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BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION 

OF A 40 HA CENTRE PIVOT AT SHILOH FARM IN THE ENOCH 
MGIJIMA LM OF THE CHRIS HANI DISTRICT 

 

 

LOCATION: WHITTLESEA, SHILOH IRRIGATION SCHEME 

 

SCMU8-26/27-0030 
Deputy Director: Supply Chain 
Management 
DEPARTMENT OF AGRICULTURE 

Chris Hani District 
Private Bag X7187 
Queenstown 
 
Contact: 
Name:  Mrs. Nokude Mquqwana 
Telephone: 072 463 4473 
 

Directorate: Engineering Services 
Engineer’s Representative 
DEPARTMENT OF AGRICULTURE 
Chris Hani District 
Private Bag X7187 
Queenstown 
 
Contact: 
Name:  Mr.  Zimasa Nhantsi 
Telephone: 083 262 2633 

 

Tenderer 

……………………………………………………………………………………………… 

……………………………………………………………………………………………… 

 

CSD Number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

LOGIS Number: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

Preference Points Claimed: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. . 

 

Closing date on tender:  11 MAY 2026  at 11:00 

 

Total of the prices inclusive of applicable taxes:  R . . . . . . . . . . . . . . . . . . . . ..   
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

 
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
HA CENTRE PIVOT AT SHILOH FARM IN THE ENOCH MGIJIMA LM OF THE 

CHRIS HANI DISTRICT. 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

 
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
HA CENTRE PIVOT AT SHILOH FARM IN THE ENOCH MGIJIMA LM OF THE 

CHRIS HANI DISTRICT. 
 

T1.1 Tender Notice and Invitation to Tender 
 

 
1. 

 
The Department of Agriculture, Eastern Cape Provincial Government, invites tenders for The Supply, 
delivery and installation of a 40 ha Centre Pivot at Shiloh Irrigation Scheme in the Chris Hani District. 
 
The construction work shall include the following: 

• De-bushing 

• Demolishing and levelling of building structures, existing loose rock mounds and dam walls.  

• Excavation and laying of pipeline and electrical cable. 

• Supply and installation of the complete centre pivot irrigation system, including electrical works.  
 

Time of completion for this contract is 18 Weeks 

 
2. 

 

All tenderers must submit proof of valid registration with the CIDB in a 3CE/3SH class of construction works: 
It is estimated that tenderers must have a CIDB designation of level 3CE/3SH or higher. Bidders exceeding 
their threshold of CIDB grading by more than 15% in combination with any other contract awarded to the 
contractor, which will be executed simultaneously, could be regarded as non-responsive. The bid must 
provide the following:  

• SABI registered as company   

• CIBD registration  

• Table 1 with supporting document in items 17 below  
 

 
3. 

 

Tender documents will be available during working hours after 08:00 as of 02 April 2026 until the day before 
the tenders close and can be downloaded free of charge from the Departmental website (www.DOA.gov.za) 
or https://etenders.treasury.gov.za/.  

 
 
4. 

 

A compulsory site inspection and clarification meeting will be held on 11 May 2026 at 10:00 at Whittlesea 
Office, Whittlesea, After the Clarification, meeting the prospective tenderers will be taken to the site to 
familiarize themselves with the conditions of the roads and site. No documents will be sold at the site 
inspection meeting. No late attendance will be entertained. 
 

 
5. 

 

The completed tender document and any supporting documentation shall be placed in a single sealed 
envelope clearly marked “CONTRACT NO: SCMU8-26/27-0030: BID DOCUMENT FOR THE SUPPLY, 
DELIVERY AND INSTALLATION OF A 40 HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN 
THE ENOCH MGIJIMA LM OF THE CHRIS HANI DISTRICT” and deposited in the tender box at:  
THE DEPARTMENT OF AGRICULTURE 
BLOCK H 

KOMANI OFFICE PARK 
QUENSTOWN  
SCM OFFICES not later than 11:00 on 11 May 2026 when the tender box will close. 
Tenderers should ensure that tender documents are delivered timeously to the correct address. If the tender 
is late, it will not be accepted for consideration. 
 

 
6. 

 

Tenders will be opened in public immediately after closing time where the name of the tenderer, the 
financial offer, preference points claimed and proposed period for completion will be read aloud. 
 

http://www.drdar.gov.za/
https://etenders.treasury.gov.za/
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7. 

 

All submitted certificates must be valid for 90 days after the Tender Closing Date. 
 

8. 

 
In terms of Preferential Procurement Regulation of 2022, the 80/20 preference point system is applicable. 
 
 

 
9. 

 
The Department is targeting specific goals in accordance to the Supply Chain Management Policy 2023 
with reference to the Preferential Procurement Regulations 2022 The tenderers must submit verification 
documentation in proof of the preferential points claimed on SDB 6.1, according to table below: 
 

No  Specific Goals Preference 
Points 
allocated out 
of the 20 
 

Documentation to be submitted by bidders to validate their claim 
for points 

1 An EME or QSE which is 
at least 51% owned by 
black people  

5 • ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points)  

2 Located in the Province 
where the services will be 
rendered/ item delivered.   

2 • Municipal rates account OR 

• Letter from councilor confirming residence OR 

• Lease Agreement 

3 An EME or QSE which is 
at least 51% owned by 
women 

7 • ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

4 An EME or QSE which is 
at least 51% owned by 
youth (up to 35 years of 
age)  

4 • ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

5 An EME or QSE which is 
at least 51% owned by 
people with disability 

2 • ID Copy  

• CIPC (Company registration) 

• CSD report (the ownership status of the 2 documents must 
correspond in order to be awarded points) 

• Medical certificate 

• SASSA registration or confirmation of disability from a 
relevant authority.  

 
 
A trust, consortium or joint venture must obtain and submit documented proof for each party of such trust, 
consortium or joint venture. 
 

 
10. 

 
All tenderers must be registered on the National Treasury Centralized Suppliers Data Base, the CIDB before 
the closing date of tenders and provide the information. 
 Invalid or non-submission of the following documents will render the Bidder disqualified: 

➢ Tax compliance status and company directors of bidders will be verified on CSD for all 
price quotations and bids. Therefore, Hard copies of Tax Certificate are no more 
required. 

➢ CK documents must be attached in the bid.   
➢ Copy of 3CE/SH CIDB contractor grading certificate 
➢ JV Agreement (if Applicable) 
➢ Proof of CSD registration (active & recently updated) 
➢ Company Registration with SABI 

 

 
11. 

 
Part of the works cannot be sub contracted without prior approval from the Engineer. 
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12. 

 

The tender with the lowest price or any tender offer will not necessarily be accepted. 
 

 

 
13. 

 

For a project to the value of R 3.0 million and more, a Bidder/Contractor who is not from the Eastern 
Cape Province, must sub-contract 25% of the contract value to a Bidder/Contractor within the 
Eastern Cape Province. 
 

 
14. 

 
All tenders must be submitted on the official forms – (not to be re-typed). Telephonic, telegraphic, e-mail or 
facsimile will not be accepted. 
 

 
15. 

 
Failure to supply all supplementary information, certificates and documentation may result in the tender 
being rendered non-responsive.  
 

 
16. 

 
This tender is subject to the General Conditions of Contract (GCC 2015) and, if applicable, any other Special 
Conditions of Contract (SCC). 
 

 
17. 

 
Bidders must submit in terms of point 15 above, the following with the bid submission: 
i) CIDB certificate of the subcontractor(s). 
ii) Proof of the CSD registration of the subcontractor(s). 
iii) Provide details of which items in the bill of quantities will be part of the subcontracting agreement. 
 

 
18. 

 
NB: Bidders should note that this forms part of a batch of tenders included into the DOA 
infrastructure program within the Eastern Cape; the employer reserves the right not to award more 
than TWO projects to be executed simultaneously within the province. The department as a 
procuring entity will conduct a risk assessment based on amounts and nature of the commodity for 
the final decision vs the bidder’s capacity.  
 

 
19. 

 
Administrative enquiries should be directed to:  
             Ms: Khutala Mbuqwa 
 Tel: 083 382 9352 
 Email: Khutala.Mbuqwa@ecagriculture.gov.za 

 

 
20. 

 

Technical enquiries should be directed to: 
 Mr. NN. Nduli 
 Tel: 083 440 0613 
 Email: namisani.nduli@ ecagriculture.gov.za 

 

mailto:Khutala.Mbuqwa@ecagriculture.gov.za
mailto:namisani.nduli@%20ecagriculture.gov.za
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     PART A     SBD 1 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (DEPARTMENT OF AGRICULTURE) 

BID NUMBER: SCMU8-26/27-0030 CLOSING DATE: 11 May 2026 CLOSING TIME: 11:00 

DESCRIPTION BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 HA CENTRE PIVOT AT 
SHILOH FARM IN THE ENOCH MGIJIMA LM OF THE CHRIS HANI DISTRICT 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

DEPARTMENT OF AGRICULTURE 

SUPPLY CHAIN MANAGEMENT OFFICES, BLOCK H, KOMANI OFFICE 

QUEENSTOWN, 5319 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Ms Khutala Mbuqwa CONTACT PERSON Namisani Nduli 

TELEPHONE 
NUMBER 083 382 9352 TELEPHONE NUMBER 083 440 0613 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS Khutala.Mbuqwa@ecagriculture.gov.za E-MAIL ADDRESS 
Namisani.nduli@ 
ecagriculture.gov.za 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER CODE  NUMBER  

CELL PHONE 
NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  

MAAA 
____________________________ 

SPECIFIC GOALS 
CLAIMED  
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

ALL SUPPORTING 
DOCUMENTATION 
FOR THE GOALS 
CLAIMED 
ATTACHED 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[ALL DOCUMENTATION REQUIRED FOR THE CLAIM OF PREFERENCE POINTS AS PER THE SPECIFIC GOALS 
DETAILED IN THE EVALUATION CRITERIA.] 

1.1 ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

1.2 ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?    YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?       YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?     YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?     YES   NO  
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IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW. 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED (NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO 
ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE 
OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

 
SIGNATURE OF BIDDER:    

 …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: 

 …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:       

 …………………………………………... 
 

  

http://www.sars.gov.za/
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T 1.2 
 

Tender Data 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 HA 
CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH MGIJIMA LM OF 
THE CHRIS HANI DISTRICT  

T1.2 Tender Data 
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the standard conditions of tender. Each item of data given below is 
cross-referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The additional conditions of tender are: 
 

Clause 
number 

Tender Data 

C.1.1 The employer is the DEPARTMENT OF AGRICULTURE, Eastern Cape Provincial 

Government. 

C.1.2 The tender documents issued by the employer comprise: 

T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

T2.1 List of returnable documents 

Part 1: Agreements and contract data  

C1.1 Form of offer and acceptance 

C1.2 Contract data 

C1.3 Form of Guarantee 

C1.4 Adjudicator’s Contract 

Part 2: Pricing data 

C2.1 Pricing instructions 

C2.2 Activity schedules / Bills of Quantities 

Part 3: Scope of work 

C3.1 Scope of work 

C3.2 Specifications 

Part 4: Site information 

C4.1 Site information 

C4.2 Drawings 

 

 

http://www.cidb.org.za/
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 Additional documents of which the Contractor are to obtain their own copies are: 
 
“General Conditions of Contract for Construction Works – 3rd Edition 2015”.  
This document is issued by the South African Institution of Civil Engineering. (Short title “General 
Conditions of Contract for Construction Works 2015”), and is obtainable separately. Tenderers shall 
obtain their own copies.  

 
“South African National Standards”. 
These documents are obtainable separately, and tenderers shall obtain their own copies of the 
applicable sections. 

 
“The Occupational Health and Safety Act No 85 of 1993 and Amendment Act No 181 of 1993, 
and the Construction Regulations 2014”.  
This document is obtainable separately, and tenderers shall obtain their own copies.  

 
In addition, tenderers are advised, in their own interest, to obtain their own copies of the following acts, 
regulations and standards referred to in this document as they are essential for the tenderer to get 
acquainted with the basics of construction management, the implementation of preferential 
construction procurement policies and participation of targeted enterprise and labour. 

 
The Construction Industry Development Board Act No 38 of 2000 and the Regulations in terms 
of the CIDB Act 38/2000, Government Notice No 692 of 9 June 2004, 
 
SANS 1921:2004 Construction and Management 
Part 1: General Engineering and Construction Works; 
Part 6: HIV/AIDS Awareness.  
 
SANS 10396:2003 Implementing Preferential Construction Procurement Policies using 
Targeted Procurement Procedures 
 
SANS 1914:2003 Targeted Construction Procurement, Parts 1 to 6, dealing with Participation of 
Targeted Enterprises, Joint Ventures, Targeted Labour etc. 
 
The DEPARTMENT OF AGRICULTURE Procurement Policy. 

  
The Tender Document and the drawings shall be obtained from the Employer or his authorized 
representative at the physical address stated in the Tender Notice, upon payment of the deposit stated 
in the Tender Notice.  
 

Clause Data 

 
C.1.4 

 
The Employer’s Agent is: 
Mr. Zimasa Nhantsi 
083 262 2633 
Zimasa.nhantsi@ecagriculture.gov.za 

 
C.2.1 

 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations 
for a 3CE/3SH class of construction work, are eligible to have their tenders evaluated. Bidders 
exceeding the threshold of CIDB grade 3 in combination with any other contract awarded to the 
contractor which will be executed simultaneously could be regarded as non-responsive. 
 
Joint ventures are eligible to submit tenders provided that: 
1. every member of the joint venture is registered with the CIDB. 
2. the lead partner has a contractor grading designation in the 3 CE/3SH class of construction 

work; and 
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3. The combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 3 CE/3SH class of construction work 
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

 

 
C.2.2 
 

 
The employer will not compensate the tenderer for any costs incurred during the tender process. 

 
C.2.7 

 
The arrangements for a clarification meeting are as stated in the Tender Notice and Invitation to 
Tender.  
 

 
C.2.13.2 

 
Submit one original document completed in black ink.  
 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 
Ensure that the employer receives the tender offer at the address specified in the tender data not later 
than the closing time stated in the tender data. Proof of posting shall not be accepted as proof of 
delivery. 
Accept that, if the employer extends the closing time stated in the tender data for any reason, the 
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the 
extended deadline. 
 

 
C.2.13.5 

 
The employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are:  
 
Location of tender box:  

THE DEPARTMENT OF AGRICULTURE,  
SCM OFFICES 
BLOCK H, KOMANI OFFICE PARK, 
QUEENSTOWN 5319 

 
Physical address:  
             SCM OFFICES  

BLOCK H, KOMANI OFFICE PARK 
QUEENSTON 5319. 

 
Identification details: Reference number, title of tender and the closing date and time of the tender. 
 
Postal address: DEPARTMENT OF AGRICULTURE 
   Supply Chain Management Directorate 
   Private Bag X7187 
   QUEENSTOWN, 5319 

 
C.2.13.9 
 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 
C.2.15. 
 

 
The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

 
C.2.17. 

 
Additional information/clarification could be requested after closure of the bid. Non-submission / late 
submission of such information/clarification could result in the bid being declared non-responsive. 
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The employer may also request additional information / bank ratings, in order to establish the financial 
capacity of the bidder. Non-submission / late submission of such information / bank ratings, could 
result in the bid being declared non-responsive. 

 
C.2.16. 
 

 
The tender offer validity period is 90 days 

 
C.2.23. 

 
The tenderer is required to submit with his tender  

• a Certificate of Contractor Registration issued by the Construction Industry Development Board 
and where a tenderer satisfies CIDB contractor grading designation requirements through joint 
venture formation, such tenderers must submit the Certificates of Contractor Registration in 
respect of each partner. 

• a Copy of CSD registration Proof (Active & Recently updated). 

• Joint Venture Agreement and Power of attorney in case of a Joint Venture. 

• ID certificates in case of one-man concerns. 

• Workman’s Compensation Registration Certificate. 

• Documentation to proof preferential points claimed. 

• Company Registration with SABI 
 

 

 
C.3.4 

 
Tenders will be opened in public immediately after closing time where the name of the tenderer, 
the financial offer, preference points claimed and proposed period for completion will be read 
out loud. 
 

 
C.3.11. 

 
This bid will be evaluated in Four (4) phases as follows: 
 
Phase One: Prequalification: Only bids of bidders adhering to the minimum CIDB grading 
designation, and whose CIDB registration is active on date of closure will be further considered.  
 
Phase Two: Compliance, responsiveness to the bid rules and conditions, thereafter they will be 

evaluated on PPPFA. 

NB Failure to submit all the requested documents such as  

, key personnel, work program etc. will result in the bid is not further considered.  

Phase Three:  Bidders passing all stages above will thereafter be evaluated on PPPFA. 

PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) POINTS WILL BE 
AWARDED AS FOLLOWS: 
Maximum points on price  - 80 points 
Maximum points for Specific goals - 20 points 
Maximum points   - 100 points 
 
Important: 

• Failure to submit a fully completed and signed bid document such as Bill of Quantities, 

work program etc. will result in the bid not being further considered.  

• Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

• Gross under and over pricing will also render the bid as non-responsive. 
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1. PHASE ONE: PRE-QUALIFICATION 
 

1. Prequalification: Only bids of bidders adhering to the minimum cidb grading 
designation, and who’s cidb registration is active on the closing date will be considered 
further. 

 

2. PHASE TWO: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES 
 

A. Bidders’ proposals must meet the following minimum requirements and supporting 
documents must be submitted with the completed bid document in a sealed 
envelope in the bid box at the closing date and time. Failure to comply will 
automatically eliminate the bid for further consideration: 

 
1. Bid Document (This Document must be submitted in its original format) 
2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will 

not be accepted. 
3. Bidder must be registered with CIDB in the correct grading and class of works as per the 

tender notice and requirements. And must the status on CIDB be active during award stage. 
It is the responsibility of the bidder to keep the status on CIDB active throughout bidding 
process (advert till award stage). 

4. Bidders must be a legal entity or partnership or joint venture or consortia. 
5. Form of offer and Acceptance (fully completed and signed) 
6. SBD 4- Declaration of Interest (fully completed and signed) 
7. Compulsory Enterprise Questionnaire (Completed and signed) 
8. Bid price must be all inclusive of all applicable taxes. Bidders are not entitled to claim the 

VAT if they are not VAT registered. 
9. Certificate of Authority for Joint Ventures (if applicable).  In the case of a joint venture, a 

signed JV agreement stating the share interest or percentage of each partner should also 
be made available to the department by the JV. 

10. Resolution to Sign (if applicable) 
11. Attendance of compulsory briefing meeting (where applicable) 
12. Only one offer per item per bidder is allowed and alternative offers will not be considered. 

If more than one offer per item is received, none of the offers will be considered.  Bidders 
are also not allowed to submit a bid/ quotation whilst they are in agreements with other 
bidders in the form of joint ventures or consortiums. 

13. This tender will be awarded as a whole.  All trades listed in the Bills of Quantities or Pricing 
schedule must be priced for (except provisional sums and allowances), failure to do so will 
result increase commercial risk of the bid and may lead to elimination or passing over of 
the bidder. 

14. Past experience reports(Refer to Annexure K and H) 
15. List of Key personnel and their CVs 
16. Work program 

 
B. Other Conditions of bid/ Non eliminating 

 
1. DOA Policy applies. 
2. Returnable Schedule: SBD1 – Invitation to bid must be completed and signed 
3. The bidder must be registered on the Central Supplier Database (CSD) prior the award 
4. All bidders’ tax matters must be in order prior award. Bidders’ tax matters will be verified 

through CSD. 
5. Declaration of Employees of the State or  
6. other State Institutions. 
7. Bidders must submit a minimum of three (3) written contactable references for projects 

successfully completed in the past (clearly indicating client name, contract value, contract 
term, contact person, contact details). Refer to Annexure I and Annexure M. This is not 
an elimination factor, but important for the department to make a decision. Unless it is 
used for Quality/functionality Points. 
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8. Bidders must submit a list of projects where he or she has submitted tender offers but 
tender results have not been confirmed by the client. 

9. Bidders must submit their company profiles, list of available resources, plant and 
machinery and any other additional capacity with the bid.. This is not an elimination factor, 
but important for the department to make a decision. Unless it is used for 
Quality/functionality Points. 

10. The bidder must also list all projects where there are pending litigations or litigations have 
been concluded. The form for this is also attached after Annexure J. 

11. Bidders submit al the required documented proof to validate the preferential points 
claimed on SBD 6.1. (Refer to Point 9 of the Tender Notice) 

12. The Department will contract with the successful bidder by signing a formal contract. 
13. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing 

schedule must be priced for (except provisional sums and allowances which also need to 
be added to the total), failure to do so will increase commercial risk of the bid and may 
lead to elimination or passing over of the bidder. 

14. Wherever a brand name is specified in this document (i.e. specifications, pricing 
schedule, bill of quantities or anywhere), the department requires an item 
similar/equivalent or better. 

 
 

3. PHASE THREE: EVALUATION POINTS ON PRICE AND REGULATIONS OF 2022 
 

The 80/20 preference point system shall be applied for the purposes of this bid as 
per the requirements of the Preferential Procurement Policy Framework Act, 2000 
(Act No. 5 of 2000) and SPECIFIC GOALS/ PPPFA Regulations of 2022 
 

Criteria Points 

POINTS ON PRICE 80 

SPECIFIC GOALS 20 

TOTAL 100 

 
The 80/20 preference point system for acquisition of services, works or goods up to Rand value 

of R50 million: 

 

(a) The following formula must be used to calculate the points for price in respect of tenders 

(including price quotation) with a Rand value equal to, or above R 30 000 and up to Rand 

value of R 50 000 000 (all applicable taxes included): 

 

The financial offer will be scored using the following formula: 

A = (1 - (P - Pm)) 

                Pm 

The value of value of W1 is: 

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50 000 000 or 

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a 
value that equals or is less than R 50 000 000. 

 

C.3.13. Tender offers will only be accepted if: 
a) the tenderer is registered on the Central Supplier Database (CSD) for the South African 

government (see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered 
entity 
 

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders 
must submit a CSD no. or tax status compliance pin. 

 

https://secure.csd.gov.za/
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c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the 
Performance Bond / Guarantee / Surety / Security to the format and/or standard as per contract 
data.  

 
d) the tenderer is registered with the Construction Industry Development Board in an appropriate 

contractor grading designation. 
 
e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 

in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector.  

 
f) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this 

effect.  
 
g) the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 

which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 
 

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts 

of interest which may impact on the tenderer’s ability to perform the contract in the best interests 

of the employer or potentially compromise the tender process and persons in the employ of the 

state are permitted to submit tenders or participate in the contract.  

i) Bids which are late, incomplete, unsigned or submitted by facsimile or electronically will not be 

accepted. 

j) the tenderer is registered and in good standing with the compensation fund or with a licensed 

compensation insurer. 

k) The tenderer undertakes to maximize the sourcing of building material or infrastructure input 

material from Eastern Cape based suppliers or manufacturers.  

l) the employer is reasonably satisfied that the tenderer has in terms of the Construction 

Regulations, 2014, issued in terms of the Occupational Health and Safety Act, 1993, the 

necessary competencies and resources to carry out the work safely.   

m) A Resolution of signatory form has been completed and signed by director/s or a letter bearing 

a letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must 

be duly signed by all directors and submitted the bid. Only a duly authorized official can sign the 

bid.  

n) Prospective bidders must register on CSD prior submitting bids (open tenders). Any prospective 
bidder found to have Tax matters not in order with SARS (verified through CSD) during the 
evaluation process (after being given an opportunity to rectify tax matters) will be eliminated and 
not be considered further in the process. Preferred bidder/s will be afforded an opportunity to 
rectify their tax affairs within 7 days. A bidder that fails to rectify its tax matters with SARS will be 
eliminated.  
 

o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any 

other total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and 

Acceptance has no value or figure, the bidder will be regarded as having made no offer. 

p) The department reserves the right not to award the bid to the most favorable tenderer, if any of 

the situations occur: if it is not assisting in the advancement of designated groups; risk profile of 

the favorable firm is too high; the bidder has been awarded a considerable number of projects 

by the department or provincial government; has performed unsatisfactorily in the past, etc. 
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q) Documents required for the specific goals: 

No  Specific Goals Documentation to be submitted by bidders to validate their claim for points 

1 An EME or QSE which is at 
least 51% owned by black 
people  

• ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points)  

2 Located in the Province 
where the services will be 
rendered/ item delivered.   

• Municipal rates account OR 

• Letter from councilor confirming residence OR 

• Lease Agreement 

3 An EME or QSE which is at 
least 51% owned by women 

• ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 

4 An EME or QSE which is at 
least 51% owned by youth 
(up to 35 years of age)  

• ID Copy  

• CIPC (Company registration)’ 

• CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 

5 An EME or QSE which is at 
least 51% owned by people 
with disability 

• ID Copy  

• CIPC (Company registration) 

• CSD report (the ownership status of the 2 documents must correspond 
in order to be awarded points) 

• Medical certificate 

• SASSA registration or confirmation of disability from a relevant 
authority.  

 

C.3.17. The number of paper copies of the signed contract to be provided by the employer is one. 
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T1.3 STANDARD CONDITIONS OF TENDER 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (August 2019). (See www.cidb.org.za). 
 

C.1  General  

  

C.1.1  Actions  

  

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 
of tender. In their dealings with each other, they shall discharge their duties and obligations 
as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and 
transparently, comply with all legal obligations and not engage in anticompetitive practices.  

  

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 
declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall 
declare any potential conflict of interest in their tender submissions. Employees, agents and 
advisors of the employer shall declare any conflict of interest to whoever is responsible for 
overseeing the procurement process at the start of any deliberations relating to the 
procurement process or as soon as they become aware of such conflict and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement 
process, as appropriate.  

  

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive 

for improper acts in some circumstances. A conflict of interest can create an appearance 

of impropriety that can undermine confidence in the ability of that person to act properly 

in his or her position even if no improper acts result.  

2) Conflicts of interest in respect of those engaged in the procurement process include direct, 

indirect or family interests in the tender or outcome of the procurement process and any 

personal bias, inclination, obligation, allegiance or loyalty which would in any way affect 

any decisions taken.   

C.1.1.3 The employer shall not seek, and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract.  

  

C.1.2 Tender Documents  

  

The documents issued by the employer for the purpose of a tender offer are listed in the tender data.  
  

C.1.3 Interpretation  

  

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are 
included in the returnable documents are deemed to be part of these conditions of tender.  

  

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for tender 
evaluation purposes, shall form part of any contract arising from the invitation to tender.  

  

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply:  
  

a) conflict of interest means any situation in which:  

  

i) someone in a position of trust has competing professional or personal interests which 

make it difficult to fulfill his or her duties impartially;   

http://www.cidb.org.za/
http://en.wikipedia.org/wiki/Duty
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
http://en.wikipedia.org/wiki/Impartiality
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ii) an individual or tenderer is in a position to exploit a professional or official capacity in 

some way for their personal or corporate benefit; or  

iii) incompatibility or contradictory interests exist between an employee and the tenderer 

who employs that employee.   

  

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilized to have been taken into consideration.   

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value 

to influence the action of the employer or his staff or agents in the tender process.   

  

d) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of 

the employer, including collusive practices intended to establish prices at artificial levels.  

  

C.1.4 Communication and employer’s agent  

  

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 
data.  
  

C.1.5 Cancellation and Re-Invitation of Tenders  

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if-  

a) due to changed circumstances, there is no longer a need for the engineering and 

construction works specified in the invitation.  

b) funds are no longer available to cover the total envisaged expenditure; or  

c) no acceptable tenders are received.  

d) there is a material irregularity in the tender process.  

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 
original tender invitation was advertised  

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender invitation 
for the second time.  

C.1.6 Procurement procedures  

a) C.1.6.1 General  

  

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 
tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the closing 
time for tenders.   

b) C.1.6.2 Competitive negotiation procedure  

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only the names 
of the tenderers who make a submission. The requirements of C.8 relating to the material deviations 
or qualifications which affect the competitive position of tenderers shall not apply.  
  

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers 
that are highest ranked in terms of the evaluation criteria stated in the tender data shall be invited to 
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enter into competitive negotiations based on the principle of equal treatment, keeping confidential the 
proposed solutions and associated information.   

  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified, specified 
and fine-tuned in order to improve a tenderer’s competitive position provided that such clarification, 
specification, fine-tuning or additional information does not alter any fundamental aspects of the offers 
or impose substantial new requirements which restrict or distort competition or have a discriminatory 
effect.  
  

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the   employer 
to revise their tender offer based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer.  
  

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 
tenderers have been requested to submit their best and final offer.  
  

c) C.1.6.3 Proposal procedure using the two stage-system  

  

C.1.6.3.1 Option 1  

 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 
which a contract may be negotiated. The employer shall evaluate each responsive submission in 
terms of the method of evaluation stated in the tender data, and in the second stage negotiate a 
contract with the tenderer scoring the highest number of evaluation points and award the contract in 
terms of these conditions of tender.  

C.1.6.3.2 Option 2  

  

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall invite 
all responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents.   
  

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 
method of evaluation stated in the tender data and award the contract in terms of these conditions of 
tender.  
  

C.2  Tenderer’s obligations   

  

C.2.1 Eligibility  

  

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer.  
  

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by 
the employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain 
the employer’s written approval to do so prior to the closing time for tenders.  
  

C.2.2 Cost of tendering   

  

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the costs 
of any testing necessary to demonstrate that aspects of the offer comply with requirements.  
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C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 
incurred by the employer for printing the documents. Employers must attempt to make available the 
tender documents on its website so as not to incur any costs pertaining to the printing of the tender 
documents.  
  

 

C.2.3 Check documents  

  

Check the tender documents on receipt for completeness and notify the employer of any discrepancy 
or omission.  
 

C.2.4 Confidentiality and copyright of documents  

  

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response to 
the invitation.  
  

C.2.5 Reference documents  

  

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference.  
  

C.2.6 Acknowledge addenda  

  

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account.  
  

C.2.7 Clarification meeting  

  

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data.  
  

C.2.8 Seek clarification  

  

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 
working days before the closing time stated in the tender data.  
  

C.2.9 Insurance  

  

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 
cover required in terms of the conditions of contract identified in the contract data.  The tenderer is 
advised to seek qualified advice regarding insurance.  
 

C.2.10 Pricing the tender offer  

  

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and 
levies being those applicable fourteen (14) days before the closing time stated in the tender data.  
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C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices.  
  

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data.  
  

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other currencies.  
  

C.2.11 Alterations to documents  

  

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the tenderer. All signatories to the 
tender offer shall initial all such alterations.  
   

C.2.12 Alternative tender offers  

  

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main 
tender offer, strictly in accordance with all the requirements of the tender documents, is also submitted 
as well as a schedule that compares the requirements of the tender documents with the alternative 
requirements that are proposed.  

  

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer.  
  

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 
tender.  
  

C.2.13 Submitting a tender offer  

  

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 
venture to provide the whole of the works identified in the contract data and described in the scope of 
works, unless stated otherwise in the tender data.  
  

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.  
  

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number 
of copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were issued 
by the employer.  
  

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead partner 
whom the employer shall hold liable for the purpose of the tender offer.   
  

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 
address and identification details stated in the tender data, as well as the tenderer's name and contact 
address.  
  

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place 
the remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
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state on the outside the employer’s address and identification details stated in the tender data, as well 
as the tenderer's name and contact address.  
  

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 
the outside only the employer's address and identification details as stated in the tender data.  
  

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated.  
  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data.  
 

 

C.2.14 Information and data to be completed in all respects  

  

Accept that tender offers, which do not provide all the data or information requested completely and, 
in the form, required, may be regarded by the employer as non-responsive.  
  

C.2.15 Closing time  

  

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery.   
  

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline.  
  

C.2.16 Tender offer validity  

  

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data.  
  

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 
for an agreed additional period with or without any conditions attached to such extension.  
   

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for 
tenders that a tender is to be withdrawn or substituted. If the validity period stated in C.2.16 lapses 
before the employer evaluating tender, the contractor reserves the right to review the price based on 
Consumer Price Index (CPI).   
  

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender in 
accordance with the requirements of C.2.13 with the packages clearly marked as “SUBSTITUTE”.  

  

C.2.17 Clarification of tender offer after submission  

  

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction 
of arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 
competitive position of tenderers or substance of the tender offer is sought, offered, or permitted.    
  

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to do 

so.  
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C.2.18 Provide other material  

  

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 
the tenderer’s commercial position (including notarized joint venture agreements), referencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full 
and fair risk assessment.   
  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, 
by the time for submission stated in the employer’s request, the employer may regard the tender offer 
as non-responsive.  
  

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  
 

 

C.2.19 Inspections, tests and analysis   

  

Provide access during working hours to premises for inspections, tests and analysis as provided for in 
the tender data.  
  

C.2.20 Submit securities, bonds and policies  

  

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 
identified in the contract data.  

C.2.21 Check final draft  

  

Check the final draft of the contract provided by the employer within the time available for the employer 
to issue the contract.  
  

C.2.22 Return of other tender documents  

  

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 
after the expiry of the validity period stated in the tender data.  
  

C.2.23 Certificates  
  

Include in the tender submission or provide the employer with any certificates as stated in the tender 
data.  

C.3  The employer’s undertakings  

  

C.3.1 Respond to requests from the tenderer  
  

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up 
to five (5) working days before the tender closing time stated in the Tender Data and notify all tenderers 
who collected tender documents.  
  

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify 
a tenderer to submit a tender offer in terms of a previous procurement process and deny any such 
request if as a consequence:  
  

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements.   
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b) the new partners to a joint venture were not prequalified in the first instance, either as individual 

firms or as another joint venture; or   

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process.  

  

C.3.2 Issue Addenda  
  

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 
the period from the date that tender documents are available until three (3) working days before the 
tender closing time stated in the Tender Data.  If, as a result a tenderer applies for an extension to the 
closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 
all tenderers who collected tender documents.  
  

 

 

C.3.3 Return late tender offers  
  

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.  
  

C.3.4 Opening of tender submissions  
  

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. 
Tender submissions for which acceptable reasons for withdrawal have been submitted will not be 
opened.  
  

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, number of points claimed for its specific goals and time for completion 
for the main tender offer only.  
  

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request.  
  

C.3.5 Two-envelope system  

  

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the 
time and place stated in the tender data and announce the name of each tenderer whose technical 
proposal is opened.  
  

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 
who remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the functionality 
evaluation more than the minimum number of points for functionality stated in the tender data, and 
announce the score obtained for the technical proposals and the total price and any points claimed 
based on specific goals set out by the department. Return unopened financial proposals to tenderers 
whose technical proposals failed to achieve the minimum number of points for functionality.  
  

C.3.6 Non-disclosure  

  

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer.  
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C.3.7 Grounds for rejection and disqualification  

  

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 
and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 
or fraudulent practices.  
  

C.3.8 Test for responsiveness  

  

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
received:  
  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would:  
  

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 

in the Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or  

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 

  

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation.  
  

Important: 

• Failure to submit a fully completed and singed bid document such as Bill of Quantities, work 

program etc. will result in the bid not being further considered.  

• Gross calculation errors, and omissions in the Bill of Quantities, will render the bid non-

responsive. 

• Gross under and over pricing will also render the bid as non-responsive. 

 

  C.3.9 Arithmetical errors, omissions and discrepancies  

  

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern.  

  

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 
points after the evaluation of tender offers in accordance with C.3.11 for:  
  

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or c) arithmetic 

errors in:  

  

(i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or (ii) the summation of the prices.  
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C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices.  
  

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:  
  

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 

from the product of the unit rate and the quantity, the line item total shall govern and the rate 

shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 

unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected.  

  

b) Where there is an error in the total of the prices either as a result of other corrections required 

by this checking process or in the tenderer's addition of prices, the total of the prices shall govern 

and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 

apply) to achieve the tendered total of the prices.  

  

C.3.10 Clarification of a tender offer  

  

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer.  
  

C.3.11 Evaluation of tender offers  

  

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 
from the time that tenders are invited to the time that a contract is awarded. They are generic in nature 
and are made project specific through choices that are made in developing the Tender Data associated 
with a specific project.  
  

Conditions of tender are by definition the document that establishes a tenderer’s obligations in 
submitting a tender and the employer’s undertakings in soliciting and evaluating tender offers. Such 
conditions establish the rules from the time a tender is advertised to the time that a contract is awarded 
and require employers to conduct the process of offer and acceptance in terms of a set of standard 
procedures.  
 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies the 
following system requirements:  

Requirement  Qualitative interpretation of goal  

Fair  The process of offer and acceptance is conducted impartially without bias, providing 
simultaneous and timely access to participating parties to the same information.  

Equitable  Terms and conditions for performing the work do not unfairly prejudice the interests of the 
parties.  

Transparent  The only grounds for not awarding a contract to a tenderer who satisfies all requirements are 
restrictions from doing business with the employer, lack of capability or capacity, legal 
impediments and conflicts of interest.  

Competitive  The system provides for appropriate levels of competition to ensure cost effective and best 
value outcomes.  

Cost effective  The processes, procedures and methods are standardized with sufficient flexibility to attain 
best value outcomes in respect of quality, timing and price, and least resources to effectively 
manage and control procurement processes.  

 

The activities associated with evaluating tender offers are as follows:  

 

a) Open and record tender offers received  
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b) Determine whether or not tender offers are complete  

c) Determine whether or not tender offers are responsive  

d) Evaluate tender offers  

e) Determine if there are any grounds for disqualification  

f) Determine acceptability of preferred tenderer  

g) Prepare a tender evaluation report  

h) Confirm the recommendation contained in the tender evaluation report  

  

d) C.3.11.1 General  

  

The employer must appoint an evaluation panel of not less than three persons conversant with the 
proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 
and associated evaluation criteria and weightings that are specified in the tender data.  
  

C.3.12 Insurance provided by the employer  

  
If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 
/ or certificates of insurance which the conditions of contract identified in the contract data, require the 
employer to provide.  
  

C.3.13 Acceptance of tender offer  

  
Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 
tenderer:   
  

a) is not under restrictions, or has principals who are under restrictions, preventing participating in 
the employer’s procurement;   

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses 
the professional and technical qualifications, professional and technical competence, financial 
resources, equipment and other physical facilities, managerial capability, reliability, experience 
and reputation, expertise and the personnel, to perform the contract;  

c) has the legal capacity to enter into the contract;  

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 
Companies Act No. 2008, bankrupt or being wound up, has his/her affairs administered by a court 
or a judicial officer, has suspended his/her business activities or is subject to legal proceedings 
in respect of any of the foregoing;  

e) complies with the legal requirements, if any, stated in the tender data; and  

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  
  

C.3.14 Prepare contract documents  

  

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by 
the employer as part of the tender documents to take account of:  
  

a) addenda issued during the tender period,  

b) inclusion of some of the returnable documents and  

c) other revisions agreed between the employer and the successful tenderer.  

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  
  

C.3.15 Complete adjudicator's contract  
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Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 
for both parties to complete formalities for appointing the selected adjudicator at the same time as the 
main contract is signed.  
  

C.3.16 Registration of the award   

  

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 
perform a construction works contract is accepted in writing by the employer, register and publish the 
award on the cidb Register of Projects.   
  

C.3.17 Provide copies of the contracts  

  

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 
of the contract as soon as possible after completion and signing of the form of offer and acceptance.  
  

C.3.18 Provide written reasons for actions taken  

  

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender but withhold information which is not in the public interest to be divulged, which is 
considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 
competition between tenderers.  
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PART T2 - RETURNABLE DOCUMENTS 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

  
THE SUPPLY AND INSTALLATION OF A 40 HA CENTRE PIVOT AT SHILOH FARM IN THE 
CHRIS HANI DISTRICT 

T2.1 List of Returnable Documents   

The tenderer must complete the following returnable documents:  
 

1 Returnable Schedules required only for tender evaluation purposes  
 

• Certificate of authority for joint ventures (where applicable) 

• Compulsory Enterprise Questionnaire 

• Record of Addenda to Tender Documents 

• Proposed Amendments and Qualifications 

• Schedule of Subcontractors 

• Schedule of Plant and Equipment  

• Schedule of the Tenderer’s Experience 

• Schedule of current projects 
 
2 Other documents required only for tender evaluation purposes 
 

• Proof of registration on the CSD and copy of active and updated certificate attached. 

• Certificate of Contractor Registration issued by the Construction Industry Development 
Board. 

•  Documented proof of points claimed for Specific goals. 
 

3 Returnable Schedules that will be incorporated into the contract 
 

• Preferencing Schedule SBD 6.1 
 
4 Other documents that will be incorporated into the contract  
 

• Declaration of validity of information. 

• Declaration of Interest - SBD 4. 

• POPI – Consent Form 

• Certificate of tenderer’s visit to site. 

• Tenderer’s financial standing. 

• Surety and Bank details. 

• Form of intent to provide a Performance Guarantee. 

• Key personnel for project. 

• Curriculum Vitae of key personnel. 

• Preliminary Construction Programme. 

• Alteration by tenderer. 

• Contractor’s Health and Safety declaration. 

• Contractor’s Health and Safety Plan. 
 
5 The offer portion of the C1.1 Offer and Acceptance 
 
6 C1.2  Contract Data (Part 2) 
 
7 C2.2  Bills of quantities  
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CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, 

to sign all documents in connection with the tender offer and any contract resulting from it on our behalf.   

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

 

 

Signature …..………………... 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 

 

 

 

 

 

 

  

 

 

 

Signature ……………………. 

Name ………………………… 

Designation …………………. 
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COMPULSORY ENTERPRISE QUESTIONNAIRE 

  

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of 
each partner must be completed and submitted.  

Section 1: Name of enterprise: ________________________________________________________________ 

Section 2: VAT registration number, if any: ______________________________________________________ 

Section 3: cidb registration number, if any: ______________________________________________________ 

Section 4: CSD number: ______________________________________________________________________ 

Section 5: Particulars of sole proprietors and partners in partnerships:  

Name*  Identity number*  Personal income tax number*  

     

      

      
* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 6: Particulars of companies and close corporations  

Company registration number: ________________________________________________________________________ 

Close corporation number: ___________________________________________________________________________ 

Tax reference number: ______________________________________________________________________________ 

Section 7: SBD4 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement.  

Section 8: SBD 6 issued by National Treasury must be completed for each tender and be attached as a tender 
requirement.   

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:   

i) Authorize the employer to verify the tenderers tax clearance status from the South African Revenue Service that it 
is in order; 

ii) Confirms that neither the name of the enterprise or the name of any partner, manager, director or any other person, 
who wholly or partly exercises or may exercise control over the enterprise, appears on the Register of Tender 
Defaulters established in terms of the Prevention and combating of Corruption Activities Act of 2004; 

iii) Confirms that no partner, manager, director or any other person, who wholly or partly exercises or may exercise 
control over the enterprise, has within the last five years been convicted of fraud or corruption; 

iv) Confirms that I/we are not associated, linked or involved with any other rendering entities submitting tender offers 
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; and 

v) Confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 
Signed    Date    

Name    Position    

Enterprise name    
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RECORD OF ADDENDA TO TENDER DOCUMENTS  

  

The undersigned confirm that the following communications received from the employer before the submission of this tender offer, 

amending the tender documents, have been taken into account in this tender offer:  

  Date  Title or Details  

1.        

2.        

3.        

4.        

5.        

6.        

7.        

8.        

9.        

 
 

Attach additional pages if more space is required.   

Signed     Date     

Name     Position     

Tenderer     
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PROPOSED AMENDMENTS AND QUALIFICATIONS 

 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the employer’s handling of material deviations and qualifications. 
 

Page 
Clause or 

item 
Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PROPOSED SUBCONTRACTORS  

 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit 
the names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  
If there are no such requirements in the contract, then your written acceptance of this list shall be binding 
between us. 

 

 Name and address of 
proposed Subcontractor Nature and extent of work 

Previous experience with 
Subcontractor. 

1.    

2.    

3.    

4.    

5.    

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF PLANT AND EQUIPMENT  

 
The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 
  
(a) Details of major equipment that is owned by and immediately available for this contract.   
 

Quantity Description, size, capacity, etc. 

 
 
 
 
 
 
 
 
 
 
 
 
 

 

Attach additional pages if more space is required. 

 

(b) Details of major equipment that will be hired or acquired for this contract if my / our tender is 

acceptable. 

 

Quantity Description, size, capacity, etc. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Attach additional pages if more space is required. 

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF THE TENDERER’S EXPERIENCE 

 

The following is a statement of similar work in respect of this tender successfully executed by myself / ourselves during the 
past three (3) years: 

Employer, contact 
person and telephone 

number. 
Description of contract 

Value of work 
inclusive of 
VAT (Rand) 

Date 
contract 
started 

Date contract 
completed (Date 
on Completion 
Certificate 

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

    

 

 

 

Signed 

  

Date 

 

 

Name 

  

Position 

 

 

Tenderer 
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SCHEDULE OF CURRENT PROJECTS 

Tenderers must submit a max one-page description of all projects under construction/ on hold/ just 
handed over/ towards completion (if they exist). Attach an Appointment letter for each of the 
project provided. 
 
The description of each project must include the following information: 
1. Essential introductory information:  

1.1. Name of project. 
1.2. Name of client. 
1.3. Contact details of client. 
1.4. Contact details (including telephone numbers and email addresses) of currently contactable 

references. 
1.5. The period during which the project was performed, and also, if this is different, the period 

during which the tenderer’s team members were contracted. 
1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value 

purchased, and to what extent (if any) this cost/value was part of a larger project budget or 
programme budget). 
 

NO. NAME OF PROJECT. 
 

NAME OF CLIENT. 
 

CONTACT 
DETAILS OF 
CLIENT. 
 

PROJECT 
VALUE 
 

STAGE OF 
PROJECT 

1  
 
 
 
 

    

2  
 
 
 
 

    

3  
 
 
 
 
 

    

  
Attach a separate page to address this issue (the above table is just for reference 
purposes). 
 

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise, 
confirms that the content of this schedule that presented by the tenderer are within my personal 
knowledge and are to the best of my knowledge both true and correct. 

 

 

  

Signed _______________________ Date _________________________ 

Name _________________________ Position __________________________ 

Enterprise 
name 

_____________________________________________________________________ 
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CONTRACTORS CERTIFICATE OF REGISTRATION ON CSD 

 
[The tenderer shall submit the Contractor’s Certificate of Registration on the CSD. Failure to 
submit the certificate with the tender document will lead to the conclusion that the tenderer is 
not registered on the National Treasury Central Suppliers Database and therefore not eligible to 
tender]. 
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CONTRACTORS CERTIFICATE OF REGISTRATION WITH CIDB 

 
[The tenderer shall submit the Contractor’s Certificate of Registration with CIDB. Failure to 
submit the certificate with the tender document will lead to the conclusion that the tenderer is 
not registered with the CIDB and therefore not eligible to tender]. 
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    SBD 6.1 
 

    
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information 
and serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 

GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 

shall be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE            80 

SPECIFIC GOALS            20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 

this tender to claim points for specific goals with the tender, will be interpreted to mean 
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that preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 

preferences, in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response 

to an invitation to provide goods or services through price quotations, competitive 

tendering process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and 

includes all applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 

time of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form 

determined by an organ of state in response to an invitation for the origination of 

income-generating contracts through any method envisaged in legislation that will 

result in a legal agreement between the organ of state and a third party that produces 

revenue for the organ of state, and includes, but is not limited to, leasing and disposal 

of assets and concession contracts, excluding direct sales and disposal of assets 

through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 

of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 
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3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations, preference points must be awarded for specific goals stated in the tender. 

For the purposes of this tender the tenderer will be allocated points based on the goals 

stated in table 1 below as may be supported by proof/ documentation stated in the 

conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 

states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, 

an organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 

or 90/10 preference point system will apply and that the highest acceptable 

tender will be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 

system will apply and that the lowest acceptable tender will be used to 

determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

An EME or QSE which is at least 
51% owned by black people  

N.A. 5   

Located in the Province where the 
services will be rendered/ item 
delivered.   

N.A. 
2 

  

An EME or QSE which is at least 
51% owned by women 

N.A. 
7   

An EME or QSE which is at least 
51% owned by youth (up to 35 
years of age)  

N.A. 
4 

  

An EME or QSE which is at least 
51% owned by people with 
disability 

N.A. 
2 

  

Total N.A. 20   

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the specific goals as advised in the tender, 

qualifies the company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary 

proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any 

of the conditions of contract have not been fulfilled, the organ of state may, in 

addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered 

as a result of having to make less favourable arrangements due 

to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 

 

 

 

 

 

 

 

  

 
 

………………………………………. 
SIGNATURE(S) OF TENDERER(S) 

 
SURNAME AND NAME:  ………………………………………………………. 
 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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SBD 4 

BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with 

the principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of 

the Republic of South Africa and further expressed in various pieces of legislation, it is required for the 

bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers, 

that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO 

  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any 

person having a controlling interest in the enterprise, in table below. 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, 
alternatively, the person/s having the deciding vote or power to influence or to direct the course and 
decisions of the enterprise. 

 
 

Full Name Identity Number Name of State institution 
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SBD 4 

 

1.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution?                    YES/NO   

 

                                              

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related enterprise 

whether or not they are bidding for this contract?    YES/NO 

 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

 

I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete in 

every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 

partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, factors or 

formulas used to calculate prices, market allocation, the intention or decision to submit or not to submit 

the bid, bidding with the intention not to win the bid and conditions or delivery particulars of the products 

or services to which this bid invitation relates. 

 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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SBD 4 

 

 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 

awarding of the contract. 

 

 

3.5 There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to and 

during the bidding process except to provide clarification on the bid submitted where so required by the 

institution; and the bidder was not involved in the drafting of the specifications or terms of reference for 

this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE 

TO BE FALSE.   

 

 

………………………………  ..……………………………………………   

 Signature                           Date 

 

……………………………… ……………………………………………… 

 Position     Name of bidder 

 

 

 

 

 



The Tender           52
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

  

PROTECTION OF PERSONAL INFORMATION ACT 4 OF 2013  

CLIENT CONSENT   

  

I / We the undersigned: _______________________  

Hereby acknowledge that my / our personal and in certain circumstances special personal information 
is required by the Department of Agriculture in order to process the support which the Department of 
Agriculture has been mandated to provide and I / we agree to provide such information requested from 
Department of Agriculture on the express understanding that:   

1. This constitutes my consent as required in terms of Section 11 (1) (a) of the POPIA 2013.   

2. The Department of Agriculture officials will access my / our personal information which has been 

furnished to them for the purposes of the support to be provided and matters ancillary thereto.   

3. The Department of Agriculture is authorised to release my / our personal information to the 

South African Revenue Services, other state departments and designated service providers 

relevant to the support to be provided.   

4. Department of Agriculture does not intend to share my / our personal information for financial 

gain.   

5. I / we acknowledge that my / our contact details will be added to the Producer Farmer Register.   

6. The Department of Agriculture will store my  / our information in accordance with the POPIA 

prescripts.   

7. The Department of Agriculture have implemented proper Data Privacy rules in respect of 

management of client information as well as proper internet usage rules and cyber security 

principles in order to minimize the risk of my / our information being exposed to cyber risks. I 

acknowledge that I have the opportunity to read through the rules and policies as published on 

the Department of Agriculture’s website and understand that it is my own responsibility to protect 

my own internet and email connections against interceptions and viruses.   

8. I / we confirm that:   

- I / we have had the opportunity to review the POPIA policies and rules of the Department 

of Agriculture.  

- I/ we have had the opportunity to ask questions regarding my / our information, why it is 

collected and how it is processed and where it is stored and with whom it is shared.  

- I  / we consent to the collection, processing and necessary sharing of my / our information 

by DOA to fulfil its mandate to render agricultural support to me / us.   

  

_______________________________        ________________  

SIGNATURE                  DATE  

PROTECTION OF PERSONAL INFORMATION ACT 4 OF 2013 CONSENT – DOA   
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CERTIFICATE OF TENDERER’S VISIT TO SITE 

 
This is to certify that, I  ...............................................................................................................................  
 
representative of (tenderer)  ......................................................................................................................  
 
  .....................................................................................................................  
 
  .....................................................................................................................  
 
of (address)  ..............................................................................................................................................  
 
     ............................................................................................................................................  
 
   ............................................................................................................................................  
 
   ............................................................................................................................................  
 
 
Telephone number:  ..............................................................................................................................  
 
Fax number:  ..............................................................................................................................  
 
in the company of (Engineer's representative)  .........................................................................................  
 
visited and examined the site on (date)  ....................................................................................................  
 
I further certify that I have made myself familiar with all local conditions likely to influence the 
work and the cost thereof, that I am satisfied with the description of the work and the 
explanations given by the said Engineer's Representative and that I understand perfectly the 
work to be done, as specified and implied, in the execution of this contract. 
 
 
 
TENDERER'S REPRESENTATIVE:  (Signature) .................................................................................  

 
(Name) ......................................................................................  
 
 

ENGINEER'S REPRESENTATIVE: (Signature) .................................................................................  
 
(Name) ......................................................................................  
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FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 
 
[The tenderer must provide a letter from the bank or institution. with whom he has made the 

necessary arrangements, to the effect that the said bank or institution will be prepared to provide 

the required performance guarantee when asked to do so]. 
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KEY PERSONNEL 

In terms of the Project Specification and the Conditions of Tender, unskilled workers may only be brought 
in from outside the local municipality if such personnel are not available locally. 
 
The tenderer shall list below the personnel, which he intends to utilise on the Works, including key 
personnel, which may have to be brought in from outside if not available locally. 
 

EMPLOYEE SKILLS 
 

TEAM No ___ 

NUMBER OF PERSONS 

KEY 
PERSONNEL, 
PART OF THE 

CONTRACTOR'S 
ORGANISATION 

KEY 
PERSONNEL TO 
BE IMPORTED IF 
NOT AVAILABLE 

LOCALLY 

UNSKILLED 
PERSONNEL TO 
BE RECRUITED 
FROM LOCAL 
COMMUNITY 

YEARS 
EXPERIENCE 

Director     

Contracts Manager     

Site Agent     

Skilled Worker     

Semi-skilled Worker     

Unskilled Worker     

Other     

Other     

Other     

Other     

Other     

 
 
 
DATE  .   .....................................      SIGNATURE OF TENDERER    ..............................................      
(of person authorised to sign on behalf of the Tenderer) 
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CURRICULUM VITAE OF KEY PERSONNEL 
 

DIRECTOR 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE  .   .....................................      SIGNATURE OF DIRECTOR   ...............................................       
 
 
DATE  .   .....................................      SIGNATURE OF TENDERER   ...............................................       
(of person authorised to sign on behalf of the Tenderer) 
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CONTRACTS MANAGER 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE ..    ....................................      SIGNATURE OF CONTRACTS MANAGER  .......................... 
 ............       
 
 
 
DATE ..    ....................................      SIGNATURE OF TENDERER   ...............................................       
(of person authorised to sign on behalf of the Tenderer) 
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SITE AGENT 

Name: Date of birth: 

Profession: Nationality: 

Qualifications: 

Professional Registration Number: 

Name of Employer (firm): 

Current position: Years with firm: 

Employment Record: 

 

 

 

 

 

 

 

 

 

Experience Record Pertinent to Required service: 

 

 

 

 

 

 

 

 

 
Certification: 
 
I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes my 
qualifications, my experience and me. 
 
 
DATE: .................................... SIGNATURE OF SITE AGENT: ............................. 
 
 
DATE: .   .....................................     SIGNATURE OF TENDERER:  ...............................................       
(of person authorised to sign on behalf of the Tenderer) 
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PRELIMINARY CONSTRUCTION PROGRAM 

The tenderer shall submit a preliminary program reflecting the proposed sequence and duration of the 
various activities comprising the work for this Contract to include the projected cash flow for each activity. 
The program shall be in accordance with the information supplied in the Contract, requirements of the 
Project Specifications and with all other aspects of his tender. 

[Note: The program must be based on the completion time as specified in the Contract Data.] 

 

Schedule Abbreviated description 
Days per 

action 

Cumulative 

project 

construction 

days 

1 Site Establishment   

2 De-bushing and site levelling    

3 Excavation of pipe trench   

4 Installation of mainline, sub-main lines, laterals   

5 Electrical connection   

6 Installation of complete pivot   

7 Commissioning of the system   

8 De-establishment   

    

    

    

    

    

    

    

 
 
PROPOSED CONSTRUCTION PERIOD _______________________ WEEKS 
 
 
 
 
DATE  .   .....................................      SIGNATURE OF TENDERER   ...............................................       
(of person authorised to sign on behalf of the Tenderer) 
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BASELINE RISK ASSESSMENT 

PROJECT TITLE 
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION 
OF A 40 HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE 
ENOCH MGIJIMA LM OF THE CHRIS HANI DISTRICT 

SCMU NUMBER SCMU8-26/27-0030 

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A 
DETAILED RISK ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE 

 

Activity Risk to 
Safety 

Risk to 
Health 

Risk to 
Environmental 

Risk to 
Public 
Safety 

Control  

Measures 

Working at 
height of 2-9m 

Medium Low N.A. Low Make use of 
appropriate 

scaffolding and 
ladders. 

Working in 
single story 

roof 

Medium Low N.A. Low Make use of 
appropriate 
safety gear. 

Excavations 
of up to 1.5m 

Medium Low N.A. Medium Barricade 
excavation 

areas.  

Movement of 
machinery 

and vehicles 
on site 

Low Low N.A. Medium Fence site, and 
put access 

control 
measures in 

place. 

You can list all activities on a separate page to address this issue (the above table is just for 
reference purposes). 

 
 

 

 

 

 

Signed 

  

Date 

 

Name  Position  

Enterprise 
name 
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ALTERATIONS BY TENDERER 
 
Should the tenderer desire to make any departure or modification to the General Conditions of Contract, 
Special Conditions of Contract, Specifications, Schedule of Quantities or Drawings, or to qualify his 
tender in any way, he shall set out his proposals clearly hereunder, or alternatively, state them in a 
covering letter attached to his tender and referred to hereunder, failing which the tender will be deemed 
to be unqualified. 

 

PAGE CLAUSE OR ITEM DESCRIPTION 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
 
 
 
DATE ...    .......................................      SIGNATURE OF TENDERER    ...................................................      
(of person authorised to sign on behalf of the tenderer 
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CONTRACTORS HEALTH AND SAFETY DECLARATION 

 
In terms of Clause 5(1)(h) of the OHSA 1993 Construction Regulations 2014 (referred to as "the 
Regulations" hereafter), a Contractor may only be appointed to perform construction work if the 
Employer is satisfied that the Contractor has the necessary competencies and resources to carry out 
the work safely in accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 
1993 Construction Regulations 2014.  
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter 
in detail.  
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely 
carry out the construction work under this contract in compliance with the Construction 
Regulations and the Employer's Health and Safety Specifications. 

3. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 
Bill of Quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2014, including the cost of 
the specific items listed in the tables hereafter.  

  (Tables to be completed by tenderer) 

 
 TABLE 1: COST OF SAFETY PERSONNEL 

PERSONNEL 
COSTS AS 

ALLOWED IN 
TENDER 

NOMINATED PERSON/S 

Construction Supervisor   

Construction Safety Officer   
Health and Safety 
Representatives 

  

Health and Safety Committee   

 
TABLE 2: COST OF SAFETY EQUIPMENT  

EQUIPMENT 

STATE  

YES or  
NO 

COST ALLOWED FOR IN 
TENDER 

Hard hats   

Safety boots   

Add items as per risk assessment:   

   
   

 
4. I hereby undertake, if my tender is accepted, to provide, before commencement of the works 

under the contract, a suitable and sufficiently documented Health and Safety Plan in accordance 
with Regulation 7(1)(a) of the Construction Regulations, which plan shall be subject to approval 
by the Employer. 

 
5. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2014 will be provided on site 
and will at all times be available for inspection by the Contractor's personnel, the Employer's 
personnel, the Engineer, visitors, and officials and inspectors of the Department of Labour.  
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6. I hereby confirm that, I will be liable for any penalties that may be applied by the Employer in 
terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply with 

the provisions of the Act and the Regulations. 
 
 
7. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2014, and accept that my tender will be prejudiced and may be rejected at the 
discretion of the Employer. 

 
 
 
 
 
 
 
 
DATE   .................................      SIGNATURE OF TENDERER  .......................................       
(of person authorised to sign on behalf of the Tenderer) 
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CONTRACTORS HEALTH AND SAFETY PLAN 

 
[Not applicable for tender purposes] 
 
[The successful Tenderer, only, shall be required to submit the Contractor's Health and 
Safety Plan as required in terms of Regulation 7 of the Occupational Health and Safety 
Act 1993 Construction Regulations 2014, and referred to in T2.1, List of Returnable 
Documents point 4 (other documents that will be incorporated into the contract) after 
acceptance of the tender]  
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 1 

 
 
NOTE:  This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) 
of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

• Please evaluate the performance of the Tenderer on the abovementioned project, on which you 
were the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

1. Project performance       

2. Quality of Service       

3. Resources:  Personnel       

4. Time management / 
programming 

      

5. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 

• Would you consider / recommend this tenderer again: 
 

YES NO 

  

 

• Any other comments:  

_____________________________________________________________________________

_____________________________________________________________________________ 

 

Project title: 
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
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My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: 

__________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of 
the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

COMPANY STAMP 
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 2 

 
NOTE:  This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) 
of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

• Please evaluate the performance of the Tenderer on the abovementioned project, on which you 
were the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

1. Project performance       

2. Quality of Service       

3. Resources:  Personnel       

4. Time management / 
programming 

      

5. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 
1. Would you consider / recommend this tenderer again: 

 

YES NO 

  

 
2. Any other comments:  

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________ 

Project title: 
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH 
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3. My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: 

__________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of 
the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

COMPANY STAMP 
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EVALUATION SCHEDULE 1 – PROJECT REFERENCE FORMS - 3 

 
NOTE:  This returnable document must be completed by the person who was the 
Engineer/Project Manager on a project of similar value and complexity that was completed 
successfully by the tenderer. 
 

I, ______________________________________________________________ (name and surname) 
of  

 _____________________________________________________________ (company name) declare 

that I was the Project Manager on the following building construction project successfully executed by 
__________________________________________________________________ (name of tenderer):  

Project name: ____________________________________________________________ 

Project location: __________________________________________________________ 

Construction period:  _____________________ Completion date:  ____________________ 

Contract value:  _____________________________ 

4. Please evaluate the performance of the Tenderer on the abovementioned project, on which you 
were the principal agent, by inserting “Yes” in the relevant box below: 

 

Key Performance Indicators Very 

Poor 

1 

Poor 

 

2 

Fair 

 

3 

Good 

 

4 

Excellent 

 

5 

Total 

1. Project performance       

2. Quality of Service       

3. Resources:  Personnel       

4. Time management / 
programming 

      

5. Financial management / 

 Project budget 
management/cash flow, 
etc. 

      

TOTAL  
 
 

 
1. Would you consider / recommend this tenderer again: 

 

YES NO 

  

 
2. Any other comments:  

_____________________________________________________________________________

_____________________________________________________________________________

_____________________________________________________________________________ 

Project title: 
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3. My contact details are: 

Telephone: __________________ Cellphone: __________________ Fax: 

__________________ 

E-mail: ________________________________ 

 

Thus signed at __________________________ on this _______ day of ____________ 20___ 

_________________________  
 
Signature of principal agent 
 

 
 
 
 
 
 
 
 
 
NOTE:   
 
If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to 
respond to a written request to do so, that reference will not score any points. It is the responsibility of 
the tenderer to put referees who are reachable. 
 
_____________________________________________________________________________ 
Name of Tenderer 
 
_______________________________________________ _______________________  
Signature of Tenderer     

 

  

COMPANY STAMP 
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The Contract 
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PART C1: AGREEMENT AND CONTRACT 
DATA 
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C 1.1 
 

Form of Offer and Acceptance 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

 

BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH MGIJIMA 
LM OF THE CHRIS HANI DISTRICT  

C1.1 Form of Offer and Acceptance  

Note: 1 This form of offer and acceptance is identical to that contained in Annex F of SANS 10845 - 1: Construction 
Procurement Processes, Procedures and Methods.  
2 SAICE’s Practice Manual #1, The use of South African National Standards in Construction Procurement, provides 
guidance on the formulation of the wording for the actual offer where it is not based on the offered total of prices.  
 

Offer  

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 
for the procurement of: SCMU8-26/27-0030: BID DOCUMENT FOR THE SUPPLY, DELIVERY AND 
INSTALLATION OF A 40 HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH 
MGIJIMA LM OF THE CHRIS HANI DISTRICT The tenderer, identified in the offer signature block, has 
examined the documents listed in the tender data and addenda thereto as listed in the returnable 
schedules, and by submitting this offer has accepted the conditions of tender.  

 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX  
 
IS…………………………………………………………………………………………………………………… 
 
……………………………………………………………………………………………………………………...  
 
…………………………………………………………………………………………………………...…... Rand 
(in words);  
 
R …………………………………………………….…. (in figures) (or other suitable wording)  
 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and 
acceptance and returning one copy of this document to the tenderer before the end of the period of 
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor 
in the conditions of contract identified in the contract data. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For tenderer: 
(Name and address) 
 
 

 

Name & Signature of 
witness: 

 Date:  
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ACCEPTANCE  
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer. In consideration thereof, the employer shall pay the contractor the amount due in 
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement.  
 
The terms of the contract, are contained in:  
Part C1 Agreements and contract data, (which includes this agreement)  
 
Part C2 Pricing data  
 
Part C3 Scope of work  
 
Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by 
reference into the above listed Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto 
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the 
tenderer and the employer during this process of offer and acceptance, are contained in the schedule 
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or 
deviations from said documents are valid unless contained in this schedule. 
  
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data. Failure 
to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of this 
agreement. 
  
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of 
deviations (if any). Unless the tenderer (now contractor) within five (5) working days of the date of such 
receipt notifies the employer in writing of any reason why he/she cannot accept the contents of this 
agreement, this agreement shall constitute a binding contract between the parties. 
 

Signature(s)  Date:  

Name(s)    

Capacity:    

For the employer: 
(Name and address) 
 
 
 

 

Name & Signature of 
witness: 

 Date:  
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SCHEDULE OF DEVIATIONS  
 
Notes:  
 

1. The extent of deviations from the tender documents issued by the employer before the tender 
closing date is limited to those permitted in terms of the conditions of tender.  

2. A tenderer’s covering letter shall not be included in the final contract document. Should any 
matter in such letter, which constitutes a deviation as aforesaid, become the subject of 
agreements reached during the process of offer and acceptance, the outcome of such 
agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents and which it is agreed by the Parties becomes 
an obligation of the contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and 
recorded here, shall also be incorporated into the final draft of the Contract. 

  
1 Subject ______________________________________________________________  
 
Details: 
_______________________________________________________________________________  
 
2 Subject ______________________________________________________________  
 
Details: 
_______________________________________________________________________________  
 
3 Subject ______________________________________________________________  
 
Details: 
_______________________________________________________________________________  
 
4 Subject ______________________________________________________________  
 
Details: 
_______________________________________________________________________________  
 
By the duly authorised representatives signing this agreement, the employer and the tenderer agree to 
and accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the returnable schedules, as well 
as any confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance.  
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
 
 
 
 
 
For the Tenderer:     For the Employer: 
 
………………………………………… Signature ………………………………………………. 
 
 
………………………………………... Name  ………………………………………………. 
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………………………………………… Capacity ………………………………………………. 
 
 
 
 
 
Name and address of organization:   Name and address of organization: 
 
 
…………………………………………   ………………………………………………. 
 
 
…………………………………………   ………………………………………………. 
 
…………………………………………   ………………………………………………. 
 
 
………………………………………… Witness Signature …………………………………………. 
 
 
………………………………………... Witness Name  …………………………………………. 
 
 
………………………………………… Date   …………………………………………. 
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CONFIRMATION OF RECEIPT 
 

The Tenderer, (now Contractor), identified in the form of Offer part of the Agreement, hereby confirms 
receipt from the Employer. Identified in the Acceptance part of the Agreement, of one fully completed 
original copy of this Agreement. Including the Schedule of Deviations (if any) today: 
 
 
The …………………………………(day) of …………………………………….. (month) 20…………(year), 
at 
 
 
 ……………………………………………………………….. (place) 
 
 
 
For the Contractor: 
 
 
Signature: …………………………………………………………. 
 
 
Name:  …………………………………………………………. 
 
 
Capacity: ………………………………………………………… 
 
 
 
 
Signature and name of witness: 
 
 
Signature: ………………………………………………………. 
 
 
Name:   ………………………………………………………. 
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C 1.2 
 

Contract Data 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

 

BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 HA CENTRE 
PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH MGIJIMA LM OF THE CHRIS HANI 

DISTRICT 

C1.2 Contract Data  
 
The General Conditions of Contract for Construction Works (2015) published by the South African 
Institution of Civil Engineering, is applicable to this contract. Copies of these conditions of contract may 
be obtained from the South African Institution of Civil Engineering (Tel 011-805 5947). 
 
The General Conditions of Contract for Construction Works make several references to the Contract 
Data for specific data, which together with these conditions collectively describe the risks, liabilities and 
obligations of the contracting parties and the procedures for the administration of the Contract. The 
Contract Data shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the general conditions of contract. 
 
The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope 
of Work and Standardised Specifications in the interpretation of any ambiguity or inconsistency. 
 
Contract Specific Data 
 
The following contract specific data, referring to the General Conditions of Contract for Construction 
Works, Third Edition, 2015, are applicable to this Contract: 
 
 

Clause Data 

1.1.1.5 “Commencement Date” means the date the Contractor is given right of access to site (Site handover 
date) 

 
1.1.1.13 
 

 
The Defects Liability Period is 180 days. 
 

 
1.1.1.14 

 
The time for achieving Practical Completion is 18 Weeks, inclusive of the 14-day period referred to in 
Clause 5.3.2 below, and inclusive of non-working days referred to in Clause 5.8.1 below, but exclusive of 
special non-working days (Clause 5.8.1). 
 

 
1.1.1.15 

 
The name of the Employer is DEPARTMENT OF AGRICULTURE 
 

 
1.1.1.16 

 
The name of the Employer’s Agent is Mr. Zimasa Nhantsi (Control Engineering Technician – DOA) 
 

 
1.1.1.17 
 

 
The name of the Employer’s Agent Representative is Mr. N. Nduli 

 
1.1.1.26 
 

 
The Pricing Strategy is Re-measurement Contract 
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1.1.1.34 “writing” means any hand-written typed or printed communication (comprising words, figures or drawings) 
including electronic communication through means of email, but excluding communication via social 
media (WhatsApp, Facebook etc.) resulting in a permanent record. “In writing” and “written” shall have 
corresponding meaning.  

 
1.1.1.35 

 
“Drawings” means all drawings, calculations and technical information forming part of the Contract 
Documents and any modifications thereof or additions thereto from time to time approved in writing by 
the Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 
 

 
1.1.1.36 

 
Letter of Notification” means the letters of formal notification, signed by the Employer, of the decision 
of the Supply Chain Management Bid Adjudication Committee sent to all tenderers.  The notification of 
the decision does not form part of the Employer’s Acceptance of the successful tenderer’s Offer and no 
rights shall accrue. 
 

 
1.2.1 
 

 
DELIVERY OF NOTICES 
The following three additional sub-clauses, covering alternative methods of communication, apply: - 
 

 
1.2.1.3 
 

 
Sent by electronic post (e-mail) between parties to the email addresses listed during the site handover 
meeting. 
 

 
1.2.1.4 

 
Posted to the addressee for certified delivery by the postal Authorities 
The Engineer’s Representative 
Chris Hani District 
Private Bag X7187 
Queenstown 5319 

 
1.2.1.5 
 

 
Delivered by a courier service and signed for by the addressee 

 
1.2.1.2 
 

 
The Employer's address for receipt of communications is: 
 
The Engineer’s Representative  
DEPARTMENT OF AGRICULTURE 
Chris Hani District 
Private Bag X7187 
Queenstown, 5319 
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2.1.4 

 
The following additional clause applies: - 
 
"Without limiting the generality of the afore going, the Schedule of Rates and Prices shall include: 
 
(a) The provision and use of all labour, plant, tools instruments, templates, materials, transport and 

all other appliances that may be required for satisfactorily protecting and efficiently carrying out 
the works without interruption or delay. 
 

(b) The provision and housing of adequate staff and labour force and the provision of false work of 
every kind and description necessary for the due and proper performance of the Contract. 
 

(c) The execution of the Works in orderly and progressive manner until it has been completed. Time 
being of the essence of the Contract the progressive development of the Works shall be arranged 
so that the time from the start to the finish of the construction of the said Works shall not exceed 
the time laid down in the Tender. 
 

(d) The inclusion in the tendered rates for all and any of the general liabilities such as Establishment 
Charges, legal contingencies, regulations, risks or damage, Royalties and all other overhead 
charges. 

 
The submission of a tender shall be considered prima facie evidence that the Contractor has complied 
with the requirements of this clause and has satisfied him/herself as to all circumstances and local 
conditions which may influence or affect his Tender." 

 
2.4.1 

 
The following additional clause applies: - 
 
In the event of any discrepancy or conflict between any parts of the Contract Documents, the order of 
precedence shall be as follows: 
 

1. Project Particular Specifications 
2. Special Conditions of Contract 
3. General Conditions of Contract 
4. Conditions of Tender 
5. Generic Specifications 
6. Contract Drawings 
7. Bill of Quantities 
 

 
3.2.3 

 
The Employer’s Agent shall obtain the specific approval of the Employer before executing any of his 
functions or duties according to the following Clauses of the General Conditions of Contract: 
 
 Clause 3.3.1 Nomination of Employer’s Agent Representative 
 Clause 3.3.4 Employer’s Agent authority to delegate 
 Clause 5.8.1 Non-working times 
 Clause 5.11.2 Suspension of the Works 
 Clause 5.12.4 Acceleration instead of extension of time 
 

 
3.3.7 

 
The following additional clause applies: - 
 
The onus rests with the Contractor to raise any item about which the Contractor may be uncertain, with 
the Engineer’s Representative. Any advice given to the Contractor by the Engineer’s Representative in 
response to matters so raised shall not be construed as instructions and shall be held to have been given 
without prejudice. 
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3.3.8 

 
The following additional clause applies: - 
 
The Employer or the Employer’s Agent under delegated authority, reserves the right to obtain the services 
of consultants on any matter pertaining to this contract; the employment of such consultants forms no 
part of this contract; a consultant's advice and/or documentation is to be followed only if the Employer’s 
Agent or the Employer’s Agent Representative so instructs. 

 
4.1 

 
All references to “design” are deemed to be deleted and the Contractor shall bear no liability in respect 
of the Projects design, other than the temporary works and items clearly indicated to design on drawings 
and the Project Particular Specifications. 

 
4.3.3 

 
The following additional clause applies: - 
 
The Employer and the Contractor shall enter into an agreement to complete the work required for the 
construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Act (Act 85 of 1993) and the Construction Regulations promulgated there under. 
 
An agreement is included in the Contract Document (at the end of Contract Data) and shall be completed 
and submitted to the Employer together with a letter of good standing from the Compensation 
Commissioner (if not insured with a Licensed Compensation Insurer) within fourteen (14) days after the 
Commencement Date.  The Contractor shall ensure that any letter of good standing shall be timeously 
renewed in order that it remains in full force for the duration of the Contract. 
 

 
5.3.1 

 
The documentation required before commencement with the Works execution are: 
 
1 Health and Safety Plan (Refer to Clause 4.3) 
2  Initial programme (Refer to Clause 5.6) 
3 Security (Refer to Clause 6.2) 
4 Insurance (Refer to Clause 8.6) 
5 Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed 
 Compensation Insurer) 
 

 
5.3.2 
 

 
The time to submit the documentation required before commencement with the Works execution is 14 
days. 
 

 
5.3.3 
 

 
The Contractor shall commence with execution of the Works within 7 days after receiving an instruction 
to commence with the Works. 
 

 
5.4.1 
 

 
The Contractor shall bear all costs and charges for special and temporary rights of way required by him 
in connection with access to the Site. 
 

 
5.5.1 
 

 
The Works shall be completed (Practical Completion) within 18 Weeks. 
 



The Tender           84
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

 
5.8.1 

 
The non-working days are Sundays. 
 
The special non-working days are: 
 
(1) All gazetted public holidays falling outside the year end break. 
(2) The year end break commencing on 15 December and ending on 9 January 
 

 
5.8.3 

 
The following additional clause shall apply: 
 
Should the Employer’s Agent permit work outside of normal Employer working hours (viz Mondays to 
Fridays inclusive sunrise to sunset) and on Saturdays, Sundays or on any of the non-working days stated 
in the Appendix and if he deems the presence of the Employer’s Agent Representative or other duly 
authorised representative to be necessary, the Contractor will be liable for the cost of such supervision 
(calculated at a daily rate of 1/130 of the annual salary of such representative).  Where the Employer’s 
Agent has ordered such work, the salary of the representative will be to the account of the Employer. 
 
A minimum of 24 hours notification of intent to work outside normal working hours shall be regarded as 
sufficient notice as set out in 5.8.1" 

 
5.12.2.2 

 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. 
Normal climatic conditions shall be deemed to include normal rainfall and associated wet conditions and 
materials, strong winds and extremes of temperature.  
 
However, in the event that delays to critical activities exceed 2 consecutive working days for each month, 
then abnormal climatic conditions shall be deemed to exist, and an extension of time may be claimed in 
accordance with the provisions of Clause 5.12. 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously by the Contractor as each day or half-day delay is 
experienced. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal 
climatic conditions or for any other reason will be entertained 
 

 
5.13.1 
 
 

 
The penalty for failing to complete the Works is 8.5c/R100 of contract amount per day. No claim for 
bonus payments in respect of early completion will be entertained. 
 

 
5.14.1 
 

 
Practical Completion: In terms of this contract, practical completion will be reached, once all the works 
have been completed in full, according to the bill of quantities and project specifications, and dually been 
approved by the Employers agent representative. 
 

 
5.16.3 
 

 
The latent defect period is 5 Years. 
 

 
6.2.1 

 
The security to be provided by the Contractor shall be 10 % Retention.   
 

 
6.6.1 
 

 
The provisional sums stated in the Schedule of Quantities are net amounts covering the actual 
expenditure which the Employer may incur. 
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6.7.6 

 
The following additional clause shall apply: 
 
The Works are measured in accordance with the current SANS 1200 and the standard system of 
measurement of Civil Engineering quantities for South Africa, published by the South African Institution 
of Civil Engineers. No claims arising from the method of measurement will be entertained. 
 

 
6.8.1 

 
Should the rated tendered be unrealistically high or low, the Employer’s Agent may instruct the 
contractor to balance the rates while the contract sum will remain firm, before commencement of 
construction. The revised balanced rates will be final and binding. And the value of the payment 
certificates is to be calculated in accordance with the revised rates and/or prices of the tender 
throughout the period of the Contract. 
 

 
6.10.1.5 
 

 
The percentage advance on materials not yet built into the Permanent Works is 80%. 
 

 
6.10.3 

 
The percentage retention on amounts due to the contractor is 10%, which will be reduced to 5% on date 
of completion. 
 

 
 
6.10.4 

Add the following to clause: 
 
Notwithstanding the above, the Employer’s Agent shall be empowered to withhold the delivery of the 
payment certificate until the Contractor has complied with his obligations to report in terms of Clause 
4.10.2 and as described in the Scope of Work. 
 

8.3.1.6 Electrical supply interruptions due to ‘load shedding” implemented by the electricity suppliers is excluded 
from the risks accepted by the Employer. 

 
8.5.2 

 
The following additional clause shall apply: 
If the Contractor receives any claim in respect of any loss or injury or damage to any person or property, 
then the Contractor shall immediately report the same to the Employer’s Agent and, if at the end of ninety 
days from the date of receipt of such claim the Contractor cannot satisfy the Employer’s Agent that the 
claim has been settled or that valid reasons for the non-settlement of the claim exist, then the Employer 
may, without limiting the obligations and responsibilities of the Contractor, negotiate a settlement and 
deduct all sums due in respect of such claim from payments due to the Contractor. 
 

 
8.6.1.1.2 
 

 
The value of plant and materials supplied by the Employer to be included in the insurance sum is Nil. 
 

 
8.6.1.1.3 
 

 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum 
is R 200 000.00. 
 

 
8.6.1.3 
 

 
The limit of indemnity for liability insurance is R 2 000 000.00 per claim for projects under R 5 000 000.00 
and R 5 000 000.00 for projects over R 5 000 000.00. 
 



The Tender           86
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

 
9.2.1.3.8 

 
Add the following to clause: 
 
The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of 
the contract. 
 

 
9.2.1.3.8 

 
Add the following to clause: 
 
An official or other role player committed any corrupt or fraudulent act during the procurement process or 
in the execution of the contract that benefited the Contractor. 
 

10.1 Replace all references to 28 days, with 14 days in this clause and all sub clauses. 

10.2 Replace all references to 28 days, with 14 days in this clause and all sub clauses. 

 
10.4.1 

 

 
The parties may at any time agree to settle disputes with the help of an impartial third party. 
 

 
10.5.3 
 

 
The number of Adjudication Board Members to be appointed is THREE. 

 

2. CLAUSES APPLICABLE TO EPWP CONTRACTS 

1. Employer’s objectives: 
The employer’s objectives are to deliver infrastructure using labour-intensive methods according to EPWP 
guidelines. 

 
2. Labour-intensive works: 

Labour-intensive works shall be conducted using local workers who are temporary employed in terms of the 
scope of work. 
 

3. Labour-intensive competencies of supervisory and management staff: 
The contractor shall engage supervisory and management staff in labour intensive works that have 
completed the skills programme including Foreman/Supervisors at NQF level 4 “National Certificate on 
supervision of Civil Engineering Construction Processes” and Site Agent/manager at NQF level 5 on 
“Manage labour-intensive Construction Processes” or equivalent QCTO qualification. 

 
4.1 
 

 
Variations to the Conditions of Contract are: 
Add the following at the end of sub clause 4.1.2. 
 

 
4.1.3 

 
The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) of the 
Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as 'the 
Act', that the following arrangements and procedures shall apply between them to ensure compliance by 
the Contractor with the provisions of the Act: 
(i) The Contractor undertakes to acquaint the appropriate officials and employees of the Contractor 

with all relevant provisions of the Act and the Regulations promulgated in terms of the Act. 
(ii)  The Contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms 

of the Act and Regulations on the Contractor will be fully complied with. 
(iii)  The Contractor accepts sole liability for such due compliance with the relevant duties, obligations 

and prohibitions imposed by the Act and Regulations and expressly absolves the Employer from 
himself being obliged to comply with any of the aforesaid duties, obligations and prohibitions, with 
the exception of such duties, obligations and prohibitions expressly assigned to the Employer in 
terms of the Act and its associated Regulations. 
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(iv)  The Contractor agrees that any duly authorised officials of the Employer shall be entitled, although 
not obliged, to take such steps as may be necessary to monitor that the Contractor has conformed 
to his undertakings as described in paragraphs (i) and (ii) above, which steps may include, but will 
not be limited to, the right to inspect any appropriate site or premises occupied by the Contractor, 
or any appropriate records or safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Engineer any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the Act and 
Regulations, pursuant to work performed in terms of this Contract, and shall, on written demand, 
provide full details in writing, to the Employer and Engineer, of such investigation, complaint or 
criminal charge. 

 

 

6.7.6 

 
Add new subclause6.7.6: 
 
"Payment for the labour-intensive component of the works 

Payment for works identified in the Scope of Work as being labour-intensive shall only be made in 
accordance with the provisions of the Contract if the works are constructed strictly in accordance with 
the provisions of the scope of work. Any non-payment for such works shall not relieve the Contractor in 
any way from his obligations in contract. 

 

The Contractor’s payment invoice shall be accompanied by labour information for the corresponding 
period in a format specified by the employer. If the contractor chooses to delay submitting payment 
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the 
Employer. The contractor’s invoices shall not be paid until all pending labour information has 
been submitted. 

 

3. ADDITIONAL CONDITIONS OF CONTRACT: 

Clause  

 

4.13 

 

Add new sub clause 4.13: 

Applicable labour laws 

The Ministerial Determination 4, Expanded Public Works Programmes, issued in terms of the Basic 
Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice No R347 of 7 
May 2012 (Gazette no 35310), as reproduced below, shall apply to works described in the scope of work 
as being labour-intensive and which are undertaken by unskilled or semi-skilled workers. 

 

 

4.13 
(cont.) 

 

1 Introduction 

1.1 This document contains the standard terms and conditions for workers employed in elementary 
occupations on a Expanded Public Works Programme (EPWP). These terms and conditions do NOT 
apply to persons employed in the supervision and management of a EPWP. 

 

 

4.13 
(cont.) 

 

1.2 In this document – 

 (a) “department” means any department of the State, implementing agent or contractor;  

 (b) “employer” means any department, implementing agency or contractor that hires workers to work 
in elementary occupations on a EPWP; 

 (c) “worker” means any person working in an elementary occupation on a EPWP; 

 (d) “elementary occupation” means any occupation involving unskilled or semi-skilled work; 

(e) “management” means any person employed by a department or implementing agency to 
administer or execute an EPWP; 

 (f) “task” means a fixed quantity of work; 
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 (g) “task-based work” means work in which a worker is paid a fixed rate for performing a task; 

 (h) “task-rated worker” means a worker paid on the basis of the number of tasks completed; 

(i) “time-rated worker” means a worker paid on the basis of the length of time worked. 

 

2 Terms of work 

2.1 Workers on a EPWP are employed on a temporary basis. 

 

3 Normal hours of work 

3.1 An contractor may not set tasks or hours of work that require a worker to work– 

 (a) more than forty hours in any week; 

 (b) on more than five days in any week; and 

 (c) for more than eight hours on any day. 

3.2 An contractor and worker may agree that a worker will work four days per week. The worker may 
then work up to ten hours per day. 

3.3 A task-rated worker may not work more than a total of 55 hours in any week to complete the tasks 
allocated (based on a 40-hour week) to that worker. 

 

4 Meal breaks 

4.1 A worker may not work for more than five hours without taking a meal break of at least thirty minutes 
duration. 

4.2 An contractor and worker may agree on longer meal breaks. 

4.3 A worker may not work during a meal break. However, an employer may require a worker to perform 
duties during a meal break if those duties cannot be left unattended and cannot be performed by 
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his 
or her duties during the meal break. 

4.4 A worker is not entitled to payment for the period of a meal break. However, a worker who is paid 
on the basis of time worked must be paid if the worker is required to work or to be available for work 
during the meal break. 

 

 

4.13 
(cont) 

5 Special conditions for security guards 

5.1 A security guard may work up to 55 hours per week and up to eleven hours per day. 

5.2 A security guard who works more than ten hours per day must have a meal break of at least one 
hour or two breaks of at least 30 minutes each. 

 

 

 

6 Daily rest period 

Every worker is entitled to a daily rest period of at least eight consecutive hours. 

The daily rest period is measured from the time the worker ends work on one day until the time the 
worker starts work on the next day. 

4.13 
(cont) 

7 Weekly rest period 

Every worker must have two days off every week. A worker may only work on their day off to perform 
work which must be done without delay and cannot be performed by workers during their ordinary 
hours of work (“emergency work”). 

8 Sick leave 

8.1 Only workers who work more 24 hours per month have the right to claim sick-pay in terms of this 
clause. 

8.2 A worker who is unable to work on account of illness or injury is entitled to claim one day’s paid sick 
leave for every full month that the worker has worked in terms of a contract. 

8.3 A worker may accumulate a maximum of twelve days sick leave in a year. 
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8.4 Accumulated sick leave may not be transferred from one contract to another contract. 

8.5 A contractor must pay a task-rated worker the worker’s daily task rate for a day’s sick leave. 

8.6 A contractor must pay a time-rated worker the worker’s daily rate of pay for a day’s sick leave. 

8.7 A contractor must pay a worker sick pay on the worker’s usual pay day. 

8.8 Before paying sick pay, a contractor may require a worker to produce a certificate stating that the 
worker was unable to work on account of sickness or injury if the worker is – 

 (a) absent from work for more than two consecutive days; or 

 (b) absent from work on more than two occasions in any eight-week period.8 

8.9 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a 
clinic staff member authorised to issue medical certificates indicating the duration and reason for 
incapacity. 

8.10 A worker is not entitled to paid sick leave for a work-related injury or occupational disease for which 
the worker can claim compensation under the Compensation for Occupational Injuries and 
Diseases Act. 

 

 

4.13 
(cont) 

9 Maternity leave 

9.1 A worker may take up to four consecutive months unpaid maternity leave. 

9.2 A worker is not entitled to any payment or employment-related benefits during maternity leave. 

9.3 A worker must give her employer reasonable notice of when she will start maternity leave and when 
she will return to work. 

9.4 A worker is not required to take the full period of maternity leave. However, a worker may not work 
for four weeks before the expected date of birth of her child or for six weeks after the birth of her 
child, unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so. 

9.5 A worker may begin maternity leave – 

 (a) four weeks before the expected date of birth; or 

 (b) on an earlier date – 

  (i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the health 
of the worker or that of her unborn child; or 

  (ii) if agreed to between employer and worker; or 

 (c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the worker is 
able to continue to work without endangering her health. 

9.6 A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child 
may take maternity leave for up to six weeks after the miscarriage or stillbirth. 

10 Family responsibility leave 

10.1 Workers who work for at least four days per week, are entitled to three days paid family responsibility 
leave each year in the following circumstances: 

 (a) when the employee’s child is born; 

 (b) when the employee’s child is sick; 

 (c) in the event of a death of 

  (i) the employee’s spouse or life partner; 

 (ii) the employee’s parent, adoptive parent, grandparent, child, adopted child, grandchild or 
sibling.  

11 Statement of conditions 

11.1 A contractor must give a worker a statement containing the following details at the start of 
employment: 

 (a) the contractor’s name and address and the name of the EPWP; 
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 (b) the tasks or job that the worker is to perform; and 

 (c) the period for which the worker is hired or, if this is not certain, the expected duration of the 
contract; 

(d) the worker’s rate of pay and how this is to be calculated; 

(e) the training that the worker will receive during the EPWP. 

11.2 A contractor must ensure that these terms are explained in a suitable language to any employee        
who is unable to read the statement. 

11.3 A contractor must supply each worker with a copy of these conditions of employment. 

 

4.13 
(cont) 

12 Keeping records 

12.1 Every employer must keep a written record of at least the following: 

 (a)the worker’s name and position; 

 (b)copy of an acceptable worker identification; 

 (c) in the case of a task-rated worker, the number of tasks completed by the worker; 

 (d)in the case of a time-rated worker, the time worked by the worker; 

(e) payments made to each worker. 

12.2 The employer must keep this record for a period of at least three years after the completion of the 
EPWP. 

 

13 Payment 

13.1 A contractor must pay all wages at least monthly in cash or by cheque or into a bank account. 

13.2 A worker may not be paid less than the minimum EPWP wage per day as set out in the National 
Minimum Wage Act no.9 of 2018 and subsequent updates. 

13.3 A task-rated worker will only be paid for tasks that have been completed. 

13.4 A contractor must pay a task-rated worker within five weeks of the work being completed and the 
work having been approved by the manager or the contractor having submitted an invoice to the 
employer. 

13.5 A time-rated worker will be paid at the end of each month. 

13.6 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by 
the worker. 

13.7 Payment in cash or by cheque must take place – 

 (a) at the workplace or at a place agreed to by the worker; 

 (b) during the worker’s working hours or within fifteen minutes of the start or finish of work; 

 (c) in a sealed envelope which becomes the property of the worker. 

13.8 A contractor must give a worker the following information in writing: 

 (a) the period for which payment is made; 

 (b) the numbers of tasks completed or hours worked; 

 (c) the worker’s earnings; 

 (d) any money deducted from the payment; 

 (e) the actual amount paid to the worker. 

13.9 If the worker is paid in cash or by cheque, this information must be recorded on the envelope and 
the worker must acknowledge receipt of payment by signing for it. 

13.10 If a worker’s employment is terminated, the employer must pay all monies owing to that worker 
within one month of the termination of employment. 

15 Deductions 
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15.1 A contractor may not deduct money from a worker’s payment unless the deduction is required in 
terms of a law. 

15.2 A contractor must deduct and pay to the SA Revenue Services any income tax that the worker is 
required to pay. 

15.3 A contractor who deducts money from a worker’s pay for payment to another person must pay the 
money to that person within the time period and other requirements specified in the agreement law, 
court order or arbitration award concerned. 

15.4 A contractor may not require or allow a worker to – 

 (a) repay any payment except an overpayment previously made by the contractor by mistake; 

 (b) state that the worker received a greater amount of money than the employer actually paid to the 
worker; or 

 (c) pay the contractor or any other person for having been employed. 

 

 

 

4.13 
(cont) 

15 Health and safety 

15.1 Employers must take all reasonable steps to ensure that the working environment is healthy and 
safe. 

15.2 A worker must – 

 (a) work in a way that does not endanger his/her health and safety or that of any other person; 

 (b) obey any health and safety instruction; 

 (c) obey all health and safety rules of the EPWP; 

 (d) use any personal protective equipment or clothing issued by the contractor; 

(e) report any accident, near-miss incident or dangerous behaviour by another person to their 
contractor or manager. 

 

16 Compensation for injuries and diseases 

16.1 It is the responsibility of the contractor to arrange for all persons employed on a ESPWP to be 
covered in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993. 

16.2 A worker must report any work-related injury or occupational disease to their contractor or manager. 

16.3 The contractor must report the accident or disease to the Compensation Commissioner. 

16.4 An contractor must pay a worker who is unable to work because of an injury caused by an accident 
at work 75% of their earnings for up to three months. The contractor will be refunded this amount 
by the Compensation Commissioner.  This does NOT apply to injuries caused by accidents outside 
the workplace such as road accidents or accidents at home. 

 

17 Termination 

17.1 The contractor may terminate the employment of a worker for good cause after following a fair 
procedure. 

17.2 A worker will not receive severance pay on termination. 

17.3 A worker is not required to give notice to terminate employment. However, a worker who wishes to 
resign should advise the employer in advance to allow the employer to find a replacement. 

18.4 A worker who is absent for more than three consecutive days without informing the employer of an 
intention to return to work will have terminated the contract.  However, the worker may be re-
engaged if a position becomes available. 

17.5 A worker who does not attend required training events, without good reason, will have terminated 
the contract. However, the worker may be re-engaged if a position becomes available. 

18 Certificate of service 

18.1 On termination of employment, a worker is entitled to a certificate stating – 

 (a) the worker’s full name; 
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 (b) the name and address of the employer; 

 (c) the EPWP on which the worker worked; 

 (d) the work performed by the worker; 

 (e) any training received by the worker as part of the EPWP; 

 (f) the period for which the worker worked on the EPWP; 

 (g) any other information agreed on by the contractor and worker. 
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PART 2:  DATA PROVIDED BY THE CONTRACTOR 

 

Clause Data 

1.1.1.9 The name of the Contractor is  
………………………………………………………………………………………………………………. 

1.2.1.2 The address of the Contractor is: 
 
Physical Address:    Postal Address: 
 
……………………………………………..  ………………………………………………….. 
 
……………………………………………..  ………………………………………………….. 
 
…………………………………………….  ………………………………………………….. 
 
…………………………………………….  ………………………………………………….. 
 
 
e-mail: ……………………………………………………………………………………………………… 
 
Tel. No. ………………………………………………….. 
 
Fax No.  ………………………………………………… 
 

1.1.1.14 The time for achieving Practical Completion is 18 Weeks. 

6.5.1.2.3 The percentage allowance to cover overhead charges is ………………. % 

6.2.1 The security to be provided by the Contractor shall be the following: 

 
Type of security 

(Value Added Tax is excluded from the Contract Sum and the value of 
the Works for calculating the percentages) 

 

 
 

10% Retention 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993 
 

THIS AGREEMENT is made between  ......................................................................................................  

…………………………………………………………………………………………………………… 

(hereinafter called the EMPLOYER) of the one part, herein represented by:  ...........................................  

  .......................................................................................................................................................  

in his capacity as:  ......................................................................................................................................  

AND:   

(hereinafter called the CONTRACTOR) of the other part, herein represented by  ....................................  

  .......................................................................................................................................................  

in his capacity as:  ......................................................................................................................................  

duly authorised to sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement 
between the CONTRACTOR and the EMPLOYER in respect of 

CONTRACT No.: SCMU8-26/27-0030: BID DOCUMENT FOR THE SUPPLY, DELIVERY 
AND INSTALLATION OF A 40 HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN 

THE ENOCH MGIJIMA LM OF THE CHRIS HANI DISTRICT for the construction, 
completion and maintenance of the works; 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and 
employees of the CONTRACTOR with all relevant provisions of the ACT and the 
regulations promulgated in terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees. The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such arrangements 
and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and 
Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s 
CONSULTING EMPLOYER’S AGENTS from being obliged to comply with any of the aforesaid 
duties, obligations, prohibitions, arrangements and procedures in respect of the work included 
in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 and 2 
above, which steps may include, but shall not be limited to, the right to inspect any appropriate 
site or premises occupied by the CONTRACTOR, or to take such steps it may deem necessary 
to remedy the default of the CONTRACTOR at the cost of the CONTRACTOR. 
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, 
complaint or criminal charge which may arise as a consequence of the provisions of the ACT 
and Regulations, pursuant to work performed in terms of this agreement, and shall, on written 
demand, provide full details in writing of such investigation, complaint or criminal charge. 

 

Thus signed at  ...........................................................................for and on behalf of the CONTRACTOR 

on this day .............. day of  ............................................. 20_____ 

SIGNATURE:  .............................................................................................................................................  

NAME AND SURNAME:  ............................................................................................................................  

CAPACITY:  ................................................................................................................................................  

 

WITNESS: 1.  ....................... ……………... 

 

   2.  ............................................  

 

Thus signed at  ................................................................................ for and on behalf of the EMPLOYER 

on this day .............. day of  .................................... 20_____ 

SIGNATURE:  .............................................................................................................................................  

NAME AND SURNAME:  ............................................................................................................................  

CAPACITY:  ................................................................................................................................................  

 

WITNESS: 1.  ............................................  

 
   2.    ……………………………….     
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CESSION OF RIGHTS FOR MATERIALS ON SITE 
 
Claim for materials on site  
 
Payment Certificate No. ........................  Date:  ......................................................................................  
 
Contract: 
.......................................................................................................................................................... 
 
Employer: ............................................................................................................................................. … 
 
Contract No:....................................................................................… ......................................................  
 
Contractor: ............................................................................… ...............................................................  
 
 
I / We, the undersigned,
  
        (Print name) 
 
in my / our capacity as ............................................................. of ...................................................... ……. 
     (Print capacity)      (Company) 
 
hereby confirm that the Contractor is the bona fide owner of the goods and materials described in the 
attached schedule and the Contractor hereby cedes assigns and transfers all the right, title and interest 
claim and demand in and due to the materials and goods described in the attached schedule in favour of 
the Employer. 
 
All rights of the Employer in and to this Cession shall become effective immediately upon the Contractor 
obtaining payment for the goods referred to on the attached schedule (less payment of retention monies 
that may be validly retained in respect thereof) from which time forward the ownership of all the stated 
goods and materials will vest in and pass irrevocably to the Employer. 
 
Notwithstanding the foregoing all risk or loss and/or damage to the said goods and materials whilst in the 
Contractor’s stores up until the time that all the goods and materials have been installed in the Works shall 
be the responsibility of the Contractor. 
 
This Cession shall neither constitute a novation of nor amend the terms of the Contract existing between 
the Employer and the Contractor nor shall it in any manner vitiate any of the rights and obligations imposed 
on either party. 
 
Signed by: ............................................................................. Date: ................................. 
for and on behalf of the Contractor. 
 
Witnessed by: ........................................................................Date: ............................... 
 

(NOTE: This form, together with the documentary proof of ownership or proof of payment by the 
Contractor to the supplier, shall accompany the Contractor's claim for payment for materials on site in 
terms of Clause 49.1.5 of the General Conditions of Contract Third Edition 2015). 
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PART C2 – PRICING DATA 
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C 2.1 
 

Pricing Instructions 
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

  

BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 
HA CENTRE PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH MGIJIMA 

LM OF THE CHRIS HANI DISTRICT 

C2.1 Pricing Instructions 
 

1. Measurement and payment shall be in accordance with the relevant provisions of clause 8 of 
each of the SABS 1200 Standardised Specifications for Civil Engineering Construction referred 
to in the Scope of Work. The Preliminary and General items shall be measured in accordance 
with the provisions of SABS 1200-A, General. 

 
2. The units of measurement described in the Bills of Quantities are metric units.  Abbreviations 

used in these Bills of Quantities are as follows: 
 
 % = percent 
 h = hour 
 ha = hectare  
 kg = kilogram 
 kl = kilolitre 
 km = kilometre 
 km-pass  = kilometre-pass 
 kPa  =  kilopascal 
 kW = kilowatt 
 l  = litre  
 m = metre 
 mm = millimetre 
 m² = square metre 
 m²-pass = square metre-pass 
 m³ = cubic metre 
 m³-km = cubic metre-kilometre 
 month = month 
 MN = meganewton 
 MN.m = meganewton-metre 
 MPa = megapascal 
 No. = number 
 Prov sum = Provisional sum 
 PC sum = Prime Cost sum 
 R/only = Rate only 
 sum = lump sum 
 t  = ton (1000 kg) 

 W/day = Work day 
 

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no 
allowance is made for waste. 

 
4. The prices and rates in these Bills of Quantities are fully inclusive prices for the work described 

under the items.  Such prices and rates cover all costs and expenses that may be required in 
and for the execution of the work described in accordance with the provisions of the Scope of 
Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or implied 
in the Contract Data, as well as overhead charges and profit.  These prices will be used as a 
basis for assessment of payment for additional work that may have to be carried out. 

 
5. It will be assumed that prices included in these Bills of Quantities are based on Acts, 

Ordinances, Regulations, By-laws, International Standards and National Standards that were 
published 28 days before the closing date for tenders. (Refer to www.stanza.org.za or 
www.iso.org for information on standards) 

 

http://www.stanza.org.za/
http://www.iso.org/
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6. Where the Scope of Work requires detailed drawings and designs or other information to be 
provided, all costs associated therewith are deemed to have been provided for and included 
in the unit rates and sum amount tendered such items 

 
7. An item against which no price is entered will be considered to be covered by the other prices 

or rates in the Bills of Quantities. A single lump sum will apply should a number of items be 
grouped together for pricing purposes.  

 
8. The quantities set out in these Bills of Quantities are approximate and do not necessarily 

represent the actual amount of work to be done.  The quantities of work accepted and certified 
for payment will be used for determining payments due and not the quantities given in the Bills 
of Quantities. 

 
9. The short descriptions of the items of payment given in these Bills of Quantities are only for the 

purposes of identifying the items.  More details regarding the extent of the work entailed under 
each item appear in the Scope of Work. 

 
10.    Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the 
SABS     1200 Standardized Specifications.   
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SCMU8-26/27-0030 
BILL OF QUANTITIES 
SHILOH IRRIGATION 

SECTION A: GENERAL 

 

  

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SANS 
1200 A 

SECTION A: PRELIMINARY AND GENERAL 
     

        
A.1 8.3 FIXED-CHARGE ITEMS      
        
A.1.1 8.3.1 Contractual Requirements Sum ========= =========   
        
A.1.2  Provision of Facilities on the Site:      
        
A1.2.1 8.3.2 a) Facilities for Contactor Sum ========= =========   
        
A.1.2.2 8.3.3 General responsibilities and other fixed-charge 

obligations Sum ========= =========   
        
A.1.2.3 8.3.4 Removal of site Establishment Sum ========= =========   
        
        

        
A.1.3 8.4 TIME-RELATED ITEMS      
        
A.1.3.1 8.4.1 Contractual Requirements Sum ========= =========   
        
A.1.3.2 8.4.2 Operate and maintain facilities on the site:      
        
A.1.3.2.1  b) Facilities for Contractor Sum ========= =========   
        
A.1.3.3 8.4.3 General Responsibilities and other time-related 

obligations Sum ========= =========   
        
A.1.4 8.5 SUMS STATED PROVISIONALLY BY 

ENGINEER      
        
A.1.4.1 8.5 Electrical connection to the pivot. Repair 

damaged services which are not foreseen at 
stage of tendering. Testing of mainline and pivot 
if it’s working properly. Training of Farm Manager 
on the operation of the whole irrigation system. 

Prov. 
Sum ========= ========= 40,000 00 

        
A.1.4.2  Overheads, charges and profit on item A.1.4.1 % 40,000.0    
        
A.1.4.3 8.5 Provision for demolishing an old earth dam, old 

buildings and removal of hills, de-bushing and 
disposal of it to the area specified by an Engineer 

Prov. 
Sum ========= ========= 230,000 00 

        
A.1.4.4  Overheads, charges and profit on item A.1.4.3 % 230,000.0    
        
        
        
1.5 PAM OCCUPATIONAL HEALTH AND SAFETY ACT      
        
1.5.1 PAM 8.2.1 All costs and obligations to comply with the OHS 

Act Construction Regulation Sum ========= =========   
        
1.5.2 PAM 8.2.1 Time related obligations to comply with the OHS 

Act Construction Regulations Sum ========= =========   
        
        
        

 Total Carried Forward To Summary   
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                                        SECTION B: CENTRE PIVOT AND MAINLINE PIPES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R c 

 SCMM-
03/2024 

SECTION B: CENTRE PIVOT, MAINLINE PIPES 
AND ACCESSORIES      

        
B.1  EARTH WORKS FOR PIPELINES      
        
B.1.1 PC 2.13 Clearing the pipeline 2m wide strip  m 490.0    
        
B.1.2 PC 2.14 Excavate in all materials for trenches (1.2m depth 

x 600mm wide x 500 m length) m³ 355.0    
        
B.1.3 PC 2.15 Extra over for item PC 2.14 for intermediate and 

hard rock excavation m³ 50.0    
        
B.1.4 PC 2.17 Provision of bedding from trench excavations 

(300mm x 600mm)  m³ 90.0    
        
B.1.6 PC 2.19 Density testing of compacted bedding material No. 5.0    
        
        
        
B.2  CENTRE PIVOT      
        
B.2.1 PPS1.1 Supply, installation and testing of 435 m (8 tower    

±14 m overhang) Non-towable Centre Pivot with 
all structural components being galvanized in 
accordance with SABS 7631977 and must have 
RPM Standard control panel. The system must 
have a sprinkler package (Senninger I-Wobbler 
sprinkler) of 200 m3/h. Must also provide 
barricade since the pivot will not move in a 
complete circle. The machine must feature, Run 
light, AP-Protection and electrically or 
hydraulically operated valve at inlet of the pivot. 
Price to include 500m x 16 mm² long 3 core 
electrical cable. Sum ========= =========   

        
        
        
B.3  MAINLINE PIPES AND ACCESSORIES      
        
B.3.1 PPS1.2 250 mm, Class 6, mPVC pipe m 500.0    
        
B.3.2 PPS1.5 250mm x 40 mm Saddle No. 2.0    
        
B.3.3 PPS1.4 40 mm x 1200mm Galvanized Standpipe No. 2.0    
        
B.3.4 PPS1.6 Air Valve triple action No. 2.0    
        
B.3.5 PPS1.9 250mm Butterfly Valve Gear No. 1.0    
        
        
        
B.4  AHCHOR/TRUST BLOCKS AND PEDESTALS      
        
B.4.1 PPS 2.0 Mass Concrete 25MPa/19mm  m³ 5.0    
        
B.4.2 PPS 2.1 Rough Formwork  m² 4.0    
        
        
        

 Total Carried Forward To Summary   
 

SCMU8-26/27-0030 
BILL OF QUANTITIES 
SHILOH IRRIGATION 
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SUMMARY OF SECTIONS 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SCMU8-26/27-0030 
BILL OF QUANTITIES 
SHILOH IRRIGATION 

  

SECTION DESCRIPTION AMOUNT  
(RAND) 

A PRELIMINARY AND GENERAL ........................... 
   

B CENTRE PIVOT, MAINLINE PIPES AND PUMP STATION ACCESSORIES ........................... 
   

    SUBTOTAL ........................... 
   

 ADD 5% CONTINGENCY ........................... 

    SUBTOTAL ........................... 
   

 ADD 15% VAT ........................... 

 Total Carried Forward to Summary of Shiloh Irrigation  
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EASTERN CAPE PROVINCIAL GOVERNMENT 
DEPARTMENT OF AGRICULTURE 

  
BID DOCUMENT FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 HA CENTRE 
PIVOT AT SHILOH IRRIGATION SCHEME IN THE ENOCH MGIJIMA LM OF THE CHRIS HANI 
DISTRICT 

 
C3.1 Scope of Work 

1. Scope of Work and Management 

TOPIC SUBTOPIC 

DESCRIPTION OF THE WORKS 

Employer’s objective 
To appoint a contractor for the Supply, Delivery and Installation of a Centre 
Pivot at Shiloh i\Irrigation Scheme in the Chris Hani District 

Overview and extent of 
works 

This contract entails the Supply, Delivery and Installation of Centre Pivot 
Irrigation System.  
 
The scope of work shall include the following: 
 
Centre Pivot Irrigation System 

• Earth works for 490 m pipeline  

• Installation of 250 mm diameter mPVC pipeline  

• Supply, installation and testing of 435m-span centre pivot 

• Electrification of the Centre pivot machine 

• Demolishing of old infrastructure (earth dam and buildings), cleaning and 
levelling of the site 

Location of the works 
Shiloh Farm in the Enoch Mgijima local municipality. Refer to locality drawings 
for co-ordinates. -32.190796, 26.825354 

ENGINEERING 

Design + Drawings + 
Specifications 

Done + Will be issued + Compiled by the division Engineering Services of DOA 

PROCUREMENT 

Preferential procurement 
procedures 

Method 1 – Price Preference 

Sub-contracting 
Sub-contracting will be allowed. The Contractor must however indicate at 
tender stage which portions of the work will be sub-contracted and to whom. 

CONSTRUCTION 

Works specifications 

1. The standards specifications will apply, as stated in: “Specifications of 
Construction Materials and methods to be used for Agricultural on-farm 
Infrastructure”, Second Edition, March 2024, Revision “DRDAR SCMM-
03/2024”. 
2. Applicable SANS 1200 standards for the building works.  
3. Attached Project Particular Specifications will apply. 

Plant and materials 

1. The Employer will not provide any plant or material. 
2. The Contractor shall inform the Engineer in good time, to inspect and 
approve the plant and materials that will be used before construction 
commences or on arrival of material on site. 
 

Construction equipment 
1. The Employer will not provide any equipment.  
2. The Contractor shall provide all suitable construction equipment necessary 
to complete the project. 

Existing services 

Care should be taken by the contractor not to damage any existing services. 
The Engineer shall show the position of all existing infrastructure both above 
ground and below ground to the Contractor and the contractor are to ensure 
that no excavations shall commence without consent of the Engineer. 

Site establishment 1. The Employer will not provide any facilities on site.  
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2. The Contractor shall provide an office, storage shed, toilets, security, 
vehicles, labour and accommodation. 

Site usage 
The Contractor shall not utilize the site for any other purpose than the 
construction of the agreed works. 

Permits and way leaves 
The Contractor will negotiate all necessary permits and way leaves with the 
local community. 

Survey control and Setting 
out works 

The Contractor will be responsible for the survey and setting out of all 
construction levels. After setting out the levels the Contractor will inform the 
Engineer to inspect the levels before any excavation work or construction work 
may commence.  

MANAGEMENT 

Management of works 1. Applicable SANS 1200, SANS 10400 standards will apply. 
2. Attached generic standards will apply. 
3. The standards specifications will apply, as stated in: “Specifications of 
Construction Materials and methods to be used for Agricultural on-farm 
Infrastructure”, Second Edition, March 2024, Revision “DRDAR SCMM-
03/2024”, will apply. 
4. Drawings and specifications will be provided by the Employer and shall be 
the only acceptable drawings for the agreed works. 
5. The Engineer will be available to perform inspections every day on request 
but will perform at least one scheduled inspection per week. 
6. The Contract type is measured where payments to the Contractor will be 
made after measurement of the work done by the Engineer according to the 
following payment schedule.  
6.1. The Contractor shall submit invoices according to the agreed claims and 
the Engineer will recommend the payment. 
6.2. The Engineer will inspect the work at the Contractor’s request to measure 
the progress and determine the part payment that is due when both parties are 
in agreement about the claim. 
6.3. All payments can include materials that are secured on site under control 
of the Contractor. Materials on site which are not yet built into the works will 
compensated at 80% of the value as per the invoice from the material 
suppliers. 
6.4. The Employer allows for monthly interim payments for the project that can 
be used, 1 practical and 1 final payment. 
6.5. The practical completion of the construction work implies the work is 
complete and the beneficiaries can use the infrastructure. 
6.6. The final and last payment is the retention money that will be paid after a 
predetermined period after all construction work is done. This is the defects 
liability period. 
6.7. Certificates of Completion and Final Approval will be issued by the 
Engineer for practical and final construction completion. 
7. The Contractor shall provide the Engineer with proof that Insurance has 
been obtained for the contract period. 
8. The Contractor shall keep a daily record of all labour related matters, 
weather occurrences, all incidents that influenced construction. 
9. Communications between the Employer and Contractor will be in writing with 
copies to all stakeholders. 
10. The Contractor shall be responsible for testing the works after completion 
to ensure compliance with the Employer’s requirements. 
11. The Employer will commission the works during a public handing over 
ceremony. 
12. The Contractor shall repair all defects of workmanship and materials during 
the liability period. 

Health and safety 1. Attached Generic Occupational Health and Safety Specifications will apply. 
2. Applicable SANS 1200, SANS 10400 and 10142 standards will apply; 
3. Occupational Health and Safety Act (Act No. 85 of 1993) will apply; 
4. The Contractor shall appoint a person that will be responsible for health and 
safety issues on site and provide the Engineer with the name and credentials 
of this person. This person must also be trained in First Aid and must have a 
comprehensive First Aid Kit on site. 
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5. The Contractor shall be responsible to design and apply measures to 
prevent accidents or injury to any person or property during construction. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



The Tender           108
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

C 3.2 
 

Specifications 
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PARTICULAR / GENERIC SPECIFICATIONS 

 
 
 
 
 
 
 
 
 

 
PS SCOPE 

 
THIS BID FOR THE SUPPLY, DELIVERY AND INSTALLATION OF A 40 HA CENTRE PIVOT AT 
SHILOH FARM IN THE ENOCH MGIJIMA OF THE CHRIS HANI DISTRICT. 
 

PS 1 DISCLAIMER 

  
The information regarding subsurface conditions, materials on site and site information supplied, is 
provided in good faith for the contractor’s convenience as an indication of conditions likely to be 
encountered. No responsibility will be accepted for, and there is no guarantee of the information being 
representative of the whole area of the works or materials. 
 
The information provided will not be regarded as in way limiting. The contractor will be held to have 
satisfied himself of all conditions to be encountered on site and to allow accordingly in his tendered 
rates. 
 

PS 2 APPLICABLE STANDARDS  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 
1200).  It shall however be noted that reference is made in certain of the specifications to other 
standardized specifications which may or may not be included in this document.  Where such specifications 
are not included, they shall however be deemed to be included in the Contract documents. 
 
The Contractor shall have available for reference on site at all times a full set of the above specifications, 
together with any other to which they refer.  These specifications shall remain the property of the Contractor 
but shall be made available to the Engineer whenever required throughout the duration of the Contract.  
 
The South African Bureau of Standards, Standard Specifications for Civil Engineering Construction (SABS 
1200) shall apply to this Contract together with additional amendments as set out herein 
 
PS 3 PLANT AND MATERIALS 
 
The Employer will not be providing any plant or supplying any materials for use by the Contractor in 
executing the works.  The Contractor must provide all plant and materials of whatever nature necessary 
to enable him to undertake the works as specified.  
 
The Contractor must provide all necessary samples and copies of the relevant test results required to 
prove compliance with the specifications, prior to utilisation of any material within the works. 
 
PS 3.1 Construction Equipment 
 
The provision of all tools and equipment of whatever nature, required for execution of the scheduled items, 
must be the responsibility of the Contractor, and the cost thereof must be included in the rates for the 
respective items of work. 
 
PS 4 EXISTING SERVICES 
 
The Contractor will be issued with drawings showing the position of existing services in the vicinity of his 
working area. The Contractor must contact the service authorities concerned (i.e. Water, Sanitation, 
Electricity and Telecommunications) to confirm the position of existing services, and must apply for the 
Construction Permit for work programmed within the road reserve when required. 
 

 

PROJECT SPECIFICATIONS FOR BID FOR THE SUPPLY, DELIVERY AND INSTALLATION 
OF A 40 HA CENTRE PIVOT AT SHILOH FARM IN THE ENOCH MGIJIMA OF THE CHRIS 

HANI DISTRICT 

 SCOPE 
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The Contractor is required to undertake work in proximity to existing services and he must take all 
necessary precautions to prevent any damage to these services.  In this regard, the Contractor must 
excavate by hand to expose and confirm the location and depth of each existing service prior to carrying 
out any construction over or around the service. 
 
Should his operations result in any damage to existing services, he must immediately notify the Engineer 
and the local authority, who will inspect the damage and determine what further action is required. The 
Contractor must be responsible for the cost of all repairs or reinstatement necessary, whether these are 
carried out with his own resources or by a third party. 
 
PS 5 SITE ESTABLISHMENT 
 
PS 5.1 Services and Facilities Provided by the Employer 
 
The Employer will not provide any facilities or services. 
 
PS 5.2 Facilities Provided by the Contractor 
 
Due to the extremely constricted nature of the site, the Contractor must be required to determine the most 
convenient location for his camp site in consultation with the Community/Owner such that this will cause 
the least disruption and interference with his activities.  Dependent on his actual space requirement, 
different components of the camp could be located in different areas. 
 
Should the Contractor elect to locate any or all of his facilities in one area for a certain duration, and then 
relocate them later, any associated costs must be solely for his account, and no claims of any nature for 
additional costs will be entertained. 
 
The Contractor will be required to provide certain facilities for the exclusive use of the Engineer and his 
staff, all as defined in SABS 1200 AB, and as amended by any variations / additions in clause C3.4.1.6. 
 
PS 5.3 Storage and Laboratory Facilities 
 
The employer has no specific requirements for any storage or laboratory facilities, and the Contractor 
should provide whatever he deems to be necessary to support his activities. 
 
PS 5.4 Other Facilities and Services 
 
Should the Contractor require a supply of municipal water to enable him to undertake any of his activities 
on the site then he must make his own arrangements with the Community/Owner or Municipality for a 
suitable point of supply.  The Contractor must agree the details of both the position and the size of 
connection required with the relevant officials, and must be responsible for the cost of the connection, the 
cost of water used, and the cost of removal and reinstatement on completion. 
 
Should the Contractor require an electrical connection to his campsite then he must submit an application 
to the Community/Owner, Municipality’s electricity department or Eskom as might be applicable to obtain 
a supply with the necessary capacity at a suitable position. The Contractor must be responsible for the 
cost of the connection, the cost of electricity used, and the cost of removal and reinstatement on 
completion. 
 
The Contractor must: 
 
i) make his own arrangements for whatever telephone and facsimile services he may require. 
ii) provide sufficient serviced, portable toilets at convenient locations for the use of his staff during 

their time spent on site. 
iii) supply a first aid kit to be available at the site office, and re-stock the contents as and when 
necessary. 
iv) make available a list of emergency contact numbers for ambulance, police and fire services. 
v) provide the necessary facilities on site to temporarily store refuse, and make arrangements with 

the Municipality for regular refuse removals. Refuse storage facilities must make allowance for 
waste separation, re-cycling and re-use wherever possible 

 
All costs associated with any of the above aspects must be included in the relevant preliminary and general 
items. 
 
PS 5.5 Vehicles and Equipment 
 
No vehicles or specialised equipment is required for the employer and his agents. 
 
PS 5.6 Advertising Rights 
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No advertising of any kind will be allowed on the site.   
 
PS 5.7 Notice Boards 
 
Two project notice boards will be required in accordance with SABS 1200 AB, and as amended by any 
variations/additions in clause C3.4.1.6. 
 
 
 
 
PS 6 SITE USAGE 
 
The Contractor must restrict his operations to the boundaries of the site and he must not be allowed to 
occupy or impact on any other adjacent areas. 
 
PS 7 PERMITS AND WAY LEAVES 
 
The Contractor will be required to provide copies of permits for any borrow pits or quarries from which he 
intends to obtain bedding material or aggregate. 
 
The Contractor must be responsible for obtaining all of the necessary way leaves, permissions or permits 
applicable to working near any existing services or other infrastructure on Site, and must ensure that any 
way leaves, permissions or permits obtained by the Employer’s Agent prior to the award of the Contract 
are transferred into the Contractor’s name.  (Refer also to clause C3.4.4 above.) 
 
The Contractor must abide by any conditions imposed by such way leaves, permissions or permits.   
 
The Contractor must ensure that all way leaves, permissions and permits are kept on site and are available 
for inspection by the relevant service authorities on demand. 
 
PS 8 ALTERATION, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO EXISTING WORKS 
 
Wherever the Contractor is required to carry out construction to lines and levels based on or tying into 
existing infrastructure, he must first check that the information provided for the existing works is accurate 
and correct. Should there be any discrepancies as regards position, or defects in the quality of the existing 
work which may affect the proposed work, then the Contractor must report these to the Engineer and 
request clarification prior to proceeding with the new construction. 
 
PS 9 INSPECTION OF ADJOINING PROPERTIES 
 
The Contractor and the Engineer must together inspect and record the condition of all adjoining properties 
or existing services, prior to the commencement of any work that may impact on these existing facilities in 
any way. 
 
PS 10 WATER FOR CONSTRUCTION PURPOSES 
 
The Contractor must make his own arrangements with the Community/Owner or Municipality to obtain 
water for construction purposes. 
 
PS 11 SURVEY CONTROL AND SETTING OUT OF THE WORKS 
 
The Contractor must be solely responsible for the setting out of his work, and will be provided with the 
necessary bench marks and co-ordinated pegs on which to base the setting out. 
 
All other control points and benchmarks required for construction or computation of quantities must be set 
out by the Contractor in consultation with the Engineer. Points set out must be clearly marked and the 
position and all other relevant data placed on a site plan. A copy of the plan must be handed to the Engineer 
immediately, for control purposes. 
 
Any existing beacons disturbed or removed during the course of the Contract will be replaced at the 
Contractor’s cost. Only a land surveyor or the Engineer’s Surveyor who originally installed the beacons 
will be allowed to replace them. 
 
PS 12 MANAGEMENT 
 
PS 12.1 Management of the Works 
 
PS 12.1.1 Applicable SANS Standards 
 
The applicable standards are listed in clause PPS 2.   
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PS 12.1.2 Particular / Generic Specifications 
 
Particular or generic specifications are included for all parts of the work. 
 
PS 12.1.3 Planning and Programming 
 
Within 14 days of the Commencement Date the Contractor must prepare and submit to the Engineer for 
approval a fully detailed programme showing: 
 
• the sequence and duration of all activities required to undertake the scheduled work. 
• the linkage between activities deemed to be on the critical path. 
• critical dates for receipt of information and drawings. 
• milestone date for Completion of different sections of the work. 
 
Whenever the work deviates significantly from the proposed programme for whatever reason, the 
Contractor must, following a request from the Engineer, must prepare a new programme that shows how 
the work will be re-scheduled so as to achieve the original Completion Date. 
 
The Contractor must take cognisance of the exploration work which has to be executed prior repairing or 
replacing of existing pipelines. 
 
PS 12.1.4 Sequence of the Works 
 
The sequence of work must be carried out strictly in accordance with the approved programme as detailed 
above. 
 
PS 12.1.5 Methods and Procedures 
 
Prior to the commencement of any work on the Site the Contractor must submit method statements for 
each separate construction activity that he is required to undertake. The method statements must be 
submitted to the Engineer for approval at least 10 days prior to the scheduled start of the activity. The 
method statements must set out the technical procedures to be followed in carrying out the activity and 
must include details of compliance with both Occupational Health and Safety and Environmental aspects. 
 
The Contractor must ensure that his staff and workers are properly trained in the safe and effective use of 
any equipment, plant or materials necessary to undertake the work. 
 
PS 12.1.6 Quality Control 
 
The Contractor must provide whatever samples of materials are required for approval prior to 
commencement, together with the applicable test results to prove compliance with the relevant 
specification. He must undertake all necessary tests that are stipulated in terms of the applicable 
specification to ensure that his workmanship meets the required standard. 
 
PS 12.1.7 Environment 
 
The Contractor must ensure that he is fully aware of the requirements of the CEMP and that he 
understands his responsibilities regarding both his management of the project and the actual construction 
activities on Site. 
 
PS 12.1.8 Accommodation of Traffic 
 
The Contractor is responsible for the safety of all vehicular and pedestrian traffic affected by his work and 
must provide all the necessary warning signs, barricading and lighting as necessary, fully in compliance 
with the requirements of the SADC Road Traffic Signs Manual and with the approval of the Traffic 
Department. 
 
PS 12.1.9 Other Contractors 
 
The Contractor has sole possession of the site and does not have to deal with other contractors. 
 
PS 12.1.10 Testing, Completion, Commissioning 
 
Each aspect of the work included in the Contract must be fully tested in accordance with the requirements 
of the relevant standard specification, as amended by the Specification Data as applicable, prior to 
completion of the works as a whole. All outstanding work must be completed and substandard work must 
be corrected prior to completion taking place. 
 
PS 12.1.11 Recording of weather 
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The Contractor is required to keep a detailed record of daily weather conditions on the Site.  The 
information must include rainfall, wind speed and direction, cloud cover and temperature. The format and 
extent of detail required must be agreed with the Engineer prior to commencement. (Refer to clause PS 
12.1.17) below). A summary of inclement weather shall be recorded in the minutes of site meetings. 
 
PS 12.1.12 Format of Communications 
 
All communication of whatever nature is through the Engineer. Only under circumstances that relate to 
health and safety can the Contractor act on instructions issued by any other party. These instructions must 
then be immediately communicated to the Engineer with a request for confirmation of the instruction. 
 
The Contractor is required to provide a suitable triplicate book which is used for communication between 
the Engineer or his representative and the Contractor.  The book may be used for the issue of site 
instructions, the request for information or inspections, or merely to record aspects of contractual 
importance. 
 
 
PS 12.1.13 Key Personnel 
 
Within 14 days of the Commencement Date and prior to commencement of any operations on site, the 
Contractor shall submit to the Employer’s Agent detailed CV’s of his key personnel together with their 
relevant contact details.  Should the key personnel not be the same as those included in the tender 
submission, then the Contractor shall be required to provide personnel with equivalent or better 
qualifications and experience. 
 
The Contractor keeps a site representative competent to administer and control the works continuously in 
the Working Areas during the execution of the works. The Contractor informs the Engineer of the name of 
the site representative, and any instruction given to the site representative by the Engineer is deemed to 
be given to the Contractor. 
 
PS 12.1.14 Management Meetings 
 
The Contractor is required to attend a monthly site meeting during which all aspects relating to the 
progress, scope, expenditure, OHS, environmental and general administration of the Contract is 
discussed. The Contractor must ensure that his representative at the meeting has the necessary 
understanding and authority to make decisions regarding these issues. 
 
In addition, technical meetings are held on monthly, during which time aspects of a more technical nature 
relating to the actual construction process and quality of the work are addressed. 
 
PS 12.1.15 Forms for Contract administration 
 
The Contractor will keep all records as stated below as well as the following: 
 
• EPWP forms to be submitted together with all Payment Certificates. 
• Report on progress and labour at site meetings. 
 
PS 12.1.16 Payments 
 
All payments to the Contractor are by means of direct electronic transfer and the Contractor must provide 
his banking details to the Engineer together with the initial payment claim. 
 
PS 12.1.17 Daily Records 
 
The Contractor is required to maintain a daily record of all construction activities taking place on Site which 
includes details of plant, personnel, and visitors as well as other events such as weather conditions or any 
circumstances that may have a bearing on the nature and progress of his operations. 
 
The Contractor is required to provide a detailed report at each site meeting.  The report must be in a format 
to be agreed with the Engineer and contain the following: 
 
• Details of actual progress versus programme for each construction activity. 
• A daily record of rainfall and other weather events that could affect the work. 
• Details of any delays that have occurred due to weather or any other cause. 
• A record of resources (people, plant and equipment) present on Site. 
• Details of any accidents or lost time incidents that have occurred. 
• A list of information required. 
 
PS 12.1.18 Payment Certificates 
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Payment Certificates shall be drawn up in an agreed format based on the bills of quantities and any 
variation orders authorised.  The date for submission of each payment claim shall be agreed with the 
Employer’s Agent.  The procedure for preparation of Payment Certificates shall be as follows: 
 
• The actual quantity for each item shall be agreed with the Employer’s Agent or his representative 

based on the cumulative total of the previous monthly quantity and the additional work carried out 
during the month. 

• The Contractor shall draw up and submit his claim using the agreed quantities. 
• The Employer’s Agent shall check the claim and confirm the amount to be paid. 
• The Contractor shall provide a VAT invoice to the Employer’s Agent for the agreed amount. 
• The Employer’s Agent shall prepare the payment certificate and submit the claim, accompanied 

by the VAT invoice. 
 
PS 12.1.19 Proof of Compliance with the Law 
 
The Contractor is required to comply with all regulations and laws of whatever nature which are applicable 
to his operations throughout the duration of the Contract, and produce documentary evidence when 
requested for all aspects, including, but not limited to: 
 
• Valid proof of registration with the Compensation Commissioner. 
• Proof of registration for income tax and VAT. 
• Compliance with the Occupational Health and Safety Act and Construction Regulations. 
 
PS 12.2 Health and Safety 
 
The Contractor must comply with all relevant aspects of the Occupational Health and Safety Act together 
with the Regulations referred to therein, as applicable to the scope of his activities. 
 
Particular attention must be paid to the issuing of the relevant Notices, appointment of responsible people, 
undertaking Hazard Identification and Risk Assessments, and preparation of a Health and Safety Plan. All 
necessary documentation must be prepared and submitted for comment and approval immediately after 
the Contract award. 
 
Specific Health and Safety considerations applicable to this project are detailed in the Occupational Health 
and Safety Specification, attached to this document. 
 
Method statements submitted for the Contractor’s construction activities include details of compliance with 
Occupational Health and Safety, and must be submitted immediately after the Contract award and prior to 
commencement with any work on Site. 
 
The Contractor must provide the necessary personal protective equipment and clothing to all staff as 
relevant for the type of work being carried out. 
 
Whenever the Contractor’s staff are subjected to hazardous substances, excessive dust or noise, he must 
arrange for pre and post-employment medical examinations on the affected employees. 
 
No member of the Contractor’s staff is allowed on Site while under the influence of alcohol or drugs. Any 
member of his staff who exhibit signs of alcohol or drug usage must be immediately removed from the 
premises. 
 
The Contractor is responsible for the protection of the public in the areas in which he is working and must 
provide barricades and lighting as necessary to ensure their safety. He is also responsible for the safe 
control of traffic wherever his works impact on the existing roadways. 
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Occupational Health and Safety Specification 

  

  

  

  

Issued in terms of the Occupational Health and Safety Act, 1993 
Construction regulations 2014 

  
  
  
  
  
  

PROJECT NAME THE SUPPLY, AND INSTALLATION OF A CENTRE 
PIVOT 

LOCATION WHITTLESEA SHILOH IRRIGATION SCHEME IN THE 
CHRIS HANI DISTRICT. 
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SCOPE  

Site Specific Specification 

This health and safety specification in respect construction work to be executed for The 
Supply, and Installation of a centre pivot at Shiloh Irrigation Scheme in the Chris Hani 
District. The health and safety specification provides the overarching framework within which 
the Principal Contractor is required to demonstrate compliance with the Occupational Health 
and Safety Act 85 of 1993, during construction work. This document sets a standard on the 
following: 

o Establishes the way the Principal Contractor is to manage the risk of health and safety 
incidents during construction; and 

o Establishes the way the Client’s Health and Safety Agent will interact with the Principal 
Contractor. 

This specification establishes general requirements to enable the Principal Contractor to 
satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Construction Regulations, 2014.  

The Principal Contractor is required to develop, implement, and maintain a site-specific health 
and safety plan. The Client is required to provide certain site-specific information to the 
Principal Contractor or a health and safety specification for the works to enable such a plan to 
be formulated. Accordingly, this specification on its own cannot ensure compliance with the 
requirements of the Act. 

The Construction Regulations, 2014, requires a client to stop any contractor from executing 
construction work which is not in accordance with the contractor’s health and safety plan for 
the site or which poses to be a threat to the health and safety of persons. The Appointed OHS 
Agent will conduct monthly Health and Safety Audits. 

Project Scope: 

The scope of this Occupational Health, Safety and Environmental (SHE) Specification is to 
address the reasonable and foreseeable aspects of occupational health, safety and 
environmental management, which will be affected by the contract work. 
The specification will provide the requirements that the Principal Contractor and other 
Contractors shall comply with to reduce the risks associated with the contract work, and that 
may lead to incidents causing injury and/or ill health or degradation of the environment, to a 
level as low as reasonably practicable and possible. 
  
The Supply, and Installation of a Centre Pivot at Shiloh Farm in the Cris Hani District. a 
programme through the Eastern Cape Department OF Agriculture will do construction works 
as per the scope of works. 
Contract Duration: Overall, 18 weeks project 
  
The Scope of Works are as follows: 
  

• Earth works for 490 m pipeline  

• Installation of 250 mm DIA pipeline  

• Supply, installation and testing of 435m-SPAN centre pivot  

• Electrification for pump and pivot operation 
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Project Location: 

The Eastern Cape Department Of Agriculture project, “The Supply, and Installation of a 
Centre Pivot at Shiloh Farm in the Chris Hani District. 
  
LOCATION:   WHITTLESEA, SHILOH Farm. 
DISTRICT:   Chris Hani District. 

  

3. DEFINITIONS 

As per the Occupational Health and Safety Act (85 of 1993) and the relevant regulations and 
applicable standards. 

  

3.1. List of Abbreviations 

AIA  Approved Inspection Authority 
BOQ  Bill of Quantities 
CEO  Chief Executive Officer 
CHS  Construction Health and Safety 
CHSA  Construction Health and Safety Agent 
CHSO  Construction Health and Safety Officer 
COC  Certificate of Compliance 
COIDA  Compensation for Occupational Injuries and Diseases Act 
COLTO Committee of Land and Transportation Officials  
CR  Construction Regulations (Gazette 10113 of 07/02/2014) 
DoEL  Department of Employment and Labour 
FPP  Fall Protection Plan 
FPL  Forensic Pathology Laboratory 
GAR  General Administration Regulations 
GSR  General Safety Regulations 
ID  Identification Document 
HASCHEM Hazardous Chemicals 
HCAR  Hazardous Chemical Agent Regulations  
HBAR  Hazardous Biological Agents Regulations 
HIRA  Hazard Identification Risk Assessment 
H&S  Health and Safety 
NQF  National Qualifications Framework 
OHSA  Occupational Health and Safety Act No. 85 of 1993 (as amended) 
OHSS  Occupational Health and Safety Specification 
PA  Principal Agent 
CHSS  Construction Health and Safety Specification 
POPIA  Protection of Personal Information Act 
PSHSS Project Specific Health and Safety Specification 
PC  Principal Contractor 
PPE  Personal Protective Equipment   
PSP  Professional Service Providers 
SABS  South African Bureau of Standards 
SANS  South African National Standards (Authority) 
SDS  Safety Data Sheet 
SHE  Safety Health and Environment 
SWP  Safe Work Procedure 
UIF  Unemployment Insurance Fund 
  

3.2. Key References 

Occupational Health and Safety Act No. 85 of 1993 and Regulations (as amended) 
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Mine Health and Safety Act and Regulations No. 29 of 1996 (as amended) 

Compensation for Injury and Occupational Diseases Act No. 100 of 1993 (as amended) 

South African National Standards 

Asbestos Abatement Regulations 2022 

Municipal Bylaws 

4. INTERPRETATION 

The Act and its associated regulations shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and this specification. 

4.1. Purpose of the Project Specific Health and Safety Specification (PSHSS) 

The PSHSS is a performance specification to ensure that the Client and any bodies that enter 
into formal agreements with the Client / Agents, Professional Service Consultants (Engineers, 
Quantity Surveyors and Architects), Principal Contractor and Contractors achieve an 
acceptable level of OHS performance. 

The absence of advice or approval for any document mandated by the PSHSS, such as hazard 
identification and risk assessments, or any communication from the Client should not be 
interpreted as the Client accepting any obligation that relieves the Principal Contractor of the 
responsibility to meet the required performance standards and comply with legal requirements. 
It is essential to note that the Client does not assume liability for any consequences arising 
from the Principal Contractor's failure to adhere to the PSHSS; thus, the Principal Contractor 
retains the responsibility for achieving the necessary performance levels and ensuring legal 
compliance. 

A Mandatary Agreement in terms of Section 37.2 of the OHSA will be signed between parties 
prior to any works commencing. The PSHSS highlights the aspects to be implemented over 
and above the minimum requirements of current legislation.  Requirements may be changed 
should new risks arise, work scope change or any other issues be identified that could not 
have been foreseen during the design phase of the project, or during the construction phase. 
Any new legislation or standards (legislated or determined by the Client) that are promulgated 
or accepted during the contract will automatically be applied. 

It should be noted that this PSHSS in no way relieves the Contractor of any of his 
responsibilities set out in the Act and Regulations 

4.2. Implementation of the Project Specific Occupational Health and Safety 
Specifications (PSHSS)  

A project specific H&S specification will be subject to approval by the Client. This must include 
all supporting documentation as required to verify the H&S system. The OHS Plan must 
address the scope of works. 

The plan includes the preliminary program and site lay-out. 

5. GENERAL REQUIREMENTS  

5.1. Risks  

Principal Contractor to provide a detailed risk assessment and hazard analysis for the entire 
construction works proposed for the site. This includes people, machinery and material aspects 
within the micro and macro construction environment and shall include all the risks noted in 
the baseline risk analysis given at tender stage. See the notes under project scope and use 
the baseline HIRA. 

Baseline Risk Assessment Index as per Annexure D 

  
1 Health and Safety File of the contractor 
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2 Entrance to Site  

3 Site security and safeguarding 

4 Training of Employees 

5 Induction/Training 

6 Hazardous Chemical Agents 

7 Appointment of Subcontractors  

8 Selection of workers / staff for site.  

9 Emergency Procedures 

10 Fire Equipment 

11 Incident Reporting 

12 Distribution of PPE  

13 Safety Signage  

14 Communication and Documentation 

15 Welfare Facilities  

16 Display Procedures and Alcohol abuse 

17 Designation of laydown areas 

18 Poor waste management 

19 Use of hand tools 

20 Use of portable power tools 

21 Loading and Off-loading 

22 Stacking and storage 

23 Existing Services 

24 Brick Work and Mortar 

25 Noise  

26 Dust Control 
27 Biohazardous Waste 

28 Epidemic and pandemic control 

29 Wildlife and Insects 

30 Ergonomics  

31 Working at heights 

32 Laying of Pipes 

33 Excavation 

34 Confined Space Work 

35 Mechanical and Electrical Works 

  

5.2. Specified Hazardous Chemical Substances 

The PC is to supply the products required as per the bill of quantities-, materials / safety data 
sheets (SDSs) for each of the product envisaged to be utilized on site. The South African SDS 
to be provided as per the new legislation. 

The SDS data must be indexed, and a risk analysis done to indicate the risks related to each 
product in use. Training on this information must be given on site and risk controls 
implemented. 

Please ensure that wastewater resulting from the cleaning of paint brushes is treated as 
hazardous biological waste and must not be disposed of directly into drainage systems. 
Implement a filtration system for the removal of paint waste. Additionally, ensure adequate 
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ventilation systems are in place in areas where paint primer is applied to facilitate air circulation 
during painting activities. This may include the use of fans and opening windows to enhance 
ventilation. 

5.3. Client Hazard Notification 

Site establishment and Site camp:  
Construction Manager to check layout Drawing to compare with the requirements of the OHS 
Act and other relevant regulations. Strict control on decanting and phasing needs of the project. 

▪ Employees to be visible and everyone working there to have a reflector vest with 
employer name always displayed on. The PC may propose labelled reflector overalls 
or Label on the hard hat induction stickers. This must be noted in the PC safety plan. 

▪ Inductions must inform employees that they must not enter any unauthorised area. 
▪ The registered competent CHSO must be aware daily of where work is done, what is 

done and how many people are working in that specified area. 
▪ Access, restricted space for construction works, security, noise and dust hazards. 

  
The PC must plan for safe works access and ensure work under controlled conditions: 

▪ Hoarding structural as per PA instruction 
▪ Employee movement control and visibility 
▪ No smoking  
▪ Electrical and services are isolated.  

5.4. General Risk Management  

The Principal Contractor must provide a detailed risk assessment for the entire works on site. 
Certain construction activities, equipment, substances etc. represent significantly higher safety 
risks than others. The risk assessment is required to define systems and safe working 
procedures that will be implemented on site in an endeavour to complete the activity safely.  

The contractor is required to: 

o Identify health and safety hazards and risks to which persons may be exposed during 
the construction period. 

o Analyse and evaluate the identified hazards and risks. 

o Document a plan which will highlight safe working procedures to mitigate, reduce or 
control the identified risks; and 

o Develop a Monitoring and Review Plan of the hazards and risks. 

o Dynamic hazard identification daily for tasks noted in the DSTI’s and updated to the 
HIRA. 

o Index risk assessment to note what had been assessed. 

o Implement a Review and Monitoring plan. 

The client baseline risk assessment provided with this specification aims to provide the 
framework within which the risks must be assessed for the construction phase of the project, 
and to highlight any reasonably foreseeable risks which may be inherent to the project based 
on its current scope of works. (5.1). 

The baseline risk assessment is therefore not the replacement of the contractor’s risk 
assessment but rather to point the contractor towards some risks he might not be aware of 
during tendering stage and while conducting his formal risk assessment. The baseline risk 
assessment, which is attached as an Annexure D to this specification must be used as a guide 
in conducting the construction phase risk assessments. Refer to Construction Regulations for 
minimal requirements relating to doing a HIRA. 
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5.5. Training, Awareness and Competency 

5.5.1. Health & Safety Training 

The Principal Contractor must ensure that all his / her staff is adequately trained to perform the 
tasks allocated to them and that there is always the requisite amount of supervision to maintain 
safe work practices and standards, particularly where semi-skilled and unskilled personnel are 
involved. The contractor shall conduct a training needs analysis to ascertain what health and 
safety training, and re-training is required. No employees shall be allowed on site unless there 
is proof of induction training and identification. 

Competency for the following is not negotiable; list is not limited to: 

▪ Construction Manager and Assistant alternate Construction Manager, Competent 
person with a minimum qualification of NQF Level 6 

▪ Health and Safety Officer must have NQF Level 5 and fully registered with SACPCMP. 
▪ Temporary works planner and controller 
▪ SHE Reps (certificate NQF Level 2) 
▪ First Aiders (Level 3) 
▪ Fire extinguisher Inspectors. (awareness training level 1) 
▪ All appointed inspectors and supervisors must understand liability and duty of signing 

appointments. 

5.5.2. Induction 

The contractor shall conduct a site-specific health & safety induction for all the employees, 
contractors and visitors to the site.  

Copies of the attendance registers signed by the attendees as acknowledgement of 
attendance are to be kept on site in the health & safety file for verification during inspections 
and Client Audits.  

5.5.3. Awareness 

The Principal Contractor shall conduct on-site periodic toolbox talks that cover the relevant 
activity and an attendance register, and the contents of the topics discussed must be kept on 
site in the health & safety file. 

Proof of training requires proof of the lesson plan and employee signatories. 

Safety notices and symbolic signs, including health and safety awareness posters must be 
displayed at the site entrance and at strategic positions on the site to create health and safety 
awareness. 

5.5.4. Competency 

The Principal Contractor shall send relevant persons to appropriate courses as required by the 
Act, relevant Regulations, and applicable safety standards. The type of training to be 
conducted will be determined after conducting a Hazard Identification and Risk Assessment 
(HIRA). Copies of training certificates must be kept on site in the health & safety file.  

The training to be conducted is, but not limited to: 

Health & Safety Representative Course. 
First Aid Level 3 Training,  
Incident investigation; and 
HIRA Course. 
  
Proof of competency to be attached to Appointment letters. 
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6. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT 

6.1. Notification of Construction Work  

The Notification of Construction must be completed and signed by the Client, Client’s Principal 
Agent and the Contractor using Annexure 2 form in the construction regulation. The Notification 
must be taken to the Regional Department of Employment and Labour Office for 
acknowledgement. 
This must take place before any work commences and is required as proof in the approval of 
the SHE Plan and full health and Safety File. 
It should be noted that this OHS Specifications in no way relieves the Contractor of any of his 
responsibilities set out in the Act and Regulations, Appointment letter as per CR 5(1) (k) 

It should be noted that this OHS Specifications in no way relieves the Contractor of any of his 
responsibilities set out in the Act and Regulations. 

6.2. Organogram and Appointment of Competent Site Personnel 

The CEO (OHSA S16.1) of the PC will take overall responsibility for the appointment of 
competent site staff for the duration of the project.  Should the CEO not be personally involved 
in the project, the H&S responsibilities are to be delegated to the Acting CEO (OHSA 16.2).  
Knowledge and training in H&S are required, and certificates indicating H&S training as well 
as experience to be included in CVs.  

All other legal appointments are to be made with relevance to the type of work to be performed. 

Note: Please be aware that the construction manager is not permitted on this project to sign 
legal appointment letters. Only the 16.2 appointment may sign legal appointment letters. 

6.2.1. Construction Manager (CR 8.1) 

The Principal Contractor is required to formally designate a full-time competent individual 
specializing in civil construction works as the Construction Manager. This individual will be 
responsible for overseeing all construction activities at the designated site, including ensuring 
compliance with occupational health and safety standards. If the designated Construction 
Manager is unavailable, an alternate must be appointed, possessing appropriate training 
and/or experience in the relevant area of responsibility. 

Upon the acceptance of the tender, the contractor is obligated to submit the Construction 
Manager's competency details in writing to the client for approval before commencing work.  

Note: Please be aware that the construction manager is not permitted on this project to sign 
legal appointment letters. Only the 16.2 appointment may sign legal appointment letters. 

6.2.2. Construction Work Supervisor (CR 8.7) 

The Principal Contractor must in writing appoint construction work supervisor/s responsible for 
construction activities and ensuring occupational health and safety compliance on the 
construction site. 

6.2.3. Construction Health and Safety Officer (CR 8.5) 

The Principal Contractor must appoint a suitably competent Construction Health & Safety 
Officer (CHSO) to co-ordinate his or her organization’s health & safety efforts on the site.  

The CV for the proposed CHSO must be submitted to the Client appointed CHS Agent for 
approval. The appointed CHSO must be full time and readily available on site during working 
hours. The CHSO must conduct monthly internal audits and random site safety, and equipment 
checks, including overall compliance with the site-specific construction health and safety plan 
and procedures, and compile a monthly CHSO report to be tabled at each site progress 
meeting. The CHSO must evaluate the contractors Health and Safety Plan. 
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The minimum qualification for the CHSO must be a matric certificate, NQF 5 qualification with 
at least two years and more experience on civil engineering and/or building projects. 

The CHSO that the Principal Contractor intends to appoint must be fully registered as a 
CHSO with the SACPCMP and shall provide a valid registration with a letter of good standing 
with SACPCMP. 

6.2.4. Health & Safety Representative / H&S Committee Member (OHS Act 17 & 19)  

Irrespective of the number of employees employed on the site, the PC and contractors must 
each appoint a full-time health and safety representative, who at least has completed the 
necessary health and safety representative course. The election or appointment of health & 

safety representatives must be in writing. 

Regular inspections are to be carried out by health & safety representatives; records must be 
kept on site in the health & safety file. Deviations must be rectified by the responsible person 
immediately.  

The H&S representative will liaise and report to the health and safety officer. 

It will be compulsory on this project to appoint a health & safety committee. Health and safety 
committee meetings must be held at least monthly to discuss relevant health & safety topics. 

6.2.5. First Aider / First Aid Attendant  

The Principal Contractor must appoint a Level 3 First Aid Attendant for the project and where 
practicable, one Level 3 First Aid Attendant for each work team or section of the works. The 
appointed Level 3 First Aid Attendant must be suitably qualified and have valid training 
certificates.  

The Principal Contractor together with the responsible Level 3 First Aid Attendant must ensure 
that the first aid boxes(s) are fully stocked. General Safety Regulations must be applied. The 
First Aider must be always available and accessible on site and should form part of the rescue 
team. 

6.2.6. Risk Assessor 

The Principal Contractor is required to appoint a competent risk assessor and must understand 
the process of identifying hazards and assessing risks emanating from the identified hazards. 

This appointed person can be an already designated health & safety officer, must be full time 
on site, because the task of assessing risks is an ongoing process and therefore risk review 
process must be done regularly.  

There must be a direct link to the personal protective equipment / clothing and training to be 
conducted throughout the contract. 

6.2.7. Appointment of Competent Contractors (CR7.1) 

  
The Principal Contractor is to ensure compliance with the Clients minimum standards and all 
legislative requirements.  The same H&S standards required of the PC are to be applied to all 
Contractors.  A register of all Contractors and Suppliers is to be on file and kept updated at all 
times.  The PC is to ensure there is sufficient funding for H&S compliance by each Contractor. 
  
The following minimum aspects are applicable to any Contractor appointed: 
  

- The CHSO is to ensure a contractor’s appointment and approval of H&S documentation 
at least seven (7) working days prior to commencing work. 

- No Contractor may work under the PCs Compensation Registration Number.  If 
required, the PC may assist targeted subcontractors with their registration with the 
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Compensation Commissioner.  However, such Contractors will not be able to 
commence work until proof of registration or Letter of Good Standing has been received.   

- No work may commence without the following documentation in place: 
▪ The Contractor is to have an appointment letter. 
▪ Mandatory (37.2) agreements between parties in place. 
▪ Valid letters of Good Standing or proof of application (not older than 3 months) 
▪ OHS Plan Approval Letter issued by the PC. 

6.2.8. Appointment of Sub-Contractors 

The Principal Contractor shall, when appointing Contractors, shall do so in terms of the 
Construction Regulations 2014, and in terms of the requirements of Section 37(2) of the 
Occupational Health and Safety Act, 85 of 1993 (As amended). 

The appointments shall be in writing and the responsibilities clearly stated together with the 
period for which the appointment / designation is valid. This information shall be communicated 
and agreed with the appointees as well as all the mandatories. 

The Principal Contractor must provide a project specific health and safety organogram of all 
appointed designated personnel and a list of contractors appointed on the project and shall 
always keep an up-to-date copy of each on site. The site organogram and list of contractors 
shall also be displayed on the site notice board.  

The Principal Contractor is to ensure that each Contractor’s H&S documentation is evaluated 
and approved in accordance with the Occupational Health and Safety Act 85 of 1993 (As 
amended) and applicable regulations. A copy of the Contractor’s H&S Plan Approval is to be 
sent through to the appointed H&S Agent. 

The Principal Contractor must ensure that an audit is conducted on each Contractor monthly 
before the arranged site progress meeting. This audit is to be conducted by the Principal 
Contractor’s appointed H&S Officer and a report is to be given on each Contractors H&S 
performance for the past month. 

7. GENERAL RISK MANAGEMENT 

7.1. Health Risks and Medical Surveillance 

All personnel, including Contractor employees, must possess a medical fitness certificate 
issued by a registered Occupational Medical Practitioner before starting work. The 
commencement of medical surveillance is scheduled during the pre-employment phase, and 
Annexure 3 should be on record. 

Authorization to retain, share, and dispose of data must be documented under the Protection 
of Personal Information Act (POPIA). 

Every worker, including those employed by Sub-Contractors, must have a valid medical fitness 
certificate before commencing work. No employed / contract worker will be allowed on site 
without a valid medical certificate of fitness. Annual medical surveillance is mandatory unless 
a more frequent schedule is specified. 

Provisions for retaining medical records for the required duration should be duly 
acknowledged. Given the potential health risks the following aspects are to be included in each 
medical surveillance intervention: 

  
Full medical, surgical, and occupational history. 
Full physical examination of all systems, and 
Referral if required for the management of identified health issues that may affect the worker. 
  
Specific testing for existing conditions and limitations relative to exposure could include, but 
are not limited to: 
Audiometry (hearing tests). 
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Spirometry (lung function testing). 
Chest X-rays. 
Liver function testing (volatiles), and 

Any other relevant tests should be identified as part of the project. It is recommended that the 
Principal Contractor (PC) implement a medical surveillance plan for workers.  

7.2. Emergency Procedures 

The Principal Contractor must actively engage with the Local community members through the 
appointed CLO, thoroughly understand their emergency procedures, and subsequently 
adjusting the contractors' emergency protocols accordingly. Prior to project commencement, 
proactive measures must be taken to establish connections with local service providers, and 
their integration into the emergency plan should be a priority whenever possible. 
The visibility and integration of local emergency telephone numbers into the emergency 
procedure are non-negotiable requirements. Strict adherence to the fundamental principles of 
emergency management, especially regarding the hierarchy of control and management, is 
paramount. The Principal Contractor (PC) is obligated to collaborate closely with the Client in 
the preparation for emergencies, recognizing that the operational status of the buildings must 
be maintained. Local emergency contact numbers must be displayed. 
  

7.3. Fires and Emergency Management 

Giving due consideration to emergency planning and procedures is of utmost importance, 
particularly in addressing identified risks. The specific focus areas include: 

The emergency plan aims to involve local service providers whenever possible, and these 
arrangements should be established before the project begins. The plan should 
comprehensively address on-site fire risks and those associated with specific activities. 

Fire extinguishers, tailored to the potential risks, must be readily available in adequate numbers 
to address potential fire incidents. All plant must be equipped with fire extinguishers. No open 
fires are permitted on site, and designated smoking areas with controlled times must be 
provided for smokers. 

Submit a comprehensive response plan outlining the steps and procedures to be followed in 
the event of emergencies or unforeseen situations. This should include detailed actions to 
address various types of incidents and potential risks. 

Specify the individuals appointed as part of the response team, including their roles and 
responsibilities. Ensure that the team includes individuals with the necessary competencies, 
such as first aiders, to effectively manage emergencies. 

Outline specific measures and protocols in place to address the potential risk of a disease 
outbreak. This should cover preventive measures, communication plans, and actions to be 
taken in case of suspected cases. 

7.4. Incident Management and Compensation Claims 

All incidents and accidents are to be investigated.  All serious incidents involving any form of 
disabling injury or fatality are to be reported to the Designer (PA) /Client /CHS Agent 
immediately. This shall be confirmed in writing following the incident.    

Proof of compensation claims, DOEL reports, and other relevant information must be on site 
for verification. All Occupational diseases to be reported to Compensation Commissioner. 

7.5. Personal Protective Equipment (PPE) and Clothing 

The PC is to provide PPE to all employees free of charge. 

The wearing of the identified SANS approved PPE at all times is non-negotiable.  

• Hard hats: Chin strapped hats must have a safety breaker strap. 
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• Protective footwear. 

• Overalls that ensure worker visibility and Company worked for: 

• Eye protection (as required) 

• Attenuated hearing protection. 

• Reflective jackets (no bibs). 

• Respiratory protection (minimum of FFP2). 

• Gloves. 

• other necessary PPE identified from SDS’s and/or risk assessments. 

• PPE for Visitors 
7.6. Occupational Health and Safety Signage 

On-site H&S signage is required.  Signage shall be posted up at fixed or temporary working 
areas, or other potential risk areas/operations. These signs shall be in accordance with the 
requirements of the General Safety Regulations or SANS requirements as amended.   Signage 
is to be noted on the site drawings indicating where fixed/temporary signage is required. 

• ‘Hard hat area’ or other PPE requirements noted. 

• First aid box positions (including vehicles); and 

• Fire extinguishers. 

• Assembly Area 

• Construction work in progress 

• No Un-authorized entry. 
Signs shall be posted at areas of work on site indicating that a construction site is being entered 
and that persons should take note of H&S requirements. 

7.7. Induction of Employees and Visitors, General H&S Training 

A simple, formal induction program is to be prepared which is site specific. Inductions must be 
carried out for all workers and visitors (including Client and PSP’s) to the site. Record of 
induction must be kept for a period of 2 years. 

DSTI training is required to ensure workers are familiar with the risks and H&S measures of 
the work or tasks to be done.   

Penalties for non-compliance regarding induction is stipulated in penalty clause. 

7.8. Access Control Measures 

Access control applies to all personnel involved in the construction project, including 
contractors, subcontractors, suppliers, members of the public, and visitors. The contractor is 
obliged to prioritize safety within the construction site, ensuring that the site is secure. This 
entails heightened awareness of members of the public need to take necessary precautions. 
Additionally, hoarding must be installed to establish a clear boundary, thereby safeguarding 
the well-being of public personnel. 
Implement a visitor registration process at designated entry points to record details of visitors 
entering construction zones, including purpose and duration of visit. 
Visitors must be always accompanied by authorised personnel while within construction areas. 
Non-construction personnel, requiring access to construction site for legitimate reasons must 
be escorted by authorized personnel. 
Escorts will ensure compliance with safety protocols and guide individuals safely through 
construction areas. 
     Maintain open communication channels between the construction management team, 
relevant stakeholders to address any concerns or issues related to access control. Provide 
regular updates and notifications regarding construction progress, schedule changes, and 
safety measures to people that may be affected.  

7.9. General Requirements and Provisions 

Information in series cover the startup aspects of the project, with several activities (excluding 
establishment) lasting the duration of the contract.  
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Inclement weather conditions include high rain falls, extreme cold and hot temperatures. 
  
The contractor should be ready to address severe injuries and always ensure the presence of 
a qualified level 3 first aider on-site. Continuous supervision is mandatory, and provisions for 
a telephone and transportation must be in place to respond promptly to any emergencies. 
  

7.10. POPI Act Policy, Procedure and Control 

The PC will ensure that the companies control of information is known to all employees and 
that the employees had signed off on Medicals, Monitoring and Incident information being 
shared, and all other contractual information sharing requirements. All personal information 
collected for health and safety purposes will be handled in accordance with the Protection of 
Personal Information Act (POPIA). Such information will only be used for the intended purpose 
and will not be disclosed to unauthorized individuals or entities. 
  
The Contractor must get consent before collecting any personal information, and individuals 
will be informed about the specific purpose for which their information is being collected or 
used. Personal information will be retained only for the necessary duration required for health 
and safety compliance purposes.  
  
Each employee of the contractor is required to sign a declaration granting permission for us to 
capture photographs during audits and utilise them exclusively for reporting purposes to the 
client. (see declaration form Annexure C). 
  
8. Communication On Site 

All H&S communication during the project between the CHS Agent and the PC will be done 
through the Project Manager/ Client Senior Engineer and will be in writing, including the issue 
and responses to non-conformances and H&S audit results.  

The PC Organogram should reflect communication protocol on the site. 

The community Liaison person is required to maintain ongoing communication to guarantee 
compliance with local villagers and specific areas of restriction. Communication must be in 
written format, with attention to language demands, ensuring efforts are made to promote 
accurate understanding. 

9. Care of Workers on Site (Welfare) 

Adequate toilets, clean, safe drinking water and decent shelter must be always afforded 
workers. Welfare facilities ratio is 1 toilet for every 30 people. Male and female toilets must be 
separate and clearly marked. There must be separate toilets for man and woman. 

Usage of the local community services by the contractor is prohibited. 

Clean drinking water should be accessible to all employees continuously, with an emphasis on 
the importance of protecting this precious resource. Hand washing facilities must be provided 
with soap and hand sanitiser. 

A sheltered eating area is required for on-site workers. 

Moreover, an information board within employee facilities should be utilised to display audits 
and awareness notices. Department of Employment and Labour (DoEL) information must be 
prominently displayed and effectively communicated.  

Waste procedures to be clearly documented. 
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10. Discipline, Alcohol and Substance Abuse 

All employees (management included) are to follow instructions given in the interest of H&S.  
Disciplinary action is to be imposed on those who do not follow such instructions or company 
rules or policies. 

No individual is permitted to work or access the site while under the influence of alcohol or any 
substances that may jeopardize their own safety or the safety of others. Contractors are 
responsible for establishing an Alcohol Abuse Policy and implementing disciplinary procedures 
to ensure compliance with the policy. 

11. Electrical Tools 

The use of electrical tools involves potential hazards such as electric shock, burns, or fire. 
Safety measures include proper training on tool usage, regular equipment inspections, using 
tools with appropriate safety features, and following guidelines for electrical safety to prevent 

accidents. 

12. Hoarding 

Adequate hoarding by means of fencing and shading cloth to be done to reduce dust and noise 
and prevent public entrance to site. Security features must accompany the hoarding to 
maintain a secure construction site.  
  

13. Construction And Mobile Plant 

The principal contractor must ensure that equipment in use is in good working order and fit for 
purpose. The PC must plan for access and egress, ensuring no unsafe situation or blocking of 
emergency routes occur unless planned for and coordinated with PSP.  

14. Working at Heights 

The Activity at heights necessitates the implementation of a comprehensive fall protection and 
fall arrest plan in accordance with the project scope. Prior to commencing any work, it is 
imperative to formulate a working at heights fall protection plan, inclusive of a fall arrest plan, 
developed by a qualified professional. A competent individual, as per Unit Standard 229994, 
is required to develop a practical site-specific fall protection plan in accordance with CR 10. 
This plan must be submitted to the client appointed CHSA for evaluation and approval. A 
meticulous risk assessment must be conducted to identify and address potential hazards 
related to working at heights, including but not limited to falls, unstable surfaces, and adverse 
weather conditions.  
  
To uphold safety standards, it is essential that all workers undergo thorough training and 
demonstrate competence in working at heights. Additionally, any ladders utilized must meet 
the SABS approved standards to ensure the safety of personnel during the project.  Employees 
required to work at heights must be declared medically fit by an occupational health 
practitioner, and medical certificates must be obtained before commencing work at heights. 
The appointment of a competent person responsible for erecting, supervising, and inspecting 
scaffolding is crucial to ensure compliance with SANS 10085:1-2024 standards. Additionally, 
fall arrest and fall protection equipment must be on-site and subjected to regular monitoring.  

15. Subcontractors 

The Principal Contractor bears the responsibility of ensuring that each subcontractor adheres 
to the health and safety specifications and Construction Regulations. Commencement by any 
contractor is strictly prohibited without the prerequisite Letter of Good Standing, and 
submission of a mandatory agreement. All necessary documentation must be present in the 
Health and Safety File. Approval of the subcontractor's health and safety file is mandatory 
before the commencement of any work. 
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16. Delivery of Materials 

The Principal Contractor (PC) is responsible for the proper management of all material 
deliveries to the site, ensuring coordinated stacking and storage. Dust generation should not 
cause a nuisance on site. 
  
Material stacking must be conducted in a controlled manner, with a focus on minimising 
wastage. Lay down areas should be demarcated by means of safety net with signage 
displayed. Proper placement and separation of material should be maintained on site. 

17. General Site Control 

• Strictly adhere to OHS Act 85 of 1993 control policies and procedures. 

• Always maintain cleanliness and hygiene, including proper disposal of waste materials. 

• Minimize noise levels during construction activities, especially in sensitive areas. 

• Maintain open communication channels with shearing shed Beneficiaries and 
management regarding any concerns or issues related to site control. Respond 
promptly to requests or directives from DOA Officials regarding site activities. 

• Contractor must ensure all employees are familiar with emergency procedures and 
evacuation routes on site. 

• Ensure all personnel are aware of emergency contact information and procedures. 

• Regularly review and update safety procedures to address evolving site control issues 
and requirements. 

• Construction waste material may not build up in the contractor’s camp or be left on site 
  
  
Site Requirements 

Site lay out plan indicating: 

• Access and security controls 

• Site Office 

• Lay down areas. 

• Parking 

• Escape routes (emergency) and assembly points 

• Fire extinguishers 

• First Aid Equipment 

• Waste 

• Facilities (Storage, toilets) 

18. Paint Work 

Please treat wastewater from cleaning paint brushes as hazardous chemical waste and avoid 
disposing of it directly into drainage systems and on natural ground soil/grass this may Couse 
environmental impact. 

19. Noise And Disturbance 

With the onsite construction activities, it is vital to prioritize the well-being of nearby 
households, staff/employees, and members of the public by minimizing noise disruptions. 
Please strictly adhere to the noise-Induced Hearing Loss Regulations and any additional 
guidelines provided to minimize noise during critical periods. 

  

20. Epidemic and Pandemic Control 

The project involves outdoor construction work, but airborne viruses and bacteria could be 
present. The contractor must take necessary precautions. It is crucial to develop and 
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communicate a comprehensive HBA policy to all workers, ensuring strict adherence to the 
Biological Agent Regulations throughout the duration of the project.  

21. Ergonomics 

Conduct a thorough ergonomic risk assessment carried out by a qualified professional. Provide 
consistent guidance to workers regarding ergonomic considerations in tasks, equipment lifting, 

and repetitive movements. 

22. Biological Waste and Hygiene Control 

Implement strict control measures and procedures for Biological Waste and Hygiene Control 
throughout the project. Particularly, pay close attention to high-risk areas. 

23. Non-Conformances 

Should, at any time, the works, or part of the works, be stopped due to unsafe acts or non-
compliance with the Clients OHS Specification or PCs H&S Plan; the PC shall have no claim 
for extension of time or any other compensation. 

24. Health And Safety File 

As required by Construction Regulation 7, the Principal Contractor shall keep and maintain 
a Site Health and Safety File where all relevant health & safety records will be kept, including 
the Site-Specific Health & Safety Plan, and the relevant construction risk assessments as 
referred to above. Other relevant information includes but not limited to: 

a) Client Site Specific Health and Safety Specification and HIRA 
b) PC appointment letter 
c) Signed 37.2 Mandatory Agreement 
d) PC approved OHS Plan and approval letter. 
e) Notification of Construction Work 
f) OHS Administrative statuary documents:  

• Valid Letter of Good Standing with the Workmen’s Compensation Commissioner 
g) OHS Policies and procedures signed by the CEO, dated with a review provision.  
h) Other Policies (POPIA, Alcohol Abuse, Drug Abuse, HIV/Aids, Smoking, 

Environmental, Waste Management, PPE, Competency) 
i) Organogram with appointments, competencies, and statutory registrations 
j) HIRA for proposed site activities and works. 
k) Safe work procedures / Methodologies/ Plans: inclusive of but not limited to: 

• Noise reduction plan 

• Dust control 

• Waste management plans 

• Facility management and planning for safe access to the works areas. 

• Demolition plan 
l) Induction program  
m) Training and toolbox talks. Upliftment of competency requirements as required for this 

works. 
n) Inspection registers with appropriate policies and procedures 
o) Emergency management, relevant contact numbers.   
p) Hazardous Chemical management 
q) Construction environmental management system 
r) Laws and Regulations 
s) Communications 
t) OHS Committee  
u) Sub-Contractor Management 
v) Employee medical monitoring: 

▪ OHS Medicals fit for work. 
▪ Employee ID; s 
▪ Assessment for work at heights 
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▪ Ergonomic surveys 
▪ Proof of UIF payments 

     v) Incident Management: 
▪ Procedures 
▪ General monthly incident management register  
▪ Annexure 1 
▪ COIDA forms 

     u) Audits 

▪ Internal 
▪ Subbie Audits 
▪ CHSA Audits and Inspections 

25. Project Close Out Requirements 

The documentation submitted and approved following the awarding of the contract will be used 
to form the H&S file.  On completion of the project, a consolidated health and safety file 
consisting of the following documents but not limited to, shall be submitted to the client 
appointed CHSA:  

▪ The H&S Plan and the approval by Client. 
▪ PC Appointment Letter. 
▪ Mandatory Agreements with Clients. 
▪ Notification of Construction Work 
▪ Record of Competencies (CVs) and appointments (close out of appointments. 
▪ Training Records. 
▪ Method statements. 
▪ Risk assessments. 
▪ Safe work procedures and specialized plans. 
▪ Emergency and Injury Management (Accident Stats and Investigations); 
▪ Medical surveillance records. 
▪ Registers and Checklist.  
▪ Internal H&S Audit Reports.  
▪ Contractor H&S Audit Reports. 
▪ Non-Conformance Reports.  
▪ COC’s 
▪ Any other documents which may be required by the appointed CHSA. 

The file must be submitted for close out and sign off by the CHSA, and then submitted with a 
performance close out report to the Client for storage. 
 
 
 
 
 

26. Penalties 

The Client, Pr. CHSA, observing an unsafe act or practice reserves the right to stop work, 
and issue non-conformances when SHE violations are observed, for both PCs and/or their 
Contractors. Expenses incurred as a result of such work stoppage will be for the PCs 
account.  
  
Penalties shall be enforced on the principal contractor for SHE related non-conformances 
identified for both the Principal Contractor and/or his/her sub-contractor(s) and/or supplier(s) 
pertaining to this contract on SHE requirements.   
  
Penalties applied will be according to the following tables and where issued, the amount 
indicated on the non-conformance will be deducted from the certificate of the PC.  Failure or 
refusal on the part of the PC or their Contractors to take the necessary steps to ensure the 
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safety of workers and the general public in accordance with these specifications or as 
required by statutory authorities or ordered by the engineer, shall be sufficient cause to apply 
penalties. 
  
In cases where a penalty has been issued and the contractor provides reasonable evidence 
to support the non-issue of the penalty, the client or PA may withdraw the penalty. 

  

 SHEQ-Contractor Management Value 0f Contract (Excl. VAT.) in millions R 

DELAYS ON ITEMS ATTRACTING PENALTIES <1 ≥1<5 ≥5<20 ≥20<50 ≥50 

a) If SHE non-conformances, corrective actions, 
and preventative actions are not resolved within the 
agreed target dates, and the delay exceeds 5 days, 
a daily penalty in Rands will be applied for each day 
the contractor remains non-compliant. 1,000 5,000 10,000 10,000 10,000 

b) Non-reporting of incidents and statistics within 
the shift (Rands) 1,000 5,000 10,000 10,000 10,000 

c) Repeat SHE non-conformances (Rands) 2,000 10,000 20,000 20,000 20,000 

d) Work on site without Core Employees (OHS 
Officer and Construction Manager permit on site) 2,000 10,000 20,000 20,000 20,000 

e) Overtime Work without the required approvals 
(Rands) 2,000 10,000 20,000 20,000 20,000 

  
Over and above the details relating to the penalties noted in the SHE Management System, 
and Tender document, spot fines will be issued as follows, according to ‘minor’, ‘medium’ or 
‘severe’ non-conformances. 
  
The term "count" refers to the number of non-conformances or issues, so if there are multiple 
unresolved issues, the penalty would be calculated by multiplying R5 by the total number of 
issues that are still non-compliant past the agreed target date. 
For example, if there are 3 non-conformances unresolved, the total penalty would be 3 x R5 
= R15 
  

MINOR: MEDIUM SEVERE 

Value of Contract 
(Excl VAT.) in millions R 

Value of Contract 
(Excl VAT.) in millions R 

Value of Contract 
(Excl VAT.) in millions R 

<1 ≥1<5 ≥5<20 <1 ≥1<5 ≥5<20 <1 ≥1<5 ≥5<20 

Penalty: R5/count Penalty: R/count and a non-
conformance 

Penalty: R/count, a non-
conformance and/or activity 

stoppage 

R 10 R 25 R 50 R 25 R 250 R 500 R 250 R 2500 R 5000 

Non-use of PPE supplied Toilets not supplied or regularly 
serviced; lack of drinking water 

Contractors working without 
Health and Safety Plan approval 

Non completion of 
registers for plant and 
equipment on site 

Contractors not audited Workers transported in 
contravention of the OHS plan or 
legal requirements 

Lack of H&S signage at 
work areas 

Working without training or the 
appropriate, approved H&S method 
statements 

Invalid Letters of Good Standing  

Tools and equipment 
identified in poor condition 
during inspections 

Legal non-conformances identified 
during the previous audit and not 
addressed within the agreed time 
frame 

Non-compliance with traffic 
accommodation requirements: 
layout or physical conditions 

 No monthly OHS report at site 
meeting to report on 

Any serious breach of legal 
requirements 

 No certificates of fitness for workers 
as required 

Work on site without Core 
Employees (OHS Officer and 
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Construction Manager permit on 
site) 

  
Absence of the reference to a possible penalty for non-conformance does not mean one 
cannot be issued.    All aspects will link to legal non-compliance or risks identified in the SHE 
Specification or work being done at the time.  The 2 forms of penalties will be used together, 
with immediate penalties issued as they apply. 
  
In addition, a time-related penalty of R500,00 per day over and above the fixed penalty may 
be deducted for non-compliance to rectify any non-conformance within the allowable time 
after a site instruction to this effect has been given by the Designer. The site instruction shall 
state the agreed time, which shall be the time in hours for reinstatement of the defects.  
Should the Contractor fail to adhere to this instruction, the time-related penalty shall be 
applied from the time the instruction was given 
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ANNEXURE A 

CONTRACTORS MONTHLY HEALTH AND SAFETY REPORT 

(To be submitted by the end of the first week of each month and be available with each 
audit) 

  

CONTRACT NUMBER: PROJECT 
NAME: 

CONTRACT 
DETAILS: 

1 GENERAL ACTIVITIES FOR THE 
MONTH  

 

  

(Detail each area of work)  

2 NUMBER OF WORKERS (permanent 
and  

 

 local, contractors)  

3 TRAINING DONE   

 (Supplier, no of people, type)  

   

   

4 INCIDENTS / ACCIDENT  

 (List number and details, attach 
reports) 

 

6 NON-CONFORMANCES   

 (Closed out or active)  

   

7 CONTRACTORS (list, approval 
status) 

 

   

8 AUDITS COMPLETED (internal and 
external) 

 

   

   

   

9 CRITICAL ISSUES  

   

   

10 GENERAL  

   

  
Health and Safety Officer: _________________  
  
Signature: _____________________     Date: ____________________ 
  
Construction Manager: ___________________________  
  
Signature: _____________________     Date: __________________ 
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Annexure B: OHS BUDGET 

OCCUPATIONAL HEALTH & SAFETY ESTIMATE 

The Supply, Delivery and Installation of a Centre Pivot at Shiloh Farm in Chris Hani 
District.  

ITEM NO DESCRIPTION UNIT QTY RATE 
TOT
AL 

1 Occupational Health & Safety, incl. HBA         

1.1 

Preparation of the Contractor's site-specific 
Health and Safety Plan & Risk Assessment 
Health and Safety File in Hard Copy. (Include 
sub-contractors OHS File compliance) 

Sum      

2 

Provision of Personal Protective 
Equipment (PPE) 
Note: Tenderer to provide quantity for full 
component of staff for contract period 

        

2.1 
Reflective vests with visible marking of 
contractor's name and proof of induction 

Item       

2.2 
Hard Hats (High Density polyethylene, & 6-
point lining) 

Item       

2.3 Safety boots/shoes (Steel-Toe) Item       

2.4 Earplugs/muffs Item       

2.5 Dust Mask (at least FF2 type) Item       

2.6 Safety gloves Item       

2.7 Ear Defenders SABS approved Item       

2.8 Overall/work suit (100% Cotton) Item       

3 Competent Personnel         

3.1 
Provision of a Construction Health and 
Safety Officer (SACPCMP Registered)  

Month       

3.2 Construction Manager  Sum       

3.2 SHE Representative OHS Section 17 Sum       

4 

Cost of medical certificates and medical 
surveillance per employee 
Note: Tenderer to provide quantity for full 
component of staff for contract period 

        

4.1 Initial (baseline) medical examinations Item       

4.2 
Provision of First Aid Boxes to GSR 
requirements 

Item       

4.3 Level 3 First Aider Month       
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4.4 
OHS Signage (safety, health, First Aiders, 
Office, PPE, etc) 

Sum       

4.5 Fire and emergency prevention signage, Sum       

5 
Adhoc: Any OHS & HBA related 
requirements not listed above 

        

5.1 Printer, Paper and Ink, consumables, soap Sum 1     

5.2 Waste bins Item       

5.3  Under cover eating area Item       

5.4 Hoarding and netting Sum       

5.5 
Close out H& S files scanned electronically 
with original files to CHSA. 

Sum 1     

SUBTOTAL TAKEN FORWARD TO THE PRELIMINARIES   

This list is not exhaustive, and contractors may expand all levels to include all 

relevancy H & S expenditure  
  

The Clients Principal Agent Approval:       

Name:       ___________________   
Signature: 

_________________________  
 

  
 Date: 

__________________________  
 

FOR PRINCIPAL CONTRACTOR      

 Principal Contractor Representatives Acceptance: Name: 

__________________________________  

 

   

Signature: ______________________________     

Date: ____     
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Annexure C: PoPIA Declaration form 

DECLARATION FORM: PERMISSION TO CAPTURE PHOTOGRAPHS DURING 
AUDITS 

I, [Name of the Individual], hereby grant permission to [Your Company Name], 
hereinafter referred to as "the Company," to capture photographs during audits 
conducted on [Date(s)] at [Client's Name/Location]. I understand that these 
photographs will be utilized exclusively for reporting purposes to the client. 

I acknowledge and agree to the following terms and conditions: 

1. Purpose of Photography: The photographs captured by the Company during 
the audits will be used solely for the purpose of documenting and reporting on 
the audit findings to the client. 

2. Exclusivity: I understand that the photographs taken will be used exclusively 
for reporting purposes to the client and will not be shared, sold, or utilized for 
any other purpose without my explicit consent. 

3. Confidentiality: The Company agrees to treat all photographs as confidential 
information and will take appropriate measures to ensure that they are not 
disclosed to any third party without the consent of the undersigned. 

4. Duration of Permission: This permission is granted for the duration of the audit 
conducted on [Date(s)] and includes any subsequent reviews or follow-up audits 
directly related to the initial audit. 

5. Withdrawal of Consent: I reserve the right to withdraw this permission at any 
time by providing written notice to the Company. In the event of withdrawal, the 
Company will cease to use the photographs for reporting purposes. 

6. Indemnity: I agree to indemnify and hold the Company harmless from any 
claims, actions, damages, or liabilities arising out of the use of the photographs 
in accordance with this declaration. 

I have read and understood the terms and conditions outlined in this declaration. By 
signing below, I affirm my consent to the capture of photographs by [Your Company 
Name] during the specified audits for reporting purposes to the client. 

Individual's Full Name: ___________________________ 

Signature: ___________________________ 

Date: ___________________________ 

[Witness Section, if applicable] 
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Witness's Full Name: ___________________________Signature: 
________________ 

Date: ___________________________ 

 
 
 

Annexure D: Baseline Risk Assessment 

  
  
  
  
 
  
  

Risk Assessment Matrix 

 

 

         

Risk Prioritisation Number / Risk Rating = Severity x Likelihood   

The Supply, Delivery and Installation of a Centre Pivot at Shiloh Farm in Cris 

Hani District 

Th 

Supply, 

Deliver

y and 

Installat

ion of a 

CENTR

E 

PIVOT 

at 

SHILO

H Farm 

in Cris 

Hani 

District 

Severity Table        

Pt Severity 

level 

Workplace 

Safety 

Workplac

e Health 

Loss / 

Damage 

Downtime Incurred  

5 Critical Fatality,                    

single or 

multiple 

Acute 

Poisoning, 

Failure of 

Major 

Bodily 

Functions 

More Than 

R10 million 

damages 

More than 1 year for 

full re-instatement 

 

Permanent 

Body                  

Injury or 

Loss of 

Use for 

Infection 

with No 

Known 

Cure 
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more than 

30 days 

4 Very 

Serious 

Injury 

requiring 

30 days of 

hospitalisat

ion  and/or 

medical 

leave 

Moderate 

exposure, 

Reversibl

e injury to 

Bodily 

Functions 

on 

prolong 

recovery 

More Than 

R1 million 

damages 

More than 3 months 

for full re-instatement 

 

Temporary 

Body   

Injury or 

Loss of 

Use for 

more than 

10 days 

but not 

exceeding 

30 days 

Infection 

with  

Known 

Cure but 

extensive 

treatment 

    

 

3  Serious Injury 

requiring 

10 days of 

hospitalisat

ion  and/or 

medical 

leave 

Mild 

exposure, 

Reversibl

e injury to 

Bodily 

Functions 

with less 

than 30 

days 

recovery 

More Than 

R100k 

damages 

More than 1 month for 

full re-instatement 

 

Temporary 

Body                  

Injury or 

Loss of 

Use for up 

to 10 days 

Infection 

with  

Known 

Cure but 

extensive 

treatment 
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2 Marginal Injury 

requiring 

maximum 

of 3 days 

of medical 

leave only 

Very Mild 

exposure, 

Reversibl

e injury to 

Bodily 

Functions 

with less 

than 3 

days 

recovery 

More Than 

R10k 

damages 

More than 5 days for 

full re-instatement 

 

Temporary 

Body                  

Injury or 

Loss of 

Use for 3 

days or 

less 

Infection 

with  

Known 

Cure but 

treatment 

needed 

    

 

1 Negligible First aid 

treatment 

only 

Very Mild 

exposure, 

Reversibl

e injury to 

Bodily 

Functions 

with less 

than 3 

days 

recovery 

Less than 

R5k 

damages 

No significant 

downtime 

 

No or 

superficial 

injury 

No 

Exposure 

    
 

  
 

 



The Tender           143
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

Likelihood Table       
 

Pt Likelihoo

d level 

Likelihood of Occurrence / Exposure Criteria  

5 Frequent Likely to occur many times per year  

4 Moderate Likely to occur once per year  

3 Occasion

al 

Might occur once in three years  

2 Remote Might occur once in five years  

1 Unlikely Might occur once in ten years  

              
 

              
 

              
 

Risk level Determination - 5 x 5 

Matrix 

      

          

   SEVERITY  

   Critical 

(5) 

Very 

Serious 

(4) 

Serious 

(3) 

Marginal  

(2) 

Negligibl

e 

(1) 

 

LIKELIH

OOD 

Frequent 

(5) 

25 

Operation 

not 

permissibl

e 

20 

Operatio

n not 

permissi

ble 

15 

High 

priority 

10 

Review 

at 

appropri

ate time 

5 

Risk 

acceptab

le 

 

Moderate 

(4) 

20 

Operation 

not 

permissibl

e 

16 

Operatio

n not 

permissi

ble 

12 

High 

priority 

8 

Review 

at 

appropri

ate time 

4 

Risk 

acceptab

le 

 

Occasion

al  

(3) 

15 

High 

priority 

12 

High 

priority 

9 

Review at 

appropriat

e time 

6 

Risk 

acceptab

le 

3 

Risk 

acceptab

le 

 

Remote 

(2) 

10 

Review at 

appropriat

e time 

8 

Review at 

appropria

te time 

6 

Risk 

acceptable 

4 

Risk 

acceptab

le 

2 

Risk 

acceptab

le 

 

Unlikely 

(1) 

5 

Risk 

acceptabl

e 

4 

Risk 

acceptabl

e 

3 

Risk 

acceptable 

2 

Risk 

acceptab

le 

1 

Risk 

acceptab

le 

 



The Tender           144
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

Review the risk assessment records every year or whenever there are 

changes in processes, work activities or upon any incident occurrence, 

whichever is earlier.  
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Action Table       
 

  Colour Score Risks Action  

   16 - 25 High Manage risk 

 

Stop operation & review controls. If 

necessary abort experimentation.  

 

   12 - 15 Warning High priority remedial action 

 

Proceed with extreme caution with 

supervision at all times.  Implement 

additional (secondary) controls 

immediately. Review within 7 days. 

Emergency control measures shall 

be in place.  

 

   8 -10 Medium Take remedial action at appropriate 

time 

 

Proceed with care. Additional control 

is advised. Review shall be 

implemented within 30 days.  

 

   1 - 6 Warning Risk acceptable: Residual risk  

 

If possible, risk reduction should be 

further considered, particularly 

severity.  

 

There are no imminent dangers. 

Frequent review shall be in place 

especially changes in procedures, 

materials or environment.  
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Risk Assessment Legend 

  

1 Health and Safety File of the contractor 

2 Entrance to Site  

3 Site security and safeguarding 

4 Training of Employees 

5 Induction/Training 

6 Hazardous Chemical Agents 

7 Appointment of Subcontractors  

8 Selection of workers / staff for site.  

9 Emergency Procedures 

10 Fire Equipment 

11 Incident Reporting 

12 Distribution of PPE  

13 Safety Signage  

14 Communication and Documentation 

15 Welfare Facilities  

16 Display Procedures and Alcohol abuse 

17 Designation of laydown areas 

18 Poor waste management 

19 Use of hand tools 

20 Use of portable power tools 

21 Loading and Off-loading 

22 Stacking and storage 

23 Existing Services 

24 Brick Work and Mortar 

25 Noise  

26 Dust Control 

27 Biohazardous Waste 

28 Epidemic and pandemic control 

29 Wildlife and Insects 

30 Ergonomics  

31 Working at heights 

32 Concrete Work 

33 Excavation 

34 Confined Space Work 
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BASELINE HAZARD IDENTIFICATION AND RISK ASSESSMENT  

CLIENT / EMPLOYER DEPARTMENT OF AGRICULTURE 

PROJECT / CONSTRUCTION SITE & EXACT 

LOCATION OF THE WORKS 

The Supply, Delivery and 

Installation of a Centre Pivot at 

Shiloh Farm in Cris Hani District 

  

Hazard & Risk Identification  Raw Risk Evaluation Risk Control 

Measures  & 

Residual 

Risk Rating 

1a

.  

1b 1c.  1d.  2a. 2b. 2c.  3a. 

S/

N 

Work activity Hazard  Consequent

ial Risk / 

Possible 

Accident / Ill 

health to 

persons, 

fire or 

property 

loss 

Severi

ty 

Likeliho

od 

RP

N* 

Risk Control 

Measures  

         

BASELINE RISK ASSESSMENT 

        

1 Health and 

Safety File of 

the contractor 

Principal 

Contractor not 

submitting the 

required 

documentation 

timeously. 

Incompetent 

person 

preparing the 

OHS File. 

This will be 

resulting in 

project 

delays. Cost 

impact 

4 4 16 Principal 

Contractor to 

begin with 

document 

preparation 

immediately 

after formal 

appointment  
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2 Entrance to 

Site  

Site 

Establishment 

on site at open 

area on site  

Obstruction 

new proposed 

structures and 

material 

Delivery 

vehicles etc. 

Obstruction 

new 

proposed 

structures 

and material 

Delivery 

vehicles etc. 

4 3 12 Site camp to 

be clearly 

demarcated 

considering 

project 

requirements. 

Laydown 

areas to be 

sufficient in 

size and 

controlled.  

Laisse with 

Client and 

plan. Do not 

allow 

demolition 

rubble, 

deliveries to 

crowd access 

or build up. 

Ensure site 

camp is 

approved by 

PA 

3 Site security 

and 

safeguarding 

Insufficient 

access control. 

Unauthorize

d entry on 

site premises 

may result in 

losses and a 

lack of 

accountabilit

y. Damage 

to property 

and loss 

financially 

5 5 25 Security 

guards to be 

appointed to 

keep watch.  

4 Training of 

Employees 

Incompetent 

person not 

equip to do the 

work assigned 

for.   

Delays in 

construction 

work. 

Damage of 

property. 

Injury of 

people. 

5 5 25 Train all 

person as per 

duties and 

responsibilitie

s. 
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5 Induction/Trai

ning 

Failure to 

induct workers 

and lack of 

training; 

Lack of correct 

and  updated 

information/ 

awareness. 

Lack of 

Induction 

warnings of 

hazards in 

access to site.  

outbreaks not 

reported to PC 

Workers not 

adhering to 

prescribed 

controls due 

to lack of 

awareness 

resulting in 

increased 

exposure. 

5 4 20 Contractor to 

develop a 

comprehensiv

e induction 

programme 

6 Hazardous 

Chemical 

Agents 

Working with 

different 

chemicals 

Physical 

injuries to 

the body, 

harm to the 

eyes, and 

inhalation 

injuries to 

the lungs. 

5 4 20 Contractor to 

ensure 

updated list of 

Hazardous 

Chemical 

Agent. SDS 

must be kept 

updated. 

Good 

ventalation 

system must 

be use 

painting and 

using of 

chemical 

agents  in 

close confined 

spaces. 

Unsafe storage 

of flammables. 

Mixing 

polymers, 

combustibles 

and 

flammables'                                  

Risk of fire, 

explosions 

resulting to 

burns to the 

body or even 

multiple 

fatalities.Fire 

spreading. 

Loss of 

material.Seri

ous 

5 4 20 Flammable 

store to be 

well ventilated 

and fitted with 

a roof to 

protect from 

direct 

exposure to 

sunlight. 

Access 

control to 
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damages to 

property. 

Loss of 

finance, 

reputation 

and project. 

stores. 

Signage and 

warnings.HCS 

Supervisor / 

Controller to 

be designated 

in 

writing.Establi

sh 

communicatio

n with the 

employees 

regarding the 

location of the 

storage area. 

All hazardous 

waste must be 

discarded of 

seperately 

and cleaning 

of paint rags 

and brushed 

contaminated 

water must 

disposed 

propely.  

7 Appointment 

of 

Subcontractor

s  

Incompetent 

contractors  

Person 

getting 

injured due 

to lack of 

safety 

knowledge 

5 4 20 Appoint 

Competent 

Sub-

Contractor . 

Ensure Letter 

of Good 

Standing is 

Valid with 

Commissioner

. Ensure 37,2 

Agreement is 

signed. 
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8 Selection of 

workers / staff 

for site.  

Employees 

medically unfit 

and incorrectly  

Accidents 

resulting in 

injuries 

and/or 

damage to 

property. 

Loss of 

finance, 

time, 

reputation, 

project. 

3 5 15 Require all 

employees to 

undergo 

medical 

examinations 

before starting 

work on the 

site. These 

examinations 

will be 

conducted by 

an 

Occupational 

Practitioner 

based on the 

specific tasks 

assigned. 

Incompetent 

staff appointed 

on project.  

Accidents 

due to 

incompetenc

y result in 

serious 

injuries 

and/or 

damage to 

property. 

Decreased 

Productivity: 

Possible 

fatality. Loss 

of finance, 

time, 

reputation, 

project. 

5 4 20 Develop a 

recruitment 

and selection 

process in 

place, 

including 

proper 

screening, 

verification of 

qualifications, 

and 

assessments 

to ensure that 

selected 

workers 

possess the 

required skills 

and 

competencies 

for the job 

Person has no 

knowledge of 

health and 

safety. 

Accidents 

resulting in 

injuries 

and/or 

damage to 

property, 

Legal 

5 3 15 All staff to be 

inducted for 

site before 

work 

commences. 

Contractor to 

ensure 
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liabilities 

under DOEL. 

Loss of 

finance, 

reputation, 

time, project. 

induction is 

project 

specific. 

9 Emergency 

Procedures 

Not following 

correct 

procedure 

suspected 

cases; 

Loss of life. 

Loss of 

material, 

time, 

finance, 

reputation. 

Public 

liability risks. 

5 4 20 Ensure the 

approval of 

the 

emergency 

plan. Appoint 

a qualified 

individual to 

oversee and 

lead the 

implementatio

n of 

emergency 

procedures. 

Fire, collapse 

of structures, 

delay in 

emergency 

attendance 

theft, fatalities,  

5 5 25 
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10 Fire 

Equipment 

Incorrect or no 

fire equipment , 

Faulty Fire 

Equipment 

Risks to life, 

property, and 

the overall 

safety of the 

environment 

5 5 25 Ensure 

correct Fire 

Equipment is 

Identified for 

emergency 

Procedures. 

Appoint and 

train 

designated 

personnel 

who are 

competent to 

handle 

emergency 

situations. 

Check 

Equipment 

Regularly 

11 Incident 

Reporting 

Potential 

overlooking or 

underreporting 

incidents, 

accidents, or 

near misses. 

Failure to 

report incidents 

Unaddresse

d Safety 

Issues due 

to lack of 

report. 

Repetition of 

incidents. 

Legal and 

Compliance 

Consequenc

es: 

3 5 15 Develop 

incident 

procedures. 

Communicate 

to all 

employees. 

Promote  

Reporting 

Culture 

Competent 

person 

appointed to 

ensure 

streamline 

incident 

investigation.  
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12 Distribution of 

PPE  

Potential errors 

or oversights in 

the distribution 

process. This 

can include 

incorrect 

selection, 

sizing, or 

distribution of 

PPE. 

Employees not 

wearing PPE. 

Employees not 

maintaining 

PPE 

Inadequate 

Protection, 

Non-

Compliance 

with 

Regulations. 

Increased 

Injury or 

Health Risks 

5 5 25 Ensure PPE is 

Free To all 

employee and 

are distributed 

due to Task 

and Risk 

involve. 

Ensure 

Quality 

Control 

Checks. 

Training 

Employees on 

Maintaining 

PPE and how 

to use PPE.  
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13 Safety 

Signage  

Ineffective 

communication 

or 

misunderstandi

ng due to 

poorly 

designed, 

unclear, or 

misleading 

signs. 

Injury to 

persons, 

Damage to 

Property, 

Financial 

Loss.  

5 5 25 Ensure that 

safety signs 

convey 

information in 

a clear and 

concise 

manner. Place 

safety signs in 

prominent 

locations 

where they 

can be easily 

seen by 

individuals 

approaching 

the 

area.Impleme

nt a routine 

inspection and 

maintenance 

schedule to 

ensure that 

safety signs 

remain in 

good 

condition. 

Ensure that 

safety signs 

comply with 

relevant 

safety 

regulations 

and 

standards.  
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14 Communicatio

n and 

Documentatio

n 

Lack of 

Communication  

Ineffective 

communicati

on could 

lead to 

injuries, 

Loss, 

damage, 

Poor control, 

Lack of 

understandin

g 

3 3 9 Ensure 

Communicatio

n Procedures 

are clear and 

communicate

d to all 

employees. 

Ensure all 

employee sign 

POPI Act and 

get training on 

this to ensure 

communicatio

n and 

submission of 

documents is 

controlled.  

15 Welfare 

Facilities  

Lack of Toilets, 

Water to drink, 

Water to wash 

hands 

Lack of 

Water 

Drowsiness, 

Dehydration, 

Loss of 

Dignity, 

Health Risk 

to 

employees, 

Environment

al Impact  

5 3 15 Implement 

and enforce 

policies and 

regulations 

regards to 

clean water 

and sanitation 

facilities 

16 Display 

Procedures 

and Alcohol 

abuse 

No discipline of 

employees, No 

rules, 

Employees 

alcohol usage 

Injury to 

person, 

Loss, 

damage of 

equipment 

and property. 

Poor Control  

3 3 9 Clear policies 

and 

procedures 

must be 

communicate

d to all 

employees. 

Non tolerance 

of Alcohol on 

site. 
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17 Designation of 

laydown areas 

Lack of 

planning for 

delivery truck 

space and 

access. 

condition 

during 

construction 

work 

 injuries / 

even fatality. 

Lack of 

finance, 

resources, 

reputation 

and project. 

5 3 15 Site camp to 

be clearly 

demarcated 

considering 

project 

requirements. 

Laydown 

areas to be 

sufficient in 

size and 

controlled.  

Laisse with 

Client and 

plan. Do not 

allow 

demolition 

rubble, 

deliveries to 

crowd access 

or build up.  

18 Poor waste 

management 

Poor waste 

management 

on site. Poor 

housekeeping,  

Loss of life. 

Loss of 

material, 

time, 

finance, 

reputation. 

Public 

liability risks. 

3 4 12 Good 

housekeeping 

and waste 

disposal 

procedures 

and plan. All 

construction 

works soil and 

waste material 

must be cart 

away regularly 

*RPN - Risk Prioritization Number 

WORK SPECIFIC RISK ASSESSMENT 

19 Use of hand 

tools 

Sub-standard 

and unsafe 

hand tools; 

Incorrect use. 

Lack of hygiene 

Injury to 

parts of the 

body. 

Spread of 

disease 

2 5 10 PPE, 

checks/inspec

tion 

registers, 

control, 

training. 
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20 Use of 

portable 

power tools 

Sub-standard 

electrical power 

tools and 

incorrect use 

thereof. Noise 

and vibration.  

Injury and 

loss of 

finance, 

reputation 

and contract. 

Disable the 

existing 

electricity 

supply. 

3 5 15 Control, 

checks, issue 

and inspection 

registers to be 

completed, 

Training 

before using 

equipment 

21 Loading and 

Off-loading 

Unsafe 

offloading of 

material and 

unsafe material 

stacks; 

Heavy objects 

and manual 

handling; 

Shortage of 

persons for 

task; Vehicle 

accidents, 

blocking 

emergency 

vehicles 

Injury and 

loss of 

finance, 

reputation 

and contract. 

3 4 12 Adequate 

number of 

workers for 

the task at 

hand; Proper 

training and 

induction on 

manual 

handling 

techniques; 

PPE and 

adequate 

supervision;  

Use 

designated 

area for 

offloading, 

stacking and 

storage of 

material. 

Follow Traffic 

management 

plan 
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22 Stacking and 

storage 

Improper 

stacking and 

storage. 

Serious 

injuries 

and/or 

fatalities. 

Loss of 

material and 

equipment, 

loss of 

finance , 

time, 

reputation. 

3 4 12 Good 

housekeeping

; 

Competent 

Stacking & 

Storage 

Supervisor; 

Demarcated 

material 

laydown 

areas; 

Stacking and 

storage 

inspections; 

23 Existing 

Services 

Not being 

aware of 

existing 

services (i.e. 

Electrical and 

data cables; 

water and 

sewer lines) 

Damage to 

existing 

services; 

Power cuts, 

flooding and 

sewer 

spillages; 

Coming into 

contact with 

live electrical 

services may 

result into 

electrocution 

causing 

serious 

injuries or 

even fatality; 

5 4 20 As-built 

drawings and 

drawings for 

existing 

services; 

Induction of 

workers and 

proper work 

instruction; 

Wearing of 

non-

conductive 

gloves when 

exposing 

services by 

hand; 

Competent 

operators; 

Adequate 

supervision; 

24 Brick Workand 

Mortar 

Mixing of 

mortar - Faulty 

hand tools; 

Injury to 

workers 

3 4 12 Use of correct 

PPE, tools in 

good 

condition; 

Supervisor to 

monitor; 

Regular tool 

box talks; 
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Stacking or 

Placing bricks 

at work - Bricks 

falling over, 

brick could cut 

skin. Throwing 

bricks 

Injury to 

parts of the 

body. 

Ergonomic 

hazards, 

Loss of 

materials 

3 4 12 Proper and 

safe stacking 

of bricks; 

Use of correct 

PPE; 

Regular 

toolbox talks 

Adequate 

supervision; 

SWO for brick 

handling and 

Mixing plaster. 

Supplying 

mortar to 

bricklayer; 

Brickwork's to 

walls - faulty 

hand tool, poor 

standard of 

scaffolding or 

trestles. Not 

using correct 

plaster sand. 

Leaving finds 

on plaster, poor 

project quality 

Injury to 

parts of the 

body 

3 4 12 Use of correct 

PPE; 

Good 

standard of 

scaffolding/ 

trestles, tools 

in good 

condition; 

Placing 

window, door 

frames, and 

lintels - Falling 

frames and 

lintels; 

Injury to 

workers, 

possible 

serious 

injuries; 

4 4 16 Checks to be 

done to 

confirm that 

windows and 

door frames 

are well 

stayed; Use of 

correct PPE; 

Supervisor to 

monitor and 

control; 
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25 Noise  Excessive 

noise 

generated by 

construction 

workers, plant, 

and machinery 

Hearing 

Damage, 

Patient 

Disturbance, 

Communicati

on 

Challenges. 

Negative 

Impact on 

surrounding 

environment.  

5 5 20 Establish 

specific 

timeframes for 

particularly 

noisy tasks to 

reduce overall 

exposure. 

Establish 

clear 

communicatio

n protocols 

among 

construction 

workers and 

people that 

could be 

affected to 

ensure 

coordination 

while 

minimizing 

unnecessary 

noise. Correct 

PPE 
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26 Dust Control Stock piling of 

material         

airborne dust 

particles  

Environment

al risk, to 

employees, 

and visitors. 

Respiratory 

problems 

5 5 20 Implement 

dust control 

measures, 

such as water 

spraying, dust 

suppressants, 

or chemical 

stabilizers, to 

minimize the 

generation 

and 

dispersion of 

dust.  

Covering 

materials or 

using 

enclosed 

storage can 

help control 

dust from 

construction 

materials. 

Provide 

correct PPE 

Plan the 

construction 

site layout to 

strategically 

position  
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27 Biohazardous 

Waste 

Chemical 

Exposure from 

Construction 

Materials. 

Improper 

disposal of 

construction 

waste.  

infection, 

diseases, 

allergies, 

bacterial 

infections.  

3 2 20 Ensure waste 

mangement 

procedures 

are followed 

and disposal 

of 

contaminated 

soil.    

Establish 

proper waste 

management 

protocols. 

Contract with 

licensed 

waste 

disposal 

services for 

hazardous 

materials. 

28 Epidemic and 

pandemic 

control 

Close Contact 

among 

Workers. 

Shared 

Equipment and 

Tools. 

Inadequate 

Sanitation 

Facilities. 

Workers 

Showing 

Symptoms of 

Illness. 

Communication 

Challenges. 

Lack of PPE. 

Transportation 

and 

Commuting. 

Epidemic out 

of control. 

Spread of 

illness and 

disease. 

Symptoms 

not getting 

reported. 

Community 

also affected 

during 

transportatio

n  

3 2 6 Ensure 

Contractor 

have a 

epidemic and 

pandemic 

control 

procedure and 

policy. 

Hygiene is 

imparitive and 

must be 

implemented. 

Soap and 

water must be 

kept on 

site.Reporting 

procedures for 

all health and 

incidents is 

important 

ensure its 

implemented. 

PPE control 

on site must 

be done daily.  
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29 Wildlife and 

Insects 

Long grass 

could lead to 

snakes,rodents

,tick etc.. 

Property could 

have possibility 

of  bee hives. 

Disturbed 

Nesting Sites. 

Vehicle 

collision with 

cattle. Noise 

could disturb 

wild life. 

Snake Bites. 

Bee sting. 

Tick Fever. 

Allergies to 

bites or 

insects. 

Community 

unrest with 

vehicle 

collision on 

cattle. 

3 2 6 Monitoring 

procedures of 

wildlife must 

be agreed 

with 

environmental 

experts. 

Inform 

workers of 

possible 

wildlife and 

insects.  

Emergency 

numbers for 

animal control 

must be at 

hand. Report 

all wildlife 

incidents or 

contact OHS 

Agent or PA. 
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30 Ergonomics  Strain Injuries: 

Prolonged 

overhead work 

during ceiling 

installation can 

lead to muscle 

strain and 

fatigue in the 

shoulders, 

arms, and 

back. Repeated 

motions such 

as lifting, 

reaching, and 

bending while 

installing 

ceilings, floor 

tiles, and 

cupboards can 

cause repetitive 

motion injuries 

like tendonitis 

and carpal 

tunnel 

syndrome.  

Designed Tools 

and Equipment. 

Stretching. 

Laying of 

bricks. Manual 

labour. 

Muscle 

Strain, Nerve 

damage, 

Back Strain. 

Repetitive 

motion 

injuries like 

tendonitis 

and carpal 

tunnel 

syndrome. 

Bending and 

stretching 

during work 

could cause 

muscle strain 

and fatigue 

in the 

shoulders, 

arms, and 

back 

2 1 2 Appoint a 

competent 

person in 

writing to do 

an ergonomic 

risk 

assessment 

and 

procedures. 

Rotate 

employees 

doing 

repetitive work 

as well as 

those working 

with vibrating 

equipment. 

Encourage 

exercise 

culture.    

Providing 

ergonomic 

training to 

workers on 

proper lifting 

techniques, 

posture, and 

use of 

ergonomic 

tools. Using 

mechanical 

aids such as 

hoists or 

dollies to 

assist with 

lifting heavy 

materials.  

Rotating tasks 

to vary 

physical 

demands and 

reduce 

prolonged 

exposure to 
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repetitive 

motions. 

Designing 

workstations 

and layouts to 

minimize 

awkward 

postures and 

optimize 

reach 

distances. 

Ensuring 

adequate rest 

breaks and 

job rotation 

schedules to 

prevent 

overexertion 

and fatigue.  

Addressing 

ergonomic 

risks 

proactively, 

employers 

can promote a 

safer and 

healthier work 

environment 

for employees 

involved in the 

installation of 

ceilings, floor 

tiles, and 

cupboards. 
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31 Working at 

heights 

Ladder and 

scaffolding 

Falling, 

injuries, 

Fatalities. 

Slipping 

4 2 8 A 

comprehensiv

e Fall 

Protection 

Plan will be 

created, 

encompassing 

ladder and 

scaffolding 

work with a 

fall arrest 

plan. All 

employees 

must have 

working at 

heights 

training and 

acknowledge 

their 

understanding 

through a 

signed 

confirmation. 

All ladders 

must be 

SABS 

approved. 

Appoint 

competent 

persons 

responsible 

for erecting, 

supervising, 

and inspecting 

scaffolding. All 

scaffolding 

must be 

according to  

SANS 10085 

standards. 

Fall arrest and 

fall protection 

equipment 

must be on-
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site and 

subjected to 

regular 

monitoring. 

32 Excavation  Use of heavy 

equipment on 

site to 

excavate; 

Incompetent 

operators; 

Poor visibility; 

Underground or 

overhead 

services 

Collisions 

with other 

machines or 

workers 

resulting in 

serious 

injuries or 

fatality and 

property 

damage; 

Heavy 

machinery 

falling into 

excavations; 

4 4 16 Appoint 

competent 

Excavations 

Supervisor; 

Follow 

excavation 

safe work 

procedures 

Workers to 

stay clear of 

heavy 

machinery; 

Dust control 

measures to 

be in place; 

Open trenches 

/ unprotected 

excavations. 

Soil conditions 

and depth and 

size of 

excavation 

location. 

Injuries due 

to unsafe 

use of picks 

and shovels; 

Collapse of 

excavations 

while there 

are workers 

inside 

leading 

serious 

injuries. 

4 3 12 Workers keep 

a safe 

distance from 

each other 

when using 

picks and 

shovels; 

Induction and 

clear work 

instruction; 

Inspection of 

excavations at 

appropriate 

intervals; 

Adequate 

supervision; 
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Excavation by 

hand  

Physical 

injury  

4 4 16 Open 

trenches and 

excavations 

must be kept 

to a minimum 

where 

possible; 

Monitoring 

and 

barricading of 

excavations 

with suitable 

protective 

material;Prop

er instruction 

and warning 

signage; 

Ensure care 

with services 

and plan 

accordingly. 
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33 Concrete 

Work 

Wet concrete, 

uneven 

surfaces, and 

debris can 

cause workers 

to slip or trip,. 

Use of 

Reinforcing 

steel,  serious 

injury, such as 

cuts or 

puncture 

wounds. 

.Heavy 

machinery like 

concrete 

mixers, trucks, 

or equipment 

used for 

moving the wet 

concrete can 

cause crush 

injuries. Wet 

concrete is 

highly alkaline 

lifting heavy 

bags of 

cement, rebar, 

or other 

equipment can 

cause muscle 

strains and 

injuries. Dust 

from dry 

cement or sand 

can cause 

respiratory 

problems if 

inhaled. 

Slip and Trip 

Injury to 

body.  

Reinforceme

nt steel could 

cause cuts 

that has rust. 

crush injuries 

(fingers, 

hands,etc) 

when 

working with 

machinery. 

Cement can 

cause burns, 

rashes, or 

skin irritation. 

Lifting 

equipment 

can cause 

muscle 

strains and 

injuries. 

Cement Dust 

can cause 

respiratory 

problems if 

inhaled. 

      Keep the work 

area clean 

and dry to 

prevent slips, 

trips, and falls. 

Use clear 

signage and 

barriers to 

mark 

hazardous 

zones. 

Enforce 

supervision 

during 

concrete 

pouring 

activities to 

ensure safety. 

Conduct a 

PPE 

assessment to 

ensure that all 

personal 

protective 

equipment is 

suitable for 

the specific 

task. 

Properly 

position 

reinforcement 

steel and 

cover 

exposed rebar 

to eliminate 

tripping 

hazards. 

Ensure 

workers are 

vaccinated 

against 

tetanus to 

prevent blood 

poisoning in 
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case of 

injuries. 

Implement 

safety barriers 

around rebar 

stacks to 

minimize the 

risk of 

accidental 

contact. 

Ensure that 

machinery 

operators are 

thoroughly 

trained to 

operate 

equipment 

safely. 

Assign 

spotters when 

moving 

equipment 

near workers, 

especially 

during 

concrete 

delivery. 

Establish 

exclusion 

zones to keep 

workers at a 

safe distance 

from heavy 

machinery, 

particularly 

during ready-

mix concrete 

delivery. 

Ensure all 

workers 

receive proper 

training on 

how to safely 

mix and 



The Tender           172
  
Reference no: SCMU8-26/27-0030                                                                                      Rev 24.2 – 06/11/2024 
 
 
 

handle 

concrete. 

34 Confined 

Space Work 

Improper 

stacking and 

storage. 

Serious 

injuries 

and/or 

fatalities. 

Loss of 

material and 

equipment, 

loss of 

finance , 

time, 

reputation. 

4 3 12 Good 

housekeeping

; 

Competent 

Stacking & 

Storage 

Supervisor; 

Demarcated 

material 

laydown 

areas; 

Stacking and 

storage 

inspections; 

Good 

ventilation 

system must 

be in place 

when such 

work is carried 

out.  

*RPN - Risk Prioritization Number 
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PEM ENVIRONMENTAL MANAGEMENT PLAN 

 

PEM.1 PURPOSE  

 
The purpose of the EMP is to encourage good management practices through planning and commitment with 
respect to environmental issues, and to provide rational and practical environmental guidelines to minimise 
disturbance of the natural environment.  
 

PEM.2 RESPONSIBILITIES FOR ENVIRONMENTAL MANAGEMENT 

 
The contractor will be responsible for environmental control on site during construction and the maintenance 
period.  The construction activities will be monitored by an independent environmental specialist and audited 
against the EMP. 
 

PEM.3 TRAINING AND INDUCTION OF EMPLOYEES 

 

The contractor has a responsibility to ensure that all those people involved in the project are aware of and 
familiar with the environmental requirements for the project (this includes sub-contractors, casual labour, 
etc.). 
 

PEM.4 COMPLAINTS REGISTER AND ENVIRONMENTAL INCIDENT BOOK 

 
Any complaints received by the project team from the community will be recorded. The complaint will be 
brought to the attention of the site manager.  

 
All complaints received will be investigated and a response given to the complainant within 28 days. 

 
All environmental incidents occurring on the site will also be recorded.  
 

PEM.5 ENVIRONMENTAL SAFETY 

 
The management of impacts associated with various categories of concern is discussed as separate topics, 
indicated below. 
 

PEM.5.1 Soil 

 
(a) Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, when areas 

are cleared. If mixed with clay sub-soil the usefulness of the topsoil for rehabilitation of the site will be 
lost. 

 
(b) Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No vehicles 

are allowed access onto the stockpiles after they have been placed. 
 
(c) Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater than 14 

days during the wet season. The need for such measures will be indicated in the site-specific report. 
 
(d) Topsoil stripped from different sites must be stockpiled separately and clearly identified as such. 

Topsoil obtained from sites with different soil types must not be mixed. 
 
(e) Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign matter, 

which may inhibit the later growth of vegetation and microorganisms in the soil.   
 

PROJECT SPECIFICATIONS FOR THE SUPPLY AND INSTALLATION OF A CENTRE PIVOT AT 
SHILOH FARM IN THE CHRIS HANI DISTRICT 

ENVIRONMENTAL MANAGEMENT PLAN 
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(f) Soil must not be stockpiled on drainage lines or near watercourses without prior consent from the 
Project Manager. 
 

(g) Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that is the 
timing of clearing and grubbing should be co-ordinated as much as possible to avoid prolonged 
exposure of soils to wind and water erosion.  Stockpiled topsoil must be either vegetated with 
indigenous grasses or covered with a suitable fabric to prevent erosion and invasion by weeds. 

 
(h) Limited vehicular access is allowed across rocky outcrops and ridges. 
 
(i) All cut and fill surfaces need to be stabilized with appropriate material or measures when major civil 

works are complete. 
 
(j) Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion and control 

procedures must be applied to all embankments that are disturbed and de-stabilized. 
 
(k) All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages must be 

repaired on mobile equipment or containment trays placed underneath immobile equipment until such 
leakage has been repaired. 

 
(l) Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill site or 

the soil can be regenerated using bio-remediation methods. 
 
(m) Runoff must be reduced by channeling water into existing surface drainage system. 
 

PEM.5.2 Water 

 
(a) Adequate sedimentation control measures must be instituted at any river crossings when excavations 

or disturbance of a riverbanks or riverbeds takes place. 
 
(b) Adequate sedimentation control measures must be implemented where excavations or disturbance of 

drainage lines of a wetland may take place. 
 
(c) All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be 

controlled. Use appropriate structures and methods to confine spillages such as the construction of 
berms and pans, or through the application of surface treatments that neutralise the toxic effects prior 
to the entry into a watercourse. 

 
(d) Oil absorbent fibres must be used to contain oil spilt in water. 
 
(e) During construction through a wetland, the majority of the flow of the wetland should be allowed to 

pass downstream.   
 
(f) Vehicular traffic across wetland areas must be avoided. 
 
(g) No dumping of foreign material in streams, rivers and/or wetland areas is allowed. 
 
(h) The wetland area and/or river must not be drained, filled or altered in any way including alteration of a 

bed and/or, banks, without prior consent from the DWAF.  The necessary licenses must be obtained 
in terms of Section 21 and 22 of the National Water Act, 36 of 1998 from DWAF. 

 
(i) No fires or open flames are allowed in the vicinity of the wetland, especially during the dry season. 
 
(j) No swimming, washing (including vehicles and equipment), fishing or related activity is permitted in a 

wetland or river without written permission from the Project Manager. 
 

(k) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas must 
be minimized. 

 

PEM.5.3 Air 

 
(a) Speed limits must be implemented in all areas, including public roads and private property to limit the 

levels of dust pollution.  
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(b) Dust must be suppressed on access roads and construction sites during dry periods by the regular 

application of water or a biodegradable soil stabilisation agent.  Water used for this purpose must be 
used in quantities that must not result in the generation of run-off. 

 
(c) The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams in 

terms of sedimentation.  Mitigation measures identified during the site specific study must be 
implemented. 

 
(d) The Contractor must notify the Principal of all schools within 50m of the site of proposed activities.  

The Principal must in turn ensure that children with allergies and respiratory ailments take the 
necessary precautionary measures during the construction period.  The Contractor must ensure that 
construction activities do not disturb school activities e.g. dust clouds may reduce visibility affecting 
sports activities.   

 
(e) Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a permitted 

landfill site.  Waste must not be allowed to stand on site to decay, resulting in malodours. 
 

(f) Noise control measures must be implemented. All noise levels must be controlled at the source. All 
employees must be given the necessary ear protection gear. IAP’s must be informed of the excessive 
noise factors. 

 
(g) The Contractor must inform all adjacent landowners of any after-hour construction activities and any 

other activity that could cause a nuisance e.g. the application of chemicals to the work surface. Normal 
working hours must be clearly indicated to adjacent land owners. 

 
(h) No loud music is allowed on site and in construction camps. 
 
(i) No fires are allowed if smoke from such fires will cause a nuisance to IAP's. 

 

PEM.5.4 Social and Cultural 

 
(a) Access by non-construction people onto any construction sites must be restricted. The Contractors 

activities and movement of staff must be restricted to designated construction areas only. 
 
(b) The Contractors crew must be easily identifiable due to clothing, identification cards or other methods. 
 
(c) Rapid migration of job seekers could lead to squatting and social conflict with resident communities 

and increase in social pathologies if not properly addressed. The Contractor must ensure that signs 
indicating the availability of jobs are installed. 

 
(d) Criteria for selection and appointment (by the Contractor) of construction labour must be established 

to allow for preferential employment of local communities.  The Local Authority must be actively 
involved in the process of appointing temporary labourers. 

 
(e) Sub-Contractors and their employees must comply with all the requirements of this document and 

supporting documents e.g. the Contract document that applies to the Contractor. Absence of specific 
reference to the sub-contractor in any specification does not imply that the sub-contractor is not bound 
by this document. 

 
(f) No member of the construction workforce is allowed to wander around private property, except within 

the immediate surroundings of the site. 
 
(g) The Contractor must provide suitable sanitation facilities for site staff.  Sanitation provided during the 

construction phase should be managed so that it does not cause environmental health problems.  The 
use of the surrounding fields or grounds for toilet purposes is not permitted under any circumstance. 

 
(h) The Contractor must arrange for all his employees and those of his sub-contractors to be informed of 

the findings of the environmental report before the commencement of construction to ensure: 
 

• A basic understanding of the key environmental features of the work site and environments, and 
 

• Familiarity with the requirements of this document and the site specific report. 
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(i) Supervisory staff of the Contractor or his sub-contractors must not direct any person to undertake any 

activities which would place such person in contravention of the specifications of this document 
endanger his/her life or cause him/her to damage the environment. 

 
(j) The demand for construction materials and supplies will have an effect on the local economy. This 

impact can be optimised by sourcing and purchasing materials locally and regionally wherever 
possible, insofar as the material complies with the design specification.   

 
(k) The Contractor must maintain a detailed complaints register. This must be forwarded, together with 

solutions, to the authorities when requested. 
 

PEM.5.5 Aesthetics 

 
(a) Scenic Quality 
 

Damage to the natural environment must be minimized. 
 
Trees and tall woody shrubs must be protected from damage to provide a natural visual shield.  
Excavated material must not be placed on such plants and movement across them must not be 
allowed, as far as practical. 
 
The clearing of all sites must be kept to a minimum and surrounding vegetation must, as far as 
possible, be left intact as a natural shield. 
 
No painting or marking of natural features must be allowed.  

 
(b) All above ground structures could be treated or painted to blend in with the natural environment. 
 
(c) Cut and fill areas, river and stream crossings and other soil stabilisation works must be constructed to 

blend in with the natural environment.   
 
(d) Natural outcrops, rocky ridges and other natural linear features, must not be bisected.  Vegetation on 

such features must, as far as possible, not be cut unless absolutely necessary for construction.   
 
(e) Excavated material must be flattened (not compacted) or removed from site.  No heaps of spoil 

material must be left on site once the Contractor has moved off site either temporarily or permanently. 
 
(f) Any complaints from interest groups regarding the appearance of the construction site must be 

recorded and addressed promptly by the Contractor. 
 

PEM.5.6 Archaeology and Cultural Sites 

 
a) All finds of human remains must be reported to the nearest police station. 
 
b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which 

contains such graves and any other graves that are deemed to be of cultural significance may not be 
destroyed, damaged, altered, exhumed or removed from their original positions without a permit from 
the South African Heritage and Resource Agency (SAHRA). 

 
c) Work in areas where artefacts are found must cease immediately.  
 
d) Under no circumstances must the Contractor, his/her employees, his/her sub-contractors or his/her 

sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. Any person 
who causes intentional damage to archaeological or historical sites and/or artefacts could be penalised 
or legally prosecuted in terms of the National Heritage Resources Act, 25 of 1999. 

 
e) A fence at least 2 m outside the extremities of the site must be erected to protect archaeological sites.  
 
f) All known and identified archaeological and historical sites must be left untouched.  

 
g) Work in the area can only be resumed once the site has been completely investigated. The Project 

Manager will inform the Contractor when work can resume. 
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PEM.5.7 Flora  

 
a) All suitable and rare flora and seeds must be rescued and removed from the site. They must be suitably 

stored, for future use in rehabilitation.  
 
b) The felling and/or cutting of trees and clearing of bush must be minimised. 
 
c) Bush must only be cleared to provide essential access for construction purposes. 
 
d) The spread of alien vegetation must be minimized. 
 
e) Any incident of unauthorised removal of plant material, as well as accidental damage to priority plants, 

must be documented by the Contractor. 
 
f) Woody vegetative matter stripped during construction must either be spread randomly throughout the 

surrounding fields so as to provide biomass for other microorganisms and habitats for small mammals 
and birds, or it may be stockpiled for later redistribution over the reinstated top soiled surface.  No 
vegetative matter must be burnt or removed for firewood other than those removed during the grubbing 
and clearing phase. Such vegetation can be made available to the local inhabitants to be used as 
firewood. 

 
g) No tree outside the footprint of the Works area must be damaged. 
 

PEM.5.8 Fauna 

 
a) No species of animal may be poached, snared, hunted, captured or willfully damaged or destroyed. 
 
b) Snakes and other reptiles that may be encountered on the construction site must not be killed unless 

the animal endangers the life of an employee. 
 
c) Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for construction 

purposes. 
 
d) Disturbances to nesting sites of birds must be minimized. 
 
e) The Contractor must ensure that the work site is kept clean and free from rubbish, which could attract 

pests. 
 

PEM.5.9 Infrastructure 

 
a) The relevant authorities must be notified of any interruptions of services, especially the District 

Municipality, Local Municipality, National Road Agency, Spoornet, TELKOM and ESKOM. In addition, 
care must be taken to avoid damaging major and minor pipelines and other services.  

 
b) The integrity of property fences must be maintained.  
 
c) No telephone lines must be dropped during the construction operations, except were prior agreement 

by relevant parties is obtained. All crossings must be protected, raised or relocated as necessary. 
 
d) All complaints and/or problems related to impacts on man-made facilities and activities must be 

promptly addressed by the Contractor and documented. 
 
e) Storage Facilities 

 

• Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals and 
hazardous materials. 

 

• The Contractor must ensure that accidental spillage does not pollute soil and water resources. 
 

• Fuel stock reconciliation must be done on all underground tanks to ensure no loss of oil, which 
could pollute groundwater resources. 
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• Cement must be stored and mixed on an impermeable substratum.   
 

f) Traffic Control 
 

All reasonable precautions must be taken during construction to avoid severely interrupting the traffic 
flow on existing roads, especially during peak periods.   

 
Before any work can start the Local Traffic Department must be consulted about measures to be taken 
regarding pedestrian and vehicular traffic control. 

 
g) Access Roads 

 
The Contractor and the affected landowner must collaborate on the planning and construction of new 
access routes and the repair or upgrading of existing routes.   

 
Access to the site must be controlled such that only vehicles and persons directly associated with the 
work gains access to the site. 

 
Temporary access roads must not be opened until required and must be restored to its former state as 
soon as the road is no longer needed. 

 
h) Batching Plants 

 
Concrete must be mixed only in an area demarcated for this purpose. All concrete spilled outside this area, 
must be promptly removed by the Contractor and taken to a permitted waste disposal site. After all 
concrete mixing has been completed, all waste concrete must be removed from the batching area and 
disposed of at an approved dumpsite. Storm water must not be allowed to flow through the batching area. 
Water laden with cement must be collected in a retention area for evaporation and not allowed to escape 
the batching area. Operators must wear suitable safety clothing. 

 
i) Chemical toilet facilities should be managed and serviced by a qualified company.  No disposal or 

leakage of sewerage should occur on or near the site. 
 
j) Blasting 

 
Blasting must not endanger public or private property. 

 
Noise mufflers and/or soft explosives must be used to minimize the impact on animals. 

 
All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 must be complied 
with. 

 
The Contractor must take measures to limit fly rock.  

 

PEM.5.10 Safety 

 
a) Measures must be taken to prevent any interference that could result in flashover of power lines due 

to breaching of clearances or the collapse of power lines due to collisions by vehicles and equipment. 
 
b) Measures must be taken during thunderstorms to protect workers and equipment from lightning strikes.  
 
c) All tall structures must be properly earthed and protected against lightning strikes. 
 
d) The process of excavation and back filling must be carried out as a sequential process following one 

another as quickly as possible. Excavations must only remain open for a minimum period of time and 
during this time they must be clearly demarcated. If excavations place the public at risk these sites 
must be fenced. 
 

e) The residents directly affected by open trenches must be notified of the dangers. This will be done 
during the site-specific phase. 
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PEM.5.11 Waste 

 

PEM 5.11.1 Solid Waste 

 
(a) Littering on site and the surrounding areas is prohibited. 
 
(b) Clearly marked litterbins must be provided on site.  The Contractor must monitor the presence of litter 

on the work sites as well as the construction campsite.   
 
(c) All bins must be cleaned of litter regularly. 
 
(d) All waste removed from site must be disposed at a municipal/permitted waste disposal site. 
 
(e) Excess concrete, building rubble or other material must be disposed of in areas designated specifically 

for this purpose and not indiscriminately over the construction site. 
 
(f) The entire works area and all construction sites must be swept of all pieces of wire, metal, wood or 

other material foreign to the natural environment. 
 
(g) Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be removed 

and the area rehabilitated immediately. 
 
(h) Waste must be recycled wherever possible. 
 

PEM 5.11.2 Liquid Waste 

 
(a) The Contractor must maintain mobile toilets on site. 
 
(b) The Contractor must provide adequate and approved facilities for the storage and recycling of used oil 

and contaminated hydrocarbons.  Such facilities must be designed and sited with the intention of 
preventing pollution of the surrounding area and environment.   

 
(c) All vehicles must be regularly serviced in designated area within the Contractors camp such that they 

do not drip oil.   
 
(d) All chemical spills must be contained and cleaned up by the supplier or professional pollution control 

personnel.  Run-off from wash bays must be intercepted. 
 
 
 

PEM 5.11.3 Hazardous Waste 

 
(a) No hazardous materials must be disposed of in the field or anyplace other than a registered landfill for 

hazardous material. Hazardous waste must be stored in containers with tight lids that must be sealed 
and must be disposed at an appropriately permitted hazardous waste disposal site. Such containers 
must not be used for purposes other than those originally designed for. 

 
(b) The Contractor must maintain a hazardous material register. 

 

PEM.5.12 Rehabilitation and Site clearance 

 
(a) When all major construction activities are completed, the site must be inspected to determine site-

specific rehabilitation measures. This may be considered as unplanned work e.g. soil rehabilitation 
due to oil spills. 

 
(b) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste, 

construction rubble fencing and other materials foreign to the area must be removed. 
 
(c) If waste products cannot be recycled they must be disposed of at a permitted landfill site. 

 
(d) All drainage deficiencies including abandoned pit latrines and waste pits must be corrected. 
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(e) Cut and fill areas must be restored and re-shaped. 
 
(f) The area must be restored to its natural vegetation condition using indigenous trees, shrubs and 

grasses as directed by a grassland and/or rehabilitation expert. 
 
(g) Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain and 

topsoil must be replaced.   
 
(h) The grass mix, shrubs and trees used for rehabilitation must be compatible with the species identified 

in the site-specific investigation.   
 
(i) Areas compacted by vehicles during construction must be scarified to allow penetration of plant roots 

and the regrowth of natural vegetation. 
 

PEM.6 MEASUREMENTS AND PAYMENT 

 
No additional payment will be made to the Contractor to comply with the above actions as it will be deemed 
to be included in the rates tendered. 
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PROJECT PARTICULAR SPECIFICATIONS FOR THE BID FOR THE SUPPLY, 

DELIVERY AND INSTALLATION OF A CENTRE PIVOT AT SHILOH FARM IN THE 

CHRIS HANI DISTRICT  

The DEPARTMENT OF AGRICULTURE, (DOA, hereinafter “The Department”) OR District, requires a 

contractor for the Supply, Delivery and Installation of Centre pivot irrigation system, electrical connection and 

pipeline at Shiloh Farm in Enock Mgijima Local Municipality  The Department’s emphasis is on using mainly 

local labour for the works during the process in accordance with standards and norms of the Eastern Cape 

Department of Agriculture. 

PPS 1.2 Scope of Contract 

EXTENT OF WORKS 

Covers the installation of a Centre pivot irrigation system. 
The Contract for installation of Centre pivot irrigation system will include the following works:  

o Supply and installation of 435 m centre pivot machine  

o Electrical connection and testing of the centre pivot machine 

o Excavation and installation of 250 mm x 490 m long pipeline 

o Training the farmer on the operation and maintenance of the irrigation system. 

 
 
PPS 2 DESCRIPTION OF SITES AND ACCESS 

PSC 2.1 Shiloh Farm is located 2km away from Whittlesea Town. Access to the site is along the R67, Irrigation 
System Layout Plan will be available during Clarification/Briefing meeting and directions can be obtained from 
the Manager Coordination Mr NN. Nduli (contact at on 083 440 0613).  

The GPS co-ordinates are - 

Shiloh Farm: -32.190796, 26.825354 

PS 3 DISCLAIMER 

The information regarding subsurface conditions, materials on site and site information supplied, is provided 

in good faith for the contractors’ convenience as an indication of conditions likely to be encountered. No 

responsibility will be accepted for, and there is no guarantee of the information being representative of the 

whole area of the works or materials. The information provided will not be regarded as in way limiting. The 

contractor will be held to have satisfied themselves of all conditions to be encountered on site and to allow 

accordingly in his tendered rates. 

 

PPS4 CONDITIONS APPLICABLE TO ALL PARTICULAR SPECIFICATIONS 

 

USE OF LOCALLY MANUFACTURED MATERIALS AND PRODUCTS: 

Materials and products manufactured in South Africa shall be used in carrying out the work to which this 

specification refers, unless an imported product is prescribed specifically, or when no suitable locally 

manufactured product for the specific use is available. 

 

APPLICATION OF CLAUSES: 

All clauses in this specification which describe the materials and methods to be used in carrying out the work 

specified in the specification of work to be done, or indicated on the drawings, or included in the bills of 

quantities, or in any detail drawings, or instructions issued by the Engineer to the Contractor during the 

progress of the work, shall be considered as applying to the performance of the contract. 

 

SAMPLES: 

The Contractor shall furnish without delay, such samples and/or certificates as called for or may be called for 

by the  Engineer. Materials and/or workmanship not corresponding with approved samples may be rejected. 
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WATER: 

Clean, fresh water free from vegetable or organic matter, earth, clay, acid or alkaline substances either in 

suspension or in solution, other than those used for purification thereof by the responsible authority, shall be 

used through-out. Where there is any reason to suspect the presence of impurities, the Engineer may require 

the Contractor to obtain a chemical analysis of the water by a competent analyst at his own cost. Should the 

water prove unsuitable for use the Contractor must procure water of an approved source. 

 

STANDARD DETAIL DRAWINGS: 

All standard detail drawings applying to a particular service and referred to in this document, in the specification 

or in the bills of quantities, may be seen by Tenderers at the office of the Engineer for the carrying out of the 

work. 

 

SCALE: 

The scale to which the drawings are prepared is only to be made use of when no figured dimensions are given, 

either on the drawings or in the specification. Figured dimensions are always to be followed though they may 

not coincide with the scale of the drawings. Where possible dimensions are to be taken from all relevant 

existing buildings. 

 

UNITS OF MEASUREMENTS: 

Units of measurements have been standardized in accordance with “Système International 

d'Unites" (SI). 

 

INTERPRETATION OF DRAWINGS ETC.: 

Should any part of the drawings, specification or bills of quantities not be clearly intelligible to the Contractor 

or that the materials or articles to be used in the execution of the works be considered insufficiently described, 

the Engineer shall be requested in writing, to make clear, also in writing, his requirements, failing which the 

Contractor shall be liable to make, at his own expense, any alterations or substitutions rendered necessary 

through incorrect  interpretation of such drawings, specification or bills of quantities. 

 

 

 

DETAILS: 

Upon receipt of detail drawings for any work the Contractor shall, before putting that work in hand, ascertain 

that the dimensions given on the Detail Drawings correspond with the dimensions of any work already built 

which governs the sizes of the work for which the detail is given. In the event of the detail drawings not agreeing 

with the work already built, the drawings shall be at once returned for alterations as no claim for extra work will 

be entertained in this respect. 

 

PS5. SOUTH AFRICAN STANDARD SPECIFICATIONS AND CODES OF PRACTICE: 

 

STANDARD SPECIFICATIONS: 

SABS 135 ISO metric black bolts, screws, and nuts (hexagon and square) 

SANS 966 Pipes, Valves and Specials (Pipeworks) 

SABS 471 Portland Cement (ordinary, rapid hardening and sulphate- resisting) 

SABS 763 Hot-dip (Galvanised) Zinc Coatings other than on continuously zinc-coated sheet and wire 

SABS 1200 Standardized Specifications for Civil Engineering Construction 

SANS 1305 Sealing surround for the building industry, one-component Silicone-rubber based 

SANS 2001-BE1 Construction Works. Part BE1: Earthworks (general) 

SANS 2001-CC2 Construction Works. Part CC2: Concrete Works (Minor Works) 

SABS 1200DB Earthworks (Pipe Trenches) 

SABS 1200L Medium Pressure Pipeline 

 

CODES OF PRACTICE: 

SABS 0155 Accuracy in building 

SABS 0040 The application of the National Building Regulations 
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SANS 0160 General procedures and loadings to be adopted for the design of buildings 

SABS-ISO 9000 Series Quality management systems 

 

 

STANDARD TEST METHODS: 

STM 861 Sampling of freshly mixed concrete 

STM 862 Slump of freshly mixed concrete 

STM 863 Compressive strength of concrete 

(IN ALL CASES THE LATEST PUBLICATION OR REVISION SHALL APPLY.) 

 

ACCURACY IN BUILDING WORK: 

The method of measurement and accuracy of dimensions required for the setting out of structures and for 

completed building work shall be as described in SABS Code of Practice 0155, unless otherwise specified in 

this document. 

 

PPS 5 UNITS, SYMBOLS, MEANING OF TERMS 

 
The units of measurement are metric units as standardized by the “Système International d’Únités” (SI). The 
following unit symbols are used in this document: 

°C degree Celsius L Litre 

g Gram m Metre 

Hz Hertz m² square metre 

h Hour m³ cubic metre 

d Day   

kN Kilonewton mm Millimeter 

kPa Kilopascal MPa Megapascal 

kW Kilowatt t Tonne 

 
Meaning of terms 
 
The following terms are explained as follows: 
  
according to manufacturer’s instructions: the manufacturer’s instructions at the time of tender 
 
applicable standard :  a national recognized standard applicable to the works, implying that the relevant 
standard is a contract document, a copy of which has to be kept in the site office for reference 
 
as specified :as specified in the Particular Specification or in the drawings or in the scope of work 
 
coastal area :  area between the coastline and an imaginary line 30 km inland, including the entire area of 
jurisdiction of any local authority falling within this region 
 
competent person : person who is qualified by virtue of his education, training, experience and contextual 
knowledge to make a determination regarding the performance of a building or part thereof in relation to a 
functional regulation or to undertake such duties as may be assigned to him in terms of these regulations, as 
further defined in SANS 10400 
 
comply :  meet specified standards 
 
drawings : the drawings forming part of the contract documents, and any modification thereof or additions 
thereto delivered to the contractor during the execution of the works; drawings include schedules 
 
MOD AASHTO: An internationally accepted test to determine the density of compacted material like soil filling, 
expressed as a percentage of the maximum compaction of the filling at various moisture contents as 
determined in a laboratory 
 
NBR:  National Building Regulations 
 
SABS:  South African Bureau of Standards 
 



The Tender           184  
Reference no: SCMU8-25/26-0000                                                                                            Rev 24.2 – 06/11/2024 
 

SANS: South African National Standard 
 
specification data:  data required by SANS 2001 Construction Works standards without which the 
specification is incomplete. Specification data listed in PW371 is simplified and generally accepts default 
values or requirements – consult Annex A of the relevant SANS 2001 standard for the complete list 
 
suitable:  capable of fulfilling or having fulfilled the intended function, or fit for its intended purpose 
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PPS 1.1 Centre pivot machine 

A 435 m (7 x 53.34 m span + 1 x 47 m span + 14 m overhang) in radius non-towable centre pivot machine 

must be supplied with barricades as the pivot does not move is a complete circle. 

Centre pivot machine structural components must be made from aluminium and galvanized iron pillars and 

rods and it must be galvanized in accordance with SABS 76311977. The combination of all sprinklers must 

have a flow rate of 200 m³/h and be installed in a uniform pattern. Sprinkler type to be used be Senninger I-

Wobbler sprinkler package or similar.  Pivot must have a run light and safety features to avoid overwatering 

and breakage of the machine.  

Safety of the Centre pivot: There are two safety mechanisms for centre pivot irrigation systems. With the first 

type the pump switches off if the centre pivot should stop and with the second type the centre pivot switches 

off if the pump should stop. 

Switching off of pump - If the centre pivot should stop after hours, it will discharge at that position until 

someone switches off the pump. To prevent such wetting conditions, a signal must be sent to the pump to 

switch off the moment the centre pivot stops moving.  

The signal may be transmitted by one of the following methods: 

 • Butterfly valve method: An electrically operated butterfly valve is installed in the pipeline at the centre pivot 

inlet. The valve solenoid is connected to the centre pivot's 220 V safety circuit. Furthermore, a pressure release 

valve is installed near the centre pivot inlet. A pressure switch or no-flow switch may be installed at the pump. 

As soon as the centre pivot switches off, the valve solenoid is activated slowly, closing the valve. Pressure 

build-up in the pipe causes the pressure switch or no-flow switch to switch the pump off. The pressure release 

valve limits water hammer in the pipeline.  

• Cable method: This method makes use of a safety cable, which directly connects the centre pivot control 

panel with the switchboard of an electric motor. The centre pivot control panel has a standard terminal 

connection point for a safety cable. The cable is connected in such a way, that it has a supply voltage of 24 V 

(AC) while the centre pivot is in operation. The pump switch must be connected to a 24 V (AC) relay (normally 

open). As soon as the centre pivot stops, power to the cable will be cut and the relay will switch the pump off.  

The following sizes of two-core cable may be used:  

Length: Shorter than 1 000 m: 1,5 mm2  

                      1 000 - 2 000 m: 2,5 mm2.  

Power supply to the pivot: Four-core cables are mainly used for this purpose but sometimes three-core 

cables with copper earths are accepted (Accredited Electrician to do the connections and advice if 

necessary). Centre pivots to make use of a 400 V, 50 Hz power supply. Power will be provided by an ESKOM 

transformer. An electrical cable must be lied underground from the transformer to the centre of the pivot.  

NB: The Contract must ensure that the pivot machine is approved by the Department’s Engineer before 

its delivered to site and installed. 

 

 

PPS 1.2  m_PVC pipes and PVC components 

All mpvc pipes, pvc bends, flange adapter must adhere to SANS 966-1 standard. The mainline pipe diameter 

shall be 250 mm, class 6. uPVC pipes are available in 6 m lengths, with socket joints or rubber ring joints. 

Although uPVC pipes can absorb a reasonable amount of deflection, care must be taken to avoid sharp bends 

as the pipe will be deformed into an elliptical shape, leading to possible failure from creep rupture. When the 

pipes change direction, a pvc bend (90°, 45° bend, etc) shall be used to connect the pipes from different 

directions. When connecting a uPVC pipe into a steel pipe, a Flange adapter shall be used with the same steel 

flange as that of the steel pipe. Insertion ring gasket shall be inserted between flanges to avoid leaks. Class 

5.6 bolt and nut shall be used to fasten the flanges. When pipe change direction, anchoring should be done, 

with Y-standard on each side of the pipe and 25MPA/19mm concrete being poured around the pipe bend. 
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Although trench preparation for uPVC pipes is not as critical as for AC pipes, care must be taken to ensure 

that the trenches are free of hard objects. The initial back filling must also be done with selected back filling 

material which is rock-free, and the joints kept open until testing has been completed. The relatively high 

expansion that occurs with temperature increases necessitates the laying of uPVC pipes in the morning or late 

afternoon to prevent shrinkage, which takes place with a drop in temperature, from pulling the pipes from the 

joints. Care must be taken to insert pipes up to the mark in the rubber ring coupling. Backfill around the pipe 

must be properly compacted. Pine gel or similar product be used to smoothly insert the pipes.  

 

 

 

 

PPS 1.3 STEEL PIPES AND ITS FITTINGS 

All steel pips at irrigation pumping station must conform to SANS719 standard. Steel pipes must be protected 

from corrosion by the method of galvanizing or epoxy. Pipes from the outlet of the pump is 250 mm in diameter. 

Steel pipe joining can be done by flange coupling. Provision is made for flexible coupling or for cutting and 

fitting on site in case where a minor deviation of dimension may occur. Joints cut and welded on site must be 

treated against corrosion. Anchored flexible couplings must be used in cases where one or more of the pipes 

are not properly anchored. 

250 mm x 90° steel pipe bend, 20 mm socket for pressure gauge, 40 mm socket for air valve shall be supplied.  

250mm Table1600 Fange must be used to steel pipe connections. 

 

PPS 1.4 STANDPIPE 

1200mm x 40mm standpipe that conforms to SANS 62 shall be supplied and fitted into the saddle. 

 

 

PPS 1.5 SADDLE  

250mm x 40mm saddle shall be supplied and fitted to the mainline at the position specified by an Engineer.  
 

 

 

PPS 1.6 AIR VALVE 
  
An air valve triple action (40 mm male thread) shall be supplied. Supplied have must have the following 
characteristic: 

▪ Double or triple action kinetic air valves to extract and impel air from and into irrigation systems. 
▪ Made of nylon 6.6 and reinforced with 30% fibreglass. Rubber closure gasket and polystyrene 

float. 
▪ Operating range of 0.2 to 15 bar. 
▪ Continuous operation. 
▪ Automatic effect. 
▪ Extracts more than 500 m3/h of air on filling the installation, without the valve closing through 

absence of air. 
▪ Extraction of more than 45 m3/h of air in installations with hydraulic pressures of 4 bar. 
▪ It extracts the air from the installation while the pipelines are filling. When the water reaches the 

inside of the valve, the float 
▪ rises and closes the discharge outlet. 
▪ It provides automatic control, eliminating any residual air pockets from reaching the valve. This 

causes the float to drop, partially or totally opening the discharge outlet. The system pressure 
does not prevent this function from being carried out. 

▪ (ONLY IN TRIPLE FUNCTION VALVES) 
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▪ It prevents the pipes from collapsing due to pressure decrease when the system is emptied. As 
the system is being emptied, the float drops and opens the seal, allowing air to enter the pipe. 

 

 
 
 
 
PPS 1.9 BUTTERFLY VALVE 
 
250 mm Butterfly valve with gearbox shall be supplied and fitted at the pump outlet between flanges. Bolts and 
nut shall be use to fastening the valve. 
 
 
PPS MEASUREMENT AND PAYMENT 

Item            Unit 

PPS 1.1 Centre pivot machine ……………………………………………………………………………..Sum 

The unit of measurement shall be in the sum of centre pivot machine and all other pivot components. 

The tendered rate shall be in full compensation for supply, delivery of all materials, labour and plant for the 

complete installation of the pivot machine as per the specifications. 

Item            Unit 

PPS 1.2 PVC pipes………….………………………………………………………………..………….. m 

The unit of measurement shall be the meter of uPVC pipe. 

 

The tendered rates for all uPVC pipe shall be deemed to include cutting and waste, bending and installation. 

 

 

Item            Unit 

 
PPS 1.4 STANDPIPE.…………………………..…………………….………..….....................Number (No) 
 
The unit of measurement shall be the number of standpipe deliver to site. 
 
The tendered rate for the standpipe shall include full compensation for the supply of all labour and materials, 
transport of all materials to site. 
 
 
 
 
 
Item            Unit 

 
PPS 1.5 SADDLE ………………………………………..………………………………………….. Number (No) 
 
The unit of measurement shall be the number of saddle delivered to site. 
 
The tendered rate for the saddle shall include full compensation for the supply of all labour and materials, 
transport of all materials to site including installation. 
 
PPS 1.6 AIR VALVE ………………………………..……………………………………………….. Number (No) 
 
The unit of measurement shall be the number of Air valves delivered to site. 
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The tendered rate for the air valve shall include full compensation for the supply of all labour and materials, 
transport of all materials to site including installation. 
 
 
PPS 1.9  BUTTERFLY VALVE ……..……………………..………………….…………………….. Number (No) 
 
The unit of measurement shall be the number of motor and VSD delivered to site. 
 
The tendered rate for the drive motor and VSD shall include full compensation for the supply of all labour and 
materials, transport of all materials to site including installation. 

PPS 2.0 ANCHOR/THRUST BLOCKS 

To resist the horizontal or downward thrust developed at a fitting, the thrust block should have a bearing surface 
large enough to enable the thrust to be distributed over an area of soil or rock that is capable of absorbing this 
pressure. 

 

Pipe size 90° Bends A X B 45° Bends A X B Tees A X B 
End Caps Sluice 

Valves Reducers A 
X B 

50 – 90mm 0,2 x 0,2 0,2 x 0,2 0,25 x 0,25 0,25 x 0,6 

110mm 0,3 x 0,3 0,3 x 0,25 0,3 x 0,3 0,3 x 0,6 

125 - 140mm 0,3 x 0,45  0,3 x 0,3 0,3 x 0,4 0,3 x 0,65 

160mm 0,3 x 0,6 0,3 x 0,4 0,3 x 0,45 0,3 x 0,7 

200mm 0,45 x 0,7 0,3 x 0,7 0,45 x 0,6 0,45 x 0,8 

250mm 0,6 x 0,9 0,6 x 0,6 0,45 x 0,8 0,45 x 0,85 

315mm 0,6 x 1,3 0,6 x 0,9 0,6 x 0,9 0,6 x 1,0 

355mm 0,8 x 1,5 0,6 x 1,2 0,6 x 1,4 0,6 x 1,4 

400mm 1,0 x 1,6 1,0 x 1,2 0,8 x 1,5 0,8 x 1,5 

For vertical thrusts acting downward, the safe bearing loads of the various soils may be taken as twice those 
for horizontal thrusts. In very soft ground, special measures should be taken in transmitting the thrusts by 
use of piles or rods to solid foundations or by replacement of the poor bearing soil with more stable 
materials.  

For a vertical bend which induces a thrust acting upwards, the concrete block should be such that its mass is 
sufficient to counteract the thrust 

PPS 2.0  MEASUREMENT AND PAYMENT 

Item                              Unit 

PPS 2.0    Thrust Blocks: mass concrete (25 Mpa)………….....……………………………….…… m3   

The unit of measurement shall be in volume of concrete and formwork for constructing all anchor/thrust blocks 
of required size, for the complete anchor/thrust blocks.   
 
The rates tendered for anchor/thrust blocks shall cover the full compensation for all labour, materials and 

plant/equipment for supplying and mixing of materials, placing of concrete, and screeding of top surfaces.  

 
PPS 2.1 Rough formwork …..……………………………………….….….…. Square metre (m²) 
 
The unit of measurement shall be the square meter of rough formwork to form opening for casting of 
concrete slab not exceeding 200mm thickness. 
 
The tendered rates shall include full compensation for the labour and material to manufacture, put in place, 
secure in position and remove after curing of concrete all rough formwork for the casting of concrete slabs. 
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PART C4 – SITE INFORMATION 
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THE SUPPLY AND INSTALLATION OF A CENTRE PIVOT AT SHILOH FARM IN THE 

CHRIS HANI DISTRICT 
 

 
 
C4 Site Information 

 

ITEM DESCRIPTION 

Site Location  Shiloh Farm is ±2km outside Whittlesea town. 

GPS co ordinates co-ordinates -32.190796, 26.825354  

General geography Fair terrain 

Road conditions Fair gravel road  

Site extent 60 ha 

Site clearance required Yes 

Site soil properties Loam/Clay Loam 

Site vegetation Grass 

Site fenced No 

Site access Community / Employees of DOA / Animals 

Services available None 

Accommodation Provide own 

Labour Negotiate local labour with the community 

Storage of materials Provide own 

Security Provide own 

Construction difficulty Medium difficulty  

Plant required TLB for pipe trenches 

Equipment / tools required for Contractor to identify specific tools for various tasks 

Transport required For all materials 
For all plant, equipment and tools 
For contractor’s personnel 

Testing of works Testing of pump and irrigation system 
 

Commissioning of works Commissioning of irrigation system 
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THE SUPPLY, DELIVERY AND INSTALLATION OF A CENTRE PIVOT AT SHILOH 
IRRIGATION SCHEME IN THE ENOCH MGIJIMA OF THE CHRIS HANI DISTRICT 

CHRIS HANI DISTRICT  
 
 

C.4.2 Schedule of contract Drawings 
 
The following drawings form part of this contract: 
 
CENTRE PIVOT IRRIGATION: 
 

DRAWING NUMBER DESCRIPTION 

SHEET 1 FIELD LAYOUT  

SHEET 2 LOCALITY 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 


