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INFRASTRUCTURE & PLANNING DEPARTMENT 
 

NGOJINI ELECTRIFICATION 

CONTRACT No: UMZ/2026-27/INFRA/INEP/002 
 

@ 
 

NGOJINI VILLAGE ELECTRIFICATION 

Bidder 

 

Name: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

CIDB Grading:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .    

Total of the prices inclusive of value added tax:  R . . . . . . . . . . . . . . . . . . . . . . . .  

BID CLOSES AT THE OFFICES OF:  UMZIMVUBU LOCAL MUNICIPALITY AT KWABHACA AT 12H00 ON 
THURSDAY THE  28 August 2026 

 
Documents are to be delivered by hand in the tender box as no faxed copies will be acceptable; the box is 

situated at ‘Reception’ of Umzimvubu Local Municipality, Dabula Street, Sophia, KwaBhaca 
 

NO LATE SUBMISSION WILL BE CONSIDERED 
 
Issued by:       Technical Inquiries: 
 
UMZIMVUBU LOCAL MUNICIPALITY                                                          BM INFRASTRUCTURE DEVELOPMENT 
Dabula Street, Sophia                                                                                   48 Flamingo Street 
Kwabhaca                                                                                                      Mthatha                                                                                                             
3600                                                                                                               5100     
             
Municipal Manager: G.P.T. Nota                                                                   Tel: +27 (0) 47 531 0424  
Telephone:  039 – 255 8500                                             Email: info@bmengineers.co.za  
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DOCUMENT CHECKLIST 
 

This document checklist is provided to assist the tenderer.  
       

ITEMS               CHECKED 
       

1  Returnable Schedules in Section T2.2   
     

2  
Correct Tender Offer carried forward to Form of Offer and Acceptance and  
the Form of Offer duly completed and signed…………………………………..……. 

  

   
3  Schedule of Quantities:      

 i) Completed in BALL PEN BLACK INK only………….....………………….…………   
     

 ii) Corrections crossed out and initialled ………………………….…….…….....….........   

     
4  Contract specific data provided by the Contractor …………….…...….....…...…..   
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T1:  TENDERING PROCEDURES 

 

TABLE OF CONTENTS   

 

T1.1 TENDER NOTICE AND INVITATION TO TENDER ....................... T6 

T1.2 TENDER DATA .............................................................................. T8  
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 
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ADVERT DATE 07 August 2026 

Bidders are hereby invited to submit their tenders for the following projects: 

Project Name Contract Number 

Site 

Inspection 

Date & Time 

(compulsory) 

CIDB 

Grading 
Ward 

Closing 

Date  

Ngojini Electrification  UMZ/2026-
27/INFRA/INEP/002 

19 August 
2026 
KwaBhaca 
Offices at 
10:00 AM  

3EP or 
Higher 

25 28 August 
2026 
KwaBhaca 
Offices at 
12:00 AM 

 

 
MANDATORY DOCUMENTS TO BE SUBMITTED FAILURE TO DO SO WILL LEAD TO BIDS 
BEING DEEMED TO BE NON-RESPONSIVE. 
 

Umzimvubu Local Municipality Supply Chain Management policy will apply. A confirmation from SARS with a 
verification pin, Copy of company Registration/Founding Statement/CIPC Document. 80/20 where 20 points 
will be allocated to specific goal 4 points for companies with 50% and above owned by youth, 4 points 
for 50% and above Female ownership 4 points for 100% Black ownership, 4 points for people living 
with disability and 4 points for Umzimvubu Local Municipality based Suppliers. Prices quoted must be 
firm and must be inclusive of VAT for vat vendors. Originally certified ID Copies of Managing Directors/ 
Owners. Compulsory Properly filled MBD forms 1, 4, 6.1, 8 and 9 and Billing Clearance certificate or 
Statement of Municipal Accounts or affidavit or lease agreement or residential confirmation accompanied by a 
declaration that a company and all active directors do not owe municipal services for more than 90 days. Bid 
documents will be available ON E-TENDER PORTAL FOR FREE TO BE DOWNLOADED. No couriered, 
faxed, e-mailed and late tenders will be accepted. Certification of documents must be within a period of 90 
days. Bidders must be registered on CSD and provide confirmation of registration. 
 
There will be a compulsory briefing session and site visits as per the table above(Briefing certificate to be 
issued). Umzimvubu Local Municipality reserves the right not to appoint and value for money will be the key 
determinant of appointment. All tenders must be deposited in the tender box situated at New Umzimvubu  
Local Municipality Offices at addresses as per the above table not later than 12h00 noon as per table above, 
where they will be opened in public. All tenders must be clearly marked “Name of the project indicated above. 
The municipality will not make any award to a person or persons working for the state. 
 
PRE-QUALIFICATION  
All bids will be subjected to a pre-qualification and will be required to achieve a minimum of 70% in order to be 
evaluated further. 
 

Maximum Points to be scored Criteria 

40 Company experience.  

40 Key personnel experience. 

20 Methodology Statement 

 
All technical enquiries may be directed to the Senior Manager Infrastructure @ 039 255 8506 and 
SCM inquiries to Mr. X. Blaweni @ 0392558555.  
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Other enquiries regarding this bid may be directed to the office of the Municipal Manager: Mr. GPT 
Nota. 

 
GPT NOTA 
MUNICIPAL MANAGER 
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T1.2 TENDER DATA 
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T1.2 TENDER DATA 

 
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project 
under consideration. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the Standard Conditions of Tender. 

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions 
of Tender. The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the 
CIDB Standard for Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the 
Government Gazette No. 29138 of 2006 dated 18 August 2006.  

The Standard Conditions of Tender make several references to the Tender Data which specifically applies 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender. Each item of Tender Data given below is 
cross-referenced to the relevant clause in the Standard Conditions of Tender. 

Tender Data Applicable to this Tender  

Clause 
Number 

Data / Wording 

 
F.1.2 

 
The Tender Documents consist of the following: 
 
(a) This Project Document, which contains the following:  
 
PART T1:  TENDERING PROCEDURES 

T1.1 Tender Notice and Invitation to Tender 
T1.2 Tender Data 

 
PART T2:  RETURNABLE DOCUMENTS 

T2.1 List of Returnable Documents 
T2.2 Returnable Schedules  

 
PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 
C1.2 Contract Data  
C1.3 Form of Guarantee 
C1.4  Agreement in terms of Section 37(2) of the Occupational Health and Safety Act 

No. 85 of 1993 
C1.5  Transfer of rights 
 

PART C2:  PRICING DATA 
C2.1  Pricing Instructions 
C2.2  Schedule of Quantities 

  
PART C3:  SCOPE OF WORKS 

C3.1  Standard Specifications 
C3.2  Project Specifications 
C3.3  Particular Specifications 

 
PART C4:  SITE INFORMATION  

C4.1  Locality Plan  
C4.2  Example of Contract Signboard Details 
C4.3 Drawings 

 
(b)  Drawings (Attached under Page C 4.3) 
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Clause 
Number 

Data / Wording 

(c)   `General Conditions of Contract for Construction Works – New Edition 2015’ 
(abbreviated title ‘General Conditions of Contract 2015’- GCC 2015). This document 
is obtainable separately and Tenderers shall obtain their own copy. 

 
(d) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 

1993, and the Construction Regulations 2003’ (Government Gazette No 25207 
of 18 July 2003, Notice No R1010). This document is obtainable separately and 
Tenderers shall obtain their own copy. 

 
In addition Tenderers are advised, in their own interest, to obtain their own copies of the 
following Acts, Regulations and Standards referred to in this document as they are essential 
for the Tenderer to become acquainted with the basics of construction management, the 
implementation of preferential construction procurement policies, and participation of 
targeted enterprises and labour: 
 

(i) The Construction Industry Development Board Act No. 38 of 2000 as amended 
and the Regulations in terms of the CIDB Act 38 of 2000, Government Notice 
No 692 of 9 June 2004. 

 
F.1.4 

 
The Accounting Officer is : 
 
Name :                           Mr G.P.T. Nota 
Tel:   (039) 255 8500 
Fax:   (039) 255 0167/1893  
E-mail:   Nota.Tobela@umzimvubu.gov.za 

 
F.2.1 

 
A Tenderer will not be eligible to submit a tender if: 
 

(a)  the Contractor submitting the tender is under restrictions or has principals who are 
under restriction to participate in the Employer’s procurement due to corrupt or 
fraudulent practices; 

(b)  the Tenderer does not have the legal capacity to enter into the contract; 

(c)  the Contractor submitting the tender is insolvent, in receivership, bankrupt or being 
wound up, has his affairs administered by a court or a judicial officer, has suspended 
his business activities, or is subject to legal proceedings in respect of the foregoing; 

(d)  The Tenderer does not comply with the legal requirements stated in the Employer’s 
procurement policy; 

e)  The Tenderer cannot demonstrate that he possesses the necessary professional and 
technical qualifications and competence, financial resources, equipment and other 
physical facilities, managerial capability, personnel, experience and reputation to 
perform the contract; 

(f)  The Tenderer cannot provide proof that he is in good standing with respect to duties, 
taxes, levies and contributions required in terms of legislation applicable to the work 
in the contract.  

 
Only Tenderers meeting the Construction Industry Development Board (CIDB) contractor 
grading designation of 3EP or Higher, as defined in the Regulations (01 June 2004 as 
amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders for this contract: 
 
In terms of the Umzimvubu Local Municipality Supply Chain Management Policy Guideline, 
all suppliers of goods and services to the Umzimvubu Local Municipality are required to 
register on the Database. 
 

mailto:Nota.Tobela@umzimvubu.gov.za
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Clause 
Number 

Data / Wording 

(1) Application forms may be obtained by phoning 039 255 8500   
 

 
F.2.7 

 
The arrangements and venue for the compulsory Clarification Meeting are: 
 
Venue:                Umzimvubu Municipal offices, Kwabhaca 
                    (Mount Frere) Municipal Offices 
Date:   29 August 2026 
Contact person:  Mr. X. Blaweni 
Tel:   (039) 255 8554 
Fax:   (039) 255 0167 
 
Contact Person : Mr. P. Gamedala 
Tel :  039 255 8568 
Fax : 039 255 0167 
Email : gamedala.phiwe@umzimvubu.gov.za 

 
F.2.8 

 
Change ‘five working days’ to ‘seven working days’.  Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

 
F.2.10 

 
All tenderers must be registered for Value Added Tax (VAT) with the South African Revenue 
Services (SARS). 

 
F.2.12 

 
This is Not Applicable 

 
F.2.13 

 
F.2.13.3 Tender offers shall be submitted as an original only.  Under no circumstances 
whatsoever may the tender forms be retyped or redrafted.  Photocopies of the original tender 
documentation may be used, but an original signature must appear on such photocopies. 

 
F.2.13.5 The Employer’s address for delivery of tender offers and identification details to 
be shown on each tender offer package are:  

Location of Tender Box: In the Foyer, Umzimvubu Local Municipality 

Physical Address:  Dabula Street, Sophia Park, Mount Frere, 5090 

Identification Details:  NGOJINI ELECTRIFICATION     

                                                 Contract No.  UMZ/2026-27/INFRA/INEP/002 
 
F.2.13.6 A two-envelope system will not be followed. 

 
F.2.15 

 
The closing time for submission of Tender Offers is: 
12h00  Friday 28 August 2026 

Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late tenders will not be 
accepted. 

 
F.2.16 

 
The tender offer validity period is 90 days from the closing time for submission of tenders. 

 
F.2.19 

 
Access shall be provided for inspections and testing by personnel acting on behalf of the 
Employer. 

 
F.2.22 

 
This is not applicable. 

  

mailto:gamedala.phiwe@umzimvubu.gov.za
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Clause 
Number 

Data / Wording 

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with 
the tender for each party to a consortium / joint venture. 

 
F.3.1 

 
Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to 
Friday and shall exclude all gazetted public holidays. 

 
F.3.2 

 
Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to Friday 
and shall exclude all gazetted public holidays. 

 
F.3.4 

 
The time and location for opening of the tender offers is: 
Time: 12h00 Date: Friday 28 August 2026 

Location / Venue:   Umzimvubu Local Municipality Reception, 
                             KwaBhaca (Mount Frere). 

 
F.3.5 

 
A two-envelope system will not be followed. 

 
F.3.11   
 
F.3.11.1 
 
 
F.3.11.2 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Evaluation of tender offers 
 
The procedure for the evaluation of responsive Tender Offers will be Method 2: 
Financial offer and preferences. 
 
The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences). 
The weighting of tender price and preferences of the tenderer will be done by way of a point 
system: 
For contracts not exceeding a potential value of R50 000 000-00 

• 80 points are assigned to price; and 

• 20 points are assigned to specific goals status.  
  
The total points for Price and specific goals points must add up to 100 points. The financial 
offer will be scored using Formula: 
 
Formula for scoring the Tender Price   
 
Pp = A x (1 – Pt – Pmin) 
                          Pmin 

         
Where 

Pp = Preference points for price of tender under consideration; 

A=  Points allocated to price (maximum 90 or 80); 

Pt = Rand value of tender under consideration; and 

Pmin = Rand value of the lowest acceptable tender. 
 
 
PRE-QUALIFICATION REQUIREMENTS 
Bidders should take note of the below Pre-evaluation criteria. 

 
 
Tender offers that score less than 70 (seventy) points out of 100 (hundred) points in 
respect of the following Pre evaluation eligibility criteria will be regarded as non- responsive 
and be excluded from further evaluation. Fraudulently obtained attachments will 
automatically lead to dismissal of the bidder. 
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Clause 
Number 

Data / Wording 

DESCRIPTION DELIVERABLES SCORING CRITERIA 
POINTS 
ALLOCATED 

Company Experience: Max 40 points 

The Tenderer must list similar contracts matching the subject project’s scope of work 
that have been satisfactorily. 

Tenderer has 
experience of 
Three or more 
(Electrification 
projects)   

Submission of the 
appointment letters, 
reference letter and 
project completion 
certificates 

1.Three or more 
electrification projects 
completed. 

2.Two electrification 
projects completed 

3. One electrification 
project completed  

           40 

           30 

           20 

     
 

Key personnel experience Max 40 points 

The tenderer must have in its permanent employment key personnel as listed below, who 
meet the minimum requirements as stipulated.  

Experience & 
Expertise of 
project team, 
CV’s of the key 
personnel. 

Submission of CV’s  
with Certified 
Certificates of key 
personnel must be 
attached to claim 
points 

 

 

Site Agent: 

Qualifications ( B-Tech, 
B Eng, BSC Electrical) 
10+ years’ experience 
in similar projects  
 
Qualifications ( B-Tech, 
B Eng, BSC Electrical) 
5+ years’ experience in 
similar projects  
 
Site  Foreman: 
10+ Years Experience 
with N.Dip: Electrical 
Engineering 

30 
 
 

 

15 

 

 

 

10 

 

Technical Capability                                                Max 20 points 

to meet the construction cash flow requirements estimated for this tender and submit a 
sound methodology to demonstrate a clear understanding of the scope of work. 

Tenderer must 
submit a sound 
methodology 
upon submission 
of tender 

Methodology submitted 
to cover the following 
sub headings: 

- Organogram 

- Execution plan 

- Programme of 
works 

- Cashflow 
projections 

Points will be allocated 
as follows: 

Organogram 
  
Execution plan 
 
Programme of works 
 
Cashflow projections 
 

Max. Points 
per criterion 

 
5 
 
5 
 

2.5 
 

2.5 
 
5 
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Clause 
Number 

Data / Wording 

- Health and Safety 
Measures 

Health and Safety 
Measures 

Maximum Total Points 100 
 

 
F.3.13 

 
F.3.13.1 The legal requirements for acceptance of the tender offer are: 
 

(a) Tender Defaulters Register - the Tenderer or any of its principals is not listed on 
the register of Tender Defaulters in terms of the Prevention and Combating of 
Corrupt Activities Act of 2004 as a person prohibited from doing business with the 
public sector. 

 
(b) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply 

Chain Management System and has not been given a written notice to the effect 
that he has failed to perform on any previous contract. 

 
(c) Declaration - the Tenderer has indicated and declared whether or not a spouse, 

child or parent of the Tenderer is in the service of the State.   
 

(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his 
principals have not influenced the tender offer and acceptance by the following 
criteria: 

(i) having offered, promised or given a bribe or other gift or remuneration to any 
person in connection with the obtaining of this Contract; 

(ii) having acted in a fraudulent or corrupt manner in obtaining this Contract; 

(iii) having approached an officer or employee of the Employer or the Employer’s 
Agent with the object of influencing the award of a Contract in the Tenderer’s 
favour; 

(iv) having entered into any agreement or arrangement, whether legally binding or 
not, with any other person, firm or company to refrain from Tendering for this 
Contract or as to the amount of the Tender to be submitted by either party; 

(v) having disclosed to any other person, firm or company other than the Employer, 
the exact or approximate amount of his proposed Tender. 

 
The Employer may, in addition to using any other legal remedies, repudiate the Tender offer 
and acceptance and declare the Contract invalid should it have been concluded already. 

F.3.18 The number of paper copies of the signed contract to be provided by the Employer 
 is one (1). 
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T2. RETURNABLE DOCUMENTS 
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T2: RETURNABLE DOCUMENTS  

T2.1 LIST OF RETURNABLE DOCUMENTS  

 
1. This Project Document must be submitted as a whole and shall not be taken apart or altered in any 

way whatsoever.  The following schedules and forms are contained in this document and are to be 
properly completed as required: 

 
a) Returnable Schedules in T2.2. 

 
b) C1.1 Form of Offer and Acceptance, A. Offer, on page C3. 

 
c) Contract Specific Data Provided by the Contractor in C1.2.2 Part B. 

 
d) Pricing Data in C2.2: Schedule of Quantities. 

 
 
 
 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

T17 

T2.2 RETURNABLE SCHEDULES  

 
A CERTIFICATE OF ATTENDANCE (Compulsory) ......................................................  T18 

B RECORD OF ADDENDA TO TENDER DOCUMENTS .............................................  T19 

C COMPULSORY ENTERPRISE QUESTIONNAIRE ...................................................  T20 

D CERTIFICATE OF AUTHORITY ................................................................................  T22 

E PLANT AND EQUIPMENT .........................................................................................  T27 

F EXPERIENCE OF TENDERER ..................................................................................  T28 

G PROPOSED SUB CONTRACTORS ..........................................................................  T29 

H KEY PERSONNEL .....................................................................................................  T30 

I DEVIATIONS AND QUALIFICATIONS ......................................................................  T31 

J CONTRACTOR'S HEALTH AND SAFETY DECLARATION ......................................  T32 

K TAX VERIFICATION PIN ............................................................................................  T34 

L PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS) ........  T35 

 

MBD 4 ...................................................................................................................................  T36 

MBD 6.1 ................................................................................................................................  T39 

MBD 8 ...................................................................................................................................  T45 

MBD 9 ...................................................................................................................................  T47 

 

 
NOTE:  The Tenderer is required to complete each and every schedule and form listed above to the best 

of his ability as the evaluation of tenders and the eventual contract will be based on the information 
provided by the Tenderer. Failure of a Tenderer to complete the schedules and forms to the 
satisfaction of the Employer may lead to rejection on the grounds that the tender is not responsive. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

T18 

A. CERTIFICATE OF ATTENDANCE (Not Compulsory to be signed as this will be 
checked on-site inspection attendance register) 

 
 

This is to certify that (Tenderer)  ................................................................................................................  

 

of (address) ................................................................................................................................................  

 

.....................................................………................................................. was represented by the person(s) 
named below at the compulsory clarification meeting held for all tenderers at the Umzimvubu Local 
Municipality offices. 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 
works and / or matters incidental to doing the work specified in the tender documents in order for me / us 
to take account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of person attending the meeting: 
 
 
Name: .................................…………..........   Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's agent, namely: 

 

Name: ............................................ Signature: ............................................  

 

Capacity: ............................................ Date and Time: ........……………........... 

 

 

 

 

 

 

 

 

 

Umzimvubu Local Municipality Stamp  
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 
I / We confirm that the following communications received from the Employer or his representative before 
the date of submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer and are attached hereto. 

 

ADDENDUM No. DATE DESCRIPTION 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

  
 

 
Please attach all Addenda to this page 
 
 
 
 
 
SIGNATURE: ...............................................……... DATE: …............................. 
 
(Of person authorised to sign on behalf of the Tenderer) 
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C.  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished.  In the case of a joint venture, separate enterprise 
questionnaires in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . 
.  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
.  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or 
director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
serving or has served within the last 12 months as any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 
(Act 1 of 1999) 

  a member of an accounting authority of any 
national or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 
If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate 
column) 

current Within last 
12 months 

    

    

    

*insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, 
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or 
close corporation is currently serving or has served within the last 12 months as any of the following: 
 

 a member of any municipal council 

 a member of any provincial 
legislature 

 a member of the National Assembly 
or the National Council of Province 

 a member of the board of directors 
of any municipal entity 

 an official of any municipality or 
municipal entity 

 

     an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning 
of the Public Finance Management Act, 1999 
(Act 1 of 1999) 

     a member of an accounting authority of any 
national or provincial public entity 

     an employee of Parliament or a provincial 
legislature 

Name of spouse, child or 
parent 

Name of institution, public office, 
board or organ of state and position 
held 

Status of service 
(tick appropriate 
column) 

current Within 
last 12 
months 

    

    

    

*insert separate page if necessary 
 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i)    authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  

Services that my / our tax matters are in order;  
ii)    confirms that neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise, 
appears on the Register of Tender Defaulters established in terms of the Prevention and 
Combating of Corrupt Activities Act of 2004;  

iii)   confirms that no partner, member, director or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise, has within the last five years been convicted of fraud or 
corruption; 

iv)  confirms that I / we are not associated, linked or involved with any other tendering entities 
submitting tender offers and have no other relationship with any of the tenderers or those 
responsible for compiling the scope of work that could cause or be interpreted as a conflict of 
interest; 

v)    confirms that the contents of this questionnaire are within my personal knowledge and are to the 
best of my belief both true and correct. 

 

 

Signed 

  

 

Date 

 

 

 

Name 

  

 

Position 

 

 

Enterprise 
name 
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D. CERTIFICATE OF AUTHORITY 
 

The tenderer must indicate the enterprise status by ticking the appropriate box hereunder.   

 

(I) 

SOLE 

PROPRIETOR 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

COMPANY  

(V) 

JOINT  

VENTURE  

     

 

The tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate 

authorising the signatory on behalf of the enterprise(s).  

 

 

 

(I) CERTIFICATE FOR SOLE PROPRIETOR 
 
 

 

I................................................................................., hereby confirm that I am the sole owner of the  

 

business trading as:……………………………………………..………………………………………………... 

 
Specimen Signature of Sole Owner: ........................................................................ 

 

 Date: .................................. 
 
 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that 

are Sole Proprietorships.  
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(II) CERTIFICATE FOR CLOSE CORPORATION 

 

 

I / We, the undersigned, being the key members in the business trading as............................................... 

......................................... hereby authorise Mr/Ms .........................................................................., 

acting in the capacity of ......................................................................................., to sign all documents in 

connection with the tender for Contract No. ............................…….................. and any contract resulting 

from it on our behalf. 

 
Signatures of Members: 
 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key members upon whom rests 

the direction of the affairs of the Close Corporation as a whole.  

 
 
Specimen Signature of Signatory: ....................................................................................... 

 

Date: .................................. 

 
In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that 

are Close Corporations.  
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(III) CERTIFICATE FOR PARTNERSHIP 
 
 

 

We, the undersigned, being the key partners in the business trading as ……………………………………. 

 

.....................................................................................................................................................................  

 

hereby authorise Mr/Ms …........................................... ………………………………………………………… 

 

acting in the capacity of ...................................................... , to sign all documents in connection with the  

 

tender for Contract No. .................................................................... and any contract resulting from it on  

 

our behalf. 

 

 

NAME ADDRESS SIGNATURE DATE 

 
 

  
 

 
 

  
 

 
 

  
 

 
 

  
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 

 

 
Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
 
 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that 

are Partnerships.  
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(IV) CERTIFICATE FOR COMPANY 

 
 

I ......................................................................................................, chairperson of the Board of Directors  

 

of  ....................................................................................., hereby confirm that by resolution of the Board  

 

(copy attached) taken on ...........……………………………………………………………………........ 20......, 

 

Mr/Ms ...............................……...………………...................................................., acting in the capacity of  

 

....................................................................................................., was authorised to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 

Signature of Chairman: ........................................................................................................ 

 

 

Specimen Signature of Signatory: ....................................................................................... 

 

 

Date: .................................. 
 

 

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that 

are companies.  
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(V) CERTIFICATE FOR JOINT VENTURE  
 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

Mr/Ms .........................................................................................................................................................,  

authorized signatory of the company ………..………….……...................................................................... 

acting in the capacity of Lead Partner, to sign all documents in connection with the tender offer for,  

Contract No. ............................................................ and any contract resulting from it on our behalf. This  

authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of  

all the partners to the Joint Venture.  

 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME AND CAPACITY 

 

 

 

 
 

 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 

Note: This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Joint Venture as a whole. 

 

 

Specimen Signature of Signatory: ........................................................................................................ 
 

Date: .................................. 
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E. PLANT AND EQUIPMENT 
 
Note:   Each partner to a Joint Venture is to provide the information required below with respect to his 

company’s contribution to the plant and equipment resourcing of the Joint Venture. 

The following are lists of major items of relevant equipment that I / we presently own or lease and 
will be available for this contract if my / our tender is accepted. 

(a) Details of major Plant and Equipment that is owned by me / us and is immediately available 
for this contract:  

DESCRIPTION (type, size, capacity, etc.) QUANTITY 
YEAR OF 

MANUFACTURE 

   

   

   

   

   

   

   

Attach additional pages if more space is required 

 
(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ 

our tender is accepted: 

DESCRIPTION (type, size, capacity, etc.) QUANTITY 

HOW ACQUIRED 

HIRE/ 
BUY 

SOURCE 

    

    

    

    

    

    

    

Attach additional pages if more space is required 

 
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not 
listed but which may be necessary to complete the contract within the specified contract period. 
 
 
 
SIGNATURE: ..............................................…………..... DATE: ............................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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F. EXPERIENCE OF TENDERER 
 
Note:  1. Each partner to a Joint Venture is to provide the information required below with respect to his  
     company’s contribution to the experience of the Joint Venture. 
 

2. Work of similar nature shall be deemed to mean “Electrification Project” 
 

The following is a statement of work of similar nature recently successfully executed by myself / ourselves: 
 

EMPLOYER: 
CONTACT 

PERSON AND 
TELEPHONE 

NUMBER 

CONSULTING 
ENGINEER: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Attach additional pages if more space is required 

 

 

 

SIGNATURE: ...............................................……... DATE: ................................. 
 
(of person authorised to sign on behalf of the Tenderer) 
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G. PROPOSED SUBCONTRACTORS 

 

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this 
contract.  If I/we am/are awarded a contract I/we agree that this notification does not change the 
requirement for me/us to submit the names of proposed subcontractors in accordance with the 
requirements of the contract for such appointments. 
 

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors.  

Should any of or all of the subcontractors not be approved subsequent to the acceptance of the tender, it 

shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain 

final and binding, even in the event of a subcontractor not listed below being approved by the Employer. 

 

NAMES AND ADDRESSES OF 

PROPOSED 

SUBCONTRACTORS 

NATURE AND EXTENT OF 

WORK TO BE 

SUBCONTRACTED 

PREVIOUS EXPERIENCE 

WITH SUBCONTRACTOR 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

   

 

 

Attach additional pages if more space is required 

 

 

SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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H. KEY PERSONNEL 
 
The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to 
be employed in the construction of the Works together with a resumé of their experience with particular 
reference to the construction of similar Works.   
 
The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page. 
 
(The compiler to indicate the designations that will be required for the project)  
 

 
DESIGNATION 

 
NAMES PROJECT TYPE 

VALUE OF 
WORK 

YEAR 
COMPLETED 

Site Agent  
 
 
 
 
 
 

Name: 
 
…………………….. 
 
…………………….. 
 
Qualification.: 
 
…………………….. 
 

   

Site Foreman 
Name: 
 
…………………….. 
 
…………………….. 
 
Years’ Experience: 
 
…………………….. 
 

   

Other Specify: 

 
…………………….. 
 
…………………….. 

 

Name: 
 
…………………….. 
 
…………………….. 
 
Years’ Experience: 
 
…………………….. 
 

   

 
Attach additional pages if more space is required 
 

 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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I. DEVIATIONS AND QUALIFICATIONS 
 
Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of 
Contract, Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in 
any way, he shall indicate the proposals clearly hereunder or alternatively on photocopies of the original 
tender documentation which shall be attached to this page. 
 
 

 
SECTION 

 
PAGE 

 
DEVIATION OR QUALIFICATION, 

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER 
 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
Attach additional pages if more space is required 
 
 
 
SIGNATURE: ......................................……... DATE: …........................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION 
 
In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" 
hereafter), a Contractor may only be appointed to perform construction work if the Employer is satisfied 
that the Contractor has the necessary competencies and resources to carry out the work safely in 
accordance with the Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction 
Regulations 2003. 
 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter 
in detail.           
 
Declaration by Tenderer 
 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational 

Health and Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety 
Amendment Act No 181 of 1993), and the OHSA 1993 Construction Regulations 2003. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry 

out the construction work under this contract in compliance with the Construction Regulations and 
the Employer's Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 (a) From my own competent resources as detailed in 4(a) hereafter: ...........  *Yes / No  

 (b) From my own resources still to be appointed or trained until competency is  
  achieved, as detailed in 4(b) hereafter: ............................................  *Yes / No  

 (c) From outside sources by appointment of competent specialist subcontractors  
  as detailed in 4(c) hereafter:  .....................................................................  *Yes / No 
 
 (* = delete whatever is not applicable) 
 
4. Details of resources I propose: 
 

(Note: Competent resources shall include safety personnel such as a construction supervisor and 
construction safety officer as defined in Regulation 6, and competent persons as defined in the 
OHSA 1993 Construction Regulations 2003, as applicable to this contract)  

 
(a) Details of the competent and qualified key persons from my company's own resources, who 

will form part of the contract team: 
 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 

  

  

  

  

  

 
(b) Details of training of persons from my company's own resources (or to be hired) who still have to 

be trained to achieve the necessary competency: 
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(i) By whom will training be provided?  ...................................................................................  

(ii) When will training be undertaken?  .....................................................................................  

 

(iii) List the positions to be filled by persons to be trained or hired: .........................................  

 

   ............................................................................................................................................  

   ............................................................................................................................................  
 

(c)  Details of competent resources to be appointed as subcontractors if competent persons cannot be 
supplied from own company: 

  

 Name of proposed subcontractor:  ..................................................................................................  

 

Qualifications or details of competency of the subcontractor:  ........................................................  

 

 .........................................................................................................................................................  

 .........................................................................................................................................................  
 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under 

the contract, a suitable and sufficiently documented Health and Safety Plan in accordance with 
Regulation 5(1) of the Construction Regulations, which plan shall be subject to approval by the 
Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety 

Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on site and 
will at all times be available for inspection by the Contractor's personnel, the Employer's personnel, 
the Engineer, visitors, and officials and inspectors of the Department of Labour.  

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the 

schedule of quantities to cover the cost of all resources, actions, training and all health and safety 
measures envisaged in the OHSA 1993 Construction Regulations 2003, and that I will be liable for 
any penalties that may be applied in terms of the said Regulations (Regulation 30) for failure on the 
Contractor's part to comply with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer 

will mean that I am unable to comply with the requirements of the OHSA 1993 Construction 
Regulations 2003, and accept that my tender will be prejudiced and may be rejected at the discretion 
of the Employer. 

 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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K. TAX VERIFICATION PIN 
 
 
The tenderer is to attach an original Tax Verification Pin issued by the South African Revenue Services 
(SARS) to this page. 
 
Failure to submit original and valid Tax Verification Pin may invalidate the tender. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNATURE: ..................................................................   DATE: .....……..................... 
 
(of person authorised to sign on behalf of the Tenderer) 
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L.  PREFERENCING SCHEDULE (DIRECT PREFERENCES) 

 
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2017 & THE CONTRACT FORM – RENDERING OF SERVICES. 

 

 

MBD 4 ...................................................................................................................  T37 

MBD 6.1 ................................................................................................................  T40 

MBD 8 ...................................................................................................................  T46 

MBD 9 ...................................................................................................................  T48 
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DECLARATION OF INTEREST (IN THE SERVICE OF THE STATE) (MBD 4) 

 

1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid.  In view of possible 
allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the bidder or their 
authorised representative declare their position in relation to the evaluating/adjudicating 
authority and/or take an oath declaring his/her interest.  

 
3 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

3.1 Full Name:   ………………………………………………………………………… 
 
3.2 Identity Number:     ………………………………………………………………… 
 
3.3 Company Registration Number:   ………………………………………………… 
 
3.4 Tax Reference Number:    ………………………………………………………… 
 
3.5 VAT Registration Number:   ……………………………………………………… 
 

3.6 Are you presently in the service of the state                                                       YES / NO   
                                                       

 3.6.1 If so, furnish particulars. 
 
             ……………………………………………………………… 
 
             ……………………………………………………………… 
3.7 Have you been in the service of the state for the past                                         YES / NO 
          twelve months? 
 
3.7.1 If so, furnish particulars. 
 
……………………………………………………………… 
 
……………………………………………………………… 
 
3.9  Have you been in the service of the state for the past twelve months? ………YES / NO  
 

 

 
 
 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 
of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

T37 

3.9.1 If yes, furnish particulars.………………………...……………………………………..  

…………………………………………………………………………………………….  

 
3.10  Do you have any relationship (family, friend, other) with persons  
in the service of the state and who may be involved with  
the evaluation and or adjudication of this bid? ……………………………… …            YES / NO  
 

3.10.1 If  yes, furnish particulars. ………………………………………………………………………………  

………………………………………………………………………………  

 
3.11 Are you, aware of any relationship (family, friend, other) between  
any other bidder and any persons in the service of the state who 
 may be involved with the evaluation and or adjudication of this bid?                         YES / NO  
 

3.11.1 If yes, furnish particulars …………………………………………………………………………………  

……………………………….……............................................................  

 
3.12 Are any of the company’s directors, trustees, managers,  
principle shareholders or stakeholders in service of the state?                                    YES / NO  
 

3.12.1 If yes, furnish particulars. ……………………………………………………………………………….  

……………………………………………………………………………….  

 
3.13 Are any spouse, child or parent of the company’s directors  
trustees, managers, principle shareholders or stakeholders  
in service of the state?                                                                                                YES / NO  
 

3.13.1 If yes, furnish particulars. ……………………………………………………………………………….  

……………………………………………………………………………….  

 
3.14 Do you or any of the directors, trustees, managers,  
principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                                           YES / NO  
 
3.14.1 If yes, furnish particulars: ………………………………………………………………………..  

 

……………………………………………………………………………. 

 
 
 
4.     Full details of directors / trustees / members / shareholders. 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

T38 

 
     

Full Name Identity Number State Employee 
 Number 

   

   

   

   

   

   

   

   

   

   

 
 
 
……………………………………………..                             …………………………………………………….. 
 Signature                                                                             Date   
 
 
 
……………………………………………..                             …………………………………………………….. 
 Capacity                                                                               Name of bidder   
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MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited. It contains general information 
and serves as a claim form for preference points for specific goals. 

 

i) NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE 
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN 
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT 
REGULATIONS, 2022 

 
 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 

 

1.2 To be completed by the organ of state 

a) The applicable preference point system for this tender is the 80/20 preference point 
system. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) 
shall be awarded for: 

(a) Price; and 

(b) Specific Goals. 

 
 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of 
this tender to claim points for specific goals with the tender, will be interpreted to mean 
that preference points for specific goals are not claimed. 

 
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the organ of state.
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2. DEFINITIONS 
 

(a)  “tender” means a written offer in the form determined by an organ of state in response 
to an invitation to provide goods or services through price quotations, competitive 
tendering process or any other method envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and 
includes all applicable taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form 
determined by an organ of state in response to an invitation for the origination of 
income-generating contracts through any method envisaged in legislation that will 
result in a legal agreement between the organ of state and a third party that produces 
revenue for the organ of state, and includes, but is not limited to, leasing and disposal 
of assets and concession contracts, excluding direct sales and disposal of assets 
through public auctions; and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 
5 of 2000). 

 
 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 
 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 
 

ii) 80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏

 
𝑷 𝒎𝒊𝒏 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 − 
𝑷𝒕−𝑷 𝒎𝒊𝒏 

) 
𝑷 𝒎𝒊𝒏 

 
 

 
Where  

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 

 
 

3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
 80/20 or 90/10 
 

𝑷𝒔 = 𝟖𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙

 
𝑷 𝒎𝒂𝒙 

) or 𝑷𝒔 = 𝟗𝟎 (𝟏 + 
𝑷𝒕−𝑷 𝒎𝒂𝒙 

) 
𝑷𝒎𝒂𝒙 

Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the sPreferential Procurement 
Regulations, preference points must be awarded for specific goals stated in the tender. For 
the purposes of this tender the tenderer will be allocated points based on the goals stated in 
table 1 below as may be supported by proof/ documentation stated in the conditions of this 
tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 

 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 
and 80/20 preference point system. 

 
 

iii) Table 1: Specific goals for the tender and points claimed are indicated per the table 
below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.) 

 

The specific goals 

allocated points in 

terms of this tender 

Number of points 

allocated (80/20 

system) 

(To be completed by 

the organ of state) 

Number of 

points claimed 

(80/20 

system) 

(To be 

completed by 

the tenderer) 

Means of Verification 

100% Black Owned  
4 

 Ck Document, Identity 

Document and CSD Report 
50% and above owned by 
youth, 

4 
 Ck Document, Identity 

Document and CSD Report 

50% and above Female 
ownership 

4 
 Ck Document, Identity 

Document and CSD Report 
Disabled  

4 
 Occupational Therapy 

assessment report or certified 

independent impairment ratter. 

Umzimvubu Local 
Municipality based Suppliers 

4 
 Proof of residence and CSD 

Report or Lease agreement and 

CSD Report or Rates Clearance 

and CSD Report 
Total 

20 
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iv) DECLARATION WITH REGARD TO COMPANY/FIRM 

 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited 

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
 

4.6. I, the undersigned, who is duly authorized to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

 

v) The information furnished is true and correct; 

vi) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

vii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct; 

viii) If the specific goals have been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the organ of state may, in addition 
to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF 
TENDERER(S) 

SURNAME AND NAME: …………………………………………..
 ………………………………………………………. 
DATE: 

ADDRESS
: 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

……………………………………………………… 
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MBD 8 
 

1 DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  
 

 
2 This Municipal Bidding Document must form part of all bids invited.   
 
3 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 
taken to combat the abuse of the supply chain management system.  

 
4 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system 

or committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

5 In order to give effect to the above, the following questionnaire must be 
completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National 
Treasury’s database as a company or person prohibited from 
doing business with the public sector? 
(Companies or persons who are listed on this database were 

informed in writing of this restriction by the National 
Treasury after the audi alteram partem rule was 
applied). 

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act 
(No 12 of 2004)? 

(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender 
Defaulters” or submit your written request for a hard copy of the 
Register to facsimile number (012) 3265445).  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.5.1 If so, furnish particulars: 
 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE 
AND CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 
 
 

………………………………………...   …………………………………………………… 
Signature       Date 

 
 
 

……………………………………….   ……………………………………………………. 
  Capacity      Name of Bidder 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive 

bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot 

be justified under any grounds. 

    3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 

9) must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be 

expected to compete, secretly conspire to raise prices or lower the quality of goods and 

/ or services for purchasers who wish to acquire goods and / or services through a 

bidding process.  Bid rigging is, therefore, an agreement between competitors not to 

compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

 

 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, 

on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 

opening or of the awarding of the contract. 

 

10.  I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or any other 

applicable legislation. 

 

 

 …………………………………   ……………………………………………… 

 Signature      Date 

 

…………………………………               ……………………………………………… 

Capacity      Name of bidder    
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C1:   AGREEMENTS AND CONTRACT DATA 

C1.1 FORM OF OFFER AND ACCEPTANCE 

 
A. OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract in respect of the following works: 
 
Bid Description……………………………………………………………………………… 

 
Bid Number………………………………………………………………………………….. 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in 
the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this 
Offer has accepted the Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the Conditions of 
Contract identified in the Contract Data. 

The offered total of the prices inclusive of Value Added Tax is: 

Amount in 
Words....................................................................................................................................... 

……………………………………………………………………………………………………… 

………………………………………………………………………………………………………… 

R……………………………………………………..……………..…. (in figures) 
 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document to the Tenderer before the end of the 
period of validity stated in the Tender Data, whereupon the Tenderer becomes the party named 
as the Contractor in the Conditions of Contract identified in the Contract Data. 
 

Signature: (of person authorised to sign the tender): .............................................................. 

Name: (of signatory in capitals): ...................................................................................................... 

Capacity: (of Signatory): ............................................................................................................ 

Name of Tenderer: (organisation): .......................................................................................... 

Address: ……....................................................................................................................... 

Telephone/Cell number: ……………………………… Fax number: .......................................... 

Witness: 

Signature: ..................................................................................................... 

Name: (in capitals): ........................................................................................ 

Date: ............................................. 
[Failure of a Tenderer to sign this form will invalidate the tender] 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

 C12  

B. ACCEPTANCE 

 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts 
the Tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount 
due in accordance with the Conditions of Contract identified in the Contract Data.  Acceptance of 
the Tenderer’s Offer shall form an agreement between the Employer and the Tenderer upon the 
terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 

 
The terms of the contract are contained in 
 

Part 1 Agreements and Contract Data (which includes this Agreement) 
Part 2 Pricing Data, including the Schedule of Quantities 
Part 3 Scope of Work 
Part 4 Site Information 

 
and the schedules, forms, drawings and documents or parts thereof, which may be incorporated 
by reference into Parts 1 to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Tender Schedules as well as any changes to the terms of the Offer agreed by 
the Tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Agreement.  No amendments to or 
deviations from said documents are valid unless contained in this Schedule, which must be duly 
signed by the authorised representatives of both parties. 

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of 
Contract 2015 within the period stated in the Contract Data, and he shall, immediately after 
receiving a completed copy of this Agreement, including the Schedule of Deviations (if any), 
contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any other bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the Conditions of Contract identified in the Contract Data, within 14 days of 
the date on which this Agreement comes into effect.  Failure to fulfil any of these obligations in 
accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when 
the Tenderer receives one fully completed original copy of this document, including the Schedule 
of Deviations (if any).  Unless the Tenderer (now Contractor) within five days of the date of such 
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this 
Agreement, this Agreement shall constitute a binding contract between the parties 

Signature:   ..............................................................................................................  

Name: (in capitals) ..............................................................................................................  _  

Capacity:  ................................................................................................................  

Name of Employer (organisation) ......................................................................................  

 Address: ....................................... ................ ................................................................... 

 ................................................................................................................................................ 
Witness:   Signature: ............................................... Name: .......................................................... 
 
Date: ............................................ 
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C. SCHEDULE OF DEVIATIONS 

 
The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Tender Data and the Conditions of 

Tender. 

 
A Tenderer’s covering letter will not necessarily be included in the final contract document.  

Should any matter in such letter, which constitutes a deviation as aforesaid, become the subject of 

agreement reached during the process of offer and acceptance, the outcome of such agreement 

shall be recorded here. 
 
Any other matter arising from the process of offer and acceptance either as a confirmation, 

clarification or change to the tender documents and which it is agreed by the Parties becomes an 

obligation of the contract shall also be recorded here. 

 
Any change or addition to the tender documents arising from the above agreement and recorded 

here shall also be incorporated into the final draft of the Contract. 
 

1. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  

2. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  

3. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  

4. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  

5. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  

6. Subject: .........................................................................................................................   

 Details:  ..........................................................................................................................  

  ..........................................................................................................................  
 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the 
Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations from 
and amendments to the documents listed in the Tender Data and addenda thereto as listed in the 
Tender Schedules, as well as any confirmation, clarification or change to the terms of the offer 
agreed by the Tenderer and the Employer during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the Tenderer of a 
completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this Agreement. 

FOR THE TENDERER: 

 

Signature:  ...................................................................................................  

Name: .......................... ................................................................................  

Capacity:  ...  ...............................................................................................  

Tenderer: (Name and address of organisation) ..................................................................... 

 ...................................................... .......................................................................  

Witness: 

Signature:  ...................................................................................................   

Name:   ...................................................................................................  

Date:    ...................................................................................................  

 

FOR THE EMPLOYER 

 

Signature:  ...................................................................................................  

Name: .......................... ................................................................................  

Capacity:  ...  ...............................................................................................  

Employer: (Name and address of organisation) .................................................................... 

 ...................................................... .......................................................................  

Witness: 

Signature:  ...................................................................................................   

Name:   ...................................................................................................  

Date:   ...................................................................................................  .....................  
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C1.2:  CONTRACT DATA 

 

C1.2.1:  CONDITIONS OF CONTRACT   

 

TABLE OF CONTENTS PAGE NO. 

         

C1.2.1.1 GENERAL CONDITIONS OF CONTRACT.....................................  C8  

 

C1.2.1.2 SPECIAL CONDITIONS OF CONTRACT ......................................  C8  

  

 C1.2.1.2.1 GENERAL .............................................................  C8  

 

C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS 

OF CONTRACT 3rd Edition 2015 ..................................  C8  

 

 

 

 

 

 

 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

 C16  

C1.2.1 CONDITIONS OF CONTRACT 
 
C1.2.1.1   GENERAL CONDITIONS OF CONTRACT  
 
This Contract will be based on the “General Conditions of Contract for Construction Works - New 
Edition 2015", issued by the South African Institution of Electrical Engineering (abbreviated title: 
“General Conditions of Contract 2015"). 
 
It is agreed that the only variations from the General Conditions of Contract 2015 are those set out 
hereafter under “Special Conditions of Contract”. 
 
C1.2.1.2   SPECIAL CONDITIONS OF CONTRACT 
 
C1.2.1.2.1 GENERAL 
 
These Special Conditions of Contract (SCC) form an integral part of the Contract.  The Special 
Conditions shall amplify, modify or supersede, as the case may be, the General Conditions of 
Contract 2015 to the extent specified below, and shall take precedence and shall govern. 
 
The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the 
number of the applicable clause or sub clause in the General Conditions of Contract 2015, and 
the applicable heading, or (where a new special condition that has no relation to the existing 
clauses is introduced) by a number that follows after the last clause number in the General 
Conditions of Contract 2015, and an appropriate heading. 
 
C1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015 
 
SCC 1.1.4. reads “ The Commencement date shall be the date of the Site Handover Meeting”. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
 
PART A:  DATA PROVIDED BY THE EMPLOYER 
 
The following contract specific data are applicable to this contract. 
 

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

  
Clause 1.1.14: Name of Employer:                           Umzimvubu Local Municipality 
  
Clause 1.2.2: Address of Employer: 

 
Physical:    Postal: 
 
Dabula Street, Sophia Park              Private Bag X 9020 
Mount Frere                Mount Frere 
5090     5090  
 
E-Mail: Nota.Tobela@umzimvubu.gov.za 
 
Telephone No: (039) 255 8500  Fax No: (039) 255 0167 

     
Clause 1.1.15: Name of Engineer:                           BM Infrastructure Development 

(Pty) Ltd  
  
Clause 1.2.2: Address of Engineer:                             

                                                                  
     
Physical:    Postal: 
 
48 Flamingo Drive               48 Flamingo Drive 
Southernwood                Southernwood 
Mthatha, 5100    Mthatha, 5100              
 
E-Mail:                                                     info@bmengineers.co.za 
 
Telephone No: (047) 531 0424   Fax No: (047) 531 0409 

     
Clause 1.6 & 
38.1: 

Special non-working days are Sundays, the construction industry year end 
break and the following statutory public holidays as declared by National 
Government: 

 
New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom 
Day, Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day 
of Reconciliation, Christmas Day and the Day of Goodwill.  
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

Clause 1.6: The construction industry year end break commences on the first working 
day after 15 December and ends on the first working day after 15 
January of the next year. 

  
Clause 7.1: The time to deliver the Guarantee is within 14 days of the Commencement 

Date. 
 
The Liability of the Guarantee shall be for 10% of the Accepted Contract 
Price up to the Certificate of Completion, and thereafter the liability shall 
be reduced to 5% of the accepted contract price up to the issue of the 
Final Approval Certificate. 

  
Clause 10.1: The Contractor shall commence executing the Works within 14 days of the 

Commencement Date. 
  

  
Clause 12.2: The Contractor shall deliver his programme of work within 7 days of the 

Commencement Date. 

  
Clause 35.1 Insurance to be effected by the Contractor. 
  
Clause 
35.1.1.2.2: 

The value of materials supplied by the Employer to be included in the 
insurance sum is Nil. 

  
Clause 35.1.2: Special Risks Insurance issued by SASRIA is required. 
  
Clause 35.1.3: The limit of indemnity for liability insurance is R2 000 000,00 (two million 

rands only) for any single liability claim. Liability insurance shall include 
spread of fire risk. 

  
Clause 37.2.2.3: The percentage allowance to cover overhead charges is 10%. 
  
Clause 42.1: The Works shall be completed as set out in the Scope of Works: 

• In 6 months including special non-working days 
  
Clause 43.1: The penalty for failing to complete the whole of the Works is R1 500.00 (one 

thousand five hundred rands only) of the total Contract Price per day. 
  
Clause 46.2: The value of the certificates issued shall be adjusted in accordance with the 

Contract Price Adjustment Schedule : 
 

The value of the certificates issued shall be adjusted in accordance with the 
Contract Price Adjustment Schedule with the following values: 

The value of “x” is 0.1 

The values of the coefficients are: 

a = [0, 25] (labour) 

b = [0, 30] (contractor’s equipment) 
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

c = [0, 25] (material) 

d = [0, 20] (fuel) 

The labour index will be as published by STATSSA for the Eastern Cape 
  
Clause 46.3: Price adjustments for variations in the cost of special materials is allowed. 
  
Clause 49.1.5: The percentage limit on materials not yet built into the Permanent Works 

is 80%. 
  
Clause 49.3: The percentage retention on the amounts due to the Contractor is 10%. 
  
Clause 49.6: A Retention Money Guarantee is Not Permitted. 
  
Clause 53.1: The Defects Liability Period is 6 months from the date of the Certificate of 

Completion. 
  
Clause 58.2: Dispute Resolution shall be by Mediation. 
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C1.2.2:  CONTRACT DATA (Applicable to this contract) 
 
PART B:  DATA PROVIDED BY THE CONTRACTOR 
 
The following contract specific data are applicable to this contract. 
 

REFERENC
E 

CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR 

  
Clause 1.1.8:  

Name of the Contractor: 
…………………………………………………………………… 
 
……………………………………………………………………………………………
…….. 

  
Clause 1.2.2: Address of the Contractor: 

 Physical:    Postal: 
 

...................................................  .............................................. 

 
...................................................  .............................................. 
 
...................................................  .............................................. 
 
.....................    ...................... 
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C1.3: FORM OF GUARANTEE 

 
PRO FORMA 

2.1.1 FORM OF GUARANTEE 

 
Employer: (name and address) _______________________________________________ 

_________________________________________________________________________ 

Contract No: ________________________________ 

(Contract title) _____________________________________________________________ 
 
WHEREAS________________________________________________________________ 
(hereinafter referred to as “the Employer”) entered into a Contract with 

_________________________________________________________________________ 
 
(hereinafter called “the Contractor”) on the___________ day of ______________ 20_______ 
for the construction of (Contract Title) 
_________________________________________________________________________ 
 
at________________________________________________________________________ 
 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer 
with security by way of a guarantee for the due and faithful fulfilment of such Contract by the 
Contractor; 
 
AND WHEREAS ___________________________________________ (hereinafter referred to as 
“the Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE, _____________________________________________________ 
do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal 
Debtors to the Employer under renunciation of the benefits of division and excursion for the due 
and faithful performance by the Contractor of all the terms and conditions of the said Contract, 
subject to the following conditions: 
 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action 
to act in any manner authorized and/or contemplated by the terms of the said Contract, 
and/or to agree to any modifications, variations, alterations, directions or extensions of 
the Due Completion Date of the Works under the said Contract, and that its rights under 
this guarantee shall in no way be prejudiced nor our liability hereunder be affected by 
reason of any steps which the Employer may take under such Contract, or of any 
modification, variation, alterations of the Due Completion Date which the Employer may 
make, give, concede or agree to under the said Contract. 

 
2. This guarantee shall be limited to the payment of a sum of money. 

 
3. The Employer shall be entitled, without reference to us, to release any guarantee held 

by it, and to give time to or compound or make any other arrangement with the 
Contractor. 
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4. This guarantee shall remain in full force and effect until the issue of the Practical 
Completion Certificate in terms of the Contract, and thereafter the liability shall be 
reduced to 5% up to the issue of the Final Approval Certificate, unless we are advised 
in writing by the Employer before the issue of the said Certificate of his intention to 
institute claims, and the particulars thereof, in which event this guarantee shall remain 
in full force and effect until all such claims have been paid or liquidated. 
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5. Our total liability hereunder shall not exceed the sum of 

________________________________________________________________ 

________________________________________________________ (in words) 

R____________________________________ (in figures) 
 
 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the 
Guaranteed Sum with the beneficiary, whereupon the Guarantor’s liability 
hereunder shall cease. 
 

 
7. We hereby choose our address for the serving of all notices for all purposes arising 

here from as 

________________________________________________________________ 

________________________________________________________________ 

 

 
IN WITNESS WHEREOF this guarantee has been executed by us at __________________ 
 
on this _________________________ day of ________________________ 20 _________ 
 
As witnesses: 
 
1.    ________________________   Signature __________________________________ 
 Name in Block Letters 
 
2.   ________________________        Signature __________________________________ 

Name in Block Letters 
 
Duly authorized to sign on behalf of (Guarantor)   __________________________________ 
 

                
Address___________________________________ 
 

  
___________________________________ 
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C1.4:  AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND 
SAFETY ACT No 85 OF 1993  

 
 
THIS AGREEMENT is made between The Umzimvubu Local Municipality. 
(hereinafter called the EMPLOYER) of the one part, herein represented by:  

 ..........................  .....................................................................................................................  

in his capacity as:  ....................................................................................................................  ; 

AND:  .................  .....................................................................................................................   

(hereinafter called the CONTRACTOR) of the other part, herein represented by .....................  

 ..........................  .....................................................................................................................  

in his capacity as:  ....................................................................................................................   

duly authorised to sign on behalf of the Contractor. 
 
 
WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an 
agreement between the CONTRACTOR and the EMPLOYER in respect of: 
 
CONTRACT No. UMZ/2026-27/INFRA/INEP/002 NGOJINI ELECTRIFICATION    

 
for the construction, completion and maintenance of the works; 
 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement 
in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, 
as amended by OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT); 
 
 
NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in 
terms thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and 

prohibitions imposed in terms of the ACT and Regulations: Provided that should the 
EMPLOYER have prescribed certain arrangements and procedures that same shall be 
observed and adhered to by the CONTRACTOR, his officials and employees.  The 
CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant 

duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT 
and Regulations, and the CONTRACTOR expressly absolves the EMPLOYER and the 
Employer’s CONSULTING ENGINEERS from being obliged to comply with any of the 
aforesaid duties, obligations, prohibitions, arrangements and procedures in respect of the 
work included in the contract. 

 
4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be 

entitled, although not obliged, to take such steps as may be necessary to ensure that the 
CONTRACTOR has complied with his undertakings as more fully set out in paragraphs 1 
and 2 above, which steps may include, but shall not be limited to, the right to inspect any 
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appropriate site or premises occupied by the CONTRACTOR, or to take such steps the 
EMPLOYER may deem necessary to remedy the default of the CONTRACTOR at the cost 
of the CONTRACTOR. 

 
 
 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any 

investigation, complaint or criminal charge which may arise as a consequence of the 
provisions of the ACT and Regulations, pursuant to work performed in terms of this 
agreement, and shall, on written demand, provide full details in writing of such 
investigation, complaint or criminal charge. 

 
 
 
Thus signed at ..………..……….....……………………....…….. for and on behalf of the 
CONTRACTOR  
 
on this the ……………… day of ……......………..……… 20……… 
 
SIGNATURE: ...........................................................................................................................  
 
NAME AND SURNAME:  .........................................................................................................  
 
CAPACITY:  .............................................................................................................................  
 
WITNESSES:    1.   .......................................................................................  

 
2.   .........................................................................................  

 
 
 
Thus signed at ……………………………………………. for and on behalf of the EMPLOYER on 
this 
 
the …………………………... day of ……………..……… 20……… 
 
SIGNATURE: ...........................................................................................................................  
 
NAME AND SURNAME:  .........................................................................................................  
 
CAPACITY:  .............................................................................................................................  
 
WITNESSES:    1.   .......................................................................................  

 
2.   .........................................................................................  
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C2: PRICING DATA 
 

C2.1 PRICING INSTRUCTIONS 
 

1. GENERAL 
 

The Schedule of Quantities forms part of the Contract Documents and must be read and 
priced in conjunction with all the other documents comprising the Contract Documents, 
which include the Conditions of Tender, Conditions of Contract, the Specifications (including 
the Project Specifications) and the Drawings. 

 
2. DESCRIPTION OF ITEMS IN THE SCHEDULE 
 

The Schedule of Quantities has been drawn up generally in accordance with the relevant 
provisions of the SANS 10142 Standard Specifications for electrification Works for State 
electricity Authorities (1998 edition) published by the South African Institution of Electrical 
Engineering (SAIEE). 
 
The short descriptions of the items in the Schedule of Quantities are for identification 
purposes only and the measurement and payment clause of the SANS 10142 Standard 
Specifications (1998 edition) and the Particular Specifications, read together with the 
relevant clauses of the amendments and additions contained in the Project Specifications 
and directives on the drawings, set out what ancillary or associated work and activities are 
included in the rates for the operations specified. 
 
The item numbers appearing in the Schedule of Quantities refer to the corresponding item 
numbers in the SANS 10142 Standard Specifications (1998 edition).  Item numbers prefixed 
by the letter B refer to items of payment described in Part B Amendments to the Standard 
Specifications.  
 
For the purposes of this Schedule of Quantities, the following words shall have the meanings 
hereby assigned to them: 
 
Unit:  The unit of measurement for each item of work as defined in the specifications. 

 
Quantity: The number of units of work for each item. 

 
Rate: The payment per unit of measurement at which the Tenderer tenders to do the 

work. 
 

Amount: The product of the quantity and the rate tendered for an item. 
 

Lump Sum: An amount tendered for an item, the extent of which is described in the 
Schedule of Quantities, the specifications or elsewhere but the quantity of work 
of which is not measured in any units.  

 
3. QUANTITIES REFLECTED IN THE SCHEDULE  

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-
measure during the execution of the work. The quantities finally accepted and certified for 
payment, and not the quantities given in the Schedule of Quantities, shall be used to 
determine payments to the Contractor.  The Contractor shall obtain the Engineer's detailed 
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instructions for all work before ordering any materials or executing work or making 
arrangements for it if the quantity estimated from the drawings are greater or less than 10% 
of the quantities of material or work stated in the Schedule of Quantities.  The quantities of 
material or work stated in the Schedule of Quantities shall not be regarded as authorisation 
for the Contractor to order material or to execute work. 
 
The Works as finally completed in accordance with the Contract shall be measured and paid 
for as specified in the Schedule of Quantities and in accordance with the General and 
Special Conditions of Contract, the SANS 10142 Standard Specifications sub clause 
1201(a), the Project Specifications and the Drawings.  Unless otherwise stated, items are 
measured net in accordance with the Drawings, and no allowance has been made for 
waste.  The validity of the contract will in no way be affected by differences between the 
quantities in the Schedule of Quantities and the quantities finally certified for payment. 
 

4. PROVISIONAL SUMS 

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of 
Quantities, payment for the work done under such items will be made in accordance with 
clause 45 of the General Conditions of Contract 2015.  The Employer reserves the right, 
during the execution of the works, to adjust the stated amounts upwards or downwards 
according to the work actually done under the item, or the item may be omitted altogether, 
without affecting the validity of the Contract.  
 
The Tenderer shall not under any circumstances whatsoever delete or amend any of the 
sums inserted by the Employer in the "Amount" column of the Schedule of Quantities and in 
the Summary of the Schedule of Quantities unless ordered or authorised in writing by the 
Employer before closure of tenders. Any unauthorised changes made by the Tenderer to 
provisional items in the schedule, or to the provisional percentages and sums in the 
Summary of the Schedule of Quantities, will be treated as arithmetical errors. 

 
5. PRICING OF THE SCHEDULE OF QUANTITIES 

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be 
the full inclusive prices to be paid by the Employer for the work described under the several 
items, and shall include full compensation for all costs and expenses that may be required in 
and for the completion and maintenance during the defects liability period of all the work 
described and as shown on the drawings as well as all overheads, profits, incidentals and 
the cost of all general risks, liabilities and obligations set forth or implied in the documents 
on which the Tender is based.   
 
Each item shall be priced and extended to the "Amount" column by the Tenderer, with the 
exception of the items for which only rates are required, or items which already have Prime 
Cost or Provisional Sums affixed thereto.  If the Tenderer omits to price any items in the 
Schedule of Quantities, then these items will be considered to have a nil rate or price. 
 
All items for which terminology such as "inclusive" or "not applicable" have been added by 
the Tenderer will be regarded as having a nil rate which shall be valid irrespective of any 
change in quantities during the execution of the Contract. 
 
Should the Tenderer group a number of items together and tender one lump sum for such 
group of items, this single lump sum shall apply to that group of items and not to each 
individual item. 
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The tendered lump sums and rates shall be valid irrespective of any change in the quantities 
during the execution of the contract. 

 
The Tenderer shall fill in rates for all items where the words "rate only" appear in the 
"Amount" column. The provisions of sub-clause 1201(f) of the SANS 10142 Standard 
Specifications shall apply in rate only items. "Rate Only" items have been included where: 

 
(a) an alternative item or material is contemplated; 
(b) variations of specified components in the make-up of a pay item may be expected;  and 
(c) no work under the item is foreseen at tender stage but the possibility that such work 

may be required is not excluded.  
 

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate 
shall apply in the event of work under this item being required.  The Tenderer shall, 
however, note that in terms of the Tender Data the Tenderer may be asked to reconsider 
any such rates which the Employer may regard as unbalanced. 
 
Reasonable compensation will be received where no payment item appears in respect of 
work required in terms of the Contract which is not covered in any other pay item. 
 
All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and 
shall include all levies and taxes (other than VAT).  VAT will be added in the summary of the 
Schedule of Quantities.  Note that fractions of a cent in all rates shall be discounted. 
 

6. CORRECTION OF ENTRIES 
 

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed 
out neatly. The correct figures must be entered above or adjacent to the deleted entry, and 
the alteration must be initialled by the Tenderer. 

 
7. INTERIM PAYMENTS 
 

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General 
Conditions of Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be 
by means of interim progress instalments assessed by the Engineer and based on the 
measure in which the work actually carried out relates to the extent of the work to be done 
by the Contractor. 
 
Notwithstanding any custom to the contrary, the work as executed will be measured for 
payment in accordance with the methods described in the contract documents under the 
various items of payment. 
 
Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding 
the measurement of quantities for payment.  Except where specified otherwise than in clause 
1220, the nett measurements or mass of the finished work in place shall be taken for 
payment, but any quantity of work in excess of that prescribed shall be excluded. 

 
8. UNITS OF MEASUREMENT 
 

The units of measurement described in the Schedule of Quantities are metric units. The 
following abbreviations are used in the Schedule of Quantities. 
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mm =  millimetre 

m =  metre 

km =  kilometre 

km-pass =  kilometre-pass 

m2  =  square metre 

m2-pass = square metre-pass 

ha =  hectare 

m3 =  cubic metre 

kW          =  kilowatt 

m3-km =  cubic metre-kilometre 

l =  litre 

kl =  kilolitre  

kg =  kilogram 

t =  tonne (1 000 kg) 

No. =  number 

% =  percent 

PC sum =  prime cost sum 

MN-m =  meganewton-metre 

Prov sum =  provisional sum 

kPa =  kilopascal 

MPa =  megapascal 

MN =  meganewton 

t-km =  tonne-kilometre 

hr =  hour 

dia =  diameter 

Sum =  lump sum 

 
9. CONSISTENCY OF RATES 

In order to ensure that payments certified by the Engineer are reasonably consistent with the 
market value of the work done, and that variations in quantities do not distort the contract 
valuation, the rates, prices and amounts tendered in the Schedule of Quantities are required to 
be in balance.  

 
 A tender will be considered out of balance if: 
 
 (i) the combined, extended total tendered for the item: 
 
  13.01    The Contractor's general obligations 

(a) Fixed obligations 

(b) Value-related obligations 

  (c) Time-related obligations 
 

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation 
and VAT). 

 
(ii) the rates, prices or amounts tendered for any other items differ by more than 20 

(twenty) percent from either the next highest or next lowest rates, prices or amounts 
tendered, or else from the latest estimates. 

 
Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given 
written notice by the Employer to adjust those rates or lump sums which are unreasonable or 
out of balance, the Tenderer fails to make the necessary satisfactory adjustments.  These 
adjustments in rectification will be such that increases are balanced by decreases, leaving the 
tender offer unchanged. 
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C2.2. SCHEDULE OF QUANTITIES 
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C3: SCOPE OF WORK 
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C3.1 DESCRIPTION OF THE WORKS  
 
1.1    Employer’s objectives  
 
The employer’s objective is to electrify 50 customers at NGOJINI Village where the works are 
mainly infills.   
 
1.2    Overview of the works  
               
The scope of work proposed for this project, among other things, can be broken down as 
follows: 
 

• Excavations and planting of 5m,7m, 9m and 11m poles 

• Installation of 5 x 100kVA and 1 x 50kVA Transformers 

• Installation of Data Concentrators 

• Stringing of Fox Conductor for Medium Voltage 

• Stringing of 35mm Insulated Neutral ABC Conductor for Lower Voltage 

• Installation of pole top boxes 

• Installation of airdac with Communication Cable 

• Installation of smart meters and passive base units 

• Collection of PCS files 

 
For a more indicative description of the works to be carried out, your attention is drawn to the 
Bill of Quantities bound here, Drawings as issued together with this tender document. 
 
 
1.3 Location of the works 
 

The NGOJINI village is situated in the Umzimvubu Local Municipality. It is 

approximately 10km from Mount Ayliff town and accessible by a standard vehicle. 

However, high clearance vehicles are recommended. 

 

1.4      Temporary works 
 

The Contractor shall at all times ensure that his operations do not endanger any 
member of the public. All operations shall be in terms as specified in the Occupational 
Health and Safety Act as well as per the Construction Regulations. 

 
2 Drawings 
 

 
NO DRAWINGS ATTACHED 

 
3 Procurement 
 
3.1 Preferential procurement procedures 
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The works shall be executed in accordance with the conditions attached to 
preferences granted in accordance with the preference schedule. 

 
3.2 Scope of mandatory subcontract work 
 

The Tenderer is also to refer to the mandatory requirements regarding use of local 
labour and labour intensive construction methods. 

 
4 Applicable SANS Standards for Construction Works 
 

The following SANS specifications are also referred to in this document and the 
Contractor is advised to obtain them from Standards South Africa (a division of 
SABS) in Pretoria. 

 
SANS 10396: 2003:        Implementing Preferential Construction Procurement 
Policies using Targeted Procurement Procedures 

 
SANS 1914-1 (2002): Targeted Construction Procurement 
 
SANS 1921-1 (2004):  Construction and Management Requirements for Works 

Contracts Part 1: General Engineering and Construction 
Works 

 
SANS 1921-6 (2004):  Construction and Management Requirements for Works 

Contracts Part 6: HIV / AIDS Awareness 
 
SABS 0142:1993, The wiring of premises. 
 
SABS 780:1979, Distribution transformers. 
 
SABS 1524-1:1994, Electricity dispensing systems — Part 1: Single-phase electricity 

dispensers. 
 
SABS 1619:1995, Small power distribution units (ready boards) for single-phase 230 

V service connections. 
NRS 016:1995, Electricity distribution — Code of practice for the earthing of low-

voltage distribution systems. 
 
NRS 032:1993, Electricity distribution — Service distribution boxes — Pole-mounted 

types for overhead single-phase a.c. service connections 
at 230 V. 

 
NRS 041:1995, Electricity transmission and distribution — Code of practice for 

overhead power lines for conditions prevailing in South 
Africa. 

 
NRS 043:1997, Code of practice for the joint use of a pole route for power and 

telecommunication lines. 
 
NRS 018-4:1996, Fittings and connectors for LV overhead powerlines using aerial 

bundled conductors — Part 4: Strain and suspension 
fittings for aerial services cables. 
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NRS 038-1:1997, Electricity Distribution ? Concrete poles ? Part 1: Concrete poles 

for LV and MV overhead distribution systems. 
 
 

 
5. Applicable National and International Standards 
 

SABS 0142:1993, The wiring of premises. SABS 780:1979, Distribution 
transformers.SABS 1524-1:1994, Electricity dispensing systems — Part 1: Single-
phase electricity dispensers. SABS 1619:1995, Small power distribution units (ready 
boards) for single-phase 230 V service connections.NRS 016:1995, Electricity 
distribution — Code of practice for the earthing of low-voltage distribution 
systems.NRS 032:1993, Electricity distribution — Service distribution boxes — Pole-
mounted types for overhead single-phase a.c. service connections at 230 V. NRS 
041:1995, Electricity transmission and distribution — Code of practice for overhead 
power lines for conditions prevailing in South Africa. NRS 043:1997, Code of 
practice for the joint use of a pole route for power and telecommunication lines. NRS 
018-4:1996, Fittings and connectors for LV overhead powerlines using aerial 
bundled conductors — Part 4: Strain and suspension fittings for aerial services 
cables. NRS 038-1:1997, Electricity Distribution ? Concrete poles ? Part 1: Concrete 
poles for LV and MV overhead distribution systems. 

 
6. Particular / Generic specifications 
 
  The following Project Specifications and Particular Specifications apply: 
 
PS 1 GENERAL DESCRIPTION 
 

The works comprise the Electrification of 150 Sogoni Village 
 
PS 2 DESCRIPTION OF SITE AND ACCESS 
 

The Sogoni village is situated in the Umzimvubu Local Municipality. It is 

approximately 3km from Mount Ayliff town and accessible by a standard vehicle. 

However, high clearance vehicles are recommended. 

 

PS 3 DETAILS OF CONTRACT 
 

The Contract includes the following construction work: 
 

• Excavations and planting of 5m,7m, 9m and 11m poles 

• Installation of 5 x 100kVA and 1 x 50kVA Transformers 

• Installation of Data Concentrators 

• Stringing of Fox Conductor for Medium Voltage 

• Stringing of 35mm Insulated Neutral ABC Conductor for Lower Voltage 

• Installation of pole top boxes 

• Installation of airdac with Communication Cable 

• Installation of smart meters and passive base units 

• Collection of PCS files 
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 The above description is not necessarily complete and shall not limit the work to be carried 
out. 
 
PS 4 CONSTRUCTION PROGRAMME 
 

The time for completion on this Contract is as shown in the Contract Specific Data, 
and includes the allowance for inclement weather.  All statutory holidays for the 
Electrification Engineering Industry falling within the authorised Contract period, will 
be allowed as extensions to this period, but the Contractor will not be paid additional 
Time-Related charges for these days. 

 
The Contractor shall submit a preliminary programme with his Bid indicating the 
main activities to be carried out. 

 
Any work carried out prior to approved sureties and proof of insurances being 
submitted will be at the Contractor’s risk.  The start and completion dates of the 
Contract will however not be adjusted due to late submission of approved sureties. 

 
The Contractor shall submit to the Engineer within 14 days of receiving the Letter of 
Acceptance from the Employer, a detailed programme setting out clearly the 
sequence of work, and the resources which he intends to use, and a projected 
cashflow for the various sections of the work. The programme shall be submitted in 
the form of a bar chart.  The quantity of work applicable to each bar item as well as 
the rate, at which the work will be completed, shall be shown on each bar. 

 
If the programme is to be revised by reason of the Contractor falling behind his 
programme, he shall produce a revised programme showing modifications to the 
original programme necessary to ensure completion of the works or any part thereof 
within the time of completion as defined or any extended time granted.  Any proposal 
to increase the tempo of work must be accompanied by positive steps to increase 
production by providing more labour and plant on site, or by using the available 
labour and plant in a more efficient manner. 
 
Failure on the part of the Contractor to submit, or work according to the approved 
programme or revised programme, shall be sufficient reason for the Employer to 
take steps as provided for in Clause 58 of the General Conditions of Contract. 

 
The approval by the Engineer of any programme shall have no contractual 
significance, other than that the Engineer would be satisfied if the work is carried out 
according to such programme, and that the Contractor undertakes to carry out the 
work in accordance with the programme.  It shall not limit the right of the Engineer to 
instruct the Contractor to vary the programme should circumstances make this 
necessary. 

 
PS 5 SITE FACILITIES AVAILABLE 
 
PS 5.1 Source of Water Supply 
 

The Contractor shall make his own arrangements for the provision of water for 
domestic use, site works and that, which is required for compaction purposes.  
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The Contractor shall take note that no direct payment will be made for any costs 
incurred for the provision of a water supply point, nor for the cost of water drawn.  
Payment for the aforementioned shall be deemed to be covered by the rates and 
price tendered and paid for the various items of work included under the Contract.  

 
The Contractor shall make himself thoroughly acquainted with the regulations 
relating to the use of water in the area and shall take adequate measures to prevent 
the wastage of water. 
The Employer accepts no responsibility for a shortage of water at the allocated 
supply point due to any cause whatsoever, nor for additional costs incurred by the 
Contractor as a result of such shortage. 

 
PS 5.2 Source of Power Supply 
 

The Contractor shall make his own arrangements regarding the supply of electricity. 
The Contractor shall take note that no direct payment will be made for any costs 
incurred for the provision of a power supply point, nor for the cost of electricity 
drawn.  Payment for the aforementioned shall be deemed to be covered by the rates 
and price tendered and paid for the various items of work included under the 
Contract.  

 
 
PS 5.3 Location of Site Camp and Materials Storage Area 
 

The Contractor shall establish his site camp and materials storage area at a mutually 
acceptable location as approved by the Engineer. The Contractor shall confine his 
camp and storage of materials to the areas designated or approved by the Engineer. 
The camp must be kept clean and tidy and, on completion of the construction works, 
the Contractor shall re-instate the areas to the Engineer’s satisfaction. 

 
PS 6 SITE FACILITIES REQUIRED 
 
PS 6.1 Engineer’s Site Facilities 

An office for the Engineer is required. The type of office required for the Engineer is 
specified in relevant section of the project specifications.  Site Meetings will be held 
in the Contractor’s site office. 

PS 6.2 Laboratory Facilities 
 

Not required 
 

 
PS 6.3 Sanitary Facilities for the Contractor’s Staff 
 

The Contractor shall supply chemical toilets for use by his employees and temporary 
workers and shall be entirely responsible for maintaining such toilets in a clean and 
sanitary condition to the satisfaction of the Engineer and the health authorities. The 
number of toilets shall be based on one toilet per fifteen personnel on site and the 
Contractor shall make his own arrangements and pay all charges for the removal of 
sewage.  Under no circumstances will the Contractor’s staff be allowed to use public 
toilet facilities. 

 
PS 6.4 Telephone Facilities 
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The Engineer will use his own cellular and office telephones for this Contract. 
Accounts for use of the said telephones will be submitted to the Contractor for 
payment up to the maximum provisional sum allowed for in the Bill of Quantities.  

 
PS 6.5 Accommodation for Employees 
 

The Contractor shall make his own arrangements for the accommodation of his 
employees. 

 
PS 6.6 Security of Contractor’s Site Camp 
 

Security of the Contractor’s site camp will be the Contractor’s own responsibility and 
no additional payment will be made if additional security measures need to be taken 
during the Contract. 
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C3.2 STANDARD SPECIFICATIONS  
 
A) PROJECT/WORK SPECIFICATION 
 
Notes to Tenderer 

 

1. The Standard Specifications for Electrical Installations (SANS 10142), as amended, shall 

apply to this contract.   

 

2. Where reference is made to the General Conditions of Contract and Sub-Clauses thereof 

in the above mentioned Standard Specifications, they refer to the appropriate edition of 

the ‘General Conditions of Contract for Electrification issued by SANS 10142 (Clause 

1115 of the Standard Specifications refers). 

 

 The General Conditions of Contract applicable to this contract are the “General 

Conditions of Contract for Work of Electrical Engineering Construction” (2015) issued by 

the South African Institution of Electrical Engineering and the necessary amendments to 

the Standard Specifications have been made and included in the Project Specifications 

contained in this document. 

 

3. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and 

“Bill of Quantities”, (used in all other documents forming part of this contract), are 

synonymous. 

 

4. The terms “Project Specifications” and “work Specifications”, are synonymous. 
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B) MATTERS RELATING TO THE STANDARD SPECIFICATIONS 
 

 PROJECT SPECIFICATIONS REFERRING TO THE STANDARD SPECIFICATIONS 

AND ADDITIONAL SPECIFICATIONS 

 

1. In certain clauses the Standard Specifications allow a choice to be specified in the 

project specifications between alternative materials or methods of construction and 

for additional requirements to be specified to suit a particular contract.  Details of 

such alternatives or additional requirements applicable to this contract are contained 

in this part of the project specifications.  It also contains some additional 

specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project 

specifications consists of the prefix B followed by a number corresponding to the 

number of the relevant clause or payment item in the standard specifications.  The 

number of a new clause or a new payment item which does not form part of a clause 

or a payment item in the standard specifications and which is included here, is also 

prefixed by B followed by a new number.  The new numbers follow on the last clause 

or item number used in the relevant section of the standard specifications. 

 

3. The tenderer shall note that the standard SANS 10142 specification is based on the 

SANS 10142 General Conditions of Contract.  References to specific SANS 10142 

General Conditions of Contract clauses will need to be exchanged for the equivalent 

clause in the General Conditions of Contract for Construction Works” (2015) as 

amended and the Contract Data.  The employer assumes no responsibility for the 

contractor’s interpretation of which are the correct relevant clauses and the 

contractor shall be deemed to have indemnify the employer against incorrect 

interpretation from SANS 10142 general condition of contract to these general 

condition of contract (GCC 2015) applicable to this contract. 
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C3.3 PROJECT SPECIFICATIONS  
 

1. DEFINITIONS AND TERMS 

 

Add the following: 

“The SANS 10142 Standard Specification for Electrification has been written for all 

contractors, Employers and Engineers. Similarly, the works and the site are not 

defined and the general nature of the entities and elements that collectively 

constitute construction under a contract are characterized by the use of lower case 

letters throughout. 

 

These project specifications continue to use lowercase spellings in order to 

avoid the appearance of the capitalised and non-capitalised words to describe 

or prescribe the same elements of work required on this project. However, for 

the purposes of this contract, the following definitions shall apply: 

 

Contractor 

The Contractor and the contractor is the same person who will only be formally 

identified by the completed Agreement. 

 

Employer 

The Employer and employer is the same persona. 

 

Engineer 

The Engineer and engineer is the same persona. 

 

Site 

The site is bound by the limits of construction as shown in the drawings or the title of 

the project and extends to also include the following: 

 

• All areas necessary for the accommodating traffic as prescribed in Section 1500 

of the specification and the drawings. 

 

 

Works 

The works is described in Part A of this document.” 

 

 
B 1115  :  GENERAL CONDITIONS OF CONTRACT  
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Replace Clause 1115 with the following: 

“The General Conditions applicable to this Contract are The General Conditions of 

Contract for Construction Works (Third edition 2015) as published by the South 

African Institution of Electrical Engineers and approved by the Institution of Municipal 

Engineering in Southern Africa, the South African Association of Consulting 

Engineers and the South African Federation of Electrical Engineering Contractors. 

 

Accordingly, all reference in the Standard Specifications to any other General 

Conditions of Contract (GCC) has to be amended. The Standard Specifications have 

been scrutinized and clauses which refer to another GCC identified. These are 

tabulated below together with the relevant equivalent clause in the General 

Conditions of Contract for Construction Works (Third edition 2015). The context of 

the reference to the GCC is also noted. 

 

Whilst every effort has been made to include all of the affected clauses in the table, 

there may be some omissions. In every case, however, The General Conditions of 

Contract for Construction Works (third edition 2015) shall apply and the Contractor 

shall be responsible for interpretation of the equivalent clause 

 

2. SECTION 1200:  GENERAL REQUIREMENTS AND PROVISIONS 

 

B1204:  PROGRAMME OF WORK 

 

(a) General requirements 

 

Add the following as a continuation of the first paragraph: 

“A Gantt chart programme shall be provided, showing the various activities in such 

detail as the Engineer may require.   

 

A realistic preliminary programme for the completion of the works within the required 

time period shall be submitted with the tender. 

 

In drawing up the programme the contractor shall make allowance for the following: 

(i) All special non-working days defined in Contract Data. 

(ii) The expected delays defined: Extension of time resulting from inclement 

weather.  

(iii) The following restricted working conditions: 

 

• Limitations in terms of weather conditions especially hot conditions 

that may make seal work impossible. 

• The centre line and barrier lines shall be completed before any 

section is opened to traffic. 
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The contractor shall clearly indicate the following: 

 

(i) A work breakdown structure that identifies all major activities 

(ii) Scheduled start and end dates for each activity 

(iii) Proposed production rates 

(iv) Linkages between activities that clearly identify sequence, floats and 

dependencies 

(v) The critical path activities 

(vi) Intended working hours and resource allocations (plant and labour)  

(vii) Key dates in respect of information required or due delivery  

 

This initial programme shall realistically account for the forecast cash flow within the 

defined contract period, and as provided on Form F: Schedule of estimated monthly 

expenditure. If an alternative contract period is offered, the contractor shall submit a 

separate programme with the alternative tender.” 

 

Add the following new subclause: 

 

“(c) Programme revisions 

 

The programme will be reviewed at the monthly site meetings at which the contractor 

shall provide sufficient detail that will allow the comparison of completed work per 

activity against the original approved programme. Failure to comply with these 

requirements entitles the Engineer to use a programme based on his own 

assumptions to evaluate claims for extension of time for completion of the works, or 

for additional compensation. The contractor shall indicate what resources and 

programme changes he intends to implement in order to remedy any activity that 

may have fallen behind. The engineer may demand from the contractor a major 

revision of the programme. Such a revision shall be submitted for approval within 

fourteen days of the demand.” 

 

B1205:  WORKMANSHIP AND QUALITY CONTROL 

 

Add the following after the title: 

 “The contractor shall implement a quality assurance system in accordance with ISO 

9001 and appoint a quality manager who shall ensure that members of the 

contractor’s staff comply with the requirements of the quality system. The quality 

system and the methods used to implement it shall be described in a quality plan 

produced by the contractor.  

 

The quality manager shall be resident on site full time. No construction activities 

shall take place on site before the engineer approves the quality plan”. 
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Delete the second, third, fourth and fifth paragraphs and replace with the following: 

 “The contractor shall submit the quality assurance system he proposes using to the 

engineer, for his approval, within two weeks of the site handover. Once accepted by 

the engineer the contractor shall not deviate from it unless written notification of 

proposed changes have similarly been submitted and approved.  The system shall 

record the lines and levels of responsibility and indicate the method by which testing 

procedures will be conducted.” 

 

Should a combined laboratory be implemented the acceptance control requirements 

of the engineer will be incorporated into the quality assurance system of the 

contractor. 

 
Add the following at the end of this clause: 

 “The engineer shall for the purpose of acceptance control and products and 

workmanship, assess test results and measurements in accordance with provisions 

of Section 8200 of the standard specifications (quality control scheme 1).  Where 

small quantities of work are involved, a lot shall mean a full day’s production for a 

specific item of work subject to acceptance control testing”. 

 

B1207:  NOTICES, SIGNS AND ADVERTISEMENTS 

 

Delete the third paragraph and replace with the following: 

 “All signboards erected in accordance with the drawings or as approved 

advertisements for the contractor’s establishment, shall be removed at the same 

time as the disestablishment of the contractor’s camp.  Payment under sub-item 

13.01 for the final instalment of 15% of the tendered lump sum shall not be made 

unless all the advertisements, notices and temporary signs have been removed. A 

typical signboard layout is shown in Volume 4, Book of Drawings. 

 

 

B1209:  PAYMENT   

 

(b) Rates to be inclusive 

  

Add the following to the first paragraph: 

 “VAT shall be excluded from the rates.” 

 

(c) The meanings of certain phrases in payment clauses 

 

Procuring and furnishing... (material) 

 

Add the following: 
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“Payment for procuring and furnishing material from commercial sources shall 

include all transport costs, irrespective of distance hauled”. 

Item Unit 

B12.01   Community Laison Officer 
  

(a) Prov Sum for payment of community Laison Officer, identified by 
the project steering committee, for the duration of the 
contract…………………..…Prov Sum 

   (b) Contractor's handling costs, profit and all other charges in respect 
of  

subitem B12.01(a)………………………………………..………….% 
 

Item Unit 

B12.03   Provision for Training 
  

(a) Prov Sum for payment of accredited training……..…Prov Sum 
   (b) Contractor's handling costs, profit and all other charges in respect 
of  

subitem B12.03(a)………………………………………..………….% 

 
Item Unit 

B12.04   Cost of Pegging 
  
 

 (a) Provisional Sum for the employment of a survey/engineering 
technician, recommended by the engineer, to assist the contractor in 
setting out and other activities for the duration of the 
contract………………………..….Prov Sum 
  
 (b) Contractor's handling costs, profit and all other charges in respect 
of  
Sub-item 
B12.04(a)…………………………………………………….…..……..% 
 
 

 B1210:  CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS 
 

Add the following new paragraphs after item (h): 

“Notwithstanding that there might be natural or programmed sections of the works 

that will result in them being completed in their entirety before other sections, no 

consideration shall be given to the issuing of practical completion certificates for 

portions of the works.  The use of any completed electrification or portions of the 

work, whether for unhindered use by the public or for accommodation of traffic while 

other portions are being constructed, shall not constitute use or occupation by the 

employer.  

In addition to the listed specified items of work and regardless of the degree of 

beneficial occupation by the employer, the works shall be considered for practical 

completion only if the following criteria also have been met: 
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(i) The estimated cost to complete the outstanding work is less than 2% of the 

tendered value of work plus the cost of any variation or extra work orders, but 

excluding CPA and VAT. 

 (ii) The written list of outstanding items of work can be completed within 

28 days of the list having been accepted in writing by the contractor. 

(iii) Any information in the contractor’s possession, which is required by the 

engineer and has been requested in writing, has been supplied.”  

 

B1214: CONTRACTOR’S ACTIVITIES IN RESPECT OF PROPERTY OUTSIDE 

THE ELECTRIFICATION AND OF SERVICES MOVED, DAMAGED OR 

ALTERED 

 

Add the following as last paragraph to sub-clause (d): 

“All such statements or certificates shall be submitted to the Engineer before the final 

certificate.” 

 

Under subclause (e) replace the opening paragraph with: 

“Should the contractor use land not provided by the employer for the purpose of his 

own establishment, engineer’s offices and laboratory, or storing of equipment or 

materials required for construction or disposal, it shall be subject to the following:” 

 

and add the following subclause: 

“(vi) That lease agreements are concluded with the owner or owners of such land 

for the full period that such areas are required. The leases shall provide for 

possible extensions to match the duration of the contract. The lease 

agreements shall also provide for the contract being terminated by 

contractor’s default or liquidation and the resulting possibility for them to be 

taken over by a succeeding contractor. 

 

(viii)      That copies of lease agreements shall be submitted to the engineer prior to 

signature by the signing parties, and copies lodged with the engineer after 

signing. Notwithstanding the engineer’s approval of the conditions of a lease 

the contractor shall be solely responsible for adhesion to the terms of the 

agreements.” 

 Adherence to the principles of the environmental management plan and legal 

obligations”. 

 

B1215:  EXTENSION OF TIME RESULTING FROM INCLEMENT WEATHER 

 

Change the existing heading of clause 1215 to read as above and wherever the 

expression ‘abnormal rainfall’ or “rainy weather” is encountered replace it with 

‘inclement weather’. 
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In the 1st line of the 1st paragraph change ‘clause 45’ to read ‘subclause 42.2’  

 

Make the following changes to Method (ii) (Critical-path method): 

In line six of the second paragraph delete ‘five-day working week’ and replace with  

‘23 day working month, and: 

 

Add the following final paragraphs: 

“Extension of time resulting from abnormal rainfall or other forms of inclement 

weather shall be calculated according to the requirements of Method (ii) (Critical-

path method).   

 

The number of days per month on which work is expected not to be possible as a 
result of normal rainfall for which the Contractor shall make provision, is given in 
Table 1. In his tendered rates, prices and programme the Contractor shall allow at 
least for the number of lost working days listed for each month. Only the number of 
days as a result                        of adverse weather conditions exceeding the number 
of days listed in Table 1 will qualify for consideration of extension of time. 
 
TABLE 1 
 

                       Month   Expected number of working days to 
be 
   lost as a result of normal rainfall 

                  January 
                  February 
                  March 
                  April 
                  May 
                  June 
                  July 
                 August 
                 September 
                 October 
                 November 
                 December 

                          3 
                          3 
                          3 
                          3 
                          2 
                          2 
                          2 
                          2 
                          2 
                          3 
                          3 
                          3 

                          TOTAL                         31 days 

 
 
 

The Engineer will certify a day lost due to inclement weather only if: 

 

(i) no work on the critical path according to the latest approved programme for 

completion of the works could be carried out during that specific working day or,  

 

(ii) if only 30% or less of the work force and plant planned for the specific day, could 

work. 
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The total extension for the contract will be the sum of the monthly extensions.  

Extension of time for parts of a month shall be calculated pro rata. 

 

The Contractor shall submit to the Engineer claims for all time lost due to inclement 

weather within 1 working day of the claim day.  A record of inclement weather shall 

be kept by the Contractor.  The onus is on the Contractor to prove these claims. 

 

If approved extensions of time extend the completion date beyond the start of the 

contractor’s holiday in December, the holiday period shall not be considered as 

working days. Any remaining extension of time at this date shall be calculated from 

the first statutory working day in January the following year, provided that the 

contractor has shown in his programme that he intends to close during the traditional 

Christmas/New Year break.”  

B1216:  INFORMATION FURNISHED BY THE EMPLOYER 

 

Add the following after paragraph 3: 

 

“Although the information provided here will assist the contractor in selecting the 

necessary machinery and construction water requirements, it is still the responsibility 

of the contractor to ensure that he 

 

 

 familiarise himself with the condition on site.  No claims relating to the improper use 

of equipment or the compaction of sand will be entertained.” 

 

3. SECTION 1300:  CONTRACTOR’S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS 

 

B1302:  GENERAL REQUIREMENTS 

 

(a) Camps, constructional plant and testing facilities 

 

Add the following after the first paragraph: 

“Before the establishment of the contractor’s camp at an approved site, the area 

will first be fenced off and, if required by the engineer, 150 mm of topsoil and 

vegetation removed to temporary stockpiles as described in Section 1700.” 

 

(c) Legal and Contractual Requirements and responsibilities to the public 

 

Add the following as a second paragraph 

(i) “There has been recent legislation promulgated by Government that 

improves mutual obligations on the employer and contractor in the 
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performance of their duties to society and to the built and natural 

environment.  

 

B1303:  PAYMENT 

 

Item Unit 

B13.01 The contractor’s general obligations 

 

Add the following pay sub-item: 

“(d)  health and safety 

obligation……………………………………………….……………………..month” 

 

13/12.01 Community Liaison Officer(s) 
 
(a) Remuneration of Community Liaison 
Officer(s)…………………………………….………….Month 
 
(b) Contractor's handling costs, profit and all other charges in respect of  
subitems 13/12.01 (a) 
…………………………………………………………………………….......%” 
 

Delete the third  paragraph commencing “Should the final value of the 

work……………….……” 

 
 
 

 
Replace “clause 49” in the 4th, 8th and 10th paragraphs with “sub clauses 50”. 

 

Delete the 11th   paragraph commencing “ The tendered rate per month for subitem 

13.01(c) ……  and replace with: 

 

“The tendered rate per month for subitem 13.01 (c) represents full compensation for 

that part of the contractor’s general obligations that are mainly a function of 

construction time.  The tendered sum will be paid monthly, pro rata for parts of a 

month, from the Commencement Date (as defined in the Special Conditions of 

Contract )  until the end of the period for completion of the works, plus any extension 

thereof as provided in the general conditions of contract. 

 

Payment for time related costs arising from extensions of time granted by the 

employer, where the contractor is fairly entitled to such compensation in terms of the 

General Conditions of Contract, will be calculated by taking account only of pay 

items for which the unit of measurement is “month”. All pay items for which the unit 

of measurement is "month" are deemed to be based on 23 working days per month.” 

  

Insert the following paragraph: 

"Should the combined total tendered for subitems (a), (b), and (c) exceed 15 % of 

the tender sum (excluding VAT), the tenderer shall state his reasons in writing for 
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tendering in this manner.  The tenderer's attention is drawn to Form I: Contractor’s 

Establishment on Site, (bound in this Volume), to be completed by the tenderer. If 

the tenderer should require additional compensation for his obligations under section 

1300 (over and above the total tendered for item B13.01) by including such 

additional compensation in the tendered rates and/or lump sum of items in the bill of 

quantities, these items and the value of such additional compensation shall also be 

indicated in writing in a letter attached to Form I.” 

 

Add the following as a final paragraph at the end of this section on payment 

“ Payment of the rate per month for sub-item (d) shall include full compensation for 

all the contractor’s obligations relevant to health and safety legislation. 

 

The tendered rate shall apply in the same manner as pay sub-item B13.01(c) but 

shall not form part of the calculation of the restrictions imposed on Form to tender 

Contractor’s Establishment on Site. 

 

A contractor who tenders zero for this pay item shall not be relieved of his statutory 

obligations. A nil rate offered shall be deemed not as an omission but as deliberate 

notice that costs have been included in the tendered rates for individual items of 

work or in the other preliminary and general pay items.” 

 

5. SECTION 1500:  ACCOMMODATION OF TRAFFIC 

 

 B1502:  GENERAL REQUIREMENTS 

 

Add the following new sub-clauses: 

“(j) Public traffic 

 

The contractor shall plan and conduct his activities in such a way as to bring about 

the least possible disruption to the travelling public on the electrification on which he 

works. 

 

(k) Non-compliance with the conditions for the accommodation of traffic 

Failure or refusal on the part of the contractor to take the necessary steps to ensure 

the safety and convenience of the public traffic in accordance with these 

specifications or as required by statutory authorities or ordered by the engineer, the 

engineer shall have the right to stop any operation where the traffic accommodation 

measures are not to specification or as ordered, until he is satisfied that the 

conditions have been complied with.” 

 

 B1503:  TEMPORARY TRAFFIC CONTROL FACILITIES 

 

Add the following after the second paragraph: 

“The Contractor must ensure that the traffic control facilities are clean at all times.  
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Traffic control facilities will only be paid for once under item 15.03.   

 

The Contractor will obtain approval from the engineer at the outset of the contract 

regarding the number of traffic control devices required before he places any orders 

in this regard.” 

 

 

B1800:  DAY WORK 
 
Add the following section to Series 1000: General of the standard specifications: 
 
SERIES 1000: GENERAL 
 
SECTION B1800: DAY WORK 
 
CONTENTS 
 
B1801 SCOPE 
B1802 GENERAL REQUIREMENTS 
B1803 LABOUR 
B1804 MATERIALS 
B1805 PLANT 
B1806 MEASUREMENT AND PAYMENT 
 

 
 B1801 SCOPE 
 

This section covers the evaluation and method of measurement and payment for 
work, ordered by the Engineer in writing, carried out on a day work basis, all in 
accordance with subclause 6(5) of the General and/or Special Conditions of 
Contract. 

 
 B1802 GENERAL REQUIREMENTS 
 

Work will be classified as day work only if the Engineer considers no other rate in the 
schedule of quantities appropriate for payment purposes. 
 
Only work ordered in writing by the Engineer to be executed as day work shall be 
measured and paid for at the rates tendered in the schedule of quantities.   
 
The Contractor shall keep and submit records of the work performed in accordance 
with the requirements of 6(5) of the General and/or Special Conditions of Contract. 

 
 B1803 LABOUR 
 

The tendered rates for labour to be included as day work charges shall include the 
salaries and wages of gangers or charge hands working with their gangs but shall 
exclude the costs of the time of the foremen or supervisors which will be deemed to 
have been included in the sums tendered for the relevant items in Section 1300 of 
the schedule of quantities. 
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Gross remuneration, as specified in subclause 6(5) of the General and/or Special 
Conditions of Contract, will be deemed to include the following: 
 
(a) Basic salary/wage 
 
(b) Overhead charges such as fringe benefits not reflected in basic salary and wages 
which may include: 
 
­ normal annual bonus; 
­ employer’s contribution to medical aid; 
­ group life assurance premiums; 
­ employer’s contribution to pension/provident fund; 
­ all other costs as per letter of appointment; 
 
and costs payable due to statutory requirements, which may include: 
 
­ Workmen’s Compensation Fund contribution; 
­ Unemployment Insurance Fund contributions; 
­ District Council levies or the equivalent thereof; 
 
The rates tendered for labour shall include for the actual cost of salaries and wages, 
all overhead charges, profit, liabilities, obligations, risks and incidentals for all 
workmen to execute work by day works. 

 
 

B1804 MATERIALS 
 
 The nett cost price of materials (exclusive of VAT) actually delivered to the site to be 

included as day work charges shall include the costs of delivery to the usual points at 
which materials are received on the site. 

 
 Before ordering any material, the Contractor shall submit quotations to the Engineer 

for his approval, and shall submit such receipts or vouchers to the Engineer as may 
be necessary for proving the amount claimed. 

 
 The percentage tendered as an on-cost on the net cost price of materials shall 

include for all handling, overheads, profit, liabilities, obligations, risks, incidentals and 
other on-costs for the supply, delivery and distribution of material for day work to the 
individual site(s) where day work is in progress. 

 
 B1805 PLANT 
 
 The full inclusive hourly cost of operational plant which is available on site or which 

has been removed without written authorization of the Engineer, to be included as 
day work charges will be taken to be the tendered rate which, in the opinion of the 
Contractor, will be applicable in all respects to the situation and terms of the contract. 

 
 The hourly rate tendered or agreed shall constitute the day work rate for the plant 

and will be deemed to include all costs for plant operators, consumable stores, fuel, 
maintenance, depreciation, ground-engaging tools and all other incidentals 
necessary to operate the plant for the purposes for which it was designed. 
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 Failure on the part of the Contractor to state in the schedule of quantities the plant on 

which his tender is based, shall be considered as a firm agreement on the part of the 
Contractor that he waives all rights to distinguish between the different types and 
capacities of plant falling within the description and/or category given, and the 
Engineer shall have the right to call upon the Contractor to supply any such plant to 
the site and perform the work as directed by him at the particular tendered rate. 

 
 Sixty percent (60%) of the hourly rate tendered or agreed will be paid in respect of 

plant which is being employed for day work, but standing idle on the specific 
instructions of the Engineer, as full compensation for idle costs of day work plant. 

 
 For plant not on site, the costs of establishing items of plant on the site for day work 

on specific instruction of the Engineer will be negotiated with the Contractor at the 
time that such day work is contemplated. 

 
 
 B1806 MEASUREMENT AND PAYMENT 
 
 Item                                                                                    Unit 
 
 B18.01 Labour charges 
 
 (a) (description of employee/designation/skill indicated) hour (h) 
 (b) (etc, for other designations/skills) hour (h) 
 

The unit of measurement shall be the hour of time worked by the particular employee 
on the designated work on instruction by the Engineer. 

 
The day work rates submitted for labour in the schedule of quantities shall be the 
cost of labour for each skill level and shall apply only to the number of workers 
approved in writing by the Engineer. 

 
 

The rates shall be for normal working hours and shall be increased pro rata for 
overtime at the standard rate applicable if the work performed outside working hours 
is approved in writing by the Engineer. 
 
The tendered rates shall include full compensation for all costs for salaries and 
wages, use and maintenance of tools and equipment, holidays with pay and financial 
charges of any description incurred by the Contractor and his subcontractors as well 
as for all insurance, accommodation, travelling, travelling time, supervision, 
overheads, profit, obligations, risks and any other emoluments and incidentals 
necessary for labour to execute work as day work. 

 
Item       Unit 

 
B18.02 Material charges  

 
(a) Actual cost of material (excluding VAT) Provisional Sum 
(b) Handling cost in respect of subitem B18.02 (a) Percentage (%) 

 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

 C53  

Expenditure under this item shall be made in accordance with clause 48(1) of the 
General Conditions of Contract.  The provisional sum allowed shall include for the 
actual cost incurred for materials used in authorised day work. The actual costs for 
materials shall not be subject to contract price adjustment. 

 
The tendered percentage is a percentage of the amount actually spent under 
subitem B18.02(a) and shall include full compensation for the handling costs of the 
Contractor, profit, overheads and incidentals in connection with materials used for 
day work on the instructions of the Engineer. 

 
Payment for expenditure under this item will be made in full as and when the money 
is expended subject to written proof by the Contractor of payment of invoiced 
amounts. 

 
Item                                                                                  Unit 

 
 B18.03 Plant charges 
 

(a)  (description of plant indicated) 
 hour (h) 
(b)  (etc for other plant)   
 hour (h) 

 
The unit of measurement shall be the hour actually worked by each item of plant 
(vehicle, machine or equipment) on the designated work on instruction by the 
Engineer. 
 
The Contractor and the Engineer will agree on the method of recording the working 
hours prior to the commencement of work.  Any long period of idling at any one time 
which in the opinion of the Engineer or his representative is beyond that required for 
normal operating conditions will not be paid for as working time.  Non-working hours 
for any reason shall not be measured by payment. 
 
The tendered rates include full compensation for furnishing and using the plant, 
including the cost of plant operators, consumable stores, fuel, ground-engaging 
tools, maintenance and for all other incidentals necessary to execute the authorised 
day work as specified. 
 
Where there is ambiguity between the power developed at the flywheel and mass of 
machine, the power shall govern the measurement category. 
 
Item                                                                            Unit 

 
B18.04 Other plant not specified above Provisional Sum 

 
 

The provisional sum provided to cover the cost of other plant shall be expended in 
accordance with clause 48(1) of the General Conditions of Contact. 

 

ELCTRIFICATION SCOPE OF WORK 
 
1. DESIGN PARAMETERS 
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The following design parameters are set as the benchmark: 
 

a) Medium Voltage (Final Design) 

b) Supply voltage: 22kV 3-phase 

c) Supply regulation (bulk): 90% 

 
2.  MV DESIGN 
 
The existing and proposed medium-voltage power line network is best described in terms of 
both geographic layout and electrical connection layout based on the loads described in the 
load forecast 
 
Medium Voltage supply consists of three phase Hare conductors. The conductor shall be 
mounted on 11m wood poles and shall run through open terrain. Rock drilling should be 
planned for. 
 
Refer to specification on Protection philosophy: Rural Distribution Feeders 
Reference number: SCSAGAAE8. 
 
 
All MV structures shall be constructed in accordance with Eskom Medium Voltage 
Distribution Standard and specifications. 
 
 
 
All services shall be in accordance with Eskom Distribution Services Standard and 
specifications. 
 
5. MATERIAL & EQUIPMENT SPECIFICATIONS 
 
5.1 GENERAL 
 
The Developer shall erect the MV and LV overhead line reticulation systems in accordance 
with Eskom’s Electrification Standards (Wood Structures). The internal MV distribution 
systems shall comprise of Fox aluminium conductor steel reinforced configuration on 11m 
wooden poles and shall be built to 22kV specifications. 
 
The LV distribution systems shall comprise an aerial bundled conductor (ABC) system, of the 
supporting core type mounted overhead on either 7 or 9 meter wooden poles. LV distributor 
spurs shall extend within a radius of approximately 500m from transformer positions 
depending on individual voltage drop requirements. LV distributor spurs shall share pole 
structures with the MV system where these follow parallel routes provided that LV conductor 
clearance can be achieved. 
 
Transformers shall be of the pole mounted type suitably rated to serve anticipated individual 
LV distributor loads and shall be of the SABS 780 type. All materials supplied by the 
Developer shall conform with Eskom’s Buyer’s Guide (Part 9 of DT Standard). 
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5.2 MV OVERHEAD LINE 
 
The MV overhead feeder system shall comply with the requirements of Eskom’s Distribution 
Technology, Electrification Standards and Guidelines as and where applicable for an urban 
concrete pole reticulation system. 
 
a) Conductor 
Type     : Fox conductor steel reinforced. 
Code Name   : Fox-see Bill of Quantities/drawings 
Mass     : 214kg/km / 149kg/km 
Ultimate tensile strength  : 19 110 / 13 200 Newtons 
Max working tension   @ -5oC + wind 9 560 / 8760 Newtons. 
Mounting   :    See structure codes on drawings. 
 
The maximum working tension may be exceeded only during the construction stages when 
the conductors are to be “over-tensioned” to 1.05 x MWT for a period of not less than 8 hours 
nor longer than 24 hours after which the tension is to be reduced to a figure not to exceed the 
stated maximum working tension of the conductor concerned. 
 
b) Poles 
Pole type   - Wood 
Pole lengths   - 11m for MV Line 
Planting depth    1.8m  
Pole marker   - painted - black on yellow background. 
 
 
c) Stays 
Type     - Fiber glass for MV  
Rods     - M20 - 2000 long 
Base plate   - 380 x 380 x 6 galvanized 
Stay wire   - 7/4mm, 1100 MPA - galvanized 
Planting depth   - 2m 
 
Stays are indicated on the drawings by means of the structure codes. 
 
 
d) Flying Stays 
Flying stays shall be installed in the positions indicated on the drawings by the structure 
codes. Anchor poles shall be as specified for the line structures and of sufficient length to 
ensure the required ground clearance. Overhead stay wire shall be 7/4.00mm as specified for 
stays. 
 
 
e) Struts 
Struts shall be installed in the positions indicated on the drawings by the structure codes. 
Strut poles shall be as specified for the line structures. Line structure poles shall be fitted with 
suitable ground anchors at all strut positions. Struts shall be fitted with barbed wire anti 
climbing devices. 
 
 
f) Insulators, Line Clamps and Other Line Components, Pole Dressing Hardware 
etc. 
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All in accordance with Eskom’s Distribution Reticulation Technology, Electrification Standards 
and Guidelines with particular reference to the detailed material take off sheets provided for 
the various line structures. 
 
g) Sags and Tensions 
The Developer shall provide suitable dynamometer sighting rods or other approved apparatus 
necessary for proper checking of the work.  Dynamometers shall be calibrated in kg or kN. 
 
h) Surge Arrestors 
Surge arrestors shall be of the metal oxide outdoor hermetically sealed, vertical base 
mounted type, rated at 22kV, 10kA impulse current. 
 
i) Sectionalizers 
 
Dropout fuses shall be provided for each transformer zone. 
 
 
5.3 ELECTRICAL INFRASTRUCTURE 
 
The Contractor shall provide the following excavations. 
a) Pole holes as required for both MV and LV overhead line systems. 
Pole excavations  :  
5m   - 1200 long 1000 wide 1000 deep 
4m - 1200 long 1000 wide 1000 deep 
7m  - 1200 long 1000 wide 1300 deep 
9m - 1200 long 1000 wide 1500 deep 
10m - 1200 long 1000 wide 1800 deep 
11m - 1200 long 1000 wide 1800 deep 
 
b) Strut and stay holes as required for both MV and LV overhead line systems. Strut and 
stay excavations:     2000 long 1000 wide 1700 deep 
 
c) Trenching for structure and operator earthing systems. 
Trench excavation                          :     300 wide, 600 deep. 
 
5.4. CLEARANCES 
 
Eskom Standards as well as Occupational Health and Safety Act shall be adhered to. The 
overhead line routes require a number of both MV and LV crossings over roads. Correct 
clearance heights as specified in the Eskom Distribution Standard shall be adhered to. 
Annexure R details clearance requirements. 
 
 
 
 
5.5. EARTHING 
 
In accordance with Eskom Distribution Standard Part 2, with particular reference to: 
Earthing system philosophy TN -C - S. 
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Results of soil resistance survey at 2 points. 
Min Cu area : 16mm² stranded 
    12mm² solid 
 

1*  Low Voltage 
 11 kV system : 30 Ohms 
 22 kV system : 70 Ohms 
 

2*  Medium Voltage 
 11kV system : 30 Ohms 
 22kV system : 30 Ohms 
 
NB. : The extent of earthing must be indicated on the Design, Construction and “ As Built “ 
drawings. 
 
Allowance shall be made for the supply and installation of the various earthing requirements 
as listed hereunder. 
a) Bonding all pole top and/or crossarm hardware 
b) Basic pole earthing - MV and LV systems. (All structures not listed below). 
c) Pole mounted transformer tank and MV surge arrestors. 
d) Pole mounted transformer LV neutral. 
e) LV ABC at first structure from transformer. 
 
 
 
5.6  CONSTRUCTION DIAGRAMS 
 
Drawing of the Electrification of Sogono Phase 2 
C3.4 PARTICULAR SPECIFICATIONS 

 
PART EMS:    ENVIRONMENTAL MANAGEMENT SPECIFICATION 

 

C 3.3.1 :    ENVIRONMENTAL MANAGEMENT SPECIFICATION 
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EMS.1 General 
 
 In order to ensure that the construction works is carried out in an environmentally 

sensitive matter, strict compliance to the Environmental Management Plan (EMP) 

guidelines is required.  The purpose of the EMP is to: 

 

▪ Encourage good management practices through planning and commitment to 
environmental issues, 

▪ Provide rational and practical environmental guidelines to: 
i. Minimise disturbance of the natural environment, 
ii. Prevent pollution of land, air and water, 
iii. Prevent soil erosion and facilitate re-vegetation. 

▪ Adopt the best practicable means available to prevent or minimise adverse 
environmental impact, 

▪ Develop waste management practices based on prevention, minimisation, recycling, 
treatment or disposal of wastes, 

▪ Train employees and contractors with regard to environmental obligations. 
 

EMS.2 Training and Induction of Employees 

 

▪ The Contractor has a responsibility to ensure that all those people involved in the 
project are aware of and familiar with the environmental requirements for the project 
(this includes sub-contractors, casual labour, etc.).  The CMP shall be part of the 
terms of reference for all contractors, sub-contractors and suppliers. 

 

EMS.3 Complaints Register and Environmental Incident Book 

Any complaints received by the project team from the public will be recorded. The 
complaint should be brought to the attention of the site manager, who will respond.  

 
The following information must be recorded: 
▪ Time, date and nature of the complaint, 
▪ Type of communication (telephone, letter etc), 
▪ Name, contact address and telephone number of the complainant, 
▪ Response and investigation undertaken and 
▪ Actions taken and by whom. 

 
All complaints received will be investigated and a response given to the complainant 
within 14 days. 

 
All environmental incidents occurring on the site will be recorded. The following 
information will be provided: 
▪ Time, date, location and nature of the incident, 
▪ Actions taken and by whom. 

 
EMS.4 Site Cleanliness and Neatness 

▪ Location of a construction camp is to be approved by the Engineer and is to be 
restored to its previous condition after completion of construction. 

▪ The construction camp should preferably be fenced with a 1.8m bonnox fence or 
similar approved. 

▪ All materials, equipment, plant and vehicles must be stored within the construction 
camp. 
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▪ A dedicated area must be made available for construction staff to change and store 
their personal belongings. 
 

EMS.5 Access 

▪ Access to existing roads, schools, buildings, shops and residential properties must 
not be impeded during construction. 

▪ Access roads utilised by the Contractor must be maintained in good condition. 

 
EMS.6 Borrow Pits 

▪ Mining authorisations (permits) for borrow pits must be obtained from the 
Department of Minerals and Energy (DME) in consultation with the Department of 
Water Affairs and Forestry (DWAF). 

▪ Spoil dumps resulting from borrow pits must not interfere with any natural surface 
drainage. 

▪ Borrow pits must be rehabilitated after use in accordance with the requirements of 
DME and DWAF. 
 

EMS.7 Dust Control / Air Quality 

▪ Dust suppression measures must be implemented during construction by ensuring 
that all surfaces prone to dust generation are kept damp (e.g. use of water tanker). 

▪ Ensure that vehicles and equipment are in good working conditions and that 
emissions are not excessive. 

▪ Special care must be taken in areas where the route passes close to schools and 
residential areas. 

▪ The speed of construction vehicles must be reduced. 
 
EMS.8 Fauna 
 

▪ Contractor staff may not chase, catch or kill animals encountered during 
construction. 
 

EMS.9 Fire Prevention and Control 

▪ Smoking is prohibited in the vicinity of flammable substances. 

▪ The contractor must ensure that fire-fighting equipment is available on site, 
particularly where flammable substances are being stored or used, and that 
construction staff are aware of where it is kept and how it is operated. 

▪ Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk 
to adjacent property owner’s lands. 

 
EMS.10 Grave Sites 
 

▪ Gravesites in close proximity to the road must not be disturbed during construction.  
 
EMS.11 Materials Handling and Spills Management 

▪ Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) 
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are to be stored in a designated area at the campsite. 

▪ The storage containers/facilities (including any diesel/petrol tanks) must be placed 
on an impermeable surface and surrounded by a bund wall, in order to ensure that 
accidental spillage does not pollute the environment. 

▪ Workers must at all times be made aware of the health and safety risks associated 
with any hazardous substances used (e.g. smoking near fuel tanks), and must be 
provided with appropriate protective clothing/equipment in case of spillages or 
accidents. 

▪ Ensure all staff and contractors undergo relevant training in the maintenance of 
equipment to prevent the accidental discharge or spill of fuel, oil, lubricants and other 
chemicals. 

 

▪ Any spill of potentially hazardous materials must be cleaned up immediately 
(Potentially hazardous materials on site include paint, oil, grease, fuel, turpentine, 
etc). 

▪ The area of contaminated soil or spill must be deposited into the hazardous waste 
container(s). 

▪ The contractor should keep Peat Sorb or a similar absorbent on site to clean up any 
spills. The absorbent must be stored in a designated area and be available for 
inspection. 

▪ All spills are to be recorded in the environmental incident book. 
 

EMS.12 Noise  

▪ Noise generating activities must be restricted to between 07h00 and 17h00 Monday 
to Friday, unless otherwise approved by the appropriate competent person in 
consultation with adjacent landowners/affected persons. 

▪ All equipment, vehicles and machinery must be in good working condition and be 
equipped with sound mufflers if necessary. 

▪ Construction staff must be trained and made aware of not creating unnecessary 
noise such as hooting and shouting. 
 

EMS.13 Pollution Control 

▪ Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous 
substances must be avoided. 

▪ All construction vehicles are to be maintained in good working order so as to prevent 
soil or water pollution from oil, fuel or other leaks, and to reduce noise pollution. 
 

EMS.14 Rivers and Streams 

▪ During construction of bridge structures, there must be no obstruction of the water 
flow of rivers and streams. 

▪ Excavated material must not be stockpiled on or near riverbanks, in order to prevent 
sedimentation occurring. 

▪ Erosion control measures must be employed both during and after construction.   

▪ No impediments to natural surface water flow, other than approved erosion control 
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measures, must occur. 
 

EMS.15 Safety 

▪ Safety measures, such as detour signs, must be implemented during construction 
to ensure the safety of workers, pedestrians and drivers/passengers in vehicles in 
the vicinity of construction work. 

▪ Special care must be taken in the vicinity of schools to ensure the safety of children 
wishing to cross the road under construction.   

▪ The relevant signage (e.g. speed control signs) must be erected alongside the road 
during the operation phase in order to control traffic. 

▪ Accommodation must be made for pedestrian pathways alongside the road during 
the construction and operation phases.  

 
EMS.16 Soil Management 

▪ Erosion should be minimised by the construction of meadow drains and the planting 
of indigenous vegetation on the side slopes and drains to reduce flow velocity of 
stormwater. 

▪ Spoil from cuts may be used in existing erosion galleys. 

▪ Stone pitching and gabions should be constructed at pipe culvert outlets. 

▪ Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and 
chemicals should be removed together with the contaminated soil. 

▪ If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up 
the spill. The contaminated soil should be disposed off in an appropriate container, 
depending on its classification. 

▪ Servicing and re-fuelling of vehicles must only be carried out at construction camp. 
 

EMS.17 Worker Conduct 
 

Code of Conduct for Construction Personnel: 

▪ Do not leave the construction site untidy and strewn with rubbish, which will attract 
animal pests. 

▪ Do not set fires.  

▪ Do not cause any unnecessary, disturbing noise at the construction camp/site or at 
any designated worker collection/drop off points. 

▪ Do not drive a construction-related vehicle under the influence of alcohol. 

▪ Do not exceed the national speed limits on public roads or exceed the recommended 
speed limits on the site. 

▪ Do not drive a vehicle which is generating excessive noise or gaseous pollution 
(noisy vehicles must be reported and repaired as soon as possible). 

▪ Do not litter along the roadsides, including both the public and private roads. 

▪ Do not pollute any water bodies (whether flowing or not). 

▪ No member of the construction team is allowed to enter the areas outside the 
construction site. 
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EMS.18 Traffic Disturbances and Diversions 

▪ Any traffic diversions must be undertaken with the approval of all relevant authorities 
and in accordance with all relevant legislation. 

▪ Wherever possible, traffic diversion must only take place on existing disturbed areas 
and remain within the existing road reserve. 

▪ Traffic diversion routes must be rehabilitated after use. 
 

EMS.19 Vegetation 

▪ Only vegetation falling directly on the route must be removed where necessary. 

▪ Alien vegetation within the road reserve must be eradicated, and management 
measures must be implemented for future control of these species. 

▪ Vegetation that has been removed from large areas (e.g. on traffic diversion routes) 
during construction must be replaced with indigenous vegetation after construction 
has been completed.    
 

EMS.20 Waste Management 

▪ All general, non-hazardous waste must be placed in a skip container and disposed 
of at a registered waste disposal site.  

▪ The contractor is to ensure that the portable toilet facilities at the campsite are 
properly maintained and in working order.   

▪ No disposal, or leakage, of sewage must occur on or near the site. 

 

▪ All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) 
must be stored in leak proof containers and disposed of at a registered hazardous 
waste disposal site.   

▪ The contents of waste storage containers must, under no circumstances, be emptied 
to the surrounding area.  In general, littering, discarding or burying of any materials 
is not allowed on site or along the route. 

▪ Adequate waste receptacles must be available at strategic points around the 
construction camp and site for all domestic refuse and to minimise the occurrence 
of littering. 

▪ Concrete rubble must be collected and disposed of as directed by the Project 
Manager. 

▪ Each working area must be cleared of litter and building waste (e.g. rubble, wood, 
concrete packets etc) on completion of the day’s work. 

▪ Any spill around the container(s) should be treated as per Section C11 and C16. 
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1.1.1.1.1.1.1 3.4 PARTICULAR SPECIFICATIONS 

 
 

PART PD:  DAYWORK 
 
This part of the Particular Specifications deals with the provision for day-work in the Schedule of 
Quantities.  Rates for day-work shall be entered in the Schedule of Quantities in accordance with 
the following specifications. 
 

1.1.1.1.1.1.1.1.1 PD1. SCOPE 

 
According to Clause 48 of the General Conditions of Contract 2015, certain work may be carried 
out using rates tendered in the day-work schedule.  A schedule of personnel, plant and equipment 
which may be necessary to perform work on a day-work basis is included in the Schedule of 
Quantities.  The quantities used in the Schedule of Quantities are for tender evaluation purposes 
only and the use or not of these items shall not constitute a variation in terms of Clause 49 of the 
General Conditions of Contract 2015. 
 
No work will be paid for as day-work without the written instruction or approval of the Engineer. 
 

1.1.1.1.1.1.1.1.2 PD2. TYPE OF WORK 

 
The Engineer may order day-work in certain cases where it is necessary to vary or to extend the 
works due to new or unforeseen circumstances to such an extent that the tendered rates for 
specific items of work are no longer applicable, or where no suitable combination of tendered 
rates can be used to pay for such work. 
 
As a general rule, applicable rates for additional work items will be agreed between the Contractor 
and the Engineer.  Day-work will only be used in exceptional circumstances. 
 

1.1.1.1.1.1.1.1.3 PD3. MATERIALS 

 
Materials for use in works carried out under day-work shall be purchased by the Contractor who 
shall also arrange for delivery to site, and shall be responsible for any other requirements 
associated with specific materials.   
 
Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’.  No contract 
price adjustment will be applicable to materials. 
 
The Contractor shall submit proof of ownership for any materials used in day-work with his day-
work claim to the Engineer.  Further, if specific materials are required for day-work, quotations will 
be called for as per Clause 48 of the General Conditions of Contract 2015. 
 
PD4. CONSTRUCTION PLANT HIRE 
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Where day-work is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of 
Quantities shall be used in calculating the payment due for any plant required to execute the day-
work.  If no rate is included in the Schedule of Quantities for a particular piece of equipment, and 
where no other rate or combination of rates would provide suitable compensation, then the day-
work method of payment described in Clause 48 of the General Conditions of Contract 2015 will 
be used. 
 
The tendered rates for each item of constructional plant shall include for all operating costs 
associated with the said item of plant.  Such costs are deemed to include fuel, re-fuelling costs, 
lubrication and routine servicing / maintenance, breakdowns and spares, all overhead costs, site 
management costs and administration costs.  The tendered rates shall also include the plant 
operator and the general supervision of the plant while it is engaged in the day-work. 

1.1.1.1.1.1.1.1.4  

 
 

1.1.1.1.1.1.1.1.5 PD5. SALARIES AND WAGES OF WORKMEN 

 
The salaries and wages of workmen executing day-work shall be paid for using the tendered rates 
in the Schedule of Quantities.  The tendered rates shall include for all costs associated with the 
employment of personnel, including salaries, wages, allowances, workmen’s compensation, 
medical aid and pension contributions, government levies and taxes, training costs and any costs 
associated with living on the site.  The tendered rates shall also include for the transportation of 
the workmen to the site of the day-work. 
 
All overhead costs, administration costs, site management costs and the Contractor’s profit are 
deemed to be covered by the day-work rates and no additions or mark ups will be made to the 
tendered rates. 
 
The tendered rates shall also include any hand tools normally associated with the workmen’s job 
description e.g. picks, shovels, hammers, saws, spirit levels, etc.  The tendered rate for labourers 
shall also include for the casual supervision by a gang boss or foreman.  Only when specifically 
called for by the Engineer, will payment be made for the use of a gang boss or foreman 
supervising on a continuous basis. 
 

1.1.1.1.1.1.1.1.6 PD6. MEASUREMENT AND PAYMENT 

 
The following principles shall also apply to the measurement and payment of day-work. 
 
The unit of measurement for plant shall be the number of vibroclock hours worked and each item of 
plant shall be fitted with a vibroclock, the cost of which shall be included in the rates.  Excessive 
non-productive time when the engine is idling will not be paid for. Where there is ambiguity between 
the flywheel horsepower and mass of the machine, the flywheel horsepower shall govern the 
measurement category.  Where width and mass are specified, mass shall govern the measurement 
category. 
 
The Contractor’s attention is drawn to the requirements of Clauses 48 and 48 of the General 
Conditions of Contract 2015 with regard to the submission of day-work claims. 
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1.1.1.1.1.1.2 3.4 PARTICULAR SPECIFICATIONS 

 
 

PART OHS:  OHSA 1993 HEALTH AND SAFETY SPECIFICATION 
 

OHS 1 SCOPE 
 

This specification covers the health and safety requirements to be met by the 
Contractor to ensure a continued safe and healthy environment for all workers, 
employees and subcontractors under his control and for all other persons entering the 
site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 
and amendment Act No 181) 1993, and the corresponding Construction Regulations 
2003, and all other safety codes and specifications referred to in the said Construction 
Regulations. 
 
In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status 
of the Contractor as mandatary to the Employer (client) is that of an employer in his own 
right, responsible to comply with all provisions of OHSA 1993 and the Construction 
Regulations 2003. 
 
This specification and the Contractor’s own Health and Safety Plan as well as the 
Construction Regulations 2003, shall be displayed on site or made available for 
inspection by all workers, employees, inspectors and any other persons entering the 
site of works. 
 
The following aspects of this project carry the risk of possible injuries, 

 

▪ People becoming complacent and not keeping an eye on the operation being 

conducted 

▪ People standing out of view of the driver of a construction machine 

▪ People “catching” a lift on the machine and falling under the machine after it hits a 

hump 

▪ Trying to do a task with the machine for which it is not designed 

▪ Poor visibility while performing tasks that generate excessive dust 

▪ Failure to provide the pedestrians and traffic a safe passage away from the plant 

processing the layer works and surfacing operations. 

▪ Risks of not wearing proper safety equipment when working with bitumen and cement. 

▪ Failure to provide means of access for emergency vehicles 

▪ Risks related to people smoking near potentially harmful gasses  

▪ Failure to perfom visual inspections on all surfacing equipment 

▪ Non-conformance to specifications with regards to fitting all construction vehicles with 

reverse alarms 
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▪ Operation and maintenance on the site of heavy electrical engineering plant such as 
crane trucks, stampers, rock breaking plant, etc. 

▪ Use on the site of power tools and hand tools. 

▪ Handling of materials such as scaffolding, formwork, timber planks, steel wire, 
reinforcement, cement bags, concrete materials and hand stone. 

▪ Storage and handling of flammable materials such as fuels, oils, adhesives, and 
painting and cleaning products including bituminous paint. 

▪ Presence of open excavations. 

▪ Possible need for boatswain’s chairs Risks related to general safety and security on 
site. 

 
Additional risks may arise from specific methods of construction selected by the 
Contractor which are not necessarily covered in the above 
 

OHS 2 DEFINITIONS 
 

For the purpose of this contract the following shall apply: 
 
(a) Employer” where used in the contract documents and in this specification, means 

the Employer as defined in the General Conditions of Contract 2015 and it shall have 
the exact same meaning as “client” as defined in the Construction Regulations 2003.  
“Employer” and “client” are therefore interchangeable and shall be read in the 
context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall 

have the same meaning as “Contractor” as defined in the General Conditions of 
Contract 2015. 

 
In this specification the terms “principal contractor” and “contractor” are replaced 
with “Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the 
mandatary, without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the 

General Conditions of Contract 2015.  In terms of the Construction Regulations the 
Engineer may act as agent on behalf of the Employer (the client as defined in the 
Construction Regulations). 

 
OHS 3 TENDERS 
 

This Health and Safety Specification forms an integral part of the Contract and 
Tenderers are required to use it during the tender phase for pricing the preparation of a 
project specific Health and Safety Plan prior to commencing any work and for pricing 
the costs of ensuring compliance thereto during construction.  Tenderers must forward 
a copy of this Specification to all other persons or organisations that may be submitting 
prices to the Tenderer during the tender stage to enable them to include the cost of 
preparing their own Health and Safety Plan, relevant to their particular operation, and 
for compliance with the Health and Safety requirements during construction.  Payment 
items are included in the ‘Schedule of Quantities’ for compliance with the ‘Occupational 
Health and Safety Act’ and with this Specification. 
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Tenderers are required to complete Form J, ‘Contractor’s Health and Safety 
Declaration’ of T2.2, ‘Returnable Schedules required for Tender Evaluation Purposes’. 
 
Failure to submit the foregoing with his tender and/or to provide realistic rates for 
relevant payment items, will lead to the conclusion that the Contractor will not be able to 
carry out the work under the contract safely and in accordance with the Construction 
Regulations. 
 
 

OHS4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 
 

After award of the contract, but before commencement of construction work, the 
Contractor shall, in terms of Regulation 3, notify the Provincial Director of the 
Department of Labour in writing if the following work is involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or 
more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(d) excavation work deeper than 1,0m; or 

(e) working at a height greater than 3,0m above ground or landings. 
 
The notification must be done in the form of the pro forma included as Annexure A to 
this Specification.  A copy of the notification form must be kept on site, available for 
inspection by inspectors, Employer, Engineer, employees and persons on site. 

 
OHS 5 HEALTH AND SAFETY PLAN 
 

Before commencement of any construction work, the Contractor shall prepare a project 
specific Health and Safety Plan to comply with the requirements of Construction 
Regulation 4(1)(a) and in compliance with this Health and Safety Specification.  This 
must include a risk assessment performed and recorded in writing by a competent 
person (refer to Regulation 7 of the Construction Regulations 2003). 
 
The risk assessment shall identify and evaluate the risks and hazards that may be 
expected during the execution of the work under the contract, and it shall include a 
documented plan of safe work procedures to mitigate, reduce or control the risks and 
hazards identified. 
 
The Health and Safety Plan shall be available on site for inspection by inspectors, 
Employer, Engineer, subcontractors, employees, trade unions and health and safety 
committee members, and must be monitored and reviewed periodically by the 
Contractor. 

 
OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 
 

OHS 6.1 Health and Safety Plan 
 

The Contractor shall appoint in writing his employees and any subcontractors to be 
employed on the contract, and he shall provide them with a copy of his documented 
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Health and Safety Plan, or relevant sections thereof.  The Contractor shall ensure that 
all subcontractors and employees are committed to the implementation of his Safety 
Plan. 

 
OHS 6.2 Health and safety induction training 

 
The Contractor shall ensure that all employees under his control, including 
subcontractors and their employees, undergo a health and safety induction training 
course by a competent person before commencement of construction work.  No visitor 
or other person shall be allowed or permitted to enter the site of the works unless such 
person has undergone health and safety training pertaining to hazards prevalent on 
site. 
 
The Contractor shall ensure that every employee on site shall at all times be in 
possession of proof of the health and safety induction training issued by a competent 
person prior to commencement of construction work. 

 
 
OHS 7 APPOINTMENT OF SAFETY PERSONNEL 
 

OHS 7.1 Construction Supervisor 
 

The Contractor shall appoint a full-time Construction Supervisor with the duty of 
supervising the performance of the construction work. 
 
He may also have to appoint one or more competent employees to assist the 
construction supervisor where justified by the scope and complexity of the works. 

 
OHS 7.2 Construction safety officer 

 
Taking into consideration the size of the project and the hazards or dangers that can be 
expected, the Contractor shall appoint in writing a full-time or part-time Construction 
Safety Officer if so decided by the Inspector of the Department of Labour.  The Safety 
Officer shall have the necessary competence and resources to perform his duties 
diligently. 
 
Provision shall be made by the Contractor in his rates, to cover the cost of this 
dedicated construction safety officer appointed after award of the contract. 

 
 

OHS 7.3 Health and safety representatives 
 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the 
Employer in terms of the Act for the execution of the contract, shall appoint a health 
and safety representative whenever he has more than 20 employees in his 
employment on the site of the works.  The health and safety representative must be 
selected from employees who are employed in a full-time capacity at a specific 
workplace. 
 
The number of health and safety representatives for a workplace shall be at least one 
for every 50 employees. 
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The function of health and safety representative(s) will be to review the effectiveness of 
health and safety measures, to identify potential hazards and major incidents, to 
examine causes of incidents (in collaboration with his employer, the Contractor), to 
investigate complaints by employees relating to health and safety at work, to make 
representations to the employer (Contractor) or inspector on general matters affecting 
the health and safety of employees, to inspect the workplace, plant, machinery, etc. on 
a regular basis, to participate in consultations with inspectors and to attend meetings of 
the health and safety committee. 

 
OHS 7.4 Health and safety committee 

 
In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall 
establish one or more health and safety committee(s) where there are two or more 
health and safety representatives at a workplace.  The persons selected by the 
Contractor to serve on the committee shall be designated in writing. 

 
The function of the health and safety committee shall be to hold meetings at regular 
intervals but at least once every three months, to review the health and safety 
measures on the contract, to discuss incidents related to health and safety with the 
Contractor and the inspector, to make recommendations regarding health and safety to 
the Contractor and to keep record of recommendations and reports made by the 
committee. 

 
OHS 7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing 
competent persons responsible for supervising construction work in each of the 
following work situations that may be expected on the site of the works. 

 
(a) Risk assessment and induction training as described in Regulation 7 of the Construction 

Regulations; 

(b) Fall protection as described in Regulation 8; 

(c) Formwork and support work as described in Regulation 10; 

(d) Excavation work as described in Regulation 11; 

(e) Demolition work as described in Regulation 12; 

(f) Scaffolding work as described in Regulation 14; 

(g) Suspended platform operations as described in Regulation 15; 

(h) Material hoists as described in Regulation 17; 

(i) Batch plant operations as described in Regulation 18; 

(j) Explosive powered tools as described in Regulation 19; 

(k) Cranes as described in Regulation 20; 

(l) Construction vehicle and mobile plant inspections on a daily basis by a competent 
person as described in Regulation 21(1); 

(m) Control of all temporary electrical installations on the construction site as described 
in Regulation 22; 

(n) Stacking and storage on construction sites as described in Regulation 26; and 
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(o) Inspections of fire equipment as described in Regulation 27. 
 

A competent person may be appointed for more than one part of the construction work 
with the understanding that the person must be suitably qualified and able to supervise 
at the same time the construction work on all the work situations for which he has been 
appointed. 
 
The appointment of competent persons to supervise parts of the construction work does 
not relieve the Contractor from any of his responsibilities to comply with all 
requirements of the Construction Regulations. 

 
OHS 8 RECORDS AND REGISTERS 
 

In accordance with the Construction Regulations the Contractor is bound to keep 
records and registers related to health and safety on site for periodic inspection by 
inspectors, the Engineer, the Employer, trade union officials, subcontractors and 
employees.  The following records and registers must be kept on site and shall be 
available for inspection at all times. 

 
(p) A copy of the OHSA 1993 Construction Regulations 2003; 

(q) A copy of this Health and Safety Specification; 

(r) A copy of the Contractor’s Health and Safety Plan (Regulation 4); 

(s) A copy of the Notification of Construction Work (Regulation 3); 

(t) A health and safety file in terms of Regulation 5(7) with inputs by the Construction 
Safety Officer (Regulation 6(7)); 

(u) A copy of the risk assessment described in Regulation 7; 

(v) A fall protection plan and the corresponding records of evaluation and training of 
employees working from elevated positions as described in Regulation 8; 

(w) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and 
support work structures (Regulation 10(d)) must be kept on site; 

(x) Pronouncement of the safety of excavations must be recorded in a register to be 
kept on site (Regulation 11(3)(h)); 

(y) A copy of the certificate of the system design for suspended platforms (Regulation 
15(3)); 

(z) A notice must be affixed around the bases of the towers of material hoists to indicate 
the maximum mass load which may be carried at any one time by material hoists 
(Regulation 17(5)); 

(aa) Maintenance records of material hoists and inspection results must be kept in a 
record book to be kept on site (Regulation 17(8)); 

(bb) A record of any repairs to or maintenance of a batch plant must be kept on site 
(Regulation 18(9)); 

(cc) A warning notice must be displayed in a conspicuous manner when and wherever 
an explosive powered tool is used (Regulation 19(2)); 

(dd) A register for recording of findings by the competent person appointed to inspect 
construction vehicles and mobile plant (Regulation 21(1)(j)). 
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OHS 9 CONTRACTOR’S RESPONSIBILITIES 
 

For this contract the Contractor will be the mandatary of the Employer (Client), as 
defined in the Act (OHSA 1993), which means that the Contractor has the status of 
employer in his own right in respect of the contract.  The Contractor is therefore 
responsible for all the duties and obligations of an employer as set out in the Act (OHSA 
1993) and the Construction Regulations 2003. 
 
Before commencement of work under the contract, the Contractor shall enter into an 
agreement with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 
37(2) of the Occupational Health and Safety Act No. 85 of 1993’, to confirm his status 
as mandatary (employer) for the contract under consideration. 
 
The Contractor is advised in his own interest to make a careful study of the Act 
and the Construction Regulations as ignorance of the Act and the Regulations 
will not be accepted in any proceedings related to non-conformance to the Act 
and the Regulations. 

 
 

OHS 10 MEASUREMENT AND PAYMENT 
 

OHS 10.1 Principles 

 

It is a condition of this contract that Contractors who submit tenders for this contract 
shall make provision in their tenders for the cost of all health and safety measures 
required during the construction process. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety 
Representatives, Health and Safety Committee and Competent Persons referred to in 
clause E7 paragraphs E7.1 to E7.5 above shall be members of the Contractor’s 
personnel, and no additional payment will be made for the appointment of such safety 
personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in clause 
E8 above is regarded as a normal duty of the Contractor for which payment is deemed 
to be included in the Contractor’s tendered rates and prices, and for which no additional 
payment will be considered except to the extent provided in item B13.06 of the 
Schedule of Quantities. 

2  
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3  
4 ANNEXURE A (to H&S specification) 

5  
6 To :  The Provincial Director, Department of Labour,   …………………………………… 

7  
8  
9  

10 ANNEXURE A 

10.1  

10.2 OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 

 

2.2.1 Regulation 3 of the Construction Regulations, 2003 

 
NOTIFICATION OF CONSTRUCTION WORK 

 
1. (a) Name and postal address of principal contractor: 

  ………………………………………………………………………………………… 

 (b) Name and telephone number of principal contractor’s contact person: 

  ………………………………………………………………………………………… 

  

2. Principal contractor’s compensation registration number: 

  ………………………………………………………………………………………… 

  

3. (a) Name and postal address of client: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of client’s contact person or agent: 

  ………………………………………………………………………………………… 

  

4. (a) Name and postal address of designer(s) for the project: 

  ………………………………………………………………………………………… 

  ………………………………………………………………………………………… 

  

 (b) Name and telephone number of designer’s contact person: 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

 C73  

  ………………………………………………………………………………………… 

  

5. Name and telephone number of principal contractor’s construction supervisor on site 

appointed in terms of regulations 6(1): 

 

ANNEXURE A - Continued 

 

 ………………………………………………………………………………………………. 

  

6. Name/s of principal contractor’s subordinate supervisors on site appointed in terms of regulation 

6(2): 

 ………………………………………………………………………………………………. 

  

7. Exact physical address of the construction site or site office: 

 ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

8. Nature of the construction work: 

  ………………………………………………………………………………………………. 

 ………………………………………………………………………………………………. 

 

9. Expected commencement date: 

 ………………………………………………………………………………………………. 

 

10. Expected completion date: 

 ………………………………………………………………………………………………. 

 

11. Estimated maximum number of persons on the construction site: 

 

 ..................................................................................................................................................  

 

12. Planned number of contractors on the construction site accountable to principal contractor: 
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 ..................................................................................................................................................  

 

13. Name(s) of contractors already chosen: 

 

 ..................................................................................................................................................  

  

ANNEXURE A - Continued 

  

 

 ..................................................................................................................................................  

 

 

……………………………………………………….                   …………………………………… 

 Principal Contractor    Date 

 

 

 

……………………………………………………….         …………………………………… 

 Client    Date 

 

 

• THIS DOCUMENT IS TO BE FORWARDED TO THE OFFICE OF THE DEPARTMENT OF 
LABOUR PRIOR TO COMMENCEMENT OF WORK ON SITE. 

 

• ALL PRINCIPAL CONTRACTORS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF 
ANOTHER PRINCIPAL CONTRACTOR ON THE SAME SITE HAD DONE SO PRIOR TO THE 
COMMENCEMENT OF WORK. 
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C3.4 PARTICULAR SPECIFICATIONS 

 
PART EPW: REQUIREMENTS OF THE EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 

 
This section provides specifications with regard to the following: 
 
 (a) The Expanded Public Works Programme (EPWP); and 
 
 (b) The National Youth Service (NYS) programme, which is a government programme 

implemented by the National Department of Public Works forming part of the Expanded 
Public Works Programme (EPWP). 

 
The Contractor shall be required to participate in job creation (employment of local labour) by 
executing various portions of the Works using local labour (unskilled or semi-skilled), recruited 
from the local community, who are South African Citizens or foreigners in possession of a work 
visa issued by the Department of Home Affairs (only one such foreigner may be employed on any 
project). Such local labour shall be the targeted participants in the EPWP and NYS programmes. 
 
Furthermore, in order to avoid duplication of training programmes and training facilities, all 
structured training, including the training for Small Contractor Development (SCD), (in those 
instances where SCD is included in the contract), shall be measured and paid for in terms of the 
pay items provided in this section. 
 
1. EXPANDED PUBLIC WORKS PROGRAMME (EPWP) 
 
1.1 Labour-Intensive Construction (LIC), supervision and management for the 
Expanded Public Works Programme (EPWP) 

 
The Expanded Public Works Programme (EPWP) is a multi-sectoral government initiative to 
create jobs.  In the case of the infrastructure sector, existing government expenditure is realigned 
using labour-intensive technologies to create job opportunities.  This involves the use of both 
labour and plant, where labour is preferred and plant is used appropriately. 
 
All work undertaken in terms of the Expanded Public Works Programme (EPWP) shall be 
implemented using labour-intensive construction methods to the extent economically feasible, in 
accordance with the “Guidelines for the Implementation of Labour-Intensive Infrastructure Projects 
under the Expanded Public Works Programme (EPWP) Third Edition 2015”. 
 
The aforementioned guidelines can be downloaded from the EPWP website of the Department of 
Public Works (http://www.epwp.gov.za/). 
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Items scheduled for labour-intensive construction are marked with the letters “LI” in the schedule 
of quantities in the manner described in the Pricing Instructions. 
 
Contractors shall note that they shall employ in labour-intensive works only those supervisory and 
management staff that have completed the required Skills Programme in terms of Appendix C of 
the aforementioned guidelines: 
 

• Foremen / Supervisors at NQF level 4 “National Certificate: Supervision of Electrical 

Engineering Construction Processes”; 

• Site Agent / Construction Manager at NQF level 5 "Manage Labour-Intensive Construction 

Processes" or equivalent Quality Council for Trades and Occupations (QCTO) 

qualifications at NQF level 5 or 7 

In addition to their normal supervisory and management functions, the aforementioned 
supervisory and management staff shall also be responsible for setting the workers’ daily tasks in 
accordance with labour-intensive construction principles, and for ensuring that the EPWP job 
creation reporting data is accurately recorded on a daily basis and compiled and submitted to the 
Employer each month in accordance with clause 3 of this section. 
 
1.1 Labour laws applicable to the Expanded Public Works Programme (EPWP) 
 
The work to be undertaken on this contract by unskilled or semi-skilled workers under the 
Expanded Public Works Programme (EPWP) shall be implemented in accordance with: 
 

• the Code of Good Practice for Employment and Conditions of Work for Expanded Public 

Works Programmes (EPWP), issued in terms of the Basic Conditions of Employment Act of 

1997 by the Minister of Labour in Government Notice No. 129 of 18 February 2011 

(Government Gazette No. 34032 of 18 February 2011); and 

 

• Ministerial Determination 4: Expanded Public Works Programmes, issued in terms of the 

Basic Conditions of Employment Act of 1997 by the Minister of Labour in Government Notice 

No. R347 of 4 May 2012. 

The aforementioned Government Notice No. R347 contains the standard terms and conditions for 
workers employed in elementary occupations on an Expanded Public Works Programme (EPWP).  
These terms and conditions do not apply to persons employed in the supervision and 
management of an Expanded Public Works Programme (EPWP). 

The above documents can be downloaded from the EPWP website of the Department of Public 
Works (http://www.epwp.gov.za/). 

 
1.1 Persons to be employed under the Expanded Public Works Programme (EPWP) 

All local labour required for the execution of labour-intensive works shall be engaged strictly in 
accordance with prevailing legislation. 
 
The Contractor shall, through the Project Liaison Committee (PLC) and with the assistance of the 
Community Liaison Officer (CLO), inform the local community of the labour-intensive works 
proposed and the employment opportunities thereby presented. 
 

http://www.epwp.gov.za/
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The Contractor shall determine the minimum education level / skills required to undertake the 
works specified.  In consultation with the PLC and the War Room convener for each relevant 
ward, selection of the local labour shall be made from households on the Operation Sukuma 
Sakhe (OSS) database profiled through the War Room for each ward.  The list obtained from the 
OSS database must be accompanied by a letter from the War Room convener confirming that all 
the information provided was sourced from the War Room and that all listed incumbents reside 
within the relevant ward.  The Contractor must maintain records of household profiles as part of 
the portfolio of evidence for selection.  Selection shall be based on the minimum education level / 
skills required and the most needy households, as determined by the household profiling.  
Preference shall be given for at least one person from each household in the community to be 
employed before further persons are considered for selection. 
 
The Contractor shall endeavour to ensure that the number of temporary jobs using local labour 
(unskilled or semi-skilled), recruited from the local community, who are South African Citizens or 
foreigners in possession of a work visa issued by the Department of Home Affairs (only one such 
foreigner may be employed on any project, shall include for a minimum allocation of: 
 

• 60% women; 

• 55% youth who are between the ages of 16 and 35; and 

• 2% persons with disabilities. 

All labour recruitment, employment and associated risks shall remain the sole responsibility of the 
contractor. 
The contractor shall comply with the minimum supervisor to worker ratio stated below, required to 
ensure the effective supervision of the labour-intensive works for all LI activities undertaken on 
this project: 
 
  Minimum supervisor to worker ratio = 1: 20 

 
1.4 Contract of employment with persons employed under the Expanded Public Works 

Programme (EPWP) 
 
The Contractor shall enter into a formal contract of employment with each person employed under 
the Expanded Public Works Programme (EPWP), using the pro forma contract of employment 
attached at the end of this section: Particular Specifications. 
 
The Contractor shall note that all such formal contracts of employment entered into with persons 
employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March each 
year, and the Contractor shall therefore be required to enter into new contracts with such persons 
as of 1 April each year. 
 

 
1.5 Employment of targeted labour under the Expanded Public Works Programme 
(EPWP) 
 
The Contractor shall be contractually obliged to: 
 

(a)  brief EPWP workers on the conditions of employment; 

(b)  enter into a formal contract of employment with each EPWP worker, which contract 

will  form part of the Employment Agreement; 
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(c)  keep personnel files for all EPWP workers and make copies available to the 

Employer if  and when requested; and 

(d)  ensure that payments to EPWP workers are made in accordance with Government 

Notice  No. R347. 

The rate of pay for persons employed under the Expanded Public Works Programme (EPWP) 
shall be: 
 
R ________ per task (for task-rated workers); 
 
Or 
 
R 140.00 per day (for time-rated workers).  
 
During those periods when an EPWP worker is engaged in formal classroom training (other than 
in-service training), the rate of pay shall be equal to the minimum wage rate as set on an annual 
basis in the Ministerial Determination for the Expanded Public Works Programme.  (Compiler to 
note that this minimum wage rate applies when an EPWP worker is engaged in formal classroom 
training). 
 
Tasks set by the Contractor shall be such that: 
 

(a) the average EPWP worker completes 5 tasks per week in 40 hours or less; and 

(b) the weakest EPWP worker completes 5 tasks per week in 55 hours or less. 

The Contractor shall revise the time taken to complete a task whenever it is established that the 
time taken per week to complete the tasks set does not fall within the limits indicated in (a) and (b) 
above. 
 
1.5 Training of persons employed under the Expanded Public Works Programme (EPWP) 

The training of persons employed under the Expanded Public Works Programme (EPWP) is 
described in clause 4 below. 

1.6 Contractor’s obligations towards persons employed under the Expanded Public Works 

Programme (EPWP) 

Over and above implementing in accordance with Government Notice Nos. 129 and R347 the 
EPWP work to be undertaken on this contract, it shall be the responsibility of the Contractor to 
carry out the following functions with respect to the EPWP workers: 
 

(a) ensure that all participants are covered by the Compensation for Occupational Injuries and 
Diseases Act, 1993, for as long as they are contracted to the Contractor, and pay in full to 
the Compensation Commissioner such amounts as are due in terms of the Act; 

(b) pay in full to the Unemployment Insurance Fund for all participants such UIF contribution 
amounts as are due in terms of the Unemployment Insurance Act, 2001, as amended, and 
the Unemployment Insurance Contributions Act, 2002, as amended, and provide proof of 
such UIF payments upon request; 

(c) ensure that all participants are paid their wages on time through the pre-agreed payment 
method as stipulated in the participant contract of employment; 

(d) implement health and safety procedures with respect to the participants, ensuring that the 
health and safety regulations are adhered to; 

(e) ensure that all participants receive induction on site safety prior to commencing with work on 
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site; 
(f) provide all participants with the necessary protective clothing and equipment as required by 

law for the specific tasks in which the participants are involved, in addition to the branded 
overalls stipulated for EPWP workers; 

(g) provide safe on-site storage facilities for apparel and tools issued to the participants; 
(h) assist in the assessment of participants with regard to their competencies; 
(i) provide overall supervision and day-to-day management of participants; and 
(j) implement strict quality control to ensure that the work carried out by the participants is of the 

required standard, and, where necessary, to train and mentor the participants to assist them 
in achieving the standards required. 

 
1.7 Apparel and tools for persons employed under the Expanded Public Works 

Programme (EPWP) 

The Contractor shall provide Personal Protective Equipment (PPE) to all EPWP workers in 
accordance with the requirements arising from Part E: OHSA 1993 Health and Safety 
Specification and the Contractor’s site-specific health and safety plan and accompanying risk 
assessments. 
 
Where indicated below, certain items of the PPE issued by the Contractor to the EPWP workers 
shall include branded EPWP markings in accordance with the attached branding requirements. 
 
PPE shall comprise the following: 
 
(a) Compulsory PPE issued to all EPWP workers for use during general work activities: 
 

• Protective overalls (two sets), orange in colour, with EPWP branding; 

• Lime green reflective safety vest with EPWP branding; 

• Protective footwear: and 

• Protective gloves. 

 
(b) PPE issued to EPWP workers for specific activities where required in terms of the 

Contractor’s site-specific health and safety plan and accompanying risk assessments, 
such as: 

 

• Protective headwear, orange in colour, with EPWP branding; 

• Protective eyewear such as spectacles and goggles; 

• Protective face shields  

• Protective earplugs and earmuffs 

• Respiratory masks 

• Disposable safety apparel 

• Kidney belts 

• Safety harnesses; and  

• Any other protective equipment identified. 

The Contractor shall replace any item of issued PPE that becomes unserviceable. 
 
The Contractor shall not charge any fee to the EPWP workers for the prescribed PPE issued 
except under the following circumstances: 
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• where the employee requests the issue of additional PPE in excess of what is 

prescribed; 

• where the employee has patently abused or neglected the issued PPE leading to 

early failure; or 

• where the employee has lost the issued PPE. 

The Contractor shall instruct and train the EPWP workers in the use of all PPE issued, and shall 
ensure that they use the prescribed equipment. 
 
EPWP workers shall not have the right to refuse to use or wear the equipment prescribed by the 
Contractor.  If it is not possible for an EPWP worker, through health or any other reason, to use or 
wear the prescribed PPE issued, such employee shall not be allowed to continue working under 
the hazardous conditions for which the equipment was prescribed.  Under such circumstances an 
alternative solution shall be found, and this may include relocating or discharging the employee. 
 
The Contractor shall provide each EPWP worker with hand tools of adequate quality and of the 
type required to carry out the assigned tasks safely and efficiently. 
 
The Contractor shall maintain the issued tools in a serviceable and safe working condition. 
 
The EPWP workers shall be responsible for the safe on-site storage of all PPE and tools issued to 
them, using the storage facilities provided on site by the Contractor. 
 
No separate payment shall be made for providing the EPWP workers with PPE, or for providing 
relevant items of PPE in the specified colours with branded EPWP markings.  Furthermore, no 
separate payment shall be made for providing the EPWP workers with hand tools or for providing 
them with safe storage facilities on site for PPE and tools.  The Contractor shall therefore make 
provision for all costs related to providing the PPE, tools and safe storage facilities in the tendered 
rates and prices for the various items of work scheduled throughout the schedule of quantities. 
 
 
1.8     EPWP contract signboard 

The Contractor will be required to erect a contract signboard displaying the EPWP logo, indicating 
that this project is part of the Expanded Public Works Programme (EPWP).  All costs related to 
the provision, erection and subsequent removal of the contract signboard shall be refunded to the 
Contractor through the pay item provided in section 1300 of the schedule of quantities for this 
purpose. 
 
1.9      Payment matters relating to the EPWP work 

1.10.1   General 
 
No separate pay items shall be provided in terms of the schedule of quantities for the construction 
work activities carried out by EPWP participants.  Payment for such work activities shall be made 
only indirectly, in terms of the pay items scheduled for the work activities in which such persons 
are engaged. 
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Furthermore, no direct payment will be made to cover the Contractor’s costs associated with 
implementing the on-site work programme for the EPWP participants, for planning, organising, 
directing, controlling and administrating their day to day activities, including the setting of daily 
tasks, record keeping and any on-site liaison, training and mentoring required, and for the 
associated job creation reporting, and such costs shall therefore be built into the rates tendered 
for the various items of work scheduled throughout the schedule of quantities. 
 
 
1.10.2   Payment for labour-intensive components of the work 
 
Payment will be made for items which are designated for labour-intensive construction in the 
schedule of quantities only in those instances where such items are constructed using 
labour-intensive methods. 
 
Any unauthorised use of plant to carry out work which was scheduled to be carried out using 
labour-intensive methods will not be condoned and any Works so constructed will not be certified 
for payment.  Any non-payment for such Works shall not relieve the Contractor in any way from 
his obligations either in contract or in delict. 
 
During the course of construction, as a result of unforeseen site conditions or operating conditions 
encountered, it may happen that an item designated for labour-intensive construction can no 
longer be carried out in a safe and economically feasible manner, either in full or in part, using 
labour-intensive methods.  In such instances the Employer’s Agent shall, where necessary, order 
a variation in terms of clause 6.3 of the of the General Conditions of Contract 2015 with respect to 
that portion of the item quantity that cannot be carried out using labour-intensive methods. 
 
1.10.3   Penalty applicable to any shortfall in the local labour content achieved 
 
The amount spent on wages for local labour (excluding VAT) for this project, as certified by the 
Employer’s Agent, shall equal or exceed the specified minimum percentage of the contract 
amount which is the Contract Price (adjusted to exclude penalties and value added tax). 
 
The Contractor is obliged to commit to or exceed the specified minimum percentage of local 
labour content stated by the Employer. 
 
In the event that the Contractor fails to substantiate that any failure to achieve the minimum 
required local labour content for this project is due to quantitative underruns, the elimination of 
items contracted to local labour, or any other reason beyond the Contractor’s control which may 
be acceptable to the Employer, the Contractor shall be liable for a financial penalty as prescribed 
in clause SCC 4.1.1 of the Special Conditions of Contract.  
The financial penalty shall be calculated as follows: 
 
 P = 0,05 x [ (E - Eo)/100 ] x CA 

      Where: 

 E is the specified minimum percentage for local labour content 
 

Eo is the local labour content percentage which the Employer’s Agent certifies as 
being achieved upon completion of the contract 

 
CA is the contract amount which is the Contract Price (adjusted to exclude penalties 

and value added tax) 
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P is the monetary value of penalty payable 

 
The penalty shall not apply to shortfalls in the allocations to the individual target groups (i.e., 
Women/Youth/Disabled as per clause 1.3 above), only to shortfalls in the total local labour content 
achieved. 
 
The evaluation of the Contractor’s achievement of the local labour content percentage shall be 
undertaken monthly by the Employer’s Agent, based on the accumulative achievements in 
comparison to the programmed utilisation of local labour.  Failure by the Contractor to achieve the 
interim target shall result in the Contractor being liable for a financial penalty as prescribed in this 
clause. 
 
 
 
 
 
2. NATIONAL YOUTH SERVICE (NYS) 
 
Note: The Contractor shall not be required to employ NYS workers in terms of this 
contract. 
 
3. JOB CREATION REPORTING FOR EPWP 
 
In order to assist the Employer in complying with the goal of creating EPWP job opportunities, the 
Contractor must provide the information specified in clause 3.1 below for reporting purposes. 
 
In addition, the Contractor's payment certificates shall be accompanied by the information 
specified in clause 3.2 below. 
 
3.1 Type of project data required per project 
 
Every EPWP project shall collect and keep specific project data for the purpose of EPWP 
progress reporting on a monthly basis, using the EPWP Data Collection Tool template (this will be 
made available to the Contractor in Microsoft Excel format - refer to the pro forma spreadsheets at 
the end of this section of the Particular Specifications). 
 
The data that is required to be kept, maintained and reported on a monthly basis for each project 
includes: 
 
3.1.1 Participant (local labour) data 

A participant list of the local labour employed must be maintained for every EPWP project.  The 
data required in this participant list is indicated below.  This data shall be recorded, checked and 
signed off by the Contractor, and shall be submitted to the Employer at each monthly site meeting.  
The participant list shall contain the following data and shall be kept and maintained on site for 
audit purposes: 
 

(a) Participant identity – name, surname, initials, date of birth and identity number (or other 

unique identifier) plus certified copy of ID book. 

(b) Participant profiles – nationality, gender, age, education level and disability status. 
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(c) Work data for participants – daily wage to be received, number of calendar days training 
attended and number of calendar days worked. 

 
  (d) Records of training – as required in terms of the EPWP Data Collection Tool template. 
 
In addition, the signed contracts of employment between the Contractor and each EPWP 
participant shall be 
kept and maintained on site for audit purposes 
 
 
3.1.2 Project work data 
 
The project work data generally seeks to confirm the number of people at work daily on the 
project.  This data shall be recorded, checked and signed off by the Contractor, and shall be 
submitted to the Employer at each monthly site meeting.  The data shall be maintained on site by 
the Contractor, in order that it can be provided by the Employer to the National Department of 
Public Works upon request when the latter is undertaking sample auditing.  The data shall include: 
 
(a) Daily attendance register – register for each day showing all the workers that were 

registered as being at work on that day.  Attendance registers shall be completed on site 
on a daily basis and signed off by the Contractor on a weekly basis. 

(b) Summary of monthly attendance. 
 
 
 
3.1.3 Project payment data 
 
The project payment data generally seeks to confirm what was paid, for how much work and to 
whom.  This data shall be recorded, checked and signed off by the Contractor, and shall be 
submitted to the Employer at each monthly site meeting. 
 
It is required that the Contractor adopt one of the following methods as standard procedure for 
recording and maintaining this information: 
 
(a) Payment register – this is a list of the workers showing the wages paid to each worker, and 

signed off by each worker as proof of receipt and acceptance of payment.  Information on 
this register must include the name of the worker, either an identity number or other unique 
identifier, the number of calendar days that the pay period covers, the wage rate and the 
total wages paid; or 

 
(b) Bank records showing the transfers to each worker account, signed off by the Contractor 

as proof of payment – these bank records must specifically show the name of the worker, 
either an identity number or other unique identifier, the period which the pay covers and 
the total wages paid. 

 
The project payment data, as recorded and maintained by the Contractor in terms of either (a) or 
(b) above, must be available and applicable for the entire period for which the Employer claims an 
incentive reward for person-days of work created in terms of the project. 
 
 
3.1.4 Employment output data 
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The Contractor shall submit to the Employer at each monthly site meeting a progress report 
detailing production output compared to the programme of works, together with the data 
necessary to enable the Employer to calculate the following employment output data in 
accordance with the EPWP Data Collection Tool template: 
 
(a) Number of work opportunities created (where one work opportunity = paid work created for 

one individual on an EPWP project, for any period of time). 
 
(b) Number of person-days of work created (where one person-day = one day of work carried 

out by one individual).  The total number of person-days of work created on a particular 
EPWP project shall be obtained by summing the total number of person-days worked by 
each individual employed during the course of that EPWP project. 

 
(c) Number of Full Time Equivalents (FTE) created (= total number of person-days of work 
created on the EPWP project divided by 230 working days).  In terms of EPWP policy, one year of 
work created for one individual is assumed to comprise a total of 230 days of paid work carried 
out by that individual. 
 
 

Average duration of work opportunities created (= total number of person-days of work created on 
the EPWP project divided by the number of work opportunities created on that EPWP project. 
 
(e) Average daily wage rates paid (= accumulated total of the wages paid to all individuals 

employed on an EPWP project divided by the total number of person-days of work created 
on that EPWP project). 

 
(f) Training information 

 
 

3.2 Project data to be submitted with the Contractor’s payment certificates 
 
The Contractor's payment certificates shall be accompanied by labour returns providing the labour 
information for the corresponding period in a format specified by the Employer. 
 
Should the Contractor choose to delay submitting payment certificates, the labour returns shall 
nevertheless still be submitted as per the frequency and timeframes stipulated by the Employer.  
The Contractor's payment certificates shall not be paid by the Employer until all pending labour 
information has been submitted. 
 
The following information shall be maintained on site and submitted with each payment certificate 
in the format specified by the Employer: 
 

• Copies of the signed contracts between the Contractor and any new EPWP participants (the 

Contractor shall note that all such formal contracts of employment entered into with persons 

employed under the Expanded Public Works Programme (EPWP) shall expire on 31 March 

each year, and the Contractor shall therefore be required to enter into new contracts with 

such persons as of 01 April each year, and shall be required to submit copies of all such 

new contracts with the first payment certificate thereafter); 

• Certified ID copies of all local labour employed as EPWP participants; 

• Attendance registers for the EPWP participants; 
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• Proof of payment of EPWP participants; and  

• Information as required in terms of the EPWP Data Collection Tool template 

 
4. PROVISION OF STRUCTURED TRAINING 
 
4.1 Scope of structured training 
 
In order to avoid duplication of training programmes and training facilities, all structured training, 
shall be implemented, measured and paid for in accordance with the requirements of this section: 
Requirements of the Expanded Public Works Programme (EPWP). 
 
The Employer’s objectives include the training of local labour and Targeted Enterprises within a 
structured programme, in order to equip them with skills that will assist them in gaining future 
employment, and to facilitate targeted EPWP participants in gaining competencies and unit 
standard credits towards future full learnership qualifications. 
 
Such training shall contain both theoretical and practical components and shall be conducted in 
accordance with the various laws and regulations contained in the South African Qualifications 
Authority (SAQA) statutes. 
 
The following aspects of the structured training to be provided are noted: 

• The Employer has no service agreement or memorandum of understanding with any 

Education and Training Quality Assurance (ETQA) body, and therefore does not function as 

the employer as defined under any three-party learnership agreement between the learner, 

the training provider and the employer. 

• The structured training programmes implemented on this contract, although comprising 

several unit standards, are unlikely to total to sufficient credits for a full learnership 

qualification.  Nevertheless, the competencies and credits achieved should contribute to a 

full learnership through the later acquisition by the learner of the remaining unit standards 

required for the full learnership. 

 
The Contractor shall be required to provide a training facility on the Site, or in close proximity 
thereto, and to provide over the duration of the contract the following structured training for 
EPWP participants: 

(a) Generic skills training 

(b) Entrepreneurial skills training 

(c) Construction skills training; and 

(d) In-service training 

Generic skills training and in-service training shall be provided to all EPWP participants. 
 
Entrepreneurial and construction skills training shall be provided to targeted EPWP participants 
only. 
 
Entrepreneurial skills training comprises both management skills training and business 
development skills training. 
 
Construction skills training comprises specific on-task skills training. 
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4.2 Training provider and trainers 
 
The Contractor shall be required to procure the services of a training provider accredited by the 
Construction Education and Training Authority (CETA). 
 
The training provider shall have in its employ trainers who are registered as assessors with the 
Construction Education and Training Authority (CETA), and who shall deliver the training. 
 
Proof of the accreditation of the service provider and the registration of the trainers by the CETA 
shall be submitted to the Employer’s Agent.  Such accreditation and registration shall be current 
and valid, and the proof submitted shall include the NQF levels and unit standards for which each 
trainer is accredited. 
 
4.3 Skills analysis and selection of targeted EPWP participants 
 
Studying for any learnership requires minimum literacy and numeracy competencies as defined by 
SAQA.  The actual literacy and numeracy levels of the persons employed on the Site shall provide 
a basis to guide the Contractor and the training provider on how to conduct the selection process. 
 
 
The Contractor shall therefore conduct a skills analysis of the local labour and Targeted 
Enterprises employed, in order to determine the formal education qualifications of each employee. 
 
The Contractor, in conjunction with the training provider, shall then identify those persons that 
display the potential to benefit from such structured entrepreneurial and construction skills training 
as may be provided for in the contract, and shall make recommendations in this regard to the 
Employer’s Agent. 
 
The final candidates selected for such training shall be decided between the Contractor and the 
Employer’s Agent (or by the Project Management Team (PMT) in the case of training for Targeted 
Enterprises in terms of Part G: Small Contractor Development, where applicable). 
 
4.4 Structured training programmes 
 
The Contractor, supported by the training provider, shall plan then implement structured training 
programmes for generic, entrepreneurial and construction skills training. 
 
 
Training courses shall commence within four months of the Contractor taking possession of the 
Site, and shall be completed before the Due Completion Date. 
 
All training shall take place within normal working hours, or as otherwise agreed with the learners. 
 
The training provider shall design, compile and deliver the structured training programmes, based 
on the information obtained from the skills analysis. 
The structured training programmes designed by the training provider for the generic skills training 
shall comprise relevant general courses such as basic hygiene and HIV/AIDS awareness, first aid, 
road safety, managing personal finance, and other courses that would be useful to workers in the 
road construction industry or as life skills generally. 
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The structured training programmes designed by the training provider for the entrepreneurial skills 
training shall comprise unit standards that contribute towards one or more of the following full 
learnership qualifications, as appropriate taking into consideration the skills analysis information 
for the selected candidates (details of the learnership qualifications and the applicable unit 
standards may be found on the website www.saqa.org.za): 
 
 
 
 

 
ENTREPRENEURIAL SKILLS TRAINING 

 

 
Qualification 
title 
 

 
SAQA 

Qualification 
ID 

 
NQF 
Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent 
against this qualification will 
be able to execute the 
supervision of construction 
processes, with specialisation 
in a specific context 

 
 

(Compiler to liaise with the project manager regarding any further possible entrepreneurial skills 
training qualifications required for the contract). 
 
The structured training programmes designed by the training provider for the construction skills 
training shall comprise unit standards that contribute towards one or more of the following full 
learnership qualifications, as appropriate taking into consideration the skills analysis information 
for the selected candidates (details of the learnership qualifications and the applicable unit 
standards may be found on the website www.saqa.org.za): 
 

 

 
CONSTRUCTION SKILLS TRAINING  

 
Qualification 
title 
 

 
SAQA 

Qualification 
ID 

 
NQF 
Level 

 
Minimum 
Credits 

 
Purpose of Qualification 

National 
Certificate: 
Supervision of 
Construction 
Processes 

49053 Level 4 176 

Learners found competent against 
this qualification will be able to 
execute the supervision of 
construction processes, with 
specialisation in a specific context 

 
 

http://www.saqa.org.za/
http://www.saqa.org.za/
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National 
Certificate: 
Construction: 
Electrical 
Works 
 

24173 Level 3 155 

This qualification is for persons who 
work or intend to work within a 
construction context on a site, and 
who seek recognition for essential 
skills in construction operations in 
electrical works 

National 
Certificate: 
Construction: 
Electrical 
Works 

24133 Level 2 120 

This qualification is for persons who 
work or intend to work within a 
construction context on a site, and 
who seek recognition for essential 
skills in construction operations in 
electrical works 

National 
Certificate: 
Occupational 
Health, Safety 
and 
Environment 

74269 Level 2 120 

This qualification is to equip learners 
working in any type of workplace with 
a broad understanding and 
knowledge of Occupational Health, 
Safety and Environmental (HSE) 
concepts and practices with sufficient 
detail to enable them to function in a 
safe and healthy way and to deal with 
health and safety problems and 
issues 

 
The Contractor's proposed training programmes shall be subject to the approval of the Employer’s 
Agent, and the Contractor shall, if so instructed by the Employer’s Agent, alter or amend the 
programmes and the course content to meet any additional needs identified. 
 
The Contractor shall be responsible for everything necessary for the delivery of the training 
programmes, including: 
 
(a) the provision of the trainers; 
(b) the provision of a suitable secure venue completes with adequate furniture, lighting, air 

conditioning, power and ablution facilities; 
(c) the provision of all necessary stationery, consumables and study materials; 
(d) the transportation of the learners to and from the training facility; 
(e) the payment of wages to all learners during the classroom training at a rate equal to the 

minimum wage rate as set on an annual basis in the Ministerial Determination for the 
Expanded Public Works Programme 

(f) the provision of any relevant Personal Protective Equipment (PPE) required for the 
training; 
(g) additional supervision of the learners during the practical learning stage of the training 
carried out by constructing relevant elements of the Works (wages for the learners during this 
stage of the training will be paid through the rates tendered for the relevant scheduled work items 
for those elements). 
 
At the successful completion of each course, the Contractor’s training provider shall, as proof of 
attendance and completion, issue each learner with a certificate indicating the course content. 
 
The training provider shall also ensure that each unit standard contributing towards a full 
learnership qualification and successfully completed by the learner is entered onto the national 
database. 
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The training provider shall also ensure that each unit standard contributing towards a full 
learnership qualification and successfully completed by the learner is entered onto the national 
database. 
 
The Contractor shall keep comprehensive records of the training given to each learner and the 
certificates issued, and shall provide copies of such records to the Employer’s Agent when 
required. 
 
The Contractor shall also complete and submit to the Employer’s Agent each month, in a format 
acceptable to the Employer (using the EPWP Data Collection Tool template), a return detailing the 
training provided, both for the month and cumulatively for the contract. 
 
4.5 In-service training 
 
The Contractor shall, from the commencement of the contract, implement an in-service training 
programme in which the various skills required for the execution and completion of the Works are 
imparted to the EPWP participants engaged thereon. 
Throughout the duration of the contract, the EPWP participants shall be trained progressively 
through the various stages of each particular type of work in which they are engaged, and their 
work shall be supervised and monitored and their methods corrected where necessary. 
 
The in-service training programme shall be submitted with the initial Works programme.  The 
Contractor shall record the progress in relation to this programme on a monthly basis, and this 
progress report shall be incorporated in the monthly site meeting minutes and the payment 
certificate. 
 
The Contractor shall provide sufficient skilled and competent trainers to train all EPWP 
participants engaged on the contract in the various skills required to enable them to carry out the 
required construction activities. 
 
The in-service training of EPWP participants shall take place before commencement of the 
relevant construction activity, and the Contractor shall take into account in his programme the lead 
time required for such training.  All in-service training shall be deemed to be an element of the 
relevant construction activity. 
 
All formal in-service training shall be documented in terms of the EPWP Data Collection Tool 
template, and shall be accompanied by an attendance register of the EPWP participants on the 
applicable days. 
 
All EPWP participants shall be remunerated at their agreed wage rate in respect of the time spent 
undergoing in-service training.  The cost of the Contractor’s in-service training obligations shall be 
deemed to be covered by the sums and rates tendered for items B13.01(a), (b) and (c) in the 
schedule of quantities. 
 
On termination of their employment, the Contractor shall provide each EPWP participant engaged 
on the contract with a certificate of service on which the following information shall be recorded: 
 

• the name of the Contractor; 

• the name of the project / contract; 

• the name of the employee; 
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• the nature of the work satisfactorily executed by the EPWP participant and the time spent 

thereon 

• the nature and extent of training provided to the EPWP participant; and 

• the dates of service. 

 
4.6 Training venue facility 
 
The training venue facility to be provided by the Contractor shall be constructed, furnished and 
fully serviced for the duration of the contract in accordance with section 1400 of the SANS 10142 
standard specifications. 
In order to minimise the cost of transporting the learners for training, the facility shall be located in 
secure premises on the Site, or in close proximity thereto. 
 
This facility shall be used to deliver all training. 
 
The facility shall accommodate a class of up to 25 learners and shall comprise the following: 
 

(a) Lecture room (interior area)      = 48 m2 

(b) Ablutions (male)       = 6 m2 

(c) Ablutions (female)       = 6 m2 

(d) Chairs for learners (individual chairs, with backs)    = 25 off 

(e) Desk area for 25 learners (500 mm width)    = 12,5 m2 

(f) Chairs for trainers and management (individual chairs, with backs) = 5 off 

(g) Table area for trainers and management     = 3 m2 

(h) 220/250 volt power points      = 6 off 

(i) Double 80 watt fluorescent light fittings complete with ballast and tubes = 6 off 

(j) Single incandescent light fittings complete with 100 watt globes  = 4 off 

(k) Wash hand basins complete with taps and drains   = 4 off 

(l) Fire extinguishers, 9,0 kg, all purpose dry powder type, complete,  
mounted on wall with brackets      = 2 off 

(m) Air conditioning units with 2,2 kW minimum capacity, mounted  
and with own power connection      = 4 off  

(n) Voltage stabilizers       = 2 off 

(o) Floodlights complete with poles and 500 Watt minimum globes 
 and controlled by photocells      = 2 off 

(p) White boards (3 m x 1,5 m)      = 1 off 

(q) Venetian blinds        = 12 m2 
 
 
 

5. MEASUREMENT AND PAYMENT 
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Item            Unit 
 
5.01 Provision of the training venue facility, including the cost of transporting the 
learners to and from this 
facility………………………………………………………………………………….. lump sum (Sum) 
 
The tendered lump sum for sub item 5.01 shall include full compensation for the provision of the 
training venue facility complete and serviced as specified, including for the provision of power, 
water, sewerage and cleaning services for the duration of the contract, for lighting, power points 
and voltage stabilizers, for air conditioning, blinds, fire extinguishers, floodlights, furniture and 
whiteboards, for the provision of security at the facility, for all other costs necessary to maintain 
the facility for the duration of the contract, and for the removal of the facility on completion of the 
contract. 
The tendered lump sum shall also include full compensation for transporting the learners on each 
day of training from their place of work to this training venue facility, and back again after the 
training for the day has been delivered by the accredited trainers. 
Payment of the lump sum shall be made in three instalments as follows: 
 
The first instalment, 50% of the lump sum, shall be paid after the Contractor has met all his 
obligations regarding the provision of the training venue facility, complete and serviced as 
specified, and the facility has been successfully commissioned for use. 
 
The second instalment, 35% of the lump sum, shall be paid when 75% of the training courses 
proposed in accordance with the Contractor’s approved structured training programme have been 
delivered to the learners by the accredited trainers. 
 
The third and final instalment, 15% of the lump sum, shall be paid when all training has been 
concluded and the facility has been dismantled and removed from the site. 
 
Item            Unit 
 
5.02 Training of learners employed by the main contractor or by the Targeted Enterprise 

subcontractors: 
 

(a) Generic skills: 

(i) Training costs 

……………………………………………………………………….…provisional sum 

(Prov sum) 

(ii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above

 ………………………………………………………………………………………

………………percentage (%) 

(b) Entrepreneurial skills: 

(iii) Training costs 

……………………………………………………………………….…provisional sum 

(Prov sum) 

(iv) Handling costs and profit in respect of subitem F5.02(a)(i)  

above
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 ………………………………………………………………………………………

………………percentage (%) 

 
(c) Construction skills: 

(v) Training costs 

……………………………………………………………………….…provisional sum 

(Prov sum) 

(vi) Handling costs and profit in respect of subitem F5.02(a)(i)  

above

 ………………………………………………………………………………………

………………percentage (%) 

 
(d) Transportation and accommodation costs of selected 

 learners only, while receiving off-site training: 

(vii) Training costs 

……………………………………………………………………….…provisional sum 

(Prov sum) 

(viii) Handling costs and profit in respect of subitem F5.02(a)(i)  

above

 ………………………………………………………………………………………

………………percentage (%) 

 
Expenditure under sub items 5.02(a)(i), (b)(i), (c)(i) and (d)(i) shall be in accordance with clause 
6.6 of the General Conditions of Contract 2015. 
 
The provisional sum for each of sub items 5.02(a)(i), (b)(i) and (c)(i) is provided to cover the total 
costs of the required training in generic, entrepreneurial and construction skills respectively, 
including for the procurement of the services of the accredited trainers and their delivery of the 
training courses to the learners, the provision of all training materials including all stationery and 
study materials, the wages of the learners for the duration of the courses including the associated 
COIDA and UIF payments, and the provision of any tools and PPE that may be required during 
those courses incorporating practical training modules.  The payment of wages to learners in 
terms of sub items 5.02(a)(i), (b)(i) and (c)(i) will only be made to those learners who attend and 
successfully complete each course of the approved training programme.  Payment shall not be 
made to learners who, once selected, do not attend or only partially complete structured training 
courses. 
 
 
The tendered percentage for each of sub items 5.02(a)(ii), (b)(ii) and (c)(ii) is the percentage of 
the amount actually spent under each of sub items 5.02(a)(i), (b)(i) and (c)(i) respectively, and 
shall include full compensation for the handling costs of the Contractor and the profit in connection 
with the provision of the training in generic, entrepreneurial and construction skills respectively, 
including for the costs of record keeping and reporting with respect to the training received by 
each learner. 
 
The provisional sum for sub item 5.02(d)(i) is provided to cover all costs related to the 
transportation and accommodation costs of selected learners only, while receiving off-site training, 
where such learners have been specifically selected to receive such off-site training and where 
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such training cannot be delivered using the training venue facility provided by the Contractor in 
terms of sub item 5.01. 
The tendered percentage for sub item 5.02(d)(ii) is the percentage of the amount actually spent 
under sub item 5.02(d)(i), and shall include full compensation for the handling costs of the 
Contractor and the profit in connection with the transportation and accommodation costs of 
selected learners only, while receiving off-site training. 
 
 
 
 
Item            Unit 
 
5.03  Payments associated with the NYS programme only: 
 

(a) Employment of NYS workers……………………………………………………….... provisional 

sum (Prov sum) 

 
(b) Provision of tools and apparel for the 

 NYS 

workers………………………………………………………………….……………….provisional 

sum (Prov sum) 

 
(c) Handling costs and profit in respect of  

subitems F5.03(a) and (b) 

above……………………………………………………………………….percentage (%) 

 
(d) Training of NYS workers: 

(i) Provision of training for the NYS workers…………………………. provisional sum 

(Prov sum) 

(ii) Handling costs and profit in respect of subitem 

 F5.03(d)(i) 

above…………………………………………………………………………………percen

tage (%) 

 
(e) Liaison with the Employer’s project manager and the training service provider: 

(i) Liaison conducted by the Construction 

Manager………….......................................hour(h) 

(ii) Liaison conducted by the senior site 

foreman……………………………………………………hour (h) 

The provisional sums provided under sub items 5.03(a) and (b) shall be expended in accordance 
with clause 6.6 of the General Conditions of Contract 2015. 
 
The provisional sum under sub item 5.03(a) shall be used to cover the cost of employment 
payments made by the Contractor to the NYS workers, including the associated COIDA and UIF 
payments, all as authorised by the Employer’s Agent. 
 



 

UMZIMVUBU LOCAL MUNICIPALITY    

CONTRACT NO: UMZ/2026-27/INFRA/INEP/002 

NGOJINI ELECTRIFICATION  

 

 C94  

The provisional sum under sub item 5.03(b) shall be used to cover all costs associated with the 
provision of the necessary tools and apparel, including safety apparel, for the NYS workers, and 
the facilities for the safe storage thereof, all as authorised by the Employer’s Agent. 
 
The tendered percentage under sub item 5.03(c) is a percentage of the total amount of 
expenditure approved by the Employer’s Agent under the provisional sum sub items 5.03(a) and 
(b), and shall include full compensation for attendance by the Contractor, for the handling costs of 
the Contractor, and for the profit in connection with payments made by the Contractor with respect 
to the NYS programme implementation. 
 
 
The provisional sum under sub item 5.03(d)(i) shall be used to cover all costs associated with the 
provision of training for the NYS workers, including the cost of procuring the services of the 
accredited trainers and their delivery of the training courses to the NYS workers, and the provision 
of all training materials including all stationery and study materials. 
 
The tendered percentage under sub item 5.03(d)(ii) is a percentage of the total amount of 
expenditure approved by the Employer’s Agent under the provisional sum sub item 5.03(d)(i), and 
shall include full compensation for attendance by the Contractor, for the handling costs of the 
Contractor, and for the profit in connection with payments made by the Contractor with respect to 
the provision of training for the NYS workers, including for the costs of record keeping and 
reporting with respect to the training received by each NYS worker. 
 
The unit of measurement for sub items 5.03(e)(i) and (ii) shall be the hour.  The tendered rates 
shall include full compensation for all costs related to the Construction Manager and the senior 
site foreman respectively for time spent at formal liaison meetings authorised and convened by 
the Employer’s Agent for the specific purpose of liaising with the Employer’s project manager and 
/ or the training service provider.  The payment shall be made only for the time spent in the formal 
meeting itself.  No payment shall be made for time spent during any other on-site liaison, 
telephonic liaison, e-mail or written correspondence liaison between these parties, or for liaison 
conducted with the Employer’s project manager and / or the training service provider by any other 
member of the Contractor’s site staff or head office personnel, the cost of all of which shall be 
deemed to be included in the Contractor’s time-related obligations under sub item B13.01(c). 
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PROJECT SIGNBOARD 
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PRO FORMA EPWP CONTRACT OF EMPLOYMENT 
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EPWP DATA COLLECTION TOOL TEMPLATE  
(PRO FORMAS OF MICROSOFT EXCEL SPREADSHEETS) 

EPWP REGISTRATION FORM 

Field requested Description if needed 
Please complete the 

sections in white 

Project Details 

Profile ID Generated by the system   

Project Name The name of the project   

Project Reference 
Number 

Contract number   

Project description 

Full description of what is happening in the 
project (as per the appointment letter) and 
the community benefiting from the 
project 

  

Duration 

Project Start Date 
Planned Start date of the particular 
contract 

  

Project End Date Planned End date of the particular contract   

Estimated Budget  
Overall Contract budget (excluding 
professional fees) for Current Financial 
Year  

  

Project Location 

Province 
In which province is the project 
implemented? 

EC 

District  Municipality 
Under which District Municipality does this 
project falls? 

  

Local Municipality 
Under which Local Municipality does this 
project falls? 

  

Latitude (in decimal 
format) 

Is generated by the system   

Longitude (in decimal 
format) 

Is generated by the system   

Project Location per site 

Locality name 
Where exactly is the project implemented? 
(Ward name) 

  

Subplace Town / Village    

Ward The project site is located in which ward?   

Government facility 
Landmark near the project (Post 
office/school/clinic/library) 

  

Spatial Data Type 
Geopoint (structure)/ Line (road)/ 
Polygon(area) 

  

Site physical address Physical address of the site office   
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Public Body Details 

Public body sphere 
In which sphere is the project 
implemented? (National, Provincial or 
Municipal)  

Municipal 

Reporting public body 
that is the project 
owner (and will report 
on the project) 

Which Institution or Department that owns / 
approved this  project (Education, Health, 
City of Tshwane Metro etc.) 

 

Department in the 
Public body that is 
responsible for the 
project 

Which department /unit is responsible for 
this project? (e.g. Roads & storm water, 
Education, Community safety etc.) 

 

Implementing public 
body type 

In which sphere is this project 
implemented? (Metro,Distr,Mun, National 
or Provincial Dept.) 

 

Public body that will 
implement the project 

Which institution that implements the 
project? 

 

Project Implementation 

Is this the project on 
the municipal IDP 

Yes / No N/A 

IDP reference number 
allocated to the project 

The number reflected in your Municipal IDP 
document 

N/A 

EPWP Details 

EPWP Sector 
The project is implemented in which 
sector?                         (Infrastructure, 
Environment & culture, Non-state or Social) 

Infrastructure 

EPWP Programme 
The project is implemented under which 
programme? 

  

 

EPWP Sub Programme 
The project is implemented under which 
sub-programme? 

  

EPWP BUSINESS FORM 

Field 
requested 

Description if needed 
Please complete the sections in 

white 

Project Details 

Profile ID Generated by the system   

Project 
Name 

The name of the project  

Project 
Reference 
Number 

Contract number  

Project 
description 

Full description of what is happening in 
the project (as per the appointment 
letter) and the community benefiting from 
the project 

 

Duration 

Project Start 
Date 

   

Project End 
Date 
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Estimated 
Budget  

Project Budget  

Project Location 

Province   EC 

District  
Municipality 

Under which District Municipality  does 
this projects falls 

 

Local 
Municipality 

Under which Local Municipality  does this 
projects falls 

 

Latitude (in 
decimal 
format) 

GPS coordinates  

Longitude (in 
decimal 
format) 

   

Public Body Details 

Public body 
sphere 

Such as Municipal or Provincial Municipal 

Reporting 
public body 
that is the 
project owner 
(and will 
report on the 
project) 

Which Department approved the project 
in (education, Health etc.) 

 

Department / 
Unit  in the 
Public body 
that is 
responsible 
for the 
project 

Which Department budgeted for the 
project e.g. Education, Health Directorate 

 

Implementing 
public body 
type 

Example(Local Municipality, Distr. Mun 
or Provincial Dept. 

Municipal 

Public body 
that will 
implement 
the project 

Infrastructure, Environment or Social  

Is this project 
on the 
Municipal 
IDP 

Municipal projects N/A 

IDP 
reference 
number 
allocated to 
the project 

  N/A 
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EPWP Details 

EPWP Sector 

The project is implemented in which 
sector?                         (Infrastructure, 
Environment & culture, Non-state or 
Social) 

Infrastructure 

EPWP 
programme 

The project is implemented under which 
programme? 

 

EPWP Sub 
Programme 

The project is implemented under which 
sub-programme? 

 

Budget Amount-(Allocations for the project duration) 

Funding Body Which Dept. is funding the project  

Funding Year Financial year/s for the project   

Total Budget 
Amount 

(Exclude Professional Fees)  

Incentive 
Grant(e.g. 
landcare / 
EPWP grant) 

Grant funding received  

Total wages 
paid for the 
duration of 
the projects 

What amount will be spent on wages  
during the duration of the project 

 

Wage Rate 
Daily Wage rate to be paid during 
productive work  

 

Stipend Rate  Daily wage rate to be paid during training   

UIF 
The amount being paid to UIF (if 
applicable) 

 

COIDA 
The amount being paid to COIDA(if 
applicable) 

 

Training What amount will be spent on training  

Administration The Administration costs  

Equipment 
and materials 

Budget for Materials and Equipment  

Other 
If other where chosen describe the other 
Such as Professional fees) 

 

Describe 
other 

    

Project Outputs and Training 

Planned 
Primary 
Output 

eg walkways, gabions, kerb * channel, 
km of road constructed 

  

Description of 
Planned 
Primary 
Output  

Describe the project output (end product 
and not the milestone) (e.g. kms of tar 
road constructed)  Start with the unit of 
measure such as number of,  kms, ha, 
sqms etc 

  

Unit of 
measure of 
primary 
output  

Eg. m, m², m³, km, no, ha etc   
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Planned 
primary 
output 
quantity 

Specify the quanity of output planned   

Number of 
persons to be 
trained 

How many persons are targeted for on  
job training 

  

 
 

Contact person 

Title 

Person responsible for the Project in the 
Public Body (Project Manager) 

  

Initials   

First Name   

Surname   

Email   

Tel (Office)   

Fax 
Number 

  

Cell 
Number 

  

Physical 
Address 1 

  

Physical 
Address 2 

  

Physical 
Address 3 

  

Physical 
Address 4 

  

Postal 
Address 1 

  

Postal 
Address 2 

  

Postal 
Address 3 

  

Postal 
Address 4 

  

Position of 
person 
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Participant's personal details 
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s 
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Participant Training Data 

Course 
ID 

Course 
Name 

Code 

Training 
category 

(Accredited 
/ non-

accredited) 

Type of 
training 
course 
(Unit 

standard, 
Trade 
Titles, 
Short 

courses, 
Public 
body 

specific) 

Start  

End 
(for the 
entire 

training 
duration) 

Number 
of 

Trainees 

Number 
of Days 

Cost 
(for the 
entire 

training 
course) 

Status of 
training 

(Not 
started, In 
progress, 

Completed) 

Training 
Provider 
Name  

Training 
Provider 
Contact 
Number 

Training 
Provider 
Address 
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EPWP Monthly Progress Form 

Field requested Description if needed  

Please 
complete the 

sections  
in white 

Project Details 

Profile ID 

full descripton of what is happening in 
the project (as per the appointment 
letter) and the community benefiting from 
the project 

 

Project Name The name of the project  

Project Reference Number Contract number  

Project description 

Full descripton of what is happening in 
the project (as per the appointment 
letter) and the community benefiting from 
the project 

 

Month  

Reporting Month   April  

Budget Expenditure 

Cumulative Expenditure Amount 
What is the Overall amount spend on 
this project? 

 

Current Expenditure Amount 
What is the amount spend including all 
grants for this month? 

 

Wages  
How much paid on wages for this month 
only? 

 

UIF 
How much paid on UIF for this month 
only? 

 

COIDA 
How much paid on COIDA for this month 
only? 

 

Stipends for training  
Amount paid to participants whilst on 
training (this month only) 

 

Amount spent on service 
providers for training 

How much paid to service providers for 
training for this month only?  

  

Training 
Total Cost of training for this month? 
(number captured on ERS) 

 

Administration 
How much paid on administration for this 
month only? 

 

Equipment and materials 
How much paid on equipment and 
materials for this month only? 

 

Other How much paid on other?  

Describe other 
Be specific e.g. Consulting fees, 
Transport etc. 

 

Project output description 

Describe the project output (end product 
and not the milestone) (e.g. 
elctrtification)              Start with the 
unit of measure such as number of,  
kms, ha, sqms etc 

 

Unit of measure of primary 
output  

Eg. m, m², m³, km, no, ha etc 
 

Cumulative primary output 
achieved  

Since the onset of the project  
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Quantity Achieved enter numeric output for this month only  

Percentage achieved 
How much work done / achieved in 
percentages? 

  

EPWP Branding 

Branding compliant Yes / No   

Date that the branding was 
provided 

When was the project branded?    

Has a photo of project branding 
been provided? 

Yes / No   

First name of Official Who 
Branded Project 

Official Name    

Surname of Official Who 
Branded Project 

Official Surname    

Phone number of official who 
erected branding for the project 

Official contact number   

Give the public body reference 
and name, and organisational 
details of the person that 
provided branding. 

Public body details ( reference & name)   
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