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Transnet Freight Rail 

an Operating Division TRANSNET SOC LTD 

[Registration Number 1990/000900/30] 

 

 

REQUEST FOR QUOTATION (RFQ) 

 

SUPPLY, INSTALL, TEST AND COMMISSION EARTHING AND STONES AT SIKAME, MOOLMAN, 

WILDRAND AND ISWEPE TRACTION SUBSTATIONS UNDER THE CONTROL OF TFR’S 

VRYHEID INFRA DEPOT 

 

RFQ NUMBER      : SIM23003CIDB/ERAC VYG 41457 

ISSUE DATE                 : 19 MAY 2023 

CLOSING DATE                : 02 JUNE 2023 

CLOSING TIME     : 10H00AM 

TENDER VALIDITY PERIOD    : 12 WEEKS FROM CLOSING DATE  

                                                                     

 

 

 

BIDDERS WHO WISH TO GO ON SITE AND VIEW CAN CONTACT AKHONA JACA ON  083 385 

1045 FOR ARRANGEMENTS 
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, 

close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

SUPPLY, INSTALL, TEST AND COMMISSION EARTHING AND STONES AT 

SIKAME, MOOLMAN, WILDRAND AND ISWEPE TRACTION SUBSTATIONS 

UNDER THE CONTROL OF TFR’S VRYHEID INFRA DEPOT. 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National Treasury 

eTender Publication Portal at www.etenders.gov.za and the Transnet 
website at https://transnetetenders.azurewebsites.net (please use 

Google Chrome to access Transnet link) FREE OF CHARGE.  

NON-COMPULSORY 
TENDER 

CLARIFICATION 
MEETING 

BIDDERS WHO WISH TO GO ON SITE AND VIEW CAN CONTACT AKHONA 

JACA ON  083 385 1045 FOR ARRANGEMENTS 

CLOSING DATE 

10:00am on 02 JUNE 2023 

Tenderers must ensure that tenders are uploaded timeously onto the system. If a 
tender is late, it will not be accepted for consideration. 

VALIDITY PERIOD 

Twelve (12) weeks Business Days from Closing Date:  

Tenderers are to note that they may be requested to extend the validity period of 
their tender, at the same terms and conditions, if the internal evaluation process has 

not been finalised within the validity period. However, once the adjudication body 
has approved the process and award of the business to the successful Tenderer(s), 

the validity of the successful Tenderer(s)’ bid will be deemed to remain valid until a 

final contract has been concluded. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory 

information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://transnetetenders.azurewebsites.net/
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▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a 

day before the closing date to prevent issues which they may encounter due to their 

internet speed, bandwidth or the size of the number of uploads they are submitting. 

Transnet will not be held liable for any challenges experienced by bidders as a result 

of the technical challenges. Please do not wait for the last hour to submit. A Tenderer 

can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. 

Transnet shall not, at the opening of tenders, disclose to any other company any confidential details 

pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and 

locations of the Tenderers will be divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the 

submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are 

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All 

information related to a subsequent contract, both during and after completion thereof, will be treated 

with strict confidence. Should the need however arise to divulge any information gleaned from provision 

of the Works, which is either directly or indirectly related to Transnet’s business, written approval to 

divulge such information must be obtained from Transnet. 

Supplier Number………………………………… and Unique registration reference number…………………………… 

(Tender Data) 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its 

issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that Transnet 

reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award 

to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract;  
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4.5. Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the 

closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby 

irrevocably grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must 

therefore not be interpreted to mean that Tenderers have necessarily passed any previous 

stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall 

be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered 

discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification 

session and do not receive the latest information regarding this RFP with the possible 

consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been 

convicted of a serious breach of law during the preceding 5 [five] years including but not limited 

to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate 

in tender returnable [T2.2-23], [Breach of Law] whether or not they have been found guilty of 

a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if 

any of the following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. 

Tenderer are required to provide the following to Transnet in order to enable it to verify information on 

the CSD:  

Supplier Number…………………………………………………..… and Unique registration reference 

number……………………………….……………(Tender Data) 

https://secure.csd.gov.za/
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RFQ CLARIFICATION REQUEST FORM 

 

RFQ No: SIM23003CIDB/ERAC VYG 41457 
 

RFQ deadline for questions / RFQ Clarifications: 10:00am 25 May 2023 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc    Samukelisiwe.Nyathi@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication 

to the   RFQ Administrator at Samukelisiwe.Nyathi@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc              Samukelisiwe.Nyathi@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFQ CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 

 
SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 
SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 
 
_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 

 

mailto:Prudence.Nkabinde@transnet.net
mailto:Ramokgethi.sigidane@transnet.net
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ACKNOWLEDGMENT OF RECEIPT OF DOCUMENTS AND INTENTION TO TENDER  

To be returned: By 22 May 2023 

RETURN 

TO: 

Transnet Freight Rail 

Attention:  

Lerato Morailane and  

Samukelisiwe Mhlanga 

 Tender 

No.: 

 SIM23003CIDB/ERAC VYG 41457 

 

 Email:  

Lerato.Morailane@transnet.net  

Samukelisiwe.Nyathi@transnet.net 

 Tender 

Closing 

Date: 

02 JUNE 2023 

     

 

Supply, Install, Test and Commission Earthing And Stones At Sikame, Moolman, Wildrand And 

Iswepe Traction Substations Under The Control Of Vryheid Infra Depot 

   Check 

We: Do wish to tender for the work and shall return our tender by the due 

date above 

  Yes   

 Do not wish to tender on this occasion and herewith return all your  

documents receive 

  No     

Company Name_________________________________________________________ 

Company 
Representative__________________________________________________________ 

Designation_____________________________________________________________ 

Address________________________________________________________________ 

Contact Number__________________________________________________________ 

Email Address___________________________________________________________ 

Signature: _____________________________________________________________ 

NB: Bidders are required to return this document after downloading the tender document from 

the National Treasury eTender Publication Portal at www.etenders.gov.za OR 

https://transnetetenders.azurewebsites.net so that all clarifications can be sent to them. 

mailto:Lerato.Morailane@transnet.net
http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 

Standard for Uniformity in Engineering and Construction Works Contracts. The Standard for 

Uniformity in Construction Procurement was first published in Board Notice 62 of 2004 in 

Government Gazette No 26427 of 9 June 2004. It was subsequently amended in Board Notice 67 of 

2005 in Government Gazette No 28127 of 14 October 2005, Board Notice 93 of 2006 in Government 

Gazette No 29138 of 18 August 2006, Board Notice No 9 of 2008 in Government Gazette No 31823 

of 30 January 2009, Board Notice 86 of 2010 in Government Gazette No 33239 of 28 May 2010, 

Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board Notice 423 of 

2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 

42622 of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any 

ambiguity or inconsistency between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the 

Standard Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Activity Schedule  

 

http://www.cidb.org.za/
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 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information  

C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Samukelisiwe Mhlanga  

 Address: 15 Girton Road, Inyanda House 2, Parktown  

 Tel No.  0115841071  

 E – mail Samukelisiwe.Nyathi@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit 

tenders:  

 

1. Stage One - Eligibility in terms of the Construction Industry Development 

Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so 

prior to the evaluation of submissions, in a contractor grading designation equal to 

or higher than a contractor grading designation determined in accordance with the 

sum tendered or a value determined in accordance with Regulation 25 (1B) or 

25(7A) of the Construction Industry Development Regulations, designation of 2EP 

or higher class of construction work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one 

level below the required class of construction works under consideration and 

possesses the required recognition status (Not Applicable). 

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a 

Contractor grading designation determined in accordance with the sum 

tendered for a 2EP or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 

Development Regulations 

4. The tenderer shall provide a certified copy of its signed joint venture agreement 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be 

regarded as an unacceptable tender. 

 

 

 

2. Stage Two – Functionality: Only those tenderers who obtain the minimum 

qualifying score for functionality will be evaluated further in terms of price and the 
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applicable preference point system.  The minimum qualifying for score for 

functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, 

if any, each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated Functionality criteria will be 

regarded as an unacceptable tender. 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender 

offer are as follows:  

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer: (insert company name) 

▪ Contact person and details: (insert details) 

▪ The Tender Number: SIM23003CIDB/ERAC VYG 41457 

▪ The Tender Description: Supply, Install, Test and 
Commission Earthing And Stones At Sikame, 
Moolman, Wildrand And Iswepe Traction Substations 
Under The Control Of Vryheid Infra Depot 
 
 

Documents must be marked for the attention of: 

Employer’s Agent: Samukelisiwe Mhlanga 

   

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 10:00am on the 02 JUNE 2023 

 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to 

note that they may be requested to extend the validity period of their tender, on the 

same terms and conditions, if Transnet’s internal evaluation and governance approval 

processes has not been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender:  

https://transnetetenders.azurewebsites.net/
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1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South 

African Accreditation System [SANAS], or a sworn affidavit confirming annual 

turnover and level of black ownership in case of all EMEs and QSEs with 51% black 

ownership or more together with the tender; 

3. A valid CIDB certificate in the correct designated grading; 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering 

entity or separate Letters of Good Standing from all members of a newly constituted 

JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

C3.11 The minimum number of evaluation points for functionality is: 60  

      The procedure for the evaluation of responsive tenders is Functionality, Price and 

Preference: 

 

Only those tenderers who attain the minimum number of evaluation points 

for Functionality will be eligible for further evaluation, failure to meet the 

minimum threshold will result in the tender being disqualified and removed 

from any further consideration.  

 

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as 

follows: 

 

 

Quality 

Criteria 
Sub-Criteria 

Sub-

Criteria 

Point 

Allocation 

Maximum 

number of 

points 

T2.2-02: 

Programme 

Ability to execute the works in terms of the Employer’s 

requirements and within the required timeframe indicating, 

in a logical sequence, the order and timing of the 

construction that will take place in order to Provide the 

Works clearly indicating the capacity & capability to achieve 

the dates stated in the Contract Data. 

 

40 
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Dates when the Contractor will need access to any part of 

the Site; submission & approval process & timing for 

Health & Safety Files, Environmental Files and Quality Files.  

In addition the Programme must clearly demonstrate the 

procurement process for all long lead items if applicable.   

 

The Contractor indicates how he plans in achieving the 

following dates and clearly demonstrates them on the 

schedule - Start Date, Access Date, Planned Completion, & 

Completion Date. In addition, the Programme clearly 

demonstrates adequate provisions for Time Risk Allowance 

(TRA). Time Risk Allowances are not float, are owned by 

the Tenderer, can be included in the activity duration and 

illustrated in the schedule in a code field or as an 

attachment. 

• The tenderer has submitted no 

information. 

5 

• >6 days to complete outdoor earthing at 

traction substations. 
5 

• >5≤6 days to complete outdoor earthing 

at traction substations. 
10 

• >4≤5 days to complete outdoor earthing 

at traction substations. 
10 

• >3≤4 days to complete outdoor earthing 

at traction substations. 10 

T2.2-03: 

Previous 

Company 

Experience  

Tenderers are required to demonstrate their 

experience in the delivery of similar works, and to 
this end shall supply a sufficiently detailed 

reference list with contact details of existing 

customers and indicate their previous experience of 
relevant work 

20 

The Tenderer failed to submit information. 
5 

Submit at least 1-2 completion certificate / 

purchase order involving earthing in 

substations.   

5 

Submit at least 4 completion certificate / 

purchase order involving earthing in 

substations.   

5 

Submit at least 5 completion certificate / 

purchase order involving earthing in 

substations.   

5 



TRANSNET FREIGHT RAIL [TFR] 
TENDER NUMBER: SIM23003CIDB/ERAC VYG 41457 
DESCRIPTION OF THE WORKS: Supply, Install, Test and Commission Earthing and Stones at Sikame, Moolman,  
Wildrand and Iswepe traction substations under the control of TFR’s Vryheid infra depot 
________________________________________________________________________________________________ 

Tender Data CPM 2020 Rev 11 Page 6 of 8 Part 1: Tendering Procedures 
  T1.2: Tender Data 
 

T2.2-04: 

Management 

& CV’s of Key 

Personnel 

The tender must be able to demonstrate that the 

project personnel have sufficient knowledge, 

experience and qualifications to provide the 

required services and submit the following 

documents as a minimum with the tender.  

 

As a minimum each CV should address the following, but 

not limited to; 

i. Personal particulars 

a. Name 

b. Place (s) of tertiary education and dates associated 

therewith 

c. Professional awards 

ii. Qualifications (degrees, diplomas, grades of 

membership of professional societies and professional   

registrations) 

iii. Name of current employer and position in enterprise 

iv. Overview of post graduate experience (year, 

organization and position) 

v. Outline of recent assignments / experience that has a 

bearing on the Scope of Works 

40 

Failed to provide information  

No response. 

5 

Key staffs do not have suitable levels of 

relevant experience and qualifications or 

equivalent specialised training. Inadequate 

organisation chart. No clear indication of 

roles and responsibilities and specific 

function of each team member 

5 

Key staff has limited recommended levels of 

relevant experience and qualifications. Key 

staff has 1 to 2 years’ experience. 

Inadequate indication of roles and 

responsibilities and specific function of each 

team member on the organogram. 

10 

Key staff have acceptable levels of relevant 

experience and qualifications. Key staff has 

more than 2 years but up to 3 years’ 

experience. Organisation chart showing 

reasonable indication of roles and 

responsibilities and specific function of each 

team member. 

10 

Key staff have acceptable levels of relevant 

experience and qualifications. Keys staff has 

more than 3 years but up to 5 years’ 

experience. Organisation chart showing 

adequate indication of roles and 

10 
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Functionality shall be scored independently by not less than 3 (three) evaluators and 

averaged in accordance with the following schedules:  

• T2.2-02 Programme [40] 

• T2.2-03 Previous Experience [20] 

• T2.2-04 Management & CV’s of Key Personnel [40] 

Each evaluation criteria will be assessed in terms of scores of 0, 40, 70, 90 or 100. 

 The scores of each of the evaluators will be averaged, weighted and then totalled to 

obtain the final score for functionality, unless scored collectively. (See CIDB Inform 

Practice Note #9). 

Note: Any tender not complying with the above mentioned requirements, 

will be regarded as non-responsive and will therefore not be considered for 

further evaluation. This note must be read in conjunction with Clause C.2.1. 

 

responsibilities and specific function of each 

team member. 

TOTAL 100 

C.3.11. Only tenders that achieve the minimum qualifying score for functionality will be 

evaluated further in accordance with the 80/20 as described in Preferential 

Procurement Regulations. 

 

 

 

80 where the financial value of one or more responsive tenders received have a value 

equal to or below R50 million, inclusive of all applicable taxes,    

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who 

complete the preferencing schedule and who are found to be eligible for the preference 

claimed.  Should the BBBEE rating not be provided, tenderers with no 

verification will score zero points for preferencing. 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderers 

scorecard components at any stage from the date of close of the tenders until 

completion of the contract. 

 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register 

of Tender Defaulters in terms of the Prevention and Combating of Corrupt 
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Activities Act of 2004 as a person prohibited from doing business with the 

public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and 

National Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer 

or potentially compromise the tender process and persons in the employ of 

the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the 

highest number of points overall, unless there are objective criteria which will 

justify the award of the tender to another tenderer.  Objective criteria include 

but are not limited to the outcome of a due diligence exercise to be conducted.  

The due diligence exercise may take the following factors into account inter alia; 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, 

preventing participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that 

he or she possesses the professional and technical qualifications, professional 

and technical competence, financial resources, equipment and other physical 

facilities, managerial capability, reliability, experience and reputation, expertise 

and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in 

chapter 6 of the Companies Act, 2008, bankrupt or being wound up, has his 

affairs administered by a court or a judicial officer, has suspended his business 

activities, or is subject to legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts 

of interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 

1 (one). 
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STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  
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 decisions taken. 

C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 
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C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 

a) due to changed circumstances, there is no longer a need for the engineering and  

construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  
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 to revise their tender offer based on the same evaluation criteria, with or without adjusted  

 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including  
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the costs of any testing necessary to demonstrate that aspects of the offer complies with  

requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  

 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

 tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 
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 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  

 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

 the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  

 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  
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 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 

 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
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C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 
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c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  

stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  
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proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  
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 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 
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Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 
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If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 
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Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 

 

Annex D 

Standard Conditions for the calling for Expressions of Interest 

D.1 General 

D.1.1 Actions 

D.1.1.1 The employer and each respondent submitting an expression of interest shall comply with  

 these conditions for calling for expressions of interest. In their dealings with each other, they  

 shall discharge their duties and obligations as set out in D.2 and D.3, timeously and with  

 integrity, and behave equitably, honestly and transparently, comply with all legal obligations  

 and not engage in anti-competitive practices. 

D.1.1.2 The employer and the respondent and all their agents and employees involved in the  

 Submission process shall avoid conflicts of interest and where a conflict of interest is  

 perceived or known, declare any such conflict of interest, indicating the nature of such  

 conflict. Respondents shall declare any potential conflict of interest in their submissions.  

 Employees, agents and advisors of the employer shall declare any conflict of interest to  

 whoever is responsible for overseeing the procurement process at the start of any  

 deliberations relating to the procurement process or as soon as they become aware of such 

 conflict and abstain from any decisions where such conflict exists or recuse themselves from  

 the procurement process, as appropriate. 
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Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 

D.1.1.3 The respondent shall not make a submission without having a firm intention and the capacity  

 to proceed with the next stage of the procurement process. 

 

D.1.2 Supporting documents 

The documents issued by the employer for the purpose of obtaining expressions of interest are listed in 

the submission data. 

 

D.1.3 Interpretation 

D.1.3.1 The submission data and additional requirements contained in the submission schedules that 

are included in the returnable documents are deemed to be part of these conditions for the  

calling for expressions of interest. 

D.1.3.2 For the purposes of these conditions for the calling for expressions of interest, the following 

 definitions apply: 

a) conflict of interest means any situation in which: 

i. someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfill his or her duties impartially. 

ii. an individual or tenderer is in a position to exploit a professional or official capacity 

in some way for their personal or corporate benefit. 

iii. incompatibility or contradictory interests exist between an employee and the 

tenderer who employs that employee. 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; and 

d) fraudulent practice means the misrepresentation of the facts in order to influence the 

tender process or the award of a contract arising from a tender offer to the detriment of 

the employer, including collusive practices intended to establish prices at artificial levels 

 

D.1.4 Communication and employer’s agent 

Each communication between the employer and a respondent shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 
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English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a respondent. The name and contact details of the employer’s agent are stated in the 

submission data. 

 

 

 

 

 

 

D.2 Respondent’s obligations 

 

D.2.1 Eligibility 

Submit an expression of interest only if the respondent complies with the criteria stated in the 

submission data and the respondent, or any of his/her principals, is not under any restriction to do 

business with the employer. 

 

D.2.2 Cost of submissions 

Accept that the employer will not compensate the respondent for any costs incurred in the preparation 

and delivery of a submission. 

 

D.2.3 Check documents 

Check the submission documents on receipt, including pages within them, and notify the employer of 

any discrepancy or omission. 

 

D.2.4 Acknowledge addenda 

Acknowledge receipt of addenda to the submission documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the submission data, in order to take the 

addenda into account. 

 

D.2.5 Clarification meeting 

Attend the clarification meeting(s) at which respondents may familiarize themselves with the proposed 

work, services or supply (and location, etc.) and raise questions. Details of the meeting(s) are stated in 

the submission data. 

 

D.2.6 Seek clarification 

Request clarification of the submission documents, if necessary, by notifying the employer at least five 

(5) working days before the closing time stated in the submission data. 
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D.2.7 Making a submission 

D.2.7.1 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 

 erasable ink. 

D.2.7.2 Seal the original and each copy of the submission as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the submission data, as well as the respondent's  

 name and contact address. 

D.2.7.3 Accept that the employer shall not assume any responsibility for the misplacement or  

 premature opening of the submission if the outer package is not sealed and marked as  

 stated. 

 

D.2.8 Information and data to be completed in all respects 

Accept that submissions, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

D.2.9 Closing time 

Ensure that the employer receives the submissions at the address specified in the submission data not 

later than the closing time stated in the submission data. Proof of posting shall not be accepted as 

proof of delivery. The employer shall not accept submissions submitted by telegraph, telex, facsimile or 

e-mail, unless stated otherwise in the submission data. Accept that, if the employer extends the closing 

time stated in the submission data for any reason, the requirements of these conditions for expressions 

of interest apply equally to the extended deadline. 

 

D.2.10 Clarification of submission 

Provide clarification of a submission in response to a request to do so from the employer during the 

evaluation of submissions. 

 

D.3 Employer’s undertakings 

 

D.3.1 Respond to clarification 

Respond to a request for clarification received up to five (5) working days before the submission closing 

time stated in the submission data and notify all respondents who attended the clarification meetings, if 

any, of those responses. 

 

D.3.2 Issue Addenda 
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If necessary, issue addenda that may amend or amplify the submission documents to each respondent 

during the period from the date of the calling for expressions of interest until seven (7) working days 

before the closing time for submissions stated in the submission data. If, as a result, a respondent 

applies for an extension to the closing time stated in the submission data, the employer may grant such 

extension and, shall then notify it to all respondents. 

 

D.3.3 Late submissions 

Unless otherwise stated in the submission data, return submissions received after the closing time 

stated in the submission data, unopened, (unless it is necessary to open a submission to obtain a 

forwarding address), to the respondent concerned. 

 

D.3.4 Opening of submissions 

D.3.4.1 Record the name of each respondent whose submission is opened and acknowledge receipt  

 Of each submission. 

D.3.4.2 Make available the names of the respondents that made submissions prior to the closing time  

 for submissions to all interested persons upon request. 

 

D.3.5 Non-disclosure 

Not disclose to respondents, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of submissions until after the evaluation process 

is complete. 

 

D.3.6 Grounds for rejection and disqualification 

Determine whether there has been any effort by a respondent to influence the processing of 

submissions and instantly disqualify a respondent if it is established that he/she engaged in corrupt or 

fraudulent practices. 

 

D.3.7 Test for responsiveness 

Determine, on opening and before detailed evaluation, whether each submission received: 

a) meets the requirements of these conditions for the calling for expressions of interest; 

b) has all the substantive provisions properly and fully completed and signed, and 

c) is responsive to the other requirements of the call for expressions of interest. 

 

 

D.3.8 Non-responsive submissions 

Reject all non-responsive submissions. 

 



TRANSNET FREIGHT RAIL [TFR]    
CONTRACT NUMBER: SIM23003CIDB/ERAC VYG 41457 
DESCRIPTION OF THE WORKS: SUPPLY, INSTALL, TEST AND COMMISSION EARTHING AND STONES AT SIKAME, 
MOOLMAN, WILDRAND AND ISWEPE TRACTION SUBSTATIONS UNDER THE CONTROL OF TFR’s VRYHEID INFRA 
DEPOT. 

TENDER Part T1: Tendering Procedures 
FORM: PRO-FAT-0166 Rev02 Page 20 of 20 T1.3: Standard Conditions of Tender 

 

D.3.9 Evaluation of responsive submissions 

D.3.9.1 Appoint an evaluation panel of not less than three persons. Evaluate submissions using the 

evaluation criteria established in the submission data. 

D.3.9.2 Notify the respondents of the outcome of the evaluation process within two (2) weeks of the 

evaluation report being accepted by the employer. 

 

D.3.10 Provide written reasons for actions taken 

Provide upon request written reasons to respondents for any action that is taken in applying these 

conditions, but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of respondents or might prejudice fair 

competition between respondents. 
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T2.1 List of Returnable Documents 

1. These schedules are required for eligibility purposes: 

T2.2-01 Stage One as per CIDB: Eligibility Criteria Schedule - CIDB Registration 

 

2. These schedules will be utilised for evaluation purposes: 

T2.2-02 Programme 

T2.2-03 Previous Experience 

T2.2-04  Management & CV’s of Key Personnel 

 

3. Returnable Schedules: 

 

Assessment schedules: 

T2.2-05a Risk Management 

T2.2-05b Environmental Management 

T2.2-06 Health and Safety Management 

 

General: 

T2.2-07 Changes to tender document 

T2.2-08 Site Establishment requirements 

T2.2-09     Breakdown of Preliminary and General Items 

T2.2-10 Authority to submit tender  

T2.2-11 Record of addenda to tender documents 

T2.2-12     Broad-Based Black Economic Empowerment (B-BBEE) 

T2.2-13 Letter of Good Standing 

T2.2-14    Storage Capacity 

T2.2-15 Availability of equipment and other resources 

 

4.        Agreement and Commitment by Tenderer:  

T2.2-16:    Compulsory Enterprise Questionnaire   

T2.2-17 Supplier Code of Conduct 

T2.2-18     Unilateral Non-Disclosure Agreement 

T2.2-19     Supplier declaration form 

T2.2-20 RFQ Declaration Form  

T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 Service Provider Integrity Pact  
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T2.2-23     Request for quotation – Breach of law 

 

5.       Bonds/Guarantees/Financial/Insurance: 

T2.2-24 Insurance provided by the Contractor 

  

6.    C1.1 Offer portion of Form of Offer & Acceptance 

7.    Contract Data Part Two (Data by Contractor) 

8.    C2.2 Activity Schedule 
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T2.2-01: Eligibility Criteria Schedule - CIDB Grading Designation   

Note to tenderers: 

Tenderers are to indicate their CIDB Grading by filling in the table below.  Attach a copy of the CIDB 

Grading Designation or evidence of being capable of being so registered.  

 

CRS Number Status Grading Expiry Date 

    

 

 

1.  Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 

of submissions, in a contractor grading designation equal to or higher than a contractor grading designation 

determined in accordance with the sum tendered or a value determined in accordance with Regulation 25 

(1B) or 25(7A) of the Construction Industry Development Regulations, for a 2EP class of construction 

work, are eligible to have their tenders evaluated. 

a) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level below the required 

class of construction works under consideration and possesses the required recognition status (Not 

Applicable). 

3. the combined Contractor grading designation calculated in accordance with the Construction Industry 

Development Regulations is equal to or higher than a Contractor grading designation determined in 

accordance with the sum tendered for a 2EP or higher class of construction work or a value determined 

in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations 

4. The tenderer shall provide a certified copy of its signed joint venture agreement 

 

 

  



TRANSNET FREIGHT RAIL [TFR] 
Enquiry: SIM23003CIDB/ERAC VYG 41457 
Description of the works: Supply, Install, Test and Commission Earthing and Stones at Sikame, 
Moolman, Wildrand and Iswepe traction substations under the control of TFR’s Vryheid infra depot 

 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 3 of 68 T2.2-02: Work program and delivery period 
 

 

 

 

 

T2.2-02: Evaluation Schedule: Programme 

 

Note to tenderers: 

Programme 

The Tenderer details the programme for evaluation and attaches it to this schedule. In addition, 

the Tenderer is to provide an electronic copy of the programme in Primavera, Ms Project or any 

other compatible software.  

The Tenderer's attention is drawn to core clause 31 of the NEC3 Engineering and Construction contract 

regarding the items to be shown on a programme. 

The tenderer shall provide the proposed programme showing but not limited to the following: 

▪ Ability to execute the works in terms of the Employer’s requirements and within the required timeframe 

indicating, in a logical sequence, the order and timing of the construction that will take place in order 

to Provide the Works clearly indicating the capacity & capability to achieve the dates stated in the 

Contract Data. 

 

▪ Dates when the Contractor will need access to any part of the Site; submission & approval process & 

timing for Health & Safety Files, Environmental Files and Quality Files.  In addition the Programme must 

clearly demonstrate the procurement process for all long lead items if applicable.   

 

▪ The Contractor indicates how he plans in achieving the following dates and clearly demonstrates them 

on the schedule - Start Date, Access Date, Planned Completion, & Completion Date. In addition, the 

Programme clearly demonstrates adequate provisions for Time Risk Allowance (TRA). Time Risk 

Allowances are not float, are owned by the Tenderer, can be included in the activity duration and 

illustrated in the schedule in a code field or as an attachment. 

 

▪ The Programme must clearly support and demonstrate alignment to the Method Statement as contained 

in T2.1 List of Returnables.  
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The scoring of the Programme will be as follows: 

 

Programme  

Score 0 • The tenderer has submitted no information. 

Score 40 • >6 days to complete outdoor earthing at traction substation. 

Score 70 • >5-≤6 days to complete outdoor earthing at traction substation. 

Score 90 • >4-≤5 days to complete outdoor earthing at traction substation. 

Score 

100 

• >3-≤4 days to complete outdoor earthing at traction substation. 

 

Attachment A: Hard Copy of Programme 

 

Reference to attached submissions to this schedule:  

..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 

 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

 

Signed 

  

Date 

 

Name   

Position 

 

Tenderer  
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T2.2-03: Evaluation Schedule: Previous Experience  

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and nature 

by supplying the following: 

 

A list of past / current comparable projects. 

Construction of similar works as detailed in the Works Information with reference to: 

• Perform Electrical Works in and out of Substation 

• Repair and Replacement of Electrical equipment’s 

• Testing and Calibration of Electrical equipment’s 

 

Sufficient references to substantiate experience indicated (Client name and contact details, project 

description, duration and contract value) 

 

Index of documentation attached to this schedule 

 DOCUMENT NAME 

1  

2  

3  

4  

5  

6  

7  

 

 

Score Previous Experience  

 0 The Tenderer failed to submit information. 

 40 
Submit at least 1-2 completion certificate / purchase order involving earthing in 

substation.   

70 Submit at least 3 completion certificate / purchase order involving earthing in substation 

90 Submit at least 4 completion certificate / purchase order involving earthing in substation.   

 100 Submit at least 5 completion certificate / purchase order involving earthing in substation.   
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Attached submissions to this schedule: 

.....................................................................................................................................................

.....................................................................................................................................................

.....................................................................................................................................................

.....................................................................................................................................................

..................................................................................................................................................... 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-04: Evaluation Schedule - Management & CV’s of Key Personnel 

The tender must be able to demonstrate that the project personnel have sufficient knowledge, experience and 

qualifications to provide the required services and submit the following documents as a minimum with the 

tender:  

1. The experience of assigned key persons in relation to the scope of work will be evaluated from three 

different points of view, namely: 

i. Relevant experience – Previous Electrical experience 5 years or more 

ii. The education, training and skills of the assigned staff in the field (Electrical Engineering), trade test. 

which is directly linked to the Scope of Works. Proof of education and training must be attached to 

the C.V.  

2. Comprehensive CV’s should be attached to this schedule: 

As a minimum each CV should address the following, but not limited to; 

i. Personal particulars 

a. Name 

b. Place (s) of tertiary education/college and dates associated therewith 

c. Professional awards 

ii. Qualifications (degrees, diplomas, trade test) 

iii. Name of current employer and position in enterprise 

iv. Overview of experience (year, organization and position) 

v. Outline of recent assignments / experience that has a bearing on the Scope of Works  

List of Key Persons assigned to the above disciplines 

No. Key Persons Name and Surname CV attached (Yes/No) 

1 Project Manager    

2 Electrician   
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The scoring of the Management & CV’s of Key Persons will be as follows: 

Score 0 Failed to provide information  

No response. 

Score 40 Key staffs do not have suitable levels of relevant experience and qualifications or 

equivalent specialised training. Inadequate organisation chart. No clear indication of 

roles and responsibilities and specific function of each team member 

Score 70 Key staff has limited recommended levels of relevant experience and qualifications. 

Key staff has 1 to 2 years’ experience. Inadequate indication of roles and 

responsibilities and specific function of each team member on the organogram. 

Score 90 Key staff have acceptable levels of relevant experience and qualifications. Key staff has 

more than 2 years but up to 3 years’ experience. Organisation chart showing 

reasonable indication of roles and responsibilities and specific function of each team 

member. 

Score 100 Key staff have acceptable levels of relevant experience and qualifications. Keys staff 

has more than 3 years but up to 5 years’ experience. Organisation chart showing 

adequate indication of roles and responsibilities and specific function of each team 

member. 

 

Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 
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T2.2-05a: Assessment Schedule: Risk Management  

Tenderers to identify and evaluate the potential risk elements associated with the Works and 

possible mitigation thereof. The risk elements and the mitigation as identified thereof by the 

Tenderer are to be submitted.   

If No Risks are identified “No Risks” must be stated on this schedule.  

Tenderers are also to evaluate any risk/s stated by the Employer in Contract Data Part C1, and 

provide possible mitigation thereof. 

 

 

 

 

 

 

 

 

 

Signed 

 
 

Date 

 

Name  Position  

Tenderer  
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Assessment of Tender: Risk Management plans 

Company Name :   

 

Tender Description: Supply, Install, Test and Commission Earthing and Stones At Sikame, Moolman, Wildrand 
And Iswepe Traction Substations Under The Control Of Vryheid Infra Depot 

1. Business continuity plan 
Business Continuity Management: The objective 

is to ensure continuity of the service provision to 

TFR in case on any interruptions which may arise 
from the tenderer's site aligned to applicable 

standards 

Assessment Criteria 

 The following criteria to be included: 

 
- Emergency operating procedures 

- Business Continuity invocation action 
- Project recovery resources 

- Business / Supplier Contact list 
- Emergency Contact  

Business Continuity  plan contains Emergency 
Operating Procedures, Business continuity 

invocation action, Project recovery resources , 
Business / Supplier contact list Emergency 

contacts   
                                                                                                                                   

Business Continuity plan contains 5 of the 5 

required criteria 
                        

Business Continuity plan contains 4 of the 5 
required criteria                        

 

Business Continuity plan contains 3 of the 5 
required criteria                   

 
Business Continuity plan contains 2 of the 5 

required criteria                      

 
Business Continuity plan contains 1 of the 5 

required criteria                        
 

No business continuity plan submitted                                                    

2. Business Impact Analysis Assessment Criteria 

- Identification of critical processes within the project 
- Recovery Time Objective in case of any interruption 

that may arise 
- Recovery Strategy: how will the supplier recover 

- Operational dependencies eg: Operational equipments, 

telephones etc.  needed to ensure continuity 
- Alternative supply of equipment and/ or supply of 

extra staff 
- Battle box (It comprises of all necessary 

documentation, equipments required for continuity)  

 
Business Impact Analysis contains identification of 

critical processes within the project, Recovery 
Time Objective,  

Recovery Strategy, Operational dependencies, 
Alternative supply of equipment and/or supply of 

extra staff,  

Battle box.                                                                                                   
Business Impact Analysis contains 5 of the 

5required criteria 
 

Business Impact Analysis contains 4 of the 

5required criteria        
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Business Impact Analysis contains 3 of the 5 

required criteria     
 

Business Impact Analysis contains 2 of the 5 
required criteria    

 
Business Impact Analysis contains 1 of the 5 

required criteria     

                            

No business plan submitted                

3. Risk Assessment for the project / Operational 

Risks: The identified Risks should be based on the 

scope of works 

Assessment Criteria 

 
 

 

 
- Identification of risks of service interruption during the 

project 
- Risk Analysis methodology 

- Ranking of the Risks 

- Mitigation of the identified risks 
- Responsible person 

 
 

 
  

 
Risk Register  contains Identification of risks of 

service interruption during the project ,Risk 

Analysis methodology, Ranking of the Risks, 
Mitigation of the identified risks  and Responsible 

person 
                            

Risk Register contains 5 to 5 required criteria     

                              
Risk Register contains 4 to 5 required criteria                                                       

 
Risk Register contains 3 of the 5 required criteria                                                  

 
Risk Register  contains 2 of the 5 required criteria                                                

 

Risk Register contains 1  of the 5 required criteria                                                 
 

No Risk Register submitted \ Risks identified are 

not relevant to the project             

Assessment guideline 

1) Be fair and objective in your assessment. 

2) Complete the assessment document in full and use comments row to motivate your marks where 
necessary. 

3) The document should be completed in a neat and tidy manner due to the fact that it will become an 
official document. 

4) Be transparent and share your observations with the company representative (applicable where site 
visit was conducted to verify information supplied) and assessment team. 

5) No copies of the completed assessment document must be provided to the company representative. 

6) On completion of the assessment the marks obtained and end result of the assessment needs to be 
discussed with the  contractor. 

7) After the tender award the tenderers representative may be advised of their shortcomings in terms of 
their SHE submission. 

Name of Assessor    

Signature  
Date   
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T2.2-05b: Assessment Schedule: Environmental Management  

The tenderer must provide an environmental management plan describing: -   

 

• Key environmental impacts and aspects associated with the proposed project. 

• Possible mitigation measures associated with identified impacts and aspects. 

• Key roles and responsibilities for both the Tender’s project team and Transnet with regards to 

the project. 

• Monitoring techniques and reporting of both accidents and incidents.  

• Details of induction and other forms of training (if any). 

 

The following documents are key -  

 

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,  

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

policy statement and environmental commitments therein.  

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging 

understanding thereof and the budget provision for the implementation of environmental 

management requirements.  

 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

requirements and in particular Transnet Freight Rail IMS policy statement and environmental 

commitments therein.  

 

The scoring of the Tenderer’s Environmental Management Plan will be as follows: 

Key Environmental Impacts and Possible Mitigation Measures (60%) Assessment 

Comments 

(Score 0)  The EMP is not submitted by the bidder.   

(Score 20) EMP with zero/no key impacts and mitigation measures specific to the 

project 

(Score 40) EMP contains 1-3 key impacts and mitigation measures specific to the 

project. 

(Score 60) EMP contains 4-6 key impacts and mitigation measures specific to the 

project. 

 (Score 80) EMP contains 7-9 key reasonable and relevant impacts and mitigation 

measures specific to the project. 
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 (Score 

100) 

EMP contains 10 and more key reasonable and relevant impacts and 

mitigation measures specific to the project, which meet and exceed 

tender requirements. 

 

 

Key Roles and Responsibilities (20%)  

(Score 0) The EMP is not submitted by the bidder.  

(Score 20) EMP with zero/no key roles and responsibilities specific to the project. 

(Score 40) EMP contains 1-3 key reasonable and relevant roles and 

responsibilities specific to the project. 

(Score 60) EMP contains 4-6 key reasonable and relevant roles and responsibilities 

specific to the project.  

(Score 80) EMP contains 7-9 key reasonable and relevant roles and responsibilities 

specific to the project. 

 (Score 

100) 

EMP contains 10 and more key reasonable and relevant roles and 

responsibilities specific to the project, which meet and exceed tender 

expectations. 

 

Environmental Monitoring, Training and Reporting (20%)  

(Score 0) The EMP is not submitted by the bidder. 
 

 

(Score 20) EMP with zero/no monitoring techniques, no training and no form of 

reporting. 

(Score 40) Tenderer did not demonstrate understanding of the project scope and 
provided irrelevant information on monitoring techniques, 

training methods and types of reports.    

(Score 60) Tenderer understood the project scope but provided relevant but less 

detailed information on monitoring techniques, training methods 

and types of reports. 

(Score 80) Tenderer understood the project scope and identified relevant 

monitoring techniques, relevant training methods and relevant reports. 

(Score 100) Tenderer understood the project scope and addresses critical aspects 
with regards to monitoring, training and reporting which meets and 

exceeds tender requirements. 
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Attached submissions to this schedule: 

.................................................................................................................................................................

.................................................................................................................................................................

.................................................................................................................................................................

.................................................................................................................................................................

.................................................................................................................................................................

.................................................................................................................................................................

..................................................................................................................... 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-06: Assessment Schedule - Health and Safety Requirements 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2 

Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction 

assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety 

Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training Matrix for 

all employees who will be working on the project. This matrix must include Management and highlight 

training planned dates. 

 
6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as an 

Annexure B.  

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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T2.2-07a – Health and Safety Questionnaire 

 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker man hours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft 
jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by 
200,000 then divided by total man hours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total man hours 

- 1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

- 2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 

Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
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  Yes     No 

If yes, provide details: 

  
  
  
  

3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   

  Yes     No If Yes, what is the Certificate No.  _______________ Issue Date __________ 

4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   
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LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   

5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 
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Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 

7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 
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List the last three company’s your form has worked for that could verify the quality and management 

commitment to your occupational Health & Safety program 
Name and Company Address Phone Number 

   

   

   

   

   
 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-07b Health and Safety Cost Breakdown  
 
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored into 

your tender price, and will not be paid for as a separate expense. 

Tenderer (Company) 
Responsible 
Person 

Designation Date 

    

Project/Tender Title 
Project/Tender 

No. 

Project Location / 

Description 

Supply, Install, Test and Commission 
Earthing and Stones at Sikame, Moolman, 

Wildrand and Iswepe Traction Substations 
Under The Control of Vryheid Infra Depot 

SIM23003CIDB/ERAC 

VYG 41457 
Vryheid 

 

# Cost element 
Unit Cost 

(R) 
# of Units 

Total  Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  
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T2.2-08: Changes to Tender Document 

Changes to the tender documents are only allowed if a main tender complying fully with the tender 

documents has also been provided. 

Do not return this schedule if no alternative tender is submitted. 

The Conditions of Tender state that the tenderer may: 

C.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted.  The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements 

of the tender documents with the alternative requirements the tenderer proposes. 

C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

 

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender 

documents are: 

Document 

No. 

Subject of the proposed change Propose to change to: 

  

 

 

  

 

 

  

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Tenderer  
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T2.2-09: Site Establishment / Laydown Area 

Tenderers to indicate their Site establishment area requirements: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-10: Breakdown of Preliminary and General Items 

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary + General 

Schedule for evaluation purposes. 

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a single 

payment in terms of the first progress certificate issued after the Contractor's obligations in respect of that item 

have, in the opinion of the Engineer, been discharged”. 

The breakdown of the fixed P+G will also be used to help the Employer to assess the portion of the fixed amount 

due in the payment. 

 

...…………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

…………………........................................................................................................... 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 

organisation document which provides the same information for the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors    

     , hereby confirm that by resolution of the board taken on  

   (date), Mr/Ms      , acting in the capacity of  

     , was authorised to sign all documents in connection with this tender 

offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as     

    hereby authorise Mr/Ms       acting in the 

capacity of       , to sign all documents in connection with the tender 

offer for Contract       and any contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 

Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

     , an authorised signatory of the company    

     , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract     and any contract resulting from it on 

our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all 

the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement 

that all partners are liable jointly and severally for the execution of the contract and that the lead partner is 

authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of 

the contract for and on behalf of any and all the partners. 

 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the business 

trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 
 

This schedule as submitted confirms that the following communications received from the Employer before 
the submission of this tender offer, amending the tender documents, have been taken into account in this 

specific tender offer: 
 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

 
 

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-13: Broad-Based Black Economic Empowerment (B-BBEE) 

As explained in more detail in the B-BBEE Preference Points Claim Form in Section 8 and as 

prescribed in terms of the Preferential Procurement Policy Framework Act (PPPFA), Act 5 of 2000 

and its Regulations, Respondents are to note that Transnet will award preference points to 

companies who provide valid proof of their B-BBEE status using either the latest version of the 

generic Codes of Good Practice or Sector Specific Codes (if applicable). 

The value of this bid is estimated to be below R50 000 000 (all applicable taxes included); and 

therefore the 80/20 system shall be applicable. Despite the stipulated preference point system, 

Transnet shall use the lowest acceptable bid to determine the applicable preference point system in 

a situation where all received acceptable bids are received outside the stated preference point 

system. 

Respondents are required to complete [the B-BBEE Preference Point Claim Form] and submit it 

together with valid proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain 

preference points for their B-BBEE status. Respondents are required at all times to comply with the 

latest B-BBEE legislation and/or instruction notes as issued from time to time by the DTI. 

 

1. B-BBEE Joint Ventures or Consortiums  

Respondents who would wish to respond to this RFP as a Joint Venture [JV] or consortium 

with B-BBEE entities, must state their intention to do so in their RFP submission.  Such 

Respondents must also submit a signed JV or consortium agreement between the parties 

clearly stating the percentage [%] split of business and the associated responsibilities of each 

party. If such a JV or consortium agreement is unavailable, the partners must submit 

confirmation in writing of their intention to enter into a JV or consortium agreement should 

they be awarded business by Transnet through this RFP process. This written confirmation 

must clearly indicate the percentage [%] split of business and the responsibilities of each 

party. In such cases, award of business will only take place once a signed copy of a JV or 

consortium agreement is submitted to Transnet. 

Respondents are to note the requirements for B-BBEE compliance of JVs or consortiums as 

required by Section 8 [the B-BBEE Preference Point Claim Form] and submit it together with 

proof of their B-BBEE Status as stipulated in the Claim Form in order to obtain preference 

points for their B-BBEE status.  
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Note: Failure to submit a valid and original B-BBEE certificate for the JV or a certified copy 

thereof at the Closing Date of this RFP will result in a score of zero being allocated for B-

BBEE. 

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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T2.2-14 Letter/s of Good Standing with the Workmen’s 

compensation Fund 

 
Attached to this schedule is the Letter/s of Good Standing. 

1. 

 
2. 

 
3. 

 
4. 

 

 
Name of Company/Members of Joint Venture:  

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

.................................................................................................................................................. 
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T2.2-16: Availability of Equipment and Other Resources 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works 

as described in the Works Information.   

Equipment Type and Availability – 

Description 

Hourly Rate Number of 

Equipment 

Details of 

Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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T2.2-17: ANNEX G Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as a 

requirement.  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
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appears on the Register of Tender Defaulters established in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been convicted 

of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the 

best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Broad-Based Black Economic Empowerment [B-BBEE] Status Level of 

Contribution.  

Transnet will award preference points to companies who provide valid proof of their B-BBEE status using 

either the latest version of the generic Codes of Good Practice or Sector Specific Codes (if applicable). 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included);  

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 

therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are received 

outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE status level of contributor together with 

the bid will be interpreted to mean that preference points for B-BBEE status level of contribution 

are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by 

the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 
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unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 

an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance with 

specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section 

9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                            

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

4.1  preference points must be awarded to a bidder for attaining the B-BBEE status level of contribution 

in accordance with the table below: 

B-BBEE Status Level of 

Contributor 

Number of points 

(80/20 system) 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 
(only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 

obtained on the DTI’s website at 
www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 

black ownership 

Certificate issued by SANAS accredited verification agency only if the EME is 

being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must 

submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents 

that such a bidder intends sub-contracting more than 25% of the value of the contract to any 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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other enterprise that does not qualify for at least the points that such a bidder qualifies for, 

unless the intended sub-contractor is an EME that has the capability and ability to execute the 

sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National Treasury 

or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully with all B-

BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

Y

E

S 

 NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………

……………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 
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of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not been 

fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another person 

without disclosing it, Transnet reserves the right to penalise the bidder  up 

to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted by the National Treasury from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 

 

 

 
 

 
 

 

 
 

 
 

BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS

 ………………………………….. 

 

 ………………………………….. 

 ………………………………

….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 
it is required for the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 
 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 

  

 
2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                
2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 
 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

   

   

   

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 
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3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete 
in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors 
or formulas used to calculate prices, market allocation, the intention or decision to submit or not 

to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars 
of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 
 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 
………………………………  ..……………………………………………   

 Signature                           Date 
 

……………………………… ……………………………………………… 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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 Position  Name of bidder 
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T2.2-18: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining 

services.  This however must be done in an open and fair manner that supports and drives a competitive 

economy.  Underpinning our process are several acts and policies that any supplier dealing with Transnet must 

understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s 

expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing 

in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our 

transformation is focused on adopting a performance culture and to adopt behaviours that will enable this 

transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records 

that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, from 

suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing 

activity;  
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- Win or retain business or to influence any act or decision of any person involved in sourcing 

decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet 

employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.  

(0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition 

and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose 

of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet cannot 

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but 

are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property 

rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity (ownership, 

financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or services 

are purchased from them.  Rigorous due diligence is conducted and the supplier is expected to 

participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must 

be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to 

act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent 

such terms are not included in contractual obligations and any of the above code is breached, then Transnet 

reserves its right to review doing business with these suppliers. 

I,  

 

 of 

 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet 

Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

________________________ 

Signature 

 

 



TRANSNET FREIGHT RAIL [TFR] 
Enquiry: SIM23003CIDB/ERAC VYG 41457 
Description of the works: Supply, Install, Test and Commission Earthing and Stones at Sikame, 
Moolman, Wildrand and Iswepe traction substations under the control of TFR’s Vryheid infra depot 

 

 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 48 of 68  

 

 

 

 

T2.2-19: Unilateral Non-Disclosure Agreement 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having 

its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662, 

South Africa 

and 

............................................................................................................................................................ 

(Registration No. .........................................),a private company incorporated and existing under the laws of 

South Africa having its principal place of business at  

.................................................................................................................................................................

....................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each 

party making available to the other such Information, the parties jointly agree that any dealings between them 

shall be subject to the terms and conditions of this Agreement which themselves will be subject to the 

parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request 

for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 
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1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that 

party and which is made available for the purposes of the Bid to the other party [the Receiving 

Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following 

oral disclosure and any other information otherwise made available by the Disclosing Party or its 

Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement, 

and whether in writing or otherwise, including any information, analysis or specifications derived from, 

containing or reflecting such information but excluding information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this 

Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure 

prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than 

the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality 

owed, directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of 

either party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the 

other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential 

and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or 

disclose [whether in writing or orally or in any other manner] Confidential Information to any other 

person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 
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2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set 

out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of 

this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4 

below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with 

the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action 

which the Disclosing Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall 

not confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies 

thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, 

of the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with 

the requirements of clause 3.3.2 above. 
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4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written consent of 

the other party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period 

of 5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the 

Tender and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing 

any other remedies available to it, either at law or in equity, for any such threatened or actual breach of 

this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof 

and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and 

against accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the 

prior written consent of the other, save that Transnet may assign this Agreement at any time to any 

member of the Transnet Group. 
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9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise 

of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held 

by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted 

by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the 

parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-20: Supplier declaration form 

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below: 

1. Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking 

details [with bank stamp] 

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable] 

3. Certified copy of Certificate of Incorporation, CM29 / CM9 [name change] 

4. Certified copy of Share Certificates [CK1/CK2 if CC] 

5. Original or certified letterhead confirm physical and postal addresses 

6. Original or certified valid SARS Tax Clearance Certificate [RSA entities only] 

7. Certified copy of VAT Registration Certificate [RSA entities only] 

8. A signed letter from your entity’s auditor or accountant confirming most recent annual turnover 

figures or certified BBBEE certificate  

9. Certified copy of valid Company Registration Certificate [if applicable] 

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been 

declared by SARS to be in order. 

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared 

by SARS to be in order. 
 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address  

 
 

Bank Name 

 

 

 

Bank Account 

Number 
 

Postal Address  
 

 Code  

 

Physical 

Address  

 

 Code  

  Contact Person   

Designation   

Telephone   
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Email   

       Annual Turnover Range (Last Financial 

Year)  
< R5 Million   R5-35 million   

> R35 

million  
 

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   

BEE Ownership Details 

      % Black 
Ownership  

% Black women 
ownership 

 
% Disabled person/s 
ownership 

 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 9 / Unknown)  

How many personnel does the firm employ Permanent  Part time  

Transnet Contact Person  

Contact number  

Transnet operating division  

 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  
Telephone 
No. 
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T2.2-21: RFQ declaration form 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 
 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable) 

which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this tender from 

Transnet sources, other than information formally received from the designated Transnet contact(s) as 

nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by 

Transnet in issuing this tender and the requirements requested from tenderers in responding to this 

tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner 

/ member / director / partner / shareholder (unlisted companies) of our company and an employee or 

board member of  the Transnet Group as indicated below: [Respondent to indicate if this section is not 

applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 
___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 
Indicate nature of relationship with Transnet: 

___________________________________________________________________ 
___________________________________________________________________ 

___________________________________________________________________ 
___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the 
disqualification of your response and may preclude a Respondent from doing future business 
with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves and 
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly 

advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in 

writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The 
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Ombudsman process must first be exhausted before judicial review of a decision is sought. 

(Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or decision 

based on the recommendations of the Ombudsman without having to follow a formal court 

process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider 

Integrity Pact”. 

 

For and on behalf of 
………………………………………………………………………………………………………………………..…… 

duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of 

tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material 

concern regarding an tender process which meets this value threshold, a complaint may be lodged with 

Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet 

Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged 

with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad 

faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

 

 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-22 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar 

with, and agree with all the conditions governing this RFP. This includes those terms and conditions of 

the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form 

stated to form part of the documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on 

an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the 

purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be 

true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the word 

“competitor” shall include any individual or organisation, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor.  However communication between 

partners in a joint venture or consortium will not be construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 



TRANSNET FREIGHT RAIL [TFR] 
Enquiry: SIM23003CIDB/ERAC VYG 41457 
Description of the works: Supply, Install, Test and Commission Earthing and Stones at Sikame, 
Moolman, Wildrand and Iswepe traction substations under the control of TFR’s Vryheid infra depot 

 

 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 58 of 68  
  

 
 

 

 

 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions of the tender; 

or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of 

the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National 

Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious 

tenders may be restricted from conducting business with the public sector for a period not exceeding 

10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-23 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFP Declaration 

Form that that have acquainted themselves with, and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact and 

shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of 

economical use of resources, fairness and transparency in its relations with its Tenderers / Service 

Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement 

hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider’s / 

Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption 

by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent 

to the currency of any procurement and / or reverse logistics event and any further contract to be entered into 

between the Parties, relating to such event. 

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained 

in this Integrity Pact, should they want to be registered as a Transnet vendor. 

OBJECTIVES 

Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid  

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,  

negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free  

from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the  

contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in 

conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating 
in any corrupt practice in order to secure the contract. 

COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to  

observe the following principles: 

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the  

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through  

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any  

other advantage from the Tenderer, either for themselves or for any person, organisation or third party  

related to the contract in exchange for an advantage in the tendering process, Tender evaluation,  

contracting or implementation process related to any contract. 

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with 

 equity, transparency and fairness.  Transnet will in particular, before and during the registration process, 

 provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers  

/ Service Providers / Contractors confidential / additional information through which the Tenderers /  

Service Providers / Contractors could obtain an advantage in relation to any tendering process. 

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that  

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further  

treat all Tenderers / Service Providers / Contractors participating in the tendering process. 

Transnet will exclude from the tender process such employees who have any personal interest in the  

Tenderers / Service Providers / Contractors participating in the tendering process. 
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent  

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing  

contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer  

/ Service Provider / Contractor commits to the following: 

a) The Tenderer / Service Provider / Contractor will not, directly or through any other person 

or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the 
tendering process or to any third person any material or other benefit or payment, in order 

to obtain in exchange an advantage during the tendering process; and 

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries, 

any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any employee of Transnet, 
connected directly or indirectly with the tendering process, or to any person, organisation 

or third party related to the contract in exchange for any advantage in the tendering, 
evaluation, contracting and implementation of the contract. 

The acceptance and giving of gifts may be permitted provided that: 

a) the gift does not exceed R1 000 (one thousand Rand) in retail value; 

b) many low retail value gifts do not exceed R 1 000 within a 12 month period; 

c) hospitality packages do not exceed R5 000 in value or many low value hospitality packages 
do not cumulatively exceed R5 000; 

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts 
within a 12 (twelve) month period, irrespective of value; 

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750 

(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month 
period, irrespective of value; 

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a 
Transnet employee any gift, business courtesy, including an invitation to a business meal 

and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation 

process, including a period of 12 (twelve) months after such tender has been awarded, as 
it may be perceived as undue and improper influence on the evaluation process or reward 

for the contract that has been awarded; and 

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee 

at artificially low prices, which are not available to the public at those prices. 

The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract  

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering  

process, Tender evaluation, contracting and implementation of the contract.  The Tenderer / Service  

Provider further commits itself to delivering against all agreed upon conditions as stipulated within the  

contract. 

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or  

understanding, whether formal or informal with other Tenderers / Service Providers / Contractors.  This  

applies in particular to certifications, submissions or non-submission of documents or actions that are  

restrictive or to introduce cartels into the tendering process. 

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti- 

corruption laws of South Africa or any other country.  Furthermore, the Tenderer /Service Provider will  

not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any  

information provided by Transnet as part of the business relationship, regarding plans, technical proposals  

and business details, including information contained or transmitted electronically. 
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A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its  

agents or representatives in South Africa, if any, involved directly or indirectly in the registration or  

tendering process.  Similarly, the Tenderer / Service Provider / Contractor of South African nationality  

shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the  

registration or tendering process. 

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged  

documents or information in order to influence the tendering process to the advantage of the Tenderer  

/ Service Provider or detriment of Transnet or other competitors. 

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,  

which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well  

as compliance programme for the implementation of the code of conduct. 

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined  

above or be an accessory to such offences. 

INDEPENDENT TENDERING 

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully  

understand that the word “competitor” shall include any individual or organisation, other than the  

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 
qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line of business 
as the Tenderer. 

The Tenderer has arrived at his submitted Tender independently from, and without consultation,  

communication, agreement or arrangement with any competitor. However communication between  

partners in a joint venture or consortium will not be construed as collusive tendering.  

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,  

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions of the 
RFP; or 

f) tendering with the intention of not winning the Tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any  

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the  

Goods or Services to which his/her tender relates.  

The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly  

or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding  

of the contract. 

Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any  

restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the  

Competition Commission for investigation and possible imposition of administrative penalties in terms of  

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting  

Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the  
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public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of  

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in  

the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by  

written submission on its company letterhead, attached to its submitted Tender.  Any such submission  

shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed  

alternative(s) are acceptable or otherwise, as the case may be. 

Disqualification from Tendering Process 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer  

/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s  

application from the registration or tendering process and remove the Tenderer / Service Provider from  

its database, if already registered. 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3, or any material violation, such as to put its reliability or credibility into question.  Transnet may  

after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /  

Contractor from future tendering processes.  The imposition and duration of the exclusion will be  

determined by the severity of the transgression.  The severity will be determined by the circumstances  

of the case, which will include amongst others the number of transgressions, the position of the  

transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the  

amount of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) years.  However,  

Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the  

misconduct. 

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it  

and has installed a suitable corruption prevention system, or taken other remedial measures as the  

circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or  

suspend the imposed penalty. 

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy  

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed  

summary of this blacklisting procedure. 

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a  

specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard  

of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has  

been established. 

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in  

addition to blacklisting a company/person from future business, Transnet may decide to terminate some  

or all existing contracts with the company/person as well.  

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a  

blacklisted company. 

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a  

contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract: 

a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the 
receipt of Tenders; 
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b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract 
when called upon to do so in terms of any condition forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has 

breached any condition of the contract;  
d) has offered, promised or given a bribe in relation to the obtaining or execution of the 

contract;  
e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any 

Government Department or towards any public body, Enterprise or person;  
f) has made any incorrect statement in a certificate or other communication with regard to the 

Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of 

Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of its 
correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements 

and which could not be recovered from the contractor;  
h) has litigated against Transnet in bad faith.  

Grounds for blacklisting include a company/person recorded as being a company or person prohibited  

from doing business with the public sector on National Treasury’s database of Restricted Service Providers  

or Register of Tender Defaulters. 

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed  

by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or  

an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.  

The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet. 

PREVIOUS TRANSGRESSIONS 

The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in  

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and  

contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other  

public sector undertaking, government department or private sector company that could justify its  

exclusion from its registration on the Tenderer’s / Service Provider’s / Contractor’s database or any  

tendering process. 

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this  

subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or  

removed from the Tenderer / Service Provider / Contractor database, if already registered, for such  

reason (refer to the Breach of Law Form contained in the applicable RFX document.) 

SANCTIONS FOR VIOLATIONS 

Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or 

call off the pre-contract negotiations without giving any compensation the Tenderer / Service 
Provider / Contractor.  However, the proceedings with the other Tenderer / Service Provider / 

Contractor may continue; 
b) Immediately cancel the contract, if already awarded or signed, without giving any compensation 

to the Tenderer / Service Provider / Contractor; 

c) Recover all sums already paid by Transnet; 
d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the 

Tenderer / Service Provider / Contractor, in order to recover the payments, already made by 
Transnet, along with interest; 
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e) Cancel all or any other contracts with the Tenderer / Service Provider; and 
f) Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet 

in future. 

CONFLICTS OF INTEREST 

A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; and 
b) A Transnet employee has private interests or personal considerations or has an affiliation or a 

relationship which affects, or may affect, or may be perceived to affect his / her judgment in action 
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular 

manner, or which could result in, or be perceived as favouritism or nepotism. 

A Transnet employee uses his / her position, or privileges or information obtained while acting in the 
capacity as an employee for: 

a)  Private gain or advancement; or 
b)  The expectation of private gain, or advancement, or any other advantage accruing to the employee 

must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing 
process must be declared in a prescribed form. 

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,  

business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /  

shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender  

which will be considered for the Tender process, the Tenderer / Service Provider / Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) declaration 

form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into  

any monetary dealings or transactions, directly or indirectly, with any committee member or any person  

involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the  

contract and all other contracts with the Tenderer / Service Provider / Contractor. 

MONITORING 

Transnet will be responsible for appointing an independent Monitor to: 

a)  Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts 

entered into between Transnet and the Tenderer / Service Provider / Contractor for less than 
R100,000.000 (one hundred million Rand) in value; 

b)  Monitor compliance to the provisions of this Integrity Pact for contracts entered into between 
Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one 

hundred million Rand) in value; and  

c)  Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered 
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value. 

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services 
to Transnet, as well as to Transnet’s Service Provider Code of Conduct. 

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA 

 

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to: 

a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider 
/ Contractor / Transnet.  The Tenderer / Service Provider / Transnet shall provide all requested 

information / documentation / data to the Monitor and shall extend all help possible for the purpose 

of such examination. 
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DISPUTE RESOLUTION 

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service  

Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider /  

Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,  

whenever possible.  Litigation in bad faith negates the principles of trust and good faith on which  

commercial relationships are based.  Accordingly, following a blacklisting process as mentioned in  

paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or  

is involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, but is not  

limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted without 

proper grounds; 
b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving 

evidence or on an affidavit; 
c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations 

regarding a senior Transnet employee which are without proper foundation, scandalous, abusive 

or defamatory; and 
d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court 

process in order to gain a competitive advantage during a Tender process. 

GENERAL 

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South  

Africa. 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow  

in accordance with the provisions of the law relating to any civil or criminal proceedings. 

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite  

period unless cancelled by either Party. 

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity 

Pact remains valid. 

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive  

behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /  

Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by  

using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is  

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and 
shall a Tenderer by it.  To the best of the Parties’ knowledge and belief, the information 
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T2.2-24: Request for Quotation – Breach of law 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that I/we 

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including 

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other 

administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

_________________________________________________________________________________________

_________________________________________________________________________________________

__________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the 

tendering process, should that person or company have been found guilty of a serious breach of law, tribunal 

or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-25: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005)(amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any insurance which 

the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this 

information all costs related to insurance are deemed included in the tenderer’s rates and prices. 

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 

Company 
Cover  Premium 

Liability for death of or bodily injury to employees 

of the Contractor arising out of and in the course 

of their employment in connection with this 

contract 

   

Motor Vehicle Liability Insurance comprising (as a 

minimum) "Balance of Third Party" Risks including 
Passenger and Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit of 

R5 000 000 

   

Insurance in respect of loss of or damage to own 

property and equipment.  

   

(Other)    

 

Signed  Date  

Name  Position  

Tenderer  
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   Data 

  

 
 
 
 

 
 

 
                    Part C1:  

Agreement and Contract Data  
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C1.1: Form of Offer & Acceptance 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 

 
Supply, Install, Test and Commission Earthing and Stones at Sikame, Moolman, Wildrand and 

Iswepe traction substations under the control of TFR’s Vryheid infra depot 

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under 

the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 

Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 

 
 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 
 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 
 

   

For the 

tenderer: 
 

 

 

Name & 
signature of 

witness 

(Insert name and address of 
organisation) 

  

Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 

 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s 

Offer shall form an agreement between the Employer and the tenderer upon the terms and conditions 

contained in this agreement and in the contract that is the subject of this agreement. 
 

The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

 
Part C2  Pricing Data 

 
Part C3  Scope of Work: Works Information 

 
Part C4  Site Information 

 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto 

listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer 

and the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 

said documents are valid unless contained in this Schedule. 
 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 

to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 

documentation to be provided in terms of the conditions of contract identified in the Contract Data at, or 
just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations in accordance 

with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   
 

Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 

shall constitute a binding contract between the Parties. 

 
Signature(s) 

 

   

Name(s)  

 

  

Capacity 
 

   

for the 

Employer 
 

Transnet SOC Ltd 

 

Name & 
signature of 

witness 

(Insert name and address of 
organisation) 

  

 
Date 
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Schedule of Deviations  

Note: 
1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance 

would not be required if the contract has been developed by negotiation between the Parties and is 
not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender 

closing date is limited to those permitted in terms of the Conditions of Tender. 
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter 

in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached 
during the process of Offer and Acceptance, the outcome of such agreement shall be recorded here 

and the final draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

 

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to 

the documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as 
any confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 

during this process of Offer and Acceptance.   

 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the 

period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Form shall have any meaning or effect in the contract between the parties arising from this 

Agreement.  

 
 For the tenderer: 

 

 For the Employer 

 

Signature 
 

   

Name  
 

  

Capacity 

 

   

On behalf 
of 

(Insert name and address of organisation) 
 

 

 Transnet SOC Ltd 

Name & 

signature 

of witness 

   

 

Date 
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C1.2 Contract Data 

 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for main 

Option  

 

   

  A:  Priced contract with activity schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2: Changes in the law 

  X7  Delay damages 

  X16: Retention 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

Transnet Freight Rail  

121 Jan Moolman  

Vryheid  

3100 

10.1 The Project Manager is: (Name) Akhona Jaca 
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 Address 121 Jan Moolman  

Vryheid  

3100 

 Tel 034 989 9487 

 e-mail Akhona.jaca@transnet.net  

10.1 The Supervisor is: (Name) Linda Takalo 

 Address 121 Jan Moolman  

Vryheid  

3100 

 Tel No. 083 980 1922 

 e-mail Linda.takalo@transnet.net  

11.2(13) The works are  Supply, Install, Test and Commission Earthing and 

Stones at Sikame, Moolman, Wildrand and Iswepe 

traction substation under the control of TFR’s 

Vryheid infra depot. 

11.2(14) The following matters will be included 

in the Risk Register 

 

a. Working under High voltage  

b. Permit with the 

c. risk of electrocution  

d. Lifting heavy equipment  

e. Stones leads trip and fall to workers. 

11.2(15) The boundaries of the site are  As stated in Part C4.1.” Description of the Site and 

it surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law of  the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section of 

the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

End of July 

mailto:Akhona.jaca@transnet.net
mailto:Linda.takalo@transnet.net
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11.2(9) 

The key dates and the conditions to 

be met are: 

Condition to be met key date 

  1 

2 

3 
 

Supply stone and cables  

Installing earthing  

Test and commission 

11- 20 July 2023 

11- 20 July 2023 

11- 20 July 2023 

 

30.1 The access dates are Part of the Site Date 

  1 

2 

3 

Sikame 

Moolman 

Wildrand 

Iswepe 

01 July 2023 

01 July 2023 

01 July 2023 

01 July 2023 

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 01 July 2023 

32.2 The Contractor submits revised 

programmes at intervals no longer 

than  

2 weeks 

 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  

42.2 The defects date is  52 weeks after Completion of the whole of the 

works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is monthly 

on the   

25th (twenty fifth) day of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last day 

of the month following the month during which a 

valid Tax Invoice and Statement were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of South 

Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 
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  the number of days with rainfall more than 10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

  and these measurements:  

 The place where weather is to be 

recorded (on the Site ) is: 

 

Employer's and Contractor's Site Establishment 

area 

 The weather data are the records of 

past weather measurements for each 

calendar month which were recorded 

at:  

 

 

The nearest weather station of South African 

Weather Services to site 

 and which are available from:  South African Weather Service 012 367 6023 or 

info3@weathersa.co.za. 

 

7 Title No additional data is required for this section of 

the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

84.1 

 

The Employer provides these 

insurances from the Insurance Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy for 

Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy for 

Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 

 2 Insurance against: Loss of or damage to property (except the works, 

Plant and Materials & Equipment) and liability for 

bodily injury to or death of a person (not an 

employee of the Contractor) arising out of or in 

connection with the performance of the 

Contract as stated in the insurance policy for 

Contract Works / Public Liability  

mailto:info3@weathersa.co.za
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  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy for 

contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance policy 

for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to the 

terms, exceptions and conditions of the SASRIA 

coupon    

  Cover / indemnity Cover / indemnity is to the extent provided by the 

SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and every 

theft claim, 0,1% of the contract value subject to 

a minimum of R2,500 and a maximum of R25,000. 

 Note:  The deductibles for the insurance as stated above 

are listed in the document titled “Certificate of 

Insurance: Transnet (SOC) Limited Principal 

Controlled Insurance.” 

84.1 

 

The minimum limit of indemnity for 

insurance in respect of death of or 

bodily injury to employees of the 

Contractor arising out of and in the 

course of their employment in 

connection with this contract for any 

one event is  

 

 

The Contractor must comply at a minimum with 

the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the design of 

any part of the works shall be provided by the 

Contractor the Contractor shall satisfy the 

Employer that professional indemnity 

insurance cover in connection therewith has 

been affected 
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  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be incorporated 

into the works at premises other than the site, 

the Contractor shall satisfy the Employer that 

such plant & materials, components or other 

goods for incorporation in the works are 

adequately insured during manufacture 

and/or fabrication and transportation to the 

site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be noted 

by endorsement to the Contractor’s policies of 

insurance as well as those of any sub-

contractor 

  4 Motor Vehicle Liability Insurance comprising 

(as a minimum) "Balance of Third Party" Risks 

including Passenger and Unauthorised 

Passenger Liability indemnity with a minimum 

indemnity limit of R 5 000 000. 

  5 The insurance coverage referred to in 1, 2, 3 

and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to the 

Project Manager the original and the duplicate 

original of the policy or policies of insurance 

and the receipts for payment of current 

premiums, together with a certificate from the 

insurer or insurance broker concerned, 

confirming that the policy or policies provide 

the full coverage as required. The original 

policy will be returned to the Contractor. 

84.2 The minimum limit of indemnity for 

insurance in respect of loss of or 

damage to property (except the 

works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not an 

employee of the Contractor) caused 

by activity in connection with this 

contract for any one event is   

  

Whatever the Contractor requires in addition 

to the amount of insurance taken out by the 

Employer for the same risk. 
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84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the insurance 

policy for contract works and public 

liability selected from: 

 

 Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required for 

this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Activity 

Schedule  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises.  If the parties cannot reach an agreement 

on the Adjudicator, the Chairman of the 

Association of Arbitrators will appoint an 

Adjudicator. 

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Association of Arbitrators 

(Southern Africa) 

 If no Adjudicator nominating body is 

entered, it is: 

 

the Association of Arbitrators (Southern Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of the 

Association of Arbitrators (Southern Africa) 

 The place where arbitration is to be 

held is 

Durban, South Africa 

 The person or organisation who will 

choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure does 

not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of Arbitrators 

(Southern Africa) 

12 Data for secondary Option 

clauses 
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X2 Changes in the law No additional data is required for this Option 

X7 Delay damages  

 

  

   

X7.1 Delay damages for Completion of the 

whole of the works are 

 

      R2500 per day 

X16 Retention   

X16.1 The retention free amount is  

 

The retention percentage is  

Nil 

 

5% on all payments certified.  

X18 Limitation of liability  

X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the Contractor’s 

liability to the Employer for loss of or 

damage to the Employer’s property 

is limited to: 

 

The Contractor’s liability for Defects 

due to his design which are not 

listed on the Defects Certificate is 

limited to: 

 

The Contractor’s total liability to the 

Employer for all matters arising 

under or in connection with this 

contract, other than excluded 

matters, is limited to: 

 

The end of liability date is 

Nil  

 

 

 

The deductible of the relevant insurance policy  

 

 

 

 

The cost of correcting the Defect 

 

 

 

 

The Total of the Prices 

 

 

 

 

 

12 months after Completion of the whole of the 

works 

 

 

Z Additional conditions of contract 

are:  
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Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is a 

joint venture, the Contractor shall provide the 

Employer with a certified copy of its signed joint 

venture agreement, and in the instance that the 

joint venture is an ‘Incorporated Joint Venture,’ 

the Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain but 

not be limited to the following: 

 

• A brief description of the Contract and 

the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of each 

of the constituents and of the Joint 

Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute resolution 

procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead partner 

in the joint venture confirming 

the authority of the lead partner 

to bind the joint venture through 

the Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital requirements 

for the Joint Venture and the 
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extent to which and manner 

whereby this will be provided 

and/or guaranteed by the 

constituents from time to time; 

v. the names of the auditors and   

others, if any, who will provide 

auditing and accounting services 

to the Joint Venture. 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer.  

Z1.3 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint Venture 

without the prior approval of the Employer.  

Z2 Additional obligations in respect 

of Termination  

 

Z2.1  The following will be included under core clause 

91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last sub-

bullet: 

 

• commenced business rescue proceedings 

(R22) 

repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core clause 

90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  

Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, R22 

or R23.” 

Z3 Right Reserved by the Employer 

to Conduct Vetting through SSA 
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Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency (SSA) for 

security clearances of any Contractor who has 

access to National Key Points for the following 

without limitations: 

 

Confidential – this clearance is based on any 

information which may be used by malicious, 

opposing or hostile elements to harm the 

objectives and functions of an organ of state. 

  1. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile elements 

to disrupt the objectives and functions of 

an organ of state. 

Top Secret – this clearance is based on 

information which may be used by malicious, 

opposing or hostile elements to neutralise the 

objectives and functions of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

• The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 

Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are required to 

process information obtained for the duration of 

the Agreement in a manner that is aligned to the 

Protection of Personal Information Act.  
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C1.2 Contract Data 

 

Part two - Data provided by the Contractor 
 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - June 2005 

(with amendments June 2006 and April 2013) and the relevant parts of its Guidance Notes (ECC3-GN) in order 

to understand the implications of this Data which the tenderer is required to complete.  An example of the 

completed Data is provided on pages 156 to 158 of the ECC3 Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       

  CV's (and further key persons data including 

CVs) are appended to Tender Schedule 

entitled     . 
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11.2(14) The following matters will be included in 

the Risk Register 

 

      

31.1 The programme identified in the Contract 

Data is 

 

      

A Priced contract with activity 

schedule 

 

11.2(20)  The activity schedule is in       

11.2(30) The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

 Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, 

and “SSCC” means Shorter Schedule of 

Cost Components starting on page 63 of 

ECC. 

A Priced contract with activity 

schedule 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

     % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

      

 The percentage for adjustment for 

Equipment in the published list is 

 

     % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 

     

     

     

     

     

61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 
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62 in 

SSCC 

The percentage for design overheads is      % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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C2.1 Pricing Instructions: Option A 
 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005, (with amendments June 

2006 and April 2013) (ECC) Option A states: 

Identified 
and 
defined 
terms 

11 

11.2 

 

(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 

(22) Defined Cost is the cost of the components in the Shorter Schedule of 
Cost Components whether work is subcontracted or not excluding the cost of 
preparing quotations for compensation events. 

    (27) The Price for Work Done to Date is the total of the Prices for 

• each group of completed activities and  

• each completed activity which is not in a group 

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 

    (30) The Prices are the lump sums for each of the activities on the Activity 
Schedule unless later changed in accordance with this contract. 

 

1.2. Measurement and Payment 

 
1.2.1 The Activity Schedule provides the basis of all valuations of the Price for Work Done to 

Date, payments in multiple currencies, price adjustments for inflation and general progress 
monitoring. 

 
1.2.2 The amount due at each assessment date is based on completed activities and/or 

milestones as indicated on the Activity Schedule. 
 
1.2.3 The Activity Schedule work breakdown structure provided by the Contractor is based on the 

Activity Schedule provided by the Employer. The activities listed by the Employer are the 
minimum activities acceptable and identify the specific activities which are required to 
achieve Completion. The activity schedule work breakdown structure is compiled to the 
satisfaction of the Project Manager with any additions and/or amendments deemed 
necessary. 

 
1.2.4 The Contractor’s detailed Activity Schedule summates back to the Activity Schedule 

provided by the Employer and is in sufficient detail to monitor completion of activities 
related to the Accepted Programme in order that payment of completed activities may be 
assessed. 
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1.2.5 The short descriptions in the Activity Schedule are for identification purposes only.  All work 

described in the Works Information is deemed included in the activities.  
 
1.2.6 The Activity Schedule is integrated with the Prices, Accepted Programme and where 

required the forecast rate of payment schedule. 
 
1.2.7 Activities in multiple currencies are separately identified on both the Activity Schedule and 

the Accepted Programme for each currency. 
 
1.2.8 The tendered total of the prices as stated in the Contract Data is obtained from the Activity 

Schedule summary.  The tendered total of the prices includes for all direct and indirect 
costs, overheads, profits, risks, liabilities and obligations relative to the Contract. 
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C2.2 Guideline Activity Schedule  
 
The Tenderer details his Activity Schedule below or makes reference to his Activity Schedule and 
attaches it to this schedule. 
 
The details given below serve as guidelines only and the Tenderer may split or combine the 
activities to suit his particular methods. 
 
 
SIKAME 25KV AC TRACTION SUBSTATION 
  

Activity  
No 

Activity Description Unit Rate 
Price of each 

activity 

1. 

Dismantle, remove and 

transport old earthing 
from site to Vryheid 

infra Depot. 

sum   

2. 
Supply earthing cable sum   

3. 
Redo outdoor earthing 

complete 

sum    

4. 
Supply stones – 26mm3 sum   

5. 

Supply and Install AC 
earth leakage CT 

complete with its 

polycarbonate box 

sum   

6. 
Installation, Testing and 

Pre-Commissioning  

sum    

7. 
P’s & G’s sum   

8. Security sum   

 
    

     

Total Price to be carried over to the Form of Offer & Acceptance 
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MOOLMAN 25KV AC TRACTION SUBSTATION 

 

Activity  
No 

Activity Description Unit Rate 
Price of each 

activity 

1. 

Dismantle, remove and 

transport old earthing 

from site to Vryheid infra 
Depot. 

sum   

2. 
Supply earthing cable sum   

3. 
Redo outdoor earthing 

complete 
sum    

4. 
Supply stones – 26mm3 sum   

5. 

Supply and Install AC 
earth leakage CT 

complete with its 
polycarbonate box 

sum   

6. 
Installation, Testing and 

Pre-Commissioning  

sum    

7. 
P’s & G’s sum   

8. Security sum   

 
    

     

Total Price to be carried over to the Form of Offer & Acceptance 
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WILDRAND 25KV AC TRACTION SUBSTATION 

 

Activity  
No 

Activity Description Unit Rate 
Price of each 

activity 

1. 

Dismantle, remove and 

transport old earthing 

from site to Vryheid 
infra Depot. 

sum   

2. 
Supply earthing cable sum   

3. 
Redo outdoor earthing 

complete 

sum    

4. 
Supply stones – 26mm3 sum   

5. 

Supply and Install AC 

earth leakage CT 
complete with its 

polycarbonate box 

sum   

6. 
Installation, Testing and 

Pre-Commissioning  
sum    

7. 
P’s & G’s sum   

8. Security sum   

 
    

     

Total Price to be carried over to the Form of Offer & Acceptance 
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ISWEPE 25KV AC TRACTION SUBSTATION 
 
 

 
 
 

 

Activity  
No 

Activity Description Unit Rate 
Price of each 

activity 

1. 

Dismantle, remove and 
transport old earthing 

from site to Vryheid 

infra Depot. 

sum   

2. 
Supply earthing cable sum   

3. 
Redo outdoor earthing 

complete 
sum    

4. 
Supply stones – 26mm3 sum   

5. 

Supply and Install AC 
earth leakage CT 

complete with its 
polycarbonate box 

sum   

6. 
Installation, Testing and 

Pre-Commissioning  

sum    

7. 
P’s & G’s sum   

8. Security sum   

 
    

     

Total Price to be carried over to the Form of Offer & Acceptance 
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Part C3: Scope   

 
 
 
 
 
 

 

Part C3: Scope of Work 
 

 



TRANSNET FREIGHT RAIL [TFR]   
Contract number: SIM23003CIDB/ERAC VYG 41457 
Description of the works: Supply, install, test and commission earthing and stones at Sikame, Moolman, Wildrand and 
Iswepe traction substations under the control of TFR’s Vryheid infra depot 

 
Contract PAGE 1 C3.1 
Part C3: Scope of Works  Scope of Works 

 
  

 

C3:  Scope of Work 
 

C3.1 Works Information 

 

1. Description of the works  
 

The Contractor shall perform the following: 

1.1 Earthing and Stones 

1.1.1  The Contractor shall dismantle, remove and transport old equipment from site to Vryheid 

Infra depot.  

1.1.2 Supply earthing cable 

1.1.3  Redo outdoor earthing complete 

1.1.4  Supply stones – 26mm3 

1.1.5  Install AC earth leakage CT complete with its polycarbonate box 

1.1.6  Installation, Testing and Pre-Commissioning 

1.1.7 Nuts and bolts on busbar connections shall be mild steel galvanised. 
 
 

2. Security 
 

2.1.1 Contractor shall supply his/her own security for the duration of the contract. 

2.1.2 Contractor shall budget for healthy and safety for their personnel. 
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3. INSTALLATION 

3.1.1 EARTHING LAYOUT  

3.1 The following electrical equipment in the outdoor yard shall be bonded directly to earth 
mat. 

• All high voltage surge arresters. 

• The high voltage AC disconnects. 

• Voltage transformer steel structures where applicable 

• The perimeter fence posts and gates. 

• Substation metal roof. 

 
3.2 The following electrical equipment forms part of the AC earth leakage system and shall 

be connected via a current transformer to earth. 

• Main traction transformer 

• Primary circuit breaker (PCB) 

• Main current transformers between primary circuit breaker and main traction 
transformer. 

• The Auxiliary transformer's barrier screen. 
 

3.3 The following electrical equipment is connected directly to the substation neutral busbar. 

• The auxiliary transformer tank. 

• All earth spike. 
 

3.4 The following outdoor electrical equipment is connected directly to the DC earth leakage 
relay busbar. 

• The Anode wall plate (Wall Bushings). 

• The auxiliary transformer neutral point. 

• AC / DC motorised link framework and structure where fitted. 

• The auxiliary transformer short circuiting switch fitted on substation wall in the outdoor 
yard. 

 

 

3.1.2 MATERIALS TO BE USED. 

EARTHING 

3.1 Only copper rods of at least 70 mm2 shall be used for earth electrodes in accordance to SANS 
1063. 

 
The length of the rods will be dependent on the application: 

• Earth electrodes (earth spikes). Minimum length of 1.5 meters shall be used. 

• Down conductors, earth tails and interconnecting conductors. Rods of varying lengths 
may be used. 

3.2 The minimum size of cable/conductor used for the earthing system shall be 95 mm2 copper. 
3.3 For the installation or replacement of the main earth mat/earth electrode, Copper conductor of at 

least 16mm diameter shall be used and shall be buried at least 1,5 meters below the ground. The 
earth mat shall cover an area of at least 1,5 square metre. 

3.4 The earth mat shall be provided with a test point connection for test purposes. This test point shall 
protrude a minimum of 100mm above ground level and shall be protected by means of a metal pipe 
or metal housing. 
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3.5 The location of the earth mat/earth spike shall be as close as possible to the main surge arresters 
support structures. 

 

3.5.1 AC EARTH LEAKAGE SYSTEM 

 

• PVC insulated 95 mm2 copper cable shall be used where insulated earthing conductors are 
required for the interconnecting of the high voltage equipment on the AC earth leakage system. 

• The resistance between the outdoor yard steelwork connected to AC earth leakage system and 
main earth electrode shall be a minimum of 10 Ohms. 

 

4.0 INSTALLATION OF EARTHING SYSTEM 
EARTHING SURVEY  

For existing substations the contractor shall carry out earth resistance tests to establish the condition 
of the existing earth mat/earth spike and shall replace such earth mat/earth spike where required 

 

3.5.2 INSTALLATION OF EARTHING SYSTEM. 

• See CEE-TBD-8 

4 INTERCONNECTION OF EQUIPMENT 

4.1 High conductive silicon grease shall be liberally applied to all the connections. 

4.2 All dissimilar metal connections (Cu to Al) shall be made using bi-metallic clamps that 
are specifically designed and manufactured to make that particular connection (ad hoc 
fabricated clamps are not acceptable). 

5 SITE TESTS  

5.1 The equipment shall be inspected/ tested and approved by Transnet Freight Rail 
Quality Assurance at the Contractor’s workshop prior to it being taken to site. Only 
once the approval has been granted can the equipment be taken to site for installation. 

5.2 The Contractor shall be responsible for carrying out of on-site tests and commissioning 
of all equipment supplied and installed in terms of this specification and the contractual 
agreement. 

5.3 Functional on-site tests shall be conducted on all items of equipment and circuitry to 
prove the proper functioning and installation thereof. 

5.4 The Contractor shall submit a detailed list of on-site tests for the approval of the Project 
Manager or Supervisor. 

5.5 The Contractor shall arrange for the Supervisor or his representative to be present to 
witness the on-site tests. 

5.6 The on-site tests and subsequent commissioning will not commence until ALL 
CONSTRUCTION work has been completed. Construction staff, material and 
equipment shall be removed from site prior to the commencement of testing. Testing 
and commissioning of the power plants equipment will not be allowed to take place in 
a construction site environment. 
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5.7 The on-site tests shall include the following: 

• Test for the functionality of all electrical circuitry. 

• Test on equipment as per manufacturer’s instructions.   

• Insulation tests and hypo test the surge arrestors. 
 

5.8 At the completion of the on-site tests, the Project Manager or Supervisor or his representative shall 
either sign the tests sheets (supplied by the Contractor) as having witnessed the satisfactory 
completion thereof, or hand to the Contractor a list of defects requiring rectification.  

5.9 Upon rectification of defects, the Contractor shall arrange for the Project Manager or 
Supervisor or his representative to certify satisfactory completion of on-site tests. 

5.10 Acceptance by the Project Manager or Supervisor of satisfactory completion of 
on-site tests in no way relieves the Contractor of his obligation to rectify defects which 
may have been overlooked or become evident at a later stage. 

6 COMMISSIONING OF EQUIPMENT  

6.1.1 Commissioning will only take place after all defects have been rectified to the satisfaction of the 
Project Manager or Supervisor. 

6.1.2 On completion of commissioning, the Contractor will hand the equipment over to the Project 
Manager or Supervisor in terms of the relevant instruction. 

6.1.3 The commissioning of protection equipment by Transnet Freight Rail will in no way absolve the 
Contractor from any of his responsibilities during the guarantee period. 

6.1.4 It is the Contractor’s responsibility to satisfy himself or herself that the commissioning of the 
protection equipment has been carried out in a satisfactory manner, and in no way compromises 
the proper operation of the equipment supplied in terms of the contract. 

6.1.5 The Contractor shall be present during the testing and setting of the protection to rectify any 
faults found. 

7 GUARANTEE AND DEFECTS   

7.1 The Contractor shall guarantee the satisfactory operation of the complete electrical 
installation supplied and erected by him and accept liability for maker’s defects that 
may appear in design, materials and workmanship. 

7.2 The Contractor shall be issued with a completion certificate with the list of all defects 
to be repaired within 14 working days after commissioning. 

7.3 The guarantee period for this traction substation shall expire after: A period of 12 
months commencing on the date of completion of the contract or the date the 
substation was handed over to Transnet Freight Rail. 

7.4 Any defects that may become apparent during the guarantee period shall be rectified 
to the satisfaction of Transnet Freight Rail, and to the account of the Contractor. 

7.5 The Contractor shall undertake work on the rectification of any defects that may arise 
during the guarantee period within 7-days of him being notified by Transnet Freight 
Rail of such defects. 

7.6 Should the Contractor fail to comply with the requirements stipulated above, Transnet 
Freight Rail shall be entitled to undertake the necessary repair work or effect 
replacement of defective apparatus or materials, and the Contractor shall reimburse 
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Transnet Freight Rail the total cost of such repair or replacements, including the labour 
costs incurred in replacing defective material. 

7.7 Any specific type of fault occurring three times within the guarantee period and which 
cannot be proven to be due to other faulty equipment not forming part of this contract 
e.g., faulty locomotive or overhead track equipment, etc., shall automatically be 
deemed an inherent defect. Such inherent defect shall be fully rectified to the 
satisfaction of the Project Manager or Supervisor and at the cost of the Contractor. 

7.8 If urgent repairs have to be carried out by Transnet Freight Rail staff to maintain supply 
during the guarantee period, the Contractor shall inspect such repairs to ensure that 
the guarantee period is not affected and should they be covered by the guarantee, 
reimburse Transnet Freight Rail the cost of material and labour. 

 
 

9.  Drawings 

CEE-TBD-8– Earthing arrangement for traction substations. 

 

 

Drawing  number Revision Title 

 
CEE-TBD-8 

 Earthing arrangement for traction substations. 

   

 
 
 
 
 
 
 

10. Specifications 

 

Title  Date or 
revision 

Tick if publicly 
available 

CEE-TBD-8 TFR  

   

   

   

 
     

  

 10.1 TENDERING PROCEDURE  

1 An addendum reflecting changes to the project specification and ‘Bill of Quantities’ shall 
be forwarded to Contractors after the site meeting and Contractors should quote 
accordingly. 

2 Contractors shall duly fill in the attached ‘Bill of Quantities’. The prices shall be fixed for 
the duration of the contract (12 months) and no escalation will be allowed. Items not 
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reflected in this Schedule, but covered in the project specification or agreed at site 
meetings, shall be added to the ‘Bill of Quantities’ by the Contractor and quoted for 
accordingly. 

3 Contractors shall submit qualifications of the staff that will be performing the works. Only 
qualified technical personnel shall perform the works on the electrical equipment or 
installations. During the duration of the contract the successful Contractor will be required 
to inform the Technical Officer of any staff changes and provide the qualifications of the 
replacement staff for approval. 

4 Contractors shall indicate clause-by-clause compliance with the specification. This shall 
take the form of a separate document listing all the specifications clause numbers 
indicating the individual statement of compliance or non-compliance. This document can 
be used by Contractors to elaborate on their clause. 

5 Contractors shall motivate a statement of non-compliance. 

6 Contractors shall duly fill the Tender SHE Management system questionnaire. 

7 Contractors shall duly fill or Provide information on plant / equipment and Labour that you 
have available for this project. 

8 Where equipment offered does not comply with standards or publications referred to in the 
specification, Contractors shall state which standards apply and submit a copy in English 
or certified translation. 

9 Contractors shall submit descriptive literature consisting of detailed technical 
specifications, general constructional details and principal dimensions, together with clear 
illustrations of the equipment offered. During the duration of the contract period, the 
successful Contractor will be required to inform the Project Manager / Technical Officer of 
changes to equipment offered and submit detailed information on replacement equipment 
for approval prior to it being used on this contract. 

10 Contractors shall submit equipment type test certificates as specified with the Tender. 
These shall be in English or certified translation. 

 
 
11. Constraints on how the Contractor Provides the Works 
 

11.1. The Contractor shall not make use of any Sub-Contractor to perform the works or parts thereof 
without prior permission from the Project Manager. 

11.2 The Contractor shall ensure that a safety representative is on site at all times.  

11.3 Adopted from time to time and instructed by the Project Manager / Supervisor. Such compliance 
shall be entirely at his own cost, and shall be deemed to have been allowed for in the rates and prices in 
the contract. 

11.3 The Contractor shall, in particular, comply with the following Acts and Transnet Specifications: - 

11.3.1 The Compensation for Occupational Injuries and Diseases Act, No. 130 of 1993. The 
Contractor shall produce proof of his registration and good standing with the Compensation 
Commissioner in terms of the Act. 

11.3.2 The Occupational Health and Safety Act (Act 85 of 1993). 

11.3.3 The explosive Act No. 26 of 1956 (as amended). The Contractor shall, when applicable, furnish 
the Project Manager / Supervisor with copies of the permits authorising him or his employees, 
to establish an explosives magazine on or near the site and to undertake blasting operations in 
compliance with the Act. 
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11.3.4 The Contractor shall comply with the current Transnet Specification E.4E, Safety Arrangements 
and Procedural Compliance with the Occupational Health and Safety Act, Act 85 of 1993 and 
Regulations and shall before commencement with the execution of the contract, which shall 
include site establishment and delivery of plant, equipment or materials, submit to the Project 
Manager / Supervisor. 

11.3.5 The Contractor shall comply with the current Specification for Works On, Over, Under or 
Adjacent to Railway Lines and near High Voltage Equipment – E7/1, if applicable, and shall 
take particular care of the safety of his employees on or in close proximity to a railway line 
during track occupations as well as under normal operational conditions. 

11.4 The Contractor’s Health and Safety Programme shall be subject to agreement by the Project 
Manager / Supervisor, who may, in consultation with the Contractor, order supplementary and/or 
additional safety arrangements and/or different safe working methods to ensure full compliance by 
the Contractor with his obligations as an employer in terms of the Act. 

11.5 In addition to compliance with clause 4.4.4 hereof, the Contractor shall report all incidents in writing 
to the Project Manager / Supervisor. Any incident resulting in the death of or injury to any person 
on the works shall be reported within 24 hours of its occurrence and any other incident shall be 
reported within 48 hours of its occurrence. 

11.6 The Contractor shall make necessary arrangements for sanitation, water and electricity at these 
relevant sites during the installation of the equipment’s. 

11.7 A penalty charge of R500.00 per day will be levied for late completion. 

11.8 The Contractor shall supply a site diary (with triplicate pages). This book shall be used to record 
any unusual events during the period of the work. Any delays to the work shall also be recorded 
such as delays caused by poor weather conditions, delays caused by permits being cancelled etc. 
The appointed Project Manager or Supervisor must countersign such delays. Other delays such as 
non-availability of equipment from 3rd party suppliers must be communicated to the Project Manager 
or Supervisor in writing. 

 
11.9 The Contractor shall supply a site instruction book (with triplicate pages). This book shall be used 

to record any instructions to the Contractor regarding problems encountered on site – for example 
the quality of work or the placement of equipment. This book shall be filled in by the Project Manager 
or Supervisor and must be countersigned by the Contractor. 

11.10 Both books mentioned in 4.9 and 4.10 shall be the property of Transnet Freight Rail and shall be 
handed over to the Project Manager or Supervisor on the day of energising or handing over. 

11.11 All processes or the manufacture and assembly of the product components must be subjected to a 
quality assurance system. 

11.12 The Contractor will assume full responsibility for assuring that the products purchased meet the 
requirements of Transnet Freight Rail for function, performance, and reliability, including purchased 
products from 3rd part suppliers/Manufacturers. 

11.13 The Contractor shall prove to Transnet Freight Rail that his equipment or those supplied from 3rd 
party suppliers/manufacturers confirms to Transnet freight rail specifications.  

11.14 The Contractor will remain liable for contractual delivery dates irrespective of deficiencies 
discovered during workshop inspections. 

11.15 The Contractor shall ensure that equipment to be supplied is suitable installation for coastal areas. 
All porcelain equipment should be coated with insulation coating before commissioning. 

11.16 Transnet Freight Rail reserves the right to award the contract based on delivery period due to the 
urgency of this substation. 

11.17 Transnet Freight Rail reserves the right to award the contract in portions pertaining different work 
execution specialisation. 

 
 
 
 
 
 

12. a. Requirements for the programme  
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12.1 Programme of work : To be submitted by successful Contractor. 
12.2 CIDB rating  : 3EP and above. 
12.3 Format   : Bar chart. 
12.4  Information  : How work is going to be executed and commissioned. 
12.5 Submission  : Two weeks after the award of contract. 
12.6 Site diary  : Successful Contractor to supply in triplicates carbon copies. 
12.7 Site instruction book : Successful Contractor to supply in triplicates carbon copies. 

 
 

 
13  Equipment/Plants’ and Labour requirement and resources for the purpose of this contract. 

 

13.1.1 Complete hand tools (spanners, screw drivers, side cutters, etc.). 
13.1.2 Single / Three phase Generator. 
13.1.3 Vehicles to transport materials and people. 
13.1.4 Number of skilled and unskilled labour. 
13.1.5 Testing and Commissioning equipment’s. 
13.1.6 Digging Tools. 
13.1.7    Hand drills (Power Tools) and Welding Machine. 
13.1.8 Plant / Equipment and Labour: Provide information on plant / equipment and 

Labour that you have available for this project. Attach details if the space provided is 
not enough. (Shall be filled by a tenders) 

 
 
 
 

 

Description : Owned Plant / Equipment  Number of units  

  

  

  

  

  

  

Description : Hired Plant / Equipment  Number of units  

  

  

  

  

  

Description : Plant / Equipment to be purchased  Number of units  

  

  

  

  

  

  

Description : Plant / Equipment to be purchased  Number of units  
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13.1.9 Staffing Profile: Provide information on the staff that you have available to execute this 
contract (attach a separate list if the space provided is insufficient) 
 

Own staff : gender and race  Number of staff  

  

  

  

  

  

Staff to be employed for the project : gender and race  Number of staff  

  

  

  

  

 
14.  Delivery period and Personnel Qualifications 

 

14.1  9 Days of execution. 

14.2  Qualifications (At least Electrician /Technician Certificate) (N.Dip /Red Seal). 
 
 
 

15. Services and other things provided by the Employer  
 

Item Date by which it 
will be provided 

1. Transnet Freight Rail shall have an electrician/technical assistant available 
for isolation and the erection of barriers to live electrical equipment and 
issuing of work permits. 

TBA 

2. Upon successful completion of the works to the satisfaction of Transnet 
Freight Rail, Transnet Freight Rail shall perform necessary protection tests 
and commission the equipment. 

TBA 

3. Transnet Freight Rail reserve the right to inspect the compatibility of 

machinery utilised before site establishment. 

 TBA 

4. Transnet Freight Rail shall inspect all equipment before dispatching the 

equipment to site. 

TBA 

  

 

16.  Procurement 
 
16.1   Code of Conduct 
 
Transnet aims to achieve the best value for money when buying or selling goods and obtaining services.  This 
however must be done in an open and fair manner that supports and drives a competitive economy.  
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Underpinning our process are several acts and policies that any supplier dealing with Transnet must understand 
and support.  These are: 
• The Transnet Detailed Procurement Procedure (DPP); 
• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain Management):  

fair, equitable, transparent, competitive and cost effective; 
• The Public Finance Management Act (PFMA); 
• The Broad Based Black Economic Empowerment Act (BBBEE); and 
• The Anti Corruption Act. 
 
This code of conduct has been included in this contract to formally apprise Transnet Suppliers of Transnet’s 
expectations regarding behaviour and conduct of its Suppliers. 
 
 
 
 
Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 
Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively 
competing in the logistics industry.  Our aim is to become a world class, profitable, logistics organisation.  As 
such, our transformation is focused on adopting a performance culture and to adopt behaviours that will enable 
this transformation. 
  
1 Transnet will not participate in corrupt practices and therefore expects its suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records that 
reflect actual transactions with and payments to our suppliers.  

• Employees must not accept or request money or anything of value, directly or indirectly, to: 

 

 

­ Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing 
activity;  

­ Win or retain business or to influence any act or decision of any decision stakeholders involved 
in sourcing decisions; or 

­ Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet 
employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.  
(0800 003 056). 

 
2.   Transnet is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition 
and antitrust. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose of 
increasing BBBEE spend (fronting) 

 
3. Transnet’s relationship with suppliers requires us to clearly define requirements, exchange information and 

share mutual benefits. 
• Generally, Suppliers have their own business standards and regulations.  Although Transnet cannot 

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but are not 
limited to: 
­ Misrepresentation of their product (origin of manufacture, specifications, intellectual property 

rights, etc); 
­ Collusion; 
­ Failure to disclose accurate information required during the sourcing activity (ownership, financial 

situation, BBBEE status, etc.); 
­ Corrupt activities listed above; and 
­ Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or services are 
purchased from them.  Rigorous due diligence is conducted and the supplier is expected to participate 
in an honest and straight forward manner. 
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• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must be 
accurate in all material respects. 

 
 Conflicts of Interest 
 
1.   A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability 

to act in the best interests of Transnet. 
• Doing business with family members 
• Having a financial interest in another company in our industry 

 
 
 

16.2   The Contractor’s Invoices 

16.2.1   When the Project Manager certifies payment (see ECSC Clause 50) following an assessment date, the 
Contractor complies with the Employer’s procedure for invoice submission. 

16.2.2   The invoice must correspond to the Project Manager’s assessment of the amount due to the Contractor 
as stated in the payment certificate. 

16.2.3       The invoice states the following: 

• Invoice addressed to Transnet Limited;  

• Transnet Limited’s VAT No: 4720103177; 

• Invoice number; 

• The Contractor’s VAT Number; and 

• The Contract number [insert relevant details]. 

16.2.4      The invoice contains the supporting detail [insert relevant details]. 

16.2.5      The invoice is presented either by post or by hand delivery. 

16.2.6      Invoices submitted by post are addressed to: 

Transnet Freight Rail 
PO Box 20064 
Empangeni 
3880 
For the attention of the Contract Administrator – Barbara Bhengu 

16.2.7      Invoices submitted by hand are presented to: 

Transnet Freight Rail 
Malahle House 
4 Kiewet Street 
Empangeni 
3880 
For the attention of the Contract Administrator, Barbara Bhengu 

16.2.8      The invoice is presented as an original.   
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C4:  Site Information 

C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1.1 Site Information 
   
  

 

Sikame Traction Substation 𝟐𝟔°𝟒𝟓′𝟐𝟒. 𝟔𝟐"𝑺   𝟑𝟎°𝟒𝟗′𝟑𝟐. 𝟓𝟒"𝑬 

• Vryheid east and Mqwabe Substation 
 

Moolman Traction Substation 𝟐𝟕°𝟖′𝟐. 𝟐𝟐"𝑺   𝟑𝟎°𝟓𝟏′𝟑𝟒. 𝟒𝟓"𝑬 

• Piet Reiter TSS and Hlungwana Substation 
 

Wildrand Traction Substation 𝟐𝟔°𝟓𝟒′𝟑𝟎. 𝟏𝟖"𝑺   𝟑𝟎°𝟒𝟑′𝟒𝟔. 𝟓𝟖"𝑬 

• Piet Reiter TSS and Hlelo TSS 
 

Iswepe Traction Substation 𝟐𝟔°𝟒𝟗′𝟏𝟓. 𝟔𝟎"𝑺   𝟑𝟎°𝟐𝟖′𝟓𝟗. 𝟐𝟔"𝑬 

• Hlelo TSS and Sheepmore Substation 
 
  
  
   
  
   
  
   

 

1.2 Existing buildings, structures, and plant & machinery on the Site 
Main Site Activity:  Traction Substation 
Main Infrastructure:  Primary circuit breakers 

Traction transformers  
Control panels 
Track Breakers 
Primary and secondary Surge 
arrestors 
 

  
  

2.  Hidden and other services within the site  
Control cables and earthing cables are located underground 
 

3.  Details of existing buildings / facilities which Contractor is required to work on 
 
The Contractor will access the site using a service road 
The Contractor will conduct work in the High Voltage outdoor yard and inside the substation building 
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MANDATARY AGREEMENT  
 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 
 

 
 

AGREEMENT WITH MANDATORY 
In terms of Section 37(1) & (2) 

 
 

 
 
 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 
 
 
 

 
Transnet SOC Ltd 

 (Hereinafter referred to as the Employer) 
 
 
 

AND 
 
 

------------------------------------------ 
        

(Hereinafter referred to as Mandatory (Principal Contractor) 
 
 

 
 
Compensation Fund Number :  
 
Project Name   :  
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PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/30), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
 
2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 

Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
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against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 
2.5 A reference to a particular gender incorporates a reference to the other gender. 

 

3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 

 
 
6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
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and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 
this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 

8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 
 

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 
committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 

 
12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 
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13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 
 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 

behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 
14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 

that the subcontractor may have brought to his attention. 
 

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 
compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 
15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 

associated with their work.   
 

15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 

 
16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 
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17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 
18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 
 

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 
intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 

 
23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 
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24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 
premises at all times. 

 
24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 

shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 
all times. 

 
 
25. CLARIFICATION 

 
25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 

Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 
 

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Employer’s premises. 

 
 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 

obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 
adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 
specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 
Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 
Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 
adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 
conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 
handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 
conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 
appointed by the network operator from time to time as the Project Manager, to administer the Contract 
according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 
the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 
“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 
equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 
instructions issued and restrictions imposed with respect to the Works which bear on the existence and 
operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 
the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 
names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 
conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 
competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 
requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 
occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 
his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 
together with details of the work to be undertaken, at least 21 days before they are required. The network 
operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 
during the period of occupation or work permit. If, due to cancellation or change in date or time, the 
Contractor is not permitted to start work under conditions of total occupation or work permit at the time 
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 
clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 
working time up to the time his labour and plant are employed on other work, but not exceeding the period 
of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 
of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 
subject to his claims being submitted within 14 days of the event with full details of labour and plant 
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 
plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 
Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 
work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 
possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 
network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 
considers that protection will be necessary, taking into account the minimum permissible clearances set out 
in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 
may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 
as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 
authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 
Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 
prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 
encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 
otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 
dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 
unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 
professional engineer certifying that he has checked the design of the falsework and that the drawings are 
correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 
operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 
are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 
nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 
this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 
under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 
vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 
carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 
commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 
blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 
caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 
the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 
in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 
his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 
trains and the network operator’s property only, and their presence does not relieve the Contractor in any 
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 
Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 
the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 
book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 
shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 
an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 
knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 
number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 
signal or trigonometrical station in the execution of the Works without the written approval of the Contract 
Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 
or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 
without the written approval of the Contract Supervisor.  
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 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 
responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 
peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 
prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 
of the Works, permit the construction of a temporary level crossing over a railway a line at a position 
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 
level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 
within the railway servitude at the level crossing, as well as the erection of all road signs and height 
gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 
electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 
to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 
subcontractors and their employees, the staff of the network operator and to such other persons as the 
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 
the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 
for the period it is in use. A temporary agreement with the road authority to be concluded for the 
maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 
original condition. Work over the tracks and within the railway servitude will be supervised by the network 
operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 
from the site, other than material which is the property of the network operator, and leave the site in a 
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 
Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 
where necessary or as required by the Contract Supervisor or by any statutory authority, for the 
protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 
person, and with any stipulation embodied in the contract documents which affects the safety of any 
person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 
operations as the Contract Supervisor may consider necessary. Protection by the network operator for 
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 
prevention of disorder among and misconduct by the persons employed on the Works and by any other 
persons, whether employees or not, on the work site and for the preservation of the peace and protection 
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 
be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 
soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 
the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 
Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 
direction and control of, and at sites made available by the local authority. Dumping outside local 
authority boundaries shall be done only with the express permission and under the direction and control 
of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 
Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 
work or perform any act which affects the security, use or safety of an open line except with the authority 
of the Contract Supervisor and in the presence of a duly authorised representative of the network 
operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 
nearer than three metres from the centre line of any open line except with the written permission of the 
Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 
responsible for any damage to or interruption of such services arising from any act or omission on his 
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 
replacing or restoring the services, as well as all other costs arising from any damage to services, shall 
be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 
specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 
network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network 
operator's property. The owners of private property to be traversed shall be approached and treated with 
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 
property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 
with any fence or gate which is either on the network operator's property or on private property and which 
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 
animals or unauthorised persons onto the network operator's or private property, and shall make the 
fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 
approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 
that the owner and occupier have no claim against the Contractor or the network operator arising from 
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 
shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 
Supervisor may require for the operations of the network operator, the safety of trains, property and 
workmen of the network operator, and for the safety of other property and persons. The Contractor shall 
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 
of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 
the deputy or person to whom any such duties or functions have been delegated as if he were the 
Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 
shall be competent and responsible, and have adequate experience in carrying out work of a similar 
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 
Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 
in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 
requirements of the local authority or the current network operator’s specification; Minimum Communal 
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 
Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 
duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 
network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 
Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 
safety measures be considered necessary because of peculiar local conditions, these may be ordered by 
and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 
causes or could cause any portion of a person's body or the tools he is using or any equipment he is 
handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 
precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 
carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 
temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 
parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 
trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 
attend the relevant electrical safety module training. A letter of training must then be issued by an 
accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 
head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 
work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 
essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 
high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 
senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 
person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 
nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 
defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 
be carried completely below head height near “live” high-voltage equipment. For maximum safety such 
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 
“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 
advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 
lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 
following conditions: 
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 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 
the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 
trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 
with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 
draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 
The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 
be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 
explained to him by the Authorised Person who issued the permit to him, and that he fully understands 
these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 
they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 
portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 
lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 
before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 
NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 
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ADDENDUM NO. 1 

TO THE  

SECONDARY AND GENERAL SPECIFICATIONS  

OF THE CONTRACT 
 

 

1) Wherever the word “South African Transport Services” or “Spoornet” appears in these specifications, 

please replace it with “Transnet Freight Rail”. 
 
 

2) Wherever the words “Technical Officer” appear in these specifications, please replace with 

“Supervisor”. 
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An Authorised Financial Services Provider l FSP No. 44269 
Board of Directors: Gugu Mkhize, William Kwaku Ayim-Yeboah 

Tel : +27 (0) 11 025 6566 
Fax : +27 (0) 86 632 3980 

Email : info@sankofaib.co.za 
Website : www.sankofaib.co.za 

Post : Postnet Suite 221, Private Bag X51, Rivonia, 2128 
1st Floor, Block E, Edenburg Terraces, 348 Rivonia Boulevard, Rivonia, 2128 

To Whom It May Concern,  
  

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  
 
In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 
undermentioned insurances are currently in place:  
 
INSURED: Transnet (SOC) Limited 
  
PERIOD:   1 April 2023 to 31 March 2024 (Both days inclusive) 
  
DIVISION: Transnet Freight Rail, Transnet Engineering, Transnet  

Properties, Transnet Pipelines, Transnet National Ports Authority and Transnet 
Port Terminals 

  
THE INSURED’S VAT NO:  4720103177 

  
THE INSURED’S COMPANY 
REGISTRATION NO: 

1990/000900/30 

  
POSTAL ADDRESS 
(Head Office)   

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001 

  
 

CONTRACT WORKS INSURANCE  
  
Cover Provided : Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works. 
  
Insurer  :   Mirabilis (Santam Limited) 
  
Policy Number :   MZAR35023-CAR 
  
The Contract Site : Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 
documents  together with so much of the surrounding area as may be required 
or designated for the performance of The Insured Contract. 

  
Territorial Limits : The Republic of South Africa. 
  
Additional Co-Insureds:    
  
The Contractor:   All Contractors undertaking work in connection with The Insured Contract including 

the Employer to the extent that the Employer undertakes work in connection with The 
Insured Contract; 

  
Sub-Contractors:    All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured Contract; and 
to the extent required by any contract or agreement; transporters, suppliers, 
manufacturers, vendors, other persons, persons providing storage facilities, plant 

mailto:info@sankofaib.co.za
http://www.sankofaib.co.za/
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owners and/or operators in respect of liability loss or damage arising out of The 
Insured Contract; project managers, architects, land surveyors, quantity surveyors, 
engineers and other advisors or consultants or sub-consultants appointed in the 
performance of the Insured Contract activities arising at the Contract Site provided 
always that any such person shall not be insured hereunder in respect of liability loss 
or damage arising out of such person's error or omission in the performance of the 
professional services for which he was appointed; 

  
Provincial & Government:           any Local Provincial or Government Department with which the Insured enters into 

any contract or agreement for the performance of The Insured Contract;   
all for their respective rights and interests. 

  
Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to Inception of 

the Period of Insurance) involving design, construction, Performance Testing and 
Commissioning in respect of the Works and shall Include capital expenditure, 
upgrade, modification, maintenance or overhaul, refurbishment, renovation, 
retrofitting or alterations and additions to existing facilities undertaken by the Insured 
or other Insured Parties acting on their behalf but excluding; 

 a) contracts which at award stage have a value in excess of R 1,000,000,000;  
 

 b) contracts with an estimated construction period exceeding 48 months but 
increasing to 60 months in respect of rail maintenance contracts and 
Transnet Freight and Rail contracts for logistical support for inline 
inspections and identification of defects over a 5 year period in respect of 
Transnet’s pipeline assets (excluding Defects Liability/Maintenance period);  

 c) contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured;  

 d) contracts in or on any aircraft;  
 e) Off-shore contracts;  
 f) Wet Risk Contracts which at award exceeds R500,000,000;  
 g) Dam Contracts  
 h) Tunnel contracts which at award exceeds R50,000,000;  
 i) Tunnel contracts using tunnel boring machines;  
 j) Underground Mining Contracts;  
 k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000;  
 l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km;  
 m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 
  

 
 Definitions 
 1. “Off-shore contracts” means all works and installations in the sea or on 

the seabed including dredging which are accessible only by ship boat 
barge or helicopter and do not constitute normal wet works like harbours 
moles bridges wharves or sewage or cooling water intake or outlet 
facilities. "OffShore Contracts" shall include oilrigs and oil platforms (but 
not including oil platforms when connected to the land on completion). 
The term shall not apply to pre-fabrication works on land associated with 
an Off-Shore Contract.  
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 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of water 
or is below the high water mark of any tidal body of water. The term shall 
include contracts for the construction of wharves, piers, marinas, 
causeways, breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal developments. Wet 
Risks shall exclude Off- Shore Contracts;  

 
 3 "Dam Contracts", which term shall include weirs and hydroelectric 

projects involving the construction of dams or weirs;  
 

 4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 5 Tunnels" means Tunnels (Including declines) involving all of the 

following;  

(a) Works below ground level; and 
(b) Tunnelling machinery below ground level; and 
(c) A tunnelling crew operating the machinery below ground level; 
(d) But shall not include Horizontal Directional Drilling Contracts 

 
 6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 

for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.  

 
 7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  
 

  
Testing Period: 120 Days not consecutive. 
  
Maintenance Period : 12 Months 
  
  
Main Policy Extensions :   

  Costs & Expenses - Limited to maximum of R50,000,000.  
  Expediting Measures – Limited to a maximum of R50,000,000.  
  Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000.  
  Costs & Expenses For Removal Of Debris No Damage - Limited to a 

maximum of R50,000,000.  
  Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000.  
  Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000.  
  Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 
  Public Relationship Costs - Limited to a maximum of R1,000,000.  
  Records - Limited to a maximum of R2,000,000.  
  Removal to Gain Access - Limited to a maximum of R20,000,000  
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  Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000  

  Search & Locate Costs - Limited to a maximum of R20,000,000. 
  Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000  
  Escalation during Construction – 30%   
  Marine Contribution Clause  
  Claim Preparation Costs – Limited to a maximum of R10,000,000  
  
Main Policy Exclusions :  
  War 
  Nuclear Energy Risks  
  Terrorism  
  Computer Loss General Exception  
  DE4 (All types of Works) for defective material workmanship design plan or 

specification.   
  LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 
15% of the total estimated contract value.  

  Loss or damage arising during air transit or any ocean voyage or whilst in 
storage thereafter.  

  Occurring during any defects/maintenance period unless cause occurred 
prior to such defects/maintenance period  

  Disappearance or by shortage revealed during routine inventory or periodic 
stocktaking.  

  Consequential loss of whatsoever nature.  
  Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation.  
  Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions.   
  Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

 Cyber and Data  
  
Deductibles: In respect of loss or damage: 
  
 Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 
the consequences of defective design, specification, materials or workmanship 
(DE4).  
 

  
 Minor Perils shall mean damage caused by a peril not defined as Major Perils defined 

above.  
 

  
 Contracts with a contract value : Major perils              Minor perils 
    
 0 to R100,000,000                    R25,000      R15,000 
 R100,000,001 to R250,000,000    R50,000      R15,000  
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 R250,000,001 to R500,000,000 R100,000 R25,000 
 R500,000,001 to R1,000,000,000 R150,000 R25,000 
  
 Minimum wet risk deductible of R100,000 per occurrence to apply.  

 
  
 LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);  

 
  
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000                                                R1,500,000 per occurrence  

 
 
 

 

PUBLIC LIABILITY  

  
Cover Provided : Contract Works Public Liability – cover the Insured’s legal liability in respect of loss or 

damage or injury to third parties arising out of work performed in respect of the 
Insured Contracts. 

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:    6000/132335 
  
Territorial Limits : The Republic of South Africa. 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of 

the period of Insurance) involving design, construction, performance testing and 
commissioning in respect of the works and shall include capital expenditure, upgrade, 
modification, maintenance or overhaul, refurbishment, renovation, retrofitting or 
alterations and additions to existing facilities undertaken by the Insured or other 
Insured Parties acting on their behalf but Excluding:  
 

 a) Contracts which at award stage have a value in excess of R 1,000,000,000.  
 b) Contracts with an estimated construction period at award exceeding 48 months 

but 60 months in respect of contracts awarded prior to 1 April 2020 for rail 
maintenance contracts For Transnet Freight & Rail and for Transnet Pipeline’s 
logistical support for inline inspections and identification of defects in respect of 
Transnet’s pipeline assets (all excluding Defects Liability/Maintenance period).  

 c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 
24 months.  

 d) Contracts involving construction or erection of petrochemical manufacturing 
plant(s) but this exclusion shall not apply to pipelines and other associated 
works undertaken by or on behalf of the Insured.  

 e) Contracts in or on any aircraft.  
 f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 
harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 
facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 
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offshore pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil platforms.  

  
 
 
 
 
 
 
 
 
 
Policy Limits: 
 

Contractors Public Liability R100,000,000 any one occurrence / unlimited during the 
Period of Insurance 

Contractors Negligent Removal or weakening of Support R100 000 000 any one occurrence and R100,000,000 per 
site in the aggregate during the Period of Insurance.   

Statutory Legal Defence Costs *R5 000 000 in the aggregate during the Period of 
Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate during the Period of 
Insurance. 

Prevention of Access *R5 000 000 in the aggregate during the Period of 
Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate during the Period of 
Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 

 
*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 
applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately.  
 
Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of 

Fire and/or Hot Works and R250,000 in respect of  Sudden and Accidental 
Pollution and/or Goods on the Hook and/or R150,000 in respect of Developers 
Removal of Support. 

  
General Policy Exclusions :    

 
 The policy does not cover:-  

 
  deliberate, conscious and intentional disregard to take reasonable precautions.  
  fines, penalties, punitive and exemplary damages.   
  Pollution unless caused by a sudden, unintended and unexpected occurrence.  
  cost of removing, nullifying or cleaning up the effects of pollution unless caused 

by a sudden, unintended and unexpected occurrence.  
  the hazardous nature of asbestos.  
  War And Terrorism Risks.  
  Nuclear Risks.  
  Actual or alleged unlawful competition, unfair practices, abuse of monopoly 

power, cartel activities   
  Compulsory Insurance  
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  Loss or damage and any consequence therefrom to any Data. •  
  Sanctions Exclusion 

 Grid Failure  
 
 

PROFESSIONAL INDEMNITY  
 

Cover Provided : Professional Indemnity 
 a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 
in the conduct or execution of their Professional Activities and Duties as 
defined. 

 b) Prior To Handover/Rectification - against loss arising out of any defect 
in the works discovered prior to the issue of any practical completion 
or take-over certificate provided that any such defects are caused by 
a negligent breach of a Professional Activity  or Duty by the Insured in 
consequence of neglect, error or omission by or on behalf of the 
Insured.  

  
Insurer  : Stalker Hutchinson (Santam Limited) 
  
Policy Number:   6000/132337 
  
Jurisdiction : Worldwide excluding North America 
  
Insured Contracts: All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but Excluding: 

 a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

 b) Contracts with an estimated construction period at award exceeding 48 
months (excluding Defects Liability/Maintenance period). 

 c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

 d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 
other associated works undertaken by or on behalf of the Insured. 

 e) Contracts in or on any aircraft. 
 f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal 
Wet Risk Contracts like harbours, moles, bridges, wharves or sewage 
or cooling water intake or outlet facilities, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when connected 
directly to onshore facilities and canal developments. "Off-Shore 
contracts" shall include oilrigs and oil platforms. 

  
Limit Of Indemnity:   Professional Indemnity -  *R100,000,000 in the aggregate during the policy 

period of insurance.   
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 *Where the limit is noted as in the aggregate during the policy period of insurance, 

that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately.  

 
 
 

 

Policy Extension   
Limits Of Indemnity: Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 

period of  insurance. 
 Loss of Documents -   *R2,000,000 in the aggregate during the policy 

period of insurance.   
 Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 

period of insurance.   
 Defamation -   *R5,000,000 in the aggregate during the policy 

period of insurance.  
 Infringement of Copyright - *R5,000,000 in the aggregate during the policy 

period of insurance.   
    
 *Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured Contracts 
collectively and in total and does not apply to each contract separately. 

  
Deductibles: R5,000,000 each and every but R10,000 in respect of Claims Preparation Costs, 

Loss of Documents, Statutory Defence Costs, Defamation and Infringement  Of 
Copyright. 

  
Policy Special Conditions : Condition precedent to liability that the Insured is fully qualified and registered with 

the relevant Industry Body/Association in terms of legislation as applicable. 
  
 Prior to hand over/rectification – the insured must give prior written notice to the 

Insurers of the intention to take remedial action to rectify such defect and obtain the 
Insurers’ written agreement to such action being taken and the costs and expenses 
expected to be expended. 

  

Policy Main Exclusions:    
 • Excludes all consequential loss other than cost of re-design, rectification and 

replacement as a consequence of the defect.  
 • Excludes Supervision.   
 • Excludes liability arising out of environmental impairment / pollution  
 • Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution.  
 • Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 
insurrection, civil commotion assuming the proportions of or amounting to 
an uprising, military or usurped power, any act of terrorism and nuclear risks. 

 • Excludes fines, penalties, punitive and exemplary damages, multiplication 
of compensatory damages and/or any other noncompensating damages of 
any kind.  

 • Excludes liability from the hazardous nature of asbestos.  
 • Excludes medical malpractice.   
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 • Excludes failure to meet contractual requirements relating to efficiency, 
output or durability.   

 • Excludes failure to meet completion dates   
 • Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 
manager.  

 • Excludes incorrect authorisation of payment.   
 • Excludes breach of any statutory regulation.  
 • Excludes liability from the insolvency, liquidation or judicial management of 

the Insured.  
 • Excludes the certification of value of work executed by any contractor where 

the Insured has an equity interest in such contractor;  
 • Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac  
 • Sanctions Exclusion  

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 
upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the 
policies issued by Insurers.   
 
 

 
Dennis Govender  
 

 
 
 
Chief Broking Officer  
 
 
 
 
 


