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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

PART T1: TENDER PROCEDURES

T1.1

Tender Notice and Invitation to Tender

T1.2 |Tender Data
T1.3 |Annexure C - Standard Conditions of Tender

PART T2: RETURNABLE DOCUMENTS

T2.1
T2.2
T2.3
T2.4
T2.5
T2.6
T2.7
T2.8
T2.9
T2.10
T2.11
T2.12
T2.13
T2.14

List of Returnable Documents

Authority to Sign Tender (T2.2)

Authority for Consortia or Joint Venture’s to Sign Tender (T2.3)
Special Resolution of Consortia or Joint Venture’s (T2.4)

Joint Venture Involvement Declaration (T2.5)

Schedule of Proposed Sub-Contractors (T2.6)

Capacity of Tenderer (T2.7)

Financial Standing and other resources of Business Declaration (T2.8)
Preference Points Claim Form (T2.9)

Site Inspection Certificate as proof for attendance of compulsory briefing meeting (T2.10)
Bidder's Disclosure - SBD 4 (T2.11)

Record of Addenda to Tender Documents (T2.12)

Particulars of Electrical Contractor (T2.13)

Schedule of Imported Materials and Equipment (T2.14)

T2.158 Annual Financial Statement for past financial year (2.15)

T2.16
T2.17
T2.18

T2.19

T2.20
T2.21

Equipment Schedules (T2.16)
Contractor's Safety, Health and Environmental Declaration (T2.17)
Compulsory Enterprise Questionaire (T2.18)

Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing
(T2.19)

Proof of Good Standing With the Compensation Commissioner (T2.20)

Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21)

T2.21a Confirm Receipt of Offer and Acceptance (T2.21a)

T2.22
T2.23
T2.24
T2.25
T2.26
T2.27
T2.28
T2.29
T2.30
T2.31
T2.32
T2.33
T2.34
T2.35
T2.36
T2.37
T2.38
T2.39
T2.40
T2.41

Final Bill of Quantity (T2.22)

Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23)
Proof of Unemployment Insurance Fund (2.24)

The National Industrial Participation Programme (T2.25)

Proof of Registration on the Central Supplier Database (CSD) (T2.26)
Certified Proof of CIDB Registration Number (T2.27)

Proof of Deposit (T.28)

Contract Form - Purchase of Goods/Works - Part 1 (T2.29)

Contract Form - Purchase of Goods/Works - Part 2 (T2.30)

OHSE Plan Structure (T2.31)

Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32)
Baseline Risk Assessment (T2.33)

Tender evaluation criteria and scoring price and specific goals (T2.34)
Invitation to Tender - SBD 1 (T2.35)

Proof of confirmation of working capital (T2.36)

Letters of credit references from suppliers (72.37)

Detailed schedule of resources (T2.38)

Schedule of years of experience (T2.39)

Schedule of projects (T2.40)

Letter of intent to provide a construction guarantee (T2.41)
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THE CONTRACT

3. PART C1:

AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Contract Data
C1.3 |Form of Guarantee (C1.3)

4. PART C2:

PRICING DATA

C2.1 |Pricing Instructions
C2.2 |Bills of Quantities

5. PART C3:

SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 |Specification for HIV/AIDS awareness
C3.3 |HIV/ISTI Compliance report

6. PART C4:

SITE INFORMATION

C4.1 |Site Information

7. DRAWINGS

C5.1 |List of Drawings

8. ANNEXURES

Annexure 1
Annexure 2
Annexure 3
Annexure 4
Annexure 5
Annexure 6
Annexure 7
Annexure 8
Annexure 9
Annexure 10
Annexure 11
Annexure 12
Annexure 13

Model Preambles for Trades 2008

General Electrical Specifications

Lightning Protection Specifications

Map of Tender submission location

Joint Venture Agreement

Health and Safety Specification

Health and Safety Bill of Quantities

Builders Lien Agreement

Geotechnical Investigation Report (If applicable)
EPWP Employment Contract

Attendance Register - Infrastructure and Other projects
EPWP Data Collection tool for Phase 3 system

IMPORTANT NOTICE TO TENDERERS

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

148

N

1to 49
E/1 to E/20
LP/1 to LP/6

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed to
have the same meaning as the words Tender or Tenderer. These forms are for internal and external use for

the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability of
the product or service to satisfy stated or implied needs.

No alternativeTenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be carried
to the "Offer” part only of the Form of Offer and Acceptance - T2.21

“Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Multiple awards of bids will be limited (unless by exception due to circumstances) in order to spread the work amongst a
large number of successful bidders and to minimize the risk to the Department. Multiple awards shall be limited to the
ceiling value of the applicable CIDB grading of the recommended bidder unless previous contracts awarded has been

PRE-QUALIFYING CRITERIA

COMPLIANCE DOCUMENTATION AND EVALUATION CRITERIA

Phase 1: Administrative compliance

1.Tax Compliance Status (TCS) PIN to verify on the Compliance Supplier Status via e-Filing. (T2.19)

2_Form of Offer and Acceptance (Bound into Section 1 of 2). (T2.21) To be fully and correctly completed.
3.Attendance of the compulsory pre-tender briefing meeting. Site Inspection Certificate (T2.10) to be completed and
4.Central Suppliers Database Registration. All bidders must be registered on the Central Suppliers Database (CSD).
5.Appropriate active CIDB registration of bidding entity as per requirements of this bid. (T2.27)

6.Completion and submission of all returnable documents as contained in this bid documents in full. (T2.1 to and

Phase 2: Submission of the following mandatory documentation:

a) Proof of working capital of at least 2.5% of the project value in the form of a bank statement with a bank stamp from
a registered financial institution, not older than 3 months, or a letter from a registered financial institution, not older than 3

months (T2.36).

b) Final summary of bill of quantities. (T2.22). The bills of quantities must be fully priced and submitted with the
contractual section of this tender document at closing date of tenders.

c) Minimum two (2) letters of credit reference from suppliers not older than 6 months and credit limit with a minimum of
R800 000 combined. (T2.37)

d) Detailed schedule of resources at all levels, including submission of a detailed organogram of the company,
including listing on this organogram, the resources within the company that will be dedicated to the project under
consideration. (T2.38)

e) Schedule of years of experience by the following key personnel, contracts manager, site foreman and health and
safety officer as listed on the organogram on similar projects. (minimum five (5) years’ experience} (T2.39)

f)  Previously completed building projects minimum of two (2) letters required to the value of CIDB Grading: 3GB or
Higher is required of this tender in the past five (5) years — Letters of Award, Practical Completion Certificates or Final
Completion Certificates for projects must be submitted. (T2.40)

g) Letter of intent to provide a construction guarantee to a value of 5% of the project value (T2.41)

Phase 3: Price and Specific Goalls Allocated Points

PRICE | 80 Points

Specific Goalls Allocated Points
(i Ownership by Black People 10
« An EME or QSE which is at least 51% owned by black people
Documentary Proof Required:
1. Documentary proof in the form of an original or certified original of a sworn affidavit
dated and signed by a commissioner of oath to support ownership by Black people for the
claiming of preference points must be submitted.
2. Certified copy of identity Document/s of the Owner/ shareholders/ Directors of the
Bidding Entity
(ii) Promotion of Enterprises located in a Specific Region for work to be done or services 10
to be rendered:
« Enterprise/Builder located within (i) King Cetshwayo Disctrict, (i) Umkhanyakude District
and (iii) Zululand district, KwaZulu Natal.
Documentary Proof Required:
1. Proof of Municipal Account depicting Physical Address of the business

OR

2. Lease Agreement
OR
3. Original OR Certified copy of the original letter from the Ward Councilor
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

THE CONTRACT
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PUBLIC WORKS
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FORM OF OFFER AND ACCEPTANCE
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

FORM OF OFFER AND ACCEPTANCE

Tender No - ZNTU01388W | KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

C1.2 - CONTRACT DATA
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

Tender no:

CONTRACT DATA FOR:

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

ZNTU01888W

“[The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African Institution of Civil
Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil Engineering, telephone number 011
805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be completed in full
and included in the tender documents. Both the pre-tender and posi-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are to be deleted.
Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule. Key cross reference clauses
are italicised in { ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his functions
according to the "Conditions under which Consultants are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant
General Delegations applicable at the time of executing his/her duties as described in Clause 3.1.2.

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

{1.1.1.15]

[1.2.1.2]

Employer:
Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address:

Private Bag X 9041

PIETERMARITZBURG

3200

Tel: 033 - 8971399 Fax: 033 - 8971300
Physical address:

191 Prince Alfred Street

PIETERMARITZBURG
3200

1.1.1.16]

Employers Agent 1
Consult Three Architects & Associates (Pty) Ltd

Agent’s service:
Project Manager

Postal address:

Suite 2A, Mahlabeni Park Centre, Makhathini

|Jozini

3969

Tel: 035 5§72 1399 Fax: 086 540 6181

Empioyers Agent 2
Consult Three Architects & Associates (Pty) Lid

Agent’s service:
Project Manager

Postal address:

Suite 2A, Mahfabeni Park Centre, Makhathini

Jozini

3969

Tel: 035 5§72 1399 Fax: 086 540 6181

Employers Agent 3
Consult Three Architects & Associates (Pty) Ltd

Agent’s service:
Project Manager

Postal address:

Suite 2A, Mahiabeni Park Centre, Makhathini

Jozini

3969

Tel: 035 5§72 1398 Fax: 086 540 6181

Employers Agent 4
Consult Three Architects & Associates (Pty) Ltd

Agent’s service:
Project Manager

Postal address:

Suite 2A, Mahlabeni Park Centre, Makhathini
Jozini

3969 |
Tel: 035 572 1399 Fax: 086 540 6181 |

Tender no:

ZNTU01888W

Employers Agent 5
Consult Three Architects & Associates (Pty) Ltd

Agent’s service:
Project Manager

Postal address:

Suite 2A, Mahlabeni Park Centre, Makhathini

Jozini |
3969

| Tel:insert 035 572 1399 Fax: 086 540 6181 |
Employers Agent 6

|Consult Three Architects & Associates (Pty) Ltd
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Agent’s service:
Project Manager

Postal address:
Jozini

3969
Tel: insert 035 572 1399

Suite 2A, Mahlabeni Park Centre, Makhathini

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Fax: 086 540 6181

Employers Agent 7

Agent’s service:
Project Manager

Postal address:

Consult Three Architects & Associates (Pty) Ltd

Suite 2A, Mahiabeni Park Centre, Makhathini

Agent’s service:
Project Manager

Postal address:
Jozini

3969
Tel: insert 035 572 1399

Jozini

3969

Tel:insert 035 572 1399 Fax: 086 540 6181
Employers Agent 8

Consult Three Architects & Associates (Pty) Ltd

Suite 2A, Mahtabeni Park Centre, Makhathini

Fax: 086 540 6181

PART 1: DATA PROVIDED BY THE EMPLOYER

{1.1.1.13]  |Defects Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
16.16.31 The latent defect period is: 5 ve! inal Approval ifi
Documentation required before Commencement of the Works:
15.3.11 The documentation required before commencement with the Works execution are;
{4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
[5.6] |Initial Programme The Contracior shal! deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement
Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the Employer, prior
to the Commencement Date.
[8.6] fnsurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to the
Commencement Date.
Priced Bill of Quantity Priced bills of quantities must be fully priced and submitted with the contractual section of this tender document at closing date of tender.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent is required to
approve this within 7 days in terms of Clause 5.6.3
QOther requirements
15.3.2] The time to submit the documentation required before commencement with Works execution is: 14 calendar days
Non-Working days
[5.8.1] Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break
16.8.11 First Year end break - commences 16-Dec-23
ends on 09-Jan-24
Second Year end break - commences N/A
ends on A/A
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on A/A
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the “Conditions under which Consultants are appointed”.
orin the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of executing his/her duties.
Security
[6.2.11 The time to deliver the deed of guarantee is Prior to sile hand over in terms of clause 5.3.1 and 5.3.2.
[6.2.1] Please see CONTRACT DATA - below to select Guarantee Option

|Commencement Date

Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance in terms of the

Form of Offer and Acceptance.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
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The Agreement comes into effect on the date when;
The tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if any)

The agreement (“this document’) consists of;

1. Agreement and Conditions of Coniract.

2. Form of Offer and Acceptance.

3. Contract Data.

4. Scope of Works.

5. Site Information.

6. Drawings & documents referred to in the 1 fo 4 above.

(See Form of Offer and Acceptance)

15.3.1] The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.
{5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.8) and received the notification from the
|Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] .The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
|CONTRACT DETAILS -
[1.1.1.33] |Works description: Refer to document C3 — Scope of Work.
[1.1.1.30] |Site description: Refer to document C4 - Site Information.
| Specific options that are applicable to a State organ only -
Where 0 :
1) Interest rate legisiation:
[6.10.6.2] (a)  inrespect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to time, in
terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b} inrespect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the
Public Finance Management Act, 1999 (Act No. 1 of 1999}, will apply
2) Lateral support insurance to be effected by the contractor: | Yes X |No
3) Payment will be made for materials and goods Yes X __|No
4)  Dispute resolution by litigation [ves N0 x
5) Extended defects liability period applicable to the following elements: Electrical, Mechanical and Civil work
[8.6.1.1.2] |The Value of material, supplied by the Employer, and not included in the Contract Price, is: R0,00
8.6.1.1.31 |The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price
18.6.1.3] The fimit for indemnity for liable insurance is: Unlimited ]
[6.5.1.2.3] |The percentage allowance 1o cover overhead charges for contractor and subcontractors, is: 133.30% ]
[1.1.1.14]  |Practical Completion Date
The Practical Completion date is: A time measured from the Commencement date.
For the works as a whole:
The whole of the works shall be completed within: 10 |Months
[5.5.1] The date for practical completion shall be To be determined ]
15.13.1] The penalty per calendar day shall be : 0.04% of the Contract Price, rounded to the nearest R10
For the works in sections:
The date for practical completion from the commencement date and the penalty per calendar day:
Portion 1:
15.5.1] 3 Calendar Months
16.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 2:
[5.5.1] N/A
15.13.11 0.04% of the Contract Price, rounded to the nearest R10
Portion 3:
15.5.1] N/A
15.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 4:
15.5.11 N/A
15.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 5:
[5.5.1] N/A
5.13.1] 0.04% of the Contract Price, rounded to the nearest R10
Portion 6:
/5.5.1] N/A
[5.13.1] 0.04% of the Contract Price. rounded to the nearest R10
[1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
16.10.1.5] .:The percentage advance on materials not yet built into the Permanent Works is: 80,00% |
16.10.3] Percentage retention on amounts due to contractor is: | The Percentage retention is nil. The only security required by the Employer will be such as selected by the
Contractor on the Form of Offer and Acceptance and Part 2: CONTRACT DATA PROVIDED BY THE
CONTRACTOR, point 2 - Di of the C t Data.
Maximum retention is: 0,00% |of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction period exceeds 6
[6.8.1] mont| nd the confract exc R1.000.000.00, be subject to a Contract Price Adjustment Factor.
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision ¢

[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule.” must be replaced
[6.8.3] by "calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices (Revised 1 January 2013)" as published
by Statistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently released indices by Statistic South Africa. Tenderers are
advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the Head: Public Works will not accept the
submission by Tenderers of lists of additional items.”
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where the contract
[6.8.3] period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and industrial buildings only.
[5.14.5] The following clause must be added to clause 5.14.5: B T T
[5.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5 The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is: [ ~ One
Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Assaciation of Arbitrators."”
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP Indices
Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010} Second Edition
Clause
1.1 [1.1.1.5] COMMENCEMENT DATE — means the date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy of the Offer and
Acceptance in terms of the Form of Offer and Acceptance.
[5.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the Works are being
executed and include inter alia exessive rain, heat, cold, wind and any other climatic condition that would not normally be experienced during the season that the
Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10 year average climatic conditions statistics would be what
could be reasonably expected for the specific locality where the Works are executed.
16.2.1] CONSTRUCTION GUARANTEE - means an on demand guarantee at call obtained by the contractor from an institution approved by the employer in terms of
the employer’s construclion guarantee form as selected in the Offer and Acceptance Form and the contract data.
CONSTRUCTION PERIOD - means the period commencing on the commencement date and ending on the date of due completion date. This period will be
deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall inciude all annual industrial holiday
periods, Sundays and public holidays.
CORRUPT PRACTICE — means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the procurement process
or in contract execution.
FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.
FRAUDULENT PRACTICE — means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the detriment of
any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the benefits of free and open competition.
INTEREST - the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the legislation of
the Republic of South Africa, and in particular:
(a) in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time to time, in terms
of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public
| Finance Management Act, 1999 (Act No. 1 of 1999), will apply
[1.1.1.16] ENGINEER/PRINCIPAL AGENT — means the person or entity appointed by the Employer and named in the Contract Data as the Engineer /Principal Agent to
act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and obligations of an Engineer/Principal
Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the Contract Data. (Hereafter referred to as Engineer)
[1.1.1.21)  GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items that cover
elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.
4.4.1] Add the following to the clause 4.4.1: "The Contract shall anly use subcontractors who are duly registered with the CIDB and who has an ACTIVE status at the
time of submitting the tender” f
[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under "GUARATEE OPTIONS"
6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bapk," with "..at the interest rate as determined by the Minister of Justice and Constitutional
Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1976 (Act No. 55 of 1975)."
Omit ",on all overdue payments from the date on which the same should have been paid...” and replace with " only after 30 calendar days from receiving written
riotice from the Contractor that the amount is overdue,..”
SPECIAL CONDITIONS OF CONTRACT i
[5.12.3] Omit clause 5.12.3 and add the following:

"5,12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-working days, if
applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the circumstances concerned. The reasons
for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractor.

5.12.3.2 Making good physical loss and repairing damage (o the works where the contractor is not al risk.

5.12.3.3  Conltract instructions not occasioned by default by the coniractor.

5.12.3.4  Failure lo issue construction information timeously or the late issue of a contract instruction following a request from the conlraclor.

5.12.3.5 Late acceptance by the principal agent of a design undertaken by a selecled subconiractor where the contractor’s obligations have been mel.

5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subconlractor due to default by the employer or the principal agent.

5.12.3.7  insolvency of a nominated subconiractor.

5.12.3.8 A direct contractor.

5.12.3.9 Opening up and testing of work and materials and goods where such work is according (o in accordance with the contract documents.

5.12.3.10 The execution of additional work for which the quantily included in the bills of quantities is not sufficiently accurate.

5,12.3.11 Lale or failure lo supply malerials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works."”
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[5.14.5.1]
[5.16.4]

6.2.3]

[9.3.2.2]

KZN Department of Public Works
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Omit entire clause 5.14.5.1
Add the following new clause “5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:
5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof that his
performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance guarantee.

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property.”

Duties and functions of the Engineer requiring the specific approval of the Employer BEFORE execution of any part of these duties are as follows:

(a) Determinations of confractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be submitied by the
Engineer, together with the Engineer’s recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2 and replace with “Employer”.

(b) Drawings, instructions or communications of any kind requiring variations of the works and involving EXTRA's shall NOT be given effect by the Contractor
UNTIL BOTH the "Official Variation Order" and the "Financial Request for Variation Order and Additional Funds” form, as issued by the Department of Public
Works, have been approved and signed by the Employer.

(c) Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

(d) Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the Engineer,
together with the Engineer’s recommendations, to the Employer for determination.

(e) The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the Engineer, to
the Employer for final approval and signature. The cerlificates shall not be considered as officially issued until signed by the Employer.

MANAGING PROJECT DURATION
(a) The Contractor shall co-ordinate his programme with all other conlractors whose work may precede or be executed simultaneously to his own. The Contractor will
be called upon o plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved Critical Path Method (CPM) network
analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his planning with any other contractor employed on the
project. A fortnightly project control report will be expected from the Contracter in writing, evaluating any gains or delays against the critical path and he should
allow for all costs involved in planning reviewing and updaling the programme to the satisfaction of the Principal Agent against this item.

(b) Aclivity-and total float shall belong to the Employer.

{c) The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
It is a condition of this contact that, the contracter submit to the Engineer/principal agent a detailed CPM Programme which shall be to the approval of the
Engineer/principal agent. in this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and requirements of the programme
as no claim whatsoever will entertained should the programme fail to meet the requirements of the Engineer/Principal Agent. Failure to submit the programme
within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of fime will not be guaranteed unless the Contractor has strictly
complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause dealing with
inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.

INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE

(a) The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfail exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor’s programme as specified in MANAGING PROJECT
DURATION above.

{b) Claims for delays in performance due to inclement weather shall be calculated separately for each calendar month and for the project as a whole. Delays or gains
to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the following conditions are met:

(] The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.
(i} The Employer's site representative or the Employer's Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and intends to claim
performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

1. The stoppage claimed must cause a delay in the Completion Date of work. If the critical activities can proceed and a non-critical activity is delayed due to inclement
weather no claims for delay shall be granted.

2. No claims for sloppages less than 2(two) hours per day shall be considered.

3. Claims granted for more than 2 (two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.

4. All claims shall be submitted in writing to the Principal Agent within one working day of the aclual stoppage.

&, The total delay in performance granted to the Gontractor expressed in days shall be added to the contractual Completion Date of each section af the Works. The
contractual penatty clause shall anly come into effect after this newly arrived date.

6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours {including lunch) per Working Day shall be
10 unless otherwise indi on the G 'S prog

7. Where the p d delays for i weather exceed the actual delays incurred the Completion Date{s) will not be adjusted.

8. Where the project includes builder's holidays the p! d durations for i weather shall be adjusted pro-rate to the actual Working Days.

Q. __The total of all monthly delays due to i weather shall be in accordance with the given below:

| Months Total
P T - el
| Description Sept Qct | Nov Dec Jan

Hours Hours [ Hours Hours Hours Hours

Programmed |Rain days 1] 30 30 15 15 20
Actual Rain days 16 22 | 35 15 18 106

Difference -16 8 | -5 0 -3 -16

8 hrs/day* Esti d ion of time - in working days 2

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Tender no:

ZNTU01888W | Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:

POST-TENDER INFORMATION
Note: Al information for this section requires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the alternatives available ta
the Contractor.

CONTRACT DETAILS

11.1.1.9]

[1.2.1.2)

Contractor Name:

Postal address:

Tel no Fax no

Tax / VAT Registration No: e-mail

Physical address:

iﬁ_-7.1.10] iThe accepted contract price inclusive of tax is R:

Page 50f 7




KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

[Amaunt in words]
Payment Of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11) =
The preliminaries amounts shall be paid in terms of: *Alternative A Yos

**Alternative B NIA
"A d by the i rincipal Agent as an amount prorated to the valus of the Work duly executed in the seme ratio as the Preliminaries bears to the Canlract Price excluding VAT, Preliminary amount,
Contingencies and any CPAP.
* Calculated from the priced Bill of Quantity/Lump Sum The Conlr and the Engil incipal Agent shall agree on a division of the priced Preliminaries items into: initial establishment chargs,
monthly charge and final di: i chargs.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the Engineer/Principal Agent
shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminaries amount shall not be varied

15% of the General ltems/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General items/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.

Adjustment of Preliminaries (Clause 6.7, 6.8, 6.10 and 6.11)

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (including tax) shall exclude the amount of Prefiminaries, all Contingency Sum(s) and any provision for Cost Price

{“temauve Adjustment Provisions:-
- An amount which shall not be varied.
- An amount varied in proportion to the contract value as compared to the Contract Sum.
- An amount varied in proportion to the Construction Period as compared to the initial Construction Period {excluding revisions to the Construction Period to which the Contractor is not entitled) to adjustment of the
Contract Value in ferms of the agreement.
The Gontractar shall provide a breakdown of charges ( tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per section
If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the Preliminaries to be
incorporated in the valuations for each manthly payment certificate as follows;
| 10% of the amount shall not be varied
15% varied in proportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period
| Complation : ivision of Preliminaries Costs
For the adjustment of preliminaries for sections of the work the value of fied, vatue, and time related amounts of the preliminaries for each sectian is required. The contractor is to provide such information within
fifteen (15) working days of taking possession of the site, failing which the ised preliminari shall be p to the value of each section.
The above shall apply equally for projects where L letion was not cor at tender stage but subsequently occurred on an adhoc basis during construction of the works as agreed between the
client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the valus of each section.
When an extension of time has been granted in terms of the GGC and the preliminaries require to be adj accordingly, the perti ional (subdivided! i preliminaries amounts shall be utilised,
where applicable and not the overall prefiminary amounts.
Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts into sections. Should the Contractor fail ta
provide such information within the period stipulated the i shall be p to the value of each section.
| vES | yes /no
or
Alternative |The Cantractor shall within 15 working days of the date of of the site provide the Principal Agent with a detailed breakdown B
of Preliminaries amounts for the warks as a whole, or per section where applicable, including and supervisory staff
charges and for the use of construction equipment in terms of the programme. NG yes/no
The contractor is informed that only option ‘A’ shall apply
2|DOCUMENTS
Contract documents marked and annexed hereto:
Priced Bills of Quantities: Yes No| J

Lump Sum document: : Yes! [ No| J

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable | | vesorno
23 DRAWINGS [ | vesorno
See list of drawings/Annexure’s attached to this document. 1 o | YES or NO
2.4 DESIGN PROCEDURES | T ] YES or NO

Not applicable
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Contract drawings: Yes L No|

Other documents:

Waiver of the Contractars lien or right of continuing possessian is required. | YES [

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period stated in the
Contract Data. This quarantee shall be for a sum equal to an amount stated in the Contract Data.

Guar bmitted must be i d by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance Act No 52 of
|1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the pro-forma referred to
above. No alterations or dments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by the Employer in
terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash depasit of 10 % of the Contract Price

(i} bank or insurance Performance Guarantee of 10 % of the Contract Price

(iil) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate (excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate (excluding VAT)

NOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank or insurance

lquarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added tax. - See GCC2010 clause
6.2.2 as amended in Contract Data.

3|SIGNATURES OF THE CONTRACTING PARTIES

Thus done and SIgNed 8t.........ccociviiiiiniiii e ON Lcinind Lo, U 20.....
Name of signatory o for and behalf of the Employer who by signature hereof warrants
Capacity
of signatory
as Witness.

Thus done and signed at...

Name of signatory_ for and behalf of the Contractor who by ggnature hereof warrants

Capacity of signatory as Witness.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:
Private Bag X 9041

PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTU01888W Project Code 059198

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor" means:

"Engineer” means:

FLORATON PRIMARY SCHOOL

Works" means: UPGRADES TO SANITATION INFRASTRUCTURE
"Site” means:
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and

such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:

CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE
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1 The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

2 The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise the
Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3 The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3,2 its obligation under the Performance Guarantee is restricted to the payment of money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2;

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid,

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that
the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

6 itis recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

8 Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

9 Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by the
Employer.

10  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on account
of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.
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13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid document
for the purposes of obtaining a court order.

14 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed
the jurisdiction of the Magistrate's Court.

Signed at

Date

Guarantor's signatory (1)
Capacity

Guarantor's signatory (2)
Capacity

Witness signatory (1)

Witness signatory (2)
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REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

Project | FLORATON PRIMARY SCHOOL
title: UPGRADES TO SANITATION INFRASTRUCTURE
Is'_’der ZNTU01888W Project Code: | 059198

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable™)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V”, “T” as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied), “V”
denotes an amount variable in proportion to value and “T” denotes an amount variable in proportion to
time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional” shall be used as directed by the Employer and measured and

valued or paid for.

No work for which "Provisional" items are allowed shall be commenced without written instructions from
the Head : Public Works.

TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.
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ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange 14
days prior to the closing date indicated in the tender documents. If this day falls on a weekend or public
holiday, the next working day must be used.

Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their bank
or legally recognised financial institution, clearly indicating what the rate of exchange was 14 days prior
to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product, was
based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS

It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in this
tender, the rates must be market related and should be identically priced for the same classification of
excavations and not vary for similar billed items in the different sections.

10

BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. Inresponding to this tender you are therefore encouraged to devote attention to these two subjects
of Affirmative Action and Economic Empowerment. In addition, in considering the appointment of
sub-contractors, you are requested to extend the spirit of these policies.
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3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11 |REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (i) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3. Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)

Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that

satisfactory arrangements have been made with South African Revenue Service (SARS) to meet

the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your practice

remains in good standing with SARS (South African Revenue Services) in terms of its tax

clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid for
a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit
a separate Tax Compliance Status (TCS) PIN.

4 Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch

office nationally or on the website www.sars.gov.za.

5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will

need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers will

need to register with SARS as eFilers through the website www.sars.gov.za.
Security PIN Number
Company / Entity Tax
Reference Number
13 |BILLS OF QUANTITIES/LUMP SUM DOCUMENT
The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.
14 |VALUE ADDED TAX
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The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills of
Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total Value
thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderders are to take note that the contract price adjustments are not applicable to this contract.
Tenderders should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

C2.2 - Preliminaries for GCC for Construction works - 2nd Edition
2010
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FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT

i) |The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.

ii) |The Preliminaries are to be the Construction and management requirements for
works contracts - Part 1: General engineering and construction works (SANS
1921-1: 2004 Edition 1) prepared by Standards South Africa and shall be
deemed to be incorporated herein.

iii) |Tenderers are referred to the abovementioned documents for the full intent and
meaning of each clause thereof (hereinafter referred to by heading and clause
number only) for which such allowance must be made as may be considered
necessary.

iv) |Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.

v) |Where any item is not relevant to this specific contract such item is marked N/A
(signifying "not applicable™).

vi) |Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not to
be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.

vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .

SECTION A: GENERAL CONDITIONS OF CONTRACT
Al General (clause 1)
ltem
B Vi J SRR
A2  |Basis of Contract (clause 2)
Item
Fooie e, Vi, T
A3 Engineer (clause 3)
ltem
F oo Ve | ORI
Ad Contractor's General Obligation (clause 4)
Item
Foo e, Vi T
A5  |Time and Related Matters (clause 5) - As referred to in the Contract Data under
Special Condition of Contract. The Contract Period shall be deemed to include
all Non — Working Days, Special Non — Working Days and the year-end
Builders Annual Industry Holiday Periods.
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters (clause 6)
ltem
B Vo T,
A7 Quality and Related Matters (clause 7)
Item
Foe e Vi T
A8 Risk and Related Matters (clause 8)
Item
F e AV L SO
A9  |Termination of Contract (clause 9)
Item
Fooeee R S T
A10 |Claims and Disputes (clause 10)
ltem
B, Vit T
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
Freeeeeeeieeiireeene Vi ee ST Item
B2 Normative references
Froreriee s Vi [ PR Item
B3 Definitions
B Viiereerieniinreeeee e TR ltem
B4 Requirements for construction and management
B Vi L [T ltem
B4.1 |General
B Vi T ltem
B4.2 |Responsibilities for design and construction
P Vi [ SRR Item
B4.3 |Planning, programme and method statements
Foeee e Vo e TR ltem
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
B4.4 |Quality assurance
ltem
Foe e Vi T
B4.5 |Setting out
item
Fooeeereeee e Ve T
B4.6 |Management and disposal of water
Item
Fooee Voo NN
B4.7 |Blasting
ltem
Foe e Vi ISP
B4.8 |Works adjacent to services and structures
item
Fovrereimieeineineecnnnens Voo L
B4.9 |Management of the Works and site
ltem
Fo e Vi T
B4.10 |Earthworks
Item
Foeeieeeeier e Voo S
B4.11 |Testing
ltem
Foe s Vi T
B4.12 |Materials, samples and fabrication drawings
ltem
Foreieeecnecrceeeeene Vo cceeerir e N
B4.13 [Equipment
ltem
Foeee e Vit L SRR
B4.14 [Site establishment
ltem
| SRR Vi T
B4.15 |Survey control
ltem
P Voo e ren e T
B4.168 |Temporary works
Item
Fooeeeeeeerecrnee Vi, T
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
Foe e Ve ecee L PRI
B4.18 |Health and safety
ltem
B Voot -
B4.19 |Environmental requirements
ltem
| SO Voo L SRR
B4.20 |Alterations, additions, extensions and modifications to existing works
item
F oot Voo L ESSTTRPRU
B4.21 |Inspection of adjoining structures, services, buildings and property
ltem
| SRR Vi eeieenieesiereienenns [ PR
B4.22 |Attendance on nominated and selected subcontractors
Iltem
Froiiie Ve T
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
C1 Certification by recognised bodies - CLAUSE 4.4
Item
F e Vi L SR
C2  |Agrément certificates - CLAUSE 4.5
N/A
F o Voo T
C3  |Other services and facilities - CLAUSE 4.8
Item
F oo Voo ST RURURUPIPN
c4 Recording of weather - CLAUSE 5.2
ltem
Bt Vi L [N
C5 |Management meetings - CLAUSE 5.3
Iltem
Foeee e Vit T
cé Daily records CLAUSE 5.6
ltem
F o Vi Tt
c7 Bond and guarantees - CLAUSE 5.7
Iltem
Foecreee Ve RO
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
C8 Permits - CLAUSE 5.9
ltem
| OO Voo seeerie e B ST
C9 Proof of compliance with the law - CLAUSE 5.10
ltem
Fre e Vi T
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
p1 Requirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
Item
Pt Vircrrereesee e T
D2 The responsibility strategy assigned to the contractor for the works CLAUSE
421
Iltem
Foei e Vi nrecenenae T ereeeae
D3  |The planning, programme and method statements - CLAUSE 4.3
Item
B Vi SR
D4 Samples of materials, workmanship and finishes - CLAUSE 4.12.1
ltem
B Vo L (OO
b5 Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
Item
B Vieeeereeerenecrnens [ PR
D6 Office for the foreman CLAUSE 4.14.3
Item
Free e Vi T
D7 Telephone - CLAUSE 4.14.3
ltem
| Viieiceecnreeniineens RO
D8 Office for inspector of works - CLAUSE 4.14.3
ltem
B Vi T
D9  |Telephone in office for inspector of works - CLAUSE 4.14.3
ltem
Fror e Voo LT RUOPRROTN
D10 ([Sheds - CLAUSE 4.14.3
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
D11 |Provision and erection of signboards - CLAUSE 4.14.6
Item
B Vi, T
D12 |Termination, diversion or maintenance of existing services - CLAUSE4.17.1
ltem
| Vi eeireeceeeene e L
D13 |Services which are known to exist - CLAUSE 4.17.3
ltem
F o reeeeeees Voo U
D14 |Detection apparatus - CLAUSE 4.17.4
ltem
| ORI Ve B E TP
D15 |Additional health and safety requirements - CLAUSE 4.18
Item
Foe e Virtiiieieeeneiveennenene SRS
SECTION E: SPECIFIC PRELIMINARIES
Section E contains Specific Preliminary items which apply to this contract except where
"N/A" (Not Applicable) appears against the item.
E1 PROPRIETARY BRANDED PRODUCTS
The contractor shall take delivery of, handle, store, use apply and/or fix all
proprietary branded products in strict accordance with the manufacturers’
instruction after consultation with the manufacturer's authorised representative.
Foo e Vi T ltem
E2 |OVERTIME
Should overtime be required to be worked for any reason whatsoever, the costs
of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.
Freeiieee e Vi T ltem
E3 |AS BUILT DRAWINGS
The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural Engineer
for their records.
Fieer e Voo Tt item
Carried forward to collection R
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SECTION E: SPECIFIC PRELIMINARIES

UNIT

QUANTITY

RATE

AMOUNT

E4

ES

E6

E7

E8

E9

SITE INSTRUCTIONS

Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.

LABOUR RECORD

At the end of each week the Contractor shall provide the Engineer/Principal

Agent with a written record, in schedule form, reflecting the number and

description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.

Note : In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.

PLANT RECORD

At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.

NON CESSION OF MONIES

The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.

SECTIONAL COMPLETION

When it is required that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.

LOCAL LABOUR

it is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.

Item

ltem

Iltem

Item

Item

Item

Carried forward to collection
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E10 |IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989.
ltem
B Vi eeeree e T e
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for Construction
Works 2010 2nd Edition, this Contract shall only when the Construction Period
exceeds 6 months and the Contract sum exceeds R1,000,000,00 be subject to
the Contract Price Adjustment Provisions Indices Application Manual for use
with P0151 indices (CPAP) (Revised 1 January 2013) as published by Statistics
South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the
Contract Price Adjustment Provisions (CPAP) Indices Applications Manual, the
Head: Public Works will not accept the submission by Tenderers of lists of
additional items.
Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
ltem
Fooee s Vi L IO
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Employment Targets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.
No of jobs to be created = .......... [Contractor to fill in an estimated number]
Foe e Vi T, ltem
E12.1 b Emplovment reduirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program,;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labour to be people living with disability
4. 100% Unskilled tabour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.
Frreeeeiccvieeere e Vet T Item

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 ¢ Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilled local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized

municipalities will not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction {LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work
Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following minutes
of site progress minutes; contractors’ monthly site progress reports; accurately
recorded attendance register; proof of payment as means to verify authenticity
of data in the EPWP Beneficiary form submitted with payment certificates.
Copies of submitted EPWP beneficiary data forms should also be kept in the
site office.

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site
office would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public
Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

Item

ltem

ltem

Item

Item

Carried forward to collection
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E12.4 EPWP REPORTING as per EPWP DATA FORM
At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents to
be attached to the Progress payment certificate:
1. EPWP monthly data collection form
2. Worker monthly payment upload
3. Worker monthly proof of payment i.e
3.1 Acknowledgement of receipt of payment or
3.2 Payslips
3.3 Bank statement highlighted the workers paid
4. Worker monthly training form
5. Monthly attendance register
6. Certified copies of ID’s (once off)
7. ID size photos (once off)
8. Proof of UiF
9. Proof of COIDA

ltem
Foeee s Vi N
E12.5 EPWP PROMOTION
12.5.1 EPWP sianage board
EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
letters are to be used . Professional title to be 10 mm above line . Line
thickness to be 8 mm thick . Space between bottom of the line and bottom of
the lettering below the line has to be 100 mm. Letter sizes are as follows :
Helvetica meduim 100 mm black upper case to be for project name and owner .
Helvetica meduim 75mm black upper case only to be used for professional
titles.Project name and owner shall be black lettering on white
background.board sizes are as follows : Board to be minomum 2000mm from
ground level and to be constructed from reinforced formed chromadek panels
minimum 0,6mm thick chromadek. The contractor is responsible for ensuring
that the project board remains neatly and safely erected for the full duration
including maintenance period,after which the project board and post are to be
dismantled and handed to the client in good order.
P /RN T ltem
12.5.2 Brandina of labour apparel
Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.
The contractor is then advised to price for both item 17.5.1 and 17.5.2
Foeiee Vi T ltem

E12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause ES, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

in the interest of providing a sound service to both the community and the
Contractor, a CLQ may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to assist
the Contractor in the procurement of any local labour, etc. required for this
project. The Contractor is to liaise with the CLO and afford him any assistance
needed in ensuring sound working relations with the local community.

Page 10 of 18




Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action to the contractor.

4, Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9
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QUANTITY
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AMOUNT

8. Assisting the Contractor and the work force in the establishment of grievance
procedures and necessary recommenda-tion to the Contractor regarding the
grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in the
event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to be
capacitated with skills that will render them employable in the future. It is then
the responsibility of the Contractor that mandatory life skills are provided to
100% of workforce on site and on the job training to labourers from whom the
potential for further development has been identified. The latter is not
mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted labour
to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a manner
that does not compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the costs
of employing local unskilled labour. The allocation of this percentage from the
Project, the screening of people, the selection of skills, will be for the Contractor
to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

c)  The Contractor is to give first option for prospective PPG's from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG’s, the Contractor may hire people from further afield.
This is to be done only after consuitation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between the
Contractor and the selected PPG's on site. The mentor will be responsible for
ensuring an acceptable level of quality workmanship and that such work carried
out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG’s skills,
knowledge and performance levels.

ltem

item

item

Carried forward to collection
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TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG’s will be
a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG’s in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the
Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG’s and where these are not available;
the Contractor will supply him with the necessary tools and equipment and
deduct the costs thereof from the interim claims made by the PPG.

g) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors and
Nominated Sub- Contractors appointed direct by the Employer in such a
manner and at all times as will suit the building programme and he is to allow
adequate access, for the PPG’s, where required, to carry out their work in an
efficient manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG’s concerned to execute
the work. The Contractor is to allow the PPG’s the use of any scaffolding
belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG’s to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for co-
operating to the fullest extent with all the parties, attending on off-loading
materials, providing suitable storage for tools and materials used by the PPG's,
use of general facilities such as latrines, etc., supply and cost of power, lighting,
water and the like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renewal of each contract should the need of employment still
exist for that particular labourer.

Item

Item

Carried forward to collection

Page 13 of 18




KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY

RATE

AMOUNT

E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below, bearing
in mind that they are regarded as main sources of job creation, whether sub
contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive
Construction methods as will indicated with letters (LI} are regarded feasible
are as follows;

i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

i) All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

i)  Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

It is a general requirement of this contract that persons normally resident in the
ward of the works (local tabour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community leaders
with the purpose of negotiating with them regarding the utilization of local
resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of househoids, women and youth as well as famifies declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at
level of competency that meet contractors requirements.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor's payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending fabour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice ,
shall apply to works described in the scope of work as being labour-intensive
and which are undertaken by unskilled or semi-skilled workers.

Iltem

Item
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E13 |HIVIAIDS AWARENESS
Tenderers are to price against the following items for compliance with the
SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The
clauses referred to are those of the Specification for HIV/AIDS)
E13.1|Provide and maintain a condom dispenser in terms of Clause 5.1a)
Froiiie Vi T item
E13.2|Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)
Fooeceene LY S STURRN T ltem
£13.3|HIV /Aids Awareness Programme on Site for not less than 90% of workers
inclusive of all direct and indirect costs;
Engage a qualified service provider as described in the scope of works to
conduct an HIV Awareness Programme in terms of Clause 5.2.1a)
Fro i, Vi T ltem
E13.4|Arrange for workers to attend the HIV Awareness Programme in terms of
Clause 5.2.1b)
Fo e Vi, L IO P ltem
E13.5|Reporting
Prepare and attach to claims for payment a brief report in terms of Clause 5.3
(see also HIV/STI Compliance Report included with this document).
| SR OUTOPROO Vit IO ltem
Note: In the event that the contractor fails to satisfy the requirements of this
specification, the employer (Head: Public Works) may apply any of the sanctions
provided for in the contract. Sanctions may include the application of a financial penalty
of .04% of the Contract Sum per calendar day of which the required reports has not been
submitted.
E14 |OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993
Tenderers are to allow for costs in providing a project specific * Construction
Phase Safety, Health and Environmental Plan' in accordance with "Section 2 -
Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part
C3 - Scope of Work"
Foeceiees Vi Tttt ltem
E15 [NOTICE BOARD, SITE OFFICE, ETC.
Tenderers are to allow for the provision and removal of a project notice board
and a site office in accordance with the Principal Agent's requirements.
Froeeieeeee Vi ) [P ORN ltem
E16 |[IMPORTED MATERIALS AND EQUIPMENT
Where imported items are listed in the tender documents, the tenderer shall
provide all information called for, failing which the price of any such item,
material or equipment shall be excluded from currency fluctuations. (Refer to
T2.14 - Schedule of Imported Materials and Equipment.
F o Vi L VR Item
E17 |CONTRACT DOCUMENTS
The drawings issues with these Tender documents do not comprise the
complete set but serves as a guide only for tendering purposes and for
indicating the scope of works to enable the Tenderer to acquaint him with the
nature and extent of the works and the manner in which they are to be executed.
Should any part of the drawings not be clearly legible to the Tenderer he shall,
before submitting his Tender, obtain clarification in writing from the principal
agent.
Fi...oooooocvivuimmmorsesmsans Vi T ltem
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E18

E19

E20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambles will be the “ASAQS Model Preambles for Trades —
2008 and is obtainable from the various Regional Office’s of the Department of
Public Works and shall be read in conjunction with the Bills of Quantities and be
referred to for the full descriptions of work to be done and materials to be used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product of
equal quality may be used subject to the written approval of the Principal Agent
being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before commencing
the work, check all levels, liners, profiles and the like and satisfy himself as to
the dimensional accuracy of all work executed under the previous contract
which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with the
Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the works.
Should the contractor fail to make such arrangements, admission to the site
may be refused and any additional costs will be for the contractor's account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time regarding
the protection of persons and property under control of the Authority.

Item

ltem

Iltem

ltem

item

Iltem

Item
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E25 |[SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to have his personnel and

workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or

persons from the works for security reasons, the contractor shall do so forthwith

and shall thereafter ensure that such person or persons are denied access to

the works and the site and/or to any document or information relating to the

works.

Fro, Ve T ltem
E26 |PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch

or to take photographs of any military site or installation or any building or civil

works thereon or to be in possession of a camera or other apparatus used for

taking photographs, except when authorised thereto by or on behalf of the

Minister.

The same prohibition is also applicable to all Correctional Institutions in terms of

article 44.1(e) of the Correctional Services Act 8 of 1959,

Foe, Vi reenmeenneniees T ltem
E27 |Management of Water Water for

Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.
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FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

PART C2.3 BILL OF QUANTITIES
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Item
No

SECTION NO. 2
BILL NO. 1

ALTERATIONS (PROVISIONAL)

Preambles

TheTenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

OLD MATERIALS TO BECOME PROPERTY OF THE
CONTRACTOR: Old materials from alterations except
where described to be re-used or handed over, become
the property of the contractor, who must allow credit for
same in the Final Summary

OLD MATERIALS TO BE CARTED AWAY: Old
materials from the alterations except where described to
be re-used or handed over, as well as all rubbish etc.
must be regularly carted from the site and not be
allowed to accumulate on or around the site.

OLD MATERIALS NOT TO BE REUSED: None of the
old materials are to be used for new work except where
specifically described as being set aside for re-use.

HANDING OVER OF MATERIALS: Where certain
materials or articles from demolitions or alterations are
described as to be handed over by the contractor to the
Regional Representative or Representative/ Agent such
materials or articles shall be properly stored by the
contractor, until handing over thereof. The contractor
shall obtain an official receipt listing the materials or
articles and dates of handing over. if the contractor fails
to submit the receipt when requested to do so it shall be
deemed that the materials or articles are still in his
possession and he will be held liable to the Department
for the full replacement value thereof which amount will
be deducted from monies due to the contractor.

WORK GROUP 102

Carried Forward

ALTERATIONS

Bill No. 1
ALTERATIONS
Makhoba & Associates

-19-

Quantity

FLORATON PRIMARY SCHOOL

Rate

WIMS NO:059198

Amount




Brought Forward

REMOVAL OF EXISTING WORK

Excavate existing sewer line to remove 110mm sewer
including backfilling, compaction etc

TEMPORARY BARRIERS, SCREENS. ETC

Temporary barriers, screens. etc including removal

Temporary shade cloth screen 2000mm high of 70%
green shade cloth including posts, fixing, etc.

TEMPORARY GATE

Temporary Double swing gate for construction
vehicles.

Double swing gate 5000mm wide x 2400mm high with
50 x 38 x 5 mm handle and catch with 15mm diameter
hole for padlock.The bottom lock have 2mm washer
welded to bar to serve as a stopper and 38 x 50 5mm to
be guided with 20mm diameter holes

Carried to Final Summary
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Item
No

SECTION NO.3
BILL NO 1

EARTHWORKS

Preambles

TheTenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock™.

The nature of the ground is assumed to be gravel,
therefore "earth", but possibly interspersed with "soft
rock™.

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, therefore "earth", but possibly
interspersed with "hard rock".

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth".
The trial holes also indicate that the water table is at a
maximum depth of approximately 1000mm.

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth”
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured
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Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

WORK GROUP 104

SITE CLEARANCE ETC

Site clearance

Stripping average 100mm thick layer of top soil and
stockpiling on site

EXCAVATIONS
Excavation in earth n.e 2m
Reduced levels under floors
Raft foundation

EXCAVATIONS IN STRATA OF A MORE
DIFFICULT CHARACTER

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock

Carried Forward
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13

14

Brought Forward

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water
FILLING ETC

Earth filling obtained from the excavations (not

compacted)

In prescribed stock piles on site

G5 earth filling supplied by the contractor,
compacted to 93% Mod AASHTO density

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor

énder floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Prescribed density test on filling

"Modified AASHTO Density" test

"Field Density" test including "Optimum Moisture
Content" (four readings per test)

Carried Forward

PROTOTYPE W1A-R

Bill No. 1
EARTHWORKS(PROVISIONAL)
Makhoba & Associates

-23-

m3

m2

m3

m3

m3

m2

No

No

FLORATON PRIMARY SCHOOL
WIMS NO:059198

14

43

ltem

27

46

16

16




15

Brought Forward

SOIL POISONING

Soil insecticide

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO 2

CONCRETE, FORMWORK
AND REINFORCEMENT

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.
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Formwork to soffits of (solid) slabs etc shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer fordesign reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

WORK GROUP 110

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/20mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

25Mpa/20mm concrete

Ramps,aprons etc
Bases
Raft foundation

WORK GROUP 111

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides:

Sides of Raft Foundation

CONCRETE SUNDRIES
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Finishing top surface of concrete with a wood
trowel.

Surface beds, slabs, etc

Sikafloor-curehard-24 dry-shake floor hardening

agent in accordance with the manufacturer's
instructions applied on

Power floated concrete surfaces during the power
floating process

Concrete strength test cubes

Prepare set of six concrete cubes each size 150 x 150 x
150 mm and deliver to an approved laboratory for
testing and pay all charges. (Provisional)

MOVEMENT JOINTS ETC

Saw cut Ream out 6mm wide 20mm deep seal 10 x
6 with SIKAFLEX-PRO 2HP on polyethylene backing
cord.

6 x 20mm deep saw cut joints in fop of concrete

Isolation joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high or wide
10mm Joints exceeding 300mm high or wide

WORK GROUP 114

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work

Bars in reinforcement of all sizes

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO 3

MASONRY

Preambles

TheTenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Hollow walls etc
Descriptions of hollow walls shall be deemed to include

wall ties and leaving every fifth perpend of the bottom
course of the external skin open as a weep hole

Reinforced brick lintels

Lintels shall bear at least 160mm onto adjacent walling.
Where such bearing cannot be obtained due to the
proximity of adjacent openings the lintel shall be
continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Carried Forward
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BLOCKWORK

Concrete masonry units

Blocks shall be either solid or hollow modular dense
concrete masonry units in accordance with SABS
Specification 1215, having compressive strengths as
described

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction"

Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and hollow walls and for bonding asnecessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well
burnt or cured and uniform and true in size, shape and
colour

"WINBLOK" MODULAR PRECAST CONCRETE
WINDOW SURROUNDS

General

Window surrounds shall be built into brick walls and
pointed all round on both sides with 10 x 10mm square
recessed joints

Carried Forward
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Prices shall include for building in as single units or
combinations in patterns of two or more window units
and for bedding solid all round in mortar and pointing

Note

Aluminium infill windows, glazing and pointing with
sealing compound are measured elsewhere

SAMPLES

Samples of all masonry building units, shall consist of a
minimum of 6 units

PAVINGS

Quarry tiles, precast concrete, cement, terrazzo and
similar tiles

Tiles shall be of approved manufacture, well burnt or
cured, and uniform and true in size, shape and colour

Preparation of concrete floor beds, slabs, etc for
pavings

Concrete surfaces shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is
dislodged and swept clean of all loose matter. Surfaces
shall then be wetted and kept damp for at least six
hours before slushing with 1:2 cement/sand and while
still wet, pavings, etc. shall be laid on a 1:4 cement
mortar bed not exceeding 25mm thick. Sand shall be
clean, sharp river sand

Jointing of pavings

Pavings, etc, shall, except for crazy paving, be laid with
continuous joints in both directions

STONEWORK
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Slate. marble. granite, etc

Slate, marble, granite, etc is to be best quality stone
from an approved quarry, free from cracks and other
defects and equal to samples to be submitted to and
approved by the architect. Each stone is to hold its full
size, square to the back and tobe set on its natural
quarry bed

Setting out

Care shall be exercised in setting out the work, the
preparation of templates and the checking of the detail
drawings. All measurements shall be taken on the site
where necessary and the full size setting out of each
course shall be done at the yardso as to ensure the
proper fitting of each stone

Before putting any work in hand the contractor is to
submit to the architect for his approval details of the
manner in which he proposes to set out the slabs and
joints in all wall facings, pavings, sills, treads, etc
together with samples of grain or pattern matching

Face labours

Face labours are to match samples to be submitted to
and approved by the architect

Arrises are to be clean and sharp except to treads and
thresholds where they are to be slightly rounded
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Brought Forward

Bedding and jointing

Slate, marble, granite and other floor paving and wall
linings are to be bedded solidly on the mortar
thicknesses described and are to have tightly fitting butt
joints unless otherwise stated

Where stonework is to be fixed with adhesive, the
adhesive is to be "TAL Goldstar/Bond" (mixed 20kg/5
litre) for external use or where white or light coloured
marble is used, "TAL Goldstar" for internal use or other
approved. The contractor will be liable for any defects
to the slate, marble and granite arising from the use of
the adhesive

Where soffit linings are suspended the suspension
system must be concealed and must be submitted to the
architect for approval before work commences

Where tolerance screws are required these are to be
stainless steel expanding bolt type with matching
stainless steel bracket and PVC clad dowel with nuts
and washers etc

Damaged work

Any damaged stonework shall be discarded and
replaced at the contractor's expense. No touching up
will be permitted except in exceptional cases, with the
architect's consent

Descriptions

Descriptions of stonework shall be deemed to include
preparatory work, labours to backs, beds and joints,
templates, mortices for bolts etc and for hoisting and
setting in position, bedding, jointing and pointing, casing
and protecting from injury and cleaning down at
completion

Descriptions of recessed pointing to stonework shall be
deemed to be square recessed, hollow recessed,
weathered pointing, etc
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Brought Forward

WORK GROUP 116

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls

Half brick wall in beamfilling.
One brick walls

Facebrick

Corobrick Firelight Satin FBX facing bricks and pointing
with 6 mm square recessed joints

Extra over ordinary brickwork for facing in stretcher
bond and pointing.

Extra over brickwork for face brickwork in beamfilling.

Face brick on edge window cill set sloping and slightly
projecting on bottom edge in 1:5 cement mortar
including cutting and fitting between reveals, fair splay
cutting under and pointing on top, edge and projecting
soffit (in No. 28)

Face brick cut soldier course window head, formed with
cant bricks170mm high, bedded in 1:5 cement mortar
including cutting and fitting between reveals and
pointing on top and front face.

Fair raking cutting.

BRICKWORK SUNDRIES

Bagaing of 1:3 cement and sand mixture

Bag outer face or inner skin of brick wall to receive
bitumen paint (elsewhere measured)

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
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Brought Forward

150mm Wide reinforcement built in horizontally

Concrete prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to
wood and other end built into brickwork

Carried Forward to Summary of Section No. 3
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BILL NO 4

WATERPROOFING

Preambies
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 120

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

In walls

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape”

DAMPPROOFING OF WALLS AND FLOORS

Raft foundation

Two coats "Brixeal” bitumen emulsion waterproof
coating

On bagged brick walls

SEALANTS ETC

Silicon pointing to aluminium windows

SIKAFELX PRO 2HP or other equally approved
sealing compound including backing cord, bond
breaker, primer. etc

6 x 10mm In saw cut joints in floors

10 x 10mm Isolation joints in floors
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10 x 10mm Construction joint joints in floors
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No

BILL NO S
ROOF COVERINGS ETC

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 124

PROFILED METAL SHEETING AND
ACCESSORIES

Safintra 0.50mm thick WIDEDEK AZ150 G550 pre-
painted interlocking roof sheeting fixed to 75 x
50mm SA pine purlins at 1200mm centres (purlins
elsewhere measured) with 2 x galvanised hurricane
clip screws fixed at each intersection to
premanufactured gang nail type SA pine trusses
(trusses elsewhere measured)

Roof coverings with pitches not exceeding 50 degrees

0.5mm thick ridge capping

0,5mm Thick cover flashing piece to roofing 375mm
girth twice times bent, including notching over ribs

Ditto but purpose made tile to end of ridge

Moulded narrow or broad rib polyethelene filler biocks

ROOF AND WALL INSULATION
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Brought Forward

"Sisalation 420" heavy industrial grade aluminium
foil based insulation

Insulation laid taut over purlins (at approximately 1,80m
centres) and fixed concurrent with roof covering,
including taped laps and nylon straining wires

Sundries

"Sondor" Eave Polycloser

Carried Forward to Summary of Section No. 3
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No

BILL NO 6

CARPENTRY AND JOINERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 126

ROOFS, ETC

Plate nailed timber roof truss construction

Timber roof truss prices are to include for the design,
supply,wind categoy as per SANS 10160 and
erection of the trusses into position complete including
bolts, connectors, connections, etc. The dimensions of
the trusses given in the following descriptions are
nominal and the actual measurements for the design
and manufacture of the trusses must be taken on site to
match existing. The truss spans given are measured
horizontally between the outer faces of the wall plates.
Permanent bracing and runners have not been
measured in accordance with the Standard System of
Measuring Builder's Work and are measured as an item,
the price of which is to include for the design, supply
and fixing of necessary permanent bracing and runners.

Monoplaner Prefabricated Connector Plate Roof
Trussesat 1600mm maximum centres with a pitch of
25 Degrees and suitable for EVERITE Nutec Bigsix
corrugated roof sheeting or other equal approved
wth 50 x 76mm purlins(elsewhere measured) at

1050mm centres and Gypsum plasterboard ceiling
(Gypsum plasterboard ceiling elsewhere measured)

with brandering at 450mm centres

Truss size 5 100mm span x 1100mm high with 450mm
overhang on both sides
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Brought Forward
Sawn softwood
38 x 114mm Wall plates
38 x 114mm Bracing
50 x 76mm Purlins, bolted

Structural Timber

45 x 145mm treated pine beams, ends treated with two
coats flintkote and built 200mm deep into brickwork.

Sundries
Hurrican clips

TR1 and TR2 Certificates

Allow for TR1 and TR2 certification of all trusses
EAVES, VERGES. ETC

"Everite” medium density plain nutec-cement

‘Everite Nutec' fibre cement socket less barge
boards (Product no. 721-800):

80 x 200mm Barge boards including H-profile jointing
strips

"Everite Nutec" medium density fibre cement fascia
boards (Product No. 041-202).

15 x 225mm Fascias including Pvec H-profile jointing
strips

DOORS, ETC

SABS 545 Solid core doors with vertical tongue and
groove boarding on both sides and hardwood
edging both vertical sides

44mm Door size 813 x 1.05mm high
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Brought Forward

TDM Hardwood door with double top & bothom
rails tounge and groove boarding in v-joint rail,20x
150mm middle ledge.20 x 225mm bottom ledge and

20 x 110mm braces

44mm Door size 813 x 2032mm high

FRAMED FRAMES, ETC

Timber frames

108 x 44mm rebated timber door frames for 8§13x
2032mm door with 5 x 5 mm inner rebate and 14 x
14mm chamfered outward exposed edge for stiles and
top frame securely retro fixed to walls

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO 7

IRONMONGERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 132

HINGES, BOLTS, ETC

Approved

1.5 pairs 108mm brass butt hinges
LOCKS
"Union"

Union 2261-76SS 4 lever upright lock with and including
Union AL684 - 05AS bishop lever furniture

Union 2277-78SS 3 lever upright lock with and including
Union ALB84 - 05AS bishop lever furniture

Facility indicator bolt, code 37651RH

"Chairman Industries cc" grab rails

Ref DL3 Stainless Steel Dogleg Side rail with centre
flange (three in total) with Satin Polished Finish, plugged
and screwed to wall.

Ref SR5-500mm Stainless Steel Flushvalve Back Rail
with Satin Polished finish, plugged and screwed to wall.

SUNDRIES
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Toilet Roll Holder

Two toilet roll holder,lockable mild white still or similar
approved size 14cm x 12.5cm x 27.5cm, weight
1.05kg,capacity 2 x toilet rolls.

Hat and Coat Hook

Union AL684-05AS hat and coat hook

Door Closer

Union 87001SS door stop

Door signs or numbers to be of an approved arey
ultra high impact acryllic plastic construction

plugged to wall or screwed to door with 15mm
countersunk raised head chromium plated screws at

each corner or hung from ceilings with two
chromium plated chains

200 x 70 x 2.5mm Sign with 40mm high letters to centre
of main door leaf 1850mm above ffl (Allow for 10
Letters)

SIGNAGE

Male sign WBH 2313 size150x150mm with rounded
corners and polished edges - white ABS plastic with
black engraved International cloakroom door signage.
4xflush screwed and epoxy glued at 1500mm high and
centre to each toilet entrance door

Pareplegic sign size 150mm x 150mm dorma
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Item
No

BILL NO 8

METALWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 136

HOT DIP GALVANISED STEEL WINDOWS

The following units refer to the Architects diagrams,
details and specifications bound into the back of
these bills of quantities and must be adherred to in
all respects and all prices are to include all glass,

ironmongery.. fixing.sealing etc

Standard window size 533 x 654mm
Standard window size 899 x 457mm

BURGLAR BARS

The following in hot dip aalvanised after fabrication
steel burglar bars comprising of 40 x 12mm ENS flat
steel framing and intermediate posts with 19mm

diameter EN8 horizontal I at 138mm
centres welded to frame. frame drilled at 276mm
centres for 12mm diameter expansion bolts. refer to
the Architects diagrams. details and specifications
bound into the back of these bills of quantities and
must be adhered to in all respects and all prices are
to include all assembly. setting up. building in. etc.

Burglar bar to suit opening size 533 x 654mm

Burglar bar to suit opening size size 899 x 457mm

STANDARD PRESSED STEEL DOOR FRAMES
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Brought Forward

1.2mm Double rebated frame suitable for one brick

walls complete with crimped lugs for building in 2 x
100mm galvanised and welded loose pin hinges

Frame for door 813 x 2032mm high

HOT DIP GALVANISED STEEL POSTS

90mm @ x 3mm wall thickness hollow Circular
galvanized steel stanchion with 90mm@ x 3mmthick top
closure piece, with 75 longx42@x3mm distance piece
supporting a 149mmhigh x 49 wide x 5mm thick steel
bracket for fixing the 145 x 45mm roof support-beam
with two 12mme galvanized bolts securely spot welded
and touched up with cold galvanizing. Base plate size
250 x 250 x 3mm welded to the bottom end of the post
and set in 450 x 450x 650mm deep concrete footing.
(footings elsewhere measured)

HOT DIP GALVANISED STEEL GATES

Hot dip galvanised single gate size 877mm long x
2225mm high overall, formed of 50 x 30 x 2,5mm thick
rectangular hollow section frame with 50 x 30 x 2,5mm
thick rectangular hollow section middle rail and 38 x 38
x 2,6mm thick square hollow section tube Diametergonal
braces in between, all sections welded together, with 25
x 25 x 2mm thick square tube bolt frame with 12mm
Diameter. x 85mm long bolt (bolt formed of 85mm long
high tension solid round bar welded to 76 x 25 x 5mm
plate with 14mm Diameter. drilled hole), including drilling
hole size 18mm Diameter. through square tube gate
frame for bolt opening, with and including three pin
hinges (size 25mm Diameter. x 80mm long overall) with
15mm dia. x 30mm long pin and 25mm dia. sheath
welded to gate and post
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PROTOTYPE W1A-R
Bill No. 8
METALWORK
Makhoba & Associates

-45-

No

No

No

FLORATON PRIMARY SCHOOL
WIMS NO:059198




item
No

BILL NO 9

PLASTERING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 142

SCREEDS

Screeds on concrete

30mm Thick on floors and landings m2

INTERNAL PLASTER

Cement plaster on brickwork

On superstructure internal walls m?2

In narrow widths not exceeding 300m wide
m2
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No
BILL NO 10

PLUMBING AND DRAINAGE
(PROVISIONAL)

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 146

RAINWATER DISPOSAL

Marley vynadeep or other equally approved uPVC
Rainwater goods

1 | 146 x 93mm Half round eaves gutters m 16
2 | Long-arm —Swan-neck100 Bend combination No 4
3 | Extra for stopped end No 4
4 | Extra for outlet for 75mm pipe No 6
5 | 80mm Diameter rainwater pipes m 21
6 | Extra for bend No 18
7 | Extra for shoe No 6
8 | Spreader for 75mm pipe No 6

WORK GROUP 148

SANITARY FITTINGS

9 | Atlas VIP toilet with and including Atlas VIP 200 inlet
funnel or similar approved No 6

10 | Atlas Viking handwash basin or similar approved No 4
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Brought Forward
TRAPS ETC

Chromium plated
345/40 CP bottle trap

Rubber traps, etc.:

40 x 40mm 'Flexitrap' butyl rubber deep seal 'P' or 'S'
trap jointed to waste outlet fitting and to PVC pipe
including coupling clamps, etc.

TAPS, VALVES. ETC

Brass
Cobra Water tech 15mm chrome plated elbow action
raised nose pillar tap with blue indicator for cold water

(Code: 503-21B), manufactured in accordance with
SANS 226:2004 Type 2 (BS 5412).

No.KM2 15mm pillar tap with blue inlay.

20mm Stopcock.

SANITARY PLUMBING

PVC pipes

50mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

110mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

Extra over uPVC pipes for fittings

50mm Bend
110mm Pan connector

50mm Access bend
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Brought Forward
110mm Access bend
50mm Access junction
110 x 110mm Access reducing junction
110mm Access junction
110mm "Gl Two-way" vent vaive
WATER SUPPLY

Class 2 Copper Pipes

Extra over class 2 copper pipes for brass
compression fittings

22mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

156mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

Extra over class 2 copper pipes for brass
compression fittings

22mm Fittings
15mm Fittings

The following in polywater pipes

12mm pipes

The following in JoJo 5500 litre capacity tanks
(Stromy sky ME 5513 in colour)

5500L fitre Jojo horizontal water storage tank fitted with
access lid and inlet hole, with and including flanged or
screwed connections for inlet, 15mm outlet and 15mm
overflow pipes, hoist and set in position on plinth
(elsewhere measured), approximately 1000mm high
above ground level
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BILL NO 11

GLAZING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 150

6.38mm thick laminated safety glass panels. All

edges of the glazing panels to be treated and fully
sealed with Betaseal to avoid delamination and

penetrating stains.

Panes not exceeding 0,1m2. m2

MIRRORS

Polished Stainless steel mirror (1 mm thick) Size:
400x300x1.0mm vertically above each basin 670mm
above floor - screw fixed with countersunk stainless
steel Philips screws on four corners. Rear surface of the
mirror and plastic wall-plugs securely epoxy-glued to

wall
No
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BILL NO 12

PAINTWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

PAINTWORK, ETC TO NEW WORK ON

WORK GROUP 152

FLOATED PLASTER SURFACES WITH

One coat Dulux trade alkali resistant plaster primer,
apply one Dulux Trade universal undercoat and two
coats full strength.dulux pearlglo solvent based
enamel (or similar approved)

Internal walls

CONCRETE SURFACES WITH

Apply one coat . and. while it is still wet. sprinkle
dry, washed river sand over the surface. stop and

apply undercoat to seal the surface. Allow overnight
dryving and apply one finishing coat

Concrete floors

FIBRE-CEMENT SURFACES WITH

Two coats pure acrylic paint on

Fascias and barge boards

METAL SURFACES WITH
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Brought Forward

Clean with gaivanised iron cleaner.apply one coat
galvanised iron primer.one coat undercoat and two

coats enamel

Door frame

Security gates

Global Roofing 0.60mm "Klip-Lok 700" concealed fix

galvanized roof sheeting with "Chromadek" finish

onh one side including KL700 clips fixed to timber
purlins according to manufacturer's intructions

WOOD SURFACES WITH

Two coats oil wood primer on

Backs of frames, linings, etc not exceeding 300mm wide

One coat Dulux Supergrip primer wood primer.one

coat Dulux Trade Universal Undercoat.two coats

Dulux Pearlglo Waterbased Enamel paint on

Door frames

Doors

Prepare and apply two coats carbolineum on:

Roof timbers.
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No

SECTION NO.4
BILL NO 1

EARTHWORKS

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock".

The nature of the ground is assumed to be gravel,
therefore "earth”, but possibly interspersed with "soft
rock”.

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, therefore "earth", but possibly
interspersed with "hard rock".

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth".
The trial holes also indicate that the water table is at a
maximum depth of approximately 1000mm.

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth"
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured
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Brought Forward

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

WORK GROUP 104

SITE CLEARANCE ETC

Site clearance

Stripping average 100mm thick layer of top soil and
stockpiling on site

EXCAVATIONS

Excavation in earth n.e 2m

Reduced levels under floors
Raft foundation

EXCAVATIONS IN STRATA OF A MORE
DIFFICULT CHARACTER

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock
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Brought Forward

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water

FILLING ETC

Earth filling obtained from the excavations (not
compacted)

In prescribed stock piles on site

G5 earth filling supplied by the contractor,
compacted to 93% Mod AASHTO density

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor

énder floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Prescribed density test on filling

"Modified AASHTO Density" test

"Field Density" test including "Optimum Moisture
Content" (four readings per test)
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Brought Forward

SOIL POISONING

Soil insecticide

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO 2

CONCRETE, FORMWORK
AND REINFORCEMENT

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent”), for fitting together in the required
forms, wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.
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Brought Forward

Formwork to soffits of (solid) slabs etc shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer fordesign reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

WORK GROUP 110

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/20mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

25Mpa/20mm concrete

Ramps,aprons etc
Bases
Raft foundation

WORK GROUP 111

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides:

Sides of Raft Foundation

CONCRETE SUNDRIES
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Brought Forward

Finishing top surface of concrete with a wood
trowel.

Surface beds, slabs, etc

Sikafloor-curehard-24 dry-shake floor hardening
agent in accordance with the manufacturer’'s

instructions applied on

Power floated concrete surfaces during the power
floating process

Concrete strength test cubes
Prepare set of six concrete cubes each size 150 x 150 x

150 mm and deliver to an approved laboratory for
testing and pay all charges. (Provisional)

MOVEMENT JOINTS ETC

Saw cut Ream out 6mm wide 20mm deep seal.10 x
6 with SIKAFLEX-PRO 2HP on polyethylene backing
cord.

6 x 20mm deep saw cut joints in top of concrete

Isolation joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high or wide
10mm Joints exceeding 300mm high or wide

WORK GROUP 114

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work

Bars in reinforcement of all sizes

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO 3

MASONRY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

UPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions
Where sizes in descriptions are given in brick units, "one

brick" shall represent the length and "half brick" the
width of a brick

Hollow walls etc
Descriptions of hollow walls shall be deemed to include

wall ties and leaving every fifth perpend of the bottom
course of the external skin open as a weep hole

Reinforced brick lintels

Lintels shall bear at least 160mm onto adjacent walling.
Where such bearing cannot be obtained due to the
proximity of adjacent openings the lintel shall be
continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc

Carried Forward
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Brought Forward

BLOCKWORK

Concrete masonry units

Blocks shall be either solid or hollow modular dense
concrete masonry units in accordance with SABS
Specification 1215, having compressive strengths as
described

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and hollow walls and for bonding asnecessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well
burnt or cured and uniform and true in size, shape and
colour

"WINBLOK" MODULAR PRECAST CONCRETE
WINDOW SURROUNDS

General

Window surrounds shall be built into brick walls and
pointed all round on both sides with 10 x 10mm square
recessed joints

Carried Forward
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Brought Forward

Prices shall include for building in as single units or
combinations in patterns of two or more window units
and for bedding solid all round in mortar and pointing

Note

Aluminium infill windows, glazing and pointing with
sealing compound are measured elsewhere

SAMPLES

Samples of all masonry building units, shall consist of a
minimum of 6 units

PAVINGS

Quarry tiles, precast concrete, cement, terrazzo and
similar tiles

Tiles shall be of approved manufacture, well burnt or
cured, and uniform and true in size, shape and colour

Preparation of concrete floor beds, slabs, etc for
pavings

Concrete surfaces shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is
dislodged and swept clean of all loose matter. Surfaces
shall then be wetted and kept damp for at least six
hours before slushing with 1:2 cement/sand and while
still wet, pavings, etc. shall be laid on a 1:4 cement
mortar bed not exceeding 25mm thick. Sand shall be
clean, sharp river sand

Jointing of pavings

Pavings, etc, shall, except for crazy paving, be laid with
continuous joints in both directions

STONEWORK

Carried Forward
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Brought Forward

Slate, marble, granite, etc

Slate, marble, granite, etc is to be best quality stone
from an approved quarry, free from cracks and other
defects and equal to samples to be submitted to and
approved by the architect. Each stone is to hold its full
size, square to the back and tobe set on its natural
quarry bed

Setting out

Care shall be exercised in setting out the work, the
preparation of templates and the checking of the detail
drawings. All measurements shall be taken on the site
where necessary and the full size setting out of each
course shall be done at the yardso as to ensure the
proper fitting of each stone

Before putting any work in hand the contractor is to
submit to the architect for his approval details of the
manner in which he proposes to set out the slabs and
joints in all wall facings, pavings, sills, treads, etc
together with samples of grain or pattern matching

Face labours

Face labours are to match samples to be submitted to
and approved by the architect

Arrises are to be clean and sharp except to treads and
thresholds where they are to be slightly rounded

Carried Forward
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Brought Forward

Bedding and jointing

Slate, marble, granite and other floor paving and wall
linings are to be bedded solidly on the mortar
thicknesses described and are to have tightly fitting butt
joints unless otherwise stated

Where stonework is to be fixed with adhesive, the
adhesive is to be "TAL Goldstar/Bond" (mixed 20kg/5
litre) for external use or where white or light coloured
marble is used, "TAL Goldstar" for internal use or other
approved. The contractor will be liable for any defects
to the slate, marble and granite arising from the use of
the adhesive

Where soffit linings are suspended the suspension
system must be concealed and must be submitted to the
architect for approval before work commences

Where tolerance screws are required these are to be
stainless steel expanding bolt type with matching
stainless steel bracket and PVC clad dowel with nuts
and washers etc

Damaged work

Any damaged stonework shall be discarded and
replaced at the contractor's expense. No touching up
will be permitted except in exceptional cases, with the
architect's consent

Descriptions

Descriptions of stonework shall be deemed to include
preparatory work, labours to backs, beds and joints,
templates, mortices for bolts etc and for hoisting and
setting in position, bedding, jointing and pointing, casing
and protecting from injury and cleaning down at
completion

Descriptions of recessed pointing to stonework shall be
deemed to be square recessed, hollow recessed,
weathered pointing, etc
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WORK GROUP 116

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls

Hailf brick wall in beamfilling.
One brick walls

Facebrick

Corobrick Firelight Satin FBX facing bricks and pointing
with 6 mm square recessed joints

Extra over ordinary brickwork for facing in stretcher
bond and pointing.

Extra over brickwork for face brickwork in beamfilling.

Face brick on edge window cill set sloping and slightly
projecting on bottom edge in 1:5 cement mortar
including cutting and fitting between reveals, fair splay
cutting under and pointing on top, edge and projecting
soffit (In No. 28)

Face brick cut soldier course window head, formed with
cant bricks170mm high, bedded in 1:5 cement mortar
including cutting and fitting between reveals and
pointing on top and front face.

Fair raking cutting.

BRICKWORK SUNDRIES

Bagging of 1:3 cement and sand mixture

Bag outer face or inner skin of brick wall to receive
bitumen paint (elsewhere measured)

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
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Brought Forward
150mm Wide reinforcement built in horizontally

Concrete prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties. etc

30 x 1,6mm Cramp 500mm long with one end fixed to
wood and other end built into brickwork

Carried Forward to Summary of Section No. 4
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BILL NO 4

WATERPROOFING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 120

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikgrip
DPC" embossed damp proof course

In walls

One layer of 250 micron "Consol Plastics Gunplas

USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

DAMPPROOFING OF WALLS AND FLOORS

Raft foundation

Two coats "Brixeal” bitumen emulsion waterproof
coating

On bagged brick walls

SEALANTS ETC

Silicon pointing to aluminium windows

SIKAFELX PRO 2HP or other equally approved

sealing compound including backing cord. bond
breaker. primer. etc

6 x 10mm In saw cut joints in floors

10 x 10mm Isolation joints in floors
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10 x 10mm Construction joint joints in floors

Carried Forward to Summary of Section No. 4
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No

BILL NO 5

ROOF COVERINGS ETC

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 124

PROFILED METAL SHEETING AND
ACCESSORIES

Safintra 0.50mm thick WIDEDEK AZ150 G550 pre-
painted interlocking roof sheeting fixed to 75 x

50mm SA pine purlins at 1200mm centres (purlins
elsewhere measured) with 2 x galvanised hurricane
clip screws fixed at each intersection to
premanufactured gang nail type SA pine trusses
(trusses elsewhere measured)

Roof coverings with pitches not exceeding 50 degrees

0.5mm thick ridge capping

0,5mm Thick cover flashing piece to roofing 375mm
girth twice times bent, including notching over ribs

Ditto but purpose made tile to end of ridge

Moulded narrow or broad rib polyethelene filler blocks

ROOF AND WALL INSULATION
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Brought Forward

"Sisalation 420" heavy industrial grade aluminium

foil based insulation

Insulation laid taut over purlins (at approximately 1,80m
centres) and fixed concurrent with roof covering,
including taped laps and nylon straining wires

Sundries

"Sondor" Eave Polycloser

Carried Forward to Summary of Section No. 4
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No

BILL NO 6

CARPENTRY AND JOINERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 126

ROOFS, ETC

Plate nailed timber roof truss construction

Timber roof truss prices are to include for the design,
supply,wind categoy as per SANS 10160 and
erection of the trusses into position complete including
bolts, connectors, connections, etc.The dimensions of
the trusses given in the following descriptions are
nominal and the actual measurements for the design
and manufacture of the trusses must be taken on site to
match existing.The truss spans given are measured
horizontally between the outer faces of the wall plates.
Permanent bracing and runners have not been
measured in accordance with the Standard System of
Measuring Builder's Work and are measured as an item,
the price of which is to include for the design, supply
and fixing of necessary permanent bracing and runners.

Monoplaner Prefabricated Connector Plate Roof
Trussesat 1600mm maximum centres with a pitch of

25 Degrees and suitable for EVERITE Nutec Bigsix
corrugated roof sheeting or other equal approved

wth 50 x 76mm purlins(elsewhere measured) at
1050mm centres and Gypsum plasterboard ceiling
(Gypsum plasterboard ceiling elsewhere measured)
with brandering at 450mm centres

Truss size 5 100mm span x 1100mm high with 460mm
overhang on both sides
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Brought Forward

Sawn softwood

38 x 114mm Wall plates
38 x 114mm Bracing
50 x 76mm Purlins, bolted

Structural Timber

45 x 145mm treated pine beams, ends treated with two
coats flintkote and built 200mm deep into brickwork.

Sundries
Hurrican clips
TR1 and TR2 Certificates

Allow for TR1 and TR2 certification of all trusses
EAVES. VERGES, ETC

“Everite"” medium density plain hutec-cement

'Everite Nutec' fibre cement socket less barge
boards (Product no. 721-800):

80 x 200mm Barge boards including H-profile jointing
strips

"Everite Nutec"” medium density fibre cement fascia

boards (Product No. 041-202).

15 x 225mm Fascias including Pvc H-profile jointing
strips

DOORS, ETC

SABS 545 Solid core doors with vertical tonque and
groove boarding on both sides and hardwood
edging both vertical sides

44mm Door size 813 x 2032mm high
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Brought Forward

TDM Hardwood door with double top & bothom
rails.tounge and groove boarding in v-joint rail.20x

150mm middle ledge,20 x 225mm bottom ledge and
20 x 110mm braces

44mm Door size 813 x 2032mm high
FRAMED FRAMES, ETC

Timber frames

108 x 44mm rebated timber door frames for 813x
2032mm door with 5 x 5 mm inner rebate and 14 x
14mm chamfered outward exposed edge for stiles and
top frame securely retro fixed to walls

Carried Forward to Summary of Section No. 4
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No

BILL NO 7

IRONMONGERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 132

HINGES, BOLTS, ETC

Approved

1.5 pairs 108mm brass butt hinges
LOCKS
"Union"

Union 2261-76SS 4 lever upright lock with and including
Union AL684 - 05AS bishop lever furniture

Union 2277-78SS 3 lever upright lock with and including
Union AL684 - 05AS bishop lever furniture

Facility indicator bolt, code 37651RH

"Chairman Industries cc" grab rails

Ref DL3 Stainless Steel Dogleg Side rail with centre
flange (three in total) with Satin Polished Finish, plugged
and screwed to wall.

Ref SR5-500mm Stainless Steel Flushvalve Back Rail
with Satin Polished finish, plugged and screwed to wall.

SUNDRIES
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Toilet Roll Holder

Two toilet roll holder,lockable mild white still or similar
approved size 14cm x 12.5cm x 27.5¢cm, weight
1.05kg,capacity 2 x toilet rolls.

Hat and Coat Hook

Union ALB84-05AS hat and coat hook

Door Closer

Union 87001SS door stop

Door signs or numbers to be of an approved grey
ultra high impact acryllic plastic construction

plugged to wall or screwed to door with 15mm

countersunk raised head chromium plated screws at

each corner or hung from ceilings with two
chromium plated chains

200 x 70 x 2.5mm Sign with 40mm high letters to centre
of main door leaf 1850mm above ffl (Allow for 10
Letters)

SIGNAGE

Male sign WBH 2313 size150x150mm with rounded
corners and polished edges - white ABS plastic with
black engraved International cloakroom door signage.
4xflush screwed and epoxy glued at 1500mm high and
centre to each toilet entrance door

Female sign size 150mm x 150mm dorma DSS-131
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Item
No

BILL NO 8

METALWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 136

HOT DIP GALVANISED STEEL WINDOWS

The following units refer to the Architects diagrams,
details and specifications bound into the back of
these bills of quantities and must be adherred to in
all respects and all prices are to include all glass,
ironmongery,, fixing sealing etc

Standard window size 533 x 654mm
Standard window size 899 x 457mm
BURGLAR BARS

The following in hot dip galvanised after fabrication
steel burglar bars comprising of 40 x 12mm ENS8 flat
steel framing and intermediate posts with 19mm
diameter EN8 horizontal steel bars at 138mm
centres welded to frame. frame drilled at 276mm
centres for 12mm diameter expansion bolts, refer to
the Architects diagrams, details and specifications
bound into the back of these bills of quantities and
must be adhered to in all respects and all prices are
to include all assembly. setting up. building in, etc.

Burglar bar to suit opening size 533 x 654mm

Burglar bar to suit opening size size 899 x 457mm

STANDARD PRESSED STEEL DOOR FRAMES
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Brought Forward

1.2mm Double rebated frame suitable for one brick

walls complete with crimped lugs for building in 2 x
100mm galvanised and welded loose pin hinges

Frame for door 813 x 2032mm high

HOT DIP GALVANISED STEEL POSTS

90mm @ x 3mm wall thickness hollow Circular
galvanized steel stanchion with 90mm@ x 3mmthick top
closure piece, with 75 longx42@x3mm distance piece
supporting a 149mmhigh x 49 wide x 5mm thick steel
bracket for fixing the 145 x 45mm roof support-beam
with two 12mmg galvanized bolts securely spot welded
and touched up with cold galvanizing. Base plate size
250 x 250 x 3mm welded to the bottom end of the post
and set in 450 x 450x 650mm deep concrete footing.
(footings elsewhere measured)

HOT DIP GALVANISED STEEL GATES

Hot dip galvanised single gate size 877mm long x
2225mm high overall, formed of 50 x 30 x 2,5mm thick
rectangular hollow section frame with 50 x 30 x 2,5mm
thick rectangular hollow section middle rail and 38 x 38
x 2,5mm thick square hollow section tube Diametergonal
braces in between, all sections welded together, with 25
x 25 x 2mm thick square tube bolt frame with 12mm
Diameter. x 85mm long bolt (bolt formed of 85mm long
high tension solid round bar welded to 76 x 25 x 5mm
plate with 14mm Diameter. drilled hole), including drilling
hole size 18mm Diameter. through square tube gate
frame for bolt opening, with and including three pin
hinges (size 25mm Diameter. x 80mm long overall) with
15mm dia. x 30mm long pin and 25mm dia. sheath
welded to gate and post

Carried Forward to Summary of Section No. 4
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BILL NO 9

PLASTERING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 142

SCREEDS

Screeds on concrete

30mm Thick on floors and landings m2

INTERNAL PLASTER

Cement plaster on brickwork

On superstructure internal walls m2

In narrow widths not exceeding 300m wide
m2

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO 10

PLUMBING AND DRAINAGE
(PROVISIONAL)

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 146

RAINWATER DISPOSAL

Marley vynadeep or other equally approved uPvVC
Rainwater goods

146 x 93mm Half round eaves gutters
Long-arm —Swan-neck100 Bend combination
Extra for stopped end

Extra for outlet for 75mm pipe

80mm Diameter rainwater pipes

Extra for bend

Extra for shoe

Spreader for 75mm pipe

WORK GROUP 148

SANITARY FITTINGS

Atlas 570AP VIKING close couple toilet set with full
cistern,seat and lid-colour: granite, including inner
tank(570AP1) pull-flush mechanism, seat and flap.
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Brought Forward

Atlas Bambi 625AP P-Trap pan with Atlas 522 AP 6lt
cistern,seat and lid-colour: granite,includes inner
TANK(570AP!) pull-flush Mechanism,seat and flap.

install new Atlas Viking 381AP white wash-handbasin
with one tap hole complete with Atlas Basin waste and
Atlas trap. Basin securely three time bolted with 8mmg
corrosion resistant expansion bolts - and bolt shank
glued to bolt-holes.

New Atlas Plastics Viking 508AP white Urinal with
Atlas 496AP Waterless Urinal Waste and Atlas mini
P-Trap. Urinal three times securely bolted to wall with
8mmg corrosion resistant expansion bolts - and bolt
shank epoxy-glued to bolt-holes.

TRAPS ETC

Chromium plated
345/40 CP bottle trap

Rubber traps, etc.:
40 x 40mm 'Flexitrap’ butyl rubber deep seal 'P' or 'S'

trap jointed to waste outlet fitting and to PVC pipe
including coupling clamps, etc.

TAPS. VALVES, ETC

Brass

Cobra Water tech 15mm chrome plated elbow action
raised nose pillar tap with blue indicator for cold water
(Code: 503-21B), manufactured in accordance with
SANS 226:2004 Type 2 (BS 5412).

No.KM2 15mm pillar tap with blue inlay.

20mm Stopcock.

SANITARY PLUMBING
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Brought Forward

PVC pipes

50mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

110mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

Extra over uPVC pipes for fittings

50mm Bend

110mm Pan connector

50mm Access bend

110mm Access bend

50mm Access junction

110 x 110mm Access reducing junction
110mm Access junction

110mm "Gl Two-way" vent valve

WATER SUPPLY

Class 2 Copper Pipes

Extra over class 2 copper pipes for brass
compression fittings

22mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
efc.

15mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.
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Brought Forward

Extra over class 2 copper pipes for brass
compression fittinas

22mm Fittings

15mm Fittings

The following in polywater pipes
12mm pipes

The following in JoJo 5500 litre capacity tanks
(Stromy sky ME 5513 in colour)

5500L litre Jojo horizontal water storage tank fitted with
access lid and inlet hole, with and including flanged or
screwed connections for inlet, 15mm outlet and 15mm
overflow pipes, hoist and set in position on plinth
(elsewhere measured), approximately 1000mm high
above ground level
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Item
No

BILL NO 11

GLAZING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 150

6.38mm thick laminated safety glass panels. All

edges of the glazing panels to be treated and fully
sealed with Betaseal to avoid delamination and

penetrating stains.

Panes not exceeding 0,1m2. m2

MIRRORS

Polished Stainless steel mirror (1 mm thick) Size:
400x300x1.0mm vertically above each basin 670mm
above floor - screw fixed with countersunk stainless
steel Philips screws on four corners. Rear surface of the
mirror and plastic wall-plugs securely epoxy-glued to

wall
No

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO 12

PAINTWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

PAINTWORK, ETC TO NEW WORK ON

WORK GROUP 152

FLOATED PLASTER SURFACES WITH

One coat Dulux trade alkali resistant plaster primer,
apply one Dulux Trade universal undercoat and two

coats full strength.dulux pearlglo solvent based
enamel (or similar approved)

Internal walls

CONCRETE SURFACES WITH

Apply one coat . and. while it is still wet, sprinkle
dry. washed river sand over the surface. stop and
apply undercoat to seal the surface. Allow overnight
drying and apply one finishing coat

Concrete floors

FIBRE-CEMENT SURFACES WITH

Two coats pure acrylic paint on

Fascias and barge boards

METAL SURFACES WITH
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Brought Forward

Clean with galvanised iron cleaner.apply one coat

galvanised iron primer.one coat undercoat and two
coats enamel

Door frame
Security gates

Global Roofing 0,60mm "Klip-Lok 700" concealed fix

galvanized roof sheeting with "Chromadek" finish
on one side including KL700 clips fixed to timber

purlins according to manufacturer's intructions

WOOD SURFACES WITH

Two coats oil wood primer on

Backs of frames, linings, etc not exceeding 300mm wide

One coat Dulux Supergrip primer wood primer.one
coat Dulux Trade Universal Undercoat.two coats

Dulux Pearlglo Waterbased Enamel paint on

Door frames
Doors

Prepare and apply two coats carbolineum on:

Roof timbers.

Carried Forward to Summary of Section No. 4
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SECTION SUMMARY - PROTOTYPE W1A-T

EARTHWORKS(PROVISIONAL)

CONCRETE, FORMWORK AND
REINFORCEMENT(PROVISIONAL)

MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY
IRONMONGERY

METALWORK

PLASTERING

PLUMBING AND DRAINAGE(PROVISIONAL)
GLAZING

PAINTWORK
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Item
No

SECTION NO.5
BILL NO 1

EARTHWORKS

Preambles

TheTenderer is referred to the relevant Clauses in the
separate document Model Preambles for Trades (2008
Edition)

UPPLEMENTARY PREAMBLES

Nature of ground

The nature of the ground is assumed to be loose sandy
material, therefore "earth", but possibly interspersed with
"hard rock" or "soft rock".

The nature of the ground is assumed to be gravel,
therefore "earth", but possibly interspersed with "soft
rock".

The nature of the ground is assumed to be silty clay with
loose river boulders varying in size up to approximately
450mm diameter, therefore "earth”, but possibly
interspersed with "hard rock".

Trial holes indicate that the nature of the ground is silty
clay to a depth of approximately 500mm with fine to
medium loose sandy material below, therefore "earth".
The trial holes also indicate that the water table is at a
maximum depth of approximately 1000mm.

A soils investigation has been carried out on site by the
engineer and the report is annexed to these bills of
quantities. Descriptions of excavations shall be deemed
to include all ground conditions classifiable as "earth”
described in the above report and where conditions of a
more difficult character are indicated these are
separately measured
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Brought Forward

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Eilling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any multiple handling
of material

WORK GROUP 104

SITE CLEARANCE ETC

Site clearance

Stripping average 100mm thick layer of top soil and
stockpiling on site

EXCAVATIONS

Excavation in earth n.e 2m

Reduced levels under floors
Raft foundation

EXCAVATIONS IN STRATA OF A MORE
DIFFICULT CHARACTER

Extra over trench and hole excavations in earth for
excavation in

Soft rock

Hard rock
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Brought Forward

Extra over all excavations for carting away

Surplus material from excavations and/or stock piles on
site to a dumping site to be located by the contractor

Risk of collapse of excavations

Sides of trench and hole excavations not exceeding
1,5m deep

Keeping excavations free of water

Keeping excavations free of water

FILLING ETC

Earth filling obtained from the excavations (not
compacted)

In prescribed stock piles on site

G5 earth filling supplied by the contractor,
compacted to 93% Mod AASHTO density

Under floors, steps, pavings, etc

Coarse river sand filling supplied by the contractor

énder floors etc

Compaction of surfaces

Compaction of ground surface under floors etc including
scarifying for a depth of 150mm, breaking down
oversize material, adding suitable material where
necessary and compacting to 95% Mod AASHTO
density

Prescribed density test on filling
"Modified AASHTO Density"” test

"Field Density" test including "Optimum Moisture
Content" (four readings per test)
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15

Brought Forward

SOIL POISONING

Soil insecticide

Under floors etc, including forming and poisoning
shallow furrows against foundation walls etc, filling in
furrows and ramming

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO 2

CONCRETE, FORMWORK
AND REINFORCEMENT

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 "Tests" of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the architect. The
testing shall be undertaken by an independent firm or
institution nominated by the contractor and to the
approval of the architect. (Test cubes are measured
separately)

Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as "left in"
or "permanent"), for fitting together in the required
forms, wedging, plumbing and fixing fo true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use. The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself.
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Brought Forward

Formwork to soffits of (solid) slabs etc shail be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc will only be measured where it is prescribed by the
engineer fordesign reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in "Earthworks"

WORK GROUP 110

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

15MPa/20mm concrete

Surface blinding under footings and bases

REINFORCED CONCRETE

25Mpa/20mm concrete

Ramps,aprons etc
Bases
Raft foundation

WORK GROUP 111

SMOOTH FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to sides:

Sides of Raft Foundation

CONCRETE SUNDRIES

Carried Forward

PROTOTYPE W1A-M
Bill No. 2
CONCRETE, FORMWORK AND REINFORCEMENT(PR

Makhoba & Associates

-93-

m3

m3

m3

m3

m2

26

FLORATON PRIMARY SCHOOL
WIMS NO:059198




10

11

12

13

Brought Forward

Finishing top surface of concrete with a wood
trowel.

Surface beds, slabs, etc

Sikafloor-curehard-24 dry-shake floor hardening
agent in accordance with the manufacturer's

instructions applied on

Power floated concrete surfaces during the power
floating process

Concrete strength test cubes
Prepare set of six concrete cubes each size 150 x 150 x

150 mm and deliver to an approved laboratory for
testing and pay all charges. (Provisional)

MOVEMENT JOINTS ETC

Saw cut Ream out 6mm wide 20mm deep seal. 10 x

6 with SIKAFLEX-PRO 2HP on polyethylene backing
cord.

6 x 20mm deep saw cut joints in top of concrete

Isolation joints with softboard between vertical
concrete and brick surfaces

10mm Joints not exceeding 300mm high or wide
10mm Joints exceeding 300mm high or wide

WORK GROUP 114

REINFORCEMENT (PROVISIONAL)

High tensile steel reinforcement to structural
concrete work

Bars in reinforcement of all sizes

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO 3

MASONRY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

BRICKWORK

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls etc

Descriptions of hollow walls shall be deemed to include
wall ties and leaving every fifth perpend of the bottom
course of the external skin open as a weep hole

Reinforced brick lintels

Lintels shall bear at least 160mm onto adjacent walling.
Where such bearing cannot be obtained due to the
proximity of adjacent openings the lintel shall be
continuous

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour

Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing, etc
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Brought Forward
BLOCKWORK

Concrete masonry units

Blocks shall be either solid or hollow modular dense
concrete masonry units in accordance with SABS
Specification 1215, having compressive strengths as
described

Blockwork

Blockwork shall comply with SABS 0145 "Concrete
Masonry Construction”

Surfaces to be plastered shall have joints raked out to a
depth of at least 10mm to provide a key. Cavities of
hollow walls shall be kept free of mortar droppings or
other undesirable matter. Every second perpend of the
bottom course of the external skin of hollow walls shall
be left open as a weep hole

Standard complementary blocks

Descriptions of blockwork shall be deemed to include
standard complementary blocks such as corner, three-
quarter, half and quarter blocks required in the
construction of corners, reveals, jambs, ends, etc to
solid and hollow walls and for bonding asnecessary

DECORATIVE BLOCKS

Blocks shall be of approved manufacture, sound, well
burnt or cured and uniform and true in size, shape and
colour

"WINBLOK" MODULAR PRECAST CONCRETE
WINDOW SURROUNDS

General

Window surrounds shall be built into brick walls and
pointed all round on both sides with 10 x 10mm square
recessed joints

Carried Forward
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Brought Forward

Prices shall include for building in as single units or
combinations in patterns of two or more window units
and for bedding solid all round in mortar and pointing

Note

Aluminium infill windows, glazing and pointing with
sealing compound are measured elsewhere

SAMPLES

Samples of all masonry building units, shall consist of a
minimum of 6 units

PAVINGS

Quarry tiles, precast concrete, cement, terrazzo and
similar tiles

Tiles shall be of approved manufacture, well burnt or
cured, and uniform and true in size, shape and colour

Preparation of concrete floor beds, slabs, etc for
pavings

Concrete surfaces shall be hacked (preferably by
mechanical means) until all laitance, dirt, oil, etc is
dislodged and swept clean of all loose matter. Surfaces
shall then be wetted and kept damp for at least six
hours before slushing with 1:2 cement/sand and while
still wet, pavings, etc. shall be laid on a 1:4 cement
mortar bed not exceeding 25mm thick. Sand shall be
clean, sharp river sand

Jointing of pavings

Pavings, etc, shall, except for crazy paving, be laid with
continuous joints in both directions

STONEWORK
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Brought Forward

Slate, marble, granite, etc

Slate, marble, granite, etc is to be best quality stone
from an approved quarry, free from cracks and other
defects and equal to samples to be submitted to and
approved by the architect. Each stone is to hold its full
size, square to the back and tobe set on its natural
quarry bed

Setting out

Care shall be exercised in setting out the work, the
preparation of templates and the checking of the detail
drawings. All measurements shall be taken on the site
where necessary and the full size setting out of each
course shall be done at the yardso as to ensure the
proper fitting of each stone

Before putting any work in hand the contractor is to
submit to the architect for his approval details of the
manner in which he proposes to set out the slabs and
joints in all wall facings, pavings, sills, treads, etc
together with samples of grain or pattern matching

Face labours

Face labours are to match samples to be submitted to
and approved by the architect

Arrises are to be clean and sharp except to treads and
thresholds where they are to be slightly rounded

Carried Forward
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Brought Forward

Bedding and jointing

Slate, marble, granite and other floor paving and wall
linings are to be bedded solidly on the mortar
thicknesses described and are to have tightly fitting butt
joints unless otherwise stated

Where stonework is to be fixed with adhesive, the
adhesive is to be "TAL Goldstar/Bond" (mixed 20kg/5
litre) for external use or where white or light coloured
marble is used, "TAL Goldstar" for internal use or other
approved. The contractor will be liable for any defects
to the slate, marble and granite arising from the use of
the adhesive

Where soffit linings are suspended the suspension
system must be concealed and must be submitted to the
architect for approval before work commences

Where tolerance screws are required these are to be
stainless steel expanding bolt type with matching
stainless steel bracket and PVC clad dowel with nuts
and washers etc

Damaged work

Any damaged stonework shall be discarded and
replaced at the contractor's expense. No touching up
will be permitted except in exceptional cases, with the
architect's consent

Descriptions

Descriptions of stonework shall be deemed to include
preparatory work, labours to backs, beds and joints,
templates, mortices for bolts etc and for hoisting and
setting in position, bedding, jointing and pointing, casing
and protecting from injury and cleaning down at
completion

Descriptions of recessed pointing to stonework shall be
deemed to be square recessed, hollow recessed,
weathered pointing, etc
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Brought Forward

WORK GROUP 116

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls

Half brick wall in beamfilling.
One brick walls

Facebrick

Corobrick Firelight Satin FBX facing bricks and pointing
with 6 mm square recessed joints

Extra over ordinary brickwork for facing in stretcher
bond and pointing.

Extra over brickwork for face brickwork in beamfilling.

Face brick on edge window cill set sloping and slightly
projecting on bottom edge in 1:5 cement mortar
including cutting and fitting between reveals, fair splay
cutting under and pointing on top, edge and projecting
soffit (In No. 28)

Face brick cut soldier course window head, formed with
cant bricks170mm high, bedded in 1:5 cement mortar
including cutting and fitting between reveals and
pointing on top and front face.

Fair raking cutting.

BRICKWORK SUNDRIES

Bagging of 1:3 cement and sand mixture

Bag outer face or inner skin of brick wall to receive
bitumen paint (elsewhere measured)

Brickwork reinforcement

75mm Wide reinforcement built in horizontally
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Brought Forward

150mm Wide reinforcement built in horizontally

Concrete prestressed fabricated lintels

110 x 75mm Lintels in lengths not exceeding 3m

Galvanised hoop iron cramps, ties, etc

30 x 1,6mm Cramp 500mm long with one end fixed to
wood and other end built into brickwork

Carried Forward to Summary of Section No. 5
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Item Quantity Rate Amount
No

BILL NO 4

WATERPROOFING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 120

DAMPPROOFING OF WALLS AND FLOORS

One layer of 375 micron "Consol Plastics Brikarip
DPC" embossed damp proof course

1 | Inwalls m2 7

One layer of 250 micron "Consol Plastics Gunplas
USB Green" waterproof sheeting sealed at laps with
"Gunplas Pressure Sensitive Tape"

DAMPPROOFING OF WALLS AND FLOORS

2 | Raft foundation m2 55

3 | Pit Slab. m2 19

Two coats "Brixeal” bitumen emulsion waterproof
coatin

4 | On bagged brick walls m2 69

SEALANTS ETC

5 | Silicon pointing to aluminium windows m 23

SIKAFELX PRO 2HP or other equally approved
sealing compound including backing cord, bond
breaker, primer, etc

6 | 6 x 10mm In saw cut joints in floors m 14

Carried Forward R
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10 x 10mm Isolation joints in floors

Brought Forward

10 x 10mm Construction joint joints in floors
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Item
No

BILL NO 5

ROOF COVERINGS ETC

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 124

PROFILED METAL SHEETING AND
ACCESSORIES

Safintra 0.50mm thick WIDEDEK AZ150 G550 pre-
painted interlocking roof sheeting fixed to 75 x
50mm SA pine purlins at 1200mm centres (purlins
elsewhere measured) with 2 x galvanised hurricane
clip screws fixed at each intersection to
premanufactured gang nail type SA pine trusses
(trusses elsewhere measured)

Roof coverings with pitches not exceeding 50 degrees

0.5mm thick ridge capping

0,5mm Thick cover flashing piece to roofing 376mm
girth twice times bent, including notching over ribs

Ditto but purpose made tile to end of ridge

Moulded narrow or broad rib polyethelene filler blocks

ROOF AND WALL INSULATION
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Brought Forward R

"Sisalation 420" heavy industrial grade aluminium
foil based insulation
Insulation laid taut over purlins (at approximately 1,80m
centres) and fixed concurrent with roof covering,
including taped laps and nylon straining wires m2 53
Sundries
"Sondor" Eave Polycloser m 26
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PROTOTYPE W1A-M
Bill No. 5
ROOF COVERINGS
Makhoba & Associates

-105-



Item
No

BILL NO 6

CARPENTRY AND JOINERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 126

ROOFS, ETC

Plate nailed timber roof truss construction

Timber roof truss prices are to include for the design,
supply,wind categoy as per SANS 10160 and
erection of the trusses into position complete including
bolts, connectors, connections, etc. The dimensions of
the trusses given in the following descriptions are
nominal and the actual measurements for the design
and manufacture of the trusses must be taken on site to
match existing.The truss spans given are measured
horizontally between the outer faces of the wall plates.
Permanent bracing and runners have not been
measured in accordance with the Standard System of
Measuring Builder's Work and are measured as an item,
the price of which is to include for the design, supply
and fixing of necessary permanent bracing and runners.

Monoplaner Prefabricated Connector Plate Roof
Trussesat 1600mm maximum centres with a pitch of

25 Degrees and suitable for EVERITE Nutec Bigsix
corrugated roof sheeting or other equal approved
wth 50 x 76émm purlins(elsewhere measured) at
1050mm centres and Gypsum plasterboard ceiling
(Gypsum plasterboard ceiling elsewhere measured)
with brandering at 450mm centres

Truss size 5 100mm span x 1100mm high with 450mm
overhang on both sides

Carried Forward
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10

Brought Forward

Sawn softwood

38 x 114mm Wall plates
38 x 114mm Bracing
50 x 76mm Purlins, bolted

Structural Timber

45 x 145mm treated pine beams, ends treated with two
coats flintkote and built 200mm deep into brickwork.

Sundries
Hurrican clips
TR1 and TR2 Certificates

Allow for TR1 and TR2 certification of all trusses
EAVES, VERGES, ETC

"Everite"” medium density plain nutec-cement

'Everite Nutec' fibre cement socket less barge
boards (Product no. 721-800):

80 x 200mm Barge boards including H-profile jointing
strips

"Everite Nutec" medium density fibre cement fascia
boards (Product No. 041-202).

15 x 225mm Fascias including Pvc H-profile jointing
strips

DOORS, ETC

SABS 545 Solid core doors with vertical tongue and
groove boarding on both sides and hardwood
edging both vertical sides

44mm Door size 813 x 2032mm high

Carried Forward
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11

12

Brought Forward

TDM Hardwood door with double top & bothom
rails.tounge and groove boarding in v-joint rail,20x

150mm middle ledge.20 x 225mm bottom ledge and
20 x 110mm braces

44mm Door size 813 x 2032mm high

FRAMED FRAMES, ETC

Timber frames

108 x 44mm rebated timber door frames for 813x
2032mm door with 5 x 5 mm inner rebate and 14 x
14mm chamfered outward exposed edge for stiles and
top frame securely retro fixed to walls

Carried Forward to Summary of Section No. 5
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No

BILL NO 7

IRONMONGERY

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 132

HINGES, BOLTS. ETC

Approved

1.5 pairs 108mm brass butt hinges
LOCKS
"Union™

Union 2261-76SS 4 lever upright lock with and including
Union ALB84 - 05AS bishop lever furniture

Union 2277-78SS 3 lever upright lock with and including
Union AL684 - 05AS bishop lever furniture

Facility indicator bolt, code 37651RH

"Chairman Industries cc” grab rails

Ref DL3 Stainless Steel Dogleg Side rail with centre
flange (three in total) with Satin Polished Finish, plugged
and screwed to wall.

Ref SR5-500mm Stainless Steel Flushvalve Back Rail
with Satin Polished finish, plugged and screwed to wall.

SUNDRIES

Carried Forward
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10

11

Brought Forward

Toilet Roll Holder

Two toilet roll holder,lockable mild white still or similar
approved size 14cm x 12.5cm x 27.5cm, weight
1.05kg,capacity 2 x toilet rolls.

Hat and Coat Hook

Union AL684-05AS hat and coat hook

Door Closer

Union 87001SS door stop

Door signs or numbers to be of an approved grey

ultra high impact acryllic plastic construction

plugged to wall or screwed to door with 15mm

countersunk raised head chromium plated screws at
each corner or hung from ceilings with two
chromium plated chains

200 x 70 x 2.5mm Sign with 40mm high letters to centre
of main door leaf 1850mm above ffl (Allow for 10
Letters)

SIGNAGE

Male sign WBH 2313 size150x150mm with rounded
corners and polished edges - white ABS plastic with
black engraved International cloakroom door signage.
4xflush screwed and epoxy glued at 1500mm high and
centre to each toilet entrance door

Carried Forward to Summary of Section No. 5
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No

BILL NO 8

METALWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 136

HOT DIP GALVANISED STEEL WINDOWS

The following units refer to the Architects diagrams,
details and specifications bound into the back of

these bills of quantities and must be adherred to in
all respects and all prices are to include all glass,
ironmongery,, fixing,sealing etc

Standard window size 533 x 654mm

Standard window size 899 x 457mm
BURGLAR BARS

The following in hot dip galvanised after fabrication
steel burglar bars comprising of 40 x 12mm ENS8 flat
steel framing and intermediate posts with 19mm
diameter EN8 horizontal steel bars at 138mm
centres welded to frame, frame drilled at 276mm
centres for 12mm diameter expansion bolts, refer to

the Architects diagrams,. details and specifications
bound into the back of these bills of quantities and

must be adhered to in all respects and all prices are
to include all assembly, setting up. building in. etc.

Burglar bar to suit opening size 533 x 654mm

Burglar bar to suit opening size size 899 x 457mm

STANDARD PRESSED STEEL DOOR FRAMES

Carried Forward
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Brought Forward

1.2mm Double rebated frame suitable for one brick
walls complete with crimped lugs for building in 2 x
100mm galvanised and welded loose pin hinges

Frame for door 813 x 2032mm high

HOT DIP GALVANISED STEEL POSTS

90mm @ x 3mm wall thickness hollow Circular
galvanized steel stanchion with 90mm@ x 3mmthick top
closure piece, with 75 longx42@x3mm distance piece
supporting a 149mmbhigh x 49 wide x 5mm thick steel
bracket for fixing the 145 x 45mm roof support-beam
with two 12mmg galvanized bolts securely spot welded
and touched up with cold galvanizing. Base plate size
250 x 250 x 3mm welded to the bottom end of the post
and set in 450 x 450x 650mm deep concrete footing.
(footings elsewhere measured)

HOT DIP GALVANISED STEEL GATES

Hot dip galvanised single gate size 877mm long x
2225mm high overall, formed of 50 x 30 x 2,5mm thick
rectangular hollow section frame with 50 x 30 x 2,5mm
thick rectangular hollow section middle rail and 38 x 38
x 2,5mm thick square hollow section tube Diametergonal
braces in between, all sections welded together, with 25
X 25 x 2mm thick square tube bolt frame with 12mm
Diameter. x 85mm long bolt (bolt formed of 85mm long
high tension solid round bar welded to 76 x 25 x 5mm
plate with 14mm Diameter. drilled hole), including drilling
hole size 18mm Diameter. through square tube gate
frame for bolt opening, with and including three pin
hinges (size 25mm Diameter. x 80mm long overall) with
15mm dia. x 30mm long pin and 25mm dia. sheath
welded to gate and post

Carried Forward to Summary of Section No. 5
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Item
No

BILLNO 9

PLASTERING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 142

SCREEDS

Screeds on concrete

30mm Thick on floors and landings

INTERNAL PLASTER

Cement plaster on brickwork

On superstructure internal walls

In narrow widths not exceeding 300m wide

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO 10

PLUMBING AND DRAINAGE
(PROVISIONAL)

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 146

RAINWATER DISPOSAL

Marley vynadeep or other equally approved uPVC
Rainwater goods

146 x 93mm Half round eaves gutters
Long-arm —Swan-neck100 Bend combination
Extra for stopped end

Extra for outlet for 75mm pipe

80mm Diameter rainwater pipes

Extra for bend

Extra for shoe

Spreader for 75mm pipe

WORK GROUP 148

SANITARY FITTINGS

Atlas 570AP VIKING close couple toilet set with full
cistern,seat and lid-colour: granite, including inner
tank(570API) pull-flush mechanism, seat and flap.

Carried Forward
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13

14

15

16

17

Brought Forward

Atlas Bambi 625AP P-Trap pan with Atlas 522 AP 6t
cistern,seat and lid-colour; granite,includes inner
TANK(570API) pull-flush Mechanism,seat and flap.

Install new Atlas Viking 381AP white wash-handbasin
with one tap hole complete with Atlas Basin waste and
Atlas trap. Basin securely three time bolted with 8mmg
corrosion resistant expansion bolts - and bolt shank
glued to bolt-holes.

New Atlas Plastics Viking 508AP white Urinal with
Atlas 496 AP Waterless Urinal Waste and Atlas mini
P-Trap. Urinal three times securely bolted to wall with
8mmea corrosion resistant expansion bolts - and bolt
shank epoxy-glued to bolt-holes.

TRAPS ETC

Chromium plated
345/40 CP bottle trap

Rubber traps, etc.:

40 x 40mm 'Flexitrap' butyl rubber deep seal 'P' or 'S'
trap jointed to waste outlet fitting and to PVC pipe
including coupling clamps, etc.

TAPS, VALVES, ETC

Brass

Cobra Water tech 15mm chrome plated elbow action
raised nose pillar tap with blue indicator for cold water
(Code: 503-21B), manufactured in accordance with
SANS 226:2004 Type 2 (BS 5412).

No.KM2 15mm pillar tap with blue inlay.

20mm Stopcock.

SANITARY PLUMBING
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Brought Forward

PVC pipes

50mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
efc.

110mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
efc.

Extra over uPVC pipes for fittings

50mm Bend

110mm Pan connector

50mm Access bend

110mm Access bend

50mm Access junction

110 x 110mm Access reducing junction
110mm Access junction

110mm "Gl Two-way" vent valve
WATER SUPPLY

Class 2 Copper Pipes

Extra over class 2 copper pipes for brass
compression fittings

22mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

15mm Pipe and fixing to walls, floors, in roofs, soffit of
concrete slab, in chases (including chases), in concrete,
etc.

Carried Forward
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33

Brought Forward

Extra over class 2 copper pipes for brass
compression fittings

22mm Fittings
15mm Fittings

The following in polywater pipes

12mm pipes

The following in JoJo 5500 litre capacity tanks
(Stromy sky ME 5513 in colour)

5500L litre Jojo horizontal water storage tank fitted with
access lid and inlet hole, with and including flanged or
screwed connections for inlet, 15mm outlet and 15mm
overflow pipes, hoist and set in position on plinth
(elsewhere measured), approximately 1000mm high
above ground level

Carried Forward to Summary of Section No. 5§
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Item
No

BILL NO 11

GLAZING

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 150

6.38mm thick laminated safety glass panels. All
edges of the glazing panels to be treated and fully

sealed with Betaseal to avoid delamination and
penetrating stains.

Panes not exceeding 0,1m2. m2

MIRRORS

Polished Stainless steel mirror {1 mm thick) Size:
400x300x1.0mm vertically above each basin 670mm
above floor - screw fixed with countersunk stainless
steel Philips screws on four corners. Rear surface of the
mirror and plastic wall-plugs securely epoxy-glued to

wall
No

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO 12

PAINTWORK

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

PAINTWORK, ETC TO NEW WORK ON

WORK GROUP 152

FLOATED PLASTER SURFACES WITH

One coat Dulux trade alkali resistant plaster primer,
apply one Dulux Trade universal undercoat and two
coats full strength.dulux peariglo solvent based
enhamel (or similar approved)

Internal walls

CONCRETE SURFACES WITH

Apply one coat , and, while it is still wet. sprinkle
dry, washed river sand over the surface, stop and
apply undercoat to seal the surface. Allow overnight
drying and apply one finishing coat

Concrete floors

FIBRE-CEMENT SURFACES WITH

Two coats pure acrylic paint on

Fascias and barge boards

METAL SURFACES WITH

Carried Forward
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Brought Forward

Clean with galvanised iron cleaner.apply one coat

galvanised iron primer.one coat undercoat and two
coats enamel

Door frame

Security gates

Global Roofing 0.60mm "Klip-Lok 700" concealed fix
galvanized roof sheeting with "Chromadek” finish

on one side including KL700 clips fixed to timber
purlins according to manufacturer's intructions

WOOD SURFACES WITH

Two coats oil wood primer on

Backs of frames, linings, etc not exceeding 300mm wide

One coat Dulux Supergrip primer wood primer.one
coat Dulux Trade Universal Undercoat.two coats

Dulux Pearlglo Waterbased Enamel paint on

Door frames
Doors

Prepare and apply two coats carbolineum on:

Roof timbers.

Carried Forward to Summary of Section No. 5
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SECTION SUMMARY - PROTOTYPE W1A-M

EARTHWORKS(PROVISIONAL)

CONCRETE, FORMWORK AND
REINFORCEMENT(PROVISIONAL)

MASONRY

WATERPROOFING

ROOF COVERINGS

CARPENTRY AND JOINERY
IRONMONGERY

METALWORK

PLASTERING

PLUMBING AND DRAINAGE(PROVISIONAL)
GLAZING

PAINTWORK
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Item
No

SECTION NO.6
BILL NO 1

EXTERNAL WORKS, ETC.(PROVISIONAL)

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

WORK GROUP 104 (EARTHWORKS)

SITE CLEARANCE, ETC.

Removal of surface vegetable matter

Allow for digging up, carting and depositing all grass,
rubbish, debris, building rubble, vegetation, hedges,
shrubs and trees not exceeding 200mm girth, bush, etc
to existing pond on site.

Removal of Topsoil

Excavate average 150mm deep to remove topsoil and
deposit on site in spoil heap for future use .

CONCRETE WALKWAYS

Earthworks

Excavate in earth to reduce levels not exceeding 2 m
deep.

Extra over all excavations for carting surplus excavated
material from the site.

Scarify ground to a depth of 150 mm and re-compact to
90% Mod. AASHTO density.
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Brought Forward
Approved G7 natural crushed stone as base course 150
mm thick compacted to 98% Modified AASHTO density
under pavings

WORK GROUP 110 (CONCRETE)

Concrete

Cement concrete 15 MPa/20mm stone in blinding
Cement concrete 25 MPa/20mm stone in walkways

Cement concrete 25 MPa/20mm stone in thickening to
edge of walkway

WORK GROUP 111 (FORMWORK)

Formwork

Extra for floating off smooth tops of pavings to falls with
a wood float and finish with a transverse broom-swept
stippled finish.

Semi smooth formwork to sides, edges and risers of
surface beds not exceeding 300mm high or wide

Construction and saw cut joints

Vertical Isolation joint through surface beds not
exceeding 300 mm thick including all necessary
formwork.

6mm wide x 20mm deep Flexible sealant "Sikaflex-Pro
2HP" or other approved sealant on polyethylene backing
cord in expansion joint between edges of concrete
paving.

WORK GROUP 114 (REINFORCEMENT)

Reinforcement

Reference 193 welded mesh reinforcement lapped
300mm at edge of adjoining sheets and bound with
annealed wire and laying in concrete surface beds
(Measured nett - no allowance made for laps)

Carried Forward
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Brought Forward

WORK GROUP 116(MASONRY)

Brick inlays

200 x 100 x 50mm Concrete brick pavers of
contrasting colour

Concrete brick pavers as expansion joint laid on edge
bedded in 1:6 cement mortar between concrete paving

WORK GROUP 120( WATERPROOFING)

Waterproofing

One Layer 250 Micron Waterproof Sheeting

One layer 250 micron polyethylene waterproof sheeting
in accordance with SABS 952 Type C lapped 150 mm at
joints and sealed with pressure sensitive tape and laying
under paving.

OPEN STORMWATER CHANNELS

WORK GROUP 104 (EARTHWORKS)

Earthworks

Excavate for channel not exceeding 1m deep

Extra over excavation in earth for channel for excavation
in soft rock

Ditto, in hard rock.

Extra over all excavations for carting away from the site
surplus excavated material

Keep the rainwater channel excavations free from water

Scarify ground to a depth of 150 mm and re-compact to
90% Modified AASHTO density.

Approved G5 natural crushed stone as base course 150
mm thick compacted to 95% Modified AASHTO density
under pavings
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Brought Forward

WORK GROUP 110 (CONCRETE)

Concrete

Cement concrete 25 MPa/20mm stone in stormwater
channel

WORK GROUP 111 (FORMWORK)

Formwork

Semi smooth formwork to sides, edges and risers of
stormwater channel not exceeding 300mm high or wide

Extra for floating off smooth tops of stormwater dished
drains to falls with a wood float

10mm Thick Jointex or other approved
compressible joint filler

10mm Joints not exceeding 300mm high

WORK GROUP 114 (REINFORCEMENT)

Reinforcement

Reference 193 welded mesh reinforcement lapped
300mm at edge of adjoining sheets and bound with
annealed wire and laying in concrete stormwater
channels (Measured nett - no allowance made for laps)

WORK GROUP 120( WATERPROOFING)

Waterproofing

10mm Wide x 10mm deep in vertical expansion joints
between concrete and concrete or brick surfaces,
including raking out expansion joint filler as necessary

OVERFLOW CHANNEL

WORK GROUP 104 (EARTHWORKS)
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Brought Forward

Earthworks

Excavate to reduce levels in pickable material not
exceeding 2m deep for overflow channel

Scarify ground to a depth of 150 mm and re-compact to
90% Modified AASHTO density.

Extra over all excavations for carting away from the site
surplus excavated material

Approved G5 natural crushed stone consolidated in 150
mm thick layers and compacted to 95% Modified
AASHTO density in stormwater channel overflow berm

WORK GROUP 146 (DRAINAGE)

Reno Mattresses of 2.7mm diameter PVC coated

galvanised wire boxes laced together and filled with
broken stone

300mm Thick Reno mattress formed of 3500 x 1000mm
boxes properly bonded in accordance with the
manufacturers instructions, the last 300mm to be buried
into insitu ground.

WORK GROUP 110 (CONCRETE)

Concrete

Cement concrete 25 MPa/19mm stone in reno mattress
kicker beam or holding down strip

GREY WATER DISPOSAL

Class 34 uPVC pipes laid in and including class B
bedding, compacted selected fill blanket,
excavations and backfilling.

110mm uPVC Pipes

Extra over uPVC pipes for fittings

110mm fittings
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Brought Forward

Sundries
110mm PVC gulley trap, head, grate and precast

concrete gulley surround frame size 360 x 360mm set
on concrete

INSPECTION CHAMBERS, MANHOLES, ETC

Supply and construct pre-cast concrete manholes,
complete with cover and frame and and heavy duty
precast concrete lid as per drawings within the
following depth ranges (depth measured from invert

level to top of the manhole)

1000mm dia. Manholes

Over 1.5m up to 2.5m

SOAKAWAY

1500 x 1500 x 2300mm deep french drain/soak away
filled with 20-100mm washed stones covered with A6
Bidim wrap including 110mm diameter inlet pipe,300mm
insitu material top layer and hipped imported material as
specified by the engineer.

SEWERAGE DISPOSAL

Class 34 uPVC pipes laid in and including class B
bedding. compacted selected fill blanket.
excavations and backfilling.

110 mm Pipes laid in and including trenches not
exceeding 1 m deep

110 mm Pipes laid in and including trenches exceeding
1 m deep and not exceeding 2 m deep

Extra over uPVC pipes for fittinas

110mm Roding eye
110mm Plain Bend

110mm Inspection bend.
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Brought Forward
110mm Inspection junction
110mm Inspection eye bend
110mm Reducing junction
110mm Double junction
110mm Long radius bend

INSPECTION CHAMBERS, MANHOLES, ETC

Storm water manhole out of 200mm bottom slab
(20Mpa/19) reinforced with mesh ref 395.450 x
450mm heavy duty manhole cover and frame on top
of 230mm corobrick plastered NFX brick

sides. withdifferent sizes of uPvc channel, concrete

benching finished with 20mm screed.overall
manhole size 890 x 8§90 x 1500mm deep.

Manhole depth 1.00 - 1.50m

WATER RETICULATION (SABS APPROVED
PIPES & FITTINGS)

Carried Forward
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54

55

56

57

58

59

Brought Forward

Prices for pipes in ground are to include for
excavations, for 100mm bed of river sand under
pipes and for selected backfilling, with no stones

larger then 10mm, to 300mm above pipe before
remainder is backfilled. All backfilling is to be

compacted in layers to 93% Mod AASHTO and
surplus excavated materials is to be spread and
levelled within 50m of the trench

HDPE pipes

52mm Diameter HDPE pipe

Extra over HDPE pipes for "Plascon" fittings

52mm female adaptor.
90 Degrees equal tee.

52 x 15mm Reducing tee

TESTING

Allow for testing water reticulation pipework system

Allow for connecting water reticulation pipework to
existing water supply main.

Allow for connecting new sewer line to the existing.

Allow for testing sewerage pipework system

Carried to Final Summary
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Item
No

10

11

12

13

14

16

SECTION NO.7
BILL NO 1

PRELIMINARIES & GENERALS

WORK GROUP 160 (ELECTRICAL INSTALLATION)

CONTRACTUAL ITEMS

Provision of securities

Provision of Insurance

Allowance of twelve months guarantee of works
Provision of compliance certificates

Other contractual items not detailed above

FIXED COST ITEMS

Establishment of offices on site

Establishment of storage facilities on site

Establishment of ablution facilities on site

Maintenance of offices, storage facilities and ablutions
Removal of storage of all facilities on completion of work
Other fixed costs not detailed above

TIME RELATED ITEMS

Project Supervision

Project Administration

Other overheads( travel, accomodation., etc)

Other time related items not detailed Above

Carried Forward
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16

17

18

19

20

21

Brought Forward
Health and Safety representative of the electrical sub-

contract, who should also be an accredited person
registered as an installation electrician.

GENERAL ITEMS

Training of clients representative(s) at ' practical
completion"

Training of clients representative(s) at 'end of defects
liability period"

Provision of record drawings
Provision of operating and maintenance manuais

Other General Items not detailed above

Carried Forward to Summary of Section No. 7
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BILL NO 2

LV RETICULATION

WORK GROUP 160 (ELECTRICAL INSTALLATION)

LT DISTRIBUTION

DISTRIBUTION BOARDS

'Supply the following Distribution Boards complete
with all switchgear, accessories as specified on the
schematic layouts. all fitted in the factory and
tested. including delivery to Site and off-loading but
excluding cable terminations.

'DB-A

'Install and connect up. including earthing and
conduit terminations but excluding cable
terminations.

'‘DB-A

'CABLES and EARTH WIRE (PROVISIONAL)

'Rates to include for supply, delivery and installation

via sleeves. cable tray or fixed to surface but
excluding terminations, joints. cable trays or
sleeves for 600/1000 Volts cables and earth wires:-

'PVC/PVC/SWAJ/ECC/PVCI copper cables

‘Bmm? x 2 core
'4 mm? x 2 core

'CABLE TERMINATIONS

'Supply. delivery, installation and labour for making-
off. terminating and connecting cables and earth
wires including glands. shrouds. lugs and
connections for the following cables and earth
wires:-

Carried Forward
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Bill No. 2

LV RETICULATION

Makhoba & Associates
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Brought Forward

'PVC/PVCI/ISWA/ECC/PVC/ copper cables

'8Bmm? x 2 core
'4mm? x 2 core

'EARTHING AND BONDING

'Earth and Bond the complete all the distribution boards
in accordance with the Specifications and SANS
Standards.

'TEST AND COMMISSION

'Test and Commission the complete installation in
accordance with the Specifications and SANS
Standards

'Issue a Certificate of Compliance (CoC) in accordance
with the SANS 10142-1 (2017) requirements per DB.

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO 3

CABLE LADDER AND SLEEVES

WORK GROUP 160 (ELECTRICAL INSTALLATION)

SLEEVES

Supply and install the following underground
sleeves

50mm Diameter

50mm Diameter slow radius bends

75mm Diameter

75mm Diameter slow radius bends
'EXCAVATION

'‘Excavate and backfill of a sleeve trench 600mm

deep x 300mm wide including 200mm deep bedding
material and compacting.

'Ordinary material
'Extra over rate for soft rock
'Extra over rate for hard rock

'SUNDRIES

'Earth and Bond the complete Cable Racking distribution
installation in accordance with the Specifications and
SANS Standards.

Carried Forward to Summary of Section No. 7
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Item Quantity Rate Amount
No

BILL NO 4

LIGHTING AND SMALL POWER

WORK GROUP 160 (ELECTRICAL INSTALLATION)

'‘CONDUITS

'Supply and install PVC conduit complete with all

accessories including couplings. bending, fixings
and waste fixed as specified.

1 | 20mm Conduit m 540

'CONDUIT BOXES

‘Supply and install boxes complete with all
accessories, including conduit terminations

2 | '60 mm round, 60 mm deep PVC box for 20 mm conduit
fixed in sofit or brickwork or ceiling void No 85

3 | "100 x 50 x 50 mm galv. box, flush mounted in brickwork No 5

4 | 100 x 100 x 50 mm galv. box, flush mounted in
brickwork No 1

'‘CONDUCTORS AND CABLES

'Supply and install PVC insulated copper
conductors in required colours drawn into conduit
or in trunking

5| 1.5 mm? m 1620
6 | 2.5 mm? m 5
7 | '4 mm? m 5
'OCCUPANCY SENSORS
Carried Forward R

ELECTRICAL INSTALLATION
Bill No. 4

LIGHTING AND SMALL POWER
Makhoba & Associates
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Brought Forward

'Suppy. deliver and store the following occupancy
sensor complete with all accessories

'Occupancy sensor complete

'LIGHT SWITCHES

'Flush mounted switch unit complete with cover
plate and all accessories

'16A, Single Lever, One Way

'"16A, 2 Lever, 1 Way
"16A, 1 Lever, 2 Way
'Photocell

‘LIGHT FITTINGS

'Suppy. deliver and store the following light fittings
complete: inclusive of lamps

"Type B

‘Install, fix and connect to surfaces as indicated,
inclusive of lamps:

"Type B

'ISOLATORS

'Supply and install isolators mounted as specified
complete with cover plate and all accessories

' 20 Amp Double pole surface isolators installed surface
on wall, weather proof

'30 Amp Double Pole Surface isolators installed surface
on wall

Carried Forward
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17

18

Brought Forward

'"EARTHING AND BONDING

'Earth and Bond the complete Bill No.2 installation in
accordance with the Specifications and SANS
Standards.

'TEST AND COMMISIONING

"Test and Commission the complete Bill No.2 installation
in accordance with the Specifications and SANS
Standards.

Carried Forward to Summary of Section No. 7
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Item
No

BILL NO 5
PROVISIONAL SUM

LIGHTNING PROTECTION

WORK GROUP 160 (ELECTRICAL INSTALLATION)

Allow for a provisional amount of R 30 000.00 for
installation of lightning protection.

Allow for profit and Attendance on the above item.

Carried Forward to Summary of Section No. 7
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Bill
No

SECTION SUMMARY - ELECTRICAL INSTALLATION

PRELIMINARIES & GENERAL
LV RETICULATION

CABLE LADDER AND SLEEVES
LIGHTING AND SMALL POWER

PROVISIONAL SUM

Carried to Final Summary
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No

SECTION NO.8
BILL NO 1

PROVISIONAL SUMS ETC

Preambles
TheTenderer is referred to the relevant Clauses in the

separate document Model Preambles for Trades (2008
Edition)

SUPPLEMENTARY PREAMBLES

Work executed by direct contractors

Work listed under the heading "DIRECT
CONTRACTORS WORK" will commence during the
excecution of this contract and the contractor shall allow
free access to the site for these direct contractors. The
contractor shall prepare a programme in conjunctionwith
these direct contractors in order to complete the work
successfully. The direct contractors will be regarded as
nominated sub-contractors but payment will not be
made to them via the contractor. The estimated values
of these contracts are listedto enable the contractor to
determine profit and attendances, if required

General

Unless otherwise described, all prime cost amounts and
provisional sums exclude the cash discount of 5% and
include for delivery to site of all articles concerned

All prime cost amounts and provisional sums are net
and include for delivery to siteof all articles concerned

Preliminaries

The contractor is referred to the Preliminaries for further
amplification of "Prime Cost Amounts and Provisional
Sums"

Carried Forward

PROVISIONAL SUM

Bill No. 1

PROVISIONAL AMOUNTS
Makhoba & Associates

-140-

Quantity

FLORATON PRIMARY SCHOOL

Rate

WIMS NO:059198

Amount




FLORATON PRIMARY SCHOOL
WIMS NO:059198

Brought Forward R

WORK GROUP 190

RENOVATIONS TO EXISTING PIT TOILETS

Allow a provisional sum of R 550 000 (Five Hundred

Fifty Thousand Rands ) for renovation to existing .
ablutions. Item 550 00000

Carried to Final Summary R
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Health & Safety Bill of Quantities

Date: 07 August 2023

Client: Department of Public Works
Contract Number: WIMS 059189
Project: floraton PS

Failure, by the Tenderer, to price the items indicated below individually or per item will resuit in the Tender being deemed non-responsive. The
legal requirements contemplated in the Construction Regulations (CR) 5(1)(9):

“A Client must ensure that potential principal contractors submitting tenders, have made adequate provision for the cost of health and safety
measures” and CR 5(1)(h) A client
must ensure that principal contractor to be appointed has the necessary competencies and resources to carry out the construction work safely”

Shall apply and will be used to motivate the disqualification of the Tender. The contractor’s attention is further drawn to Section 41 of the
Occupational Health and Safety Act No. 85 Of 2014: This Act not affected by agreements

Subject to the provisions of sections 10 (4) and 37 (2), a provision of this Act or a condition specified in any notice or direction issued there
under or subject to which exemption was granted to any person under section 40, shall not be affected by any condition of any agreement,
whether such agreement was entered into before or after the commencement of this Act or before or after the imposition of any such condition,
as the case may be.

Note to Principal Contractor

Prior to pricing the principal contractor must familiarize him/herself with the Occupational Health and Safety Act No. 85 of 1993,
Construction Requlations 2014, the National Environmental Act No. 107 of 1998 and its Requlations, other relevant Requlations and
Standards as well as project specific Safety, Health &Environmental specifications.




ITEM DESCRIPTION UNIT Qry RATE AMOUNT (R)
1 |OHS Management
1.1 |Aflow for the necessary Workman’s Compensation Fund
or FEM contributions for the duration of the project with  |Once off
and including renewals
1.2
Allow for the preparation and approval of project-specific Once off
H&S Plan & File [CR 7{1)a)]
1.3 |Allow for the implementation and maintenance of project- Monthl
specific H&S Plan & File. [CR 7] ¥
1.4 |Allow for provision of telecommunication, facilities for the Monthi
appointed Construction Health & Safety Officer Y
2 |Emergency Preparedness
& Allow for provision of Basic Emergency Preparedness Monthl
and Response equipment & at least Level 2 First Aider/s y
2.2 |First Aid Kits ‘ Once off
2.3 |Allow for the provision of fire extinguishers with servicing
. Annual
and maintenance
2.4 |Provision of air horns Once off/ As required
2.5 |Erect fencing 1.8m high between the construction site
and operational school. Fencing is to be covered with Once off
shade netting
2.6 |SANS approved safety netting (orange color with
L ) Meters
minimum of 1,2 meters high)
3 |PPE: Provide, supply and maintenance for each
worker the following SANS approved personal
protective equipment & clothing as per the site-
specific risk assessments:
3.1 |Hi Visibility conti-suit (Min 2 per staff) Annuall As required R
3.2 |Steel Toe-Capped Safety Boots Annual/ As required R
3.3 |Hi-Visibility Safety Vest Annual/ As required R
3.4 |SABS Approved Hard Hat (High Density polyethylene, & |Annual/ As required R
6-point fining)
3.5 |Rain Suits Annual/ As required R
3.6 |Steel Toe Capped Gumboots Annuall As required R
3.7 |Dust Masks (Stipulate FFP): No R
3.8 |Face Mask (respiratory protection No R
3.9 |Safety Glasses No R
3.11 |Gloves (Stipulate Type): No R
3.12 |Surgical Gloves ( for security and cleaning team) No R
3.13 |Personal Fall arrest and rescue equipment with and Annual/ As required R
including life lines and associated equipment
3.14 |Other: Annual/ As required R
4 |Training:
4.1 |Safety Representative Training Once Off R
4.2 |Fire Fighting Training Once off R
4.3 |Allow for HIV/AIDS awareness and Implementation Once Off
programmes, including STl and TB
4.4 |Allow for all compulsory health and safety awareness Annual
programme
5 |H&S Salaries: 3
5.1 |CHS Manager (N/A) Monthly R
5.2 |CHS Officer- Part-Time Monthly R
5.3 |Other: e.g SHE Reps Monthly R
6 |Specific H&S ltems:
6.1 |Allow for Pre-employment medical examinations: yearly ~[Pre-placement, Annual R
6.3 |Allow for exit medical examinations Once Off
6.4 |Non contact thermometers Annual/As required R
6.5 |Spill Kit No R
6.6 |Hand Sanitiser No
6.7 |Cleaning and detergents for Disinfection/sanitizing No

everyday




6.8 |Provision for the supply and maintenance of Road Traffic |Once Off R .
Signs as in terms of the South African Road Traffic Signs
Manual complete
7 |Safety Signage:
7.4 |Construction Boards Once off R -
7.2 |Warning /Information signs and symbols Once off R -
7.3 |Emergency Assembly point Once off R -
7.4 |Ladies and Men's Toilets Once off R -
8 |Environmental
. . . . It
8.1 Provide for adequate handling and storage of materials em
so as to minimize contamination of ground, air or water.
8.2 |Provide for the adequate and safe collection and disposal |tem
of Biological waste material from site by an approved
method.
8.3 |Provide Ablution Facilities separate for males and Monthly
females and Eating Area for workers.
8.4 |Provide for adequate e dust control measure, mcludlng ltem
regular watering of access route L
8.5 |Allow for the pumping out of the existing septlc tanks  [Once off
8.6 Dnsposal of hazardous chemlcals and contamlnated soil Item ‘
8.7 |Provide for rehabilitation on complet|on of site areas Once off R -
Total: R0,00

Enter Name Here
Safety Officer (CR8(5))

Enter Name Here
Construction Manager (CR8(1))




Item
No

Carried to Final Summary

OCCUPATIONAL HEALTH & SAFETY
Bill No. 1

Empty Bill - System Generated
Makhoba & Associates

-142-

Quantity

FLORATON PRIMARY SCHOOL

Rate

WIMS NO:059198

Amount




Section
No

FINAL SUMMARY

PRELIMINARIES & GENERAL
ALTERATIONS

PROTOTYPE W1A-R
PROTOTYPE W1A-T
PROTOTYPE W1A-M

SITE WORKS

ELECTRICAL INSTALLATION
PROVISIONAL SUM

OCCUPATIONAL HEALTH & SAFETY

Sub Total

ADD:Value added Tax @ 15%

Carried to Form of Tender
Makhoba & Associates
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Revision 9

C3.1 SCOPE OF WORKS
GCC FOR CONSTRUCTION WORKS (Edition 2 of 2010)

Scope of Works complied in accordance with SANS 10403 where reference is made to this part of SANS 1921-1:2004

Project title:

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

Tender no: ZNTU01888W |Project Code: | 059198
SECTION 1
1 EXTENT OF THE WORKS
1.1 |EMPLOYERS OBJECTIVES

1.2

1.3

1.4

1.5

2.1

2.2

23

The upgrade of the school's existing sanitation infrastructure including associated external works.

OVERVIEW OF THE WORKS

The upgrade of the school's existing sanitation infrastructure, constructing 3 new toilet blocks etc, including
external works.

EXTENT OF THE WORKS

The upgrade of the school's existing sanitation infrastructure, constructing 3 new toilet blocks etc, including
external works.

LOCATION OF THE WORKS

6 No Via Ammania, Aquadene, Richards Bay
TEMPORARY WORKS
All temporary work to comply with the Occupational Health and safety Act (Act 85 of 1993)

ENGINEERING
EMPLOYER'S DESIGN

Not applicable
DESIGN BRIEF

Not applicable

DRAWINGS

See list of drawings/Annexure's attached to this document.

2.4

3.1

DESIGN PROCEDURES
Not applicable

PROCUREMENT
PREFERENTIAL PROCUREMENT PROCEDURES

This tender will be subject to the implementation of the Preferential Procurement Regulations, 2022, pertaining to
the Preferential Procurement Policy Framework Act, Act Number 5 of 2000 and the relevant Supply Chain
Management Legislation and the KwaZulu-Natal Supply Chain Management Policy Framework published by the
KwaZulu-Natal Provincial Treasury. Tenderders are referred to www.kzntreasury.gov.za for access to the relevant
documents.

Tenderders are advised to familiarize themselves with the contents of the KwaZulu-Natal Supply Chain
Management Policy Framework regarding Preference Point Systems, evaluation of tenders appeals and other
matters.
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3.2 RESQURCE STANDARD PERTAINING TO TARGETED PROCUREMENT
NOTE : This project will be adjudicated as not exceeding R 50,000 000,00

3.3 SCOPE OF MANDATORY SUBCONTRACT WORK
Not applicable

3.4 PREFERRED SUBCONTRACTORS/SUPPLIERS
Not applicable

3.5 SUBCONTRACTING PROCEDURES
Not applicable
CONSTRUCTION

41 APPLICABLE SANS 2001 STANDARDS FOR CONSTRUCTION WORKS
The Contractor is referred to the "Model Preambles to Trades - 2008", any "Supplementary Preambles”, the
Electrical Specifications and Mechanical Specification for full descriptions of materials and methods referred to in
these Bills of Quantities/Lump Sum documents, insofar as they apply. The Contractor is advised to study the
"Standard Preambles to all Trades", any "Supplementary Preambles”, the Electrical Specifications and Mechanical
Specification, before pricing Bills of Quantities/Lump Sum documents.
Where the description in the Bills of Quantities/Lump Sum documents differ from those in the Standard Electrical
Specifications, the descriptions in the Bills of Quantities/Lump Sum documents are to apply. No claim whatsoever
will be allowed in respect of errors in pricing due to brevity of description of items in the Bills of Quantities/Lump
Sum documents which are fully described when read in conjunction with the relevant Preambles and/or
Specifications. Suppliers of materials and the like, whose quality systems apply with one or more of the
SABS/SANS ISO 9000 Series should be used whenever possible in the absence of a particular SABS/SANS
Specification Standard Mark.
Wherever the words "shall be deemed to be included in the description”, "shall be stated" or other words having
the same effect, appear in the Standard System, it shall be deemed that all descriptions in these Bills of
Quantities/Lump Sum documents incorporated such inclusions and statements whether specifically stated or not.
The Contractor is hereby informed that where SABS/SANS Specifications are referred to in these Bills of
Quantities/Lump Sums documents and Specifications thereto, then ONLY the Specification of Work Clauses will
apply. The method of measurement and payment clauses will NOT apply to this Contract.
The Contractor is hereby informed that risk of collapse and keeping excavations free from water (excluding
subterranean water) generally are deemed to be included in the descriptions unless accommodated in the system
of measurement. Please refer to the Geotechnical Investigation report when included at the end of these tender
documents.
Whenever reference is made to "Sub-Contractor’, "Nominated Sub-Contractor” or the like in the specifications
included or referred to in these Bills of Quantities/Lump Sums documents, it shall be deemed to mean "Contractor”
as defined.

4.2 APPLICABLE NATIONAL AND INTERNATIONAL STANDARDS
See above 4.1

4.3 PARTICULAR / GENERIC SPECIFICATIONS
The Contractor is referred to the following documents whether attached to this document or not:
SPECIFICATION PAGES
Specification for HIV/AIDS Awareness (CIDB) HIV1 TO HIV3
Specific Construction, Safety, Health and Environmental Plan
Model Preambles for Trades 2008 1to 49
General Electrical Specification E/1 to E/20
Lightning Protection Installation LP/1 to LP/6

4.4 CERTIFICATION BY RECOGNIZED BODIES

Only contractors registered with the Electrical Contracting Board of South Africa in accordance with the
Regulations of the Occupational Health and Safety Act will be accepted and permitted to do work under this
contract.
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4.5 AGREMENT CERTIFICATES
Not applicable
4.6 PLANT AND MATERIAL PROVIDED BY THE EMPLOYER
Not applicable
4.7 SERVICES AND FACILITIES PROVIDED BY THE EMPLOYER
Not applicable
4.8 OTHER SERVICES AND FACILITIES
The Contractor shall provide any artificial lighting which may be necessary or required for the proper execution of
the works, and provide electric power and water required by all Sub-Contractors, Nominated Sub-Contractors and
Sub-Contractors appointed directly by the Administration.
The Contractor shall give all notices and pay all fees in connection with temporary electrical and water connections
and shall connect temporary Electrical and Water meters for and pay for all current and water consumed.
The Contractor is advised that the permanent light fittings and water points of any kind installed in the Works are
not to be used to provide temporary lighting and supplement water requirements for construction purposes.
MANAGEMENT
5.1 APPLICABLE SANS 1921 STANDARDS
Tenderders are referred to
SECTION 2 ;: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-1:2004 IN THIS DOCUMENT
5.2 RECORDING OF WEATHER
The Contractor shall keep record of abnormal climatic conditions to facilitate the adjudication of claims for
extension of the contract period.
The Contractor shall allow in his programme for the following number of days for rain days (rain > 10mm per day)
as per the table below:
CURRENT YEAR YEAR + 1
January w/days 3
February w/days 3
March w/days 3
April w/days 3
May w/days 3
June w/days 3
July w/days 3
August w/days 3
September w/days 3
QOctober w/days )
November w/days B
December w/days 3 3
5.3 MANAGEMENT MEETINGS
In order to facilitate the smooth functioning of the Works and to ensure the closest co-operation between all the
parties concerned, the Employer will call for regular meetings to be held on the site, at which a senior member of
the Contracting firm and the General Foreman of the Works will always be required to be present.
In addition to the above, other persons will be required to attend these meetings as and when their presence is
necessary, e.g., Consultants in all disciplines, representatives of the various Sub-Contractors, etc.
Proper minutes of these meetings will be kept by the Employer\Principal Agent and copies will be circulated to all
persons attending the meetings and to others who need to be kept informed.
5.4 FORMS FOR CONTRACT ADMINISTRATION
The Employer shall provide all necessary forms.
55 ELECTRONIC PAYMENTS

The Contractor shall provide all required information to the Employer to facilitate electronic payments upon request.
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5.7
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DAILY RECORDS

The Contractor shall keep daily records of people and equipment employed as well as a site diary in respect of
work performed on the site.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number and description of tradesmen and labourers employed by him and all Sub-Contractors on
the works each day.

At the end of each week the Contractor shall provide the Principal Agent with a written record, in schedule form,
reflecting the number, type and capacity of all plant, excluding hand tools, currently used on the works.

BONDS AND GUARANTEES

The Contractor shall within 14 calendar days after receiving notice from the Engineer and prior to receiving a
completed copy of this agreement, including the schedule of deviations (if any), contact the Employer's agent
{(whose details are given in the contract data) to arrange the delivery of any bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the conditions of contract identified in the Contract Data.

5.8

PAYMENT CERTIFICATES

Requirements will be in accordance with the Employers prescriptions.

5.9

PERMITS

The Contractor is advised that, in the case of an existing building or institution, all security measures in force will
remain in operation and he must acquaint himself and his Employees with them as he and his Employees will at all
times be subject to these measures.

The Contractor will on no account extend his operations beyond the confines of the building site as indicated by
the Employer and must ensure that all his Employees are made aware of these limits. Any Employee disregarding
this instruction and found outside the limit of the building site without authority, shall be redeployed immediately
and shall not again be employed on this Contract.

The Contractor will be responsible for ensuring that this instruction is strictly enforced and must provide and
remove upon completion or when directed, such other necessary temporary barriers, fences, etc., as may be
required and is to allow opposite this item for any charges he may wish to make in this connection.

The Employer will accept no responsibility whatsoever for damage to or the loss of plant, materials, etc., from the
site.

5.10

5.11

Clause
Numbers
41.7

PROOF OF COMPLIANCE WITH THE LAW

The following certificates must be provided before first delivery is taken:
- HIV/STI Report (Bound into this document)

- Electrical Compliance Certificate

- Plumbing Compliance Certificate

- Lightning Certificate

- Soil Protection Certificate

- Concrete test and cube certificates

- Waterproofing Guarantee certificates

- TR1 and TR2 prefabricated roof truss certificates
- Soil compaction certificates

- Electrical and Mechanical test certificates

- Plumbing and drainage pressure test certificates
- Fire Compliance Certificate

- Entomology Certificate

- SANS 10400-A:2010 compliance certificates

- Latest National Building Regulation

INSURANCE PROVIDED BY THE EMPLOYER
Not Applicable

SECTION 2

SPECIFICATION DATA ASSOCIATED WITH SANS 1921-2004

The requirements for drawings, information and calculations for which the Contractor is responsible are:
Page 4 of 6
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4.2.2

4.2.3

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Prefabricated roof trusses design must be submitted for approval 30 days prior to erections.

The responsibility strategy assigned to the Contractor for the works is:
Strateay A
The structural engineer is:

Consult Three Architects & Assaciates (Pty) Ltd

Drawings & other info are to be submitted in accordance with the contractors programme

N/A

4.3

The planning, programme and method statement are to comply with the following:

N/A

4121

4.12.2

Samples of materials

The work is to be executed with materials of the best specified and in the most substantial and workmanlike
manner under the inspection of the Employer and to his satisfaction.

The Contractor shall furnish, without delay, such samples as called for or may be called for by the Employer, who
may reject all materials or workmanship not corresponding with the approved sample.

The samples of materials, workmanship and finishes that the Contractor is to provide and deliver to the employer
are:

- Tile sample.

- Brick sample.

- Light fitting sample.

- Screed panel 2m x 2m impact test.

- Tested trial mix to be approved by the Engineer.

Fabrication drawings that the contractor is to provide to the employer are:

None

4.12.3

Office accommodation, equipment, accommodation for site meetings and other facilities for use by the
employer and his agents are:

OFFICE FOR FOREMAN

Provide, erect, maintain and remove at completion a suitable temporary office for the Contractor or his Foreman,
perfectly secured, lighted and ventilated and having a desk with drawers.

TELEPHONE

The Contractor shall provide a telephone on the site for the use of the Contractor and all Sub-Contractors for the
duration of the Contract, and must make the necessary application for connection, give all notices and pay all fees,
rentals and charges for the service and also for all calls.

OFFICE FOR INSPECTOR OF WORKS

Provide, erect, maintain and remove at completion a well constructed temporary office for the inspector of Works
not less than 4 x 3 m on plan and 3 m high to eaves to the approval of the Employer. The office shall be
constructed of wood framing covered externally with corrugated iron or corrugated asbestos and with a lean-to roof
covered with the same material as the external wall covering. The office shall be lined internally with soft board or
other approved material and a ceiling shall be provided of the same material as the internal lining. A suspended
wood fioor shall be provided and is to finish not less than 300 mm above the ground level. A lockable door and a
window, which provides adequate light and ventilation, shall be fitted.

An office constructed of 115 mm thick brick-work and provided with a screeded concrete floor and roofed and
ceiled as above described may be accepted as an alterative but prior permission of the Employer will be necessary
before construction of such an office is commenced and his requirements shall be stated and fulfiled by the
Contractor.

The office shall be fitted in an approved manner with a sloping topped desk of height and length suitable for the
laying out and studying of drawings, a desk or table with not less than two lock-up drawers, shelves, seating and
wash-stand, and the Contractor shall provide all necessary attendance.

TELEPHONE IN OFFICE FOR INSPECTOR OF WORKS
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The Contractor shall arrange for the installation of a lockable telephone in the Office for the Inspector of Works for
the duration of the Contract. The Contractor will be required to make the necessary application for connection and
give all notices on behalf of the Employer. The Employer will, however, be responsible for the direct payment of all
fees, rentals and other charges by Telkom for the service for the Inspector of Works and for all calls made from
this telephone.

SHED

Provide, erect, maintain and remove at completion, ample temporary sheds for the proper storage of materials and
for the use of the workmen, and remove when no longer required.

4.14.6

The requirement for provision and erection of signboards are:

Supply, erect, maintain and remove at completion a painted notice board, size overall 2800 x 2345 mm high sign
written to detail as Drawing No. T9506 which drawing is available from offices of the Department of Public Works.
Only the official notice board is to be displayed on the site and no Sub-Contractor’s boards will be permitted. The
Contractor, at his own cost, may provide a board on which all sub-contract firms' names may be sign written. The
notice board is to be to the approval of the Employer and is to be maintained in first class condition and placed
where directed at the entrance to the site and remain there for the duration of the Contract.

4171

4.17.3

417.4

4.18

4,22

Requirement for the termination, diversion or maintenance of existing services:

Should the Contractor come in contact with any underground cables or pipes during excavations, immediate
notification must be made to the Employer and all work in the vicinity of such cables, pipes, etc., shall cease until
authority to proceed has been obtained from the Employer. Should the Contractor damage underground cables or
pipes resulting in a disruption of services to an existing institution such damage shall be repaired immediately.

Services which are known to exist on the site:

Investigate and provide detail drawings.

Requirement for detection apparatus

None

ADDITIONAL HEALTH AND SAFETY REQUIREMENTS ARE:

By the submission of a tender, any Tenderder will, if awarded the contract to which this tender document relates,
be deemed to be the mandatory as envisaged by Section 37 (2) of the Act. As a mandatory the successful
Tenderder will be deemed to be the “principal contractor” and an employer in his/her/their own right with duties as
prescribed in the Act and accordingly will be deemed to have agreed to be solely responsible for ensuring that in
connection with the service to which this tender document relates, all work will be performed and machinery and
plant used in accordance with the Act. Should the Contractor, for whatever reason be unable to perform as
required by the Act, the Contractor undertakes to inform the Employer accordingly.

Tenderders are advised that it is a Condition of this Tender that a 'Construction Phase Safety, Health and
Environmental Plan’ specifically relates to the project for which tenders are being submitted and must be prepared
by the Tenderder and submitted with the other tender documents at the time of tender. Failure to do so will
invalidate the tender.

Tenderders are therefore advised to study the 'Construction Safety, Health and Environmental Specification’ which
is issued as part of this tender document, the Model Preambles to Trades - 2008, any project Specification
included in this tender document and any and all drawings which are referred to and issued as part of this tender
document before preparing their own project specific 'Construction Phase Safety, Health and Environmental Plan’ .
Tenderders are also advised that such a plan which is submitted with a tender but is incomplete or considered
inadequate by the Employer or his Representative will invalidate the tender.

The Contractor will be deemed to have satisfied himself with his obligations in terms of the Act and to have allowed
for all costs arising from compliance with the Act as no claim for exira costs arising from compliance with, and
obligations in terms of the Act will be entertained.

WORK BY NOMINATED AND SELECTED SUBCONTRACTORS COMPRISE:

[Provide list of applicable contractors]
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C3.2 - SPECIFICATION FOR HIV/AIDS AWARENESS |

1 Scope

This generic specification contains requirements applicable to the reduction of the risk of transfer of the
HIV virus between and among construction workers and the local community through the following four
strategies:

a) raising awareness about HIV/AIDS;
b) providing construction workers with access to condoms;
¢) HIV counselling, testing and referral services; and

d) Sexually Transmitted Infection diagnosis and treatment.

2 Normative references:

The following standard contains provisions that, through reference in this text, constitute provisions of this
standard:

SANS 4074 1SO 4074, Condom Rubbers

3 Definitions and Abbreviations

3,1 Definitions
Construction Worker: all persons in the employ of the contractor or in the employ of any of the
subcontractors contracted by the contractor.

Local Community: the communities local to the site which are most likely to have contact with the
construction worker and, in particular, sex workers in those communities.

Service provider: the natural or juristic person recognised by the South African Department of Health
as specialist in conducting Aids Awareness Programmes.

3,2 Abbreviations

STi: Sexually transmitted infection
HiV: Human Immunodeficiency Virus
AIDS: Acquired Immune Deficiency Syndrome

4 Objectives
The objectives are to:
a) reduce the risk of transfer of the HIV virus between and among construction workers and the local

community;

b) raise awareness amongst construction workers and the local community of the risk of infection with
the HIV virus;

¢) promote early diagnosis; and

d) assist affected individuals to access care and counselling.

5 Requirements

5,1 General requirement

The contractor shall, in order to satisfy the objectives stated in 4:

a) make condoms complying with the requirements of SABS ISO 4074 available to al construction
workers at readily accessible points on the site, suitably protected from the elements, for the duration
of the contract;

b) either place and maintain HIV/AIDS awareness posters of size of not less than A1 in areas which are
highly trafficked by construction workers, or provide construction workers with a pamphlet, in
languages largely understood by construction workers, which

¢) encourage voluntary HIV/STI testing;

d) provide information concerning counselling, support and care of those that are infected services; and
e) comply with the requirements of 5.2.
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The provisions of 5.1 ¢) and d) do not apply to this contract.

5,2 HIV awareness programme

53

5.21 The contractor shall:

a) engage a qualified service provider as described in the scope of works to conduct an
HIV Awareness Programme which is structured to achieve the outcomes stated in
5.2.3 for contract workers as soon as a construction workers camp is established
and populated or, where no such camp is established, within two weeks of the
commencement of a significant portion of the works and at subsequent intervals, if
any, provided for in the scope of works; and

b) arrange for, provide a suitable venue, and instruct all construction workers to attend
the HIV Awareness Programme and notify the Employer's Representative of the
date, time and venue whenever a session with construction workers is conducted.

Note: The National Department of Public Works maintains a list of qualified service providers.

5.2.2 The contractor shall do nothing to dissuade construction workers from attending such an
HIV Awareness Programme and shall take all reasonable steps to ensure that a minimum
of 90% of construction workers engaged in the works attend such a programme, when it is
conducted.

5.2.3 The outcomes of the HIV Awareness Programme shall as a minimum, result in contract
workers exposed to such a programme being able to:

a) communicate the existence of problems of HIV and be able to outline the
consequences of transmission of HIV to or from the local community;

b) recall and communicate the mode of HIV transmission and preventative measures
including the proper use of the condom.

The HIV/ Aids awareness programme described in 5.2 is to be repeated at four month intervals
throughout the duration of the contract. (Four times in total, including the initial one at the
start of the contract)

Reporting

5.3.1 The contractor shall prepare and attach to his claims for payment a brief report which
outlines how the actions taken by the contractor in the period for which payment is claimed
satisfy the requirements and a schedule which lists the names, identity numbers, trade /
occupation and name of employer of all construction workers exposed to the programme
(see HIVISTI Compliance Report).

5.3.2 The employer's representative shall certify the report and schedule described in 5.3.1
whenever a claim for payment is issued to the employer.

Note: In the event that the contractor fails to satisfy the requirements of this specification, the employer
(Head: Public Works) may apply any of the sanctions provided for in the contract. Sanctions may include
the application of a financial penalty of .04% of the Contract Sum.

The HIV /Aids awareness programme described in 5.2 shall in addition be conducted for the benefit
of the local community on two occasions in the community centre nearest to the building site. The
contractor shall be responsible for inviting identifiable community-based institutions and
organisations, churches, and schools to participate in the programme.
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C3.3 - HIV/ISTI COMPLIANCE REPORT

|

Pro-forma reporting format in terms of the SPECIFICATION FOR HIV/AIDS AWARENESS

Project Code: 059198

Payment Claim number: Period covered by payment claim: [

1. Distribution of condoms (briefly describe where and how condoms are distributed).

3. Voluntary testing (briefly describe the actions taken / information provided to promote testing).

4. Counselling, support and care (summarise information provided).

5. HIV awareness programme (briefly describe action).
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6. Schedule of construction workers exposed to the HIV awareness programme.

Name Identity number Trade / occupation Name of employer

| hereby deciare the above to be a true reflection of actions taken to ensure compliance with the specification.

For Contractor: Employer's representative:
Name: Name:

Signature: Signature:

Date: Date:
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SOUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

PART C4. SITE INFORMATION
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C4.1 SITE INFORMATION
GCC FOR CONSTRUCTION WORKS (2 Edition of 2010)

Project title:

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

Tender No. ZNTUO01888W Project Code: 059198
C4.1 Site Information
ca1 GENERAL

(@) |The site is underlain by geologically recent deposits of windblown and redistributed sands.
These sands are derived from aeolian reworking of older dune sands that are ubiquitous
along the coastal area and adjacent interior of northern KwaZulu-Natal.

(b) [These sands have been found to be reasonably uniform comprising fine to medium grained
sand. In the field, the sand has loose consistencies and is unbedded. Sub-ordinate clay rich
seams are known to be present within the sand horizons at variable depths.

(¢} |The sands underlying the site are of a loose to medium dense consistency and will be prone
to sidewall collapse in a freestanding state. As such, shoring is recommended for all trenches
which are to be left open for an extended period of time or are in excess of 1.0m deep.

C4.2 |GEOTECHNICAL INVESTIGATION REPORT

(a)

Attached to annexures
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KWAZULU-NATAL PROVINCE
PUBLIC WORKS

REPUBLIC OF SCUTH AFRICA

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

PART C5 - DRAWINGS / ANNEXURES
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C5.1 - LIST OF DRAWINGS/ANNEXURES

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

Tender No.: ZNTU01888W

Project Code: 059198

(Where drawings/annexure's are issued, document compilers must insert the following
paragraph and list the applicable drawings/annexure's below.)

The following drawings/annexure's shall be issued during the Tender period to form part of the
tender documentation. Where applicable, drawings/annexure's could be re-issued to the
Contractor at commencement of the construction phase.

DRAWING NO

DESCRIPTION

201505-FLO-002

EXISTING TOILET BLOCK RENOVATED TO

201505-FLO-001

SITE DEVELOPMENT PLAN

201505-100-PROTOTYPE W1A-M

FLOOR PLAN, ROOF PLAN, SECTIONS AND ELEVATIONS

201505-102-PROTOTYPE W1A-M

SCHEDULES AND DETAILS

201505-100-PROTOTYPE W1A-R

FLOOR PLAN, ROOF PLAN, SECTIONS AND ELEVATIONS

201505-102-PROTOTYPE W1A-R

SCHEDULES AND DETAILS

201505-100-PROTOTYPE W1A-T

FLOOR PLAN, ROOF PLAN, SECTIONS AND ELEVATIONS

201505-102-PROTOTYPE W1A-T

SCHEDULES AND DETAILS

2022-01/90-01

HARD SURFACES, STORMWATER AND GREY WATER

TYPE WIA-M,R& T

RAFT FOUNDATION LAYOUT PLAN AND DETAILS
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EXPLANATORY NOTES AND INSTRUCTIONS ON THE USE OF THESE

MODEL PREAMBLES

1. The document

1.1

1.2

1.3

1.4

This document is published by and is available from the Association of South African Quantity Surveyors, P.O. Box
3527, Halfway House, 1685. Telephone (011) 315 4140. E-mail: administration@asags.co.za

The contents of this document are intended to cover workmanship and materials encountered in a significant
majority of projects. If a material is not encountered in a significant majority of projects, its preambie will in all like-
lihood not be included in this document

By its very nature, this document is a “Model” document and one that is designed to act as a basis upon which to
build. It is anticipated that it will be supplemented by a “Supplementary Preambles” document included in the text

of the bills of quantities that will include, inter alia, the following:

1.3.1 supplementary clauses of a general nature that practitioners may deem necessary to cover their own
individual requirements,

1.3.2 additional clauses pertaining to specific materials incorporated in a project and not covered by the Model
Preambles,

1.3.3  amendments to anything contained in the Model Preambles. A clause has been incorporated in the
“General” section of the document stipulating that anything contained in the "Supplementary Preambles”
which is at variance to that which is contained in the Model Preambles, will take precedence over the

Model Preambles and apply to the works in hand

It is intended that this document will be used by reference only in the text of the bills of quantities and will NOT be
bound or reproduced therein

2. The basic philosophy

2.1

22

2.3

Wherever possible, reference has been made throughout the preambles to South African National Standards
{SANS) to describe materials and methods respectively. It is therefore incumbent on the users of these preambles
to have ready access to the relevant Specifications and Codes. Where such Specifications or Codes do not exist,

suitable preambles have been compiled

These preambles have been designed to assist in abbreviating descriptions in the text of the bills of quantities and
practitioners are encouraged to make use of this facility. e.g. The description of a stormwater catchpit would read:

“Brick stormwater catchpit size internally 600 x 400 x 1 200mm deep to invert fitted with and including a 450 x
300mm x 59kg cast iron grating and frame”

Wherever alternatives exist in respect of materials or workmanship, specific choices have been made in these
preambles. Should users require different choices io specific items, these should be referred to in the

Supplementary Preambles as outlined in clause 1.3

3. Additional notes in the use of these Model Preambles

3.1

3.2

33

Concrete, Formwork and Reinforcement

The Project Specification embodied in these preambles was compiled in collaboration with the Authors of SANS
1200G, which forms the basis for the Concrete, Formwork and Reinforcement model preambles

Users of these preambles%re advised to submit a copy of the Model Preambles to the Engine,%?s’ involved in a
project for their scrutiny. Any amplifications, amendments, etc required by individual Engineers would then be
incorporated in the Supplementary Preambles referred to in item 1.3

Roof Coverings

The roof coverings included in these Model Preambles are limited in their content and therefore any roofing mate-
rial not included in these Preambles will need to have its full preamble included in the Supplementary Preambles

Structural Steelwork
The comments made under item 3.1 apply equally to Structural Steelwork

Note that the protective treatment of the structural steel covers only the treatment up to and including the primer
(and patching after erection). The finishing coats of paint must be fully described and included either in the
“Structural Steelwork” or in the “Paintwork” trade, as the practitioner wishes

(7
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GENERAL

A1

A.2

A.3

A4

A5

A6

A7

A.8

A9

1

APPLICATION OF CLAUSES

These Model Preambles for Trades, and any Supplementary Preambles, shall be read in conjunction with and
shall form part of the descriptions of items in the bills of quantities

Where descriptions or Supplementary Preambles in the bills of quantities differ from these Model Preambles for
Trades, the descriptions or Supplementary Preambles in the bills of quantities shall take precedence. Where
supplementary preambles differ from descriptions in the bills of quantities, the descriptions in the bills of
quantities shall take precedence

Except where otherwise stated, all preambles contained in any individual Trade Preamble shall apply equally to
any work of a similar nature in all other trades

ABBREVIATIONS

The following abbreviations shali apply:

AASHTO - American Association of State Highway and Transportation Officials

AlSI - American Institute of Steel Industries

BS - British Standard

CKS - Coordinating Specifications issued by the Central Coordinating Committee under the
auspices of the South African Bureau of Standards

CSIR - Council for Scientific and Industrial Research

SANS - South African National Standards and the number following shall refer to the

relevant specification or code of practice as the case may be

MATERIALS AND WORKMANSHIP
Materials and workmanship shall be the best of their respective kinds. Only new and undamaged materials shall
be used in the Works. Materials to be permanently installed into the works shall not be used for any temporary

purposes on site. Work shall be to the approval of the Principal Agent and shall be executed in accordance with
the relevant manufacturer's written recommendations and instructions where applicable

PROPRIETARY PRODUCTS

For the purposes of submission of tenders, rates for items described in the bills of quantities by trade names,
catalogue references, etc shall be for the particular type and manufacture specified

The approval of the Principal Agent shall be obtained prior to any substitution and where products or materials
etc other than those specified are used, adjustments in the rates will be made if necessary

ASSEMBLING
Rates for manufactured items shall include assembling complete and handing over in proper working order
REFERENCES IN DESCRIPTIONS

Any references given in brackets at the end of certain descriptions shall refer to the felévant references on the
drawings.or schedules

WATER

Water shall be clean and free from injurious amounts of acids, alkalis, organic matter and other substances and
shall be suitabl&For its intended use =

APPLICATION OF THE NATIONAL BUILDING REGULATIONS
All work shall be executed in accordance with the requirements of SANS 10400

ACCURACY IN BUILDINGS

The dimensional and positional accuracy of the buildings and their component parts shall comply with Grade 1]
requirements of SANS 10155 unless otherwise stated

REFERENCES TO OTHER DOCUMENTS

References in these “Model Preambles for Trades” to other documents, including SANS, CKS and BS, shall
pertain to the latest edition thereof including all amendments thereto at the date for submission of the tender




|B. ALTERATIONS

B.1 ALTERATIONS
In taking down and removing existing work the utmost care shall be observed to prevent any structural or other
damage to remaining portions of the building. The Contractor shall ensure the stability of all structures during
alteration work
Special care shall be exercised during the progress of the work to ensure that any electrical installations, water
supply pipes, telephone and other services which may be encountered are not interfered with and notice shall
be given to the Principal Agent if any disconnection or alterations become necessary
The Contractor shall take all precautions necessary to prevent any nuisance from dust whilst carrying out the
work

B.2 MATERIALS FROM THE ALTERATIONS, CREDIT, ETC
Materials recovered from the aiterations (except where described as to be re-used or o be handed over to the
Employer) will become the property of the Contractor, who may allow credit in respect thereof where provided
for in the bills of quantities. Such materials shall not be re-used in new work without written permission from the
Principal Agent
Materials described as “removed” shall be removed from the site immediately.
Materials described as “handed over to the Employer” shall be carefully dismantled where necessary, neatly
stored under cover on the site where directed and protected from damage, until required
Materials described as “set aside for re-use® shall be carefully dismantled where necessary, cleaned, neatly
stored under cover and protected from damage until required for re-use. Any damage caused to such materials
during removal, storage or refixing shall be made good at the Contractor’s expense

B.3 DISPOSAL OF DEBRIS ETC
The Contractor shall be responsible for the removal from the site of all materials, debris and rubbish resulting
from the alterations

B.4 MAKING GOOD DAMAGED WORK
The Contractor shall make good in all trades to existing work where damaged or disturbed through the
alterations with all necessary new materials to match the existing

B.5 FORMING NEW OPENINGS OR ALTERING OPENINGS IN EXISTING WALLS
Where new openings are formed or openings altered in existing walls, the wall above the opening shall be
broken out and a new brick, in situ concrete or prestressed concrete lintel inserted, complete with all necessary
reinforcement, formwork, turning piece, efc, the Jambs and portions of openings as described shall be built up
with new brickwork or blockwork properly toothed and bonded to existing, cavities of hollow walls shall be
closed where necessary and finishes shall be made good all round and into reveals

B.6 BUILDING UP OPENINGS

Where existing openings are given in number as built up, the existing surfaces all round shall be prepared as
necessary, brickwork or blockwork properly toothed and bonded to existing, wedged up to underside of existing

lintef and finishes shall be made good on both sides .



|C. EARTHWORKS

CA DEMOLITIONS
C11 Nature and extent

Descriptions of demolitions give a rough guide only as to the scope of the work. Tenderers are
therefore advised to visit the site before submitting a tender and to acquaint themselves with the nature
and extent of the work to be done and the value of recoverable materials which are not to be re-used
or handed over to the Employer. Unless otherwise stated, loose furniture, kitchen and other equipment,
apparatus, machinery, etc shall remain the property of the Employer and the removal thereof does not

fall within the scope of this Contract

The Contractor shall completely demolish the buildings etc in a careful, skilful, practical and safe
manner down to 150mm below ground level

Demolitions shall include breaking up and removing:

all floors and surface beds:

all external screen walls, steps, ramps, aprons, surface water channels, rainwater sumps,
gulleys, etc attached to the building to be demolished:

all services, manholes, etc in ground to a point not less than 1m beyond the perimeter of the
building including plugging off ends of all remaining pipes, drains, ete, filling in holes where
necessary and ramming and levelling to ground level

Where only a portion of a building is to be demolished, it shall be done without damage to the
remaining portion of the building. Any such damage shall be made good by the Contractor at his own

expense

C.1.2  Notices etc

The Contractor shall, before commencing work, obtain all hecessary authorisation for carrying out the
work, by whatever means including the use of pneumatic equipment or blasting, give all necessary
notices and pay all charges and fees in connection therewith. He shall also comply with all regulations
pertaining to rodent extermination and he shall obtain the requisite Rodent Extermination Clearance
Certificate and pay all necessary fees. All receipts and certificates shall be left in the safekeeping of
the Principal Agent. All the abovementioned charges and fees shall be paid by the Contractor and

included in his prices

The Contractor shall give ample notice to the Principal Agent and Local Authorities regarding any
disconnections necessary prior to the removal or interruption of electrical or telephone cables, water

and sanitary services etc

C.1.3 Loss

After the handing over of the site to the Contractor, the full risk of any loss or damage to buildings to be
demolished shall be the responsibility of thé Contractor and he shall take such precautions as he
deems necessary against such loss or damage

C.1.4  Materials from the demolitions, credit, etc

Materials recovered from the demolitions will become the property_of the Contractor, who may allow
credit in respect thereof where provided for in the bills of quantitigs: Such materials shall not be re-
used in any new work without written permission from the Principal Agent

Tl

C.1.5 Disposal of debris etc

The Contractor shall be responsible for the removal from the site of all materials, rubble, debris and
rubbish resuiting from the demolitions

C.2 SOIL INSECTICIDES

The application of soil insecticides shall be carried out in accordance with “The application of soil insecticides
for the protection of buildings” - SANS 10124



C3

Cc4

FILLING ETC

C.3.1  Filling generally
Filling over site shall be spread, levelled, watered and consolidated in layers not exceeding 300mm
Filling under floors and backfilling to excavations shall be suitable inert material, free from clay,
vegetable matter, large stones, etc, having a maximum plasticity index of 10, spread, levelied and
compacted to a density of at least 90% Mod. AASHTO

C.3.2 Hardcore
Hardcore shall be broken stone or other approved hard material graded from 25mm to 75mm with the
finer material on top and shall be spread, levelled and consolidated

EXCAVATIONS

C.4.1  Classification of excavated material
‘Hard rock” shall mean granite, quartzitic sandstone or other rock of similar hardness, the removal of
which requires drilling, wedging and splitting or the use of explosives
“Soft rock” shall mean hard material the removal of which warrants the use of pneumatic tools and
includes hard shale, ferricite, compact ouklip and material of similar hardness -
‘Earth” shall mean all ground other than that classified as “hard rock” or “soft rog:k" and shall include
made-up ground and any loose stones or pieces of concrete not exceeding 0,03m’ in volume



[ D. CONCRETE, FORMWORK AND REINFORCEMENT
D.1 SPECIFICATION FOR CONCRETE WORK GENERALLY

All in situ concrete work (plain and reinforced) shall comply with SANS 1200G supplemented by the following
Project Specification. Where SANS 1200G and the Project Specification are in conflict, the Project Specification
shall take precedence
Wherever the term *Engineer” appears in SANS 1200G or in the following Project Specification this shall be
deemed to mean the Principal Agent's representative responsible for this section of the Works
PROJECT SPECIFICATION
The following amplifications, additions and amendments to SANS 1200G shall constitute the Project
Specification. Clause numbers refer to either the existing clauses in SANS 1200G or to new clauses, which are
related to the existing clauses
1. SCOPE

This clause is amended to include:

1.1 This specification does not cover the methods by which the finished structure is to be
measured for the purpose of payment and the “Standard System of Measuring Building Work”
shall apply

2. INTERPRETATIONS

2.1 SUPPORTING SPECIFICATIONS
Clause 2.1(b) shall not apply

22 APPLICATION
This clause shall not apply

4. PLANT
45 FORMWORK
4.5.2  Finish
Unless otherwise stated the quality of all formwork shall be such that the finished
surface of the concrete is “Rough” in terms of clause 5.2.1(a)
5. CONSTRUCTON
52 FORMWORK
521 Classification of Finishes

(a) Rough. No treatment of the surface of the concrete will be required after the
striking of the formwork. The finish of the concrete need not be more accurate
than Degree of Accuracy Il

(b) Smooth. Imperfections such as small fins, bulges, irregularities, surface
honeycombing and surface discolorations shall be made good and repaired by
approved methods. The finish of the concrete shall be accurate to Degree of
Accuracy Il

;;j {c) Special %_;

(i) Smooth and fair

This class of finish requires the highest standard of concrete work, formwork,
accuracy and technique

Concrete placed in any one structure to give this finish shall be made from
cement and aggregates from the same source. The grading of the aggregate
shall be kept constant

Formwork shall be metal, wrot timber or other approved material in new
condition designed and constructed to suit the particular job in hand and with
shutter bolts and joints between panels in a regular pattern approved by the
Principal Agent. Joints between panels shall be watertight, but the use of
sealing tape which will mark the concrete shail not be permitted

6
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5.5

CONCRETE
55.1.6

5517

5.5.1.8

Designated joints shall be in the position and of the details shown upon the
working drawings. Should the Contractor wish to incorporate further
construction joints or amend the position of those shown to suit his own
requirements or technique, this may be allowed provided that all design
considerations are met, that the prior approval of the Engineer is obtained and
that any extra costs are borne by the Contractor

In the case of horizontal construction joints, the top edge of the concrete on the
smooth and fair finished side shall be struck true and level with a trowel

Special care shall be taken to ensure that forms are clean and free of all pieces
of tying wire, nails and other debris at the time of concreting

The standard of finish shall be such that upon removal of the formwork, no
further treatment, other than treatment of bolt holes if required, shall be found
necessary to provide a straight, smooth and uniform finish of good quality and
consistent colour and texture, free of all honeycombing etc. Any defect shail be
made good by either removing and replacing the defective concrete or, in
certain instances only, by patching

Prescribed mix concrete

Where prescribed mix concrete is specified the proportions of constituents, the
maximum size of coarse aggregate and the estimated minimum compressive
strength shall be as specified in the following table:

Estimated Maximum Proportions of Constituents
minimum nominal
compressive | size of
strength in coarse Fine Coarse
Class of | MPa at 28 aggregate | Cement aggregate aggregate
Concrete | days in mm (Parts) | (Parts) (Parts)
A 7 375 1 4 8
B 15 19 1 3 5
LC 20 19 1 2,5 3,5

Cement shall comply with SANS 50917-1 of strength 32,5N or higher

Should cement and aggregates be mixed 3by volume, the contents of a 50kg
sack of cement shall be taken to be 0,033m

Notwithstanding the requirements contained in SANS 12006, the Principal
Agent may permit certain items of non-structural concrete to be mixed by hand

If the concrete is mixed by hand, it shall first be mixed in a dry state on a clean
non-absorbent surface until it is of uniform colour and consistency. Just enough
water shall then be added to permit mixing and working, at which stage the
concrete shall continue to be mixed until it is of uniform colour and consistency

Strength concrete

Where strength concrete is égfjéciﬁed it shall be designated by its specified
strength followed by the size of stone used in its manufacture, eg 30
MPa/19mm

The water/cement ratio shall be as Table 5 of clause 5.5.1.5 for moderate
exposure conditions

“No-Fines” concrete

“No-fines”™ concrete shall consist of one part cement to eight parts aggregate
graded from minimum 6mm to maximum 13mm size



D.2

D.3

D.4

D.5

The quantity of water used shall be just sufficient to form a smooth grout which
shall completely coat every particle of aggregate and also to ensure that the
grout is just wet enough to form a small fillet at each point of contact between
the stones. “No-fines” concrete mixed with excessive water, which results in a
thin grout, which drops off the aggregate, will be rejected

“No-fines” concrete shall be placed in its final position within 20 minutes of
mixing and shall be placed in continuous horizontal layers. Concrete shall be
spade worked sufficiently to ensure that it fills the forms but vibrating, tamping
or ramming will not be permitted

55.3.2 Ready-mixed concrete

The use of ready-mixed concrete and the acceptability of test resulis from a
central concrete production facility shall be subject to the written approval of the
Engineer

6. TOLERANCES

Degree of Accuracy Il shall apply for all work unless otherwise stated

7. TESTS
71 FACILITIES AND FREQUENCY OF SAMPLING

712 Frequency of sampling

7.1.25 The frequency of sampling shall be as directed by the Engineer, but not
less than one set of cubes from every 50m? cast

8. MEASUREMENT AND PAYMENT
This clause shall not apply
AGGREGATES OF LOW DENSITY
Aggregates of low density shall comply with SANS 794
HOLLOW BLOCKS, PREFABRICATED BLOCK BEAMS AND PLANKS, ETC

Blocks, block beams, planks, etc shall be fixed and supported in such a manner that no movement can take
place before or during the casting of concrete. No broken components shall be used

SUPERVISION

A competent and experienced foreman shall superintend personally the whole of the concrete construction and
pay special attention to:

(a) The quality, testing and mixing of materials,
(b) The placing and compaction of concrete,

(c) The construction and removal of formwork and
(d) The sizes and position of reinforcement

The Contractor shall obtain the permission of the Principal Agent before commencing concreting of foundations
or reinforced structure

No inspection, approval, authorisation to proceed, commént or instructions following from such an inspection, or
failure of the Principal Agent to comment on any particular aspect of the work, shall be deemed o relieve the
Contractor in any way from his obligation to ensure through his own supervision that the work is constructed in
every way in accordance with the Drawings, Specification and Conditions of Contract, nor relieve him from his
obligations to make good any fault or defect, nor shall it be deemed that there is any obligation on the Principal
Agent to inspect all or any part of the Works or that such inspection is necessarily complete in every respect

GENERAL

Concrete

Rates for concrete work shall include all “construction joints” other than “designated joints” as defined in SANS
1200G clause 2.4.3 which are measured separately, and for the design of strength concrete mixes and all
testing of concrete and materials other than compressive strength testing of concrete samples taken from
concrete being placed in the Works. The Contractor shall only be entitied to payment for those samples and
compressive strength tests called for by the Engineer and which pass the test requirements
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2
Surface beds cast in panels shall be cast in panels approximately 9m

Formwork

Formwork to slabs and beams shall be cambered where required
Rates for formwork to soffits shall include propping not exceeding 3,5m high unless otherwise described.
Formwork to walls and columns is not exceeding 3,5m high above bearing level unless otherwise described

Reinforcement

Standard welded steel fabric reinforcement shall be as included in Table 1 of SANS 1024 and shall have
300mm wide laps.

The mass of binding wire is not included in the mass of the reinforcement and the cost thereof shall be included
in the rates for the reinforcement

o
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|E.  PRECAST CONCRETE

EA MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Precast concrete paving slabs SANS 541
Cement, water, aggregates and reinforcement shall be as described under D. CONCRETE, FORMWORK AND
REINFORCEMENT

E.2 CONCRETE
Concrete shall be as described under D. CONCRETE, FORMWORK AND REINFORCEMENT and unless
otherwise stated shall be prescribed mix concrete Class C but with coarse aggregate of an appropriate size

E.3 MOULDS
Before each casting, moulds shall be coated with a suitable release agent which will not in any way discolour
the surface of the finished product or impair its strength. Where items are described as “finished smooth from
the mould” or as “precast terrazzo”, moulds shall be made to a high degree of accuracy and shall be such as to
leave even and smooth surfaces

E.4 FINISHES TO BLOCKS
Where described as “precast terrazzo”, such surfaces shall have a facing of terrazzo described under O.
PLASTERING. The facing shall be poured into the moulds in a wet state (not dry pressed) and thoroughly
worked up against finished faces to ensure that it finishes smooth from the mould
Projections shall be rubbed off and faces shall be of even colour and free from blemishes, cracks and other
imperfections. Salient angles shall be arris rounded

E.5 CASTING ETC
ltems shall be suitably cured, shall not be handled whilst still green and shall not be built in within 21 days of
casting

E.6 REINFORCEMENT
Unspecified reinforcement required for manufacturing, handling and erection purposes and for reinforcing
projecting and other unwieldy portions of blocks shall be provided by the Contractor at his discretion

E7 BEDDING, JOINTING AND POINTING
Blocks shall be bedded and jointed solidly in Class | mortar as described under F. MASONRY and shall be
pointed with slightly keyed joints
Blocks finished with “precast terrazzo” shall have joints raked out and pointed with slightly keyed joints in tinted
waterproofed mortar composed of one part cement and three parts sand to match terrazzo facing

E.8 GENERAL

Precast concrete work shall include reinforcement required for manufacturing, handling and erection purposes,
steel rod or wire hooks andfor mortices for lewis bolts required for handling and transporting, any necessary
temporary propping and strutting and bedding, jointing and pointing

1
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F.  MASONRY ]
F.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Burnt clay masonry units SANS 227
Limes for use in building SANS 523 {Slaked (hydrated) limes})
Aggregates from natural sources —
fine aggregates for plaster and mortar SANS 1090
Concrete masonry units SANS 1215
Prestressed concrete lintels SANS 1504
Burnt clay paving units SANS 1575
Metal ties for cavity walls SANS 28
Common cement SANS 50197-1 (Class 32,5N)
Masonry cement SANS 50413-1 (Class 22,5X)
Concrete masonry construction SANS 10145
The structural use of masonry SANS 10164-1
Masonry walling SANS 10249
Concrete floors SANS 10109-1&2
F.2 SAND
Sand shall be washed where necessary and screened through a 2,4mm mesh sieve
F.3 BURNT CLAY BRICKS
Burnt clay bricks shall be of nominal size 222 x 106 x 73mm unless otherwise stated
Common bricks shall be General Purpose bricks
Extra hard burnt bricks shall be General Purpose (Special) bricks
Facing bricks shall exhibit a liability to efflorescence not in excess of “Slight” and water absorption when tested
in conformity with the requirements of SANS 227 shall not exceed 14%
Particular care shall be taken to preserve arrisses and faces of facing and pavihg bricks during transit and -
handling
F.4 CONCRETE BRICKS
Concrete bricks shall have a nominal compressive strength of 8 MPa _
F.5 QUARRY TILES ETC = =
Quarry, cement and similar tiles shall be of approved manufacture, even in shape and size, free from cracks,
twists or blemishes and uniform in colour
F.6 WIRE TIES
Wire ties shall be of galvanized steel of the single wire type for soiid walls and either the “Butterfly” or Modified
PWD type for hollow walls. Ties shall be of sufficient length to allow not less than 75mm of each end to be built
into brickwork or embedded in concrete
F.7 BRICKWORK REINFORCEMENT

Brickwork reinforcement shall be manufactured from hard drawn steel wire conforming to BS 785 and shall
consist of two 2,8mm diameter main wires with 2,5mm diameter cross wires at 300mm centres welded at
intersections

11



F.8

F.9

F.10

Brickwork reinforcement shall be lapped not less than 300mm at end joints and for a length equal to the width of
the widest reinforcement at intersections

MORTAR

Mortar shall comply with the following table:

1 2 3 4 f
Mortar Class Minimum compresive Cement:sand Cement:sand
strength MPa (common cement) (masonry cement)
| 10 1:4 or 50kg to 130 litres 1:3 or 50kg to 100 litres [
|

1] 5 1:6 or 50kg to 200 litres 1:5 or 50kg to 170 litres

ni |‘ 1,5 ‘ 1:9 or 50kg to 300 litres 1:6 or 50kg to 200 litres [
|

Mortar shall be Class Il unless otherwise specified
Mortar plasticizers may only be used with the approval of the Principal Agent

The materials shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated

Mortar shall be produced in such quantities as can be used before commencement of set and no mortar that
has set shall be used

COMPO MORTAR

Compo mortar shall be Class 1Il mortar in accordance with clause F.8 but with a lime content of 80 litres

The lime and sand shall be mixed dry until of uniform colour, water added and the mixture turned over until the
ingredients are thoroughly incorporated. Immediately before use, the cement shall be mixed in and the requisite
amount of water added. Compo mortar shall be produced in such quantities as can be used before
commencement of set and no compo mortar that has set shall be used

BRICKWORK

Wherever practicable, brickwork shall be built in stretcher bond. Uniess legitimately required to form bond, no
false headers shall be used. English bond shall only be used where specifically so indicated or where siretcher

bond is not practicable
Brickwork, unlesis'otherwise describeg, shall be built in Class It mortar
Bricks shall be laid on a solid bed of mortar and all joints shall be grouted up solid

The brickwork shall be carried up in a uniform manner, no part being raised more than 1,2m above adjoining

work =
. ==

Where necessary, bricks shall be wetted before being laid and the course of bricks last laid shall be well wetted
before laying a fresh course upon it

i

Walls in thicknesses of more than one skin shall have at least five wire ties per square metre. Linings to
concrete, uniess otherwise specified, shall be tied to the concrete with at least five wire ties per square metre

Hollow walls, unless otherwise specified, shall be built of two half brick skins with cavity between, tied together

with at least five wire ties per square metre. The cavities shall be kept free of all rubbish, mortar droppings and
projecting mortar. Mortar joints to brickwork shall be not less than 8mm or more than 12mm thick

12



F.11

F.12

F.13

F.14

BLOCKWORK

Unless otherwise described, all blockwork shall be built in stretcher bond. Whole blocks shali be used except
where bats or closers are required to form bond. Blockwork, unless otherwise described, shall be built in Class

I mortar
Solid blocks shall be laid on a solid bed of mortar and all Joints shall be grouted up solid

Hollow blocks shall be laid in shell bedding, ie only the inner and outer shells of the blocks shall be covered with
mortar. Vertical joints shall be similarly formed

The blockwork shail be carried up in a uniform manner, no part being raised more than 1,2m above adjoining
work

Clay blocks shall be wetted before being laid and the course of blocks last laid shall be well wetted before laying
a fresh course upon it

CENTRES AND TURNING PIECES

Centres and turning pieces to soffits of arches and lintels shall be left in position for not less than 14 days

FACE BRICKWORK

Face brickwork shall be built in stretcher bond, unless otherwise specified, to a true and fair face. Perpends
shall be vertically aligned

Facing bricks shall be mixed to ensure that the proper blending of bricks within the colour range of each facing
brick being used is obtained

PAVINGS, SILLS, COPINGS, ETC

Clay bricks and tiles shall be wetted before fixing and shall be solidly bedded and jointed in Class | mortar and
pointed with slightly keyed joints

1

W
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f G. WATERPROOFING
G.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Bituminous damp-proof courses SANS 248 (Type FV)
Polyolefin film for damp- and waterproofing in
buildings (walls, sills, etc) SANS 952 (Type B)
Polyolefin film for damp- and waterproofing in
buildings (floors and basements) SANS 952 (Type C)
Mastic asphait for roofing SANS 297
Mastic asphalt for damp-proof courses
and tanking SANS 298
Bituminous roofing feit SANS 92 (Type 60)
Polyolefin film for damp- and waterproofing in
buildings (flat roofs) SANS 952 (Type A)
Chloroprene rubber sheet (for waterproofing) SANS 580
Sealing compounds for the building industry,
two-component, polysuiphide base SANS 110 (Type 2 - Gun Grade)
Sealing compounds for the building and construction
industry, two- component, polyurethane base SANS 1077
The waterproofing of buildings (including damp-
proofing and vapour barrier installation) SANS 10021
G.2 WATERPROOFING TO ROOFS, BASEMENTS, ETC
Waterproofing to roofs, basements, etc shall be carried out by workmen who are experienced in this type of
work .
G.3 DAMP-PROOF COURSE TO WALLS

All joints in damp-proof course to walls shall be lapped a minimum of 150mm except at junctions and corners

where the lap shall equal the full thickness of the wall

i
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ROOF COVERINGS ETC

H.1

H.2

H:3

H.4

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Concrete roofing tiles SANS 542
Clay roofing tiles SANS 632
Sawn softwood timber battens SANS 1783-4
Fibre-cement sheets (fiat and profiled) SANS 685

Aluminium alloy corrugated and troughed sheets SANS 903

Continuous hot-dip zinc-coated carbon steel sheet
of commercial, lock-forming and drawing qualities SANS 3575

Continuous hot-dip zinc-coated carbon steel sheet

of structural quality SANS 4998
Polyolefin film for damp- and waterproofing in

buildings SANS 952
Metal roofing tiles SANS 1022
Glass-reinforced polyester (GRP) laminated sheets

(profiled or fiat) SANS 1150
Fasteners for roof and wall coverings in the

form of sheeting SANS 1273
Materials for thermal insulation of buildings SANS 1381-1&4

Expanded polystyrene thermal insulation boards SANS 1508

Fixing of concrete interfocking roofing tiles SANS 10062
Roof and side cladding SANS 10237
Sheet zinc BS 849
Sheet lead BS 1178
Sheet aluminium BS 1470
Sheet copper BS 2870

GALVANIZED STEEL PROFILED SHEETS ETC

Galvanized steel profiled sheets, ridge and hip coverings, etc shall be coated with a minimum of 275 g zinc per
m? and shall be free of white rust

:[ﬂ‘,’f

GALVANIZED SHEETIRON

Galvanized sheet iron shall be rolled steel sheet coated on both sides with & minimum of 275 g of zinc per m?
and shall be free from white rust

NAILING AND SCREWING

Where nailing and screwing is required:

* galvanized iron nails and screws shall be used for galvanized sheet iron and sheet zinc
*  copper or copper alloy nails and screws for sheet copper and sheet lead

e aluminium alloy or stainless steel nails and screws for sheet aluminium



H.5

H.6

LAPS

Sheet metal flashings shall have minimum 100mm la
225mm laps

GENERAL

ps and linings to valleys, secret gutters, etc minimum

Rates for profiled sheet roofing and rolled edges, ridge and hip coverings, flashing pieces, etc of metal, fibre-

cement, plastic, etc shall include fixing accessories

"
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CARPENTRY AND JOINERY

MATERIALS AND WORKMANSHIP

i
it

Materials and workmanship shall comply with the following standards:

Sawn softwood timber : General requirements SANS 1783-1
Sawn softwood timber : Stress-graded structural

timber and timber for frame wall construction SANS 1783-2
Sawn softwood timber : Brandering and battens SANS 1783-4
Softwood flooring boards SANS 629
Hardwood furniture timber SANS 1099
Hardwood block and strip flooring SANS 281
Wooden ceiling and panelling boards SANS 1039
Laminated timber (glulam) SANS 1460
Gypsum plasterboard SANS 266
Fibreboard products SANS 540
Wood-wool panels (cement bonded) SANS 637
Fibre-cement sheets (flat and profiled) SANS 685
Fibre-cement boards SANS 803
Plywood and composite board SANS 929
Wooden ceiling and panelling boards SANS 1039
Particle boards SANS 50312-1t07
Decorative laminates SANS 4586
Wooden doors SANS 545
Fire doors SANS 1253
Materials for thermal insulation of buildings SANS 1381-1,2,486

Expanded polystyrene thermal insulation boards SANS 1§_08

Mild steel nails SANS 820
Metal screws for wood SANS 1171
Wood-preserving creosote SANS 539 -

Softwood shall bear the relevant SABS mark and shall be ordered in the sizes in ;»;hich it will be used as no
scantlings of marked timber will be allowed. Should SABS marked timber be unavailable, the Principal Agent’s
prior permission shail be obtained before using unmarked timber

HARDWOODS

All hardwoods shall be specially selected, well seasoned, free from sapwood and well kiln dried. Meranti shall
be Red or Medium Brown Meranti, even in grain and colour, selected from “Standard and Better’ quality from

Malaysia
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1.3

INFECTION AND PRE-TREATMENT OF TIMBER

All timber used on the site, whether for permanent or temporary work, shall be free of borer or other beetle and
termite infection. If the work under this contract falls within an area designated under Government Notice R2577
of 197812-29, permanent sofiwood fixed in the building shall be treated against borer etc in accordance with
Government Notice R451 of 1969-03-28 using Class B or C preservative

When ftreated timbers are cut, the cut surfaces shall be effectively brushed with at least two coats of
preservative solution

CONSTRUCTION IN GENERAL

Where applicable, construction methods shall comply with SANS 10082. Wood and laminate flooring shall be
installed in accordance with SANS 10043. Roof trusses shall be manufactured, erected and braced in

accordance with SANS 10243

STRUCTURAL TIMBER

Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the required
length is unobtainable. Only the absolute minimum of joints to obtain a particular length will be permitted and
such joints are to be evenly spaced along the length of the timber

Finger-jointing of structural timber will be permitted, in which case it shall be manufactured in accordance with
SANS 10096

PLATE NAILED TIMBER ROOF TRUSSES

Plate nailed timber roof trusses shall be of approved design and manufacture and constructed with softwood
structural timber by a truss Fabricator holding & current Certificate of Competence awarded by the Institute of

Timber Construction

Each roof truss shail have all its members accurately cut and closely butted fogether and rigidly fixed by CSIR
approved patented galvanized metal spiked connectors, precision pressed on both sides of each intersection by
an approved method, all in accordance with the manufacturer’s instructions

The design, manufacture and transportation of the roof trusses, bracing, etc shall be under the control of a
registered Structural Engineer in accordance with SANS 1900, SANS 10160 and SANS 10163, who shall, after
erection, provide a certificate confirming that the design, manufacture, transportation, erection and bracing has
been carried out in accordance with this specification

The design shall include for all live loads, wind loads and for dead loads imposed by roof covering, purlins,
ceilings, etc

Fully detailed shop drawings of all trusses etc, indicating sizes, bracing, loading, etc, shall be submitted to the
Principal Agent for approval prior to fabrication

Unless specific erection instructions are given, erection shall be carried out in accordance with the procedures
and recommendations of the manual “The Erection and Bracing of Timber Roof Trusses” published by the
Institute for Timber Construction and the Council for Scientific and Industrial Research or as detailed by the

designer

Roof trusses and bracing shall include design and preparation of shop drawings

TONGUED AND GROOVED BOARDING

Tongued.and grooved boards for floors, paneliing, etc shall be in long varying leagths with Joints tightly cramped
up and sgeret nailed. Flooring boarding shall be flush jointed with staggered he&Hing joints and machine sanded

after fixing

JOINERY

Skirtings, cornices, rails, etc shall be in single lengths wherever practicable and shall have splayed heading

joints where
necessary. Skirtings shall be trenched at back

All horns of door frames shall be checked and splayed back where frames are fixed projecting or flush with
surface and built in

Heads of screws in exposed faces of hardwood Joinery shall be sunk and match pelleted

Joinery shall have arris rounded angles and shall be blocked and planted on
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1.9

1.10

.11

.12

VENEERS

All face veneers shall be of kiln dried timber, free from knots, cracks, patchwork, sapwood and other defects,
selected and glued, dried and machine-sanded to a smooth finish. All veneers shall be applied under hydraulic
pressure

DOORS

Flush doors shall have solid timber edge strips with concealed edges. Where doors are to be finished with a
transparent finish, the veneer and the edge strips shall be timber of the same species and as far as possible of
matching colour, Unless otherwise described all flush doors shall be of interior quality, but where exterior quality

doors are specified the glue used shall be of the WBP type

Framed and ledged batten doors described as filled in with V-jointed boarding shall be filled in flush on one side
with tongued and grooved vertical boarding, V-jointed on one or both sides and of the thickness stated. The
boarding shall be in narrow widths, closely cramped up, rebated or tongued on outer edges and housed to
grooves in stiles and rails and twice countersunk brass screwed at each intersection with ledges and braces
and the inner edges of the abutting stiles and rails shall be chamfered to form a V-joint at junction with the board

Unless otherwise described double doors shall have rebated meeting stiles

FIXING

All nails and screws shall be of the size, length and type appropriate to their respective uses. All screws for
hardwood joinery work shall be brass

ltems described as “plugged” shall be screwed to fibre, plastic or metal plugs at not exceeding 600mm centres.
Where items are described as “bolted”, the bolts have been given separately

ADHESIVES

Adhesives shall comply with BS 1204 and 4071 where applicable. Adhesives used in the manufacture of
external joinery exposed to excessive moisture (eg kitchen and laboratory worktops) shail be of the WBP type

el

T
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} J. CEILINGS, PARTITIONS AND ACCESS FLOORING
J.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Gypsum plasterboard SANS 266
Fibreboard products SANS 540
Gypsum cove cornice SANS 622
Wood-wool panels (cement-bonded) SANS 637
Sawn softwood timber : Brandering and battens SANS 1783-4
Sawn softwood timber : Timber for frame wall
Construction SANS 1783-2
Fibre-cement boards SANS 803
Plywood and composite board SANS 929
Wooden ceiling and panelling boards SANS 1039
Materials for thermal insulation of buildings SANS 1381-184
Expanded polystyrene thermal insulation boards SANS 1508
Raised access flooring SANS 1549
J.2 TONGUED AND GROOVED BOARDING
Tongued and grooved boarding for ceilings shall be in long varying lengths, V-jointed one side and with joints
tightly cramped up and secret nailed
J.3 CEILINGS ETC
J.3.1 Brandering
Brandering for ceilings and eaves soffit coverings shall be symmetrically arranged with necessary
smaller panels. Main branders shall be at right angles to roof timbers, with cross branders cut in
between and branders shall be fixed with galvanized wire nails driven in on skew alternately in
opposite directions
J.3.2 Ceiling boards
Ceiling boards shall be in long lengths symmetrically arranged with necessary smaller panels, closely
2;itltsed and secured at 150mm centres to brandering with galvanized or cadmium-plated clout-headed
J4 GYPSUM SKIM PLASTER
_Gypsum skim plaster shall be pure gypsum plaster finished with a steql'_r t_rowel
J.5 fgsE)(POSED TEE-SYSTEM SUSPENDEb CEILINGS =

The ceiling panels shall be as described in the items and the panels shall be stiffened at back as recommended
by the manufacturer to prevent bowing or sagging

The exposed surfaces of all ceiling panels and supporting members shall be uniform in colour and free from
surface blemishes

The suspension grid system shall be an approved patent suspension system comprising 38mm galvanized steel
main and cross tee bearers spaced in both directions at cenires to suit sizes of ceiling panels used, with the
cross bearers fitted between and notched to form flush fit with main bearers. The exposed flange of the tees
shall be 25mm wide, covered with a rolled aluminium cap painled a low sheen satin white. Cornices etc shall be
as described in the items and shall be finished to match the exposed tees
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J.6

Wiy

The main tee bearers shall have holes for cross tees at 300mm centres and holes for hangers at 50mm centres.
In addition, main and cross tee bearers shall be holed as necessary for and provided with timber wedges or
steel clips where recommended by the manufacturer to prevent ceiling panels from litting

The web of the exposed cross tee bearers shail extend to form a positive interlock with the main tee bearers
and the lower flange shall be cut back to provide a joint free appearance

All hangers shall be galvanized and shall be at centres to meet the requirements of the specification with one
end fixed to the suspension grid main bearers and the other end fitted with suitable galvanized fixing cleat
securely fixed to the structure. Fixing points shall be agreed to by the Principal Agent before any power shot
fixings are made. Hangers shall not be suspended from air-conditioning ducts. Where recommended by the

manufacturer, hangers shall be of the rigid type

Component parts and fixings shall be non-corrosive and able to withstand atmospheric pollution. Surfaces of
aluminium which are in contact with other materials when fixed, particularly metals, shall be suitably insulated to

prevent electrolytic corrosion

Ceilings shall comprise hangers, suspension grid system and ceiling panels, shall be constructed in a manner
suitable for carrying air-conditioning diffusers and light fittings in the positions required, shall be set out to
layouts approved by the Principal Agent and shall have the standard suspension systems modified as

necessary to work around any pipes or light fittings
FLUSH PLASTERED SUSPENDED CEILINGS

Gypsum plasterboard panels of the specified thickness generally in 1200mm widths and in long lengths shail be
fixed grey side down with self-tapping screws to the suspension system with the joints between boards loosely
butt jointed and covered with 50mm wide strips of self-adhesive fibre tape

The plasterboard panels shall be finished with gypsum skim plaster trowelled to a smooth polished surface to
the thickness etc recommended by the manufacturer

The suspension system shall be an approved patent concealed suspension System consisting of galvanized
mild steel bearers suspended on approved non-rusting metal hangers spaced generally at 1200mm centres or
to suit layout of air-conditioning ducts and other services etc above ceiling with one end bolted to the bearer and
the other end fitted with a galvanized fixing cleat securely fixed to the structure as required

Fixing points shall be agreed to by the Principal Agent before any power shot fixings are made. Hangers shall
not be suspended from air-conditioning ducting

Ceilings shall comprise hangers, suspension system, ceiling panels and plaster finish, shall be constructed in a
manner suitable for carrying air-conditioning diffusers and light fittings in the positions required, shalt be set out
to layouts approved by the Principal Agent and shail have the standard suspension system modified as

necessary to work around any pipes or light fittings
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FLOOR COVERINGS, WALL LININGS, ETC J

K.

K.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Semi-flexible vinyl fioor tiles SANS 581
Resin modified vinyl floor tiles SANS 586
Flexible vinyl flooring SANS 786
Hardwood block and strip flooring SANS 281
Wood mosaic flooring SANS 978
Textile floor coverings (pile construction) SANS 1375
Textile floor coverings (needle-punched
construction) SANS 141
Carpet underlays SANS 1419
The installation of wood and laminate flooring SANS 10043
The installation of resilient thermoplastic
and similar flexible floor covering materials SANS 10070
The installation of textile floor coverings SANS 10186
Sheet linoleum (calendered types),
cork, carpet and linoleum tiles BS 810
Solid rubber flooring BS 1711
Felt backed linoleum BS 1863

K.2 LAYING OF MATERIAL
Floor tiles shall be laid with continuous joints in both directions
Patterned floor coverings shall be matched at joints

K.3 GENERAL

i

Floor coverings, wall linings, skirtings, nosings, etc shall include all preparatory work to screeded or plastered
surfaces efc, priming coats and adhesives

Floor coverings and wall linings shall be dressed around: and into corners. Wood block and wood mosaic
flooring shall be sanded with a sanding machine and sealed with a coat of approved penetrating sealer

Plastic handrails shall have welded and polished butt joints

!

22



i okl

L. IRONMONGERY

L.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Locks, latches and associated furniture
for doors. (Domestic type) SANS 4
Kitchen cupboards: Built-in and free-standing SANS 1385
Singie action closers SANS 1510
Padlocks SANS 1533
Fasteners SANS 1700
Chalk writing boards for schools CKS 36

L2 KEYS
Locks shall have the minimum possible number of interchangeable keys. Cylinder locks and locks described as
‘en suite” shall be clearly marked with consecutive numbers and each key shall be punched with the
corresponding number of the relative lock

L.3 FIXING
Unless otherwise described, ironmongery is to be fixed to wood
Items described as “plugged” shall be screwed to fibre, plastic or metal plugs
Screws, bolts, etc for fixing of ironmongery shall be of matching metal and finish, except for aluminium
ironmongery or ironmongery fixed to aluminium in which cases stainless steel screws may be used
All necessary preparation of pressed steel door frames for the fixing of ironmongery to the frames has been
included with the pressed steel door frames

L4 KITCHEN CUPBOARDS

Steel cupboards shall be finished with baked enamel. Tops of floor cupboards shall have laminated plastic
covering

Cupboards shall be fitted with all necessary hinges, handles, catches, etc. Cupboards shall be securely fixed
with all necessary screws and fibre, plastic or metal plugs

Where cupboards are described as a “series”, tops shall be continuous and cupboards shall be bolted or
screwed together, including bolts, screws, holes, etc

B
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| M. STRUCTURAL STEELWORK K
M.1 SPECIFICATION
All structural steelwork shall comply with SANS 1200H or 1200HA as applicable. Structural fasteners shall
comply with
SANS 1700
Whenever the term “Engineer” appears in SANS 1200H or 1200HA or in the following Project Specification this
shall be deemed to mean the Principal Agent’s representative responsible for this section of the Works
M.2 PROJECT SPECIFICATION INCORPORATING AMPLIFICATIONS, ADDITIONS AND AMENDMENTS TO

SANS 1200H AND 1200HA

The following amplifications, additions and amendments to SANS 1200H and SANS 1200HA shall apply and
clause numbers refer to either the existing clauses in the relevant SANS or io new clauses which are related to

the clauses therein

SANS 1200H

3.1.1

539

52.10

53.7

Weldable structural steel

Weldable structural steel shall comply with SANS 1431

Contractor provides shop details

The Contractor shall be responsibie for the preparation of all shop detail drawings

Engineer provides shop details

This clause shall not apply

Protective treatment

Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and all surfaces shall be primed as specified to a minimum dry film thickness of 30 micrometres before

leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be
made good with similar primer

Measurement and payment
This clause shall not apply
SANS 1200HA

Protective treatment

Structural steelwork shall be cleaned and prepared by wire brushing in accordance with SANS 10064
and all surfaces shall be primed as specified fo a minimum dry film thickness of 30 micrometres before
leaving the workshop. Upon delivery to the site and again after erection all bared surfaces shall be

made good with similar primer

Repairs to paint and site painting
This clause shall not apply -

=
s

A

Measurement and payment

This clause shall not apply
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'N. METALWORK
N.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Fasteners SANS 1700
Expanded metal SANS 190-1&2
Windows and doors made of rolled mild steel
sections SANS 727
Hot-dip galvanized zinc coatings on fabricated
iron and steel arlicles SANS 121
Strongroom and vault doors SANS 949
Anodized coatings on aluminium
(for architectural applications) SANS 999
Steel door frames SANS 1129
Mushroom- and countersunk-head bolts and nuts SANS 1143
Welding of metalwork SANS 1044
Adjustable glass-louvred windows CKS 413
Aluminium sheet and strips BS 1470
Aluminium extruded tube and hollow sections BS 1474
Aluminium bars and sections BS 1476
N.2 STEEL
Steel shall be mild steel of approved commercial quality. Steelwork shall be cleaned and prepared by wire
brushing in accordance with SANS 10064 and given one coat of primer as specified before leaving the
workshop
N.2.1  Galvanizing of steel
Steelwork described as "galvanized” shall be galvanized by means of the hot-dip process after
fabrication. Where welding on site is unavoidable, such welded joints shall be cleaned down and cold
galvanized fo approval
N.3 STAINLESS STEEL
Stainless steel shall be AISI Type 304 stainless steel and shall be buffed to an even satin finish. Stainfess steel
screws shall be used for fixing stainless steel
N.4 ALUMINIUM

Aluminium extrusions shall be of 6063-T6 al%y and temper. Aluminium sheet and strips shall be of 1200-H4

alloy and temper.
Joints in all aluminium members shall be formed in an approved manner so that the joinis are practically

invisible. Screw heads, pins, rivets, etc shall be concealed as far as possible. 300 Series stainless steel screws
and bolts shall be used for jointing and fixing aluminium work

The surfaces of all aluminium which are in contact with other materials when fixed shall be suitably insulated
with a non-absorbent insulating material to prevent corrosion. All aluminium work shall be suitably protected
against damage, deterioration or discolouration caused by mortar droppings, paint, etc by taping with removable
tape, covering with temporary casings or by covering with motor oil

N.4.1  Anodizing of aluminium

Aluminium described as “anodized” shall be treated with Grade 25 coating thickness for exterior use or
Grade 15 for interior use as specified, to the required finish. All alloys to be anodized shall be suited to

anodizing
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N.5

N.6

N.7

N.8

N.9

N.10

BOLTS AND NUTS

Nuts shall be of at least the strength grade appropriate to the grade of bolt or other threaded element with which
they are used

SCREWING OF METALWORK TO STEEL, WOOD, CONCRETE, ETC

Metalwork described as “screwed” to steel, wood, etc or “plugged” to brickwork, concrete, etc shall be fixed at
not exceeding 500mm centres, with necessary holes, countersinking, threading, screws, set screws, self-

tapping screws and fibre, plastic or metal plugs

BOLTING OF METALWORK

Where metalwork is described as “bolted” to steel, wood, brickwork, concrete, etc the bolts are measured
elsewhere

WELDING OF METALWORK
All welds shall be cleaned and filed or ground off smooth to approval. All welded joints shall be continuous

METALWORK GENERALLY

Metalwork shall have all sharp edges ground smooth. Tubular and pipe work shall include running joints, Rails
etc described as “continuous” shall be in long lengths with welded joints

PRESSED STEEL DOORS, FRAMES, ETC

N.10.1 Door frames

Frames shall project not less than 20mm into floor finish. Except where described as galvanized,
frames shall be primed as specified before leaving the factory. Frames are to jambs and heads of
openings. Frames for single doors shall be provided with two 100mm steel butt hinges and an
adjustable striking plate for a mortice Jock and frames for double doors shall be provided with four
100mm steel butt hinges. Butt hinges shall be steel butts with loose pins, welded to frames. Where
necessary mortar caps shall be welded to frames and back plates shall be welded on behind tappings

for screws

N.10.2 Cupboard door frames

Cupboard door frames shall be as described in N.10.1, but with thresholds of unequal channel section,
two 100mm steel butt hinges to hanging stiles, two 75mm steel butt hinges to hanging stiles above
transoms, necessary striking plates for mortice locks and keeps for barrel bolts

N.10.3 Combination doors and frames

Combination doors and frames shall be manufactured of 1,6mm thick steel plate. Frames shall be as
described in N.10.1. Doors shall be standard design and required profile, with a 44mm wide edge all
round, vertical reinforcing ribs pressed in and with two reinforcing rails welded on. The door shall be
provided with two lever mortice lock with fock box welded to inside. Doors shall be welded to steel

butts
N.10.4 Transformer room doors and fraines

Transformer room doors and frames shall be manufactured of 1,6mm thick steel plate. Frames shall
be as described in N.10.1. Doors shall be of standard design with a 44mm wide edge all round, vertical
reinforcing ribs pressed in and with three reinforcing rails welded on. Single doors shall be fitted with a
padlock cleat and two 100mm brass pintle hinges and double doors shall be fitted with a padlock cleat;
two 150mm bolts and four 1@mm brass pintle hinges. Each leaf shail be fitted with a louvered-
ventilation panel of standard design backed with 6mm mesh galvanized wire vermin proof screen

N.10.5 Sizes
The frame widths given refer to unfinished wall thicknesses

N.10.6 Glazing beads

Where specified, glazing beads shall be 12 x 12mm standard metal glazing beads mitred at angles and
countersunk screwed on at not exceeding 300mm centres with self-tapping screws
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N.11

N.12

N.13

STEEL WINDOWS, DOORS, ETC

N.11.1 Windows, doors, etc

All fittings to windows, doors, etc shall be chromium plated. Fixed lights and opening sashes shall be in
single squares. Windows etc of single unit construction shall have weather bars at transoms above

opening sashes

Composite windows not of single piece construction shall be coupled with standard coupling mullions
and transoms that correspond with the window section used

Kicking plates and panels shall be 1,6mm metal plate fixed with standard metal glazing beads mitred at
angles and countersunk screwed on af not exceeding 300mm centres with self-tapping screws

Except where described as galvanized, windows, doors, burglar bars, etc shall be primed as specified
before leaving the factory

N.11.2 Burglar bars and flyscreens

Where windows are described as fitted with burglar bars or flyscreens, these shall be standard type
fitted over opening sashes

ADJUSTABLE LOUVRE UNITS
Adjustable louvre units shall be suitable for hand or longarm operation

Louvre units shall include glass louvres with polished edges and installation, including holes, screws, rivets,
preparation of openings, etc

ALUMINIUM WINDOWS AND DOORS

The foregoing preambles “N.4 — ALUMINIUM® shall apply to aluminium windows, doors, etc in all respects in so
far as they are applicable. Aluminium windows and doors shall be manufactured from extruded aluminium

members of 606376, 6261-T6 or 6082-T6 alloy and temper

Ancillary members such as sills, flashings, infill panels and the like formed from flat sheet material shall be of an
appropriate alloy selected from 1200, 3004 or 5251 complying with BS 1470 of a temper suitable for the method
of forming and a composition suitabie for anodizing or painting as required

Windows, doors, etc shall be of an approved standard system, manufactured by an approved firm experienced
in this type of work, and shall meet with the minimum recommended performance requirements as set out by
the Association of Architectural Aluminium Manufacturers of South Africa (AAAMSA) in the latest edition of the

Selection Guide

The fittings for all opening sashes shall be substantial and, unless otherwise described, shall be of high quality
aluminium alloy finished to match the windows, doors, etc on which they occur. Samples of all fittings shall be

supplied to the Principal Agent for approval

Top, side and bottom hung opening sashes shall be hung on two aluminium hinges with 300 Series stainless
steel pins, nylon bushes and stainless steel washers. Side hung sashes shall have fasteners and sliding Stays,
top hung sashes shall have peg stays and bottom hung sashes shall have spring catches and concealed arms

Projected out sashes shall have aluminium fasteners and concealed arms of a non-corrosive material
compatible with aluminium

The frames which are to be built int6’openings in brickwork shall be fitted with the manufacturer's standard®ype
fixing lugs, not less than 20 x 3 x 150mm long, screwed to frame and placed one near each corner and
intermediately not more than 450mm apart to sides, top and bottom and where fixed to concrete reveals, wood
sub-frames or to preformed openings in brickwork shall have countersunk holes for screws, one near each
corner and intermediately not more than 450mm apart to sides, top and bottom

N.13.1 Glazing beads

Where so described, openings and sashes of windows and doors shall be fitted with approved channel
section aluminium glazing beads sufficient in size and profile to suit the method of glazing employed,
finished to match the windows, doors, etc and neatly mitred. Screws where necessary shall be of
aluminium or 300 Series stainless steel and have pan or raised heads finished to match the beads
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N.14

N.156

N.13.2 Finishes

Windows, doors, etc described as “anodized” shall be treated with Grade 25 coating thickness.
Windows, doors, etc described as “factory painted” shail have an electrostatically applied oven baked
polyester paint coating not less than 25 micrometres thick

N.13.3 General

Aluminium windows, doors, etc shall include glass as described, fixing in position, sealing and
protection against damage, deterioration or discolouration by taping with removable tape or covering
with temporary casings or motor oil and removing same on completion

STRONGROOM AND RECORD ROOM DOORS

Strongroom and record room doors shall not be built in as the work proceeds, but shall be fixed later in the
openings provided. The Contractor shall ensure that the lock or other important parts of the door are not
tampered with. Should any such tampering occur, the Contractor will be held responsible and at the Principal
Agent's discretion shall provide a new door or lock and keys at his own expense. The keys shall not be
delivered together with the doors to the building site. The Contractor shall arrange for the manufacturer to send
the keys direct to the Principal Agent per registered post. If these instructions are not complied with, a new lock
and keys shall be provided by the Contractor at his own expense

STEEL ROLLER SHUTTERS

Roller shutters shall be of approved manufacture comprising curtain, vertical channel guides and top
mechanism. The curtain shall be constructed of 1mm thick machine-rolied galvanized interlocking slats with mild
steel end locks spot welded to alternate strips. The bottom shall be provided with a galvanized rail riveted on
and vertical edges shall slide in galvanized channel guides formed of steel not less than 2,5mm thick bolted to

sides of openings

The mechanism shall be covered in a galvanized sheet iron box. The ungalvanized sections shall be primed as
specified before leaving the factory

<l
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| 0. PLASTERING

0.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shali comply with the following standards:
Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 225X)
Limes for use in building SANS 523 {Slaked (hydrated) limes}
Aggregates from natural sources - Fine
aggregates for plaster and mortar SANS 1090

0.2 PREPARATORY WORK
Surfaces shall be clean and free of oil and thoroughly wetted directly before any plastering or other in situ
finishes are commenced. Concrete surfaces shall be slushed with a mixture of one part cement and one part
coarse sand or otherwise treated to form a proper key. Preparatory coats shall be thoroughly scored and
roughened to form a proper key

0.3 FINISH
All coats of paving and plastering shall be executed in one operation without any blemishes

04 SCREEDS
Screeds shall be composed of one part cement and four parts sand

0.5 CEMENT RENDER
Cement render shall be composed of one part cement and three parts sand finished with a steel trowel to a
smooth polished surface and cured for at least seven days after laying
Cement render finish shall be divided into panels not exceeding 6m? with V-joints and deep trowel cuts

0.6 GRANOLITHIC
Granolithic shall be composed of one part cement, one part fine sand, two parts coarse sand and one part
granite or other approved stone aggregate that will pass through a 5mm sieve, finished with a steel trowel to a
smooth polished surface and cured for at least seven days after laying
Coloured granolithic shall be carried out in two coats in one operation and shall be tinted to the required colour
with approved colouring pigment mixed into the finishing coat. Under no circumstances is the pigment to be
sprinkied on and trowelled in after the granolithic is laid
Granolithic shall be divided into panels not exceeding 6m? with V-joints and deep trowel cuts

0.7 TERRAZZO

Terrazzo shall be applied in two coats. The undercoat shall be composed of one part cement and three parts
sand and shall be finished with a wooden float. The finishing coat shall be composed of one part cement and
two parts marble or stone_aggregate of a colour and size to obtain the required colour and texture and shall be
at least 12mm thick, and @pplied before the undercoat has dried out. The finishing coat shall bezompacted by
tamping or rolling until superfluous water has been expelled, finished with a steel trowel and cured for at Jeast
seven days after laying. The finished surface shall show at least 80% of the aggregate

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as “polished” shall be polished by machine using various grades of abrasive and grouting
with tinted cement as necessary between polishings

Surfaces described as “brushed” shall be brushed with a steel wire brush on the day the terrazzo has been laid
to expose the aggregate as required

Where required, brass or other dividing strips shall be embedded in the undercoat to finish flush with the
finished surface
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0.8

0.9

0.10

0.13

0.14

0.15

0.16

Three sample biocks, each size 300 x 300mm, as separately measured shall be prepared for approval by the
Principal Agent and kept in an accessible place on the site until the completion of the contract

SKIRTINGS

Skirtings shall not exceed 25mm thick and shall have a fair edge with arris or rounded external angle at top
edge or V-joint to finish flush with plaster and coved or square junction with floor finish

THICKNESS OF PLASTER
All plaster, other than skim plaster, shall be not less than 10mm and not more than 20mm thick
CEMENT PLASTER

Cement plaster shall comply with the following table:

|
1 | 2 3
|
Plaster Class Cement:sand Cement:sand
(common cement) (masonry cement)

| 1:4 or 50kg to 130 litres 1:3 or §0kg to 100 litres

1l 1:6 or 50kg to 200 litres 1:5 or 50kg to 170 litres

] 1:9 or 50kg to 300 litres 1:6 or 50kg to 200 litres

COMPO PLASTER

Compo plaster shall be composed of one part cement, two parts lime and nine parts sand
GYPSUM SKIM PLASTER

Gypsum skim plaster shall be pure gypsum plaster finished with a steel trowel

TWO COAT PLASTER WITH GYPSUM FiNISH

Two coat plaster with gypsum finish shall comprise an undercoat of Class Il cement plaster finished with a
wooden float and a finishing coat of gypsum skim plaster

ROUGH-CAST PLASTER

Rough-cast plaster shall be applied in two coats. The undercoat shall be composed of one part cement and five
parts sand finished with a wooden float. The finishing coat shall be composed of one part cement and three
parts stone aggregate that will pass through a 4mm sieve. The finishing coat shall be flicked on with a machine
before the undercoat has set to obtain an even texture

FINE ROUGH-CAST PLASTER

Fine rough-cast plaster shall be as for rough-cast plaster but the finishing coat shall be composed of one part
cement and three pag_ls coarse sand =

1

1

GENERAL

Rates for plastering described as being on vertical surfaces of brickwork or blockwork shall include concrete
columns, beams and lintels flush with the face of the wall
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TILING

P.1

P.2

P.3

P.4

P.5

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Glazed ceramic wall tiles and fittings SANS 22

Ceramic wall and floor tiles SANS 1449

Common cement SANS 50197-1(Class 32,5N)
Masonry cement SANS 50413-1(Class 22,5X)
Aggregates from natural sources - Fine

aggregates for plaster and mortar SANS 1090

The design and installation of ceramic tiling SANS 10107

TILES, MOSAICS, ETC

Tiles, mosaics, etc shall be even in shape and size, free from cracks, twists or blemishes and uniform in
colour

PREPARATORY WORK

Surfaces shall be clean and free of oii and thoroughly wetted directly before any tiling is commenced. Concrete
surfaces shall be slushed with a mixture of one part cement and one part coarse sand or otherwise treated to

form a proper key
CERAMIC WALL AND FLOOR TILING

Where tiles are fixed to plaster or screeds with an adhesive, the adhesive shall be as recommended by the
manufacturer of the tiles. Joints shall be straight, continuous and flush pointed with an approved grouting

compound

GENERAL

Tiling described as “on walis” is on brick walls or block walls unless otherwise stated and shall include concrete
columns, beams and lintels flush with the face of the wall

\
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PLUMBING AND DRAINAGE

MATERIALS AND WORKMANSHIP

Materials and workmanship shall comply with the following standards:

Sheet metal

Sheet zinc BS 849
Sheet aluminium BS 1470
Sheet copper BS 2870

Rainwater systems

Unplasticized poly(vinyl chioride) (PVC-U)
components for external rainwater systems SANS 11

Pipes and fittings

Steel pipes : Pipes suitable for threading and of

nominal size not exceeding 150mm SANS 62
Plain-ended solid drawn copper tubes for

Potable water SANS 460
Malleable cast iron fittings threaded to ISO 7-1 SANS 4

Polyethylene (PE) pipes for water supply —
Specifications SANS 4427

Cast iron fittings for asbestos cement pressure pipes SANS 546

Vitrified clay sewer pipes and fittings SANS 559
Reinforced concrete pressure pipes SANS 676
Congcrete non-pressure pipes SANS 677

Cast iron pipes and pipe fittings for use above
ground in drainage installations SANS 746

Unplasticized poly(vinyl chioride) (PVC-U) sewer
and drain pipes and pipe fittings SANS 791

Fibre-cement pipes, couplings and fittings for
sewerage, drainage and low-pressure irrigation SANS 819

Pitch-impregnated fibre pipes and fittings and jointing SANS 921

Unplasticized poly (viny! chloride) (PVC-U)

pressure pipe systems SANS 966-1
Unplasticizad-poly(vinyl chioride) (PVC-U) soil, =
waste and vent pipes and pipe fittings SANS 967

Rubber joint rings (non-cellular) SANS 974-1

Copper-based fittings for copper tubes SANS 1067-1&2
Fibre-cement pressure pipes and couplings SANS 1223

Polypropylene pressure pipes SANS 1315

Non-metallic waste traps SANS 1321-1&82

Vent valves for drainage installations SANS 1532

Heavy duty cast iron pipe fittings for drainage
and gas and water supplies BS 78
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Lead pipes

Cast iron pressure pipes for use in
drainage and gas and water supplies

Stainless steel pipes for use with
compression fittings

Sanitary fittings etc

Stainless steel sinks with draining boards (for
domestic use)

Stainless steel wash-hand basins and wash troughs

Stainless steel sinks for institutional use
Stainless steel stall urinals

Acrylic sanitary ware : Baths

Glazed ceramic sanitary ware

WC flushing cisterns

Flush valves for WC flushing cisterns
Taps, valves etc

Water taps (metallic bodies)

Water taps (plastic bodies)

Single control mixer taps

Float valves

Plastic floats for ball valves

Functional control valves and safety valves for
Domestic hot and cold water supply systems

Cast iron gate valves for waterworks

Automatic shut-off flush valves for water
closets and urinals

Check valves (flanged and wafer types)
Fire extinguishers
Portable refiliable fire extinguishers

Portable rechargeble fire extinguishers :
Halogenated hydrocarbon type extinguishers

Waten%%'eaters and fire hose reels
Fixed electric storage water heaters
Fire hose reels (with semi-rigid hose)
Drainage covers, gratings, etc

Cast iron surface boxes and manhole and
inspection covers and frames

Cast iron gratings for gullies and stormwater drains

The installation of polyethylene and poly
(vinyi chloride) (PVC-U and PVC-M) pipes

Water supply and drainage for buildings

BS 602

BS 1211

BS 4127

SANS 242
SANS 906
SANS 907
SANS 924
SANS 1402-1
SANS 497
SANS 821
SANS 1509

SANS 226
SANS 1021
SANS 1480
SANS 752
SANS 1006

SANS 198
SANS 664

SANS 1240

SANS 1551-182

SANS 1910

SANS 1151

Higy

SANS 151
SANS 543

SANS 558
SANS 1115

SANS 10112
SANS 10252-1&2



Cast iron step irons BS 1247

GENERAL

Q.21 Excavations

Excavations shall be deemed to be in "earth”. Backfilling to excavations shall be executed in 300mm
thick layers, watered and compacted. Surplus excavated material shail be spread and levelled over

site as directed

Q.22 Concrete

Unreinforced concrete shall be Class B prescribed mix concrete and reinforced and precast concrete
shall be Class C prescribed mix concrete

Q.2.3 Brickwork

Brickwork shall be of extra hard burnt bricks built in Class | mortar

Q.2.4 Plaster

Plaster shall be 1:3 cement plaster finished smooth with a steel trowel. All angles shall be rounded

Q.2.5 Diameters of pipes etc

Diameters stated for pipes, traps, valves, etc are internal diameters except PVC, polyethylene,
stainless steel and copper pipes and traps for which external diameters are stated

SHEET METAL WORK

Q.3.1  Galvanized sheet iron

Galvanized sheet iron shall be rolled steel sheet coated on both sides with Class Z275, unless
otherwise specified, zinc coating complying with SANS 3575/4998. Sheets shall be free from white rust

EAVES GUTTERS
Q.4.1  Galvanized sheet iron gutters

Galvanized sheet iron gutters shall have beaded edges and all joints shall be riveted and soldered.
Angles shall be strengthened with 50 x 0,6mm galvanized sheet iron strips soldered on over the

internal faces of mitres

Gutters shall be fixed with falls to outlets on 30 x 3mm galvanized mild steel brackets, bent to the
shape of gutters, with front ends taken up to the underside of beaded edge of gutter and each screwed
to roof timbers or bolted to fibre-cement fascias with 6mm galvanized gutter bolts. Gutiers shall be
bolted to brackets at front with 6mm galvanized gutter bolts, one to each bracket

- Brackets shall be positioned at joints of gatters and intermediately at not exceeding 1,25m centres

Q.4.2  Fibre-cement gutters

Fibre-cement gutters shall have spigot and socket joints. Gutters shall be fixed with falls to outlets on
standard aluminium alloy brackets, screwed or bolted to roof timbers or fascias

== .

= =

Qﬁ.S Unplasticized polyvinyl chloride {UPVC) gutters

Gutters shall be fixed with falls to outlets on brackets as supplied by the manufacturer, screwed or
bolted to roof timbers or fascias

Q4.4  Aluminium gutters

Aluminium gutters shall be roll formed on site to required lengths and profiles from 3003H14-3SH4
alloy strip not less than 0,7mm thick factory coated on both sides with baked enamel and two coats of
silicone modified polyester to a total minimum thickness of 20 micrometres. Angles, stopped ends, eic
shall be prefabricated units pop riveted to gutters with joints sealed with mastic. The guttering shall be
in continuous lengths between angles, stopped ends, etc
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RAINWATER PIPES

Q.51  Galvanized sheet iron pipes

Galvanized sheet iron pipes shall have seams at the back and shall be jointed with soldered slip joints,
Pipes shall be fixed to walls etc with galvanized mild steel holderbats spaced at not exceeding 2m
centres with tails driven in or cut and pinned in 1:3 cement mortar

Q.5.2  Fibre-cement pipes

Fibre-cement pipes shall have spigot and socket joints. Pipes shali be fixed to walls etc with standard
aluminium alloy holderbats with tails driven in or cut and pinned in 1:3 cement mortar

Q.5.3 Unplasticized polyvinyl chloride (UPVC) pipes

Pipes shall be fixed to walls etc with patented UPVC or aluminium clips and holderbats as supplied by
the manufacturer of the pipe

Q.54  Aluminium pipes

Aluminium pipes and fixing straps shall be formed from 3003H14-35H4 alloy strip not less than 0,7mm
thick factory coated on both sides as described for aluminium gutters, Pipes shall be in continuous
lengths with formed angles, offsets, shoes, etc. Pipes shall be fixed {o walls etc with 20 x 0,6mm straps
at not exceeding 1,5m centres screwed to 25 x 75 x 100mm hardwood chamfered and oiled blocks

plugged to walls

STORMWATER CHANNELS

In-situ concrete stormwater channels shall be constructed of unreinforced concrete with segmental channel
formed in top. Channels shall be Iaid to falls on a well rammed earth bottom and finished smooth on exposed
surfaces

Precast concrete channels shall be of 25 MPa concrete, generally in 1m lengths, finished smooth from the
mould on exposed surfaces, laid to falls on a well rammed earth bottom, jointed in 1:3 cement mortar and
pointed with keyed joints
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Q.7

Q.8
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JOINTS

Joints of pipes not covered by SANS shall be as follows:
Pipes

Fibre-cement, concrete, pitch-impregnated fibre and
vitrified clay pipes for use under ground in non-pressure
pipe lines

Cast iron for use above ground

Cast iron for use below ground

Galvanized mild steel

Joints between pipes of different materials shall be as
follows:
Between cast iron and mild steel

Between cast iron and clay

Between mild steel or copper and clay

FIXING OF PIPES

Pipes shall be fixed as follows:

Q8.1 Galvanized mild steel (except those stated in
Q.8.3)

Q.8.2  Copper and stainless steel

Q.8.3 Cast iron and galvanized mild steel for soil, waste
and vent pipes

Q.84 Polyethylene, polypropylene and patented UPVC
or unplasticized polyviny! chicride

Q.8.5 Fibre-cement

Joints

Flexible joints in accordance with the
manufacturer's instructions

Spigot and socket joints with tarred rope yarn
and caulking compound

or

Plain ended joints with stainless stee| couplings
with neoprene rubber sleeves

Spigot and socket joints with tarred rope yarn
and caulking compound

Joints of screwed galvanized steel sockets or
bolted galvanized iron flanges

Screwed joints with plastic jointing tape or
hemp

Flanged joints which shall be bolted and
provided with rubber gaskets and with flanges
screwed to pipes

Spigot and socket joints with tarred rope yarn
and caulking compound

Spigot and socket joint with semi-dry cement
caulking and 1:2 cement mortar fillet

Spigot and socket joint with either bitumen or
semi-dry cement caulking and 1:2 cement
mortar fillet

To walls with galvanized mild steel brackets for
pipes not exceeding B0mm diameter and with
galvanized cast iron hinged holderbats with
brass pins or bolts for pipes exceeding 80mm
diameter; both types with tails cut and pinned in
1:3 cement mortar
To woodwork with screw-on type galvanized
mild steel hoiderbats
To walls with brass holderbats or screw-on type
two- piece spacing clips for pipes not exceeding
75mm diameter and with purpose made
=holderbats for pipes exceeding 75mm diameter:
Fpoth types with tails cut and pinned in 1:3
cement mortar

To woodwork with screw-on
holderbats

To walls with hinged cast iron holderbats with
brass bolts and with tails cut and pinned in 1:3
cement mortar

To woodwork with screw-on type galvanized
mild steel holderbats

type brass

To walls, woodwork, etc with aluminiumn clips
and holderbats as supplied by the manufacturer
of the pipes

To walls with aluminium alloy holderbats with
tails cut and pinned in 1:3 cement mortar
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Q.9

Q.10

Q.11

Q.12

Q.13

Q.8.6  Pipes fixed to ceilings Fixed with holderbats and standard or purpose
made hangers, with extended hangers for pipes
to falls

PIPES LAID IN GROUND

Q.9.1  Water pipes etc

Water pipes, gas pipes, etc laid in ground shall be at least 400mm deep from the crown of the pipe to
the finished surface

Q92 Drain pipes

Excavations taken out too deep shall be filled in with selected soil and compacted. Backfilling to sides
and up to 300mm above plastic pipes shall be free from stone or hard substances which will not pass a

10mm mesh
CLEANING EYE LIDS
Cleaning eye lids for drain pipe fittings shall be fixed and sealed as follows:
Pipe fittings Method of sealing and fixing

Sealed with synthetic rubber or bituminous

Fibre-cement
mastic packing and fixed with screws

Vitrified clay Polypropylene lid sealed with synthetic rubber
packing and pressed into position

Polypropylene and unplasticized polyvinyl chloride Sealed with synthetic rubber packing and
screwed on or pressed into position

Cast iron Sealed with tallow or putty and fixed with non-

ferrous metal screws

Sealed with synthetic rubber packing and

Galvanized malleable cast iron and cast brass
screwed in

CLEANING EYES

Cleaning eyes shall consist of cast iron frames and lids with letters “CE” (or “SO”) cast in lids. The lids shall be
secured with non-ferrous metal screws. Frames shall be Jointed to vertical drain pipes. Cleaning eyes shall be
encased in unreinforced concrete taken up to ground level and plastered on exposed surfaces

INSPECTION EYE MARKER SLABS

Inspection eye marker slabs shall be 350 x 350 x 50mm thick precast concrete finished smooth from the mould,
with letters “[E” {or “|O") formed in top and placed flush in ground or paving

GULLEYS

Gulieys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete to finish flush with gulley head top and taken up to at least 50mm above surrounding
finished surfaces. The outer top edge of the concrete encasing shall be splayed and the exposed surfaces

plastered

i
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Q.14

Q.15

Q.16

Q.17

Q.18

Q.19

DISHED GULLEYS

Dished gulleys shall be built up of traps, vertical piping and gulley heads with loose gratings, all encased in
unreinforced concrete and with dished unreinforced concrete hopper size 450 x 450mm overail around gulley
head with rounded kerb 50mm wide to front and sides and 25mm wide at back, 100mm high above top of
dishing and the hopper plastered on exposed surfaces. Top of hopper shall be taken up to at least 50mm above

surrounding finished surfaces

SUMPS, CATCHPITS, INSPECTION CHAMBERS, ETC

Q.15.1 Rainwater sumps

Rainwater sumps shall be built with half-brick sides on 100mm thick unreinforced concrete bottom,
plastered internally on walls and with 80mm high unreinforced concrete kerb at top rebated for grating
or cover and plastered on exposed surfaces

Q.15.2 Stormwater catchpits and inspection chambers

Brick catchpits and inspection chambers shall be built with one-brick sides on 150mm thick
unreinforced concrete bottom projecting 100mm beyond walls all round, plastered internally on walls
and with 100mm thick reinforced concrete cover slab with opening rebated for frame of grating or cover

and plastered on exposed surfaces

Precast concrete catchpits and inspection chambers shall be constructed in accordance with the
applicable details shown on Drawing LE-1 of SANS 1200LE. Precast concrete manhole sections and
slabs shail comply with SANS 1294 and pipes shall be SC type and in accordance with SANS 677

Q.15.3 Sewer inspection chambers

Brick inspection chambers shall be built as for brick stormwater inspection chambers and with the
botiom of the chamber well benched around half round channels, bends, junctions, etc up to sides of
chamber in unreinforced concrete finished smooth

Precast concrete inspection chambers shall be constructed in accordance with the applicable details
shown on Drawing LD-5 of SANS 1200LD. Precast concrete manhole sections and slabs shall comply
with SANS 1294 and the pipes shall be SC type in accordance with SANS 677

Q.15.4 Stormwater drain junction boxes

Junction boxes shall be formed of 150mm thick unreinforced concrete bottom and sides to suit the
various sizes of the drain pipes and built after the pipes have been laid, with the sides taken up slightly
higher than the highest pipe and finished level on top for and covered with a 75mm thick loose precast

concrete siab

Q.15.5 Stepirons

Where inspection chambers exceed 1,2m deep, cast iron step irons shall be provided, built into the
wall at 300mm centres and staggered regularly in vertical rows spaced at 200mm cenires horizontally

STOPCOCK AND METER BOXES

Stopcock and meter boxes shall be built with half-brick sides with a cast iron box and lid complying with SANS
558 set in 75mm wide unreinforced concrete kerb for the full depth of the cast iron box and plastered on

exposed surfaces

VALVE CHAMBERS .

Valve chambers shall be built with half-brick sides with 100mm thick unreinforced concrete kerb to top with
rebate for cover and frame to finish flush with adjacent paving or finished ground level and plastered on

exposed surfaces

CAST IRON COVERS, GRATINGS, ETC

All cast iron covers, gratings, frames and surface boxes shall be coated with preservative solution. Frames shall
be cast into concrete. Covers, except covers to stormwater drainage or electrical cable inspection chambers,

shall be set in grease

CONCRETE ENCASING

Concrete encasing for pipes, bends, traps, gulleys, grease traps, etc shall be unreinforced concrete not less
than 100mm thick all round
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Q.20 SANITARY FITTINGS

Q.21

Q.20.1

Q.202

Q.20.3

Q.20.4

Q.20.5

Q.20.6

Q.20.7

Q.20.8

General

Glazed ceramic, acrylic and porcelain enamelled sanitary fittings and component parts shall be white.
Accessories for sanitary fittings shall be chromium plated brass

Waste outlets for baths, basins, etc shall comprise chromium plated brass waste union with grating,
rubber washers and locknut, fitted with rubber or vuicanite plug on a chromium plated brass chain and

stay
Stainless steel sanitary fittings

Stainless steel sinks and draining boards, basins, wash troughs and urinals shall be AIS] Type 304
satin finished stainless steel. All stainless steel fittings shall be treated on the back with a vermin proof
sound deadening coating. Sinks, basins and wash troughs shall be provided with 40mm diameter

screwed waste outlets

Precast concrete wash troughs

Reinforced precast concrete wash troughs shall have a sloping front with ribbed rubbing surface and
shall be finished smooth on exposed faces with top edges and inner angles rounded. Each
compartment shall be fitted with a 40mm diameter waste outlet. Wash troughs shall each be supported
on two reinforced precast concrete pedestals finished smooth on exposed faces

Steel baths

Steel baths shall be porcelain enamelled internally and painted externally and fitted with waste outiet
and overflow grating with coupling

Acrylic resinous baths

Acrylic resinous baths shall be fitted with waste outlet and overfiow grating with coupling

Acrylic resinous wash hand basins

Acrylic resinous wash hand basins and vanity units shall have a smooth high gloss finish, with outlet
openings, soap recesses, tap-holes and integral overflow and shall be fitted with waste outlet and

overflow grating with coupling
Glazed ceramic sanitary fittings
Sinks shall be provided with integral weir overflows

Washdown closet pans shall have washdown action and be provided with smooth finished injection
moulded polypropylene heavy duty double flap seats fixed with non-ferrous boits. Urinal channels
shall be provided with outlet gratings fitted in bitumen

Flush and sparge pipes
Flush pipes for high level cisterns shall be of plastic or drawn galvanized steel
Flushpipes for low level cisterns shall be of plastic

Flush and sparge pipes for urinals with_high level cisterns shall be of chromium plated copper piping
and of the sizes recommended by the #anufacturer of the urinal

INSTALLATION OF SANITARY FITTINGS

Sanitary fittings shall be installed as follows:

Q21.1

Q21.2

Precast concrete wash troughs

Precast concrete wash troughs shall be bedded on top of pedestals which shall be bedded on floors in
1:3 cement mortar

Stainless steel wash troughs and wash hand basins

Stainless steel wash troughs and wash hand basins shall be fixed to walls on a pair of galvanized mild
steel gallows brackets bolted to wall with 6mm diameter expanding bolts
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Q.22

Q.23

Q.24

Q.21.3

Q214

Q215

Q.21.6

Q.21.7

Q.21.8

Acrylic resinous wash hand basins
Acrylic resinous wash hand basins shall be fixed to walls on a pair of standard painted cast iron

brackets screwed to underside of basin and bolted to wall with 6mm diameter expanding bolts

Ceramic wash hand basins

Ceramic wash hand basins shall be fixed to walls on a pair of standard painted steel or cast iron
brackets bolted to wall with 6mm diameter expanding bolts

Acrylic resinous baths

Acrylic resinous baths shall be bedded in 1:5 cement mortar on three cross rows of bricks or bedded
solid on a layer of dry river sand and fixed to wall with galvanized steel brackets under edges (in the
middle of the sides against walls) bolted to wall with 6mm diameter expanding bolts and sealed along
top against wall finishes with patent mildew resistant silicone rubber

Washdown closet pans and cisterns

Washdown closet pans shall be bedded on floors in 1:3 cement mortar. Cisterns shall be fixed to walls
with 6mm diameter expanding boits

Ceramic urinals

Ceramic stall and slab urinals shall be bedded on floors and against walls in 1:3 cement mortar. Slabs,
channels, treads, etc shall be jointed in 1:3 cement mortar and pointed in white cement

Ceramic bow! urinals shall be fixed to walls on standard steel brackets bolted to wail with 6mm
diameter expanding bolts. Cisterns shall be fixed to walls on standard brackets bolted to wall with 6mm

diameter expanding bolts

Stainless steel urinals

Stainless steel stall and slab urinals shall be bedded on floors in 1:3 cement mortar and with backs and
sides against walls filled in with fine unreinforced concrete. Cisterns shail be fixed as cisterns for

ceramic urinals

FIRE HOSE REELS

Fire hose reels shall each be fitted with a 30m long hose of internal diameter not less than 19mm with a 4,8mm
internal diameter chromium plated brass nozzle

FIRE EXTINGUISHERS

All fire extinguishers shall be fully charged

TESTS

Sewerage pipe lines, sanitary plumbing including fittings and hot and cold water supply and fire service shall be
tested to the approval of the Principal Agent and Local Authority

The Contractor shall provide all testing apparatus, material and labour required for the tests and inspections
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'R.  GLAZING

R.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Glass in building SANS 50572-1 t0 5
Glazing putty for wooden and metal window frames  SANS 680
Silvered glass mirrors for general use SANS 1236
Safety and security glazing materials for buildings SANS 1263-1t0 3
Sealing compounds for the building industry, one
Component, silicone-rubber based SANS 1305
The installation of glazing materials in buildings SANS 10137
Work on glass for glazing SANS 1817

R.2 PUTTY ETC

Glazing putty shall be Type | for wooden sashes and Type |l for steel sashes. Putty for glazing to unpainted

hardwood shall be tinted to match the colour of the wood

Back putty shall not exceed 3mm thick. Putty shall not be painted until it has formed a surface crust, and if the

putty does not form a surface crust it shall be replaced

Butyl putty shall be used where glass is to be fixed in aluminium sashes with glazing beads

Non-setting compounds shall be used where laminated glass is fixed in sashes with glazing beads

i
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'S.  PAINTWORK
S.1 MATERIALS AND WORKMANSHIP
Materials and workmanship shall comply with the following standards:
Decorative paint for interior use SANS 515
Decorative high gloss enamel paints SANS 630
Primers for wood (for external work) SANS 678
Primers for wood (for internal work) SANS 678
Zinc phosphate primer for steel SANS 1319
Undercoats for paints (except emulsion paint) SANS 681
Aluminium paint SANS 682
Varnish for interior use SANS 887
Emuision paints SANS 1586
Materials for paintwork shall be delivered to the site in unopened containers and applied in accordance with the
manufacturer's instructions. Materials shall be suitable for application to the surfaces concerned. Undercoats
shall be as
recommended by the manufacturer of the finishing coats
S.2 PREPARATORY WORK
$.2.1  Plastered surfaces etc
Plastered surfaces shall be thoroughly inspected and, if necessary, washed down and brushed in order
to remove any traces of efflorescence and allowed to dry completely before any paint finish is applied.
Before any paint is applied, holes, cracks and irregularities in plaster and other surfaces shall be filled
with a suitable filler and finished smooth. Unfinished concrete surfaces shall have all projections
rubbed off and shall be thoroughly cleaned with a spirits-of-salts solution (1 part concentrated spirits-
of-salts to 4 parts water)
S.22 Metal surfaces
Metal surfaces shall be sanded, where necessary, washed with a suitable cleaning agent and left
smooth
Protective coatings applied by manufacturers to galvanized metal surfaces shall be removed with a
suitable agent and the surfaces washed down
Rust, grease and defective factory primers on metal surfaces, as well as pitch on cast iron pipes, shall
be removed
S$.2.3  Wood surfaces
Knots in woodwork shall be treated with knotting. Minor blemishes shall be filled with a suitable filler.
Wood surfaces shall be fs_j__ended smooth -;;, -
S.3 APPLICATION OF PAINT

Primers to wood surfaces shall be applied by brush. Primers to other surfaces may be applied by roller with the
approval of the Principal Agent. Undercoats and finishing coats may be applied by brush or roller

Paint shall not be sprayed on except in the case of cellulose and other special paints where spray painting is the
accepted method of application

Before subsequent coats of paint are applied the previous coat shail be properly dry and shall be sanded down
where necessary
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S.5

COLOUR SCHEME

A colour scheme comprising colours and the blending of colours approved by the Principal Agent shall be used
for the paintwork. The tints of the undercoats shall closely match the finishing coat but nevertheless differ
sufficiently to indicate the number of undercoats. Colour samples of the finishing coats shall be provided in all

cases
GENERAL

Paintwork shall include the preparation of surfaces, filling, stopping, sanding and priming of nail heads and
screws. Where windows, sashes, etc are to be painted, the rebates of the openings to be glazed shall be

primed

i
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T. PAPERHANGING

T PREPARATORY WORK
Plaster surfaces to be papered shall be dry, thoroughly cleaned down, filled with a suitable filler as necessary to
obtain a smooth surface and painted thereafter with a single coat of emulsion paint
Wood surfaces to be papered shall be knotted, stopped and sanded

T.2 PAPERHANGING

Wallpaper shail be hung in vertical long lengths. Vertical joints shall be close-fitted and plumb and the paper
shall be tightly fitted to skirtings, ceilings, door frames, windows, etc. Horizontal Joints will not be allowed

el
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[U.  EXTERNAL WORKS
U.1 GENERAL
U.1.1  Excavations
Excavations shall be deemed to be in "earth”
u.2 LANDSCAPING

u.2.1

uzz2

u.2.3

uz4

u.25

u.ze

uz27

u.2.s8

Topsoil

Topsoil shall vary between sandy loamy soil and sandy clayey soil with an ideal composition of 15% to
25% clay, 10% silt/sludge and 65% to 75% sand, with a minimum ratio of organic material of 2%. All
material shall be free of harmful deposits as well as unwanted seeds

Compost

Compost shall be composed of properly decayed organic material, free from harmful deposits, salts,
seeds and other waste material and shall have a pH of more than 4 and less than 7

Mulch

Mulch shall be approved organic material free from small particles of bark residue, fungus, disease, etc
Lime

Lime shall be agricultural lime of an approved manufacture

Fertilizer

Fertilizer shall be of the type specified, mixed thoroughly into the soil as prescribed. No fertilizer shall
be added more than two weeks prior to planting

Backfilling

Backfilling in plant and tree holes shall be composed of two parts topsoil to one part compost mixed
thoroughly together and compacted by foot in 100mm layers. Fertilizer shall only be added if pre-

scribed
Pebbles

Pebbles shall be smooth with a uniform colour and form and ranging in size from 50mm to 75mm
diameter. Removal of pebbles from river beds shall be done selectively to avoid any major disruption to

the ecology of the river and environment
Plant material

U.2.8.1 General

All plant material (plants, shrubs, trees, etc) shall be obtained from a registered nursery and
shall be free from damaged parts, parasites, fungus, other plant diseases or insects. No
container-bound plants will be acceptable

e

U282 Frees

The height of trees described in the bills of quantities shall be measured from the top of the
root ball to the top of the tree. Where trees are pruned, such prune wounds shall not be more
than 25mm in diameter and be sealed with an approved sealing compound

U.2.8.3 Shrubs and small plants

Shrubs and small plants shall meet the requirements for height and spread as specified. Thin
or sparsely branched plants shall not be accepted. Branches shall be well spread with ample
young branches and the plant as a whole shall be growing well

U.2.8.4 Groundcover

Groundcover shall be dense and healthy and shall comply with the minimum requirements for
leaf density as specified
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u.2.9

Formal grass shall be planted as runners in 50mm deep drills at 150mm centres unless
otherwise described

Cultivation and preparation of planting areas etc

All surface rocks and stones larger than 50mm shall be removed before commencing
cultivation and preparation. The entire area shall be ripped and rotavated using approved
machinery by breaking up the earth to a depth of 300mm at 600mm centres in both directions,
uniess otherwise described, and then levelled. Where fertifizer or compost is specified, it shall
be worked into the topsoil after ripping and rotavation to a depth of 300mm and finished to

final levels

All fertilizer to areas to be grassed shall be strewn on the final layer before final finishing is
commenced and worked mechanically into the top 150mm soil

U.2.10 Planting procedure

Holes for shrubs and groundcover shall be as follows:
Shrubs ~ 500 x 500 x 500mm deep

Groundcover — 300 x 300 x 300mm deep (if not planted in drills)

Holes for trees shall be square, of adequate size to accommodate the root System and suitable for the
height of the tree

All plant material shall be watered thoroughly before careful removal from the container and planted in
the prescribed planting medium with the top of the soil in the container finishing level with the
surrounding area. Water dams size 800mm diameter x 150mm deep and 500mm diameter x 150mm
deep shall be formed around trees and shrubs respectively and all planting material shall be watered
immediately after planting. Trees, shrubs, ete shall be properly staked or stayed, depending on their
size, on the prevailing windy side with patent tree ties

U.2.11 Maintenance
All planted areas shall be maintained for a period of three months after practical completion as defined
in the contract with the exception of hydroseeded areas which shall be maintained for 12 months after
an acceptable cover has been obtained
This maintenance shall consist of keeping clear of weeds and litter, loosening soil where necessary
every two weeks, replacing damaged, diseased or dead plants, pruning, cutting and mowing as neces-
sary and watering so as to keep the plant material in a healthy growing condition

ROADWORK

U.3.1  Filling
Filling under roads etc shall be of inert material having a maximum plasticity index of 10, free from
large stones etc spread, levelled, watered and compacted in layers not exceeding 200mm thick to a
dens_.ity.__of 98% Mod AASHTO

U.3.2  Preparation of sub-grade
The sub-grade shall be prepared by scarifying for a depth of 150mm and compacting to a density of
98% Mod. AASHTO, including trimming to the correct ievels and grades

u.33 Basé;!.;'course =
The base course shall consist of crusher run stone compacted to a density of 98% Mod. AASHTO and
finished to the correct levels and grades

U.3.4  Weed killer
The completed sub-grade shall be treated with an approved total weed killer

U.3.5 Bituminous premix road surfacing

Before spreading the premix material, the base course shall be swept clean and free from all dust, dirt
and loose particles, lightly wetted and sprayed with a prime coat of cutback bitumen complying with
SANS 308 at the rate of 1 litre/m?

The material shall consist of semi-gap graded crushed stone aggregate having the following grading:

P . E . .
B B

46




u.4

Sieve size (mm) % By mass passing sieve

13,2 100
4,75 45-60
2,36 42-55
1,18 40-52
0.3 25-45
0,075 5-12

The aggregate shall be mixed with bituminous road tar binder complying with SANS 748 at the rate of
1m3 of stone to 120 litre of emulsion at atmospheric temperature

The binder shall be added to the stone and mixed until the stone is uniformly coated. Thereafter 5% of
clean, dry quartzitic sand shall be added and mixed until evenly distributed through the mixture

The premix shall be applied only after the primer has dried out completely and shall be spread imme-
diately after mixing and rolied on the same day

Spreading shall be done evenly over the prepared base course to a loose depth sufficient to ensure
the consolidated thickness specified

Rolling shall commence as soon as the binder has set sufficiently, followed after three days by a final
rolling

U.3.6  Precast concrete block road surfacing
Paving blocks shall be precast concrete blocks complying with SANS 1058
Blocks shall be laid to true levels and grades on and including a 25mm thick layer of river sand with
joints exceeding 2mm and not exceeding 6mm wide
After laying, the paving shall be compacted by means of a vibrating plate compactor, with joints be-
tween the blocks filled in, after compaction, by sweeping in fine sand
Infill areas at edges of paving constituting less than 25% of a full block unit and of 25mm minimum
dimension shall be filled with Class C prescribed mix unreinforced concrete with top surface trowelled
smooth to match blocks. Smaller areas shall be filled with 1:4 cement mortar
U.3.7  Precast concrete kerbs and channels
Precast concrete kerbs and channels shall comply with SANS 927, generally in 1m lengths and
finished smooth from the mould on exposed surfaces. Kerbs and channels shall be bedded on_and
Jointed in 1:3 cement mortar and pointed with keyed joints. Bases to kerbs shall be Class B prescribed
_mix unreinforced concrete
U.3.8 Process control tests
The Contractor shall be responsible for carrying out all necessary process control tests on the density
and moisture content of the compacted sub-grade, base course, etc to ensure that the required com-
i;action is being attained =
FENCING ETC
U.4.1 Materials

Materials and workmanship shall comply with the following specifications and requirements -

Wooden poles, droppers, guardrail posts
and spacer blocks SANS 457-2&3

Zinc-coated fencing wire SANS 675

Prefabricated concrete components
for fencing SANS 1372

Chain-link fencing and its wire accessories SANS 1373
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u.4.2

u43

U4.4

U.4.5

u.4.6

u47

u.4.8

U.4.9

U.4.40

2y

Fasteners SANS 1700

Anti-intruder fences CKS 451
Metal droppers and standards CKS 451

Galvanized wire

All galvanized wire shall be zinc coated wire with Class B zinc coating. Straining wire shall be 4mm
diameter galvanized mild steel wire. Tie wire shall be 1,6mm diameter galvanized mild steel wire

Plastic coated wire

Plastic coated straining wire shall be 3,15mm diameter Class C galvanized mild steel wire plastic coat-
ed to an overall diameter of 3,95mm

Plastic coated tie wire shall be 1,8mm diameter Class C galvanized mild steel wire plastic coated to an
overall diameter of 2,5mm

Galvanized barbed wire

Galvanized barbed wire shall be 2,5mm diameter mild steel double strand reverse twist zinc coated
barbed wire with Class A zinc coating

Galvanized wire mesh

Galvanized wire mesh shall be 50mm mesh chain link netting of 2,5mm diameter Class C galvanized
mild steel wire

Plastic coated wire mesh

Plastic coated wire mesh shall be 50mm mesh chain link netting of 2,5mm diameter Class C galva-
nized mild steel wire plastic coated to an overall diameter of 3,25mm

Galvanized welded wire mesh

Galvanized welded wire mesh shall be fabricated from pre-galvanized wires to rectangular pattern
welded together at each intersection using a welding method which forms a zinc oxide protective coat-

ing at each intersection

Razor wire

Razor wire shall be fabricated from 2,5mm diameter galvanized high tensile steel wire fitied with razor
barbs formed of 0,5mm galvanized steel strip clipped on at 37,5mm centres

Metal droppers and standards

Droppers shall be of ridged T-section mild steel with a mass of not less than 0,55kg/m. Standards shall
be of I- section mild steel with a mass of not less than 3kg/m or of ridged edge Y-section mild steel with
a mass of not less than 2,5kg/m, and shall be driven 600mm deep _into the ground

Droppers and standards shall have either galvanized, sprayed metal or painted finish as described in
the items and in accordance with CKS 451. In addition, those surfaces of standards embedded in the

ground shall be coated with bitumen

Metal posts and stays =
Posts and stays shall comply with CKS 451 and shall be of black galvanized mild steel tubing as speci-
fied

Straining posts shall be of 108mm outside diameter x 3mm wall thickness tubing, each with a 300 x
300 x 5mm thick mild steel sole plate and a steel cap welded on

Intermediate posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a 230
X 230 x 5mm thick mild steel sole plate and a steel cap welded on

Stays for straining posts shall be of 50mm outside diameter x 2,5mm wall thickness tubing, each with a
230 x 230 x 5mm thick mild steel sole plate welded on and fixed raking with top end flattened, bent,
holed and boited to straining post with and including a 5Smm diameter galvanized mild steel bolt with

nut and washer

Posts and stays shall have either galvanized or painted finish as described in the items and in accor-

dance with CKS 451. In addition, sole plates and portions of posts and stays embedded in ground shall
be coated with bitumen

. e 3 el L
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U.4.11

U.4.12

U.4.13

U4.14

U.4.15

U4.16

U.4.17

zm’ ”

Timber posts, stays and droppers

Timber posts shall be 125mm diameter, timber stays shail be 100mm diameter and timber droppers
shall be 30mm diameter

Prestressed concrete posts and stays

Prestressed concrete posts and stays shall be finished smooth from the mould and uniformly stressed
by means of high tensile longitudinal prestressing wires with concrete cover to wires of not less than

20mm

Corner and straining posts shail be 100 x 100mm and intermediate posts and stays shall be 75 x
75mm. Stays shall be fixed raking with top end splayed and glued to posts with a suitable epoxy

compound
Bolts, nuts and washers
Straining eye bolts, hinge bolts, bolts, nuts and washers shall be galvanized

Precast concrete fencing

Precast concrete fencing over sloping terrain shall be stepped to suit terrain, including the use of in-
creased lengths of posts as necessary, excavation, etc

Concrete bases

Bases in ground for posts, stays, etc shall be of Class B prescribed mix concrete with tops 100mm
below surface of ground

Sizes of concrete bases for posts, stays, etc shall be as follows:

Straining and gate posts - 450 x 450 x 700mm deep
Intermediate posts - 300 x 300 x 600mm deep
Stays - 600 x 300 x 500mm deep

Security overhangs

Where fencing is described as having a security overhang, the posts and standards shall have angular
(single arm) extension arms

Extension arms shall be attached to the posts and standards by welding in the case of steel and by
spiking in the case of timber

Concrete extension arms shall be cast integrally with the post or standard

Barbed wire to security overhangs shall be tightly strained and wired at each intersection with exten-
sion arms and shall have barbed wire braces at 450mm centres between standards, posts, etc wired

onto the barbed wire and the top straining wire

Gates

Gates shall be formed of 40mm outside diameter X 2,5mm wall thickness mild steel tubular framework
with welded joints, strongly braced as necessary and filled inwith wire mesh as described above, prop-

erly strained and securely bound to framework with tie wire =




1.1

All conduit accessories shall be galve

Ve suvd)

GENERAL ELECTRICAL SPECIFICATION

(ALL IN CONT RACTS)

CONDUIT AND CONDUIT ACCESSORIES

Conduit
nised internally snd exiemally, either solid drawn, of

Conduii shall be of sieel galva

welded and nol less than 20 mm diameier, with zil rough edgées removed. Al iube ends
removed. All tube ends are 10 be reamed. With screwed conduil one threaded end is {0
be fitied with & coupling and the other end is 1o be protected against demage.

y the Head : Works and only in those

used if permitied b
duit shall be according o SABS 950.

UPVC conduil may only be
n this case this con

areas which he may specify. |

ssories, which are secured 1o the conduil by means of lugs, screws of

Conduit ecce
sei{screws, are noi accepiable.
1 requirements of conduiting to SABS IEC 60614 (1).

Genera
ccordance with SABS 1065 PART ).

Metal conduits shall be fullyina

Cpnduii Accessories
nised both internally and exiernally and comply

with SABS 1065 - PART IL
be of malleable cast iron.

All screwed congduil fittings shall
il be of galvanised pressed sieel

Where fitlings are fitled with covers, the covers sha
secured with brass screws.

Flexible Conduit
of the plastic covered melal type complete with brass

Flexible conduil shall be
connectors io the approval of ihe Head : Works.

INSTALLATION OF CONDUIT
Ge_geral

sg"'ihe insiallation{s) shall be tubed
Hed. All conduils shall, wherever
led in the structural work.

re specified for certain circuit

Split conduil is no! permi

Excepl where cables a
reed, be concea

throughoul in steel conduil.
possible, or uniess otherwis€e specified or 89

Except where agreed of otherwise specified or indicated on the drawings, all conduil 1o
points shall run via the ceiling and floor slabs of roof space. In damp situations and
where exposed lo the weslher, the conduits shall be s0 installed as 10 avoid, as far as
possible, the condensation of moisture within them. All running joints are lo be painied

with an approved melal primer.
and Electrical continuity musi be mainiained throughout the insialiation.
ting must be inspecied for defects and all

Mechanicsal
of conduil and every conduit fi

Each lengih



{reo )

sharp edges or burrs must be removed before it is insteiled. All joints are fo be tightly
fitied together.
used, are 1o be fitted with & Jock nut and the

threads, where
and lock unit.

Running joints with long
length than a coupling

running thread shall not be lohgef in
in conduils smaller than 32 mm elbows and normal bends &re not 1o be used buf
conduits are to be sei io the required angles.
Flexible connections between conduil snd appliance or other equipment shall be by
means of flexible fubing (see Par 1.3).
No wiring shail be drawn into conduits uniil the conduils have been instalied.
oullet is connected on a circuit, the conduii shall be loopesd

Where more then one sockel

from the one outlet box to the following outlet box.
{ boxes and eny other purpose made metial box inciuding

All swilch-boxes, socket outie
ed agains! corrosion before installation with

distribution board frays shall be suitable treal
*Rustodian” or other approved meial primer.
All conduils shall be securely fixed into chases, end &l flush switch and sockel outlet
boxes must be firmly embedded in cement mortar.
The Coniraclor shell make himself familiar with the positions of all fittings, such as
bizckboards, pinning boards, cupboards, shelving, workiops, eic, before commencing
hes and sockel outlets as indicsied on the

the conduil installation. The position of swilc
Contractor musi verify that the final posilion of

drawings are approximate only. The
the installation of the fitlings referred 1o above, o1 come

these will not be covered by
midway between the junction of any dados and upper wall finishes.
d for moving swilches 0f sockel outleis as & resull of the

No exiras will be enteriaine
he final positions of the fittings or type of wall finish.

Coniracior’s failure to verify

in Roof Spaces
! or &1 righl angles to the roof truss

“The conduil in roof spaces shall be instaiied paralle
ding 1,2 m by meens of galvanised

members end shall be secured ai centers nol excee
th galvanised clout nails. Crampets will not be aliowed.

saddles nailed 1o the timbers wi
ed wherever possibie. Where unavoidable, one

io be avoid :
{ over the other. Where & nhumber of conduils have lo run back
tchboard, they shall run parallel 1o :

iance io each other wherever possible.

istribution boards shall terminate in {abricaled sheet sieel draw
the distribution boards. Each draw box shall be
heel stee! with welded comers and suitably treated
oved primer and finished in aluminium

FCrossing of conduits is
conduit musibe neatly se
{0 the distribution board or swi
swilchboard, and al saddle dis

the disiribution board or

Conduil runs from @
boxes insialied in the roof above

fabricaled from 1,6 mm gaivanised s
againsi corrosion with *Rustodian® or other appr

paini.
id with 8 13 mm skirl. The box shallbe 75 mm

Each draw box is 1o be fitled with slip-on |
deep, shall be rectangular in shape and the size of conduils entering o1 leaving the box.
f couplings and brass male bushes or lock

Conduits shall be fixed lo the box by means 0
nuls and brass bush-nuts.
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Conduit droppers shall be neatly cul info timber wall plates and sel 1o face the right
form. Conduils may be sel &l angles only where droppers

direction. All sels must be uni
or ceiling points are within 230 mm of roof members.

No conduils are fo be run over the top of gangplanks or trapdoors.

Draw-in boxes with metal covers shall be provided where required and shall be installed
near the gangplanks, if any. All inspection conduil fittings in open roof spaces shall face
g and to permit easy inspection. Three-way conduif boxes

upwards {o fecilitate wirin
shail be used for lee-off purposed in open roof spaces.

used excep! where otherwise agreed or specified.

All conduils extended inlo & roof space with & roof clearance of more than 900 mm shall

be sel onlo the beam and extended into the roof for a dislance where there is sufficient

clesrance. Under flat roofs or where there is Jess than 9800 mm clearance, the conguil
bing in concrete slabs, right angle bends should be

shall be insialied as specified for u
kepi to & minimum and the shoriest route laken.

they shall be lubed as cailed for in the detailed specification.
run as for concrete slabs musi however, be installed in

Inspection {ees are not o be

Where false ceilings occur
Conduits in restricled spaces and
8 neal and orderly manner.
Conduiis fo ceiling points for all types of fittings must be firmly supporied and shall
terminate in 2 back eniry conduil box. The conduit box shall be taken through 1o the
face of the ceiling and finish flush. Where the ceiling brandering interferes with the
installation of the ceiling point specified, the Contractor must {rim the brandering to allow
ce of the ceiling as specified. Luminaires

the conduil box lo be taken through 1o the ia
musi be bonded {o the conduit box by means of metal threaded screws.

In Concrete Slabs
ding operations, lhe Coniracior musi ensure that &l conduils
h are o be casi in concrele, are laid in good lime. The
Electrical Arlisan stending by during casting of
duit boxes are nol damaged during casting of

In order not lo delay buil
and conduit fitlings, whic
Contracior shall have a competent
concrele, elc, 1o ensure that the con

concrele.
Draw boxes, expension joinis boxes and round conduil boxes are {o be provided where

necessary.
be used for side entering conduits and nomal shallow

Deep type conduil boxes shali 3
boxes may be used for back eniry conduils. No elbows, bends or sharp sets will be
allowed in concrele slabs excepl in cases of conduils of 40 mm diameter or when larger
sweeping bends will be permitied.
Common drawn andfor inspection boxes shail be used where there is more than one
circuil involved. They shall be installed in lavalories, slorerooms, or other inconspicuous
places. Covers shall be of hardboard neatly finished 1o maich the finished ceiling or wall
surfece, and shall be fitted parallel 1o the wall or ceiling.

o be securely fixed o ihe shutiering 1o prevent displecemen! when

I conduits musi be laid off the deck, supporied and secured ai

All boxes, eic. are 1
as possible 1o the neutral axis of concrele beams

concrete is casl. A
reguler intervals and installed as close

and siabs.

l g.ll
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Expansion joinis shall be shown on layoul drawings and shall consisi of & metal box in
which one conduit is fixed and the other capable of movement with the building’s
Earth continuity of these joinis shall be mainiained by

expansion and coniraction.

means of stranded copper conduclors bonded fo the conduits in the box as shown on
the drawing.

Earih conduciors and clamps buried in concrete are nol permitied.

Conduits mus! be spaced sufficienily apart o allow for proper concreting. All joints shall
be painled with 2n approved meial primer after completion of the {ubing insiellation, prior
1o the concreling. All exposed paris of the conduif installation shall be suitably,
prolecied againsi corrosion &l the discretion of the Head : Works.

Before any concrele slab is cast, all conduit droppers {0 swilchboards shall be neatly

spaced and rigidly fixed.

Surface Work
All conduil must be plumbed and ieveled and only siraight lengths shall be used.

in cases where doorframes are oul of plumb, or fittings, beams eic, are oul of level, the
conduil shall be run parailel with the doorirames, fitlings, beams eic.

No threads shall be visible when the conduit insialiation is compleie, excepl on running

couplings.
Running couplings shall only be used where unavoidable and shall be fitled with a sliced

coupling as & lock nut.
No inspection or normal bends are 1o be used on surface work, excepl with the approval

of the Works Inspecior and where conduils of 32 mm diameler or larger are used.
Conduils shall be sei uniformly and inspection couplings shall be used where necessary.

Fitlings, lees, boxes, couplings, elic, re to be cul into the surface 1o allow the conduit 10
fil fiush against the surface or allernstively spacer bar saddles may be used. Conduil is
{o be bedded inlo any irregularities 1o avoid gaps between the surface and the conduit.

Double sels, where used, shall be parallel with no twisis and shall be as shori as
All conduiis, which lerminaie el melal irays, boxes, indusinal swiiches and

possible.
ans of couplings and mele bushes. No couplings will be

plugs shall do so by me
permitied in droppers of lengths less than 3£ m.

Where crossings of conduits is unavoidable, purpose made metal boxes shall be used.
e B {imes ihe diametler of the largest conduil, the width one

The length of the box isfo b
and half times the sum of the diameter of 8l the conduits, 2nd the depth one and half
limes the diameter of the largest conduil with & minimum depth of 50 mm. The box shail
be fitled with & neatly fitting cover and the finish shall be in keeping with the genersal

{ conduits are 1o be installed in parellel they shall be evenly spaced
rpose made saddie. Conduit spacing shall not exceed 10
mm. The purpose made saddle shall be made of 25 x 2 mm galvanised sieel strip or
other approved maierial, formed 1o suii the curvetureé of the various conduiis and shall be
drilled and fixed by means of screws between. Saddles shall be spaced &l intervals nol
exceeding 1.8 m, excepi for conduit droppers, which shell be saddled centrally between
ceiling and accessory box. All saddles are {0 be secured {o the wall by means of black

layout.
Where a number o
and grouped under one pu

W
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Distribution boards, draw boxes, industrial
switches and plugs, eic, shall be neatly recessed info the surface of plastered walls 1o
avoid double sels or slternatively spacer bar saddles may be used. On face brick wals

the conduit shall be tightly sel into the switch or plug.
iings, the conduits are 10 be run along the wall piates

japan or brass rounded head SCrews.

In situations where there are nol cei

and lie beams.
No wiring is o be carried oul until the 1ubing has been inépec!ed and approved.
dles are used, these shall be installed al centers of 1 m for

Where spacer bar sad
horizonial &nd 1.6 M for veriical runs.

All conduits shall be painted with an approved enamel paini fo match the background
colour. '

Future Extenslons
um clearance of 900 mm, switch end plug drips for fulure use
meci direction and chall be threaded and fitled with
< 1o be removed for fulure expansions,
bove tie beams and shall be threaded

In roof spaces with & minim
are 1o be sel 300 mm in the ¢co
plugged couplings. Where the roof over a slab i
conduils for future use are o lerminaie 40 mm &

and fitled wilh plugged couplings.
Where fulure exiensions sre to be below slab

conduil droppers are 10 ierminate 130 mm below slabs or beam
{hreaded and fitled with plugged couplings.

s, all swilch, sockel oullel and other
s with conduil ends

exdensions to a concrele slab, all conduils reguired

from the slab. Conduil projections are 1o be painted

musi be fitted with plugged couplings.

< made for fulure
130 mm
jve paini and

Where provision i
jor future use are 10 projeci
with an approved anti-corros
All swilch, plug and other ouliel boxes required for future use sheall be fitled with
approved blank cover plales.
es are 1o be fitled with round hardbosrd or plastic covers with

Unused lighting outlel box
a1 on the finished ceiling.

brass COVET SCrews, which shall fii fi

Fixing of anduits

Conduits sheall be fixed {o swilch
brass male bushes of fock nuis an
used on all surface work.

Chases and Building Work
plug boxes and distribution

olherwise specified conduils, swilch boxes,
It will, however, remain the

oxes by means of couplings and

and %’ckei oulletl b
Couplings and male bushes 10 be

d brass bush nuts.

Excepl where

boards are io be buill into {he brick walls by the Coniracior.
responsibility of the Confracior fo ensure thal ihe above-mentioned boxes and
disiribution boards are correctly built in and are firmly bedded and cemented into the

walls, plumb and square.

The Contraciol shall, unless otherwise sp
bricks. All elecirical maleriale {e.g. conduils up o

ecified, do all necessary chasing and cutling of
40 mm jor UG cables, conduits,

Kot
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s, distribution boards eic) must be supplied by the Contractor who mus!
arrange fo have these on site, and positioned when required for the building work. A
competeni Electrical Arisan must be in attendance and ensure that the conduits elc &ré
correcily instalied and positioned.

conduil boxe

Thé Coniracios is io ensuié thal tubing installed in chases is securely nailed and covered
coarse sand and cement, finished flush with brickwork and

by & layer of 5:1 mixure of
ish ﬂush with the finished wall surface.

thal swilch and plug boxes fin
boards connected by meeans of undes-

hai below distribution
wall from the cable pipe 10

de by 115 mm deep cavity in the
rovided by the Contractor, of allernalively, cabie sleeves

The Contraclor is {0 ensue t
round cables, @ 230 mm wi
the distribution board is 10 be p

as specified.
PLUGGING OF WALLS

oved plaslic plugs shail be use
headed screws on

d o secure conduil or equipment up 1o 5kg

Only appr
mass. The use of round- ly will be permitied.
proved expansion bolts.

ier equipment shall be secured by means of ap

Heav
he joints in brick walls are nol permitied.

Wood plugs and any plugs in 1

FIXING TO CONCRETE GS i e e
meni other than juminaires shall be secured 10 concrele ceilings
*Robot” {ools bolls or as expressly specified

Ceilings mounted equip
by means of expansion bolts, shoi bolts or

{or the service.

WIRING

PVC insuiated Single Core Medium Voliage Conductor
ulated with Polyvinyl Chioride.

The conductor is to be of high conductivity copper wire ins
The cable shali be finished in the required colours and shall be in accordance with SABS

1507 and 1574. .

of the Loop-in sysiem and no wiring joints in the conduil or conduil

fitlings will be permitied. hNol more {han two conduciors of 2 kind will be allowed &l any
the end strands of cables, whether single or looped which have io be
holders, fitlings and distribution boards,

outlel point.
terminals of switched, plugs, lamp-
ands of any cable will nol%:.

connecied {0
elc, are to be lightly twisied together. Cutting away of wire str.
duil will be permitied unless otherwise

be aliowed. Only one circuit in any one con

Circuit wiring shall be

specified.

Conduclor sizes shall be as follows excepl where olherwise specified:

Lighting circuits 1,5 mm?

Belis circuitls 1,6 mmy*

Clock circuils 1,6 mm*

Incinerator circuits 2,5 mm?

Ironing circuils 2,6 mm® with 2,5 mm? insulaied earth wire

Plug circuits 4,0 mm¥ with 2,5 mm? insulated earth wire

Geyser circuits 4,0 mmy* with 2,5 mm? insulated earth wire
4,0 mmy¥ with 2.5 mm? insulated earih wire

Healer circuils

v
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with 6,0 mm? insulaled earth wire

Stove 10 mm?®

Modor circuils

Up o 4kW single phase 4,0 mm* with 2,5 mm? insulaled earih wire
4,0 mm* with 2,5 mm? insulated earih wire

Up to 11kW three phase
To avoid deformation of PVC insulated cables al {emperatures in excess of 57° C,
they shall not be broughi direcily on fo the lerminals of appliances such as electric
healers, or any other electrical appliances of apparatus (including Jumingires) which
have a lemperature in EXCEss of 57° C. They shall {ermingle in @ suitable terminal box a¢

bie and connect up from thereon, with heat

near {o the appliance OF
resisient conductor.

WMOUNTING AND POSITIONING OF LUMINAIRES

Luminaires and instzliation 1o comply with SABS 1464 Paris 110 22 and {EC 586-1 and
JEC 60598 as applicable.
I, in the case of board end scoustic tile ceilings (i.e. as opposed 10

minaires ere symmetrically positioned with regard 1o

The coniractor shal
thai the lu

concrele siabs), ensure
the ceiling patiern.
cated on the drawings shall be adhered o as far as

uminaires as indi
on site with the Head : Works.

positions must be confirmed
rwise specified, penoant juminaires are o be mounted with the
2,56 m above finished floor level, mounied on eilther melsl discs of

The layout of the i
possible. The exacl

Except where othe
botiom of the fittings

wood blotks.
be cui 10 accommodate wood blocks. Wood

and are to be secured by s minimum

nces shall cover strips
into solid wood. Ceiling cover strips

Under no circumsia

blocks must be neatly siotled 1o fil over cover sirips

of two screws, which shall penetrate al jeast 26 mm
modate fluorescent juminaires.

shall be neatly cut 1o accom
res are to be mounied on shaped

candesceni Juminai
Batien hoiders shall be secured {o

d 1o the ceiling.
inaires are io be mounted direci

Where ceilings are raked, all in
ceni lum

jeveling wood blocks securely fixe
woodblocks by suilable brass screws. Fluores

on raked ceiling withoul jeveling blocks.

res to be mounied on cO
Iy supporied.by means of50x6m
mingires apeari.

ncreie ceilings shall be screwed 1o the ouliet
m expansion boils. The bolls are

Fiuorescent lJuminai
boxes angd addiliona
1o be % of the length of lu

I

#

o end, outlel poinis must be provided

are insialled end 1
d on the drawing.

Where & number of luminaires

after every second juminaire unless otherwise indicale

ined {ogether by means of 20 mm conduit nipples, lock nuls
hannels of the luminzires. The

d the wiring led through the ¢
lined up and thal the rows are

The luminsires are 1o be jo
h rows are corfeclly

and meale brass bushes, an
Contractor shell ensure thai all suc
parallel with the relevant building line.

The luminaires are to be jointed together by means
and male brass bushes, and the wiring led through 1
Coniracior shall ensure thal all such rows are COITe
parallel with the relevant building line.

of 20 mm conduit nipples, lock nuls
he channels of the luminaires. The
ctly lined up and 1hal the rows are



LAWP HOLDERS

{Feb 2003)

incandescent luminaires are 10 be screwed direcily 10 outle! boxes in concrele siabs and
in board ceilings. In board ceilings the conduil box end the conduit shall be secured 0
that il shall suppori any incandescen!

the timberwork of the ceiling in such & manner
Juminzire, which is designed 1o be fixed 10 a normal conduil box.

hall be secured 10 board ceiling
rough the boards and brandering.

s by means of the conduil box

Fluorescent luminaires s
and &8 mm bolis passing th

BATTEN HOLDERS
jastic reinforced type compleie with

B.C. batlen holders shell be of brass 01 moulded p
shade ring. The batien holders shall comply with SABS IEC 60238 and SABS IEC
61184. All lamp holders are io have brass temminals with screw type conneclion.

SABS IEC 60238

Edison screw lamp holders
SABS IEC 61184

Bayonet lamp holders
SABS IEC 60400

L amp holiders for {ubular fluorescent lamps
m E.T. complete with shade ring and

B.C. screwed lamp holders shall be of brass 20 m
60238 and SABS IEC 61184 with screw type connection

shall comply with sABS EC
{erminals.

SWITCHES AND SOCKET OUTLETS
and socketl oullels SABS IEC 60884 as

EC 60669 as applicebie
faciure and bear the SABS mark.

Swilches SABS |
{1 modern manu

applicable shall be of the mos

er plales shall, unles
less than 0,9 mm, salin or oih
ccordance with SABS IEC 10

s otherwise specified, be of anodized
er approved finish as directed

Flush switch and plug cov
84 for cover plates and SABS

aluminium of thickness not
and othernwise to be fully in @
1085 for wall boxes.

POSITIONS OF SWITCHES AND SOCKET QUTLETS
ghiing swilches and sockel outlels are 1o be installed

Excepl where otherwise specified, i
1,4 m above finished floor level.

All mounting heighis speciﬁe—'&are o be measured from jinished fioor level to thezbotiom

of the outlel boX.
{ace brickwork and the upper poriion of

J sockel outlets are 1o be mounied in the piasiered surface,
oes nol exceed a height of 1,5 m above

the plasierwork d
wilches or socket outllets are to be insialled in the

where 1he lower poriion of the wall consisis of

plastered finish, swiliches an
provided thal the lower edge of
finished floor ievel in which case the s
face brick dado.

installed with fixing lugs below finished

swilch boxes have been
ce pieces required 10 compenseaie for the recess shall

VWhere sockel oulilei and
re noi o exceed 15 mm.

wall suriace, only approved dislan
be used. The lengths of distance pieces &
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Unless otherwise approved, light swilches adjacenti lo doors are 10 be instalied a1 the

jock side of the door. Where the lock position is noi indicated on the drawings its

position shall be asceriained before the swilch box is installed. Swilches zre to’ be

insialled 150 mm from the reveal, or centrally if there is & fitting near the door.

All switch and sockel outlei boxes chall be installed plumb, and buill into the wall witha

1:1 mixdure of cement and sand.

indusirial type swilches and socke! outlets shall be neally recessed inio the surface of
fternalively spacef bar saddles may be used.

plasiered walls 1o avoid sets Or &
ere swilches or socket outlets are back o back, bul

Deep type boxes may be used wh
d ai the lime and the other is for future use, the side

where one side only is 1o be ulilize
for future use shall be suitably covered with a melel cover plate.

L OW TENSION SWITCHBOARDS
ar 1o comply with SABS 1473 and SABS {EC

Low Vollage swilch geer and control ge
60047 and SABS 60346.
¢ installed in switch rooms o1 swilch cupboards, the

Where switchboards are io b
anufactured 1o suil the dimensions of the

Contractor must ensure that the boards are m

rooms or cupbosards.
ed in detail for each service, but shali generally

Low iension switchboards shall be specifi
conform fo the following:
strong and rigid constructio

They are io be of
sieel framework. They are to be flush fronie

n, with suilable angle, channel or folded
d and iolally enclosed with sheel steel
panels suitably formed ai the edges and reinforced lo prevent distortion. Unless
otherwise direcied, all front panels musl be ai leasli 2 mm thick and all other paneis &l
teasi 1.6 mm thick. Panels are 1o be secured 1o the framework with studs and chromium
plated dome nuts (seli~lapping and similar screws ar€ nol permitied).

d on meilal frames within the boards 1o give flush fron
urface mounied types such as energy meters, time
e mounted on inner metal trays behind hinged fron
thority meters the hinged front panels must have

Switches, eifc, are 1o be mounie
panels. Equipment of nomally s
switches and coniraclors, are 1o b
panels. In the case of supply au
transparent inserts.

ughly degreased, primed with PA 10 sell

o.é;ds musi be thoro
& with one coat of undercoat and two coais of electiical orange

e specified.

All melal work of the b

elching primer and finish
high gloss enamel, unless otherwis
ble current carrying paris, bus-bars, connecling sirips, collector bers, elc, are

s and suilebly braced to withstand projected

All accessi
inculated in phase colour

16 be adeguately

faull currents.
Connecling sirips and collector bare must be of sufficien! cross sectional ares 1o camy
iches served, irrespeclive of the fuse of trip rating.

full rated current of the swi
s-bare musi be suilably construcied 1o

The complele disiribution board including bu
withsiand faull cuments specified.
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of lugs suilably bolted and locked

rs are io be made by means
e effected by means of a ¢imping

Conneclions 1o bus-ba
d connections o Jugs musi b

with high ensile bolis an

{ools.
uired, musi be suitably insulated where

-bar studs, where 7eq
supported within the board.

Incoming and oulgoing bus
he board, and firmly

they pass through panels of t
¢ bars for cables in parailel musi s0

tgoing collecio
with reasonably short

Where applicable, incoming and ou
arrange thet the mulliple cable ends can be connecled to the bars
1ails which do not have 10 Cross.
Cable supporis musi be placed &t suilable heights having regard 1o the bending radius of
the cables concermned and convenience in making off.

I type boards must be provided with ful

sianding back 10 w8
necessity of disconnecting of

1 and wiring withoul any
nied in the board.

provided and the swilches must be

wall-mounting end floof-
easy access 1o all equipmen
removing of eny of the equipment mou

of all switch positions musl be
{ed by the Head - Works.

d, and the Head : Works musi approve all equipment
Utaciure is commenced.

Ciear visible indication
clearly labeled s direc

The delails of consiruction propose
of swiichbpards: Works before man

DISTRIBUTION BOARDS

AEEroval

The Head : Works musl approve the details of consiruclion proposed and all equipment
within distribution boards: Works before manufaciure ie commenced.

n Boards

Flush Mounting Distributio
cordance with SABS 1765. The board shall

These shall be genesally manufactured in ac

consisi of two panels fitled side by side with common bonding iray and atlached 1o @
common architrave. One panel shall -ccommodate all single phase MCB's and the
second panel shall. accommodate the main isolator, main bus-bars and the triple pole
1ACB's. Chassis shall be of rigid channel section rust proofed steel with clip-on trays for
the single pole MCB’s. The main isolator is fo be mounted at the botlom of the second

panel with the triple pole circuit breakers above.

surface Mounting Distribution Boards
d in sccordance with SABS 1765, gith two panels

These shall be genera%y manufaciure
as for flush boards. .
bution Boards

Single Phase Distri
ed as three phase boards excepl they

Single Phased boards shall be generally consiruct
a1l be mounted with 1he botiom of the

chall have 2 single panel. Single phase boatds sh
architrave 1,5 m above finished floor level unless specifically directed otherwise.

Distribution Board — in Roof Spaces
a roof space, @ minimumof 2x 20 mm

boards are insialled below
n from the distribution board info the roof

Where distribution
vils are 1o be 1u

and 1 x 26 mm spaieé cond
speace.
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METER BOXES
op 1,7 m above finished ground jevel. Surface

mounied with the
hall be secured by at jeast 4 x 10 mm expansion bolis.
Service cables entering the meler box shall be prolecied by means of a suilably sized
gaivanised pipe exiended 450 mm below the ground surface and securely saddled {o the
wall and bonded 1o the meier box.

The meler box shall be
mounted meter boxes

CONNECTIONS TO QUTLETS

General
wiring of luminaires and other appliances,

ed io connect {0 the

Where conneclors afe us
ly with SABS Specification 1238.

the connectors sheall comp

Connection to Stoves

General
nwise specified shall consisi of 2 X 10

an electric slove, uniess othe
d & 6 mm? insu ire in 25 mm conduit. The stove shall be
micro gap switch of approved make and the connection shall be
by mesns of a 45 AMP 3 pin stove plug of the “Cape Town” type. Cable ends, which are
10 be connecled lo the stove, shall be equipment with suitabie soldered or crimped Jugs.
The conneclion between the siove plug and stove shall be by means of flexible conduil.
Except for high school domestic science unil kitchens (see Clause 14.2.2), the condui
shall be chased info the wall and fitled with @ swilchbox for housing the micro gap swilch
and a 256 mm circular conduit box over which the siove plug will be mounted. The stove
plug shall be fitted with an adaplor plate and shall be screwed directly 1o the conduil box
by means of round head melal screws. The piug outlel shall face downward.

The connectlion 10
mm? conduclors an
conirolled by & 60 Amp

430 mm and 1,4 m respectively above

swilch shall be mounted
dicaled on the drawings.

The slove plug and
finished floor level unless othenwise s_peciﬁed or in
School Domestic Science Unit Kitchens

Stove Connections in High
cience Unil Kitchens, where lhe sioves

as specified in Clause 14.2.1 excep!
floor slab, from the distribution board
complete wigh & 45 Amp 3 pin
be fitted over the conduil and
plug circuil, which passes

Connections to stoves in High School Domestic S
are situated in froni of a fitling, shall be generally
that the 25 mm diameler conduit shell be run in the
io a posilion 10 the right of the stove. A pedesial, which is

“Cape Town” 1ype cooker plug, mounied on the back, shall
eans of expansion bolls. The

securely bolied to the floor by mean
through the pedestel, is 10 be on a separale circuit.

Connections 0 Hot-water Cylinders
ing 3kW loading shall consist of 2 X 4

1 cylinders not exceed
n 2 20 mm diameter conduil from the

x 2,5 mm? earth wire i
in the wall and shall terminaie &t the

duils shall be chased
which is to be mounted & double pole isolaior with pilol

The conneclions 10 hoi-wale
mm? PVC conductors and 1
distribution board. The con
side of the cylinder in 8 box ovel

light.
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The final connection between the isofator and cylinder shall be by means of silicone hea

resistani conductors in 20 mm diameter flexible conduil.
Conneclions 1o roof mounted hot-water cylinders shall generally be as specified above
with an isolaior with pilot ight mounted adjacent.

Connections {o Power Po‘i_nis

motors and fixed appareius io vibration shall, uniess otherwise
ithé drawings, have final connections consisting of conduil and

Connections lo elecltric
d hose in accordance with Clause 1.3 of this specification and

specified o7 indicaled on

fiexible tubing or reinforce
PVC cables and earth wire of the required size.
An isolator shall protect all fixed apparatus and where necessary & starier fitted with 2
no-voli coii and overioad protection edjacent 10 such spperaius.

clion of fixed apparatus 1o be insiglled by others, shall terminate

Power poinis for conne
| mounted swiich unless otherwise specified.

in an approved type wal
wer points shell be 4 mm* uniess otherwise

The minimum conducior size for all po
specified.

Underground Service Connection

This clause refers to underground service conneclions notl provided by the Supply
Authority.
The service cable and earth wire to be connecied &l the supply point in accordance with
Cizuse 15.8 of this specification, and uniess otherwise specified, shall be aid 600 mm
below ground level throughout and otherwise fully in accordance with Clause 15 and all
applicable sub-clauses thereof. Cable entries 1o meter boxes shall be in accordance
with Clause 13 and other entries shall be by pipe or duci as directed.

Connections to Cutbuildings
shall be made by means of underground cable only, jaid in

Connections 1o outbuildings
sccordance with Clause 15 and all applicable sub-clauses.
Where ihe cabie is run from the roof space of the main building, it shall be enclosed in
suitably sized galvanised pipe built into the wall or run surface as direcled. Surface run
pipes shall be securely saddied &l 1,8 m cenfers. Where the cable connects fo the
conduit in the roof space, 8 suitable joini box shall be provided or alternatively the cable
may be laken through the roof space, a suilable joini box shell be provided or
allernatively the cable may be taken through the roof space with fixings af }egular
intervals, and down 1o the main board. Al the ouibuildings, the cable shall be enciosed
in a suitably sized galvenised sleeve pipe built info the wall or run surlace and
terminated in the gdistribution board tray.

Connection and Mounting of Cable Fed Strest/Site Lighting
ses, excepl where otherwise specified, be fed by

Street/site lighls sheall in all ca

underground cable. Unless otherwise direcled, & suilable ierminal board shall be
provided in the base of the Jighting pole for the connection of the incoming and oulgoing
cables, ihe feeds from the ierminal board to the fitting shall be

as specified.
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sion glands shall be installed between terminal board and
terminal board shall also accommodate 2

s. The
e conneclion 1o the fitting. Poles intended for
ded with & 300 x 300 mm base plaie.

*Surfix” cable and compres
cross arm/bracked mounied luminaire
miniature circuit-breaker in the pheas
mounting directly in ground &fe 10 be provi

UNDERGROUND CABLES
1000 voit PYC SWA and 1 10 Voli PILCA cable and accessories shall be in eccordance

with the relevant SABS specifications 10 SABS 1507.

laying of underground cables shall be
end the Conlraclor shall have adequale
hei no damage is done 1o cables during
¢ are io be sealed ageainsi the

transporiation, handling and
nufacturer's requirements

ni and labour o ensue 1
ble pipes and ducts eniering building

The silorage,
according fo the ma
and suilable eguipme
such operation. Allca
ingress of vermin, waler, eic.

Trenching
shall be laid ai & depth of 600 mm below

Cables, unless otherwise specifically directed,
round level. Trenches shall not be less than 300 mm wide for one 1o three cables, and
then three cables are to be laid together so that

be increased where more
ast 756 mm throughout the run.

preveni trenching work being in
ds, sewer works, of

the widih shall
the cables may be placed at le

ssary precautions {o
d to safeguard all struciures, roa

ce and damage.

The Coniracior shall {ake all nece
any way a hazard io the public an
other property from risk of subsiden

Cable Joints
ol be permitied uniess unavoidable and at the

Joinis in underground cable runs will n

discretion of the Head : Works. Where cable joints are unavoidable, the cable joinler is

1o work efficiently and cleanly and so that each end of the cables 1o be joined may have

& minimum of 0,8 m of clack disposed in @ loop withoui stress. Back-filling under joints
{ any subsequent setiling.

musi be firmly famped 10 preven

Bedding
noulder material, the cables shall be laid

in irenches made in iniermediaie, hard rock, of
on & 75 mm thick bed of earith and be covered with a 150 mm layer of earth before the
irench is fillegin. The Contractor fo supply &l earih required for trench filling.

Laying
Cables shall be removed from the cable drum in such a way thet no twisling, lension of
usi be adequalely supporied &l shorl intervals

mechanical damage is caused; and M
Panicular care must b

during the whole operation.
d ducts, to avoid abre

draw cables through pipes an
kind. The ends of such pipes and ducts shall be sea

of the cables.

e exercised where il is necessary 10
sion, elongation or distorlion of any
led 1o approval afler 1he drawing in
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Back Filling
use 15.3) is 1o be carried oul with a proper grading of

{see Cla
ling without voids, and the malerial is 1o be tamped down afier

Back filling after bedding
The suriace is to be made good a required.

the malerial to ensure seft
the addition of every 150 mm.
must not be commenced unlil gfler the cable trenches and
cled by the Head : Works. Where & Contracior fails 1o

Back filling of cable trenches
1 the discretion of the Head : Works, be required fo

laid cable(s) have been inspe

observe this requirement he may, @
re-open such cable trenches for inspection ai his own expense.

Protection of Cables

Where so direcied by ihe Head - Works, concrete or oiher warning covers shall be
placed over cables above the top bedding layer. Cable pipes when direcied are 10 be
instalied ai road and other crossings.

Cabie marking tape is io be supplied by the Contractor and is o be laid 150 mm below
e run and es may be directed by the Head : Works 1o give early

ground over & cabl
indication of underground cable runs.

tion of Cables

Joints end Termins

ations shall be made by means of “Scotch Cast’

Joints in underground cables and termin
type jointing kits. Low tension PVC cables are

o1 other approved epo -resin pressure
ling glands and malerials designed for this purpose, which musi

1o be made off with sea
be of approved make.

Sealing of Paper Insulsted Cabie Ends
Where cables are cul and not immediately made off, the ends must be sealed withou
delay. If cables are cut and ihe ends nol immediately made ofl or sealed, the cable may
be rejected and the Coniracior will be required 1o replace il al his own expense.

Earth Wires
rwise, earth continuity conductors are to be run

with g}l uRderground cables constituling part of & low iension distribution sysiem. Such
shall be bare copper wire offa cross seclionel area in

earth conlinuity conduclors

accoidance with the Code of Practice 0142 bul shall not be less than 4 mm*® nor more

than 70 mm?. The earth conlinuity conductor is to be bonded {o the cable armouring,
il as 1o the focal earth bard. The

and 1o ihe lead sheath if any, &l each lerminalion, as we
earth wire must be secured o the cable &l 1,8 m centers.

Opening Up of Existing Cables
ng buried cables for any purpose, of io excavale in

Where il is necessary 10 eXpose existi
the vicinity of existing buried cables, pipes, elc, every care js o be exercised and only
Jaboureérs experienced in such work, and duly warned by the Contraclor, shall be

employed thereon.

Except where specifically direcled othe
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15.12 Definitions for Classifying of Excavation

(8) Sofl Excavation — shall be excavation in malerial that can be efficiently removed
excavator of flywheel power approximaiely 0,70kW per

by a back-acting
miliimeter of tinned-bucket width, withoul the assistance of pneumatic 1ools such
as paving breakers, or thal can be efficiently loaded withoul prior ripping of
stockpiling by & rubber tyred front-end loeder approximately 157 mass and 2
flywheel power of approximately 100kW.

ediate Excavation — shall be excavation in malerial thal requires a back-

(b) Intermedie 3
acling excavaior of flywheel power exceeding 0,10kW per millimeier of tinned-
siance of pneumalic lools prior to removal by

bucke! widih and the assi
equipment eguivalent 1o that specified in (a) sbove.

(c) Hard Rock Excavetion — shall be excavation in maieriel that cannot be efficiently
removed withoul blasting or withoul wedging and spliting prior 1o removal.

(d) Class A Boulder Excavation — shsil be excavation in materials containing more
sizes between 0,03 cubic meter and 20 cubic

than 40% by volume of boulders of
meier in 2 malrix of sofier meterial or smaller boulders.

(1) Excavation of solid bouiders or lumps of size exceeding 20 cubic meter wil

Note:
be classified as hard rock excavation.

(2) Excavation of fissured or fractured rock will not be classed as bouldei
excavation bul as hard rock intermediaie excavalion according 10 ihe nalure of
the material.

{e) Ciass B Boulder Excavation — shall be excavalion of boulders only in a material
containing 40% or Jess by volume of boulders of size between 0,03 cubic meter
and 20 cubic meter in & mairix of softer material or smailer bouiders.

Note: Those boulders thai required individual drilling and blasting in order 1o be loaded
by a back-acling excavator as specified in (8) above, or by & track type froni-end
loader, will each be separately classed as Class B Boulder Excavation.

EARTHING
-1 Main Earthing
required by the Supply Authority, if other than the

The 19pe of main earthing shall be as

Head : Works end in any Cas€ as directed by the Head : Works who may réquire
additional earthing 1o meel test slandards.

Where required, an eafth mat is o be provided, the minimum size, unless otherwise
specified, being consiructed from copper straps 950 x 25 x 3 mm &t 230 mm ceniers and
braced &t all intersections. Alternalively or addilionally earth rods or irench earnths may
be reguired, as the Head : Works may direct, and installed according 10 his insiructions.

earih elecirodes and conneclions ihereto musti be approved “in-situ” by the Head :

Al
Works before back-filling.
The elecirical installation shall not be earthed by means of the lightning arrester earth

he installation, bul may be bonded thereio.

elecirode, il suchis included in1
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Earthing in Instailations

The instaliation shall be effectively eerthed in accordance with the relevani seclions of
the Code of Practice 0142 and the requirements of the Supply Authority.
All hot and cold water and waste pipes gre 1o be effeclively bonded by means of 12 x

1,5 mm solid copper {ape (perforated tape or wire will nol be permitted), clamped by
Bonding lapes exceeding 75 mm in length must be fixed

means of brass bolis and nuts.

1o the wall by means of No. 6 x 20 mm brass scTews and pisstic plugs not exceeding

150 mm centers. Main earth copper lapes where installed less than 2,5 m from ground
rely saddied fo the wall.

Jevel, must be run in 20 mm diameter conduit secu
be bonded by means of 6 mm round headed brass bolls,

Gutters and down pipes are lo
with nuls and washers. Self-tapping screws &fé nol permitied.
rminal on the main board must be made lo & visible

ce conducior, if any, end the earth mat or pisie
either 12 x 1,5 mm solid copper tape or bare 25
mm? copper wire, or such larger conducior as the Head : Works may direci. From each
distribution bosrd separaie earth conductors ere 10 be teken fo the mein earth ber or
{erminal on the main board. Each conductor shell consist to stranded copper conduciors
drawn inio the conduil together with the distribution board feeders. The size of the earth
conductors 1o be in accordance with the requirements of the Code of Practice 0142 or as

specified.

Connections from the esrth bar or le
cold water main, ihe incoming servi
(where such is required) by means of

made of not less than 0,8 mm thick copper strips not less than 12
ete with 26 x 7,7 mm brass bolts, washers and nuts and

Earihing clips shall be
clips will fit fmly 1o the conduil withoul any additional

mm wide. They are 1o be compl
must be construcied so ihai the

packing.

Adjustable earth clips are not permitied.

EXISTING BUILDINGS

Occupied Buildings

Where work is 1o be carried out in occupied buildings ihe C
aliation with as little interruption 10 services and discomiori {o the

carry oul the inst
occupanis as possible.

Temporary Connections
ovided where nécessary for continuity of services,

or musi ensure thei such connections

oniracior must arrange o

=
neclions shall be pr
d : Works. The contracl

Téfnporary con
d free from physical hazard.

and as direcied by the Hea
are both electricelly safe an

Old Hiaterials
Unless otherwise specified al existing malerials removed by the Contractor shall remain
d : Works and are 1o be handed to the Head : Works.

the property of the Heea

WMeking Good
o the plaster work, floors, ceilings, wood and paini

Any damage which may be done
work, furniture and other equipment in the building. €lc, during the progress of the

R
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cal inslalistion shall be repaired and made good by the Contractor 1o the

electri
salisfaction of the Head : Works.

COMPLETION
Balancing of Load

The Coniractor is 7eq
supplies.

uired 1o balance the load as equally as possible over mulli-phase

Tests
racior as the service progresses o7 as

letion, for earth continuity and insulation.
iation shall be made in the presence of

esied by the Cont
s and upon comp

The instaliaiion shall be |
o over of the instal

required by the Head : Work
The final iesi before the {akin

the Head : Works.

The mandatory “Certificate of Compli
Supply Authority, with & copy to the Hea

ance” shall be issued by the Contractor o the
d : Works prior to firsi delivery being taken.

L ebelling
< on swilchboards shall be suitably correctly labeled by means
lack), which are fo be either boiled or

s (while letiering on b
panel, or fitted in channeling provided below the swilch gear.

All circuils and apparatu
of engraved plastic label

screwed 1o the equipment
he circuils is to be framed and

Sub-circuits are 1o be numbered and a legend detailing 1
fited 1o the door of the distribution board.

All other equipment is 1o be individuslly labeled 1o indicate the function.

All swilchboards are to be fitled with 2 label on which the designation of the board is

clearly indicaled.
graved label depicting the origin and cable/conducior size shall be fixed

A separale €n
--below the main switch.

Finishes

_. Covers for all boxes, expansion boxes, eic, shalil be finished 1o maich the paint work of

Eihe ceiling or wall surface or s specified. =.
Site Drawing
cailed for in the Tender Document, the

rk or where specifically
jetion of the works, submil to the Hea
d cable reliculation.

On all completed new wo
Contracior shall, on comp d : Works, a2 marked up
site plan indicating the exacl undergroun

POWER DUCTING FOR SCHOOL SCIERCE LABORATORIES
rs. Lascon Lighting, 102

The ducling shall be “Ductline 3’ supplied by Mess
9. Durban 4000: Telephone 031-2075081 or other

Malbourne Road, P.O. Box 247
approved.

.

“FL
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SPEAKER AND MICROPHONE OUTLETS

Speaker and microphone oultlets are 10 conform lo the following details:

.

2. Microphone ouilel — To have one round pin only.
and insislled by the Contraclor.

Speaker outlei — To have one fla1 and one round pin.

Both female and male paris io be supplied
BELLS AND BUZZERS

Bells

e for schools and hoslels shall be 220 Volt AC or 24 Volt DC as specified for the
i consiruclion encased in & siurdy casl melal weather-

e on the frequency of the supply. They shall have an
:silver coniaci points and 150 mm gongs.

Bell
service. They are 1o be of robu

proof case. They are lo operat
adjustable stabilizing spring, goid

Doorbells, Buzzers and Bell Transformers

These will be as specified for each service.

Bell Pushes
pecified, bell pushes shall be of the flush type suitable for

Excepl where otherwise s
x 50 mm box. They shall be clearly marked as & bell push

mounting in 8 standard 100
and shall be fitted with satin finished anodized aluminium cover piates.

SIGNAL TIMERS

Primary Schools
tomaliczily signal the slarl and finish of school periods

The limer shall be designed 10 au
d is to comply with the following specification:

by the swilching of & bell circuit @n
The mechanism may be synchronous motor of quariz movement driven wilh a 24
itable for operation on @ 220V 50Hz supply and is

1
hour dial or digital time read-out sul
{o be provided with a spring or battery resemve of & least 24 {twenty four)
hours.

2 The unil is preferably to have minuie iozminule timing for 8 24 (twenty four) how
period aithough 5 {five) minute intervals are acceptable, and is to be provided with
Weekend lockoul. Signal periods shall be adjusiable from 5 - 45 seconds.

3. The unil shell be housed in & metal or plastic case with delachable front cover
suitable for wall mounling.

4. Timers with punch lape programming are not accepiable.

High Schools and Colleges
Timers for these insiilutions shall generally be as for Primary Schools bul are 1o have al

jeast 3 (lhree) separaie programmes and be fitled with three push butions for
for testing of each programme, plus an on/off swilch for

independeni manual operations
each programme, which does nol affect the running of the clock.

o H
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CLOCKS
e quariz elecironic batiery operated type, with a dial of 250

Il be while, wilh distinctive minute markings and cheplers

Time adjusiment shall be simple. Where mains operaied
be of the synchronous self starling type,

Eleciric clocks shall be of th
mm diameter. The dial sha
shall be black Arabic figures.
electronic clocks are specified, these shall
suitable jor @ 200 - 250 V 50 Hz AC supply

TIME SWITCHES
switch shall consist of a single pole switch with sitver 1o silver or other approved

riz movement with a 24 hour reserve.

ur indicator and two adjusiable sirikers,
ole mechanism is io be totally enclosed

The time
contecis operated by & qua

A suitable 24 hour, night end day dial, with ho
one OFF and one ON mus! be provided. The wh
in 2 dust proof case.

The current rating shall be required and the swilch is fo be suitable for operation on 220
voll 50 Hertz AC supply. Time switches used for under fioor heating are to be fitied with

weekend cul-oul.
#SOULDED CASE CIRCUIT BREAKERS [mcx.upme MINIATURE)
directed and specified for the service.

Circuit breakers shall be of the size and {ype &8s >
They shall comply with SABS Specification 156 and SABS IEC 60847-2.

SWITCHES: ON-LOAD FAULT MAKING (CIRCUIT BREAKER TYPE) WITHOUT

TRIPS
The swilches shall be triple pole, hand operated, panel mounting air break type, having
continuous curent sating as specified and suitable for operation of 380 — 440 Volt 50 Hz

AC sysilem.
acts are 1o be of silver alloy and the swilch mechanism shall be of the quick-

The cont
make, quick-break type.

SWITCHBOARD EQUIPMENT
ment such as swilches, circuit breakers, eic, shall be as direcled and

Swilchboard equip
ification for the fggrvice.

specified in the delail spec

Circuit breaker equipment of SABS JEC 60834.

FUSE-SWITCH URITS (WiTH HRC FUSES)
1 triple pole or iripie pole with neuiral

The fuse-switch unil is to be of the double pole, ©

link type, and of the required current raling, 8s specified for the service and must be in
accordance with BS EN 60847-3.
ed when the swilch is in the open position, and

The fuse links must be fully isoiat
1 the swilch being operated wilth the cover open.

interlocks musi be provided o preven
ply with SABS Specification 172 znd SABS JEC 60269-1 1o 4.

The fuse links shall com

thitd
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BUS-BAR COPPER
-bar copper must be fully in accordance with Tabies A1 and A2 of SABS 1473-2 and

Bus [
SABS IEC 60439-2.

SPECIFICATION COMPLIANCE
e instaliation shall comply with the reguirements of this specification.

The compiet
Should any differences or coniradictions exisi between this Specification and the
delailed requirements for a specific insialiation, then the detailed requirements shall iake

precedence.

'[i“, It

ol
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LIGHTNING PROTECTION INSTALLATION

GENERAL SPECIFICATION

SATISFACTORY INSTALLATION

The whole of 1he installation shail be carried 6ul in accordance with:

() Thelatest S.AB.S. Code of Practice for the Protection of Structures againsi Lightning- S.AB.S. 03
: SABS {EC 61024 (1), 61024 (1-1); SABS IEC 61312 (1); SABS IEC 61662 & NRS 042.

The KwaZulu-Natel Depariment of Works General Electri
Lews and eny other special reguirements as deemed necessary by the 1 ocal

(b) ca! Specification.

(c) The Municipal By-
Supply Authority;

(d) Local Fire Regulations.

S.A.B.S. APPROVED DRAWINGS

SABS Approved drawings aré not required for this project.

TEST ON COMPLETION
n system, the following tests shall be witnessed by an appointed

Upon compietion of the lighining protectio

represeniative of the Employer. The resuils shall be recorded on suitable test cerlificales which must be

signed by both the Conitracior and the Employers representative. A skeich must be included on each les!

ceriificate indicating the positions of each earth electrode in relation 10 some permaneni reference point. i
rried out, 1he type of test and the resuits of these

musi also indicate the positions al which fests were ca

lests.

3.1 arth Resistance Test
measuring the resistence o earth of each rod-type

The Earth Resistance Tesl shall involve

elecirode, or group of rod-type electrodes, os trench earih which would normally be connecied 1o one
down-conducior or eenh {erminal. . This tesl must be made with the elecirodes complelely
disconnected from any pari of he struciure or lightning profection sysiem. :

32 Electrical Continuity Testis

-

(a) External Down-Conductiors = .
the lower ends of exiernal down-conductors which musi il be di

Flecirical continuily between
connecied from the ezrhing sysiem during the test shall not exceed 1 {one) ohm.

(b) Melaliic Services

Eiectrical continuity between any mel
form an infegral parl of the lightning pr
tesis should be carried oul with all o
disconnecied from the component being tesied.

allic structures of services {e.g. reinwaier pipes) which
otection system shall not exceed 1 (one) ohm. These
ther components of the lighining prolection sysiem

B
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DESCRIPTION OF MATERIAL

4.1

4.2

4.3

4.4

4.5

Alr Terminals and Down-conductors

All conductors must be in accordance with 1he requirements of BSS 1474 or American Standards
Specffication 6063. All aluminium conductors shall have a cross-section area of nof less then
30 min? (domestic dwelling only) or 50 mm? for all other applications. The dimensions of fial sectin
Where conduciors are mounted in stand~off guides, the cross-

conductors to be 20 mm x 3 mm.
section area of the conducior must be not less than 70 mm? 1o give adequate mechanical strengih.

Conductor Guides
The conducior mus! be mounted in aluminium alloy guides conforming with the material specification
bove. The guides must allow for free fongitudinal movement of the conduclor 1o cate/

givenin 4 .ia
for expansion and conirattion of the system caused by temperature varigtion. The minimum
e less then 3 mm. The guides mus! be segurely

thickness of eny pari of the guide shall nol b
atiached fo the struciure using hwo siginless sleel screws and plugs, the use of plated screws is no!

permitied.
The conduclor system shall be supporied in guides so thai n &ir gap exisis at all times between the
sluminium and the surface of the structure, the guides being seated upon piastic or other similar
insulating material. Should conductors be insielled directly upon the surface of concrele or cemen
plaster, en insulating sirip is 10 be installed over ils whole length lo prevent coniacl beiween the two

hall be insialled to suppori the conducior &l intervals no! exceeding 1,2 metres

surfaces. Guides s
horizontally or 1,5 metres vertically.
N.B.: No pari of an aluminium conducior sysiem musl be allowed {o come inlo direc! contact wilh

concrele or cemeni plasier as this may cause the aluminium fo cofrode.

Expansion.Loops
clors are installed horizontally without deviation from & straight line over long distances

rovided at distances nol exceeding 30 meires. These expansion loops

Where condu
| area which is at least equal 1o 1hat of 1he conducior.

expansion loops must be p
musi have & cross-secliona

Protection of Down-conductors
rnal down-conductors are insialled in areas which are readily accessible 1o the public, the

Where exie ‘
lower ends of the conduciors shali be enclosed in 2 semi-rigid insuleling material. Inthe case of &
1l comprise & 2 metre iengih of 20 mm diameter P.V.C. condut.

circular section conducior this sha

This condui! shall be securely stiached 10 the wall by means of galvanized steel saddles fixed with
ctainless sleel screws and plugs, spaced a1 inlervals nol exceeding 1 m. Where 2 flal seclion
conducior is used this shall be covered by 2 similar length of 256 mm P.V.C. conduil. The Jowers end
of the conduil shall be positioned as close as praclicable 10 ground level, i.e. immediately gbove an
sluminium to copper joint. The ends of the conduil shall noi be sealed.

Earthing Electrodes

electrodes musi consist of either copper-clad sleel rods not less than 12 mm in dizmeler
thickness of 0,20 mm driven into the ground, of & 50 mm? (35 mm?*

and having 8 minimum copper
for domeslic dwellings) bare copper conducior buried in & french, or 8 combination thereof. ‘Where
{ have 2 suitable bond between the sieel core end

copper clad sieel electrodes are used they mus
copper exierior o preven moisture ingiess between the two metals. Where il is necessary {o extend
compatible corrosion resisiant, coupling device, which prevents ingress

earthrods, en electrolytically
or moisiure into the joint shall be used, The copper conducior below the down-conductor joint shall
distance of approximalely 200 mm above ground and

be covered by a semi-igid P.V.C. conduil for a
400 mm below ground.

Eanhing
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Joints Above Ground

Circuler section aluminium conductors shail be jointed by aluminium ferrules or lugs which ere
securely crimped into place. Aluminium lugs must be bolled fogether using 10 mm diameter
aluminium bolls and washers. The material specificalion for these components mus! conform with
that lzid down in paragraph 4.1. Alternalively heavilly finned copper lugs and ferrules may be use.
The lugs should be joined together by means of 10 mm diameler copper, brass or bronze bolis and
washers. Care should be faken o inhibil corrosion where dissimilar metals are used by thoroughly
cleaning the surfaces of the metal before assembly and subsequently sealing the joint with an ineri

tenacious compound or 1apé.

Fiai section aluminium conduclors shall be joined by double riveling, using aluminium rivets which
comply with the material specification laid down in 4.1. Aflernatively 2 x 6 mm diameter stainless
sieel bolts, nuts &nd washers may be used. Fold over type bends will noi be permitied.

Down-conduciors are 1o be terminated approximeately 200 mm above finished ground level. Circulai
seclion sluminium is 1o be jointed 1o & 50 mm? (35 mm? in the case of domestic dwellings) stranded

copper conductor by securely crimping in place two heavily tinned lugs and bolling these fogether
using 10 mm dizmeter copper, brass or bronze nuts, bolis and washers,

N.B. : Under no circumstances shail aluminium conductors be buried in the ground.

Joints Below Ground

A joini in the stranded copper conducior which forms pari of the earthing system musi be made by
using a crimped copper ferrule clamping (nol lugs) using two copper line taps of suitable dimensions
or exothermic welding. The copper earth conductor mus! be joined 1o an earth rod by elther
clamping, using @ siandard earth rod clamp or copper line lap or by exothermic welding. Joints
which are made between dissimilar metals (i.e. copper conductor {o galvanized steel water main)
must be thoroughly cleaned before assembly. They shaill be rendered watertight using waierproo;
adhesive iape on a suitable compound for a minimum distance of 200 mm in all direclions from the

joint.

Bonds
Where il is necessary 1o bond the aluminium conductor 1o any other metallic surface, this must be

done by bolling or riveting. When attaching aluminium o & dissimilar meial the joints are 1o be
thoroughly cleaned and sealed {0 preveni corrosion.

GENERAL INSTALLATION PROCEDURE

5.1

Alr Terminals for Non-met_allic Pitched Roofs

Aluminium conductors are 1o be insialied along ail ricges of rools and projections such as dormei
windows, elc., terminating a1 the ends with conductors running downwards over the surface of the
roof and the eaves. Non-metallic chimneys must be protected by means of & finial of &rficient
length 1o cover the chimney within & 45° angle struck downwards from its poinl. Allernatively it
should have z conducitor instalied in the form of a closed ioop upon the upper surace. The
conduciors are 1o follow the outer contour of the stack and musit be bonded &1 & convenieni point fo

the nearest component of the air ierminal system.
HW.B. : This bond may run in a horizonta! or downward direction, bul unders no circumsiances must

any parl of il run above horizonial.

Conduciors may be dead-ended (i.€. have one end free and unbonded), providing thai the lengih of
such a conducior does not exceed 10 metres and that the unbonged end is either af the szme level
or higher than the bonded end. This technique may be used where ridge conductors are installed

over dormer windows, eic.
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in all cases where meialiic gutters have been inslalled along the eaves of a pilched roof, these mus!
be bonded fo the air lerminal system. Wheére metallic gutlers do nol exist, however, s conducior
musi be installed over the surface of the roof al eaves level o which the remainder of the air termina!

system is fo be bonded, with the following exceptions :
(a) Where the maximum distance from the ground level 1o the eaves of the building is less than 4
metres and the piich of the roof is more than 1 in 2 (27 from the horizonial).

(b) Where the maximum distances from ground level 10 the eaves is less then 7 metres and the
pitch of the roof is more than 1 in 1,5 (34° from the horizonta!).

(c) Where the distance from the ground level fo the eaves is more than 7 metres and the pitch of
the roof is more than 1 in 1 {i.e. the included angle &1 the apex of the 1001 is Jess than 90*). v

Under these circumsiances eaves conduciors need noi be insialled.

Any non-melzllic objects which protrude above the general roof lines, such as Cape Duich gable
ends, must be profecied as described ebove with & suilable air terminal system. Any metafiic objects

which protrude sbove the general roof line, such as hot water expansion plpes must be bonded as
direcily as possible 10 the nearesi eaves conducior, gutier or other pari of the lightning sysiem.

N.B. : These bonding conduciors must run in & horizontal or preferably 2 downward direction, from
the veni pipe, eic., 1o The lighining profection sysiem.

Air Terminzls for Metallic Pitched Roofs

Buildings with roofs covered with electrically continuous metal sheels do not require separate air
terminals but must be earthed vis down conduciors generally as described in 5.6 and5.7. Any non-
metallic objects projecting above the general roof ine must be separaiely protected as described in

5.1 and bonded {0 the metal roof covering.

Alr Terminais for Non-metallic flat or Mono-pitched Roofs

For flat or mono pitched roofs of non-mefallic consiruction the air ierminal system must consisi of
aluminium alloy conductors installed around the outer perimeter of each section of the roof structure.
These conductors must be installed on iop of parapet walls if these exist. Lifl motor rooms, tank
rooms, penthouses, etc., which proirude above the general 1001 line must have air terminal
conduclors installed eround the outer perimeler of each roof slab or parapet wall. Any metallic
objects which proirude above the roof line, such as expansion pipes, signs, flag poles, handrails,
eic., must be bonded directly 1o the nearest component of the lightning protection systemn as

described in 5.1.

N.B. : it is not permissible for the ends of conductors 1o be bonded directly io the perimeter air ier-
minal system § the Jatter is installed upon & parape! wall having a heighl exceeding 500 mm above
roof siab level. In these circumstances the conduciors are 10 be bonded directly io the down

:?m 5 }

conductors.
Alr Terminals for Metallic flat or Mono Pitched Roofs

Meltallic lat or mono piiched roofs do nol require separaie air ierminal conduciors, providing thzt
there is electrical continuity between the metallic roofing sheels, (see 5.2). A metsllic roof
surrounded by & non-melallic parapet wall shall have conductors installed al the 1op of the parapet
wall and these must be bonded 16 the metallic roof al inlervals nol exceeding 20 metres. if the
parapet wall is clad with metal over ils upper surface or @ handrail is installed which affords good

Under these

electrical continuity, separale air ferminal conduclors need not be inslalled.
circumstances the meia! handrzil or cladding must be bonded 1o the metz! roof covering at intervals

nol exceeding 20 meires.
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All non-metallic covering such as slafes, liles, asbestos cement sheeting, elc., supporied by a steel
struclure being electrically continuous throughout may be treated as being of a complete mefsl
consiruction. In these circumstances no separale air ferminal sysiem need be installed proi'icﬁng the

sieel roof structure is bonded 10 earth af intervals piven in 5.5.

Down Conductors for Non-metallic Structures

Down conductors must be instalied al regular infervals eround struciures and 1o run as directly s
possible between the air lerminal and earihing sysiem. Theymus!, where practicable, be posiiioned
al the external comers of the struclure. The maximum separeting distance between down
conduciors around the perimeter of the structure mus! not exceed 30 melres. In the case of verytsl
buildings having & slender base (i.e. chimney stacks, wales fowers, el1c.), 8 minimum of two down

conduciors must be instalied.

The jower ends of down conductors are to be ferminaled and bonded 1o the earihing sysiem
approximately 200 mm above finished ground level. Under no circumsiances musi aluminium
conductors be buried underground. Test joints mus!be provided betweer the down conduciors and
earihing sysiem. Down conductors musi run verlically between the air terminal and earihing
systems, Where this is impracticable, their course may be devieted fo run at any angle up fo and

including horizonial.
Where il is necessary to run conductors horizontally over the upper surface of a structural protrusion
such as en exposed concrele siab, the conguctor may run down verlically over the edge of the slat;
and refurn 1o the main struciure, so that the distance between the upper and lower conductors
exceeds one third of the length of the horizontal run. Looped down conducliors are not permitied.
Down conduclors must not run over the underside of large overhangs which are less than 6 mefres
above ground level, or other greas where people are likely 1o be present during a thunderstorm.

External or internal metallic rainwater pipes may be used as down conduclors providing these are of
substantial seclion and are joinled by screwing one length into znother or welding. Thin pauge

galvanized sleel pipes whose seclions are held logether by friction, rivels or screws musi not form
pari of & lighining protection system.
Down conduclors for reinforced concrete framed siructures

The steel reinforcement of this type of structure may be used in place of down conduclors. Where
the reinforcing system js used, the air terminal system musi be bonded to it al 2 maximum of 30
metre inlervels using steel clamps. This bond may be schieved by clamping, with a steel clamp, »
sieel conducior 1o a selected reinforcing bar, the opposite end of this conductor must ferminate a1 s

corrosion resistani metgilic ferminal such as Grade 316 stainless steel.

The reinforcing system of prefabricated concreie buildings musi not be used unless special provision
is made for bonding the various prefabricated sections together,

The terminals should be.mounted flush with the face of the concrete. An aluminium alloy bond must
then be taken from the%alr ferminal system and be connecled lo the stainless Sieel terminal by
means of & heavily finned crimp lug for circular section aluminium, or 8 suilable bi-meialiic joint in the
case of fial section aluminium. A similar syslem must be used io bond the reinforcing system af
ground level 1o the earthing system al points directlly below the air ferminal bonds. Here copper con-
ductors must be used as the external bonding material.

Under no circumsiances must copper, or other non-ferrous material be allowed 10 come into contact
with steel reinforcing bers, as this may cause severe corosion and subsequent struciural damage .
T he lightning protection sysiem mus! not be bonded 1o any pari of the structure which is electrically

isolaled from the remainder of the building, i.e. cantilevered seclions. In these circumstances, or
where il is otherwise impracticable {0 use the reinforcing system, exiernal down conductors musi be

instzlied as described in 5.5.
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Down conducfors for steel framed structures

Where the framework of a building is constructed of struciural steel columns, these may be usedin
place of down conducitors providing the separaling distance between them does not exceed 30
meires. The upper ends of the columns musi be bonded to 1he air terminal systems and the lower

ends 10 the earthing system,

Earthing by means of vertically Instailed rod type electrodes

Rod-type eleclrodes musl be driven into the ground &l & position directly below each down
connecior. The maximum earthing resistance of each elecirode or number of electrodes bonded1o
any one down conducior shall nol exceed N X 30 ohms, where N equals the total number of down
conduciors which are bonded io a common air ferminal system, o1 200 ohms whichever is the lower

value.
The minimum horizontal separaling disiance between rod-type elecirodes bonded iogether musi not

be less than their insialled depth. The upper ends of installed rod-type electrodes sre fo be
A 50 mm* copper bonding

terminaled approximalely 500 mm below finished surface Jevel.
conduclor mus! be instelled 1o run between each earthing elecirode system and the lower ends of

the adjacent down conductors. A joint is to be made between each of these bonding conduclors and
the down conductors ai & position approximately 200 mm ebove finished ground level. These
bonding conduciors must be installed in P.V.C. conduil securely effixed to the wall (see 3.4). The
Jjength of this P.V.C. conduil musi be approximately 600 mm and musi be installed so tha!
approximately 200 mm protrudes above ground level, the remainder being buried into the soil.

Earthing by meansg of metallic water mains

Where two o1 three down conduciors are installed the water mains may serve as an earth terminal
for one of these. Where three of more down conduciorss are insialled the water mains may serve as
an earih terminal for two of these. Regardless of whether the waler mains are used as an earth
ferminal or not, the incoming metal waler pipe musi be bonded io the lightning protection earthing

system underground.

Earthing by means of {rench type electrodes

Where the soil conditions prevent the salisfactory installation of 10d-fype electrodes, & trench earth
system must be installed. This method is 1o comprise & 50 mm? stranded copper conducior installed
horizontally into & irench at a depth of 500 mm below finished ground level. The conductor is to
follow ihe general outline of the structure 10 be protecied and be installed 1 meftre away from the
oulside walls. Where the building stands on rocky ground, the trench earth may be atlached 1o lhe
lower pari of the wall in areas where rock protrudes through the soil. The conductor musi, ﬁoweve:,
be buried wherever possible as described above. '

[

Each down conduclgr must be bonded 1o the irench eanh system as directly as_possible by means of

#

& copper conducior. ™
Trench earth sysiems must have a maximum earth resistance of 30 ohms. An isolated Jength of

trench earth mal must be bonded fo the down conductor sysiem in such & way as 1o reduce the

length of desd-ends 1o the minimum.
Should trench earths be insialied beneath pathways where people are likely 1o be present during &
thunderstorm, & plastic, bitumastic or ceramic pipe mus! be installed having & length similar 1o the

width of the pathway and the tfrench earih conductor run inside il.

N.B - The maximum useful length of 8 dead-ended lrench earth is 80 metres
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KZN Department of Public Works
Effective Date:16 JANUARY 2023

. Annexure 5
KWAZULU-NATAL PROVINCE Joint Venture Agreement
Q‘E’Sl'}!i.‘é'%?‘s%um AFRICA (March 2004)

(First Edition of CIDB document 1017}

PREAMBLE
This agreement is made and entered into by and between

Revision 9

of the first part and

of the second part and

of the third part.
(allow for additional parties as necessary).
Whereas the foregoing parties have resolved to form a Joint Venture under the title of

for the exclusive purposes of securing and/or executing the Contract to be awarded by
(name of Employer)
to the KZN Department of Public Works in respect of the following project:

for (brief description of Contract)

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

Now it is hereby agreed as follows :

DEFINITIONS AND INTERPRETATION

Definitions

The following words and expressions shall have the meanings indicated, except where the context otherwise
requires. Defined terms and words are, in general, signified in the text of the Agreement by the use of capital
initial letters, but the absence of such letters does not necessarily signify that a term, or word, is not defined.

‘Agreement’ means the agreement between the Members of the Joint Venture and includes this model form of
agreement together with the Preamble, Specific Provisions, if any, Schedules ‘A’, ‘B’ and ‘C’ and
any relevant Documents prepared prior to the signing of the Agreement and appended thereto.

‘Contract’ means the contract with the Employer for the supply of the Deliverables, for the purposes of securing
and executing which, the Joint Venture has been formed.

‘Deliverables’ means the works and/or services, equipment, materials, goods, etc. to be furnished by the
Joint Venture to the Employer in terms of the Contract.

‘Document’ means any written, drawn, typed, printed, or photographic material, which relates to the Agreement.

‘Employer’ means the person, or body, which is to award the Contract and will employ the Joint Venture if it is
awarded the Contract.

‘Joint Venture’ means the joint venture formed by the Members in accordance with the Agreement.

‘Management Committee’ means the body established in terms of the Agreement to manage all aspects of the
work of the Joint Venture in securing and executing the Contract and in meeting the provisions
for the Agreement.

‘Member’ means a person, or body which, being a party to the Agreement, is a member of the Joint Venture.

‘Member’s Interest’ means the proportion expressed as a percentage, which the total monetary value of all
resources provided and contributions made by a Member towards the execution by the Joint
Venture of the Contract bears to the total of such values by all Members and, unless otherwise
indicated in the Agreement, represents the extent to which the Member participates in the fortunes
of the Joint Venture.

‘Representative’ means the person representing a Member on the Management Committee.

‘Schedules’ means Schedules ‘A’, ‘B’ and ‘C’ whichpset 0111t gfeeneral, financial and other information relating
ageio
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to the Members and the obligations, duties, rights, risks and benefits arising from their participation
in the Joint Venture.

‘Specific Provisions’ means the variations, if any, required to this standard form of agreement for the specific
purposes of the Agreement.

Interpretation
Unless inconsistent with the context, an expression in the Agreement which denotes:

« any gender shall include the other genders

- a natural person shall include a juristic person and vice versa

» the singular shall include the plural and vice versa
Headings
The headings to clauses of the Agreement shall not be considered part thereof, nor shall the words they
contain be taken into account in the interpretation of any clause.
Law
The Agreement shall be construed in accordance with and governed by the laws of the Republic of South Africa
and the English language versions shall prevail.
Language
English shall be exclusively used by the Members in the preparation of Documents unless otherwise indicated.
Conflict between Aareement and Contract
Should any provision of the Agreement be in conflict with the terms of the Contract, the Agreement shall be
amended to the approval of the Management Committee so as to eliminate the conflict.

JOINT VENTURE GENERAL

Establishment and Purpose

The Joint Venture established by the Members in terms of the Agreement is an unincorporated association with
the exclusive purposes of securing and executing the Contract for the benefit of the Members.

Termination

The operation of the Joint Venture and the validity of the Agreement shall terminate if and when it becomes

evident that the Joint Venture will not be awarded the Contract, or, if the Joint Venture secures the Contract,

when all obligations and rights of the Joint Venture and the Members in connection with the Contract and the

Agreement have ceased and/or been satisfactorily discharged.

Unless otherwise decided by the Management Committee, the Agreement shall not terminate if a Member

changes its name, or is taken over by, or merged with, another body.

This agreement will terminate when any one of the Members resigns, are liquidated or opts out of this agreement and the Joint
Venture will be in breach of contract with the Employer and their contract could be cancelled.

Exclusivity
Unless otherwise agreed by the Management Committee, or provided for in the Contract no Member shall

engage in any activity related to the Contract other than as a Member of the Joint Venture and Members shall
ensure that their subsidiaries and other bodies over which they have control comply with this requirement.

Participation of Members
Except as may otherwise be stipulated in the Agreement, each Member shall be responsible for all costs incurred by it prior to the
date of inception of the Agreement.

Subsequent to the date of inception of the Agreement, each Member shall, participate in the operations, risks, responsibilities and
fortunes of the Joint Venture including, inter alia, the provision of funding, sureties, guarantees, insurances, human and other
resources and participation in profits and losses to the extents indicated in the Schedules. Participation in any aspect not covered in
the Schedules shall, if an agreement cannot be reached between the Members, be to the same extents as indicated by the Members
Interests.

Management
The affairs of the Joint Venture shall be directed and controlled by the Management Committee, as set out in Section 4 hereof.

Confidentialit
All matters relating to the Agreement and the Contract shall be treated by the Members as confidential and no such matter shall be

disclosed to any third party without the prior written approval of the Management Committee.

No Member shall be party to the dissemination of publicity relating to the Contract, or the Agreement, without the prior written
approval of the Management Committee and the Employer.

Assignment
No Member shall cede, assign, or in any other way make over any of its rights, or obligations, under the Agreement without the prior

written consent of the Management Committee.

Subcontractin
No Member shall subcontract any obligation, work or duty for which it is, itself, responsible in terms of the Agreement without the

prior written consent of the Management Committee.

Page 2 of 6
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Variations to Agreement
No variation, modification, or waiver of any part of the Agreement shall be of any force, or effect, unless unanimously agreed by the
Members and reduced to writing.

Liability
Each Member warrants that it will indemnify the other Members against all legal liabilities arising out of, or in connection with the
performance of its obligations under the Agreement.

It is acknowledged by the Members that they may be held jointly and severally liable in respect of claims against the Joint Venture by
the Employer or third parties.

MANAGEMENT OF JOINT VENTURE

General

The affairs of the Joint Venture shall be directed, controlled and managed by the Management Committee, which, within the terms of
the Agreement and the Contract, shall have full authority to bind the Members in all matters relating to the affairs of the Joint Venture.

Communication between the Joint Venture and the Employer, or third parties, relating to the Contract shall be conducted exclusively
by the Management Committee, or by such person as it may delegate fo perform this function.

The Management Committee shall have the power to appoint a project manager and/or such other persons as it may see fit to
appoint for the purpose of executing the Contract and may delegate such of its powers, responsibilities and duties as it may consider
necessary, or desirable, to persons or bodies appointed or seconded for this purpose.

Such administrative functions as are necessary to ensure the effective operation of the Management Committee shall be performed
by its chairman.

Management Committee

Composition

The Management Committee shall, unless otherwise agreed by all the Members, consist of one Representative of each Member and
each Member shall be obliged, at all times, to maintain a Representative on the Management Committee.

Each member shall, not later than three working days after the signing of the Agreement, appoint its Representative and notify the
other Members of the name and contact details of the Representative. Such Representative shall have the power to bind the Member
that he represents in all matters relating to the execution of the Contract and the performance of the Agreement.

A Member shall be entitled, after giving the other Members not less than three working days written notice of his intention to do so,
appoint, remove and/or replace, an alternate who shall, at any meeting of the Management Committee from which the
Representative whom he represents is absent, be vested with all rights and powers and subjected to all the obligations of the absent
Representative.

The chairman of the Management Committee shall be the Representative of the Member which has the largest Member's Interest. If
two, or more, Members have the same, largest Member’s Interest, the chairmanship shall rotate between the Representatives of
such Members at three monthly intervals, the order of rotation to be determined by ballot.

Notwithstanding the foregoing, the chairmanship of the Management Committee may be determined, or changed, at any time by
unanimous decision of the Management Committee.

No remuneration shall be paid by the Joint Venture to Representatives or their alternates for serving on the Management Committee,
Meetings

Meetings of the Management Committee shall take place at such times and places as the Management Committee may determine,
provided that the chairman shall convene a meeting of the Management Committee to be held not iater than ten working days after
he has been requested, in writing, by a Member to do so. Not less than five working days written notice of any meeting of the
Management Committee shall be given to all Representatives and their alternates.

The Management Committee may permit, or invite, persons other than Representatives or alternates to attend any of its meetings,
but such persons shall not have voting rights.

Decisions
Each Representative shall have one vote on the Management Committee and where, in terms of this clause, a casting vote is
required, this shall be exercised by the chairman.

All decisions of the Management Committee shall, desirably, be unanimous. Accordingly, if unanimity cannot, initially, be achieved in
regard to a decision, the meeting at which that decision is sought shall be adjourned for a period of 48 hours to enable
Representatives to consult with their principals. If, on resumption of the adjourned meeting, unanimity can stili not be achieved, the
decision, provided it is not one requiring unanimity of the Members, shall be taken by majority vote and, in the event of a tie, the
chairman shall exercise a casting vote.

A Member not satisfied with a majority decision of the Management Committee may declare a dispute, to be dealt with in terms of
Clause 8 hereof, but the majority decision shall, nevertheless, be implemented with immediate effect.

Page 3 of 6
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Decisions of the Management Committee, whether taken at a meeting, or otherwise, shall be recorded in written minutes, which shall
be distributed by the chairman to reach the Representatives not later than five working days after those decisions were taken. Such
minutes shall be deemed to have been affirmed by the Representatives unless written notice of dissent is received by the chairman
not later than three working days after receipt of the minutes by the Representative.

Powers and duties
The functions, responsibilities and powers of the Management Committee shall include, inter alia, those listed below:

Formulating overall policy in regard to the achievement of the objectives of the Joint Venture.

Managing the day to day affairs of the Joint Venture.

Monitoring, directing and co-ordinating the activities of the Members to ensure that the objectives of the Joint Venture are achieved
and that the obligations and responsibilities of the individual Members are met.

Monitoring and controlling the financial affairs of the Joint Venture and ensuring that proper books of account and financial records
relating to affairs of the Joint Venture are maintained in an approved form and submitted to the Management Committee for approval
at regular intervals, which shall not be longer than one month.

Determining the necessity for and the details of any changes in the duties and responsibilities of Members provided that any resulting
changes in Members’ Interests shall be unanimously approved by the Members.

Determining the terms and conditions of employment of personnel and the emoluments applicable to staff seconded to the Joint
Venture by the Members.

Controlling and approving the appointment of all subcontractors.

Procuring, after the completion of the Contract and the release of all bonds, guarantees and sureties given in respect of the
performances of the Joint Venture and the Members, the preparation and auditing of a final set of accounts, on the basis of which the
final profits, or losses, attributable to the individual Members shall be determined and any necessary adjustments effected.

RESOURCES OF JOINT VENTURE

The resources to be utilised by the Joint Venture in securing and executing the Contract shall, insofar as these are to be provided
directly by the Members, be as set out in the Schedules and may, from time to time, be amended by decision of the Management
Committee, provided that the Member’s Interests are not, except with the unanimous approval of the Members, affected thereby.

Similarly, specific areas of responsibility of the Members for the performance of work and the provision of facilities shall be as set out
in the Schedules and may, from time to time, be amended by decision of the Management Committee, provided that the Members'
Interest are not, except with the unanimous approval of the Members, affected thereby.

Schedule ‘A’ (General}

Schedule ‘A’ shall contain general information relating to the Joint Venture including, inter alia,

the following :

1. The Employer’s name and address.

2. A brief description of the Contract and the Deliverables.

3. The name, physical address, communications addresses and domicilium citandi et executandi of each Member and of the Joint
Venture.

4. The Members’ Interests.

5. A statement indicating whether, or not, Specific Provisions apply to the Agreement.

6. A schedule of insurance policies which must be taken out by the Joint Venture and by the individual Members.

7. A Schedule of sureties, indemnities and guarantees that must be furnished by the Joint Venture and by the individual Members.

8. Details of the persons, who, in the event of failure by the Members to reach agreement on the appointments of mediator and
arbitrator, will nominate appointees to these positions in terms of Clauses 8.2 and 8.3.

Schedule ‘B’ (Financial
Schedule ‘B’ shall contain information regarding the financial affairs of the Joint Venture including, inter alia, the following :

1. The working capital required by the Joint Venture and the extent to which and manner whereby this will be provided and/or
guaranteed by the individual Members from time to time.
2. The banking accounts that are to be opened in the name of the Joint Venture and the manner in which these are to be operated.

3. The rates of interest that will be applicable to amounts by which Members are in debit, or credit, to the Joint Venture.

4. The names of the auditors and others, if any, who will provide auditing and accounting services to the Joint Venture.
5. The intervals at which interim financial accounts and forecasts will be prepared for approval by the Management Committee.

6. Insofar as not covered in Schedule ‘C’, the basis on which contributions of various types by the Members towards the work of the
Joint Venture in securing, executing, managing and satisfactorily completing the Contract, will be valued.

7. The basis on which profits and/or surplus cash will, if available from time to time, be distributed to Members.
8. The basis upon which losses, if any, are to be apporﬁg&gq‘tgflgembers.
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Schedule ‘C’ (Contributions by Members}

Schedule ‘C’ shall set out the contributions of various types, other than cash, that will be made by the individual Members towards
the work and obligations of the Joint Venture and shalll, as far as possible, indicate the monetary values to be placed on such
contributions, which may include, inter alia, the following :

1. Staff seconded to the Joint Venture.

2. Work carried out and services provided to, or on behalf of, the Joint Venture.

3. Plant, equipment, facilities etc. made available for use by the Joint Venture.

4. Materials and goods supplied to, or on behalf of, the Joint Venture.

5. Licences, sureties, guarantees and indemnities furnished to, or on behalf of, the Joint
Venture.

6. Joint Venture Disclosure form required for the Contract.

BREACH OF AGREEMENT

If a Member breaches any material provision of the Agreement, or delays or fails to fulfil its obligations in whole, or in part, and does
not remedy the situation within fourteen calendar days of receipt of notice from the Management Committee, or another Member, to
do s0, the other Members shall have the right, without prejudice to any other rights arising from the default, to summarily terminate
the Agreement and re-assign the defaulting Member's rights and obligations in the Joint Venture as they see fit and withhold any
moneys due to the defaulting member by the Joint Venture.

Each Member shall indemnify the other Members against all losses, costs and claims which may arise against them in the event of
the Agreement being terminated as a result of breach of the Agreement by the said Member.

INSOLVENCY OF MEMBER
Should a Member be placed in liquidation, or under judicial management, whether provisionally or finally, or propose any compromise
with its creditors, the other Members shall be entitied to proceed in terms of Clause 6, as if the Member had breached the Agreement.

DISPUTES

Seftlement
The Members shall negotiate in good faith and make every effort to settle any dispute, or ctaim, that may arise out of, or relate to, the

Agreement.

If agreement cannot be reached, an aggrieved Member shall, if he intends to proceed further in terms of Clause 8.2 hereof, advise all
other Members in writing that negotiations have failed and that he intends to refer the matter to mediation in terms of Clause 8.2.

Mediation

Not earlier than ten working days after having advised the other Members, in terms of Clause 8.1, that negotiations in regard to a
dispute have failed, an aggrieved Member may require that the dispute be referred, without legal representation, to mediation by a
single mediator.

The mediator shall be selected by agreement between the Members, or, failing such agreement, by the person named for this
purpose in Schedule ‘A’. The costs of the mediation shall be borne equally by all Members.

The mediator shall convene a hearing of the Members and may hold separate discussions with any Member and shall assist the
Members in reaching a mutually acceptable settiement of their differences through means of reconciliation, interpretation,
clarification, suggestion and advice. The Members shall record such agreement in writing and thereafter they shall be bound by such
agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at mediation would not contribute to a
resolution of the dispute between the Members.

Arbitration
Where a dispute or claim is not resolved by mediation, it shall be referred to arbitration by a single arbitrator to be selected by
agreement between the Members or, failing agreement, to be nominated by the person named for this purpose in Schedule ‘A’.

The Member requiring referral to arbitration shall notify the other Members, in writing, thereof, not later than thirty calendar days after
the mediator has expressed his opinion, failing which the mediator's opinion shall be deemed to have been accepted by all Members
and shall be put into effect.

Arbitration shall be conducted in accordance with the provisions of the Arbitration Act No. 42 of 1965, as amended, and in

accordance with such procedure as may be agreed by the Members or, failing such agreement, in accordance with the rules for the
Conduct of Arbitrations published by the Association of Arbitrators and current at the date that the arbitrator is appointed.

The decisions of the arbitrator shall be final and binding on the Members, shall be carried into immediate effect and, if necessary, be
made an order of any court of competent jurisdiction.
DOMICILIUM
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The Members choose domicilium citandi et executandi for all purposes of and in connection with the Agreement as stated in
Schedule ‘A’. A Member shall be entitled to change his domicilium from time to time, but such change shall be effective only on
receipt of written notice of the change by all other Members.

Member No. 1
Thus done and signed at this day of 20
For and on behalf of [Company]
by frame] who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 2
Thus done and signed at this dayof 20
For and on behalf of [Company]
by [namej - who warrants his authority to do so.
As witnesses 1. As witnesses 2.

Member No. 3
Thus done and signed at this day of 20_
For and on behalf of ] - JCompany]
by fnamej o who warrants his authority to do so.
As witnesses 1. i As witnesses 2. -

[Allow for additional parties as necessary].
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1.

Introduction

The KwaZulu Natal Department of Public Works is deemed as the “Client” in terms of
the definitions of Construction Regulations of 2014 as published in Government
Gazette No. 37305.The Construction Regulations of 2014 under CR (5) (1) stipulates
that the client must prepare a suitable, sufficiently documented and coherent site
specific Occupational Health and Safety Specification for the intended construction
work based on the baseline risk assessment.

The purpose of this Occupational Health and Safety Specification document {which
hereinafter will be referred to as OHSE Spec) is to provide designers and the
successful tenderer with essential OHS information to ensure effective safety
management during the design and construction phase of the project.

This OHSE Spec forms an integral part of the contract between the Client and the
Principal Contractor, so as to ensure compliance with the Occupational Health and
Safety Act, Act 85 of 1993 and its applicable regulations and must serve as the basis
for the Principal Contractor to develop his / her Project Safety, Health and
Environmental Management Plan. As with any other plan for it to be implemented
and managed effectively it requires the allocation of sufficient funds to achieve the
objectives set out in the plan. In line with this requirement Construction Regulation
5(1) (g) requires the Client to ensure that the Principal Contractor has made
adequate provisions for the cost of Health and Safety Measures in their tenders.

It must be noted that this OHSE Spec as much as it is detailed it is not exhaustive and
the onus is on the Principal Contractors to ensure that they comply with Section 8 of
the OHS Act, Act 85 of 1993 which states that “Every Employer shall provide and
maintain, as far as is reasonably practicable, a working environment that is safe and
without risk to the health of his employees.” this means that Principal Contractors as
they are employers in their own right must at all times ensure continuous
assessments are done for continued provision and maintenance of a healthy and
safe working environment.



2. Definitions

For the purpose of the OHSE Spec, the abbreviations or definitions given hereunder shall
apply and the reference to on gender will also apply to the other gender.

“CR” refers to the Construction Regulations 2014

“pgent (pr.cHSA)” means a competent person who acts as a representative for a Client in
terms of regulation (5)4.

“Client” means Department of Public Works
“Competent person” means a person who-

(a) Has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific for that work or task: Provided
that where appropriate qualifications and training are registered in terms of the provisions
of the National Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications
and that training must be regarded as the required qualifications and training; and

(b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made
under the Act;

"Construction Manager (Site Agent)" means a competent person responsible for the
management of the physical construction processes and the coordination, administration
and management of resources on a construction site;

"Construction Site" means a work place where construction work is being performed;

"Construction Supervisor" means a competent person responsible for supervising
construction activities on a construction site;

"Construction Vehicle" means a vehicle used as a means of conveyance for transporting
persons or material, or persons and material, on and off the construction site for the

purposes of performing construction work;

"Construction work" means any work in connection with —

(a) The construction, erection, alteration, renovation, repair, demolition or dismantling
of or addition to a building or any similar structure; or
(b) the construction, erection, maintenance, demolition or dismantling of any bridge,

dam, canal, road, railway, runway, sewer or water reticulation system; or the moving of
earth, clearing of land, the making of excavation, piling, or any similar civil engineering
structure or type of work;

"Construction Work Permit” means a document issued in terms of regulation 3 of the
Construction Regulations 2014;

"Contractor" means an employer who performs construction work;
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"Demolition Work" means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of explosives;

"Fall Protection Plan" means a documented plan, which includes and provides for-

(a) All risks relating to working from a fall risk position, considering the nature of work
undertaken;

(b) The procedures and methods to be applied in order to eliminate the risk of falling;
and

(c) A rescue plan and procedures;

"Health and Safety File" means a file, or other record containing the information in writing
required by these Regulations;

"Health and Safety Plan" means a site, activity or project specific documented plan in
accordance with the client's health and safety specification;

"Health and Safety Specification" means a site, activity or project specific document
prepared by the client pertaining to all health and safety requirements related to
construction work;

"Medical Certificate of Fitness" means a certificate contemplated in regulation 7(8) of
Construction Regulations 2014;

"Principal Contractor" means an employer appointed by the client to perform construction
work;

“Safety Officer” — a person deemed competent by SACPCMP under the relevant category of
registration.

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms
of the Engineering Profession Act, 2000 (Act No. 46 of 2000);



3. Scope of Application

This OHSE Specification document stipulates the minimum Occupational Health, Safety, and
Environmental requirements that the tenderer need to address in his / her OHSE Plan. This
Specification also addresses legal compliance, hazard identification, risk assessment, risk
control, and the promotion of a Health and Safety culture amongst those working on the
project.

This Specification also makes provision for the protection of persons other than employees.
This OHSE Spec is exclusively applicable to the following project pending any change of
scope which may necessitate changes to the OHSE Specification;

KZN school sanitation programme.

This OHSE Specification further seeks to achieve the following;

a) To provide Principal Contractors with the Structure of the Detailed OHSE Plans they will
have to prepare and submit for this project. See Annexure A

b) Provide the overarching framework within which the Principal Contractor is required to
demonstrate compliance with certain requirements for occupational health and safety
established by the Occupational Health and Safety Act, Act 85 of 1993, all applicable
regulations and Client Specific Requirements. See Annexure B

c) To bring to the attention of the Bidding Principal Contractors that they need to make an
undertaking that the costs for executing the project includes the costs of complying with
the OHS Act, Act 85 of 1993, all applicable regulations including Client Specific
requirements. Such undertaking is made by appending signatures on the OHS Declaration
for Tenders. See Annexure C

d) Ensure that the Principal Agent as the Professional Service Provider appointed by the
Department to manage the project on its behalf in terms of the Conditions of Contract
applicable to this project ensures that the contents of this document and the attached
Baseline Risk Assessment are taken into consideration during design by all professionals
appointed and that the OHSE Specification is incorporated into the tender documents.
See Annexure D



4. Contractual Issues

Acceptance by the Principal Contractor of the contract with KZN DOPW shall constitute
acknowledgement that the Principal Contractor has familiarised him / herself with the
contents of the OHSE Spec and that he / she will comply with all its obligations in respect
thereof.

Due to fact that this document is based on legislative requirements, the Client requires that
all Contractors comply with the requirements of this document and all other relevant
legislative requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any
Principal Contractor or Sub-Contractors from working whenever Safety, Health or
Environmental requirements are being violated as required by regulation 5(1)(q). Any
resultant costs of such work stoppages will be for the relevant Contractor’s account.

The requirements as specified by the Client in this document must not be deemed to be
exhaustive and the Client reserves the right to make changes as and when the Client deems
fit to address issue of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of
costs incurred or delays being experienced due to the Contractor not complying with the
requirements of this document and / or any other applicable legislative requirements
imposed on the Contractor.



5. Administrative Requirements

5.1. Notification of Construction Work

The successful tenderer must at least within 07 working days before commencing with
construction work notify the Provincial Director in writing using Annexure “2”. A copy of the
notification once stamped by a Dol Official must be submitted to the client prior to
commencing with construction work.

5.2. Appointment of a Part-time Safety Officer

The Principal Contractors will have to appoint a competent Construction H&S Officer as per

the following criteria;

» Part Time Safety Officer shall be appointed and will be onsite at least 2 days a month.
To conduct PC internal audit as per CR 7 (1) (c) (vii) and attend Project progress
meetings

Further to the above criteria, should the Client or its Representative having considered the
risks present and lack of compliance to the Occupational Health and Safety Act, Act 85 of
1993 and its applicable Regulations the Client or its Representative may issue an instruction
that a Part/ Full Time Construction Health and Safety Officer must be appointed, such a
requirement will have to be met.



Annexure A

Structure of the Detailed OHSE Plan

A detailed OHSE Plan is to be submitted by the successful tenderer as per section 3 (a)
above. The following are the minimum standard legal documentation that must form part of
the OHSE Plan based on the risks attached in executing this project —

KZN school sanitation programme

1.

L L N o WU

11.
12.

The notification to commence with construction work made to the Provincial Director of
Labour using Annexure 2. (Filled in only to be submitted on approval of the Safety Plan)

Letter of Good Standing with Compensation Commissioner or Compensation insurer

The Contractor’s Health, Safety & Environmental Policy, signed by the chief executive
officer, which outlines the Contractor’s OHSE compliance objectives and how they will
be achieved.

Pre-Construction risk assessment (Site specific)

Relevant checklists and registers.
Site specific OHSE Organogram
Preliminary Induction Program
Fall Protection Plan

Demolition Plan (must be signed-off by structural engineer)

. Environmental Management Plan

Public Safety Management Plan

Proof of competency for the following legal appointees;

12.1. Construction Manager — (Detailed CV reflecting qualification, relevant
experience and references from previous clients)

12.2. Construction Work Supervisor — (Detailed CV reflecting qualification, relevant
experience and references from previous clients)

12.3. Construction H&S Officer — SAMTRAC or equivalent, ¥ registered.

12.4. Risk Assessor — SAMTRAC or equivalent

12.5. Accident Investigator - SAMTRAC or equivalent

12.6. Fall Protection Planner - SAMTRAC ' equivalent Unit

12.7. Electrician — wireman’s licence

12.8. Demolition Work Supervisor- (Detailed ' reflecting qualification, relevant

and from previous



Legal appointr}lénts to be appointed

Prior Site Handover

After Site Handover on commencement

with Construction work

Construction Manager
Assistant Construction Manager
Construction Work Supervisor
Construction H&S Officer

Risk Assessor

Fall protection Planner
Demolition work supervisor

e & e o o

Excavation work supervisor
Scaffold Erectors

Scaffold Inspectors

First Aiders

Emergency co-ordinator

Fire Marshalls

Fire team members

Portable Electrical tool inspector
Hand tools inspector
Housekeeping inspector
Stacking and storage inspector
Construction Vehicle and mobile
plant inspector

Traffic Controller (Flagman)
Lifting equipment inspector
Temporary electrical installation
inspector

Temporary works inspector
Flammable liquids Storage
Inspector

Hazardous substance storage
inspector

Ladder inspector

Health and safety representatives
Accident investigator




Annexure B

Client Specific Requirements

Items

Client Specific Requirements - |

Site Office location

The location of the site office should be in an area that will not require |
visitors to pass through or enter area where construction work is active '
and will not require the re-location of the office as the project
progresses.

' Medical Certificates

In compliance with the requirements of the Construction Regulations
2014 section 7(8) the Contractor must ensure that all of his employee’s
onsite have a valid medical certificate of fitness specific to the
construction work to be performed and issued by an occupational health
practitioner in the form of Annexure 3.

Appointment of a
Part-time safety
officer

The Principal Contractors will have to appoint a competent Construction
H&S Officer for this project and the safety officer will have to be onsite
for 2x times (a month) duration of this project.

" Extreme weather
conditions

if the weather condition poses a threat to the health & safety of
employees be it extreme heat, cold, lighting or any adverse weather
condition appropriate safety measures have to be taken.

_-Change to scope of
work

Shouid there be changes to the orignal scope of work, the Principal
Agent must inform appointed Construction Health and Safety Agent to
effect changes to the OHSE Specification.

Safety Plan
Submission

The successful Tenderer must submit a copy of the detailed OHSE Plan
for approval and keep the original for onsite use during construction. The
principal Contractor will not be allowed to start site establishment
before his/her SHE Plan has been approved in writing.

Bylaws

The Principal Contractor must incorporate any aspects of the Local
Municipal bylaws which affect the, Safety and Environmental wellbeing
of the employees and the public into his/her OHSE Plan and ensure
compliance to such bylaws.

|
—

Risk assessment for
construction work

To comply with CR(9) and to also address environmental issues
To also include exposure to hazardous gases
See the attached baseline risk assessment to be by

Issue a Baseline and Continuous Risk Assessment

Occupational Hygiéne
and infection control

Occupational exposure to biological agents is a present risk to this i
project and the contractors must ensure that proper health and hygiene |
measures are put in place to prevent exposure to these hazards. |
Contractors must prevent inhalation, ingestion and absorption of any
harmful chemical or biological agents.

Appropriate PPE to be used when working in the sewers

Fall protection

To comply with CR (10),
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Edge protection and protection of floor openings need to be of such a
manner as to properly protect employees from falling off elevated
positions or falling into floor openings

_gtructu res

To comply with CR (11)

Excavations

To comply with CR{13) and the following;

If the risk exists of a person in an excavation being enclosed in an event
of a collapse the following will apply; shoring sufficient to prevent
enclosure, any excavated material must be placed at least 1metre from
the edge and at the maximum angle of repose to the horizontal.

No excavation may affect the stability of any adjoining structure or road
unless steps have been taken as identified by an Engineer or a
Technologist.

Adequate provisions must be made to ensure that water is drained from
excavations where water may enter such excavations as a result of
seepage or rain

All excavations made by the Principal or Sub Contractors must be
barricaded by means of solid barricading and barricading tape may only
be used to make such barricading more visible

Demolition

To comply with CR (14)

Scaffolding

To comply with CR(16) and the following;

Scaffolding Inspectors and Scaffolding Erectors must be different
individuals.

Scaffold Harness must be used on Scaffolding, normal Harnesses may not
be used on scaffolding

Sufficient Scaffolding material e.g., tags, trapdoors etc. need to be on
site as determined by the activities on site

Scaffold bases may not be supported by materials such as bricks and
chipboard. Suitable material needs to be used as per SANS 10085

Construction vehicles
and mobile plant

To comply with CR (23) and the following;

Electrical installations
and machinery on
construction sites

To comply with CR (24)

Use and temporary
storage of flammable
liquids on construction
sites

To comply with CR (25)

Housekeeping and
general safeguarding
on construction sites

To comply with CR (27) and the following;

Contractor to designate areas for placing refuse and rubble prior to
being removed from site

Contractor must implement a daily task site clean-up for all activities
these should cover work areas, stairways, walkways etc. to free of any
construction debris obstruction.
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Refuse to be separated for recycling purposes

Stacking and storage
on construction sites

Fire precautions on
construction sites

To comply with CR (28)

To comply with CR (29) and the following;
No smoking may be permitted on site except in designated smoking
areas

| Construction
employees’ facilities

To comply with CR (30) and the following;

Gender signs to be placed at appropriate locations

All welfare facilities to be kept in a hygienic condition at all times
Employees to be trained in good hygiene practices.

Public Safety &
Signage

The Principal Contractor engaged in construction work must ensure that
each person working on or visiting a site, and the general public in the
vicinity of the construction site, shall be made aware of the dangers
likely to arise from onsite activities and the precautions to be observed
to avoid or minimise those dangers.

Appropriate signage shall be posted at conspicuous points within and
around the perimeter of the site. The steps to comply with this
requirement must be outlined in the OHSE Plan.

The public or visitors may only be permitted on site if they go through an
appropriate health and safety induction detailing hazards and risks they
may be exposed to and what measures are in place to control these
hazards and risks

The entire project site must be secured against unauthorized access and
provided with appropriate warning signage. Where roadways or
walkways must be encroached or closed due to work, adequate barriers
shall be installed to safely redirect the flow of vehicles and pedestrians
and protect them from construction activities.

Whenever it is necessary to maintain public use of work areas (such as
sidewalks, ramps, entrances to buildings, corridors, or stairways), the
public shall be protected with appropriate guardrails, barricades,
temporary fences, overhead protection, or temporary partitions and
hoarding. The public must also be adequately protected from any work
created hazards, such as excavations. Appropriate warnings, signs,
warning lights and instructional safety signs shall be conspicuously
posted and placed where necessary.

The public must also be protected from falling debris and objects from
the project site. Overhead protection shall be provided that will fully
protect the public and be capable of withstanding the maximum forces
that could be applied from potential falling objects. Special attention
shall also be given to developing adequate means to protect against
wind-blown debris and construction-related materials.
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On Site Health and -
Safety Training &
Induction

General Record
Keeping

e The Principal Contractor shall ensure that all site personnel and visitors
undergo a risk-specific health & safety induction training session before
starting work or being permitted to enter the site. A record of
attendance shall be kept in the health & safety file.

e The Principal Contractor shall ensure that, on site periodic toolbox tatks
take place at least once per week. These talks should deal with risks
relevant to the construction work at hand. A record of attendance shall
be kept in the health & safety file. The above should also cover all sub-
contractors that are onsite.

e All Contractors have to comply with this minimum requirement.
Environmental issues to be included in toolbox talks where required.

e The Principal Contractor and all Sub Contractors must keep and maintain '
Health and Safety records to demonstrate compliance with this
Specification, The OHS Act 85/1993; and with the Construction
Regulations of 2014. The Principal Contractor shall ensure that all
records of incidents/accidents, training, inspections; audits, etc. are kept
in a health & safety file held in the site office, which must be present on
site at all times.

e The Principal Contractor must ensure that every Sub Contractor opens its
own health & safety file, maintains the file and makes it available on
request.

| Health & Safety
Audits, Monitoring
and reporting

Emergency Procedures |

e The Client or its duly appointed Agent shall conduct monthly health & '
safety audits. The Principal Contractor is obligated to conduct similar
audits on all Sub Contractors appointed by them at least once a month.
Detailed audit reports must be presented and discussed at all levels of
project management meetings and a copy of such audit will be provided
to the Client or its duly appointed Agent within 7 working days of such
audit. Copies of the Client’s audit reports shall be kept in the Principal
Contractors Health & Safety File.

e The Principal Contractor shall submit a detailed Emergency Plan for
approval by the Client prior to commencement on site. The plan shall
detail the response procedure including the following key elements:

1. List of key competent personnel;

2. Details of emergency services;

3. Actions or steps to be taken in the event of the specific types of

emergencies;

4. Information on hazardous material/situations.

First Aid Boxes and
First Aid Equipment

Accident / Incident
Reporting and
Investigation

e The appointed First Aider(s) to be in possession of a valid first aid
training certificate Level 2. Valid certificates are to be kept in the Site
Safety File. All Sub Contractors with more than 5 employees shall supply
their own first aid box, except if otherwise agreed upon between
Principal and Sub- Contractor in writing.

e Injuries are to be categorised into Near miss, first aid, LTI, fatal etc. Fatal
accidents to be reported in addition to applicable legislative
requirements to the Client or its duly appointed Agent with immediate
effect. The Principal Contractor must stipulate in its construction phase
OHSE Plan how it will handle each of these categories. When reporting
injuries to the Client, these categories shall be used. The Principal
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Contractor shall investigate all injuries, with a report being forwarded to
the Client immediately. All Sub- Contractors have to report on the
abovementioned categories of injuries to the Principal Contractor at
least monthly. All categories of incidents/accidents must be in the
Statistics Section of the Monthly Audit Reports, submitted to the Client
or it’s duly appointed Agent.

' Hazards and Potential

Situations
|

The Principal Contractor shall immediately notify other Sub Contractors
as well as the Client of any hazardous or potentially hazardous situations
that may arise during performance of construction activities.

Should a hazardous situation require work stoppages, the work must be
stopped and corrective steps taken such as the issue of Written Safe
Work Procedures and the issue of Personal Protective Equipment.

Personal Protective
Equipment (PPE) and
Clothing

 The Principal Contractor must ensure that all workers are issued with the '

required PPE as required by the risks associated with the activities they
perform .The minimum PPE to be worn on site will be Safety
Shoes/Boots, Hard Hats, Overalls and reflective vests. No Visitors may
enter the site without Safety Shoes/Boots and Hard hats. The Principal
Contractor and all Sub Contractors shall make provision and keep
adequate quantities of SABS approved PPE on site at all times. All
employees issued with PPE to be trained in correct use, records of
training and issue to be kept in the Site SHE File .Procedure to be in place
to deal with:

1 Lost or stolen PPE;

2 Worn out or damaged PPE replacement.

3. Employees not utilising PPE as required

The above procedure applies to Principal Contractors and their
appointed Sub- Contractors, as they are all employers in their own right.

Permits

1)

2)

The Principal Contractor shall prepare and issue the required
written permits relating to but not limited to the following:
Hot Work

Roof Work; and

Electrical work (both temporary and permanent)

The Principal Contractor must ensure that where permits are
required that they are properly implemented and adhered to.

'?p-eed Restrictions and
Protections

Unless otherwise stipulated, the maximum speed limit on sites must be limited

to 10 km/h.

1) Vehicle movement routes on site must be clearly indicated where
applicable.

Signage to ensure the safe movement of vehicles on site, as well as to
ensure the health and safety of all employees and visitors on site, must be
displayed in strategic locations.

2)

Hazardous Chemical
Substances (HCS)

1)

2)

To comply with Hazardous Chemical Substances Regulations as
published in Government Notice No. R. 1179 dated 25 August 1995.

In addition to the abovementioned, Material Safety Data Sheets must
be kept on site for all materials, which may contain hazardous
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chemical substances

Fire Extinguishers and
Fire Fighting
Equipment

1) The Principal Contractor and Sub-Contractors must allow for and
provide adequate provision of regularly serviced temporary fire fighting
equipment located at strategic points on site, specific for the classes of
fire likely to occur.

2) The appropriate notices and signs must be allowed for and be erected
as required
3) Contractors may not utilize fire protection equipment belonging to

the Client without prior consent

' Ladders and Ladder
Work

1) The Principal Contractor must allow for and ensure that all ladders
are inspected at least monthly, are in a good safe working order,
are the correct height for the task, extend at least 1m above the
landing, are fastened and secured and are placed at a safe angle.

2) Records of inspections must be kept in a register on site.

General Machinery

To comply with Driven Machinery Regulations as publisﬁed_in
Government Natice No. R. 1010 dated 18 July 2003

Portable Electrical
Tools and Hand Tools

1) The Principal Contractor shall ensure that all electrical tools,
electrical distribution boards, extension leads, and plugs are kept
in a safe working order.
2.)  The Principal Contractor shall ensure that all portable electrical
Equipment, is clearly numbered, inspected by a Competent
appointed person and records of such inspections to be kept on record
in an appropriate register on the site SHE file
3) The Principal Contractor shall allow for and ensure the following in
relation to hand Tools:
That a “Competent Person” undertakes routine inspections and records are kept
on site.
That only authorized trained persons use the tools.
That safe working procedures apply.
That PPE is provided and used.

| Adequate Lighting

All Contractors must allow for and ensure that adequate lighting is provided to
allow for work to be carried out safely.

Transportation of
Workers

1) In addition to CR 23 the following will apply
The Principal Contractor and Sub-Contractors shall not:
e Transport persons together with goods or tools unless there is an
appropriate area or section of the vehicle in which to store such goods.
e Transport persons on the back of trucks except if a proper canopy
(properly covering the sides and top) has been provided with suitable
seating areas.
e Permit workers to stand or sit on the edge of the transporting vehicle.
e Transport workers in LDVs unless they are closed/covered and have the
correct number of seats for the passengers
e No driver may transport more than six people on the back of a 1 Ton LDV
and more than four passengers on the back of a 2 Ton LDV.
2) The driver of any LDV may not permit more than two passengers
to occupy the cab of any LDV.
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3) Drivers of such vehicles must have a valid driver’s license for the
code of vehicle being driven by them.

4) No servicing of vehicles will be permitted on a Construction Site.No
Vehicles or machinery leaking oil will be permitted on site due to the risk
posed to the environment.

5) Any oil or diesel spilled on site must be cleaned up as per

accepted environmental practice I

In the event that Earth Moving Machinery is present on site the following must
be adhered to:

e Drivers of vehicles must be instructed to avoid parking behind earth
moving machinery in order to ensure that their vehicles are visible to the
operators of earth moving machinery.

e Right of way must be afforded to earth moving machinery at all times.

e Vehicles must only be permitted to park, where possible, in designated

areas.
Occupational Hygiene | 1) Occupational exposure is a major prok;Iem and all Contractors must
ensure that proper health and hygiene measures are put in place to prevent
exposure to these hazards.
2) All Contractors must prevent inhalation, ingestion and absorption
of any harmful chemical or biological agents
3) Water to be utilized for drinking purposes may only be drawn from

taps designated for drinking water purposes. Fire hydrants and fire
hose reels may not be utilized for drinking water purposes.

Environmental
Management

e The Principal Contractor and Sub-Contractors must comply with the
requirements of NEMA Act.......

e The Principal Contractor must develop a waste management plan,
implement and maintained it onsite

e Cement mixing to be done at a predetermined location on site which
must include a solid, slab, and bunded edges to prevent runoff

e Contaminated run off water from the site must be treated such as to
ensure that it does not pose a risk to the environment

e Any material which may have a harmful effect when disposed of by
normal means must be disposed of in an appropriate manner to
eliminate its harmful effect on the environment after disposal.

e The Principal Contractor must allow for and ensure that adequate
procedures are implemented and maintained to ensure that waste
generated is placed in suitable receptacles and removed from the site
promptly.

e Plans to deal with spillages must be in place and maintained. |

e No waste materials (liquid or solid) may be disposed of in drains.

¢ No burning of waste material may take place on site as such material
being burned may result in pollution of the air or give off toxic vapours |
which could be harmful to the health of employees or any other person
present on site. ‘

Alcohol and other
Drugs

¢ No alcohol and other drugs will be allowed on site without the express
permission of the Principal Contractor
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e No person may be under the influence of alcohol or any other drugs
while on the construction site.

e Any person on the construction site who is on prescription drugs must
inform his/her Employer accordingly and the Employer shall in turn
report this to the Principal Contractor immediately.

e Any person on the construction site who is suffering from any
illness/condition that may have a negative effect on his/her safety
performance must report this to his/her Employer, who in turn must
report this to the Principal Contractor forthwith.

e Any person on the construction site who is suspected of being under the
influence of alcohol or other drugs must be removed from site
immediately and be instructed to report back the next day for a
preliminary inquiry. A full disciplinary procedure must be followed by the
Contractor concerned and a copy of the disciplinary action must be
forwarded to the Principal Contractor for his records.

Desludging e Contractors to provide proof of safe desludging and disposal certificate
from a registered sewage disposal site.

Personal Hygiene and e To comply with Regulations for Hazardous Biological Agents Regulations

infectious disease as amended.

management plan for «  To Comply with CR 9 (1)(3)(4)(5)(6) and (7)
construction sites
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Annexure C

CONTRACTOR'’S SAFETY, HEALTH AND ENVIRONMENTAL DECLARATION

| Project title: KZN School sanitation project

[_Bid no:

[ wiMSno: | 033476

INTRODUCTION

In terms

of Construction Regulation 7(1) (a) of the Construction Regulations of February 2014 a Contractor may

only be appointed to perform construction work if the Client is satisfied that the Contractor has the necessary
competencies and resources to carry out the work safely in accordance with the Occupational Health and
Safety Act, Act 85 of 1993 and the Construction Regulations of February 2014. In line with this requirement the
Contractor is required to read through this document carefully, sign it and submit it with his/her Tender.

DECLARATION

| the undersigned hereby declare and confirm that | am fully conversant with the

Occupational Health and Safety Act, Act 85 of 1993, the Construction Regulations of

February 2014 and the Construction Safety, Health and Environmental Specification attached in the
tender document.

| hereby declare that my company and its employees has the necessary competency and resources to
safely carry out the construction work under this contract in compliance with the Occupational Health
and Safety Act, Act 85 of 1993,the Construction Regulations of February 2014 and the Construction
Safety, Health and Environmental Specification.

i hereby confirm that adequate provisions has been made in my tender to cover the cost of all Safety,
Health and Environmental duties and responsibilities imposed on me by the Occupational Health and
Safety Act, Act 85 of 1993, the Construction Regulations of February 2014 and the Construction
Safety, Health and Environmental Specification.

| confirm that | may not commence with any part of construction work under the contract until my
Construction Safety, Health and Environmental Pian has been approved in writing by the Client.

I hereby confirm that copies of the following documentation will be kept on site for viewing and
inspection purposes for the duration of the construction work:

a) Client’s Construction Safety, Health and Environmental Specification
b) Approved Construction Safety, Health and Environmental Plan

c) Occupational Health and Safety Act, Act 85 of 1993, and

d) Construction Regulations of February 2014.

| agree that my failure to complete and execute this declaration to the satisfaction of the Client will
mean that | am unable to comply with the requirements of the Occupational Health and Safety Act,
Act 85 of 1993 and Construction Regulations 2014, and accept that my tender will be rejected.

Duly Signed @t on this the.....day of ..o, 201.....

Full Name of Signatory Name of Enterprise

Capacity of Signatory Signature of authorised representative of Bidder
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

WAIVER OF CONTRACTOR'S LIEN

DEFINITIONS
Contractor:
Employer: Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)
Agreement: GCC FOR CONSTRUCTION WORKS - SECOND EDITION 2010
Works (d istion): FLORATON PRIMARY SCHOOL

orks (description): UPGRADES TO SANITATION INFRASTRUCTURE
Site:

North Coast Region: King Cetshwayo District

AGREEMENT

The Contractor waives, in favour of the Employer, any lien or right of retention that is or may be held in respect of the
Works to be executed on the Site

Thus done and signed at on
[Date]
Name of signatory Capacity of signatory
As witness For and on behalf of the contractor who by
signature hereof warrants authorisation
hereto

Page 1 of 1
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CONSUYLTING GEOTECHNICAL ENGINFERS

WIMS: 059198 | EMIS: 145040 Floraton Primary School
Cluster No. 5 Group 20 Umhlathuze Local Municipality| Uthungulu District Municipality
27" June 2016 GPS: 28°42'51.6"S 32°2'02.9"E

SITE DESCRIPTION

The existing school grounds are located along very gently sloping ground with some small
depressions being noted in places. Some large trees are located in the slightly higher northern
section, whereas the more open southern section covered by short grass. The site is relatively
congested in the northern section where the majority of the school buildings have been
constructed. The southern area, in the vicinity of the sports field is free of obstruction. Access
to the southern section of the site for vehicles and plant is however possible via the main
entrance to the school. All structures present on site comprise single storey units. School
buildings in the eastern section are of a masonry brick construction, whereas those in the west
are prefabricated units. Existing ablutions comprise waterborne flush systems connected to an
existing municipal sewer line. Several standpipes are located about the site, the majority of
which are functional.

Picture 1: Looking west showing one of the masonry brick Picture 2: Looking west across the proposed location of the
classrooms present on site. new ablution blocks.

GEOLOGY AND GENERAL GROUND PROFILE

The site is underlain by geologically recent deposits of windblown and redistributed sands.
These sands are derived from aeolian reworking of older dune sands that are ubiquitous along
the coastal area and adjacent interior of northern KwaZulu-Natal. These sands have been
found to be reasonably uniform comprising fine to medium grained sand. In the field, the sand
has loose consistencies and is unbedded. Sub-ordinate clay rich seams are known to be
present within the sand horizons at variable depths.

The excavation of the trial hole on site indicates the presence of deep aeolian sands beneath
the site. Three distinct aeolian horizons were intersected as well as a thin layer of fill material
at surface. The excavated sands will be suitable for re-use as engineered fill, owing to their
generally inert properties and medium grain size classification. The material is estimated to be
of G8/G9 quality. Any material which is planned to be used for backfilling will need to be
sieved prior to placement. Formal G5 Base course material will still need to be placed beneath
floor slabs.

Floraton Primary School Ground Africa Project No: GA0422.065/2016
Geotechnical Assessment Report July 2016



Page 2 of 4

ground africa

CONSULTING GEQTECHNICAL ENGINEERS

GEOTECHNICAL CONSTRAINTS AND RISKS

Ground preparation and the excavation of foundation/service trenches will be possible by
conventional manual excavation methods. The sands underlying the site are of a loose to
medium dense consistency and will be prone to sidewall collapse in a freestanding state. As
such, shoring is recommended for all trenches which are to be left open for an extended
period of time or are in excess of 1.0m deep. Collapse type settlement is common in the
generally loose sand deposits which were intersected on site. Over excavation, compaction
and maintain stable moisture regimes beneath the new structures will be very important.

GROUND PERMEABILITY AND GROUNDWATER

The aeolian sands beneath the site are anticipated to be of a high to very high (300mm/hr. to
500mm/hr.) permeability and will be able to accommodate the installation of large soak-pits.
Estimated percolation rates as stated herein are as per SANS 10400-P: 2010.

From drawings received it is understood that the new ablutions will be tied into the existing
municipal sewer line negating the need for soak-pit installations. No groundwater was
intersected at the time of the geotechnical investigation; however, the ground water table in
the area is anticipated to rise during the wet summer months.

GENERAL FOUNDING RECOMMENDATIONS

It is recommended that the proposed single storey masonry ablution structures (3x) be
founded on steel reinforced concrete strip footings at minimum of 0.8m below present ground
level. During the foundation trench preparation stage it is recommended that over excavation
for a further 0.3m is undertaken giving a total depth of 1.1m below PGL. The base of the
excavation must be compacted to 98% MOD AASHTO at 2% OMC and previously excavated
material reintroduced in 150mm consecutive layers. Each reintroduced layer will need to be
compacted to 98% MOD AASHTO at 2% OMC until the preferred foundation invert level of
0.8m is achieved.

These precautions will help improve the consistency of the sands and reduce the magnitude
of settlement. In addition, compaction will assist in breaking the possible collapsible grain
structure commonly inherent in the sand fabric. Further to this, it will be necessary to maintain
a stable moisture regime beneath the structure as the wetting of the underlying sand horizons
will result in the onsst of collapse settlement.

In order to achieve this, it is recommended that a 0.8m wide concrete apron be placed around
the new structures and that excess stormwater be channelled away. All foundations will
require sufficient steel reinforcing and brickforce will be required in masonry walls. It is also
recommended that articulation jointing be incorporated within the structures to accommodate
some expected post-construction movement.

Ground preparation for the construction of surface beds will need to include the stripping and
removal of all vegetation and fill material which is present in the near surface sands. The
sands of the upper aeolian horizon will need to be scarified and compacted to 98% MOD
AASHTO at 2% of optimal moisture content (OMC) using a suitable sized mechanical
compactor.

Floraton Primary School Ground Africa Project No: GA0422.065/2016
Geotechnical Assessment Report July 2016
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A granular base course layer with a minimum G5 quality rating according to the TRH14
Classification will need to be placed and compacted prior to casting of the slab. The base
course material will need to be compacted to at least 98% MOD AASHTO at 2% OMC. It is
imperative that floor slabs are cast independently of the surrounding load bearing walls and
are articulated to allow for differential movement between the floor and wall elements.

Material quality test results, obtained from a number of previous geotechnical investigations
have shown that the natural aeolian sands range in TRH 14 quality classification of G7 to
G10. The natural aeolian sands underlying the site are deemed suitable for re-use as
engineered fill and as a subgrade. However, the material will not be suitable for re-use as a
base course horizon. G5 granular material, sourced from commercial sources will be required
for such purposes.

Considering the Dynamic Cone Penetrometer (DCP) test results and using empirical
assessment, an indicative allowable bearing capacity for assumed foundation dimensions and
embedment depth has been tabulated below. These are provided to enable preliminary design
choices to be made. Further calculation must be undertaken for final foundation design which
pertains to the actual foundation dimensions and depth of placement.

Material Foundation Dimensions Minimum Allowable Bearing
Type (Width) Embedment Capacity*
Medium dense, SAND - Strip 0.6m 0.8m 120kPa
Aeolian

*Values based on the assumption that the natural groundwater table remains below the base of foundations.

GROUND AFRICA CONSULTING GEOTECHNICAL ENGINEERS

Ly A

Frederick Volbrecht MIEAust CPEng Sachen Harrichandparsad Pr.Eng (20100379)
Geotechnical Engineer BSc. Eng, ECSA,MSAICE, NHBRC
Floraton Primary School Ground Africa Project No: GA0422.065/2016

Geotechnical Assessment Report July 2016
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KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

(Insert Your Company Logo)

(This shall serve as the cover page on employment contracts for local labour)

EMPLOYMENT AGREEMENT

BETWEEN

[CONTRACTOR NAME]......ccerrrvivreanannnn

AND

[WORKER NAME]....cueeeeeeeriiieireeerinvarncnsnnnns

Page 1 of 8



PARTIES

KZN Department of Public Works
Effective Date: 16 JANUARY 2023
Revision 9

The Parties to this Agreement are -

1.1. Contractor:

herein represented by:

duly authorised thereto

1.2 Mr / Me:

And

[worker's name]

DEFINITIONS AND INTERPRETATION

2.1. In this Agreement and any Annexure thereto, unless inconsistent with or otherwise indicated by the

context-
“Agreement”
“Company”
“Department”

“Worker”

“EPWP”

PURPOSE

means the contents of this Agreement.
means the company that employs the worker
means the Department of Public Works

is a person that performs a specific or necessary task or who completes tasks
in a certain way

The Expanded Public Works Programme is a government programme aimed
at the alleviation of poverty and unemployment. The programme ensures the
full engagement on Labour Intensive Methods of Construction (LIC) to
contractors for skills development. The EPWP focuses at reducing
unemployment by increasing economic growth by means of improving skills
levels through education and training and improving the enabling environment
for the industry to flourish.

The purpose of this agreement is to:-

Ensure that the agreement is binding to both the Worker and the Employer.

TERMS AND CONDITIONS

o The worker will have no entitlement to the benefits of a full time employee, namely;

o The worker should not have the expectation that this contract will be renewed or extended.

= The worker will be subject to all laws, rules, policies, codes and procedures applicable to the;

o The worker must meet the standards and requirements of the contractor

> The worker must render his/her services during normal working hours of minimum of forty to
fifty five hours in any week; which comprise of an eight-hour working day in a five-day week.

REMUNERATION

The worker will receive compensation to the amount of R 00 which must be paid by
the 25" or on the last day of each month.

ROLES AND RESPONSIBILITIES

6.1 Employer / Worker

° Work for

in terms of the period as specified in the employment

Page 2 of



KZN Department of Public Works
Effective Date: 16 JANUARY 2023
Revision 9

agreement contract.
Be available for and participate in all learning and work experience required by the company.
Comply with workplace policies and procedures.

Complete any attendance or any written assessment tools supplied by the contractor to record relevant
workplace experience.

Demonstrate willingness to grow and learn through work experience.

Provide the following documentation to the employer,

. Certified identity document not longer than 3 months
. ID size photos
. Sign employment contract

6.2 Employer

- Employ the worker for a period specified in the agreement.

- Provide the worker with appropriate work based experience in the work environment.

- Facilitate payments of wages / stipends.

- Keep accurate records of workers.

- Where a worker/ learner is disabled, the employer will have to provide in the additional needs e.g.
special materials, learning aids and in some cases physical or professional support (such aids remain
the property of the employer).

= Keep up to date records of learning and discuss progress with the intern on a regular basis.

< Apply fair disciplinary, grievance and dispute resolution procedures to the worker.

- Prepare an orientation/ induction course to introduce worker/ learner to the workplace and specific
workplace requirements.

- Ensure the daily attendance register is signed by the worker.

7. DURATION.

This agreement commences on:

and

expires on:

8. BREACH.

If either party commits any breach of the terms of this contract (and fails to rectify it within 30 days of receipt of
a written notice calling it to do so, then) the other party shall be entitled to terminate the contract or to claim
specific performance without prejudice to any of its other legal rights, including its rights to claim damages.

9. CONDITIONS OF EMPLOYMENT

9.1.

9.1.1

91.3

Meal Breaks

A worker may not work for more than five hours without taking a meal break of at least thirty minutes
duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may require a worker to perform
duties during a meal break if those duties cannot be left unattended and cannot be performed by
another worker. An employer must take reasonable steps to ensure that a worker is relieved of his or
her duties during the meal break.

A worker is not entitied to payment for the period of a meal break. However, a worker who is paid on
the basis of time worked must be paid if the worker is required to work or to be available for work

during the meal break.
Page 3 0of 8



KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

9.2, Special Conditions for Security Guards (Only applicable to security Guards)
9.2.1 A security guard may work up to 55 hours per week and up to eleven hours per day.

9.2.2 A security guard who works more than ten hours per day must have a meal break of at least one hour
or two breaks of at least 30 minutes each.

9.3. Weekly Rest Period
Every worker must have two days off every week. A worker may only work on their day off to perform work

which must be done without delay and cannot be performed by workers during their ordinary hours of work
("emergency work").

9.4. Work on Sundays and Public Holidays
9.4.1 A worker may only work on a Sunday or public holiday to perform emergency or security work.
9.4.2 Work on Sundays is paid at the ordinary rate of pay.
9.4.3 A task-rated worker who works on a public holiday must be paid;
(a) the worker's daily task rate, if the worker works for less than four hours;
(b} double the worker's daily task rate, if the worker works for more than four hours.

9.4.4 A time-rated worker who works on a public holiday must be paid

(a) the worker's dalily rate of pay, if the worker works for less than four hours on the public
holiday;

(b) double the worker's daily rate of pay, if the worker works for more than four hours on the
public holiday.

9,5 Sick leave

9.5.1 Only workers who work more than 24 hours per month have the right to claim sick-pay in terms of this
clause.

9.5.2 A worker who is unable to work on account of iliness or injury is entitled to claim one day's paid sick
leave for every full month that the worker has worked in terms of a contract.

9.5.3 A worker may accumulate a maximum of twelve days' sick leave in a year.

9.5.4 Accumulated sick-leave may not be transferred from one contract to another contract.

9.5.5 An employer must pay a task-rated worker the worker's daily task rate for a day's sick leave.
9.5.6 An employer must pay a time-rated worker the worker's daily rate of pay for a day's sick leave.
9.5.7 An employer must pay a worker sick pay on the worker's usual payday.

9.5.8 Before paying sick-pay, an employer may require a worker to produce a certificate stating that the
worker was unable to work on account of sickness or injury if the worker is

(a) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week period.

959 A medical certificate must be issued and signed by a medical practitioner, a qualified nurse or a clinic
staff member authorised to issue medical certificates indicating the duration and reason for incapacity.

9.5.10 A worker is not entitled to paid sick-leave for a work-related injury or occupational disease for which the
worker can claim compensation under the Compensation for Occupational Injuries and Diseases Act.

9.6. Maternity Leave
9.6.1 A worker may take up fo four consecutive months' unpaid maternity leave.

9.6.2 A worker is not entitled to any payment or employment-related benefits during maternity leave.

Page 4 of 8



9.6.3

9.6.4

9.6.5

10,6

9.7.

9.7.1

9.8.

9.8.1

0.8.2

9.9.

9.9.1
9.9.2
9.9.3

9.9.4

9.9.5

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

A worker must give her employer reasonable notice of when she will start maternity leave and when
she will return to work.

A worker is not required to take the full period of maternity leave. However, a worker may not work for
four weeks before the expected date of birth of her child or for six weeks after the birth of her child,
unless a medical practitioner, midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave as follows;
(a) four weeks before the expected date of birth; or
(b) on an earlier date

(i) if a medical practitioner, midwife or certified nurse certifies that it is necessary for the
health of the worker or that of her unborn child; or

(i) if agreed to between employer and worker; or

(c) on a later date, if a medical practitioner, midwife or certified nurse has certified that the
waorker is able to continue to work without endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or bears a stillborn child may
take maternity leave for up to six weeks after the miscarriage or stillbirth.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days paid family responsibility
leave each year in the following circumstances;

(a) when the employee's child is born;
(b) when the employee's child is sick;
(c) in the event of a death of

(i) the employee's spouse or life partner;

(ii) the employee's parent, adoptive parent, grandparent, child, adopted child, grandchild
or sibling.

Keeping Records

Every employer must keep a written record on site for the duration of the project and three (3) year
after completion records should consists of at least the following;

(a) the worker's name and position,

(b) copy of an acceptable worker identification

(c) in the case of a task-rated worker the number of tasks completed by the worker;

(d) in the case of a time-rated worker, the time worked by the worker;

(e) payments made to each worker in a form of Proof of Payment, Payroll registers and the

acknowledgement of payment receipt signed by the worker.

The employer must keep this record for a period of at least three years after the completion of the
EPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a bank account.
A worker may not be paid less than the Ministerial Determination wage rate.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being completed and the work
having been approved by the manager or the contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.
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9.9.6 Payment must be made in cash, by cheque or by direct deposit into a bank account designated by the
worker.

9.9.7 Payment in cash or by cheque must take place

(a) at the workplace or at a place agreed to by the worker,
(b) during the worker's working hours or within fifteen minutes of the start or finish of work;
(c) in a sealed envelope which becomes the property of the worker.

9.9.8 An employer must give a worker the following information in writing

(a) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(c) the worker's earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

9.9.9 If the worker is paid in cash or by chegue, this information must be recorded on the envelope and the
worker must acknowledge receipt of payment by signing for it.

9.9.10 If a worker's employment is terminated, the employer must pay all monies owing to that worker within
one month of the termination of employment.

9.10. Inclement weather
If no work has begun on site, and if an employee has reported for work, the employee will be paid for four
hours. Should work be stopped after the first four hours, the employee will be paid for the hours worked. Where

the employer has given employees notice on the previous working day that no work will be available due to
inclement weather, then no payment will be made.

9.11. Deductions

9.11.1 An employer may not deduct money from a worker's payment unless the deduction is required in terms
of a law.

9.11.2 An employer must deduct and pay to the SA Revenue Services any income tax that the worker is
required to pay.

9.11.3 An employer who deducts money from a worker's pay for payment to another person must pay the

money to that person within the time period and other requirements specified in the agreement of Law;
court order or arbitration

0.11.4 It is the responsibility of the employers to arrange for all persons employed on a Project to be covered
in terms of the Unemployment Insurance Fund Contributions Act, 2002 (Act No. 4 of 2002)

9.11.5 An employer may not require or allow a worker to
(a) repay any payment except an overpayment previously made by the employer by mistake;

(b) state that the worker received a greater amount of money than the employer actually
paid to the worker; or

(c) pay the employer or any other person for having been employed.

9.12. Health and Safety

9.12.1 Employers must take all reasonable steps to ensure that the working environment is healthy and safe.

9.12.2 A worker must;

(a) work in a way that does not endanger his/her health and safety or that of any other
person;
(b) obey any health and safety instruction;
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(c) use any personal protective equipment or clothing issued by the employer;

(d) report any accident, near-miss incident or dangerous behaviour by another person to
their employer or manager.

Compensation for Injuries and Diseases
It is the responsibility of the employers to arrange for all persons employed on a Project to be covered

in terms of the Compensation for Occupational Injuries and Diseases Act, 130 of 1993 as amended by
COIDA Act 61, 1997.

A worker must report any work-related injury or occupational disease to their employer or manager.
The employer must report the accident or disease to the Compensation Commissioner.

An employer must pay a worker who is unable to work because of an injury caused by an accident at
work 75% of their earnings for up to three months. The employer will be refunded this amount by the

Compensation Commissioner. This does NOT apply to injuries caused by accidents outside the
workplace such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for good cause after following a fair
procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a worker who wishes to
resign should advise the employer in advance to allow the employer to find a replacement.

A worker who is absent for more than three consecutive days without informing the employer of an
intention to return to work will have terminated the contract. However, the worker may be re-engaged if
a position becomes available.

A worker who does not attend required training events, without good reason, will have terminated the
contract. However, the worker may be re-engaged if a position becomes available.

Notice procedure is as follows;

° One week if employed for four weeks or less
° Two weeks if employed for more than four weeks but not more than a year
° Four weeks of employed for one (1) year or more

9.15. Certificate of Service

9.15.1

On termination of employment, a worker is entitled to a certificate stating,

(a) the worker's full name;

(b) the name and address of the employer;

(c) the Project on which the worker worked; the work performed by the worker,;
(d) any training received by the worker;

(e} the period for which the worker worked on the Project; and

() any other information agreed on by the employer and worker.

9.16. DOMICILE

The address to which notices and all legal documents may be delivered or served are as follows:

Employee Details

Name & Surname:

ID No:

Residential Address:

Contact No:
Date of Employment:

To be supervised by: Main Contractor:

or Sub Contractor:

Category of employment: Skilled: 1
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Semi-skilled:
Unskilled:

For Skilled & Semi-skilled state the trade:

Period of employment: Fixed for until when your services are still required on site

| confirm that | have been inducted and fully understand the condition of my appointment.

Employee Signature: Witness by SGB/CLO:

Signature by Witness:

Employer Details

Name & Surname:
Designation:
Contact No: Signature:
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KWAZ UL U-NATAL

Reporting month:
Surname:

Project Name:

Project Code:
IDENTITY NUMBER:

orruBlic wornks EXIPANDED PUBLIC WORKS PROGRANMME

The Attendance Register for on-site Workers

059198

Cell No:
First Name:

FLORATON PRIMARY SCHOOL
UPGRADES TO SANITATION INFRASTRUCTURE

Tender No

KZN Department of Public Works
Effective Date: 16 JANUARY 2023
Revision 9

ZNTU01888W

Day

Date

Time In

Signature

Time Out

Signature

Report On Any Formal Training Provided
In The Reporting Month

WEEK 1

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 2

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 3

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 4

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

WEEK 5

MONDAY

TUESDAY

WEDNESDAY

THURSDAY

FRIDAY

Total Days worked
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Locality Name

Municipality

Subplace

Ward

Government Facility

Latitude

Longitude

Physical Address/Location
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