
  
                                                                                                                                   

  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

|       

 

TENDER COVER PAGE 
 

YOU ARE HEREBY INVITED TO SUBMIT PROPOSAL FOR THE REQUIREMENTS OF 

NATIONAL HEALTH LABORATORY SERVICE (NHLS) 

 

BID NUMBER: RFB005/25/26 

 

BID DESCRIPTION: UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

  

CLOSING DATE: 09 SEPTEMBER 2026 

 

CLOSING TIME: 11:00 AM 

 

PUBLIC TENDER 

OPENING: 

DATE: 09 SEPTEMBER 2026 

TIME: 11:30 AM 

VENUE: MAIN CONFERENCE BOARDROOM, NATIONAL HEALTH LABORATORY SERVICE 

1 MODDERFONTEIN ROAD 

SANDRINGHAM  
PROCEDURE: TO OPEN ONLY ENVELOPE 1 AND ONLY READ OUT BIDDERS NAME 

 

BID VALIDITY PERIOD: 180 DAYS (COMMENCING FROM THE RFB CLOSING DATE) 

 
A COMPULSORY 
 
 
 
 
 
 

BRIEFING SESSION WILL BE HELD:  

DATE: 21 AUGUST 2026 

TIME: 11:00  

VENUE: RECEPTION 
                NATIONAL HEALTH LABORATORY SERVICE 

1 MODDERFONTEIN ROAD 

                SANDRINGHAM  

PLEASE NOTE THAT A GRACE PERIOD OF 15 MINUTES ONLY WILL BE ALLOWED. 

All questions must be sent per e-mail to Lesedi.manganye@nhls.ac.za on or before 28 

AUGUST 2026. 

 

BID DOCUMENTS MUST BE MARKED WITH THE FOLLOWING: AND DEPOSITED IN THE BID BOX SITUATED AT: 

NHLS PROCUREMENT TENDER OFFICE 

 RFB005/25/26 

Bidders Name: _________________________________________ 

Closing Date: 09 SEPTEMBER 2026 

NHLS MAIN RECEPTION 

1 Modderfontein Road, Sandringham, 

Johannesburg. 
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TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
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Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be accepted for consideration. 

Bidders should ensure that Bids are delivered in time to the correct address. If the bid is late, it shall not be accepted for consideration. 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (Please note that no changes on the content of this document is allowed) 

THIS TENDER IS SUBJECT TO THE GENERAL CONDITIONS OF THE TENDER, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 

APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

THE FOLLOWING PARTICULARS MUST BE FURNISHED (FAILURE TO DO SO SHALL RESULT IN YOUR BID BEING 

DISQUALIFIED) 
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TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
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          SBD 1 
INVITATION FOR BID 

 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF DEPARTMENT/ PUBLIC ENTITY) 

BID NUMBER: RFB005/25/26 CLOSING DATE:   09 SEPTEMBER 2026 CLOSING TIME: 11:00 AM 

DESCRIPTION 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 INCLUDING 
SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

NATIONAL HEALTH LABORATORY SERVICES  

1 MODDERFONTEIN ROAD 

SANDRINGHAM  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Lesedi Manganye  CONTACT PERSON  Lesedi Manganye  

TELEPHONE NUMBER 011 386 6165 TELEPHONE NUMBER 011 386 6165 

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS Lesedi.manganye@nhls.ac.za  E-MAIL ADDRESS Lesedi.manganye@nhls.ac.za  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER 

CODE: NUMBER: 

CELLPHONE 
NUMBER 

 
 

FACSIMILE 
NUMBER 

CODE NUMBER: 

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER 

 

TCS PIN: OR CSD No: 

B-BBEE STATUS 

LEVEL 

VERIFICATION 

CERTIFICATE  

 Yes   
 

 No 
[TICK APPLICABLE 
BOX] 

B-BBEE STATUS LEVEL SWORN 

AFFIDAVIT   

 Yes  
 

 No 
[TICK APPLICABLE BOX] 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT (FOR EMEs& QSEs) MUST BE SUBMITTED IN ORDER 

TO CLAIM POINTS FOR SPECIFIC GOALS WHERE APPLICABLE] 

SIGNATURE OF 
BIDDER _______________________________________________ 

Date: 
 

CAPACITY UNDER WHICH THIS BID IS SIGNED 

(Attach proof of authority to sign this bid; e.g. 

resolution of directors, etc.)  
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UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR 

CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT. 

1.4. BIDDERS ARE REQUIRED TO SUBMIT THEIR BIDS IN TWO SEPARATE SEALED ENVELOPES, CLEARLY MARKED "TECHNICAL 
PROPOSAL" AND "FINANCIAL PROPOSAL" RESPECTIVELY, WITH THE TECHNICAL PROPOSAL CONTAINING NO PRICING 
INFORMATION AND THE FINANCIAL PROPOSAL CONTAINING ONLY PRICING INFORMATION, FAILING WHICH THE BID MAY 
BE DISQUALIFIED. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO ENABLE   
THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF THE 
STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
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TENDER NOTICE AND INVITATION TO TENDER 

 
2. Notice & Invitation to Tender Rev1 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

 

 

1. TENDER NOTICE AND INVITATION TO TENDER 

NHLS invites the tenderer for the following: 

TENDER NO. RFB005/25/26: UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS. 

The tender document will be available in the form of a download from the NHLS website 

(https://www.nhls.ac.za) starting from 14 August 2026. 

The Employer is NHLS. 

All tenders and supporting documents must be submitted in a sealed envelope and be placed in the Tender 

box on the ground floor of NHLS by no later than 11:00 am on 09 September 2026.  

Address is as follows: 

NATIONAL HEALTH LABORATORY SERVICE, 1 MODDERFONTEIN ROAD, SANDRINGHAM, JOHANNESBURG 

NHLS is not obliged to accept the lowest or any tender and NHLS reserves to appoint:  

a) in whole or in part.  

b) to more than one tenderer.  

c) to the highest points scoring bidder.  

d) to the lowest acceptable tender or highest acceptable tender in terms of the point scoring system.  

e) to a bidder not scoring the highest points (based on objective grounds in terms of section 2 (1) (f) 

of the PPPFA) (where applicable).  

f) not to consider any bid with justifiable reasons.  

A valid and binding contract with the successful tender/s will be concluded once NHLS has awarded the 

contract. NHLS and the successful tenderer/s will sign the contract agreement forms.  
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TP.1 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

NATIONAL HEALTH LABORATORY 
SERVICE (NHLS) 

 

 
 

TENDER NO: RFB005/25/26 
 
 
 

UPGRADE OF EMERGENCY POWER 
DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING 
SERVICE AND MAINTENANCE FOR A PERIOD 

OF FIVE (5) YEARS.  
  

VOLUME 1 
 

TENDER AND CONTRACT 
 

 

 

 
 
 
 
   
   

 

Page 6 of 194



  
 

 Employer:  Contractor:  

Witness:  Witness:  

TP.2 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

 
 

The Tenderer is to indicate in the “Submitted (Yes/No)” column in the below table that they 
have completed the required section of the tender document. Completion of this checklist 
will assist the Tenderer in ensuring that they have attended to all the required items for 
submission with this tender. Additionally, it is an absolute requirement that tenderers 
comply with National Treasury’s CSD registration as well as SARS tax compliance 
requirements for contract award – refer T2.2.4. The below will form part of the tender 
document, the tenderers are therefore encouraged to submit the returnable and or 
documentation with their tender offer to avoid elimination especially with regards to what is 
stated in the Required for Tender Evaluation column or not obtaining points for Specific 
Goals. Tenderers are encouraged to ensure that their Tax status remains Tax Compliant on 
CSD throughout the process to avoid delaying the process or being eliminated at award 
stage. For infrastructure related projects. Tenderer must have a CIDB Active Status at the 
requested CIDB requirement at evaluation stage to avoid disqualification. 
 
All documentation listed in the Checklist below shall form part of the Contract. 
 
Table 1 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.3 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

 

No Description of Returnable/s or 
Documentation that will form Part of 
Contract and must therefore to be 
Completed and / or Submitted by the 
Tenderer 

Required 
for Tender 
Evaluation  
 

Required 
for 
Tender 
Award  
 

Required 
After 
Tender 
Award 
 

Submitted 
(Yes/No) 

1. 
 

Tender Cover:  

Name of Tender  •    

Contact Person •    

Telephone Number •    

Central Supplier Database Registration •    

CIDB Registration Number, minimum 
required CIDB grading for the tender and 
Active Status – if applicable 

•    

COIDA Registration Number •    

Tax SARS PIN No. or MAAA No. for Tax 
Compliant Status 

•    

2. Mandatory Documents at Particular 
Stage: 

 

CIDB – Grading 4EB or Higher •    

Mandatory Briefing Meeting  •    

Form of Offer Completed and Signed •    

3. Administrative Documentation:  

Signed Certificate of Authority to Sign •    

Signed Acknowledgement of Tender 
Conditions 

•    

SBD 1 - Invitation to Bid - Completed and 
signed 

•    

SBD 4 - Declaration of interest - 
Completed and signed 

•    

SBD 6.1 - Preference Points Schedule – 
Specific Goals and Price Points - 
Completed and signed. 

•    

 T 2.3.2 Returnable Annexure B: 
Acknowledgement of Tender Drawings 

  •  

T 2.3.1 Returnable Annexure A: 
Acknowledgement of SHE Specification 
& Annexures 

•    

 Joint Venture Consortium or equivalent 
Agreement signed by all parties if 
applicable 

•    

 Any qualifications. If “Yes”, reference to 
such qualification/s must be indicated on 
a cover letter. Please be aware that 
alterations on the tender document may 
result in your tender being eliminated as 
the qualification may impede on the 
ability to evaluate like with like. 

•    

 Occupational Health and Safety 
Declaration form 

•    
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 Employer:  Contractor:  

Witness:  Witness:  

TP.4 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION 
BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

No Description of Returnable/s or 
Documentation that will form Part of 
Contract and must therefore to be 
Completed and / or Submitted by the 
Tenderer 

Required 
for Tender 
Evaluation  
 

Required 
for 
Tender 
Award  
 

Required 
After 
Tender 
Award 
 

Submitted 
(Yes/No) 

4. Technical Functionality 
Documentation: 

 

Documentary Evidence Required for 
Technical Criteria  

n/a    

5.  Specific Goals:  

Documentary Evidence Required for 
Criteria specific goals  

•    

6. Scope of Work  

Scope of Work and or Specifications •    

7. Pricing Schedule:  

Bill of quantities completed  •    

Alterations authenticated  •    

8. Terms and Conditions:  

General Conditions of Contract •    

Special Conditions of Contract •    

 
Tenderers will be notified of such missing and incomplete documents and will be 
offered a period of 3 days to complete or submit those pages i.e., Standard Bidding 
Documents (SBD) and other documents that require completion and signatures that 
do not have a bearing on functionality, price and preference points for specific goals.  
 
Tenders that are received contrary to the above requirements will be disqualified after 
three (3) days have lapsed.  
 

 
 
Signature: ____________________________________Date__________________________ 
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TP.1 

 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD 

OF FIVE (5) YEARS.   

 

NATIONAL HEALTH LABORATORY 
SERVICE (NHLS) 

 

 

 

TENDER NO: RFB005/25/26 

 

 

 

UPGRADE OF EMERGENCY POWER 
DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING 
SERVICE AND MAINTENANCE FOR A 

PERIOD OF FIVE (5) YEARS.   

 

VOLUME 1 

 

 

PART 1: TENDERING PROCEDURES 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.2  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

 

TABLE OF CONTENTS 

Page No. 

T1.1 TENDER DATA ......................................................................................................................... 3 

T1.1.1 Conditions of Tender ................................................................................................................. 3 

T1.1.2 Tender Data ............................................................................................................................... 3 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.3  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

T1.1 TENDER DATA 

 

T1.1.1 Conditions of Tender 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB 
Standard for Uniformity in Construction Procurement (August 2019).  (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the Standard Conditions of Tender.  
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 
 

T1.1.2 Tender Data 
 
The clause numbers in the Tender Data refer to the corresponding clause numbers in the Conditions 
of Tender. 
 
 

Clause 

Number 

Tender Data 

C.1.1 The Employer is, National Health Laboratory Service (NHLS) 

C.1.2 The tender document issued by the Employer comprise: 

Volume 1 

Tender Part 1: Tendering Procedures 

T1.1: Tender Notice and Invitation to Tender 

T1.2: Tender Data 

Tender Part 2: Returnable Documents 

T2.1: List of Returnable Documents, including the Enterprise Declaration 

Affidavit which may be bound in a separate volume. 

T2.2: List of Other Returnable Documents 

T2.3: List of Other Returnable Schedules 

Contract Part 1: Agreement and Contract Data 

C1.1: Form of Offer and Acceptance 

C1.2: Contract Data 

C1.3: Forms of Securities 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.4  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

Contract Part 2: Pricing Data 

C2.1: Pricing Instructions 

C2.2: Bill of Quantities 

Volume 2A 

Contract Part 3: Scope of Work 

C3.1: Scope of Work 

C3.2: Particular Specifications 

Contract Part 4: Site Information 

C4: Site Information 

Volume 2B 

Generic Specifications 

Volume 3 

Occupational Health, Safety and Environmental Specification  

Volume 4 

Tender Drawings  

C.1.4 The Employer’s representative is: 

 

Contact Person:  Lesedi Manganye 

Telephone:  011 386 6165 

E-mail address:  Lesedi.manganye@nhls.ac.za 

Page 13 of 194



 
 
 

 

 

 Employer:  Contractor:  

Witness:  Witness:  

 TP.5  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.2.1 Eligibility criteria and requirements 

CIDB registration and grading: 

1) It is estimated that tenderers must have a CIDB contractor grading of 4EB or higher. 

2) Only those tenderers who are registered with the CIDB, or are capable of being so prior 

to the evaluation of submissions, in a contractor grading designation equal to or higher 

than a contractor grading designation determined in accordance with the sum tendered, 

or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 

Construction Industry Development Regulations, for an Electrical Engineering Works – 

Building class of construction work, are eligible to have their tenders evaluated.  

3) Joint ventures are eligible to submit tenders provided that: 

i) every member of the joint venture is registered with the CIDB;  
ii) the lead partner has a contractor grading designation in the Electrical 

Engineering Works – Building class of construction work; or not lower than 
one level below the required grading designation in the class of works 
construction works under considerations and possess the required recognition 
status. 

iii) the combined contractor grading designation calculated in accordance with 
the Construction Industry Development Regulations is equal to or higher than 
a contractor grading designation determined in accordance with the sum 
tendered for a Electrical Engineering Works – Building class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) 
of the Construction Industry Development Regulations 

Failure to meet to Eligibility criteria and requirements will result in disqualification. 

C.2.8 Replace the contents of the clause with the following: 

“Request clarification of the tender documents, if necessary, by notifying the Employer’s 

Officials indicated on the Tender Notice and Invitation to Tender in writing at least ten (10) 

working days before the closing time stated in the foregoing notice and clause C.2.15.1” 

C.2.10.5 Add the following to the clause: 

“A price or rate is to be entered against each item in the Bill of Quantities, whether the 

quantities are stated or not. An item against which no price is entered will be considered to 

be covered by the other prices in the Schedule.” 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.6  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.2.11 The evaluation on price alteration will be conducted as follows: 

Where the tender award strategy is to evaluate and award per item or category, the 

following must apply: 

a) If there is an alteration on the rate but no alteration on the total for the item or 

category, the bidder will not be disqualified. 

b) If there is an alteration on the total for the item/s without authentication, bidders 

will only be disqualified for alteration per item or category. 

Where the tender award strategy is to evaluate and award total bid offer, the following must 

apply: 

a) If there is an alteration on the rate, total for the line item, sub-total/ sum 

brought/carried forward for the section but no alteration on the total bid offer, the 

bidder will not be disqualified. 

b) If there is an alteration on the total bid offer on form of offer, then the amount in 

words must be considered or vice-versa. 

c) If there is an unauthenticated alteration on the total bid offer and the amount in 

words is not authenticated, the bidders will be disqualified for the entire tender. 

Where the tender pricing schedule or bill of quantities is requesting rates/price from 

bidder/s without providing a total, the following will apply:  

 

a) (i) If there is an unauthenticated alteration on the unit rate/price the bidder must 

be disqualified.  

Corrections may not be made using correction fluid, correction tape or the like, bid 

received contrary to this will be disqualified. 

C.2.12.1 Replace Contents 

Alternative offers will not be permitted. 

C.2.13.2 Tenderers who fail to complete and sign the Form of Offer will be eliminated. 

C.2.13.3 Each tender offer shall be submitted as an original and to submit a soft copy in a USB 

(Tenderers who do not submit a document in a USB will be disqualified) 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.7  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown 

on the Tenderer’s offer package are: 

Location of tender box:    Main Reception Entrance 

Physical address:  National Health Laboratory Service (NHLS) 

 

1 Modderfontein road 

Sandringham 

Johannesburg 

2001 

Identification details: RFB005/25/26 

Upgrade Of Emergency Power Distribution System for          

SAVP Production Block 14 Including Service and        

Maintenance for A Period of Five (5) Years. 

Closing date: 09 September 2026 at 11H00 

   

Tenderer’s name: ___________________________________ 

Authorised Representative’s name: ____________________ 

Postal address: _____________________________________ 

Telephonic contact numbers: _________________________ 
 

C.2.13.6 & 

C.3.5 

A two-envelope procedure will be followed. 

Section Description Contents & Order for RFP Submission 

1. ENVELOPE 1 

1.1 Volume 1 – Tender Part 1: Tendering Procedures 

                    Tender Part:  Part 2: Returnable Documents 

                    Contract Part 1:  

                    C1.2             Contract Data 

                    C1.3: Forms of Securities 

                    Contract Part 2: Pricing Data 

                    C2.1: Pricing Instructions 

1.2  Complete Volume 2A –  

 Contract Part 3: Scope of Work 

Contract Part 4: Site Information 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.8  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

1.3 Complete Volume 2B 

 Generic Specifications 

2. ENVELOPE 2 

2.1 C1.1: Form of Offer and Acceptance 

2.2 C2.2: Bill of Quantities 

 

NB: FAILURE TO SUBMIT IN THE FORMAT/ ORDER REQUIRED MAY RENDER THE 

BID INVALID (C.2.13.6) 

C.2.15.1 

 

The closing time for submission of tender offers is as stated in the Tender Notice and 

Invitation to Tender. 

C.2.16 The tender offer validity period is 180 days.  

C.2.16.1 Add the following to the clause: 

“If the tender validity expires on a Saturday, Sunday or public holiday, the Tender Offer shall 

remain valid and open for acceptance until the closure of business on the following working 

day.” 

C.2.19 The Tenderer must provide access during working hours to his premises for inspections on 

request. 

C.2.23 The Tenderer is required to submit with his tender: 

1) Valid SARS Compliance status Pin for Tenders issued by the South African Revenue 

Services. 

2) Proof of CSD registration i.e. MAAA number  

3) A Certificate of Contractor Registration issued by the CIDB. 

Where a tenderer satisfies CIDB contractor grading designation requirements through joint 

venture formation, such tenderers must submit the Certificates of Contractor Registration 

in respect of each partner. 

C.2.24 Add the following new clause: 

“Canvassing and obtaining of additional information by tenderers. 

Accept that: 

i) No Tenderer shall make any attempt either directly or indirectly to canvass any of 
the Employers officials or the Employer’s agent in respect of his tender, after the 
opening of the tenders but prior to the Employer arriving at a decision thereon.  

ii) No Tenderer shall make any attempt to obtain particulars of any relevant 
information, other than that disclosed at the opening of tenders “ 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.9  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.2.25 Add the following new clause: 

If a supply chain management official or other role player, or any close 

family member, partner or associate of such official or other role player, has any 

private or business interest in any contract to be awarded, that official or other role 

player must – 

a) disclose that interest;  

b) withdraw from participating in any manner whatsoever in the process relating 

to that contract  

To give effect to the above, the questionnaire for the declaration of interests (SBD 4) with 

any person who is employed by the NHLS in part T2 – Returnable Documents must be 

completed in full and signed.” 

C.2.26 Add the following new clause: 

Tax Compliance 

In the case of a Joint Venture/Consortium the tax Compliance status Pin must be submitted 

for each member of the Joint Venture/Consortium. 

C.2.27 Add the following new clause: 

i) Tenderers will be notified of any omitted, outstanding, missing and/or incomplete 

administrative documents and will be offered a period of 3 days to complete or 

submit those pages i.e., Standard Bidding Documents (SBD) 1, authority to sign 

and other administrative documents that require submission or completion and 

signatures. These exclude documentation on functionality, price and preference 

points for specific goals.  

ii) Tenderers that do not comply with the above requirements will be disqualified after 

three (3) days’ period has lapsed. 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.10  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.3.2 Replace the contents of the clause with the following: 

“If necessary, issue addenda that may amend or amplify the tender documents to each 

tenderer during the period from the date that tender documents are available until ten (10) 

calendar days before the tender closing time stated in the Tender Data. If, as a result a 

tenderer applies for an extension to the closing time stated in the Tender Data, the Employer 

may grant such extension and, shall then notify all tenderers who collected tender 

documents.” 

C.3.4.2 Tenders will be opened in public soon after closing time and recording of received 

documents but not later than 11:30 at the tender office located at 1 Modderfontein Road, 

Sandringham, Reception. Tenderers’ names only will be read out. 

C.3.9 Replace Existing Clause  

Arithmetic Errors  

NHLS undertakes to check the highest scoring bid for arithmetical errors and  

correcting them as follows: 

NHLS shall check for arithmetic errors using the following sequence:  

(i) Check the amount in words against the amount in figures on the Form of Offer,  

(ii) Check the Form of Offer against the Summary Schedule Total,  

(iii) Check the Section Sub-Totals per section against the Summary Total for 

summation errors,   

(iv) Check the Section Sub-Totals in the Summary Schedule against Section Sub-

Totals in the Bill of Quantities.  

(v) Check the Section Sub-Totals against the Item Totals for summation errors.  

(vi) Check the Item Totals against the product of the Item Rate and the Quantity 

Provided.  

If a bill of quantities or price schedule applies NHLS will request the bidder to correct the 

arithmetic errors as follows:  

(i) In respect of the Form of Offer, where there is a discrepancy between the 

amounts in figures and the amount in words, the amount in words shall govern. 

The bidder must be requested to adjust the amount in figures to correspond 

with the amount in words.  

NHLS will notify the tenderer of all errors or omissions that are identified in the tender offer 

and either request the tenderer to confirm the offer as tendered or NHLS will accept the 

corrected total of prices. Where the tenderer elects to confirm the tender offer as tendered, 

correct the errors as follows:  

(i) If bills of quantities or pricing schedules apply and there is an error in the line-

item total resulting from the product of the unit rate and the quantity, the line-

item total shall govern, and the rate shall be corrected. Where there is an 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.11  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

obviously gross misplacement of the decimal point in the unit rate, the line-item 

total as quoted shall govern, and the unit rate shall be corrected.  

(ii) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer’s addition of 

prices, the total of the prices shall govern, and the tenderer will be requested 

to revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

Clarification session(s) shall be held with Tenderer where there is pricing discrepancies, 

errors are highlighted and identified corrections are explained. 

Tenderer is afforded an opportunity to provide clarification, accept or reject identified 

corrections in writing.  

(i) In the event that the Tenderer accepts identified corrections, NHLS will proceed 

with evaluation.  

(ii) In the event that the Tenderer rejects the identified correction(s), NHLS must 

review the Tenderer’s motivation and risks associated with the proposed 

change.  

This is not an opportunity for Tenderers to change the bid offer. A bidder that does not 

agree to the above will be disqualified.  

Risk related to the Arithmetic Corrections shall be assessed. Where risks are identified, 

tenderers shall provide NHLS with any other material or information that has a bearing on 

the tender offer, the tenderer’s commercial position (including joint venture agreements), 

quotations preferencing arrangements or samples of materials considered necessary by 

NHLS for the purpose of a full and fair risk assessment.  

Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be 

provided, by the time for submission stated in the NHLS request or fails to attend any 

meeting in which it has been formally invited to clarify any issue, the tender offer will be 

regarded as non-responsive. 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.12  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

C.3.11 The tender will be evaluated as follows: 

 

Stage  Description  

Stage 1 Technical Mandatory Evaluation 

Stage 2 Administrative Evaluation 

Stage 3 Specific Goals and Pricing Evaluation 

Stage 1:  Mandatory Evaluation 

Description Complied 

No Description Yes No 

1.  It is estimated that tenderers must have a CIDB contractor grading of 

4EB or higher.in terms of C.2.1 of the tender data 

  

2.  Attendance of Mandatory Tender Briefing Meeting   

3.  Proof of Central Supplier Database (CSD) Registration / MAAA Number   

4.  The Service Providers have to agree with Special Conditions of 

Contract. 

  

5.  Key Personnel 

Submit CVs, qualifications and professional registration for Each 

personnel reflecting a minimum of 5 years’ post qualification 

experience: 

• Master Electrician with an Electrical wireman’s license 

• Project Manager with National Diploma or higher in Built 

Environment qualification registered with SACPCMP 

• 2 x Electrical artisans with Electrical Trade tests 

• Safety Officer with a National Diploma in Safety Management, 

Environmental Health, Environmental Science, Environmental 

Management, SAMTRAC, SHEOMTRAC, SHEMTRAC, 

MESHTRAC, NEBOSH or an equivalent qualification of NQF 

5 or more shall be accepted. 

Bidders must submit certified (not older than 3 months from the 

tender closing date) copies of qualifications and professional 

registrations 

  

6.  The bidding entity must submit a valid copy of its registration as an 

electrical contractor with the Department of Labour, issued in the name 

of the company. 

  

7.  
Provide letter of good standing for COIDA from an authorised issuing 

entity. 

  

8.  
The bidder must provide written confirmation from each proposed 

resource under key personnel that they have granted consent for the 

use of their personal information for the purpose of responding to this 

tender, in compliance with the Protection of Personal Information Act 4 

of 2013. 
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.13  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

9.  
Provide a signed commitment letter for public liability to cover the 

tender amount for the duration of the project on the company 

letterhead. 

  

10.  
EXPERIENCE OF THE BIDDING COMPANY/ ENTITY: 

 

Bidder must provide at least 3 signed reference letters with a 
minimum value of R5 000 000.00 not older than 5 years where the 
project was delivered successfully; accompanied by a Purchase 
Order/appointment letters & completion certificates of similar work done 
detailing the following:  

(1) type of project,  

(2) period of the project,  

(3) scope of work, and  

(4) the outcome of the bidders perfprmace  

(5) value of the project 

Template checklist for reference letter is attached and must be 
complied with. 

  

 

No. SUBJECT   

1 STANDARD LETTER LAYOUT Comply Do Not 

Comply 

1.1 Company letterhead   

1.2 Physical Address   

1.3 Contactable Person Full Names   

1.4 Contact Details: Work number/Cell phone number/Email 

address 

  

2 
PROJECT DETAILS 

  

2.1 
Description of the Project.  

 

2.2 
Value of the Project.  

 

2.3 
Project Duration.  

 

2.4 
Date of Completion.  

 

3 RECOMMENDATION    
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 Employer:  Contractor:  

Witness:  Witness:  

 TP.14  

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 
14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

Clause 

Number 

Tender Data 

 

 

Tenderers who FAIL to meet the technical mandatory criteria or requirements of tender will 

result in disqualification. 

 

Special Conditions of Contract: 

 

No Description Accept Do not 

accept 

1 The Appointed bidder will be expected to submit a Safety file, 

Project Plan and Cash Flow projection within 14 days of Site 

handover.   

  

 

 

3.1 Attach Appointment letter/Purchase Order & Completion 

Certificate. 

  

3.2 Did the Quality of work and services meet the minimum 

requirements? 

  

3.3 Recommendation comments by Project owner/end user.   
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 Employer:  Contractor:  

Witness:  Witness:  

TP.15 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

C.3.11.2  

 

 

 

 

 

 

 

 C.3.11.3 

Stage 2: Administrative Evaluation 

 

Description Complied 

No Description Yes No 

1.  SBD 1 Invitation for bid   

2.  SBD 6.1 Preference Points Claim Form in Terms of the Preferential 

Procurement Regulations 2022 

  

3.  SBD 4 Fully completed and signed Bidder’s Disclosure   

4.  Preferential Procurement Claim form and copy of the B-BBEE 

Verification Certificate(s) issued by an authorised body or person or a 

sworn affidavit prescribed by the B-BBEE Codes of Good Practice. 

  

5.  Submission of valid Tax Clearance Certificate or a Tax Compliance 

Status letter (with pin) issued by the South African Revenue Services, or 

a CSD Report reflecting active Tax Clearance Compliance status. 

  

 

Stage 3: The procedure for the evaluation of responsive tenders is Method 2 (Financial 

Offer and Specific Goals):  

 

No Description Complied 

Yes No 

1 Form of Offer Completed and Signed. 

(Failure to complete in full will lead to a disqualification) 

  

 

1. APPLICATION OF THE PREFERRENCE POINTS SCORING SYSTEM 

The following preference point systems are applicable to all bids: 

a) The applicable preference point system for this tender is the 80/20 
preference point system. 

b) The 80/20 preference point system will be applicable in this tender. The 
lowest/ highest acceptable tender will be used to determine the accurate 
system once tenders are received. 

(a) Preference points for this bid shall be awarded for:  

Price; and 

Specific Goals. 

(b) The maximum points for this bid are allocated as follows: 

 

Description Points 

Price 80 

Specific goals 20 

Total points for Price and Specific Goals must not exceed 100 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.16 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

 

Specific Goals 

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement 

Regulations 2022, preference points must be awarded for specific goals stated in the 

tender. For the purposes of this tender the tenderer will be allocated points based on the 

goals stated in table 1 below as must be supported by proof/ documentation stated in the 

conditions of this tender.  

Specific goals may include contracting with persons, or categories of persons, historically 

disadvantaged by unfair discrimination on the basis of race, gender or disability. 

Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: The 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

No. 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

Claimed by 
bidder 

1.  51% Owned by black people 4  

2.  51% Owned by Black people who are 
women 

4  

3.  51% owned by Black people with 
disabilities 

2  

4.  51% Owned by Black people who are 
youth 

4  

5.  51% Owned by black people living in 
rural areas or underdeveloped areas or 

townships 

2  

6.    Exempted Micro Enterprise (EME) 
and/or qualifying small enterprise 

(QSE) 

4  

 TOTAL 20  

  

Table 2:The following verification documents must be submitted with the Request 
for quotation or tender document in order to be awarded points for specific goals: 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.17 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

No 
The specific goals allocated points in 
terms of this tender 

Means of verification 

1.  51% Owned by black people 
Valid BBBEE Certificate issued 

by SANAS accredited verification 
agency or DTI /CIPC BBBEE 

Certificate for Exempted Micro 
Enterprises or Affidavit sworn 

under oath 

2.  51% Owned by Black people who are 
women 

3.  51% owned by Black people with 
disabilities 

4.  51% Owned by Black people who are 
youth 

5.  51% Owned by black people living in 
rural areas or underdeveloped areas or 

townships 

Valid lease agreement or 
municipal statement or letter 
from councilor or letter from 
traditional council confirming 
address of the owner of the 

company and a Valid BBBEE 
Certificate issued by SANAS 

accredited verification agency or 
DTI /CIPC BBBEE Certificate for 
Exempted Micro Enterprises or 

Affidavit sworn under oath 

6.    Exempted Micro Enterprise (EME) 
and/or qualifying small enterprise (QSE) 

Valid BBBEE Certificate issued 
by SANAS accredited 

verification agency or DTI /CIPC 
BBBEE Certificate for Exempted 

Micro Enterprises or Affidavit 
sworn under oath 

 

JOINT VENTURE, CONSORTIUM: 

For Joint Venture or Consortiums agreement must show percentages of ownership and 

work to be completed by each party. This agreement must form part of the tender 

submission. 

To determine the Joint Venture or Consortium score for specific goals, NHLS will evaluate 

at the consolidated B-BBEE certificate issued by a SANAS accredited verification agency 

and Joint Venture or Consortiums agreement to determine the proportional points for 

specific goals that will be awarded to the tenderer for black people living in rural areas or 

underdeveloped areas or townships and Exempted Micro Enterprise (EME) and/or 

qualifying small enterprise (QSE).  

Example, If there are two parties in a Joint Venture with a 50:50 ownership of the Joint 

Venture. 

In  a Joint Venture where one party is living within the township and one is living in the 

suburbs, if one of the specific goals is ownership by black people living in rural areas or 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.18 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

underdeveloped areas or township with a total points of 2, the Joint Venture will only be 

entitled the proportional points of 1 point. 

 

Table 3: The following are the requirements for a valid Sworn Affidavit in terms of 

the BBBEE Sector Codes of Good Practise:  

Abbreviations 

BEP = Built Environment Professional 

 

Affidavit Prescribed Formats Category Financial Threshold 

Construction Sector Code 

 BEP Less than R1.8 million 

 Contractor Less than R3 million 

 Supplier Less than R3 million 

 

Note 1: A sworn affidavit received from a tenderer that does not meet the above 
requirement will not be considered for the allocation of points for specific goals. 

 

Requirements for a valid B-BBEE Certificate and are as follows: 

a) A valid copy of a B-BBEE certificate must be issued by a SANAS B-BBEE agency 

and the expiry date of the certificate must be after the closing date of the request 

for quotation or tender to be deemed valid. 

b) The B-BBBEE certificate contents must contain accurate information about the 

company to be deed valid. 

 

Requirements for a valid sworn affidavit are as follows: 

a) Valid Sworn Affidavits must comply with the requirements outlined in the Justices 

of the Peace and Commissioners of Oaths Act, no 16 of 1963 and its Regulations 

promulgated in Government Notice GNR 1258 of 21 July 1972 Justices of the 

Peace and Commissioners of Oaths Act, No. 16 of 1963. i.e.  

(i) The deponent shall sign the declaration in the presence of the 

commissioner of oaths (COA). 

(ii) Below the deponent’s signature the COA shall certify that the deponent 

has acknowledged that he knows and understands the contents of the 

declaration and the COA shall state the manner, place, and date of taking 

the declaration. 

(iii) The COA shall sign the declaration and print his full name and business 

address below his signature; and state his designation and the area for 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.19 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

which he holds his appointment, or the office held by him if he holds his 

appointment ex officio. 

(iv) The contents of the sworn affidavit must contain accurate information 

about the company to be deed valid. 

 

Note 2: A tenderer failing to submit valid proof of specific goals claimed as per 

indicated above bidders will not be disqualified but will be allocated zero 

points for specific goals and will be allocated points for pricing. 

2. ADJUDICATION USING A POINT SYSTEM 

a) The bidder obtaining the highest number of total points will be awarded the 

contract. 

b) Preference points shall be calculated after prices have been brought to a 

comparative basis taking into account all factors of non-firm prices and all 

unconditional discounts. 

c) Points scored must be rounded off to the nearest 2 decimal places. 

d) In the event that two or more bids have scored equal total points, the 

successful bid must be the one scoring the highest number of points for 

specific goals.   

e) However, when functionality is part of the evaluation process and two or 

more bids have scored equal points including equal preference points for 

specific goals, the successful bid must be the one scoring the highest score 

for functionality.  

f) Should two or more bids be equal in all respects, the award shall be decided 

by the drawing of lots.  

3. POINTS AWARDED FOR PRICE THE 80/20 PREFERENCE POINT 

SYSTEMS  

 

POINTS AWARDED FOR PRICE THE 90/10 PREFERENCE POINT 

SYSTEMS  

 A maximum of 90 points is allocated for price on the following basis: 

  80/20  

 𝑷𝒔 = 𝟖0 (𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for comparative price of bid under consideration 
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 Employer:  Contractor:  

Witness:  Witness:  

TP.20 

TENDER NUMBER: RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP PRODUCTION BLOCK 14 
INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
Clause 

number 

Tender Data 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

 C.3.12 Add the following to the clause: 

“Accept that the submission of a Tender shall be construed as an acknowledgement by 

the Tenderer that they will provide the necessary insurance cover, the Employer will 

require under the contract.” 

C.3.13.1 Add to the existing clause: 

Tender offers will only be accepted if: 

a) the tenderer is tax Compliance or has made arrangements to meet outstanding tax 

obligations with South African Revenue Services; 

b) Proof of CSD registration i.e., MAAA number; 

c) the tenderer is registered with the Construction Industry Development Board in an 

appropriate contractor grading designation; 

d) the tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

e) the tenderer has not: 

i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice 

to this effect;       

f) the tenderer has completed the Compulsory Enterprise Questionnaire and there are 

no conflicts of interest which may impact on the tenderer’s ability to perform the 

contract in the best interests of the Employer or potentially compromise the tender 

process and persons in the employ of the state are permitted to submit tenders or 

participate in the contract; 

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is one. 

 There are no additional conditions of tender. 

-- END OF PART --- 
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 Employer:  Contractor:  

Witness:  Witness:  

RD.1 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR 

A PERIOD OF FIVE (5) YEARS.   
TENDERING DATA 

Volume 1 Tender and Contract 
Section T1 Tender and Contract 

 

 

NATIONAL HEALTH LABORATORY 
SERVICE (NHLS) 

 

 
 

CONTRACT NO:  RFB005/25/26 
 
 
 

UPGRADE OF EMERGENCY POWER 
DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING SERVICE 
AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

VOLUME 1 
 
 
 
 

RETURNABLE DOCUMENTS 
AND 

SCHEDULES 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.2 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

 
 
The tenderer must complete the following returnable documents:  
 
 
T2.1 LIST OF RETURNABLE DOCUMENTS 
 

Returnable Schedules required for tender evaluation purposes  

Document Page No. 

T2.1.1 Record of Addenda to Tender Documents RD.4 

T2.1.2 Certificate of Authority RD.5 

T2.1.3  Compulsory Enterprise Questionnaire RD.10 

T2.1.4  Preferential Procurement RD.13 

Error! Reference source not found. Error! Reference source not 
found. 

RD.Error! 
Bookmark not 

defined. 

Error! Reference source not found. Bidder’s disclosure  RD.Error! 
Bookmark not 

defined. 

T2.1.5  Proposed Amendments and Qualifications RD.24 

T2.1.6  Schedule of the Tenderer’s Experience RD.26 
 
 
T2.2 LIST OF OTHER RETURNABLE DOCUMENTS 

 

Other documents required only for tender evaluation purposes 
Document Page No. 

T2.2.1  Contractor's Certificate of Registration With CIDB RD.28 

T2.2.2  SARS Tax Compliance Status Pin and Proof of CSD registration RD.29 
 
 
T2.3 LIST OF RETURNABLE SCHEDULES 
 
Other documents that will be incorporated into the contract 

Document Page No. 

T2.3.1 Returnable Annexure A: Acknowledgement of SHE Specification &  RD.31 

T2.3.2 Returnable Annexure B:  Acknowledgment of Tender Drawings RD.32 

T2.3.3 Minutes of the Mandatory Tender Briefing  RD.34 
 
 
NOTE:  The Tenderer is required to complete each and every schedule listed above to the best of 

his ability as the evaluation of tenders and the eventual contract will be based on the 
information provided by the tenderer.  
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T2.1 LIST OF RETURNABLE DOCUMENTS 

 
Returnable Schedules required for tender evaluation purposes: 

 
Document Page No. 

T2.1.1 Record of Addenda to Tender Documents RD.4 

T2.1.2 Certificate of Authority RD.5 

T2.1.3  Compulsory Enterprise Questionnaire RD.10 

T2.1.4  Preferential Procurement RD.13 

T2.1.5  Proposed Amendments and Qualifications RD.24  

T2.1.6  Schedule of the Tenderer’s Experience RD.26 
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T2.1.1 RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

 

2.   
 
 
 

 

3.   
 
 
 

 

4.   
 
 
 

 

5.   
 
 
 

 

6.   
 
 
 

 

7.   
 
 
 

 

8.   
 
 
 

 

Attach additional pages if more space is required. 

  

Signed:  Date:  

 

Name: 

  

Position: 

 

 

Tenderer: 
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T2.1.2 CERTIFICATE OF AUTHORITY 
 

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must 

complete the certificate set out below for the relevant category.  

 

(I) 

COMPANY 

(II) 

CLOSE 

CORPORATION 

(III) 

PARTNERSHIP 

(IV) 

JOINT VENTURE 

(V) 

SOLE 

PROPRIETOR 

     

 

(I) Certificate For Company 

 

 
I, ………………………………………, chairperson of the Board of Directors of  

....................................................................., hereby confirm that by resolution of the Board (copy 

attached) taken on ................................., Mr/Ms ..................................., acting in the capacity of 

.........................................................., was authorized to sign all documents in connection with the 

tender for Contract No. JW14508 and any contract resulting from it on behalf of the company. 

 

Chairman:    ..................................................................................  
 

As Witnesses:  1   ..............................................................................   

 

 2   ..............................................................................  

 

Date:   ..................................................................................  
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(II) Certificate For Close Corporation 

 

We, the undersigned, being the key members in the business trading as .......................................................... 
 
 ...................................... hereby authorize Mr/Ms .……………….... , acting in the capacity of …………………. 
 
............................................................................, to sign all documents in connection with the tender and any 

contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 
 

  

    

 
 

  

 
 

  

 

 

Note: This certificate is to be completed and signed by all of the key members upon whom 

rests the direction of the affairs of the Close Corporation as a whole.  
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(III) Certificate For Partnership 
 

We, the undersigned, being the key partners in the business trading as, …………………………………… 

..............................................…………, hereby authorize Mr/Ms ............................................……., 

acting in the capacity of …………………………………..., to sign all documents in connection with the 

tender and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

 
 

  

    

 
 

  

 
 

  

 

 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Partnership as a whole. 
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(IV) Certificate For Joint Venture 

 

This Returnable Schedule is to be completed by joint ventures. 

 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise  

Mr/Ms ……………………………………..….., authorised signatory of the company……………………….. 

………………………………………………………………., acting in the capacity of lead partner, to sign 

all documents in connection with the tender offer and any contract resulting from it on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner 
 
 

 

 

 

 

 

 

 

 

Signature:   ...................................... 

 

Name:   ............................................ 

 

Designation:   ................................... 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature:   ...................................... 

 

Name:   ............................................ 

 

Designation:   ................................... 

 

 

 

 

 

 

 

 

 

 

 

 

 

Signature:   ...................................... 

 

Name:   ............................................ 

 

Designation:   ................................... 

 

 

 

 

 

 

 

  

Signature:   ...................................... 

 

Name:   ............................................ 

 

Designation:   ................................... 

 

 
 

Note : This certificate is to be completed and signed by all of the key partners upon whom rests 

the direction of the affairs of the Joint Venture as a whole. 
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(V) Certificate For Sole Proprietor 

 

I, .............................................., hereby confirm that I am the sole owner of the Business  

trading as …………………………………………………........................ 

 

Signature of Sole Owner:   ...................................................................   
 

As Witnesses:  1   ..............................................................................   

 

 2   ..............................................................................  

 

Date:   ..................................................................................  
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T2.1.3  COMPULSORY ENTERPRISE QUESTIONNAIRE 
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

Proof of CSD registration i.e. MA xxxxxxxxx number. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

SARS Tax Compliance status Pin number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national     
or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: 
 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder, or 
stakeholder  

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate 

column) 

Current 
Within last 
12 months 
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*insert separate page if necessary 

 

 

Section 7:   Record of spouses, children, and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

  an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national     
or provincial public entity 

 an employee of Parliament or a provincial legislature 

Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate 

column) 

Current 
Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to verify the tax compliance status from the South African Revenue Services 
that my / our tax matters are in order.  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 
the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 
Activities Act of 2004.  

iii) confirms that no partner, member, director, or other person, who wholly or partly exercises, or may 
exercise, control over the enterprise appears, has within the last five years been convicted of fraud or 
corruption. 

iv) iv) confirms that I / we are not associated, linked, or involved with any other tendering entities submitting 
tender offers and have no other relationship with any of the tenderers or those responsible for compiling 
the scope of work that could cause or be interpreted as a conflict of interest; and 

v) iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best 
of my belief both true and correct. 
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Signed:  Date:  

 

Name: 

  

Position: 

 

 

Enterprise name: 
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T2.1.4  PREFERENTIAL PROCUREMENT 
 

Forms for Completion by the Tenderer included in this section are:  
    

Form No. Form Title Description Page No. 

Error! 
Reference 
source 
not found. 

Error! Reference source not 
found. 

Procedures and adjudication criteria 
for the information of the Tenderer 

RD.Error! 
Bookmark 

not 
defined. 

Error! 
Reference 
source 
not found. 

Error! Reference source not 
found. 

Form to be completed by the 
Tenderer 

RD.Error! 
Bookmark 

not 
defined. 

   
 
Note: All information supplied must be current and valid. Proposed or imminent changes to a 

Tenderer’s status may be mentioned but the declarations must reflect current circumstances. 
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SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and 

serves as a claim form for preference points for specific goals.  

 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

b) The 80/20 preference point system will be applicable in this tender. The lowest/ highest 

acceptable tender will be used to determine the accurate system once tenders are received. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 

awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in 
any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an 
invitation to provide goods or services through price quotations, competitive tendering process 
or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  
(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 

bid invitation, and includes all applicable taxes;  
(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales 
and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 
 
  80/20    
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
)   

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 points is allocated for price on the following basis: 

  
 
              80/20                  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
)   

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes of 
this tender the tenderer will be allocated points based on the goals stated in table 1 below as 
may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 
state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system, then the organ of state must indicate the points 
allocated for specific goals for both the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: The 80/20 preference point system is applicable, corresponding points 
must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point 
system.)   

No. 

The specific goals allocated points in terms of 
this tender 

Number of points 

allocated 

(90/10 system) 

(To be completed 
by the organ of 

state) 

 

Number of points 
claimed (80/20 

system) 

(To be completed 
by the tenderer) 

1.  51% Owned by black people 4  

2.  51% Owned by Black people who are women 4  

3.  51% owned by Black people with disabilities 2  

4.  51% Owned by Black people who are youth 4  

5.  51% Owned by black people living in rural areas 
or underdeveloped areas or townships 

2  

6.    Exempted Micro Enterprise (EME) and/or 
qualifying small enterprise (QSE) 

4  

 TOTAL 20  

 

Table 2: The following verification documents must be submitted with the Request for quotation 
or tender document in order to be awarded points for specific goals: 

No 
The specific goals allocated points in terms 
of this tender 

Means of verification 

1.  51% Owned by black people 
Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI /CIPC 

BBBEE Certificate for Exempted Micro 
Enterprises or Affidavit sworn under oath 

2.  51% Owned by Black people who are women 

3.  51% owned by Black people with disabilities 

4.  51% Owned by Black people who are youth 

5.  51% Owned by black people living in rural 
areas or underdeveloped areas or townships 

Valid lease agreement or municipal 
statement or letter from councilor or letter 
from traditional council confirming address 
of the owner of the company and a Valid 

BBBEE Certificate issued by SANAS 
accredited verification agency or DTI 

/CIPC BBBEE Certificate for Exempted 
Micro Enterprises or Affidavit sworn under 

oath 

6.    Exempted Micro Enterprise (EME) and/or 
qualifying small enterprise (QSE) 

Valid BBBEE Certificate issued by SANAS 
accredited verification agency or DTI 

/CIPC BBBEE Certificate for Exempted 
Micro Enterprises or Affidavit sworn under 

oath 
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JOINT VENTURE, CONSORTIUM: 

For Joint Venture or Consortiums agreement must show percentages of ownership and work to be 

completed by each party. This agreement must form part of the tender submission. 

To determine the Joint Venture or Consortium score for specific goals, NHLS will evaluate at the 

consolidated B-BBEE certificate issued by a SANAS accredited verification agency and Joint Venture 

or Consortiums agreement to determine the proportional points for specific goals that will be awarded 

to the tenderer for black people living in rural areas or underdeveloped areas or townships and 

Exempted Micro Enterprise (EME) and/or qualifying small enterprise (QSE).  

Example, If there are two parties in a Joint Venture with a 50:50 ownership of the Joint Venture. 

In  a Joint Venture where one party is living within the township and one is living in the suburbs, if one 

of the specific goals is ownership by black people living in rural areas or underdeveloped areas or 

township with a total points of 2, the Joint Venture will only be entitled the proportional points of 1 point. 

 

Table 3: The following are the requirements for a valid Sworn Affidavit in terms of the BBBEE 

Sector Codes of Good Practise:  

Abbreviations 

BEP = Built Environment Professional 

 

Affidavit Prescribed Formats Category Financial Threshold 

Construction Sector Code 

 BEP Less than R1.8 million 

 Contractor Less than R3 million 

 Supplier Less than R3 million 

 

Note 1: A sworn affidavit received from a tenderer that does not meet the above requirement will 
not be considered for the allocation of points for specific goals. 

 

 

 

Requirements for a valid B-BBEE Certificate and are as follows: 

a) A valid copy of a B-BBEE certificate must be issued by a SANAS B-BBEE agency and the 

expiry date of the certificate must be after the closing date of the request for quotation or tender 

to be deemed valid. 

b) The B-BBBEE certificate contents must contain accurate information about the company. 

 

Requirements for a valid sworn affidavit are as follows: 
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a) Valid Sworn Affidavits must comply with the requirements outlined in the Justices of the Peace 

and Commissioners of Oaths Act, no 16 of 1963 and its Regulations promulgated in 

Government Notice GNR 1258 of 21 July 1972 Justices of the Peace and Commissioners of 

Oaths Act, No. 16 of 1963. i.e.  

(i) The deponent shall sign the declaration in the presence of the commissioner of oaths 

(COA). 

(ii) Below the deponent’s signature the COA shall certify that the deponent has 

acknowledged that he knows and understands the contents of the declaration and the 

COA shall state the manner, place, and date of taking the declaration. 

(iii) The COA shall sign the declaration and print his full name and business address below 

his signature; and state his designation and the area for which he holds his 

appointment, or the office held by him if he holds his appointment ex officio. 
 

Note 2: A tenderer failing to submit valid proof of specific goals claimed as per indicated above 

bidders will not be disqualified but will be allocated zero points for specific goals and will be 

allocated points for pricing. 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that 

the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to 
the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to any 
other remedy it may have – 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.20 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.21 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
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Section T1 Tender and Contract 
 

                                                                                                                                                                                                 
SBD 4 

BIDDER’S DISCLOSURE 
 
1. PURPOSE OF THE FORM 

 
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined in 

the Constitution of the Republic of South Africa and further expressed in various pieces of 

legislation, it is required for the bidder to make this declaration in respect of the details required 

hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  

 
2. Bidder’s declaration 

 
2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or  

any person having a controlling interest in the enterprise, employed by the state?                                                   

         YES/NO 

 
2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners 

or any person having a controlling interest in the enterprise, in table below. 

  
 
 
 
 
 
 
 
 
 
 
 
 
2.2 Do you, or any person connected with the bidder, have a relationship with any person 

who is employed by the procuring institution? YES/NO    

                                            

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 
 
 
 

Full Name Identity Number Name of State institution 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.22 

RFB005/25/26 
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Section T1 Tender and Contract 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or 

any person having a controlling interest in the enterprise have any interest in any other 

related enterprise whether or not they are bidding for this contract?  YES/NO 

 
2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 
……………………………………………………………………………. 

 
3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting 

the accompanying bid, do hereby make the following statements that I certify to be true and complete 

in every respect: 

 
3.1  I have read and I understand the contents of this disclosure; 
 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 

 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium1 will not be construed as collusive bidding. 

 
3.4  In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications, prices, including methods, 

factors or formulas used to calculate prices, market allocation, the intention or decision to 

submit or not to submit the bid, bidding with the intention not to win the bid and conditions or 

delivery particulars of the products or services to which this bid invitation relates. 

 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior 

to and during the bidding process except to provide clarification on the bid submitted where so 

required by the institution; and the bidder was not involved in the drafting of the specifications 

or terms of reference for this bid. 

 
 
 
 

 
1 Joint venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.23 

RFB005/25/26 
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FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to 

the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 

from conducting business with the public sector for a period not exceeding ten (10) years in 

terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other 

applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 

CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 

PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING 

ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE 

TO BE FALSE.   

 
 

………………………………  ..……………………………………………   
 Signature                  Date 
 
 

……………………………… ………………………………………………   
 Position                                                            Name of bidder 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.24 

RFB005/25/26 
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T2.1.5  PROPOSED AMENDMENTS AND QUALIFICATIONS 
 

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule.  Alternatively, a tenderer may state such qualifications in a covering letter to his tender and 
reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause C.3.8 of the Standard Conditions of Tender referenced in the Tender Data 
regarding the employer’s handling of material qualifications. 
 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

 

Signed: 

  

 

Date: 

 

 

Name: 
  

Position: 

 

 

Tenderer: 

 

  

Page 53 of 194



 
 

 

 Employer:  Contractor:  

Witness:  Witness:  

 RD.25 

RFB005/25/26 
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Section T1 Tender and Contract 
 

 
 

T2.1.6  SCHEDULE OF THE TENDERER’S EXPERIENCE 
 

EMPLOYER: 
CONTACT PERSON 
AND TELEPHONE 

NUMBER 

EMPLOYER’S AGENT 
OR REPRESENTATIVE: 

CONTACT PERSON 
AND TELEPHONE 

NUMBER 

NATURE OF WORK 

VALUE OF 
WORK 

(inclusive of 
VAT) 

DATE 
COMPLETED 

OR 
EXPECTED 

TO BE 
COMPLETED  

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 

 

Signed: 

  

 

Date: 

 

 

Name: 
  

Position: 

 

 

Tenderer: 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.26 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 
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Section T1 Tender and Contract 
 

 

 

T2.2 LIST OF RETURNABLE DOCUMENTS 

 
 Other documents required only for tender evaluation purposes: 

 
Document Page No. 

T2.2.1  Contractor's Certificate of Registration With CIDB RD.27 

T2.2.2  SARS Tax Compliance Status Pin and Proof of CSD registration RD.28 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.27 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

 

T2.2.1  CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 
 
NB:  The Tenderer shall attach hereto the Contractor’s Certificate of Registration with 
CIDB OR provide the CIDB registration number that NHLS can use to verify CIDB 
requirements for this tender. Failure to submit the certificate or CIDB registration 
number with the tender document will lead to the conclusion that the Tenderer is not 
registered with the CIDB and therefore not eligible to tender. 
 
Tenderers who have made application to CIDB for registration and are capable of being 
so registered prior to the evaluation of submissions must attach a notification from 
CIDB that their application is being considered. 
 
CIDB status to be active at the required CIDB grading at time of evaluation to avoid 
disqualification. 
 
 
 
SIGNATURE:...........................................………………….  DATE:  ……................................. 

(of person authorized to sign on behalf of the Tenderer) 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.28 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

 

T2.2.2  SARS TAX COMPLIANCE STATUS PIN AND PROOF OF CSD 
REGISTRATION  

 
 
The Tenderer must attach hereto a copy SARS Tax Compliance Status Pin and Proof of 
CSD registration i.e. MA xxxxxxxxxx number. 
 
 
 
 
 
SIGNATURE:...........................................………………….              DATE:  ……................................. 

(of person authorized to sign on behalf of the Tenderer) 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.29 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

 
T2.3 LIST OF RETURNABLE SCHEDULES 
 
3. Other documents that will be incorporated into the contract 
 

Document Page No. 

T2.3.1 Returnable Annexure A: Acknowledgement of SHE Specification &  RD.30 

T2.3.2 Returnable Annexure B:  Acknowledgment of Tender Drawings RD.31 

T2.3.3 Minutes of the Mandatory Tender Briefing  RD.32 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.30 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   
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Section T1 Tender and Contract 
 

 

T2.3.1 RETURNABLE ANNEXURE A: ACKNOWLEDGEMENT OF SHE 
SPECIFICATION & ANNEXURES 

 

DECLARATION BY CONTRACTOR 

 
I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained 

copies of the following listed documentation and confirm that I fully understand the contents thereof and 

confirm compliance thereto in the event of being successful: 

• OHS Specification (Volume 3) 

 

We furthermore commit to: 

• Comply with all applicable SHE related legal and other requirements. 

• Inform all staff of their role in managing environmental impacts and safety hazards on site. 

 
 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 

Name of tenderer   

Name of Authorized person   

Authorized Signature*  

*Signature must be as per form T2.1.2 as applicable 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.31 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
MAINTENANCE FOR A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 
 

T2.3.2 RETURNABLE ANNEXURE B:  ACKNOWLEDGMENT OF TENDER 
DRAWINGS 

 

DECLARATION BY CONTRACTOR 

 
I, the undersigned, and representing the tenderer as indicated hereby acknowledge that I have obtained 

copies of the following listed documentation and confirm that I fully understand the contents thereof and 

confirm compliance thereto in the event of being successful: 

  

The drawings that are issued for TENDER PURPOSES are as per drawing list: 
 
Example is as follows: 
 

WBS 
Code/ 

ID 
Drawing Description Drawing No. 

1 DISTRIBUTION BOARDS SCHEMATICS    

1.1 Compressor distribution board schematic  PEP/NHLS/CMPDB 

1.2 ES distribution board E schematic PEP/NHLS/ESDB-E 

1.3 ES distribution board C schematic PEP/NHLS/ESDB-C 

1.4 ES distribution board CN schematic PEP/NHLS/ESDB-CN 

1.5 ES distribution board E1 schematic PEP/NHLS/ESDB-E1 

1.6 ES distribution board E2 schematic PEP/NHLS/ESDB-E2 

1.7 ES distribution board E4 schematic PEP/NHLS/ESDB-E4 

1.8 S distribution board C1/1 schematic PEP/NHLS/SDB-C1/1 

1.9 S distribution board C schematic PEP/NHLS/SDB-C 

1.6 S distribution board C1 schematic PEP/NHLS/SDB-C1 

1.7 STEAM distribution board schematic PEP/NHLS/STDB 

1.8 UPS distribution board schematic PEP/NHLS/UPSDB 

   

 
 
 
Signed at ………………………………………… on this …….. Day of ……………………… 20………... 
 
 

Name of tenderer   

Name of Authorized person   

Authorized Signature*  

*Signature must be as per form T2.1.2 as applicable 
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 Employer:  Contractor:  

Witness:  Witness:  

 RD.32 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM 

FOR SAVP PRODUCTION BLOCK 14 INCLUDING SERVICE AND 
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Section T1 Tender and Contract 
 

 

T2.3.3 MINUTES OF THE MANDATORY TENDER BRIEFING MEETING  
 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.   
 
 
 

Minutes of the Mandatory Tender Briefing Meeting      
 

Attach additional pages if more space is required. 

 

  

Signed:  Date:  

 

Name: 

  

Position: 

 

 

Tenderer: 
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(i)  

  

 

 

CONTRACT RFB005/25/26 

UPGRADE OF EMERGENCY POWER 
DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING SERVICE 
AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

 

 

VOLUME 1  

 

PART C1: AGREEMENT AND CONTRACT DATA 
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Employer:  Contractor:  

Witness:  Witness:  
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TABLE OF CONTENTS 
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C1.1.3 SCHEDULE OF DEVIATIONS .................................................................................................. 4 
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Witness:  Witness:  
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UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A 
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Section T1 Tender and Contract 

 C1.1 FORM OF OFFER (AGREEMENT) 
  
C1.1.1 FORM OF OFFER  
 
THE TENDERER IS TO COMPLETE AND SIGN THE FORM OF OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in 
respect of the following works: 
 
RFB005/25/26 – UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 
YEARS.   
 

 
The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 

 

 

 Rand (in words); R  (in figures), 

    
 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity 
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the 
Conditions of Contract identified in the Contract Data. 
 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

For the Tenderer    

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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Witness:  Witness:  
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 C1.1.2 FORM OF ACCEPTANCE 
 
THE EMPLOYER IS TO COMPLETE AND SIGN THE FORM OF ACCEPTANCE  
 
By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the 
Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer’s Offer 
shall form an agreement between the Employer and the Tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the contract are contained in  

Part 1 Agreement and Contract Data, (which includes this Agreement) 
Part 2 Pricing Data 
Part 3 Scope of Work 
Part 4  Site Information  

and drawings and documents or parts thereof, which may be incorporated by reference into Parts 1 to 4 above. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless 
contained in this Schedule, which must be duly signed by the authorised representative(s) of both parties. 
 
The Tenderer shall within 28 days after receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Principal Agent (whose details are given in the Contact Data) to arrange the 
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of 
the Conditions of Contract identified in the Contract Data at, or just after, the date of this Agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer 
receives one fully completed copy of this document, including the Schedule of Deviations (if any). Unless the 
Tenderer (now the Contractor) within five days after the date of such receipt notifies the Employer in writing of 
any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute binding 
contract between the parties. 
 

FOR EMPLOYER OFFICIAL USE ONLY 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

For the 
Employer 

National Health Laboratory Service, 1 Modderfontein Road, Sandringham, 
Johannesburg 

 (Name and address of organisation) 

    

Name and 
signature of 
witness 

 

Date 
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Witness:  Witness:  
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 C1.1.3 SCHEDULE OF DEVIATIONS 
 
Notes: 
1. The extent of deviations from the tender documents issued by the employer prior to the tender closing 

date is limited to those permitted in terms of the Conditions of Tender; 
2. A Tenderer’s covering letter shall not be included in the final contract document. Should any matter in such 

letter, which constitutes a deviation as aforesaid become the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract 
shall also be recorded here; and 

4. Any change or addition to the tender documents arising from the above arrangements and recorded here 
shall also be incorporated into the final draft of the Contract. 

 
 

1 Subject  

Details   

2 Subject  

Details   

3 Subject  

Details   

4 Subject  

Details   

5 Subject  

Details   

6 Subject  

Details   

7 Subject  

Details   

8 Subject  

Details   

 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer 
agree to and accept the foregoing Schedule of deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as any 
confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer during 
the process of offer and acceptance. 
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TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the Tenderer of a completed and signed copy 
of this Agreement shall have any meaning or effect in the contract between the parties arising from this 
Agreement. 
 
For the Tenderer: 
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

    

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 

 

 
 
For the Employer:                                                                                                                            
Signature(s)    

    

    

Name(s)    

    

Capacity 
   

    

 National Health Laboratory Service, 1 Modderfontein Road, Sandringham, 
Johannesburg 

 (Name and address of organisation) 

Name and 
signature of 
witness 

 

Date 
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TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 C1.2 CONTRACT DATA 
 

C1.2.1 PART 1: DATA PROVIDED BY THE EMPLOYER  
 
CONDITIONS OF CONTRACT 
 
The Conditions of Contract are the JBCC® Series Principal Building Agreement (2018 Edition 6.2) 
published by the Joint Building Contract Committee. Copies of these documents may be obtained from the 
Association of South African Quantity Surveyors (011-315 4140), the Master Builders Association (011-
205 9000), the South African Association of Consulting Engineers (011-463 2022) or the South African 
Institute of Architects (011-486 0684). 
 
The JBCC® Principal Building Agreement Contract Data EC and the JBCC® Principal Building 
Agreement Contract Data CE form an integral part of this agreement.  
 
The ASAQS Preliminaries published by the Association of South African Quantity Surveyors for use with the 
said JBCC Principal Building Agreement shall be deemed to be incorporated in the bills of quantities.  
 
The Model Preambles for Trades as published by the Association of South African Quantity Surveyors shall 
be deemed to be incorporated in the bills of quantities and no claims arising from brevity of description of items 
fully described in the said Model Preambles will be entertained. 
 
The SANS 1200 Standardised Specification for Civil Engineering Construction, and specific amendments 
and additions shall be deemed to be incorporated in the Civil bill of Quantities.   
 
Electrical specification shall be deemed to be incorporated in the Electrical Bill of Quantities. 
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TENDERING DATA 
Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 C1.2.2 CONTRACT DATA EC (Employer to Contractor) 

Employer Addendum Code 2101-EC 

FOR INFORMATION ONLY, TO BE SIGNED ON APPOINTMENT 

 
Introduction 
This addendum contains all variables referred to in the JBCC® Principal Building Agreement that are the 
responsibility of the Contractor to provide the appropriate information that is necessary for the Contractor to 
complete his tender. The Addendum must be completed in full and included in the tender documents. The 
Addendums “Contract Data – EC”, “Contract Data – CE”, “Contract Data – ES” and “Contract Data – SE” form 
part of the contract between the parties. 
 
Definitions 
The definitions used in this document and the interpretation thereof are as listed in the JBCC® Principal 
Building Agreement. The work or phrase of a definition is in bold text and shall bear the meaning assigned to 
it in the JBCC® Principal Building Agreement. Where such word or phrase is not highlighted it shall bear the 
meaning consistent with the context of its use. The listed defined word or phrase does not quality as a definition 
where information required to be stated in the contract data has not been provided. 
 
Provision of Contract Data 
Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be clearly struck out. Where insufficient space is provided, 
the additional information should be annexed hereto and cross referenced to the applicable clause of the 
contract data. 
 
Reference Clauses 
Where relevant, the JBCC® Principal Building Agreement clause applicable to the required information is 
printed in italics under the Contract Data clause number i.e. [27.4.2] 
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 TABLE OF CONTENTS 
 

Section No. Description 

1.0 

2.0 

3.0 

4.0 

5.0 

6.0 

7.0 

CONTRACTING AND OTHER PARTIES 

CONTRACT AND SITE INFORMATION 

INSURANCES AND SECURITIES 

PRACTICAL COMPLETION DATES AND PENALTIES 

DOCUMENTS AND GENERAL 

CHANGES MADE TO THE STANDARD JBCC DOCUMENT 

DECLARATION BY THE PRINCIPAL AGENT 

CONTRACT DATA – EMPLOYER 

1.0 CONTRACTING AND OTHER PARTIES 

1.1 

[1.2] 

Employer: National Health Laboratory 
Service 

  

Postal Address: Private Bag X8, Sandringham Code: 2131 

Physical Address: 
1 Modderfontein Road, 
Sandringham, Johannesburg Code: 2192 

Tel no.: +27 11 386 6000 E-mail: lesedi.manganye@nhls.ac.za 

Fax no.:  Person: Lesedi Manganye 

VAT no.: 4330306053   

     
1.2 

[5.1] 

Principal Agent: Potent Engineering Projects Person: Maurice Bokabo 

Postal Address: 14 14th Avenue, Edenvale Code: 14 14th Avenue, Edenvale 

Tel no.: +27 74 569 4277 E-mail: info@potenteng.co.za 

Fax no.: N/A   

     

1.3 

[5.2] 

Agent (1):  Potent Engineering Projects Person: Maurice Bokabo 

Agent’s Service:    

Postal Address: 14 14th Avenue, Edenvale Code: 14 14th Avenue, Edenvale 

Tel no.: +27 74 569 4277 E-mail: info@potenteng.co.za 

Fax no.: N/A   

     
 
 

    

1.4 

[5.5] 

Interest of principal agent or another agent in the project. (yes/no) No 

Details where “yes”: N/A 

  

1.5 The principal agent named in 1.2 above is responsible for the preparation of the contract data schedule and 
must be contacted should the contractor be uncertain of the information provided or to be provided. Failure to 
complete the contract data schedule in full may result in the tender being disqualified. 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 2.0 CONTRACT AND SITE INFORMATION 
2.1 
[1.7] 

The law applicable to this agreement: (Country / State) RSA 

   

2.2 
[1.1] 

Works identification: Refer to Part 3. Scope of Works 

   

2.3 
[1.1] 

Site description: 1 Modderfontein rRad, Sandringham, Johannesburg 

 

2.4 
[1.5.2.1] 

Possession of the site is to be given on: (Date) Within 5 (five) working days after receipt of documentary 
evidence that: 
• Insurances have been effected [12.2]; 
• Security has been provided to the Employer [14.1]; 
Contractor’s Lien has been signed; 
• Safety Plan has been approved by the Employer. 

     

2.5 
[15.3] 

Period for the commencement of the works after the contractor takes 
possession of the site: 

(working days) 
7 (Seven) 

2.5A 
[15.3] 

Key Personnel Requirements 
The Contractor shall, within fourteen (14) calendar days of receipt of the Letter of Acceptance and prior to 
commencement of the Works, submit the curriculum vitae, qualifications, professional registrations and 
supporting documentation of the proposed key personnel to the Principal Agent for approval. The minimum 
requirements shall be as follows: 
 

Submit CVs, qualifications and professional registration for Each personnel reflecting a minimum of 5 

years’ post qualification experience: 

• Master Electrician with an Electrical wireman’s license 

• Project Manager with National Diploma or higher in Built Environment qualification registered with 

SACPCMP 

• 2 x Electrical artisans with Electrical Trade tests 

• Safety Officer with National Diploma in Safety Management, Environmental Health, Environmental 

Science, Environmental Management, SAMTRAC, SHEOMTRAC, SHEMTRAC, MESHTRAC, NEBOSH 

or an equivalent qualification of NQF 5 or more shall be accepted. 

 
 
Project Manager  
Only a Project Manager with a National Diploma or higher Built Environment qualification shall be accepted. 
 
The Project Manager shall be registered with one of the following professional bodies: 
SACPCMP as a Professional Construction Manager or Professional Construction Project Manager 
 
The Project Manager shall have a minimum of ten (5) years post-qualification experience in the construction 
industry. 
 
Master Electrician  
Only a Master Electrician with an Electrical wireman’s licence shall be accepted. 
The Master Electrician shall have a minimum of ten (5) years post-qualification experience in the construction 
industry. 
 
 
 
Construction Health and Safety Officer 
 
Only a Safety Officer with a National Diploma in Safety Management, Environmental Health, Environmental 
Science, Environmental Management, SAMTRAC, SHEOMTRAC, SHEMTRAC, MESHTRAC, NEBOSH or an 
equivalent qualification of NQF 5 or more shall be accepted. 
 
The Safety Officer shall have a minimum of three (5) years post-qualification experience on construction projects. 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

  
 
General 
 
No work shall commence until the Principal Agent has approved the proposed key personnel in writing. 
 
Any replacement of approved personnel shall be subject to the prior written approval of the Principal Agent and 
shall possess qualifications, registrations and experience equal to or better than those of the personnel being 
replaced. 

     

2.6 
[15.4], 
[28.0] 

Completion of the works in sections is required. (yes/no) No 
(No. of 

sections) N/A 

  
 
 

   

2.7 
[3.3], 
[31.16.2] 

Waiver of the contractor’s lien or right of continuing possession is required. (yes/no) Yes 

     

2.8 
[16.1] 

Defined restrictions to the site area. Where “yes” the specific requirements are 
described below or detailed in the contract documents. 

(yes/no) No 

     

2.9 
[16.4] 

Geotechnical investigation of the site has been undertaken.  Where “yes” the 
results are included in the contract documents. 

(yes/no) 
Yes 

(Addendum A) 

     

2.10 
[16.6] 

Existing premises will be occupied. Where “yes” the specific requirements are 
described below or detailed in the contract documents. 

(yes/no) No 

     

2.11 
[16.7] 

Provision of temporary services is required. Where “yes” the specific requirements 
are described below or detailed in the contract documents. 

(yes/no) Yes 

     

 2.11.1 Water Option A Contractor – his cost   
   Option B Employer – free of charge   

   Option C Contractor – metered (contractor 
cost) 

(A, B or 
C) 

A 

     

 2.11.2 Electricity Option A Contractor – his cost   
   Option B Employer – free of charge   

   Option C Contractor – metered (contractor 
cost) 

(A, B or 
C) 

A 

     

 2.11.3 Telecom Option A Contractor – his cost   
   Option B Employer – free of charge   

   Option C Contractor – metered (contractor 
cost) 

(A, B or 
C) 

A 

     

 2.11.4 Ablutions Option A Contractor – his cost   
   Option B Employer – free of charge   

   Option C Contractor – metered (contractor 
cost) 

(A, B or 
C) 

A 

     

2.12 
[16.8] 

Protection of existing trees and shrubs is required. Where “yes” the specific 
requirements are described below or detailed in the contract documents. 

(yes/no) Yes 

     

 

3.0 INSURANCE AND SECURITIES 

3.1 Contract works insurance to be effected by: (Employer / Contractor) Contractor 
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 [10.1.1], 
[12.6] 

    

 
 

For the sum of: (% of Contract Amount) 
10% 

    

 
 

With a deductible of: (Amount) 
Minimum of R10,000-

00 

    

3.2 
[10.1.2], 
[11.1-3], 
[12.6] 

Supplementary / Special insurance to be effected 
by: 

(Employer / Contractor) Contractor 

 

 
 For the sum of: (Amount) 

Per Contractor’s 
insurance 

    

 
 

With a deductible of: (Amount) N/A 

    

3.3 
[10.1.3], 
[12.6] 

Public liability insurance to be effected by: (Employer / Contractor) Contractor 

    

 
 

For the sum of no less than each event: (Amount) R1,000,000-00 

 

 
 With a deductible of: (Amount) 

Minimum of  
R10,000-00 

    

3.4 
[11.1.1] 

Support insurance to be effected by: (Employer / Contractor) Contractor 

    

 
 

For the sum of: (Amount) N/A 

    

 
 

With a deductible of: (Amount) N/A 

    

3.5 
[11.1.2-3], 
[12.1] 

Special insurance to be effected by: (Employer / Contractor) Contractor 

    

 
Type:  N/A 

    

 
 

For the sum of: (Amount) N/A 

    

 
 

With a deductible of: (Amount) N/A 

    
4.0 PRACTICAL COMPLETION DATES AND PENALTIES 
  Date  Penalty Amount 

4.1 
[24.3.1], 
[30.1-36] 

For the works as a whole: 
The date for practical completion and the 
penalty per calendar day is: 

9 months from the 
date of site 

handover excluding 
all statutory 
holidays and 

 

R 7 500 / day 
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 building holiday 
period 

    

 Or    

  Date  Penalty Amount 

4.2 
[24.3.1], 
[28.1] 

For the works in sections: 
The date for practical completion and the 
penalty per calendar day is: 

N/A 
 

N/A 

    

5.0 DOCUMENTS AND GENERAL 
     

5.1 
[3.7] 

Construction document copies to be supplied to the contractor free of 
charge. 

(No. of copies) 3 

  
 
 

   

5.2 
[3.9] 

The priced document may be used as a specification of materials and 
goods and work methods. 

(yes / no) No 

     

5.3 
[3.10] 

The contractor shall provide a schedule of rates. (yes/no) Yes (Addendum No.) N/A 

     

5.4 
[3.11] 

Changes made to JBCC standard documents. (yes/no) Yes (Addendum No.) Item 6 

     

5.5 
[15.1.1] 

On acceptance of the tender the priced document is to be submitted 
within the stated working days. 

(No. of days) 7 

     

5.6 
[22.2] 

Work to be undertaken by direct contractors. (yes/no) Yes (Addendum No.) N/A 

     

5.7 
[24.9] 

On achievement of practical completion, the contractor is to hand over manuals etc. related to all the works 
including as listed below: 

     

 (1) Electrical Certificate of Compliance (2) Plumbing and drainage Certificate of Compliance 

     
 (3) Health and Safety Plan (4) All documentation to comply with Statutory and 

Legislative requirements 

     
 (5) Maintenance manuals (6) As built drawings 

     
 (7) Occupational Certificate (8) Engineer structural certificate 

     
 (9) Glazing certificate (10) All engineering certificates of compliance 

     
 (11)  (12)  

     

5.8 
[31.1] 

Interim payment certificate to be issued by: (Date of Month) 25th  

5.9 
[4.1] 

The following items of works shall be designed, supplied and installed by the Contractor: 

 
(1) Temporary fencing around the site (2) Traffic management Plan 

  
 

   

6.0 CHANGES MADE TO THE STANDARD JBCC DOCUMENT 
     

 
Note: All changes in detail must be listed below or provided in: (Addendum No.) 

Refer to 
Item 

C1.2.3 
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Section T1 Tender and Contract 

   

C1.2.3 CHANGES TO JBCC PBA 

 

TABLE OF CONTENTS 
 

Section No. Description 

     1.0 – 7.0  

8.0 – 11.0 

12.0 – 17.0 

18.0 – 24.0 

25.0 – 27.0 

28.0 – 29.0 

    30.0 

 

INTERPRETATION 

INSURANCE AND SECURITIES 

EXECUTION 

COMPLETION 

PAYMENT 

SUSPENSION AND TERMINATION 

DISPUTE RESOLUTION 

CONTRACT AGREEMENT 

 

INTERPRETATION 
 

Clause 1.0: Definitions and Interpretation 

Clause Data  

 Replace CONSTRUCTION PERIOD with the following: 

The period commencing on the date on which the possession of the site was handed over to the 

contractor as recorded on the site possession certificate and ending on the date for practical completion 

and excluding all statutory holidays and recognized annual building holiday periods.  

Replace CONTRACT MINUTES with the following: 

A comprehensive set of minutes prepared by the Principal Agent in which all pertinent contractual 

information that arises at meetings is progressively recorded. 

Replace CONTRACT PERIOD with the following: 

The period commencing on the date of acceptance in terms of C1.1 and ending on the date of practical 

completion as stated in the programme. 

Replace CONTRACT SUM with the following: 

The accepted amount provided for in the agreement made in terms of the Form of Offer and Acceptance. 

Replace DATE FOR PRACTICAL COMPLETION with the following: 

The contractual completion date or dates stated in the contract data or revision thereof [29.0] on or 

before which the contractor agrees to bring the works or sections thereof to practical completion. The 

contractor will be liable for the determined penalty in failure of such. 

Replace DATE OF PRACTICAL COMPLETION with the following: 

The construction completion date or dates, which is initially the intended or planned date or dates to 

bring the works or sections thereof to practical completion and subsequently the actual or deemed date 

or dates on which the contractor achieves practical completion. 

Replace PROGRAMME with the following: 

A diagrammatic representation, made available electronically and in hard copy, of the planned execution 

sequence of the works indicating the dates for commencement and completion thereof and accepted 

by the Principal Agent, and shall be used by the contractor to plan and execute the works and by the 

Principal Agent to monitor progress and shall be the sole basis for the assessment of any claims [29.0]. 
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Clause 2.0: Law, regulations and notices 

 No change from Principal Building Agreement 

 

Clause 3.0: Offer and acceptance 

 No change from Principal Building Agreement 

 

Clause 4.0: Cession and assignment 

 No change from Principal Building Agreement 

 

Clause 5.0: Documents 

Clause Data  

5.2 The original signed set of contract documents is to be held by the Employer 

 

Clause 6.0: Employer’s agents 

 No change from Principal Building Agreement 

 

Clause 7.0: Design Responsibility 

 No change from Principal Building Agreement 

 

INSURANCES AND SECURITIES 

 

Clause 8.0: Works Risk 

 No change from Principal Building Agreement 

 

Clause 9.0: Indemnities 

  No change from Principal Building Agreement 

 

Clause 10.0: Insurances 

 Insurance to be taken out by the Contractor 

 

 

Clause 11.0: Securities 

 The Performance Guarantee shall be irrevocable, On-Demand Performance Guarantee, to be issued 

exactly in the form of the proforma document provided in favour of the client by a Bank or Recognised 

Financial Institution or Cash in lieu of bond will apply. 

 

EXECUTION 
 

Clause 12.0: Obligations of the parties 
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  No change from Principal Building Agreement 

 

 

Clause 13.0: Setting out 

 No change from Principal Building Agreement 

 

Clause 14.0: Nominated Sub-contractors 

 The Service Provider shall in addition to clause 20 for monitoring purposes, keep monthly records 
and transmit to the Client data on the following indicators on a date set by the Employer with 
regard to all projects implemented: 

• Project budget and planned output according to EPWP requirements 

• Actual Project Expenditure and actual output according to EPWP requirements 

• Planned and achieved labour intensity 

• Number of work opportunities created 

• Demographics of workers employed (disaggregated by women, youth and persons 
with disabilities) 

• Wage rate earned on project 

• Number of person-days of employment created 

• Copies of Certified Identity documents of workers 

• Attendance Register in the format provided for by the Employer, 

• Proof of Payment for all qualifying EPWP Labour. 

• Signed contracts between contractors and Labourers. 

• Proof of (Unemployment Insurance Fund) UIF deductions. 

• Proof of good standing with the Compensation for Occupational Injuries and Diseases 
ACT (COIDA) 

• Number of persons who have attended training including the nature and duration of 
training provided 

• Assets created, rehabilitated or maintained in accordance with indicators in the EPWP 
M & E Framework 

• Services provided or delivered in accordance with indicators in the EPWP M & E 
Framework 

  
In addition to reporting requirements for the purpose of Work Opportunities created. The service 
provider shall structure all construction contracts to allow for the development of EME designated 
Contractors (which will be procured in line with the Employer’s Supply Chain Management Policies) and 
keep monthly records and transmit to the Client data on the following indicators on a date set by the 
Employer with regard to all projects implemented: 

 

• Project budget and planned output in terms of work packages set aside for 
subcontracting. 

• Actual Project Expenditure and actual output according as pare templates issued by 
the Employer. 

• Keep Record of EPWP job opportunities created through Targeted Enterprise 
engagement. 

• BEE certification of EMEs 

• CIDB Registration of EME’s 

• Letter of Good Standing with Department of Labour, 

• Company Registration of EME.s  

• Appointment Letter and Contract with Lead Contractor. 
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Clause 15.0: Selected Sub-contractors 

  No change from Principal Building Agreement 

 

Clause 16.0: Direct Contractors 

 No change from Principal Building Agreement 

 

Clause 17.0: Contract instructions 

 No change from Principal Building Agreement 

 

 

COMPLETION 
 

Clause 18.0: Interim Completion = n/s subcontract agreement 

 No change from Principal Building Agreement 

 

Clause 19.0: Practical Completion 

 No change from Principal Building Agreement 

 

Clause 20.0: Completion in sections 

 No change from Principal Building Agreement 

 

Clause 21.0: Defects liability and final Completion 

 No change from Principal Building Agreement 

 

Clause 22.0: Latent Defects Liability Period 

 No change from Principal Building Agreement 

 

Clause 23.0: Revision of Date for Practical Completion 

Clause Data  

 Add the following to sub-clause 29.1.1: 

The adverse effect of weather conditions will exclude for normal weather conditions in the region of the 

work of this contract. 

 

 

Clause 24.0: Penalty for Late or completion 

 In addition to clause 30, during the Contract Period should the Contractor: 
  

 a) Fail to report 
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• The Employer shall levy a penalty on Contractor, should the latter fail to provide reporting 
as required in C1.2.1.2.6, C1.2.1.2.14 and the specification highlighted in the Scope of 
Work, with regard to content and frequency, whilst as per the Pricing Data section no 
payment for work completed shall be processed. 

• The penalty value shall be R5,000.00 per report per occasion; and 

• If the Contractor fails to complete the aforementioned more than three incidents and 
should the Employer or his duly authorised representative find that the Contractor is 
hindering his (the Employer’s) deliverables to JW Senior Management, he shall reserve 
the right to:  

 
i. perform the Works internally or through another Contractor; and  
ii. deduct additional costs incurred by the Employer from monies owed to the Contractor 

or from the Contractor’s Guarantee. Additional costs incurred by the Employer shall 
include all claims from Contract affected parties, claims such as but not be limited to 
claims from customers, any costs associated with the loss of water, and all costs 
associated with the procurement of an alternative Contractor. 

iii. terminate the Contract.  
 

   No liability in terms of this clause shall be attached to the Contractor if he can prove to the  
satisfaction of the Employer that the nature of the failure is due to fire, war, riot, strikes, act of 
God, lockout, accident or other unforeseen occurrences or circumstances beyond the 
Contractor’s control, provided, however, that in all cases the Contractor has notified the 
Employer in writing within 24 hours of it first coming to his notice, that delivery shall be delayed 
or become impossible for the above-mentioned reasons. 

  
b) Fail to pay any labour or SMME 
 

• The Employer shall levy a penalty on the Contractor, should the latter fail to provide 
payment to any labourer or SMME as required in the specification highlighted in the Scope 
of Work and specified in the appointment agreements with the Contractor and the labourer 
or SMME. 

• The penalty value shall be R 50,000.00 per incident per occasion; and 

• If the Contractor fails to complete the aforementioned more than three incidents and 
should the Employer or his duly authorised representative find that the Contractor is 
hindering his (the Employer’s) deliverables to JW Senior Management, he shall reserve 
the right to:  

 
i. perform the Works internally or through another Contractor; and  
ii. deduct additional costs incurred by the Employer from monies owed to the 

Contractor or from the Contractor’s Guarantee. Additional costs incurred by the 
Employer shall include all claims from Contract affected parties, claims such as 
but not be limited to claims from customers, any costs associated with the loss 
of water, and all costs associated with the procurement of an alternative 
Contractor. 

iii. terminate the Contract.  
 
No liability in terms of this clause shall be attached to the Contractor if he can prove to the 
satisfaction of the Employer that the nature of the failure is due to fire, war, riot, strikes, act of 
God, lockout, accident or other unforeseen occurrences or circumstances beyond the 
Contractor’s control, provided, however, that in all cases the Contractor has notified the 
Employer in writing within 24 hours of it first coming to his notice, that delivery shall be delayed 
or become impossible for the above-mentioned reasons. 
 

c) Failure to meet target participation by local SMME 
 
If the Contractor fails to achieve the monetary value of the target set by the Employer for 
contract participation by local SMME Contractors in terms of C1.2.1.2.14, the Contractor 
shall be liable to the Employer for a sum calculated in accordance with the Contract Data 
and the aforementioned Scope as a penalty for such underachievement. 
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The penalty for failing to achieve the monetary value of the target set by the Employer for 
contract participation by Targeted Enterprises and local SMME Contractors in terms of 
the Scope of Works is 50% of the monetary value by which the achieved monetary value 
falls short of the target monetary value. 

 
d) Failure to meet the occupational health and safety compliance target. 

 
            Monthly compliance rating will be calculated for each Contractor as per a formula determined 

by the Employer focusing on or incorporating outcomes of assurance (e.g. monthly audit), 
operational (e.g. behavioural based safety inspection) assessments and other requirements, as 
necessary.  

 
            The Employer will impose a penalty value of R10 000,00 per audit report where a Contractor 

scores below 85%. 
 
            The Employer will impose a penalty value of R10 000,00 per occasion where the Contractor 

scores above 85% but below 93% for two successive months.   
 
e) Failure to meet the Environmental compliance target. 

 
            Monthly compliance rating will be calculated for each Contractor as per a formula determined 

by the Employer focusing on or incorporating outcomes of assurance (e.g. monthly audit), 
operational assessments and other requirements, as necessary.  

 
            The Employer will impose a penalty value of R10 000,00 per audit report where a Contractor 

scores below 85%. 
 
            The Employer will impose a penalty value of R10 000,00 per occasion where the Contractor 

scores above 85% but below 93% for two successive months.   
 
f) Penalties payable 

 
            If penalties are payable, they will be processed through a credit note issued by the Contractor. 
 

 g) Penalties irreversible 
 
The Contractor shall note that all penalties once imposed shall be non-recoverable or reversible, 
even if the default is remedied.  

 

 

 

PAYMENT 
 

Clause 25.0: Payment 

Clause Data  

25.2 & 

25.10 

Add / amend the contract data as follows: 

Payment shall be made upon: 

• The Contractor will provide a payment certificate with quantities to the Principal Agent 
before or on the 20th of every month.  

• After the payment certificate has been approved by Principal Agent, the Contractor must 
issue an Original Tax Invoice compliant with SARS requirements for Valid Tax Invoice. 
The date of the Original Tax Invoice must be the date the Principal Agent approved the 
Payment Certificate. The certificate will then be ready for handing in to the Employer. 
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 • Payment will be made within 30 days of approved invoice date. 

Payment shall be subject to the Contractor submitting an Original Tax Invoice compliant with 
SARS requirements for Valid Tax Invoice to the Employer for the amount due.  

• The maximum percentage retention on the amounts due to the Contractor is 10% of 
the Contract Sum 

Amendment to interest provision 

The provisions of JBCC 6.2 relating to default interest and/or compensatory interest under the 
payment clause shall not apply, and no interest for late payment shall be payable by the 
Employer. 

 

 

 

Clause 26.0: Adjustment of the contract value and final account 

 No change from Principal Building Agreement 

 

Clause 27.0: Recovery of Expense and/or Loss 

 No change from Principal Building Agreement 

 

SUSPENSION AND TERMINATION 
 

Clause 28.0: Suspension by the contractor 

Clause Data  

28.1.3 Add / amend the contract data as follows: 

Notwithstanding the provisions of Clause 28.1.3 and any related provisions of the agreement, 
the Contractor shall not be entitled to suspend the Works due to delayed or non-payment by 
the Employer. 

 

 

 

Clause 29.0: Termination 

 No change from Principal building Agreement 

 

 

DISPUTE RESOLUTION 
 

Clause 30.0: Settlement of Disputes 

 Add the following: 
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 Notwithstanding any other provision of this Contract, the Contractor agrees that there shall be no 

suspension of the Works due to non-payment by the Client. The Contractor shall continue to perform the 

Works as scheduled, regardless of any delays or failures by the Client to make payments when due. 

 

AGREEMENT 
 

Clause 41.0: Post Tender Provisions 

41.3 The dispute resolution body [40.2.2] selected by the parties is  
Association of 

Arbitrators  
 

41.4 The employer shall provide a Payment Guarantee  (Amount) N/A 

 

41.5 An annual building industry holiday period is applicable (Yes / No) Yes 

 

41.6 Further provisions and information agreed by the parties. 

None 

 

Clause 42.0: Contractual Agreement 

 
42.1 This Agreement is the entire contract between the parties regarding the matters addressed herein.  

NO representations, terms, conditions or warranties not contained in this agreement shall be binding 
on the parties.  No agreement or addendum varying, adding to, deleting or terminating this 
agreement including this clause shall be effective unless reduced to writing and signed by the parties. 
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 42.2  Contracting Parties (To be completed on signing of the Contract) 

 

(1)    Employer:  ..................................................................................................................................  

 

 Physical Address:  ......................................................................................................................  

 

 Tel No:  ...................................................... Fax No:  ...............................................................  

 

 E-mail:  ........................................................................................................................................  

 

 Tax/VAT No.:  ..............................................................................................................................  

 
 

(2)  Contractor:  ................................................................................................................................  

 

 Physical Address:  ......................................................................................................................  

 

 Tel No:  ...................................................... Fax No:  ...............................................................  

 

 E-mail:  ........................................................................................................................................  

 

 Tax/VAT No.:  ..............................................................................................................................  

 

 

42.3 The accepted contract sum (inclusive of tax) (Amount) R ...............................................................  

 

 

 In words:  ............................................................................................................................................  

 

  ............................................................................................................................................................  

 

43.4 Signature of the contracting parties: 

 

  

 FOR THE EMPLOYER: 

 

 

 THUS, DONE AND SIGNED AT  .........................................  ON THIS  .............................. DAY  

  

 OF  ........................................................................................  202 ..............  

 

  ....................................................................   .........................................................................  

 Name of signatory for and on behalf of the employer who by 

signature hereof warrants authorisation hereto 

 

 

  ....................................................................   .........................................................................  

 Capacity of signatory as Witness (1) 
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 Details of Witness (1)  

 

  

 Name:  ........................................................   

  

 Address:  .............................................................................................................................................   

  

  ............................................................................................................................................................   

 

 

 FOR THE CONTRACTOR: 

 

 THUS, DONE AND SIGNED AT  .........................................  ON THIS  .............................. DAY  

  

 OF  ........................................................................................  202….. 

 

 

  ....................................................................   ............................................................................  

 Name of signatory for and on behalf of the contractor who by 

signature hereof warrants authorisation hereto 

 

 

  ....................................................................   ............................................................................  

 Capacity of signatory as Witness (2) 

  

  

 Details of Witness (2)  

 

  

 Name:  ........................................................   

  

 Address:  ..........................................................................................................................................   

  

  .........................................................................................................................................................   

 

 

 DECLARATION BY THE PRINCIPAL AGENT 

 

 I, the principal agent named in 1.2 above, declare that the information provided above is complete 

and accurate at the time of calling for tenders.  Where necessary, should any of the above 

information need to be varied, tenderers will be informed thereof in writing 

 

 

 Principal Agent:  ...............................................................................................................................  

 

 Date:  ..........................................................  
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 C1.2.4 CONTRACT DATA CE (Contractor to Employer) 
 

Contractor Addendum Code 2101-CE 
 

FOR INFORMATION ONLY AND FORMS PART OF THE TENDER DOCUMENT TO BE SIGNED 

ON APPOINTMENT 

 
Introduction 

This addendum contains all variables referred to in the Principal Building Agreement that are the 
responsibility of the Contractor to provide the appropriate information that is necessary for the 
Contractor to complete his tender. The Addendum must be completed in full and included in the tender 
documents. The Addendums “Contract Data – EC”, “Contract Data – CE”, “Contract Data – ES” and 
“Contract Data – SE” form part of the contract between the parties. 
 
Definitions 

The definitions used in this document and the interpretation thereof are as listed in the Principal Building 
Agreement. The work or phrase of a definition is in bold text and shall bear the meaning assigned to it 
in the Principal Building Agreement. Where such word or phrase is not highlighted, it shall bear the 
meaning consistent with the context of its use. The listed defined word or phrase does not qualify as a 
definition where information required to be stated in the contract data has not been provided. 
 
Provision of Contract Data 

Spaces requiring information must be filled in, shown as “not applicable” or deleted and not left blank. 
Where choices are offered, the non-applicable items are to be clearly struck out. Where insufficient 
space is provided, the additional information should be annexed hereto and cross referenced to the 
applicable clause of the contract data. 
 
Reference Clauses 

Where relevant, the Principal Building Agreement clause applicable to the required information is 
printed in italics under the Contract Data clause number i.e. [27.4.2] 
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 TABLE OF CONTENTS 
 

Section No. Description 

1.0 

2.0 

3.0 

4.0 

5.0 

CONTRACTING PARTY 

SECURITIES 

PAYMENT AND ADJUSTMENT OF PRELIMINARIES 

EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS 

THE TENDER 

 

CONTRACT DATA – CONTRACTOR 

1.0 CONTRACTING PARTY 

1.1 Contractor: 
 
 

[1.2] 

Postal Address: 

 
 

Code: 

 

 

 

 
 

 

 

 

Physical Address: 

 
 

Code: 

 

 

 

 
 

E-mail: 

 

 

Tel no.: 

 
 

Fax no.: 

 

 

VAT no.: 

 
 

 

 

     
2.0 SECURITIES 

2.1 The security provisions selected are:    

2.1.1 
[14.3] 

Variable Construction Guarantee 
 

(yes/no)  

     

2.1.2 
[14.4] 

Fixed Construction Guarantee and Payment Reduction 
 

(yes/no)  

     

2.1.3 
[14.5] 

Advanced Payment is required. Where “Yes” Amount N/A 

     

2.1.4 
[14.5] 

An Advance Payment Guarantee to be provided 
 

(yes/no) No 
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 3.0 PAYMENT AND ADJUSTMENT OF PRELIMINARIES 

3.1 Payment of preliminaries 

The payment of preliminaries shall be according to the option selected by the contractor. The 
amount included in each monthly payment certificate in respect of preliminaries as stated in 
the contract data shall be: 
 

3.1.1 Option A 

Assessed by the principal agent as an amount prorated to the value of the work duly executed 
in the same ratio as the preliminaries, bears to the contract sum, excluding: 
 

• The amount for preliminaries 

• Any contingency sum 

• Any amount in respect of CPAP 
 
All inclusive of tax 
 

3.1.2 Option B 

Calculated from the priced items in the bills of quantities / lump sum document. The 
contractor and the principal agent shall agree on dividing the priced preliminary items into: 
 

• An initial or establishment charge 

• A monthly charge 

• A final or disestablishment charge 
 
All inclusive of tax 
 
In arriving at such a division, cognizance shall be taken of such factors as: 
 

• Premiums for annually renewable insurance policies 

• Plant, scaffolding and the like remaining the property of the contractor or the hiring 
company and the capital costs thereof not treated as part of the initial charge 

 
Where the initial construction period is extended the monthly charge shall be recalculated on 
the same basis as was originally applied but taking into account the revised construction period 
and the amounts already paid to the contractor. 
 
Should the contractor and the principal agent be unable to agree such division, then the 
principal agent shall make a division of the amount of preliminaries to be incorporated in the 
valuations of each monthly payment certificate. 
 

3.2 Adjustment of preliminaries 

The amount of items of preliminaries shall be adjusted to take account of the theoretical financial 
effect which changes in time and/or have value on preliminaries. Such an adjustment shall be 
based on the particulars provided by the contractor for this purpose in terms of Option A or B 
and shall preclude any further adjustment of preliminaries. 
 
Adjustment of preliminaries in terms of Options A or B shall apply notwithstanding the actual 
employment of resources by the contractor in the execution of the works. The adjustment of 
preliminaries shall be based on the options as selected in the contractor’s tender. 
 
For the adjustment of the preliminaries, both the contract sum and the contract value shall 
exclude: 
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• The amount of preliminaries 

• Any contingency sum 

• Any amount in respect of CPAP 
 
All inclusive of tax 
 

3.2.1 Option A 

The amount of preliminaries shall be adjusted in the following categories: 
 

• An amount which shall not be varied 

• An amount which shall be varied in proportion to the contract value as compared with the 
contract sum 

• An amount which shall be varied in proportion to the construction period as compared to 
the initial construction period excluding revisions to the construction period for which 
the contractor is not entitled to adjustment of the contract value in terms of the 
agreement 

 
The contractor shall, within fifteen (15) working days of taking possession of the site, give the 
principal agent a breakdown, subdivided into the above categories, of the amount for 
preliminaries in tabulated form, all to the satisfaction of the principal agent. 
 

 Should the contractor fail to provide such information within the period stipulated, then the 
amount for preliminaries shall be deemed to be subdivided into the following proportions: 
 

• 10% (ten percent) which amount shall not be varied 

• 15% (fifteen percent) which amount shall be varied in proportion to the contract value as 
compared with the contract sum 

• 75% (seventy-five percent) which amount shall be varied in proportion to the construction 
period as compared with the initial construction period 

 
For a lump sum document, should the contractor fail to identify the amount for preliminaries, then 
such an amount shall be deemed to be 7,5% (seven and a half percent) of the contract sum 
excluding: 
 

• Any contingency sum 

• Any amount in respect of CPAP 
 
All inclusive of tax 
 
Where sectional completion is required in terms of the agreement, the contractor shall provide 
the principal agent with the division of the above categorised amounts into sections. Should the 
contractor fail to provide such information within the period stipulated, the categorised amounts 
shall be prorated to the value of each section. 
 

3.2.2 Option B 

The contractor shall, within fifteen (15) working days of taking possession of the site, provide 
the principal agent with a detailed breakdown of the amount for preliminaries. This breakdown 
shall set out, among others, full particulars of administrative, supervisory and other personnel, 
plant, transport and other resources and charges included in the amount for preliminaries.   
 
Where sectional completion is required in terms of the agreement, the contractor shall provide 
the principal agent with details of the resources required for each section and those that are 
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 common to sections. Should the contractor fail to provide such information within the period 
stipulated, Option A shall apply. 
 

3.2.3 Payment certificate cash flow 

The contractor shall provide all reasonable assistance to the principal agent in the preparation 
of cash flow projections of claims for payment certificates where required by the employer. 
The projections shall be based on the programme and shall be updated as and when the 
programme requires updating. The cooperation of the contractor in terms of this item shall not 
prejudice his right to receive payment in terms of the agreement. 
 

3.2.4 The contract value shall be adjusted according CPAP [3.1] (Yes / No) YES 

    

3.2.5 Payment of preliminaries [3.1.1-2] (A or B)  

    

3.2.6 Adjustment of preliminaries [3.2.1-2] (A or B)  

    

4.0 EMPLOYER CHANGES TO JBCC STANDARD DOCUMENTS 

4.1 Changes (if any) in terms of the Employer’s Contract Data are 
accepted [3.11]. Where “no” an addendum referenced to this clause 
is to be attached 

(Yes / No) Yes 

    

5.0 THE TENDER 

5.1 This tender is to be submitted to the principal agent at the street address provided in the invitation 
to tender before the tender closing date and time stated herein. 

5.2 By the submission of this tender to the employer, the tenderer offers and agrees to contract for, 
execute and complete the works for the tender sum as stated below. 

5.3 Tenders will be opened in public directly after the stated closing time. Only the total tender sum 
as stated in each tender will be announced. 

5.4 The lowest or any tender will not necessarily be accepted. 

5.5 This tender shall remain in full legal force for one hundred and eighty (180) calendar days. 
The tenderer accepts liability for damages as may be suffered by the employer should the tender 
validity period not be honoured. 

5.6 This tender takes into account all listed items [4.0] for the purpose of preparing and submitting 
this tender. 

5.7 The successful tenderer will be appointed in terms of the JBCC Principal Building Agreement. 
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 5.8 TENDER SUM COMPILATION Amount 

   

5.8.1 Tenderer’s work including prime cost amounts R 

   

5.8.2 Employer allowances stated by the principal agent R 

   

   

5.8.3 SUBTOTAL R 

   

5.8.4 Add tax on 5.8.3 R 

   

5.8.5 TOTAL TENDER SUM inclusive of tax R 

   

5.8.6 Tender Sum in words  

  

  

  
Thus, done and signed at  ___________________________________________  on  _____________  
 
 
 _______________________________________   ____________________________________  
Name of Signatory Capacity of authorised signatory 
 
 _______________________________________   ____________________________________  
As witness for and on behalf of the tenderer who warrants 

authorisation hereto 
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PART 1.3: FORMS AND SECURITIES 
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 C1.3 FORMS AND SECURITIES 

FORMS FOR COMPLETION BY THE CONTRACTOR 
 
THE FOLLOWING FORMS ARE TO BE COMPLETED BY THE CONTRACTOR AFTER THE TENDER HAS 
BEEN AWARDED TO THE SUCCESSFUL TENDERER 

 

a) Form of Guarantee  

b) Blasting Indemnity  

c) Agreement in terms of the Occupational Health and Safety Act  

d) Occupational Health and Safety Indemnity Undertaking 

 
The forms will be completed by the Contractor who will be instructed to do so in the Form of Acceptance. The 

completed forms will become part of the Contract. 

 

The Form of Guarantee is a pro forma document. The Contractor will provide an original document, from a financial 

institution, with the same text within the time stated in the Contract Data. Only a Bank or approved Insurance Company 

or Guarantee Corporation is acceptable as Guarantor. 
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C1.3.1 Form of Guarantee 

TO BE PRINTED ON THE OFFICIAL LETTERHEAD 0F THE GUARANTOR. 
FORM OF DEMAND GUARANTEE IN RESPECT OF PERFORMANCE 

 

 
GUARANTEE REFERENCE NUMBER: [***] 

 

FORM OF ON DEMAND PERFORMANCE GUARANTEE 

 

Whereas [insert the full name of the Employer], registration number: [insert registration 
number], of [insert full physical address] (the “Employer”) has awarded a contract for [insert 
a detailed description of the contract], under contract number: [insert details] (the 
“Contract”), to [insert full names of the Contractor], registration number [insert details], of 
[insert full physical address] (the “Contractor”). 

 
And whereas the Contract requires the Contractor to provide to the Employer an on-demand 
performance guarantee for the due and proper performance by the Contractor of its obligations 
in terms of the Contract. 

 
Now therefore: [insert full names of the Guarantor], registration number [Insert details], of 
[insert the full physical address] (the “Guarantor”), duly represented by the undersigned: 
[insert the full names of the signatory], and [insert the full names of the signatory], acting 
herein in their respective capacities as: [insert full title] and [insert full title] respectively, of the 
Guarantor, and being duly authorized to sign this on demand performance guarantee (this 
“Guarantee”) and to incur obligations in relation thereto, in the name, and on behalf, of the 
Guarantor under, and in terms of, a Resolution of the Board of Directors or other written authority 
of the Guarantor, hereby irrevocably and unconditionally guarantees and undertakes that: 

 
1. The Guarantor shall pay to the Employer on demand any sum or sums not exceeding the 

following aggregate amount: R [insert the amount] (the “Guaranteed Amount”) on 
presentation of a written demand signed by the Employer (the “Demand”), supported by a 
written statement signed by the Employer certifying that the Contractor, in the opinion of the 
Employer as at the date of issue of such Demand, is in breach of its obligations under the 
Contract or that a defect had occurred following the performance by the Contractor of its 
obligations under the Contract, and without being required to prove or set out the nature of 
any such breach or defect. 

 
2. Neither the failure of the Employer to enforce strict or substantial compliance by the 

Contractor with its obligations under the Contract nor any act, conduct or omission by the 
Employer prejudicial to the interests of the Guarantor will discharge the Guarantor from 
liability under this Guarantee. 

 
3. This Guarantee: 

 
3.1 automatically comes into full force and effect on the date of signature hereof by the 

Guarantor. 

 
3.2 automatically expires, whether or not returned to the Guarantor at the earlier of: 
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3.2.1 [the defects date; or] 

 
3.2.2 90 (ninety) calendar days after the date of termination of the Contract, as 

notified in writing to the Guarantor by the Employer; or 
  

3.2.3 [insert time] (Central African Time), at the abovementioned address of the 
Guarantor on [insert date], 

3.2.4 the “Expiry Date”) means the date of practical completion.  

 
3.3 constitutes the primary obligations of the Guarantor and exists independently of the 

Contract or any amendment, variation or novation thereof; and 

 
3.4 is governed by the laws of the Republic of South Africa and any dispute arising 

hereunder shall be subject to the jurisdiction of the South African courts. In respect 
of such proceedings, each of the Parties specifically consents to the non-exclusive 

jurisdiction of the High Court of South Africa (Gauteng Local Division, 
Johannesburg). 

 

4. Any Demand must be presented at the aforementioned address of the Guarantor on or 

before the Expiry Date. After the Expiry Date, this Guarantee shall become null and void, 
whether returned to the Guarantor for cancellation or not and any Demand received after 

the Expiry Date shall be ineffective. 

 
5. The Employer may require the Contractor to extend this Guarantee or replace it if the 

guaranteed sum has not been paid in full by the date 28 days prior to the Expiry Date. If 
the guaranteed sum has not been paid in full by the date 28 days prior to the Expiry Date, 
and the guarantee has not been extended, the Guarantor unconditionally undertakes to 
pay to the Employer any amounts which the Contractor has not repaid (subject to the 
guaranteed sum) upon receipt by the Employer, within such 28 day period, of written 
demand for payment made in accordance with the terms of the advance payment 
guarantee. 

 
6. Payments made in terms of this Guarantee shall be in cash, free of any set-off, with-holding, 

counterclaim or deduction of any nature whatsoever. 
 

7. This Guarantee is transferable by the Employer, and the Guarantor consents to any transfer 
of this Guarantee by the Employer to any of its affiliates or any other person. This 
Guarantee is restricted to the payment of a sum of money only and limited to an aggregate 
amount equal to the Guaranteed Amount. 

 
8. The Guarantor warrants that it has the power and has taken all action and obtained all 

licenses and approvals required for it, to grant and perform its obligations in terms of this 
Guarantee. 

 
9. The Guarantor acknowledges that the Employer may make multiple demands under this 

Guarantee provided that the aggregate amount paid by the Guarantor in terms of this 
Guarantee shall not, at any time, exceed the Guaranteed Amount. 

 
10. The Guarantor’s obligations under this Guarantee are of a primary, independent nature and 

are not ancillary, accessory nor of a collateral nature, to the Contract. Any reference in this 
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 Guarantee to the Contract is made for the purpose of convenience and shall not be 
construed as any intention whatsoever to create an accessory obligation or any intention 

whatsoever to create a suretyship. 

 
11. For the purposes of this Guarantee, the abovementioned address of the Guarantor shall 

be its domicilium citandi et executandi for all purposes in connection with this Guarantee. 
 

 
SIGNED at on this day of_ 20   

 

Witnesses: 

 

1. 

For: [insert name of the Guarantor] 

duly authorized and 

warranting such authority 

Full Name: 

Capacity: 
 

2. 

For: [insert name of Guarantor] 

duly authorized and 

warranting such authority 

Full Name: 

Capacity: 
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C1.3.2 Blasting Indemnity 

Given by _________________________________________________________________________________ 
 

*Company Registration No.___________________________________________________________ 
 

Address _______________________________________________________________________________ 
 
a *Company incorporated with limited liability according to the company laws of the Republic of South Africa, 

*Partnership, *Close Corporation, *Public Company (hereinafter called the Contractor), represented herein by 

______________________________________________________________ in his capacity as the Contractor’s 

_________________________________________________ duly authorised hereto by a resolution of the 

Contractor dated ___________________________________ a certified copy of which resolution is attached to this 

Indemnity. 

 

WHEREAS the Contractor has entered into a Contract with the Johannesburg Water (SOC) Ltd (hereinafter called 

the Employer) for,  

 
_______________________________________________________________________________ 
and the Company requires this Indemnity from the Contractor 

 

NOW THEREFORE THIS DEED WITNESSETH that the Contractor does hereby indemnify and hold harmless the 

Company in respect of all loss or damage that may be incurred or sustained by the Employer by reason of or in any 

way arising out of or caused by blasting operations that may be carried out by the Contractor in connection with the 

aforementioned Contract and also in respect of all claims that may be made against the Employer in consequence 

of such blasting operations, by reason of or in any way arising out of any accidents or damage to persons, life or 

properly or any other cause whatsoever, and also in respect of all legal or other expenses that may be incurred by 

the Employer in examining, resisting or settling any such claims; for the due performance of which the Contractor 

binds itself according to law. 

 

THUS DONE AND SIGNED for and on behalf of the Contractor at 

_______________________________________ on the  

 

_________________ day of __________________________________ 20___________ in the presence of the 

subscribing witnesses. 

 

As witnesses 
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 1. 

     Name & Surname 
 

 Signature 

2.     
 

 Name & Surname   Signature  
      
 

Duly authorised to 
sign on behalf of 

  
   

 

Address 
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 C1.3.3 Health and Safety Contract Between Employer and Contractor In Terms of Section 37(2) Of 

The Occupational Health and Safety Act No 85 Of 1993 

Written agreement between Johannesburg Water ((Proprietary) Limited (hereinafter referred to as “the  

 

Employer) and ________________________________________ (hereinafter referred to as “the mandatary”) as 

envisaged by Section 37(2) of the Occupational Health and Safety Act, No. 85, of 1993 as amended. 

 

I______________________________________________________________________representing___________

_____________________________________________ (mandatary) do hereby acknowledge that 

___________________________________________ (mandatary) is an employer in its own right and shall be 

regarded as the employer for purposes of the contract work specified in the body of the principal agreement with 

duties as prescribed in the Occupational Health and Safety Act, No. 85 of 1993 as amended so as to ensure that all 

work will be performed or machinery and plant used in accordance with the provisions of the said Act.  I furthermore 

agree to comply with the requirements of the Employer as contained in the Occupational Health and Safety 

Specification included with the principal agreement and to liaise with the employer should I, for whatever reason, be 

unable to perform in terms of this agreement. 

 
Signed this  day of  at  

    

Signature on behalf of mandatary  

   

Signature on behalf of Employer  

    
Compensation Fund Registration No. of mandatary  

   

Good Standing Certificate :                       yes    no     (tick one box) 
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 C1.3.4 Health and Safety Contract: General Information 

1. The Occupational Health and Safety Act comprises Sections 1 to 50 and all un-repealed regulations 

promulgated in terms of the former Machinery and Occupational Safety Act No 6 of 1983 as amended, as 

well as other regulations which may be promulgated in terms of the OHS Act. 

2. ‘Mandatary’ is defined as including an agent, a contractor or a subcontractor for work, but without derogating 

from his status in his own right as an employer or user of plant and machinery 

3. Section 37 of the Occupational Health and Safety Act potentially punishes employers (principals) for the 

unlawful acts or omissions of mandataries (contractors) save where a written agreement between the parties 

has been concluded containing arrangements and procedures to ensure compliance with the said Aid by the 

mandatary. 

4. All documents attached or referred to in the above agreement from an integral part of the agreement. 

5. To perform in terms of this agreement mandataries must be familiar with the relevant provisions of the Act. 

6. Mandataries who utilise the services of their own mandataries (subcontractors) are advised to conclude a 

similar written agreement. 

7. Be advised that this agreement places the onus on the mandatary to contact the Employer in the event of 

inability to perform as per this agreement. The Employer, however, reserves the right to unilaterally take any 

steps as may be necessary to enforce this agreement. 

8. The contractor shall be responsible for the full and proper implementation of the terms and provisions of the 

Act and its regulations in the area in which the work is to be undertaken by the Contractor. 

9. The Contractor shall be responsible for the well-being, in relation to health and safety, of all persons coming 

upon or into such area in accordance with that legislation, including the implementation of any directives 

issued by management of the Employer in this respect. 

The work to be done is RFB005/25/26: UPGRADE OF THE EMERGENCY POWER DISTRIBUTION 

SYSTEM FOR SAVP PRODUCTION BLOCK 14 
10. The area in which the work is to be conducted is 1 Modderfontein road, Sandringham, Johannesburg 

11. The Contractor shall familiarise himself with such area and all risks existing thereon and undertakes to report 

to the representative of the Employer any hazard or risk to health and safety which arises during the contract 

work in the area concerned and over which the Contractor may have no control. All necessary and 

appropriate safety / health equipment shall be issued by the Contractor to all persons working on or coming 

into the area. 
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 C1.3.4.1 Occupational Health and Safety Indemnity Undertaking 

I, the undersigned   

    
in my capacity as   

    
of the firm   

    
1. Hereby undertake to ensure that I/my firm and/or employees and/or subcontractors and/or his 

employees - 
    
 1.1 comply strictly with the provisions of the Occupational Health and Safety Act of 1993 (as amended) 

and/or the regulations promulgated in terms thereof, with specific reference to section 37(2) of the 
said act, as well as any relevant legislation, in the course of the performance/execution of any 
service and/or work in, to or on any of the Employer’s buildings, construction sites and/or premises; 

 1.2 ensure that consultants and/or visitors comply with any instructions and measures relating to 
occupational health and safety, as prescribed by the Employer; and 

 1.3 comply strictly with the statutorily prescribed work systems, operational equipment, machinery and 
occupational health and safety conditions; 

   
2. And as an independent employer and contractor, hereby indemnify, in terms of the above undertakings, 

the Employer - 
   
 2.1 in respect of any costs that I/my firm and/or employees and/or subcontractors and their employees 

may incur of necessity in compliance with the above undertakings; and 
 2.2 against any claims that may be instituted against the Employer and/or any liability that the 

Employer may incur, whether instituted and/or caused by me/my firm's employees, agents, 
consultants, subcontractors and/or their employees and visitors or the Employer’s clients or 
neighbours in respect of any incidents related to my/my firm's activities and as a result of which 
the occupational health and safety of the persons involved have been detrimentally affected; and 

 2.3 against similar claims that I, managers or directors of my firm may have against the Employer and 
any damages for which I, managers or directors of my firm hold the Employer liable. 

    
3. My firm's compensation commissioner number is  

 and I confirm that my firm and its subcontractors' fees have been paid up and obligations in respect of 
the compensation commissioner have been complied with and further that I shall furnish proof thereof 
in writing on request. 
 

4 I hereby confirm that I have the authority to sign this indemnity undertaking and that the Employer is not 
obliged to confirm such confirmation. 

 

 

 
Signed at 

 
This  

day 
of  

  

Signature Capacity 

As witnesses:  
 1  

 2  
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 Employer:  Contractor:  

Witness:  Witness:  

 PD.1  
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Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

 

 

NATIONAL HEALTH LABORATORY 

SERVICE (NHLS) 
 

 
 

CONTRACT:  RFB005/25/26 

 
 

 

UPGRADE OF EMERGENCY POWER DISTRIBUTION 

SYSTEM FOR SAVP PRODUCTION BLOCK 14 

INCLUDING SERVICE AND MAINTENANCE FOR A 

PERIOD OF FIVE (5) YEARS.   
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PART 2:  PRICING DATA 
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Table of Contents 

 

 Page No. 

C2.1 Pricing Instructions PD.3 

C2.1.1 General preamble to the bill of quantities (Engineering works) PD.3 

C2.1.2 Sufficiency of tender PD.5 

C2.1.3 Special payment conditions PD.5 

C2.1.3.1 Applicability of payment items PD.5 

C2.1.3.3  Working outside normal hours PD.5 

C2.1.4  SMME Portion of the Works PD.5 

BILL OF QUANTITIES PD.7 
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TENDERING DATA 

 
C2 PRICING DATA 
 

C2.1 Pricing Instructions 

 
C2.1.1 General preamble to the bill of quantities (Engineering works) 

a) All items in the Bill of Quantities, except where otherwise specified in Clause 8 of a 

Standardised Specification or in the Project Specification, shall be measured and shall cover 

operations as recommended in the standard system of measurement of civil engineering 

quantities, published under the title “Civil Engineering Quantities”, by the South African 

Institution of Civil Engineering. 

b) The basis and principles of measurement and payment are described in this section (Pricing 

Instructions) and Clause 8 of each of the Standardised Specifications for Civil Engineering 

Construction.  The applicable SANS 1200 Standardised Specifications are listed in the Scope 

of Work, Portion 1:  Project Specifications. Variations and amendments to the Project Standard 

Specifications are contained in the Scope of Work, Portion 2:  Variations and/or Additions to 

the Project Standard Specifications. 

c) Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the 

Standardised Specifications.  Clause 8 of each Standardised Specification, read together with 

the relevant clauses of the Scope of Work, set out what ancillary or associated activities are 

included in the rates for the operations specified.  Should any requirements of the 

measurement and payment clause of the applicable Standardised Specification or the Scope 

of Work, conflict with the terms of the Bill of Quantities, the requirements of the Standardised 

Specification or Scope of Work, as applicable, shall prevail. 

d) The clauses in a specification in which further information regarding the Schedule item may 

be found are listed in the “Payment Refers” column in the Schedule.  The reference clauses 

indicated are not necessarily the only sources of information in respect of listed items.  Further 

information and specifications may be found elsewhere in the Contract Documents. 

Standardised Specifications are identified by the letter or letters which follow SANS in the 

SANS 1200 series of specifications, e.g. G for SANS 1200G. 

e) Unless otherwise stated, items are measured net in accordance with the drawings, and no 

allowance is made for waste. 

f) The quantities set out in the Bill of Quantities are the estimated quantities of the Contract 

Works, but the Contractor shall be required to undertake whatever quantities may be directed 

by the Employer’s Agent from time to time.  The Contract Price for the completed Works shall 

be computed from the actual quantities of work done, valued at the relevant unit rates and/or 

prices. The Contractor must not order the quantities of materials stated in the Bill of Quantities 

until the Employer’s Agent has confirmed in writing from the Construction Drawings or 

measurement on Site that such quantities are in fact the correct quantities. 

g) The rates and/or prices to be inserted in the Bill of Quantities are to be the full inclusive prices 

for the work described under the several items.  Such rates and/or prices shall cover all costs 

and expenses that may be required in and for the execution of the work described, and shall 

cover the cost of all general risks, liabilities, and obligations set forth or implied in the 

documents, as well as overhead charges and profit. Reasonable charges shall be inserted as 

these shall be used as a basis for assessment of payment for additional work that may have 

to be carried out. 
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 h) A price or rate is to be entered against each item in the Bill of Quantities, whether the quantities 

are stated or not. An item against which no price is entered will be considered to be covered 

by the other prices or rates in the Schedule. 

i) The units of measurement described in the Bill of Quantities are metric units. Alternatives used 

are as follows: 
 

mm = millimetre  = hour 

m = metre kg = kilogram 

km = kilometre t = ton (1000kg) 

m2 = square metre No. = number 

m2 pass = square metre pass sum = lump sum 

ha = hectare MN = mega-newton 

m3 = cubic metre MN.m = mega-newton-metre 

m3km = cubic metre-kilometre PC sum = Prime Cost sum 

l = litre Prov sum = Provisional sum 

kl = kilolitre % = percent 

MPa = megapascal kW = kilowatt 

W/day    = Workday R/only = Rate only 
 

j) For the purpose of this Bill of Quantities, where applicable, the following words shall have the 

meanings hereby assigned to them: 

 
Unit : The unit of measurement for each item of work as defined in the SANS 
1200. 

Quantity :  The number of units of work for each item. 

Rate :  The agreed payment per unit of measurement. 

Amount  :  The product of the quantity and the agreed rate for an item. 

Lump sum : An agreed amount for an item, the extent of which is described in the Bills 
of Quantities but the quantity of work of which is not measured in any units. 

k) Arithmetical errors in the Bill of Quantities shall be corrected in accordance with Clause C3.9 

of the Tender Data.   

l) While the Employer has every intent to complete the full scope of works, the Employer 

reserves the right to reduce the scope of works according to the budget, or to terminate this 

contract 

m) The Bill of Quantities shall be completed by hand in INK or TYPED.  The Bill of Quantities in 

the tender document may be replaced with the typed electronic Bill of Quantities, without 

changing the quantities, items and description. 
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 C2.1.2 Sufficiency of tender  
 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates 

and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations 

under the Contract and all matters and things necessary for the proper execution and completion of 

the Works.  

 
C2.1.3 Special payment conditions  
 

This clause shall be read in conjunction with the ‘Penalties’ clause(s). Where the penalty clause shall 

always receive precedence over this clause, should it be found that duplicative financial corrective 

measures exist.  
 

C2.1.3.1 Applicability of payment items  

All payment items forming part of this Contract shall not apply to ordered Works completed by the 

Contractor under this Contract, where completed Works:  
• are not completed to acceptable quality; 

• are not ordered by the Employer’s Agent; 

• are still within the defects and liability period; or  

• are not accepted by the Employer’s Agent or his duly authorised representative.  
 

C2.1.3.3  Working outside normal hours 

The additional costs, if any, to perform works outside normal working hours shall be deemed to have 

been allowed for in the provided activity pricing rates and/or prices.  
 
C2.1.4  SMME Portion of the Works 

A portion of the works must be allocated for completion by appointed SMMEs.  

The Main Contractor shall retain liability and responsibility for the management, scheduling, and 

quality control of all works performed by the sub-contractors.  All Sub-Contractors shall be appointed 

as per National Health Laboratory Service Standard Operating Procedures (SOP) for SMME 

appointments.  The Main Contractor will be expected to conduct a competitive process to recommend 

a Sub-Contractor or Sub-Contractors to National Health Laboratory Service.  National Health 

Laboratory Service will then evaluate all rates provided by the Sub-Contractor for fairness.  National 

Health Laboratory Service will then either a) approve the appointment of the Sub-Contractor or Sub-

Contractors or b) enter into negotiations with the Main Contractor and Sub-Contractor / s or c) request 

that the Contractor recommend a different Sub-Contractor. 
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 Further an allowance has been made for the Contractor to complete the following tasks: 

• The Contractor shall ensure that the Sub-Contractor(s) complies with paying all amounts due in 
respect of his employees and himself (pay when paid by National Health Laboratory Service 
does not apply)  in terms of all relevant legislation and regulations including, but not confined 
to, the  

o Income Tax Act, the 
o Compensation for Occupational Injuries and Diseases Act,  
o Unemployment Insurance Act,                              
o Basic Conditions of Employment Act 

Further an allowance has been made for “Training” – this is related to CETA accredited training which 

is to be agreed with the Employer during project execution. No amount can be claimed under this 

item for on-site or on-the-job training, only for accredited training which the SMME receives. 
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 NATIONAL HEALTH LABORATORY 
SERVICE (NHLS) 

 

 

 

CONTRACT:  RFB005/25/26 

 
 

UPGRADE OF EMERGENCY POWER 
DISTRIBUTION SYSTEM FOR SAVP 

PRODUCTION BLOCK 14 INCLUDING SERVICE 
AND MAINTENANCE FOR A PERIOD OF FIVE 

(5) YEARS.  VOLUME 2 

  

PART 3: SCOPE OF WORK 

 

 

 

Page 109 of 194



 

 

Employer:  Contractor:  

Witness:  Witness:  

  C3.ii   

 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR 

A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

TABLE OF CONTENTS 

PAGE (S) 

C3 PREAMBLE TO SCOPE OF WORK ................................................................................................ 1 

PORTION 1: PROJECT SPECIFICATION AND GENERAL INFORMATION ....................................... 2 

PS1 ..... DESCRIPTION OF THE WORKS ............................................................................................. 2 

PS1.1 Employer’s Objectives ............................................................................................................... 2 

PS1.2 Overview of the Works .............................................................................................................. 2 

PS1.3 Extent of the Works ................................................................................................................... 2 

PS1.4 Location of the Works ................................................................................................................ 4 

PS2 ..... ENGINEERING ......................................................................................................................... 1 

PS2.1 Employer’s Agent Design .......................................................................................................... 1 

PS2.2 Drawings .................................................................................................................................... 2 

PS3 ..... PROCUREMENT ...................................................................................................................... 3 

PS3.1 Preferential Procurement Procedures ....................................................................................... 3 

PS4 ..... CONSTRUCTION ...................................................................................................................... 3 

PS4.1 Applicable Standards................................................................................................................. 4 

PS4.2 Particular specifications ............................................................................................................. 4 

PS5 ..... MANAGEMENT OF THE WORKS .......................................................................................... 38 

PS5.1 Planning and Programming ..................................................................................................... 38 

PS5.2 Software application for programming..................................................................................... 40 

PS5.3 Methods and procedures ......................................................................................................... 40 

PS5.4 Quality plans and control ......................................................................................................... 40 

PS5.5 Access to the properties .......................................................................................................... 41 

PS5.6 Other Contractors on site ........................................................................................................ 41 

PS5.7 Testing, completion, commissioning and correction of defects ............................................... 41 

Page 110 of 194



 

 

Employer:  Contractor:  

Witness:  Witness:  

 C3.iii   

 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR 

A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 

PS5.8 Format of communications ...................................................................................................... 42 

PS5.9 Key personnel .......................................................................................................................... 42 

PS5.10 Management meetings ............................................................................................................ 42 

PS5.11 Forms for contract administration ............................................................................................ 42 

PS5.12 Daily records ............................................................................................................................ 42 

PS5.13 Bonds and Guarantees............................................................................................................ 43 

PS5.14 Payment Certificates ............................................................................................................... 43 

PS6 ..... FEATURES REQUIRING SPECIAL ATTENTION .................................................................. 44 

PS6.1 Security .................................................................................................................................... 44 

PS6.2 Sanitary facilities ...................................................................................................................... 44 

PS7 ..... HEALTH AND SAFETY FOR CONSTRUCTION WORK ........................................................ 45 

PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS .......... 48 

PSA GENERAL ............................................................................................................................... 48 

 

 

 

 

Page 111 of 194



 

 

Employer:  Contractor:  

Witness:  Witness:  

  C3.1   

 

RFB005/25/26 
UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR 

A PERIOD OF FIVE (5) YEARS.   

TENDERING DATA 

Volume 1 Tender and Contract 

Section T1 Tender and Contract 

 
C3 PREAMBLE TO SCOPE OF WORK 
 
GENERAL 

 

This section specifies and describes the supplies, services and Employer’s Agenting and construction 
works which are to be provided and any other requirements and constraints relating to the manner in 
which the contract work is to be performed. 
 
 
SCOPE 
The Scope of the Work is set out in two portions:  
 
Portion 1: PROJECT SPECIFICATION covers a general description of the project, the facilities available 
and the requirements to be met. 
 
Portion 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED SPECIFICATIONS covers 
variations to the standardised specifications and particular specifications, which are applicable to the 
contract. 
 
Should any requirement of the Project Specification conflict with any requirement of the standardised or 
particular specifications, the requirements of the Project Specifications shall prevail. 
 
STATUS 
 
The Project Specifications together with the drawings and Schedule of Quantity indicate the section of 
Standard Specification applicable to this Contract. 
 
In the event of any discrepancy between parts of the Standard Specification and the Project 
Specifications, the latter shall take precedence and shall govern. 
 
Should any requirement of the Particular Project Specification conflict with any requirement of the 
Project Specification or Variations and Additions to the Standardised Specifications, the requirements 
of the Particular Project Specifications shall prevail. 
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PORTION 1: PROJECT SPECIFICATION AND GENERAL INFORMATION 

 

PS1 DESCRIPTION OF THE WORKS  

 

PS1.1 Employer’s Objectives 
 

The primary objective of the project is to upgrade the existing distribution boards and the 

electrical installations for SAVP production block 14 to comply with relevant standards and 

regulations. The second objective is to provide UPS power to the areas identified as critical 

by the end-user and provide 4-year maintenance contract in place for the installation. 

 

 

PS1.2 Overview of the Works 

 

The works to be carried out under this contract are listed below:  

The Contractor’s obligations under the Contract comprise the construction, completion and 
maintenance of the Works. The provision of all labour, materials, construction plant, temporary 
works and everything, whether of a temporary or permanent nature required in and for such 
construction, completion and maintenance so far as the necessity for providing the same is 
specified in or reasonably to be inferred in the Contract. 

The estimated contraction duration of the contract is 9 months. 

 

 

PS1.3 Extent of the Works 
 

The work covered by this contract comprises the complete electrical installation, in  

working order, as shown on the drawings and as per these specifications, including the supply 
and installation of all fittings and also the installation of such equipment supplied by the Client if 
any. 

The extent of the work could be summarized as follows; 

• Remove the existing distribution board, supply and installation of new distribution 
board SDB-C  

• Tracing of all circuits of the distribution board SDB-C to identify all the incoming 
circuits to the distribution board including the main cable 

• Identify the sizes of all the cables and conductors of the circuits of SDB-C 

• Remove the existing distribution board, supply and installation of new distribution 
board SDB-C1  
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• Tracing of all circuits of the distribution board SDB-C1 to identify all the incoming 
circuits to the distribution board including the main cable 

• Identify the sizes of all the cables and conductors of the circuits of SDB-C1 
• Remove the existing distribution board, supply and installation of new distribution 

board SDB-C1/1  
• Tracing of all circuits of the distribution board SDB-C1/1 to identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of SDB-C1/1 

• Remove the existing distribution board, supply and installation of new distribution 
board ESDB-C  

• Tracing of all circuits of the distribution board ESDB-C to identify all the incoming 
circuits to the distribution board including the main cable 

• Identify the sizes of all the cables and conductors of the circuits of ESDB-C 
• Remove the existing distribution board, supply and installation of new distribution 

board ESDB-E1 
• Tracing of all circuits of the distribution board ESDB-C1 to identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of ESDB-E1 
• Remove the existing distribution board, supply and installation of new distribution 

board ESDB-E2  
• Tracing of all circuits of the distribution board ESDB-E2 to identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of ESDB-E2 
• Remove the existing distribution board, supply and installation of new distribution 

board ESDB-E4  
• Tracing of all circuits of the distribution board ESDB-E4 to identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of ESDB-E4 
• Remove the existing distribution board, supply and installation of new distribution 

board ESDB-CN 
• Tracing of all circuits of the distribution board ESDB-CN to identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of ESDB-CN 

• Remove the existing distribution board, supply and installation of new distribution 
board COMPRESSOR DB 

• Tracing of all circuits of the distribution board COMPRESSOR DB to identify all the 
incoming circuits to the distribution board including the main cable 

• Identify the sizes of all the cables and conductors of the circuits of COMPRESSOR 
DB 

• Remove the existing distribution board, supply and installation of new distribution 
board STEAM DB  

• Tracing of all circuits of the distribution board STEAM DB to identify all the incoming 
circuits to the distribution board including the main cable 

• Identify the sizes of all the cables and conductors of the circuits of STEAM DB 
• Partial rewiring of distribution board ESDB-E for compliance with standards and 

regulation 
• Tracing of all circuits of the distribution board ESDB-Eto identify all the incoming 

circuits to the distribution board including the main cable 
• Identify the sizes of all the cables and conductors of the circuits of ESDB-E 

• Testing, commissioning and issuing of certificate of compliances for all the 
distribution boards above 

• Supply and installation of 200kVA UPS in the substation room 
• Supply and installation of UPS distribution board 
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• Supply and installation of cables from the UPS distribution board to the relevant floor 
distribution boards 

• Installation of cable trays for UPS cables reticulations 
• Tracing, testing and labelling of all switched socket outlets 
• Replacement of non-compliant switched socket outlets 

• Labelling of light switches for compliance with COC requirements 
• Labelling of isolators for compliance with COC requirements 
• Identification of any services that do not comply with health and safety requirements 

for issuing of COCs 
• 4-year maintenance plan after defect liability period 

 
 

The Contractor’s obligations shall also include strict compliance with any Occupational Health and 
Safety requirements. 

 

This description of the works is not necessarily complete and shall not limit the work to be carried out 
by the Contractor under the Contract. Approximate quantities of each type of work are given in the 
Schedule of Quantities.  

 

PS1.4 Location of the Works 

The location of the project is in Johannesburg, no1 Modderfontein Rd, Edenvale, NHLS 

SAVP building.  
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PS2 ENGINEERING 

 

PS2.1 Employer’s Agent Design 

The Employer’s design has been completed by Potent Engineering (the Employer’s 

Agent) on behalf of the Employer. 

When and where specific reference is made or preference shall be given to specified 

equipment, the Tenderer shall include such as his main offer in the Tender.  Should 

the Tenderer fail to comply with these requirements, this may lead to the 

disqualification of the tender submitted. 

Tenderers are free to propose alternative equipment to that proposed in the 

specifications and, provided that drawings with details of each alternative proposal 

are submitted with the Tender, such alternative proposals shall be considered in the 

adjudication of a Tender.  Full details of any changes must be included with the 

tender. The cost of any changes to the Employer’s design shall be for the 

Contractor's account where full details of the changes were not submitted with the 

tender. 

The Contractor undertakes only construction on the basis of designs issued by the 

Employer’s Agent. The Contractor is to follow the specifications, the design and 

construction drawings as laid out by the Employer’s Agent. Tenderers must satisfy 

themselves that the layouts as provided in the tender documentation suit in all 

respects the equipment proposed by the Employer or by the Tenderer as the case 

may be. Where equipment other than that proposed by the Employer’s Agent is 

accepted, it will be the sole responsibility of the Contractor to ensure that the 

associated equipment is compatible with the accepted material and proposed 

structures.  

In the case of the Employer’s Agent's acceptance of an alternative proposal, the 

Contractor shall submit in triplicate to the Employer’s Agent for his approval, detailed 

working drawings of the Contractor's alternative design proposal before any related 

work is executed.  

An extension of time for Practical Completion of the Contract due to time spent on 

the alteration of the tender drawings to suit the Contractor's alternative proposals or, 

due to time spent in obtaining the Employer’s Agent's approval of such alternatives, 

shall not be considered.  

Acceptance of an alternative proposal or offer shall not relieve the Contractor of any 

of his obligations in terms of the Contract. The Contractor's cost of preparation and 

submission of an alternative proposal shall be deemed to be included in the rates 

tendered for the execution of the Works. 
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PS2.2 Drawings 

  
PS2.2.1 Volume 3 

 

Drawings are included in this Contract Document based on current available 
information. Such drawing may be updated (based on actual site situation 
uncovered during execution of the works) and re-issued during the Contract 
Period as required. 
Drawings include:    

a) Schematic diagrams 
 

The as-built records to be submitted by the Contractor to the Employers agent 

must include: 

a) Hard copy drawings indicating mark-ups of amendments, as updated on 

site 

 

 
PS2.2.2 Construction drawings 

 

Upon receiving the instruction to commence with construction the Contractor 
shall receive 3 sets of construction drawings. 

 
PS2.2.3 Shop drawings  

 

The contractor will be required to submit shop drawings during construction for 
approval before proceeding to manufacturing. Any distribution board procured 
without the approval by the employer’s agent will not be accepted.  
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PS3 PROCUREMENT 

PS3.1 Preferential Procurement Procedures 

 

The Employer’s promotes preferential procurement. The philosophy of the process 
and mechanics of the points scoring system are described in section MBD 6.1, 
which is included in the returnable documents section T2.1. 

 

The Contractor’s attention is drawn to the following returnable schedules contained 

in Part T2:  

a) Empowerment and Preferential Procurement (SBD 6.1); and  

These schedules contain all requirements with regard to preferential procurement.  

 

 

PS 3.2 SUBCONTRACTING 

 

The work shall be carried out by the contractor himself and not be subcontracted to a third part. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PS4     CONSTRUCTION 
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PS4.1        Applicable Standards  

PS4.1.1 General Conditions 

 The “Special Condition of Contract” to be read in conjunction with the “General 
Conditions for Construction Works 2015 Third Edition (GCC 2015). 

PS4.1.2 Applicable standards 

The Electrical Installations shall comply with the following standards: 

a. South African National Standard - SANS 10142 – 1 - Code of Practice of Wiring Premises 

– most recent amendment 

b. Occupational Health and Safety Act (Act 85 of 1993) – most recent amendment. 

c. SANS 10400 National Building Regulations– most recent amendment. 

d. The relevant byelaws and regulations of the Electricity Supply Authority and any special 

requirements of the local supply authority. 

e. The Electricity Act 1984 (Act 41 of 1984) as amended 

f. SANS 0313 (1999) Lightning Protection Systems to Buildings– most recent amendment. 

g. SABS 1063 – as amended - Earthing and surge protection of electrical distribution boards 

h. SANS10139 - Fire Detection and Fire Evacuation system 

i. The Local government Ordinance 1939 (Ordinance 17 of 1939) – most recent 

amendment and the Municipal byelaws. 

j. The Fire Brigade services Act 1993 Act 99 of 1987 as amended 

k. The Post Office Act 1958 (Act 44 of 1958) as amended 

l. The Regulations of the local Gas Board where applicable 

m. General electrical Specification Part A and Part B (NDPW) 

n. General electrical Specification Part C (NDPW) 

o. SANS 10142-2:2012 Wiring of Premises - Medium Voltage, 

p. SANS 10292:2013 Earthing of Low Voltage Distribution, 

q. SANS 10114-1:2005 Interior Lighting Part 1: Artificial Lighting of Interiors, 

r. SANS 10114-2:2009 Interior Lighting Part 2: Emergency Lighting, 

s. SANS 1277-1:2009 Exterior Lighting Part 2: Emergency Lighting, 

 

 

 
 

PS4.2 Particular specifications 
 

PS4.2.1 Main incoming power supply 
 

There is power supply on site and this does not form part of this contract 

 

PS4.2.2 UPS uninterruptable power supply 
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UPS will form part of the installation and will need to be installed as per the 
specifications and drawings. A 200kVA UPS will be installed in the substation room 
to supply power to critical equipment as indicated in the distribution board 
schematics. 

 
PS4.2.3 Information 

 
Tenderers are cautioned that should any Schedule of Information in this 

specification that has to be submitted, as part of the tender is not complete, 

his/her tender cannot be adjudicated and may be disqualified. 

 

PS4.2.4 Specification and drawings 
 
The specifications and drawings generally show the character and extent of the 

proposed work, and shall not be held as showing every minute detail of the 

work to be executed. 

Tenderers must ensure that their copy of the specification is complete and that all 

drawings as listed have been received. 

Any discrepancy must immediately be brought to the attention of the Electrical 
Engineer. 
 

PS4.2.5 Contract Drawings 
 
The layout and extent of the electrical installation is shown on the drawings 

that form part of this document. 

The electrical contractor must confirm the positions of distribution boards or 

routes that may be affected by other services with the Electrical Engineer 

before placing such distribution board. 

 

PS4.2.6 As-Built Drawings 
 
The contractor is to prepare the As- Built paper prints in strict accordance with 

this specification. These drawings are to be kept in the site office. Retention 

monies normally due before commencement of the retention period will not be 

released until As-Built drawings have been prepared to the satisfaction of the 

Electrical Engineer. 

 

PS4.2.7 Making good 
 
The electrical contractor will be responsible for making good in all trades of 

any damage to buildings or other services that he or his employees may have 

incurred during the construction of the works. 

The electrical contractor will be responsible for keeping the site clean and tidy 

and shall remove from the site all rubble and litter resulting from his 

construction works. 

 

PS4.2.8 Wording 
 
The word "approve" means approval by the Electrical Engineer. 
 

PS4.2.9 Supervision 
 
A qualified and experienced representative of the electrical contractor, who 

must be registered, as an accredited person shall under all circumstances 

supervise work carried out. 
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The representative must be authorised by the electrical contractor and must be 

able to receive instructions on behalf of the contractor. 

 

PS4.2.10 Electrical materials and equipment 
 
All material and equipment and component parts thereof are to be in 

accordance with the Quality Specification (Part C) of NDPW electrical standards 

and must have the approval of the Electrical Engineer. 

All material and equipment must be suitable for the power supply system at 

this site, which is 11/230/400V 50Hz three phase four wire. 

 

PS4.2.11 Distribution boards 
 
All distribution boards shall be manufactured and installed to comply with the 

Quality Specification (Part C) of NDPW electrical standards and must have the 

approval of the Electrical Engineer. 

Any single line schematic diagram and special construction details issued as 

part of the contract documentation shall be closely followed in the design of 

the distribution boards. 

One sample board selected from one of the boards to be supplied under the 

contract shall be manufactured and presented to the Electrical Engineer for 

approval. Any defects pointed out by the Electrical Engineer shall be rectified, 

whereupon the board shall again be presented for approval. 

Once approved, the balance of the boards shall be manufactured to match the 
approved sample. 
 

PS4.2.12 Balancing of load 
 
The electrical contractor is required to balance the load as equally as possible 

over the multi-phase supply. 

 

PS4.2.13 Cables 
 
A. General 
 
The electrical contractor is to supply and install all the low voltage cables specified 

in this document along the routes shown on the drawings and according to the 

sizes shown on the single line diagrams and/or as specified. 

The cables must comply with the requirements in (Part C) of NDPW electrical 

standards. Bare hard drawn copper earth continuity conductors are to run with 

all four core underground cables constituting part of the low voltage distribution 

system. The earth conductors must be bound to the cables at intervals not 

exceeding 1 meter with cable ties. 

For clean earth connections to computer equipment a green PVC insulated 

single core cable shall be used, which shall be bonded to the main board earth 

bar and to the clean earth bar of the computer distribution board, and to no 

other earthed material. 

Conductor insulation which is colour coded by a line only, will not be accepted. 

The total insulation must have the phase colour. 

 

B.  Installation 
 
a) Testing 
All low voltage cables must be tested on site, in the presence of the Employer’s 

Agent. All test results must be submitted to the Electrical Engineer. 
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On each completed section of the laid cable, the insulation resistance shall be 

tested to approval with an approved "Megger" type instrument of not less than 

1000 V for low voltage cables. 

b) Depth of Trenches 
All low voltage cables must be installed 600mm to the top of the cable, below 
ground level. 
c) Marking Tape 
Yellow PVC marking tape, 150 mm wide must be supplied and installed 

300mm below the final surface and directly above all cables. The wording 

"Electric Cable" must be provided on the marking tape. 

d) Cable Lengths 
Tenderers must base their tender price on the preliminary lengths specified in 

the Bill of Quantities. After installation the exact lengths shall be determined on 

site. Adjustments to the contract price shall then be calculated using the rates 

in the Bill of Quantities. 

Cables are not to be ordered according to lengths measured in the Bill of 

Quantities. It shall be the responsibility of the electrical contractor to establish the 

correct lengths of cable required on site including lengths required for termination 

of cables, before placing an order. The electrical contractor shall not be 

reimbursed for any surplus cable. 

 

C. Cable Trenches 
 
Tenderers must base their rates for cable trenches in soil, soft rock and hard 

rock on the quantities given in the Bill of Quantities. The actual quantities shall 

be determined on site. Adjustments to the Contract Price shall be calculated 

using the rates in the Bills of Quantities, after completion of the installation.  

The different classes of materials for excavation are defines as follows: 
SOIL: Shall mean hand-pickable soil and includes loose gravel, clay, 

backfilled soil, loose or soft shale, loose literati and rocks less 

than 75 mm dia. 

SOFT ROCK: Shall mean rock that is hand-pickable including hard shale, 

dense literati and rocks exceeding 75 mm in dia to 0,03 cubic 

metres volume. 

HARD ROCK: Shall mean granite, quartz sandstone, slate and stone of 

similar hardness as well as rocks exceeding 0,03 cubic metre 

volume. 

No guarantee can be given that explosives will not be necessary for 

excavations. However, should explosives be necessary and the contractor 

receive permission to use explosives, the electrical contractor shall remain 

responsible for all work done with the explosives and shall comply with all 

conditions, regulations, requirements etc. imposed by the governing bodies. 

Should excavations be done in close proximity of existing services extreme care 

must be exercised. Only labourers with experience of these conditions may be 

utilised. 

The bottom and sides of trenches must be of smooth contour, and shall have 

no sharp dips or rises that may cause tensile forces in the cable during 

backfilling. 

Backfilling of trenches may commence only after the trenches have been 

approved and shall be compacted in layers of 150 mm. Sufficient allowance 

must be made for final settlement. For the first layer of 150 mm, soil sifted to 

remove all hard objects of 15mm mesh or larger and of which 75 mm must be 

below and 75 mm must be above the cable must be used. Where no suitable 

soil is available on site, the contractor shall import fill from elsewhere and make 
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all the necessary arrangements to do so. The cost of soil importation must be 

included in the appropriate rate for excavations. 

The electrical contractor shall be responsible to take the necessary precautions 

where excavations may be dangerous. Refer to the Occupational Health & 

Safety Act (Act 85 of 1993), Reg. 11 of the Construction Regulations. The 

electrical contractor must ensure that all buildings, sewer, etc., are protected 

against collapsing soil conditions. 

The cable trenches shall be excavated to width of 300mm wide for one to three 

cables and the width shall be increased where more than three cables are laid 

together so that the cables may be placed at least two cable diameters apart 

throughout the run. 

Payment will be made on the tendered rates based the specified dimensions 

or the actual dimensions whichever is the lesser. The only exception shall be 

in cases of additional excavations caused by obstructions such as water pipes, 

drains, large rocks, etc., in which case the magnitude of the additional 

excavation must be agreed upon on site by the Electrical Engineer. 

 

D. Joints 
 
Joints in cable runs shall not be allowed unless specified or authorised in 

writing by the Electrical Engineer. Where cable joints are to be made, a joint 

hole must be excavated of sufficient size to enable the cable jointer to work 

efficiently and unimpeded. 

Each cable end must be left in a loop of 0,9 m to prevent any tension on the joint. 
During backfilling the section supporting the joint must be compacted to the 

extent that no movement will take place after the trenches have been 

backfilled. 

All joints in LV underground cables and terminations shall be made by means 

of approved epoxy-resin pressure type jointing kits such as "Scotchcast". 

Epoxy resin joints must be made entirely in accordance with the manufacturer's 

instructions and with materials stipulated in such instructions. Low voltage PVC 

cables are to be made off with sealing glands and materials designed for this 

purpose that must be of an approved make. 

Where cables are cut and not immediately made off, the ends are to be sealed 
without delay. 
 
E. Cable laying 
 
Cables must be removed from the drums in such a manner that the cable is not 

subjected to mechanical damage, twisting or tension exceeding that stipulated 

by the cable manufacturer. 

The laying of cables shall not commence until the trenches have been 

inspected and approved. The cables must be adequately supported at 

intervals during the whole operation. Particular care must be exercised where 

it is necessary to draw cables through pipes and ducts to avoid abrasion, 

elongation or distortion of any kind. The ends of such pipes and ducts shall be 

sealed to the approval of the Employer’s Agent after drawing in of the cables. 

 

F. Sleeves 
 
All sleeves indicated on the drawings are to be supplied and installed by the 
electrical contractor. 
Electrical cable sleeves and communication sleeves must be installed at least 

600mm apart. All crossings of these sleeves must be at 90° with the 

communication sleeves on top. 
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Before backfilling, the ends of all sleeves must be sealed with paper and a weak 
cement mixture. 
 
G. Cable Markers 

 
Cable markers must be provided on all cable runs at 50 m intervals on straight 

runs and at all bends. The position of cable markers must be confirmed on site. 

Cable markers must consist of 150mm x 150mm x 300mm high concrete blocks 

with aluminium or other corrosion proof metal plates marked with arrows to 

indicate the route. 

The cable markers must protrude 25mm above ground level. 
One cable marker must be placed at the site boundary where the telephone 
sleeve enters the site. 
 

PS4.2.14 Manholes 
 
The building contractor will construct all manholes. The electrical contractor shall 

however co-ordinate the exact location and orientation of all manholes with the 

building contractor. 

 

PS4.2.15 Site reticulation 
 
Refer to the site layout drawings and the single line diagrams for particulars 

reroutes and types/sizes of cables to be installed. 

 

PS4.2.16 Testing and inspection 
 
The electrical contractor shall test the entire installation in terms of Regulation 

7 of the Electrical Installation Regulations 1992 of the Occupational Health & 

Safety Act (Act 85 of1993) and shall issue a Certificate of Compliance on the 

official form, Annexure 1, obtainable from the Electrical Contracting Board of 

South Africa. All tests shall be carried out in conjunction with and to the 

satisfaction of the Supply Authority. The electrical contractor shall make all 

arrangements for testing and inspection, the costs thereof being included in 

the Tender Price. 

All 230 V socket outlets shall be tested for polarity and the sensitivity of the 

earth leakage protection equipment shall be tested by means of an approved 

instrument. 

Each length of cable shall be tested for insulation and polarity by means of a 

1000 volt Megger designed for that purpose. In the case of underground cables 

this shall be done before backfilling. In addition, the earth-loop impedance of 

each main and sub-main feed shall be measured. The earth resistance at each 

down conductor earth electrode shall be measured. The earth resistance shall 

be tested by means of an approved instrument. 

If there is no power on the day of the test, the electrical contractor shall supply 

a 3kW, 230 V generating plant for testing purposes. 

"DANGER" notices shall be displayed at remote ends of cables under test. 
The Electrical Engineer reserves the right to witness all tests. The electrical 

contractor shall advise the Electrical Engineer in writing of all results and 

furnish copies of all certificates. 

Load balancing shall be undertaken by the electrical contractor to the 

satisfaction of the Electrical Engineer. Where conductors are altered to 

achieve satisfactory results, they shall be re-laced by the electrical contractor. 

The electrical contractor shall provide all the necessary instruments for the proper 

testing of the complete installation. If there is reason to doubt the accuracy of such 
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instruments, the electrical contractor shall take the necessary action to prove 

their accuracy. 

The electrical contractor shall ensure that the installation is completed in every 

respect and that there are no major defects prior to notifying the Electrical 

Engineer (in writing) for a first delivery inspection. 

The Electrical Engineer will accept no defects during the final inspection. 

Should any defects be encountered at the final inspection then the Electrical 

Engineer will abandon that inspection and request that the electrical contractor 

arrange an additional final inspection. 

 

PS4.2.17 UPS Specifications 

 

PS4.2.17.1 General 

 

1. Intent of Document 

 

The specification is intended to cover the complete installation of the uninterrupted power 
supply. The minimum equipment requirements are outlined, but do not cover all the details 
of design and construction. Such details are recognised as being the exclusive 
responsibility of the contractor. 

In all cases where a device or part of the equipment is referred to in the singular, it is 
intended that such reference shall apply to as many devices as are required to complete 
the installation. 

2. Standards and Codes 

Refer to clause 1 of Section 2 of this document for the relevant standards and codes. 

All equipment shall be Y2K compliant. 

 

3. Scope of Work 

 

Supply, delivery, installation and commissioning of the complete uninterrupted power 
supply specified in this document. 

The plant room will be provided by other trades and the contractor shall ensure that the 
space allowed is sufficient for the installation of the UPS and that the ventilation of the 
plant room is adequate. If any changes to the design have to be made the contractor 
must inform the consulting engineer in writing. 

 

4. Ambient Operating Conditions 

 

a) Ambient Temperature   
b) Relative Humidity 
c) Altitude 
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d) Dust 
e) Corrosion 

 

5. Site Information 

The UPS will be installed at no 1 Modderfontein road, Sandringham, Johannesburg 

 

6. Co-ordination 

Due to the nature of the installation, a fixed sequence of operation is required to properly 
install the complete uninterrupted power supply. The work shall be closely scheduled in 
order not to delay the entire project. 

The contractor shall familiarise himself with the requirements of the other trades and shall 
examine the plant and specification covering each of these sections. 

The space requirements shall be carefully checked with the other trades to ensure that he 
equipment can be installed in the proper sequence in the space allocated. 

 

7. Test Certificates and Inspections 

The following tests are to be carried out: 

(a) After completion of the works and before first delivery is taken, a full test will 
be carried out on the installation for a period of sufficient duration to 
determine the satisfactory working thereof. During this period the installation 
will be inspected and the contractor shall make good, to the satisfaction of 
the Representative/Agent, any defects which may arise. 

(b) The Contractor shall provide all instruments and equipment required for 
testing and any water, power and fuel required for the commissioning and 
testing of the installation at completion. 

(c) Test reports of both tests as specified under (a) and (b) are to be submitted 
to the Department. 

 

8. Guarantee and Maintenance 

 

The Contractor shall guarantee the complete plant for a period of twelfth months after first 
delivery has taken place. 

If during this period the plant is not in working order, or not working satisfactorily owing to 
faulty material, design or workmanship, the Contractor will be notified and immediate steps 
shall be taken by him to rectify the defects and/or replace the affected parts on site at his 
own expense. 

The Contractor shall maintain the plant in good working condition for the full twelfth month 
period to the final delivery of the installation. However, should the Contractor fail to hand 
over the plant in good working order on the expiry of the specified twelfth months, the 
Contractor shall be responsible for further monthly maintenance until final delivery is taken. 
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During this period the contractor will undertake to arrange that the plant be inspected at 
regular intervals (whatever number of visits the contractor deems necessary to fully 
maintain the equipment) by a qualified member of his staff who shall: - 

 

(a) Check the mechanical soundness of all parts 
(b) Check and adjust all the output and control values of the system (voltage, frequency, 

control voltages, etc.) 
(c) Take control measurements on the major system components and record these 

measurements. 
(d) Replace all defective components. 
(e) Service batteries. 
(f) Check ventilation UPS equipment. 
(g) Clean all equipment and/or rooms as required. 
(h) Provide 24 hour standby maintenance and repair service at all times, including 

statutory holidays. 

Note: At each visit, which shall be arranged in advance with the client’s representative, a 
record of maintenance carried out shall be kept. The time and date of visits shall be 
entered in a logbook, which shall be kept in the plant room. 

 

9. Materials and Workmanship 

 

(a) The work throughout shall be executed to the highest standards and to the entire 
satisfaction of the Representative/Agent who shall interpret the meaning of the 
Contract Document and shall have the authority to reject any work and materials, 
which, in his judgement, are not in full accordance therewith. All condemned material 
and workmanship shall be replaced or rectified as directed and approved by the 
Engineer. 

 

(b) All work shall be executed in a first-class manner by qualified tradesman. 

 

(c) The Contractor shall warrant that the materials and workmanship shall be of the 
highest grade, that the equipment shall be installed in a practical and first-class 
manner in accordance with the best practices and ready and complete for full 
operation.  It is specifically intended that all material or labour which is usually 
provided as part of such equipment as is called for and which is necessary for its 
proper completion and operation shall be provided without additional cost whether 
or not shown or described in the Contract Document. 

 

(d) The Contractor shall thoroughly acquaint himself with the work involved and shall 
verify on site all measurements necessary for proper installation work. The 
Contractor shall also be prepared to promptly furnish any information relating to his 
own work as may be necessary for the proper installation work and shall co-operate 
with and co-ordinate the work of others as may be applicable. 

 

(e) All components and their respective adjustment, which do not form part of the 
equipment installation work, but influence the optimum and safe operation of the 
equipment shall be considered to form part of, and shall be included in the 
Contractor’s scope of works. 
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(f) All control equipment and serviceable items shall be installed and positioned such 
that they will be accessible and maintainable. 

 

(g) The Contractor shall make sure that all safety regulations and measures are applied 
and enforced during the installation and guarantee periods to ensure the safety of 
the public and the User Client. 

 

(h) The Contractor is to include for all scaffolding required to complete the work required. 

 

10. Brochures 

 

Detailed brochures of all equipment offered shall be presented together with the tender 
documents.  

11. Submittals 

The following information must accompany the tender documents 

(a) The information requested in the schedule of information. 

 

(b) A paragraph by paragraph schedule of compliance with detailed description of any 
deviations from this specification. 

(c) If alternative systems are offered, a clear description of the operating characteristics 
and special features of the equipment along with a motivation for offering the 
alternative. 

(d) Descriptive and illustrated brochures and other information pertaining to the inverter 
and ventilation equipment and switchgear. 

(e) The proposed layout as stated. 
(f) Arrangement of batteries. 
(g) A sample test report as stated. 
(h) The circuit diagram requested. 
(i) The information requested. 
(j) Tenderers shall submit a list of successful installations completed in the Republic of 

South Africa. 

 

PS4.2.18 Equipment requirements 

 

1. Quality, standards and regulations 

 

All material and equipment supplied for this contract shall be new and the best of their 
respective kind. All new materials and equipment supplied, shall comply fully with the 
requirements laid down in the specification. The whole of the works shall be executed in 
accordance with best practice and to approval of the engineer. The equipment shall 
comply with the latest issues of the following standard specifications: 
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1.1 South African Bureau of Standards 

SABS 150  Insulated wire. 

SANS 1091  Colour standards for paint. 

SANS 0142  Wiring code of practice. 

SANS 1474  UPS units. 

1.2 Regulations and Rights of Engineer 

Apart from any other authority, which the engineer may have in terms of the contract, he 
shall have the right to set the standard and to accept or reject part of the specified 
equipment depending on the quality of material and workmanship offered. 

The contractor shall be notified if the quality of such materials and/or workmanship is not 
acceptable. In such an event, the contractor shall replace the specific part or repair it to the 
satisfaction of the engineer, all at the cost of the contractor. Such an instruction shall not 
exempt the contractor from any of his obligations in terms of the contract. 

The installation shall be erected and carried out in accordance with:  

 

a) The Basic Conditions of Employment Act and the  Machinery and Occupational 
Safety Act of 1983, as amended. 

b) The local Municipality by-laws and Regulations as well as the regulations of the local 
Supply Authority. 

c) The local Fire regulations. 

d) The Regulations of the Department of Posts and Telecommunications. 

e) The Standard Regulations of any Government Department or public service 
company where applicable. 

In addition the contractor shall at his cost issue all notices in respect of the installation to 
the local authorities, and shall exempt the client from all losses, costs or expenditures which 
may arise as a result of the contractor's failure to comply with the requirements of the 
regulations enumerated above. 

It shall be assumed that the contractor is conversant with the above-mentioned 
requirements. Should any requirements, by-law or regulation, which contradicts the 
requirements of this document, apply or become applicable during erection of the 
installation, the contractor shall immediately inform the engineer of such a contradiction. 
Under no circumstances shall the contractor carry out variations to the installation in terms 
of such contradictions without obtaining the written permission to do so from the engineer. 

2. UNINTERRUPTED POWER SUPPLY (UPS) 

2.1 Definitions 
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(a) UPS shall denote the complete UPS unit with associated controls, remote alarm 
panel and batteries and any accessories required by the system for its successful 
operation. 

(b) Power Converter Module shall denote a rectifier, battery charger, inverter, 
electromechanical by-pass switch and manually operated by-pass switch. 

(c) Rectifier shall denote that portion of the converter module containing the equipment 
and controls to convert the incoming AC power to regulated DC power required by 
the inverter. 

(d) Inverter shall denote that part that converts the DC supplied by the rectifier to AC 
satisfying the load requirements. 

(e) Electro-mechanical by-pass static switch shall denote a by-pass system provided 
break free switching from inverter to mains operation and vice versa. 

(f) Battery charger shall denote that portion of the power converter module containing 
the equipment and controls to convert the incoming AC power to precisely regulated 
DC power required for battery charging. 

(g) Critical load denotes the load as presented to the UPS by the computer or other 
load requiring constant supply and associated circuits and apparatus. 

 

(h) Mean-Time-Between-Failure (MTBF) shall denote an overall MTBF of the UPS as 
a complete system. 

(i) A system failure shall denote any interruption to, or degradation of the critical load 
bus voltage or frequency beyond the limits set forth herein. 

(j) Efficiency shall denote the ratio of real output power (kW) to real input power (kW) 
with the UPS operating at a defined load power at the defined power factor, the 
battery fully charged and with nominal input voltage. 

2.2 System Requirements ( The Required Input and Output Voltages Are Detailed In Part 
2 Of This Specification) 

(A) Input to the UPS 

(a) Input voltage  : 400/231V ± 10% or 231V ± 5% 

(b) Frequency   : 50Hz ± 4% 

(c) System   : 1 phase 2 wire or 3 phase 4 wire with operative 
earth conductor, supplied from utility network or standby generator set. Refer to 
detail specification. 

(d) Power factor   Not less than 0,8 lagging. 

(e) Max starting current: 10 times full load current for not more than ½ a cycle 
with rectifier soft starting facility. 

(B) Output to Load 
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(a) Rating   : Refer to detail specification.  

(b) Output voltage  : Refer to detail specification. 

(c) Frequency   : 50 Hz ± 0,5 Hz.  

(d) System   : 1 phase 2 wire or 3 phase 4 wire with operative 
earth conductor. Refer to detail specification. 

(e) Voltage regulator  : ± 10% maximum deviation of steady state 
voltage recovering to within 5% in less than 50 ms and to within 1% less in that 100 
ms. 

(f) Frequency stability  : Normally automatically synchronised to 
mains frequency if the latter is within 50 Hz ± 2% (adjustable window) Runs free 
at 50 Hz ± 0,5 Hz at any load when mains is out of limits. 

(g) Harmonic content  : Less than 4% total distortion. 

 

(h) Amplitude modulation : Less than 2% 

(C) Overall Performance 

Efficiency (overall) : 80 - 85% 

(D) Ambient Operating Conditions 

 Refer to Section 1, General – Clause 5 

(E) System Description 

The system shall consist of a static UPS complete with the following components:  

(a) Rectifier/charger. 

(b) Inverter. 

(c) Battery. 

(d) Automatic electronic no-break bypass circuit and switch. 

(e) Separate manual bypass switch. 

(f) Protective devices and measuring equipment. 

(g) The required controls and necessary equipment. 

(h) A self monitoring system with digital readout by means of which all critical functions 
can be checked.  

Note: Requirement (h) Is Only For Ups Systems Above 200 kVA  

The system shall be capable of providing an uninterrupted supply to the load with the output 
characteristics as specified for a minimum period of 30 minutes during a total mains failure 
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(i.e. normal mains and standby generator supply failure). The batteries shall be rated at an 
AC load power factor of 0,8 lagging. 

The complete system, including all controls shall be designed in such a way that the failure 
of any one vital central component will NOT cause a complete system failure. If necessary 
such a failure must be avoided by connecting the load directly to the mains by means of 
the bypass switch. 

The UPS shall operate satisfactorily synchronous with the mains supply even under severe 
conditions of up to 100% unbalanced load. 

The UPS shall be amply rated to carry the stated full load current. The UPS shall 
furthermore be capable of withstanding the following overloads. 

Static Overloads: 100% of full load continuously. 

125% of full load for 5 minutes. 

150% of full load for 2 minutes. 

165% of full load for 1 second with inductive decay after initial equipment 
switch on surge current. 

Dynamic Overload :  300% for less than 5 msec. 

1000% for less than 1 msec. 

All component parts, cables and other connections shall be amply rated to withstand the 
overloads stated and maintain the input voltage at the load within the tolerances stated. 

The equipment shall be designed for the maximum operating efficiency. The efficiency shall 
be determined when the system is delivering full load at 0,8 power factor with the batteries 
fully charged. The load required by the auxiliary equipment (controls, alarms, etc). 
electronic switches and cabinet fan shall be included in he determination of overall 
efficiency. A typical test report clearly showing how the efficiencies are calculated, shall be 
submitted with the tender. 

It shall be the responsibility of the successful tenderer to ensure satisfactory operation of 
the complete system for the load to be supplied. It is, therefore, essential that the tenderer 
acquaint himself fully with typical load conditions before the tender closing date. 

All cabinets containing thyristors shall be adequately screened and earthed to prevent 
direct radio frequency radiation. 

Tenderers shall submit with their tenders a schematic diagram showing :  

Input circuit breakers. 

System busbars. 

Rectifiers. 

Batteries. 

Inverters. 
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Electronic switches. 

Bypass circuit. 

Detour circuit. 

Fuse protection. 

Output circuit breakers.  

Oscillator. 

Power supply circuits to oscillator, alarms, controls, etc. 

Battery isolator. 

 

The diagram shall also show the relative phase displacement of the rectifier transformers. 

NOTE: This Is Not Applicable To Systems Below 200kVA. 

(F) Inverter Oscillator 

The inverter shall contain an oscillator capable of operating and maintaining the inverter 
output frequency as specified. The inverter oscillator shall be capable of frequency 
synchronisation and phase locking to the mains (or standby generator) power source 
frequency. When operating as a slave to the mains or standby power and a failure occurs 
in the slaving signal, the invertor oscillator shall automatically revert to a free running state 
and maintain the specified limits. All changes in output frequency to free run or synchronise 
shall be gradual to suit the load requirements. 

(G) Rectifier 

The UPS shall have its own rectifier and rectifier transformer which shall operate 
satisfactorily from the mains or standby supply. 

The rectifier shall be of the solid state type providing full wave rectification of the input 
voltage suitably regulated to suit the input requirements of the inverter. Where necessary, 
a high grade DC filter shall be utilised to limit the output ripple to within acceptable levels 
for the inverter input. Current limiting features shall be provided to protect the rectifier. The 
current limiting settings shall be variable for final adjustment on site. 

Voltage free contacts shall be provided for the malfunction alarms of the rectifier.  

An input monitoring circuit shall be provided for the rectifier. This circuit shall switch off the 
rectifier when the r.m.s. value or frequency of the input voltage falls below present values. 

The necessary protection circuitry shall be provided to switch off the rectifier if any one of 
the rectifier phases should fail, thus presenting an unbalanced load to the incoming supply. 

The output of the rectifier shall be connected in parallel to the battery and inverter. 

The rectifier shall have over temperature protection. Temperature sensing probes shall be 
placed on the thyristor housing, thyristor mounting, or on the heat sink close to the thyristor. 
The sensing of the off coming air temperature alone is not acceptable. 
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Tenderers shall take into account the possible effects of harmonics that may be present on 
the input supply due to non-sinusoidal waveforms at the rectifier input, phase commutation, 
the effect of reactance during phase commutation etc. The input voltage monitoring circuits 
of the rectifiers shall be adequately filtered and buffered to ensure reliable load control and 
to prevent continuous on-off switching of the rectifiers. 

For three phase units each of the three rectifier transformers shall have a different primary 
to secondary phase displacement in order to minimise the harmonics generated by the 
rectifiers. 

NOTE: This Is Not Applicable For Systems Below 200 kVA 

 

(H) Inverter 

The inverter shall be adequately protected against any excessive overload or short circuits 
that occur in the load. Reactive current limiting or other methods shall be employed to 
render the thyristors short circuit proof. The successful tenderer shall replace any thyristors 
or any inverter components at his own expense if these should be damaged. 

The necessary feedback and control circuits shall be incorporated to ensure satisfactory 
operation separately or in synchronisation with the mains supply under all conditions of 
dynamic load variations, stated overloads, severe unbalanced conditions and high 
operating temperatures. The thyristor bridge shall contain the necessary auxiliary circuitry 
to ensure satisfactory operation. 

The output of the inverter shall be connected in parallel with the thyristor switch output. 

Each inverter shall have over temperature protection similar to the over temperature 
protection for the rectifier. 

A discharge device shall be provided across the D.C. input to the inverter, which will 
discharge any capacitors in the inverter module when it is switched off. 

(I) Battery charger 

The battery charger shall be a solid state, constant voltage type providing full wave 
rectification of the input voltage with the output regulated to an accuracy as specified. A 
high grade D.C. filter shall be utilised to limit the output ripple to the stated tolerance. 
Current limiting features shall be provided. The value of the current limit setting, shall be in 
accordance with the maximum allowable charging current that the batteries can withstand. 

The maintained voltage on float charge shall be such as to give maximum life to the 
batteries whilst maintaining the maximum charge conservation and minimising gas 
formation and water loss. The optimum float charge voltage shall be specified by the battery 
manufacturer but is expected to be approximately 2,23 volts per cell. The voltage shall be 
kept within ± 0,5% of the nominal value for all loads from no load to the full rated battery 
charger current when supplying the full output with batteries discharged. 

(J) Computer rooms/office UPS installation  

 The rectifier shall be equipped with 2 independent over voltage shutdown contacts for maximum 
charger security. 
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The battery charger shall be designed to charge the batteries to 90% of its fully charged 
capacity within 14 hours and to 100% capacity within 20 hours. 

The battery charger shall be capable of boost charging the batteries to 2,6 volt per cell. The 
boost facility shall be manually operated. 

The battery charger shall be provided with a current limiting circuit. 

The current limit setting shall be variable for easy adjustment on site. 

The necessary voltage free contacts for the alarms and battery charger failures shall be 
allowed for in the tender price. 

The battery charger shall have over temperature protection similar to the protection 
specified for the rectifier. 

The battery charger shall have circuitry to inhibit the charging of batteries from the standby 
generator. This circuitry shall be activated by normally open contacts on the generator 
control panel. The interconnecting cables will be supplied and installed as part of this 
contract. 

  NOTE: This requirement is only applicable for UPS systems above 200kvA 

(K) Battery 

The battery capacity shall be sufficient to provide full load for the specified time. The 
capacity shall be rated at a maximum specific gravity of 1,245 at 25 C and correctly filled. 

Tenderers shall state the discharge capacity of the battery after 10 hours of charge and the 
battery voltage at its terminals under various conditions. The inverter shall switch off on low 
battery voltage. 

The battery cells shall be of the maintenance free type. 

The batteries shall give satisfactory service for a minimum period of 3 years. Tenderers 
shall state the maximum expected lifetime of the batteries and motivate their statement, 
and provide a statement by the battery manufacturer supporting this and stating that the 
charger offered is suitable for the battery. 

The cells must be mounted in a matching steel cabinet or in the same cabinet as the control 
equipment. The vented type cells should be mounted on a wooden stand, consecutively, 
numbered with positive and negative terminals clearly marked in a ventilated battery room. 

The batteries shall be complete with cell inter-connectors and row inter-connectors. The 
output terminals shall be robust and adequately dimensioned for the output cable 
terminations. 

The inter-connectors between cells and shall be made in a manner giving the lowest volt 
drop and maximum resistance to corrosion. 

All connections to cells must consist of flexible cable to avoid mechanical stress at the cell 
terminals. 

The tenderer shall describe the method of removal and replacement of a faulty cell. 

Page 135 of 194



 

Volume 2 

Part 3: Scope of Work 

3.21 

RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A 

PERIOD OF FIVE (5) YEARS.   

 

The battery shall be complete with a battery fuse isolator capable of breaking the full load 
current drawn by the inverter. These battery fuse isolators shall be installed in the inverter 
unit room or cabinet. 

Terminal posts should be effective for the expected lifetime of the battery and should be 
effective even if the cell is overfilled. 

The battery may be resistance grounded through 5000 ohm to 10000 ohm for the purpose 
of ground fault. 

Tenderers shall submit full details with dimensioned drawings of the batteries offered. 

Tenderers shall submit the calculations and motivations complete with curves supporting 
the selection of a specific battery cell. 

All cabling for the battery shall be installed on PVC cable trays and fitted to the satisfaction 
of the engineer. 

(L) Automatic by-pass switch   

An integral automatic bypass switch shall be provided to transfer the critical load without 
break to the mains should the UPS unit fail. The latter unit shall simultaneously be 
disconnected from the critical load bus. This transfer shall, however, be inhibited if the 
mains is out of synchronism with the UPS output. Retransfer to the UPS output shall be on 
a manual or automatic command. This switch must have a cover fitted screwed to the panel 
so as to make the operating of this switch impossible without having first removed the 
cover. This switch cover must also have the following words etched in white with a red 
background mounted on or adjacent the cover: CAUTION: BYPASS SWITCH ONLY: 
ONLY TO BE OPERATED BY QUALIFIED PERSONNEL 

The static switch should prevent "hunting" and after trying unsuccessfully to switch a 
maximum of three times the static switch should be inhibited from further switching. 

- 3. CONSTRUCTION OF CUBICLES AND SWITCHBOARDS 

All the converter equipment shall be housed in totally enclosed, free standing, floor 
mounted cubicles, designed top provide adequate ventilation for the equipment. 

All cubicles shall be rigid with suitably braced doors providing front access. 

All cubicles shall be vermin proof. 

All equipment shall be mounted on the metal framework suitably arranged to provide safe 
operation and ease of access. Fuses and switchgear in particular should be safely 
accessible even under load conditions. 

All power bridges, filters and other major components both in the inverter and rectifier, shall 
be completely withdrawable to facilitate rapid repair and/or replacement. The method of 
withdrawal shall be such that a complete module can be extracted in the operating condition 
so that checks and measurements may be made while in operation and access to all 
components facilitated. 

All electronic printed circuit cards shall be of a good quality and shall be easy and simple 
to interchange. 
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All auxiliary power supplies shall be duplicated and shall be connected so as to operate in 
parallel redundancy. At least two primary sources of power shall be provided for each of 
the power supplies in the system. 

Flexible wires shall not be soldered directly onto terminals but shall have a crimped tab, 
which is soldered onto a terminal or post. The wire wrapping technique shall be employed 
for electronic circuits where possible. 

The front panel alarms shall be clearly and adequately marked in both official languages. 
A single line mimic layout of the switchgear shall be provided on the front of the cubicles 
providing a graphic display of the circuitry of the equipment involved. 

All input and output power cables shall be terminated using approved cable glands, onto a 
cable gland support bracket. The cable conductors shall terminate at the connecting 
busbars or shall be connected directly to the appropriate switchgear. All power cables shall 
be properly numbered with wrap around cable markers with punched figures to identify 
cables at each termination point. 

4. INSTRUMENTATION AND CONTROLS 

  

All the required instrumentation as indicated on the drawings shall be provided. 

Supply and install all the necessary controls for the operation of the system. Facilities shall 
be provided for controlling the rectifier, switching the inverter on, switching the inverter 
output to the synchronous motor/alternator and controlling the bypass thyristor switch 
circuit. 

All control switching of the rectifier and inverter as well as the bypass operation shall be 
pushbutton initiated. 

Standard electronic equipment from overseas manufactures shall not be accepted if not 
duly protected with transsorbs and metal oxide varistors in power supplies and external 
communication lines. Standard electronic equipment not internally protected with 
transsorbs or MOV's may be protected externally by means of transsorbs and MOV's 
mounted on klippon type terminals. All external communication and remote power supply 
lines shall be protected by means of transsorbs and MOV's of sufficient rating mounted on 
klippon type terminals. 

5. ALARMS   

All alarms shall be of the tell tale type with memory features e.g. a flashing light indicates 
a fault coupled with an audible alarm. The pressing of the appropriate button shall cancel 
the audible alarm and allow the alarm lamp to burn continuously until the fault is removed. 

The following minimum alarm conditions shall be monitored on the equipment: 

(1) Normal 

(2) Mains failure 

(3) Inverter failure 

(4) Shutdown imminent 

(5) Load on mains 
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(6) Overload 

(7) Charger fails 

 

Where required a remote panel must be supplied and installed. The alarms indicated must 
duplicate all the alarms indicated on the UPS control panel. In addition a buzzer must be 
provided. Any alarm occurring must sound the buzzer to draw attention. An alarm accept 
pushbutton to silence the buzzer must be provided. 

Provision shall be made on all the alarms mentioned above to be remotely monitored. 
Normally open contacts shall be supplied at the converter for each alarm for this purpose. 
The contacts shall close under an alarm condition. 

6. VENTILATION 

All equipment racks shall be positioned in logical fashion on the floor in a configuration, 
which will ensure proper ventilation 

Each cubicle containing heat-generating equipment (thyristors, transformers electronic 
circuitry, filters, etc) shall, where necessary, have extraction ventilation fans mounted on 
the top of the cubicle to assist air circulation. These fans shall be fed from the output 
distribution panel of the uninterrupted power supply. 

7. QUALITY ASSURANCE 

The manufacturer shall be responsible for the performance as specified herein and to prove 
such performances to the satisfaction of the engineer. Except as otherwise specified, the 
supplier must utilise facilities acceptable to the engineer. 

8. DRAWINGS 

As soon as possible after the awarding of the contract, the successful tenderer shall at his 
expense submit to the engineer for approval, three prints of: 

(1) All general arrangement drawings. 

(2) Detailed dimensioned drawings of all plant and equipment. 

(3) Complete wiring diagrams and block schematic diagrams. 

At the same time a list of all equipment designations, labels, etc. in both official languages 
shall be submitted for approval. 

The approval of drawings shall not relieve the successful tenderer of his liability to carry 
out work in accordance with the terms of the contract. 

On completion of the contract, a complete set of transparencies of all drawings of a quality 
acceptable to the engineer shall be handed to the engineer at the expense of the successful 
tenderer. These final drawings shall include: 

(1) A proper and accurate as-made wiring diagram of the complete installation 
showing circuit numbers, terminal strip numbers and conductor colours. 
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(2) A schematic diagram clearly showing functions and component values. A material 
list showing make, model and characteristics of all components of the control 
equipment and switchgear is to be included. 

(3) Fully dimensioned as-made physical layout drawing of the equipment, batteries and 
ventilation equipment. 

(4) A detailed schedule of all wiring. 

The contract shall be deemed incomplete until all drawings have been received by the 
client. 

9. INSTRUCTION OF OPERATOR AND MANUALS 

After completion of the installation, and when the plant is in running order, the successful 
tenderer will be required to instruct an attendant in the operation of the plant, until he is 
fully conversant with the equipment and handling thereof. 

Three (3) copies of maintenance, fault-localising and operating manuals together with the 
drawings required shall be handed over to the engineer. 

10. TESTS  

The complete testing including the provision of test facilities, instruments, dummy loads 
and switchgear at the manufacturer's premises in the Republic of South Africa shall form 
part of this contract. If the factory tests cannot be performed in the RSA, the client may, at 
his discretion and own cost, decide to attend tests at the supplier's overseas factory. 
Tenderers shall not allow for this. 

For the test in the manufacture's premises the client shall be notified four weeks in advance 
in order that a representative can be sent to witness these tests. 

10.1 Battery tests 

(1) The output voltage of the battery unit (i.e. all the cells making up one battery) 
shall be tested with the incoming supply removed. 

(2) The full rated load for the battery shall then be connected to it. The voltage shall be 
measured at 5 minute intervals for the duration discharge period. 

(3) The batteries shall be left to recharge. The voltage shall be checked after 14 hours 
with the load and incoming supply removed as well as with the load connected but 
incoming supply removed. 

(4) When fully recharged, the voltage and specific gravity of every cell shall be measured 
with the incoming supply removed. 

(5) The circulating A.C. current through and the A.C. voltage across the batteries shall 
be measured when the rectifiers are on with the battery discharged and fully charged. 

10.2 Oscillator tests 

(1) Frequency within tolerances at all loads. 
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(2) Parallel redundancy. 

 

(3) Auto automatic synchronisation for connection of the synchronous 
motor/alternator to mains via the thyristor switch. 

An electronic frequency counter shall be used to measure the frequency. 

10.3 Rectifier tests 

(1) Output voltage of rectifiers at no load and full load with batteries charged and not 
charged. 

(2) Current limit, both for mains failure and return to mains. 

(3) Switch off value mains input monitor. 

(4) Sequential switch on for return to mains. 

(5) Soft start circuits. 

10.4 General 

Ammeters will not be acceptable to prove the above items. A wave analyser and a 
recording oscilloscope will be required. Photographs shall be taken of the oscillograms by 
the contractor in the presence of the engineer. 

The overall efficiency of the complete uninterrupted power supply shall be proved to be 
within the specified limit at full load and at no load. 

The overcurrent protection mechanisms of the A.C.B. shall be proved by current injection 
(either primary or secondary) 

The bypass and detour circuits shall be proved. 

All alarms, indications and control functions shall be proved. 

The test instruments provided shall in all cases be of high quality and suitable to be able to 
adequately assess the quantities being measured and the equipment being tested. All 
instruments shall be calibrated by a testing laboratory approved by the National Calibration 
Service of the CSIR. The test equipment remains the property of the successful tenderer. 

At the completion of the tests, a full test report shall be submitted by the contractor to the 
engineer in triplicate. 

Continuously adjustable dummy loads of a rating suitable to comprehensively test the UPS 
shall be provided by the contractor as well as any temporary cables required for the 
connection of the dummy load to the UPS on site. 

 

 

11. CABINET 
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The contractor shall supply and install a metal cabinet with lockable doors of sufficient size 
to house all operating and maintenance instructions, drawings, spares, tools, etc. 

12. SCHEMATIC DIAGRAM 

A schematic diagram of the complete system shall be mounted in a suitable place and shall 
be resin encapsulated. 

13. AUXILIARY EQUIPMENT 

Tenderers shall make all allowances for plant required (i.e. hoists, cranes, trolleys, etc.) 
ensuring positioning of the equipment in the UPS room. 

14. UPS POWER PLUG OUTLET 

All UPS power plug outlets must be of the red non-standard 3-pin type with the earth pin 
not earthed to the plug baseplate to facilitate the installation of a single earth connection 
earthing system. Each socket outlet must be provided with a red plug top. 

Each socket outlet must be labelled with an engraved label indicating the power circuit 
number to which it is connected. 

15. DISTRIBUTION WIRING 

All sub-distribution wiring circuits must be wired as follows: 

15.1 Mains power plug circuits 

4 mm2 PVC/copper in red and black conductors and a 2,5mm2 bare copper earth. 

15.2 UPS power plug circuit 

4 mm2 PVC/copper in blue and black and a green PVC insulated 2,5mm2 earth wire. 

The black neutral conductors must be clearly labelled at each end as follows: "UPS" or 
"OKT” 

 
15.3 UPS Earthing 

The main earth bar must be connected to the insulated earth bar of the UPS via a 
removable copper link bar. 

All UPS boards must have insulated earth bars, separately earthed to a clean 1,2m earth 
spike be means of 70mm² insulated earth to obtain at least one ohm at the UPS board.  
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PS4.2.19 Schedule of technical information 

 

1.  SYSTEM PARAMETERS  

  

1.  Net output power of inverter system 200kVA 

   

2. Power factor for which the system is rated Lagging 

   

3. Nominal input voltage Volts 

   

4. Maximum input voltage tolerated Volts 

   

5. Minimum input voltage tolerated Volts 

   

6. Maximum input frequency deviation tolerated Hz 

   

7. Maximum and minimum input power factor at rated KVA kVA 

   

8 Maximum harmonic input tolerated for successful operation % 

   

9 Nominal output voltage Volts 

   

10 Steady state output voltage regulation Volts 

   

11 Dynamic output voltage regulation:  
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(a) Step load of 25% between 10% and 100% of full load % 

   

(b) 150% overload for 1 sec % 

   

(c) Input voltage step variation of ± 15% % 

   

12 Time for voltage recovery to steady state:  

   

(a) 25% step load ms 

   

(b) 100% step load ms 

   

(c) 150% step load for 1 sec and then returned to 100% ms 

   

13. 
Relative output phase angles at 100% unbalanced load (in 
degrees) 

Degrees 

   

14. Maximum harmonic content of output voltage % 

   

15.  Overload capacity  

   

(a) One hour % 

   

(b) One minute % 

   

(c) Ten seconds % 
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(d) One second % 

   

(e) Five msec % 

   

(f) One msec % 

   

16. Total input required with batteries charged for rated full load KVA 

   

17. Total input required at full load and and battery discharged KVA 

   

18. 
Allowable temperature rise across equipment at input air 
temperature of: 

 

   

(a) 25 °C °C 

   

(b) 30 °C °C 

   

(c) 32 °C °C 

   

(d) 35 °C °C 

   

(e) 40 °C  °C 

   

19. Heat dissipation under normal full load Running conditions:  

   

(a) Converter KW 
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(b) Battery KW 

   

20. Efficiency of the complete UPS system 1,0p.f. 0.8p.f 

    

(a) Full load % % 

    

(b) 80% load % % 

    

(c) 75% load % % 

    

(d) 65% load % % 

    

(e) 50% load % % 

    

(f) 40% load % % 

   

21. 
R.M.S. value of the A.C. current component through the 
batteries for: 

 

   

(a) Discharged battery Amp 

   

(b) Charged battery Amp 

   

22. 
R.M.S. value of the A.C. voltage component through the 
batteries for:  

 

   

(a) Discharged battery Volts 
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(b) Charged battery Volts 

   

23. Total number of cubicles  

   

24. Total floor space required m2 

   

25. Dimensions of cubicle in mm W 

  H 

  L 

 

2. BATTERY CHARGER 

 

1. Type  

   

2. Output voltage for trickle charge Volts 

   

3. Steady state regulation of output voltage trickle to full load ±                           % 

   

4. Output voltage for input voltage fluctuation  

   

(a) ± 10% % 

   

(b) ± 15% % 

   

5. Ripple content (%) % 

   

6. Current limit value Amp 
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7. Input voltage at which battery charger switches off  

   

(a) Maximum Volts 

   

(b) Minimum Volts 

   

8. Maximum switch on inrush current Ampere 

   

9. Battery charger overload protection (type)  

   

10. Efficiency % 

   

11. How is the effect of harmonics on input voltage minimised ?  

 

3. OSCILLATOR 

 

1. Type of oscillator (RC, crystal, etc.)  

   

2. Stability:  

   

(a) With oscillator supply fluctuation ±                            % 

   

(b) Temperature variation ±                           °C 

   

(c) Number of power supplies in parallel redundancy  
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3. Number of batteries from which oscillator is fed  

   

4. Minimum time synchronise to mains frequency sec 

 

4. INVERTER 

 

1. Maximum continuous power output (kVA) KVA 

   

2. Nominal output voltage Volts 

   

3. Maximum harmonic content % 

   

4. Nominal input voltage:  

    

(a) Maximum Volts 

   

(b) Nominal Volts 

   

(c) Minimum Volts 

   

5. Input current at full load Ampere 

   

6. Input power factor at full load Lagging 

   

7. Efficiency at full load % 
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8. Overload protection  

  

5. STATIC SWITCH 

   

 Does switch comply to clause 3.2.2.12  

   

1. Describe electronic switch  

  

  

  

   

2. 
Minimum power factor at which switches will operate 
satisfactorily 

 

   

3. How does switch derive operating signal ?  

   

4. Maximum break time for switchover ms 

 

6. BATTERIES 

 

1. Manufacturer  

   

2. Country of origin  

   

3. Type  
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4. Type No  

   

5. Total number of cells  

   

6. Number of cells per inverter  

     

7. Battery voltage (float conditions) Volts 

   

8. Battery voltage (Boost charge) Volts 

   

9. Capacity (rated for time required) Ah at 

  Hrs 

   

10. 
Battery time offered under load conditions specified in Clause 
2.17 Part 2) and (Clause 3.2.2.5 (Part 3) 

Minutes 

   

11. Maximum output current  Ampere 

   

12. Cell voltage under float conditions Volts 

   

13. Cell conditions under boost conditions Volts 

   

14. Cell voltage at start of discharge and full inverter load Volts 

   

15. Cell voltage at end of discharge period Volts 

   

16. Expected lifetime of batteries Years 
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17. Time to charge to 90% capacity Hrs 

18. Total time to charge to 100% capacity Hrs 

   

19. Material of supporting framework  

   

20. Finish of framework  

   

21. Dimensions of each cell W 

  H 

  L 

   

22. Design of positive plate of cell  

   

   

23. Rating of fused isolator Ampere 

   

24. Cell configuration  

 

(i) 7. SYSTEMS ABOVE 200kVA 

 

1. No of shelves  

   

2. No of rows/shelves  

   

3. No of tiers/shelves  
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4. Shelf length  

   

5. Shelf height (incl. Batteries)  

 

NOTE : ALL BATTERY CALCULATIONS INCLUDING CURVES SHALL BE 
INCLUDED IN THE TENDER 

 

8. DETAILS OF MANUFACTURE OF UPS 

 

1. Manufacturer  

   

2. Address  

   

   

   

3. Country of origin  

   

4. Make or trade  name of equipment  

   

5. Manufacture's type no.  

   

6. Is tenderer an accredited agent ? YES/NO 

   

7. Furnish details of maintenance and repair service facilities which can be rendered. 
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PS5 MANAGEMENT OF THE WORKS 

 

PS5.1             Planning and Programming 

 

PS5.1.1 Work plan 

 

Seven days prior to commencing with any part of the Works, the Contractor shall submit to the 
Employer’s Agent, for review and approval, a work plan detailing the procedure and schedule 
to be used to execute such works, detailing and substantiating any deviation from the 
originally proposed approach. Further, the work plan shall include a:  

a) time frame;  
b) description of all equipment and tools to be used;  
c) list of personnel and their qualifications and experience (including back-up personnel 

in the event that an individual is unavailable);  
d) schedule of work activity;  
e) safety plan (clearly highlighting any potentially hazardous substances to be used);  
f) Contingency plans for possible problems.  
 

The approval given by the Employer’s Agent shall in no way relieve the Contractor of the 
ultimate responsibility for the satisfactory completion of the work as prescribed under this 
Contract 

 
Work plan shall be comprehensive, realistic and based on actual working conditions. Further it 
shall form the various sub-sections of the overall Contract programme and plan 

 
NOTA BENE: No works shall be allowed to commence without an approved work plan. 

 
PS5.1.2 Planning 

 

The Contractor shall ensure that he: 
 

a) is well informed with regard to the Employer’s overall maintenance programme and avail 
resources as required to efficiently complete this Contract; and 

b) delivers goods and services timeously to meet the Employer’s prevalent performance 
standards and where applicable to not unnecessarily delay any other contractors, 
service providers and suppliers.  

 
 

PS5.1.3 Programming 

 

In order to ensure a clear understanding, at the beginning of the Contract, of the programming 
and documentation format requirements, the Contractor shall appoint a project programmer/ 
planner for liaison during the Contract. The Contractor shall for the Contract Period provide and 
regularly update (maximum monthly) a Contract Programme.  
The programme shall at minimum contain: 

a) Time Scale (minimum):  
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i) Days, where the period does not exceed three months. Weeks, where the 
project period exceeds three months.  

ii) Months, where the period does not exceed one year.  
iii) Years, where the project period exceeds one year. 

 
b) Tasks: Where phases or stages are anticipated, this shall be the highest level of 

division, and all tasks related to the successful accomplishment of that phase of the 
area shall be grouped. Resources allocation and task dependency shall be indicated. 

c) Start and Finish Dates: All tasks shall have specific start and finish dates. 
d) Critical Path: All tasks forming the programme line that will establish any delays in the 

overall Contract Period shall be clearly indicated and an indication of their sensitivity 
characteristics shall be provided.  

e) Progress Tracking: The Contractor shall be required to periodically indicate progress 
per task graphically and on a percentage basis. 

f) Non-working Time: All South African public holidays, weekends and the local traditional 
annual builder’s break shall be incorporated in the programme. 
No deviation from the approved sequence of construction shall be accepted without 
prior written approval. 

 
The programme shall not be in the form of a bar chart only but shall show clearly the anticipated 
quantities of work to be performed each month, together with the manner in which the listed 
plant is to be used, as well as the anticipated earnings for the various sections of work. 

 
NOTA BENE: A Contract programme shall be submitted to the Employer’s Agent no later 
than the period stated in contract data after Contract Commencement Date. 
 

The Contractor shall provide the Employer’s Agent with a method statement indicating the manner 
and sequence in which he intends to construct the works, for each work area, with the program.  
In the method statement the Contractor must address at least the following items: 
 

a) sequence of the works for the relevant works area; 
b) target dates for the tasks identified in sequence of the works for the relevant works area; 
c) materials requirements; 
d) construction Plant to be used; 
e) services affecting construction; and 
f) any factors that could affect construction progress after commencement. 

 
The method statement must be approved by the Employer’s Agent before commencement of 
construction. In order to minimize the impact on traffic, pedestrians and business the Contractor 
will be required to segment the works in such a manner that no portion of the works is more than 
one day ahead of the following position. These segments of the works shall be clearly defined in 
the Contractor’s method statement for each work area. 

 
If, during the progress of the work, the quantities of work performed per month fall below those 
shown on the program or if the sequence of operations is altered, or if the program is deviated 
from in any other way, the Contractor shall, within one week after being notified by the Employer’s 
Agent, submit a revised program. 

 
If the program is to be revised by reason of the Contractor falling behind his program, he shall 
produce a revised program showing the modifications to the original program necessary to ensure 
completion of the Works or any part thereof within the time for completion.  Any proposal to 
increase the rate of work must be accompanied by positive steps to increase production by 
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providing more labour and plant on the Site, or by using the available labour and plant in a more 
efficient manner. 
Failure on the part of the Contractor to submit or to work according to the program or revised 
program shall be sufficient reason for the Employer to take steps as provided for in the General 
Conditions of Contract 2015. 

 
The approval by the Employer’s Agent of any program shall have no contractual significance other 
than that the Employer’s Agent would be satisfied if the work is carried out in accordance with 
such program and that the Contractor undertakes to carry out the work in accordance with the 
program.  It shall not limit the right of the Employer’s Agent to instruct the Contractor to vary the 
program should circumstances make this necessary. 

 
 

PS5.2 Software application for programming 

 

The construction programme shall be completed in Microsoft ® Project Standard 2007 or 
compatible software. The construction programme and updated versions thereof shall be made 
electronically available to the Employer’s Agent. 

 

PS5.3 Methods and procedures 

 

The Contractor shall submit to the Employer’s Agent, within a period stated in the Contract Data, 
a detailed construction programme, detailing the date of commencement and completion of the 
work activities. The detailed programme shall be based on the preliminary programme submitted 
with the tender and shall make an allowance for the following: 

 
• Normal working hours shall be defined as between 07:00 and 17:00 Mondays to 

Fridays. 
• No work outside working hours will be allowed. Should the Contractor wish to work 

outside normal working hours written permission shall be obtained from the Employer’s 
Agent and all additional costs arising out of such work shall be entirely to the 
Contractor’s account. 

 
The Employer’s Agent shall provide the Contractor with drawings and details of the Works that 
need to be done. 
Once a detailed programme has been approved, the Contractor shall not deviate from the 
planned operations. 

 

PS5.4 Quality plans and control 

 

The onus to produce work that conforms in quality and accuracy of detail to the requirements of 
the specifications and drawings rests with the Contractor, and the Contractor shall, at his own 
expense adhere to the quality monitoring system set by Employer’s Agent and where not 
available, the contractor will institute their quality monitoring system as long as it conforms with 
the required SANS standard. The contractor must provide the experienced personnel, together 
with all transport, instruments and equipment to ensure adequate supervision and positive 
control of the works at all times. 
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The cost of supervision and process control will be deemed to be included in the rates tendered 
for the related items of work.  

 
On completion and submission of every part of the Works to the Employer’s Agent for 
examination, the Contractor shall furnish the Employer’s Agent with proof of quality in the form 
of a data pack containing measurements, inspection request, daily diaries to indicate 
compliance with the scope of work. 

 

PS5.5 Access to the properties 
 

The contractor shall make necessary arrangement with the employer before accessing the 
properties. 

 

PS5.6 Other Contractors on site 

 

There may be other Contractors working within the same area. As such, the Contractor is required 
to make adequate allowances for such possibilities. No claims with respect to works being carried 
out by other contractors shall be entertained by the Employer. 

 

PS5.7 Testing, completion, commissioning and correction of defects 

 

The onus is on the Contractor to produce goods and services which shall conform in quality and 
in accuracy of detail to the requirements hereinafter specified. The Contractor must clearly 
understand that it is not the duty of the Employer’s Agent or his representative to act as foreman 
or surveyor on the Works. 
 
The Contractor shall, at his own expense, provide experienced Employer’s Agents, foremen and 
surveyors together with all instruments and equipment for supervising, checking and controlling 
the work. 
 
The act of passing any completed work or accepting materials or goods for payment by the 
Employer’s Agent shall not be construed as signifying approval or acceptance thereof.  Failure 
on the part of the Employer’s Agent to reject any defective work or material or goods shall not in 
any way relieve the Contractor of his obligations under the Contract, nor prevent later rejection 
when such work or material is discovered. 
 
The Contractor shall, when submitting any work to the Employer’s Agent for examination, satisfy 
himself by testing, measurement and otherwise as may be necessary that the work does in fact 
meet with the requirements of the Specifications.  This information shall be submitted with the 
Contractor's request for examination and the Employer’s Agent shall be authorised to decide on 
the number and type of tests, measurements, etc. required to enable him to judge the quality of 
the work.  The submission of this information shall in no way diminish the authority of the 
Employer’s Agent to conduct such tests as he may consider necessary in order to determine the 
quality of the work performed by the Contractor, nor shall he be bound to take account of the 
Contractor's tests, measurements, etc. should he consider these to be either incorrect or not 
representative. 
 
Quality control and completion tests shall be in accordance with the relevant standard and 
amended specifications and additional specifications. 
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PS5.8 Format of communications 

The Contractor and Client shall follow the communication protocol through the Employer’s Agent 
and Contractor representatives. Communication media applicable shall be site meetings, 
telephone, letter and email. 

PS5.9 Key personnel  
PS5.9.1 General 

 
The key role players involved or associated with the contract are listed below with references 
made to the General Conditions of Contract:  

 
• The Employer (GCC, Clause 1.1.1.15) 
• The Employer’s Agent (GCC, Clause 1.1.1.16) 
• The Employer’s Agent’s Representative (GCC, Clause 1.1.1.17) 
• The Contractor (GCC, Clause 1.1.1.9) 
• The Contractor’s Site Agent (GCC, Clause 4.12.2) 
• Responsible person in terms of the OHAS Act (GCC, Clause 3.1.4) 
 
 

Please note that the Contractor will be required to provide key personnel similar to or of 
higher qualifications and experience as stated in Contract Data Section. 

 

PS5.10 Management meetings 

 

Monthly site meetings shall be arranged and facilitated by the Employer’s Agent or his 
representatives. Senior Contractor management staff attendance shall be compulsory.  
The Contractor shall be required to provide reporting with regard to project progress, resources 
(human, plant and equipment), community issues, environmental and health and safety 
aspects. 

 

PS5.11 Forms for contract administration 

 

The Contractor shall maintain a file which shall contain project information related to project 
progress, resources (human, plant and equipment), community issues, environmental, health 
and safety aspects, quality control, penalties imposed, claims lodged and outcomes, disputes 
and resolutions, payment and variations. 

 

PS5.12 Daily records 

 

The Contractor shall keep daily site records as required by the Employer or his 
representative and as specified herein. Daily records shall include, labour, plant, 
materials, rainfall, environmental issues, health and safety issues, daily diary and the like. 
Such records shall is the property of the Employer and shall be made available to the 
Employer or his representative within 24 hours from being requested to do so. 
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PS5.13 Bonds and Guarantees 

 

 In addition to GCC 2015 Clause 8.6, the Contractor shall provide the Form of Guarantee 
for the due and punctual fulfilment and completion of all the Contractor’s obligations under 
the Contract. No extension of time of the Contract Period of Performance or neither any 
variation of the Contract, nor the determination of the Contract by the Employer in terms 
of Clause 8.6 hereof, shall in any way impair or diminish or terminate any liability to the 
Employer under and by virtue of such Guarantee.  

 
 Should the Contractor, when notified of the acceptance of his offer, fail to provide an 
approved Guarantee within the stated period, then the Employer may, at his sole 
discretion: 

(a)  Grant the Contractor a further reasonable period in which to provide the bond; 
or 

(b)  Withdraw his acceptance of the tender in which case the Contract shall be 
deemed to be void, but without prejudice to the Employer’s rights to recover 
whatever damages he may have suffered by virtue of the Contractor’s failure to 
fulfil his obligations. 

 

PS5.14  Payment Certificates 

Measurements will be done continuously between the Employer’s Agents Representatives 
and the Contractor on dates and times agreed on.  Dates must be arranged by these parties. 
The progress of the following items will be recorded hereunder: 

• The Contractor will provide a certificate with quantities to the Employer’s Agent 
before or on the date to be advised by the employer.  
 

• After the payment certificate has been approved by Employer’s Agent, the 
Contractor must issue a VAT invoice.  The certificate will then be ready for 
processing.  

 

• Payment certificates must be completed monthly and submitted to the Employer’s 
Agent before or on the to be advised by the employer each month. 

 

• The Contractor shall note that payment shall only be made for Works activities 
successfully (delivering the end result) executed, complying with the quality 
requirements and provided to the Employer’s Agent or his duly authorized 
representative. 
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PS6 FEATURES REQUIRING SPECIAL ATTENTION  

 

PS6.1 Security 

 

The Contractor shall be responsible to provide security on site(s): 
a) as he deems necessary. The Employer shall not be held responsible for any loss or 

damage(s) suffered by the Contractor, his plant, equipment, materials or employees as 
a result of a security incident of any nature. 

 
b) which have been identified, by the Employer’s Agent and/or Employer, as potential high 

risk areas requiring security during site visits for the duration of the contract. The 
Contractor shall arrange that the security meet with the Employer’s Agent and/or 
Employer representative at a convenient and safe location and thereafter escort to the 
necessary areas.  

 
 

PS6.2 Sanitary facilities 

 

The Contractor is required to supply adequate sanitary facilities for employees, visitors, the 
Employer’s Agent. 
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PS7 HEALTH AND SAFETY FOR CONSTRUCTION WORK 

a) The Occupational Health and Safety Specification of the Employer’s is bound in these 
contract documents forms an integral part of the Contract Specification and, in particular, 
shall be a part of the HEALTH AND SAFETY SPECIFICATION FOR CONSTRUCTION 
WORK.  

In terms of Construction Regulations 4 (1) (a) of the Occupational Health and Safety Act, 
Act No 85 of 1993, the Client is required to compile an occupational health and safety 
specification for any intended project and to provide the specification to prospective 
tenderers. 

The objective of this specification is to ensure that the principal Contractor entering into a 
contract with the Client achieves and maintains an acceptable level of occupational health 
and safety performance. 

The specification provides the requirements that the principal Contractor and other 
Contractors shall comply with in order to reduce the risks associated with the contract work, 
and that may lead to incidents causing injury and/or ill health, to a level as low as 
reasonably practicable and possible. 

The Contractor, appointed by the Employer in terms of Regulation 4 (1) (c), is required to 
prepare an occupational health and safety plan.   

This plan has to be prepared in terms of Regulation 5 (1) as well as the Client’s occupational 
health and safety specification.  In terms of Regulation 4 (2), the Client and the principle 
Contractor are required to agree on the occupational health and safety plan before any 
work may commence. 

The principal Contractor’s health and safety plan has to follow the framework in Volume 2, 
as a minimum.  

PS 7.1 Site Specific Health and Safety Issues 

b) The following site-specific assessment of health and safety issues includes a list of risk 
assessment headings that have been identified by the client as possibly applicable to the 
contract work for this project. 

• Cutting of pipes 

• Distribution boards – Electrical 

• Drivers – of vehicles 

• Electrical installation – Maintenance  

• Excavator 

• Gas explosions 

• Fire prevention and protection 

• Form and support work 

• Front end loader 

• Fuel supply 

• Gas welding-cutting operations 
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• Hand and spray painting 

• Hand tools 

• Landscaping 

• Laying of pipes 

• Levelling – of materials 

• Loading supervisor 

• Loading/unloading - of trucks 

• Machine operator 

• Making of steel items 

• Material delivery 

• Material handling 

• Mixer operator 

• Pedestal drill 

• Pedestal grinder 

• Placing concrete 

• Portable ladders 

• Refuelling vehicles/plant 

• Scaffolding 

• Site establishment 

• Trenches – Digging of 

• Trees – Bracing/removing if roots are 

• Damaged during excavations 

• Use of angle grinder 

• Use of portable electrical tools 

• Work in confined spaces 

• Work in elevated positions 

• Working close to existing services i.e. electrical, wastewater etc 

• Working close to water 

• Workshops 

PS 7.2 Barricading of Trenches 

The Contractor shall ascertain himself of the nature, volume, stability, depth and possible safety 
risks of the excavations, before any decision with regards to the method of excavation is made. 

Allowance for hand excavation has been made for the location of services. Extreme caution 
shall be taken when excavating along the route of the new pipe for existing services. Any 
damages and or repairs to the existing services will be for the Contractor's account. 

The length of open excavation must at all times not exceed 100m 

Adequately protected by a barrier or fence comprising fluorescent orange plastic netting of 
height at least 1 000mm and as close to the excavation as practicable; and 
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• The barrier or fence (at least 1m high) shall be suitably wrapped with reflective 
red and white danger tape or provided with flashing orange lights, placed at 15m 
intervals along the barricading at night. 

• Where the depth of an excavation or the nature of the material excavated renders 
the sides of the excavation liable to movement that might endanger the works or 
the workers engaged on the excavation, 

• the sides of the excavation shall be supported by suitable timber or other 
sheeting adequately strutted and braced, all properly assembled and of sufficient 
strength and stiffness to prevent movement in the materials supported, or, 
alternatively, 

• the slope of the excavated face or faces shall be reduced so that any danger to 
the works or workers is removed. 

Any cavities formed by the fall of rock or earth due to rain, flooding, insufficient timbering or 
other causes, shall be adequately filled. 

The Contractor shall so maintain borrow pits that they do not become a danger to persons or 
livestock. 

Trenches may not be left open during the builder's holidays or for any shutdown period 
exceeding 5 calendar days. Should the Contractor not comply with this requirement without the 
written approval of the Employer’s Agent; the Employer’s Agent shall have the open trenches 
closed by others at the expense of the Contractor. Furthermore, all further opening-up of the 
backfilled excavation and dealing with the excavated material and subsequent making good will 
all be to the Contractor's cost. 

PS 7.3 Precaution against Pollution and Contamination 

The Contractor shall take all necessary steps and precautions to prevent pollution of the 
surrounding area by his employees in any way. Any debris falling from construction vehicles 
and plant shall be removed immediately. 

Every care is to be taken to avoid possible contamination of the mains during construction.  
Pipes are not to be stacked in the streets or gutters.  On completion of a section, all loose 
material and foreign bodies are to be removed.  The open ends of the new pipeline are to be 
protected by watertight caps, to the satisfaction of the Employer’s Agent, to prevent the entrance 
of groundwater and foreign bodies until such time as these sections are connected to the live 
mains. 

PS 7.4  Operations under Live Conditions 

Prior to the execution of any operation under live conditions, the Contractor shall liaise with the 
relevant Depot Manager, at least 7 working days in advance, in this regard. At least one 
representative of the Depot shall be present during the execution of such operation.  These 
operations will include disconnection and reconnection to the existing Sewer/ Storm water main 
and Water storage tank at the works. 
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PORTION 2: VARIATIONS AND ADDITIONS TO THE STANDARDISED 
SPECIFICATIONS 

PSA GENERAL 

PSA 2 INTERPRETATIONS 

PSA 2.3 DEFINITIONS 

a) General 

ADD THE FOLLOWING DEFINITIONS: 

“General conditions:  The General Conditions of Contract specified for use with 
this Contract and the special conditions of Contract as applicable. 

Specified: As specified in the standardized specifications, the Drawings or the 
Project Specifications.  Specifications shall have the corresponding meaning.” 

c)  Measurement and payment 

REPLACE THE DEFINITIONS FOR “fixed charge”, “time-related charge” AND 
“value-related charge” WITH THE FOLLOWING: 

“Fixed charge:  A charge that is not subject to adjustment on account of variation 
in the value of the Contract amount or the Contract Time of Completion. 

Time-related charge: A charge, the amount of which varies in accordance with 
the Time for Completion of the work, adjusted in accordance with the provisions 
of the Contract. 

Value-related charge:  A charge, the amount of which varies pro rata with the final 
value of the measured work executed and valued in accordance with the 
provisions of the Contract.” 

PSA 3 MATERIALS 

PSA 3.1 QUALITY 

ADD THE FOLLOWING: 

“All manufactured materials supplied shall be new materials unless the contrary is 
specified.  All materials specified in accordance with SANS Specifications shall bear the 
SANS mark, whether so specified or not.” 

ADD THE FOLLOWING SUB-CLAUSE: 

“PSA 3.3 ORDERING OF MATERIALS 
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The quantities set out in the Schedule of Quantities have been carefully determined from 
calculations based on data available at the time and should therefore be considered to be 
approximate quantities only.  Before ordering materials of any kind the Contractor shall 
check with the Employer’s Agent whether or not the scope of the work for which the 
materials are required is likely to change substantially.  No liability or responsibility 
whatsoever shall be attached to the Employer for materials ordered by the Contractor 
except when ordered in accordance with written confirmation issued by the Employer’s 
Agent.” 

PSA 4 PLANT 

PSA 4.1 SILENCING OF PLANT 

“The Contractor’s attention is drawn to the applicable regulations pertaining to noise and 
hearing conservation, framed under the Occupational Health and Safety Act, 1993 (Act 
No 85 of 1993) as amended. 

The Contractor shall at all times and at his own cost, be responsible for implementing all 
necessary steps to ensure full compliance with such regulations, including but not 
restricted to the provision and use of suitable and effective silencing devices for 
pneumatic tools and other plant which would otherwise cause a noise level in excess of 
that specified in the said regulations. 

Where appropriate, the Contractor shall further, by means of temporary barriers, 
effectively isolate the source of such noise in order to comply with the said regulations.” 
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C4 SITE INFORMATION 

 

C4.1 GENERAL 
 
This section describes the site at the time of tender to enable the tenderer to price his tender and to 

decide upon his method of working and programming and risks. 
 

C4.2 SITE LOCATION  
 

The project is located in 1 Modderfontein road, Sandringham, Johannesburg 
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C4.3 ACCESS TO SITE AND RESTRICTIONS 
 
Any permission as may become necessary shall be the responsibility of the Contractor to obtain. 
 
Having been granted access to works areas by the Employer, and other service authorities, the 
Contractor shall adhere to any agreed conditions of access and ensure the works area is left in a 
condition similar to when it was first accessed.  
 

The Contractor shall provide temporary access to the works as may be required by him and to the 
approval of the Employer’s Agent. 

 

Having been granted access to works areas by the Employer, other service authorities and private 
owners, the Contractor shall adhere to any agreed conditions of access and ensure the works area is 
left in a condition similar to when it was first accessed 

No restriction on access to the site of works will be placed on persons or vehicles involved with the 
execution of the works.  All traffic must be restricted to the maximum speed of 40 km/h and vehicles 
must be driven with extreme caution. 

The Contractor’s staff shall be identified by either clothing bearing the contracting companies name or 
an identification tag, which shall be displayed when entering the site of works. 

Access is to be made available to NHLS’s employees to any portion of the Site whenever required. 

 

C4.4 EXISTING SERVICES, SERVITUDES AND WAYLEAVES 
 

Approximate positions of existing underground services are indicated on the construction drawings and 

wayleave approval drawings by service providers. The services must be located by hand and any 

deviation of the positions of such services must be reported to the Engineer immediately. Should the 

Contractor find underground services, which are not indicated on the construction drawings at all, the 

Engineer must be notified immediately. In both cases the Engineer shall assess the situation and instruct 

the Contractor on an appropriate course of action to be taken. 

The attention of the Contractor is drawn to the fact that many services share the same footway. 

Should the Contractor damage an existing service he shall immediately contact the Engineer who will 

investigate the matter and determine liability for the damage. 

All cables and pipes shall be considered “live” unless confirmed otherwise by the relevant authority. 

The positions of known services cannot be guaranteed.  On establishing on Site, the Contractor must 
determine the positions of all existing services in the various areas of work.  The Contractor must take 
precautions to prevent any damage to existing services and infrastructure.  Damages which might occur 
will be repaired at the cost of the Contractor. 

It is envisaged that no permits or wayleaves will be required. 
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For detailed specification the Contractor shall refer to clauses PS 1.5 (Temporary Works), PS 4.4 
(Existing services), and PS 4.8 (Permits and wayleaves), Part 3: Scope of Work. 
 
 

C4.5 SECURITY 
 

The Contractor shall be responsible for the security of his personnel, materials and construction plant 

on and around the site of the Works and for the security of his camp, and the Client in this regard will 

consider no claims. 

 
Refer to clause PS 6.1 (Security) 
 
 
 

C4.6 NATURE OF GROUND AND SUBSOIL CONDITIONS 
 
The Contractor shall satisfy himself concerning all matters relating to the nature the ground and subsoil 
conditions in terms of the General Conditions of Contract. Provision is made in the Bill of Quantities for 
the importing of materials for pipe bedding, deficiencies in backfilling and for material tests as required 
by the Employer’s Agent. 
 

C4.7 GEOTECHNICAL REPORT 
 
No Geotechnical Report is available. 
 
 

C4.8 HYDROLOGICAL REPORT AND FLOODLINES 
 
No hydrological and flood lines report available. 
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1. HEALTH & SAFETY 

1.1 Introduction and Background 

A.  Background 

The Construction Regulations to the Occupational Health and Safety Act (Act 85 of 

1993) which were promulgated in July 2003 place the onus on the Employer (defined 

as the Client in terms of the Construction Regulations) to prepare a preconstruction 

health & safety (H&S) specification, highlighting all risks not successfully eliminated 

during design. 

B. Purpose of the Pre-Construction Health and Safety (H&S) Specification 

The purpose of the pre-construction H&S specification is to assist with the 

achievement of compliance with the OHS Act, and in particular with the Construction 

Regulations, so as to reduce incidents and injuries on the project. The pre- 

construction specification enables Tenderers to make adequate financial provisions 

in their tenders to cover the H&S requirements of the project and thereafter, for the 

Contractor and its sub-contractors to use as the basis for the preparation of the 

construction Phase H&S plan. 

The pre-construction specification sets out the basic requirements to be met by the 

Contractor and all sub-contractors so that the H&S of all persons potentially at risk 

may receive a priority at least equal to the other facets of the project such as the 

standard of workmanship, costs, programme, environment, etc. 

C.  Status of the Preconstruction Health and Safety Specification 

The Client’s H&S specification will form an integral part of the contract, and Tenderers 

are required to use it during the tender phase for pricing the preparation a project- 

specific construction phase H&S plan prior to commencing any work and for pricing 

the costs of ensuring compliance thereto during the entire construction phase. 

Tenderers shall forward a copy of the H&S specification to all other persons or 

organizations who may be preparing to submit prices to the Tenderer during their 

tendering phase so that they can also price for preparing their own H&S plans relating 

to their individual operations and for complying with the H&S requirements during the 

construction phase. 

1.2 Health and Safety Specification 

A.  Scope 
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This health and safety (H&S) specification is the Client’s H&S specification prepared 

in accordance with Clause 4(a) of the Construction Regulations. It covers the 

requirements for eliminating and mitigating incidents and injuries during the 

construction phase of the project. The specification addresses legal compliance, 

hazard identification and risk assessment, risk control, and promoting a health and 

safety culture amongst those working on the project. The specification also makes 

provision for the protection of those persons other than employees of the Principal 

Contractor and Contractors. 

B.   Interpretation 

 Application 

a) This specification is a compliance document drawn up in terms of South African 

legislation and will therefore be binding on the Contractor. It must be read in 

conjunction with all of the other contract documentation and also with all the 

relevant statutory documents. 

b) This specification is not intended to over-ride, or in any way to amend, the 

statutory/regulatory documents and, in the event of there being any conflict, the 

legislation will take precedence. 

Definitions 

The definitions as listed in the Occupational Health & Safety Act 85/1993 and 

Construction Regulations (July 2003) shall apply to this H&S specification. More 

specifically, where used in this H&S specification, “Principal Contractor” means the 

Contractor, “Contractor” means sub-contractors to the Principal Contractor, and 

“Client” means the Employer or his/her duly appointed Agent. 

C.  Minimum administrative requirements 

Notification of Intention to Commence Construction Work 

a) On receipt of the Client’s notification of award of the contract and, in any event 

before any construction work commences, the Principal Contractor shall notify 

the Provincial Director of the Department of Labour in writing of the intention 

to undertake construction work. 

b) Annexure A to the Construction Regulations must be used for that purpose. A 

copy of the completed notification must be forwarded to the Client and to the 

Engineer and a copy shall be attached to the H&S plan. The addresses of the 

nine Provincial Directors of the Department of Labour are given in Clause 1 of 

the General Administrative Regulations to the OHS Act. 
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Assignment of the CEO's Responsibility for Health and Safety on Site 

a) In terms of Section 16 of the Act, the CEO’s of the Client, the Engineer, the 

Principal Contractor and all other Contractors shall make the requisite 

assignments of their responsibilities in writing prior to commencement of work 

on site. Copies of the completed forms shall be attached to the H&S plan. 

Appointment of the Construction Supervisor 

a) The Principal Contractor’s CEO (or his duly assigned employee) shall appoint 

(in writing) a full time competent person to supervise the construction work. One 

or more competent persons may also be appointed (in writing) to assist the 

appointed construction supervisor should the Principal Contractor deem it 

necessary or desirable. 

b) The Principal Contractor’s and the Contractors’ competent persons for the 

various roles shall fulfil the criteria as defined the Construction Regulations. 

Copies of these appointments, together with proof of competence of the 

individuals concerned, shall be attached to the H&S plan. Proof of competencies 

shall take cognisance of the definition of a “competent person” as set out in the 

Construction Regulations and may comprise CV’s and written motivations / 

recommendations by the persons’ direct report. 

Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

a) The Principal Contractor shall, prior to commencing work on site, submit a 

letter of good standing with its Compensation Insurer to the Client and to the 

Engineer as proof of registration. All other Contractors shall submit their 

proof of registration to the Principal Contractor before they commence work 

on site. Copies of these documents shall be attached to the H&S plan. 

Occupational Health and Safety Policy 

a) The Principal Contractor and all other Contractors shall submit to the Client and 

to the Engineer, a copy of their organisation’s H&S Policy signed by their Chief 

Executive Officer. Each policy must include a description of the organisation 

and state the H&S objectives and how they will be achieved and implemented 

by the organisation. Copies of these policies shall be attached to the H&S plan. 

Health and Safety Organogram 

a) The Principal Contractor shall submit an organogram, outlining the H&S site 

management structure including those of all other Contractors. In cases where 

appointments have not been made, the organogram shall reflect the intended 
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positions, and the names shall be filled in as and when the appointments are 

made. 

b) The organogram shall be updated whenever there are any changes in the site 

management structure and/or personnel. A copy shall be attached to the H&S 

plan. 

Health and Safety Representative(s) 

a) The Principal Contractor and all other Contractors shall, after due consultation 

with the parties concerned, ensure that an H&S Representative is appointed in 

writing as soon as there are 20 persons employed on a site. Additional H&S 

Representatives are required once the workforce exceeds 50 persons. Copies of 

the appointments are to be attached to the H&S plan. 

b) Each H&S Representative(s) is to be trained to carry out their respective 

functions and must carry out regular inspections, keep records, and report all 

findings to the responsible person forthwith, and also at the next H&S meeting. 

Copies of these documents are to be kept in the Project H&S File. 

 

Health and Safety Committees 

a) Provided that two or more Safety Representatives have been designated, the 

Principal Contractor shall ensure that one or more Safety Committees are 

established and that H&S committee meetings are held at least monthly and that 

minutes are kept on record. Meetings must be convened and chaired by the 

Principal Contractor’s Construction Supervisor. All of the Principal 

Contractor’s and other Contractors’ responsible persons and H&S 

Representatives shall attend the monthly H&S meetings. 

b) Contractors shall also have their own internal H&S committees as required in 

terms of the OHS Act and copies of their agendas and minutes of their meetings 

shall be forwarded to the Principal Contractor on a monthly basis. Copies of all 

H&S committees’ agendas and minutes are to be kept in the Project H&S File. 

Health & Safety Audits, Monitoring and Reporting 

a) The Client shall conduct monthly H&S audits of the construction work 

operations including a full audit of physical site activities as well as an audit of 

the administration of H&S. 

b) The Principal Contractor is obligated to conduct similar audits on all 

Contractors that they have appointed. Detailed reports of the audit findings 

shall be reported on at all levels of project management meetings/forums. 

Copies of all audit reports shall be kept in the Project H&S File. 
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Emergency Procedures 

a) The Principal Contractor shall prepare a detailed emergency procedure prior to 

commencement of work on site and it shall be included in, and form part of, the 

H&S plan. The procedure shall be updated whenever changes occur and it shall 

detail the emergency response plans. The emergency procedures shall not be 

limited to, but shall include, the following key elements: 

b) List of key competent personnel on site; 

c) Details of the nearest emergency services, including their physical addresses 

and phone numbers; 

d) Actions or steps to be taken in the event of each specific type of emergency; 

e) Information on hazardous materials/situations that may be encountered on site. 

f) Emergency procedures shall include, but shall not be limited to, fire, spills, 

accidents to employees, use of hazardous substances, bomb threats, and major 

incidents/accidents. 

g) A contact list of all service providers (Fire Department, Ambulance, Police, 

Medical and Hospital, etc.) must be maintained and be readily available to site 

personnel at all times that there are persons on site i.e. it must not be located in 

an area which may be inaccessible outside of normal working hours. 

h) The Principal Contractor shall advise the Client and the Engineer in writing 

forthwith, and thereafter at the project and H&S meetings, of any emergencies 

that occurred, together with a record of the action taken. Copies of all reports on 

emergencies shall be kept in the Project H&S File. 

 

Accident / Incident Reporting and Investigation 

a) The Principal Contractor must record and report all Incidents/Accidents to the 

Client in the form of Annexure 1, as detailed in the General Administrative 

Regulations (GAR). The Principal Contractor must comply with the procedures 

in the Act and Regulations, namely: 

b) GAR 8 – Reporting of Accidents and Incidents 

c) Section 24(1)(a) of the Act 

d) Notice to the Provincial Director on form WCL1 or WCL2 

e) Section 24(1)(b) and (c) 

f) GAR 9 – Recording and Investigation of Incidents 

General Record Keeping 

a) The Principal Contractor and all Contractors shall keep and maintain H&S 

records to demonstrate compliance with this specification, the approved H&S 

plan, the OHS Act, and the Regulations. The Principal Contractor shall ensure 
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that all records of incidents/accidents, training, inspections, audits, etc. are kept 

in the Project H&S File stored in a suitable place on site. The Principal 

Contractor must ensure that every Contractor opens its own H&S file, maintains 

the file, makes it available to the Principal Contractor and other authorised 

persons on request and sends copies of the relevant documentation to the 

Principal Contractor. 

b) The Principal Contractor shall maintain an up to date register of each Contractor 

engaged in construction work on site giving the Contractors’ name and the 

Responsible Persons’ contact details and the number of employees on site. As 

these details may be subject to frequent change, the register must be updated at 

least weekly. The register is to be available for inspection. 

Project H & S File 

a) The Principal Contractor shall prepare, and update on at least a monthly basis, a 

properly indexed H&S file for the project. This file will evolve during the 

construction phase and is to be handed over to the Client on completion of the 

construction work on site. The Project H&S File shall contain: 

b) The names and addresses and contact details of the Principal Contractor 

c) The names and addresses of all other Contractors that worked on the project, 

copies of their agreements with the Principal Contractor and the type of work 

that each one is carrying/has carried out. 

d) The original and all subsequent versions/revisions of the H&S plan and the 

Annexures and Appendices thereto. 

e) All information specifically called for in the OHS Act and the Construction 

Regulations and this specification and any other pertinent information relating 

to H&S on the project that is considered relevant 

f) The geosciences report, design loadings of the structure(s) and methods and 

sequence of construction issued to the Principal Contractor and all other 

Contractors. 

g) The safe work procedures developed by the Principal Contractor and all other 

Contractors. 

h) Details of any special or unusual materials forming part of the completed works. 

i) All relevant information concerning the completed works. This information shall 

comprise the record/”as built” drawings prepared by the Engineer, copies of 

which will be issued to the Principal Contractor for inclusion in the File, and the 

operating and maintenance instructions and all relevant information relating to 

any unusual or special features of the completed works that could affect H&S of 

the end users. 

j) When compiling this data, consideration must be given to all information that 

may be relevant to possible future alterations and/or demolition of all or part of 
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the works. 

1.3 Health and Safety Induction, Training and Equipment 

A. Induction of Site Personnel 

The Principal Contractor shall ensure that all site personnel, including those of all 

other Contractors, undergo risk-specific H&S induction training before starting work. 

A record of attendance at every induction session shall be kept in the Project H&S 

File. A suitable venue must be made available by the Principal Contractor to 

accommodate this training. 

B. Awareness of Site Personnel 

The Principal Contractor shall ensure that periodic ‘toolbox talks’ take place on site. 

These talks should deal with risks relevant to the construction work at hand. All 

Contractors shall conduct ‘toolbox’ talks at least once per week with their own 

employees. A record of attendance at each ‘toolbox talk’ shall be kept in the Project 

H&S File. 

C. Competency of Site Personnel 

All competent persons shall have the knowledge, experience, training, and 

qualifications specific to the work they have been appointed to supervise, control 

and/or carry out. This will have to be assessed on a regular basis by, for example, 

periodic H&S audits, progress meetings, etc. The Principal Contractor will be 

responsible for ensuring that only competent Contractors are appointed to carry out 

construction work. 

D. Public and Site Visitor Health & Safety 

Both the Client and the Principal Contractor have a duty in terms of the OHS Act to 

do all that is reasonably practicable to prevent members of the public and site visitors 

from being adversely affected by the construction activities. 

The Principal Contractor shall ensure that every person working on or visiting the site, 

as well as the public in general, shall be made aware of the dangers likely to arise 

from site activities, including the precautions to be taken to avoid or minimize those 

dangers. Appropriate H&S notices and signs shall be posted up, but this shall not be 

the only measure taken. 

Site visitors must be briefed on the hazards and risks they may be exposed to and 

what measures are in place or should be taken to control these hazards and risks. A 

record of these inductions/briefings shall be kept in the Project H&S File. 
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E. First Aid Boxes and First Aid Training 

The Principal Contractor and all other Contractors shall appoint First Aider(s) in 

writing. All Contractors with more than 10 employees shall have a trained, certified 

First Aider on site at all times. The appointed First Aider(s) are to be sent for 

accredited first aid training unless they are already in possession of a valid first aid 

certificate. Copies of the valid first aid certificates for each First Aider are to be kept 

in the Project H&S File. The Principal Contractor shall provide an on-site first aid 

station with first aid facilities, including first aid boxes adequately stocked at all times. 

All Contractors with more than 5 employees shall supply their own first aid box/es. 

F. Occupational Health and Hygiene 

Exposure of workers to occupational health hazards and risks is very common in any 

work environment, especially in construction. Occupational exposure is a major 

problem and the Principal Contractor must ensure that proper health and hygiene 

measures are put in place to prevent exposure by any person to hazards such as 

inhalation, ingestion, absorption, and noise induction. Some of the more common 

occupational hazards to be considered are cement dust, sun exposure and noise. In 

addition, the ergonomic issues relating to repetitive and/or strenuous body and limb 

movements, must be considered and ameliorated wherever possible. Stress due to 

tight project schedules has been shown to adversely affect construction workers and 

this shall be taken into account when planning and managing work schedules. The 

preventative and/or amelioration measures shall be addressed in the H&S plan by 

way of safe work procedures which are to be followed. 

G. Alcohol and other Drugs 

Alcohol and drug/other substance abuse have been shown to be a problem in the 

construction industry. No alcohol or other drugs will be allowed on site. No person 

may be under the influence of alcohol or any other drugs while on the construction 

site. Any person on prescription drugs must inform his/her superior, who shall in turn 

report this to the Principal Contractor forthwith. Any person suffering from any 

illness/condition that may have a negative effect on his/her safety performance must 

report this to his/her superior, who shall in turn report this to the Principal Contractor 

forthwith. 

Any person suspected of being under the influence of alcohol or other drugs must be 

sent home immediately, to report back the next day for a preliminary inquiry. A full 

disciplinary procedure must be followed by the employer concerned and details of the 

disciplinary action taken must be forwarded to the Principal Contractor for his records. 
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H. Personal Protective Equipment (PPE) and Clothing 

The Principal Contractor shall ensure that all workers are issued with, and wear, hard 

hats, safe footwear and overalls and specific PPE wherever such equipment is 

identified in the SWP’s as being necessary for particular tasks. The Principal 

Contractor and all other Contractors shall make provision for, and keep adequate 

quantities of, SABS-approved PPE on site at all times. 

The Principal Contractor shall clearly outline in the H&S plan the procedures to be 

taken when PPE or closing is lost, stolen, work-out or damaged. This procedure 

applies to all Contractors, as they are all Employers in their own right. 

I. Fire Extinguishers and Fire Fighting Equipment 

The Principal Contractor and all other relevant Contractors shall provide adequate, 

regularly serviced firefighting equipment located at strategic points on site, specific to 

the classes of fire likely to occur. 

The appropriate notices and signs must be posted up as required. 

J. Occupational Health and Safety Signage 

The Contractor shall provide adequate on-site H&S signage including, but not limited 

to, ‘no unauthorized entry’, ‘report to site office’, ‘site office’, ‘beware of overhead 

work’, ‘hard hat area’. Signage shall be posted up at all entrances to site as well as 

on site in strategic locations e.g. access routes, stairways, entrances to structures 

and buildings, scaffolding, and other potential risk areas/operations. 

Preliminary hazard identification and risk assessment and progress hazard 

identification and risk assessment 

The Principal Contractor and all other Contractors shall cause a hazard identification 

to be performed by a competent person(s) before commencement of their respective 

construction work, and the assessed risks shall be documented in the construction 

phase H&S plan to be submitted for discussion with, and subsequent approval by, 

the Client. The risk assessments must include: 

A list of all hazards identified as well as potentially hazardous tasks to be carried out; 

A documented risk assessment based on the list of hazards and tasks; 

A set of safe working procedures (method statements) to eliminate, reduce and/or 

control the risks assessed; 
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Details of the PPE and clothing to be worn; 

A monitoring and review procedure of the risk assessments to be carried out on a 

monthly basis, whenever variation orders are issued or changes made, and whenever 

the risks change. 

The Principal Contractor shall ensure that all other Contractors are informed, 

instructed and trained, by a competent person regarding all hazards, risks, and the 

related safe work procedures before any work commences and thereafter at regular 

intervals if the risks change and/or if new risks are identified. 

The Principal Contractor shall be responsible for ensuring that all persons who could 

be negatively affected by its operations are informed and trained according to the 

hazards and risks and are conversant with the safe work procedures, control 

measures, and other related rules such as the ‘tool box talk’ strategy that is to be 

implemented. 

The Principal Contractor shall immediately notify all other Contractors as well as the 

Client of any hazardous or potentially hazardous situations that may arise during 

performance of construction activities. 

Principal Contractor shall keep records as per Clause 9 of the Hazardous Chemical 

Substances Regulations. 

All of the above are to be documented in the H&S plan. 

K. Permits 

Permits may be required for certain activities and these are not limited to but may 

include the following: 

Use of Explosives and Blasting 

Work for which a fall prevention plan is required 

Removal of asbestos materials. 

Disposal of (old type) fire detectors with radioactive elements. 

Decanting/handling of Ammonia. 

If and where applicable, the Employer will issue to the Principal Contractor, permits 

and log books (which log books shall thereafter be kept up to date by the Principal 

Contractor), for the following installations: 

Page 181 of 194



     

 

                                                                                           Volume 3 

                                OHS SPECIFICATIONS 

 

 

 

Contract No RFB005/25/26 

RFB005/25/26 
 

UPGRADE OF EMERGENCY POWER DISTRIBUTION 
SYSTEM FOR SAVP PRODUCTION BLOCK 14 INCLUDING 
SERVICE AND MAINTENANCE FOR A PERIOD OF FIVE (5) 

YEARS.   
 

 

Boilers 

MV switchgear and chambers/rooms 

MV switchgear outdoor yards 

Live electrical (MV & LV) networks (overhead and cables) 

Lifts 

All of the above are to be documented in the H&S plan. 
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1.4 Specific Project Requirements 

A. Construction Vehicles and Mobile Plant 

The Principal Contractor shall ensure that all persons in its employ, all 

Contractors, and all those that are visiting the site are aware and comply with 

the site speed restriction(s). 

Only suitable equipment shall be permitted to use this road. Adequate warning 

signs and safe deviations shall be provided at all times. Separate vehicle and 

pedestrian access routes shall be provided, maintained, controlled, and 

enforced. 

The Principal Contractor and all relevant Contractors shall inspect and keep 

records of inspections of the construction plant used on site. Only 

authorized/competent persons are to use machinery under proper supervision. 

Principal Contractor shall ensure that all hired plant and machinery used on site 

is safe for use. The Principal Contractor shall ensure that operators hired with 

machinery are competent and that certificates are kept on site in the health & 

safety file. All relevant Contractors must ensure the same. 

B. Warning signs 

The Principal Contractor shall erect and maintain the necessary signs, notices 

and barricades at strategic points on the boundaries to inform people of the 

dangers of the construction site. 

C. Construction Welfare Facilities 

The Principal Contractor shall supply hand washing facilities, soap, toilet paper, 

and hand drying material. Waste bins must be strategically placed and emptied 

regularly. 

Safe, clean storage areas must be provided for workers to store personal 

belongings and personal protective equipment. Workers shall not be exposed 

to hazardous materials/substances while eating. 

D. General Machinery 

The Principal Contractor and relevant Contractors shall ensure compliance with 

the Driven Machinery Regulations, which include inspecting machinery 
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regularly, appointing a competent person to inspect and ensure maintenance, 

issuing PPE or clothing, and training those who use machinery. 

E. Transport of Workers 

The Principal Contractor and other Contractors shall not: 

Transport persons together with goods or tools unless there is an appropriate 

area or section to store them; 

Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper 

canopy (properly covering the back and top) with suitable sitting area. Workers 

shall not be permitted to stand or sit at the edge of the transporting vehicle. 

Transport 

workers in bakkies unless they are closed/covered and have the correct 

number of seats for the passengers. 

Working near Water 

Some part of the Contract requires that work be carried out next to the river 

banks or in the inlet works and sumps. Adequate lifesaving equipment, such as 

ropes and ladders shall be available at times when work is being carried out in 

these areas. 

1.5 Legal Appointments 

A. Summary of Legal Appointments 

 

OHS Act Ref Appointment Name of 
Appointee/s 

SEC 16(1) Overall authority and accountability  

SEC 16(2) Assistant to Chief Executive  

GMR 2(1) Supervision of machinery (engineer)  

SEC 17 Health and Safety Representatives  

GAR 7.2(f) Endorsement of Health and Safety Representative Reports  

SEC 19 Health and Safety Committee Member/Chairman  

GAR 8.2 (d&e) Endorsement of Minutes of Meetings  

GAR 9 Reporting of Incidents  

GAR 10 Recording and Investigation of Incidents  
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GSR 8.1(a) Person/s responsible for stacking  

GSR 3.4 Person/s with certificates of competency in first aid  

DMR 18.11 Authorized Operator of lifting machinery  

DMR 20 Explosive Powered Tools Operator  

EMR 9 Portable electrical Tools Inspector and Earth Leakage Inspector  

DMR 18(5) Lifting Machinery Inspector  

DMR 18.10(e), 
18(6) 

Lifting Tackle Inspector  

GSR 13D Scaffold Inspector  

GSR 13 Excavation Inspector  

EMR 8(7) Electrical Flameproof Inspector  

GSR 11(1) Supervision of building work  

GSR 11(3) Supervision of building work  

VUP REGS Vessels under Pressure Inspector  

 

B. Instructions for Legal Appointments 

Appointment No. 1A and B- 

Responsible Person 

a) In terms of the OHS Act, Act 85 of 1993 the Chief Executive Officer of a 

public company, private company, closed corporation or one-man 

business is automatically responsible for complying with the rules and 

regulations of the Act. 

b) In partnerships and closed corporations the partners or members should 

decide amongst themselves who the responsible person would be. 

c) In terms of section 16 the Chief Executive Officer may appoint someone 

else in his business to assist him with his duties under this act. In case like 

this it would be good practice to appoint such a person in writing. 

d) One must just bear in mind that such a delegation of duties is only of duties 

and that the Chief Executive Officer could never delegate his legal 

accountability to such a person. 

e) Section 16 states very clearly that the employer subject to the provision of 

section 37 shall not be relieved of any responsibility or any liability under 

this act. 

f) Section 16 states that the head of any Department of State shall be deemed 
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to be Chief Executive Officer of that Department. 

g) In terms of the interpretations act this is a Deputy Director General of a 

Department. 

Appointment No. 2 – Competent Person 

a) The general Machinery Regulation 2(1) provide for the appointment of a 

Competent Person in terms of the amount of energy 

generated/used/distributed. The appointment is done in the form of a 

notification to the Department of Manpower. The relevant section of the 

Act and regulations are a notification to the Department of Manpower. The 

relevant section of the Act and regulations are herewith included. The 

forms should be completed and send to the Divisional Inspector together 

with certified copies of the persons qualifications. Please take note that 

the requirement for a plant that generates steam or electricity is stricter than 

for distribution of energy only. Make sure that the person you appoint 

qualifies 100%. 

Appointment No. 3 – Health and Safety Representatives 

a) This is one of the most important appointments that should be made. The 

choice of the person appointed could have a drastic effect on the total 

program. The Health and Safety Representative can carry out inspections, 

attend safety meetings and complete reports thus he/she should have basic 

knowledge of safety principles. Safety Representatives should be made 

responsible for a specific area inside the plant/factor in which inspections 

can be carried out. 

NOTE: A Health and Safety Representative will not be civilly liable for any incident 

that may or could take place. 

Appointment No. 4 – Endorsement of Health and Safety Representatives Reports 

The person endorsing the health and safety representatives should be the employer of highest-

ranking manager on the premises. In other words the Chief Executive Officer or his appointee if he 

is not available. 

Appointment No. 5 – Health and Safety Committee Member/Chairman 

a) Chairman of the Health and Safety Committee is a key appointment and a 

senior manager should be appointed. 
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Appointment No. 6 – Endorsement of Minutes of Meetings 

a) The person endorsing the minutes of meetings should be the employer or 

manager with the highest rank on the premises. In other words the Chief 

Executive Officer or his appointee if he is not available. 

Appointment No. 7 – Incident Reporter 

a) The person appointed officer shall report all incidents as per Section 9 and 

Section 24 of the Act. 

Appointment No. 8 – Incident/Accident Investigator 

a) The person appointed should be able to investigate all accidents/incidents 

and should be able to determine the cause of the accident. He should be 

able to complete all the legal documentation and follow it up. He/she 

should have the ability to estimate damage and costs of accidents. 

Appointment No. 9 - Person responsible for stacking 

a) The person appointed will normally be a store manager or person in charge 

of the area where stacking is done. 

Appointment No. 10 – Persons with certificates of competency in first aid 

a) The person appointed must be readily available during normal working 

hours, and must be in possession of a valid certificate of competency in 

first aid, as per the regulation. 

Appointment No. 11 - Authorized Operator of Lifting Machinery 

a) Any lifting machine should be operated by a person trained and authorized 

to do so. Ensure that all other statutory requirements are made in DMR 

18 (1) (d). 

 

Appointment No. 12 - Explosive Powered Tools Operator/Inspector 

a) The person appointed must be trained in the use and operations of the 

tool. These tools are very dangerous if not used in the prescribed way. 

All statutory 

requirements should be met as described in DMR 20. Make sure that you appoint 

a responsible person. 

Page 187 of 194



      

                                                                                                   Volume 3 

                                                                        OHS SPECIFICATIONS 

 

 

Contract No RFB005/25/26 

UPGRADE OF EMERGENCY POWER DISTRIBUTION SYSTEM FOR SAVP 
PRODUCTION BLOCK 14 INCLUDING SERVICE AND MAINTENANCE FOR A 

PERIOD OF FIVE (5) YEARS. 

 

 

Appointment No. 13 - Portable Electrical Tools/Earth Leakage Inspector 

a) Portable electrical tools can be inspected by the Health and Safety 

Representative, but it will be safer to appoint a maintenance electrician. 

Earth leakages should also be inspected and all 3 point sockets should be 

linked with it. The statutory requirements as well as the SABS code in this 

regard should be adhered to. 

Appointment No. 14 - Lifting Machinery Inspector 

a) The person appointed should have a workable knowledge of lifting 

machinery and could be a Senior Operator or Supervisor or qualified 

maintenance staff member. Inspection tests must be done in accordance 

with the statutory requirements. Note that all the attachments to be 

inspected as well. 

Appointment No. 15 - Lifting Tackle Inspector 

a) The person appointed should have a workable knowledge of lifting tackle 

(steel, ropes, fibre ropes, hooks, shackles). He should be able to test the 

equipment and to judge their service ability according to the statutory 

requirements. 

Appointment No. 16 – Scaffold (Erection, Dismantling) Inspector 

a) The person appointed should have good knowledge or erection and 

dismantling of scaffold. The appointee should be in a position to inspect 

the equipment regularly. Should you be involved in outside work the 

appointee should be able to inspect it as well. 

Appointment No. 17 - Excavation Inspector 

a) You may well argue that you are not in the excavation business and this 

appointment is not necessary. However, any excavation that exceeds 1,5m 

is regarded as dangerous and should be inspected as per GSR 13. The 

person appointed should be in a position to do these inspections regularly 

as it could be a distance away from the office or factory. Take note of the 

statutory requirements. 

Appointment No. 18 - Electrical Flameproof Inspector 

a) The person appointed should be formally qualified to the effect that he/she 

knows how to inspect such equipment. Take note that the EMR 8(7) 
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prescribe certain qualifications. The Inspector should have access to the 

correct testing apparatus and facilities. 

 

Appointment No. 19/20 - Supervisor of Building Work 

 

a) The person appointed should be qualified as per GSR 11(1). If outside 

contractors are used the appointment should be made in conjunction with 

the outside party and should be negotiated as part of the contract. 

Appointment No. 21 - Vessels under Pressure 

a) The appointed person or enterprise should be competent to do such 

inspections. 

Appointment No. 22 – Supervisor for work in confined spaces 

a) General Safety Regulation 5.1 

b) Confined spaces should only be entered by an employee after the air has 

been tested and evaluated by a person who is competent to pronounce on 

the safety thereof. 

1.6 Occupational Health and Safety Act, Act 85 of 1993 

The Contractor shall have a complete copy of the act available on site as per 

Regulation 5 of the general Administrative Regulations. 

The Contractor is specifically instructed to study and implement the 

following regulations of the act, amongst other, with reference to this contract: 

                 SECTION NO. DESCRIPTION 

 

1. General duties of employers to their employees. 

2. General duties of employers and self-employed 

persons to persons other than their employees. 

3. General duties of manufactures and other regarding 

articles and substances for use at work. 

4. Listed work. 

5. General duties of employers regarding listed work. 

6. Duty to inform. 

7. General duties of employees at work. 

8. Duty not to interfere with, damage or misuse things. 

9. Chief Executive Officer charged with certain duties. 
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10. Health and safety representatives. 

11. Functions of health and safety representatives. 

12. Health and safety committees. 

13. Functions of health and safety committees. 

14. Report to inspector regarding certain incidents. 

15. Report to Chief Inspector regarding occupational disease. 

16. Victimization forbidden. 

17. Acts or omissions by employees or mandatory’s. 

18. Regulations. 
a) This instruction, however, does not exempt the Contractor from any of his 

responsibilities in terms of these or any other regulation of the Act. 

A.  General administration regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the following 

General Administrative Regulations, amongst other, with reference to this contract: 

           SECTION NO. DESCRIPTION 

 

5. General duties of employers and users of machinery. 

6. General duties of employees. 

7. Safety representatives. 

8. Safety committees. 

9. Reporting of incidents. 

10. Recording and investigation of incidents. 

12. Intoxication. 

13. Admittance of persons. 
15B Display of substituted notices and signs. 

a) This instruction, however, does not exempt the Contractor from any of his 

responsibilities in terms of these or any other of the General 
Administrative Regulations. 

B.  Electrical installation regulation 

The Contractor shall have a complete copy of the Regulations available on site. 

Contractor is specifically instructed to study and implement the following Electrical 

Installation Regulations, amongst other, with reference to this contract: 
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             SECTION NO. DESCRIPTION 

 

7. Responsibility for electrical installations. 

8. Certificate of compliance. 

9. Construction. 

10. Electrical contractor. 

11. Commencement of and permission to connect installation 

work. 

12. Issuing of a certificate of compliance. 

2. Application for registration as an accredited person. 

13. Substitution of lost, damaged or destroyed 

certificates of registration. 
a) This instruction, however, does not exempt the Contractor from any of his 

responsibilities in terms of these or any other of the Electrical Installation 

Regulations. 

 

C.  General safety regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the following 

General Safety Regulations, amongst other, with reference to this contract: 

          SECTION NO. DESCRIPTION 

 

1. Personal safety equipment and facilities. 

2. First aid, emergency equipment and procedures. 

5. Work in confined spaces. 

6. Work in elevated positions. 

8. Stacking of articles. 

9. Welding, flame cutting, soldering and similar operations. 

10. Supervision of building work. 

11. Demolition and excavation. 
13A Ladders. 

13B Scaffold framework. 

13E Scaffold platforms. 

a) This instruction, however, does not exempt the Contractor from any 

of his responsibilities in terms of these or any other of the General Safety 

Regulations. 
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D.  Environmental regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the 

following Environmental Regulations, amongst other, with reference to this 

contract: 

              SECTION NO. DESCRIPTION 

 

2. Thermal requirements. 

3. Housekeeping 

4. Noise and hearing conservation. 

9. Fire precautions and means of egress. 
a) This instruction, however, does not exempt the Contractor from any 

of his responsibilities in terms of these or any other of the Environmental 

Regulations. 

E.  Driven machinery regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the following 

Driven Machinery Regulations, amongst other, with reference to this contract: 

            SECTION NO. DESCRIPTION 

 

2. Revolving machinery. 
8. Grinding machines. 

3. Air compressors. 

4. Lifting machines and lifting tackle. 

5. Explosives powered tools. 
a) This instruction, however, does not exempt the Contractor from any of his 

responsibilities in terms of these or any other of the Driven Machinery 

Regulations. 

F.  General machinery regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the following 

General Machinery Regulations, amongst other, with reference to this contract: 
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             SECTION NO. DESCRIPTION 

 

2. Supervision of machinery. 

3. Safeguarding of machinery. 

4. Operation of machinery. 

5. Working on moving or electrically live machinery. 

6. Devices to start and stop machinery. 

7. Reporting of incidents in connection with machinery. 

9. Information regarding regulations. 
a) This instruction, however, does not exempt the Contractor from any of his 

responsibilities in terms of these or any other of the General Machinery 

Regulations. 

G.  Electrical machinery regulations 

The Contractor shall have a complete copy of the Regulations available on site. 

The Contractor is specifically instructed to study and implement the 

following Electrical Machinery Regulations, amongst other, with reference to this 

contract: 

               SECTION NO. DESCRIPTION 

 

2. Safety equipment. 

3. Work on disconnected electrical machinery. 

4. Notices. 

5. Switch and transformer premises. 

6. Electric control gear. 

7. Switchboards 

9. Portable electric tools. 

10. Portable electric lights. 

13. Earthing 

14. Supports. 

8. Clearances for power lines. 

9. Protection of supports. 

10. Insulators and fittings. 

11. Conductors. 

12. Overhead service connections and overhead service 

conductors. 

13. Crossings. 

14. Bare conductors on premises. 
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a)   This instruction, however, does not exempt the Contractor from any of 

his responsibilities in terms of these or any other of the Electrical 

Machinery Regulations. 

H.  Construction regulations 

The detailed instructions in this Contract does not exempt the Contractor from 

any of his other responsibilities in terms of any other regulation of the Act or of 

any other of the other Regulations incorporated into the Occupational Health 

and Safety Act, Act 85 of 1993, from time to time. 
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