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KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision Q

Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16: Open Tender

KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

THE TENDER

1. PART T1: TENDER PROCEDURES Page No.
T1.1 |Tender Notice and Invitation to Tender 1to 4
T1.2 |Tender Data 1to 4
T1.3 |Annexure C - Standard Conditions of Tender 1t0 8

2. PART T2: RETURNABLE DOCUMENTS

T2.1 |List of Returnable Documents 1to 2
T2.2 |Authority to Sign Tender (T2.2) 1t01
T2.3 |Authority for Consortia or Joint Venture's to Sign Tender (T2.3) 1t02
T2.4 |Special Resolution of Consortia or Joint Venture's (T2.4) 1t03
T2.5 |Joint Venture Involvement Declaration (T2.5) 1to 2
T2.6 |Schedule of Proposed Sub-Contractors (T2.6) 1to1
T2.7 |Capacity of Tenderer (T2.7) 1to 3
T2.8 [Financial Standing and other resources of Business Declaration (T2.8) 1to1
T2.9 |Preference Points Claim Form (T2.9) 1t02
T2.10 |Site Inspection Certificate as proof for attendance of compulsory briefing meeting (72.10) 1to1
T2.11 |Bidder's Disclosure - SBD 4 (T2.11) 1to 2
T2.12 |Record of Addenda to Tender Documents (T2.12) 1t01
T2.13 |Particulars of Electrical Contractor (T2.13) 1to1
T2.14 |Schedule of Imported Materials and Equipment (T2.14) 1to 1
T2.15g Annual Financial Statement for past financial year (2.15) 1to1
T2.16 |Equipment Schedules (T2.16) 1t05
T2.17 |Contractor's Safety, Health and Environmental Declaration (T2.17) 1to1
T2.18 |Compulsory Enterprise Questionnaire (T2.18) 1t01
T2.19 [Tax Compliance Status (TCS) PIN to verify on line Compliance Supplier Status via e-Filing 1to1
T2.20 |Proof of Good Standing With the Compensation Commissioner (T2.20) 1to1
T2.21 |Form of Offer and Acceptance (Bound into Section 1 of 2) (T2.21) 1t0 3
T2.218Confirm Receipt of Offer and Acceptance (T2.21a) 1to1
T2.22 |Final Bill of Quantity (T2.22) 1to 1
T2.23 |Certified Proof of Paid Municipal Rates and Taxes (Attach) (T2.23) 1t01
T2.24 |Proof of Unemployment Insurance Fund (2.24) 1to1
T2.25 |The National Industrial Participation Programme (T2.25) 1to 2
T2.26 |Proof of Registration on the Central Supplier Database (CSD) (T2.26) 1to1
T2.27 |Certified Proof of CIDB Registration Number (72.27) ito1
T2.28 |Proof of Deposit (T.28) 1t01
T2.29 |Contract Form - Purchase of Goods/Works - Part 1 (T2.29) 1to1
T2.30 |Contract Form - Purchase of Goods/Works - Part 2 (T2.30) 1to1
T2.31 |[OHSE Plan Structure (T2.31) 1to1
T2.32 |Client's specific requirements for the Contractor's detailed OHSE Plan (T2.32) 1to 1
T2.33 [Baseline Risk Assessment (T2.33) 1to1
T2.34 |Mandatory Requirements (T2.34) 1to1
T2.35 |Invitation to Tender - SBD 1 (T2.35) 1to2
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THE CONTRACT

PART C1: _AGREEMENT AND CONTRACT DATA

C1.1 |Form of Offer and Acceptance
C1.2 |Contract Data
C1.3 |Form of Guarantee (C1.3)

PART C2: PRICING DATA

C2.1 [Pricing Instructions
C2.2 [Preliminaries
C2.3 |[Bills of Quantities

PART C3: SCOPE OF WORKS

C3.1 |Scope of Works
C3.2 [Specification for HIV/AIDS awareness
C3.3 |HIV/STI Compliance report

PART C4: SITE INFORMATION

C4.1 ISite Information

DRAWINGS

C5.1 |List of Drawings

Page 2 of 3

KZN Department of Public Works

Effective Date:16 JANUARY 2023

Revision 9

1t01
1t08
1to 3

1t04
1t018
1t0 86

1t07
1t03
1t02
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KZN Department of Public Works
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Revision 9
8. ANNEXURES
Annexure 1 [Model Preambles for Trades 2008 11049
Annexure 2 |General Electrical Specifications E/1 to E/21
Annexure 3  [Lightning Protection Specifications LP/1 to LP/6
Annexure 4 [Map of Tender submission location 1to1
Annexure 5 [Joint Venture Agreement 1to7
Annexure 6 |Health and Safety Specification 1t02
Annexure 7 [Health and Safety Bill of Quantities 1to1
Annexure 8 |Builders Lien Agreement 1to1
Annexure 9 |Additional Specifications - EPWP 1to 11
Annexure 10 |EPWP Employment Contract 1t0 10

IMPORTANT NOTICE TO TENDERERS

Any reference to words Tender or Tenderder herein and/or in any other documentation shall be construed
to have the same meaning as the words Tender or Tenderer. These forms are for internal and external use
for the KZN Department of Public Works, Provincial Administration of KwaZulu-Natal.

"Quality" shall mean totality of features and characteristics of a product or service that bears on the ability
of the product or service to satisfy stated or implied needs.

No alternative Tenders will be accepted.

The Total (Including Value Added Tax) on the Final Summary of the Bill of Quantities must be
carried to the "Offer"” part only of the Form of Offer and Acceptance - T2.21

"Enterprise” shall mean the legal Tendering Entity or Tenderer who, on acceptance of the Offer,
would become the contractor”

Multiple awards of bids will be limited (unless by exception, due to circumstances) in order to spread the
work amongst a large number of successful bidders and to minimize the risk to the Department. Multiple
awards shall be limited to the ceiling value of the applicable CIDB grading of the recommended bidder, unless
the previous contracts awarded, are more than 60% completed in terms of the actual scope of the contract
and that the time expended is within the allocated timelines of the contract period of the contract. This is with
specific reference to the activities based on the construction programme and concise demonstration has
been given that the bidder has the capability and resources to complete the project successfully.
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FORM OF OFFER AND ACCEPTANCE

Tender No - ZNTD04546W - KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16

C.1.1 - FORM OF OFFER AND ACCEPTANCE

THE OFFER AND ACCEPTANCE FORM IS BOUND INTO SECTION 1 (See end of
Returnable Documents) OF THIS DOCUMENT AS PART OF THE RETURNABLE
DOCUMENTS. ONCE A CONTRACT IS CONCLUDED WITH A SUCCESSFUL

TENDERER, THIS PAGE WILL BE REPLACED WITH THE FILLED AND SIGNED OFFER
AND SIGN ACCEPTANCE BY THE EMPLOYER AND IT WILL BECOME PART OF THE
CONTRACT.

PLEASE SUBMIT THE OFFER AND ACCEPTANCE FORM WITH THE OTHER
RETURNABLE DOCUMENTS.
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KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA
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C1.2 - CONTRACT DATA
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C 1.2 CONTRACT DATA:
with GCC for Construction Works - Second Edition 2010

Tender no:

CONTRACT DATA FOR:
Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16

ZNTD04546W

The General Conditions of Contract are the clauses contained in the General Conditions of Contract (2010) (Second Edition) published by the South African
Institution of Civil Engineering. Copies of these conditions of contract may be obtained through most regional offices of the South African Institution of Civil
Engineering, telephone number 011 805 5947 or by visiting their website at www.saice.org.za.

CONTRACT SPECIFIC DATA
The following contract specific data are applicable to this contract:

CONTRACT VARIABLES

This schedule contains all variables specific to this document and is divided into pre-tender and post-tender categories. The pre-tender category must be
completed in full and included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement.

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted but not left blank. Where choices are offered, the non-applicable items are
to be deleted. Where insufficient space is provided the information should be annexed hereto and cross referenced to the applicable clause of the schedule.
Key cross reference clauses are italicised in [ ] brackets.

The Engineer/Principal Agent, in accordance with Clause 1.1.1.16, shall obtain the specific approval from the Employer before executing any of his
functions according to the "Conditions under which Consultants are appointed”, or in the event where an employee of the Employer represents the
Emplover. the relevant General Deleaations apnlicable at the time of executinag his/her duties as described in Clause 3.1.2.

Part 1: CONTRACT DATA PROVIDED BY THE EMPLOYER:

|PRE-TENDER INFORMATION

CONTRACTING AND OTHER PARTIES

[1.1.1.15]

[1.2.1.2]

Employer:
Head: Public Works (KZN Department of Public Works: Province of KwaZulu-Natal)

Postal address:
Private Bag X 9041
PIETERMARITZBURG
3200

Tel: 033 - 8971399 Fax: 033 - 8971300

Physical address:
191 Prince Alfred Street
PIETERMARITZBURG

3200

[1.1.1.16]

Employers Agent 1
Architronic Architects

Agent’s service:
Architect

Postal address:
P.O. Box 19393
Durban

4091

Tel: 0312013933 Fax: 0312013930

Employers Agent 2
GMTA

Agent’s service:
Quantity Surveyors

Postal address:
P.O Box 50614
Durban

4062

Tel: 031 309 2958 Fax: 031 309 2985

Employers Agent 3
[Agents Name]

Agent’s service:
[ldentify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: [Tel Number including Area Code] Fax: [Fax Number including Area Codel

Employers Agent 4
[Agents Name]

Agent’s service:
[identify Agent's Service, eq. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: _[Tel Number including Area Code] Fax: [Fax Number including Area Code]

Tender no:

ZNTD04546W
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Employers Agent 5
[Agents Name]

Agent’s service:

[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 6
[Agents Name]

Agent's service:

[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert [Tel Number including Area Code] Fax: [Fax Number including Area Code]

Employers Agent 7
[Agents Name]

Agent’s service:

[identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert _[Tel Number including Area Code] Fax: fFax Number including Area Code]

Employers Agent 8
[Agents Name]

Agent's service:

[Identify Agent's Service, eg. Engineer]

Postal address:
[P.O. Box number]
[Name of town]
[Code]

Tel: insert _[Tel Number including Area Code] Fax: fFax Number including Area Codel

PART 1: DATA PROVIDED BY THE EMPLOYER

[1.1.1.13] Defacts Liability Period
The defects liability period is: A time measured from the date of the Certificate of Completion.
Defects Liability Period is 12 Months for the whole of the Works
Latent Defect Period
15.16.31 The latent defect period is: vears after the Final Aporoval Certificate |
Documentation reauired before Commencement of the Works:
15.3.1] The documentation required before commencement with the Works execution are;
[4.3] Health and Safety Plan The Contractor shall deliver his Health and Safety Plan of the Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[5.6] Initial Programme The Contractor shali deliver his programme of work within 10 calendar days after notice from the Employer, prior to the
Commencement Date.
[6.2] Guarantee The Contractor shall deliver his chosen Guarantee (security) for this Works within 14 calendar days after notice from the
Employer, prior to the Commencement Date.
[8.6] Insurance The Contractor shall deliver his insurance for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Cash flow by contractor The Contractor shall deliver his Cash flow for the Works within 14 calendar days after notice from the Employer, prior to
the Commencement Date.
Priced Bill of Quantity The Contractbr shall deliver his Priced Bill of Quantity with his initial tender submission.
Programme The Contractor is required to submit his Programme of Works in terms of Clause 5.6.1 and 5.3.1 and the Principal Agent
is required to approve this within 7 days in terms of Clause 5.6.3
Other requirements
[5.3.2] The time to submit the documentation required before commencement with Works execution is: [ 14 |calendar davs
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Non-Working days

15.8.1] Non-Working days Sundays
Special non- working days All Nationally Recognized Public Holidays and the year end break
15.8.1] First Year end break - commences 15-Dec-23
ends on 08-Jan-24
Second Year end break - commences N/A
ends on N/A
Third Year end break - commences N/A
ends on N/A
Fourth Year end break - commences N/A
ends on N/A
Engineer/Principal Agent to consult with Employer
[3.1.3] The Engineer shall obtain the specific approval from the Employer before executing any of his functions according to the "Conditions under which Consultants
are appointed”, or in the event where an employee of the Employer represents the Employer, the relevant General Delegations applicable at the time of
executing his/her duties.
Security
16.2.1] The time to deliver the deed of guarantee is Prior to site hand over in terms of clause 5.3.1 and 5.3.2.
[6.2.1] Please see CONTRACT DATA - below to select Guarantee Option
Commencement Date
Commencement date means the date of Site Hand over that should not occur prior to the tenderer receiving one fully signed copy of the Offer and Acceptance
in terms of the Form of Offer and Acceptance.
The Agreement comes into effect on the date when;
The tenderer receives one fullv completed original copy of this document, including the Schedule of Deviations (if any)
The agreement (“this document®) consists of;
1. Agreement and Conditions of Contract.
2. Form of Offer and Acceptance.
3. Contract Data.
4. Scope of Works.
5. Stite Information.
6. Drawings & documents referred to in the 1 to 4 above.
{See Form of Offer and Acceptance)
15.3.1] The contractor shall commence executing the Works within 7 calendar days from the Commencement Date.
[5.4.1] Possession of the site will be given within 10 calendar days after the contractor has fulfilled the conditions (4.3, 5.6, 6.2, 8.6) and received the notification
from the Employer of Site Hand Over where the contractor will receive one fully signed copy of the Form of Offer and Acceptance from the employer.
[5.6.1] The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.
CONTRACT DETAILS
[1.1.1.33] Works description: Refer to document C3 — Scope of Work.
[1.1.1.30] Site description: Refer to document C4 — Site Information.
Specific options that are applicable to a State organ only
Where so :
1) Interest rate legislation:
[6.10.6.2] (a) inrespect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from
time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and
(b) inrespect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply
2) Lateral support insurance to be effected by the contractor: [Yes |No X
3) Payment will be made for materials and goods | Yes X |No
4)  Dispute resolution by litigation [Yes INo X
5) Extended defects liability period applicable to the following elements: [ All works (12 months)
[8.6.1.1.2] The Value of material, supplied by the Employer, and not included in the Contract Price, is: R0,00
[8.6.1.1.3] The amount to cover Professional Fees, not included in the Contract Price, for repairing damage and loss to be included in the insurance:
30% of the Contract Price
18.6.1.3] The limit for indemnity for liable insurance is: |Unfimited |
[6.5.1.2.3] The percentage allowance to cover overhead charges for contractor and subcontractors, is: |33.30% |
[1.1.1.14] Practical Completion Date
The Practical Completion date is: 8 Months after contractual commencement date
For the works as a whole:
The whole of the works shall be completed within: 8|Months (which shall be deemed to include all Non — Working Days, Special Non - Working Days
and the year-end Builders Annual Industry Holiday Periods)
(5.5.1] The date for practical completion shall be To be determined |
(5.13.1] The penalty per calendar day shall be : 0.04% of the Con Price, rounded to the nearest R10 |
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For the works in sections:

The date for practical completion from the commencement date and the penalty per calendar day:

Portion 1:
[5.5.1] NA
[5.13.1) @A
Portion 2:
(5.5.1] N/A
[5.13.1] INA
Portion 3:
[5.5.1] N/A
[5.13.1] EA
Portion 4:
(5.5.1] N/A
[5.13.1) IN/A
Portion 5:
5.5.1] N/A
[5.13.1] INJA
Portion 6:
5.5.1] N/A
[5.13.1] N/A
{1.3.2] The law applicable to this agreement shall be that of the: Republic of South Africa
[6.10.1.5] The percentage advance on materials not yet built into the Permanent Works is: |80.00% |
{6.10.3] Percentage retention on amounts due to contractor is: |The Percentage refention on the amount due to the contractor is 5% to a limit of 5% of the
contract sum.
Maximum retention is: 5,00% |of the Contract Price
Notwithstanding anything to the contrary contained in the General conditions of Contract and Preliminaries, this contract could only, when the construction
6.8.1] period exceeds 6 months and the contract exceeds R1.000.000.00, be subject to a Contract Price Adjustment Factor.
[6.8.2] Clause 6.8.2 the last part of the sentence saying "calculated according to the formula and the conditions set out in the Contract Price Adjustment Schedule.”
[6.8.3] must be replaced by “calculated according to the Contract Price Adjustment Provisions (CPAP) Indices Application Manual for use with P0151 indices
(Revised 1 January 2013)" as published by Stalistics South Africa. The Contract Price Adjustment Provision (CPAP) will be subject to the most recently
released indices by Statistic South Africa. Tenderers are advised that with reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the submission by Tenderers of lists of additional items."
[6.8.2] Where this contract is a Lump Sum contract, the contract will only be subject to Contract Price Adjustment Provisions (CPAP)(Revised 1 January 2013) where
[6.8.3] the contract period equals or exceeds 6 calendar months. The applicable work group shall be WG 180 for domestic buildings or WG 181 for commercial and
industrial buildings only.
[5.14.5] The following cl must be added to cl. 5.14.5:
[5.14.5.6] The employers agent shall submit the final account within 3 calendar months to the principal agent.
[10.5] The determinations of disputes shall be by ARBITRATION ONLY.
[10.5.3] The number of Adjudication Board Members to be appointed is:
Replace the last part of the clause with the following: "..on the application of either party, by the Chairman, or his nominee of the Association of Arbitrators.”
[10.9.1]
Where CPAP is applicable, the contract sum will be adjusted in accordance with the Contract Price Adjustment Provisions (CPAP) as set out in the CPAP
Indices Application Manual as published by Statistics South Africa, dated 1 January 2013 and any amendments thereto:
1) Glass etc. measured in specialist section Metalwork, will be adjusted in terms of the index for that work group unless specifically stated
otherwise in the bills of quantities.
2) In case of uninterruptible power supplies, elevators, escalators and hoists, generating sets, motor-alternator sets and intercommunication
systems shall be adjusted in accordance with Work Group 170.
3) Further to clause 3.4.6 of the CPAP Indices Application Manual, the listing of additional items for exclusion by Tenderer's, will not be permitted.
Alternative Indices: Not Applicable
Details of changes made to the General Conditions of Contract for construction works (2010) Second Edition
Clause
[1.1] [1.1.1.5] COMMENCEMENT DATE - means the actual date of Site Hand over that should not occur prior to the Tenderer receiving one fully signed copy

of the Offer and Acceptance in terms of the Form of Offer and Acceptance.

[6.12.2.2] ABNORMAL CLIMATIC CONDITIONS - means conditions over and above what could reasonably be expected for the specific locality where the
Works are being executed and include inter alia excessive rain, heat, cold, wind and any other climatic condition that would not normaily be
experienced during the season that the Works are executed in that area. The South African Weather Service's (http://www.weathersa.co.za) 10
year average climatic conditions statistics would be what could be reasonably expected for the specific locality where the Works are executed.

[6.2.1] CONSTRUCTION GUARANTEE - means an on demand guarantee at call obtained by the contractor from an institution approved by the
employer in terms of the employer's construction guarantee form as selected in the Offer and Acceptance Form and the contract data.

CONSTRUCTION PERIOD - means the period commencing on the commencement date and ending on the date of due completion date. This
period will be deemed to commence on actual site hand over date to the contractor and end on the date of practical completion and shall include
all annual industrial holiday periods, Sundays and public holidays.

CORRUPT PRACTICE - means the offer, giving, receiving, or soliciting of anything of value to influence the action of a public official in the
procurement process or in contract execution.

FINAL ACCOUNT - The document prepared by the principal agent, which reflects the contract value of the works at final approval or termination.

FRAUDULENT PRACTICE - means a misrepresentation of facts in order to influence a procurement process or the execution of a contract to the
detriment of any tenderer and includes collusive practise among tenderers (prior to or after the tender submission) designed to establish tender

prices at artificial non-competitive levels and to deprive the tenderer of the benefits of free and open competition.
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(@)

(b)

INTEREST ~ the interest rates applicable on this contract, whether specifically indicated in the relevant clauses or not, will be in terms of the
legisiation of the Republic of South Africa, and in particular:

in respect of interest owed by the employer, the interest rate as determined by the Minister of Justice and Constitutional Development from time
to time, in terms of section 1(2) of the Prescribed Rate of interest Act, 1975 (Act No. 55 of 1975), will apply; and

in respect of interest owed to the employer, the interest rate as determined by the Minister of Finance, from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 of 1999), will apply

[1.1.1.16] ENGINEER/PRINCIPAL AGENT - means the person or entity appointed by the Employer and named in the Contract Data as the Engineer
[Principal Agent to act as agent of the Employer. In the event of an Engineer/Principal Agent not being appointed, then all the duties and
obligations of an Engineer/Principal Agent as detailed in the Contract shall be fulfilled by a representative of the Employer as named in the
Contract Data. (Hereafter referred to as Engineer)

[1.1.1.21] GENERAL ITEMS - or preliminaries means items stipulated in the Pricing Data relating to general obligations, site services, facilities and/or items
that cover elements of the cost of the work which are not considered as proportional to the quantities of the Permanent Works.

[4.4.1] Add the following to the clause 4.4.1: "The Contract shall only use subcontractors who are duly registered with the CIDB and who has an ACTIVE
status at the time of submitting the tender”

[6.2.1] Refer to Offer and Acceptance form for the various options that the contractor may choose from in providing a form of Guarantee under
"GUARANTEE OPTIONS".

[6.10.6.2] Replace "at the prime overdraft rate, as charged by the Contractor's Bank," with "..at the interest rate as determined by the Minister of Justice and

Constitutional Development from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975)."
Omit "on all overdue payments from the date on which the same should have been paid..." and replace with " only after 30 calendar days from
receiving written notice from the Contractor that the amount is overdue,..”

[5.12.3]

[5.14.5.1]
[5.16.4)

[6.2.2]

[6.2.3]

[9.3.2.2}

SPECIAL CONDITIONS OF CONTRACT

(a)

(b)

(c)

(d)
(e)

Omit clause 5.12.3 and add the following:

"5.12.3. If an extension of time is granted, the Contractor shall be paid such additional time-related General Items, including for special non-
working days, if applicable as are appropriate regarding to any other compensation which may already have been granted in respect of the
circumstances concerned. The reasons for extension of time that would invoke payment of time related General ltems are inter alia;

5.12.3.1  Failure to give possession of the site to the contractor.

5.12.3.2  Making good physical loss and repairing damage to the works where the contractor is not at risk.

5.12.3.3  Contract instructions not occasioned by default by the contractor.

5.12.3.4  Failure to issue construction information timeously or the late issue of a contract instruction following a request from the contractor.

5.12.3.5 Late acceplance by the principal agent of a design undertaken by a selected subcontractor where the contractor’s obligations have been met.

5.12.3.6  Suspension or cancellation termination invoked by a nominated or selected n/s subcontractor due to default by the employer or the principal agent.

5.12.3.7 Insolvency of a nominated subcontractor.

5.12.3.8 A direct contraclor.

5.12.3.9  Opening up and testing of work and materials and goods where such work is according lo in accordance with the conltract documents.
5.12.3.10 The execution of additional work for which the quantity included in the bills of quantities is not sufficiently accurate.

5.12.3.11 Late or failure to supply materials and goods for which the employer is responsible.

5.12.3.12 Suspension of the works.”

Omit entire clause 5.14.5.1

Add the following new clause "5.16.4. Upon the issue of a Final Approval Certificate, unless otherwise provided in the Contract:

5.16.4.1. The performance Guarantee (if any) shall be returned within 14 days to the guarantor in terms of Clause 7."

Replace the following "..it shall be deemed that the Contractor has selected a security of ten percent retention of the value of the Works." with ".it
shall be deemed that the Contractor has selected a security of a bank or insurance guarantee of 5% of the value of the Works and a payment
reduction of 5% of the value certified in the payment certificate excluding value added tax."

Add to clause 6.2.3 the following "The Contractor shall provide proof of paid-up premium payments to accompany his payment certificate as proof
that his performance guarantee has not expired yet. The Contractor will not receive payment without proof of the validity of their performance

Omit "without prejudice to the exercise of any lien the Contractor may have acquired over the Employer’s property.”

Duties and functions of the Enaineer reauirina the specific aboroval of the Emplover BEFORE execution of anv oart of these duties are as follows:

Determinations of contractors claims for extension of time (revision of the contract completion date). All claims for extension of time shall be
submitted by the Engineer, together with the Engineer's recommendations, to the Employer for determination. Omit "Engineer” in clause 42.2
and replace with "Employer”.

Drawings, instructions or communications of any kind requiring variations of the works and involving Extra's shali NOT be given effect by the
Contractor UNTIL BOTH the "Official Variation Order” and the "Financial Request for Variation Order and Additional Funds” form, as issued by
the Department of Public Works, have been approved and signed by the Employer.

Insurance policies to be approved by the Employer within 21 days of the date of the Commencement of the Works.

Any notice of disagreement raised by the Contractor or written Dispute Notice given by the Contractor to the Engineer shall be submitted by the
Engineer, together with the Engineer's recommendations, to the Employer for determination.

The issue of the certificate of practical completion, certificate of completion and the final approval certificate shall be signed and submitted by the
Engineer, to the Employer for final approval and signature. The certificates shall not be considered as officially issued until signed by the
Employer.

MANAGING PROJECT DURATION

(a)

(b)
(c)

The Contractor shall co-ordinate his programme with all other contractors whose work may precede or be executed simultaneously to his own.
The Contractor will be called upon to plan and control the project using the Project Evaluation and Review Technique (PERT) or other approved
Critical Path Method (CPM) network analysis of his events and activities and those of the dub-contractors in his employ and must co-ordinate his
planning with any other contractor employed on the project. A fortnightly project control report will be expected from the Contractor in writing,
evaluating any gains or delays against the critical path and he should allow for all costs involved in planning reviewing and updating the
programme to the satisfaction of the Principal Agent against this item.

Activity-and total float shall belong to the Employer.

The Contractor shall deliver his programme of work within 10 calendar days after notice from the Employer, prior to the Commencement Date.

It is a condition of this contact that, the contractor submit to the Engineer/principal agent a detailed CPM Programme which shall be to the
approval of the Engineer/principal agent. In this regard tenderers are advised to consult with the Engineer/Principal Agent as to the format and
requirements of the programme as no claim whatsoever will entertained should the programme fail to meet the requirements of the
Engineer/Principal Agent. Failure to submit the programme within the stipulated time may result in the contractor being held in breach of contract.

The approved programme will form the basis of time management of the project and extension of time will not be guaranteed unless the
Contractor has strictly complied with this provision.

The programme shall make allowance for rain and the number of rain days allowed within the critical path shall be on the provisions of the clause
dealing with inclement weather and claiming for delays in performance in this bill.

Allowance for the above must be made under this item as no claims for failing to comply with this precondition will later be entertained.
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INCLEMENT WEATHER AND CLAIMS FOR DELAYS IN PERFORMANCE
(a) The Contract Sum includes a monthly allowance of 3 working days inclement weather during which rainfall exceeds 10mm per day for months
as indicated in the Scope of Works. These days shall be reflected on the critical path of the Contractor's programme as specified in MANAGING
PROJECT DURATION above.
(b) Claims for delays in performance due fo inclement weather shall be calculated separately for each calendar month and for the project as a whole.

Delays or gains to the critical path shall be reflected in all revisions of the programme. An extension of time will only be granted where the
foliowing conditions are met:

(i) The criteria to be used for WORK stoppages shall be for safety hazards or poor quality of work.
{ii) The Employer's site representative or the Employer’s Principal Agent, if the site representative is not available shall be notified when the Contractor stops the work and
intends to claim performance delays. The Employer representative shall inspect the situation together with the Contractor and give an immediate decision.

1. The stoppage claimed must cause a detay in the Completion Date of work. if the critical activities can proceed and a non-critical activity is delayed due
to inclement weather no claims for delay shall be granted.
2. No claims for stoppages less than 2(two} hours per day shall be considered.
3. Claims granted for more than 2 {two) hours, but less than 10 (ten) hour (lunch included) day, shall be added together and expressed as full days.
4. All claims shall be submitted in writing to the Principal Agent within one working day of the actual stoppage.
& The total delay in performance granted to the Contractor expressed in days shall be added 1o the contractual Completion Date of each section of the
Works. The contractual penalty clause shall only come into effect after this newly arrived date.
6. Total delays (in hours) will be rounded up or down to the nearest integer for the calculation of Working Days. The total hours (including lunch) per
Working Day shall be 10 unless otherwise indicated on the Contractor's programme.
% Where the programmed delays for inclement weather exceed the actual delays incurred the Completion Date{s) will not be adjusted.
8. Where the project includes builder's holidays the programmed durations for inclement weather shall be adjusted pro-rate to the actual Working Days.
9. The total of all monthly delays due to inclement weather shall be calculated in accordance with the example given below:
Montis Total
Description Sept Oct Nov Dec Jan
Hours Hours Hours Hours Hours Hours
Programmed _[Rain days 0 30 30 15 15 90
Actual |Rain days 16 22 35 15 18 106
Difference -16 8 -5 0 -3 -16
8 hrs/day* Esti d Extension of time - in working days 2

See point 5.2 in the Scope of Works for the specific days the tenderer must allow for in this contract.

Tender no:

ZNTD04546W ] Part 2: CONTRACT DATA PROVIDED BY THE CONTRACTOR:

POST-TENDER INFORMATION
Note: All information for this section requires consultation with the Contractor. The Engineer/Principal Agent shall not pre-select any of the
alternatives available to the Contractor.

CONTRACT DETAILS

[1.1.1.9]

[1.2.1.2]

Contractor Name:

Postal address:

Tel no Fax no

Tax / VAT Registration No: e-mail

Physical address:

[1.1.1.10]

The accepted contract price inclusive of tax is R :

[Amount in words]

Payment Of Pr ies (Clause 6.7, 6.8, 6.10 and 6.11)

The preliminaries amounts shall be paid in terms of: *Alternative A Yes

**Alternative B N/IA

* Assessed by the Engineer/Principal Agent as an amount prorated to the value of the Work duly executed in the same ratio as the Preliminaries bears to the Contract Price excluding VAT,
Preliminary amount, Contingencies and any CPAP.

** Calculated from the priced Bill of Quantity/Lump Sum document. The Contractor and the Engineer/Principal Agent shall agree on a division of the priced Preliminaries iterns into: initial
establishment charge, monthly charge and final disestablishment charge.

If the Contractor and the Engineer/Principal Agent can not agree, within 10 Working Days from the Commencement Date, on such a division then the
Engineer/Principal Agent shall make a division of the Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;
10% of the General ltems/Preliminaries amount shall not be varied

15% of the General ltems/Preliminaries shall only be varied in proportion of the Contract Price to the Contract Sum
75% of the General ltems/Preliminaries shall be varied in proportion to the revised Construction Period compared with the initial Construction Period.
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Ailternative A

Alternative B

Adj of P ries (Clause 6.7, 6.8, 6.10 and 6.11)

For the adjustment of Preliminaries both the Contract Sum and the Contract Value (inctuding tax) shall exclude the amount of Preliminaries, all Contingency
Sum(s) and any provision for Cost Price Adjustment Provisions:-

- An amount which shali not be varied.

- An amount varied in proportion to the contract value as compared to the Contract Sum.

- An amount varied in proportion to the Construction Period as compared to the initial Construction Period (excluding revisions to the Construction Period to which the Contractor is not entitled) to
adjustment of the Contract Value in terms of the agreement.

The Contractor shall provide a breakdown of charges (including tax) within 15 working days of the date of acceptance of tender and, where applicable, an apportionment of Preliminaries per
section

If the Contractor and the Principal Agent cannot agree, within ten (10) Working Days from the Commencement Date, on such a division then the Principal Agent shall make a division of the
Preliminaries to be incorporated in the valuations for each monthly payment certificate as follows;

10% of the amount shall not be varied

15% varied in proportion of the Contract Value to the Contract Sum
75% varied in proportion to the revised Construction period compared with the initial Construction Period

Sectional Completion : Subdivision of Preliminaries Costs

For the adjustment of preliminaries for sections of the work the value of fixed, vaiue, and time related amounts of the preliminaries for each section is required. The contractor is to provide such
information within fifteen (15) working days of taking possession of the site, failing which the categorised preliminaries amounts shall be prorated to the vaiue of each section.

The above shall apply equally for projects where sectional comp ion was not cor d at tender stage but subsequently occurred on an adhoc basis during construction of the works as
agreed between the client and the employer. The original priced categorised amounts for fixed, value, and time related amounts shall be prorated to the value of each section.

When an extension of time has been granted in terms of the GCC and the preliminaries require to be adjusted accordingly, the pertinent sectional (subdivided) categorised preliminaries amounts
shall be utilised, where applicable and not the overail preliminary amounts.

Where sectional completion is required in terms of the agreement, the Contractor shall provide the Principal Agent with the division of the above categorized amounts inte sections. Should the
Contractor fail to provide such information within the period stipulated the categorized amounts shall be prorated to the value of each section.

The Contractor shall within 15 working days of the date of possession of the site provide the Principal Agent with a detailed

breakdown of Preliminaries amounts for the works as a whole, or per section where applicable, including administrative and
supervisory staff charges and for the use of construction equipment in terms of the programme. yes/no

The contractor is informed that only option ‘A’ shall apply

DOCUMENTS

Contract documents marked and annexed hereto:

Priced Bills of Quantities: Yeslz::_—l NO\::______|

Guarantee Options:

Not applicable
2.2 DESIGN BRIEF

Not applicable ::] YES or NO
2.3 DRAWINGS [Pl YES or NO
See list of drawings/Annexure's attached to this document. [::I YES or NO
2.4 DESIGN PROCEDURES e YES or NO

Not applicable

Contract drawings: N =t e o] o[ HEL ]

Other documents:
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Waiver of the Contractors lien or right of continuing possession is required. YES

GUARANTEE OPTIONS

The Tenderer agrees to provide a bank or insurance guarantee in accordance with clause 6.2.3 of the Conditions of the GCC2010 Contract within the period
stated in the Contract Data. This guarantee shall be for a sum egual to an amount stated in the Contract Data.

Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act (Long Term Insurance

Act No 52 of 1998 or Short Term Insurance Act No 53 of 1998) or by a bank duly registered in terms of the Banks Act No 94 of 1990, on the
pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

(a) the tenderer accepts that in respect of contracts up to R1 million, a payment reduction of 5% of the contact value will be applicable and will be reduced by
the Employer in terms of the applicable conditions of contract.

(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below: select one option

(i) cash deposit of 10 % of the Contract Price

(ii) bank or insurance Performance Guarantee of 10 % of the Contract Price

(iii) cash deposit of 5% of the Contract Price and a payment reduction of 5% of the value certified in the payment certificate
(excluding VAT)

(iv) bank or insurance guarantee of 5% of the Contract Price and a payment reduction of 5% of the value certified in the
payment certificate (excluding VAT)

INOTE: Where the Tenderer has not selected one of the guarantee options above, the default option will be as if the Tenderer has selected a security of a bank
lor insurance guarantee of 5% of the value of the Works and a payment reduction of 5% of the value certified in the payment certificate excluding value added
tax. - See GCC2010 clause 6.2.2 as amended in Contract Data.

(2]

SIGNATURES OF THE CONTRACTING PARTIES
Thus done and SigNed at.............cooviviiiiiiiiiiiiiie e oNn .....coooenid O . = At T ko e 7 e e gt b 20.....
Name of signatory » F % for and behalf of the Emplo;éTWho by signature hereof
Capacity - 3 : i
of signatory
as Witness.
Thus done and signed at..................ooiiiiiiiii e ON ..o O g e o e b e B P e N 20.....
Name of signatory T for and behalf of the Contractor who by signature hereof
Capacity of signatory _ as Witness. J &
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| KWAZULU-NATAL PROVINCE

PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16

C1.3 - FORM OF GUARANTEE
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C1.3 PERFORMANCE GUARANTEE -
GCC FOR CONSTRUCTION WORKS (2nd Edition - 2010)

Head: Public Works
KZN Department of Public Works:

Private Bag X 9041
PIETERMARITZBURG
3200
Sir,
ON DEMAND PERFORMANCE GUARANTEE
Tender Number ZNTD04546W Project Code 068888

For use with the General Conditions of Contract for Construction Works, Second Edition, 2010.
GUARANTOR DETAILS AND DEFINITIONS

"Guarantor" means:

Physical Address:

"Employer" means: The Provincial Administration of KwaZulu-Natal in its Department of Public Works

"Contractor” means:

"Engineer” means:

" " . Ethekwini Region: Khuthalani Intermediate School: Storm Damage
Works" means:

Phase 16

"Site” means:

"Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and
such amendments or additions to the Contract as may be agreed in writing
between the parties.

"Contract Sum" means: The accepted amount inclusive of tax of:

Amount in Words:

"Guaranteed Sum" means: The maximum aggregate amount of: 10%
Of Contract Sum

Amount in Words:

"Expiry Date" means:
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CONTRACT DETAILS

Engineer Issues: Interim Payment Certificates, Final Payment Certificates and the Certificate Completion of the
Works as defined in the Contract.

PERFORMANCE GUARANTEE

1

2

5

The Guarantor's liability shall be limited to the amount of the Guaranteed Sum.

The Guarantor's period of liability shall be from and including the date of issue of this Performance Guarantee and up to
and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works or the
date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall advise
the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

The Guarantor hereby acknowledges that:

3,1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and
shall not be construed as any intention whatsoever to create an accessory obligation or any intention
whatsoever to create a suretyship;

3,2 its obligation under the Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer the
sum certified upon receipt of the documents identified in 4.1 to 4.3:

4,1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum
certified by the Engineer in an Interim or Final Payment Certificate has not been made in terms of the
Contract and failing such payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make pavment in terms of 4.2:

4,2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical address with a
copy to the Contractor stating that a period of seven (7) days has elapsed since the first written demand in
terms of 4.1 and the sum certified has still not been paid;

4,3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the
Contract of the sum Certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the employer to the
Guarantor at the Guarantor's physical address calling up this Performance Guarantee, such demand stating that:

5,1 the Contract has been terminated due to the Contractor's default and that this Performance Guarantee is
called up in terms of 5; or

5,2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and
that the Performance Guarantee is called up in terms of 5; and

5,3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall not
exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payments in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Payment
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer's bank
compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until the date
of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made with seven (7) calendar days upon receipt of the first written
demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee by
the Employer.
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10  The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the Employer
may deem fit and the Guarantor shall not have the right to claim his release from this Performance Guarantee on
account of any conduct alleged to be prejudicial to the Guarantor.

11 The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in connection
herewith.

12 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no claims
will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it has expired.

13 This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

14  Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in terms of
Section 45 of the Magistrate's Court Act No 32 of 1944, as amended, to this jurisdiction of the Magistrate's Court of any
district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the amount of the claim may
exceed the jurisdiction of the Magistrate’s Court.

Signed at - )
Date

Guarantor's signatory (1)
Capacity

Guarantor's signatory (2)
Capacity

Witness signatory (1)

Witness signatory (2)
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PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16

PART C2 - PRICING DATA
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C2.1 PRICING INSTRUCTIONS
GCC FOR CONSTRUCTION WORKS (Second Edition 2010)

:tr:;l-eCt Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16
:zf‘de' ZNTD04546W Project Code: | 068888

C2.1 Pricing Instructions

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The adjustment of the preliminaries each item priced is to be allocated to one or more of the three
categories by insertion of “F”, “V*, “T" as the case may be against the price in the “rate” column
immediately preceding the “amount” column, where “F” denotes a fixed amount (amount not varied),
“V" denotes an amount variable in proportion to value and “T" denotes an amount variable in
proportion to time.

MASSES AND MEASURING UNITS

These shall be in accordance with the Measuring Units and National Measuring Standards Act No. 76
of 1973 and amendments thereto.

The pages of each of these documents are numbered consecutively and before the Tenderer submits
his tender he should check the number of pages, and if any are found missing or duplicated, or the
figures or writing indistinct, or the documents contain any obvious error, he should apply to the Head :
Public Works AT ONCE and have same rectified as no liability whatsoever will be admitted by the
Administration in respect of errors in Tender due to the foregoing.

PRICES FOR VARIATIONS

Where prices or quotations for variations are submitted by the Contractor during the currency of the
Contract, it is to be clearly understood that these are for the purpose of consideration by the Head :
Public Works and that there is no assumption of acceptance. The Contractor will be notified of
acceptance of prices or quotations either by insertion of the amount on the variation order or by written
intimation.

SCALE

The scale to which the Drawings are made is only to be made use of when no figured dimensions are
given either on the Drawings or in the tender documents and the figured dimensions are always to be
followed though they may not coincide with the scale of the Drawings, but dimensions where possible
are to be taken from the buildings.

PROVISIONAL ITEMS
All items described as "Provisional" shall be used as directed by the Employer and measured and
valued or paid for.

No work for which "Provisional” items are allowed shall be commenced without written instructions
from the Head : Public Works.
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TIMELY ORDERING OF MATERIALS

The Contractor is warned to place all orders for materials or special articles as early as possible, as he
will be held solely responsible for any delay in the delivery of such goods.

Nevertheless this tender is conditional upon no liability being attached to the Contractor if delivery of
materials is rendered impossible by reason of any act of the Government.

ELECTRICAL LIGHTING, POWER AND WATER

The Contractor shall provide any artificial lighting which may be necessary or required for the proper
execution of the works, and provide electric power and water required by all Sub-Contractors,
Nominated Sub-Contractors and Sub-Contractors appointed directly by the Employer.

The Contractor shall give all notices and pay all fees in connection with temporary electrical and water
connections and shall connect temporary Electrical and Water meters for and pay for all current and
water consumed.

Tenderers are advised that the permanent light fittings and water points of any kind installed in the
Works are not to be used to provide temporary lighting and supplement water requirements for
construction purposes.

IMPORT PERMITS, DUTIES AND SURCHARGES.

All tenders by means of which imported products are being called for, must use the rate of exchange
14 days prior to the closing date indicated in the tender documents. If this day falls on a weekend or
public holiday, the next working day must be used.
Furthermore, Tenderers must submit documentary proof (in the form of a certified copy) from their
bank or legally recognised financial institution, clearly indicating what the rate of exchange was 14
days prior to the closing date, as mentioned above.

Together with this, the Tenderer must confirm that the tender price relating to an imported product,
was based on the rate of exchange 14 days prior to the closing date as mentioned above.

STANDARD SYSTEM OF MEASUREMENT WHERE BILLS OF QUANTITIES FORM PART OF THE
TENDER DOCUMENTS

The work executed under this Contract has been measured in accordance with the;

Standard System of Measuring Builders Work (7th Edition)

including all amendments unless descriptions of items indicate a deviation and it shall be understood
that the system of measurement which is herein adopted is the only system of measurement which will
be recognised in connection with this contract. Any contradictions to this system of measurement
contained in the “Model Preambles for Trades 2008” shall be disregarded (unless same have been
accommodated in the system of measurement) but applicable rates shall be included for all
requirements stated and not measured separately in compliance with this system.

PRICING OF ROCK EXCAVATIONS
It is a condition of this tender that should the tenderer elect to price the Rock Excavation included in

this tender, the rates must be market related and should be identically priced for the same
classification of excavations and not vary for similar billed items in the different sections.
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10 |BROAD BASED BLACK ECONOMIC EMPOWERMENT

1. It is the deliberate policy of the Provincial Administration of KwaZulu-Natal to foster and to
encourage the economic empowerment of Black South Africans. This policy will be implemented
without prescription and without prejudicing the principles and the integrity of the Provincial
Administration of KwaZulu-Natal. Subject to these constraints and also subject to good business
practise and commercial consideration, it is therefore considered appropriate that the Provincial
Administration of KwaZulu-Natal should encourage business relationships with companies which
actively pursue Affirmative Action and Black Economic Empowerment Programmes.

2. In responding to this tender you are therefore encouraged to devote attention to these two
subjects of Affirmative Action and Economic Empowerment. In addition, in considering the
appointment of sub-contractors, you are requested to extend the spirit of these policies.

3. The foregoing enunciations of this policy are not intended to be prescriptive nor to preclude any
individual or operation from responding to this tender.

11 |[REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1.  In terms of the Public Finance Management Act (PFMA), 1999 (Act No 1 of 1999) Section 38 (1)
(a) (iii) and 51 (1) (iii) and Section 76 (4) of PFMA National Treasury developed a single platform,
The Central Supplier Database (CSD) for the registration of prospective suppliers including the
varification functionality of key supplier information.

2. Prospective suppliers will be able to self - register on the CSD website: www.csd.gov.za

3.  Once the supplier information has been varified with external data sources by National Treasury a
unique supplier number and security code will be allocated and communicated to the supplier.
Suppliers will be required to keep their data updated regularly and should confirm at least once a
year that their data is still current and updated.

4. Suppliers can provide their CSD supplier number and unique security code to organs of state to
view their varified CSD information.

5 Tenderers are required to fill in clearly, legibly, in bold print and black ink their CSD supplier
number in the space hereunder:

Name of Supplier

Central Supplier Database (CSD)

Supplier Number:

12 |TAX CLEARANCE REQUIREMENTS

It is a condition of tender that the taxes of the successful tenderer must be in order, or that
satisfactory arrangements have been made with South African Revenue Service (SARS) to
meet the Tenderder’s tax obligations. It is a condition of this Offer of Commission that your
practice remains in good standing with SARS (South African Revenue Services) in terms of its
tax clearance, during the project, which is required to process your payment certificates.

1 In order to meet this requirement tenderers are required to apply via e-filing at any SARS branch
office nationally. The Tax Complance Status (TCS) requirements are also applicable to foreign
Tenderders / individuals who wish to submit Tenders.

2 SARS will then furnish the Tenderder with a Tax Compliance Status (TCS) PIN that will be valid
for a period of 1 (one) year from the date of approval.

3 In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must
submit a separate Tax Compliance Status (TCS) PIN.

4  Application for Tax Compliance Status (TCS) PIN can be done via e-filing at any SARS branch
office nationally or on the website www.sars.gov.za.
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5 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

6 Tax Clearance Certificates may be printed via eFiling. In order to use this provision, taxpayers
will need to register with SARS as eFilers through the website www.sars.gov.za.

Security PIN Number

Company / Entity Tax
Reference Number

13

14

15

BILLS OF QUANTITIES/LUMP SUM DOCUMENT

The Bills of Quantities document forms part of and must be read and priced in conjunction with all the
other documents forming part of the contract documents, the Standard Conditions of Tender,
Conditions of Contract, Standard Preambles to all Trades, Specifications, Drawings and all other
relevant documentation.

VALUE ADDED TAX

The tender price must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the Bills
of Quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

FIXED PRICE CONTRACT

Should the Bills of Quantities/Lump Sum Document be a fixed price contract, the following clause must
be inserted in the Pricing Instructions:

Tenderers are to take note that the contract price adjustments are not applicable to this contract.
Tenderers should therefore make provision in the Contract Sum, schedule of rates, etc. for possible
price increases during the contract period, as no claims in this regard shall be entertained.
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Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16
BILL NO. 1
C2 .2 PRELIMINARY AND GENERAL
NOTES UNIT | QUANTITY | RATE AMOUNT
i) [The agreement is to be the General Conditions of Contract for Works of Civil
Engineering Construction (2010) (Second Edition) , published by the S. A.
Institution Of Civil Engineering.
ii} |The Preliminaries are to be the Construction and management requirements
for works contracts - Part 1: General engineering and construction works
(SANS 1921-1: 2004 Edition 1) prepared by Standards South Africa and shall
be deemed to be incorporated herein.
iii) |Tenderers are referred to the abovementioned documents for the full intent
and meaning of each clause thereof (hereinafter referred to by heading and
clause number only) for which such allowance must be made as may be
considered necessary.
iv) |Where standard clauses or alternatives are not entirely applicable to this
contract such modifications, corrections or supplements as will apply are given
under each relevant clause heading.
v) [Where any item is not relevant to this specific contract such item is marked
N/A (signifying "not applicable”).
vi) [Adjustment of the preliminaries: each item priced, is to be allocated to one or
more of the three categories, where "F" denotes a fixed amount (amount not
to be varied), "V" denotes an amount variable in proportion to value and "T"
denotes an amount in proportion to time.
vii) |Time (T) related Preliminaries will only be adjusted for omissions or additions,
issued by the Employer, or delays caused by the Employer, for which variation
and extension of time has been granted. See Contract Data .
SECTION A: GENERAL CONDITIONS OF CONTRACT
A1 General (clause 1)
ltem
R N AR R W 700 e ig fErrr o s e s
A2 Basis of Contract (clause 2)
ltem
R e e N e e beaoa TER R S ey
A3 Engineer (clause 3)
Iltem
[ s o P s /o e e e R 5 B B s
A4 Contractor's General Obligation (clause 4)
ltem
R e e e N el T T e e e
A5 |Time and Related Matters (clause 5) - As referred to in the Contract Data
under Special Condition of Contract. The Contract Period shall be deemed to
include all Non — Working Days, Special Non — Working Days and the year-
end Builders Annual Industry Holiday Periods.
ltem

Carried forward to coliection
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UNIT | QUANTITY | RATE AMOUNT
A6 Payment and Related Matters (clause 6)
Item
R Vo N /o e B Bl "o Tl ek
A7  |Quality and Related Matters (clause 7)
tem
[P e A B L3 N e o Lt SRR ATES s e ot
A8 Risk and Related Matters (clause 8)
ltem
i et o 8 et N e e 8 s S o S5 e
A9 Termination of Contract (clause 9)
ltem
B e e W e et A1 b TR, S e L R
A10 |Claims and Disputes (clause 10)
ltem
(PO e b AT e P e VR A et et By 1 MEX= 0 e s e o SO
SECTION B: SANS 1921-1:2004 (Edition 1): CONSTRUCTION AND
MANAGEMENT REQUIREMENTS FOR WORKS CONTRACTS: PART 1
Refer to the SCOPE OF WORK for detail requirements:
B1 Scope
[ L vt /0% Wt e P T S mconmooAbotmmBooct ltem
B2 Normative references
B cosoagonoocosdbooooiibaca Y ot B oo oo e T T ltem
B3 Definitions
LN, 4.1 e 1 Vot s Tl e A TR et L™ o item
B4 |Requirements for construction and management
o o, ot V8 o A e Pl U SR bheaasonod ltem
B4.1 |General
[ - o N/ o et e e oA T s el oo T ltem
B4.2 [Responsibilities for design and construction
[P onmooomotboosomtaec e ad Vi o o e LR 12 TRt b e o e o e Iltem
B4.3 |Planning, programme and method statements
[ it oot SR Vsl aiteccs e Tl TEE Sl e o = ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
B4.4 [Quality assurance
ltem
EERERLLe el ot Vi g et o
B4.5 |Setting out
ltem
(R A Vit ottt o2 M B s
B4.6 |Management and disposal of water
Item
(oo EXE NN oriens. VT . o, ol et b g L W o e
B4.7 |Blasting
Item
[t R LM N ee s ttamahanasanssase FT oo M SEAE, T
B4.8 |Works adjacent to services and structures
ltem
(RN e T et e Vo et T e i et e
B4.9 |Management of the Works and site
ltem
En ol e e Ao Vi e QTR e At
B4.10 |Earthworks
ltem
e e O Vi, s 0 o s lF s Nty
B4.11 | Testing
Item
s e R W [ A S S oS
B4.12 [Materials, samples and fabrication drawings
ltem
P st oot o Y Sy e g R [ AL a1 S
B4.13 |Equipment
Item
Eema s le fay o2l che Ve imosvesiosaeaiesd o e e
B4.14 |Site establishment
ltem
Bt il Vi s oot s o il U R b e e e
B4.15 [Survey control
Item
e A Rl ot B Vi, i e e I e e
B4.16 | Temporary works
ltem
Fe it o o 2 oo Wi e et e Xy el e
Carried forward to collection R
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UNIT [ QUANTITY | RATE AMOUNT
B4.17 |Existing services
ltem
et s ol il N e e T N 1,
B4.18 [Health and safety
ltem
R a e i v, e Ve e M o e e e
B4.19 |Environmental requirements
Item
i s L N N e BT e ML F T e e
B4.20 |Alterations, additions, extensions and modifications to existing works
ltem
R e N et Brtv v gesd Tt T s g s
B4.21 [Inspection of adjoining structures, services, buildings and property
ltem
s oo e g N e oo mump e Fytgienss [y i o T
B4.22 | Attendance on nominated and selected subcontractors
ltem
e e o VoSt e g R R
SECTION C: SCOPE OF WORK in accordance with SANS 10403
(The reference to Clauses refer to Table B.1 of SANS 1921-1:2004)
C1 Certification by recognised bodies - CLAUSE 4.4
Item
e Wit s e {05 o R M T
C2 |Agrément certificates - CLAUSE 4.5
N/A
R g s el o T e LY T o, e . e
C3  |Other services and facilities - CLAUSE 4.8
ltem
oo e S N M L Sty T W e
C4  |Recording of weather - CLAUSE 5.2
ltem
[t S S o s NSl o e T ot et R
C5 [Management meetings - CLAUSE 5.3
ltem
B A e N st B oo ] [ e R R el
C6 |Daily records CLAUSE 5.6
ltem
[ Ay e \ e S TR R e T TR L
C7 |Bond and guarantees - CLAUSE 5.7
ltem
[ e e N e S B ol TR R 2 S
Carried forward to collection R
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UNIT | QUANTITY | RATE AMOUNT
C8 [Permits - CLAUSE 5.9
ltem
s A, 1 M1 b Voot ot s L L A LY
C9  |Proof of compliance with the law - CLAUSE 5.10
ltem
[ R e Vit b b st e T
SECTION D: SPECIFICATION DATA ASSOCIATED WITH SANS 1921-
1:2004 (Table A.1)
2 Requirements for drawings, information and calculations for which the
contractor is responsible CLAUSE 4.1.7
ltem
SRR N T b (o e I CLEEE L - ot e e e e
D2 The responsibility strategy assigned to the contractor for the works CLAUSE
421
ltem
oo 18 S Vi Tl o AN s T
D3  |The planning, programme and method statements - CLAUSE 4.3
ltem
e oo ronohor e oo WV, ol et e e T
D4 |Samples of materials, workmanship and finishes - CLAUSE 4.12.1
ltem
P e VL ol oo Lot T [F2 e Y
DS Fabrication drawings that the contractor is to provide and deliver to the
employer - CLAUSE 4.12.2
Item
fE e e P S 2 B Vi, oo sl Soften, s M1 bl At
D6 |Office for the foreman CLAUSE 4.14.3
ltem
B leae - S, 0 7 Vo S et L i e e
D7 |Telephone - CLAUSE 4.14.3
ltem
| ety N s sa e e Lok o T e
D8 Office for inspector of works - CLAUSE 4.14.3
Item
[ e wie il N T e o A S e I
D9 Telephone in office for inspector of works - CLAUSE 4.14.3
ltem
(il ot Rt el B \ T e 5 8 LT el TR T PN
D10 |[Sheds - CLAUSE 4.14.3
ltem

Carried forward to collection
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UNIT

QUANTITY

RATE

AMOUNT

D11

D12

D13

D14

D15

E1

E2

E3

Provision and erection of signboards - CLAUSE 4.14.6

SECTION E: SPECIFIC PRELIMINARIES

Section E contains Specific Preliminary items which apply to this contract except where
“N/A” (Not Applicable) appears against the item.

PROPRIETARY BRANDED PRODUCTS

The contractor shall take delivery of, handle, store, use apply and/or fix all
proprietary branded products in strict accordance with the manufacturers'
instruction after consultation with the manufacturer's authorised representative.

OVERTIME

Should overtime be required to be worked for any reason whatsoever, the
costs of such overtime are to be borne by the Contractor unless the
Engineer/Principal Agent has specifically authorised in writing, prior to the
execution thereof, that costs for such overtime are to be borne by the Employer.

AS BUILT DRAWINGS

The position of construction breaks and the extent of individual concrete pours
are to be recorded by the Contractor on the Structural Engineer's drawings and
are to be submitted to the Engineer/Principal Agent and the Structural
Engineer for their records.

Item

ltem

ltem

ltem

Item

Item

ltem

ltem

Carried forward to collection
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SECTION E: SPECIFIC PRELIMINARIES
UNIT | QUANTITY | RATE AMOUNT
E4  |SITE INSTRUCTIONS
Site Instructions issued on site are to be recorded in triplicate in a Site
Instruction book which is to be maintained on site by the Contractor.
Item
R S o e L e o e Iy S e e e e
E5 [LABOUR RECORD
At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number and
description of tradesmen and labourers employed by him and all sub-
contractors on the works each day.
ltem
b et VRS e i oA e 3 e e o e
Note : In the event that the contractor fails to satisfy the requirements of this
specification, the Employer (Head: Public Works) may apply any of the
sanctions provided in the contract. Sanctions may include the application of a
financial penalty of .04% of the Contract Sum per calendar day of which the
required report has not been submitted.
E6 |PLANT RECORD
At the end of each week the Contractor shall provide the Engineer/Principal
Agent with a written record, in schedule form, reflecting the number, type and
capacity of all plant, excluding hand tools, currently used on the works.
ltem
[ s B e Vit BT o i oy o e e
E7 |NON CESSION OF MONIES
The Contractor shall not cede nor assign his rights or claims to any monies due
or to become due under this contract.
ltem
B s e A ol Vo oL ool o T TE ko, s s
E8 |SECTIONAL COMPLETION
When it is required that the contract be executed in sections or portions, the
tenderer shall allow for all costs in this regard as no claim for additional costs
will be entertained.
ltem
B el 1 i o 1 N % S L il 5 T kT e Sl
E9 |LOCAL LABOUR
It is a general requirement of this contract that persons normally resident in the
locality of the works (Local Labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate Labour not
be available within the locality, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ Local Labour. The Contractor shall identify the local community leaders
with the purpose of negotiating with them regarding the utilization of Local
Labour in the construction process. In this regard, the Contractor shali
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth. The Contractor shall, in general,
maximize the involvement of the local community.
ltem

Carried forward to collection
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UNIT | QUANTITY | RATE AMOUNT
E10 |IMPORT PERMITS AND DUTIES
The responsibility for obtaining the necessary import permits shall rest with the
successful Tenderer. No foreign exchange will be arranged or provided by the
Administration.
Tenderers are to allow in their tenders and pay the ordinary levy imposed on
imported items in terms of item 196.10 of Part 8 of Schedule No. 1 of the
Customs and Excise Act, 1964 with effect from 1 October 1989.
ltem
SRR A L FE e R L s o L
E11 |CONTRACT PRICE ADJUSTMENT PROVISIONS (CPAP)
Notwithstanding anything to the contrary contained in the GCC for
Construction Works 2010 2nd Edition, this Contract shall only when the
Construction Period exceeds 6 months and the Contract sum exceeds
R1,000,000,00 be subject to the Contract Price Adjustment Provisions Indices
Application Manual for use with P0151 indices (CPAP) (Revised 1 January
2013) as published by Statistics South Africa. Tenderers are advised that with
reference to Clause 3.4.6 of the Contract Price Adjustment Provisions (CPAP)
Indices Applications Manual, the Head: Public Works will not accept the
submission by Tenderers of lists of additional items.
Where this contract is a Lump Sum contract, the contract will be subject to
Contract Price Adjustment Provisions (CPAP) only where the contract period
equals or exceeds 6 calendar months. The applicable work group shall be WG
180 for domestic buildings or WG 181 for commercial and industrial buildings.
Item
B s s o b N o st e 2 [ R B
E12 | EPWP CONDITIONS AND SPECIFICATIONS
12.1 EMPLOYMENT TARGETS
E12.1 a Emplovment Targets
The contractor needs to provide a realistic estimate on the number of jobs that
the project has the potential to create throughout the project duration as the
project will be implemented using labour intensive construction methods on
elements where it is economical and feasible for this construction method.
No of jobs to be created = .......... [Contractor to fill in an estimated number]
. e T e N oo Rk [ T S e ltem
E12.1 b Emplovyment requirements
Tenderers are advised that this contract will be subject to the Expanded Public
Works Program (EPWP) aimed at alleviating and reducing unemployment.
Tenderers must allow for any costs for the employement of unskilled labour as
per the requirements of the EPWP program;
1. 55% of unskilled labour to be women
2. 55% of unskilled labour to be youth aged between 18 and 35 years
3. 2% of unskilled labour to be people living with disability
4. 100% Unskilled labour utilised must reside within the boundries of the
Municipality Ward where this contract is executed, with preference to the local
community closest or at the walking distance to the contract site. Wherever
possible local skilled tradesmen are to be employed on this contract with the
view to maximize utilization of local resources.
R s e B Ve R o P T 5ooat e e 0 ltem

Carried forward to coliection
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UNIT

QUANTITY

RATE

AMOUNT

E12.1 c Labour rate and payment intervals

The contractor should ensure that labour rate paid to unskilied local labour is
commensurate to the daily task. When determining the rate, consideration
should be given to that EPWP beneficiaries are mostly bread winners in their
families, as the program intends alleviating poverty. There should also be
consideration that the labour rate promotes creation of expanded number of
jobs created and person days of work.

Contractors should make endeavours to ensure that labourers, particularly
unskilled are remunerated on fortnight basis and prior notification be made
should there be a shortfall on their wages.

The labour rate for local unskilled shall also be determined in consideration of
the location of the project, i.e. for projects implemented in urbanized
municipalities will not be the same as that for rural municipalities.

12.2 LABOUR INTENSIVE CONSTRUCTION METHOD

E12.2 a Labour Intensive Construction (LIC) method

On site there must a person(s) having competency in managing and
implementing LIC methods.

*Foreman @ NQF Level 4 the Unit Standard on Implementing LIC methods on
site.

*Site Agent/ Managers @ NQF level 5 the Unit Standard on Manage Labour-
Intensive Skills Programme both must be CETA accredited

E12.2 b Labour Intensive Construction Method

Those parts of the contract to be constructed using Labour Intensive methods
will be marked in the BoQ with letter LI (indicating Labour Intensive) against
every item so designated. Such works will only be constructed using method so
indicated.

Reference to be made to Guidelines for the implementation of Labour Intensive
Infrastructure projects under EPWP. "Scope of Work in Respect of Work
Relating to the Expanded Public Works Programme (EPWP)"

E12.3 RECORD KEEPING

12.3.1 Every employer must keep in the project site office the following
minutes of site progress minutes; contractors’ monthly site progress reports;
accurately recorded attendance register; proof of payment as means to verify
authenticity of data in the EPWP Beneficiary form submitted with payment
certificates. Copies of submitted EPWP beneficiary data forms should aiso be
kept in the site office.

12.3.2 The employer must keep this record for a period of at least three (3)
years after the completion of the project in his/her office as the project site
office would have been relocated.

This should be safely kept for job creation data verifications and periodical
audits on projects conducted by National and Provincial Department of Public
Works after one (1) or two (2) quarters of submitting captured EPWP Data to
the National EPWP coordinating Department.

ltem

ltem

ltem

ltem

Iltem

Carried forward to collection

Page 9 of 18



KZN Department of Public Works
Effective Date:16 JANUARY 2023

Revision 9

UNIT

QUANTITY
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AMOUNT

E12.4 EPWP REPORTING as per EPWP DATA FORM

At the end of each month as part of site progress report and to be attached to
every contractors’ progress payment certificate; the contractor shall provide the
principal agent & Public Works with a written records, as per EPWP data form;
which will be reflecting, beneficiaries full name & surname; ID No and job
description of labour employed by main contractor and sub-contractors on site.
At the end of each month the contractor must submit the following documents
to be attached to the Progress payment certificate:

1. EPWP monthly data collection form

2. Worker monthly payment upload

3. Worker monthly proof of payment i.e

3.1 Acknowledgement of receipt of payment or

3.2 Payslips

3.3 Bank statement highlighted the workers paid

4. Worker monthly training form

5. Monthly attendance register

6. Certified copies of ID’s (once off)

7. ID size photos (once off)

8. Proof of UIF

9. Proof of COIDA

E12.5 EPWP PROMOTION
12.5.1 EPWP signage board

EPWP Program at the project level shall always be promoted through have the
projects signage board that embrace EPWP logo at the bottom, correct
measurement for this signage board will be provided by the project leader
during the site handing over meeting. the standard "HELVETIVA MEDUIM "
letters are to be used . Professional title to be 10 mm above line . Line
thickness to be 8 mm thick . Space between bottom of the line and bottom of
the lettering below the line has to be 100 mm. Letter sizes are as follows :
Helvetica meduim 100 mm black upper case to be for project name and owner
. Helvetica meduim 75mm black upper case only to be used for professional
titles.Project name and owner shall be black lettering on white
background.board sizes are as follows : Board to be minomum 2000mm from
ground level and to be constructed from reinforced formed chromadek panels
minimum 0,6mm thick chromadek. The contractor is responsible for ensuring
that the project board remains neatly and safely erected for the full duration
including maintenance period,after which the project board and post are to be
dismantled and handed to the client in good order.

12.5.2 Branding of labour apparel

Contractor & Sub-contractors’ labourers shall be provided with EPWP branded
Personal Protective Equipment (PPE), reflector vest with EPWP wording at the
back is an ideal and cost effective means of promoting program on site.

The contractor is then advised to price for both item 17.5.1 and 17.5.2

ltem

ltem

Item
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£12.6 COMMUNITY LIAISON OFFICER (CLO)

UTILISATION OF A COMMUNITY LIAISON OFFICER

In addition to the requirements of Clause E9, contained in this document;
The Contractor shall allow for and pay any and all costs necessary for the
engagement of the services of a Community Liaison Officer (CLO) for the full
duration of this contract

In the interest of providing a sound service to both the community and the
Contractor, a CLO may only manage one project at a given time.

A CLO will be identified by the local structures of the ward areas and appointed
following fair and transparent interviewing process, to be conducted in the
presence of local structures and the contractor representative, in order to
assist the Contractor in the procurement of any local labour, etc. required for
this project. The Contractor is to liaise with the CLO and afford him any
assistance needed in ensuring sound working relations with the local
community.

Key Responsibilities of the CLO are envisaged to include and not
necessary be limited to:

1. Assisting local leadership in conducting skills and resources audit which
facilitates sourcing labour from within the ward or targeted areas for
employment, as required by contractor.

2. Assisting in sourcing labour-only domestic sub-contractors and the
procurement of materials from local resources, as required by the contractor.

3. Assisting the contractor by identifying areas of potential conflict and or
threats to the project or to stakeholders in the project and recommend
appropriate action to the contractor.

4. Assisting contractor and stakeholders in the project in the resolution of any
conflict which may arise.

5. Establishing and ensuring that sufficient and open communication channels
between the contractor and the work force are maintained.

6. Establish and ensuring that efficient and open communication channels
between the contractor and the community are maintained

7. Identifying and reporting to the Contractor regarding issues where
communication between stakeholder is necessary, recommend courses of
action and facilitate such communications

KZN Department of Public Works
Effective Date:16 JANUARY 2023
Revision 9

Carried forward to collection
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8. Assisting the Contractor and the work force in the establishment of
grievance procedures and necessary recommenda-tion to the Contractor
regarding the grievances and solution thereto.

9. Attending to site meetings and project implementation meetings as required
by the Contractor and prepare periodic reports as may be required by the
Contractor from time to time.

10. Attending to such other duties which are consistent with the functions of a
CLO, as may be required by the Contractor from time to time.

Tenderers are to price twice the rate of unskilled local labour rate against this
item for any and all costs arising out of compliance with the foregoing and in
the event of a Tenderer failing to price against this item or making inadequate
financial provision against this item for compliance as aforesaid, then no claim
for costs or additional cost incurred will be entertained by the Head: Works

E12.7 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of EPWP that its beneficiaries need to
be capacitated with skills that will render them employable in the future. It is
then the responsibility of the Contractor that mandatory life skills are provided
to 100% of workforce on site and on the job training to labourers from whom
the potential for further development has been identified. The latter is not
mandatory to all as it covers technical skills.

Contractor should also make provision for the possibility that there might be
local youth that will need to be placed on the project with an intention to be
provided support towards improving their level of competency and productivity.

Contractor shall also provide all necessary on-the-job training to targeted
labour to enable such labour to master and advance on techniques required to
undertake the work in accordance with requirements of the contract in a
manner that does not compromise workers health and safety.

E12.8 LABOUR ONLY Sub Contracting for local emerging enterprises
Tenderer's are advised that this contract is subject to the Expanded Public
Works Programme (EPWP) and the following criteria will apply:

African Equity Ownership

a) The Tenderer is to allow for 5% of the total value of works to be
undertaken by a Priority Population Group. This percentage excludes the
costs of employing local unskilled labour. The allocation of this percentage
from the Project, the screening of people, the selection of skills, will be for the
Contractor to adjudicate.

b)  The Priority Population Group consists of women, youth and disabled
people.

c) The Contractor is to give first option for prospective PPG's from the
surrounding areas of the Project. Should there be insufficient suitable people
fitting the criteria of PPG's, the Contractor may hire people from further afield.
This is to be done only after consultation with the Department of Works EPWP
Co-ordinator and the Community Liaison Officer (CLO).

d) A Mentor is to be employed by the Contractor, in consultation with the
Department of Works for the purposes of quality control and liaison between
the Contractor and the selected PPG's on site. The mentor will be responsible
for ensuring an acceptable level of quality workmanship and that such work
carried out by the PPG's is executed within the time frames stipulated.

In so far as possible, the Contractor is encouraged to expand the PPG'’s skills,
knowledge and performance levels.

ltem

ltem

Item
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TENDERER'S TO NOTE CONDITIONS

a) The contract to be entered into between the Contractor and the PPG's will
be a LABOUR ONLY sub-contract.

b) The Contractor will be responsible for ensuring that all materials for use by
the PPG'’s in the works are to be on site timeously. The Contractor shall liaise
with The Mentor and PPG to determine the nature and extent of materials
required and the lead time necessary.

¢) The Contractor shall be responsible for the overall programming of the
Works and he is to allow for monitoring the PPG’s programme and progress.

d) In conjunction with the Mentor, he is to allow for the supervision and
mentoring (where necessary) of the PPG to ensure quality and adherence to
standard building practice

e) The Contractor is to allow for extra storage facilities on site for the PPG’s
tools and equipment.

f) Basic tools shall be provided by the PPG's and where these are not
available; the Contractor will supply him with the necessary tools and

equipment and deduct the costs thereof from the interim claims made by the
DD

9) Work requiring specialized tools will be provided free of chargeby the
Contractor with the provision that these be returned upon completion of the
Work.

CO-ORDINATION

The Contractor is to co-ordinate the work of all the PPG’s, Sub-Contractors

and Nominated Sub- Contractors appointed direct by the Employer in such a
manner and at all times as will suit the building programme and he is to allow
adequate access, for the PPG'’s, where required, to carry out their work in an
efficient manner as no claims for extras in this connection will be entertained.

ATTENDANCE

The Contractor may allow for attendance upon the PPG's concerned to
execute the work. The Contractor is to allow the PPG'’s the use of any
scaffolding belonging to him while it remains so erected on the site.

Where scaffolding is necessary for the use by any PPG and the Contractor has
not erected any for his own use or has removed same after his own use, the
Contractor shall supply sufficient scaffolding to the PPG to be erected and
dismantled by the PPG and returned to the Contractor.

This attendance upon PPG's to execute the work is to include for the
scaffolding provisions as aforesaid and, in addition, is to include for co-
operating to the fullest extent with all the parties, attending on off-loading
materials, providing suitable storage for tools and materials used by the PPG's,
use of general facilities such as latrines, etc., supply and cost of power,
lighting, water and the like.

E12.9 EPWP CONTRACT FOR LABOUR

It is compulsory that shortly after the contractor and or sub contractor has
appointed local labour, the employment contract should be signed by both
parties, prior to commencement with works on site. The employment contract
forms part of the Ministerial Determination or from the regional EPWP officials.
Each contract will lapse at the end of each financial year therefore requiring the
Contractor to do a renewal of each contract should the need of employment
still exist for that particular labourer.

ltem

tem
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QUANTITY

RATE

AMOUNT

E12.10 EPWP SCOPE of WORK

Note:

Contractors are to price any item on the Bill of Quantities having below,
bearing in mind that they are regarded as main sources of job creation,
whether sub contracted or undertaken by the main contractor.

Elements on the scope of work where application of Labour Intensive
Construction methods as will indicated with letters (L) are regarded feasible
are as follows;

i) Excavating trenches for foundations and any other civil works with the
depth not more than 1.5 m

ii)  All masonry works which include concrete mixing on site; brickwork;
plastering; screed works; jointing; etc.

ii)  Painting, Plumbing, Ironmongery; roof cladding; glazing; tilling; carpentry;
flooring; waterproofing; etc.

Note:

It is a general requirement of this contract that persons normally resident in the
ward of the works (local labour) be given preference for employment on the
contract. Provided, however, that should adequate and appropriate labour not
be available within the ward, others may be employed subject to satisfactory
proof being provided that every reasonable endeavour has been made to
employ local labour (Local Sub-contractor(s); Skilled; Semi-Skilled and
Unskilled). The contractor shall in consultation with the local community
leaders with the purpose of negotiating with them regarding the utilization of
local resources in the construction process. In this regard, the contractor shall
furthermore give preference, wherever possible to the employment of single
heads of households, women and youth as well as families declared as most
indigent by War on Poverty/ Sukuma Sakhe program profiling process. The
contractor should aim, in general, to maximise the involvement of the local
community, however workers from other communities should not exceed 20%
of all persons working on the project, where local employees possess skills at
level of competency that meet contractors requirements.

Payment for the labour-intensive component of the works

Payment for works identified in the Scope of Work as being labour-intensive
shall only be made in accordance with the provisions of the Contract if the
works are constructed strictly in accordance with the provisions of the Scope of
Work. Any non-payment for such works shall not relieve the Contractor in any
way from his obligations either in contract or in delict.

Linkage of payment for labour-intensive component of works to submission of
project data

The Contractor's payment invoices shall be accompanied by labour information
for the corresponding period in a format specified by the employer. If the
contractor chooses to delay submitting payment invoices, labour returns shall
still be submitted as per frequency and timeframe stipulated by the Employer.
The contractor’s invoices shall not be paid until all pending labour information
has been submitted.

Applicable labour laws

The current Ministerial Determination (also downloadable at www.epwp.gov.za)
Expanded Public Works Programmes, issued in terms of the Basic Conditions
of Employment Act of 1997 by the Minister of Labour in Government Notice ,
shall apply to works described in the scope of work as being {abour-intensive
and which are undertaken by unskilled or semi-skilled workers.

ltem

ltem
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E13 |HIV/IAIDS AWARENESS

Tenderers are to price against the following items for compliance with the

SPECIFICATION FOR HIV/AIDS AWARENESS bound into this document (The

clauses referred to are those of the Specification for HIV/AIDS)
E13.1|Provide and maintain a condom dispenser in terms of Clause 5.1a)

A ey Vot o e [ T e B ltem
E13.2|Provide and maintain HIV/AIDS awareness posters terms of Clause 5.1b)

B e ol e Ao, e I8 e e T o ltem
E13.3|HIV /Aids Awareness Programme on Site for not less than 90% of workers

inclusive of all direct and indirect costs;

Engage a qualified service provider as described in the scope of works to

conduct an HIV Awareness Programme in terms of Clause 5.2.1a)

FE o e A Vet b b st e Aok S el g, s o ol e, ltem
E13.4|Arrange for workers to attend the HIV Awareness Programme in terms of

Clause 5.2.1b)

e, M A |/ TR B W ¥ S8k i mdr aze w2 K Item
E13.5|Reporting

Prepare and attach to claims for payment a brief report in terms of Clause 5.3

(see also HIV/STI Compliance Report included with this document).

B, e o oo e Ve i o b TS o0 ek, S 228 Item

Note: In the event that the contractor fails to satisfy the requirements of this

specification, the employer (Head: Public Works) may apply any of the sanctions

provided for in the contract. Sanctions may include the application of a financial penaity

of .04% of the Contract Sum per calendar day of which the required reports has not been

submitted.
E14 |OCCUPATIONAL HEALTH AND SAFETY ACT NO. 85 OF 1993

Tenderers are to allow for costs in providing a project specific ' Construction

Phase Safety, Health and Environmental Plan’ in accordance with "Section 2 -

Specification Data associated with SANS 1921-1:2004" clause C4.18 in "Part

C3 - Scope of Work"

i s N M ke R L o ltem
E15 |NOTICE BOARD, SITE OFFICE, ETC.

Tenderers are to allow for the provision and removal of a project notice board

and a site office in accordance with the Principal Agent's requirements.

e coon e g o \ e i, b o L e | e S ey e T Item
E16 |IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender documents, the tenderer shall

provide all information called for, failing which the price of any such item,

material or equipment shail be excluded from currency fluctuations. (Refer to

T2.14 - Schedule of Imported Materials and Equipment.

P o B e S VM, 00 i o ot TS A e e W, Item
E17 |CONTRACT DOCUMENTS

The drawings issues with these Tender documents do not comprise the

complete set but serves as a guide only for tendering purposes and for

indicating the scope of works to enabie the Tenderer to acquaint him with the

nature and extent of the works and the manner in which they are to be

executed.

Should any part of the drawings not be clearly legible to the Tenderer he shall,

before submitting his Tender, obtain clarification in writing from the principal

aaent.

[ - N e cetent 2 AL T Item
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E18

E19

E20

E21

E22

E23

E24

GENERAL PREAMBLES

The Document Preambies will be the “ASAQS Model Preambles for Trades —
2008" and is obtainable from the various Regional Office’s of the Department
of Public Works and shall be read in conjunction with the Bills of Quantities and
be referred to for the full descriptions of work to be done and materials to be
used.

TRADE NAMES

Wherever a Trade Name for any product has been described in the Bills of
Quantities the Tenderer's attention is drawn to the fact that any other product
of equal quality may be used subject to the written approval of the Principal
Agent being obtained prior to the closing date for submission of Tenders.

EXISTING PREMISES OCCUPIED
Refer to Scope of Works Part C3 of this Tender Document for information on
the occupation of existing buildings.

INACCURATE AND DEFECTIVE WORK EXECUTED UNDER PREVIOUS
CONTRACT

The contractor shall, after taking possession of the site and before
commencing the work, check all levels, liners, profiles and the like and satisfy
himself as to the dimensional accuracy of all work executed under the previous
contract which may affect his work.

Should any inaccurate or defective work be found, the contractor shall
immediately notify the principal agent in writing requesting his instructions with
regard thereto and afford every facility to those rectifying such inaccurate or
defective work.

VIEWING THE SITE IN SECURITY AREAS
If the site is situated in a security area and the Tenderder must arrange with
the Authorities to obtain permission to enter the site for Tenderding purposes.

COMMENCEMENT OF WORKS IN SECURITY AREAS

If the works falls within a security area, the contractor must arrange with the
Authorities and give the necessary notices before commencement of the
works. Should the contractor fail to make such arrangements, admission to the
site may be refused and any additional costs will be for the contractor's
account.

ENTRANCE PERMITS TO SECURITY AREAS

If the works fall within a security area, the contractor shall obtain entrance
permits for his personnel and workmen entering the area and shall comply with
all regulations and instructions which may be issued from time to time
regarding the protection of persons and property under control of the Authority.

Item

ltem

ltem

ltem

ltem

ltem

ltem
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E25

E26

E27

SECURITY CHECK OF PERSONNEL
The principal agent may require the contractor to have his personnel and
workmen, or a certain number of them, security classified.

In the event of the principal agent requesting the removal of a person or
persons from the works for security reasons, the contractor shall do so
forthwith and shall thereafter ensure that such person or persons are denied
access to the works and the site and/or to any document or information relating
to the works.

PROHIBITION ON TAKING PHOTOGRAPHS

In terms of article 119 of the Defence Act, 44 of 1957, it is prohibited to sketch
or to take photographs of any military site or installation or any building or civil
works thereon or to be in possession of a camera or other apparatus used for
taking photographs, except when authorised thereto by or on behalf of the
Minister.

The same prohibition is also applicable to all Correctional Institutions in terms
of article 44.1(e) of the Correctional Services Act 8 of 1959.

Management of Water Water
for Construction purposes must be obtained from alternative water sources (i.e.
supply other than water that is produced and distributed by a regulated water
service authority from a licenced water treatment works for human
consumption), eg dams, rivers, boreholes, springs, rainwater harvesting,
recycled sewerage water,etc. The alternative water source shall not be of an
inferior quality / standard than that required for construction purposes. The
client reserves the rigfht through his agents to test such supplies or request
certificates confirming the grade and nature of the water supply. Relevant
knowledge of the respective area will be an advantage.

ltem

ltem
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PUBLIC WORKS
REPUBLIC OF SOUTH AFRICA

Ethekwini Region: Khuthalani Intermediate School: Storm Damage Phase 16

PART C2.3 BILL OF QUANTITIES
(BUILDERS WORK)
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Item
No

SECTION NO.2

BILL NO. 1

ALTERATIONS (PROVISIONAL)

Key: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J) Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Works Information
before pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

View site:

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Damaae to existing finishes:

The Contractor will be held responsible for all damage,
however caused, to existing finishes and fittings etc. and
he must make good all damage at his own expense to
the approval of the Principal Agent

Carried to Collection
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Breaking down, demolition and alteration activities and
tasks, hacking off of existing plaster, etc. is to be
executed with care so as to prevent damage to
remaining floor and walll surfaces and finishes (where
these are to be retained). Tenders will be deemed to
include allowance for any necessary protection of
existing surfaces and structures as may be necessary to
effect the above, as the cost of repairing damage to
existing surfaces and structures will be solely for the
Contractors account

Responsibility for site:

The contractor is to note that upon possession of the
site by himself, and extending until practical completion
is achieved, he is solely responsible for the site, site
security, general upkeep and cleaning of the site and all
other responsibilities in maintaining a construction site in
conformance with but not limited to, the Construction
Regulations 2003, all local by-laws, all user client
regulations, and all Client regulations and procedures.
Tenderers are therefore urged to study all available
material and to investigate fully the site and areas
contiguous to the site, in order to determine the range
and extent of responsibility. No additional monetary
and/or time claims will be entertained in respect of the
above

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General:

The contract shall carry out the whole of the works with
as little mess and noise as possible and with a minimum
of disturbance to adjoining classroom blocks and their
students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tapaulins that may be necessary during the
progress of the works, or to the satisfaction of the
principal agent

Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Carried to Collection
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Prices for taking out of doors, windows, etc. shall
include for removal of all beads, architraves,
ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc.
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc., shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc.)

Removal of materials:

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

Removal of asbestos material:

All preparatory work, alterations, etc., to existing
asbestos cement roof sheeting, gutters, rainwater pipes,
etc., is to be carried out strictly by an approved and
certified specialist company and in accordance with
statutory requirements (Occupational Health and Safety
Act, 1993 - Asbestos Regulations 2001) and all
necessary precautions must be taken when working with
and disposing of asbestos cement products and the
disposing of waste water resulting from cleaning
operations, etc

Carried to Collection
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The followina shall applyv in respect of asbestos
removal:

The removal of asbestos shall be carried out by a
certified entity, registered in accordance with the
Occupational Health and Safety Act 1993 and the
Asbestos Regulation 2001. Asbestos in all
forms/building elements that is to be removed, shall be
carried out in strict accordance with aforementioned
regulation, and a certificate issued by the entity as
contemplated in the above, shall be provided per block
for the removal thereof, where the term block shall in
this context refer to any single, free standing building
structure, regardless of size or purpose. Corresponding
disposal certificates shall be issued by the facility at
which the asbestos is disposed off, with said facility to,
prior to the disposal of any asbestos material provide
satisfactory proof that the facility is duly registered and
fully compliant in terms of the act, to receive the
asbestos material. Under no circumtances is the
contractor nor any of his duly authorised representatives
to sell and/or give away asbestos material to any
member/s of the school community, the community in
general or the public at large. Should this be found to be
occuring, the contractor will be held responsible
contractually and may further be prosecuted criminally.
The cost for complying with the above, and all
requirements of regulation as reflected above is to be
priced for in the items for removal of asbestos material.
No further claims in this regard will therefore be
entertained

In achieving compliance in respect of asbestos removal,
and in order to promote and ensure safety of the
environment for school users, the contractor will be
required to appoint and maintain the presence of an
Approved Inspection Authority to monitor and report on
asbestos removal and to certify all aspects related to
same including method, volume removed, volume
disposed of, etc.

Provision for same has been made in these bills of
quantities.

The contractor is to note that should he fail to appoint
an independent AlA, any and all consequent delays and
damages will be for his own account.

Carried to Collection
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TEMPORARY BARRIERS. SCREENS. ETC

Temporarv parkhome units

Provide temporary parkhomes on site for educational
facilities during the construction phase as herewith
measured, including levelling, positioning on site and
connection to an electrical supply including issuing
compliance certificates

Parkhomes are to be standard classroom size
minimum 7 x 7m or nearest size

Provision of parkhome for a period of 8 months

:0 B:0 Cc:.0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:4 L:0

Provision of two tier steps for 8 months

A:0 B:0 c:0 D:0

E: O F:0 G:0 H:0

1:0 J:0 K:4 L:0O
Provision of electrical compliance certificates for
parkhomes

A:0 B:0 c:o D:o

E:0 F:0 G:0 H:0

1:0 J:0 K:4 L:0O

Transport to and from site of parkhomes as per distance
between supplier and site per return trip

A:0 B:0 c:0 D:0
E:O F:0 G:0 H:0
I:0 J:0 K:4 L:0
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TEMPORARY ROOF PROTECTION

The Contractor will be held responsible for all
damaae. howsoever caused. to finishes inside
rooms where the existina roof coverinas have been
removed and he must make aood all damaae at his
own expense to the approval of the Emplover

Supply and install temporary waterproofing and
weatherproof protection to buildings in the form of uPVC
underlay or tarpaulin where roofing and related items
have been removed during construction whereby
exposing buildings, including the relocation of the
protection to various blocks within the works as area.
The contractor to allow for maintenance of the
waterproofing during periods of exposure to classrooms
as well the reuse and reallocation to the blocks as per
the contracts construction programme. All double
handling will be deemed to be included in the rates
based on the contractor's tender stage construction

programme
A:208 B: 255 Cc:101 D: 222
E:213 F:255 G:95 H:218
1:0 J:0 K:0 L:0

REMOVAL OF EXISTING WORK

Breaking up and removing reinforced concrete
includina cuttina off and removina reinforcement

and cart away

100mm Thick surface beds
A:0 B:0O c:o0 D:0
E: 0 F:0 G:0 H: 147
1:0 J:o K:0 L:0

Takina out and removinag doors. windows. etc..
includina thresholds. sills, etc. (buildina up
openings and makina aood finishes elsewhere)

Timber single door and frame size 900 x 2100mm high

A:4 B:3 c:0 D:2
E:2 F:3 G:2 H:3
1:0 J:0 K:0 L:0
Carried to Collection
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10

11

12

13

Note: Tenderers are referred to the foregoina
supplementary preambles within this trade when
pricing the following item (removal of asbestos)

Taking down and removal of Asbestos by Specialist

Asbestos roof sheets, including timber purlins, etc.

A:0 B:0 C:101 D:0
E:213 F: 255 G:95 H:0
1:38 J: a1 K:0 L:0

Asbestos fascias and barge boards including fixings

A:0 B:0 C:40 D:0
E:60 F:68 G:39 H:0
1:30 J: 31 K:0 L:0

Asbestos gutters and downpipes including fixings

A:0 B:0 C:18 D:0
E:38 F:46 G:17 H:0
1:8 J:9 K:0 L:0

If the item below is not priced, it is deemed to form
part of the Occupational Health and Safety cost in
the preliminaries

Issue of certificate of compliance by registered AIA
appointed by the main contractor's appointed specialist
asbestos disposal and removal subcontractor, for the
safe removal of asbestos containing products before the
work on site commences

Taking down and removing roofs, floors. panelling,
ceilings, partitions, etc

Roof tiles including all fixings

A:0 B:0 c:0 D:223
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Chromadek roof sheets including all fixings

A:208 B : 255 c:0 D:0
E:0 F:0 G:0 H:218
1:0 J:0 K:0 L:0
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14

15

16

17

18

19

Double pitched timber roof truss with clear span
between walls 7 000mm - 8 000mm long and
approximately 1 600mm high

A:5 B:6 Cc:2 D:16
E:5 F:6 G:2 H:16
1:1 J:1 K:0 L:0O
Fibre cement fascias and barge boards including all
fixings, etc
A:60 B:68 c:0 D:0
E:0 F:0 G:0 H:61
1:0 J:0 K:0 L:0O

Gypsum plasterboard ceilings including cornices, timber
brandering, etc

A:147 B: 147 c:0 D.98
E:98 F:147 G:0 H: 147
1:0 J:0 K:0 L:0

125 x 75mm uPVC Eaves gutters and rainwater pipes

A:0 B:48 c:0 D:0
E: 0 F:0 G:0 H:0
I:0 J:0 K:0 L:0

Takina out and removing alass and mirrors

Glass from steel windows including cleaning out rebates
and preparing for new glass

A:25 B:15 c:0 D:7
E:7 F:15 G:0 H:7
1:0 J:0 K:0 L:0O

Takina up and removina vinvl floor coverinas,
carpeting, etc

Vinyl tile floor covering including preparing screed for
new vinyl floor covering

A: 147 B: 147 c:0 D:98
E: 98 F: 147 G:0 H:147
1:0 J:0 K:0 L:0
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20

21

22

23

24

Takina out and removing ironmongaery

Make good existing glazed steel window approximately
900mm x 1200mm high including sanding down
thoroughly, applying metal primer and two coats gloss
enamel paint, replacing broken glazing, overhauling,
adjusting and servicing existing ironmongery to leave
complete unit in a perfect condition

A:12 B:10 c:0 D:7
E:7 F:10 G:0 H:7
1:0 J:0 K:0 L:0

Remove existing chalkboards approximately 4800 x
1200mm high, including fixings, etc. and cart off site

A:3 B:3 c:0 D:0
E:2 F:3 G:0 H:2
1:0 J:0 K:0 L:0

Remove existing pinning board approximately 1800 x
2800mm high, including fixings, etc. and cart off site

A4 B:0O C:0 D:4
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0

Hacking up/off and removing aranolithic. screeds.
plaster, etc from concrete or brickwork and

preparina surfaces for new screeds. plaster, etc

25mm Screed from floors

A: 147 B: 147 c:0 D98
E:98 F:147 G:0 H:0
1:0 J:0 K:0 L:0O

Takina out and removina piping. sanitary fittinas.

_— e

etc includina disconnectina piping from fittinas
and makina aood floor and wall finishes (makina

e ———

aood tilina and paintwork elsewhere)

Vitreous china wash hand basin

A:0 B:0 C:4
E:O F:0 G:0
1:0 J:0 K:0
Carried to Collection
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25

26

27

Toilet seat No
A:0 B:0O C:4 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0

MAKING GOOD OF FINISHES ETC

Remove 100mm width of plaster on either side of crack,
rake out crack: 6mm X 6mm deep, clean out all loose
material and repair crack using Prostruct 506 Flexicoat
polymer modified cementitious coating or similar

approved, to Manufacturer's specification m
A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:86 L:0

Making gaood existina Roof trusses

Repairs to Bottom Chord

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 600mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 114mm bottom chord, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
bottom chord fixings, gang nails, etc. (whether damaged
or not), sanding down and sealing entire truss to leave
in a perfect condition, including reinstating in position as

approved by the Engineer No
A:5 B:6 c:2 D:0
E:5 F:6 G:2 H:0
1:0 J:0 K:0 L:0
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28

29

Repairs to rafters

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 600mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 114mm rafters, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
rafter fixings, gang nails, etc. (whether damaged or not),
sanding down and sealing entire truss to leave in a
perfect condition including reinstating in position as
approved by the Engineer

A:6 B:2 C:1
E:3 F:2 G:1 H:0
I:0 J:0 K:0 L:O

Repairs to king post

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 76mm king post, replacing with new
including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
king post fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as
approved by the Engineer

A:3 B:2 C:2 D:0
E:2 F:3 G:1
1:0 J:0 K:0 L:0O

Carried to Collection
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30

31

32

Repairs to Bracinas

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm bracings and intermediate posts
and supports, replacing with new including bolting new
section to old using approved galvanised mild steel
bolts, washers, etc., replacing all king post fixings, gang
nails, etc. (whether damaged or not), sanding down and
sealing entire truss to leave in a perfect condition,
including reinstating in position as approved by the

Engineer
A:2 B:5
E:2 F:2
1:0 J:

Repairs to Queen posts

Ct
G:
K:

1
1
0

Make good existing timber roof truss in position, of tie
beam span approximately 8 000mm - 9 400mm between
walls and approximately 1 200mm high at apex,
including carefully cutting out and removing sections of
damaged 76 x 52mm queen posts and/or intermediate
and diagonal bracing and/or supports, replacing with
new including bolting new section to old using approved
galvanised mild steel bolts, washers, etc., replacing all
queen posts and intermediate and diagonal bracing and
supports fixings, gang nails, etc. (whether damaged or
not), sanding down and sealing entire truss to leave in a
perfect condition, including reinstating in position as

approved by the Engineer

A:1 B:3
E:1 F:1
I:0 J:0

Makina aood screeds

Floors in patches

A:12 B:4

E:4 F:.4

1:0 J
Bill No. 1

Alterations (Provisional)

C:
G:
K:

1
1
0

D:0
H:0

Carried to Collection
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33

Making aood internal cement plaster

Walls in patches

A:184 B: 143
E:95 F:143
1:0 J:0

c:0
G:85
K:0

m2
D:95
H:95
L:0

Making aood external cement plaster

Walls in patches

A:149 B:120
E:92 F:120
1:0 J:0
Bill No. 1

Alterations (Provisional)

C:0
G:90
K:0

m2
D:92
H:92
L:0

Carried to Collection
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Bill No. 1
Alterations (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bill No. 1
Alterations (Provisional)

Carried to Summary

-14-

Department of Public Works

Storm Damaged Schools Programme

Page
No

10
1"
12
13

Phase 16

Khuthalani Primary School

Amount




Item
No

BILL NO. 2

CONCRETE. FORMWORK AND
REINFORCEMENT

Kev: Location Description

FXRXCeTIOTMmMOOm®m>

Block A (2 classroom & Admin)
Block B (3 classroom)

Block C (Ablution)

Block D (Computer & SCI LAB)
Biock E (2 classroom)

Block F (3 classroom)

Block G (Quarters)

Block H (2 classroom)

Biock | (Store)

Block J (Kitchen)

General

External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Cost of tests

The costs of making, storing and testing of concrete test
cubes as required under clause 7 Tests of SABS 1200
G shall include the cost of providing cube moulds
necessary for the purpose, for testing costs and for
submitting reports on the tests to the principal agent.
The testing shall be undertaken by an independent firm
or institution nominated by the contractor to the approval
of the principal agent. (Test cubes are measured

separately)

Bill No. 2

Carried to Collection

Concrete, Formwork and Reinforcement
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Amount




Formwork

Descriptions of formwork shall be deemed to include
use and waste only (except where described as 'left in'
or '‘permanent’), for fitting together in the required forms,
wedging, plumbing and fixing to true angles and
surfaces as necessary to ensure easy release during
stripping and for reconditioning as necessary before re-
use

The vertical strutting shall be carried down to such
construction as is sufficiently strong to afford the
required support without damage and shall remain in
position until the newly constructed work is able to
support itself

Formwork to soffits of solid slabs etc. shall be deemed
to be to slabs not exceeding 250mm thick unless
otherwise described

Formwork to soffits of slabs, beams, efc. shall be
deemed to be propped up exceeding 1,5m and not
exceeding 3,5m high unless otherwise described

Formwork to sides of bases, pile caps, ground beams,
etc. will only be measured where it is prescribed by the
engineer for design reasons. Formwork necessitated by
irregularity or collapse of excavated faces will not be
measured and the cost thereof shall be deemed to be
included in the allowance for taking the risk of collapse
of the sides of the excavations, provision for which is
made in Earthworks

UNREINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

10MPa/19mm concrete

Surface blinding under footings and bases

A:0 B:0 c:0 D:0
E:O F:0 G:0 H:7
I:0 J:0 K:0 L:0

Carried to Collection

Bill No. 2
Concrete, Formwork and Reinforcement
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REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa/19mm concrete

Surface beds and thickenings, etc cast in panels on

waterproofing m3
A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:15
1:0 J:0 K:0 L:0
TEST BLOCKS
Making and testing 150 x 150 x 150mm concrete
strength test cube (Provisional) Sets
A:0 B:0 c:0 D:0
E:O0 F:0 G:0
1:0 J:0 K:0 L:0
CONCRETE SUNDRIES

Finishing top surfaces of concrete smooth with a
power float

Surface beds, slabs, etc to falls m2
A:0 B:0 c:0 D:0
E:O F:0 G:0 H: 147
1:0 J:0 K:0 L:0

MOVEMENT JOINTS ETC

Two sheets of masonite with smooth surfaces as

slip joints between horizontal concrete and brick
surfaces includina cement mortar bed

Not exceeding 300mm wide m
A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:84
1:0 J:0 K:0 L:O

Carried to Collection

Bill No. 2
Concrete, Formwork and Reinforcement
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Expansion ioints with bitumen impreanated
softboard between vertical concrete and brick
surfaces

12mm Joints not exceeding 300mm high

A:0 B:0 c:0 D:0
E:0 F.0 G:0 H:84
1:0 J:0 K:0 L:0

Saw cut joints

5 x 30mm Saw cut joints in top of concrete

A:0 B:0 Cc:0 D:0
E:0 F:0 G:0 H:21
1:0 J:0 K:0 L:O

REINFORCEMENT (PROVISIONAL)

Fabric reinforcement

Type 245 fabric reinforcement in concrete surface beds,
slabs, etc

A:0 B:0 Cc:0 D:0
E:O F:.0 G:0 H: 147
1:0 J:0 K:0 L:0O

Carried to Collection

Bill No. 2
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Bill No. 2
Concrete, Formwork and Reinforcement

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
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Item
No

BILL NO. 6

WATERPROOFING

Kev: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural and Structural Works Information before
pricing this Bill of Quantities

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

DAMP-PROOFING OF WALLS AND FLOORS

One laver of 250 micron "Consol Plastics Gunplas
USB Green" or eaually approved waterproof

sheeting sealed at laps with "Gunplas Pressure
Sensitive Tape"

Under surface beds

A:0 B:0O c:0 D:0
E:0 F:0 G:0 H: 147
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 3
Waterproofing
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Quantity Rate

147




JOINT SEALANTS ETC

Two-part arev polvsulphide sealina compound
including backina cord. bond breaker, primer, etc

5 x 10mm In saw cut joints in floors

A:0 B:O c:o D:0
E:0 F:0 G:0 H:21
1:0 J:0 K:0 L:0O

Carried to Collection

Bill No. 3
Waterproofing
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Bill No. 3
Waterproofing

COLLECTION

Total Brought Forward from Page No.

Bill No. 3
Waterproofing

Carried to Summary
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Item
No

BILL NO. 2

ROOF COVERINGS ETC

Key: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Sheeting:

The roof sheeting shall be 0.58mm thick full hard IBR
profile galvanised mild steel or other approved roof
sheets, roll formed in continuous lengths and cut to
length by a pneumatic cut-off process. A certificate
verifying compliance to all current SANS codes in
respect to galvanised sheeting shall be issued by the
manufacturer

Finishing of sheets:

The paint finish shall be colour plus on one side and
standard grey finish on the other side

Carried to Collection

Bill No. 4
Roof Coverings
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Fixina of sheets:

The roof sheeting shall be laid in long lengths, narrow
flutes outermost, with single flute sidelaps facing away
from prevailing wind. All sheets shall be secured to
timber purlins utilising approved roofing screws in strict
accordance to the manufacturers instructions. Sheeting
is to be drilled and not punched, with side laps filled with
approved Mastic sealant. Sheeting is to protrude a
minimum of 50mm from ends of rafters

Flashings:

Flashings shall be approved by the manufacturer and
fixed to the sheeting with approved fixings. Prior to
flashings being fixed, all troughs at the apex shall be
stop-ended to the full depth of the sheet in order to
prevent any penetration of wind driven water. The
trough shall be lipped at the eaves end to form a drip.
Flashing flanges shall be notched to the sheet profile
where necessary. Care shall be taken to ensure that no
sheeting or flashing will be cut with abrasive disc on roof
surface in order to prevent steel spatter from penetrating
colour coated areas

Erection:

Every precaution shall be taken to prevent damage to
roof sheets during all stages of construction. Duck
boards should be used when necessary to protect the
sheeting from damage. Sheeting which has become
deformed or damaged in any way, shall be replaced, at
no additional cost to the contract

Safety:

The contractor shall exercise special care when
handling long length sheeting, particularly in windy
conditions. Should work be interrupted for any reason,
all loose sheeting and incomplete sections must be
adequately secured against possible movement by wind
and gravity

Carried to Collection

Bill No. 4
Roof Coverings
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Guarantee:

The manufacturer shall comply with ISO8002 Quality
Management System. Sheeting shall be laid in strict
accordance with manufacturers specifications by an
approved contractor. A written and approved five (5)
year guarantee of site workmanship and water tightness
shall be issued after final inspection of roof sheets by
the manufacturer

TROUGHED METAL SHEETING AND
ACCESSORIES

0.58mm Thick agalvanized "Colorbond" IBR profile
metal sheeting or eaual approved sheeting. colour
to the determined on site. fixed to timber purlins
with and including approved roofina screws with
19mm round galvanised washers and rubber gasket
{timber purlins measured elsewhere) and fixed
strictlv in accordance with the manufacturer’s
instructions

Roof covering with pitch not exceeding 25 degrees

A:208 B: 255 C:86 D:223
E:213 F:255 G:95 H:218
1:34 J:36 K:0 L:0

Ridge capping 462mm girth
A:19 B:23 c:9 D:20
E:19 F:23 G:17 H:20
I:4 J:4 K:0 L:0O

Hot dip galvanised metal polyclosures to under ridge
capping and eaves

A:86 B:70 C:18 D.54
E: 54 F:70 G:48 H:54
1:9 J:10 K:0 L:0O

Sondor IBR pattern polyclosure under ridge capping and
eaves

A:86 B:70 c:18 D:54
E: 54 F:70 G:48 H:54
1:8 J:9 K:0 L:0

Carried to Collection

Bill No. 4
Roof Coverings

-25.

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Khuthalani Primary School

1624

157

476

473




Extra over roof sheet for fixing every crown at eaves

A:22 B:22 C:22 D:22
E:22 F:22 G:25 H:22
1:22 J:22 K:0 L:0O

Extra over for fixing every crown at ridge

A:.64 B:48 C:18 D:32
E:32 F:48 G:26 H:32
1:8 J:9 K:0 L:O

ROOF AND WALL INSULATION

"Super Sisalation Heavyv Industrial Grade 420" or
equallv approved - Double sided reflective foil
laminate incorporating lavers of kraft paper and
reinforcing scrim, laminated together with low
density polvethyvlene (293asm)

Insulation laid taut over timber rafters (at approximately
1200mm centres) and fixed concurrent with tiling
battens, purlins, etc

A:179 B:219 C:86 D:191
E:182 F:219 G:82 H:187
1:28 J:30 K:0 L:O

Carried to Collection
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Bill No. 4
Roof Coverings

COLLECTION

Total Brought Forward from Page No.
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Item
No

BILL NO. 3

CARPENTRY AND JOINERY

Kev: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Fixing:

ltems described as 'nailed’ shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Iltems described as 'plugged’ shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted’, the
bolts have been given elsewhere

Joinery:

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc.

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Carried to Collection

Bill No. 5
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Decorative thermosetting plastic laminate coverina:

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Prefabricated plate nailed timber roof truss
contruction:

NOTE: The following is applicable in respect of roof
trusses:

The Contractor shall allow for all items deemed
necessary for the proper design, fabrication and erection
of the roof trusses, bracing, etc.

The materials and design of the roof construction shaill
be in accordance with the relevant edition of the South
African National Standards (SANS) and the Standard
Building Regulations (SBR)

The design of trusses and permanent bracing shall be
carried out under the control of a registered professional
engineer who shall provide the requisite certificate of
stability on completion of the roof contruction. All
calculations and drawing, including a key plan of each
building showing the position of each type of member
shall be submitted timeously to the consulting Structural
Engineer for his approval before fabrication is
commenced

Prices are to include for the provision of adequate
temporary bracing during construction to the approval of
the Departmental Engineer

The dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before fabrication
commences

Trusses must be designed in accordance with the
environmental conditions of the area

The following roof trusses are to a pitch not exceeding
25 degrees (unless otherwise stated) spaced at
approximately 1200mm centres and are to receive
0,58mm thick IBR profile roof sheets on timber purlins
and a nailed up ceiling under

Carried to Collection
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Pretreatment of timber:

This service falls within the areas defined in the National
Building Regulations for Treatment of Timber against
insect pest affecting softwood fixed permanently in all
buildings

The Regulations require that timber be treated in terms
of the relevant SANS. Tenderers are to make allowance
in their rates

Prefabricated roof trusses. etc:

All timber roof trusses including nail-plated trusses and
bolted trusses with lapped members must comply with
SANS

Prices for roof trusses are to include for all temporary
bracing and supports and for all necessary top and
bottom chord bracing, wind bracing and runners where
required and overhanging ends are to be wrot faced all
round

Plate nailed timber roof truss construction:

The following is applicable in respect of roof trusses:
Trusses are at maximum 1200mm centres. Roof
covering is 0,58mm thick IBR profile roof sheets on
timber purlins. Ceilings are plasterboard on softwood
brandering. The dimensions in the descriptions of the
trusses are nominal and actual measurements are to be
obtained from the Architect and/or the site before design
or fabrication commences

PREFABRICATED ROOF TRUSSES. ETC.

The following in plate nailed timber roof trusses with
pitch not exceeding 25 degrees from an approved
supplier, delivered to site, hoisted into position, fixed
and braced on timber wall plates to SABS 0243:

Prefabricated plate nailed timber roof truss
construction

The following is applicable in respect of roof trusses:

Carried to Collection
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Trusses are at maximum 1200mm centres

Roof covering is "Chromadek" 0.58mm thick 1SQ230 or
equally approved, Z275 spelter galvanised steel
sheeting on purlins. The references given in the
descriptions are to the respective types of trusses. The
dimensions in the descriptions of the trusses are
nominal and actual measurements are to be obtained
from the architect and/or the site before design or
fabrication commences

Double pitch roof truss with a clear span of 9 300mm
rising 1 700mm to apex with a eaves overhang of
600mm on both sides overall including wall plates,
trusses, jack rafters, permanent bracing and 38 x 38mm

battens at centres for roof covering No
A:5 B:6 C:2 D:16
E:5 F:6 G:2 H:16
1:0 J:0 K:0 L:0

Provide manufacture and installation certificates (TR1
and TR2), to be supplied by the contractor and approved
by the Consulting Structural Engineer after manufacture
and installation respectively

ROOFS ETC

Sawn softwood

38 x 114mm Wall plates m
A:16 B:22 C:5 D:38
E:5 F:6 G:5 H:39
1:0 J:0 K:0 L:0O

38 x 114mm Longitudinal bracing m
A:0 B:26 c:0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:0

50 x 76mm Purlins m
A:64 B: 48 C:9 D:318
E:57 F:91 G:43 H: 307
1:0 J:0 K:0 L:0

76 x 76mm Splayed purlins m
A:37 B:23 c:9 D:77
E:64 F:96 G:18 H:78
I:0 J:0 K:0 L:0O

Carried to Collection
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10

1"

12

Sundries

Wrought faces on sawn timbers

A:10 B:8 Cc:0 D:6
E:6 F:8 G:6 H:6
I:0 J:0 K:0 L:0

Two coats creosote on sawn timbers

A:5 B:4 C:0 D:3
E:3 F.4 G:2 H:3
I:0 J:0 K:0 L:0

600mm Long wrought end to 38 x 114mm sawn timber
and splayed cut

A:54 B:0 c:0 D:28
E: 28 F:40 G:22 H:28
I:0 J:0 K:0 L:0O

"Teco" or equally approved hurricane clips

A:384 B:320 C:0 D: 224
E: 224 F:320 G:176 H:224
1:0 J:0 K:0 L:0O

2.5mm Diameter galvanised wire tie 400mm girth
wrapped around rafter and purlin with ends tied together

A:384 B:320 c:0 D:224
E: 224 F:320 G: 176 H:224
I:0 J:0 K:0 L:0O

EAVES, VERGES. ETC

"Everite Flexit" or equally approved pressed nutec-
cement

12 x 220mm Fascias boards fixed to ends of rafters
including galvanised steel H-profile joint strips

A:37 B:46 C:18 D:40
E: 38 F: 46 G:17 H:39
1:8 J:9 K:0 L:0

Carried to Collection
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13

14

12 x 80 x 220mm Angle section barge boards fixed to
ends of rafters including galvanised steel H-profile joint
strips

A:22 B:22 C:22 D:22

E:22 F:22 G:22 H:22

l:22 J:22 K:0 L:0
DOORS ETC

Wrouaht meranti doors huna to steel frame (Steel
frame elsewhere measured)

44mm Thick framed, ledged and braced battened door
overall size 813mm x 2032mm high formed of 44 x
110mm styles and top rail, 22 x 150mm middle ledge,
22 x 225mm bottom ledge, 22 x 110 braces and and
filled in with 22mm thick "V" jointed boarding on both
sides

C:0 D:2
G:2 ;3
K:0 L:0O

Carried to Collection
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Bill No. 5
Carpentry and Joinery
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Total Brought Forward from Page No.

BillNo. 5
Carpentry and Joinery
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Item
No

BILL NO. 4

CEILINGS. PARTITIONS AND ACCESS
FLOORING

Kev: Location Description

Block A (2 classroom & Admin)
Block B (3 classroom)

Block C (Ablution)

Block D (Computer & SCi LAB)
Block E (2 classroom)

Block F (3 classroom)

Block G (Quarters)

Block H (2 classroom)

Block | (Store)

Block J (Kitchen)

General

External works

FXRXeTIEOMMOOm™>»

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Fixing

ltems described as 'nailed’ shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as 'plugged’ shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
500mm centres, and where described as 'bolted’, the
bolts have been given elsewhere

Carried to Collection
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Ceilings

Unless otherwise described ceilings shall be deemed to
be horizontal

Bulkheads

Bulkheads are defined as those portions of ceilings
which are stepped down from the general ceiling level in
a particular room or area and which generally occur
along the perimeter. Their purpose is either to conceal
services or to create architectural features

Bulkheads have only been described as such where
they conform to the above definition and where the
horizontal or vertical dimensions do not exceed 900mm.
Where these dimensions are more than 900mm such
portions of ceilings have been inciuded in the
appropriate general items of ceilings

Unless otherwise described bulkheads shall be deemed
to be horizontal along the length

Steel components

Ali steel components for ceilings, partitions, etc. are to
be galvanised in accordance with SANS 121

NAILED UP CEILINGS

12mm "Rhino"” avpsum plasterboard

Ceilings including 38 x 38mm sawn softwood brandering
at 600mm centres with cross brandering at joints, ends
of sheets and at light fittings, etc

A: 147 B: 147 c:0 D:98
E:98 F:147 G:0 H: 147
1:0 J:0 K:0 L:0O

Extra over ceiling for 700 x 800mm trap door of
wrought softwood rebated framing with one sawn
softwood cross brander covered with ceiling board and
fitted flush in opening

A:2 B:3 c:0 D:2
E:2 F:3 G:0
I:0 J:0 K:0 L:0

Carried to Collection

Bill No. 6
Ceilings, Partitions & Access Flooring
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"Rhino" avpsum plasterboard cornices

75mm Coved cornices

A:84 B:84 c:0 D:.56
E: 56 F.84 G:0 H: 56
1:0 J:0 K:0 L:0

Carried to Collection
Bill No. 6
Ceilings, Partitions & Access Flooring
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Bill No. 6

Ceilings, Partitions & Access Flooring

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

Bill No. 6
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Item
No

BILL NO. 5

FLOOR COVERINGS, PLASTIC LININGS.
ETC

Kev: Location Description

Block A (2 classroom & Admin)
Block B (3 classroom)

Block C (Ablution)

Block D (Computer & SCI LAB)
Block E (2 classroom)

Block F (3 classroom)

Block G (Quarters)

Block H (2 classroom)

Block | (Store)

Block J (Kitchen)

General

External works

FXSCTIOTMMOO®>»

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietarv items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Carried to Collection
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Floor Coverings, Wall Linings, etc
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FLOOR COVERINGS

300 x 300 x 2.5mm Thick "Floorflex" or equally
approved semi-flexible vinvl tiles manufactured in
accordance with SANS 581 and laid in FloorworX
No. 62 acrvlic adhesive spread with a trowel fitted
with an A2 notched blade at a rate of between 5.5m2
and 6.5m2 per litre on a previouslv prepared Class 1
sub floor in accordance with SANS 10070, usina
FloorworX Self Leveller when reauired. including all
cutting and waste. The floorina must be rolled in
both directions with an articulated 68ka three-
sectional roller immediately after it has been laid
into the adhesive

On floors
A:147 B: 147 c:0 D:98
E:98 F:147 G:0 H: 147
1:0 J:0 K:0 L:0O

SKIRTINGS. NOSINGS. ETC

"Marlev " or equallv approved

12mm anodised aluminium edge strip fixed to concrete

A:112 B:84 c:0 D:56
E: 56 F:84 G:0 H: 56
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 7
Floor Coverings, Wall Linings, etc
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POLISH, SEALERS, ETC

"Floorworx" or eauallv approved

Strip floor using "Floorworx Stripper”, including
scrubbing using a diluted solution of "Floorworx Rinse"
and seal with three coats of "Floorworx Silk Matt" or
"Gloss Sealer"

A: 147 B:147 c:0 D:98
E: 98 F:.147 G:0 H: 147
1:0 J:0 K:0 L:0O

Carried to Collection

Bill No. 7
Floor Coverings, Wall Linings, etc

-41-

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Khuthalani Primary School

784




BillNo. 7
Floor Coverings, Wall Linings, etc

COLLECTION

Total Brought Forward from Page No.

Bill No. 7
Floor Coverings, Wall Linings, etc

Carried to Summary
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Item
No

BILL NO. 6

IRONMONGERY

Kev: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietarv items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

Carried to Collection

Bill No. 8
Ironmongery
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HINGES. BOLTS, ETC

"Union" or eauallv approved

100mm Brass hinge

A:12 B:9 c:0 D:6

E:6 F:9 G:6 H:9

1:0 J:0 K:0 L:O
LOCKS

"Union" or eauallv approved

"2277-103 SS" Three lever lockset

A4 B:3 c:0 D:2

E:2 F:3 G:2 H:3

1:0 J:0 K:0 L:0
SUNDRIES

"Union" or eauallv approved

"CZ8731SC" door stop

A: 4 B:3 c:0 D:2
E:2 F:3 G:2 H:3
I:0 J:0 K:0 L:0O

PINNING BOARDS. WRITING BOARDS,
PROJECTION SCREENS. ETC

"Vitrex" or equally approved

"System 2000" or equally approved pinning board 1800
x 2800mm high plugged to brick wall

A4 B:0 c:0 D:4
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0

"System 1000" or equally approved standard vitreous
enamel magnetic chalkboard 4800 x 1200mm high
overall comprising two fixed panels, each 2400 x
1140mm high complete with aluminium chalk rail, etc

plugged
A:3 B:3 c:0
E G:0 H
K:0
Carried to Collection
Bill No. 8
Ironmongery
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Bill No. 8
Ironmongery

COLLECTION

Total Brought Forward from Page No.

Carried to Summary

BillNo. 8
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item
No

BILL NO. 7

METALWORK

Key: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Descriptions of bolts. anchors, etc.:

Descriptions of bolts shall be deemed to include nuts
and washers

Descriptions of expansion anchors and bolts and
chemical anchors and bolts shall be deemed to include
nuts, washers and mortices in brickwork or concrete

Items described as 'holed for bolt(s)' shall be deemed to
exclude the bolts unless otherwise described

Carried to Collection

Bill No. 9
Metalwork
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litems described as 'plugged’ shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres

Hot dipped galvanisina:

The mass of hot dip galvanised steelwork has been
calculated on the mass before galvanising and no
allowance has been made for the additional mass of
galvanising for which allowance must be made in pricing

Unless otherwise stated, all steelwork described as
galvanised shall be deemed to include for 'hot-dip'
galvanising in accordance with the latest SANS
standards

GALVANISED PRESSED STEEL DOOR FRAMES

NOTE:

All door frames to be fitted with one and a half pair
chromium plated on steel, brass butts with double nylon
washers for each door leaf unless otherwise described
and chromium plated striking plates

1.2mm Double rebated frames suitable for one brick
walls

Frame for door 900 x 2100mm high

A:4 B:3 C:0 D:2
E:2 F:3 G:2
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 9
Metaiwork
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Bill No. 9

Metalwork

COLLECTION

Total Brought Forward from Page No.

Bill No. 9
Metalwork

Carried to Summary
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Item
No

BILL NO. 8

PLASTERING

Key: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Method :

The method to be used shall be either the monolithic
method or the bonded method

Carried to Collection

Bill No. 10
Plastering
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Preparation :

For granolithic applied monolithically, the concrete floor
shall be swept clean after bleeding of the concrete has
ceased and the slab has begun to stiffen; any remaining
bleed water shall be removed and the granolithic applied
immediately thereafter. For granolithic to be bonded to
the floor slab after it has hardened, the slab surface
shall be hacked (preferably by mechanical means) until
all laitance, dirt, oil, etc. is dislodged and swept clean of
all loose matter. The slab shall then be wetted and kept
damp for at least six hours before applying the
granolithic

Mix :

Granolithic shall attain a compressive strength of at
least 41MPa. The coarse aggregate shall comply with
SANS 1083 and shall generally be capable of passing a
10mm mesh sieve. Where the thickness of the
granolithic exceeds 25mm, the size of the coarse
aggregate shall be increased to the maximum size
compatible with the thickness of the granolithic

Panels :

Granolithic shall be laid in panels not exceeding 14m\'b2
for monolithic finishes, not exceeding 9,5m\'b2 for
bonded finishes and not exceeding 6m\'b2 for all
external granolithic. Wherever possible, panels shall be
square but at no time should the length of the panel
exceed 1,5 times its width

Where possible joints between panels shall be
positioned over joints in the floor slab and shall be at
least 3mm wide through the full thickness of the finish,
separated by strips of wood or fibreboard and finished
with V-joints

Laying :

Monolithic granolithic shall be applied to the partially set
slab and thoroughly compacted and lightly wood floated
to the required levels

Bonded granolithic shall be applied to the slab after
applying a 1:1 sand-and-cement slurry brushed over the
surface and allowed to partially set before applying the
granolithic. The granolithic shall be thoroughly
compacted and lightly wood floated to the required
levels

Carried to Collection

Bill No. 10
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After wood floating, the monolithic and bonded
granolithic shall remain undisturbed until bleeding has
ceased and the surface has stiffened. Any remaining
bleed water and laitance shall then be removed and the
surface steel trowelled or power floated

Curina, seasonina and protection :

Granolithic shall be covered with clean hessian with
waterproof building foil over and kept wet for at least
seven days after laying

Colour :

Coloured granolithic shall be tinted with an approved
colouring pigment mixed into a true and even colour

SCREEDS

Screeds power floated on concrete

25mm Thick on floors and landings

A:0 B:0 C:0 D:0
E: O F:0 G:0 H: 147
I:0 J:0 K:0 L:O

Screeds wood floated on concrete

25mm Thick on floors and landings

A:147 B: 147 Cc:0 D:98
E: 98 F:147 G:0 H: 147
I:0 J: 0 K:0 L:0

Carried to Collection

Bill No. 10
Plastering
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Bill No. 10
Plastering

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
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Item
No

BILL NO. 9

PLUMBING AND DRAINAGE
(PROVISIONAL)

Kev: Location Description

Block A (2 classroom & Admin)
Block B (3 classroom)

Block C (Ablution)

Block D (Computer & SCI LAB)
Block E (2 classroom)

Block F (3 classroom)

Block G (Quarters)

Block H (2 classroom)

Block | (Store)

Block J (Kitchen)

General

External works

FRCTIOMMOUO®>

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietarv items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Wire gratings:

Descriptions of gutter outlets etc. shall be deemed to
include wire balloon gratings

Stormwater channels:

Descriptions of channels shall be deemed to include
necessary excavation, surface preparation, compaction,
etc., and disposal of surplus material on site :

Carried to Collection
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French drains:

Descriptions of French drains shall be deemed to
include excavation, stone filling graded from 300mm
diameter at bottom to 75mm diameter at top, geofabric
filter blanket over stone, 300mm earth filling over and
disposal of surplus material on site :

Septic tanks:

Descriptions of proprietary type septic tanks shall be
deemed to include excavation, bedding and jointing,
concrete base slabs, jointing to drains and backfilling,
compaction, etc. all in accordance with the
manufacturer's instructions and disposal of surplus
material on site

Stainless steel basins. sinks. wash trouaghs. urinals.
etc:

Stainless steel for economy basins, domestic sinks and
worktops shall be Type 430 (17/0) Stainless steel for
urinals, basins, quality sinks, wash troughs, institutional
equipment, etc. shall be Type 304 (18/8) Stainless steel
for laboratory sinks, photographic equipment, etc. shall
be Type 316 (18/8) Units shall have standard aprons on
all exposed edges and tiling keys against walls where
applicable

Sealina of edaes:

Outer edges of sinks, basins, baths, urinals, etc. are to
be sealed against adjacent surfaces with approved
silicone

uPVC pipes and fittinas:

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings. Soil, waste and vent
pipes and fittings shall be solvent weld jointed or sealed
with butyl rubber rings

uPVC pressure pipes and fittinas:

Pipes of 50mm diameter and smaller shall be plain
ended with solvent welded uPVC loose sockets and
fittings. Pipes of 63mm diameter and greater shall have
sockets and spigots with push-in type integral rubber
ring joints. Bends shall be uPVC and all other fittings
shall be cast iron, all with similar push-in type joints

Carried to Collection
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Hiah density polvethvlene (HDPe) pipes and fittinas:

Pipes shali be type IV and of the class specified with
Plasson or Alprene compression fittings

Polvcop polvpropvlene pipes:

Polypropylene pipes 54mm diameter and smaller shall
be seamless copper coloured Class 16 pipes jointed
with Fast-fuse heat welded thermoplastic or where so
described Polylock compression fittings Pipes shall be
firmly fixed to walls, etc. with coloured nylon snap-in
pipe clips with provision for accommodating thermali
movement and jointed and fixed strictly in accordance
with the manufacturer’s instructions

Copper pipes:

Pipes shall be hard drawn and half-hard Maksal pipes of
the class described. Class 0 (thin walled hard drawn)
pipes shall not be bent. Class 1 (thin walled half-hard),
Class 2 (half-hard) and Class 3 (heavy walled half-hard)
pipes shall only be bent with benders with inner and
outer formers. Fittings to copper waste, vent and anti-
syphon pipes, capillary solder fittings and compression
fittings shall be ‘Cobra Watertech' or equal approved
type. Capillary solder fittings shall comply with ISO
2016

Copper pipes are to be installed in accordance with the
latest revision of the Code of Practice for Copper
Plumbing soldering techniques. Flux, solder, etc. to be
strictly in accordance with the manufacturer's
requirements with special attention to copper flux
composition

Reducinag fittings:

Where fittings have reducing ends or branches they are
described as 'reducing' and only the largest end or
branch size is given. Should the contractor wish to use
other fittings and bushes or reducers he may do so on
the understanding that no claim in this regard will be
entertained

Fixing of pipes:

Unless specifically otherwise stated, descriptions of
pipes shall be deemed to include fixing to walls, etc.,
casting in, building in or suspending not exceeding 1m
below suspension level

Carried to Collection
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Paper wrapping to pipes:

Pipes chased into brickwork must be wrapped with two
layers of stout brown paper tied with wire. Rates are to
include for wrapping around joints and fittings

Disinfection of water pipework:

Water pipework is to be disinfected at completion in
accordance with SANS

Densvl petrolatum anti-corrosion tape as
manufactured bv Denso SA (Pty) Ltd:

Pipes to be taped shall be coated with the appropriate
primer and the tape shall be applied in the appropriate
widths and with 25% overlaps. Couplings and fittings to
pipes shall be taped in strict accordance with the
manufacturer's instructions including mastic, tape,
Layflat sheeting, securing of same, etc

Prices for wrapping of pipes shall include for all work as
described to couplings in the length

Laying. backfilling, beddinag. etc. of pipes:

Pipes shall be laid and bedded in accordance with
manufacturers' instructions and trenches shall be
carefully backfilled

Where no manufacturers’ instructions exist, pipes shall
be laid in accordance with SANS

General:

Descriptions of cast iron roof outlets shall be deemed to
include joints to pipes and casting into concrete and
shall include adaptors for joints to PVC pipes, etc.).
Descriptions of overflow pipes where measured in
number, shall be deemed to include joints to cisterns
and splay cut ends

Descriptions of pipes laid in and including trenches and
of inspection chambers, catchpits, etc. shall be deemed
to include excavation, bedding, backfilling, compaction
to a minimum of 98% Mod AASHTO density and
disposal of surplus material off site

Descriptions of service pipes and flexible connecting
pipes shall be deemed to include connections to taps,
cisterns, etc., steel pipes, copper pipes, etc

Carried to Collection
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Descriptions of WC pans, slop hoppers, etc. shall be
deemed to include for joints to soil pipes (pan
connectors are separately measured)

As-built drawinas:

The contractor shall prepare an updated set of as-built
drawings. At completion of the contract the contractor
shall hand these drawings to the principal agent for
reproducing onto the originals for handing over to the
employer (provision for allowance of as-built drawings
elsewhere)

RAINWATER DISPOSAL

0.8mm Seamless aluminium

125 x 75mm Ogee eaves gutters

A:37 B:46 C:18 D:40
E:38 F: 46 G:17 H:39
1:8 J:9 K:0 L:0

Extra over eaves gutter for stopped end

A:4 B:4 C:4 D:4

E:4 F:4 G:4 H:

1:4 J:4 K:0 L:
Extra over eaves gutter for angle

A4 B:4 C:4 D:4

E:4 F:4 G:4 H:4

1:4 J: 4 K:0 L:0

Extra over eaves gutter for outlet for 100mm pipe

A:4 B:4 C:4 D:4
E:4 F:.4 G:4 H:4
1:4 J:. 4 K:0 L:0

Extra over rainwater pipe for bend

A:8 B:8 c:8 D:8
E:8 F:.8 G:8 H:8
1:8 J: 8 K:0 L:0

Extra over rainwater pipe for shoe

A:4 B:4 C:4
E: 4 F:.4 G:4 H:4
1:4 J: 4 K:0

Carried to Collection
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10

1"

100 x 75mm Rainwater pipes

A:12 B:12 C:12

E:12 F:12 G:12

1:12 J:12 K:0
SANITARY FITTINGS

"Atlas" or equally approved

"Christy-382" Wash hand basin (col

D:12
H:12
L:0

our granite) code

085202 size 387 x 395mm wide with two tap holes

including 40mm waste union

A:0Q B:0 C:4
E:0 F:0 G:0
1:0 J:0 K:0

D:0

L:0O

Universal white top fit toilet seat code (AFWH001)

A:0 B:0 C:.4

E:0 F:0 G:0

I:0 J:0 K:0
TRAPS ETC

D:0
H:0
L:0

"Cobra Watertech" or eauallv approved

32mm 340 CP bottle trap including C-342/1 with tail
pipe, C-342/2 capnut and C-342/3 wall flange

A:0 B:0 C:4
E:0 F:0 G:0
1:0 J:0 K:0

TAPS, VALVES, ETC

"Cobra" or eauallv approved

D:0
H:0
L:0

"Code - 401" or equally approved CP Basin set
comprising one pair 15mm "Star” pillar taps including
basin waste plug (Code - 301) or equally approved with

chain, stay and backnut

A:0 B:0 C:4

E:O0 F:0 G:0

1:0 J:0 K:0
Bill No. 11

Plumbing & Drainage (Provisional)

D:0

Carried to Collection
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12

13

14

15

16

17

18

WATER SUPPLIES

Class 1 copper pipes

15mm Pipes
A:0 B:0O C:12 D:0
E:0 ] G:0 H:0
i:0 J:0 K:0 L:0

22mm Pipes
A:0 B:0 c:6 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0

15mm Pipes chased into brick walls

A:0 B:0 C:6 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:0

22mm Pipes chased into brick walls

A:0 B:0 Cc:5
E:O F:0 G:0 H:0
1:0 J: o K:0 L:O

Extra over class 1 copper pipes for capillary fittinas

15mm Fittings
A:0 B:0 C:5 D:0
E:O F G: H
1:0 J K:0 L
22mm Fittings
A:0 B:0O C:5 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:0O

Copper overflow and service pipes

15mm Bent service pipe average 450mm girth and joint
to copper and fittings

A:0 B:0 C:12 D:0
E:O0 F:0 G:0 H:0
I:0 J:0 K:0 L:0

Carried to Collection
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Item
No

BILL NO. 10

GLAZING

Kev: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

Float glass

The term 'float glass' is used for monolithic annealed
glass

Laminated alass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

Carried to Collection

Bill No. 12
Glazing
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GLAZING TO STEEL WITH PUTTY

Note: Tenderers are referred to architect's drawings
annexed to these bill of quantities.

Glazing to conform with "The South African Glass &
Glazing Association (SAGGA)" and shall comply with
the National Building Regulations and Building
Standards Act 103 of 1977 and SANS 10137 Code of
Practice for the Installation of Glazing in Buildings

6mm Clear toughened safetv alass puttied in with
steel window puttv as per SANS 10400:N

Panes exceeding 0,5m2 and not exceeding 2m2

A:25 B:15 c:0 D:7
E:7 F:15 G:0 H:7
1:0 J:0 K:0 L:0

TOPS. SHELVES. DOORS. MIRRORS. ETC

6mm Silvered float alass copper backed mirrors
with polished edaes holed for and fixed with

chromium plated dome capped mirror screws with

rubber buffers to pluas in brickwork or concrete

Mirror 5560 x 550mm high

A:0 B:0 C:4 D:0
E:O F:0 G:0
1:0 J:0 K:0 L:O

Glazinag Certificate

Issue of AAAMSA Glass & Glazing Certificate by
registered and authorised entity

Carried to Coliection

Bill No. 12
Glazing
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Bill No. 12
Glazing

COLLECTION

Total Brought Forward from Page No.

Carried to Summary
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Item
No

BILL NO. 11

PAINTWORK

Kev: Location Description

A Block A (2 classroom & Admin)
B Block B (3 classroom)

C Block C (Ablution)

D Block D (Computer & SCI LAB)
E Block E (2 classroom)

F Block F (3 classroom)

G Block G (Quarters)

H Block H (2 classroom)

| Block | (Store)

J Block J (Kitchen)

K General

L External works

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

SUPPLEMENTARY PREAMBLES

Proprietary items or materials

Proprietary items or materials where specified are to be
of the brand specified or other approved by the
Representative / Agent

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Carried to Collection

Bill No. 13
Paintwork
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Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previousiy painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

COLOURS

Colours, etc.

Unless otherwise described all paintwork shall be
deemed to have a colour value in excess of 7 on the
Munsell system in accordance with SANS 1091

PREPARATORY WORK TO EXISTING WORK

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and aliowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

PAINTWORK ETC TO PREVIOUSLY PAINTED
WORK

ON FLOATED PLASTER

Prepare surfaces and remove all ioose material,
applv one coat "Plascon or equally aproved
Professional Plaster Prime (PP700)" thinned 20%
and two coats "Plascon Eaa Shell Enamel
(PSB700)" paint

On internal walls m2
A:316 B:237 c:75 D: 158
E:158 F:237 G: 140 H: 158
1:51 J:52 K:0 L:0

Carried to Collection

Bill No. 13
Paintwork
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On external walls

A ;248 B:200 C:88 D:152
E:152 F : 200 G:150 H:152
1:52 J:53 K:0 L:0

PAINTWORK ETC TO NEW WORK
ON PLASTERBOARD

Prepare surfaces and remove all loose material.
apply one coat "Plascon Merit Plaster Primer or
eaually aproved” and two coats "Plascon Velvaglo
Polvurethane Enamel or equally aproved" paint

On ceilings and cornices

A:147 B: 147 c:0 D:98
E: 98 F:147 G:0 H: 147
1:0 J:0 K:0 L:0

ON FIBRE-CEMENT
Prepare surfaces and remove all loose material.

apply one coat "Plascon Merit Plaster Primer or
eaually aproved" and two coats "Plascon Velvaalo
Polvurethane Enamel or equally aproved" paint

On fascias and barge boards

A:20 B:15 Cc:8 D:12

E:12 F:15 G:11 H:12

1:8 J:8 K:0 L:0
ON WOOD

Spot. sand down and prepare wood surfaces and

applv three coats "Plascon Woodcare Woodcoat
Polvurethane or equallv aproved" matt clear varnish

On doors
A:15 B: 11 c:0 D:8
E:8 F:11 G:8 H:11
1:0 J:0 K:0 L:0
Carried to Collection
Bill No. 13
Paintwork
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Prepare surfaces and remove all loose material.
apply two coats carbolineum paint

On trusses
A:14 B: 12 C:2 D:8
E:8 F:12 G:13
I:2 J:2 K:0

ON METAL

Hot dipped galvanised. primed with approved 2
coats "Plascon Metal Galvanised Iron Primer - Code:
GIP 1) steel alkvline primer and allow drvina
between the coats and 3 coats (Plascon Arcvlic
Paint Wall and All Code: TWA Tint base) or eaually
apbroved. colour to Architect

On door frames etc

A4 B:3 Cc:0 D:2
E:2 F:3 G:2
1:0 J:0 K:0 L:0

Window frames, etc,

A:0 B:23 c:0 D:0
E:0 F:0 G:3 H:0
1:0 J:0 K:0 L:0

Carried to Collection

Bill No. 13
Paintwork
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Bill No. 13

Paintwork

COLLECTION

Total Brought Forward from Page No.

Bill No. 13
Paintwork

Carried to Summary

-68-

Department of Public Works

Storm Damaged Schools Programme

Page

65
66
67

Phase 16
Khuthalani Primary School

Amount




Item
No

BILL NO. 12
EXTERNAL WORK

Kev: Location Description

Block A (2 classroom & Admin)
Block B (3 classroom)

Block C (Ablution)

Block D (Computer & SCI LAB)
Block E (2 classroom)

Block F (3 classroom)

Block G (Quarters)

Block H (2 classroom)

Block | (Store)

Block J (Kitchen)

General

External works

FRXSCSTIOGMMOO®>»

Tenderers are referred to the Model Preambles for All
Trades as published by the Association of South African
Quantity Surveyors (Tel. 011-315 4140) and the
Architectural, Structural and Electrical Information before
pricing this Bill of Quantities

Quantity Rate Amount

The tenderer is referred to the relevant clauses in
the ASAQS Model Trades Preambles 2008 which are
not included in the tender document but will be
deemed to be read in coniunction with same

Explosives :

No explosives whatsoever may be used for demolition
purposes unless otherwise stated

General :

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with
minimum disturbance to adjoining classroom blocks and
their students. He shall provide proper protection and
provide, erect and remove when directed, any
temporary tarpaulins that may be necessary during the
progress of the works, all to the satisfaction of the
principal agent

Carried to Collection

Bill No. 14
External Works (Provisional)
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Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Removal of materials :

Where removal is included in the heading, sub-heading
or item description, prices shall be deemed to include for
the necessary costs in removal and appropriate disposal
of materials including but not limited to labour,
transportation and disposal costs. No further claims in
this regard will be entertained

THE FOLLOWING TO STORMWATER
CHANNELS TO BUILDINGS

Reinforced concrete cast in-situ channels

900mm Wide x 130mm thick overall mesh reinforced
concrete "V"-shaped stormwater channels(1000mm
wide) and apron slab (1000mm wide) combination of 25
Mpa/19mm concrete construction, "V" -shaped
stormwater channel section to be 100mm thick at center
of 500mm wide adjacent surfaces, and both "V" -shaped
stormwater channel and apron slab with and including
Ref 193 mesh reinforcement, 250 micron waterproof
sheeting and rough formwork (Degree of Accuracy Ill)
not exceeding 300mm high extreme to vertical edges of
channels and apron slabs. Channels and apron slabs to
be cast in 1000mm long panels, with and including
bitumen impregnated fibreboard joints between adjacent
panels and between panels and adjacent brick walls
with approved joint sealant to all joints, and the whole to
have a wood floated finish

A:0 B:0 c:0 D:0
E:O0 F:0 G:0 H:0
1:0 J:0 K:0 L:458

Extra over 900mm wide concrete stormwater
channel/apron slab for corner

A:0 B:0 C:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:32

Carried to Collection

Bill No. 14
External Works (Provisional)
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Class 34 uPVC pipes

110mm Pipes laid in and including trenches not
exceeding 1m deep

A:Q B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:47

Gullevs. inlet manholes, inspection chambers. etc

Inspection chamber 600 x 600mm and not exceeding
750mm deep internally complete

A0 B:0 c:0 D:0
E:O0 F:0 G:0 H:0
1:0 J:0 K:0 L:5

Gratings. covers. etc

300 x 450mm x 53.2kg Cast iron dished grating and
frame (Saint Gobain code 2880)

A:0 B:0 c:0 D:0
E:O0 F:0 G:0 H:0
1:0 J:0 K:0 L:5

Class 100D concrete pipes with interlocking ioints

450mm Pipes laid in and including trenches exceeding
1m and not exceeding 2m deep

A:0 B:0 c:0 D:0
E: O F:0 G:0 H:0
1:0 J:0 K:0 L:25

Sumps, catchpits. inspection chambers, etc.
including concrete kerbs or precast concrete cover

slabs. aratinas and covers

Construct 230mm brick catchpit approximately 1 255mm
x 940mm overall size on plan and approximately
1100mm high, including excavation in earth and cart
away all excess material, 25MPa concrete surface bed
with 2 layers of 395 Mesh, concrete benching for
450mm diameter pipe including 520 x 790 heavy duty
stormwater grating and frame

A:0 B:0O cC:0 D:0
E:0 F:0 G:0 H:0
1:0 J: 0 K:0 L:1
Carried to Collection
Bill No. 14

External Works (Provisional)
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10

11

12

THE FOLLOWING TO RAIN WATER
HARVESTING TANKS, ETC.

Polvethlene water storaae tanks

5000 Litres Jo-jo rainwater tank or similar approved,
with 75mm Diameter opening for downpipe from gutter
including 50mm Diameter overflow opening with 4mm
Diameter galvanised wire looped through top of tank
isolated with 15mm diameter hose to top of tank and
anchored to top of slab with 'Hilti' hooks drilled into slab
at all four corners and 15mm hose bib tap

A:0 B:0 C:0 D:0

E:O F:0 G:0 H:0

1:0 J:0 K:0 L:6
Tank stand

Excavation in earth not exceeding 2m deep to reduce
levels

A:0 B:0O Cc:.0 D:0
F:0 G:0 H:0
1:0 J:0 K:0 L:77

Risk of collapse of sides of trench and hole excavations
not exceeding 1,5m deep

A:0 B:0 Cc:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:134

Extra over all excavations for loading, carting and
dumping surplus excavated material (no allowance
made for increase in bulk) off site to be located by the
contractor

A:0 B:0 Cc:0 D:0
E:O F:0 G:0 H:0
1:0 J: K:0 L:10

Backfilling to trenches, holes, etc.,

A:0 B:0 C:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:23

Carried to Collection

Bill No. 14
External Works (Provisional)
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13

14

15

16

17

18

19

20

Keeping excavations free of all water other than
subterranean water

A:0.00 B:0.00 C:0.00 D:0.00
E:0.00 F:0.00 G:0.00 H:0.00
1:0.00 J4:0.00 K:0.00 L:6.00

Reinforced concrete Class 25/19 in surface beds

A:0 B:0O c:0 D:0
E:O F:0 G:0 H:0
I:0 J: 0 K:0 L:14

Reinforced concrete Class 25/19 in strip footings

A:0 B:0 Cc:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:20

Finishing top surfaces of concrete smooth with a power

float to surface beds, slabs, etc to falls

A:0 B:0 c:0 D:0
E:O F:0 G:0 H:0
1:0 J:0 K:0 L:96

Rough formwork to sides edges, risers, ends and

reveals not exceeding 300mm high or wide

A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:96

Steel reinforcement of various diameters to concrete

foundations
A:0.00 B:0.00 C:0.00 D:0.00

E:0.00 F :0.00 G:0.00 H:0.00
1:0.00 J:0.00 K:0.00 L:3.60

Type 617 fabric reinforcement

A:0 B:0 c:0 D:0
E:O0 F:0 G:0 H:0
I:0 J:0 K:0 L:96

One Brickwork of NFX bricks (14 MPa nominal
compressive strength) in Class | mortar

A:0 B:0 c:0 D:0
E:0 F:0 G:0 H:0
1:0 J:0 K:0 L:48

Carried to Collection

Bill No. 14
External Works (Provisional)

-73-

m3

m3

m2

m2

m2

Department of Public Works

Storm Damaged Schools Programme
Phase 16

Khuthalani Primary School

ltem

14

20

96

96

3.60

96

48




21

20mm COBRA 541 or equally aproved tank locking tap
fitted to a 22mm extension pipe with barrel nipple &
galvanised socket

A:Q B:0 c:0
E: 0 F:0 G:0
1:0 J:0 K:0

Carried to Collection

Bill No. 14
External Works (Provisional)
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Bill No. 14
External Works (Provisional)

COLLECTION

Total Brought Forward from Page No.

Bili No. 14
External Works (Provisional)
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Item
No

BILL NO. 13

PROVISIONAL SUMS

Repairs to existing structures

Provide the Amount of R 100,000.00 (One Hundred
thousand Rand) for structural repairs in existing
classrooms as per the Structural Engineers
requirements

A:0.00 B:0.00 C:0.00 D:0.00

E:0.00 F :0.00 G:0.00 H:0.00
1:0.00 J:0.00 K:1.00 L:0.00

Carried to Summary

Bili No. 15
Provisional Sums
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PREAMBLE TO THE SCHEDULE OF QUANTITIES

The General Conditions of Contract, the Special and Project Specific Conditions of Contract, the
Specifications (including the Project Specifications, Technical Specifications and Additional
Specifications) and the Drawings shall be read in conjunction with the Schedule of Quantities.

The Schedule comprises items covering the Contractor's profit and costs of general liabilities and
of the construction of temporary and permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the
Schedule, he should note the fact that the Contractor is entitled, under various circumstances, to
payment for additional work carried out and that the Engineer is obliged to base his assessment of
the rates to be paid for such additional work on the rates inserted in the schedule by the
Contractor.

Where applicable, Clause 8 of each Standardised Specification, the measurement and payment
clause of each Particular Specification, and the Scheduled Payment items read together with the
relevant clauses of the Standard, Project, Technical and Additional Specifications, all set out
which ancillary or associated activities are included in the rates for the specified operations.

For example, where PFA 04.02 and FA 15.02 appear in the "Payment Refers To" column, the
specific payment item to be priced shall include all work to be done, material, labour, etc, as
described and specified in the Standard and Particular Specifications, Clauses PFA 04.02 and FA
15.02. The "Payment Refer" item numbers appearing in the Schedule of Quantities thus refer to
the corresponding item numbers in the Specifications.

Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the
Standardised Specifications. No considerations will be given to any claim submitted on these
bases. Should any requirements of the measurement and payment clause of the appropriate
Standardised Specification(s) be contrary to the terms of the Schedule, the requirement of the
appropriate Standard, Project, Particular, Technical or Additional Specification as the case may
be, shall prevail.

Unless stated to the contrary, items are measured nett in accordance with the Drawings without
any allowance having been made for waste.

The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive
amounts to the Employer for the work described under the several items. Such amounts shall
cover all the costs and expenses that may be required in and for the construction of the work
described, and shall cover the costs of all general risks, profits, taxes (but exciuding value-added
tax), liabilities and obligations set forth or implied in the documents on which the Tender is based.

An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not
quantities are stated. An item against which no amount or rate is entered will be considered to be
covered by the other amounts or rates in the Schedule.

Should the Tenderer group a number of items together and tender one lump sum for such group
of items, the single tendered lump sum shall apply to that group of items and not to each individual
item, or should he indicate against any item that full compensation for such item has been
included in another item, the rate for the item included in another item shall be deemed to be nil.

The Tenderer shall enter a rate or lump sum for each item in the Schedule of Quantities in BLACK
INK.

The Tenderer is also referred to paragraph 7.2 of form PW 782 (07/99): Conditions of Tender,
enclosed to the Tender documents.
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SECTION NO.3

SCHEDULE NO 1: INSTALLATION A ELECTRICAL DISTRIBUTION SYSTEM - NEW ELECTRICAL WORK
KHUTHALANI P. SCHOOL

ITENI DESCRIPTION UNIT| QTY RATE TOTAL
NO
A |LOW VOLTAGE CABLE
Provide, install, test and commission the following 1000V
PVC/SWA/PVC copper cables. Prices shall allow for the installation
of cables in cable ducts, through sleeves, conduit or installation
against vertical and horizontal levels.
1 |10mm?2 x 2 Core ECC PVC Copper Cable
Supply] m | 760
Installl m | 760
2 |6mm? x 2 Core ECC PVC Copper Cable
Supply| m | 180
Install] m | 180
B |TERMINATIONS
Terminate and make off the following 1000V PVC/SWA/PVC cables
in a cable gland according to the manufacturer's instructions. Provide
the cores with lugs and bolt onto terminals. The cable gland and
marking of the cable shall also be allowed for.
1 110mm? x 2 Core PVC Copper Cable
Supply| ea 8
Install| ea 8
2 |6mm? x 2 Core PVC Copper Cable
Supply| ea 6
Install| ea 6
C |CABLE SLEEVES
Provide and install the following UPVC sleeves in the ground
complete with mild-steel draw wire.
1 |50mm Sleeves
Supply] m | 150
Install] m | 150
2 |50mm Bends
Supply| ea 8
Install| ea 8
Electrical 800 x 800 x 600mm double brick manhole complete with
3 |manhole cover
Supply| ea 4
Install| ea 4

[Carried forward
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ITEMDESCRIPTION UNIT| QTY RATE AMOUNT
NO
I Brought forward
D |DISTRIBUTION BOARDS.
New distribution boards, kiosks, etc., supplied and installed in
position, complete with all busbar work, switchgear, terminals, wiring,
lacing, conduit terminations, meters, and all other items, including full
labelling and legend card, all in accordance with the schematic
distribution board drawings:
1 |Distribution board MDB, DB-A
Supply| ea 1
install] ea 1
2 |Distribution board (DB-B)
Supply| ea 1
Install| ea 1
3 |Distribution board (DB-C1) - Weatherproof
Supply| ea 1
Install| ea 1
4 |Distribution board (DB-C2) - Weatherproof
Supply| ea 1
Instail] ea 1
5 |Distribution board (DB-C3) - Weatherproof
Supply| ea 1
Install| ea 1
6 |Distribution board (DB-D)
Supply| ea 1
Install| ea 1
7 |Distribution board (DB-E)
Supply| ea 1
Install] ea 1
8 |Distribution board (DB-F)
Supply| ea 1
Install| ea 1
9 |Distribution board (DB-G)
Supply| ea 1
Install] ea 1
10 |Distribution board (DB-H)
Supply| ea 1
Install] ea 1

Carried forward
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ITEPJDESCRIPTION UNIT| QTY RATE AMOUNT
NO
Brought forward
11 |Distribution board (DB-1)
Supply| ea 1
Install| ea 1
12 |Distribution board (DB-J)
Supply| ea 1
Install| ea 1
E |EXCAVATIONS
All prices below shall include the excavation of trenches and holes,
separating of stones, ground, and rock, levelling of trench bed, refill
compacting and reparation of all surfaces to their original finish.
1 |Excavate in soft ground m* | 151
2 |Excavate in soft rock m* | 46
3 |Excavate in hard rock m | 15
4 [Suppy cable marker tape & Install 400mm below finished ground leve] m | 940
F |REMOVAL OF EXISTING ELECTRICAL INSTALLATION
Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
1 [removal of existing Electrical installation in Block A Sum| 1
Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
2 |removal of existing Electrical installation in Block B Sum| 1
Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
3 |removal of existing Electrical installation in Block D Sum| 1
Allow the Net Sum of R4000.00 (Four Thousand Rand) for the
4 |removal of existing Electrical installation in Block E Sum| 1
Allow the Net Sum of R6000.00 (Six Thousand Rand) for the
5 |removal of existing Electrical installation in Block F Sum| 1
Allow the Net Sum of R3000.00 (Three Thousand Rand) for the
6 [removal of existing Electrical installation in Block G Sum| 1
Allow the Net Sum of R5000.00 (Five Thousand Rand) for the
7 |removal of existing Electrical installation in Block H Sum| 1
Allow the Net Sum of R3000.00 (Thee Thousand Rand) for the
8 |removal of existing Electrical installation in Block i Sum| 1

||ICarried forward
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ITEN{DESCRIPTION UNIT| QTY RATE AMOUNT
NO
Brought forward
Allow the Net Sum of R4000.00 (Four Thousand Rand) for the
9 [removal of existing Electrical installation in Block J Sum| 1

LIGHTNING PROTECTION INSTALLATION AND ISSUING OF
CERTIFICATE FORBLOCKA,B,C1,C2C3,D,E,F,G,H, 1, J
and K

Allow for the execution of a Soil Resistivity Survey for the site and for
submitting a copy of the reports to the Engineer.

Allow for the testing of the complete installation, including lightning
protection earth electrodes and the issuing of test certificates for
each block

50mm PVC insulated aluminium conductor for bonding down
conductors to earth rods, etc. inclusive of lugs, ferrules, bolts, etc.

Supply and install corrosion resistant stainless steel terminal for roof

connection points and and aluminium bond to take aluminium down
conductor from roof terminals.

Supply and Install ferrules and lugs for bonding of any metalwork to
air terminal system.

Supply and install test point connection in each down conductor
complete with 132x82x55mm deep screw lid enclosure.

Supply and Install 25mm pvc pipe

TESTING AND COMMISSIONING ELECTRICAL INSTALLATION,
CABLES, DISTRIBUTION BOARDS AND ISSUING COC AS PER
SANS 10142.

Distribution board MDB, DB-D

Distribution board DB-A

Distribution board DB-B

Distribution board DB-C1 (Weatherproof)

Distribution board DB-C2 (Weatherproof)

Distribution board DB-C3 (Weatherproof)

Distribution board DB-I

Distribution board DB-F

Distribution board DB-G

Sum

No

No.

No

No.

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

13

286

52

58

52
182

Carried forward
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ITEN{DESCRiPTiON UNIT| QTY RATE AMOUNT
NO
l Brought forward

10 |Distribution board DB-H Sum| 1

11 |Distribution board DB- Sum| 1

12 |Distribution board DB-J Sum| 1

| |ALLOWANCE FOR BUILDERS WORK

Allow the Net Sum of R32 000.00 (Thirthy Two Thousand Rand) for
1 |builders work Sum| 1

TOTAL SCHEDULE 1 CARRIED TO SUMMARY
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SCHEDULE NO 2: INSTALLATION B - ELECTRICAL INSTALLATION IN BUILDINGS - WORK

KHUTHALANI P. SCHOOL: BLOCKA,B,C,D,E,F,G,H,land J

ITEM|DESCRIPTION UNIT|QTY| RATE AMOUNT
NO
A |CONDUIT
1 [20mm Diameter PVC Conduit
Supply] m | 820
Install| m | 820
2 |25mm Diameter PVC conduit
Supply] m | 660
Installl m | 660
B |[CIRCUIT WIRING
The supply and installation in conduit of stranded copper PVC
insulated conductors in groups.
1 (2 x 1.5mm?2 and 2.5mm? earth wire
Supply] m |2460
Installl m |[2460
2 |2 x2.5mm? and 2.5mm? earth wire
Supply] m |2160
Installl m |2160
3 |Draw wire
Supply] m |1540
Installl m [1540
C |CONDUIT BOXES
1 |50mm round PVC box flush in concrete & brickwork
Supply | ea | 82
Installl ea | 82
2 |50mm round Galvanized boxes surface in concrete & brickwork
Supply | ea | 24
Installl ea | 24
3 |100 x 100 x 50mm galvanised box flush in brickwork
Supply| ea | 26
Installl ea | 26
4 |100 x 50 x 50mm galvanised box flush in brickwork
Supply| ea | 30
Install] ea | 30
D |LIGHT FITTINGS
Luminaires and accessories supplied complete with lamps. All
fittings to carry the SABS mark.
1 |Type A luminaires
Supply| ea | 72
Install] ea | 72

Carried forward
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ITEM|DESCRIPTION UNIT|QTY| RATE AMOUNT
NO
Brought forward
2 |Type B luminaires
Supply|] ea | 65
Install] ea | 65
3 |Type C luminaires
Supply| ea | 20
Install] ea | 20
E |SMALL POWER
Supply and installation complete with all covers and fixings.
1 |Photo electric-cell with 65mm deep conduit box
Supply] ea | 13
Install] ea | 13
2 |Supply & Install 20A Double Pole , 220V Contactor
Supply] ea | 13
Install] ea | 13
16A single socket outlets plus Euro type as per SANS 164-2, similar
3 |to Crabtree's Classic Combo Slimline Switched Socket
Supply| ea | 26
Installl ea | 26
4 |2-Compartment power skirting complete with cover and accessories
Supply] m | 60
Install m | 60
5 |16A Single socket outlet and cover in power skirting.
Supply| ea | 26
Install] ea | 26
6 [16A single lever one way light switch
Supply| ea | 27
Install| ea | 27
7 |16A single lever one way weatherproof light s<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>