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MUNICIPAL NOTICE No.: 084 of 2025 

 
TENDER NO: 8/2/RNM0595 

 

 THE CONSTRUCTION OF OATLANDS LANDFILL SITE CELL 
4C PHASE 2 AND 3  

 
 
 

CIDB CLASSIFICATION 7CE OR HIGHER 
 

 
 

  
BID AMOUNT R_________________________________________________ 

 

 
Name of Tenderer: ……………………………..……………………………………………. 
 
…………………………………………………………………………………………………… 
 

This tender closes at 12h00 on Tuesday 07 October 2025 at the offices of the Ray Nkonyeni Municipality 
located at 10 Connor Street, Port Shepstone 

 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
 

Issued by: 
 

RAY NKONYENI MUNICIPALITY                                                            
 
PO Box 5 
Port Shepstone  
4240 
Tel:  039 688 2000 
Fax: 039 682 0327 
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ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS 

(NOT TO BE RE-TYPED) 
 
 
NB!!!!! Please attach copies of the following documents.    

 Company registration documents.  
   
 Certified copy of ID documents of directors/owners/members/ 

shareholders. 
 

 Copy of a valid TAX Compliance Certificate.  
Or Tax Compliance Status PIN Sheet. 
 

 Declarations (MBD 4, 6.1, 8 & 9). 
 

 Joint Venture agreements (where applicable).  
 

 
 

 
 

STANDARD FORMS 
 
 

 
 
THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. THIS BID WILL BE 
EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING CRITERIA: 

 
1. Relevant specifications 
2. Value for money 
3. Capability to execute the contract 
4. PPPFA & associated regulations 
 

NB:   NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE 
STATE 
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MBD1 

PART A 
INVITATION TO BID 

 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RAY NKONYENI MUNICIPALITY 

BID NUMBER: 8/2/RNM0595 
CLOSING 
DATE: 07 October 2025  CLOSING TIME: 12H00 

DESCRIPTION THE CONSTRUCTION OF OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3  
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS) 

 
 

10 Connor Street 

Port Shepstone 

4240 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  
ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                      No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER PART B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER 
…………………………………………… DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 
DEPARTMENT SUPPLYCHAIN MANAGEMENT CONTACT PERSON BONISILE GUMEDE 

CONTACT PERSON BONGANI MFENQA TELEPHONE NUMBER 039 688 2000 

TELEPHONE NUMBER 039 312 8304 FACSIMILE NUMBER 039 688 2156 

E-MAIL ADDRESS bongani.mfenqa@rnm.gov.za E-MAIL ADDRESS mailto:Bonisile.gumede@rnm.gov.za 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 

ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY 
SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS 
THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST 
SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)                      YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                            YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?    YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?     YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?    YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
SIGNATURE OF BIDDER:………………………………………………………………………………………………

     
CAPACITY UNDER WHICH THIS BID IS SIGNED:…………………………………………………………………. 
 
DATE:………………………………………………………………………………………………………………………. 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 

GENERAL TENDER INFORMATION 

TENDER ADVERTISED : Thursday, 4 September 2025 

ESTIMATED CIDB CONTRACTOR GRADING : 7CE OR HIGHER 

CLARIFICATION MEETING : 9H00, Thursday, 18 September 2025 
 

VENUE FOR CLARIFICATION MEETING : A compulsory clarification meeting will be held at at 
Marburg Boardroom, 1 Protea Road 

  

CLOSING DATE : Tuesday, 07 October 2025 

CLOSING TIME : 12H00 

CLOSING VENUE : Bid Box at Municipal Offices at 10 Connor 
Street, Port Shepstone 

INSTRUCTIONS : Fully completed Bid Documents, with one (1) 
copy of the original document in a sealed 
envelope clearly marked “Bid name and Bid 
number” containing the Tender Documents 
(completed in all respects including C.1.1 Form of 
Offer) plus any additional supporting 
documentation, must be deposited into the bid 
box. 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 

Contents 
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The Tender 

 

Part T1: Tendering Procedures 
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Part T2: Returnable Documents 

T2.1 List Of Returnable Documents 31 

T2.2 Returnable Schedules 32 
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Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 78 

C1.2 Contract Data 83 

C1.3 Performance Guarantee 89 

C1.4 Occupational Health and Safety Agreement 92 

Part C2: Pricing Data and Bill of Quantities 

C2.1 Pricing Instructions 95 

C2.2 Bill Of Quantities 96 

Part C3: Scope of Work 

C3.1 Description of the Works 108 

C3.2 Engineering 109 

C3.3 Procurement 110 

C3.4 Construction 111 

C3.5 Management 117 

C3.6 Annexes 119 

Part C4: Site Information 138 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

 

PART T1: TENDERING PROCEDURES 
 
 
 
 

  Page 

T1.1 Tender Notice and Invitation to Tender 8 

T1.2 Tender Data 10 

T2.1 List of Returnable Documents 31 

T2.2 Returnable Schedules 32 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

T1.1   TENDER NOTICE AND INVITATION TO TENDER 
 

Bids are hereby invited to tender for the Construction of Oatlands Landfill Site Cell 4C Phase 2 and 3 as specified 
in the under-mentioned bid document. Tenderers who are registered with the Construction Industry Development 
Board (CIDB) with a classification grading of 7CE OR HIGHER, are eligible to submit a tender and will be 
considered for award. 

Bid documents can be downloaded for free from the e-tenders portal https://www.etenders.gov.za/ or 
downloaded from Ray Nkonyeni Municipality website http://www.rnm.gov.za/ , as from Friday, 5 September 
2025. 

A compulsory clarification meeting will be held at the Department of Technical services on Thursday, 18 
September 2025 at 9h00 the Marburg Boardroom, 1 Protea Road 

Bidders to submit one (01) copy of the bid document together with the original bid document, bidders that fail to 
submit copies will be disqualified. Fully completed Bid documents, with one (1) copy of the original document in 
a sealed envelope, must be clearly marked with the relevant Bid Number as follows: - TENDER NO: 
8/2/RNM0595THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3  

The completed Bids (Original and 1 copy) must be deposited in the bid box, situated in the Bid Box of the 
Municipal Offices at 10 Connor Street, Port Shepstone, no later than Tuesday, 07 October 2025 at 12h00. After 
closure, the tender will be opened in public.    

The 80/20 preference point system shall be applicable during the evaluation and adjudication of this Bid proposal.  
 

SPECIFIC GOALS POINTS Verification Documents 

Local companies 
10 Proof of company address 

 
An EME or QSE which is at 
least 100% owned by black 
people  

10 CIPC: Shareholders certificate and Sworn Affidavit 

Total points 20 
 

Stage 2: Functionality 
Functionality will comprise of the following based on the criteria indicated in the respective tender returnable: 
Attach all supporting documentation for the following table.  

Criterion Possible Full Points 

Relevant Qualifications and experience of Company 
director (s) 

30 

Relevant Previous Experience of the bidder on Civil 
Projects 

30 

Site Agent  10 

Total Possible Points  70 

 

Bidders must score a minimum of 70% to pass functionality evaluation. 

Technical enquiries may be addressed to Miss. Bonisile Gumede of  Ray Nkonyeni Municipality by no later than 
three days before tender closure on 039 688 2000and Email Address: Bonisile.gumede@rnm.gov.za  
Procurement enquiries may be addressed to Bongani Mfenqa of Ray Nkonyeni Municipality by no later than three 
days before tender closure on Tel No.: 039 312 8304 or Email: Bongani.mfenqa@rnm.gov.za  
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

NOTE TO BIDDERS ON BID CONDITIONS:  
 

 The Supply Chain Management Policy of Ray Nkonyeni Municipality will apply. The Council reserves the right not 
to accept the lowest bid or any bid and reserves the right to accept the whole or part of the bid, or to reject all bids 
and cancel the notice to bid. 
 

 Service providers are required to download bid documents before the clarification meeting and present them in 
meeting on a specified date if any. 

 
 A compulsory site clarification meeting will be held as per details provided on tender notice. 

 
 Bidders must attach their latest audited financial statements with the bid. Failure to furnish a set off audited 

financial statements will result in the tender not being further evaluated. 
 

 Bids that are submitted late, incomplete, unsigned or by facsimile, electronically or not completed in black ink will 
be rejected and not accepted for further evaluation. 

 
 Only service providers registered in the Central Supplier Database (CSD) will be considered, attach proof of 

registration failure to attach will result in your bid not evaluated further. 

 Members or Directors of Companies or Service Providers who are state employees are not allowed to bid or 
quote. 

 
 Unsuccessful bidders will be informed of the tender outcome through Municipal website. Aggrieved unsuccessful 

bidders will be allowed to lodge, within fourteen (14) days of the decision or action, a written objection or complaint 
to the Office of the Municipal Manager through email, mm@rnm.gov.za or fax number 086 529 7195.  Complaints 
or objections received after fourteen (14) days of the date of the notice will not be entertained. 

 
 The original bid document plus ONE extra (01) copy must be submitted, failure to submit 1 copy will result in 

disqualification. 
 

 Bids submitted are to be valid for a period of 120 days. 
 

K J ZULU  Ray Nkonyeni Municipality 
MUNICIPAL MANAGER  10 Connor Street 

P O Box 5  
PORT SHEPSTONE 
4240 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

T1.2   TENDER DATA 
 

T1.1.1 Standard Conditions of Tender 
 

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 2016 
in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za ). Annexure F and Table G1 of 
that notice are reproduced without amendment or alteration for the convenience of tenderers in the following 
pages: 

 

Standard Conditions of Tender 
 
Note: 1 These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294: 2004, 

Construction Procurement Processes, Procedures and Methods. 
 
Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE’s Practice Manual #1, 
The use of South African National Standards in Construction Procurement, provides guidance on referencing these 
Standard Conditions of Tender in procurement documents. 
 

F1             GENERAL 
 
F.1.1. Actions 
 
F.1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of tender.  In 

their dealings with each other, they shall discharge their duties and obligations as set out in 0 and 0, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
F.1.1.2. The employer and the tenderer and all their agents and employees involved in the tender process shall avoid 

conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of 
interest, indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in 
their tender submissions.  Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict and abstain from any 
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate. 

 
Note: 
1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 

acts in some circumstances.  A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no improper 
acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken. 

  
F.1.1.3. The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the 

capacity to proceed with the contract. 
 
F.1.2. Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 
 
F.1.3. Interpretation 
 
F.1.3.1. The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3. For the purposes of these conditions of tender, the following definitions apply: 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

 
a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal interests which make it difficult 

to fulfil his or her duties impartially; 
ii) an individual or organisation is in a position to exploit a professional or official capacity in some way 

for their personal or corporate benefit; or 
iii) incompatibility or contradictory interests exist between an employee and the organisation which 

employs that employee. 
 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the 
value of the financial offer have been taken into consideration in order to enable comparisons to be made 
between offers on a comparative basis 
 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 
action of the employer or his staff or agents in the tender process; and 

 
d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process 

or the award of a contract arising from a tender offer to the detriment of the employer, including collusive 
practices intended to establish prices at artificial levels 

 
e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated 

or not, or a public body 
 

f) quality (functionality) means the totality of features and characteristics of a product or service that bear 
on its ability to satisfy stated or implied needs. 

 
F.1.4. Communication and Employer’s Agent 
 

Each communication between the employer and a tenderer shall be to or from the employer’s agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 
F.1.5. The Employer’s Right to Accept or Reject Any Tender Offer 
 
F.1.5.1. The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may 

cancel the tender process and reject all tender offers at any time before the formation of a contract. The 
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection but will give 
written reasons for such action upon written request to do so. 

 
F.1.5.2. The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection 

of all responsive tender offers re-issue a tender covering substantially the same scope of work within a period 
of six months unless only one tender was received and such tender was returned unopened to the tenderer. 

 
F.1.6. Procurement Procedures 
 
F.1.6.1. General 

Unless otherwise stated in the tender data, a contract will, subject to F.1.41, be concluded with the tenderer 
who in terms of F.1.39 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on  the tender submissions that are received at the closing time for tenders. 

 
Fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition or have a 
discriminatory effect. 
 

F2             TENDERER’S OBLIGATIONS 
 
F.1.7. Eligibility 
 
F.1.7.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or 

any of his principals, is not under any restriction to do business with the employer. 
 
F.1.7.2. Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 



Tender  T1.2 
 
Part T1: Tendering Procedures T1.2   TENDER DATA 
 
 

________________________________________________________________________________________________ 
12 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

F.1.8. Cost of Tendering 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer comply with requirements. 

 
F.1.9. Check Documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 
F.1.10. Confidentiality and Copyright of Documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

 
F.1.11. Reference Documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 

 
F.1.12. Acknowledge Addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary, 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account. 

 
F.1.13. Clarification Meeting 

Attend, where required, a clarification meeting at which tenderers may familiarise themselves with aspects 
of the proposed work, services or supply and raise questions.  Details of the meeting(s) are stated in the 
tender data. 

 
F.1.14. Seek Clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 

 
F.1.15. Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the Contract Data.  The tenderer is advised to 
seek qualified advice regarding insurance. 

 
F.1.16. Pricing the Tender Offer 
 
F.1.16.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added 

Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those 
applicable 14 days before the closing time stated in the tender data. 

 
F.1.16.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.1.16.3. Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the Contract Data. 
 
F.1.16.4. State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of contract 

identified in the Contract Data may provide for part payment in other currencies. 
 

 
F.1.17. Alterations to Documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer.  All signatories to the tender offer 
shall initial all such alterations.  Erasures and the use of masking fluid are prohibited. 

 
F.1.18. Alternative Tender Offers 
 
F.1.18.1. Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly 

in accordance with all the requirements of the tender documents, is also submitted as well as a schedule 
that compares the requirements of the tender documents with the alternative requirements that are 
proposed. 

 
F.1.18.2. Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 

otherwise acceptable to the employer. 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

 
F.1.19. Submitting a Tender Offer 
 
F.1.19.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide 

the whole of the works, services or supply identified in the Contract Data and described in the Scope of 
Works, unless stated otherwise in the tender data. 

 
F.1.19.2. Return all returnable documents to the employer after completing them in their entirety, either electronically 

(if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.1.19.3. Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated 

in the tender data, with an English translation of any documentation in a language other than English, and 
the parts communicated electronically in the same format as they were issued by the employer. 

 
F.1.19.4. Sign the original and all copies of the tender offer where required in terms of the tender data.  The employer 

will hold all authorized signatories liable on behalf of the tenderer.  Signatories for tenderers proposing to 
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall 
hold liable for the purpose of the tender offer. 

 
F.1.19.5. Seal the original and each copy of the tender offer as separate packages marking the packages as 

“ORIGINAL” and “COPY”.  Each package shall state on the outside the employer’s address and identification 
details stated in the tender data, as well as the tenderer’s name and contact address. 

 
F.1.19.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”.  Each envelope shall state on the outside 
the employer’s address and identification details stated in the tender data, as well as the tenderer’s name 
and contact address. 

 
F.1.19.7. Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer’s address and identification details as stated in the tender data. 
 
F.1.19.8. Accept that the employer shall not assume any responsibility for the misplacement or premature opening of 

the tender offer if the outer package is not sealed and marked as stated. 
 
F.1.19.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 
F.1.20. Information and Data to be Completed in all Respects 

Accept that tender offers, which do not provide all the data or information requested completely and, in the 
form, required, may be regarded by the employer as non-responsive. 

 
F.1.21. Closing Time 
 
F.1.21.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later than 

the closing time stated in the tender data.  Accept that proof of posting shall not be accepted as proof of 
delivery.  

 
F.1.21.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 
F.1.22. Tender Offer Validity 
 
F.1.22.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data. 
 
F.1.22.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period, with or without any conditions attached to such extension. 
 
F.1.22.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
to be withdrawn or substituted. 

 
F.1.22.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.1.19 with the packages clearly marked as “SUBSTITUTE”. 
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F.1.23. Clarification of Tender Offer after Submission 
Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.1.23 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 

 
F.1.24. Provide other Material 
 
F.1.24.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s 

commercial position (including notarised joint venture agreements), preferencing arrangements, or samples 
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.  Should 
the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive. 

 
F.1.24.2. Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.1.25. Inspections, Tests and Analysis  

Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 

 
F.1.26. Submit Securities, Bonds, Policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the Contract Data. 

 
F.1.27. Check Final Draft 

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

 
F.1.28. Return of Other Tender Documents 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 
F.1.29. Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 

F2             THE EMPLOYER’S UNDERTAKINGS 
 
F.1.30. Respond to Requests from the Tenderer 
 
F.1.30.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working 

days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

 
F.1.30.2. Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer to 
submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet 

any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms 

or as another joint venture; or 
c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of 

the prequalification process. 
 
F.1.31. Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 



Tender  T1.2 
 
Part T1: Tendering Procedures T1.2   TENDER DATA 
 
 

________________________________________________________________________________________________ 
15 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

F.1.32. Return Late Tender Offers 
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 
F.1.33. Opening of Tender Submissions 
 
F.1.33.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions 
for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.1.33.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in 

the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of 
his prices, preferences claimed and time for completion for the main tender offer only. 

 
F.1.33.3. Make available the record outlined in F.1.33.2 to all interested persons upon request. 
 
F.1.34. Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

 
F.1.35. Grounds for Rejection and Disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent 
practices. 

 
F.1.36. Test for Responsiveness 
 
F.1.36.1. Determine, after opening and before detailed evaluation, whether each tender offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.1.36.2. A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer’s opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
b) significantly change the Employer’s or the tenderer’s risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 
F.1.37. Arithmetical Errors, Omissions and Discrepancies 
 
F.1.37.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures.  Where 

there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall 
govern. 

 
F.1.37.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.1.39 for: 
a) the gross misplacement of the decimal point in any unit rate; 
b) omissions made in completing the pricing schedule or bills of quantities; or 
c) arithmetic errors in: 

i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules 
of prices; or 

ii) the summation of the prices. 
 
F.1.37.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the 

tender offer as tendered or accept the corrected total of prices. 
 
F.1.37.4. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total resulting from 
the product of the unit rate and the quantity, the line-item total shall govern and the rate shall be corrected.  
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Where there is an obviously gross misplacement of the decimal point in the unit rate, the line-item total 
as quoted shall govern, and the unit rate shall be corrected. 
 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve 
the tendered total of the prices. 

 
F.1.38. Clarification of a Tender Offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 

 
F.1.39. Evaluation of Tender Offers 
 
F.1.39.1. General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data. 
 

F.1.39.2. Method 4:  Financial Offer, Quality and Preferences 
In the case of a financial offer, quality and preferences: 

 
a) Score each tender in respect of the financial offer made, preference claimed, if any, and the quality 

offered in accordance with the provisions of F.1.39.4 to F.1.39.6, rejecting all tender offers that fail to 
score the minimum number of points for quality stated in the tender data, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following formula, 
unless otherwise stated in the Tender Data: 

 
TEV = NFO + NP + NQ 

 
where: 
 NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 

F.1.39.4 
 Np is the number of tender evaluation points awarded for preferences claimed in accordance with 0. 
 NQ is the number of tender evaluation points awarded for quality offered in accordance with F.1.39.6. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award of the 

contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the tenderer with the highest number of tender evaluation points and recommend the tenderer with the 
highest number of tender evaluation points, unless there are compelling and justifiable reasons not to 
do so and the process set out in this sub clause is repeated. 

 
F.1.39.3. Decimal Places 

Score financial offers, preferences and quality, as relevant, to two decimal places. 
 
F.1.39.4. Scoring Financial Offers  

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO = W1 x A   
 

where: 
 NFO is the number of tender evaluation points awarded for the financial offer. 
 W1  is the maximum possible number of tender evaluation points awarded for the financial offer as stated 

in the Tender Data. 
 A is a number calculated using the formula and option described in Table F.1 as stated in the Tender 

Data. 
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Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = )

m

)m(
(1

P

PP 
  A = P/Pm 

2 Lowest price or percentage commission / fee A = )
m

)m(
(1

P

PP 
  A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer 
P is the comparative offer of the tender offer under consideration 

 
 
 

F.1.39.5. Scoring Preferences 
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 

 
F.1.39.6. Scoring Quality 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 
Calculate the total number of tender evaluation points for quality using the following formula: 

 
NQ = W2 x So/Ms 
 
where: 
 So is the score for quality allocated to the submission under consideration; 
 Ms is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data 
 
F.1.40. Insurance Provided by the Employer 

If requested by the proposed successful tenderer, submit for the tenderer’s information the policies and / or 
certificates of insurance which the conditions of contract identified in the Contract Data, require the employer 
to provide. 

 
F.1.41. Acceptance of Tender Offer 
 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participation in the 

employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 

professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or 

a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of 
any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 
F.1.42. Prepare Contract Documents 
 
F.1.42.1. If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful tenderer. 

 
F.1.42.2. Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 
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F.1.43. Complete Adjudicator’s Contract 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 

 
F.1.44. Provide Copies of the Contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the Form of Offer and Acceptance. 

 
F.1.45. Provide Written Reasons for Actions Taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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Alpha-numeric associated with the Contractor Grading Designations 
 
TABLE G1: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS 
 

Contractor Grading Designation 
Tender Value 

Range designation 

Maximum Value of Contract that a 
Contractor is considered capable of 

performing (R) 

1 (class of construction works) 1 200 000 

2 (class of construction works) 2 1 000 000 

3 (class of construction works) 3 3 000 000 

4 (class of construction works) 4 6 000 000 

5 (class of construction works) 5 10 000 000 

6 (class of construction works) 6 20 000 000 

7 (class of construction works) 7 60 000 000 

8 (class of construction works) 8 200 000 000 

9 (class of construction works) 9 No limit 
 
TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various Designations 

(types) of construction work. 
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T1.1.2 Variations to the Standard Conditions of Tender 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall take precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender.  Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this 
tender. 

 
Clause No. Variation, Amendment or Addition 
 

F1             GENERAL     
 
F.1.1 Actions 

Add the following: 
The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms Bonisile Gumede (email: 
Bonisile.gumede@rnm.gov.za 
 
F.1.2 Tender Documents 
Add the following: 
The following documents form part of this tender and not issued to Tenderer’s, but available from the issuing 
bodies as applicable: 
 
1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of 

Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016. 
2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by 

the South African Institute of Civil Engineering (SAICE)  
3.  
4. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations (2014). 
5. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6. 
6. SANS 1914 (20 02): Targettes Construction Procurèr ent: Parts 1 – 6. 
7. SANS 1200  
8. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential Procurement 

Policy Framework Act Regulations (2022). 
 

The tender documents issued by the Employer comprise:  
 

VOLUME 1:   The Tender Document (this document), in which is bound: 
 

The Tender 

Part T1: Tendering Procedures 

T1.1 Tender Notice And Invitation To Tender 

T1.2 Tender Data 

 

Part T2: Returnable Documents 

T2.1 List Of Returnable Documents  

T2.2 Returnable Schedules 

 

The Contract 

Part C1: Agreements and Contract Data 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data  

C1.3 Performance Guarantee 

C1.4 Occupational Health And Safety Agreement 

  

Part C2: Pricing DataC2.1 Pricing Instructions 

C2.2 Bill Of Quantities 
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Part C3: Scope Of Work 

C3.1 Description Of The Works 

C3.2 Engineering 

C3.3 Procurement 

C3.4 Construction 

C3.5 Management 

 
Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in terms of 
submitting a tender offer. 

 
 

F.1.4 Communication and Employer’s Agent 
Add the following: 
 
Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Employer.  Only information issued formally by the Employer in writing to tenderers will be 
regarded as amending the Tender Documents. 

 
The Employer’s Agent is: 
 
Name : Bonisile Gumede 
Address : Technical Services 
    1 Protea Road 

  Marburg  
    4252 
Telephone No.  : 039 688 2000   
Fax No.  : 039 682 2000  
Email  : Bonisile.gumede@rnm.gov.za Contact Person: Bonisile Gumede 

 

F2             TENDERER’S OBLIGATIONS 
 
F.1.7 Eligibility 

Add the following after F.1.7.2: 
 
Only those tenderers who satisfy the following criteria are eligible to submit tenders:  

 
A. Construction Industry Development Board (CIDB) Registration 

 
Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation 
of submissions, in a contractor grading designation equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered, or a value determined in accordance with 
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, for a 7CE OR 
HIGHER class of construction work, are eligible to have their tenders evaluated. 

 
B. Joint ventures are eligible to submit tenders provided that: 

 
1. Every member of the joint venture is registered with the CIDB; 
2. The lead partner has a contractor grading designation in the GB class of construction work; 
3. The combined contractor grading designation calculated in accordance with the Construction Industry 

Development Board Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 3GB class of construction work or a value 
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations; and 

4. Tenders submitted by joint ventures of two or more firms must be accompanied by the document of 
formation of the joint venture, authenticated by a notary public or other official deputed to witness 
sworn statements, in which is defines precisely the conditions under which the joint venture will 
function, its period of duration, the persons authorised to represent and obligate it, the participation 
of the several firms forming the joint venture, and any other information necessary to permit a full 
appraisal of its functioning. 

5. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the 
tendered Contract and showing clearly the percentage contribution of each partner to the Joint 
Venture. The value of work to be undertaken by each partner must be within their CIDB grading limit. 
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C. National Treasury Central Supplier Database Registration 
 

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD) 
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of 
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not 
registered are not precluded from submitting bids but must be registered prior to Contract Award. 
 
In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint 
Venture. 
 
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register.  

 

F.1.13 Clarification Meeting 
Add the following: 
The arrangement for a compulsory clarification meeting is as stated in the Tender Notice and Invitation to 
Tender is as follows: 
 
Date : Thursday, 18 September 2025 
Time : 9h00  
Venue : Marburg Boardroom, 1 Protea Road 

  
Tenderers should be represented at the clarification meeting by a person who is suitably qualified and 
experienced to comprehend the implications of the work involved. 

 
F2.10.3 This tender is NOT subject to contract price adjustments. 
 
F.1.18 Alternative Tender Offers 
  

Delete the contents of Clause F.2.12 and replace with the following: 
 
Alternative tender do not apply 

 
F.1.19 Submitting a Tender Offer 
 

A. Add the following at the end of F.1.19.3: 
Parts of each tender offer communicated on paper shall be submitted as an original, plus one (1) 
copies.  

B. Add the following after the first sentence of F.1.19.4: 
The tender shall be signed by a person duly authorised to do so.  Tenders submitted by joint ventures of 
two or more firms shall be accompanied by the document of formation of the joint venture, authenticated 
by a notary public or other official deputed to witness sworn statements, in which is defined precisely the 
conditions under which the joint venture will function, its period of duration, the persons authorised to 
represent and obligate it, the participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning. 

 
C. Add the following after the first sentence of F.1.19.5: 

The employer’s address for delivery of tender offers and identification details to be shown on each tender 
offer package are: 

Location of tender box :  Foyer of Ray Nkonyeni Local Municipality Offices 
Physical address :  10 Connor Street, Port Shepstone 
Identification details :  Tender Number - 8/2/RNM0595 
  Notice No. 084 of 2025084 of 2025 

   
Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO 8/2/RNM0595 
Notice No 084 of 2025084 of 2025– THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 
4C PHASE 2 AND 3 l” on the envelope, must be placed in the appropriate official tender box at the 
abovementioned address. 

 
F.1.21 Closing Time 
 
F.1.21.1 Add the following: 
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The closing time for submission of tender offers is Tuesday, 07 October 2025, 12h00, as stated in the 
Tender Notice and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers 
will not be accepted. 

 
F.1.22 Tender Offer Validity 
 
F.1.22.1 Add the following: 

The tender offer validity period is 120 days.  
 
F.1.23 Clarification of Tender Offer after Submission 

Add the following: 
A tender may be rejected as non-responsive if the tenderer fails to provide any clarification requested by the 
employer, or confirmation of registration with CIDB within the time for submission stated in the employer’s 
written request for such clarification or confirmation. A tender may be rejected if the unit rates or lump sums 
for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, unreasonable 
or out of proportion, and the tenderer fails, within the time stated in writing by the Employer to justify any 
specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums were obtained) 
or to adjust the unit rates or lump sums for such items while retaining the total of the prices unchanged. 

 
F.1.29 Certificates 

Add the following: 
The tenderer is required to submit the following certificates with the tender: 

 
A. Certificate of Contractor Registration (CIDB) 

Either certified copy of the Certificate of Contractor Registration issued by the Construction Industry 
Development Board or of the Application Form for registration in terms of the Construction Industry 
Development Board Act (Form F006).   
 
Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture 
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each 
partner.  

 
B. Tax compliance pin 

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid 
Tax compliance pin issued by SARS.  Failure to provide a valid Tax compliance pin will result in the 
tender being rejected.   
Each party to a Consortium/Joint Venture shall submit a separate Tax compliance pin. 

 
C. Company Registration 

Certified Copies of company registration documents. 
Each party to a Consortium/Joint Venture shall submit separate company registration documents. 

 
D. Ownership 

Proof of Preference Points Claimed 
Each party to a Consortium/Joint Venture shall submit separate certified copies in the above regard.  
  

0 F2             The Employer’s Undertakings 
 
F.1.30 Respond to Requests from the Tenderer 
 
F.1.30.1 Respond to a request for clarification received up to five (5) working days before the tender closing time 

stated in the Tender Data and notify all tenderers who drew procurement documents. 
 
F.1.33 Opening of Tender Submissions 
 
F.1.33.1 Add the following: 

The time and location for opening of the tender offers is: 
 

Time : 12H00, Tuesday, 07 October 2025 
                 Location : Bid Box, Foyer of Ray Nkonyeni Local Municipality Offices, 10 Connor     Street, 

Port Shepstone 
 

Tenders will be opened immediately after the closing time for tenders at 12H00. 
 
F.1.36 Test for Responsiveness 

Add the following after F.1.36.2: 
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Tenders will be considered non-responsive if:  
 the tenderer has not completed and/or signed the Offer portion of 0 C1.1 FORM OF OFFER AND 

ACCEPTANCE  
 . 
 the tenderer does not comply with the Contractor’s CIDB grading designation specified in F.1.7.1 above. 
 The tenderer has failed to clarify or submit any supporting documentation within the time for submission 

stated in the employer’s written request. 
 
F.1.39 Evaluation of Tender Offers 
  
F.1.39.1 General 

Add the following: 
The procedure for the evaluation of responsive tenders is Method 4, where the total number (TEV) of 
adjudication points achieved = NFO + NP + NQ as detailed below. 
 

where: 
 NFO is the number of tender evaluation points awarded for the financial offer made in accordance with 

F.1.39.4 
 Np is the number of tender evaluation points awarded for preferences claimed in accordance with 0. 
 NQ is the number of tender evaluation points awarded for quality offered in accordance with F.1.39.6. 

 
Method 4, only, shall apply. 

 
F.1.39.4 Scoring Financial Offers 

Add the following: 
Score the financial offers of remaining responsive tender offers using the following formula: 
NFO = W1 x A   

 
where: 
 NFO is the number of tender evaluation points awarded for the financial offer. 
 W1  is the maximum possible number of tender evaluation points awarded for the financial offer as stated 

in the Tender Data. 
 A is a number calculated using the formula and option described in Table F.1 as stated in the Tender 

Data. 
 

F.3.11.8. Scoring Preferences 
 
Up to 20 points (for financial values up to R50 000 000) or 10 points (for financial values over R50 000 000) 
will be awarded to tenderers who are found to be eligible for the preference claimed. 

 
The applicable preference point system for this tender is the 80/20 preference point system. 
 
Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:  
 
(a) Price; and 
(b) Specific Goals. 

 
To be completed by the organ of state: 
 
The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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SPECIFIC 
GOALS  

POINTS  Verification Document  

Local 
companies  

10  Enterprise Located within the Ray 
Nkonyeni Local Municipality = 10  
 
Enterprise Located within the Ugu District 
Municipality = 5  
 
Enterprise Located within the KZN 
Province = 1  
 
Enterprise Located outside of KZN 
Province = 0 
 

Proof of company address 
 

An EME or 
QSE which is 
at least 100% 
owned by 
black people  

10  an EME or QSE which is at least 100% 
owned by black people = 10 
  
an EME or QSE which is at least 51% 
owned by black people = 6  
 
an EME or QSE which is at 25% - 50% 
owned by black people = 2  
 

CIPC: Shareholders 
certificate and Sworn 
Affidavit 

Total points 20   

 
Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals 
are not claimed. 
 
 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ 
of state. 
 

F.1.39.6 Scoring Quality 
 
Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x So/Ms 
 
where: 
 So is the score for quality allocated to the submission under consideration; 
 Ms is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 

tender data 
 
QUALITY SCORING CRITERIA 
 
Tenderers are to submit information in respect of the following criteria upon which they will be scored for 
Quality.  Failure to submit the relevant information will/or may result in zero scores.   
 
The quality will comprise scores for the following based on criteria indicated in the respective tender 
returnable: 

i) A maximum of 30 points will be awarded for demonstrated experience with respect to undertaking 
of landfill construction 

ii) A maximum of 30 points will be awarded for relevant qualifications and demonstrated experience 
of the Company Director. 

iii) A maximum of 10 points will be awarded for relevant qualifications and demonstrated experience 
of the Site Agent  

Score quality, rejecting all tender offers that fail to score the minimum number of 70% (49 out of 70) of the 
points for quality stated in the tender data. Point system for functionality will be as per the table below: 
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DETAILED BREAKDOWN OF QUALITY POINTS 
 

Details Score Max. Points 

Criteria 1: Qualifications and Demonstrated Experience of the Company Director(s) 

COMPANY DIRECTOR(CD) –with at least a minimum qualification of   National Diploma (NQF), Equivalent 
or higher in Civil Engineering 

 If (CD) has NQF level 6 (National Diploma) or Higher with 5 years’ experience or 
more experience and has completed similar projects 

30  

 

 

30 
 If (CD) has NQF level 6 (National Diploma) or Higher with 4 years’ experience and 

has completed similar projects 
25 

 If (CD) has NQF level 6 (National Diploma) or Higher with 3 years’ experience and 
has completed similar projects 

15 

 If (CD) has NQF level 6 (National Diploma) or Higher with 1-2 years’ experience 
in construction of similar projects 

10 

 If (CD) does NOT have NQF level 6 (National Diploma) or Higher, does NOT have 
experience in construction of similar projects regardless of other experience or 
No response 

0 

Note: Verification method will be based on attached CV with certified copy of Qualification, 
with traceable references. Qualifications obtained from outside South Africa to be 
accompanied by SAQA certification.  

Criteria 2: Relevant Experience -The company has successfully completed landfill construction projects 
with the project value of R 10 million and above 

 3 Projects in construction of landfill sites to the value of R 10 million and above. 30 30 

  2 Projects in construction of landfill sites to the value of R 10 million and above. 20 

 1 Projects in construction of landfill sites to the value of R 10 million and above. 10 

0 or No experience in construction of landfille sites to the value of R 10million 
and above 

0 

NOTE: Verification method will be based on attached Appointment Letter  

And corresponding Completion Certificates for landfill projects. The 
Appointment Letters and Completion certificates should be attached on 
returnable Schedule A4- schedule of work carried out by the Tenderer. 

  

Criteria 3: Applicant’s Expertise – Site Agent 

Site Agent qualifications and experience to be specific to civil engineering with experience in landfill site 
construction and or maintenance 

If (SA) has NQF level 6 (National Diploma) or Higher with 5 years’ experience or 
more experience and has completed Civil projects 

10 10 

If (SA) has NQF level 6 (National Diploma) or Higher with 4 years’ experience 
and has completed Civil projects 

5 

If (SA) has NQF level 6 (National Diploma) or Higher with 1-3 years’ experience 
in construction of Civil projects 

3 

If (SA) does NOT have NQF level 6 (National Diploma) or Higher, does NOT 
have experience in construction of Civil projects regardless of other experience 
or No response 

0 

Note: Verification method will be based on attached CV with certified copy 
of Qualification, with traceable references. Qualifications obtained from 
outside South Africa to be accompanied by SAQA certification 

  

TOTAL EVALUATION POINTS SCORE FOR QUALITY 70 
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F.1.41 Acceptance of Tender Offer 
 

A. Add the following: 
Tender offers will only be accepted if: 
a) the tenderer has in his or her possession an original valid Tax compliance pin issued by the South African 

Revenue Services or has made arrangements to meet outstanding tax obligations; 
b) the tenderer is registered with the CIDB with an appropriate category of registration; by the tender closing 

date 
c) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business 
with the public sector;  

d) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to pay municipal rates and taxes or service charges and such rates, taxes and charges are 

in arrears for more than three months; 
iii) failed to perform on any previous contract and has been given a written notice to this effect;  

e) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of 
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process. 

f) the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and municipal 
services charges; 

 
F.1.44 Provide Copies of the Contracts 
 Add the following: 
 The number of paper copies of the signed contract to be provided by the employer is one (1) original plus 

one (1) original duplicate. 
  



Tender  T1.2 
 
Part T1: Tendering Procedures T1.2   TENDER DATA 
 
 

________________________________________________________________________________________________ 
28 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

T1.1.3 Additional Conditions of Tender 
 

The additional conditions of tender are: 
T1.1.3.1 Compliance with Occupational Health and Safety Act 1993 and Construction Regulations (as 

amended 2014) 
 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to 
have read and fully understood the requirements of the above Act and Regulations and to have allowed for 
all costs in compliance therewith. 

 
Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in 
the performance of the contract also comply with the above requirements. 

 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be 
available for inspection on Site at all times and handed over to the Employer on Final Completion of the 
project. 

 
The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement 
(included in 0 of the Contract Document) and a letter of good standing from the Compensation 
Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the 
contract. 
 

T1.1.3.2          Eligibility with Respect to Expanded Public Works Programme 
 

This Contract does not qualify for consideration as an Expanded Public Works Programme project. 
 
T1.1.3.3         Claims Arising after Submission of Tender 
 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer/Employer’s Agent after the submission of any tender and the 
Tenderer shall be deemed to have: 

 
1) Inspected the Contract Drawings and read and fully understood the Conditions of Contract. 
 
2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract. 

 
3) Visited the site of the proposed works, carefully examined existing conditions, the means of access to 

the site, the conditions under which the work is to be done, and acquainted himself with any limitations 
or restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport 
of materials and plant to and from the site and made the necessary provisions for any additional costs 
involved thereby. 

 
4) Requested the Employer or his duly authorised agent to make clear the actual requirements of anything 

shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact 
meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 
Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious errors, 
the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as no liability 
will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the foregoing. 

 
T1.1.3.4         Imbalance in Tendered Rates 
 

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because 
they are either excessively low or high or not in proper balance with other rates or lump sums, the Tenderer 
may be required to produce evidence and advance arguments in support of the tendered rates or lump sums 
objected to. If, after submission of such evidence and any further evidence requested, the Employer is still 
not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to amend these 
rates and lump sums along the lines indicated by it. 
 
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such 
other related amounts as are agreed on by the Employer, but this shall be done without altering the Contract 
Price. 
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Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may 
reject the Tender. 

 
T1.1.3.5          Community Liaison Officer 
 

The Contractor will be required to liaise through the CLO for any matters to do with the community. The 
CLO shall be paid an amount of R318,18 per day. 
 

T1.1.3.6          Labour Intensive Construction/Use of Local Labour 
 

This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order 
to promote labour intensive construction, the labour-intensive works to be done under the contract is as 
stated below but not limited to: 
 

 Concrete mixing  
 Laying paving bricks  
 Installation of fence  

 
The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate 
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rates as 
follows: 
 

 Unskilled Labour : R230.32 per day or R28.79 per hour 
 Skilled Labour : R262.48 per day or R32.81 per hour 

 
The Contractor shall be required to fill in all posts for unskilled labourers, from the Ray Nkonyeni Municipality 
and Ugu District Jurisdiction respectively. The target beneficiaries are, but not limited to: 
 

 Unemployed people, of whom, in aggregate, at least 54% women, and 4% should be people with 
disabilities 

 People who have recently been the victims of natural or social disasters 
 Retrenched workers 
 Young people 

 
T1.1.3.7          Invalid Tenders 
 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening 
record, by the responsible official who opened the tender, in the following circumstances: 
a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender document 

(form 0 C1.1 FORM OF OFFER AND ACCEPTANCE  
b) ); 
c) if the tender is not completed in non-erasable ink; 
d) if the offer has not been signed; 
e) if the offer is signed, but the name of the tenderer is not stated or is indecipherable; 

 
T1.1.3.8        Negotiations with Preferred Tenderers 
 

The Employer may negotiate the final terms of a contract with tenderers identified through a competitive 
tendering process as preferred tenderers provided that such negotiation: 
a) does not allow any preferred tenderer a second or unfair opportunity; 
b) is not to the detriment of any other tenderer; and 
c) does not lead to a higher price than the tender as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

T2.1   LIST OF RETURNABLE DOCUMENTS  
The tenderer must complete and return documents A1 to A22; B1 to B3; C1.1, C2 and C3 as listed below as part of his/her 
tender submission: 
 

SCHEDULE 
DESCRIPTION 

PAGE 
Returnable documents required for tender evaluation purposes 

Schedule A Documents incorporated in this tender document that must be completed and signed by all 
tenderers 

A1 Certificate Of Attendance of Clarification Meeting 33 

A2 Authority to Sign Documents 34 

A3 Letter Of Good Standing With Workmen’s Compensation Commissioner 35 

A4 Certificate Of Authority For Joint Ventures (only if Tenderer is a JV) 36 

A5 Schedule Of Work Carried Out By The Of Tenderer 37 

A6 Current And Recent Projects For Ray Nkonyeni Municipality (RNM/MBD5.2) 39 

A7 Project Approach Method Statement 40 

A8 Schedule Of Construction Plant 41 

A9 Schedule Of Estimated Monthly Expenditure 43 

A10 Schedule Contract Form – Past Experience (RNM/MND5.1) 44 

A11 Details Of Key Personnel 45 

A12 Pricing Schedule – Firm Prices (Purchases) (RNM/MBD3.1) 47 

A13 Schedule Of Daywork Rates 48 

A14 Record Of Addenda To Tender Documents 50 

A15 Company Registration Documents 51 

A16 Identity Documents of Shareholders/Directors/Members 52 

A17 Joint Venture Disclosure Form 53 

A18 Declaration Of Interest (Rnm/Mbd 4) 59 

A19 Declaration For Procurement Above R10 Million (All Applicable Taxes Included) (Mbd5) 61 

A20 Declaration Of Bidder’s Past Supply Chain Management Practices (Rnm/Mbd 8) 63 

A21 Certificate Of Independent Tender Determination (Rnm/Mbd 9) 65 

A22 Form Concerning Fulfilment Of The Construction Regulations 68 

A23 Preference Points Claim Form In Terms Of The Preferential Procurement Regulations 
2022 (RNM/MBD 6.1) 

70 

Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender 

B1 CIDB Contractor Registration Certificate 74 

B2 Tax Pin (RNM/MBD2) 75 

B3 Preliminary Programme 76 

Schedule C Other Documents that will form part of The Contract 

C1.1 Form Of Offer And Acceptance 78 

C1.2 Contract Data 83 

C1.3 Performance Guarantee 89 

C1.4 Occupational Health And Safety Agreement 92 

C2 Pricing Data and Bill of Quantities 94 

C3 Scope of Work 107 

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN 
BLACK INK 
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T2.2   RETURNABLE SCHEDULES 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



Tender                     T2.2 
 
Part T2: Returnable Schedules                                       RETURNABLE SCHEDULES 
 

________________________________________________________________________________________________ 
33 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A1. CERTIFICATE OF ATTENDANCE OF CLARIFICATION MEETING  

 

This is to certify that (Tenderer)  

……………………………………………………………………………………………………………………… 

Of (address)
 ............ .....................................................………................................................. was represented by the 
person(s) named below at the compulsory clarification meeting held for all tenderers for the Construction of 
the Oatlands Landfill Site Cell 4C Phase 2 and 3  on Thursday, 18 September 2025 at 9h00. 

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the 
works and / or matters incidental to doing the work specified in the tender documents for me / us to take 
account of everything necessary when compiling our rates and prices included in the tender. 

 
Particulars of person attending the meeting: 
 
 
Name: .................................…………..........   Signature: .............…....................................  
 
 
Capacity: ...................................................... 
 
 
Attendance of the above person at the meeting is confirmed by the Employer's agent, namely: 

 

Name: .................……....…………….........…....  Signature: ............................................  

 

Capacity: .....................……………………….... Date and Time: ........……………........... 
 
 

 
 
 
 
 
 
 

Municipal Stamp  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A2. AUTHORITY TO SIGN DOCUMENTS 
 
Signatories for firms must establish their authority thereto by attaching a duly signed and dated copy of the relevant 
resolution of the (1) Directors/Partners/Members to this form, or by the completion of this form. 
 
 
RESOLUTION 
 
By resolution of the (1) Board of Directors / Partners / Members passed at a meeting held on………………………. (Date),  
 
at……………………………….......................................……… (Name of signatory)……………………………………………... 
whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for;  
 
TENDER NO: 8/2/RNM0595 and any contract which may arise therefrom on behalf of :- 
 
 
…...............................……………………………………………………………………………………… 
(Name Of Tenderer In Block Capitals) 
 
SIGNED ON BEHALF OF THE FIRM (Director/Partner/Member):- 
 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 
 

3. 

     

NAME  SIGNATURE  DATE 
 
SIGNATURE OF AUTHORISED SIGNATORY: 
 
 

 

     

NAME  SIGNATURE  DATE 
 
Tenderers are to note that failure to comply with this requirement will render their tender invalid. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025084 of 2025 

TENDER NO: 8/2/RNM0595 

 

A3. LETTER OF GOOD STANDING WITH WORKMEN’S COMPENSATION 
COMMISSIONER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A4. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 
This Returnable Schedule is to be completed only if Tenderer is a joint venture. 

 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise  
 
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 

partnership.................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : .................................. 
  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : .................................. 
  

 
Note: 
 
A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint Venture 
shall be appended to this Schedule. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A5. SCHEDULE OF WORK CARRIED OUT BY THE OF TENDERER 
 
Tenderers shall insert in the Schedule hereunder details of work successfully carried out by them of a similar nature to that 
for which their tender is submitted.  The tenderer’s relevant experience must be supported by appointment letters and 
completion certificates for at least five (5) projects. 
 
Failure to complete this Schedule and submit both appointment letters and completion certificates will result into tenderer 
scoring zero (0). It will be taken to indicate that the Tenderer has no experience in this class of work. 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
      

 
 

COMPLETED CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work 
R(M) 

Date 
Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     
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CURRENT CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Engineer 
(Name, Tel, Fax, Email) 

Nature Of Work 
Value of 

Work 
R(M) 

Anticipated 
Completion 

Date 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A6. CURRENT AND RECENT PROJECTS FOR RAY NKONYENI MUNICIPALITY 
(RNM/MBD5.2) 

 
Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past.  
The information shall include a description of the Works, the Contract value and name of Employer. 
 

CURRENT PROJECTS 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 
ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

TOTAL AMOUNT OF PROJECTS CURRENTLY UNDERTAKEN FOR RAY NKONYENI 
MUNICIPALITY 

R  

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A7. PROJECT APPROACH METHOD STATEMENT 
 
Tenderers shall attach to this schedule the project approach method statement documentation. The following 
documentation is required in this respect: 
 

 Construction Methodology (maximum of 2 pages) 
 

 Quality Plan (maximum of 2 pages) 
 

 Site management Plan (maximum of 2 pages) 
 

 Health & Safety Plan (maximum of 2 pages) 
 

 Programme of Work - the programme shall be in the form of a bar chart (Gantt chart) or similar acceptable 
time/activity form reflecting the proposed sequence and rate of progress of the various activities. The programme 
shall also indicate the point where the tenderer intends to commence work operations and the direction in which 
the work will proceed. The tenderer shall also take into account the additional requirements stated in C3.5.1.3 
Planning and Programming when drawing up the programme. 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A8. SCHEDULE OF CONSTRUCTION PLANT 
 
Tenderers shall state below what construction plant will be available for this Contract.  The tenderer shall differentiate, if 
applicable, between construction plant immediately available and construction plant which will become available by virtue 
of outstanding orders and indicate what further construction plant will be acquired or hired for the work should the tenderer 
be awarded the Contract. 
 
 

CONSTRUCTION PLANT AVAILABLE 

Description Size Capacity Number 
When 

Available 
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CONSTRUCTION PLANT THAT WILL BE ACQUIRED / HIRED 

Description 
Arrangements Made Delivery 

Date 
Size Capacity Number 

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

      

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A9. SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of 
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary programme and 
tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender sum. 
 
 

MONTH VALUE 

1 R 

2 R 

3 R 

4 R 

5 R 

6 R 

7 R 

8 R 

9 R 

10 R 

11 R 

12 R 

SUBTOTAL R 

CONTINGENCIES (10%)  R 

SUBTOTAL R 

VAT (15%) R 

TOTAL (INCLUDING VAT @ 15%) R                                           

 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A10. SCHEDULE OF CONTRACT FORM – PAST EXPERIENCE (RNM/MBD5.1) 
 
Bidders must furnish hereunder details of similar works / service, which they have satisfactorily completed in the past. The 
information shall include a description of the works, the contract value and the name of the employer 
 

Employer Nature of Works Value of Work 
Duration and 
Completion 

Date 

Employer’s 
Contract No 

     

 

     

 

     

 

     

 

     

 

     

 

     

 

     

     

 

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule ……………….. (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A11. DETAILS OF KEY PERSONNEL 
 
Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent and Site Foreman in work of 
a similar nature to that for which this Tender is submitted.  
 
Failure to complete this Schedule may result in the Tender not being considered. 
 

CONTRACTS MANAGER 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 

Year 
Complete

d 
     

     

     

     

     

 

SITE AGENT 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 

Year 
Complete

d 
     

     

     

     

     

 

SITE FOREMEN 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 

Year 
Complete

d 
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HEALTH AND SAFETY OFFICER 

NAME: NQF LEVEL: 

Contract and Client Nature Of Work 
Position 

Held 
Value Of 

Work 

Year 
Complete

d 
     

     

     

     

     

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
Tenderers are to attach (to this page) CV and certified copies of Qualifications and the relevant NQF Qualifications for the 
following personnel: 
 

 Contracts Manager 
 Site Agent 
 Site Foreman  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO:084 of 2025 

TENDER NO: 8/2/RNM0595  
 
 

A12. PRICING SCHEDULE – FIRM PRICES (PURCHASES) (RNM/MBD3.1)                                                                               
MBD 3.1 

 
 
PRICING SCHEDULE – FIRM PRICES (PURCHASES) (RNM/MBD3.1) 

 
 
NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 

SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 
 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A 
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

 
 
Name of Bidder……………………………………..                         Bid Number…………………............. 
 
Closing Time ……………………………………….                         Closing Date   …………………….... 
                                 
 
 
 
Required by:    …………………………………. 
 
At:    …………………………………. 
     

………………………………… 
 
Brand and Model    …………………………………. 
       
Country of Origin    …………………………………. 
  
Does offer comply with specification?  *YES/NO 
 
 
 
 
If not to specification, indicate deviation(s)  …………………………………. 
   
Period required for delivery   …………………………………. 
    *Delivery: Firm/not firm 
 
Delivery basis (all delivery costs must be  
included in the bid price)   …………………………………. 
 
Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 
 
*** “all applicable taxes “includes value added tax, pay as you earn (PAYE), income tax , unemployment insurance fund 
(UIF) and skills development levies.  
 
*Delete if not applicable 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A13. SCHEDULE OF DAYWORK RATES 
 
This Daywork Schedule will be used at the discretion of the Engineer for valuation of extra work which cannot conveniently 
be valued at rates submitted in the Bill of Quantities.  All price rates shall be exclusive of VAT. 
 
The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision of staff, 
insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant, travelling 
allowances, other emoluments and allowances.  Provision will be made for the insertion of percentages to cover all these 
items which are henceforth termed "on-costs", consumable stores, maintenance, etc. 
 
In the case of plant no "on-costs" item is provided.  The rate entered shall include any of the above "on-costs" which are 
pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation, etc. 
 
Failure to complete this Schedule may result in the Tender not being considered. 
 
A. LABOUR 
 
 Normal Working Time: 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 

 
 Overtime 
 

1 Labourers R .......................  per hour plus  ...................... % “On-Cost” 

2 Gangers R ........................  per hour plus  ...................... % “On-Cost” 

3 Tradesmen R ........................  per hour plus  ...................... % “On-Cost” 

4 Other     

 (a) .............................  R ........................  per hour plus  ...................... % “On-Cost” 

 (b)
 ..................................  

R ........................  per hour plus  ...................... % “On-Cost” 
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B. PLANT 
 

DESCRIPTION TYPE 
ESTABLISHMENT AND 

DISESTABLISHMENT COST 
RATE PER HOUR 

WORKING STANDING 

Trucks and ADTs 

    

    

    

Bulldozers 

    

    

    

Excavators 

    

    

    

Tractor & Trailer 

    

    

    

Loaders 

    

    

    

Graders 

    

    

    

Tractor – Loader – 
Backhoe 

    

    

    

Water Pumps and 
Leadings 

    

    

    

Compressor 
including 
Hammers and 
Hoses 

    

    

    

Other 

    

    

    

 
C. MATERIAL 
 

The Tenderer shall state here the percentage “On-costs” that should be added to the nett cost of materials:  
 
 ...................................... % 

 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A14. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A15. COMPANY REGISTRATION DOCUMENTS 
 

Tenderers are to attach certified copies of company registration documents (eg CK Documents) to this 
page.  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A16. IDENTITY DOCUMENTS OF SHAREHOLDERS/DIRECTORS/ MEMBERS 
 

Tenderers are to attach certified copies of ID Documents of Members/Directors to this page. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 
 

A17. JOINT VENTURE DISCLOSURE FORM 
 

GENERAL 
 
i) All the information requested must be filled in the spaces provided.  If additional space is required, additional 

sheets may be used and attached to the original documents. 
 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint 
Venture Partner’s share in the ownership, control, management responsibilities, risks and profits of the joint 
venture, the proposed joint venture agreement must include specific details relating to: 

 
a. the contributions of capital and equipment 
b. work items to be performed by the Affirmable Joint Venture Partner’s own forces 
c. work items to be performed under the supervision of the Affirmable Joint Venture Partner. 

 
iii) Copies of all written agreements between partners concerning the contract must be attached to this form 

including those, which relate to ownership options and to restrictions/limits regarding ownership and control. 
 
iv) ABE partners must complete ABE Declaration Affidavits. 
 
v) The joint venture must be formalised.  All pages of the joint venture agreement must be signed by all the parties 

concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not 
be considered. 

 
vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will be 

considered non-responsive. 
 

vii) JV Partner with bigger CIDB grading assumes bigger responsibility of the project. 
 
1. JOINT VENTURE PARTICULARS 

 
a) Name ........................................................................................................................................................................  
 
b) Postal address ..........................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
c) Physical address .......................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
  ..............................................................................................................................................................................  
 
d) Telephone .................................................................................................................................................................  
 
e) Fax  ...........................................................................................................................................................................  

 
 

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER 
 

2.1(a) Name of Firm .........................................................................................................................................................  
 

Postal Address ......................................................................................................................................................  
 

Physical Address ...................................................................................................................................................  
 

Telephone .............................................................................................................................................................  
 

Fax .........................................................................................................................................................  
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Physical Address .................................................................................................................................................  

 
Telephone ...........................................................................................................................................................  

 
Fax ......................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
 ..............................................................................................................................................................................  

 
3.2(a) Name of Firm .........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  

 
Physical Address ...................................................................................................................................................  

 
Telephone .............................................................................................................................................................  
 
Fax ........................................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 
 
 ..............................................................................................................................................................................  

 
3.3(a) Name of Firm .........................................................................................................................................................  

 
Postal Address ......................................................................................................................................................  
 
Physical Address ...................................................................................................................................................  
 
Telephone  ...........................................................................................................................................................  
 
Fax .........................................................................................................................................................  

 
Contact person for matters pertaining to Joint Venture Participation Goal requirements: 

 
4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT 

VENTURE 
 

 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  
 
 ..............................................................................................................................................................  

 
5. OWNERSHIP OF THE JOINT VENTURE 
 

a) Affirmable Joint Venture Partner ownership percentage(s)  ....................................................................... % 
 

b) Non-Affirmable Joint Venture Partner ownership percentage(s)  ............................................................... % 
 

c) Affirmable Joint Venture Partner percentages in respect of : * 
 

i) Profit and loss sharing ...........................................................................................................................  
 

ii) Initial capital contribution in Rands ........................................................................................................  
 

(*Brief descriptions and further particulars should be provided to clarify percentages). 
 

iii) Anticipated on-going capital contributions in Rands ..............................................................................  
 
iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each 

partner. 
 

 ..............................................................................................................................................................  
 



Tender                     T2.2 
 
Part T2: Returnable Schedules                                       RETURNABLE SCHEDULES 
 

________________________________________________________________________________________________ 
55 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE 
 

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in 
the relevant management functions and policy and decision making, indicating any limitations in their authority 
e.g. co-signature requirements and Rand limits). 

 
a) Joint Venture cheque signing 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
b) Authority to enter into contracts on behalf of the Joint Venture 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
c) Signing, co-signing and/or collateralising of loans 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
d) Acquisition of lines of credit 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
 

e) Acquisition of performance bonds 
 

 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
f) Negotiating and signing labour agreements 

 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  
 
 .....................................................................................................................................................................  

 
8. MANAGEMENT OF CONTRACT PERFORMANCE 

(Fill in the name and firm of the responsible person). 
 

a) Supervision of field operations 
 

 .....................................................................................................................................................................  
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b) Major purchasing 
 

 .....................................................................................................................................................................  
 

c) Estimating 
 

 .....................................................................................................................................................................  
 

d) Technical management 
 

 .....................................................................................................................................................................  
 
9. MANAGEMENT AND CONTROL OF JOINT VENTURE 
 

a) Identify the “managing partner”, if any, 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

b) What authority does each partner have to commit or obligate the other to financial institutions, insurance 
companies, suppliers, subcontractors and/or other parties participating in the execution of the 
contemplated works? 

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
 .....................................................................................................................................................................  

 
c) Describe the management structure for the Joint Venture’s work under the contract 

 
MANAGEMENT FUNCTION / 

DESIGNATION 
NAME PARTNER* 

   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”. 
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10. PERSONNEL 
 

a) State the approximate number of operative personnel (by trade/function/discipline) needed to perform the 
Joint Venture work under the Contract. 

 

TRADE/FUNCTION/ 
DISCIPLINE 

NUMBER EX AFFIRMABLE 
JOINT VENTURE PARTNERS 

NUMBER EX NON-
AFFIRMABLE JOINT 

VENTURE PARTNERS 
   

   

   

   

   

   

   

   

 
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”). 

 
b) Number of operative personnel to be employed on the Contract who are currently in the employ of partners. 

 
(i)  Number currently employed by Affirmable Joint Venture Partners 
 
 .....................................................................................................................................................................  

 
(ii)  Number currently employed by the Joint Venture 

 
 .....................................................................................................................................................................  

 
c) Number of operative personnel who are not currently in the employ of the respective partner and will be 

engaged on the project by the Joint Venture 
 

 .....................................................................................................................................................................  
 

d) Name of individual(s) who will be responsible for hiring Joint Venture employees 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 

e) Name of partner who will be responsible for the preparation of Joint Venture payrolls 
 

 .....................................................................................................................................................................  
 

 .....................................................................................................................................................................  
 
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE 
 

Briefly describe the manner in which the Joint Venture is structured and controlled. 
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
 

 ..............................................................................................................................................................................  
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Duly authorised to sign on behalf of .................................................................................................................................  

 
Name ...............................................................................................................................................................................  
 
 
Address ............................................................................................................................................................................  
 
 
Telephone ........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
Signature ..........................................................................................................................................................................  

 
Duly authorised to sign on behalf of .................................................................................................................................  

 
Name ...............................................................................................................................................................................  
 
 
Address ............................................................................................................................................................................  
 
 
Telephone ........................................................................................................................................................................  
 
 
Date .................................................................................................................................................................................  
 
 
(Continue as necessary) 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A18. DECLARATION OF INTEREST (RNM/MBD 4) 
 
(Please circle the applicable answer) 
 

1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 
it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

3.1  Full Name of bidder or his or her representative:……………………………………………..  
 

3.2  Identity Number: ………………………………………………………………………………….  
 
 3.3  Position occupied in the Company (director, trustee, shareholder²):………………………..  
 

3.4  Company Registration Number: ……………………………………………………………….  
 

3.5  Tax Reference Number:…………………………………………………………………………  
 

3.6  VAT Registration Number:   ……………………………………………………………………  
 

3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 

 
3.8   Are you presently in the service of the state?                                                     YES / NO 

 
3.8.1  If yes, furnish particulars. ….…………………………………………………………… 

 
…………………………………………………………………………………………….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercises control over the company. 

 
 
 
3.9     Have you been in the service of the state for the past twelve months? ………YES / NO 

 
 3.9.1  If yes, furnish particulars.………………………...……………………………………..  
 
               …………………………………………………………………………………………….  
 

3.10   Do you have any relationship (family, friend, other) with persons  
 in the service of the state and who may be involved with  
 the evaluation and or adjudication of this bid? …………………………………  YES / NO 
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anagers,  
principle shareholders or stakeholders in service of the state?                     YES / NO 

 
  3.12.1  If yes, furnish particulars. 
  ………………………………………………………………………………. 
  ………………………………………………………………………………. 
 

3.13   Are any spouse, child or parent of the company’s directors 
          trustees, managers, principle shareholders or stakeholders  

in service of the state?                                                                                     YES / NO 
 
  3.13.1  If yes, furnish particulars. 

………………………………………………………………………………. 
………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers,  

principle shareholders, or stakeholders of this company 
have any interest in any other related companies or  
business whether or not they are bidding for this contract.                               YES / NO 

 
3.14.1  If yes, furnish particulars: 

…………………………………………………………………………….. 
…………………………………………………………………………….. 
 
 

4. Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 
   

 
   

 
 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
CERTIFICATION 

 
 

I,………………………………………………………………..THE UNDERSIGNED CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT THE COUNCIL MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 
 

   

SIGNATURE  DATE 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A19. DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE 
TAXES INCLUDED) 

MBD 5 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES INCLUDED) 
 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 
complete the following questionnaire 
 
1 Are you by law required to prepare annual financial statements for auditing? 
 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any municipality 

for more than three months or any other service provider in respect of which payment is overdue for more 
than 30 days? 

 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services towards 

any municipality for more than three months or other service provider in respect of which payment is 
overdue for more than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
 
* Delete if not applicable *YES / NO 
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3 Has any contract been awarded to you by an organ of 
state during the past five years, including particulars of any 
material non-compliance or dispute concerning the 
execution of such contract? 

 
 
3.1       If yes, furnish particulars 

 
             ………………………………………………………………. 
 

…………………………………………………… 

 
 *YES / NO 

 
 

 
 
 

 
 
 
 
 

 
 
4. Will any portion of goods or services be sourced from outside                            *YES / NO 
             the Republic, and, if so, what portion and whether any portion  
             of payment from the municipality / municipal entity is expected to be  
             transferred out of the Republic? 
 
 
4.1 If yes, furnish particulars 
 
 

…………………………………………………….. 
 
…………………………………………………….. 

 
 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
 
FALSE.   
 
__________________________       ______________ 
Signature  Date 
 
 
________________________________ 
Position    
 
 
________________________________ 
Name of Bidder 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A20. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 
(RNM/MBD 8) 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  
 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 
 

a) abused the municipality’s / municipal entity’s supply chain management system or committed any improper 
conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) willfully neglected, reneged on or failed to comply with any government, municipal or other public sector 
contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 
Restricted Suppliers as companies or persons prohibited from doing business with the 
public sector? 

(Companies or persons who are listed on this Database were informed in writing of this 
restriction by the Accounting Officer/Authority of the institution that imposed the 
restriction after the Audi alteram partem rule was applied). 
 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website (www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page.  

 
 

 
 

 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in terms 
of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page.  
 

 
 

 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of law 
outside the Republic of South Africa) for fraud or corruption during the past five years? 
 

 
 

 
 

4.3.1 If so, furnish particulars: 
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal 
charges to the municipality / municipal entity, or to any other municipality / municipal 
entity, that is in arrears for more than three months? 

 

 
 

 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or any other 
organ of state terminated during the past five years on account of failure to perform on 
or comply with the contract? 
 

 
 

 
 

4.5.1 If so, furnish particulars: 
 
 
 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  .........................................................................................................................  

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND CORRECT. 

 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

   

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A21. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (RNM/MBD 9) 
 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 
 
2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 
rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under any 
grounds. 

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
(a)        take all reasonable steps to prevent such abuse; 
 
(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
(c) cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure 
that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 
5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must 

be completed and submitted with the bid: 
 
¹Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly 

conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and 
/ or services through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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(RNM/MBD 9) 
 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 
I, the undersigned, in submitting the accompanying tender: 

 
 
 

 (Tender Number and Description) 

  
in response to the invitation for the tender made by: 

 
 
 

 (Name of Municipality/ Municipality Entity) 

 
do hereby make the following statements that I certify to be true and complete in every respect: 
 
I certify, on behalf of .......................................................................................................................................that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 

complete in every respect; 
 
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf 

of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 

determine the terms of, and to sign, the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 

shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

 
(a) has been requested to submit a bid in response to this bid invitation; 

 
(b) could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 
 

(c) provides the same goods and services as the bidder and/or is in the same 
line of business as the bidder. 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

 
(a) prices; 
 
(b) geographical area where product or service will be rendered (market allocation); 

 
(c) methods, factors or formulas used to calculate prices; 

 
(d) the intention or decision to submit or not to submit, a bid; 

 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 
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(f) bidding with the intention not to win the bid. 
8. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

 
9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 

indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

 
10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No. 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No. 12 of 2004 or any other applicable legislation. 

 
 

 

  

SIGNATURE  
 

DATE 

   

POSITION  NAME OF BIDDER 
 
 
 
³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, 

skill and knowledge in an activity for the execution of a contract. 
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A22. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS 
 
In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated 
07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer 
shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that his/her firm 
has the necessary competencies and resources to carry out the work safely and has allowed adequately in his/her tender 
for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of 
the Regulations. (Tick) 

 
 
 
 
2. Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 ....................................................................................................................................................  

 

 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract 

team as specified in the Regulations (CVs to be attached): 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
4. Provide details of proposed training (if any) that will be undergone: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
........................................................................................................................................................................................................................  

YES  

NO  
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5. Potential key risks identified and measures for addressing risks: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of 

Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations 
for the duration of the construction and defects repair period. (Tick) 

 
 
 
 
 
 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 

  

YES  

NO  
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RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

A23. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2022 (RNM/MBD 6.1) 

 
This preference form must form part of all tenders invited.  It contains general information and serves as a claim form for 
preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022.  

 
 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all tenders: 

 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes included); 
and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included). 
 
1.2 The applicable preference point system for this tender is the 80/20 preference point system. 
 
1.3 Points for this tender shall be awarded for:  
 

(a) Price; and 
(b) Specific goals. 
 

1.3.1 The maximum points for this tender are allocated as follows: 
    POINTS  

1.3.1.1 PRICE     80 
     
1.3.1.2 SPECIFIC GOALS    20 
 
 Total points for Price and SPECIFIC GOALS must not exceed   100  

 
1.4 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim points 

for specific goals with the tender, will be interpreted to mean that preference points for specific goals are not 
claimed. 

 
1.5. The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of 
state. 

 
2. DEFINITIONS 

 
(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation 

to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through public 
auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   
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3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1.1. POINTS AWARDED FOR PRICE 
 

3.1.2. THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
   80/20 or 90/10  
    

   





 


min

min
180

P

PPt
Ps  or 






 


min

min
190

P

PPt
Ps  

 Where 
 
 Ps = Points scored for comparative price of tender under consideration 
 
 Pt = Comparative price of tender under consideration 
 
 Pmin = Comparative price of lowest acceptable tender 
 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎 ቀ𝟏 +
𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ or 𝑷𝒔 = 𝟗𝟎 ቀ𝟏 +

𝑷𝒕ି𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
ቁ 

  

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  
 
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference points 

must be awarded for specific goals stated in the tender. For the purposes of this tender the tenderer will be 
allocated points based on the goals stated in table 1 below as may be supported by proof/ documentation stated 
in the conditions of this tender:  
 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is unclear 
whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender documents, 
stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference point 
system will apply and that the highest acceptable tender will be used to determine the applicable 
preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and 
that the lowest acceptable tender will be used to determine the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 preference 
point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  
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(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding 
points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

 

The specific goals allocated points in terms of 
this tender 

Number of points 

allocated 

(80/20 system) 

 

Number of points claimed 
(80/20 system) 

 

 Local companies: - 

 a) Enterprise Located within the Ray 
Nkonyeni Local Municipality  

10  

b) Enterprise Located within the Ugu District 
Municipality 

5  

c) Enterprise Located within the KZN 
Province 

1  

d) Enterprise Located outside of KZN 
Province 

0  

EME or QSE which is at least 100% owned by black people: - 

 an EME or QSE which is at least 100% owned by black people 10  

 an EME or QSE which is at least 51% owned by black people 6  

 an EME or QSE which is at 25% - 50% owned by black people 2  
 

DECLARATION WITH REGARD TO COMPANY/FIRM 
 
3.1. Name of company/firm……………………………………………………………………. 

3.2. Company registration number: …………………………………………………………... 

3.3. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One-person business/sole propriety 
 Close corporation 
 Public Company 
 Personal Liability Company 
 (Pty) Limited  
 Non-Profit Company 
 State Owned Company 
[TICK APPLICABLE BOX] 

 
3.4. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points claimed, 

based on the specific goals as advised in the tender, qualifies the company/ firm for the preference(s) shown 

and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 1 
of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 4.2, 
the contractor may be required to furnish documentary proof to the satisfaction of the organ of state that 
the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of contract 
have not been fulfilled, the organ of state may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
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conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining 
business from any organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
RAY NKONYENI MUNICIPALITY 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME: ………………………………………………………. 
DATE:             ……………………………………………………… 

ADDRESS:             ……………………………………………………… 

             ……………………………………………………… 

             ……………………………………………………… 
             ……………………………………………………… 
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NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE 
 
A Certificate of Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be attached 
to this page. 
 
Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
 
Alternatively furnish the CIDB registration no. and details in the space provided. This information will be verified with the 
CIDB via the CIDB website. It is the tenderer/contractor’s responsibility to ensure that their details are displayed on the 
CIDB website. If in joint venture, details of all members require to be furnished. 

 
Name of Contractor or JV Member CIDB registration No. Category and class of 

registration, e.g.  
3GB 

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

  

 
 

My/Our failure to submit the certificate(s) or furnish the required details, with my / our tender document will lead to the 
conclusion that I am / we are not registered with the CIDB and therefore not eligible to tender. 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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B2. TAX PIN REQUIREMENTS (RNM/MBD2) 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory arrangements have been 
made with South Africa Revenue Services (SARS) to meet the bidder’s tax obligation.  
 
In order to meet the requirements bidders are required to complete in full the attached TCP1 “Application for a Tax 
compliance pin” and submit it to any SARS branch office nationally. The Tax compliance pin Requirements are also 
applicable to foreign bidders / individuals who wish to submit bids.  
 
SARS will then furnish the bidder with a Tax compliance pin that will be valid for a period of 1 (one) year from date of 
approval / issue.  
 
The Certified copy of a tax certificate with a pin number must be submitted together with the bid.  
 
In the bids where consortia / joint ventures / sub-contractors are involved, each party must submit a separate Tax 
compliance pin. 
 
Copies of the TCP “Application for a “Tax compliance pin” forms are available from any SARS branch office nationally or 
on the website www.sars/gov/za 
 
Applications for the Tax compliance pin may also be made via eFiling. In order to use this provision, taxpayers will need to 
register with SARS as eFilers through the website www.sars.gov.za. 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
  



Tender                     T2.2 
 
Part T2: Returnable Schedules                                       RETURNABLE SCHEDULES 
 
 

________________________________________________________________________________________________ 
76 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595 
 

B3. PRELIMINARY PROGRAMME 
 
The tenderer shall attach a preliminary programme, to this page.  
 
This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting the 
proposed sequence and rate of progress of the various activities and the quantities that will be carried out every week 
under each of the elements, comprising the work for this contract. The programme shall also indicate the point where the 
tenderer intends to commence work operations and the direction in which the work will proceed.  The working hours shall 
be indicated. 
 
The tenderer shall also take into account the additional requirements stated in C3.5.1.3 Planning and Programming on 
page 117 when drawing up the programme. 
 
 
 
Details of the preliminary programme shall be appended to this Schedule. 
 
Number of sheets appended by the tenderer to this Schedule  ............................  (If nil, enter NIL) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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PART C1: AGREEMENTS AND CONTRACT DATA 
________________________________________________________________________________________________ 
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C1.1 FORM OF OFFER AND ACCEPTANCE  
 

Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 
TENDER NO:8/2/RNM0595– THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 
 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender. 
 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be  
determined in accordance with the Conditions of Contract identified in the Contract Data.  
 

The Contract shall be completed 
within 

10 
Months of the Commencement Date. 

 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

 ..................................................................................................................................................................................  

 ...................................................................................................................................................... RAND (in words); 

 R  ............................................. (in figures)  

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 
Data. 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 
   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 

Name and address of Organisation: 
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  

 
 
SIGNED BY WITNESS: 

 
     

NAME  SIGNATURE  DATE 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract 
identified in the Contract Data.  Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the 
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this 
Agreement. 
 
The terms of the contract are contained in:  
 
Part C1: Agreements and Contract Data (which includes this Agreement) 
Part C2: Pricing Data 
Part C3: Scope Of Work 
Part C4: Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Agreement.  No amendments to or deviations from said documents are valid unless contained in this schedule which must 
be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in 
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to 
be provided in terms of the Conditions of Contract identified in the Contract Data.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).  Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 

RAY NKONYENI MUNICIPALITY  
 
No 10 Conner Street 
 
Port Shepstone 
 
4240 

 
SIGNED BY WITNESS: 
 

 

 

 

     

NAME  SIGNATURE  DATE 
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Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to 

those permitted in terms of the Conditions of Tender. 
2. A tenderer's covering letter shall not be included in the final contract document.  Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and 
Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to 
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be 
incorporated into the final draft of the Contract. 

 

1. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

2. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

3. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

4. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this Agreement. 
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SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 

 
SIGNED ON BEHALF OF/BY RAY NKONYENI MUNICIPALITY: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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CONFIRMATION OF RECEIPT 
 
The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer, 
identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the 
Schedule of Deviations (if any) today: 
 
 
the  ................................................. (day) of  .......................................... (month)  .................  (year)  
 
 
at  ........................................................................................................................................................ (place) 
 
 
SIGNED ON BEHALF OF/BY THE CONTRACTOR: 
 

 

     

NAME  SIGNATURE  CAPACITY 
 
 
 
SIGNED BY WITNESS: 
 

 

 

 

  

NAME  SIGNATURE 
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C1.2 CONTRACT DATA 
 

Part 1: Contract Data Provided by the Employer 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract:  
 
General Conditions of Contract for Construction Works (Third Edition, 2015) 
 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of 
Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 
Agent. 
 
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for 
the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any ambiguity 
or inconsistency between it and the General Conditions of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA 
 
The following Contract specific data are applicable to this Contract: 
 
Clause 1.1.1.13: Defects Liability Period 
 
The defects liability period is a period of 12 months, measured from the date of the Certificate of Completion. 
 
Clause 1.1.1.14: Due Completion Date 
 
The date for achieving Practical Completion is ten (10) months after the Commencement Date. 
 
Clause 1.1.1.15: Employer 
 
The Employer is RAY NKONYENI MUNICIPALITY, represented by Ms Bonisile Gumede and/or such person or persons 
duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this 
Contract Document as “Employer. 
 
Clause 1.1.1.16: Engineer 
 
The Engineer, referred to in the documents, is the firm of SMEC South Africa Pty LTD, Radeshni Moodley acting through 
a Director, an Associate or an official authorised thereto in writing. 
 
The name of the Engineer is: SMEC South Africa (Pty) Ltd or their successors duly appointed by the Employer. 
 
Clause 1.1.1.26: Pricing Strategy 
 
The Pricing Strategy is Re-measurement.   
 
Clause 1.1.1.28: Scope of Work 
 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications 
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint 
relating to the manner in which the work is to be carried out.   
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Clause 1.1.1.34: Writing 
 
Add the following Clause after Clause 1.1.1.34 
 
1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents 
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to time 
approved in writing by the Engineer or delivered to the Contractor by the Engineer. 
 
Clause 1.2.1.2: Notices 
 
The name of the Employer is : RAY NKONYENI MUNICIPALITY 
 
The address of the Employer is :  10 Connor Street 
  Port Shepstone  
   4240 
 
The name of the Engineer is : SMEC South Africa (Pty) Ltd 
 
The address of the Engineer is :  6 The Boulevard, Westway Office Park, Westville, 3629 
 
 
Clause 1.3.5: Contractor’s Copyright 
 
Add the following to Clause 1.3.5: 
 
No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner or 
by any process without the written consent of the Engineer.  Copyright is reserved on all designs, specifications, patents 
and patentable designs, systems and processes contained in the documents and drawings. 
 
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5.  The 
recipients of these documents shall treat the documents as well as the details contained herein as private and confidential. 
 
Clause 3.1.3: Employer’s Approval Required 
 
The Engineer is required to obtain the specific approval of the Employer before executing any of the following functions or 
duties: 
 
1. Providing consent for subcontracting part of the contract in terms of Clause 4.4. 
2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 
3. Granting permission to work during non-working times in terms of Clause 5.8.1.    
4. Suspend the progress of the works in terms of Clause 5.11.2. 
5. The reduction of a penalty for delay in terms of Clause 5.13.2. 
6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 
7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 
8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 
9. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2. 
 
Clause 4.3: Legal Provisions 
 
Add the following Clauses after Clause 4.3.2: 
 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the construction 

of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (No. 85 of 1993) 
and the Construction Regulations promulgated thereunder, as well as any further requirements stipulated in this 
contract document. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has 

paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No. 
130 of 1993). 

 
Clause 5.3: Commencement of Works 
 
The Contractor shall commence executing the Works within 14 days from the Commencement Date.   
 
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved. 
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Clause 5.4: Access to the Site 
 
Add the following clause after Clause 5.4.3: 
 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in 

connection with access to the Site.  The Contractor shall also provide at his/her own cost any additional facilities 
outside the Site required by him/her for the purposes of the Works. 

 
Clause 5.5.1: Time for Practical Completion 
 
The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of the Bill of 
Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 14 day period referred 
to in Clause 5.3 above. 
 
Clause 5.6.1: Programme of Works 
 
The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed rate 
of progress and a linked cash flow forecast.  The programme shall be updated monthly. 
 
Clause 5.8: Non-Working Times 
 
The special non-working days are the days falling in the year-end break and all gazetted public holidays falling outside the 
year end break. 
 
The year-end break commences on 12 December 2025 and ends on 12 January 2026. 
 
Clause 5.9: Instructions 
 
Add the following Clauses after Clause 5.9.7: 
 
5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 
 
The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the 
Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and 
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by. 
Clause 5.12.2.2: Extension of Time 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity delayed 
is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed 
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted 
in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for under 
normal climatic conditions where inclement weather prevents or disrupts work on the critical path.      
 

January 12 days 
February 10 days 
March 10 days 
April 4 days 

May 4 days 
June 2 days 
July 2 days 
August 5 days 

September 7 days 
October 10 days 
November 11 days 
December  12 days 

 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which shall 
be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by the 
Engineer such extension of time will be added to the Time for Completion or set against any over-provision that may have 
occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions or 
for any other reason will be entertained. 
Clause 5.12.3: Adjustment to General Items 
 
Add the following to Clause 5.12.3 
The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1. 
 
Clause 5.13.1: Penalty for Delay 
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The penalty for failing to complete the Works on time is 0.05% of the total Tender Sum per calendar day. 
 
Clause 6.2: Security 
 
The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.  
 
The C1.3 Performance Guarantee shall be worded as set out in the document included in 0.  
 
The liability of the guarantee shall be for 10% of the Contract Price. 
 
Clause 6.8.2: Contract Price Adjustment 
 
Add the following to Clause 6.8.2: 
 
The Contract Price shall not be subject to contract price adjustment.  
 
Clause 6.8.3: Variation in Cost of Special Materials 
 
Price adjustments for variations in the costs of special materials are not allowed. 
 
Clause 6.10.1.5: Interim Payments – Materials on Site 
 
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent). 
 
Clause 6.10.3: Retention Money 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent).  The limit of retention is 5% of the 
Contract Price, including allowances for contingencies. 
 
Clause 6.10.5: Payment of Retention Money 
 
In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor when 
the Engineer shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the Engineer 
..” and replace with the words “.. the full limit of retention money shall be held until the Engineer .. ” 
 
Clause 6.10.5.1 
 
In the sixth line, delete the words “ .. of the second half ..” 
 
Clause 6.10.6: Set-Off and Delayed Payments 
 
A guarantee in lieu of retention is not permitted. 
 
Clause 8.6.1: Insurances 
 
Clause 8.6.1.1.2 
 
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.1.3 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.3 
 
The limit of indemnity for liability insurance is R5 000 000.00 for any single claim – the number of claims to be unlimited 
during the construction. 
 
Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents) 

and all other items (except those intended for incorporation into the Works) brought onto the site for a sum sufficient 
to provide for their replacement. 

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993. 
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c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability Indemnity. 
 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the 

Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are 
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's 
Policies of Insurance. 

 
e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 

confines of an existing river and stormwater channel. 
 
f) Professional Indemnity Insurance providing cover in an amount of not less than R5 000 000.00 in respect of each 

and every claim.  This insurance shall remain in force after completion of this contract for a period of not less than 1 
(one) year. 

 
Clause 8.6.6: Proof of Payment 
 
Add the following: 
 
The contractor shall within 14 days of the Commencement Date provide the Employer/Engineer the relevant policy or 
policies of insurance. 
 
Clause 9.2.1: Termination by the Employer 
 
Add the following Clauses after Clause 9.2.1.3.7: 
 
9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurances within the prescribed time. 
 
9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the 

contract. 
 
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in 

the execution of the contract that benefited the Contractor. 
 
Clause 10.5 and 10.6: Dispute Resolution 
 
Dispute resolution shall be by standing adjudication panel or ad-hoc adjudication. 
 
ADDITIONAL CONDITIONS OF CONTRACT 
 
The additional Conditions of Contract are: 
 
Clause 11: Contractor to Provide Everything Necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary in 
and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings and 
Scope of Work. 
 
Clause 12: Details to be Confidential 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far as 
may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper elsewhere without prior written consent of the Engineer. 
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Part 2: Data Provided by the Contractor 
 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is  ................................................................................................................................  

 

The address of the Contractor is  ............................................................................................................................  

 

Physical Address Postal Address 

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

Telephone: .................................................................  Fax: ..............................................................................  

Email: .........................................................................   

 
 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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C1.3 PERFORMANCE GUARANTEE 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor: means 
 
 ..............................................................................................................................................................................................  
 
Physical address: 
 
 ..............................................................................................................................................................................................  
 
“Employer” means: RAY NKONYENI MUNICIPALITY 
 
“Contractor” means:” 
 
 ..............................................................................................................................................................................................  
 
“Engineer” means: N/A 
 
“Works” means:  
 
 ..............................................................................................................................................................................................  
 
“Site” means: 
 
 ..............................................................................................................................................................................................  
 
“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 
to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of  
 
R 
 ..............................................................................................................................................................................................  
 
Amount in words: 
 
 ..............................................................................................................................................................................................  
 
“Guaranteed Sum” means: The maximum aggregate amount of  
 
R 
 ..............................................................................................................................................................................................  
 
Amount in words: 
 
 ..............................................................................................................................................................................................  
 
“Expiry Date” means: 
 
 ..............................................................................................................................................................................................  
 
CONTRACT DETAILS 
 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as 
defined in the Contract. 
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PERFORMANCE GUARANTEE 
 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 
  

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works 
or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Engineer and/or the Employer shall 
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 
suretyship; 
  

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 
 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 
the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

  
4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms 
of 4.2; 
  

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid; 

 
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

  
5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up 

in terms of 5; or 
  

5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and 

 
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall 
not exceed the Guarantor’s maximum liability in terms of 1. 

  
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment 

Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance 
Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies refunded to the 
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s 
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until 
the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

 
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 
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11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 
connection herewith. 

 
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 

claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after it 
has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms 
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court 
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim 
may exceed the jurisdiction of the Magistrate’s Court. 

 
 
SIGNED AT: ..........................................................................................................................................................................  
 
 

 
   

GUARANTOR (1)  SIGNATURE 
 

 
   

DATE  CAPACITY 
 

 

   

GUARANTOR (2)  SIGNATURE 
 

 

   

DATE 
 

 CAPACITY 

 

   

WITNESS (1)  SIGNATURE 
 

 

   

WITNESS (2)  SIGNATURE 
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C1.4 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 
AGREEMENT MADE AND ENTERED INTO BETWEEN RAY NKONYENI MUNICIPALITY (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 
 
 ................................................................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED. 

I,  .............................................................................................................................................................................  

Representing…………………………………………………………………………………………………, as an employer in its 
own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all 
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and 
Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved 
licensed compensation insurer 
 
COID ACT Registration Number:   ...........................................................................................................................  
 
OR Compensation Insurer:  ............................................................  Policy No.: ......................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as 
the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as 
reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and undertake 
to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 
 

 
     

 NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 
 
Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
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SIGNED BY/ON BEHALF OF RAY NKONYENI MUNICIPALITY 
 

 

     

NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 

 
Occupational Health and Safety Conditions 
 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 

Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a 
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor 

who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction 
Regulations 2014. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 
Act and that he/she, his/her employees, and any sub-contractors, comply with them. 

 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 

necessary. 
 

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all 
employees shall be made conversant with the contents of these practices. 

 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 

 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour and the Employer. 
 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site.  Any person suspected of being under the 
influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the 
site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented 

to the Employer. 
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PART C2: PRICING DATA AND BILL OF QUANTITIES 
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C2.1 PRICING INSTRUCTIONS 

 
1. Measurement and payment shall be in accordance with the relevant provisions of the SANS specifications.  
 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of Quantities 

are as follows: 
 

% = per cent m2.pass = square metre-pass 
h = hour m3 = cubic metre 
ha = hectare m3.km = cubic metre-kilometre 
kg = kilogram MN = meganewton 
k = kilolitre MN.m = meganewton-metre 
km = kilometre MPa = megapascal 
km-pass = kilometre-pass No. = number 
kPa = kiloposcal Prov sum = Provisional sum 
kW = kilowatt P C sum = Prime Cost sum 
 = litre sum = lump sum 
m = metre t = ton (1 000 kg) 
mm = millimetre W/day = Work Day 
m2 = square metre 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste. 
 
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described 

under the items.  Such prices and rates shall cover all costs and expenses that may be required in accordance with the 
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or 
implied in the Contract Data, as well as overhead charges and profit.  These prices shall be used as a basis for 
assessment of payment for additional work that may have to be carried out.   

 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders.  (Refer 
to www.sabs.co.za or www.iso.org for information on standards). 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 
for such items. 

 
7. The tender must complete the schedule of quantities in full items against which no price is entered are to be considered 

as incomplete and will the tender. items against which not applicable (N/A) or dash (-) is entered are to be incomplete 
and invalidate the tender. Items against which Nil or Zero (0) is entered are to be considered to be fully priced and 
tenderer will be expected to provide such items as specified at Zero (0) or Nil price. 

 
8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of 

work to be done.  The quantities of work accepted and certified for payment will be used for determining payments due 
and not the quantities given in the Bills of Quantities.   

 
9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of 

Quantities in terms of the Contract and which is not covered in any other pay item.  
 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the 

items.  More details regarding the extent of the work entailed under each item appear in the Scope of Work. 
 
11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised 

Specifications.
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C2.2 BILL OF QUANTITIES 
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Section 1
Preliminary General

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

1.1 SANS 1200A FIXED CHARGE

1.1.1 8.3.1 Contractual requirements Sum 1.00

1.1.2 8.3.2 Establishment of facilities on site Sum 1.00

1.1.3 Facilities of Contractor

1.1.3.1 8.3.2.2 a) Offices and storage sheds Sum. 1.00

1.1.3.2 8.3.2.2 e) Ablution facilities Sum. 1.00

1.1.3.3 8.3.2.2 f) Tools & equipment Sum. 1.00

1.1.3.4 8.3.2.2 g) Water supplies, electrical power etc. Sum. 1.00

1.1.3.5 8.3.2.2 h) Access Sum. 1.00

1.1.3.6 8.3.2.2 j) Plant Sum. 1.00

1.1.4 8.3.3 Other Fixed Charge obligations Sum. 1.00

1.1.4.1 a)

1.1.4.2 b)

1.1.4.3 c)

1.1.5 8.3.4 Removal of Site Establishment Sum. 1.00

1.2 SANS 1200 A TIME RELATED

1.2.1 8.4.1 Contractual requirements Mth 10.00

1.2.2 8.4.2 Operation and Maintenance of facilities Mth 10.00

1.2.3 Facilities for Engineer

1.2.3.1 8.4.2.1 c) Notice board No. 1.00

1.2.3.2 PSA-8.4.2.1 e) Attendance on office Mth 10.00

1.2.4 Facilities for Contractor

1.2.4.1 8.4.2.2 a) Offices and storage sheds Mth 10.00

1.2.4.2 8.4.2.2 b) Workshops Mth 10.00

1.2.4.3 8.4.2.2 e) Ablution and latrine facilities Mth 10.00

1.2.4.4 8.4.2.2 f) Tools and equipment Mth 10.00

1.2.4.5 8.4.2.2 g) Water supplies and Electrical supply Mth 10.00

 Total Carried Forward

 SECTION 1: PRELIMINARY AND GENERAL
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Section 1
Preliminary General

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

 Total Brought Forward

1.2.4.6 8.4.2.2 i) Access Mth 10.00

1.2.4.7 8.4.2.2 j) Plant Mth 10.00

1.2.5 8.4.3 Supervision for duration of construction

1.2.6 8.4.4 Company and Head Office overheads Mth 10.00

1.2.7 8 4.5 Other Time Related obligation's Mth 10.00

1.2.7.1 a)

1.2.7.2 b)

1.3 SUMS STATED PROVISONALLY 

1.3.1 PSA-8.5(b) Acceptance testing Prov. Sum 1.00 70 000R             70 000R                   

1.3.2 PSA-8.5(b) As-built survey Prov. Sum 1.00 25 000R             25 000R                   

1.3.3 PSA-8.5(b) Community Liaison Officer Prov. Sum 1.00 90 000R             90 000R                   

1.3.4 PSA-8.5(b) Environmental Construction 
Management Plan 

Prov. Sum 1.00 90 000R             90 000R                   

1.3.5 PSA-8.5(b) Plant establishment and de-
establishment

Prov. Sum 1.00 100 000R           100 000R                 

1.3.6 Contractors mark-up on items 1.3.1 to 
1.3.5

% 375 000R      

1.4 PS.5 TEMPORARY WORKS 

1.4.1 8.8.2 Dealing with Traffic Sum 1.00

1.4.2 Existing Services

1.4.2.1 8.8.4 c) Excavation by hand in soft material to 
expose services

m 40.00

TOTAL CARRIED TO SUMMARY
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Section 2
Site Clearance

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

2 SANS 1200C SITE CLEARANCE

2.1 8.2.1 Clear and grub ha 1.10

Removal and grubbing of large trees 

2.2 8.2.2 c) Over 1,0m and up to and including 
2,0m

No. 55.00

2.3 PSC-8.2.11 Excavated by hand to expose existing 
liner layers to tie in new works

m 145.00

2.4 PSC-8.2.12 Demolish and remove concrete 
pavement slab 230mm thick

m3 35.00

TOTAL CARRIED TO SUMMARY

SECTION 2: SITE CLEARANCE

100
CONSTRUCTION OF LANDFILL SITE - CELL 4C PHASE 2



Tender 
Part C2: Bill of Quantities

Section 3
Earthworks

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

3 SANS 1200 D EARTHWORKS

3.1 8.3.1.2 Removal of Topsoil to stockpile 
(100mm)

m³ 1175

8.3.2 Bulk Excavation

Excavate in existing spoil stockpile and:

3.2 8.3.2 (a) 1) Stockpile at approved site for re-use m³ Rate Only

Excavate in all materials for cell and:

3.3 8.3.2 (a) 1) Place in fill compacted to 98% 
ModAASHTO

m³ 2640

3.3 8.3.2 (a) 2) Stockpile at approved site for re-use m³ 2640

3.4 8.3.2 (a) 3) Stockpile gravel from road m³ 1190

Excavate in all material for road and 
place

3.5 8.3.2 (a) 1) Fill m³ 1190

3.6 8.3.2 (a) 2) Stockpile at approved site for reuse m³ Rate Only

Excavation in all materials from quarry 
and

3.7 8.3.2 (a) 1) Place in fill for valley embankment 
edge berm compacted to 95% Mod 
AASHTO

m³ 255

3.8 8.3.2 (a) 2) Stockpile for crushing m³ 255

Excavate in quarry overburden (Gravel) 
stockpile and

3.9 8.3.2 (a) 1) Stockpile m³ Rate Only

8.3.2 (b) Extra over items 3.5 to 3.9 for:

3.10 1) Intermediate material m³ 6540

3.11 2) Rock m³ 1635

Restricted Excavation

3.12 8.3.3 (a) a) Excavate in all materials to form 
trapezoidal drains

m³ 220

3.13 8.3.3 (b) Extra over intermediate material m³ 220

 Total Carried Forward

SECTION 3: EARTHWORKS
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Section 3
Earthworks

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

 Total Brought Forward

Imported Material

a) From site stockpile

3.14 8.3.4 Selected material G5 for road gravel 
surface 150mm thick compacted to 95% 
Mod AASHTO

m³ 600

Crushing of Rock

3.15 PAC-6,2.1 Establishment of crusher Sum 1

3.16 PAC-6.2.2 Crushing of rock m³ 600

Treatment of road bed (150mm thick) 
compacted to 98% Mod AASHTO

3.17 8.3.3 (DM) 
PSDM-8.3.3

1) For cell liner (150mm thick) m³ 990

3.18 8.3.3 (DM) 
PSDM-8.3.3

2) For perimeter road (150mm thick) m³ 600

Extra over Items 3.18 and 3.19 for 
treatment by:

3.19 1) Ripping m³ 1590

Construct liner layers using material 
from site stockpiles:

3.20 PSDM-8.3.17 GCL base-100mm thick gravel G5 from 
site (sieved gravel)

m³ 660

3.21 PSDM-8.3.17 53mm stone leachate drainage layer 
150mm thick (washed)

m³ 990

Geosynthetic Clay Liner

3.22 LGC-8.1 Supply and install GCL (envirofix X1000) m² 7130

3.23 LGC-8.2 Supply and install GCL (envirofix X2000) m² 7130

Geomembrane

3.24 LGM-8.1 Supply and install 1.5mm thick HDPE 
liner geomembrane to cell (smooth 
textured with textured side down) 

m² 7130

 Total Carried Forward
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Section 3
Earthworks

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

 Total Brought Forward

Geofabric

3.25 PSDM-8.3.21 Supply and install separation Geotextile 
as per GRI-GT13 class 2 (Bidim A3)

m² 7130

3.26 Supply and install 1200 g/m² protection 
geotextile (Bidim A12)

m² 7130

3.27 PSDM-8.3.19 Construct liner anchor trench for GCL 
and geomembrane inclusive of 
excavation and stabilised material 
backfill

m 195

3.28 PSDM-8.3.20 Liner extension tie-in m 195

TOTAL CARRIED TO SUMMARY
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Section 4
Concrete

ITEM
NO

PAYMENT DESCRIPTION UNIT QTY  RATE 
 AMOUNT 

(RAND) 

4 SANS 1200G CONCRETE

4.1 8.4.3 Concrete drain 100mm thick excluding 
texture and curing , 15MPa

m3 35.00

4.2 8.4.4 Unformed surface finishes m² 510.00

 Joints Ground Slab

a) New

4.3 PSG 8.11 i) Construction joint tied, sawn and 
sealed

m 130.00

b) Existing

4.4 PSG 8.11 i) Remove existing seal, clean and 
reseal

m 160.00

Crack Sealing (Concrete)

4.5 PSG 8.12 Ream, clean and seal cracks with 
epoxy

m 255.00

Reinforcement 

4.6 8.3.1 High tensile steel mesh Ref. 245 m² 510.00

Concrete lined drains

4.7 PSG 8.9 Type 1 (contaminated stormwater 
trapezoidal drain) complete as per 
detail, earthworks measured elsewhere

m 255.00

Joints (Lined Drain)

a) Type 1 (contaminated stormwater 
trapezoidal drain)

4.8 PSG 8.11 i)  Contraction m 130.00

4.9 PSG 8.11 ii) Expansion m 130.00

TOTAL CARRIED TO SUMMARY

SECTION 4: CONCRETE
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CONSTRUCTION OF LANDFILL SITE - CELL 4C PHASE 2



Tender   C2.2 
 
Part C2: Pricing Data and Bill of Quantities BILL OF QUANTITIES 
 
 

________________________________________________________________________________________________ 
105 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 
NOTICE NO: 084 of 2025 
TENDER NO: 8/2/RNM0595 
 
 
 
SIGNED BY/ON BEHALF OF BIDDER  
 
 
 

 
     

 NAME  SIGNATURE  DATE 
 

  
 
 
 
 
 
 
 

 

 COMPANY STAMP  
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Declaration 
 
(In respect of completeness of Tender) 
 
 
RAY NKONYENI MUNICIPALITY  
10 Connor Street  
Port Shepstone 
4240 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part 0 of this Contract 
Document upon which my/our tender for the TENDER NO.:8/2/RNM0595 –  has been based. 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
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  Page 

C3.1 Description Of The Works 108 

C3.2 Engineering 109 

C3.3 Procurement 110 

C3.4 Construction 111 

C3.5 Management  117 

C3.6 Annexes 119 
 
 
Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s) 
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is: 

 Scope of Work  
 Specifications 
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C3.1    DESCRIPTION OF THE WORKS 

C3.1.1 Employer’s Objectives 

The Ray Nkonyeni Municipality intends to construct Phase 2 and 3 of Cell 4C of the Oatfields landfill site.  The 
site is currently operated, under contract by an exter and nal service provider, who undertake the day-to-day 
operations on the site. According to the Department of Economic Development, Tourism and Environmental 
Affairs (EDTEA), the site was previously classed as a GMB+ landfill. The Oatlands Landfill Site was issued a 
Waste Management Licence by EDTEA on 26 November 2015 (Ref No. DC21/WML/0016/2013) in accordance 
with the National Environmental Management: Waste Management Act, 2008 (Act No. 59 of 2008) (NEMWA) 
and the Environmental Impact Assessment (EIA) Regulations, 2010.  

 

C3.1.2 Overview of the Works 

This contract covers the  construction of Phase 2 and 3 of the Oatfields landfill site Cell 4C for the Tender No: 
8/2/RNM0595.  

The new cell 4C will interface with the existing cells 2, 3 and 4A. Cell 4C is to tie into the existing downstream 
infrastructure that already serves the existing landfill cells. The downstream infrastructure which includes 
leachate pond(s) and a contaminated stormwater dam do not form part of this project. 

The general scope of works includes but not limited to the following: 

 Site clearance, 

 Earthworks construction, 

 Concrete works, 

 Installation of cable ducts and sewers, and 

 Construction of buildings and ancillary works 

 

C3.1.3 Extent of the Works 

The Works to be carried out by the Contractor under this Contract comprise mainly of constructing a valley floor 
basin and taking the lining system westwards and up the existing valley embankment side.  

 

C3.1.4 Location of the Works 

The Ray Nkonyeni Local Municipality currently owns and manages the Oatlands Landfill site, which 

is located approximately 5 km West of Margate, KwaZulu Natal, with approximate location coordinates, 

30° 50’46” S, 30° 19’ 32’’ E.  

The general topography of the area is rolling hills with relatively steep valleys in places. The areas surrounding 
the site include primarily sugar cane farms and a single poultry farm to the East of the site. The landfill is located 
within a valley and the eastern edge of the operational cell (cell 4B) is bound by a relatively steep valley 
embankment (1 vertical in 2 horizontal) side slope. The current site consists of four cells which are currently 
receiving waste. As such the development and construction of Cell 4C is on a critical path to ensure landfilling 
of general waste at the Oatlands Landfill can continue without disruption.
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C3.2     ENGINEERING 

C3.2.1 Design Services and Activity Matrix 

The responsibilities for design are as follows: 

Permanent works: 

Concept, feasibility and overall process  Employer 

Basic engineering and detail layouts to tender stage       Employer 

Final design to approved for construction stage  Employer 

Temporary works  Contractor 

Preparation of as-built drawings  Contractor 

 The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

 The Contractor is responsible for the design of the temporary Works and their compatibility with the 
permanent Works. 

 The Contractor shall supply all details necessary to assist the Employer’s representative in the 
compilation of the record drawings 

C3.2.2 Employer’s Design 

The entire Permanent Works have been designed by the Employers representative. 

C3.2.3 Design Brief 

The Contractor will supply a typical layout for site office layout and stock piling of material.  Any alterations to 
this layout need to be approved by the Employers representative. 

C3.2.4 Drawings 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and 
dimensions shall not be scaled from the Drawings, unless required by the Employers representative.  The 
Employers representative will, on the request of the Contractor in accordance with the provisions of the 
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

The Contractor shall ensure that accurate records are kept of all infrastructure installed or relocated during the 
contract.  The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall 
be given by either co-ordinates, or stake value and offset.  Where necessary, levels shall also be given.  A 
marked-up set of drawings shall also be kept and updated by the Contractor.  This information shall be supplied 
to the Employer's Representative on a regular basis. 

All information in possession of the Contractor, required by the Employer and/or the Employer’s Representative 
to complete the record drawings, must be submitted to the Employer before a Certificate of Completion will be 
issued. 

The Drawings prepared by the Employer for the permanent Works are listed and bound in a separate volume. 
The Employer reserves the right to issue amended and/or additional drawings during the Contract. 

C3.2.5 Design Procedures 

All statutory requirements shall be taken into consideration. 
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C3.3     PROCUREMENT 

C3.3.1 Preferential Procurement Procedures 

C3.3.1.1 Requirements 

The Preferential Procurement Procedures are detailed in C1.3 (Tenderer's Direct Participation of Targeted 
Labour) and C1.4 Tenderer’s Direct Participation of Targeted Enterprises. 

C3.3.1.2 Resource Standard Pertaining to Targeted Procurement 

 SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 

 SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Partners in Joint 
Ventures 

 SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 
Targeted Partners in Joint Ventures 

 SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises and 
Targeted Labour (local resources) 

 SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Labour 

 SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises in 
Concession Contracts 

C3.3.2 Subcontracting 

C3.3.2.1 Scope of Mandatory Subcontract Works 

 Electrical work 

C3.3.2.2 Preferred Subcontractors / Suppliers 

Preference will be given to local sub-contractors and/or suppliers. 

C3.3.2.3 Subcontracting Procedures 

Sub-contractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015) 
and were required / necessary a sub-contractor shall be selected in consultation with the Employer. 

Sub-contractors shall submit their Health and Safety Plan to be approved by the Employer. 

C3.3.2.4 Attendance on Subcontractors 

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable. 
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C3.4    CONSTRUCTION 

C3.4.1 Works Specifications 

C3.4.1.1 Applicable Specification 

The SANS 2001 standards for construction works are applicable to the contract. 

C3.4.1.2  Applicable SANS 1200 Standardised Specifications 

               The following SANS 1200 Standardised Specifications for Civil Engineering Construction are applicable: 

 SANS 1200 A : General 
 SANS 1200 AB : Engineer’s Office 
 SANS 1200 C : Site Clearance 
 SANS 1200 D : Earthworks 
 SANS 1200 DB : Earthworks (Pipe Trenches) 
 SANS 1200 DM : Earthworks (Roads, Subgrade) 
 SANS 1200 LB : Bedding (pipes) 
 SANS 1200 LD : Sewers 
 SANS 1200 LE : Stormwater Drainage 
 SANS 1200 M : Roads (General) 
 SANS 1200 ME : Subbase 

C3.4.1.3   Other Applicable SANS Specifications 

 SANS 3310-1 and SANS 3310-2: Test sieves — Technical requirements and testing; 

 SANS 3001-GR20: Civil engineering test methods - Determination of the moisture content by oven-drying; 

 SANS 3001-GR10:2013: Civil engineering test methods - Determination of the one point liquid limit, plastic 
limit, plasticity index and linear shrinkage; 

 SANS/ISO 4427:2008: Plastics piping systems — Polyethylene (PE) pipes and fittings for water supply; 

 SANS 10409:2020: Design, selection and installation of geomembranes; 

 SANS 1526:2015: Thermoplastics polyolefin for use as a geomembrane; 

 SANS 10221:2007: The testing of geotextiles.  

The following standard Geosynthetic Institute (GRI) specifications apply: 

 GRI GM 13 - Rev 16 (2021); 

 GRI GT12(b) – Rev 2 (2016); 

 GRI GT13(b) – Rev 4 (2017); 

 GRI GCL 3 – Rev 5 (2019) & GRI GCL 5 – Rev 1 (2013). 

C3.4.1.4 Particular Specifications  

 Refer to C3.6 

the following project Particular Specifications apply: 

 PA Geotextiles; 

 PC Geosynthetic Membranes; 

 PE Tensile Reinforcement Geogrid; 

 PF Geosynthetic Clay Liner; 

 PX Stone Filled Tire Markers. 

C3.4.1.5 Certification by Recognised Bodies 

 Certified by the CIDB is a compulsory requirement. 
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C3.4.2 Plant and Materials 

C3.4.2.1 Plant and Materials Supplied by the Employer 

 None 

C3.4.2.2 Materials, Samples and Shop Drawings 

All materials are to be tested by a commercial laboratory.  

 

C3.4.3 Construction Equipment 

C3.4.3.1 Requirements for Equipment 

The Contractor is required to use plant and equipment that is sufficient for the construction of the works.  

C3.4.3.2 Equipment Provided by the Employer 

None 

 

C3.4.4 Existing Services 

C3.4.4.1 Known Services 

All known services are shown on the Construction Drawings. However, all existing service should be proven prior 
to construction. The onus still lies with the Main Contractor to ensure that no services are damaged during the 
construction period.  

C3.4.4.2 Treatment of Existing Services 

It is envisaged that some of the existing services may require temporary or permanent relocation. The relevant 
local authorities should be contacted before relocating any services. 

The Contractor shall make efforts to verify details, positions and levels of existing connection points to the 
satisfaction of the Employers representative, well in advance of undertaking related works to prevent any possible 
delay if such services are not as indicated or assumed. No claims related to delays resulting from unidentified 
services shall be entertained. 

C3.4.4.3 Use of Detection Equipment for the Location of Underground Services 

The contractor, where it is deemed necessary may use detection equipment to locate existing services located 
below ground level. 

C3.4.4.4 Damage To Services 

It is the responsibility of the Contractor to ensure that no services are damaged during the construction process. 
In case the known services indicated on the drawings are damaged, the main Contractor shall be responsible for 
the repair off the services to the original state before it was damaged, as well as all cost associated with the 
damaged service. 

 

C3.4.5 Site Establishment 

C3.4.5.1 Services and Facilities Provided by the Employer 

(a) Water Source 

Water supply is available in the vicinity of the Site. Should the Contractor wish to utilise such water supply, 
he/she shall be responsible for making his own arrangements with the responsible water supply authority for 
the supply of all water that he may require from such reticulation network for construction purposes as well as 
for domestic consumption. 

If so required by the responsible water supply authority, the Contractor shall further be responsible, at his own 
cost, for making or otherwise providing metered connections to the available services at the positions specified 
by the water authority, as well as for the removal of such connections on completion of the Contract. 

No warranty is offered or given by the Employer that the existing available reticulated water supply will 
necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed. 

All charges as may be levied by the responsible water supply authority in respect of water consumed by the 
Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, in 
accordance with the provisions of subclause, be deemed to be included in the sums tendered by the Contractor 
for the various items listed in the Bill of Quantities, as well as in the rates tendered by the Contractor for the 
various other items listed in the Bill of Quantities which require the consumption of water. 
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The Contractor shall, when reasonably required by the Employers representative, produce documentary proof 
that all amounts as may have become due and payable by the Contractor to the responsible water authority 
have been promptly paid in full. 

(b) Electricity supply 

A electrical power supply is available in the vicinity of the Site. Should the Contractor wish to avail himself of 
such supply, he shall, in accordance with the provisions of relevant subclause, and at his own cost, be 
responsible for making his own arrangements with the responsible electricity supply authority for the supply of 
all electrical power he may require from such reticulation network for construction purposes as well as for 
domestic consumption. 

If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be responsible 
for making metered connections to the available services at the positions specified by the electricity supply 
authority, as well as for the removal of such connections on completion of the Contract. 

No warranty is offered or given by the Employers representative that the existing available reticulated electrical 
power supply will necessarily be adequate for the Contractor’s purposes nor that its supply is in any way 
guaranteed. 

All charges as may be levied by the responsible water supply authority in respect of water consumed by the 
Contractor shall be for the Contractor’s account and payment to the Contractor in respect thereof shall, in 
accordance with the provisions of subclause, be deemed to be included in the sums tendered by the Contractor 
for the various items listed in the Bill of Quantities, as well as in the rates tendered by the Contractor for the 
various other items listed in the Bill of Quantities which require the consumption of electricity. 

The Contractor shall, when reasonably required by the Employers representative, produce documentary proof 
that all amounts as may have become due and payable by the Contractor to the responsible electricity supply 
authority have been promptly paid in full. 

(c) Area for Contractor’s site establishment   

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by the 
Employer at the clarification meeting or during the site handover meeting. 

The Contractor shall submit a general layout drawing to a scale of not less than 1:200 to the Employers 
representative for approval before any work on the camp or offices is commenced. 

No housing is available and the Contractor shall make his own arrangements to house his employees and 
transport them to and from the site. All arrangements for housing workmen shall be made in accordance with 
and subject to applicable regulations and requirements. 

The Contractor shall use this area only for the purposes of erecting his site offices, workshops, stores and other 
facilities required for the execution of the Contract.  The Contractor shall not use the area nor allow it to be used 
for any purposes not directly associated with the execution of the Contract. 

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may require 
in the area, as well as elsewhere on the Site. 

Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for the 
Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements with the 
owners of other sites which he considers are better suited to his needs; provided always that the use by the 
Contractor of any area other than that made available to him by the Employer shall be subject to the prior written 
approval of the Employer, which approval shall not be unreasonably withheld;  and provided further that the 
Contractor shall have no claim against the Employer in respect of any costs incurred by him, either directly or 
indirectly in consequence of utilising any area other than that made available to him by the Employer, and which 
costs exceed those costs allowed for by the Contractor in his Tender. 

All water provided by the Contractor for construction purposes shall be clean, free from undesirable 
concentrations of deleterious salts and other materials and shall comply with any further relevant specifications 
of the Contract.  The Contractor shall, whenever reasonably required by the Employer, produce test results 
demonstrating such compliance.  Water provided by the Contractor for human consumption shall be healthy 
and potable to the satisfaction of the health authorities in the area of the Site. 

No separate payment will be made to the Contractor for the obtainment, distribution and consumption of water, 
the costs of which will be deemed to be included in the Contractor’s tendered rates. 

(d) Electricity  

The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may 
require for the purposes of executing the Contract, including electricity for both construction purposes and 
domestic use, as well as for making all arrangements in connection therewith. 

The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable laws 
and regulations. 
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No separate payment will be made to the Contractor for the obtainment, distribution and consumption of 
electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices. 

C3.4.5.2 Storage And Laboratory Facilities 

A temporary storage unit must be procured and placed on site for storage of equipment as directed by the 
Employer. A commercial laboratory will be utilised. 

C3.4.5.3 Vehicles and Equipment 

No requirements are specified. 

C3.4.5.4 Advertising Rights 

It is the Main Contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 
shall be removed at the cost of the Main Contractor. 

C3.4.5.5 Notice Boards 

The main Contractor is allowed to place a Notice board on site. The maximum allowed size of this board should 
be as per the attached notice board drawing or to be provided before commencement of work by client. 

 

C3.4.6 Site Usage 

The Contractors are allowed to work outside the allowed working hours, as agreed with the Employer’s Agent. 
The disturbance to the residence should be kept at a minimum.  

 

C3.4.7 Permits and Way Leaves 

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties and 
authority officials to establish the existence of existing services on site. The Contractor shall be responsible for 
obtaining permission to proceed. No claims shall be lodged by the Contractor for delays in obtaining these 
permissions. 

 

C3.4.8 Water for Construction Purposes 

The onus lies with the Main Contractor to source and pay for construction water. The quality of the construction 
water should be as specified is SANS. 

 

C3.4.9 Extension of Time Due to Abnormal Rainfall 

(a) Regardless of the cause of any delay an extension of time will only be considered if it can be shown 
that the activity delayed is on the critical path indicated on the Works Programme. 

(b) No extension of time will be granted in respect of any delays attributed to normal climatic conditions. 
Normal Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions 
and materials, strong winds and extremes of temperature. However, in the event that delays to critical 
activities exceed the number of working days listed in clause 5.12.2.2 of the Contract Data, then 
abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted in 
accordance with the provisions of that Clause. 

(c) Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and 
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an 
extension of time be granted by the Engineer such extension of time will be added to the Time for 
Completion or set against any over-provision that may have occurred in the abovementioned schedule. 

(d) It shall be further noted that where the critical path is not affected, no extension of time for abnormal 
climatic conditions or for any other reason will be entertained. 

(e) Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be 
deemed to take into account delays experienced by the Contractor in repairing or reinstating damage 
to or physical loss of the Works arising from the occurrence of abnormal climatic conditions.  Extension 
of time in respect of any such repairs or reinstatement regarding damage shall be the subject of a 
separate application for extension of time in accordance with the provisions of the Conditions of 
Contract. 
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C3.4.10 Features Requiring Special Attention 

(a) Site Maintenance   

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left in a clean 
and orderly condition.  The Contractor shall store materials and equipment for which he is responsible in an orderly 
manner, and shall keep the Site free from debris and obstructions. 

(b) Subcontractors  

All matters pertaining to subcontractors (including Nominated Subcontractors) and the work executed by them 
shall be dealt with directly between the Employer and the Contractor in the context of all subcontract work being 
an integral part of the Works for which the Contractor is responsible. 

The Employer will not liaise directly with any Subcontractors nor will he issue instructions concerning the 
subcontract works directly to any Subcontractor. 

All matters arising from the subcontract agreements shall be dealt with directly between the Contractor and the 
Subcontractors and the Employer will not become involved. 

(c) Access to Properties  

The Contractor shall organise the work to cause the least possible inconvenience to the public and to the property 
owners adjacent to or affected by the work, and except as hereunder provided, shall at all times provide and allow 
pedestrian and vehicular access to properties within or adjoining or affected by the area in which he is working.   

If, as a result of restricted road reserve widths and the nature of the work, the construction of bypasses is not 
feasible, construction shall be carried out under traffic conditions to provide access to erven and properties. 

Notwithstanding the foregoing, the Contractor may, with the prior approval of the Employer (which approval shall 
not be unreasonably withheld), make arrangements with and obtain the acceptance of the occupiers of erven and 
properties to close off part of a street, road, footpath or entrance temporarily, provided that the Contractor duly 
notifies the occupiers of the intended closure and its probable duration, and reopens the route as punctually as 
possible.  Where possible, such streets, roads, footpaths and entrances shall be made safe and reopened to 
traffic overnight.  Such closure shall not absolve the Contractor from his obligations under the Contract to provide 
access at all times.  Barricades, traffic signs, drums and other safety measures appropriate to the circumstances 
shall be provided by the Contractor to suit the specific conditions. 

(d) Existing Residential Areas   

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum.  The Employer's 
approval shall be obtained prior to such interruptions and residents shall be notified in writing at least 24 hours 
but not more than 48 hours in advance.  Supplies shall be normalised by 16:00 on the same day. 

(e) Employment of Local Labour   

The Tenderer shall limit the utilisation of his permanently employed personnel to Key Personnel, such as 
Contracts Managers, Site Agents, Foremen, Supervisors, Plant Operators, Materials and Survey Technicians, 
Artisans, Trainers, Buyers, Storemen and the like should such expertise not be available out of the community.  

The Tenderer shall make maximum use of the human resources existing in the local community. The Tenderers 
shall apply to the employment labour desk, conveyed by the Ward Councillor or Project Steering Committee for 
details of those labourers who are available in the area of work and he shall provide preference to those labourers 
identified by the Ward Councillor or Steering Committee. 

The employment of labour from outside the local area will only be considered and permitted by the Engineer in 
the event of: 

 the unavailability of sufficient numbers of local labourers to execute the work;  
 the unavailability within the local community of the required skills necessary for the execution of specific 

portion of work, and where the completion period does not permit the creation of the necessary skills 
through training. 

In both cases the Tenderer shall prove to the satisfaction of the Employer that he has exercised his best 
endeavours and taken all reasonable actions to recruit local labour. 

The Tenderer shall maintain accurate and comprehensive daily records of all labour engaged on the tender and 
shall submit to the Employer at two weekly intervals detailed labour returns substantiating the actual numbers of 
labourers employed, the amounts actually paid in respect thereof, and details of the various activities undertaken 
by the labourers. 

The employment of casual labour will be done in co-operation with community leaders and local 
structures.  The Tenderer shall ensure that all remuneration paid to employees is in line with the relevant 
sectorial determination in terms of the Basic Conditions of Employment Act, as determined by the 
Department of Labour.  
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(f) Monthly Statements and Payment Certificates   

The statement to be submitted by the Contractor in terms of the Conditions of Contract shall be prepared by the 
Contractor at his own cost, strictly in accordance with the standard payment certificate prescribed by the 
Employer, in digital electronic computer format.  The Contractor shall, together with a copy of the digital electronic 
computer file of the statement, submit two (2) A4 size paper copies of the statement. 

For the purposes of the Employer’s payment certificate, the Contractor shall subsequently be responsible, at his 
own cost, for making such adjustments to his statement as may be required by the Employer for the purposes of 
accurately reflecting the actual quantities and amounts which the Employer deems to be due and payable to the 
Contractor in the payment certificate. 

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the Employer 
within three (3) normal workings days from the date on which the Employer communicated to the Contractor the 
adjustments required.  The Contractor shall submit to the Employer five (5) sets of A4 size paper copies of such 
adjusted statement, together with a copy of the electronic digital computer file thereof. 

Any delay by the Contractor in making the said adjustments and submitting to the Employer the requisite copies 
of the adjusted statement for the purposes of the Employer’s payment certificate will be added to the times allowed 
to the Employer in terms of the Conditions of Contract to submit the signed payment certificate to the Employer 
and the Contractor.  Any such delay will also be added to the period in which the Employer is required to make 
payment to the Contractor. 

(g) Construction in Restricted Areas  

Working space is sometimes restricted.  The construction method used in these restricted areas largely depends 
on the Contractor's Plant.  Notwithstanding, measurement and payment will be strictly according to the specified 
cross-sections and dimensions irrespective of the method used, and the rates and prices tendered will be deemed 
to include full compensation for any difficulties encountered by the Contractor while working in restricted areas.  
No extra payment or any claim for payment due to these difficulties will be considered. 

(h) Notices, Signs, Barricades and Advertisements   

All notices, signs and barricades, as well as advertisements, may be used only if approved by the Employer.  The 
Contractor shall be responsible for their supply, erection, maintenance and ultimate removal and shall make 
provision for this in his tendered rates. 

 

The Employer shall have the right to instruct the Contractor to move any sign, notice or advertisement to another 
position, or to remove it from the Site of the Works if in his opinion it is unsatisfactory, inconvenient or dangerous. 

(i) Workmanship and Quality Control   

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the Specifications 
and Drawings rests with the Contractor, and the Contractor shall, at his own expense, institute a quality control 
system and provide suitably qualified and experienced engineers, foremen, surveyors, materials technicians, 
other technicians and technical staff, together with all transport, instruments and equipment to ensure adequate 
supervision and positive control of the Works at all times. 

The cost of supervision and process control, including testing carried out by the Contractor, will be deemed to be 
included in the rates tendered for the related items of work. 

The Contractor's attention is drawn to the provisions of the various Standardized Specifications regarding the 
minimum frequency of testing required.  The Contractor shall, at his own discretion, increase this frequency where 
necessary to ensure adequate control. 

On completion and submission of every part of the work to the Employers representative for examination and 
measurement, the Contractor shall furnish the Employers representative with the results of the relevant tests, 
measurements and levels to demonstrate the achievement of compliance with the Specifications. 
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C3.5     MANAGEMENT 

 

C3.5.1 Management of the Works 

C3.5.1.1 Applicable Specification 

As specified under Clause C3.4 

C3.5.1.2 Particular Specifications (0 - C3.6     ANNEXES) 

As specified under Clause C3.4 and C3.6 

C3.5.1.3 Planning and Programming 

If, during the progress of the Works, the quantities of work performed per week fall below those shown on the 
approved Contractor’s programme, or if the sequence of operations is altered, or if the programme is deviated 
from in any other way, the Contractor shall, within one week after being notified by the Employers representative, 
submit a revised programme clearly indicating how he intends to regain lost time to ensure completion of the 
Works within the period defined in term of Conditions of Contract or any extended time granted. 

Proposal to increase the tempo of work must incorporate positive steps to increase production either by more 
labour and plant on the Site, or by using the available labour and plant in a more efficient manner. 

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes 
shall be sufficient reason for the Engineer to take steps as set out in the Conditions of Contract. 

The approval of a programme by the Employers representative shall have no contractual significance other than 
that the Employers representative will be satisfied if the work is carried out according to the programme.  The 
said approval shall not limit the right of the Employer to instruct the Contractor to vary the programme if 
necessary.   

C3.5.1.4 Sequence Of The Works 

As specified elsewhere. (Refer also C3.5.1.3 and the Contract Data) 

C3.5.1.5 Software Application For Programming 

Not applicable. 

C3.5.1.6 Methods And Procedures 

The Works shall be executed in terms of the various and applicable SANS specifications, the EMP, the general 
Health and Safety Specifications and subsequent Health and Safety Plan, the Conditions of Contract as well as 
the various clauses within the Scope of Work. 

C3.5.1.7 Quality Plans and Control 

Refer the various and applicable SANS specifications, the EMP, the general Health and Safety Specifications 
and subsequent Health and Safety Plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.8 Environment 

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soil 
movement which may arise due to his operations. 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.9 Testing, Completion, Commissioning and Correction of Defects 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.10 Recording of Weather 

A rain gauge in good working condition shall be provided at site by the Contractor for measurement of rainfall. 
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C3.5.1.11 Format of Communications 

All contractual communication shall be in writing. 

The Contractor shall, for the full duration of the Contract Period, supply and maintain the following 
documentation: 

(a) Site Diary and Instruction Book. 

(b) Safety File containing all relevant safety data.  

(c) Daily register of all labour, plant and equipment. 

(d) Quality Control file containing all quality control/assurance forms and records. 

(e) One full set of Contract Drawings and documents. 

(f) Latest revision of the Construction Programme.  

The above-mentioned shall be kept on Site and shall be accessible to the Employers representative at all times. 

C3.5.1.12 Key Personnel 

Key personnel shall be on site at all times to control and supervise construction activities. 

C3.5.1.13 Management Meetings 

The Contractor shall have regular site management meeting to coordinate and manage the Works. 

Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Employers representative. 

C3.5.1.14 Forms for Contract Administration 

The Employer and the Contractor shall operate and maintain their own individual contract administration 
systems. 

C3.5.1.15 Daily Records 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.16 Payment Certificates 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.17 Proof of Compliance with the Law 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 

C3.5.1.18 Insurance Provided by the Employer 

Refer the various and applicable SANS specifications, the EMP, the general health and safety specifications 
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the 
Scope of Work. 
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C3.6     ANNEXES 
  

C3.6.1      Variations And Additions to Standard Specifications 

C3.6.2      Health and Safety Specifications by the Employer 

C3.6.3  Construction Environmental Management Plan 

C3.6.4      Tender Drawings and Specifications 
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C3.6.1 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 

 

Notes to tenderer: 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between 
alternative materials or methods of construction and for additional requirements to be specified to suit a particular 
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part 
of the project specifications. It also contains some additional specifications required for this particular contract. 

2. The number of each clause and each payment item in this part of the project specifications consists of the prefix B 
followed by a number corresponding to the number of the relevant clause or payment item in the standard 
specifications. The number of a new clause or a new payment item which does not form part of a clause or a 
payment item in the standard specifications and which is included here, is also prefixed by B followed by a new 
number. The new numbers follow on the last clause or item number used in the relevant section of the standard 
specifications. 
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SABS 1200 A: General 

PSA2.8 Schedule of Quantities  

PSA2.8.1 Principle: 

Items which are designated as provisional quantities or provisional in the Bill of Quantities are intended 
to provide for works, the need or extent of which cannot be forecast.  Work scheduled as such shall only 
be undertaken on the written instruction of the Employers representative and, where applicable, shall be 
paid for at the tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4.1 
of the General Conditions of Contract 2015. 

The Bill of Quantities shall not be used for ordering purposes and no liability or responsibility shall be 
admitted by the Employers representative in respect of materials ordered or procured by the Contractor 
on the basis of the Bill of Quantities 

PSA3 MATERIALS  

PSA3.1 Material Quality  

The Employers representative will take samples from stockpiles of proposed construction materials on 
site and from the completed works.  Approval will not be granted for samples delivered direct to the 
Employer’s office.  The Contractor shall be responsible for the cost of all failures on test samples and 
control testing. 

Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas 
on the Site.  Grass or vegetation shall not be allowed to grow long in the storage areas and the material 
shall be kept free of dust and mud and be protected from Stormwater. 

Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it 
leaves the place of manufacture until it is required for use on the Site.  Bags of cement which show any 
degree of hydration and setting shall be removed from the site of the Works and replaced at the 
Contractor’s own expense. 

Materials shall be handled with proper care at all times.  Under no circumstances may materials be 
dropped from vehicles. Large pipes shall be lifted or lowered only by means of suitable hoisting 
equipment. 

PSA5.2 Watching, Barricading, Lighting  

The Contractor shall employ competent watchmen to guard the Works both by day and night. 

From the time any portion of the Works commences, until the Completion of the Works and the issue of 
the Certificate of Completion of the Works, the Contractor shall be responsible for protecting the property 
of the Employer and all persons having business on the Site from anything dangerous or likely to cause 
damage or injury.  The Contractor shall take all practical precautions to avoid nuisance or inconvenience 
to the owners or occupier of properties near to the Site and to the public generally whilst carrying out the 
Works and shall at all times keep the Site clean and in a safe and satisfactory condition. 

PSA8.2.2 Time-Related Items  

Add the following: 

Where extension of time is approved, payment for time-related items shall only be applicable to working 
days as defined in the Contract. 

PSA5.7 OCCUPATIONAL HEALTH AND SAFETY 

The contractor shall abide by the Occupational Health and Safety rules as described in Section C 3.5.2 
of this document 

PSA7 TESTING  

PSA7.1 Testing Principles  

Every completed layer or section of the Works shall be subject to check testing by the Contractor.  Once 
the Contractor is satisfied with the standard of the Works, the Employers representative will be requested 
to perform acceptance testing for the particular section.  When giving notice, the Contractor shall provide 
the Employers representative with the results of the check testing indicating that the Work is to 
specification. 

Failure by the Contractor to notify the Employers representative or to provide the required information 
or, where specified, to perform the required test, will be grounds to exempt the Employer from payment 
for the associated work and for all subsequent work which would be affected by the failure of the Work 
to be tested. 
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The Employers representative will be under no obligation to the Contractor to perform the tests.  If the 
Employers representative elects not to perform a particular test after notification by the Contractor, the 
Contractor will be issued with a written instruction to proceed with the relevant works without the 
acceptance test being performed. 

Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification 
or in any way limit the tests, which the Employers representative may call for or perform in terms of the 
specification. 

PSA7.2 Approved Laboratories 

Acceptance testing shall be done by a laboratory selected by the Employers representative.  The 
Employers representative requires twenty-four hours’ notice from the Contractor in order to perform the 
relevant acceptance test. 

All acceptances testing by the Employers representative shall be paid by the Contractor.  The costs of 
such tests which meet the specification requirements will be reimbursed to the Contractor in the monthly 
payment certified.  This payment shall consist of a billed amount plus the tendered mark-up. 

A Provisional Sum has been provided in Section 1 of the Bill of Quantities to allow for the cost of such 
testing. 

The Contractor shall make due allowance for testing procedures in the construction programme 

PSA8.2 PAYMENT 

PSA8.2.2 Time-Related Items  

Add the following: 

Where extension of time is approved, payment for time-related items shall only be applicable to working 
days as defined in the Contract. 

PSA8.8.4 Existing Services 

 The tendered rate for item 1.7.3 shall further cover the cost of backfilling the excavation with selected 
material compacted to 90% AASHTO density, keeping the excavation safe and taking care that the 
services are not damaged in any way.  No direct payment will be made for the protection of such services. 

PSA9 RECORD DRAWING INFORMATION 

As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and 
submit them to Employers representative for approval on a monthly basis.   

The Certificate of Completion shall only be issued once all the as-built information has been received from 
the Contractor and verified by the Employers representative. 

The as-built information shall include data sheets in MS EXCEL format providing full details in itemised form 
of all infrastructure components purporting to be NEW INFRASTUCTURE ASSETS for which the Municipality 
is required to compile an asset register in terms of National Treasury requirements. Such schedule shall 
provide the Built value of any such assets, the life expectancy thereof, the date from which these assets were 
put into practical operation as well as any other detail in a format as may be required and specified by the 
Ray Nkonyeni Municipality Asset Management Division within the Finance Directorate. 

It shall be a further requirement that all as-built information, as explained above and in a format satisfying the 
requirements of the Ray Nkonyeni Municipality GIS Division, shall be prepared by the contractor and handed 
to the Employers representative for verification and handing over to the Municipality. 

PSA11 SITE INSTRUCTIONS 

The Employers representative shall supply a site instruction book for specific use on the Site.  All instructions 
given by the Employers representative must be confirmed and signed. 

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the 
Employers representative.  Reasonable notice time shall be allowed prior to inspections.  All inspections 
request and approval/disapproval thereof shall be recorded by the Site staff in writing. 
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PSD 5 CONSTRUCTION 

PSD 5.1 PRECAUTIONS 

PSD 5.1.2 Existing Services 

PSD 5.1.2.2 Detection, location and exposure 

Add the following paragraph: 

If existing services are not shown on the drawings but the existence thereof can be reasonably expected, 
the Contractor shall, in conjunction with all relevant authorities, determine the exact depth and location of 
such services before the commencement of construction.  After locating the exact position of services, 
whether indicated on the drawings or not, such services shall be deemed to be known services and the 
Contractor shall be liable for all costs and subsequent costs arising from the damage thereof as a result 
of the Contractor's activities.  These services must also be indicated on the "As Built" drawings.  

PSD 5.1.2.3 Protection of Cables 

Substitute "estimated position" in the second sentence of D 5.1.2.3 with "actual or exposed position". 

PSD 5.1.4 Nuisance 

PSD 5.1.4.1 Dust nuisance 

Add the following paragraphs: 

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance 
on all parts of the site and at all times from the date of handing over of the site to the completion date of 
the contract.  An item has been included in the schedule of quantities for payment of this work.  Also refer 
to the Environmental Management Plan in this regard. 

The Contractor shall take the necessary precautions to prevent sand blowing onto adjacent properties 
during the construction period.  Where necessary stabilisation deemed will be specified, but during 
construction the Contractor will be responsible for keeping the sand damp to prevent wind erosion.  
Provision for keeping sand damp must be included in the Contractor’s tender rates for this item. 

PSD 5.1.6 Road Traffic Control 

Add the following paragraphs: 

a) Sufficient road signs must be erected in such a way that motorists will be warned in time of works, 
e.g. at the closing of a street sufficient signs to direct traffic must be erected at the preceding 
intersection. 

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free flow 
of traffic is obstructed and shall be approved by the Engineer before the commencement of 
construction.  Where main roads are crossed, detours and temporary traffic signs must be 
provided. 

c)  Danger tape must be put up between drums and tied around the drums. 

e) Drums may not be filled with stones.  The spacing of drums must be in such a way (maximum 
5 m) that they are visible from all directions. 

f) Sufficient safety measures must be utilised for pedestrians. 

PSD 5.2 METHODS AND PROCEDURES 

PSD 5.2.1 Site Preparation 

PSD 5.2.1.2 Conservation of topsoil 

Add the following paragraph: 

Removal of topsoil shall only occur in areas as approved by the Employers representative in writing.  The 
topsoil shall be conserved for use elsewhere.  Refer to the Environmental Management Plan in this 
regard. 

PSD 5.2.2 Excavation 

PSD 5.2.2.3 Disposal 

Substitute the second sentence of this clause with the following paragraph: 

All surplus and unsuitable material shall be disposed of at the nearest municipal dump site or any other 
site located by the Contractor and approved by the Employers representative in writing. 
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PSD 5.2.2.4 Excavation by hand around existing services 

Where hand excavation is required around existing services it shall be done within 3, 0 m above and on 
both sides of cables and within 300 mm above and on both sides of pipes, as well as underneath the 
services. 

PSD 5.2.3 Placing and Compaction 

PSD 5.2.3.1       Embankments 

       Add the following paragraph: 

In-situ sandy material with a PI<12 shall be compacted to 98% Mod AASHTO while clayey sands and 
sandy clays be compacted to 95% Mod AASHTO to a depth of 300 mm.  Sandy fill shall be compacted 
in layers to 100% Mod AASHTO. 

PSD 5.2.4.3 Grass or other vegetation 

Add the following paragraphs:   

The vegetation shall consist of an approved grass or hydroseed mixture and the contractor shall carry out 
sufficient tests with the applied top soil to ensure that the grass or hydroseeding mixture proposed for use 
is suitable and will flourish after application and watering. This is particularly important for the lining of the 
channels and the contractor must submit various grass mixtures from a specialist horticulturist for 
consideration in the grass lining of the channels.  The cost of any such submissions together with the cost 
of supplying suitable fertiliser must be included in the applicable rates for this work. 

Hydroseeding shall be carried out at the earliest convenient stage of the construction and shall be 
arranged to suit the program of completed work. 

The Contractor shall arrange for the topsoil to be tested for fertiliser requirements and he shall submit the 
test reports to the Engineer who will, after that, issue instructions on the fertiliser to be used.  The cost of 
any such tests together with the cost of supplying fertiliser must be included in the applicable rates for 
this work. 

Undue humps and hollows shall be smoothed out before hydroseeding is commenced. 

PSD 8.3.11         MEASUREMENT AND PAYMENT 

PSD 8.3.11         Grassing or other Vegetation Cover 

Add the following paragraph: 

The rate tendered shall cover the cost of all tests on the topsoil, procuring the seed, delivering to site, 
providing all labour, equipment, fertilizer, and water, hydroseeding the mixture   onto the topsoil watering 
and maintaining the vegetation cover until the end of the maintenance period. 

PSD 5.2.5          Transport for Earthworks 

PSD 5.2.5.1       Freehaul 

Add the following paragraph: 

The movement of material to and from any source within a 0.5km radius of the site will be taken as free 
haul, with no additional payment for loading, handling, haulage and placement in the final position. 

PSD 5.2.6      STABILISATION 

PSD 5.2.6.1        Construction 

The top sand surface on completed terraces and other areas or the base of excavated clay pockets shall 
be stabilised as directed by the Employers representative. 

Baled straw shall be placed on the completed area, opened and evenly spread by hand or machine at a 
coverage rate of one bale per 20m2 over the area to be stabilised.  It shall then immediately be harrowed 
into the upper 100 mm layer of sand using a serrated disc harrow or by labour-based methods in an east-
west or west-east direction.  Twigs, grass, etc from site clearance can also be utilised provided that a 
similar cover and degree of stabilisation to straw is achieved. 

This operation shall not be attempted when the wind strength is such as to remove the material before it 
can be harrowed. 

PSD 5.2.6.2     Measurement and Payment 

The rate shall include the supply, placing, spreading and harrowing in of the straw and for all transport, 
plant, materials, labour and incidentals necessary to complete the Work as specified. 
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PSD6     TOLERANCES  

PSD 6.1              POSITION, DIMENSIONS, LEVELS, ETC 

Add the following paragraph: 

gaps larger than 150 mm do not occur. 
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SABS 1200 G:          CONCRETE 

PSG   CONCRETE (STRUCTURAL) 

PSG 1 EXPLANATION OF TERMS 

PSG 1.1 Exposure Conditions 

  Further to the descriptions in 2.4.1, the exposure conditions are deemed to be “very severe” as 
defined in 2.4.1.4. 

PSG 2 MATERIALS 

PSG 2.1 Cement 

  This sub clause is amended by addition of the following paragraph: 

  Only PC 30 FA cement complying with SABS 1466 may be used in waterlight concrete. 

PSG 2.2         Applicable Specification 

  In addition to the requirements of SABS 1083 in respect of the coarse and fine aggregates, all 
aggregates shall be of dolomitic origin except that mass concrete and structural concrete that will 
not come into contact with effluent need not make use of dolomitic aggregates. 

PSG 2.3 Approval of Admixtures Required 

The Contractor will be permitted to use admixtures necessitated by his design to the approval of 
the Employers representative except that air entraining agents will not be permitted under any 
circumstances. 

PSG 3         REINFORCEMENT 

PSG 3.1 Fixing 

  The sub clause is amended by addition of the following paragraphs: 

  Reinforcement in structures is not to be welded unless specifically approved in writing by the 
  Employers representative in exceptional circumstances. All welding procedures are to be subject
  to the prior approval of the Employers representative in writing. 

  Mechanical butt joining of reinforcement will be permitted subject to test pieces and procedures 
  having the prior approval of the Employers representative. 

PSG 3.2         Cover 

  Cover shall not be less than 50 mm notwithstanding the requirements of Table 1 for grade 40 
  concrete in very severe conditions.  

  Further to the provisions of 5.1.3, no metal supports, spacers or wire ties used for holding 
  reinforcement in position shall be in contact with formwork nor shall it have less cover to outside 
  concrete faces than is specified for the steel reinforcement. 

PSG 4 CONSTRUCTION 

PSG 4.1 Classification of Finishes 

  Unless otherwise stated on the drawing or Schedule of Quantities a smooth finish is required with 
  Degree of Accuracy II.  Special finishes with more stringent tolerances are required for certain of 
  the structures and are stated on the appropriate drawings. 

PSG 4.2 Quality – General 

  This sub clause is amended by the addition of the following paragraph: 

  To ensure quality, the Contractor shall provide a responsible person(s) approved by the Employers 
  representative with an adequate knowledge of concrete technology in mixing, placing and curing of
  concrete for the supervision at all times of the production, transporting and placing of concrete. 

PSG 4.3 Durability 

  Notwithstanding the water/cement ratios stated in Table 5, a maximum water/cement ratio of 0,5 
  will be applicable to all strength concrete. 

PSG 4.5 Strength Concrete 

  Concrete shall be of the grades stated on the drawings and in the Schedule of Quantities.  A 
  minimum cement content of 400kg per m3 of concrete is required for all concrete in structures 
  which are in contact with the sewage effluent.  A mix design for each specified grade of 
  strength concrete is to be approved by the Employers representative prior to the mix being used in  
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  the works. 

PSG 4.6 Preparation of Formwork 

  Add the following paragraph to this sub clause: 

Ties used to secure and align formwork should not pass completely through any part of a structure 
which is classed as water retaining unless effective precautions are taken to ensure watertightness 
after their removal.  The ends of any embedded ties must have a cover equal to that required for 
the reinforcement.  The gap left from the end of the tie to the face of the concrete must be effectively 
sealed. Under no circumstances will tubes for accommodating ties which are made of a brittle 
material such as fibre cement be allowed. 

PSG 4.7 Ready-mixed Concrete 

  Use of ready-mixed concrete will be acceptable provided the Employers representative 
  has given his prior approval of the concrete production facility.  Testing of ready-mixed concrete
  shall be as specified in PSG 6. 

PSG 6 MEASUREMENT AND RATES 

PSG 6.1 Formwork 

  Further to the provisions of 8.1.3(d), holes to be formed in walls or slabs for the building in of 
pipes/specials will be measured by number for the area of opening within the following ranges for 
the stated thickness of wall: 

a) not exceeding 0,25 m2   

b) exceeding 0,25 m2 but not exceeding 0,50 m2  

c) exceeding 0,50 m2 but not exceeding 0,75 m2  

d) exceeding 0,75m2 but not exceeding 1,00m2  

PSG 6.2 Reinforcement 

  This sub clause shall be deleted and replaced by the following: 

  Steel bar reinforcement shall be measured by the metric ton (or kg for small quantities) calculated 
from the cutting lengths shown on the drawings and using the tabulated mass per linear metre for 
the nominal diameter of the bar. 

  Bar diameter (mm) Mass per linear meter (kg) 

  6 0,222 

  8 0,395 

  10 0,616 

  12 0,888 

  16 1,579 

  20 2,466 

  25 3,854 

  32 6,313 

  Welded steel fabric shall be measured in metric tons based on the nominal mass per square metre 
or in square metres for each mesh reference. 



Tender   C3.6.2 
 
Part C3: Scope of Work HEALTH AND SAFETY SPECIFICATION BY THE EMPLOYER 
 
 

________________________________________________________________________________________________ 
128 

THE CONSTRUCTION OF THE OATLANDS LANDFILL SITE CELL 4C PHASE 2 AND 3 

RAY NKONYENI MUNICIPALITY 

NOTICE NO: 084 of 2025 

TENDER NO: 8/2/RNM0595  

 

C3.6.2 HEALTH AND SAFETY SPECIFICATIONS BY THE EMPLOYER 

1.              Interpretations  

1.1              Application 

                            This specification is a compliance document drawn up in terms of South African legislation and is therefore 
binding. It must be read in conjunction with relevant legislation as noted previously. 

1.1             Definitions 

    The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014) 
shall apply. 

2. Minimum Administrative Requirements  

2.1             Asbestos Regulations 

    The project scope of work will entail the removal of the existing asbestos roof sheeting and the replacement 
thereof, with galvanised steel sheeting. The removal and disposal of the asbestos roof sheeting will be 
undertaken by a Registered Asbestos Contractor. In light of the foregoing the project will be subject to the 
Asbestos Regulations (2002) and Asbestos Abatement Regulations, 2020, which were promulgated in terms 
of the Occupational Health and Safety Act 85 of 1993. 

In line with the aforementioned regulatory prescripts, the following requirements should be complied with; 

 Notification of the Provincial Director of the Department of Labour prior to commencement of the work. 
This item shall be undertaken by the AIA. 

 The asbestos demolition work and disposal should be carried out by a registered asbestos contractor. 

 All asbestos materials likely to become airborne should be identified. 

 A plan of work should be submitted at least thirty (30) days prior to the commencement of that work, to 
an approved inspection authority. This item shall be undertaken by the AIA. 

 During and after the completion of demolition work, steps should be taken to ensure that; 

- All asbestos and materials containing asbestos are handled and disposed of in accordance with 
the Asbestos Regulations (2002). 

- All persons exposed to or likely to be exposed to asbestos are issued with appropriate personal 
protective equipment (PPE) and that such equipment is used properly. 

- The premises, structures or area are thoroughly checked to ensure that all asbestos waste has 
been removed. 

2.2             Health and Safety Plan 

The Principal Contractor shall prepare a documented Health and Safety Plan as per Construction Regulations 
7(1) (a) based on the information / requirements contained in this specification and the baseline risk 
assessment for the project and demonstrate to us how he is going to implement Health and Safety on site.  

2.3              Health and Safety File 

The Principal Contractor must, as required by Construction Regulation 7(2)(b) compile and keep a health and 
safety file on site at all times that must include all documentation required in terms of The Act and Regulations 
and this specification. It must also include a list of all Sub Contractors on site that are accountable to the 
Principal Contractor and the agreements between the parties and details of work being done. The Principal 
Contractor health and safety file must after compilation be submitted to the Health and Safety Agent for 
approval before any work commencement on site. 

The health and safety file must contain the following documentation: 

 Notification of Construction Work 

 Proof of registration and good standing with the Compensation Commissioner or a COID Insurer 

 Safety, Health and Environment Policies 

 Health and safety plan agreed with the Client’s Agent 
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 Legal Appointments  

 Certificates of medical fitness 

 Risk assessment(s) and method statements 

 Material Safety Data Sheets (MSDS) 

 Traffic Management Plan 

 Emergency Preparedness Plan 

 Training Records 

 Personal Protective Equipment (PPE) records 

 A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the 
type of work being done by each Contractor 

 The following registers: 

 Accident and/or incident register (Annexure 1 of the General Administrative Regulations) 

 Occupational Health and Safety representative’s inspection register 

 Daily inspections of vehicles, plant and other equipment by the operator, driver and/or user 

 Inspection of hand tools 

 Inspection and maintenance of explosive powered tools 

 Inspection of electrical installations (including inspection of portable electrical tools, electrical 
equipment and other electrical appliances) 

 Inspection for temporal electrical installations 

 First-aid box content 

 Record of first-aid treatment 

 Fire equipment inspections and maintenance 

 Record of hazardous chemical substances (HCS) kept and used on site 

 Machine safety inspections (including machine guards, lock-outs etce); 

 Inspection registers and logbooks for lifting machines and – tackle (including daily inspections by 
drivers/operators) 

 Inspection of stacking and storage 

 The OHS Act and its Regulations (Construction Regulations 2014) 

 Meeting records 

 Internal Audits records 

 Client’s Audits records 

 Other records relating to health and safety management on site 

The Client’s Agent will conduct an evaluation of the Principal Contractor’s health and safety file from time to 
time during a month, but at least once a month. 

2.4             Mandataries and Contractors Safety File 

It is a requirement that the Principal Contractor, when he appoints Contractors, includes an OHS Act Section 
37(2) agreement (i.e. Agreement with Mandatary) in his agreement with such Contractor. 

Each Contractor must keep his/her health and safety file updated for the Principal Contractor, on a weekly 
basis. The Subcontractor must agree to comply with the terms of the Provisions of Section 37(2) of the 
Occupational & Safety Act, Act No. 85 of 1993 together with the Construction Regulations 2014.  

The Principal Contractor must conduct an evaluation of the Contractor’s health and safety file from time to 
time during a month, but at least once a month. 

2.5              Notification of Intention to Commence Construction Work 

 The Principal Contractor must notify Department of Labour in writing of construction work as per section 4 of 
Construction Regulations and keep the stamped copy in the file. 
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3. STRUCTURE AND RESPONSIBILITIES 

3.1 Overall Supervisions and Responsibility for Health and Safety 

It is the Principal Contractor’s responsibility to implement and maintain the health and safety plan approved 
by the Client. 

The Chief Executive Officer (in terms of Section 16(1) of the OHS Act) of the Principal Contractor is to ensure 
that the Employer (as defined in the OHS Act) complies with the OHS Act.  

The Principal Contractor’s Chief Executive Officer may appoint any person reporting to him/her as Designated 
Person in terms of Section 16(2) of the OHS Act.  Such Designated Person is responsible to assist the Chief 
Executive Officer to ensure that the Employer complies with the requirements of the OHS Act. 

3.2 Operational Responsibilities for Health and Safety 

The Principal Contractor must appoint designated competent employees and/or other competent persons to 
assist with the operational responsibilities for health and safety during the works. Appointments shall be 
guided/ structured by the legislation requirements and the scope of works to be performed by the contractor. 

It is acknowledged that the Principal Contractor may need to allocate more than one appointment to certain 
staff members. This practice may only take place if Health and Safety Standards would not be negatively 
affected.  Should the Health and Safety Agent deem such practice as having a negative effect on Health and 
Safety Standards; then alternative arrangements will have to be made.  

A part time Health and Safety Officer shall be appointed by the Principal Contractor subject to the following 
conditions: 

 The person must either have completed a SAMTRAC (Safety Management Training Course), which is 
administered by NOSA, a 3 Week Health and Safety Management Course, which is administered by 
Lexis Nexus, National Diploma in Safety Management or another course approved by Client’s Agent as 
a minimum requirement. 

 The Health and Safety Officer must be registered with the South African Council for Project and 
Construction Management Professions (SACPCMP) or have proof of application for registration. 

3.3 Appointment of Health and Safety Representative 

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors 
(sub-contractors)] he shall appoint one Health and Safety representative for every 50 employees or part 
thereof.  General Administrative Regulation 6 requires that the election, appointment and subsequent 
designation of the Occupational Health and Safety representatives be executed in consultation with employee 
representatives or employees. 

Occupational Health and Safety representatives shall be designated in writing and the designation must 
include the area of responsibility of the person and term of the designation. 

Should the appointed representatives require any training, assistance or facilities, the Principal Contractor 
must provide these. 

Health and Safety Representatives shall carry out his/ her duties as per Section 18 of the OHS Act. The 
Principal Contractor must ensure that the designated Occupational Health and Safety representatives conduct 
a weekly inspection of their respective areas of responsibility, using a checklist, and report thereon to the 
Principal Contractor. 

Occupational Health and Safety representatives must be included in accident and/or incident investigations. 

Occupational Health and Safety representatives must attend all Occupational Health and Safety committee 
meetings. 

3.4 Health and Safety Committees 

The Principal Contractor must establish an Occupational Health and Safety committee consisting of all the 
designated Occupational Health and Safety representatives together with a number of management 
representatives. The members of the Occupational Health and Safety committee must be appointed in writing 
and copies of the appointments included in the Occupational Health and Safety file. 

The Health and Safety committee shall be made up of the following: 

 Contracts Director 
 Construction Manager 
 Construction Safety Officer 
 Health and Safety Representatives (Own and Contractors) 
 Management Members and Client Representatives 
 Contractors Managers 
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The Occupational Health and Safety committee must meet as a minimum on a monthly basis and consider, at 
least, the following agenda items: 

 Opening and welcome 
 Members present, apologies and absent 
 Minutes of previous meeting 
 Matters arising from the previous meeting 
 Occupational Health and Safety representatives’ reports 
 Incident and/or accident reports and investigations 
 Incident, accident and/or injury statistics 
 Other matters 
 Endorsement of registers and other statutory documents by a duly authorised representative of the 

Principal Contractor 
 Training: 

 Employee competence 
 Induction training 
 Certified skills 
 Toolbox talks 
 Emergency procedures 
 Any specific training needs 

 General issues: 
 Traffic Management 
 Fire precautions 
 First aid 
 Welfare, etc 

Minutes of the meetings shall detail the actions arising from the meeting, action by, completion dates, be 
copied to all attendees and to be displayed on the safety notice board/s for the information of all the employees. 
A copy of the Safety Committee Meeting minutes shall be forwarded to the Client if the Client cannot attend 
the meetings. 

3.5 Occupational Health and Safety Policy  

The Principal Contractor must prepare a health and safety policy which should be signed by the Chief 
Executive Officer must form a part of the Safety Plan. The policy must outline objectives and set out how they 
will be achieved and implemented. The health and safety policy should also be displayed at the site office. 

3.6 Health and Safety Organogram 

An organogram outlining the health and safety management as per appointments under the OHS Act and the 
Regulations must be provided by the Principal Contractor and be kept in the health and safety file. The 
Contractor must maintain the health and safety management organogram up-to-date. 

3.7              Preliminary Hazard Identification and Risk Assessment  

The Principal Contractor must allow for and cause a Site-Specific Hazard Identification and Risk Assessment 
exercise to be performed by a Competent Person before commencement of construction work based on the 
projects Baseline Hazard Identification and Risk Assessment. The risks assessed must form part of the 
Construction Phase Health and Safety Plan to be submitted by the contractor for approval by the Health and 
Safety Agent. The Risk Assessment must include: 

a) A list of hazards identified for the works; 

b) Health and safety effects from exposure to hazards; 

c) Risk rating and its methodology / matrix; 

d) Control / mitigation measures to identified hazards; 

e) Safe working procedures for the high risk tasks intended to eliminate, reduce and/or control the risks 
assessed; 

The Principal Contractor must ensure that all Sub-Contractors are informed, instructed and trained by a 
Competent Person/s regarding hazards, risks and related safe work procedures before any work commences 
and thereafter at regular intervals as the risks change and as new risks develop. 

The Principal Contractor shall allow for and be responsible for ensuring that all persons who could be 
negatively affected by construction operations are informed and trained according to the hazards and risks 
and are conversant with the Safe Work Procedures, control measures and other related rules (for example 
“tool box talk” strategy to be implemented). 

Should the Health and Safety Agent or other Clients Representative identify alternative hazardous activities 
performed by the Principal Contractor or its Sub-Contractors on site for which a Risk Assessment was not 
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performed, then the Principal Contractor will be required to perform such an exercise before continuing such 
work. 

The risk assessment must be reviewed where changes are effected to the design and or construction that 
result in a change to the risk profile and when an incident has occurred. 

3.8              Medical Fitness 

The Principal Contractor and all Sub-Contractors must ensure that every employee on site has a valid medical 
certificate of fitness specific to the construction work to be performed and issued by an Occupational Health 
Practitioner in the form of Annexure 3 of Construction Regulations 2014. 

3.9              Health and Safety Training 

3.9.1            Induction 

The Principal Contractor shall allow for and ensure that all site personnel undergo a site-specific health and 
safety induction training session before starting work. A record of attendance shall be kept in the health and 
safety file. Induction training shall also include training on the risks associated with the works to be executed, 
safe work procedures and emergency procedures. 

All visitors to the site must also be subjected to site-specific induction training highlighting items such as site 
safety and health risks, steps to follow in the event of emergency, restricted areas and on the site health and 
safety rules. 

3.9.2            Awareness and Promotion 

The Principal Contractor is required to have a promotion and awareness programme in place to create a health 
and safety culture within employees.  The following are some of the methods that may be used: 

 Toolbox talks (Weekly) 
 Posters 
 Notices and Sign 

The following notices and signs are, where applicable, compulsory on the construction site as well as the 
Contractors’ yards: 

 

3.9.3        
  

 

 

 

 

 

 

 

 

 

 

 

 

Area and/or activity where notice or 
sign is required 

Notice or sign required in terms of 

Display of notices and signs General Safety Regulation 2B and SABS Code 1186 

Entry General Safety Regulation 2C(2) 

First-aid General Safety Regulation 3(6) 

Toilets and change rooms Facilities Regulation 2(5); 4(2)(f) 

Storage of flammable materials 
General Safety Regulation 4(8)(a)(i) and (ii) (10(e) only applicable 
to Contractor’s yards) 

Grinding wheels Driven Machinery Regulation 8(1)(7) 

Machinery General Machinery Regulation 9 (Schedule D) 

Explosive powered tools Construction Regulation 21(2)(f) 

Prohibition on smoking and eating or 
drinking at the workplaces where high 
risk substances [FR5 (1)] are stored or 
handled 

Facilities Regulation 6(b) 

Non-potable water Facilities Regulation 7(b) 

Traffic control signs Department of Transport; Traffic Signs Manual, 2010, Chapter 8 
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  Competency 

The Principal Contractor shall ensure that his and other Contractors’ employees appointed are competent and 
that all training required doing the work safely and without risk to health of their or other persons, has been 
successfully completed before work commences. 

The Principal Contractor shall ensure that follow-up and refresher training is conducted on a regular basis as 
well as the contract work progresses and the work situation changes. 

Records of all training must be kept on the health and safety file for auditing purposes. 

3.9.4            Rules of conduct 

Principal contractors, their sub-contractors and all employees under the control, including any visitor brought 
onto site must adhere to the following Rules of conduct on site. 

YOU MAY NOT: 

 Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor whose action 
and demeanour   show symptoms of possible narcosis or drunkenness shall be removed from site. 

 Indulge in practical jokes, horseplay, fighting or gambling. 

 Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily   discharge fire 
extinguishers. 

 Bring onto site or have in your possession a firearm, lethal weapon. 

 Assault, intimidate or abuse any other person. 

 Operate construction equipment (vehicles or plant) without the necessary training and authorisation.  

 Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of 
properly issued instructions or orders for health and Safety reasons. 

 Enter any area where you have no business unless authorised to do so by the person in charge. 

 Negligently, carelessly or wilfully cause damage to property of others. 

 Refuse to give evidence or deliberately make false statements during investigations. 

3.10             General Record Keeping 

The Principal Contractor and all Subcontractors shall keep and maintain Health and Safety records to 
demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the Construction 
Regulations (2014). The Principal Contractor shall ensure that all records of incidents/accidents, training, 
inspections; audits, etc. are kept in a health & safety file held in the site office. 

Then Principal Contractor must ensure that every Subcontractor opens its own health & safety file, maintains 
the file and makes it available on request. 

3.12             Health & Safety Audits, Monitoring and Reporting 

The Client’s Health and Safety Agent shall at least once a month during the duration of the contract conduct 
Health and Safety Audits of the work operations. The audit shall be consisting of a full audit of physical site 
activities and well as an audit on the administration of health and safety. Copies of the audit reports will be 
forwarded to the Principal Consultant and the Project Manager and other site stake holders within seven days. 
It must be kept in the site health and safety file. The Health and Safety Agent may at any time visit the site for 
an Audit without prior notification to the contractor. 

The Principal Contractor must allow for and conduct similar audits on all Sub-Contractors appointed by the 
Principal Contractor and forward copies of all reports to the Health and Safety Agent within seven working 
days of completion of the audits and file copies on the site health and safety file. 
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C3.6.3 CONSTRUCTION ENVIRONMENTAL MANAGEMENT PLAN 

PES1 General 

The Contract shall be conducted in accordance with the principles of Integrated Environmental Management (IEM) 
"in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls and 
procedures necessary to achieve this goal. 

The Contractor will be required to comply with the Project Environmental Specifications contained in this section. 
Should any conflict arise between the specifications contained in this section, and any other specification, the 
Project Environmental Specifications shall prevail. 

The specifications detailed in this section relate to those construction activities which could have an adverse 
impact on the environment and which therefore require mitigation measures. 

Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance 
with the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the Contractors 
rates will be deemed to be inclusive of any costs incurred for compliance with the Project Environmental 
Specification. 

PES2     Working Area 

An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will include the 
designated areas listed below and the contractor will not be permitted access beyond this defined area, except 
for the security personnel will be required to patrol a wider area to prevent informal settlements. 

Within the defined working area mentioned above, certain areas will be specifically designated by the Employer’s 
Agent for the following activities: 

 site camp 
 stockpiling and storage of construction materials 

In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be restricted 
to corridors defined by the Employer’s Agent, and multiple access tracks across the veld will not be permitted. 
Should excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra tracks at his 
own cost. Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen the earth, 
and grass seeding according to specification. 

PES3     Site Camps 

Where site camps are to be established the topsoil is to be removed to the base of the     A-horizon or to a depth 
of 150mm, whichever is the greater, and stockpiled according to the SANS specifications. 

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from entering 
the watercourse or wetland. 

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times. 

Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be discharged to rivers or 
streams. 

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.  

After completion of the Works the contractor shall restore the area used by him to its former condition, including 
removal of rubble and foundations, and to the satisfaction of the Employer’s Agent. 

PES4    Sanitation 

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the 
Contractor in a clean sanitary condition to the satisfaction of the Employer’s Agent. Toilets shall not be located on 
flood plains where the possibility of flooding exists. 

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld, 
bush or streams. 

PES5     Refuse 

The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor shall provide bins 
at the Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily basis. 
Domestic litter or construction waste may not be left lying about on site. 
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Refuse and construction waste shall be disposed of at an approved dump site. 

No burning of refuse is permitted. 

PES6     Dust 

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing. Dust 
also reduces the value of grazing grasses and retards plant growth. 

Dust generated by construction related activities must therefore be minimised. 

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil sites 
or borrow pits. 

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or 
applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided 
by the Contractor to control dust levels.  

PES7     Noise 

Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking into account the 
context of the rural setting. 

Silencers shall be fitted to all machinery and vehicles shall be well maintained. 

The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for 
example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise 
levels. 

Any complaints received by the Employer’s Agent regarding noise will be recorded and communicated to the 
Environmental Control Officer. 

PES8     Social Disruption 

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any 
complaints received by the Employer’s Agent will be addressed and the relevant persons will face suspension from 
the project. 

No access to private property will be allowed. 

PES9     Informal Settlements 

The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as 
defined in PES3), and report any sign of informal shack development within three hours of commencement of such 
activity. 

PES12   Removal of Protected Plants from Site 

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been 
designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving 
on site.  

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible to 
ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected species, the 
persons responsible shall be liable for prosecution under the relevant provincial ordinance. Security Staff will 
report any infringements related to this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working 
Area before the Contractor moves on site. 

PES13   Fire Prevention and Control 

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire 
prevention talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are 
required. 

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as 
a result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately employ 
such plant and labour as is at his disposal and shall take all other necessary action to bring any such fire under 
control, all at his own cost. 

A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted. 

In addition, rubber beaters are to always be on hand at all workstations as these represent the quickest form of 
response to fire. 
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No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and 
be in a designated area approved by the Employer’s Agent. All fires are to be extinguished with water once they 
have served their purpose. 

No fire is to be left unattended at any time. 

No burning of grassland to clear is permitted. 

No cutting of timber for firewood will be allowed. 

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e. fire alert stage yellow. 

The Contractor shall be liable for all costs and damages resulting from fire and firefighting. 

PES14     Environmental Training 

The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure that 
they have the necessary knowledge to comply with the Environmental Specifications. Employees should be made 
aware of the Environmental Specifications and the reasons for them.  

PES15      Work Stoppage 

The Employer’s Agent shall have the right to order work to be stopped in the event of significant infringements 
of the Environmental Specifications until the situation is rectified in compliance with the specifications. In this 
event the Contractor shall not be entitled to claim for delays. 

This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances arising 
from the infringement will not be possible at a later date. For example mixing topsoil with subsoil; activities that 
are polluting or may cause pollution of water. 

PES16      Environmental Monitoring 

The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental Specifications on 
a daily basis. He will be assisted in this regard by the Environmental Control Officer. 

The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the 
Employer’s Agent and RAY NKONYENI Municipality. The content of these reports will be made known to the 
Contractor by the Employer’s Agent. Any infringement of the Environmental Specification will be indicated in the 
report. These reports will also aim to anticipate problems which may arise so that the Contractor can be alerted to 
potential environmental risks and take appropriate action. 

PES17     Measurement and Payment 

The Tendered rates shall be deemed to cover all costs associated with the compliance with the Environmental 
Specification. 
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C3.6.4 TENDER DRAWINGS AND SPECIFICATION 

 

1. Tender Drawings 

2. Tender Specification 
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SITE LOCATION: Oatlands Landfill site 
 
SITE COODINATES: 30° 50’46” S, 30° 19’ 32’’ E) 
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