ZNT2068/2025LG

3 ¢ KWAZULU-NATAL PROVINCE

COOPERATIVE GOVERNANCE AND
TRADITIONAL AFFAIRS
REPUBLIC OF SOUTH AFRICA

TENDER DOCUMENT FOR: ZNT2068/2025LG

DESCRIPTION:

REHABILITATION AND UPGRADE
OF SHABALALA
TRADITIONAL AUTHORITY CENTRE
LOCATED AT ALFRED DUMA LOCAL
MUNICIPALITY
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ZNT2068/2025LG

1 SUMMARY FOR TENDER OPENING PURPOSES
To facilitate the reading out of tender parameters at the opening of tenders, the Tenderer

shall complete this form and submit it with his/her tender. This form does not replace the
Form of Offer, C1.1, which must be completed]

Name of tenderer submitting the tender:

Details of contact person:

Name (Print):

Telephone No:

Fax No:

Cell Phone:

E-mail Address:

Is Form of Offer signed by Tenderer and Witnesses? (Yes/No)

SIGNATURE: ..iiiiiiiieiiie e
(person authorized to sign the tender)

Note: In the event of conflict between the data provided in this summary and that given in
the Form of Offer, C1.1, the latter shall prevail.

Page 3 of 123

KZN COGTA | Classified as Confidential



ZNT2068/2025LG

PART T1: TENDERING PROCEDURES
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ZNT2068/2025LG

T1.1 TENDER NOTICE AND INVITATION TO TENDER
Appointment of a CIDB registered building contractor for the KZN COGTA funded Rehabilitation and

refurbishment of the Shabalala Traditional Authority Centre (TAC) for a period of 6 months
Contracts will be based on the JBCC and or GCC.

Closing Date of Tender: 30 APRIL 2026
Closing Time: 11HO0

Closing Venue:

COGTA SCM Office, Room 8

13t Floor, NT Natalia Bld

330 Langalibalele Street,
Pietermaritzburg

PROJECT NAME DISTRICT/LOCAL CIDB GRADING TYPE
REHABILITATION AND
hukela/Alf
UPGRADE OF Uthukela/Alired 3GB or higher Upgrade and
Duma refurbishment
SHABALALA
TRADITIONAL
AUTHORITY CENTRE
All technical enquires  shall be directed to Mr. Ndumiso Mzimela

(email:ndumiso@nguniconsulting.co.za) and Mr. Kevin Govender (email:
kevin.govender@kzncogta.gov.za); during office hours only (between 08:00 - 16:30 hours on
working days.

All bid document related enquiries shall be directed to Ms. Lindiwe Madlala , COGTA Supply
Chain Management (Email: lindiwe.madlala@kzncogta.gov.za; Tel: 0332608194) during

office hours only (between 8.00 to 16.30 hours on working days).

Tenderers must familiarize themselves with site conditions with the project they intend
tendering for.

The requirement for submission is detailed in the Submission Data. Those tenderers only who
satisfy the eligibility criteria as set out in tender document (Ref.T1.12 tender data and
evaluation) are to submit their tenders.

Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be accepted.
Tenders may only be submitted on the tender documentation that is issued.

Requirements for sealing, addressing, delivery, opening and assessment of tender are stated
in the Tender Data.
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA

The conditions of tender are the Standard Conditions of Tender in terms of the CIDB Standard
for Uniformity in Construction Procurement (May 2010) Board Notice 86 of 2010.
(http://www.cidb.org.za/Documents/KC/cidb_Publications/Stand Codes Other/Stand codes gg33239 28May2010.pdf)

The Tender Data below provides clarity, amends or adds to the standard conditions of tender.
Each item of the data given below is cross-referenced to the clause in the standard conditions
of tender to which it mainly applies.

CLAUSE

NUMBER TENDER DATA & EVALUATION CRITERIA
F.1.1 Actions

F.1.1 The Employer is the Department of Cooperative Governance and Traditional
Affairs- KZN

F.1.2 Tender Documents

The Tender Documents issued by the Employer comprise the documents aslisted
on the Content Page.

In Addition, Tenderers are advised, in their own interest, to obtain theirown
copies of the following acts, regulations, standards and conditions of contract
F.1.2 included, by reference, in this procurement document.

1.  The CIDB Standard for Uniformity in Construction Procurement (May 2010
Edition)

2. GCC 2015 3™ edition Contract

3. Other documents as referenced in this document

F.1.4 Communication and Employer’s agent

F.1.4 See T1.1 Notice to Tenderers.

F.1.5 Employer’s Rights

The Employer reserves the right to award parts of the tender to different
F.1.5 Tenderers, to make no award at all and to withdraw or cancel the tender at its
discretion

F.2.1 Eligibility

The Employer will only contract with those Tenderers who satisfy the following
criteria:

1. Tax Clearance Certificate Requirements

a. Itis a condition of the bid that the taxes of the successful Tenderer
must bein order.

2. The Tenderer or any of its directors/shareholders should not be listed on the
Register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector;
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.2.1 Eligibility (Continued)

3. The Tenderer has not:
i.  abused the Employer's Supply Chain Management System; or
ii. failed to perform on any previous contract and has been given
written notice to this effect;

4. Tenderers must have a CIDB contractor grading designation of 3GB or
higher. No alternate class of work as referred to in clause 25(3)(a)(i) of the
CIDB regulations, as amended, is anticipated for this project

5. The Tenderer is registered and in good standing with the Department of
Labour (Occupational Health and Safety Act, 1993 (Act No. 85 OF 1993)

6. The Tenderer has fully complied with this request for BID and furnished all
the information and documents required listed in the tender returnable
schedule.

7. Submission of the Certificate of Attendance at the Compulsory Briefing
Session.

F.2.6 Acknowledge Addenda

Tenderers are to acknowledge receipt of any addenda in the method stated on

F-26 | the addenda.
F.2.7 Clarification Meeting
There shall be a compulsory clarification meeting. The details for which are stated
F.2.7 in the Tender Notice and Invitation to Tender.
Tenderers must sign the attendance list in the name of the tendering entity and
ensure that form T2.19 is signed at the clarification meeting. No certificates of
attendance will be signed after the tender briefing meeting.
F.2.11 Alterations to Documents
F211 Tenderers shall not make any alterations or additions to the tender documents,

except to comply with instructions issued by the employer.
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

NUMBER

F.2.12 Alternative Tender Offers
F.2.12 No alternative tender offers shall be considered.
F.2.13 Submitting a Tender Offer
COMMON LAW OR BY-LAW REQUIREMENTS
No liability for not specifically mentioning any normal contractual, Common Law
or by-law requirements will be accepted by the Employer.
The Tenderer warrants that it has familiarized itself with all of the applicable law
and will comply therewith for the purposes of the tender and any agreement
which may result therefrom.
The Employer’s details and address for delivery of tender offers are stated inT1.1
F.2.13.1 . .
Tender Notice and Invitation to Tender.
F.2.13.2 | A two-envelope system is not applicable
Identification details
The identification details which must be stated in the tender offer outer package
are:
TENDER NUMBER: Bid No. ZNT2068/2025LG
TITLE OF RFB:  REHABILITATION AND UPGRADE OF SHABALALA TRADITIONAL
F213.3 AUTHORITY CENTRE LOCATED AT ALFRED DUMA LOCAL
Ve MUNICIPALITY
CLOSING DATE: 30APRIL 2026
CLOSING TIME: 11H00
COMPULSORY BRIEFING: TUESDAY, 14 APRIL 2026 at 11H00 — VENUE: ON-SITE AT TAC
TENDERER'S NAME:
TENDERER'S ADDRESS:
F.2.15 Closing Time
F 215 The closing time for submission of tender offers is as stated in T1.1 Tender Notice
- and tender invite.
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)

oLl 2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)
NUMBER
F.2.16 Tender Offer Validity
F.2.16.1 | The tender offer validity period is 90 days from the closing date.
F.2.23 Certificates
F.2.23 | The Tenderer is required to submit with his tender:
1) A copy of the unique pin issued by the South African Revenue Services must
be submitted
Copies of the following:
2) CIDB Grading Certificate of 3GB and above
3) Company Registration Certificate
4) Proof of good standing in terms of the COID Act — T2.11 (Certified Copy)
5) Confirmation of Registration on National Treasury CENTRAL SUPPLIERS
DATABASE
Note: All documentation that requires to be certified must be Originally Certified,
within 3 months.
F.3.4 Opening of Tender Submissions
Tenders shall be opened immediately after the closing time for tenders as stipulated
F.3.4 [in T1.1 Tender Notice and Invitation to Tender. The venue of the Tender opening shal
be the 13th Floor Natalia Building, 330 Langalibalele Street, Pietermaritzburg
F3.8 Test for Responsiveness
F.3.8 | Submission of all documents listed as compulsory in the Returnable Schedule,
item T2.1
F.3.11 Evaluation of Tender Offers
The Employer applies the two stages process of evaluating tenders, namely
eligibility, then specific goals, using the preferential procurement mechanism of
the 80/20 rule
F.3.11 ELIGIBILITY
e All tenders duly lodged as specified in this document will be examined to
determine compliance with tender requirements and conditions. Bids with
deviations from the requirements/conditions, will be eliminated from further
consideration.
e The assessment of eligibility will be done in terms of the requirements criteria
stated in item T2.1. A tender will be disqualified if it fails to meet the minimum
requirements for eligibility.
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)

duEs TENDER DATA & EVALUATION CRITERIA (CONTINUED)
NUMBER
F.3.11 Evaluation of Tender Offers (Continued)
POINTS AWARDED FOR PRICE
THE PREFERENCE POINT 80/20 SYSTEM FORMULA
A maximum of 80 points is allocated for price on the following basis: 80/20
Ps:80(| { _Pt—Pmin) |
Pmin )
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid
e In terms with the Preferential Procurement Mechanism, preference points will
be awarded to a Tenderer for attaining the specific goals in accordance with
the table below:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
F.3.11 Total points for Price and SPECIFIC GOALS
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ZNT2068/2025LG

T1.2 TENDER DATA & EVALUATION CRITERIA (CONTINUED)

CLAUSE
NUMBER

TENDER DATA & EVALUATION CRITERIA (CONTINUED)

F.3.11 Evaluation of Tender Offers (Continued)

Each bidder must meet and submit all requirements of the eligibility criteria to be
considered.

F.3.17 Provide Copies of the Contracts

F.3.12

The number of paper copies of the signed contract to be provided by the
Employer is one and one (1) scanned copy of the original completed and signed
tender document in a CD/DVD or FLASH DRIVE
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ZNT2068/2025LG

T2.1 LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS

The Tenderer shall complete and submit the following returnable schedules and documents:
Returnable Schedules

Compulsory
(Yes / No) Compulsory
Non- (Yes / No) g ~
Item Submission For Tender 5 g < o
Description Details will render to Evaluation T c 5 o
Tenderer non- Purposes 2 © [o S
responsive C3.5 0o
Documents Required for Pre-Qualifying proceed to next Phase of Evaluation
Documents Required for Eligibility to proceed to next Phase of Evaluation
T2.2 Bidder Disclosure Completion of attached form Yes
The Tenderer shall have a CIDB Grading of
3GB or higher. The Tenderer shall provide an
T2.3 | CIDB Grading Certificate eoriig b P Yes YES
active copy of the certificate valid at the
time of closing and at the time of award.
Confirm correct grade
Letter of reference from the Tenderers Yes
T24 banking institution confirming bank account YES
details and bank rating
Tenderers financial standing
c ] In terms of the National Treasury Supply
Certificate Confirming Chain Management Policy Framework, all
T2.5 |Registration on the National i fg q q Y ) h, Yes
Supplier Database CSD. suppliers of goods and services to the
Province of KwaZulu-Natal are required to
register on the Central Suppliers Database
Certified copy of a letter of Good Standing
Letter of Good Standing in terms | issued by the Department of Labour, in
T2.6 * . ;
of COID Act accordance with the Compensation for Yes
Occupational Injuries and Diseases Act
(COIDA). -must be valid at the time of close
of tender and a valid certificate must be
produced at the time of award if the
certificate expires between close of tender
and award.
A copy of the unique pin issued by the
2.7 SARS Unique Pin OR CSD number | South African Revenue Services must be Yes
submitted
Tenderer to provide a schedule of
T2.8a Tenderer's Experience general and similar experience in civil Yes
' works projects within the last 15 years.
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ZNT2068/2025LG

T2.1 LIST OF ALL RETURNABLE & COMPULSORY DOCUMENTS (CONTINUED)

Description

Details

Compulsory
(Yes / No)
Non-
Submission
will render to
Tenderer non-
responsive

Compulsory
(Yes / No)
For Tender
Evaluation
Purposes
C3.5

Tenderers

Check

COGTA
Check

Documents Required for Pre-Qualifying proceed to next Phase of Evaluation

T2.8b

Tenderer’'s Experience (Award
Letters, Reference Letters and
Completion Certificates)

Tenderer to submit letters of award,
reference letters and completion
certificates for at least 3 projects
undertaken by the firm, in terms of
civil works projects, within the last 15
years (each project must be a
minimum of R3m)

Yes

YES

T2.9

Experience of Key Personnel

Construction Manager x 1(Senior Site

Agent)

a.

Labour Intensive Construction (LIC)
NQF 5 "Manage Labour-Intensive
Construction Processes" or equivalent
Quality Council for Trades and
Occupations (QCTO) qualifications at
NQF level 5 or above.

Minimum 5 Years of civil works
experience.

Foreman / Supervisor x 1
a.

LIC NQF level 4 “National Certificate:
Supervision of Civil Engineering
Construction Processes” or Quality
Council for Trades and Occupations
(QCTO) qualifications at NQF level 5
or above

Minimum 3 Years of civil works
experience.

Construction Health and Safety Officer x 1
a.
b.

SHE Certificate

Must be currently professionally
registered with South African Institute
of Occupational Safety and Health
(Saiosh) or The South African Council
for the Project and Construction
Management Professions (SACPCMP)

Minimum 3 Years of safety and health
experience.

Yes

Yes

Yes

Yes

YES

YES

YES

Documents Relating to the Tendering Entity

T2.10

Authority for Signatory

The form duly completed and signed

Yes
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ZNT2068/2025LG

and Acceptance.

Compulsory
(Yes / No) Compulsory
Non- (Yes / No) g ~
Item Submission For Tender 59 < o
Description Details will render to Evaluation s c G o
Tenderer non- Purposes lﬂ_’ o (o NS
responsive C3.5 0o
.11 Company profile and Company Profile indicating the companies’ No No, for
' capability statement capabilities and management structure information
purposes
only
Provide name, age, years of experience, No Yes
Organogram and period with company, highest value
T212 experience of key contract handled
personnel
Shareholders / Member / Agreement and ID Document of all Member . No, f°','
T2.13 p inf . Sharehold h licable* information
artner information / Shareholder / other as applicable purposes only
Documents Relating to the Tender Submission
.14 Preference points claim form in terms of the Yes
' SBD 6.1 preferential procurement regulations 2022
Completion of the BOQ pricing and Yes
T2.15 Pricing Schedule P Qp 9
Summary Page.
Record of Addenda to Tender \Yes, if
T2.16 | Documents Acknowledgement of receipt of addenda applicable
Declaration of Correctness of
T2.17 | Bid Form duly completed and signed Yes
T2.18 Declara_tion certificate for local Form duly completed and signed \Yes
production and content for
designated sectors
T2.19 | Certificate of a_attendan_ce at Form duly completed and signed Yes
Compulsory site meeting
Contract
C1.1 | Form of Offer and Acceptance Completion and Signing of the Form of Offer Yes
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ZNT2068/2025LG

T2.2 BIDDER’S DISCLOSURE
SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined
in the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details
required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. Bidder's declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest1 in the enterprise,
employed by the state?

YES/NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/
partners or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution
2.2 Do you, or any person connected with the bidder, have a relationship with any person who

is employed by the procuring institution? YES/NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract?

YES/NO

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or
to direct the course and decisions of the enterprise.
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ZNT2068/2025LG

If so, furnish particulars:

DECLARATION

I, the undersigned, (NAME) ... in submitting the

3.1
3.2

3.3

3.4

3.4

3.5

3.6

accompanying bid, do hereby make the following statements that I certify to be true and
complete in every respect:

I have read and I understand the contents of this disclosure;

I understand that the accompanying bid will be disqualified if this disclosure is found not to
be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However,
communication between partners in a joint venture or consortium2 will not be construed as
collusive bidding.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications, prices,
including methods, factors or formulas used to calculate prices, market allocation, the
intention or decision to submit or not to submit the bid, bidding with the intention not to win
the bid and conditions or delivery particulars of the products or services to which this bid
invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made
by the bidder with any official of the procuring institution in relation to this procurement
process prior to and during the bidding process except to provide clarification on the bid
submitted where so required by the institution; and the bidder was not involved in the
drafting of the specifications or terms of reference for this bid.

I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN
THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the
execution of a contract.
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ZNT2068/2025LG

T2.3 CIDB GRADING CERTIFICATE

[CIDB Grading certificate from the Construction Industry Development Board to be inserted
here]
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ZNT2068/2025LG

T2.4  TENDERERS FINANCIAL STANDING

[Letter of reference from the Tenderers banking institution confirming bank account details and
bank rating]
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ZNT2068/2025LG

T2.5 CERTIFICATE CONFIRMING REGISTRATION ON THE NATIONAL
SUPPLIER DATABASE CSD.

[Certificate Confirming Registration on the National Supplier Database CSD]

REGISTRATION ON THE CENTRAL SUPPLIERS DATABASE

1. In terms of the National Treasury Supply Chain Management Policy Framework, all suppliers
of goods and services to the Province of KwaZulu-Natal are required to register on the
Central Suppliers Database.

2. If you wish to apply for registration, forms may be downloaded from the National Treasury
website, https://secure.csd.gov.za/ (click on “Register”)

3. If a business is registered on the Database and it is found subsequently that false or incorrect
information has been supplied, then the Department may, without prejudice to any other
legal rights or remedies it may have;

3.1 de-register the supplier from the Database,

3.2 cancel a bid or a contract awarded to such supplier, and the supplier would
become liable for any damages if a less favorable bid is accepted or less
favorable arrangements are made.

4. The same principles as set out in paragraph 3 above are applicable should the supplier fail

to request updating of its information on the Suppliers Database, relating to changed
particulars or circumstances.
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ZNT2068/2025LG

T2.6 LETTER OF GOOD STANDING IN TERMS OF COID ACT.
(COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT)

[Letters of good standing to be inserted here]
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T2.7  SARS UNIQUE PIN

[A copy of the unique pin issued by the South African Revenue Services to be inserted here]
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ZNT2068/2025LG

T2.8a TENDERER'S EXPERIENCE

[A schedule of general and similar experience in civil works projects, to be inserted here]

EMPLOYER, PROJECT TITLE | DETAILED DESCRIPTION SCOPEOFTHE VALUEOF PROJECT DATE
CONTACT AND DISCIPLINES APPOINTMENT PROJECT DURATION UNDERTAKEN
PERSON AND INVOLVED (INCLUDING

TELEPHONE WORKS
NUMBER OUTSOURCED)

Example: Schedule A: General Experience

Company Name: XYZ Construction

Mr AN Other Construction | Construction of a 3000 Main R30m 18 Months | 2020
of COGTA Hall |seater COGTA Hall Contractor
with ablution, guard
room, boardroom and
electrical works

031 XXX XXXx
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ZNT2068/2025LG

T2.8b TENDERER'S EXPERIENCE (AWARD LETTERS, REFERENCE LETTERS AND COMPLETION
CERTIFICATES)

[Letters of Award, Reference Letters and Completion Certificates for at least 3 projects
undertaken by the firm, in terms of civil works project construction, to be inserted here]
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ZNT2068/2025LG

T2.9-1 CONSTRUCTION MANAGER CERTIFICATE (SENIOR SITE AGENT)

[LIC NQF 5 "Manage Labour-Intensive Construction Processes" or equivalent Quality Council for
Trades and Occupations (QCTO) qualifications at NQF level 5 or 7.]

Page 24 of 123

KZN COGTA | Classified as Confidential



ZNT2068/2025LG

T2.9-2 FOREMAN / SUPERVISOR

[LIC NQF level 4 “National Certificate: Supervision of Civil Engineering Construction Processes”
or Quality Council for Trades and Occupations (QCTO) qualifications at NQF level 5 or 7]
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T2.9-3 HEALTH AND SAFETY REPRESENTATIVE

[Original certified copy of a valid relevant SHE Certificate]
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ZNT2068/2025LG

T2.10 AUTHORITY FOR SIGNATORY

T2.10 AUTHORITY TO SIGN BID

The bidder must indicate the enterprise status by signing the appropriate box hereunder.

o (n () () v) (V1)
CLOSE COMPANIES SOLE PARTNERSHIP CO-OPERATIVE JOINT VENTURE /
CORPORATION PROPRIETOR CONSORTIUM
Incorporated
Unincorporated

I/We, the undersigned, being the Member(s) of Cooperative/ Sole Owner (Sole Proprietor)/ Close Corporation/ Partners
(Partnership)/ Company (Representative) or Lead Partner (Joint Venture / Consortium), in the enterprise trading as:

hereby authorise Mr/Mrs/Ms

acting in the capacity of
WhOSE SIgNature IS oo
to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the enterprise.

NAME ADDRESS SIGNATURE DATE

(if the space provided is not enough, please list all the director in the resolution letter)

Note:

Members of the enterprise must complete this form in full according to the type of enterprise, authorising the
signatory to sign all documents in connection with this bid and any contract resulting therefrom on behalf of the
enterprise.

Note: Director/s may appoint themselves if they will be the one signing all documents in connection with this
bid and any contract resulting therefrom on behalf of the enterprise.
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T2.11 COMPANY PROFILE AND CAPABILITY STATEMENT
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T2.12 ORGANOGRAM AND EXPERIENCE OF KEY PERSONNEL

Along with the Submission of the Organogram Specific to this Tender, Tenderers are required to
submit the Key Personnel Schedule as indicated below.

KEY PERSONNEL

NAME

AGE

YEARS OF
EXPERIENCE

PERIOD WITH
COMPANY

HIGHEST VALUE
CONTRACT
HANDLED

Construction Manager (senior
site agent)

Foreman /
Supervisor

Health and Safety
Representative
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T2.13 SHAREHOLDER / MEMBER / PARTNER INFORMATION

[Agreement and ID Documents of all Member /Shareholder / other as applicable to be
inserted here]
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T2.14

SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state

a) The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall
be awarded for:
(@) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this

tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
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1.6 The organ of state reserves the right to require of a tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences,
in any manner required by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering
process or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time
of bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes,
but is not limited to, leasing and disposal of assets and concession contracts, excluding direct
sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps=80(1- "1™ or pPs=90(1- "My
P min P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender
3.2 FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING

PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps =801+ Fm™ or Ps=90 (1+ ZFme

P max Pmax
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Where

4.1

4.2,

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes
of this tender the tenderer will be allocated points based on the goals stated in table 1 below
as may be supported by proof/ documentation stated in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or
90/10 preference point system will apply and that the highest acceptable tender
will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10
and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)
Number of points Number of points
_ - allocated claimed (80/20
The specific goals allocated points in terms of system)
this tender (80/20 system) (To be completed by
(To be completed by the tenderer)

the organ of state)

51% or more owned by persons living with
disabilities- 10 points

Company located within the uThukela
District- 10 points

4.3.
4.4,

DECLARATION WITH REGARD TO COMPANY/FIRM

Name of (ol ] an]oY=101774 L5 2 4 USSP

Company registration NUMDEr: ... e
Page 33 of 123

KZN COGTA | Classified as Confidential



ZNT2068/2025LG

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company
0 State Owned Company
[TICK APPLICABLE BOX]

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the specific goals as advised in the tender, qualifies the

companyy/ firm for the preference(s) shown and I acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as

indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof

to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to

any other remedy it may have -

(a)
(b)

(c)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of
that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:
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T2.15 PRICING SCHEDULE

[THE PRICING SCHEDULE (PART C, PART C2.2 BILLS OF QUANTITIES)
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T2.16 RECORD OF ADDENDA TO TENDER DOCUMENTS

I/ We confirm that the following communications amending the Tender documents that I/ we
received from the Employer or its representative before the closing date for submission of
Tenders have been taken into account in this Tender.

A signed copy of each addendum shall be inserted after this page.

ADDENDUM NO. DATE TITLE OR DETAILS
NAME: ... POSITION: e
SIGNATURE: ....ootiiiiiiiiiii s DATE: cooiiiiiiiiiine i

(of person authorised to sign on behalf of the tenderer)
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T2.17 DECLARATION OF CORRECTNESS OF BID

I, (Full Name) the Authorised Signatory of

(Tenderer) hereby declare that the information furnished in

the tender is entirely true and correct; and the tender is submitted on condition thatthe

Tenderer; its facilities, etc., shall at any stage be subject to inspection.

SIGNATURE: ....ootiiiiiiiiiii s DATE: oo,

(of person authorised to sign on behalf of the tenderer)

Page 37 of 123
KZN COGTA | Classified as Confidential



ZNT2068/2025LG

T2.18 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED

SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions, Directives
applicable in respect of Local Content as prescribed in the Preferential Procurement Regulations,
2017, the South African Bureau of Standards (SABS) approved technical specification number SATS
1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together with the Local
Content Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content Declaration:
Supporting Schedule to Annex C)].

1. General Conditions

1.1,

1.2.

1.3.

1.4,

1.5.

1.6

Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion
of local production and content.

Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B-BBEE.

A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

LC=[1-x/y]*100

Where:

x is the imported content in Rand

y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification nhumber SATS 1286:2011 is accessible on
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.

. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content

Declaration: Summary Schedule) are not submitted as part of the bid documentation.
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T2.18 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS (CONTINUED)

2. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS
1286:2011) for this bid is/are as follows:

Item No Description Stipulated minimum
threshold %
1 Masonry 100
2 Roof Trusses 100
3 Concrete 100
4 Doors 100
5 Ceilings 100
6 HDPE Pipes and fittings 100
8 Aluminium Windows 100
9 Wire mesh fence 100
10 Steel products and components for | 100
construction
11 Steel Value-added Products 100
12 Electrical cables used for power 90
transmission
13 Valve products and actuators 70
14 Storage tanks / geysers 70
3. Does any portion of the goods or services offered have any imported content? YES/NO

3.1. If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in
paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific
currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex
A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold
for local content, the DTI must be informed accordingly in order for the dti to verify and in consultation
with the AO/AA provide directives in this regard.
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T2.18 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR DESIGNATED
SECTORS (CONTINUED)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ...
ISSUED BY: (Procurement Authority / Name of Institution):

NB

1. The obligation to complete, duly sign and submit this declaration cannot be
transferred to an external authorized representative, auditor or any other third party
acting on behalf of the bidder.

2. 2 Guidance on the Calculation of Local Content together with Local Content
Declaration Templates (Annex C, D and E) is accessible on
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete
Declaration D. After completing Declaration D, bidders should complete Declaration
E and then consolidate the information on Declaration C. Declaration C should be
submitted with the bid documentation at the closing date and time of the bid in order
to substantiate the declaration made in paragraph (c) below. Declarations D and E
should be kept by the bidders for verification purposes for a period of at least 5 years.
The successful bidder is required to continuously update Declarations C, D and E
with the actual values for the duration of the contract.

[, the UNErsigned,........couuiiiiiiii e (full names),
do hereby declare, inmy capacity @s ........ccoooiiiiiiii i e,

O (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that
(i) the goods/services/works to be delivered in terms of the above-specified bid comply
with the minimum local content requirements as specified in the bid, and as measured
in terms of SATS 1286:2011

(c) The local content percentage (%) indicated below has been calculated using the
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph
4.1 above and the information contained in Declaration D and E which has been
consolidated in Declaration C:

)

Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011

Stipulated minimum threshold for Local Content (paragraph 3
above)

Local content %, as calculated in terms of SATS 1286:2011

)
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(C1) |Tender No.
(c2) |Tender description:

Annex C

SATS 1286.2011

Local Content Declaration - Summary Schedule

Note: VAT to be
excluded from all

1S 02/S90C LNZ

(=

(C3) |Designated product(s)
(C4) |Tender Authority:
(C5) | Tendering Entity name:
(C6) |Tender Exchange Rate: EU| | GBP| |
(C7) |Specified local content %
Calculation of local content Tender summary
Tender
value
Tender Total
. net of Local Total
price - | Exempted Import Total exempte
Tender ] . . exempt Local content | Tender Importe
. List of items| each | imported ed tender d
itemno's ed value % (per Qty . d
(excl value ) value ) value imported
import item) content
VAT) content
ed
content
(c8) (C9) (C10) (C11) (C12] | (C13) | (C14) (C15) (C16) (C17) (C18) (C19)
i (C20) Total tender value RO
Signature of tenderer from Annex B Db D UU””“(:C'ZLT) Total Exempt imported content RO |




T2.19 CERTIFICATE OF ATTENDANCE AT COMPULSORY CLARIFICATION MEETING

BID NO: ZNT2068/2025 LG

GOODS/ SERVICE DESCRIPTION

REHABILITATION AND UPGRADE OF SHABALALA TRADITIONAL AUTHORITY CENTRE LOCATED AT
ALFRED DUMA LOCAL MUNICIPALITY

THIS IS TO CERTIFY THAT (NAME): ...

ON BEHALF OF (COMPANY NAMED): ...ttt see e nnas
ATTENDED THE COMPULSORY BRIEFING SESSION ON TUESDAY, THE 14™ OF APRIL 2026 (DATE) AT

11HO0AM ON SITE AT SHABALALA TRADITIONAL ADMINISTRATIVE CENTRE

AND IS THEREFORE FAMILIAR WITH THE CIRCUMSTANCES AND THE SCOPE OF THE SERVICE TO BE
RENDERED.

NAME AND SIGNATURE OF BIDDER OR AUTHORISED REPRESENTATIVE
(PRINT NAME)

DATE: ..,

SIGNATURE OF DEPARTMENTAL REPRESENTATIVE
(PRINT NAME)

DEPARTMENTAL STAMP:
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THE CONTRACT

Page 42 of 123
KZN COGTA | Classified as Confidential



ZNT2068/2025LG

C1.1 FORM OF OFFER AND ACCEPTANCE
A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract for the procurement of:

REHABILITATION AND UPGRADE OF SHABALALA TRADITIONAL AUTHORITY CENTRE LOCATED AT
ALFRED DUMA LOCAL MUNICIPALITY

The Tenderer, identified in the Offer signature block, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Schedules, and by submitting
this Offer has accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this
Form of Offer and Acceptance the Tenderer offers to perform all of the obligations and liabilities
of the Service Provider under the contract including compliance with all its terms and conditions
according to their true intent and meaning for an amount to be determined in accordance
with the conditions of contract identified in the ContractData.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VAT IS: N/A

The Tenderer confirms that he has read the Contract referred to in C1.2 Contract Data.

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the
end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the
party named as the Contractor/s in the Conditions of Contract identified in the Contract Data.

Sighature(s)

Name(s)

Capacity

For the Tenderer:
(Insert name and address of organization)

Name & Signature of Witness

Date
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B: ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor/s
the amount due in accordance with the Conditions of Contract identified in the Contract
Data. Acceptance of the Tenderer’s Offer shall form an agreement between the Employer
and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in:

C.1 Agreement, and Contract Data, (which include this Agreement)

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto listed in the Tender Schedules as well as any changes to the terms of the
Offer agreed by the Tenderer and the Employer during this process of offer and acceptance,
are contained in the Schedule of Deviations attached to and forming part of this Agreement.
No amendments to or deviations from said documents are valid unless contained in this
Schedule, which must be duly signed by the authorized representatives of both parties.

The Tenderer shall within two weeks after receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), contact the Employer’s agent (whose details are
given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of
insurance and any other documentation to be provided in terms of the Conditions of Contract
identified in the Contract Data. Failure to fulfil any of these obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the Tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the Tenderer (now Service Provider) within five days of the
date of such receipt notifies the Employer in writing of any reason why he cannot accept the
contents of this Agreement, this Agreement shall constitute a binding contract between the
parties.

Signature: (of person authorized to sign the acceptance)

Name: (of signatory in capitals)

Capacity: (of Signatory)

Name of Employer: (0rganization) ............ccouviviirimiiiiiiiiiii it aa s e

Address:

Telephone number: Fax number:

AS WITNESS

Signature: Name: (in capitals)
Date:
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C1.1 FORM OF OFFER AND ACCEPTANCE (CONTINUED)
C: SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Tender Data and the Conditions of
Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document.
Should any matter in such letter, which constitutes a deviation as aforesaid become the subject
of agreements reached during the process of offer and acceptance, the outcome of such
agreement shall be recorded here.

Any other matters arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties becomes
an obligation of the contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and
recorded here shall also be incorporated into the final draft of the Contract.

1 Subject:

Details:

2. Subject:

Details:

3. Subject:

Details:

4, Subject:

Details:

5. Subject:

Details:

6. Subject:

Details:

7. Subject:

Details:
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By the duly authorized representatives signing this Schedule of Deviations, the Employer and
the Tenderer agree to and accept the foregoing Schedule of Deviations as the only deviations
from and amendments to the documents listed in the Tender Data and addenda thereto as
listed in the Tender Schedules, as well as any confirmation, clarification or change to the terms
of the offer agreed by the Tenderer and the Employer this process of offer and acceptance.

C: SCHEDULE OF DEVIATIONS

It is expressly agreed that no other matter whether in writing, oral communication or implied
during the period between the issue of the tender documents and the receipt by the Tenderer
of a completed signed copy of this Agreement shall have any meaning or effect in the
contract between the parties arising from this Agreement.

FOR THE TENDERER:

Signature:

Name:

Capacity:

Tenderer: (Name and address of organization)

Witness:

Signature:

Name:
Date:

FOR THE EMPLOYER

Signature:

Name:

Capacity:

Witness:

Signature:

Name:
Date:
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C.1.2 CONTRACT DATA (INCLUDING SPECIAL CONDITIONS OF CONTRACT)

PART 1: C.1.2.1 GENERAL CONDITIONS OF CONTRACT

1. FORM OF CONTRACT
The “JBCC (JOINT BUILDING CONTRACTS COMMITTEE) PRINCIPAL BUILDING AGREEMENT SERIES
2000 - EDITION 5.0 CODE 2101, JULY 2007 shall be applicable to this contract, as well as the
Standard COGTA Memorandum of Agreement.

2. PRELIMINARIES
The “ASAQS (ASSOCIATION OF SOUTH AFRICAN QUANTITY SURVEYORS) PRELIMINARIES,
NOVEMBER 2007,” as amended in the SPECIAL CONDITIONS OF CONTRACT, shall be
applicable to this contract.

3. TRADE PREAMBLES
The “Model Preambles for Trades — 2008"”, as recommended by The Association of South African
Quantity Surveyors shall apply to this contract and is obtainable from The Association of South
African Quantity Surveyors or Building Industries Federation South Africa (BIFSA).

4. CONTRACT DATA IN RESPECT OF THE PRINCIPAL BUILDING AGREEMENT
The details of the Contract Data are stated in the CONTRACT DATA -EMPLOYER.

5. SCHEDULE OF VARIABLES IN RESPECT OF PRELIMINARIES

The details are stated in the SCHEDULE OF VARIABLES.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT

1 GENERAL

These special Conditions of Contract generally contain clauses that are either deemed to be
additions, elaborations or variations to the General Conditions of Contract. Accordingly, these
Special Conditions of Contract must be read in conjunction with the General Conditions of
Contract and it shall be deemed that the amended meanings and intentions of the clauses
shall apply, if applicable. In addition, it shall be deemed that any reference to Contractor shall
mean Principal Building Contractor, as defined in the JBCC Principal Building Agreement.

2. SCOPE OF THE CONTRACT

The scope of the contract for each Tender option/s, if applicable, is described in the
Specifications, Drawings, Bills of Quantities, Contract Conditions and the Contract Variables, as
applicable.

3. CONFIDENTIALITY OF CONTRACT DOCUMENTS

It shall be deemed that the details of the documents shall be treated as private and confidential
and their general content shall not be disclosed or discussed with third parties without the prior
approval of the Principal Agent in writing.

4. PROGRAMME

The Contractual Commencement and Completion dates and any other relevant dates for this
contract is stated in CONTRACT VARIABLES: THE SCHEDULE.

At tender award stage, time, cost and quality are to be considered the essence. Accordingly,
it shall be deemed that the contract programme prepared and issued in “"Primavera”, MS
Project or similar approved programming software, detailing each activity and duration is
submitted by THE CONTRACTOR, IN ACCORDANCE WITH THE TENDER REQUIREMENTS PRIOR TO
THE AWARD OF THE TENDER, and as amended in conjunction with the Principal Agent and/or
other Agents, shall be the basis of monitoring progress on the project. The programme is to
include construction activities, long lead procurement schedules, information required
schedules, tenant information schedules and sub-contractor appointmentschedules.

The Process to be adopted in finalizing the program shall be asfollows:

¢ The Construction Project Manager and / or Principal Agent shall evaluate the programme
to ensure the completeness of the work programmed, accuracy of the durations,
relevance and completeness of the logic, dates on which information are requested,
times allowed for long lead items and subcontractor appointment dates.

e Any shortcomings and/or further requirements shall be clearly indicated in a programme
assessment report and issued to the contractor for correction and additions.

e The contractor shall affect amendments to the program based on above and the final
contract programme shall be signed-off by the Project Team and shall be deemed to be
the baseline / target contract programme. This programme, and the progress therein,
(and relevant authorised revisions), will form the basis of adjudication of all clauses relating
to time as specified in the contract document. The submission of the programme and the
dates therein shall not excuse or relieve the principal contractor or its parties from
completing the project within the timeframe specified in the contract documents.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

The

4, PROGRAMME (CONTINUED)

The contractor shall update the contract/project programme at any time when the works
been developed do not, or may not correspond to that originally programmed, or as
formally instructed by the Project Manager and /or Principal Agent. It shall be deemed
that the principal contractor has, when updating or developing the programme, consulted
with the relevant project team members as well as the relevant nominated and selected
sub-contractors regarding procurement period, specifications and sequencing required.

process to be adopted for PROGRESS REVIEW shall be asfollows:

The Project Manager and/or Principal Agent, and the Contractor shall conduct a progress
review on a pre-determined weekly interval. The progress for each activity of the works
shall be evaluated, agreed upon and recorded in a report.

The progress review shall incorporate procurement of long lead items, information release,
fit - out information and sub-contractor appointments.

The following information shall be recorded for each activity:

Actual start dates of the planned activities (if started),

Actual finish dates of the planned activity (if completed),

Estimated remaining durations of the planned activities that are still in progress,
Suspend and resume dates if a planned activity is suspended, and

Log text of delays incurred to planned activities.

The result after the progress update must be closely evaluated and the relevance and
accuracy of the results must be checked.

NOTE:

The Contractor is not permitted to make any changes to the Contract Programme without
agreement by the Project Manager and/or Principal Agent.

Extension of time claims due to inclement weather, late information, or any other reason
shall far as practical, be evaluated the moment it is submitted and the effect on the
contractual end date determined.

A decision shall as far as practical be made immediately on the number of days to be
granted to the contractor, if any.

Claims that have no effect on the critical path shall be so recorded.

A summary of the extension of time claims submitted, for both inclement weather and
contractual claims must be included in the joint progress report.

5. DAMAGE TO THE WORK

Care shall be taken not to cause any damage to any part of the existing or new work or any
adjoining property. The contractor will be held responsible for damage caused to the works by
his negligence and shall be liable for all costs incurred in making good any such damage to
the satisfaction of the Principal Agent.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

4, COMMUNICATION, MEDIA RELEASES, ETC,

The contractor shall not in any way communicate with the press, or any representative of the
written or electronic media, on a question affecting this contract unless prior approval in
writing is received from the Employer and/or the Principal Agent.

All rights of publication of articles in the media, together with any advertising relating to, orin
any way concerned with this project shall vest in the Employer.

The contractor shall not, without the written consent of the Principal Agent, cause any
statement or advertisement to be printed, screened or aired by the media.

5. COPYRIGHT

No part of this document and any document forming part of the contract documents may be
copied, photographed or repeated in any manner or by any process without the written
consent of the author. Copyright is reserved on all designs, specifications, patents and
patentable designs, systems and processes contained in documents pertaining to this contract.
The person, firm, body, supplier, contractor, sub-contractor and any other contracting party is
to be responsible jointly and severally, in their personal and corporate capacities for any
contravention of this requirement.

6. ESCALATION

This contract shall either be subjected or not subjected to any form of Contract Price Adjustment
Formulae such as the Haylett Formulae or similar, which shall be dependent on the tender offer
accepted. In this regard, it is deemed that for the fixed price option, the contract amount
includes for any potential increases (except any variation in the rate of value added tax) in the
cost of labour, materials, transport, etc.

The option applicable to this contract is as indicated below:

Option 1 — Subject To Escalation Price Contract

Option 2 — Fixed Price Contract v

KEY: V - Tender Option Applicable
X - Not Required For This Tender

7. WORKMANSHIP AND QUALITY CONTROL

The onus to produce work that conforms in quality and accuracy of detail, to the requirements
of the specifications, rests with the contractor, and the contractor shall, at his own expense,
institute a quality control system and provide other technical staff, together with all transport,
instruments and equipment to ensure adequate supervision and positive control of the works
at all times.

The contractor's attention is drawn to the normal standards regarding the minimum frequency
of testing required for materials. The contractor shall, at his own discretion increase this
frequency where necessary to ensure adequate control.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

9. WORKMANSHIP AND QUALITY CONTROL (CONTINUED)

On completion and submission of every part of the work to the PRINCIPAL AGENT for
examination, the contractor shall furnish the PRINCIPAL AGENT with the results of the relevant
tests, measurements and levels to indicate compliance with the specifications.

Notwithstanding the approval of these above-mentioned tests by the PRINCIPAL AGENT, the
contractor shall remain solely responsible for the work as defined in this contract document, up
to the end of the defects liability period.

10. REPORTING OF ACCIDENTS/INCIDENTS

In addition, to any statuary obligations the contractor shall, as soon as practicable, report to
the Principal Agent every occurrence on the works or the site causing damage to the property
orinjury or death to any individuals.

If requested, the contractor shall submit a report in writing to the Principal Agent within 12
hours of such request, setting out the full details of the occurrence.

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as
to the cause and results of any such occurrence and the contractor shall render all
reasonable assistance and make available the necessary facilities, equipment, personnel, etc.,
for carrying out such enquiries.

11. CO-OPERATION OF CONTRACTOR FOR COST CONTROL

It is deemed that the contractor accepts the obligation of assisting the Professional Consultants
in implementing proper cost control in ensuring that the final building cost does not exceed
the budget.

The cost control procedures are detailed on the Declaration for Cost Control and forms part of
the Contract.

12, APPLICATION FOR PAYMENT

The Contractor shall submit the following information on a monthly basis to the Principal Agent
and Quantity Surveyor in order to assist with the processing of the payment certificate and the
preparation of the empowerment report:

e A detailed breakdown of the work done. (The work breakdown must be referenced strictly
in accordance with the Tender Document or the detailed Priced Bills of Quantities, as
applicable.)

e Adetailed breakdown of all variation order costs claimed (With specific reference to work
done by the Principal Building Contractor) in the certificate concerned, together with
copies of the relevant contract instructions.

e A detailed breakdown of the work done by each sub-contractor. (The work breakdown
must be referenced strictly in accordance with the Tender Document or the detailed
Priced Bills of Quantities, as applicable.)

¢ A detailed breakdown of all variation order costs claimed in the certificate concerned for
sub-contract work, together with copies of the relevant contract instructions.
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

12. APPLICATION FOR PAYMENT (CONTINUED)

e An written declaration authenticated by the Contracts Manager confirming, that the
payment claims for work done by sub-contractors has been audited and amended by the
Contractor’s Quantity Surveyor, prior to it being forwarded to the Principal Agent and
Quantity Surveyor for evaluation.

e If applicable, a combined empowerment report which shall include reports on contractor
and sub-contractor compliance, in accordance with the format required by the
empowerment manager. In this regard, the combined, contractor and sub-contractor
empowerment report must contain an affidavit certifying that all information contained the
report as being true and correct and must be authenticated by the contractor and a
commissioner of oaths. The combined reports must also state that the contractor has
checked and verified that all information submitted by sub-contractors is true andcorrect.

¢ Tax invoice: the contractor shall attach a tax invoice as prescribed in the Value Added Tax
Legislation to each payment certificate when presenting the certificate to the employer
for payment. Such tax invoices shall correctly reflect the prescribed information and the
amounts shall match precisely the amounts included in the payment certificate. Should the
contractor fail to comply with these requirements, the date of presentation of the certificate
shall be deemed to be delayed at the contractor’s default until such time as the
requirements are met.

Should anyone or any combination of the above requirements not be complied with, the
Principal Agent reserves the right to exclude any amounts that may have been due for
certification from the Payment Certificate concerned and/or delay the issue of payment
certificates and/or, revise the contractual payment date, as applicable, until such time
compliance is achieved.

13. IDENTIFICATION OF PERSONNEL

All personnel that are utilized on the project by the contractor and its sub-contractors, are at
all times whilst on site, be clothed with clothing that clearly identifies each staff member
together with an identification document which includes, but not limited to the following:

e A photograph of the personnel concerned;

e The identification numbers of the personnel concerned; and,
e The name of company concerned

In addition, to that stated above, the contractor shall adhere to the premises security rules and
regulations.

No personnel will be permitted to work on the project until this condition is adhered to.

14, INTERVENTION AT MANUFACTURE AND/OR SUPPLIER AND/OR SUB-CONTRACT LEVEL
The employer and its agents reserve the right to discuss and liaise on any issue pertaining to this
contract with the contractor’s service providers i.e. Manufacturers and/or suppliers and/or sub-
contractors concerned (Nominated and Selected and Domestic). This right shall not create

privity of the contract between the employer and/or its agents and the said manufacturer
and/or supplier and/or sub-contractors, (Nominated and Selected andDomestic).
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PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

15. CESSION OF MATERIALS SUPPLIED TO THE SITE

It shall be deemed that the contractor and its service providers on delivery of each batch of
materials to site, has ceded the said materials to theemployer.

16. ALTERATIONS IN THE QUANTITY AND VALUE OF WORK

The employer and/or its Agents shall be permitted to either increase or decrease the quantity
and value of work contracted for. In this regard, the contractor including its service providers
shall not be entitled to claim for any additional expense incurred, or for any change in the
rates for work done and/or any materials and services supplied. It shall be deemed that all
costs associated with this item is included in the ContractSum.

17. CHANGES IN THE SCOPE OF WORK

The contractor acknowledges that whilst drawings have been prepared for this project, the
scope of work and value of the contract may be substantially altered and that no claims for
loss and expense shall be due by the employer for implementing any changes that may
become necessary. It shall be deemed that the contract amount includes for all costs that may
arise due to compliance with this clause.

18. MARKET RELATED WAGE RATES
The wage rates payable for labour in any category is deemed to be not less than the lessee of:
e Statutory wage rates in any labour category in the project locality; and
e The SAFCEC recommended minimum rates applicable at any time during the duration of
the contract.
The Contractor shall demonstrate compliance with this requirement on a monthly basis.

19. TREASURES, RELICS, ETC.

Any relics, treasure, articles of value or of potential historical or archaeological interest found
on the site must be brought to the attention of the PRINCIPAL AGENT. All work at the specific
area of the discovery shall stop for a reasonable time period until such time that the PRINCIPAL
AGENT instructs the contractor to continue with thework.

Any relics, treasure, articles of value or of potential historical or archaeological interest found
on the site shall remain the property of the Employer and shall be handed over to the PRINCIPAL
AGENT who shall be the sole arbitrator of what is an article of value.

20. PRICED BILLS OF QUANTITIES

The Contractor shall submit the Priced Bills of Quantities as and when requested by the
Department.

21. LUMP SUM PRICE BREAKDOWN

Not Applicable

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

22. PRICES AND NET MEASUREMENTS

Not applicable
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22, PRICES AND NET MEASUREMENTS (CONTINUED)

Not applicable
23. AMENDMENTS TO SCOPE OF WORK PRIOR TO TENDER AWARD

Not Applicable.

24. SPECIFIC VARIATIONS AND/OR AMENDMENTS AND/OR ADDITIONS TO THE AS ENGINEER
PRELIMINARIES

241 TEMPORARY WORKS AND PLANT.
Not Applicable.

25. SPECIFIC PRELIMINARIES
25.1  PROPRIETARY BRANDED PRODUCTS

All materials, fittings, finishes, etc. Specified hereinafter under a trade name, catalogue nhumber
or reference, must be exactly as described. The Principal Agent's approval in writing must be
obtained for the use of any alternative to the specification before the submission of Tenders
otherwise the specified materials, fittings, finishings, etc. will be as assumed to have been
allowed for in the tender.

The contractor shall take delivery of, handle, store, use, apply and/or fix all proprietary branded
products in strict accordance with the manufacturers' instructions after consultation with the
manufacturer's authorised representative.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

252 MODE OF PROCEDURE

The Contractor shall provide, at the first site meeting, a computer-generated critical path
programme for each section of the project. The programme shall be prepared in sufficient
detail to enable the principal agent to assess the weekly progress of the works. The programme
must clearly indicate the lead times for procurement and off-site manufacture where
appropriate and key dates for information required and for the appointment of nominated
and/or selected and/or domestic and/or direct sub-contractors. The programme and level of
detail shall be to the entire satisfaction of the principal agent.

No change is to be made to the programme without the approval of the Principal Agent, who
shall be entitled to instruct the contractor to update and modify the programme in
accordance with site circumstances, if applicable.

The programme is to be subject to the approval of the Principal Agent but such approval shall

in no way relieve the contractor of his sole responsibility for the proper programming and
seeing to the progress of the works and the timeous completion thereof.

The programme is to be prominently displayed in the site office and copies of the programme
and its supporting documentation together with all amended programmes shall be handed to
the Principal Agent.

The Contractor will be required to maintain, in addition to the main programme referred to
above, a comprehensive fortnightly bar-chart programme expanded to reflect anticipated
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daily activities for the ensuing fourteen (14) days.

253 LABOUR RECORD

At the end of each week the Contractor shall provide the Principal Agent with a written
record, in schedule form, reflecting the number and description of tradesmen and labourers
employed by him and all subcontractors on the works each day.

254  WARRANTIES

The Contractor undertakes to perform the work in accordance with the terms and the
conditions of the contract, in a workmanlike manner, which shall include but not be limited to,
complying with the manufacturers/suppliers' specifications, if applicable, in respect of goods,
methods, or materials used in the performance of the work.

The Contractor further warrants that they shall use only new merchantable materials, fit for their
intended purpose, as well as supervision, labour and equipment which are fit for the purpose
for which they are intended.

25,5  EXISTING SERVICES

The Contractor shall consult the Principal Agent before disconnecting any services. The
Contractor shall take special care not to damage any existing services that could have been
foreseen or what have been shown to him by the Principal Agent or Employer's representative.
Damage to this services shall be for the contractor'saccount.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

25.6  PLANT RECORD

At the end of each week the Contractor shall provide the Principal Agent with a written
record, in schedule form, reflecting the number, type and capacity of all plant, excluding
hand tools, currently used on the works.

25.7 MANUFACTURER'S RECOMMENDATIONS
All commodities are to be handled, stored, used, applied and/or fixed in strict accordance
with the manufacturer's instructions and recommendations and after consultation with the

manufacturer's authorised representative. Should these instructions and/or recommendations
conflict with other specified requirements the Principal Agent must be notified timeously.

258 COMMODITIES TO BE NEW
All commodities, goods, articles or materials throughout the building are to be new except
where re-use of existing is specified and are to be handled, stored, used, and/or fixed with
care to ensure that they are in perfect condition when incorporated in the works and thereafter
properly protected so as to ensure that they are likewise in perfect condition when handed
over at completion of the works.

259 STANDARD OF WORKMANSHIP AND MATERIALS

In the absence of detailed specifications for any item or items, National Building Regulations,
the latest applicable South African Bureau of Standard (SABS) specifications, or where such
does not exist, then the latest applicable British Standard Specification (BS) shall apply.

25.10 OCCUPATIONAL HEALTH AND SAFETY ACT
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The Contractor shall comply with the requirements as stated in the Occupational Health and
Safety Manual for construction as prepared by BIFSA or the Occupational Health and Safety
Specification, if included as part of the contract documents and for the duration of this contract
be deemed to be the mandatory of the employer for the purposes of the Occupational Health
and Safety Act No. 85 of 1993, and shall prior to taking occupation of the site, satisfy the
employer by means of written representations confirming compliance with the relevant
requirements of the said act.

Acceptance by the employer of the contractor’s written representations in terms of the above
shall constitute an agreement in writing to the arrangements and procedures between the
parties to ensure compliance by the contractor, with the provisions of the act referred to
herein, for the purpose of section 37(2) of the said act.

The employer shall at all times have the right to summarily suspend the performance of the
contractor hereunder pending compliance by the contractor with any requirement, regulation
and/or direction referred to.

The employer shall be entitled to set-off against any amount owed to the employer by the
contractor hereunder any loss or damage suffered by it (the employer) as a result of suspension
of the contractor’s performance in the circumstances envisaged above.

For the sake of clarity, it shall be deemed that the BIFSA documentation shall only apply in
instances where no other Occupational Health and Safety Specification is included as part of
the contract documents.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.10 GUARANTEES AND MAINTENANCE INSTRUCTIONS AND/OR MANUALS

The Contractor shall obtain and hand over to the Principal Agent on practical completion, all
relevant guarantees, any operating and maintenance instruction manuals, data or instructions
required by the Principal Agent or provided by manufacturer's orsuppliers.

The Contractor shall ensure that all warranties and guarantees are received and fully ceded to
the Employer on final completion.

26.10 PUBLICATIONS AND ADVERTISING

The Contractor shall not publish or cause to be published, any papers, articles or information
relating to this contract nor display or permit to be displayed any advertisements on the site or
elsewhere, in connection with this contract, without the prior permission, in writing, of the
Principal Agent. The Contractor shall be responsible for the observance of this clause by his
employees and sub-contractors.

26.11 REPORTING OF ACCIDENTS

In addition to any statutory obligations, the contractor shall, as soon as practicable, report to
the principal agent every occurrence on the works or the site causing damage to the property
or injury or death to any individuals. If required by the Principal Agent, the Contractor shall
submit a report in writing to the Principal Agent within forty-eight (48) hours of such incident
setting out full details of the occurrence.

The Principal Agent shall have the right to make any enquiries either on the site or elsewhere as
to the cause and results of any such occurrence and the Contractor shall make available to
the Principal Agent the necessary facilities for carrying out such enquiries.

26.10 CONFIDENTIALITY
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The Parties agree to consider information obtained from each other during the course of this
Agreement as confidential information, and shall maintain such information as confidential
indefinitely after the expiry or termination of this Agreement.

26.11  AS BUILT DRAWINGS

The Contractor shall accurately record the details of the civil works, mechanical, electrical,
security, fire installation, water reticulation details, contractor breaks, etc., on drawings and
issue same to the Principal Agent and the relevant agent for record purposes.

26.12 FALSE DECLARATION

All information provided by the contractor is accepted in good faith as being true and
accurate. Any false declaration or intentional omission of relevant facts shall be reported to
the employer, which on receipt of such report may elect to exercise its (the employer’s) rights
in terms of common law and/or the contract, as applicable.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.13 REGULATIONS

The work shall be carried out in accordance with the requirements of local Authority Regulations
that may be applicable.

The contractor shall if necessary, give notice and pay all fees, costs and rates as may be
required by the Local Authority.

26.14 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC.

The Contractor shall liaise with the Principal Agent with regard to storage space for plant,
equipment, etc.

The Contractor is responsible for security of his equipment and materials used during the
contract.

26.17 CONTRACTOR'S YARD, LATRINES, TELEPHONES, ETC. (CONTINUED)
No alcohol or drugs will be allowed on site neither will any person be admitted to the site if the

Principal Agent has any reason to believe that such person is under influence of alcohol or
drugs.

The Contractor is to provide temporary sheds, latrines and telephones, etc. for the duration of
the project. These facilities must be available for use to the professional team and all
Contractors involved on the project.

26.17 DUST AND NOISE POLLUTION

The Contractor shall take all reasonable measures to minimise any dust and nuisance and
inconvenience as a result of the execution of the works. The Contractor shall use suitable and
effective silencing devices for pneumatic tools and other plant that would otherwise cause a
noise level exceeding the level laid down by the Local Authority.

26.18 NOTICES, SIGNS AND ADVERTISEMENTS

The Employer reserves the right to erect notices, signs and advertisements on the site or in the
vicinity of the site. The Contractor is not entitled, without written approval by the Principal Agent,
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to display any signboard of his own. He must however allow for the standard signboard, if
required by the employer.

26.19 CESSIONS

Neither of the Parties may cede, delegate, assign or make over any of its rights and/or
obligations in terms of this Agreement to any other third party without the prior written consent
of the other Party.

26.20 ACCESS FOR PERSONNEL

No unauthorised persons are allowed on site unless authorised by the Principal Agent in writing.
No persons are allowed access to any portion of the existing buildings, if applicable, other than
the agreed entrance and exit routes, unless authorised by the Principal Agent in writing.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.21 SAFETY HELMETS

The Contractor shall provide and keep on site an adequate supply of clean safety helmets for
the use of all professional personnel and all authorised visitors.

26.22 SPECIAL TASKS

The Employer shall have the right to employ other Contractors to execute any special tasks
whether contained in this contract or not, concurrently with the works being executed under
this Contract.

The Contractor shall not be entitled to any profit and/or builder’s discount on the value of any
work executed by other contractors but shall nevertheless allow these other contractors and
the Employer's employees to have access to the works, allocate reasonable space for the
storage of their materials, tools and equipment.

Without in any way detracting from the generality of or limiting the above, the Contractor is
advised that the special tasks will be carried out by the Employer and other contractors and
the value of such work shall not be included in this contract.

26.18 OVERTIME

The Contractor is to note that all rates are inclusive of overtime work allowance and no
additional costs for overtime work will be entertained.

26.19 INTERPRETATION OF THE DRAWINGS, SPECIFICATIONS AND BILLS OF QUANTITIES.

The Contractor shall be held solely responsible for and shall, at his own expense, rectify any
errors arising out of the incorrect interpretation of the Drawings, Specifications, Bills of Quantities or
Instructions.

Should any part of the Drawings, Specifications or Bills of Quantities not be clearly intelligible to
the Contractor, or the material or articles to be used in the execution of the works be considered
insufficiently described or the manner in which the work is to be carried out not clear, the
Contractor must obtain from the Principal Agent the necessary information to clarify such
Drawings, Specifications, Bills of Quantities or Instructions, which request shall be in writing.

All drawings, whatever their origin, are to be issued to the site or to any other person or persons
only through the principal agent’s office and shall bear the principal agent’s office stamp and
signature and an up to date register of all drawings issued to the contractor shall be kept on
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the works. Any other drawings used on the site will be used at the contractor’s risk and should
any work be incorrect due to the use of unauthorized drawings the cost of rectifying such work
shall be for the contractor’s account.

All drawings used on the works shall be properly mounted on suitable sheet material or otherwise
protected and kept in good condition. Any drawings becoming bleached or otherwise
obscured so that they cannot be properly read shall be returned to the Principal Agent for
replacement, as any errors due to misreading of damaged or obscured drawings shall be
made good by the Contractor at his own expense.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.25 WORKING DAYS AND HOURS

The Tenderer is advised that the definition of *“Working Days” has been amended to include
Saturday and Sunday as normal working days. Further, the working hours shall mean 24 / 7
(twenty four hours a day for seven days a week for the complete duration of the contract).
The Tenderer is to allow for all costs associated with this clause and is to allow for same in his
Construction Programme.

26.26 JOBBING AND SITE RECORDS

Each trade shall perform all necessary jobbing and attendance and shall make good after all
other trades.

Site records
The contractor shall keep a record in triplicate on site, thefollowing:

e Adaily record of work done.

e A daily record of all visits to site by any of the Employer's Agents.

e A daily record of all contract instructions issued by the Principal Agent and/or any other
Agent.

Copies of these records are to be forwarded to the Principal Agent on a weekly basis.

26.27 SUPERVISION BY EMPLOYER'S AGENTS

Supervision by the Principal Agent and other Agents is intended as a means of checking the
interpretation of work done and providing clarification and further information where required
during the progress of the work. Supervision shall not in any way relieve the Contractor of his
responsibility for ensuring that the work is carried out satisfactorily in all aspects, in good time
and in accordance with the contract.

Although the Principal Agent and other Agents will make spot checks from time to time on
dimensions and levels as the work proceeds, checking of the setting out, dimensions, levels
and positioning of all items is the contractor’s responsibility and should any errors occur during
the course of or be found after completion of the works, the cost for remedying same will be
for the Contractor’s account.

26.28 PARTNERING

The Employer, its agents and the Contractor shall act as stated in the contract and in the spirit
of mutual trust and co-operation. In this regard, it is a specific requirement that all the
contractor’s personnel provide reasonable assistance that may be required by the employer
and/or its agents in order for them to assist in bringing the works to completion with due skill,
diligence, regularity and expedition. In turn, the employer and its agents shall also provide
assistance to the contractor to execute the works with due skill, diligence, regularity and
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expedition.

26.29 COPIES OF REVISED DRAWINGS ISSUED AS CONTRACT INSTRUCTIONS

The Contractor acknowledges that only one copy of any revised drawings shall be issued as
contract instructions. In this regard, it shall be the contractor’s responsibility for producing any
additional copies that may be required for either internal use or for issue to any sub-
contractor/s. It shall be deemed that the contractor has allowed for all costs necessary to
ensure compliance with this clause in the contract amount

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.30 CONTRACTOR TO DELAY ACTIVITIES AT THE REQUEST OF THE PRINCIPAL AGENT

The Contractor may be called upon from time to time to cease certain building activities as
required by the Employer. In this regard, the contractor shall cease such activities for the
period as agreed with the Principal Agent. In this regard, the Contractor shall provide all
reasonable assistance necessary to ensure compliance with this clause as well as to minimize
the impact of such a request.

26.31 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES

These amounts have been included in the contract sum where the work has not been defined
at the date of tender. It is intended that once the scope is defined, tenders will be invited in
terms of the process outlined below with a view to these works being awarded as nominated /
selected subcontract works.

The specialist consultant responsible for the specific work package will prepare
documentation which is to include drawings, specification and schedule of quantities that
define the scope of the works all in accordance with the principal building agreement.

e The Quantity Surveyor will prepare the necessary tender document.

e The Principal Agent will arrange for inviting prospective Tenderers to collect
documents subject to the payment of a non-refundable document fee, if applicable.

e The Quantity Surveyor will arrange to issue the tender documents from their offices and
take receipt of the amounts paid.

26.32 PROVISIONAL SUMS AND BUDGETARY ALLOWANCES (CONTINUED)

e The tenders for the works will be submitted to the Quantity Surveyor’s office in terms of the
tender closing times stipulated, unless otherwise agreed in writing.

e The Quantity Surveyor will prepare an initial financial evaluation report of the tenders and
circulate to the Principal Building Contractor, the Principal Agent, the Empowerment
Consultant, if applicable, and the relevant technical consultants for information and to
enable them to prepare any necessary additional reports, all of which are to be submitted
to the Principal Agent.

e The Principal Agent will prepare a draft report, discuss with the principal Building Contractor
to get their approval and finally circulate the draft to the other consultants for final
comment. Thereafter the Tender Report with recommendations will be finalised by the
Principal Agent, circulate to the Employer for approval. On approval, the recommendation
together with any instructions of award will be issued to the Principal Contractor who
will be responsible for appointing the relevant party as a sub-contractor.

26.33 SITE ACCESS FOR AND MANAGEMENT OF DIRECT CONTRACTS
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The Contractor shall allow direct contractors appointed by the Employer to access the site to
execute work which does not form part of the Minors Works Agreement, concurrently with that
of its (the principal building contractor), work. In this regard, the Contractor shall provide any
necessary assistance (e.g. ensuring placement of material orders, monitoring the
manufacturing process, monitoring of raw materials availability, programming of works, etc.),
to the Principal Agent in respect of management of any direct contracts. In this regard, is shall
be deemed that all allowances have been made in the contract amount to ensure compliance
with this clause.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.34 AVAILABILITY OF MANAGEMENT PERSONNEL

It shall be deemed that the Contractor has allowed in the contract amount for the Contracts
Manager, Project Planner, Senior Quantity Surveyor and a responsible representative for the
management of direct contracts, throughout the direction of the contract. Such persons are
to be available to attend meetings to resolve any contractual and other related issues within 4
(four) hours on receipt of notice, either written or verbal, from the Principal Agent.

26.35 COMMISSIONING
The Contractor is referred to the special attendance items in the schedule of variables.
26.36 ENVIRONMENTAL QUALITY

The Contractor shall at all times during the construction period ensure that the construction site
complies with the statutory obligations in terms of fire, ventilation (smoke, exhaust fumes, etc.),
air quality, temperature, water quality, sanitation, hygiene, etc., as well as any requirements
set out in an environmental management plan, ifavailable.

26.37 ORDERING OF MATERIALS

Should the Contractor utilize the Bills of Quantities for ordering materials, it shall be entirely at its
(the contractor’s) own risk.

The Contractor shall take all reasonable steps to ensure that the specified materials and
components required for the works are available for construction in accordance with the
applicable construction programme.

26.37 ORDERING OF MATERIALS

Should any of the materials and components be available or likely to be unavailable when
required, the Contractor shall without delay notify the Principal Agent, in writing, who shall
decide on the procedure to be followed.

26.38 ENCROACHMENTS

After the site boundaries or beacons have been pointed out to the Contractor, if (the
contractor) is to notify the Principal Agent if any encroachments of adjoining foundations,
buildings, structures, pavements, etc., exist, so that the necessary arrangements can be made
for the rectification of any such encroachment.

During the course of the building operations, the Contractor will be held entirely responsible for
any encroachment onto any adjoining properties or servitudes and the cost of any remedial

measures as required by the Principal Agent shall be borne by the Contractor unless the
principal agent shall decide otherwise.
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26.39 DOCUMENTS

Should any part of a drawing not be clearly intelligible to the Contractor or the manner in
which the work is to be carried out not be clear, the Contractor shall request the Principal
Agent to clarify his requirements, which request and reply shall be in writing, failing which the
Contractor will be held responsible for any incorrect interpretation and shall, at his own expense,
rectify any errors.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

26.40 CONTRACT INSTRUCTIONS

Contract instructions issued on site are to be recorded in the site instruction book which is to be
maintained on site by the contractor.

26.41 DOMESTIC SUB-CONTRACTORS

The Contractor shall not be permitted to substitute any domestic sub-contractor proposed at
the time of contract award without written permission form the Principal Agent during the
contract execution stage. Such permission shall not be unreasonably withheld, provided that
the Contractor provides a detailed motivation for the substitution and the principal agent is
allowed to verify the motivation with the sub-contractor concerned. Further, the Contractor
shall appoint all domestic sub-contractors in terms of clause 23.1 of the Principal Building
Agreement. Such appointments shall have similar terms and conditions and identical targets
as the Principal Building Agreement.

26.42 INSPECTION OF EXISTING WORKS

It shall be deemed that the Contractor prior to contract commencement has inspected the
existing works done to others and has satisfied itself (the contractor) that there are no latent
detects and accordingly acknowledges that any defects not pointed out to the Principal Agent
at site handover, shall fall under the responsibility of the Contractor to remedy and that the
cost for such remedial work is deemed to be included in the contractamount.

26.43 DISPOSAL OF WASTE MATERIAL, ETC.
The Contractor shall provide appropriate equipment (such as chutes, if required), etc., for the
rapid removal of waste material, etc., at points as agreed with the Principal Agent in writing. In

addition, the Contractor is to provide for adequate waste skips for the disposal of such material
to be located in positions as advised by the Principal Agent inwriting.

The Contractor shall ensue that there is a maximum of a twenty four (24) hour turn-around time
for the removal of all full waste skips from site. The Contractor further acknowledges that the
Employer reserves the right to appoint others to remove waste material and waste skips from
site, should the Contractor fail to meet the twenty four (24) hour turn-around time and that
such costs shall be deducted from amounts due to the Contractor.

26.43 DAMAGE TO EXISTING INSTALLATIONS

The Contractor shall be responsible for replacing and/or repairing any existing work damaged
by itself and its sub-contractors whilst executing the Contractor at its own cost.

26.44 ACCESS FOR MOVEMENT OF MATERIAL TO THE SITE AND WORK ACCESS

The Contractor acknowledges that it shall only be permitted to move materials and access the
works areas at locations/ positions agreed with and documented by the Principal Agent.
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It will be deemed that the Contractor has allowed for vertical and horizontal movement, double
handling, working under restrictive conditions as may be required for the building works.
No claims for extras in this regard will be entertained at any laterdate.

PART 2: C.1.2.2 SPECIAL CONDITIONS OF CONTRACT (CONTINUED)

2643 LOCAL LABOUR

It is deemed that the Contractor shall as far as possible maximise the use of labour from the
area in which the project is located.

26.44 BLACK ECONOMIC EMPOWERMENT
The Contractor shall comply with the Employers Black Economic Empowerment Policies.

26.45 SAMPLES
All material samples and colour samples must be submitted to the Principal Agent for selections
and approval of the colour, shape and finish including mechanical, electrical and plumbing
equipment that will be visible. The samples shall be provided in a4 size unless otherwise agreed.
General samples shall be provided for Principal Agent/Employer to choose from each type of

finish.

The Principal Agent/Employer may reject all or part of the submitted samples and request for
additional selections if the first submission are notacceptable.

All samples must be kept in a sample room to be provided by the Contractor for reference.
26.46 SAMPLES BOARD

The Contractor shall provide a board(s) of approved samples and make available one set at
the site (sample room) and one for the Employer.

26.47 MOCK - UP
The Contractor shall provide a mock - up of all finished surfaces prior to commencement of
the relevant work. The Contractor shall only be permitted to commence with the relevant

scope of work, on approval of the mock — up by the Principal Agent or its designated
representative.

26.48 SCHEDULE OF DIRECT CONTRACTS

The Contractor is advised that the Employer shall let direct contracts for work that is not part
of this contract and the Contractor to provide all access, attendance and co-operation.

26.49 PROVISION OF HOISTING FACILITIES, DUST BARRIERS, ETC.
It shall be deemed that the contract price is inclusive of thefollowing:
o Hard wearing and strengthen dust barriers to be in uniform colour and specification.

o If applicable the provision of all hoarding which must be constructed of new
shutter- boards (painted black in colour) of equal lengths and heights.

o The provision rubble chutes and waste skips.

26.50 ACCESS PERMITS, UNIFORMS, PPE, ETC
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It shall be deemed that the Contractor has included in the contract amount for the provision
of access permits for staff and vehicles, uniforms, PPE, identification cards for all personnel
accessing the area of the works.

PART 2: DATA PROVIDED BY THE CONTRACTOR/S

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR/S
1. GENERAL
Clause 1.1.1.9: | Name of the Contractor/s:
Clause 1.2.1.2: | Address of the Contractor/s:
Physical: Postal:
6. PAYMENT AND RELATED MATTERS - Not Applicale
Clause 6.8.3: The Tenderer shall complete Table 1 below with respect to each of the special

materials listed. This information shall be used to calculate the variation in cost
of the special materials.

The rates and prices for the special materials shall be furnished by the
Tenderer, which rates and prices shall not include VAT but shall include all
other obligatory taxes and levies. The quoted price to be provided by the
Tenderer is the ruling price on the first of the month prior to the month in
which the closing date for the Tender falls.

Table 1

SPECIAL MATERIALS | UNIT* | RATE OR PRICE FOR THE BASE MONTH

N/A N/A

* Indicate whether the material shall be delivered in bulk or in containers.
When called upon to do so, the Contractor/s shall substantiate the above
rates or prices with acceptable documentary evidence.

Signed on behalf of Tenderer: ...
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C1.3: PERFORMANCE GUARANTEE

PRO FORMA

PERFORMANCE GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).
1. GUARANTOR DETAILS AND DEFINITIONS

R CIUE- [ =T o | o] st o o T=T-1 o =3RS
PhysiCal  @ddresSS: .o a e e

B = 0 o] [0}V Z=T i o o 1= o 13 PSR
R Ofo] o} o y=Torwe] of AN o 1=T= | 0 13O RPN

“Employer's Agent” means:

BT A o1 g N £ s T=T= 1 8 F= TR
“Site” [0 T=T= 113

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R .........ccccooiiiiiiiiiiiiis
AMOUNE TN WOPAS: ettt e e s bb e e e e s be e e e sbbee e enne
“Guaranteed Sum” means: The maximum aggregate amount of R ........ccccceciiiiiiiiicieiecieenn .
AMOUNE TN WOERAS: ettt e st e e s ab e e e s an b e e e e sbeeee e
Type of Performance Guarantee:........ccccooveeveeeeeeeeeceeeen, (Insert Variable or Fixed)

“Expiry Date” means: .......ccccocoiiiiiiinininnnnnen. (Give date) or any other later date set by the
Contractor/s and/or Employer provided such instruction is received prior to the Expiry Date as
indicated here.

2. CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate
of Completion of the Works as defined in the Contract.

3. GUARANTOR’S LIABILITY

3.1 The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

3.2 The Guarantor’s period of liability shall be from and including the date on which the
Performance Guarantee is signed, up to and including the Expiry Date, or the date of issue by
the Employer’s Agent of the Certificate of Completion of the Works, or the date of paymentin
full of the Guaranteed Sum, whichever occurs first.

3.3 The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on
which the Certificate of Completion of the Works has been issued.
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4. CONDITIONS APPLICABLE TO THIS PERFORMANCE GUARANTEE

4.1

The Guarantor hereby acknowledges that:

4.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of

convenience and shall not be construed as any intention whatsoever to create an accessory
obligation or any intention whatsoever to create a suretyship.

4.1.2 Its obligation under this Performance Guarantee is restricted to the payment of money.

4.2

Subject to the Guarantor’'s maximum liability referred to in 3.1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 4.2.1 t0 4.2.3:

4.2.1 A copy of a first written demand issued by the Employer to the Contractor/s stating that

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate
has not been made in terms of the Contract and failing such payment within seven (7)
calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2.2;

4.2.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical

address with a copy to the Contractor/s stating that a period of seven (7) days has elapsed
since the first written demand in terms of 4.2.1 and the sum certified has still not been paid;

4.2.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment

4.3

4.3.1

in terms of the Contract of the sum certified in 4.2.

Subject to the Guarantor’s maximum liability referred to in 3.1, the Guarantor undertakes to pay
to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first
written demand from the Employer to the Guarantor at the Guarantor’s physical address calling
up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor/s’s default and that this
Performance Guarantee is called up in terms of 4.3; or

4.3.2 aprovisional or final sequestration or liquidation court order has been granted against the

Contractor/s and that the Performance Guarantee is called up in terms of 4.3; and

4.3.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or

4.4

4.5

4.6

4.7

4.8

the provisional/final sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 4.2 and 4.3 shall not exceed the Guarantor’'s maximum liability in terms of 3.1.

Where the Guarantor has made payment in terms of 4.3, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing how
all monies received in terms of this Performance Guarantee have been expended and shall
refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of
this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s
bank compounded monthly and calculated from the date payment was made by the
Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4.2 or 4.3 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 4.3 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his affairs with the Contractor/s in any
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manner which the Employer may consider fit and the Guarantor shall not have the right to claim
his release from this Performance Guarantee on account of any conduct alleged to be
prejudicial to the Guarantor.

4.9 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

4.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of
3.2, where after no claims will be considered by the Guarantor. The original of this Guarantee
shall be returned to the Guarantor after it has expired.

4.11 This Performance Guarantee, with the required demand notices in terms of 4.2 or 4.3, shall be
regarded as a liquid document for the purposes of obtaining a court order.

4.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor
hereby consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended,
to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section

28 of the said Act, notwithstanding that the amount of the claim may exceed the jurisdiction of
the Magistrate’s Court.

SIGNEA AL oo
DAt
GUArantor’s SigNatory (1) i
CAPACILY iR
GUAraNtor’s SIGNALOIY (2) oo
(=] o= Toi | 1Y A T PSSO TP P PO PSP UPPUPRPPRPPPON
WIENESS SIGNATOIY (1) oiiiiiiiiii iR b b e R s Rt e b e e b e R b e R bt e be e b e

Witness signatory (2)
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C1.4: RETENTION MONEY GUARANTEE

PRO FORMA

COOPERATIVE GOVERNMENT AND TRADITIONAL AFFAIRS
330 Langalibalele Street, Natalia Building, Pietermaritzburg
13th Floor - Lift Area North Tower

ISSUED TO: COOPERATIVE GOVERNMENT AND TRADITIONAL AFFAIRS, represented by the
(hereinafter called "the Employer")

ON BEHALF OF ittt e [insert name of contractor/s]
(hereinafter called "the Contractor/s")

connection with CONTRACT :

(hereinafter called "the Contract").

WHEREAS the Employer and the Contractor/s have agreed that the Contractor/s may provide a
guarantee in lieu of the whole or a portion of the retention moneys provided for under the
Contract;

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to
pay to the Employer such amounts as the Employer may, from time to time, demand from us.

1 Each demand by the Employer shall be in writing, signed by the Employer and
delivered to

us at

[INSERT GUARANTOR'S FULL STREET

AD D RES S .. it
PP or such other address
in [INSERT NAME OF COUNTRY] itiuiiiiiiiiiii i ea e as we shall in writing notify to the
Employer and shall be accompanied by a certificate complying with Clause 2, signed by the

Engineer in office as such in terms of the Contract.

2 The Engineer's certificates referred to in Clause 1 shall certify that:

(a) he is the Engineer in office as such in terms of the Contract,
(b) the Contractor/s is in breach of his obligations under the Contract, and

(c) the amount demanded, which amount the certificate shall specify, does not
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exceed

(i the amount of retention moneys which, but for this guarantee, would have been
retained by the Employer in terms of the Contract at the date of the certificate, less the
aggregate of the amounts of retention money retained by the Employer and the amounts
previously paid by us to the Employer in terms hereof,

(ii) a genuine estimate of the cost to the Employer of having the breach referred to in
paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from
payments due to the Contractor/s in terms of the Contract by reason of33 the breach
referred to, and any amount of retention money actually held by the Employer save to the
extent that the same had been deducted from any previous demand in terms hereof;

3 We shall within fourteen (14) days after our receipt of a demand complying with the provisions in
Clauses 1 and 2 make payment to the Employer of the amount demanded at the employer’s
address as listed in the contract data or at such other address in the Republic of South Africa as
the Employer shall in writing notify to us.

4 Subject to compliance with the provisions hereof, our liability to make the payments herein
referred to shall be unconditional and shall not be affected or diminished by any disputes, claims
or counterclaims between the Employer and the Contractor/s.

5 Our aggregate liability under this guarantee is limited tO ...,

(R )

6 This guarantee shall expire on the date on which the last of the retention moneys, which but for
this guarantee would have been retained by the Employer, becomes payable to the
Contractor/s.

7 This guarantee is not transferable and must be produced for endorsement if any part payment is
made and must be returned to us against final payment of our aggregate liability or on the date
of the expiry of the guarantee in terms of Clause 6, whichever is the earlier.

Signed in the presence of the subscribing witnesses:

At forand on behalf of ..o

on this the ........ day of oo, 20........
SIGNATURE @ i
CAPACITY 1 i e
ADDRESS L ————————————————
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AS WITNESSES: 1 .,
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C1.5: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY
ACT No 85 OF 1993

THIS AGREEMENT is made between COOPERATIVE GOVERNANCE AND TRADITIONAL AFFAIRS
(hereinafter called the

EMPLOYER) of the one part, herein represented by: .....cccccoiiiiiiii i

IN RIS CAPACILY @S iiiiiiiiiiiiiie i E R b e e b e e e e e e r b e r s

duly authorized to sign on behalf of the Contractor/s.

WHEREAS the CONTRACTOR/S is the Mandatory of the EMPLOYER in consequence of an agreement
between the CONTRACTOR/S and the EMPLOYER in respect of

CONTRACT: REHABILITATION AND UPGRADE OF SHABALALA TRADITIONAL AUTHORITY CENTRE LOCATED AT
ALFRED DUMA LOCAL MUNICIPALITY

AND WHEREAS the EMPLOYER and the CONTRACTOR/S have agreed to enter into an
agreement in terms of the provisions of Section 37(2) of the Occupational Health and Safety
Act No 85 of 1993, as amended by OHSA Amendment Act No 181/1993 (hereinafter referred
to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR/S undertakes to acquaint the appropriate officials and employees of
the CONTRACTOR/S with all relevant provisions of the ACT and the regulations
promulgated in terms thereof.

2. The CONTRACTOR/S undertakes to fully comply with all relevant duties, obligations and
prohibitions imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER
have prescribed certain arrangements and procedures that same shall be observed and adhered
to by the CONTRACTOR/S, his officials and employees. The CONTRACTOR/S shall bear the onus of
acquainting himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR/S hereby accepts sole liability for such due compliance with the relevant
duties, obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and
Regulations, and the CONTRACTOR/S expressly absolves the EMPLOYER and the Employer’s
CONSULTING ENGINEERS from being obliged to comply with any of the aforesaid duties,
obligations, prohibitions, arrangements and procedures in respect of the work included in the
contract.

4. The CONTRACTOR/S agrees that any duly authorized officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR/S
has complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps
may include, but shall not be limited to, the right to inspect any appropriate site or premises
occupied by the CONTRACTOR/S, or to take such steps it may deem necessary to remedy the
default of the CONTRACTOR/S at the cost of the CONTRACTOR/S.
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5. The CONTRACTOR/S shall be obliged to report forthwith to the EMPLOYER any investigation, complaint
or criminal charge which may arise as a consequence of the provisions of the ACT and Regulations,
pursuant to work performed in terms of this agreement, and shall, on written demand, provide full details
in writing of such investigation, complaint or criminal charge.
Thus SIgNed @t .eueiieiiii e aeeas for and on behalf of the CONTRACTOR/S

onthisthe .................. day of .o .20.........

NAME AND SURNAME: ..
CAP A CTTY . i

WITNESSES: 1. oo

Thus signed at.. oo iii i for and on behalf of the EMPLOYER

on this the ...l day of oo, 20.........

NAME AND SURNAME: ..
CAPACITY:

WITNESSES: 1. oo
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PART C2.1: PRICING INSTRUCTIONS — NOT APPLICABLE

1. The Conditions of Contract, the Contract Data, the Specifications (including the Project Specifications)
and the Drawings shall be read in conjunction with the Bill of Quantities.

2 The Bill comprises items covering the Contractor/s's profit and costs of general liabilities and of the
construction of Temporary and Permanent Works.

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Bill, he should
note the fact that the Contractor/s is entitled, under various circumstances, to payment for additional
work carried out and that the Engineer is obliged to base his assessment of the rates to be paid for
such additional work on the rates the Contractor/s inserted in the Bill. Clause 8 of each Standardized
Specification, and the measurement and payment clause of each Particular Specification, read
together with the relevant clauses of the Project Specifications, all set out which ancillary or
associated activities are included in the rates for the specified operations

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized
and Project Specifications. No consideration will be given to any claim by the Contractor/s submitted
on such a basis. The Bill has been drawn up generally in accordance with the latest issue of Civil
Engineering Quantities. Should any requirement of the measurement and payment clause of the
appropriate Standardized or Project Specification(s) be contrary to the terms of the Bill or, when
relevant, to the Civil Engineering Quantities, the requirement of the appropriate Standardized, Project,
or Particular Specification as the case may be, shall prevail

4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any
allowance having been made for waste.

5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the
Employer for the work described under the several items. Such amounts shall cover all the costs and
expenses that may be required in and for the construction of the work described, and shall cover the
costs of all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set
forth or implied in the documents on which the Tender is based.

6 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities
are stated. An item against which no amount or rate is entered will be considered to be covered by
the other amounts or rates in the Bill.

The Tenderer shall also fill in a rate against the items where the words "rate only" appear in the
amount column. Although no work is foreseen under these items and no quantities are
consequently given in the quantity column, the tendered rates shall apply should work under these
items actually be required.

Should the Tenderer group a number of items together and tender one sum for such group
of items, the single tendered sum shall apply to that group of items and not to each
individual item, or should he indicate against any item that full compensation for such item
has been included in another item, the rate for the item included in another item shall be
deemed to be nil.

The tendered rates, prices and sums shall, subject only to the provisions of the Conditions of
Contract, remain valid irrespective of any change in the quantities during the execution of the
Contract.
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7 The quantities of work as measured and accepted and certified for payment in accordance with
the Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to
determine payments to the Contractor/s. The validity of the Contract shall in no way be affected
by differences between the quantities in the Bill of Quantities and the quantities certified for
payment.

Payment terms is 30 days, from receipt of an acceptable invoice.

A 10% retention amount will be held on every interim certificate.

Ordering of materials is not to be based on the Bill of Quantities, but only on information issued for
construction purposes.

8 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit . The unit of measurement for each item of work as defined in the Standardized,
Project or Particular Specifications

Quantity : The number of units of work for each item

Rate : The payment per unit of work at which the Tenderer tenders to do the work
Amount : The quantity of an item multiplied by the tendered rate of the (same) item

Sum . An amount tendered for an item, the extent of which is described in the Bill of

Quantities, the Specifications or elsewhere, but of which the quantity of work is
not measured in units

9 The units of measurement indicated in the Bill of Quantities are metric units. The following
abbreviations may appear in the Bill of Quantities:

mm =  millimetre

m = metre

km =  kilometre

km-pass =  kilometre-pass

m?2 =  square metre
m2-pass =  square metre-pass
ha = hectare

ms3 = cubic metre

m3-km =  cubic metre-kilometre
kW =  kilowatt

kN =  kilonewton

kg =  kilogram

t = ton (1 000 kg)

% = percent

MN = meganewton

MN-m = meganewton-metre
PC Sum = Prime Cost Sum
Prov Sum =  Provisional Sum
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PART C2.2:  BILLS OF QUANTITIES
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PART C3: SCOPE OF WORK
C3.1 DEFINITIONS AND ABBREVIATIONS
The following definitions and abbreviations shall apply to this specification:
.1.1 TAC : TRADITIONAL AUTHORITY CENTRE
.1.2 COGTA - DEPARTMENT OF COOPERATIVE GOVERNANCE AND TRADITIONAL AFFAIRS
.1.3 SANS 10400 : National Building Regulations

C.3.2 BACKGROUND TO THE PROGRAMME

The Traditional Authority Centre (TAC) Infrastructure Programme is an initiative of the Department aimed
at supporting the institution of Traditional Leadership through the provision, rehabilitation, and
maintenance of functional infrastructure. Traditional Authority Centres serve as administrative and cultural
hubs where Traditional Councils conduct governance activities, community engagements, dispute

resolution, and coordination of local development initiatives.

Over time, many TAC facilities across the province have deteriorated due to aging infrastructure, limited
maintenance, and inadequate resourcing. This has adversely affected the ability of Traditional Councils
to operate effectively and provide services to their communities in a dignified and functional

environment.

C3.3 APPROACH

The Department’s approach to the upgrade and rehabilitation of the Shabalala Traditional Authority
Centre (TAC) is to appoint a Professional Consultant to serve as the Department’s Principal Agent for
the project. The appointed consultant will be responsible for the overall design coordination, project

management, contract administration, and quality assurance throughout the implementation process.

In line with departmental procurement protocols, a CIDB-registered contractor will be appointed through
the Department’s internal Supply Chain Management (SCM) processes to undertake the construction
works. The contractor will execute the rehabilitation and refurbishment activities under the supervision of
the appointed Principal Agent, ensuring adherence to approved specifications, timelines, and budget

parameters.

This approach is intended to ensure professional oversight, efficient project delivery, compliance with
relevant construction standards, and achievement of the desired rehabilitation outcomes for the
Shabalala TAC.
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C3.4.1 NEED FOR SERVICE

The successful implementation of the Shabalala Traditional Authority Centre (TAC) Upgrade and

Rehabilitation Project requires the appointment of a qualified and CIDB-registered building contractor

to undertake the physical construction works outlined in the approved scope of work

C3.4.2

OBJECTIVES

The main objective of this process is to appoint qualified and experienced contractors to undertake civil

works including building construction, rehabilitation, project close-out activities for Shabalala TAC as

required by the Department.

Key Objectives of this programme of government include :-

a)

b)

c)

d)

Accelerate the implementation of civil works projects through the engagement of capable
contractors who can deliver quality infrastructure within specified timeframes.

Enhance collaboration across all spheres of government by ensuring that appointed
contractors support integrated development initiatives and comply with relevant
legislative frameworks.

Provide construction and rehabilitation support to municipalities, including assistance with
disaster-related infrastructure interventions, to restore and maintain essential public
facilities.

Promote community-centred development, ensuring that infrastructure projects directly
benefit local communities, create opportunities for community participation, and improve
access to essential services

C3.4.3 OUTCOME

The TAC building and associated facilities are rehabilitated and reconstructed to meet

acceptable occupational and operational standards.

Structural defects, water leaks, electrical faults, and deteriorated finishes are rectified.

Accessibility, ventilation, lighting, and security are improved.

The TAC can now fully functional and conducive to administrative and traditional governance

activities

The Traditional Authority can now deliver services efficiently to community members, including

dispute resolution, community meetings, and coordination of development projects.

Improved workspaces promote better interaction between Traditional Council staff and the

public
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C3.4.4 DETAILED SCOPE OF WORK

The scope of work for the Shabalala Traditional Authority Centre Upgrade and Rehabilitation
Project entails comprehensive refurbishment and upgrade interventions to restore functionality,
safety, and aesthetic quality of the facility. The works will include both building, rehabilitation

and new infrastructure installations as outlined below:

¢ Renovating Existing Structure

Breaking down and removal of brickwork.

Taking out and removing doors, windows, etc including thresholds, sills, etc and building up openings in
brick walls including making good cement plaster on both sides.

Taking down and removing roofs, floors, paneling, ceilings, partitions, etc.

Fibre cement or timber fascias and barge boards

Eaves gutter and brackets

Rainwater pipes and holder bats

Ceramic floor tiles

Old material will not be re-used and will be credit of the contractor

e REFURBISH EXISTING DOORS AND WINDOWS

Thoroughly clean frame and casement by sanding down and refurbish existing steel windows and doors
and removing flaking paint to receive new paint (elsewhere measured), tough up were exposed with
calcium plumbate and install new neoprene gasket acoustic seal including proving stays, hinges etc

e MAKING GOOD OF FINISHES

Making good plaster where brickwork is removed and making good screed where ceramic tiles have been
removed.

e BUILDING UP OPENINGS
Brickwork in NFP bricks in class II mortar in building up openings

e STORMWATER CHANNELS
Smooth finished in-situ reinforced concrete 25Mpa/19mm channels

NEW SUPERSTRUCTURE
. Walls

Half brick walls in stretcher bond with 75mm Wide reinforcement built in horizontally

¢« New Roof Covering

Installation of new roofing of double roman concrete roof tiles, including flashings, insulation,
and rainwater goods.

e New Doors and Ironmongery
Installation of new internal and external doors, complete with locks, handles, and other ironmongery
fittings.
¢ New Ceilings
New rhino board or equally approved ceiling to all rooms.
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¢ Fire extinguisher

Installation 4.5Kg fire extinguisher, DPC SABS approved or certified.

¢ Galvanised steel door frames

Installation of new 1,2mm Double rebated pressed steel frames suitable for one brick wall Painting.
+ Floor tiles

600 x 600mm Full body porcelain "Union" tiles, unglazed Anti slip resistant or equally approved no slip
porcelain tile

¢ Plastering

Prepare surface and making good existing screed by applying self levelling TAL super screed, in
accordance to manufactures instructions. Internal and external plaster.

¢ Plumbing and Drainage

Square profile aluminium seamless gutter, overall size 140 x 150 x 0,9mm thick coated internally and
externally with ColourTech G4 in colour Rich Ivory including cut and mitred angles covered with a mitre
strip externally, stop ends riveted and all sealed on the inside with Dow Corning 813 silicone sealer,
secured to fibre cement fascia with 20 x 3mm dual purpose brackets at 600mm centres using
aluminium peeled rivets.

e Sanitary fittings

Sanitary fittings complete with all waste unions, plugs, chains, etc. including building into or fixing to
building structure

¢ Water supplies

Class 12 polyethylene piping with Plasson fittings. Piping in ground including all necessary fittings.
Copper piping to SABS 460 Class 0 hard drawn with gunmetal or capillary fittings

e Glazing

Grade 304 13mm 18/10 Stainless steel mirrors size 500x 600 x 13mm deep concealed thief resistant
fixings plugged and screwed to the wall with stainless steel screws

¢ Painting (Internal and External)

Full surface preparation and application of new paint coatings to internal and external walls, doors, ceiling

and trims.

¢ Construction of New Ablution Blocks

Demolish the dry pit system ablutions.

+ Wondows

Install aluminium windows on a new structure
C3.4.5 DELIVERABLES

The contractor appointed will be required to be able to complete the upgrade and rehabilitation,
of the Shabalala TAC within time, cost and of the highest quality.
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C3.5 EVALUATION CRITERIA

ELIGIBILITY AREAS
(a) Compliance with administrative specifications
(b) Key staff qualification and experience
(c) Tenderers project specific experience

(a) Evaluation Schedule 1: Compliance with technical specification

Only service providers who meet all the requirements in the Mandatory Criteria will qualify for
further evaluation.

TABLE 1. MANDATORY CRITERIA AND RETURNABLE

Criteria Returnable Minimum Yes /
No
1) CIDB Rating Valid CIDB Certificate: 3GB or Only 1 Active
above Certificate GB
2) Construction Original certified copy of Minimum = 1
Health and Safety | ¢ avalid relevant SHE
Officer Certificate Qualified Safety
e professional registration with | Officer required
South African Institute of to be part of the
Occupational Safety and team

Health (Saiosh) or The South
African Council for the Project
and Construction
Management Professions

(SACPCMP)
3) Construction LIC NQF 5 "Manage Labour- Minimum = 1
Manager Intensive Construction

Processes" or equivalent Quality
Council for Trades and
Occupations (QCTO)
qualifications at NQF level 5 or 7
(Original certified copy)
4) Foreman/ LIC NQF level 4 “National Minimum = 1
Supervisor Certificate: Supervision of Civil
Engineering Construction
Processes” Quality Council for
Trades and Occupations (QCTO)
qualifications at NQF level 5 or 7
(Original certified copy)

5) Previous Successful completion of 3 Minimum = 3
experience in projects in the field of Building (3 award letters, 3
Building works works each within the past 15 completion

years certificates and 3
e award letters reference letters)

e completion certificates

o reference letters reflecting
the service provider details,
project name, project cost

and period of implementation,
client’s signature and
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TABLE 1. MANDATORY CRITERIA AND RETURNABLE

Criteria Returnable Minimum Yes /
No

traceable contact details)

6) Financial Capacity Letter of reference
from the Tenderers
banking institution
confirming bank
account details
and bank rating
minimum C

Tenderers financial standing

Note 1: Copies of certified copies will not be accepted.

(1) Certificates that are NOT LEGIBLE will not be accepted as evidence. Tenderers are to ensure
that all copies of technical returnable are clear and legible.
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ANNEXURE A

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

OCCUPATIONAL HEALTH AND SAFETY
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A.l11 Contractor/ss Responsibilities 12
A.12 Project / Site Specific Requirements 19
A.13 Arrangements for Monitoring and Review 20
A.14 Measurement and Payment 20
Schedules

Schedule A Notification of Construction Work 21
Schedule B Records to Be Kept on Site 24
Schedule C Occupational and Safety: Audit System 25
Schedule D Form OHS 1 : Occupational Health and Safety : Checklist 30
Schedule E Form OHS 2 : Occupational and Safety : Statement by Contractor/s 31
Schedule F HSE File Content Guideline and Audit Checklist 32

PREAMBLE: HEALTH AND SAFETY SPECIFICATION

General Statement

It is a requirement of this contract that the Contractor/s shall provide a safe and healthy working
environment and to direct all his activities in such a manner that his employees and any other
persons, who may be directly affected by his activities, are not exposed to hazards to their health
and safety. To this end the Contractor/ss shall assume full responsibility to conform to all the
provisions of the Occupational Health and Safety (O H S) Act (Act 85 and Amendment Act 181) of
1993, and the Construction Regulations 2014 issued on 1 August 2 01 4 by the Department of
Labour. The Contractor/s is to complete Form OHS 1 in “"Schedule D " and O H S 2 in “Schedule
E".

For the purpose of this contract the Contractor/s is required to confirm his status as mandatory to
the Employer (Client) and employer in his own right for the execution of thecontract.

Health and Safety Specifications and Plans to be submitted at Tender Stage

(a) Employers Health and Safety Specification

The Employers Health and Safety Specification will be included in the tender documents as
part of the Project Specifications.

(b) Tenderers Health and Safety Plan

The Tenderer shall submit with his tender sufficient proof that he has a Health and Safety Plan, which
shall include necessary MSDSs for the scope of works, in place. The Contractor/s will, however, have to
submit his Health and Safety Plan specific to this project with his tender for evaluation during the tender
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period.
In term s of the O H S Act the tender will be disqualified if the tenderer has no Health and Safety Plan.

The Contractor/s's Health and Safety Plan will be subject to approval by the Employer, or amendment
if necessary, before commencement of construction work. The Contractor/s will not be allowed to
commence work, or his work will be suspended if he had already commenced work, before he has
obtained the Employer's written approval of his Health and Safety Plan.

The Contractor/s shall not be entitled to claim for extension of time or standing time and the related
costs for any delays due to delayed commencement or suspension of the work arising from the lack of
approval of or non-compliance with the Health and Safety Plan.
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OCCUPATIONAL HEALTH AND SAFETY ACT 1993:
HEALTH AND SAFETY SPECIFICATION

A .1 SCOPE

This specification covers the health and safety requirements to be fulfilled by the Contractor/s to
ensure a continued safe and healthy environment for all workers, employees and subcontractor/ss
under his control, and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act N o. 85 and
amendment Act N o. 181) 1993, and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Construction Regulations.

In term s of the OHS Act Agreement in Annexure E: Form O H S 2: O H S - Statement by Contractor/s,
the status of the Contractor/s as mandatory to the Employer (Client) is that of an employer in his
own right, responsible to com ply with all provisions of OHS Act 1993 and the Construction
Regulations 2014.

This Health and Safety Specification and the Contractor/s's own Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site and made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

A.2 DEFINITIONS

For the purpose of this contract the following shall apply:

(@) "Employer" where used in the contract documents and in this specification, means the
Employer as defined in the Contract Data and it shall have the exact same meaning as
"Client" as defined in the Construction Regulations 2014. "Employer" and "Client" is therefore
interchangeable and shall be read in the context of the relevant document.

(b) "Contractor/s", wherever used in the contract documents and in this specification, shall
h a v e the same meaning as "Contractor/s" as defined in the Contract Data.

In this specification the term s "Principal Contractor/s" and "Contractor/s" are replaced with
"Contractor/s" and "Subcontractor/s" respectively.

For the purpose of this contract the "C on tractor" will, in term s of O H S Act 1993, be the
mandatory of the Employer, without derogating from his status as an employer in his
own right.

() "Engineer" where used in this specification, means the Engineer as defined in the. General
Conditions of Contract In term s of the Construction Regulations the Engineer may act as
agent on behalf of the Employer (the client as defined in the construction regulations).

(d) “Act” The Occupational Health and Safety Act 1993 (Act 85 of 1993)

() “Competent Person is any person having the knowledge, training, and experience specific
to the work or task being performed.

(f)  “Hazard” a source of exposure to danger.
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(g)

(h)

8)

“Hazard Identification” the identification and documenting of existing or expected hazards to
the health and safety of persons which are normally associated with the type of construction
work being executed or to be executed.

“Healthy” free from illness or injury attributable to occupational causes.

“Excavation Work” means the making of any man-made cavity, trench, pit or depression
formed by cutting, digging or scooping.

“Fall Protection Plan” means a documented plan, which includes and provides for-
(a) All risks relating to working from a fall risk position, considering the nature of

work undertaken;

(k)

(t)

(b) The procedures and methods to be applied in order to eliminate the risk of falling and;
(c) A rescue plan and procedures.

“Health and Safety File” means a file or other record containing the information in
writing required by these Regulations.

“Health and Safety Plan” means a site activity or project specific documented plan in
accordance with the client’s health and safety specification.

“Health and Safety Specification” means a site, activity or project document prepared
by the Client pertaining to all health and safety requirements related to construction work.

“Principal Contractor/s” means an employer appointed by the client to perform construction
work.

“Major Incident” and occurrence of catastrophic proportions, resulting from the use of plant
or machinery, or from activities at a workplace.

“Risk” the probability that injury or damage will occur.

“Scaffold” any temporary elevated platform and supporting structure used for providing
access and supporting workmen or materials or both.

"Workplace” any premise or place where a person preforms work in the course of
his/her employment.

"Ergonomics” the application of scientific information concerning humans to the design
of objects, systems and the environment for human use in order to optimize human well
-being and overall system performance.

“Incident” an event or occurrence occurring at work or arising out of or in connection
with the activities of persons at work, or in connection with the use of plant or machinery,
or in consequence of which
(a) any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or
to suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employ ed or is
usually employed.

Page 86 of 123

KZN COGTA | Classified as Confidential



ZNT2068/2025LG

(W)

(x)

(y)

(b) A major incident occurred; or
(c) The health or safety of any person was endangered and where:

1. A dangerous substance was spilled

2. The uncontrolled release of any substance under pressure took place

3. Machinery or any part thereof fractured or failed resulting in flying falling or
uncontrolled moving objects or machinery ran out of control.

“Structure” any building, steel or reinforced concrete structure (not being a building),
railway line or siding, bridge, waterworks, reservoir, pipe, or pipeling, cable, sewer, sewage
works, fixed vessels, road, drainage works, earthworks, dam, wall, tower, tower crane,
batching plants, pylon, surface and underground tanks, earth retaining structure or any
structure designed to preserve or alter any natural feature and any other similar structure;
(a) Any formwork, false work, scaffold, or other structure designed or used to provide
support or means of access during construction work; or
(b) Any fixed plant in respect of work which includes the installation, commissioning
decommissioning, or dismantling and where any such work involves a risk of a
person falling two meters or more.

“Building” includes any structure attached to the soil, any building or such structure or part
thereof which is in the process of being erected or any prefabricated building or structure
not attached to the soil.

“Machinery” means any article or combination of articles assembled, arranged or connected
and which is used or intended to be used for converting any form of energy to
performing work, or which is used or intended to be used, whether incidental thereto or not,
for developing, receiving, storing, confining, transforming, transmitting, transferring or
controlling any form of energy.

“HCS or Hazardous Chemical Substance” means any toxic, harmful, corrosive, irritant or

asphyxiant substance, or a mixture of such substances for which:
(a) an occupational exposure limit is prescribed; or
(b) an occupational exposure limit is not prescribed ;but which creates a hazard to health.

“Electrical Installation” means any machinery , in or on any premises, used for the transmission
of electricity from a point of control to a point of consumption anywhere on the premises,
including any article forming part of such an electrical installation irrespective of whether or
not it is part of the electrical circuit, but excluding-

(a) any machinery of the supplier related to the supply of electricity on the premises;

(b) any machinery which transmits electrical energy in communication, control circuits,
television or radio circuits;

(c) an electrical installation on a vehicle, vessel, train or aircraft; and

(d) control circuits of 50v or less between different parts of machinery or system
components, forming a unit, that are separately installed and derived from an independent
source or an isolating transformer;

Electrical Installations Regulations, 1988 promulgated by Government Notice No. R1593 of 12
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August 1988.

(zy "demolition work" means a method to dismantle, wreck, break, pull down or knock down
of a structure or part thereof by way of manual labour, machinery, or the use of explosives;

A.3 PROJECT DESCRIPTION

The work to be carried out under this contract is described in the tender document.

A.4 TENDERS

The Contractor/s shall make available the following during the tender evaluation:

(a) A documented Health and Safety Plan as stipulated in Regulation 5(1)(m) of the Construction
Regulations. The Safety Plan must be based on the Construction Regulations 2014, this
Health and Safety Specification, and will be subject to approval by the Employer;

(b) A declaration to the effect that he has the competence and necessary resources to carry
out the work safely in compliance with the Construction Regulations 2014; Complete Form
OHS 2in Schedule "E"

Failure to submit the foregoing with his tender or during tender evaluation will lead to
the conclusion that the Contractor/s is not able to carry out the work under the contract
safely in accordance with the Construction Regulations and will result in his tender being
disqualified.

(c) MSDSs for all necessary HCS are required to be ready and in the possession of the
contractor/s.

A.5 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor/s
shall, in term s of Regulation 3, notify the Provincial Director of the Department of Labour in writing
if the following work is involved:

(a) The demolition of structures and dismantling of fixed plant of height of 3,0 m or more;
(b) The use of explosives;

(¢) Construction work that will exceed 30 days or 300 person-days;

(d) Excavation work deeper than 1,0 m ; or

(e) Working at a height greater than 3,0 m above ground or landings.

The notification must be done in the form of the pro form a included in Schedule A of this OHS
Specification.

A copy of the notification form must be kept on site, available for inspection by inspectors,

Employer, Engineer, employees and persons on site.
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A.6 GUIDELINES FOR THE DEVELOPMENT OF A HEALT H AND SAFETY PLAN

A.6.1 Project Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and
Safety Act, N 0. 8 5 of 2014, the Client is required to compile an Occupational Health and Safety

specification for each of its projects and the Contractor/s, appointed by the Client in terms of
Regulation 4 (1) (c), is required to prepare an Occupational Health and Safety Plan. This plan has
to be prepared in terms of Regulation 5 (1) as well as the Clients Occupational Health & Safety
Specification. In terms of Regulation 4 (2), the Client and the Contractor/s are required to agree
on the Occupational Health and Safety Plan before any work m ay commence.

A.6.2 Framework for an Occupational and Safety Plan

A6.2.1 Introduction

The Contractor/s shall demonstrate to the Client that he has a suitable and sufficiently
documented Occupational Health and Safety Plan as well as the necessary competencies,
experience and resources to perform the construction work safely. T h e Contractor/s could be
required to submit the following documentation for perusal and verification by the Client:

Management Structure

Quality Plan

Human Resources Plan
Registered Workplace Skills Plan

"Letter of good standing" from the Compensation Commissioner or licensed
compensation insurer.
Proof of induction and other training of employees

Example copy of minutes of previous Occupational Health and Safety Committee
meetings and copies of Incident Investigation Reports

A.6.2.2 Contents of an Occupational Health and Safety Plan

The Occupational Health and Safety Plan shall include the following:-

A.6.2.2.1 Occupational Health and Safety Management Programme

Management of Occupational Health and Safety risks
Occupational Health and Safety structures and appointments
Programme of Occupational and Safety inspections
Occupational Health and Safety Representatives
Occupational Health and Safety Committee

A.6.2.2.2 Communication and Management of the Work

Management structure and responsibilities
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Occupational Health and Safety objectives for the project and arrangements form
monitoring and review of Occupational Health and Safety performance
Arrangements for Regular liaison between parties on site

Consultation with the workforce

The exchange of design information between the Client, Engineer, supervisors and
subcontractor/ss on site
Handling design changes during the project

Selection and control of subcontractor/ss

The exchange of Occupational Health and Safety information between all
subcontractor/ss

Security

Site induction and onsite training

Facilities and first-aid

The reporting and investigation of accidents and incidents

The production and approval of risk assessments and method statements
Site Occupational Health and Safety rules

Fire and emergency procedures

Reporting to the Clienti.e. results of Occupational Health and Safety inspections,
incident and incident investigations and committee meetings

Reporting of incidents to the Department of Labour and Compensation insurer
where appropriate.

A.6.2.2.3 Arrangements for Controlling Significant Site Risks

The following are some examples requiring arrangements for controlling the most significant site
risks:-

Safety risks

Services, including temporary electrical installations
Preventing employees from falling into excavations, from trucks etc.
Work with, on or near fragile materials

Control of lifting operations

The maintenance of plant and equipment

Poor ground conditions

Traffic routes and segregation of vehicles and pedestrians
Storage of hazardous materials

Dealing with existing unstable structures/land
Accommodating adjacent land use

Other significant safety risks as and when

identified Health risks

Storage and use of hazardous chemical substances
Dealing with contaminated land or material

Manual handling

Reducing noise and vibration

Provision of adequate lighting
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Ventilation considerations

Extreme heat and cold temperature considerations
Dealing with HIV/Aids and other illnesses

Provision of and maintaining ablution and eating facilities
Other significant health risks as and when identified

A.7 HEALTH AND SAFETY FILE

The Contractor/s shall in term s of Construction Regulations 5(7) maintain a Health and Safety File
on site at all times. The Health and Safety File is a file or other perm anent record containing
information on aspects of the construction project - which will be necessary to ensure the health
and safety of any person who may be affected by the construction work. The Contractor/s shall
appoint a suitably qualified person to prepare the Health and Safety File and to keep it up to
date for the duration of the contract. The Health and Safety file shall include the following
information:-

¢ Notification of Construction Work (Construction Regulation 3.) (Schedule A)

e Copy of O H&S Act (updated) (General Administrative Regulation 4.)

e Proof of Registration and good standing with a COID Insurer construction regulations 5(j)

e Copy of health and safety plan Construction Regulation 7 (2 )a

e H &S Programme agreed with Client including the underpinning Risk Assessment and
Method Statements (Construction regulation 5 (1))

e Alist of Contractor/ss (Subcontractor/ss) including copies of the agreements between
the parties and the type of work being done by each Contractor/s (Construction
Regulation 9(6)

¢ Appointment / Designation forms required by the ACT and

Regulations. Registers as follows:

Accident / Incident Register (Annexure 1 of the General Administrative Regulations)

. O H&S Representatives Inspection Register

. Excavations Inspection

. Lifting Equipment

. Demolition Inspections

. Designers inspection of Structures Record

. Arc & Gas Welding & Flam e Cutting Equipment Inspections
. Construction Vehicles & Mobile Plant Inspections

. Electrical Installation and Machinery Inspections

. Fire Equipment Inspection & Maintenance

. First Aid

. Hazardous Chemical Substances

. Lifting Tackle and Equipment Inspections

. Inspection of Cranes

. Inspection of Ladders

. Machinery Inspections

. D rivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections
. Accommodation of traffic daily inspection book
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Schedule B is a list of the records to be keptonsite.

The Health & Safety File shall be handed over to the Client on completion of the contract. It must
contain all the documentation handed to Contractor/s by any sub-contractor/ss together with a
record of all drawings, designs, materials used and other similar information concerning the
completed project.

A.8 RISK ASSESSMENT

Before commencement of any construction work during the construction period, the Contractor/s
shall have a risk assessment performed and recorded in writing by a competent person. (Refer
Regulation 9 of the Construction Regulations 2014).

Risk is a measure of the likelihood that the harm from a particular hazard will be realized, taking
into account the possible severity of the harm. H arm to people includes death, injury (perm anent
or temporary), physical or mental health or any combination thereof. Risk management in health
and safety includes the identification of hazards, assessing risk s, taking action to eliminate orred
u c e the risk, monitoring the effectiveness and performing regular review s o f the entire process.
The Contractor/s shall com pile method statements to address or handle the following:

. Hazards particulars to contract

. Identify what could go wrong and how

. Identify the likelihood of this happening

. Identify the persons at risk

. Identify the extent of possible harm

. Measures to eliminate or reduce each risk
. A monitoring plan

. A review plan

Contractor/ss must ensure that all subcontractor/ss conduct risk assessments for their scope of
work as well.

The risk assessment shall identify and evaluate the risk s and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe
work procedures to mitigate, reduce or control the risks and hazardsidentified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineers,

subcontractor/ss, employees, trade unions and health and safety committee members, and must
be monitored and reviewed periodically by the Contractor/s.

A.9 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

A .9.1 Health a nd Safety Plan

The Contractor/s shall appoint his employees and any subcontractor/ss to be employed on the
contract, in writing, and he shall provide them with a c op y o f his documented Health and Safety
Plan, or relevant sections thereof. The Client shall ensure that all subcontractor/ss and employees
are committed to the implementation of his Safety Plan.

Page 92 of 123

KZN COGTA | Classified as Confidential



ZNT2068/2025LG

A.9.2 Health and Safety Induction Training

The Contractor/s shall ensure that all employees under his control, including subcontractor/ss and
their employees, undergo a health and safety induction training course by a competent person
before commencement of construction work. No visitor or other person shall be allowed or
permitted to enter the site of the work s unless such person has undergone health and safety
training pertaining to hazards prevalent on site.

The Contractor/s shall ensure that every employee or visitor on site shall at all times be in

possession of proof of the health and safety induction training issued by a competent person prior
to commencement of construction work.

A.9.3 OH&S Training Requirements

(As required by the Construction Regulations and as indicated by the O H&S Specification and
the Risk Assessment/s):

. General Induction (Section 8 of the OH & S Act)
. Site / Job Specific Induction (also visitors) (Section 8 & 9 of the Act)
. Site/Project Manager
. Construction Supervisor
. O H&S Representatives (Section 18 (3) of the Act)
. T raining of the Appointees
. Operation of Cranes (Driven Machinery Regulation 18 (11))
. Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 23)
. Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction
regulation 29)
. Basic First Aid (General Safety Regulations Annexure Regulation 3)
. Storekeeping Methods & Safe Stacking (Construction Regulation 28)
. Emergency, Security and Fire Coordinator
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A.10.1 Construction Supervisor

The Contractor/s shall appoint a full-time Construction Supervisor with the duty of
supervising the performance of the construction work.

He may also have to appoint one or more competent employees to assist the
construction supervisor where justified by the scope and complexity of the works.

A .10.2 Construction Safety Officer

Subject to the decision by the Inspector of the Department of Labour and taking into
consideration the size of the project and the hazards or dangers that can be expected,
the Contractor/s shall appoint in writing a full time or part time Construction Safety Officer.
The Safety Officer shall have the necessary competence and resources to perform his duties
diligently.

Provision will be made in the Bill of quantities to cover the cost of a dedicated

construction safety officer appointed after award of the contract if so ordered by the
Engineer.

A .10.3 Health a nd Safety Representatives

In term s of Sections 17 and 18 of the Act 85 (O H SA 1993) the Contractor/s shall appoint
a health and safety representative whenever he has more than 20 employees in his employ
on the work s. The health and safety representative must be selected from employees who
are employed in a full-time capacity at a specific work place.

The number of health and safety representatives for a work place shall be at least one
for every 50 employees.

The function of the health and safety representative(s) will be to review the effectiveness of
health and safety measures, to identify potential hazards and major incidents, to examine
causes of incidents (in collaboration with his employer, the Contractor/s), to investigate com
plaints by employees relating to health and safety at work , to make representations to the
employer (Contractor/s) or inspector on general matters affecting the health and safety of
employees, to inspect the work place, plant, machinery etc. on a regular basis, to
participate in consultations with inspectors and to attend meetings of the health and
committee.

A .10.4 Health a nd Safety Committee

In term s of Sections 17 and 18 of the Act (OHSA 1993) the Contractor/s (as employee), shall
establish on e or more health and safety committee(s). W here there are two or more health
and safety representatives at a work place, the persons selected by the Contractor/s to serve
on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular
intervals, but at least once every three months, to review the health and safety measures
on the contract, to discuss incidents related to health and safety with the Contractor/s and
the inspector, and to make recommendations regarding health and safety to the
Contractor/s and to keep record of meetings, recommendations and
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reports made by the committee.

A.10.5 Competent Persons

In accordance with the Construction Regulations the Contractor/s shall appoint, in writing,
competent persons responsible for supervising construction work for the following work
situations that may be expected on the site of the works.

@) Risk assessment (Regulation 9);

(b) Fall protection (Regulation 10);

(c) Structures (Regulation 11);

(d) Form work and support work (Regulation 12);

(e) Excavation work (Regulation 13);

(f) Demolition work (Regulation 14);

(g) Tunneling (Regulation 15);

(h) Scaffolding work (Regulation 16);

(I Suspended platform operations (Regulation 17);

() Cranes (Regulation 22);

(k) Construction vehicle and mobile plant (Regulation 23);
L) Electrical installation and machinery on construction site (Regulation 24);

(m) Use and temporary storage of flam m able liquids on construction site (Regulation 25);

(n) Water Environments (Regulation 26);

(o) Housekeeping on construction sites (Regulation 27)

(p) Stacking and storage on construction sites (Regulation 28);
(q) Fire precautions on construction sites (Regulation 29); and
(r) Construction welfare facilities (Regulation 30).

A competent person may be appointed for more than one part of the construction work with
the understanding that the person must be suitably qualified and able to supervise at the
same time the construction work on all the work situations for which he has beenapp
ointed.

The appointment of competent persons to supervise parts of the construction work does not
relieve the Contractor/s from any of his responsibilities to com ply with all requirements of
the Construction Regulations.

Before commencement of work under the contract, the Contractor/s shall enter into an
agreement with the Employer (Client) to confirm his status as mandatory (employer) for the
contract under consideration.

The Contractor/s's duties and responsibilities are clearly set out in the Construction
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Regulations 2014, and are not repeated in detail but some important aspects are highlighted
hereafter, without relieving the Contractor/s of any of his duties and responsibilities in term
s of the Construction Regulations.

In addition, the Contractor/s shall also com ply with the requirements of the Compensation
of Occupational Injuries and Diseases Act 130 of 1993 (C O ID A) and to this effect shall
submit a letter of good standing with the compensation Insurer to the Client before work
onsitecommences.

(@) Contractor/ss Position in Relation to the Employer (Client) (Regulation 5)

In accordance with Section 5 of the Regulations, the Contractor/s shall liaise closely
with the Employer or the Engineer on behalf of the Employer, to ensure that all
requirements of the Act and the Regulations are met and complied with.

(b) The Contractor/s and Subcontractor (Regulation 7)

The Contractor/s is in term s of the definition in Regulation 2(b) the equivalent of
Contractor/s as defined in the Construction Regulations, and he shall com ply with
all the provisions of Regulation 7.

Any subcontractor/ss employed by the Contractor/s shall be appointed in writing,
setting out the term s of the appointment in respect of health and safety. An
independentsubcontractor/s shall, however, provide and demonstrate to
the Contractor/s a suitable, acceptable and sufficiently documented health and
safety plan before commencement of the subcontract. In the absence of such a
health and safety plan the subcontractor/s shall undertake in writing that he will
comply with the Con tractor's safety plan, the health and safety specifications of the
Employer and the Construction Regulations 2014.

(c) Supervision of Construction Work (Regulation 8)

T h e Contractor/s shall appoint the safety and other personnel and employees as
required in term s of Regulation 8. Appointment of those personnel and employees
does not relieve the Contractor/s from any of the obligations under Regulation

(d) Risk Assessment (Regulation 9)

The Contractor/s shall have the risk assessment performed before commencement
of the work, and it must be available on site for inspection at all times. The
Contractor/s shall consult with the health and safety committee or health and
safety representative(s) etc. on a regular basis to ensure that all employees,
including subcontractor/ss under his control, are informed and trained by a
competent person regarding health hazards and related work procedures.

No subcontractor/s, employee or visitor shall be allowed to enter the site of works
without prior health and safety induction training.

(e) Eall Protection (Regulation 10)

Fall protection, if applicable to this contract shall com ply in all respects with Regulation
10 of the Construction Regulations.

(f) Structures (Regulation 11)
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The Contractor/s will be liable for all claim s arising from the collapse or failure of structures
if he failed to comply with all the specifications, project specifications and drawings related
to the structures, unless it can be proved that such collapse or failure can be attributed to
faulty design or in sufficient design standards on which the specification and the drawings
are based.

In addition, the Con tractor shall com ply with all aspects of Construction Regulation 11 of
the Construction Regulations. A contractor/s must ensure that -

1 (@) all reasonably practicable steps are taken to prevent the uncontrolled collapse of
any new or existing structure or any part thereof, which may become unstable or is
in a temporary state of weakness or instability due to the carrying out of construction
work.

(b) no structure or part of a structure is loaded in a manner which would render it unsafe;
(c) all drawings pertaining to the relevant structure to be kept on site and are

available on request to an inspector, other contractor/ss, the clients agent or
employees.
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(g) Form work an d Support Work (Regulation 12)

The Contractor/s will be responsible for the adequate design of all form work and support
structures by a competent person.

All drawings pertaining to form work shall be kept on site and all equipment and
materials used in for work shall be c are fully examined and checked for suitability
by a competent person. A design certificate of the form work and support structures
shall be submitted by a professional Engineer.

The provisions of Regulation 12 of the Construction Regulations shall be followed in every
detail.

(h) Excavation Work (Regulation 13)

It is essential that the Contractor/s shall follow the instructions and precautions in the
Standard Specifications and Project Specifications as well as the provisions of the
Construction Regulations to the letter as unsafe excavations can be a major hazard on
any construction site. The Contractor/s shall therefore ensure that all excavation work is in
term s of the Standard Specifications and Project Specifications and the Construction
Regulations, carried out under the supervision of a competent person, that inspections
are carried out by a Professional Engineer or Technologist, and that all work is done in such
a manner that no hazards are created by unsafe excavations and working conditions.

Supervision by a competent person will not relieve the Contractor/s from any of his duties
and responsibilities under Regulation 13 of the Construction Regulations.

(i) Demolition work (Regulation 14)

(1) A contractor/s must appoint a competent person in writing to supervise and control
all demolition work on site.

(2) A contractor/s must ensure that before any demolition work is carried out, and in
order to ascertain the method of demolition to be used, a detailed structural engineering
survey of the structure to be demolished is carried out by a competent person and that a
method statement on the procedure to be followed in demolishing the structure is
developed by that person.

(3) During a demolition, the competent person contemplated in sub regulation (1) must
check the structural integrity of the structure at intervals determined in the method
statement contemplated in sub regulation (2), in order to avoid any premature collapses.

(4) A contractor/s who performs demolition work must-

(@) with regard to a structure being demolished, take steps to ensure that-
(i) no floor, roof or other part of the structure is overloaded with debris or material in
a manner which would render it unsafe;
(i) all reasonably practicable precautions are taken to avoid the danger of the
structure collapsing when any part of the framing of a framed or partly framed
building is removed, or when reinforced concrete is cut; and
(iii) precautions are taken in the form of adequate shoring or other means that may
be necessary to prevent the accidental collapse of any part of the structure or
adjoining structure;

(b) ensure that no person works under overhanging material or a structure which has
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not been adequately supported, shored or braced;

(c) ensure that any support, shoring or bracing contemplated in paragraph (b), is
designed and constructed so that it is strong enough to support the overhanging
material;

(d) where the stability of an adjoining building, structure or road is likely to be affected
by demolition work on a structure, take steps to ensure the stability of such structure
or road and the safety of persons;

(e) ascertain as far as is reasonably practicable the location and nature of electricity,
water, gas or other similar services which may in any way be affected by the work to
be performed, and must before the commencement of demolition work that may
affect any such service, take the steps that are necessary to render circumstances
safe for all persons involved;

(f) cause every stairwell used and every floor where work is being performed in a
building being demolished, to be adequately illuminated by either natural or artificial
means;

(g) cause convenient and safe means of access to be provided to every part of the
demolition site in which persons are required to work; and

(h) erect a catch platform or net above an entrance or passageway or above a place
where persons work or pass under, or fence off the danger area if work is being
performed above such entrance, passageway, or place so as to ensure that all persons
are kept safe where there is a danger or possibility of persons being struck by falling
objects.

(5) A contractor/s must ensure that no material is dropped to any point, which falls outside
the exterior walls of the structure, unless the area is effectively protected.

(6) No person may dispose of waste and debris from a high place by a chute unless the c
hute-

(@) is adequately constructed and rigidly fastened;

(b) if inclined at an angle of more than 45 degrees to the horizontal, is enclosed on its
four sides;

(c) if of the open type, is inclined at an angle of less than 45 degrees to the horizontal;

(d) where necessary, is fitted with a gate at the bottom end to control the flow of
material; and

(e) discharges into a container or an enclosed area surrounded by barriers.

(7) A contractor/s must ensure that every chute used to dispose of rubble is designed in
such a manner that rubble does not free-fall and that the chute is strong enough to
withstand the force of the debris travelling along the chute.

(8) A contractor/s must ensure that no equipment is used on floors or working surfaces,
unless such floors or surfaces are of sufficient strength to support the imposed loads.

(99 Where a risk assessment indicates the presence of asbestos, a contractor/s must
ensure that all asbestos related work is conducted in accordance with the Asbestos
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February 2002.

(10) Where a risk assessment indicates the presence of lead, a contractor/s must
ensure that all lead related work is conducted in accordance with the Lead
Regulations, 2001, promulgated by Government Notice No. R.236 of 28 February 2002.
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(1)  Where the demolition work involves the use of explosives, a method statement
must be developed in accordance with the applicable explosives legislation, by an
appointed person who is competent in the use of explosives for demolition work and
all persons involved in the demolition works must adhere to demolition procedures
issued by the appointed person.

(12) A contractor/s must ensure that all waste and debris are as soon as reasonably

practicable removed and disposed of from the site in accordance with the applicable
legislation.

(j) Tunneling (Regulation 15)

The Contractor/s shall com ply with Regulation 13 wherever tunneling of any kind is
involved.

(k) Scaffolding (Regulation 16)

The Contractor/s shall ensure that all the provisions of Regulation 16 of the Construction
Regulations are com plied with. [Note: Reference in the Regulations to "Section 44 of the Act"
should read "Section 43 of the Act"]

(1) Cranes (Regulation 22)

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20
shall be com plied with.

(m) Construction Vehicles and Mobile Plant (Regulation 23)

The Contractor/s shall ensure that all construction vehicles and plant are in good working
condition and safe for use, and that they are used in accordance with their design and
intended use. The vehicles and plant shall only be operated by workers or operators
who have received appropriate training, all in accordance with all the requirements of
Regulation 23 as a minimum.
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All vehicles and plant must be inspected on a daily basis, prior to use, by a competent
person and the findings must be recorded in a register to be kept on site. Construction
Regulation 23 1

(@)

(b)
(c)

(d)

A contractor/s must ensure construction vehicles and mobile plant are of an acceptable
design and construction.

Are maintained in good working order

Are used in accordance with their design and the intention for which they were
designed, having due regard to safety and health.

Are operated by a person who has had appropriate training, is certified competent
and in possession of proof of competence and is authorized in having to operate those
construction vehicles and mobile plant. Also by a person who has a medical certificate
of fitness to operate the construction vehicle and/or mobile plant and issued by an
occupational health practitioner in the form of Annexure 3.

Have suitable and safe means of access and egress.

Are properly organized and controlled in any work situation by providing adequate
signaling or other control arrangement to guard against the dangers relating to the
movement of vehicles and plant, in order to ensure their continued safe operating.
Are prevented from falling into excavations, water or any other area lower than the
working surface by installing adequate edge protection, which may include guardrails
and crash barriers.

Are fitted with structures designed to protect the operator from falling material or
being crushed should the vehicle or plant overturn.

Are equipped with an acoustic warning device which can be activated by the
operator.

Are equipped with an acoustic automatic reverse ring alarm; and

Are inspected by the authorized operator or driver on a daily basis using a relevant
checklist prior to use and that the findings of such inspection are recorded in a register
kept in the construction vehicle or mobile plant. Construction Regulation 2 states

(a) A contractor/s must ensure that no person rides or is required or permitted to ride
on a construction vehicle or mobile plant otherwise than in a safe place provided there
on for that purpose;

(b)every contractor/s site is organized in such a way that, as far as reasonably
practicable, pedestrians and vehicles can move safely and without risk to health;
(cthe traffic routes are suitable for the persons, construction vehicles or mobile plants
using them, are sufficient in number, in suitable positions and of sufficientsize;

(d)every traffic route is, where necessary, indicated by suitablesigns;

(e)all construction vehicles and mobile plant left unattended at night, adjacent to a
public road in normal use or adjacent to construction areas where works in progress,
have appropriate lights or reflectors, in order to identify the location of the vehicles or
plant; (f)all construction vehicles or mobile plant when not in use, have brackets,
controls in neutral position, motors stopped, wheels chocked, brakes set and ignition
secured. (g)whenever visibility conditions warrant additional lighting, all mobile plant
are equipped with at least two headlights and two taillights when inoperation;
(h)tools, material and equipment are secured and separately by means of a physical
barrier in order to prevent movement when transported in the same compartment with
employees. (i)vehicles used to transport employees have seats firmly secured and
adequate for the number of employees to be carried; and

(j)all construction vehicles or mobile plant travelling, working or operating on public
roads comply with the requirement of the National Road Traffic Act, 1996.
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(n) Use of Temporary Storage of Flammable Liquids on Construction Sites (Regulation 25)

The Contractor/s shall com ply with the provisions of the General Safety Regulations
(Government Notice R 1031 of 30 M ay 1986) and all the provisions of Regulation 23 of the
Construction Regulations to ensure a safe and hazard-free environment to all workers and
other persons on site.

(o) Water Environments (Regulation 26)

Where construction work is done over or in close proximity to water; the provisions of
Regulation 24 shall apply.

(p) Housekeeping on Construction Sites (Regulation 27)

Housekeeping on all construction sites shall be in accordance with the provisions of the
environmental Regulations for work places (Government Notice R2281 of 16 October1987)
and all the provisions of Regulation 27 of the Construction Regulations.

(q) Stacking and Storage on Construction Sites (Regulation 26)

The provisions for the stacking of articles contained in the General Safety Regulations
(Government Notice R1031 of 30 M ay 1986) as well as all the provisions of Regulation 26
of the Construction Regulations shall apply.

(r) Fire Precautions on Construction Sites (Regulation 28)

The provisions of the Environmental Regulations for workplaces. In addition the necessary
precautions shall be taken to prevent the in c ide n c e of fires, to provide adequate and
sufficient fire protection equipment, sirens, escape routes etc. all in accordance with
Regulation 28 of the Construction Regulations.

(s) Construction Welfare Facilities (Regulation 28)

The Contractor/s shall com ply with the construction site provisions as in the
Regulation 28 of the Construction Regulations.

(t) Non-compliance with the Construction Regulations 2014

The foregoing is a summary of parts of the Construction Regulations applicable to a | |
construction projects. The Contractor/s, as employer for the execution of the contract, shall
ensure that all provisions of the Construction Regulations applicable to the contract under
consideration are com plied with to the letter. Should the Contractor/s fail to com ply with
the provisions of the Regulations 3 to 30 as listed in Regulation 30, he will be guilty of an offence
and will be liable, upon conviction, to the fines or imprisonment as set out in Regulation 33.

The Contractor/s is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act an d the Regulations will not be accepted
in any proceedings related to non -conformance to the Act and theRegulations.

(u) Emergency Procedures

The contractor/s shall submit for acceptance to the employers Health and Safety Agent an
emergency procedure which include but not limited to fire, spills, accidents to employees and
exposure to hazardous substances which:

Identify the key personnel who are to be notified of anyemergency.
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Set out details including contact particulars of available emergency services

and The actions and steps which are to be taken during anemergency.

Ehel%ﬁntr%ctor/s shall within 24 hours of an emergency taking place notify the employers
ealth an

Safety Agent in writing of the emergency and briefly outline what happened and how it
was dealt with.

(v) Personal Protective Equipment and Clothing

The contractor/s shall ensure that
(@) All workers are issued with the necessary PPE

(b) all workers are identifiable at all times by having the company for which they work
for printed on their overalls and there are clear procedures in place for the
replacement of lost, stolen, worn or damaged PPE or clothing.

(w) First Aid, Emergency Equipment and Procedures

1) The contractor/s shall where more than five employees are employed at a workplace,
provide a first aid box or boxes at or near the workplace which shall be available and
accessible for the treatment of injured persons at that workplace. Such first aid boxes shall

contain suitable first aid equipment.

2) The contractor/s shall ensure that where there are more than ten employees employed on
the site that for every group of up to fifty employees at that workplace, at least one person
is readily available during working hours, who is competent and in possession of a valid first aid

certificate.

(x) Facilities for workers

1) The contractor/s shall provide and keep clean and fit for use at or within reasonable
access of the site:

a) At least one shower facility for every 15 workers
b) At least one sanitary facility for every 30
workers c)changing facilities for each sex

d) Sheltered eating areas

2) A contractor/s shall provide reasonable and suitable living accommodation for the
workers at construction sites which are remote from their homes and where adequate
transportation between the site and their homes, or other suitable living

accommodation, is notavailable.

(y) Electrical Installation (Construction Regulations 24)

A contractor/s must, in addition to compliance with the Electrical Installation Regulations,
2009, and the Electrical Machinery Regulations, 1988, promulgated by Government Notice

no. 1593 of 12 August 1988 ensure that-

a) before construction commences and during the progress thereof, adequate steps are
taken to ascertain the presence of and guard against danger to workers from any

electrical cables or apparatus which is under, over or on thesite;
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b) all parts of electrical installations and machinery are of adequate strength to withstand
the working conditions on construction sites;

c) the control of all temporary electrical installations on the construction site is designated
to a competent person who has been appointed in writing for thatpurpose;

d) all temporary electrical installations used by the contractor/s are inspected at least
once a week by a competent person and the inspection findings are recorded in a
register kept on the construction site; and

e) all electrical machinery is inspected by the authorized operator or user on a daily basis
using relevant checklist prior to use and the findings of inspection are recorded in a
register kept on the construction site.

(z) Environmental Impact The NEMA ACT, National Environmental Waste Act No.59 of
2008

Is to reform the law regulating waste management in order to protect health and the
environment by providing reasonable measures for the prevention of pollution and
ecological degradation and for securing ecologically sustainable development to provide
for institutional arrangements and planning matters; to provide for national norms and
standards for regulating the management of waste by all spheres of government; to
provide for specific waste management systems/ measures; to provide for the licensing and
control of waste management activities; to provide for the remediation of contaminated
land; to provide for the national waste information system; to provide for compliance and
enforcement; and to provide for matters connected therewith.

It is the right of the State, therefore every contractor/s responsible for implementing this ACT
and must put in place uniform measures that seek to reduce the amount of waste that is
generated and, where waste is generated, to ensure that waste is re-used, recycled and
recovered in an environmentally sound manner before being safely treated and disposed
of.

A.12 PROJECT / SITE SPECIFIC REQUIREMENTS

Project Specification which lists specific activities and considerations that have been identified
for the project and the construction site and for which Risk Assessments, Safe Working
Procedures (SW P), management and control measures and Method Statements (where
necessary have to be developed by the Principal Contractor/s.

A.13 ARRANGEMENTS FOR MONITORING AND REVIEW

The Client will conduct a Monthly Audit to audit compliance with Construction Regulation 7
(1)

(d) to ensure that the Contractor/s has implemented and is maintaining the agreed and
approved O H &S Plan. Schedule C will be used as a form at when conducting the audit.
The Client reserves the right to conduct other ad hoc audits and inspections as deemed
necessary.

A representative of the Contractor/s shall accompany the Client on all audits and inspections

and m ay conduct his own audit/inspection at the same time. Each party will, however, take
responsibility for the results of his own audit/inspection results.

A.14 MEASUREMENT AND PAYMENT
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Payment for the Contractor/s's obligations in respect of the Occupational Health and Safety
Act and Construction Regulations shall be made through three payment item s described
below. The three payment item s together shall include full compensation for all personnel
(including a dedicated full time Construction Safety Officer), costs and incidentals in respect
of compliance with and enforcement of the Health and Safety specifications, which shall
include for the compilation, presentation, implementation and maintenance of the site
Health and Safety Plan as contemplated in Regulation 5 of the Construction Regulations.

In tendering rates for the three items the Contractor/s shall ensure that the sum of the
amounts for the three item s shall not be less than one percent (1%) of the Tender Amount.

Item 1.A.1

Contractor/s's initial obligations in respect of the Occupational Health and Safety Act
and Construction Regulations (Sum)

The full amount will be paid in one installment only once:-

(@) The Contractor/s has notified the Provincial Director of the Department of Labour in
writing of the project.

(b) The Contractor/s has made the required initial Appointments of Employees and Sub-
Contractor/ss.

(¢) TheClient has approved the Contractor/s's Health and Safety Plan.

(d) The Contractor/s has set up his Health and Safety File.

Iltem 1.A .2
Contractor/ss’ time related obligations in respect of the Occupational Health and Safety
Act and Construction Regulations (Sum)

Payment shall be effected as follow s only after payment for Item 1.A .1 has been made.
Payment of incremental amounts (calculated by dividing the sum by the contract duration
in months as stated in the Appendix to the Form of T ender) will be authorized in each of
the subsequent progress certificates for the authorized duration of the contract. The
tendered sum s hall not be exceeded without prior approval from the Engineer.

Item 1.A .3
Submission of the Health and Safety File (Sum)

This amount will be paid only once the Contractor/s has met all his obligations in respect
of the Occupational Health and Safety Act and the Construction Regulations and has
submitted his Health and Safety File complete as envisaged on this specification tot h e

Client's satisfaction.
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SCHEDULE A
NOTIFICATION OF CONSTRUCTION WORK
Regulation 4 of the Construction Regulations, 2014

1.(a) Name and postal address of Principal Contractor/s:

1.(b) Name and telephone number of Principal Contractor/s’s contact person:
2. Principal Contractor/ss compensation registration number:

3.(a) Name and postal address of Client:

3.(b) Name and telephone number of Clients contact person or agent:

4.(a) Name and postal address of designer(s) for the project:

4.(b) Name and telephone number of designer’'s contact person:
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5. Name and telephone number of principal Contractor/ss construction supervisor on site
appointedin terms of regulations 8(1)

6. Name/s of principal Contractor/ss sub-ordinate supervisors on site appointed in terms of
regulation 8(2):

7 Exact physical address of the construction site or site office:

8 Nature of the construction work:

9 Expected commencement date:

10 Expected completion date:

11. Estimated maximum number of persons on the construction site:
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12. Planned number of Contractor/ss on the construction site accountable to principal
Contractor/s:

13. Name(s) of Contractor/s already chosen:

Principal Contractor/s Date

Client Date

. THIS DOCUMENT IS TO BE FOR W AR DED TO TH E OFFICE OF THE DEPARTMENT OFLABOUR

PRIOR TO COMMENCEMENT OF WORK ON SITE

o ALL PRINCIPAL CONTRACTOR/SS THAT QUALIFY TO NOTIFY MUST DO SO EVEN IF ANOTHER
PRINCIPALCONTR ACTORON TH E SAME SITE H AD DONE SO PRIOR TO THE COMMENCEMENT
OF W ORK.
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SCHEDULE B
RECORDS TO BE KEPT ON SITE

ITEM Clause RECORD TO BE KEPT RESPONSIBLE
Reference PERSON
1 o o ) ) ] Principal
4(1) Notification to Provincial Director - Schedule A Available on site Contractor
2 o ) Client
5(1)m Copy of Principal Contractor/s’s Health & Safety Plan Available on request (Consultant
3 Copy of Principal Contractor/s’s Health & Safety Plan Principal
7(1)b As well as each Contractor/s’s Health & Safety Plan Contractor
Available on request /s
4 Health & Safety File opened and kept on site (including all documentation required i.t.o. Contractor/s
7(1)b OHSA & Regulations
Available on request
5 Consolidated Health & Safety File handed to Client on completion of Construction work. To Principal
7(1) includealldocumentation requiredi.t.o. OHSA & Regulations andrecords ofalldrawings, designs, Contractor
materials used and similar information on the structure. /s
6 Comprehensive and Updated List of all Contractor/ss on site, the agreements between Principal
7(1) the parties and the work being done Contractor
Included in Health & Safety file and available on request /s
7 7) Keep record on the Health & safety File of the input by Construction Safety Officer [CR 6 (6)] Contractor/s
at design stage or on the Health & SafetyPlan
8 a(1) Risk Assessment Contractor/s
Available on site for inspection
9 Every Employee
7(7) Proof of Health & Safety Induction Training .
on site
10 Contractor/s
10(3) Construction Supervisor has latest updated version of Fall Protection Plan
11 Designer of
9(1) Inform Contractor/s in writing of dangers and hazards relating to construction work
Structure
12 All drawings pertaining to the design of structure Contractor/s
11(1)(c) ) ) ) )
On site available for inspection
13 Owner of
11(2)(b) Record of inspection of the structure [First 2 years - once every 6 months, thereafter yearly]
Structure
14 11(2)(0) Maintenance records - safety of structure Owner of
c
Available on request Structure
15 123)(©) Drawings pertaining to the design of formwork/support work structure Contractor/s
c
Kept on site, available on request
16 Record of excavation inspection Contractor/s
13(h)(1) ) :
On site available on request
17 17(2)(0) Suspended Platform inspection and performance test records Contractor/s
c)iv
Kept on site available on request
18 23(1)(k) Findings of daily inspections(prior to use) of construction vehicles and mobile plant Contractor/s
19 24(e) Record of temporary electrical installation inspections and electrical machinery in a register Contractor/s
and kept on site
20 Records of MSDS for all, as reasonably practicable, hazardous chemical substances free of Contractor/s
HCSR 9A Icharge in the form of Annexure 8
21
22
23
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SCHEDULE C

OCCUPATIONAL HEALTH AND SAFETY: AUDIT SYSTEM

Section/
Regulation

Subject

Requirements

1.1.1.2
Yes/No

Construction. Regulation 4

Notice of carrying out
Construction work

Department of Labour notified
Copy of Notice available on Site

General Admin. Regulation4

Copy of OH&S Act (Act 85 of
1993)

Updated copy of Act & Regulations on site
Readily available for perusal by employees

COID Act
Section 80

Registration with Compensation
Insurer

Written proof of registration / Letter of good standing
available on Site

Construction. Regulation 7

OHR&S Specification & Plan

H&S Specification received from Client
OH&S plan developed
Updated regularly

Construction. Regulation 9

Hazard Identification & Risk
Assessment

Hazard Identification carried out/Recorded Risk
Assessment and Plan drawn up/Updated Risk
Assessment Plan available on Site

Employees/Subcontractor/ssinformed/trained

CR 8(1)

Assigned duties (Managers)

Responsibility of complying with the OH&S Act
assigned to other person/s by CEO.

Construction. Regulation 8(7)

Designation of Person
Responsible on Site

Competent person appointed in writingas
Construction Supervisor

Construction. Regulation 8(8)

Designation of Subordinate
Person

Competent person appointed in writing as
Sub-ordinate Construction Supervisor

Section 17 & 18 of OHS Act 85 of 1993}

Designation of Occupational
Health & Safety
Representatives

More than 20 employees - one OH&S Representative,
one additional OH&S Rep. for each

50 employees or part thereof. Designationin

writing, period and area of responsibility

specified.

Meaningful OH&S Rep. reports.

Reports actioned by Management.

Section 19 & 20 of OHS Act 85 of 1993

Occupational Health & Safety
Committee/s

OH&S Committee/s established.
Members appointed in writing.
Meetings held monthly.
Minutes kept.

Actioned by Management.

Section 37 of OHS Act 85 of 1993

Agreement with Mandatories
(Subcontractor/ss)

Written agreement with

Subcontractor/ss. List of

Subcontractor/ss displayed.

Proof of Registration with Compensation
Insurer/Letter of Good Standing Construction
Work Supervisor designated Written
arrangements concerning

OH&S Reps & OH&S Committee

Construction. Regulation 10

Fall Prevention & Protection

Competent person appointed to draw up and
supervise the Fall Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights Fall
Protection Plan drawnup/updated

Available on Site

Construction. Regulation 10(5)

Roofwork

Competent person appointed to plan & supervise
Roofwork.

Proof of appointees competence available on Site
Risk Assessment carried out

Roofwork Plan drawnup/updated

Roofwork inspect before each shift. Inspection
register kept

Employees medically examined for physical &
psychological fitness. Written proof available
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from the Designer including:

- geo-science technical report where relevant

- the design loading of the structure

- the methods & sequence of construction

- anticipated dangers / hazards / special Measures to
construct safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections
register kept

Section/ Subject Requirements 1.1.1.2
Regulation Yes/No
Construction. Regulation 11 Structures Information re. the structure being erected received

Construction. Regulation 12

Formwork & Support work

Competent person appointed in writing to supervise
erection, maintenance, use and dismantling of
Support & Formwork

Design drawings available on site

Risk Assessment carried out Support

& Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register
kept

Construction. Regulation 16

Scaffolding

Competent persons appointed in writing to:

- erect scaffolding (Scaffold Erector/s)

- act as Scaffold Team Leaders

- inspect Scaffolding weekly and afterinclement
weather (Scaffold Inspector/s)

Written Proof of Competence of above
appointees available on Site

Copy of SABS 085 available onSite

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection
register/s kept

Construction. Regulation 16

Suspended Scaffolding

Competent persons appointed in writing to:

- erect Susp.scaffolding (Scaffold Erector/s)

- act as Susp.Scaffold Team Leaders

- inspect Susp.Scaffolding weekly and after
inclement weather (Scaffold Inspector/s) Risk
Assessment conducted

Certificate of Authorization issued by aregistered
professional Engineer available on Site/copy
forwarded to the Department of Labour

[The following inspections of the wholeinstallation
carried out by a competent person

- after erection and before use

- daily prior to use. Inspection register kept

[The following tests to be conducted by a competent
person:

- load test of whole installation and working parts
every 12 months

- hoisting ropes/hooks/load attachingdevices
quarterly. Tests log book kept

Employees working on Susp.Scaffold medically
examined for physical & psychological fitness.
Written proof available

Paée
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Section/
Regulation

Subject

Requirements

1.1.1.2
Yes/No

Construction. Regulation 13

Excavations

Competent person/s appointed in writing to
supervise and inspect excavation work

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will
be/ are used

Construction. Regulation 14

Demolition Work

Competent person/s appointed in writing to
supervise and control Demolitionwork

Written Proof of Competence of above appointee/s
available on Site

Risk Assessment carried out

Engineering survey and Method Statement available on

Site

Inspections to prevent premature collapse carried
out by competent person before eachshift.
Inspection register kept

Construction. Regulation 19

Materials Hoist

Competent person appointed in writing to inspect the
Material Hoist

Written Proof of Competence of above appointee
available on Site.

Materials Hoist to be inspected weekly by a
competent person. Inspections registerkept.

Construction Regulations 15

Tunneling

Risk assessment carried out
Comply with Mine Health and Safety Act 29 0f1996
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Section/
Regulation

Subject

Requirements

1.1.1.2
Yes/No

Construction. Regulation 22/ Driven
Machinery Regulations 18
& 19

Cranes & Lifting Machines
Equipment

Competent person appointed in writing toinspect
Cranes, Lifting Machines & Equipment

Written Proof of Competence of above appointee
available on Site.

Cranes & Lifting tackle identified/numbered
Register kept for Lifting Tackle

Log Book kept for each individualCrane
Inspection:

- All cranes - daily by operator

- Tower Crane/s - after erection/monthly

- Other cranes - annually by comp. person

- Lifting tackle(slings/ropes/chain slings

etc.) - 3 monthly

Risk Assessment carried out

Electrical Machinery Regulations 9 &
10/Electrical Installation Regulations

Inspection & Maintenance of
Electrical Installation &
Equipment (including portable
electrical tools)

Competent person appointed in writingto
inspect/test the installation and equipment. Written
Proof of Competence of above appointee
available on Site.

Inspections:

- Electrical Installation & equipment

inspected after installation, after alterations and
quarterly. Inspection Registers kept

Portable electric tools and -lights and extension
leads identified/numbered.

Monthly visual inspection by User/Issuer/
Storeman. Register kept.

Construction. Regulation 26

Water Environments

Competent person appointed in writing to supervise
diving operations and ensure maintenance, statutory
inspection and testing by an Approved Inspection
Authority of equipment used

Written Proof of Competence of above appointee
available on Site

Proof of registration of all divers present onsite
available

Risk Assessment carried out

Diving Manual produced. Available on Site

Record of Voice Communications kept

Diving Operations record kept

Each Diver keeps a personal logbook. Entries
countersigned by the Diving Supervisor
Decompression tables available on Site Records

of any Decompression illness kept Certificate of
Manufacture of any Compression

Chamber or Diving Bell in use available on Site

General Safety Regulation 8(1)(a)

Designation of Stacking &
Storage Supervisor.

Competent Person/s with specific knowledge and
experience designated to supervise all Stacking &
Storage

Written Proof of Competence of above appointee
available on Site

Construction. Regulation 29/
Environmental Regulation9

Designation of a Person to Co-
ordinate Emergency Planning
And Fire Protection

Person/s with specific knowledge and experience
designated to co-ordinate emergencycontingency
planning and execution and fire prevention measures
Emergency Evacuation Plandeveloped:

- Drilled/Practiced

- Plan & Records of Drills/Practices available onSite
Fire Risk Assessment carried out

All Fire Extinguishing Equipment identified and on
Register.

Inspected weekly. Inspection Registerkept

Serviced annually
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Section/ Subject Requirements 1.1.1.2
Regulation Yes/No
General Safety Regulation3 First Aid Every workplace provided with sufficient number of First

Aid boxes. (Required where 5 persons or more are
employed)

First Aid freely available

Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50
employees. (Required where more than 10 persons are
employed)

List of First Aiders and Certificates

Name of person/s in charge of First Aid box/es
displayed.

Location of F/Aid box/es clearlyindicated.

Signs instructing employees to report all
Injuries/iliness including first aidinjuries

General Safety Regulation2

Personal Safety Equipment
(PSE)

PSE Risk Assessment carried out Items of
PSE prescribed/use enforced Records of
Issue kept

Undertaking by Employee to use/wearPSE

General Safety Regulation9

*Inspection & Use of
Welding/Flame Cutting
Equipment

Competent Person/s with specific knowledge and
experience designated to Inspect Electric Arc, Gas
Welding and Flame Cutting Equipment

Written Proof of Competence of above appointee
available on Site

Equipment identified/numbered and entered into a
register

Equipment inspected monthly. Inspection Register

Kept

Hazardous Chemical Substances
(HCS)

*Control of Storage & Usage of
HCS

Competent Person/s with specific knowledgeand
experience designated to Control the Storage &
Usage of HCS

Written Proof of Competence of above appointee
available on Site

Risk Assessment carried out

Register of HCS kept/used on Site

Vessels under Pressure
Regulations

Vessels under Pressure (VUP)

Competent Person/s with specific knowledge and
experience designated to supervise the use, storage,
maintenance, statutory inspections & testing of
VUP’s

Written Proof of Competence of above appointee
available on Site

Risk Assessment carried out

Certificates of Manufacture available on Site
Register of VUP’s on Site

Inspections & Testing by Approved Inspection
Authority (AIA):

- after installation/re-erection or repairs

- every 36 months.

- Register/Log kept of inspections, tests.
Modifications & repair

Construction. Regulation 23

Construction Vehicles & Earth
Moving Equipment

Operators/Drivers appointedto:

- Carry out a daily inspection prior to use

- Drive the vehicle/plant that he/she is competentto
operate/drive

Written Proof of Competence of above appointee
available on Site

Record of Daily inspections kept

General Safety Regulation13A

Inspection of Ladders

Competent person appointed in writing toinspect
Ladders

Ladders inspected at arrival on site and monthly
thereafter. Inspections register kept

General Safety Regulation13B

Ramps

Competent person appointed in writing to Supervise
the erection & inspection of Ramps. Inspection
register kept
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(a)

(b)

Do you :

(a)

(b)

(c)

(a)

(b)

SCHEDULE D: FORM OHS 1

OCCUPATIONAL HEALTH AND SAFETY: CHECK

HEALTH AND SAFETY POLICY

Can a copy of current health and safety policy including
Procedures for risk assessment be supplied.

Please give full reasons, on a separate sheet, if the
health and safety policy cannot be provided

HEALTH AND SAFETY ADVICE

Employ a full time health and safety advisor?

Use the services of a health and safety consultant?

Have access to the services of a health and safety group?

ACCIDENT AND INCIDENT STATISTICS

Have any dangerous occurrences been reported
within the last three years?

If Yes, please give brief details :-

Has any employee or persons under your control

been fatally injured at work within the last three
years?

If Yes, please give brief details:-

Name of Firm TSP TRTRN
(Block Capitals)

Tenderer Name L
(Block Capitals)

Signature

......................................................... Date

KZN COGPaget4itiéd 28 Confidential
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SCHEDULE E: FORM OHS 2

OCCUPATIONAL HEALTH AND SAFETY STATEMENT BY CONTRACTOR/S

PP P PRSPPI duly authorised to
represent

(c
ompany
name) in my capacity as

(Designation) hereby confirm that I accept full and exclusive responsibility for compliance by
myself and all persons who perform work for me with the provisions of the Occupational and
Safety Act, No. 85 of 1993 (as am ended) and all regulations promulgated from time to time, whilst

performing work on : Contract NO. & ioiiiiiiiiiii

Contract Title

I confirm that all employees who perform work on the site shall be properly trained to do this in a
manner which is safe and without risk to health and safety to themselves and others in the vicinity
and undertake to have our activities adequately supervised in the interest of health and safety.

[N\ =T 0 g L= ) o o P (Block

Capitals) Tenderer Name @ e
(Block Capitals)

Signature PP

Date L
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SAFETY, HEALTH AND ENVIRONMENTAL RISK
MANAGEMENT

BASELINE RISK ASSESSMENT

kzN cooTA PEELL8.A1 123 o nfidential



ZNT2068/2025LG

Brief description of Process / Task / Item

All Possible Hazards / Risks

Hazard Risk - . -
ID# Type of Hazard Quantification Identification Existing Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
Killer disease Death Protection issue 10 10 10 6 10 46 A - Very High
Sick Hygiene
1. HIV / AIIDS
Awareness training
85dBA NIHL PPE 7 8 1 5 5 26 C —Medium Risk
Discomfort Noise inhibitors
2. Noise
Stress Training
Enforcing
Any disease or
TWA-OEL-RL pathological PPE N/A N/A N/A N/A N/A N/A N/A
Various? Manifestations Permits
3. Hydrocarbons
Table 3 of HCSR Training
Leukemia enforcing
Falls, injuries (hTarrf]'ens'gg's: gp EE) 2 1 1 2 2 8 E - Very Low Risk
4. Working at heights
>2 meters
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Brief description of Process / Task / Item.....................ccccccoeveiereennnnn. All Possible Hazards / Risks
Hazard Risk - . -
ID# Type of Hazard Quantification Identification Existing Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
Training, Barricad
Injuries to others e e e 4 4 2 3 2 15 D — Very Low Risk
Equipment / Tools Lanyards to tools
damage and equipment
5. Falling objects
>2 meters
PPE, training, MSDS
Various as per HCSR Over exposure availability and 4 3 2 5 2 16 D — Very Low Risk
adherence
Handling . Correct storage
6 hazardous HCSR 9A Health risk and handling
) chemical
N Correct waste
substances Fire disposal
Pollution
. Control, checks, _ " "
Electrical shock registers, issue 7 8 1 5 4 25 C—Medium Risk
. Injuries Training
7 Electrical power
: tools . .
Bad workmanship Audits
Low productivity
- PPE, checks, _ " "
Injuries, damage control, training 9 3 1 5 10 28 C —Medium Risk
Reynard
8. Use of Hand tools phenomenon Enforce use of PPE
Any disease
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Brief description of Process / Task / Item

All Possible Hazards / Risks

Hazard Risk - . .
ID# Type of Hazard Quantification Identification Existing Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
Injuries, damage, Legal testing and - .
production Loss checks, register 5 10 5 9 5 34 B - High Risk
9, Lifting equipment Control by
) and gear identification
Replace defective
equipment
Occupational . _ " "
asthma PPE, training 3 8 9 6 3 29 C—Medium Risk
N Fire, explosion Permits
10. Gas /
) Cutting
Storage standards
Construction Occupational . i "
Regulations 24 asthma PPE, training 7 9 10 6 5 37 B - High Risk
. N Fire, electrical Permits
Electrical welding shocks
11, and / or Electrical Cortificate of
Installation
Sparks Compliance
Flashes, non-iodizing
radiation Competency Certs
Checks,
Over laden flooring - identification of |
boards Falls, injuries hazards, defects, 4 4 2 3 2 15 D - Low Risk
register
Waste not removed No unauthorised
Work on ladders ontinuous! Damage modification to
12. and / or v scaffolding
. . Tag scaffolds safe
Opentl)r;%itljrs\ floor Time delays for use / not safe
foruse
Unstable
construction

KZN COGTA | Classified as Confidential

Page 119 of 123




ZNT2068/2025LG

Brief description of Process / Task / Item

All Possible Hazards / Risks

Hazard Risk - . -
ID# Type of Hazard Quantification Identification Existing Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
As per OHS Act Asphyxiation, death Permits to work, PPE 5 4 4 3 3 19 D - Low Risk
Working in orSA
enclosed areas / - ct
13. spaces / Injuries requirements
excavations
Side collapse Training
N Permits, storage "
Damage, time loss control 2 2 3 3 2 12 D - Low Risk
Good
N Costs housekeeping
14. Fire
Injuries Training
No fires allowed
Air, ground and Site and company _ " "
NEMA ACT 59 water pollution legal requirements 7 2 5 6 10 30 € —Medium Risk
1 Environmental Workplace pollution Audits
3 pollution Good
housekeeping atal
times at work areas
and laydown areas
Explosion, fire, Training, safe
i storage, correct 3 8 9 6 3 29 C —Medium Risk
damage, injury handling
1 Handling / use of Correct use of tools
: gas cylinders
PPE
Site safety
requirements
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Brief description of Process / Task / Item

All Possible Hazards / Risks

Hazard . . - Existing . .
ID# Type of Hazard Quantification Risk Identification Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
Injuries Training 7 2 1 2 5 17 D - Low Risk
Damage PPE
17. Compressed air
Enforcing
Control
Elech_'ic_al §hock, Identification, 7 10 5 5 5 32 B - High Risk
injuries control, checks
. Time loss Training
Electrical
18.
cords .
Equipment damage Correct usage
Trips and falls enforcing
Controlling,
Falling loads training, 7 10 5 5 6 33 B - High Risk
competent users /
operators
Method
Injuries statements /
19, Lifti ti rigging and lifting
ifting operations s
For all loads >20
Damage tons and all
tandem lifts
Method statement
for loads >10 tons
. Training, first aiders _ : :
Lost time at hand 8 10 10 10 10 48 A —Very High Risk
. Investigations for
20. Injuries Costs indicators
Loss of skilled labour Indicator trends
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Brief description of Process / Task / Item

All Possible Hazards / Risks

Hazard . - . Existing . .
ID# Type of Hazard Quantification Risk Identification Controls Risk Rating
Severity
Prob Freq Total Category
Injury Loss Cost
PPE, First Aiderson
- hand, good _ - .
Injuries ergonomics 7 2 5 6 10 30 C —Medium Risk
21. Manual Handling practiced.
Damage
Slips, trips, falls Enforcing, Control 5 5 5 5 5 25 D - Low Risk
Labelled Dirt bins
N . at hand, Correct
22, Housekeeping Incorrect disposal storage principals
and procedures
Costs
Daily checklists,
competent drivers
documentation,
Construction Air, Noise pollution Good stacking 7 7 a 5 5 29 C—Medium Risk
Regulation 23 and loading
Transportation pratf:ticseiz :gg:red
. C Oper?tlo‘r:eslii des Communication.
Damage Good design and
9 working order
Injuries/Incidents
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FLOOR PLAN AND OR DRAWINGS
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