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PA-04 (EC):

PA-04 (EC): Notice and Invitation to Tender

NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

Project title:

Pretoria:Garsfontein Police Station: Installation of a water tank.

Tender no: PT23/021 Reference no: N/A
Advertising date: | 20/10/2023 Closing date: 10/11/2023
Closing time: 11:00am Validity period: 84 Calendar days

1. REQUIRED CIDB GRADING
Itis estimated that tenderers should have a CIDB contractor grading designation of 3 CE or 3 CE* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of

Not applicable Not applicable PE or Not applicable Not applicable PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE YES [X NO []
Note 1: Failure to meet minimum functionality score will result in the tenderer being disqualified.

Functionality criteria®:

Weighting factor:

1The points allocated to each functionality criterion should not be generic but should be determined separately for each tender

on a case by case basis.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
13
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1. Key Personnel-Human Resource

The bidder must submit with the tender proof of the workforce to execute the project
by attaching the following:

a) CV's of the workforce to be involved on the project.

b) Certified copies of their qualification certificates that are not older than six (6)
months on the closing date of the tender.

c) Certified ID copies that are not older than six (6) months on the closing date of
the tender advert.

A company's project specific organogram must be submitted with the tender which
reflects the key personnel to be permanently assigned to the project with their
relevant experience in the built environment under the below mentioned key site
staff members required.

The key personnel must be employees of the company, if not, an undertaking
should be submitted with the tender from the person that he/she will be involved on
the project for the duration of the project and will be permanently assigned to the
project on a full time basis.

Please Note: the below will be evaluated as a cluster, any omission of any individual
below will result in a zero score.

1.1). For a bidder to be allocated 5 points, the bidder must have the following:

00 Contract Manager - Civil Engineer or Technologist, registered as a Professional
with ECSA, or a Construction Project Manager registered with SACPCMP with
more than 5 years of experience (post registration).

U Site Agent with a National diploma in Civil Engineering with more than 5 years of
experience (post qualification).

0 Safety Officer with relevant built environment qualification, must be registered
with SACPCMP as a Professional or a Candidate with a minimum of 2 years of
experience or more (post qualification).

1.2). For a bidder to be allocated 4 points, the bidder must have the following:

U Contract Manager - Civil Engineer or Technologist, registered as a Professional
with ECSA, or a Construction Project Manager registered with SACPCMP with a
minimum of 4 - 5 years of experience (post registration).

0 Site Agent with a National diploma in Civil Engineering with a minimum of 4 - 5
years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must be registered
with SACPCMP as a Professional or a Candidate with a minimum of 2 years of
experience or more (post qualification).

1.3). For a bidder to be allocated 3 points, the bidder must have the following:
0 Contract Manager - Civil Engineer or Technologist, registered as a Professional
with ECSA, or a Construction Project Manager registered with SACPCMP with a

minimum of 3 - 4 years of experience (post registration)

0 Site Agent with a National diploma in Civil Engineering with a minimum of 3 - 4
years of experience or more (post qualification).

30%

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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0 Safety Officer with relevant built environment qualification, must be registered
with SACPCMP as a Professional or a Candidate with a minimum of 2 years of
experience or more (post qualification).

1.4). For a bidder to be allocated 2 points, the bidder must have the following:

0 Contract Manager - Civil Engineer or Technologist, registered as a Professional
with ECSA, or a Construction Project Manager registered with SACPCMP with a
minimum of 2 - 3 years of experience (post registration).

0 Site Agent with a National diploma in Civil Engineering with a minimum of 2 - 3
years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must be registered
with SACPCMP as a Professional or a Candidate with a minimum of 2 years of
experience or more (post qualification).

1.5). For a bidder to be allocated 1 point, the bidder must have the following:
U Contract Manager - Civil Engineer or Technologist, registered as a Professional
with ECSA, or a Construction Project Manager registered with SACPCMP with a

minimum of 1 - 2 years of experience (post qualification).

0 Site Agent with a National diploma in Civil Engineering with a minimum of 1 - 2
years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must be registered
with SACPCMP as a Professional or a Candidate with a minimum of 2 years of
experience or more (post qualification).

None submission of any of the above = zero points.

2. Work Experience on Projects Completed
The bidder must submit with the tender the following:

Appointment letter on a client letter head and Practical Completion certificates or
First Delivery certifcate and contactable references on the referenced projects.
Comparable / relevant (similar in nature & value) Civil Engineering projects ranging
from R450 000.00 and above, especially on Boreholes, Water and Sewer Pipe
Reticulation and Installation of Water Tanks.

The referenced projects must have been successfully completed by the company
within the past ten (10) years. (NB — References, contact details and completion
certificates must be provided on similar works).

2.1). Five (5) or more successful completed projects =5 points
2.2). Four (4) successful completed projects = 4 points
2.3). Three (3) successful completed projects = 3 points
2.4). Two (2) successful completed projects = 2 points
2.5). One (1) successful completed project =1 point
2.6). Zero completed projects = 0 points

30%

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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3. Project Execution Plan (PEP), etc

For the bidder to be allocated five (5) points, the bidder must submit with the tender
the following :

3.1 Project Specific PEP based on the contract duration in the contract data (09
months) reflecting the following:

3.1.1) Key activities
3.1.2) Show critical path 20%
3.1.3) Show logical sequencing of activities
3.1.4) Show duration of key activities

3.2 Project Specific Method Statement
3.3 Project Specific Quality Management Plan
Please note : the above will be evaluated as a cluster any omission of the above

will result in a zero score .
4. Bank Rating

The bidder must submit with the tender an original stamped bank rating letter or
certified copy of such a letter which is not older than six (6) months on the closing
date of the tender.

4.1) Rating A = 5 Points 20%
4.2) Rating B = 4 Points

4.3) Rating C = 3 Paints

4.4) Rating D = 2 Points

4.5) Rating E =1 Point

None of the above the bidder will be allocated zero points

Total 100 Points

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process to arrive at
the total functionality points)

Minimum functionality score to qualify for further evaluation: 50

(Total minimum qualifying score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

N/A

3. THE FOLLOWING EVALUATION METHOD FOR RESPONSIVE BIDS WILL BE APPLICABLE:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 4 of
13
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] Method 1 (Financial offer)

X Method 2 (Financial and Preference offer)

3.1. Indicate which preference points scoring system is applicable for this bid:

X1 80/20
Preference points scoring system

[]90/10
Preference points scoring system

[] Either 80/20 or 90/10
Preference points scoring system

4. RESPONSIVENESS CRITERIA

4.1.Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further

consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1K tenders.
Tender offer must be properly received on the tender closing date and time specified on the

2 | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in non-
erasable ink. (All as per Standard Conditions of Tender).

3 | XI | Use of correction fluid is prohibited.

4 | X | Submission of a signed bid offer as per the DPW-07 (EC).

5 | X | Submission of DPW-09 (EC): Particulars of Tenderer’s Projects.

6 | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.
Submission of DPW-16 signed by the authorised official and completion of bid briefing attendance

71 X register.
Bidders mus familiarise themselves with the site conditions to be able to complete the tender
document.

8 | ™ The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) together with his tender.

9 | O The tenderer shall submit his fully priced and completed sectional summary- and final summary
pages with the tender.
The bidder must submit with the tender, proof that they have an active CIDB Grading designation

10 | X | of 3 CE or higher at the closing date of the tender, in case of JV the bidder must submit consolidated
CIDB certificate of 3 CE or higher.

11 | [ | Specify other responsiveness criteria

12 | [] | Specify other responsiveness criteria

13 | [] | Specify other responsiveness criteria

14 | [] | Specify other responsiveness criteria

15 | [] | Specify other responsiveness criteria

4.2.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
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The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.

Any correction to be initialled by the person authorised to sign the tender documentation as per PA
1 | X | 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia or
JV’s.
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or consortium
2 | X |/ joint venture, authorising a dedicated person(s) to sign documents on behalf of the firm /
consortium / joint venture.
3 | X | All parts of tender documents submitted must be fully completed in ink and signed where required.
4 | X | Submission of (PA-11): Bidder’s disclosure
5 | X | Submission of PA-16.1 (EC): Ownership Particulars
Submission of documentation relating to risk assessment criteria as contained in C 2.1 of DPW-
6 | X
03 Tender Data.
7 | X | Submission of (PA 40): Declaration of Designated Groups.
Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
8 | X | Insert the Supplier Registration Number on the form of offer, including proposed sub-contractors if
any
9 | X Data provided by the tenderer in Part 2 of DPW-04 Contract Data (JBCC 2018) or DPW-05 Contract
Data (GCC 2015) whichever applicable to be fully completed.
The tenderer shall submit his fully priced Bills of Quantities (complete document inclusive of all
10 | ] g
parts) within 14 calendar days from request.
1| K Upon request, submission of fingerprints obtainable from local SAPS including any other additional
documentation and information required for vetting purposes.
Upon request, submission of a fully completed security clearance application form with supporting
12 | X | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
13 | X | In case of a joint venture the bidder must complete and submit a separate PA-11.
14 | X | Submission of PA-29 Certificate of Independent bid determination.
15 | [] | Specify other responsiveness criteria
16 | [] | Specify other responsiveness criteria
17 | [ | Specify other responsiveness criteria
18 | [] | Specify other responsiveness criteria

4.3.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

1| X Submission of (PA-16): Preference Points Claim Form in terms of the Preferential Procurement
Regulations 2022
X A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must
submit a consolidated B-BBEE Certificate issued by a SANAS accredited service provider

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of
13
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5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS:

Xl | 5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million

(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.

which is at least 51% owned
by black people with disability
(Mandatory)

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates Statement
Municipality or District which is in the name of the bidder.
Municipality or Metro or
Province area for work to be Or
done or services to be
rendered in that area e Any account or statement which is
(Mandatory) in the name of the bidder.

Or

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder.

Or

e Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at least 51% owned Certificate or Sworn Affidavit
by black women (Mandatory) where applicable.

4, An EME or QSE or any entity 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating that
the disability is permanent.

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

5. An EME or QSE or any entity 2 e |D Copy and SANAS Accredited
which is at least 51% owned BBBEE Certificate or Sworn
by black youth (Mandatory) Affidavit where applicable.

8.2. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 2 below are applicable.
[
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
¢ Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.

(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is

permanent.
Or
National Council for Persons with
OR Physical Disability in South Africa
registration (NCPPDSA).
An EME or QSE or any 2 e ID Copy and SANAS
5.1 entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who would

have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of
9 JANUARY 2004).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA: (Tick applicable
preference point scoring system)

X 80/20 []90/10 [] Either 80/20 or 90/10
Preference points scoring system | Preference points scoring system Preference points scoring system

In case where below/above R 50 000 000 is selected, the lowest acceptable tender will be used to determine
the applicable preference point system.

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects
in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team appointed
on the project. A tender offer will be declared non-responsive and removed from any further evaluation if any
one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to provide
comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause the tender to
be declared non-responsive and removed from any further consideration. The Employer reserves the right
to request additional information over and above that which is provided by the Tenderer on said form. The
information must be provided by the Tenderer within the stipulated time as determined by the Bid Evaluation
Committee, failing which the tender offer will mutatis mutandis be declared non-responsive.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of
13
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7.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider's experience on comparable projects during the past 10 years. The number
of current and previous comparable projects performed by the Tenderer as per the evaluation report prepared
by the Consultant Team, based on its research and inspection of a representative sample of the Tenderer’'s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer will be mutatis mutandis declared non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end purpose
of buildings/facilities created or in progress of being created and time scales of projects (normal, fast track,
etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 10 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 10 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s current
and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional work
executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references will
result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general,

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

ook

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of principals
and/or other staff (contract manager, site agent, site foreman including other professional, technical and/or

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of
13
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administrative) of the tendering Service Provider to the project, as proof that the tendering Service Provider
will be able to react/respond appropriately to the Services required herein. The Company Organogram with
CV’s and certified ID’s of all principals and employed workforce as well as proof of Professional Registration
will be verified. Current and future workload of the tenderer in relation to capacity and capability will also be
considered. The tenderer should demonstrate that he or she possesses the necessary professional and
technical qualifications and -competence in relation to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable
If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification

meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

8.

The

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be able
to fulfil guarantees or warranties provided for in the contract in order to complete the project successfully for
the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver the
goods or services described in the tender documentation (including fulfilling any guarantees or warranty
claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or the
delivery of the goods or services, financial report from auditors as proof of current liquidity, and company or
any parent company or investor guarantee/s and financial statements.

CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

contractor shall achieve in the performance of the contract the following Contract Participation Goals (CPGS)

as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in accordance with
the feasibility study, which forms part of the specifications in the CPG Section of the Specification of this contract.

(@)

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(b)

Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(©)

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020
— Condition of Contract.

(d)

cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise  Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of
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cidb BUILD Programme: Minimum Targeted Local Labour Skills Development
(e) | Contract Participation Goal in accordance with the cidb Standard for Contract
Participation Goals for Targeting Enterprises and Labour through Construction | Not applicable
Works Contracts as published in the Government Gazette Notice No. 48491 of 28
April 2023 and the cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.— Condition of Contract
® DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.
(9) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
0) Select

9. COLLECTION OF TENDER DOCUMENTS

|Z Bid documents are available for free download on e-Tender portal www.etenders.gov.za

|Z Alternatively; Bid documents may be collected during working hours at the following address 251

AVN Building, Nana Sita Street, Pretoria,0001. A non-refundable bid deposit of R 100 is

payable (cash only) on collection of the bid documents.

10. SITE INSPECTION MEETING
A pre-tender site inspection meeting will be held in respect of this tender.
Attendance of said pre- tender site inspection meeting is compulsory

The particulars for said pre- tender site inspection meeting or virtual bid clarification / site inspection meeting. are:

Venue: 277 Johnny Classens Street, Garsfontein Police Station

Virtual meeting link: | N/A

Date: 30/10/2023 Starting time: | 10:00am

11. ENQUIRIES

11.1. Technical enquiries may be addressed to:

DPWI Project Manager | Refilwe Masemola Telephone no: | 011 713 6127
Cellular phone no 072 258 9023 Fax no: N/A
E-mail Refilwe.masemola@dpw.gov.za

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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11.2. SCM enquiries may be addressed to:

PA-04 (EC): Notice and Invitation to Tender

SCM Official Sekwati Molepo

Telephone no: | 012 492 1467

Cellular phone no

Fax no:

E-mail

Sekwati.Molepo@dpw.gov.za

DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender

Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-

typed).

Tender documents may be posted to:

The Director-General
Department of Public Works and Infrastructure

Private Bag X 229

Pretoria
0001

Attention:
Procurement section: Room G04

OR

Deposited in the tender box at:

251 AVN Building
Nana Sita Street
Pretoria

G04

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
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DPW-03 (EC): TENDER DATA

Project title: Pretoria: Garsfontein Police Station:Installation of a water tank.
Reference no: N/A

Tender / Quotation no: | PT23/021 Closing date: 10/11/2023

Closing time: 11:00am Validity period: | 12 Weeks (84 Calender days)
Clause

number:

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard
for Uniformity in Construction Procurement as per Government Notice No. 423 published in Government
Gazette No. 42622 of 8 August 2019 and as amended from time to time. (see www.cidb.org.za).

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the clause marked “C” in the above mentioned Standard
Conditions of Tender.

Cl1

The employer is the Government of the Republic of South Africa in its Department of Public Works and
Infrastructure.

C.1l2

For this contract the three volume approach is adopted.

This procurement document has been formatted and compiled under the headings as contained in the CIDB’s
“Standard for Uniformity in Construction Procurement.”

The three volume procurement document issued by the employer comprises the following:

Volume 1: Tendering procedures
T1.1 - Notice and invitation to tender (PA-04 EC)
T1.2 - Tender data (DPW-03 EC)

Volume 2: Returnable documents

T2.1 - List of returnable documents (PA-09 EC)
C1.1 - Form of offer and acceptance (DPW-07 EC)
C1.2 — Contract Data

T2.2 - Returnable schedules

Volume 3: Contract

Part C1: Agreement and contract data

C1.2 - Contract data (Part 1: Data provided by employer) (DPW-04 EC or DPW-05 EC)
C1.3 - Form of guarantee (DPW-10.1 EC / DPW-10.3EC or DPW-10.2 EC/DPW-10.4 EC)

Part C2: Pricing data
C2.1 - Pricing Assumptions (PG-02.2 EC or PG-02.1EC)
C2.2 - Bills of Quantities / Lump sum document (if not a returnable document)

Part C3: Scope of work
C3 - Scope of work (PG-01.2 EC or PG-01.1EC)

Part C4: Site information
C4 - Site information (PG-03.2 EC or PG03.1EC)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 13
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Tender no: PT23/021

C.1.4 |The Employer’s agent is:

Name: Refilwe Masemola

Capacity: Departmental Project Manager
Address: 251 AVN Building, Nana Sita Street
Tel: 011 713 6127

Fax: N/A

E-mail: Refilwe.masemola@dpw.gov.za

c.21 A. ELIGIBILITY IN RESPECT OF CIDB REGISTRATION:
C.3.11

The following tenderers who are registered with the CIDB, or are *capable of being so registered prior to the
evaluation of submissions, are eligible to have their tenders evaluated (* tenderers who are capable of being
so registered, or who have applied for registration but have not yet received confirmation of such registration,
must provide, with this tender, acceptable documentary proof thereof):

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, fora 3 CE or 3
CE** class of construction work; and

b) contractors registered as potentially emerging enterprises with the CIDB who are registered in one
contractor grading designation lower than that required in terms of a) above: Not applicable

Joint ventures are eligible to submit tenders provided that:
1. every member of the joint venture is registered with the CIDB;

2. the lead partner has a contractor grading designation in the 3 CE or 3 CE** class of construction work;
and

3. the combined contractor grading designation calculated in accordance with the Construction Industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 25
(7A) of the Construction Industry Development Regulations for a 3 CE or 3 CE** class of construction
work

** Delete “or select tender value range select class of construction works” where only one class of construction works is

applicable

A contract will be entered into with a tenderer who has in his employ management and supervisory staff
satisfying the requirements of the scope of work for labour intensive competencies for supervisory and
management staff: Not applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 13
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Tender no: PT23/021

C. EUNCTIONALITY WEIGHTING APPLICABLE TO THIS BID:

Note: Failure to meet minimum functionality score will result in the tenderer being

disqualified.
Functionality Criteria Weighting Factor
1. Key Personnel-Human Resource 30%

The bidder must submit with the tender proof of the workforce to
execute the project by attaching the following:

a) CV's of the workforce to be involved on the project.

b) Certified copies of their qualification certificates that are not
older than six (6) months on the closing date of the tender.

c) Certified ID copies that are not older than six (6) months on the
closing date of the tender advert.

A company's project specific organogram must be submitted with
the tender which reflects the key personnel to be permanently
assigned to the project with their relevant experience in the built
environment under the below mentioned key site staff members
required.

The key personnel must be employees of the company, if not, an
undertaking should be submitted with the tender from the person
that he/she will be involved on the project for the duration of the
project and will be permanently assigned to the project on a full
time basis.

Please Note: the below will be evaluated as a cluster, any
omission of any individual below will result in a zero score.

1.1). For a bidder to be allocated 5 points, the bidder must have
the following:

00 Contract Manager - Civil Engineer or Technologist, registered
as a Professional with ECSA, or a Construction Project Manager
registered with SACPCMP with more than 5 years of experience
(post registration).

0 Site Agent with a National diploma in Civil Engineering with
more than 5 years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must
be registered with SACPCMP as a Professional or a Candidate
with a minimum of 2 years of experience or more (post
gualification).

1.2). For a bidder to be allocated 4 points, the bidder must have
the following:

0 Contract Manager - Civil Engineer or Technologist, registered
as a Professional with ECSA, or a Construction Project Manager
registered with SACPCMP with a minimum of 4 - 5 years of
experience (post registration).

0 Site Agent with a National diploma in Civil Engineering with a
minimum of 4 - 5 years of experience (post qualification).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 13
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0 Safety Officer with relevant built environment qualification, must
be registered with SACPCMP as a Professional or a Candidate
with a minimum of 2 years of experience or more (post
qualification).

1.3). For a bidder to be allocated 3 points, the bidder must have
the following:

00 Contract Manager - Civil Engineer or Technologist, registered
as a Professional with ECSA, or a Construction Project Manager
registered with SACPCMP with a minimum of 3 - 4 years of
experience (post registration)

0 Site Agent with a National diploma in Civil Engineering with a
minimum of 3 - 4 years of experience or more (post qualification).

0 Safety Officer with relevant built environment qualification, must
be registered with SACPCMP as a Professional or a Candidate
with a minimum of 2 years of experience or more (post
gualification).

1.4). For a bidder to be allocated 2 points, the bidder must have
the following:

U Contract Manager - Civil Engineer or Technologist, registered
as a Professional with ECSA, or a Construction Project Manager
registered with SACPCMP with a minimum of 2 - 3 years of
experience (post registration).

0 Site Agent with a National diploma in Civil Engineering with a
minimum of 2 - 3 years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must
be registered with SACPCMP as a Professional or a Candidate
with a minimum of 2 years of experience or more (post
gualification).

1.5). For a bidder to be allocated 1 point, the bidder must have the
following:

0 Contract Manager - Civil Engineer or Technologist, registered
as a Professional with ECSA, or a Construction Project Manager
registered with SACPCMP with a minimum of 1 - 2 years of
experience (post qualification).

0 Site Agent with a National diploma in Civil Engineering with a
minimum of 1 - 2 years of experience (post qualification).

0 Safety Officer with relevant built environment qualification, must
be registered with SACPCMP as a Professional or a Candidate
with a minimum of 2 years of experience or more (post
qualification).

None submission of any of the above = zero points.
2. Work Experience on Projects Completed

The bidder must submit with the tender the following:

Appointment letter on a client letter head and Practical Completion
certificates or First Delivery certifcate and contactable references
on the referenced projects. Comparable / relevant (similar in

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



Ny  FEPUBLIC GF SOUTH AFRICA DPW-03 (EC): Tender data

nature & value) Civil Engineering projects ranging from R450
000.00 and above, especially on Boreholes, Water and Sewer
Pipe Reticulation and Installation of Water Tanks.

The referenced projects must have been successfully completed
by the company within the past ten (10) years. (NB — References,
contact details and completion certificates must be provided on
similar works).

2.1). Five (5) or more successful completed projects =5 points

2.2). Four (4) successful completed projects = 4 points

2.3). Three (3) successful completed projects = 3 points

2.4). Two (2) successful completed projects = 2 points

2.5). One (1) successful completed project =1 point

2.6). Zero completed projects = 0 points

3. Project Execution Plan (PEP), etc 20%

For the bidder to be allocated five (5) points, the bidder must
submit with the tender the following :

3.1 Project Specific PEP based on the contract duration in the
contract data (09 months) reflecting the following:

3.1.1) Key activities

3.1.2) Show critical path

3.1.3) Show logical sequencing of activities
3.1.4) Show duration of key activities

3.2 Project Specific Method Statement
3.3 Project Specific Quality Management Plan
Please note : the above will be evaluated as a cluster any

omission of the above will result in a zero score .
4. Bank Rating 20%

The bidder must submit with the tender an original stamped bank
rating letter or certified copy of such a letter which is not older than
six (6) months on the closing date of the tender.

4.1) Rating A =5 Points
4.2) Rating B = 4 Points
4.3) Rating C = 3 Points
4.4) Rating D = 2 Points
4.5) Rating E =1 Point

None of the above the bidder will be allocated zero points

Total 100 Points

(Weightings will be multiplied by the scores allocated during the evaluation process to arrive at the total functionality points)

Minimum functionality score to qualify for further evaluation: 50

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



?’g i_:-:..,:.,. .

e REFUILIC OF SOUTH AFRICA

DPW-03 (EC): Tender data

D. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

] D1. For procurement transaction with rand value greater than R2 000,00 and up to R1
Million (Inclusive of all applicable taxes) the specific goals listed below are applicable.

least 51% owned by black
people with disability
(Mandatory)

Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points Allocated | bidders to validate their claim
out of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the
Municipality or Metro or name of the bidder.
Province area for work to be
done or services to be Or
rendered in that area
(Mandatory) e Any account or statement

which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e |ease Agreement which is in
the name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4, An EME or QSE which is at 2 e SANAS Accredited BBBEE

Certificate or Sworn Affidavit
where applicable.

and

¢ Medical Certificate indicating
that the disability is
permanent.

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

e National Council for Persons
with Physical Disability in
South Africa registration
(NCPPDSA).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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5. An EME or QSE which is at 2 o ID Copy and SANAS
least 51% owned by black Accredited BBBEE
youth (Mandatory) Certificate or Sworn

Affidavit where
applicable.

X D2. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed in table 1 below are applicable.
Table 2

Seri | Specific Goals Preference Documentation to be submitted b

al Points Allocated | bidders to validate their claim

No out of 20

1. An EME or QSE or any entity 10 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people (Mandatory) where applicable.

2. Located in a specific Local 2 o Official Municipal Rates Statemen
Municipality or District which is in the name of the bidder
Municipality or Metro or Or
Province area for work to be e Any account or statement which ig
done or services to be in the name of the bidder.
rendered in that area Or
(Mandatory)

e Permission to Occupy from local
chief in case of rural areas (PTO)
which is in the name of the bidder

Or

o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE or any entity 4 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black women (Mandatory) where applicable.

4. An EME or QSE or any entity 2 e SANAS Accredited BBBEE
which is at least 51% owned by Certificate or Sworn Affidavit
black people with disability where applicable.

(Mandatory)

and

e Medical Certificate indicating that
the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons wit

Physical Disability in South Afric

registration (NCPPDSA).

5. An EME or QSE or any entity 2 e ID Copy and SANAS Accredited
which is at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.
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| | |
D3. For procurement transaction with rand value greater than R50 Million (Inclusive
- of all applicable taxes) the specific goals listed in table 2 below are applicable.
NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.
Table 3
Serial | Specific Goals Preference Documentation to be submitted
No Points bidders to validate their claim
Allocated out of
10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality — or  District Statement which is in the nam
Municipality or Metro or of the bidder.

Province area for work to be
done or services to bhe Or
rendered in that area
(Mandatory) e Any account or statement
which is in the name of the
bidder.
Or
e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.
Or
o Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black women where applicable.
(mandatory)

4.[] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.
disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanen

Or

e South African Social Security
Agency (SASSA) Registration

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



™
.

O Fowwmne DPW-03 (EC): Tender data
indicating that the disability is
permanent.

Or
OR National Council for Persons with
Physical Disability in South Africa
5.[] registration (NCPPDSA).
An EME or QSE or any 2 e |D Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africa by birth or descent; or (b)
became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or after 27 April 1994 and who

would have been entitled to acquire citizenship by naturalisation prior to that date. (BROAD-BASED BLACK ECONOMIC EMPOWERMENT ACT No
25899, 2003 of 9 JANUARY 2004).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 13
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E. ELIGIBILITY IN RESPECT OF RISK TO EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine
projects in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial
risk criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.

In order for the evaluation reports to be prepared by the Professional Team, the Tenderer is obliged to
provide comprehensive information on form DPW-09 (EC). Failure to complete the said form will cause
the tender to be declared non-responsive and removed from any further consideration. The Employer
reserves the right to request additional information over and above that which is provided by the
Tenderer on said form. The information must be provided by the Tenderer within the stipulated time as
determined by the Bid Evaluation Committee, failing which the tender offer will mutatis mutandis be
declared non-responsive.

E.1 Technical risks:
Criterion 1: Experience on comparable projects during the past 10 years.

The tendering Service Provider’s experience on comparable projects during the past 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative
sample of the Tenderer’s current and previous work as reflected on form DPW-09 (EC), as well as, if
necessary, of any additional work executed by the Tenderer, not reflected on form DPW-09 (EC).
Failing to provide contactable references will result in the tender offer will be mutatis mutandis declared
non-responsive.

Aspects to be regarded as “comparable” includes (but may be extended according to circumstances):
size of projects (measured against monetary value or other project quantifying parameters), nature of
projects (building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences,
knowledge of local conditions, etc.), complexity of project, projects for similar client department
irrespective of end purpose of buildings/facilities created or in progress of being created and time
scales of projects (normal, fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during
the past 10 years.

Adherence to contractual commitments and quality of performance of comparable current
and previous projects performed by the Tenderer on comparable projects during the past 10
years as per the evaluation report prepared by the Consultant Team, based on its research
and inspection of a representative sample of the Tenderer’s current and previous work as
reflected on form DPW-09 (EC), as well as, if necessary, of any additional work executed by
the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable references
will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion
periods and/or extensions thereto, and the extend of penalties imposed;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 10 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



Tender no: PT23/021

3. Project performance: time management & programming of works, timeous ordering of
materials and appointment of subcontractors;

4. Financial management: payment to suppliers and cash flow problems;

5. Quality of workmanship: extent of reworks and timeous attention to remedial works;

6. Personnel resources: suitably qualified and experienced, turnover in site staff and labour
force, specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes
amicably;

8. Sub-contractors: extent of turnover in subcontractors, general liaison and payment problems
experienced,;

9. Contract administration: contractual aspects such as complying to laws and regulations,
insurances, security, submission of required documentation timeously, reaction to written
contract instructions, appointments of subcontractors, etc. as can generally be expected in
standard/normal conditions of contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions &
serious incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or
exaggerated delay claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the
tendering Service Provider will be able to react/respond appropriately to the Services required herein.
The Company Organogram with CV’s and certified ID’s of all principals and employed workforce as
well as proof of Professional Registration will be verified. Current and future workload of the tenderer
in relation to capacity and capability will also be considered. The tenderer should demonstrate that he
or she possesses the necessary professional and technical qualifications and -competence in relation
to the scope of work and work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

E.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to
whether the tenderer will be able to deliver the goods and services which are specified in the contract
and / or be able to fulfil guarantees or warranties provided for in the contract in order to complete the
project successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating,
financial capability and capacity whether the tenderer has or has access to sufficient financial resources
to deliver the goods or services described in the tender documentation (including fulfilling any
guarantees or warranty claims), whether the tenderer is not subject to any current or impending legal
action (either formal proceedings or notification of legal action) which could impact on the financial
standing of the tenderer or the delivery of the goods or services, financial report from auditors as proof
of current liquidity, and company or any parent company or investor guarantee/s and financial
statements.

c.2.7 For particulars regarding a pre-tender site inspection meeting, see Notice and Invitation to Tender T1.1

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 11 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



Y
S D TrTaisrd
L', y Pubde: Wonm e
Woe®  REPUDLIC OF SOUTH AFRICA

Tender no: PT23/021

C.2.12 If a tenderer wishes to submit an alternative tender offer, the only criteria permitted for such alternative
tender offer is that it demonstrably satisfies the Employer’s standards and requirements. A tenderer may
submit alternative tender offers only if a main tender offer, strictly in accordance with all the requirements of
the tender documents, is also submitted. Provided that the tenderer's main tender offer is according to
specification and would under normal circumstances be recommended for acceptance, his alternative tender
offer may also be considered for the purpose of the award of the contract.

Calculations, drawings and all other pertinent technical information and characteristics as well as modified
or proposed Pricing Data must be submitted with the alternative tender offer to enable the Employer to
evaluate the efficacy of the alternative and its principal elements, to take a view on the degree to which the
alternative complies with the Employer’s standards and requirements and to evaluate the acceptability of
the pricing proposals. Calculations must be set out in a clear and logical sequence and must clearly reflect
all design assumptions. Pricing Data must reflect all assumptions in the development of the pricing proposal.

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an obligation
of the contract for the tenderer, in the event that the alternative is accepted, to accept full responsibility and
liability that the alternative offer complies in all respects with the Employer’s standards and requirements.

The modified Pricing Data must include an amount equal to 5% of the amount tendered for the alternative
offer to cover the Employer’s costs of confirming the acceptability of the detailed design before it is
constructed.

Alternative tender offer permitted: Yes [] No X

C.2.13.2 | The list of Returnable Documents identifies which of the documents a tenderer must complete when
submitting a tender offer. The tenderer must submit his tender offer by completing the Returnable
Documents, signing the “Offer” section in the “Form of Offer and Acceptance” and delivering the Returnable
Documents back to the Department.

C.2.13.5 | The Employer’'s address for delivery of tender offers and identification details to be shown on each tender
offer package are as per Notice and Invitation to Tender T1.1.

C.2.13.6 | A two-envelope procedure will not be followed.
C.35

C.2.15 The closing time for submission of tender offers is as per Notice and Invitation to Tender T1.1.

C.2.16 The tender offer validity period is as per Notice and Invitation to Tender T1.1.

C2.16.3 Omit the wording of the last sentence for those projects which are subject to CPAP

C.2.18 The tenderer will be required to submit his fully priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts):

XI Together with his tender;

or

[] The tenderer shall submit his fully priced and completed sectional summary- and final summary pages
with the tender and thereafter submit the fully completed Bills of Quantities within fourteen (14) calendar
days of the date requested to do so prior to the award of the contract.

C.2.19 Access shall be provided for inspections, tests and analysis as may be required by the Employer.

C34.1 The location for opening of the tender offers, immediately after the closing time thereof shall be at:
C.3.4.2 251 AVN Building, Nana Sita Street, Pretoria 0001

c.3.8 The words “responsive tender” and “acceptable tender” shall be construed to have the same meaning.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 12 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08



Priniar W gt sk B
REFLIBLIC OF SOLUTH AFRICA

Tender no: PT23/021

C.3.93 Omit the wording and replace with the following:

“Notify the tenderer of all errors, omissions and/or rate imbalances that are identified in the tender offer and
request the tenderer to, within a stipulated time, accept the total of prices as corrected in accordance with
C.3.9.4."

C.3.94 Omit the wording of the first sentence and replace with the following:
“In cases where tender offers contain errors, omissions and/or rate imbalances, these are to be corrected
as follows:”

Cc.3.94 Add sub paragraph c) to C.3.9.4, as follows:

“c) Ifthe tenderer does not accept the corrected tender offer, or cannot reach consensus with the Employer
on a corrected tender offer, the tender is to be classified as not acceptable/non responsive and
removed from further contention.”

C.3.11.1 | The procedure for the evaluation of responsive tenders is Method 2: Financial Offer and Preference.

C.3.13 Add the following to sub paragraph a), as follows:

The tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act, 2004 (Act No. 12 of 2004) as a person prohibited from
doing business with the public sector;

C.3.17 Provide to the successful tenderer one copy of the signed contract document.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 13
For Internal & External Use Effective date: 21 July 2023 Version: 2023/08
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PA-09 (EC): LIST OF RETURNABLE DOCUMENTS

Project title: Pretoria: Garsfontein Police Station: Installation of a water tank.

Tender / Quotation no: PT23/021 Reference no: N/A

Receipt Number:

1. RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES

Note: Failure to submit the applicable documents will result in the tender offer being disqualified
from further consideration.

Number of Returnable
Tender document name .
pages issued document
Submission of a signed bid offer as per the (DPW-07 EC) 4 Pages Yes
Submission of DPW-09 (EC): Particulars of Tenderer’s Projects. 2 Pages Yes
Bidders must comply with DPW-21 (EC): Record of Addenda to
" 1 Page Yes
tender documents, if any.
Submission of DPW-16 signed by the authorised official and
completion of bid briefing attendance register.
1 Page Yes

Bidders must familiarise themselves with the site conditions to be
able to complete the tender document.

The tenderer shall submit his fully priced Bills of Quantities / Lump
Sum Document (complete document inclusive of all parts) together 12 Pages Yes
with his tender.

The tenderer shall submit his fully priced and completed sectional

. . 12 Pages Yes
summary- and final summary pages with the tender.
The bidder must submit with the tender, proof that they have an
active CIDB Grading designation of 3 CE or higher at the closing date i Yes

of the tender, in case of JV the bidder must submit consolidated
CIDB certificate of 3 CE or higher.

* In compliance with the requirements of the cidb SFU Annexure G
Tender / Quotation no: PT23/021

2. ADDITIONAL RETURNABLE DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES
Note: Failure to submit the applicable documents will result in the Tenderer having to submit the
same upon request within Seven (7) calendar days from request and if not complied with, will result
in the tender offer being disqualified from further consideration. [See also C.2.18 of the Standard
Conditions of Tender]

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For Internal & External Use Effective date 20 July 2022 Version: 2022/01
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PA-09 (EC): List of Returnable Documents

Number of Returnable
Tender document name .
pages issued document

Any additional information required to complete a risk assessment (if i Yes
applicable)
Any correction to be initialled by the person authorised to sign the
tender documentation as per PA 15.1 or PA 15.2 resolution of 6 Pages Yes
board/s of directors / or PA15.3 Special Resolution of Consortia or 9
JV’s .
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution
by the legal entity, or consortium / joint venture, authorising a 6 Pages Yes
dedicated person(s) to sign documents on behalf of the firm / 9
consortium / joint venture.
Submission of (PA-11) Bidder’s disclosure 3 Pages Yes
Submission of PA-16.1 (EC): Ownership Particulars - Yes
Submission of proof of Registration on National Treasury’s Central
Supplier Database (CSD). Insert the Supplier Registration Number - Yes
on the form of offer, including proposed subcontractors if any
Submission of (PA 40) : Declaration of Designated Groups 2 Pages Yes
In case of a joint venture the bidder must complete and submit a

4 Pages Yes
separate PA-11
Submission of PA-29 Certificate of Independent bid determination 3 Pages Yes

3. RETURNABLE DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
Note: Failure to submit the applicable documents will result in the Tenderer having to submit the
same upon request within Seven (7) calendar days and if not complied with, will result in the tender
offer being disqualified from further consideration. [See also C.2.18 of the Standard Conditions of

Tender]
Number of Returnable
Tender document name X
pages issued document
Schedule of proposed subcontractors (DPW-15 EC) (if applicable) 1 Page Yes
Particulars of Electrical Contractor (DPW-22 EC) (if applicable) 1 Page Yes
Mechanical / Electrical / Security Work material and equipment
. . Pages Yes
schedules (if applicable)
S_chedl_JIe for Imported Materials and Equipment (DPW-23 EC) 1 Page Yes
(if applicable)

4. OTHER DOCUMENTS THAT WILL BE INCORPORATED INTO THE CONTRACT
(Insert a tick in the “Returnable document” column to indicate which documents must be returned with the tender)

Note: Failure to submit the applicable documents will result in the tender offer being disqualified

from further consideration.

Number of Returnable
Tender document name .
pages issued document
Priced Bills of Quantities / Lump Sum Document (complete
document inclusive of all parts) 11 Pages Xyes [No
Fully priced and completed sectional summary- and final summary pages
with the tender. 11 Pages XYes LNo

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 2 of 3
Version: 2022/01

words “Tender” or “Tenderer”.

For Internal & External Use Effective date 20 July 2022
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

PA-09 (EC): List of Returnable Documents

Number of Returnable

Tender document name X
pages issued document
insert document name Pages OYes [INo
insert document name Pages OYes [INo
insert document name Pages OYes [ONo

5.

ADDITIONAL INFORMATION THAT MAY BE REQUIRED FOR TENDER EVALUATION PURPOSES

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or which
may be required during the tender evaluation:

a. A close corporation, incorporated

prior to 1 May 2011 under the
Close Corporations Act, 1984 (Act
69 of 1984, as amended)

Copies of the Founding Statement — CK1

A profit company duly registered
as a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum of
Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act, 2008
(Act 71 of 2008, as amended)].

Copies of:

i. Certificate of Incorporation — CM1;

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total; and/or

iii. Memorandum of Incorporation in the case of a personal

liability company.

A profit company duly registered
as a private company in which any,
or all, shares are held by one or
more other close corporation(s) or
company(ies) duly registered as
profit or non-profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or company(ies).

A profit company duly registered
as a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming
that the company is a public company.

A non-profit company,
incorporated in terms of Section 10
and Schedule 1 of the Companies
Act, 2008 (Act 71 of 2008, as
amended).

Copies of:

I the Founding Statement — CK1; and

ii the Memorandum of Incorporation setting out the object of
the company, indicating the public benefit, cultural or
social activity, or communal or group interest.

A natural person, sole proprietor or
a Partnership

Copy(ies) of the Identity Document(s) of:
i. such natural person/ sole proprietor, or
each of the Partners to the Partnership.

A Trust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.

Signed by the Tenderer

Name of representative

Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”.

For Internal & External Use

Effective date 20 July 2022

Page 3 of 3
Version: 2022/01




C1.1 Form of Offer and Acceptance
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DPW-07 (EC): FORM OF OFFER AND ACCEPTANCE

Project title: Pretoria: Garsfontein Police Station: Installation of a water tank.
Tender / Quotation no: PT23/021 Reference no: N/A
OFFER

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:
Pretoria: Garsfontein Police Station: Installation of a water tank

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda
thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and
acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the conditions of contract identified in the contract data.

THE TOTAL OFFER INCLUSIVE OF ALL APPLICABLE TAXES (“All applicable taxes” includes value- added tax, pay as you earn,
income tax, unemployment insurance fund contributions and skills development levies) IS:

L T o I (LT 10 T T (=) N SRR

L= o I (1 IR0 (0

The amount in words takes precedence over the amount in figures. The award of the tender may be subjected to further price negotiation with
the preferred tenderer(s). The negotiated and agreed price will be considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance and
returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data,
whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the
contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:
And: Whose Registration Number is: Whose Identity Number(s) is/are:
............................................................................. OR W mmmmm s EEEEE R E AR A AR NS RN R EEEEEEEEEEEEEEEEEEEEEEEEEEE
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier nUmMber:.........c.coiiiiiiiiiiiiieeee "

CSD suppliernumber: ...,

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 1 of 4
Effective date 5 July 2022 Version 2022/4




Foviog ol I DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

AND WHO IS (if applicable):
Trading under the NamMe and STYIE Of: .. ... et
AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
A Resolution / Power of Attorney, signed by all the
Mr/Mrs/Ms: Directors / Members / Partners of the Legal Entity
...... must accompany this Offer’ authorising the
In his/her capacity as: Representative to make this offer.
SIGNED FOR THE TENDERER:
Name of representative Signature Date
WITNESSED BY:
Name of withess Signature Date
This Offer is in respect of: (Please indicate with an “X” in the appropriate block)
. (N.B.: Separate Offer and
The official dOCUMENTS ... ... O Acceptance forms are to
The official alterNatiVe ...... ..o, O be completed for the
Own alternative (only if documentation makes provision therefore) ...................... O e ati"i‘/”edoffgf’)r each

SECURITY OFFERED:

(@ the Tenderer accepts that in respect of contracts up to R1 million, a payment reduction** of 5% of the contact value
(excluding VAT) will be applicable and will be deducted by the Employer in terms of the applicable conditions of contract
(b) in respect of contracts above R1 million, the Tenderer offers to provide security as indicated below:
(1) cash deposit of 10 % of the Contract Sum (excluding VAT) Yes [] No []
2) variable construction guarantee of 10 % of the Contract Sum (excluding VAT) Yes [] No []
3) payment reduction of 10% of the value certified in the payment certificate (excluding VAT) Yes ] No [
4) cash deposit of 5% of the Contract Sum (excluding VAT) and a payment reduction of 5%
of the value certified in the payment certificate (excluding VAT) Yes [] No ]
(5) fixed construction guarantee of 5% of the Contract Sum (excluding VAT) and a payment
reduction of 5% of the value certified in the payment certificate (excluding VAT) Yes [] No []

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Insurance Act [Long-Term
Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 35 of 1998)] or by a bank duly registered in terms of
the Banks Act, 1990 (Act 94 of 1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-
forma will be accepted.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 2 of 4
Effective date 5 July 2022 Version 2022/04



Foviog ol I DPW-07 (EC): Form of Offer and Acceptance

REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all legal
notices may be served, as (physical address):

BaANK T .t s Branch......cooooiiiiii

Registration No of Tenderer at Department of Labour ....... ... e
CIDB Registration NUMDET: .. ..o e e e ettt et et e e e ae e

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of
contract identified in the contract data. Acceptance of the Tenderer's offer shall form an agreement between the
Employer and the Tenderer upon the terms and conditions contained in this agreement and in the contract that is the
subject of this agreement.

The terms of the contract are contained in:

Part C1 Agreement and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work

Part C4 Site information and drawings and documents or parts thereof, which may be incorporated by reference into
the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the
tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer during this
process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this
agreement. No amendments to or deviations from said documents are valid unless contained in this schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of
deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the delivery
of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the
conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance with those
terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives
one fully completed original copy of this document, including the schedule of deviations (if any). Unless the tenderer
(now contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason
why he/she cannot accept the contents of this agreement, this agreement shall constitute a binding contract between
the parties.

For the Employer:

Name of signatory Signature Date

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 3 of 4
Effective date 5 July 2022 Version 2022/04
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

Name of Organisation: Department of Public Works and Infrastructure
AVN Building
Address of Organisation: 251 Na_ma Sita Street
Pretoria
0001
WITNESSED BY:
Name of withess Signature Date

Schedule of Deviations

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender
data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the
terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall
have any meaning or effect in the contract between the parties arising from this agreement.

*Any reference to words “Bid” or “Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.

**Any reference to the words “payment reduction” herein shall be construed to have the same meaning as the word “retention”

For Internal & External Use Page 4 of 4
Effective date 5 July 2022 Version 2022/04



C2.2 Bills of Quantities / Lump Sum Document
(if a returnable document)
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public works
& nfrasorociurs

Bepartment:
Pubilc Works and infrastructure
REPUBLIC OF SOUTH AFRICA

Project Title: Garsfontein SAPS: Installation of Water Tank
Tender Number:

SUMMARY OF BILL OF QUANTITIES

SECTION

DESCRIPTION

AMOUNT (R)

1

P&Gs

2

CIVIL WORKS

ELECTRICAL WORKS

STRUCTURAL WORKS

SUBTOTAL

CONTINGENCY( 10%)

SUBTOTAL( 5+6)

VAT(15%)

PROJECT GRAND TOTAL (7+3)




oris Project Title: Garsfontein SAPS: Installation of Water Tank
Py w

& infrasmrucass Tender Number:
Caparimant: )

Pablic Warks and |nfrasto ol

REPUBLIC OF SOUTH AFRICA

ltem Payment Ref Description Unit Qty Rate Amount

SANS BILL NO. 1

1200A PRELIMINARY & GENERAL

8,3 FIXED-CHARGE ITEMS

1 8.3.1 1. Contractual requirements Sum 1

VALUE-RELATED ITEMS

8.3.2 2. Establishment of facilities on the site:

PSA 8.3.2.2 1) Facilities for the Engineer

2 ¢. Name Boards No 2

3 d. Latrine facilities Sum 1

2} Facilities for the Contractor

4 a Offices and storage sheds Sum 1
5 b. Workshops Sum 1
6 €. Ablution and |atrine facilities Sum 1
7 f. Tools and Equipment Sum 1
8 g. Water supplies, electric power & communications Sum 1
9 h. Dealing with water Sum 1
10 i. Access Sum 1
11 i. Plant Sum 1

12 K. Security of works Sum 1




13 8.3.3 Other fixed-charge obligations Sum
14 8.3.4 Removal of site establishment sSum
8,4 TIME-RELATED iTEMS
15 8.4.1 Coniractual requirements Month
8.4.2 Operation and maintenance of facilifies on site for the duration
of construction
PSA 8.4.2.1 |1) Facilities for the Engineer for construciion duration
16 ¢. Latrine facilities Month
8422 2) Facilities for Confractor for construction duration, except

where otherwise stated
17 a Oifices and storage sheds Month
18 b. Workshops Month
19 e. Ablution and latrine facilities Month
20 f. Tools and Equipment Month
2 g. Water supplies, electric power & communications Month




22 h. Dealing with water Month 9
23 i. Access Month 9
24 j. Plant Month g
25 k. Security of works Month 9
26 8.43 Supenrvision for the duration of construction Month 9
27 8.44 Company and head office overhead costs for Month g
the duration of the Contract
28 8.4.5 Other time-related obligations Month 9
29 PSA8.4.6 Health and Safety Month 9
30 PSA8.4.7 |Allow for compliance with all aspects of the Month 9
Environment Management Plan
PSA8,5 PROVISIONAL SUMS
1) Relocation of services
31 a. Relocation of essential services to be done by administering Prov sum 1 8 000,00 8 000,00
authority if required
31a h. Overheads, charges and profit on (a) above % 8000
2) Connections 1o services
32 a. Alierations and connections 10 Municipal services and Prov sum 1,00 5 000,00 5 000,00
repair of damage fo services and where approved by the Engineer
32a b. Overheads, charges and profit on (a) above % 5000
3) Exisiting Services
32 a. Protection of services Prov sum 1 5 000,00 5 000,00
33a b. Overheads, charges and profit on (a) above Yo 5000,00

4} Community Liaison Officer




a. Community liaison officer stipend for project Prov Sum 1 94500 94 500,00
3da b. Handling cost and profits in respect of Sub Item (a.) Yo 94500,00

5) Traffic Accommodation
35 a. Dealing with traffic Prov sum 1 5 006,00 5 000,00
35a b. Overheads, charges and profit on (a) ahove %o 5000

6) Topographical Survey
36 a. Topographical Survey for the project Prov sum 1 15 000,00 15 000,00
36a b. Handling cost and profits in respect of Sub ltem (a.) % 15000,00

7) Laboratory contribution
37 (a) Testing of concrete and soil materials by an accredited Sum 1

SANAS laboratory.
38 8)Application for Wayleaves and dealing with other service Sum 1

authorities

SUBTOTAL CARRIED FORWARD




PSAB.7 DAY WORKS
39 1. Labour
1 a. Skilled hr 10
2 b. Semi-skilled hr 20
3 c. Unskilled hr 40
4 d. Foreman hr 5
40 2. Plant Hire (Work rates on site)
1 {&)Tipper truck minimum capacity of 6m® hr 3
2 {b)Water tanker minimum capacity of 6kl hr 2
3 (c)TLBs(Tractor Loader Backhoe) 55-70 kW hr 5
0,5m° bucket
4 (d) Hand propelled vibratory roller, 0.5 ton mass hr 3
5 (e} Crawler excavator minimum power 105 kW hr 2
5 (fy Compressor, 7,0m® per min hr 2
7 (g) Compacior wacker hr 3
] (h) Self-propelied vibratory roller, 9-12 tons hr 2
9 (i) Tipper truck minimum load capacity 10 fons hr 3
(i) Portable water pumps
10 {1)small hr 2
i1 (2)Medium hr 2
12 {3)Large hr 2
SUBTOTAL CARRIED FORWARD
8,8 TEMPORARY WORKS
41 PSA8.84 |1. Existing services




a . Locating existing services Sum 1

b. Excavate by hand, backfill and compact in m* 10

common material to expose underground services

c. Temporary protection of existing services Sum 1

d. Relocation of overhead telephone cables Sum 1

€. Trigonometrical Survey and plot boundary pegs Sum 1
locate and record

SUBTOTAL CARRIED FORWARD

PsGs GRAND TOTAL CARRIED TO SUMMARY




Project Title: Garsfontein SAPS: Installation of Water

puliic warks Tank
& lmpmcra
S Tender Number:

Publi: Works and infmstuctuea
REPUBLIC OF S0OUTH AFRICA

PAYMENT REF DESCRIPTION UNIT

QTyY

RATE

AMOUNT

BILL NO. 2

CIVIL WORKS

SANS1200 C|SANS 1200C Site Clearance

PSC 8.2.1|Clear and Grubbing of the site m”

50

8,2,2|Remove and grub large frees stump of girth

b} Over 1m and up to and including 2m No

PSC8.2.5| Take down and re-erect existing fences m

80

8.2.10(Removal of topsoil m?

50

SUBTOTAL CARRIED FORWARD

SANS1200 DB|SANS 1200DB Earthworks( Pipe trenches)

PSDB 8.3.1|Site Clearance and{ if specified) removal of Topsoil

(c) Removal, stockpiling and replacing of Topsoil m’

15

(300mm thick)

PSDB 8.3.2|Excavation

a) Excavate in all materials for trenches, backfill,

compact and dispose of surplus material

1) For pipes of 50mm diameter for total m®

100

(i) > Om but < 1.5m deep

b) Extra-over item 8.3.2 (a) for

1) Intermediate excavation m?

50




2} Hard rock excavation

_..Dw

Rate Only

¢) Excavate and dispose of unsuitable

m?

Rate Only

material from trench bottom

(d) Hand excavation where ordered by the Engineer

10

{1) Soft material

75

11

{2) Hard Material

37,5

SUBTOTAL CARRIED FORWARD

SANS1260 L

SANS 1200L :MEDIUM-PRESSURE PIPELINES

8.2.1

Supply, Lay, and Bed Pipes Complete with Couplings

12

(1)50mm diameter domestic pipe HDPE pipes, class 6(Water
meter to Water tank o the Buildings)

80

13

(2)Supply, lay, and test 50mm HDPE diameter pipe{ Water
tank to Fire Hose Reel}

80

14

{3)Supply, lay, and test 50mm HDPE diameter pipe( bypass
line)

20




Extra-over 8.2.1 for the Supplying, Fixing, and Bedding of

PSL8.2.3
valves
15 a) @50mm gate valves No
16 b) @50mm non-returmn/check valves No
17 ¢) @50mm water meter No
d} @50mm X straight reducer( diameter to be confirmed on
18 . . L No
site, pipe connected to the building)
18 e) Compression saddle clamp (10bar) 100mm X 50mm No
saddle (municipal pipe lo be confirmed before purchase)
Equal T-Pieces for:
20 1) 50mm diameter No.
P58.2.3 (a)|(a) Exira-over 4.4.1 for the Supplying, Fixing and
Bedding of Valves
ISOLATING VALVES
Resilient seal gate valve non-rising spindle with
stem cap, flanges drilled to SABS1123 {1600/3)
Anti-clockwise closing. Complete with alt
components and gaskets and appurtenances.
21 {a) 50mm No
(b) PRV ( size to be confirmed on site as municipal
22 . . No
connection spec is unknown )
8.2.11|Anchor/Thrust Blocks and Pedestals
23 (b1)Class 15/19 Concrete m?
24 (b2)Formwork m?
25 PSL8.2.16|Connection to existing main supply pipe Prov Sum 6500 R6 500,00




26 PSL8.2.17|Connection to existing SAPS admin block intemal plumbing Prov Sum 1 4500 R4 500,00
27 PSL8.2.18| Pipeline route markers{ 300mm x 300mm x 50mm) No 3
concrete
SUBTOTAL CARRIED FORWARD
SANS1200 LB|SANS 1200LB :BEDDING( PIPES)

§.2.1]Provision of Bedding from Trench Excavation
28 a) Selected granular material{ G5 or G6 material) m? 3b
29 b) Selecied fill material { G7 material) m3 25

8.2.2|Supply only of Bedding by Importation

8.2.2 3|From commercial sources {Provisional)

30 a) Selected granular material( G5 or G6 material) m? 70
3 b) Selected fill material { G7 material) m?* 50

SUBTOTAL CARRIED FORWARD




SANS1200 LF

SANS 1200LF : ERF CONNECTIONS (WATER)

8.2.2

Supply, lay, and test erf connections to serve water tank

32 {i)To serve steel water tank m 80
33 8.2 4| Supply and Install Meters Complete with Couplings No 1
50mm diameter water meter
34 PSLF8.2.9| Pressure logging testing at the sile Prov Sum 1 8000 R8 000
SUBTOTAL CARRIED FORWARD
PSB |Particular specification
35 PSB 8.1|Supply, install and connect alt required pipework Sum 1
36 PSB 9.2 Watertightness Testing for the Steel Water Tank (27.64kl) Sum 1
Booster pump duty 1.5kw motor with minimum pressure head
37 PSB 9.3 No 1
of 14.4m and a flow rate of 12.8m*h
PSB |Particular specification
Clearvu High density security galvanized mesh fence or
38 PSB 10.1|similar with Horizontal length of min 3.15m and 4m vertical m 20
height with all necessary accessories
Clearvu High density security galvanized mesh gate or similar
39 PSB 10.2|with min 5m horizontal length and 4m vertical height all No 1

necessary accessories

SUBTOTAL CARRIED FORWARD

CIVIL GRAND TOTAL




Proiect Title: Garsfontein SAPS: Instaflation of Water Tank

£h me Tender Numb
G ender Number:
[0
ITEM _ [PAYMENT REF DESCRIPTION UNIT Qry RATE AMOUNT
BILL NO_3
ELECTRICAL WORKS
1 11 SUPPLY AND INSTALL A 30A THREE PHASE 4POLE, CURVE D TYPE CIRCUIT EACH 2
: BREAKER FOR INSTALLATION IN THE EXISTING MAIN DISTRIBUTION BOARD
SUPPLY AND INSTALL A 20A 4 POLE WEATHERPROGF ISOLATOR SWITCH
2 1.2 COMPLETE WITH ALL NECESSARY ACCESSORIES REQUIRED FOR EACH 2
INSTALLATION AND COMMISSIONING
SUPPLY AND INSTALL A CUSTOM-MADE MAIN DISTRIBUTION BOARD COVER
3 i3 PLATE, CONSISTING OF ANY ALTERATIONS THAT WILL BE INTRODUCED DUE SUM 1
) TO THE ADDIDTION OF THE NEW CIRCUIT BREAKER
PLATE & REFURBISHMENT
SUPPLY AND INSTALL A 4 MMA2 AC Cu CABLE FOR THE POWER
4 1.4 SUPPLY TO THE PUMP METRE 80
5 15 SUPPLY ANE INSTAL 4 MMA2 4C CABLE TERMINATIONS FOR THE EACH A
) INSTALLATION OF THE PUMP SUPPLY CABLE
5 186 SUPPLY AND INSTALL A 2.5 MM*2 BARE COPPER EARTH WIRE TO BE METRE a0
’ INSTALLED WITH A MAIN CABLE
SUPPLY AND INSTALL A 40 MM*2 DIAMETER GALVANISED STEEL CONDUIT TO
7 17 PROVIDE WIREWAYS FOR THE PUMP SUPPLY CABLE COMPLETE WITH ALL METRE 80
ACCESSORIES FOR THE INSTALLATION AND COMMISIONING OF THE SYSTEM
8 1.8 ASSOCIATED BUILDING WORKS{MAKING GOOD) SUM 1
9 1.9 LABOUR SUM 1
10 1.10 TESTING & COC SUM 1
OTAL CARRIED FORWARD
2 LIGHTNING PROTECTION SYSTEM
SUPPLY AND INSTALL A 20 MM*2 DIAMETER GALVANISED STEEL
" 21 CONDUIT TO PROVIDE WIREWAYS FOR THE PUMP SUPPLY CABLE COMPLETE METRE 40
; WITH ALL ACCESSORIES FOR THE INSTALLATION AND COMMISIONING OF THE
SYSTEM
25 SUPPLY AND INSTALL THE FOLLOWING CONPLETE WITH ALL EQUIPMENT TO
) COMPLETE AND COMMISSION THE INSTALLATION;
12 221 ALUMINIUM ROUND CONDUCTOR LUGS EACH 20
13 222 1.8m COPPER ROBS EACH 4
14 223 16 MMA2 SOLID ROUND ALUMINILUM DOWN CONDUCTORS METRE 40




15 2.2.4 CONNECTION/TEST BLOCK EACH
16 2.3 CARRY QUT A SOIL RESTIVITY TEST ACCORDANCE TO SANS 10193 AND [EC SUM
62305 STANDARDS
17 24 TESTING OF INSTALLATION & PROVISION CERTIFICATE OF COMPLIANCE SUM
- (COC) IN ACCORDANCE TO IEG 62305 - 3
18 2.5 LABOUR SUM

SUSTOTAL CARRIED FORWARD

ELECTRICAL GRAND TOTAL




ITEM NO.

st wocks.

& infrogomiman
Degerteant:
Batkda Warks and slsimehey
REPUBLIC OF SCUTH AFREA

PAYM

o

ENT

REFERENCE

Project Title: Garsfontein SAPS: Installation of Water Tank
Tender Number:

i S

DESCRIPTION

UNIT

QTYy

RATE

AMOUNT

BILL NO. 4

STRUCTURAL WORKS

SANS 1200C

SITE CLEARANCE

8.21

Clear and grub all shrubs and vegetation for areas as required and

a) _{Tank foundation footprint with 1m overhangs in each direction

BM

42

SANS 12060D

BULK EARTHWORKS

8.3.3

Scheduled Excavation:

a} [Excavate in all materials not exceeding 1 m and use for
embankment or backfill or dispose, as ordered.

—ju

42

b} |Import G6 or better bacidill material fo a depth of 450 mm below
the base and compact to 93% MOD AASHTO in 150 mm layers

Bw

19

c) |Rip and recompact in-situ mateial to a depth of 150mm o a
minimum_of 93% MOD AASHTO

3@

SANS 1200G

CONCRETE (STRUCTURAL)

SCHEDULED FORMWORK ITEMS

8.21

Rough:

a) [Vertical.

25

8.2.5

Grooves, chases, and splays

a} |20 x 20 chamfer on exposed concrete both verticat and horizontal
on bunt walls

36

8.3

SCHEDULED REINFORCEMENT ITEMS

8.31

Steel Bars:

High Yield Stress Steel Bars, Hot Rolled:




7 a) |12 mm basic price kg 560
8 b) |10 mm basic price kg 13
8,4|SCHEDULED CONCRETE ITEMS
8.4.2|Blinding L aver:
9 a) |Class 15/19, minimum 50mm thick. m? 3
8.4.3|Strength Concrete:
Class 25/19:
10 a) |Tank on ground footing m? 14
8.4.4|Surface finishes:
11 a) |Smooih wood-floated finishes to fop of foundation m? 20
STRUCTURAL STEEL WORK
PSH 8.3.10| Supply and install sectional steel tank complete with conneclions
12 a) |27,84kL Sectional steel tank sum 1
13 b) |Sterilisation of sectional steel tank and pipework feeding the tank sum 1

STRUCUTURAL GRAND TOTAL




T2.2 Returnable Documents required for
tender evaluation purposes



Building Work / Specification



: Department
K Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation
to bid. In line with the principles of transparency, accountability, impartiality, and ethics
as enshrined in the Constitution of the Republic of South Africa and further expressed
in various pieces of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of
Restricted Suppliers, that person will automatically be disqualified from the bid
process.

2. Bidder’s declaration

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest (1) in the enterprise, employed by the state?

YES /NO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable,
state employee numbers of sole proprietor/ directors / trustees / shareholders /
members/ partners or any person having a controlling interest in the enterprise, in
table below.

Full Name Identity Number Name of State institution

(1) the power, by one person or a group of persons holding the majority of the
equity of an enterprise, alternatively, the person/s having the deciding vote or
power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



PA-11: BIDDER’S DISCLOSURE

Public Works and Infrastructul

- Department
g‘,; e
w REPUBLIC OF SOUTH AFRICA

2.2 Do you, or any person connected with the bidder, have a relationship with any person
who is employed by the procuring institution?
YES / NO

2.2.1 If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners
or any person having a controlling interest in the enterprise have any interest in any
other related enterprise whether or not they are bidding for this contract?

YES /NO

2.3.1 If so, furnish particulars:

3 DECLARATION

[, the undersigned, (NAME). ... ..o e
in submitting the accompanying bid, do hereby make the following statements that |
certify to be true and complete in every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 |l understand that the accompanying bid will be disqualified if this disclosure is found
not to be true and complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor.
However, communication between partners in a joint venture or consortium?2 will not
be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications,
prices, including methods, factors or formulas used to calculate prices, market
allocation, the intention or decision to submit or not to submit the bid, bidding with the
intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3.6 There have been no consultations, communications, agreements or arrangements
made by the bidder with any official of the procuring institution in relation to this
procurement process prior to and during the bidding process except to provide
clarification on the bid submitted where so required by the institution; and the bidder
was not involved in the drafting of the specifications or terms of reference for this bid.

2 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an
activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



e PA-11: BIDDER'S DISCLOSURE
%‘ H Pflﬁii r\A/n;::‘am Infrastructu

REPUBLIC OF SOUTHreAFRICA

3.7 | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible
imposition of administrative penalties in terms of section 59 of the Competition Act No
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for
criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and
Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3
ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN
TERMS OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON
PREVENTING AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT
SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of bidder

This form has been aligned with SBD4

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same
meaning as the words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 5 July 2022 Version: 2022/03



Department:
‘@; Public Works and Infrastructure
V REPUBLIC OF SOUTH AFRICA

PA-29: CERTIFICATION OF INDEPENDENT BID DETERMINATION

Project title: Pretoria: Garsfontein Police Station: Installation of a water tank.

Bid no: PT23/021 Reference no: N/A

INTRODUCTION

1. This PA-29 [Certificate of Independent Bid Determination] must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of firms,
if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid
rigging).2 Collusive bidding is a per se prohibition meaning that it cannot be justified under

any grounds.

3. Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management system
and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have
abused the institution’s supply chain management system and or committed
fraud or any other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

4, This form (PA-29) serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (PA-29)
must be completed and submitted with the bid:

L Includes price quotations, advertised competitive bids, limited bids and proposals.

2Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to
raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through

a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For External Use Effective date 20 September 2021 Version: 2021/01



Department PA-29: Certification of Independent Bid Determination

Public Works and Infrastru

frastructure
REPUBLIC OF SOUTH AFRICA

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.

(Name of Bidder)

| have read and | understand the contents of this Certificate.

| understand that the accompanying bid will be disqualified if this Certificate is found not to be

true and complete in every respect.

| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on
behalf of the bidder.

Each person whose signature appears on the accompanying bid has been authorized by the

bidder to determine the terms of, and to sign the bid, on behalf of the bidder.

For the purposes of this Certificate and the accompanying bid, | understand that the word
“‘competitor” shall include any individual or organization, other than the bidder, whether or not
affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same line

of business as the bidder.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For External Use Effective date 20 September 2021 Version: 1.1



Department PA-29: Certification of Independent Bid Determination

Public Works and Infrastru

frastructure
REPUBLIC OF SOUTH AFRICA

6. The bidder has arrived at the accompanying bid independently from, and without consultation,

communication, agreement or arrangement with any competitor. However communication

between partners in a joint venture or consortium3 will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market
allocation)

(© methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions
of the bid; or

) bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications and conditions or delivery
particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or of
the awarding of the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting
business with the public sector for a period not exceeding ten (10) years in terms of the
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable

legislation.

Name of Bidder Signature Date Position

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For External Use Effective date 20 September 2021 Version: 1.1
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid / Tender to the Department of Public Works in respect of the following project:

(Project description as per Bid / Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid / Tender, and any and all other documents and/or
correspondence in connection with and relating to the Bid / Tender, as well as to sign any Contract, and
any and all documentation, resulting from the award of the Bid / Tender to the Enterprise mentioned
above.

Name Capacity Signature
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Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 1.4



Np AR or Soum Armica PA-15.1: Resolution of Board of Directors
17
18
19
20

The bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power
of attorney are to be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 2021/01
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(Legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Bid /Tender, in consortium/Joint Venture with the following Enterprises:

(List all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the Consortium/Joint
Venture)

to the Department of Public Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid / Tender Document)

2. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under
item 1 above, and any and all other documents and/or correspondence in connection with and relating to
the consortium/joint venture, in respect of the project described under item 1 above.

3. The Enterprise accepts joint and several liability with the parties listed under item 1 above for the due fulfilment
of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

4. The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

(code)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 2
For external use Effective date 20 September 2021 Version: 2021/01



PA-15.2: Resolution of Board of Directors to enter into Consortia or Joint Ventures

Postal Address:

(code)

Telephone number:

Fax number:

Name Capacity Signhature
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he bidding enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed

Note: ENTERPRISE STAMP

1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Bidding
Enterprise.

3. Inthe event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Bidding Enterprise (attach proof of shareholding /
ownership hereto).

4. Directors / Members / Partners of the Bidding Enterprise
may alternatively appoint a person to sign this document
on behalf of the Bidding Enterprise, which person must be
so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners
holding a majority of the shares / ownership of the Bidding
Enterprise (proof of shareholding / ownership and power of
attorney are to be attached hereto).

5.  Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For external use Effective date 20 September 2021 Version: 1.3



— Departmant
R@j Public Works and Infrastructine
V REPUBLIC OF SOUTH AFRICA

PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT
VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly bid for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a Consortium/Joint Venture)

1.

Held at (place)

on (date)

RESOLVED that:

RESOLVED that:

A. The above-mentioned Enterprises submit a Bid in Consortium/Joint Venture to the Department of Public
Works in respect of the following project:

(Project description as per Bid /Tender Document)

Bid / Tender Number: (Bid / Tender Number as per Bid /Tender Document)

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 3
For external use Effective date 20 September 2021 Version: 2021/01



Dapartmant

@ REPUBLIC OF SOUTH AFRICA
PA-15.3: Special Resolution of Consortia or Joint Ventures

B. *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Bid, and any and all other documents and/or correspondence in
connection with and relating to the Bid, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Bid to the Enterprises in Consortium/Joint Venture mentioned above.

C. The Enterprises constituting the Consortium/Joint Venture, notwithstanding its composition, shall conduct
all business under the name and style of:

D. The Enterprises to the Consortium/Joint Venture accept joint and several liability for the due fulfiiment of
the obligations of the Consortium/Joint Venture deriving from, and in any way connected with, the Contract
entered into with the Department in respect of the project described under item A above.

E. Any of the Enterprises to the Consortium/Joint Venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfilment of the obligations of the Consortium/Joint Venture as mentioned under
item D above.

F. No Enterprise to the Consortium/Joint Venture shall, without the prior written consent of the other
Enterprises to the Consortium/Joint Venture and of the Department, cede any of its rights or assign any
of its obligations under the consortium/joint venture agreement in relation to the Contract with the
Department referred to herein.

G. The Enterprises choose as the domicilium citandi et executandi of the Consortium/Joint Venture for all

purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

(Postal code)

Postal Address:

(Postal code)

Telephone number:

Fax number:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 3
For external use Effective date 20 September 2021 Version: 1.3
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V REPUBLIC OF SOUTH AFRICA

PA-15.3: Special Resolution of Consortia or Joint Ventures

Name Capacity Sighature
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The bidding enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

=

* Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the space
available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint venture,

must be attached to this Special Resolution (PA-15.3).

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 3
For external use Effective date 20 September 2021 Version: 1.3



Department
Public Works and Infrastructure

sre
REPUBLIC OF SOUTH AFRICA

DPW-16 (EC): SITE INSPECTION MEETING CERTIFICATE

Project title: Pretoria:Garsfontein Police Station:Installation of a water tank.

Tender / Quotation no: PT23/021

Reference no:

N/A

Closing date: 10/11/2023

This is to certify that |,

representing

in the capacity of

visited the site on:

I have made myself familiar with all local conditions likely to influence the work and the cost thereof. | further
certify that | am satisfied with the description of the work and explanations given at the site inspection meeting
and that | understand perfectly the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer

Signature

Date

Name of DPW Representative

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal Use

Effective date June 2022

Page 1 of 1
Version: 2022/01




Department:
Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information
and serves as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE
GENERAL CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN
RESPECT OF THE TENDER AND PREFERENTIAL PROCUREMENT
REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 Preference Points System to be applied
(tick whichever is applicable).
X] The applicable preference point system for this tender is the 80/20 preference point system.
[ ] The applicable preference point system for this tender is the 90/10 preference point system.

[ ] Either the 90/10 or 80/20 preference point system will be applicable in this tender. The
lowest/ highest acceptable tender will be used to determine the accurate system once
tenders are received.

1.3 Points for this tender shall be awarded for:
1.3.1 Price; and

1.3.2 Specific Goals

1.4 The maximum points for this tender are allocated as follows:

CHOOSE APPLICABLE PREFERENCE
POINT SCORING SYSTEM D] 80120 [] 9010
PRICE 80 90
SPECIFIC GOALS 20 10
Total points for Price and Specific Goals 100 100

Page 1 of 10

Effective date 21 July 2023 Version 2023/08
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Breakdown Allocation of Specific Goals Points

1.5.1. For procurement transaction with rand value greater than R2 000, 00 and up to R1

Million (Inclusive of all applicable taxes) the specific goals listed in table 1 below are

applicable.
Table 1
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE which is at 10 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people (Mandatory) where applicable.

2. Located in a specific Local 2 ¢ Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to
be done or services to be Or
rendered in that area
(Mandatory)
e Any account or statement which
is in the name of the bidder.
Or
e Permission to Occupy from local
chief in case of rural areas
(PTO) which is in the name of
the bidder.
Or
o Lease Agreement which is in the
name of the bidder.

3. An EME or QSE which is at 4 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
women (Mandatory) where applicable.

4. An EME or QSE which is at 2 e SANAS Accredited BBBEE
least 51% owned by black Certificate or Sworn Affidavit
people with disability where applicable.

(Mandatory)

Effective date 21 July 2023

Page 2 of 10
Version 2023/08




and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

¢ National Council for Persons
with Physical Disability in South
Africa registration (NCPPDSA).

5. An EME or QSE which is 2 e |D Copy and SANAS Accredited
at least 51% owned by BBBEE Certificate or Sworn
black youth (Mandatory) Affidavit where applicable.

1.5.2. For procurement transaction with rand value greater than R1 Million and up to
R50 Million (Inclusive of all applicable taxes) the specific goals listed in table 2 below
are applicable.

Table 2
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 20

1. An EME or QSE or any 10 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.

(Mandatory)

2. Located in a specific Local 2 e Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to be

done or services to be or
rendered in that area

(Mandatory)

Page 3 of 10
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e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural areas
(PTO) which is in the name of
the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

An EME or QSE or any
entity which is at least 51%
owned by black women
(Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

An EME or QSE or any
entity which is at least 51%
owned by black people with
disability (Mandatory)

e SANAS Accredited BBBEE
Certificate or Sworn Affidavit
where applicable.

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

Effective date 21 July 2023
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5. An EME or QSE or any 2 e ID Copy and SANAS

entity which is at least 51% Accredited BBBEE Cetrtificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable.

1.5.3. For procurement transaction with rand value greater than R50 Million (Inclusive of
all applicable taxes) the specific goals listed in table 3 below are applicable.

NB. The use of one of goal numbers’ 4 or 5 is mandatory. The BSC must select either
one of the two, but not both.

Table 3
Serial | Specific Goals Preference Documentation to be submitted by
No Points bidders to validate their claim
Allocated out
of 10

1. An EME or QSE or any 4 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people where applicable.
(Mandatory)

2. Located in a specific Local 2 o Official Municipal Rates
Municipality or District Statement which is in the name
Municipality or Metro or of the bidder.

Province area for work to

be done or services to be o
: r

rendered in that area

(Mandatory)

e Any account or statement
which is in the name of the
bidder.

Or

e Permission to Occupy from
local chief in case of rural
areas (PTO) which is in the
name of the bidder.

Or

e Lease Agreement which is in
the name of the bidder.

3. An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit

where applicable.
Page 5 of 10
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owned by black women

(mandatory)

4. ] | An EME or QSE or any 2 e SANAS Accredited BBBEE
entity which is at least 51% Certificate or Sworn Affidavit
owned by black people with where applicable.

disability (Mandatory)

and

e Medical Certificate indicating
that the disability is permanent.

Or

e South African Social Security
Agency (SASSA) Registration
indicating that the disability is
permanent.

Or

National Council for Persons with
Physical Disability in South Africa
registration (NCPPDSA).

OR

5.[] | An EME or QSE or any 2 e ID Copy and SANAS
entity which is at least 51% Accredited BBBEE Certificate
owned by black youth or Sworn Affidavit where
(Mandatory) applicable

1.6

1.7

Black people mean Africans, Coloureds and Indians, who - (a) are citizens of the Republic of South Africaby birth or
descent; or (b) became citizens of the Republic of South Africa by naturalisation - (i) before 27 April 1994; or (ii) on or

after 27 April 1994 and who would have been entitled to acquire citizenship by naturalisation prior to that date. (BrRoAD-
BASED BLACK ECONOMIC EMPOWERMENT ACT No 25899, 2003 of 9 JANUARY 2004).

Failure on the part of the tenderer to submit proof or documentation required in terms
of this tender to claim points for specific goals, if the service provider/ tenderer did not
submit proof or documentation required to claim for specific goals will be interpreted to
mean that preference points for specific goals are not claimed.

The organ of state reserves the right to require of a service provider/tenderer, either
before a tender is adjudicated or at any time subsequently, to substantiate any claim
in regard to preferences, in any manner required by the organ of state.

DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in
response to an invitation to provide goods or services through price quotations,

Page 6 of 10
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(b)
(€)
(d)

(e)

3.

3.1

3.1.1.

3.2.

3.2.1.

Where

competitive tendering process or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and
includes all applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form
determined by an organ of state in response to an invitation for the origination of
income-generating contracts through any method envisaged in legislation that will
result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal
of assets and concession contracts, excluding direct sales and disposal of assets
through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No.
5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS
A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P min Pt—Pmin
Ps=80(1-"20) or Ps=90(1-"20 )
Pmin P min
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1+m) or Ps:90(1+m)
Pmax Pmax

Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

Page 7 of 10
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4.1.

4.2.

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement
Regulations, preference points must be awarded for specific goals stated in the tender.
For the purposes of this tender the tenderer will be allocated points based on the goals
stated in table 1,2 and 3 above as may be supported by proof/ documentation stated
in the conditions of this tender:

In cases where organs of state intend to use Regulation 3(2) of the Regulations, which
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies,
an organ of state must, in the tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20
or 90/10 preference point system will apply and that the highest acceptable
tender will be used to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point
system will apply and that the lowest acceptable tender will be used to
determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the

90/10 and 80/20 preference point system.

Table 4: Specific goals for the tender and points claimed are indicated per the table

below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each

preference point system.)

Effective date 21 July 2023

Number of Number of Number of
points Number of points points
R points claimed claimed
allocated (90/10 e
(90/10 system) system)
The specific goals allocated system) (80/20 y (To be
points in terms of this tender SEC)) (To be
(To be completed completed
completed (To be b pthe by the
by the organ Completed ¢ yd tenderer)
of state) by the organ enderer)
of state)
1. An EME or QSE (or any
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people
2. Located in a specific Local 2 2
Municipality or District
Municipality or Metro or
Page 8 of 10
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Number of Number of Number of
points Number of points points
R points claimed claimed
allocated (90/10 (80/20
(90/10 ST system)
The specific goals allocated system) (80/20 (To be
i i i system
points in terms of this tender (To be y ) (To |b$ | L
completed (To be cotr)nptr(]eee by the
by the organ Completed yd tenderer)
of state) by the organ RIS
of state)
Province area for work to be
done or services to be
rendered in that area
3. An EME or QSE (or any 2 4
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black women
4. An EME or QSE (or any 2 2
entity for procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black people with
disability
5. An EME or QSE (or any 2 2
entity for  procurement
transaction with rand value
greater than R1 Million)
which is at least 51% owned
by black youth.*
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComMPaNY/firmM. ...
4.4, Company registration NUMDET: ... .. e
4.5, TYPE OF COMPANY/ FIRM
0 Partnership/Joint Venture / Consortium
0 One-person business/sole propriety
0 Close corporation
0 Public Company
0 Personal Liability Company
0 (Pty) Limited
0 Non-Profit Company
Page 9 of 10
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4.6.

0 State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the specific goals as advised in the tender,
gualifies the company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iif) In the event of a contract being awarded as a result of points claimed as shown
in paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary
proof to the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any
of the conditions of contract have not been fulfilled, the organ of state may, in
addition to any other remedy it may have —

(@)
(b)

(€)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ of
state for a period not exceeding 10 years, after the audi alteram partem
(hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:

SURNAME AND NAME: o

ADDRESS:

Page 10 of 10
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DPW-09 (EC): PARTICULARS OF TENDERER’S PROJECTS

Project title: Pretoria:Garsfontein Police Station: Installation of a water tank.
Tender / quotation no: PT23/021 Closing date: 10/11/2023
Advertising date: 20/10/2023 Validity period: 84 calendar days

1. PARTICULARS OF THE TENDERER’S CURRENT AND PREVIOUS COMMITMENTS
1.1. Current projects

Name of Employer Contractual Contractual Current
Projects currently engaged in or Representative | Contact tel. no. Contract sum | commence- completion percentage
of Employer ment date date progress

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2
For Internal & External Use Effective date 21 September 2021 Version: 2021/01



Department
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

1.2. Completed projects

Tender/ Quotation No.:
DPW-09 (EC): Particulars of tenderer’s projects

Projects completed in the previous 5
(five) years

Name of Employer
or Representative
of Employer

Contact tel. no.

Contract sum

Contractual
commence-
ment date

Contractual
completion
date

Date of Certificate
of Practical
Completion

Name of Tenderer

Signature

Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”.
Effective date 21 September 2021

For Internal & External Use
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T2.2 Returnable Documents that will be
Incorporated into the contract



) Depanmen: PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender no: PT23/021

[ T T o] =Y o Ve 1= - PPN [J EME! [] QSE2[] Non EME/QSE (tick applicable box)
1. LIST ALL PROPRIETORS, MEMBERS OR SHAREHOLDERS BY NAME, IDENTITY NUMBER, CITIZENSHIP AND DESIGNATED GROUPS.
Indicate if living in
indicate if Rural (R) / Under
Name and Surname Identity/ Percentage Black Indicate if Indicate if erson with Developed Area (UD) / Indicate if
# Passport number owned youth woman pdisabilit Township (T) / Urban military
and Citizenship## y (V). veteran
%
1. 0 [JYes [No | [OJYes [No |[dYes [No |dYes OINo | R OUDOT OV | OYes [No
%
2. 0 [JYes [ONo | [OJYes [No |[dYes [No |dYes OINo | R OuUDOT OV | OYes [No
%
3. 0 [JYes [No | [OJYes [No |[dYes [No |dYes OINo | R OUDQOT OV | OYes [No
%
4. ° [(JYes (ONo | [JYes [ONo |[JYes [(ONo | [dYes [ONo | (JR JUDT [JU | [JYes [INo
%
5. 0 [OdYes [ONo | [Yes [ONo |[[dYes [No |[dYes [ONo | OROUDTJU | OdYes [No
%
6. ° [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROUDTJU | OdYes [No
%
7. ° [(JYes [ONo | [JYes [ONo | [JYes [(ONo | [dYes [ONo | (JR JUDT [JU | [JYes [INo
%
8. ° [OdYes [ONo | [Yes [ONo [[dYes [No |[dYes [ONo | OROuUDT[JU | OdYes [No
%
9. ° [OdYes [ONo | [Yes [ONo |[[dYes [No |[dYes [ONo | OROuUDTJU | OdYes [No
%
10. 0 [JYes [ONo | [OJYes [No | [dYes [No |dYes OINo | R OUDOTOUVU | OYes [No
%
11. 0 [JYes [ONo | [OJYes [No | [dYes [No |dYes (OINo | R OUDOTOUVU | OYes [No
%
12. 0 [OJYes [ONo | [OJYes [No | [dYes [No |dYes OINo | OROUDOTOUVU | OYes [No
# Where Owners are themselves a Company, Close Corporation, Partnership etc, identify the ownership of the Holding Company, together with Registration number
#t State date of South African citizenship obtained (not applicable to persons born in South Africa)
1 EME: Exempted Micro Enterprise
2 QSE: Qualifying Small Business Enterprise
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 1 of 2
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Deparment PA- 40: DECLARATION OF DESIGNATED GROUPS FOR PREFERENTIAL PROCUREMENT

Public Works and Infrastructure
REPUBLIC OF SOUTH AFRICA

Tender no: PT23/021

2. DECLARATION:
The undersigned, who warrants that he/she is duly authorized to do so on behalf of the Tenderer, hereby confirms that:

1 The information and particulars contained in this Affidavit are true and correct in all respects;

2 The Broad-based Black Economic Empowerment Act, 2003 (Act 53 of 2003), Preferential Procurement Policy Framework Act, 2000 (Act 5 of 2000), the Preferential
Procurement Regulations, 2022, National Small Business Act 102 of 1996 as amended and all documents pertaining to this Tender were studied and understood
and that the above form was completed according to the definitions and information contained in said documents;

3 The Tenderer understands that any intentional misrepresentation or fraudulent information provided herein shall disqualify the Tenderer’s offer herein, as well as
any other tender offer(s) of the Tenderer simultaneously being evaluated, or will entitle the Employer to cancel any Contract resulting from the Tenderer’s offer
herein;

4 The Tenderer accepts that the Employer may exercise any other remedy it may have in law and in the Contract, including a claim for damages for having to accept

a less favourable tender as a result of any such disqualification due to misrepresentation or fraudulent information provided herein;

5 Any further documentary proof required by the Employer regarding the information provided herein, will be submitted to the Employer within the time period as may
be set by the latter;

Signhed by the Tenderer

Name of representative Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 20 September 2021 Version: 1.1
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% Depariment:

%@‘; Public Works and Infrastructune
V REPUBLIC OF SOUTH AFRICA

DPW-21 (EC): RECORD OF ADDENDA TO TENDER DOCUMENTS

Project title:

Pretoria:Garsfontein Police Station: Installation of a water tank.

Tender no:

PT23/021

Reference no: N/A

1.

| / We confirm that the following communications received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents, have been taken
into account in this tender offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

11.

12.

13.

Name of Tenderer

Signature

Date

2.

| / We confirm that no communications were received from the Department of Public Works and

Infrastructure before the submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date

Effective date: 20 September 2021 Version: 1.2




: Department:
Eé\;‘ Public Works and Infrastructure
w REPUBLIC OF SOUTH AFRICA

DPW-15 (EC): SCHEDULE OF PROPOSED SUBCONTRACTORS

Project title:

Pretoria:Garsfontein Police Station: Installation of a water tank.

Tender no:

PT23/021

Reference no:

N/A

We notify you that it is our intention to employ the following Subcontractors for work in this contract.

We confirm that all subcontractors who are contracted to construct a house are registered as home builders with the
National Home Builders Registration Council.

Name and address of proposed Nature and extent of work Previous experience with
Subcontractor Subcontractor
1
2
3
4
5
Name of representative Sighature Capacity Date

Name of organisation:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For External Use

Effective date 20 September 2021

Page 1 of 1
Version: 1.2
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Y- Department
Public Works and Infrastructure

REPUBLIC OF SOUTH AFRICA

DPW-22 (EC): PARTICULARS OF ELECTRICAL CONTRACTOR

Project title: Pretoria:Garsfontein Police Station: Installation of a water tank.

Tender no: PT23/021 Reference no: N/A

Name of Electrical Contractor:

Address:

Electrical Contractor registration number at the
Department of Labour

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 1.3
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Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

DPW-23 (EC): SCHEDULE FOR IMPORTED
MATERIALS AND EQUIPMENT

Project title: Pretoria:Garsfontein Police Station:Installation of a water tank.

Tender no: PT23/021 Reference no: N/A

This schedule should be completed by the tenderer. (Attach additional pages if more space is required)

Item Material / Equipment Rand (R) (Excluding VAT)

ol w NP
|V |VW|OVW|AO| D

The Contractor shall list imported items, materials and/or equipment which shall be excluded from the
Contract Price Adjustment Provisions (if applicable) and shall be adjusted in terms of currency
fluctuations only. Copies of the supplier's quotations for the items, materials or equipment (provided that
such costs shall not be higher than the relevant contract rate as listed above) should be lodged with the
Principal Agent / Engineer of the Department of Public Works and Infrastructure within 60 (sixty) days from the
date of acceptance of the tender. No adjustment of the local VAT amount, nor the contractor’s profit, discount,
mark-up, handling costs, etc. shall be allowed.

These net amounts will be adjusted as follows:
FORMULA:
The net amount to be added to or deducted from the contract sum:
A=V (Z -1)
Y
A = the amount (R) of adjustment
V = the net amount (supplier’s quotation) (R) of the imported item

Y = exchange rate at the closing date of tender submission

Z = exchange rate on the date of payment.

Name of Tenderer Signature Date

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 1
For Internal Use Effective date: 20 September 2021 Version: 1.3
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VOLUME 3: CONTRACT



Part C1: Agreement and Contract Data



C1.2 Contract Data



Department:
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

DPW-05: (EC) CONTRACT DATA - GCC 2015: 3RP EDITION

Project title: Pretoria: Garsfontein Police Station:Installation of a water tank.

Tender no: PT23/021 WCS no: | 056054 Reference no: | N/A

The Conditions of Contract applicable to this Contract are clauses 1 to 10 and contract price
adjustment schedule of the GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION
WORKS, THIRD EDITION (2015) prepared by The South African Institution of Civil Engineering
Private Bag X200, Halfway House, 1685.

Contractors are cautioned to read the GCC Third Edition (2015) and Contract Data [DPW-05
(EC)] together as some clauses in the GCC Third Edition (2015) have been amended in the
Contract Data [DPW-05 (EC)]

Specific data, which together with these General Conditions of Contract, collectively
describe the risks, liabilities and obligations of the contracting Parties and the procedures
for the administration of the Contract. Clauses as amended in the Contract Data amends or
replaces the corresponding clauses in the GCC Third Edition (2015).

Copies of these conditions of contract may be obtained through www.saice.org.za.

CONTRACT VARIABLES
THE SCHEDULE ( Contract Data [1.1.1.8])

The schedule is the listed variables in this agreement and contains all variables referred to in this
document including specific changes made to GCC Third Edition (2015) documentation. It is
divided into part 1: contract data completed by the employer and part 2: contract data completed
by the contractor. Part 1 must be completed in full and included in the tender documents. Both
the part 1 and part 2 form part of this agreement

Spaces requiring information must be filled in, shown as ‘not applicable’ but not left blank.
Where choices are offered, the non-applicable items are to be deleted. Where insufficient space
is provided the information should be annexed hereto and cross referenced to the applicable clause
of the schedule. Key cross reference clauses are italicised in [ ] brackets

PART 1: CONTRACT DATA COMPLETED BY THE EMPLOYER:
A PROJECT INFORMATION

A10  Works [1.1.1.35]

Works description | Refer to document PG01.1 (EC) — Scope of Works for detailed description
PRETORIA: GARSFONTEIN POLICE STATION: INSTALLATION OF A WATER TANK.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 1 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

A 20 Site[1.1.1.29]

Erf / stand number Erf 3995

Site address 277 Johnny Classens Street
Township / Suburb Garsfontein

City / Town Pretoria

Province Gauteng

Local authority City of Tshwane

GPS Coordinates Latitude -25.78853 Longitude 28.2891

A 3.0 EMPLOYER AND ITS REPRESENTATIVE

A 3.1 Employer:

Official Name of Organ of Government of the Republic of South Africa in its Department of Public Works
State / Public Sector Body & Infrastructure
Business registration number | Not applicable VAT number Not applicable
E-mail Refilwe.masemola@dpw.gov.za Telephone 011 713 6127
Privatg Bag X229
Postal address gg%tf na
AVN Buildin_g
Physical address IZD?ét(,)\lr?a?a Sita Street
0001

A 3.2 Employer’s Representative:

Name Duwayne Tobias Telephone number | 011 713 6059

E-mail Duwayne.tobias@dpw.gov.za Mobile number

78 De Korte St,
Braamfontein,
Postal address Johannesburg, 2000

78 De Korte St,
Braamfontein,
Physical address Johannesburg, 2000

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 2 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department:
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

Discipline | Project Manager

National Department of Public Works & Infrastructure

A 4.0 | Employers Agent/s
A 4.1 | Principal Agent [1.1.1.16]
Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A42 | Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A43  Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

NDPWI

N/A

South Africa
Refilwe.masemola@dpw.gov.za

Private Bag X229
Pretoria
0001

Contact person
Telephone number
Mobile number

251 Nana Sita Street
AVN Building
Pretoria

0001

Discipline | Civil Engineer

National Department of Public Works & Infrastructure
NDPWI

N/A

South Africa
Duwayne.tobias@dpw.gov.za

Private Bag X229
Pretoria
0001

Contact person
Telephone number
Mobile number

251 Nana Sita Street
AVN Building
Pretoria

0001

Discipline | Electrical Engineer

National Department of Public works and Infrastructure

NDPWI

N/A

South Africa
Elias.Mhlongo@dpw.gov.za
Private Bag X229

Pretoria
0001

Contact person
Telephone number
Mobile number

251 Nana Sita
AVN Building
Pretoria

0001

Refilwe Masemola
011 713 6127

Duwayne Tobias
011 713 6059

Elias Mhlongo
0124922154

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 3 of 30
Version: 2023/04



Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

A44  Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A45  Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A46  Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline | Structural Engineer

National Department of Public Works & Infrastructure
NDPWI

N/A

South Africa
Sabelo.Rana@dpw.gov.za

Private Bag X229
Pretoria
0001

Contact person
Telephone number
Mobile number

251 Nana Sita
Avn Building
Pretoria

0001

Discipline | Health and safety Practioner
Kgosi Motsemme

NDPWI

N/A

South africa
kgosi.motsemme@dpw.gov.za

private Bag X229
Pretoria
0001

Contact person
Telephone number
Mobile number

251 Nana Sita
AVN Building
Pretoria

0001

Discipline

Contact person
Telephone number
Mobile number

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Sabelo Rana
0124061089

012 310 5922

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 4 of 30
Version: 2023/04



Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

A47 | Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A48 | Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

A49 | Agent[1.1.1.16]

Name

Legal entity of above
Practice number
Country

E-mail

Postal address

Physical address

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Discipline

insert postal address
insert suburb

insert town

insert postal code

insert physical address
insert suburb

insert town

insert postal code

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Contact person
Telephone number
Mobile number

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use

Effective date 4 August 2023

Page 5 of 30
Version: 2023/04



Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

B CONTRACT INFORMATION

B 1.0 Definitions [1.1.1.2]

Bills of quantities: System / Method of measurement SANS 1200
B 20 Law, regulations and notices [1.3.2]

Law applicable to the works [1.3.2] Law of the Republic of South Africa
B 3.0 Offer and acceptance [1.1.1.20]

Currency applicable to this agreement [1.1.1.20] South African Rand

B 4.0 Documents [1.1.1.7]

The original signed agreement is to be held by the principal agent
[1.1.1.7], if not, indicate by whom

Number of copies of construction information issued to the contractor at
no cost. (3 Copies of all relevant construction documentation — this to 3
includes 1 priced Bills of Quantities and 2 unpriced Bills of Quantities)

Employer

Documents comprising the agreement Page numbers

GCC GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS, THIRD EDITION (2015)

DPW-05: (EC): GCC 2015: 3RD EDITION 30

The GCC General Preliminaries for use with the GCC 2015: 3RD
EDITION

Contract participation goal documentation as further defined in clause
1.1.1.37 [CD] and B16 [CD]

Drawings as per drawing register issued with the tender
Specifications issued with the tender

Schedules issued with the tender

Bills of Quantities issued with the tender

Addenda as issued during tender stage, if applicable As issued

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 6 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department:
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

B 5.0 Employer’s agents [3.0]
Authority is delegated to the following agents to issue contract instructions and perform
duties for specific aspects of the works [3.0] [3.2.3 [CD] ]

Principal Agent
Duwayne Tobias

Principal agent’s and agents’ interest or involvement in the works other than a professional
interest

B 6.0 Insurances [8.6]

Insurances by contractor

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of
the Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act,
1998 (Act 53 of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990).

Insured amounts to include VAT.

The Contract Price [8.6.1.1.1] New Works
With a deductible not exceeding 5% of each and every
claim [8.6.2]

The Contract Price [8.6.1.1.1]
Works with alterations and additions (reinstatement value

Contract sum
plus 10%

Contract sum

Applicable

Or  of existing structures / works without or including new lus 10% Not Applicable
works) with a deductible not exceeding 5% of each and P
every claim [8.6.2]
The Contract Price [8.6.1.1.1]

or Works with practical completion in sections with a Contract sum Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

deductible not exceeding 5% of each and every claim
[8.6.2]

Plant and materials supplied by the Employer [8.6.1.1.2]

Professional fees not included in the Contract Price,
payable in respect of the repair or reinstatement of
damage to the Works or said movables, plus Escalation
thereon (if not included above). Minimum R1m unless
other amount indicated. [8.6.1.1.3]

Direct contractors [8.6.1.1.2] where applicable, to be
included in the contract works insurance

Special Risks Insurance issued by Sasria [8.6.1.2]

“Tender” or “Tenderer”.

For Internal & External Use

Effective date 4 August 2023

plus 10%

R Eng / PQS to
determine value

R Eng/ PQS to
determine value

R Eng / PQS to
determine value

R Eng / PQS to
determine value

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Page 7 of 30

Version: 2023/04
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Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

Public liability insurance [8.6.1.3]
Ground support insurance [8.6.1.4]

Subcontractors insurance [8.6.3] where applicable, if not
included in works insurance nor by sub-Contractors

Other insurances [8.6.1.5]

Free issue where applicable, to be included in the contract
works insurance

Hi Risk Insurance when the project is being executed in a
geological area classified as a “High Risk Area” [8.6.8[CD]]

Other insurances: If applicable, description 1:

Other insurances; If applicable, description 2:

B7.0 Obligations of the employer

Existing premises will be in use and occupied [5.4.1 & 5.4.2]

If applicable, description:
The project will be on a live site

Restriction of working hours [5.8]

If applicable, description:
The working hours will be from 7:30 to 16:00

R 5 000 000

R Eng/ PQS to
determine value

R Eng/ PQS to
determine value

R Eng/ PQS to
determine value

R Eng/ PQS to
determine value

R Eng / PQS to
determine value

R Eng / PQS to
determine value

Natural features and known services to be preserved by the contractor [4.7]

If applicable, description:

Restrictions to the site or areas that the contractor may not occupy [5.4.1 &

5.4.2]
If applicable, description:

Tender / Quotation no: PT23/021

Applicable
Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Not Applicable

Applicable

Applicable

Not Applicable

Not Applicable

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words

“Tender” or “Tenderer”.
For Internal & External Use Effective date 4 August 2023

Page 8 of 30
Version: 2023/04



Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Supply of free issue of material and
goods [8.6.1.1.2]
If applicable, description:

Amount | R Not Applicable

B 8.0 Subcontractors [4.4]

Not Applicable | If applicable, description of specialisation

Specialisation 1
Specialisation 2
Specialisation 3
Specialisation 4
Specialisation 5

B 9.0 Description of different portions of the works, if applicable [5.14.7, B10.3 [CD]]

Not Applicable | If applicable, description of sections

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Remainder of the works.

B 10.0 Contract period [B18: 1.2], Construction period [B18: 1.1], Possession of site [5.4.1], Practical
Completion [1.1.1.14, 5.14.1], Completion (Final Approval Certificate) [5.16.1] and Penalties [5.13]

B 10.1 Contract Period

Contract period: Period in months as indicated, include the time from the date of award
(commencement date [5.2.1]) for submitting contractual obligatory documents, submission of Health
& Safety Plan and approval, period for obtaining the Construction Permit (if applicable), the
Construction Period and the Defect Liability Period up to and including Final Completion

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 9 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department:
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

The contract period is determined as follows (Period/s indicated in months):

Period to submit contractual obligatory documents including submission and
approval of health and safety plan by the appointed Health & Safety Agent

Period to obtain Construction Permit from Department of Labour upon approval of
the Health & Safety Plan by the appointed Health & Safety Agent

Total construction period for the Works as a whole from date of Access to and
Possession of the Site up to and including Practical Completion, as indicated 6
below [1.1.1.14, 5.4.1, 5.14.1]

Period to achieve Completion [5.14.4] -

Defect liability period up to and including issuing Final Approval Certificate in
months [5.16.1]

Total Contract Period 19 months

12

B10.2 Construction Period for completion of the Works as a whole

Construction period [B18: 1.2] and Practical Completion for the Works as a

whole [5.14.1] The time for achieving Practical Completion of the whole of the

Works is measured from the date of Access to and Possession of the site (5.4.1) Applicable
by the contractor inclusive of all public holidays, special non-working days and

builders’ holiday shut down periods.

6 months
The date for practical completion for the works as a whole shall be the period in
months as indicated, starting from the date of Access to and Possession of the site
by the contractor inclusive of all special non-working days and builders’ holiday shut
down periods [1.1.1.14, 5.4.1, 5.14.1]
Notification period for inspection in working days by the principal agent. 48 hours

Penalty amount per calendar day for late submission of contractual obligatory
documents: Ten percent (10%) of the penalty amount per calendar day for late | R 61
Practical Completion, excluding VAT. [5.13]

Penalty amount per calendar day for late Practical Completion, excluding VAT.
R 608

[5.13].

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: Thirty

percent (30%) of penalty amount per calendar day for late Practical Completion, ' R 18

excluding VAT.

Penalty amount per calendar day for late Final Completion (Issuing of Final
Approval Certificate) [5.16, 5.13]: Fifteen percent (15%) of penalty amount per | R 91
calendar day for late Practical Completion, excluding VAT.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 10 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04



Department:
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

B10.3 Construction Period for completion of the Works in portions

Construction period and Practical completion for portions of the Works
[5.14.7]
Portions of the Works in sections: 1 2 3 4 5 6

Not Applicable

Notification period for inspection by the
principal agent in working days.

The date for practical completion shall be the
period in months as indicated from the date
of access and possession of the site by the
contractor [1.1.1.14, 5.4.1, 5.14.1]

The date for practical completion for the whole of the Works, if applicable shall
be the period in months as indicated from the date of Access to and Possession
of the Site by the contractor inclusive of all public holidays, special non-
working days and builders’ holiday shut down periods [5.4.1, 12.2.7; 24.1]

N/A

Penalty for late Practical Completion, if completion in sections is required, excluding VAT [5.13]
The penalty amount per day for failing to complete section 1 of the Works is: R

The penalty amount per day for failing to complete section 2 of the Works is:
The penalty amount per day for failing to complete section 3 of the Works is:
The penalty amount per day for failing to complete section 4 of the Works is:

The penalty amount per day for failing to complete section 5 of the Works is:

J /X0 x| 0D

The penalty amount per day for failing to complete section 6 of the Works is:

The penalty amount per day for failing to complete the whole of the Works, if

applicable, is: R

Penalty amount per calendar day for late submission of contractual obligatory documents: To be
calculated at Ten percent (10%) of penalty / calendar day to complete the whole of the Works as
indicated above, excluding VAT.

Penalty amount per calendar day for late Completion [5.14.4, 5.13]: To be calculated at Thirty percent
(30%) of penalty / calendar day to complete the whole of the Works, excluding VAT

Penalty amount per calendar day for late Final Completion (Issuing of Final Approval Certificate)
[5.16, 5.13]: To be calculated at Fifteen percent (15%) of penalty / calendar day to complete
the whole of the Works, excluding VAT

B 11.0 Criteriato achieve Practical Completion [1.1.1.14, 5.14.1]

Criteria to achieve Practical Completion not covered in the definition of practical completion

Obtain Occupation Certificate from the relevant authority prior to issuing the Practical

131 Completion certificate

13.2 All relevant CoCs

13.3 All guarantees

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 11 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

134 Training on electrical, security and mechanical installations if contractually required

135 Maintenance / operating manuals

13.6

13.7

13.8

13.9

13.10

B 12.0 Defects liability period [5.16]

Defects liability period: Refer B10.1

Applicable If applicable, description of applicable elements

14.1 All civil and structural works (e.g. water tank, sewer and water lines, etc.)

14.2 Electrical works

14.3

14.4

14.5

14.6

14.7

14.8

14.9

14.10

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 12 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04
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Tender / Quotation no: PT23/021

B 13.0 Payment [6.10]

Date of month for issue of regular payment

certificates Refer [6.10.1]

25

Contract price adjustment / cost fluctuations [6.8.2] = Not Applicable

If yes, method to calculate [6.8.2 [CD]] Contract price adjustment factor

Employer shall pay the contractor within: Refer

[6.10.4 [CD]]

B 14.0 Dispute resolution [10.5 [CD]]

Mediation

Name of nominating body
Appointment of Mediator
Litigation

Thirty (30) calendar days

YES

Association of Arbitrators (Southern Africa)
State Attorney

Court with Jurisdiction

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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B 15.0 SPECIFIC CHANGES MADE TO GCC 2015: 3R° EDITION

CONTRACT SPECIFIC DATA
The following contract specific data, referring to the General Conditions of Contract for Construction Works, Third
Edition (2015) are applicable to this Contract:
CLAUSES | COMPULSORY DATA
1.1.1.8 Amend Clause 1.1.1.8 to include the word “rights” to read as follows:
“Contract Data” means the specific data which, together with these General Conditions of Contract,
collectively describe the rights, risks, liabilities and obligations of the contracting parties and the
procedures for the administration of the Contract.
1.1.19 Add to Clause 1.1.1.9 the following:
“If the Contractor constitutes under the Law of the Republic of South Africa (B2.0) a joint venture,
consortium or other unincorporated grouping of two or more persons:
(a) these persons shall be deemed to be jointly and severally liable to the Employer for the
performance of the Contract;
(b) these persons shall notify the Employer of their leader who shall have authority to bind the
Contractor and each of these persons; and
(c) the Contractor shall not alter its composition or legal status without the prior consent of the
Employer.”
1.1.1.13 Amend Clause 1.1.1.13 as follows:
“Defects Liability Period” means the period stated in the Contract Data, commencing on the date
indicated on the Certificate of Completion for the works as a whole or Certificates of Completion in
the event of more than one Certificate of Completion is issued for different parts of the Works,
during which the Contractor has both the right and the obligation to make good defects in the
materials, Plant and workmanship covered by the Contract.
Defects Liability Period is: 12 months.
The Defects Liability Period for the works shall commence on the calendar day following the date
of the Certificate of Completion for the works as a whole or Certificates of Completion in the event
of more than one Certificate of Completion is issued for different parts of the Works and end at
midnight (00:00) three hundred and sixty five days (365) calendar days from the date of the
Certificate of Completion.
1.1.1.14 Amend Clause 1.1.1.14 as follows:
“‘Due Completion Date” means the date of expiry of the time stated in the Contract Data for
achieving Practical Completion of the Works, calculated from the date of Access to and Possession
of Site date (5.4.1) and as adjusted by such extensions of time or acceleration as may be allowed
in terms of Contract (5.12).
1.1.1.15 The name of the Employer: Refer to A 3.1 [CD]
1.1.1.16 The name of the Employer’s Representative: Refer to A 3.2 [CD]
1.1.1.17 The name of the Employer’s Agent: Refer to A 4.0 and B 5.0 [CD]
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1.1.1.20 Amend Clause 1.1.1.20 by inserting the following words at the end of this definition: “If the
Acceptance section of the Form or Offer and Acceptance” contains conditional statements or a
schedule of deviations is attached to the Form of Offer and Acceptance, then Form of Offer and
Acceptance means the Contract Agreement, that shall be substantially in accordance with the form
attached to the Scope of Works, and the date of signing the Contract Agreement shall be the date
of the Form of Offer and Acceptance”

1.1.1.21.A | Add new Clause 1.1.1.21.A
The interest rates applicable on this contract, whether specifically indicated in the relevant clauses
or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999) as amended, calculated
as simple interest, in respect of debts owing to the State, and will be the rate as published by the
Minister of Justice and Correctional Services from time to time, in terms of section 1(2) of the
Prescribed Rate of Interest Act, 1975 (Act No 55 of 1975) as amended, calculated as simple
interest, in respect of debts owing by the State.

1.1.1.27 This Pricing Strategy is a: Re-measurement Contract.

1.1.1.31 Not applicable to this Contract.

1.1.1.35 Insert the definition of “Value of Works” as Clause 1.1.1.35:
“Value of Works” means the value of the Works certified by the Employer’s Agent as having been
satisfactorily executed and shall include the value of the works done, the value of the materials
and/or plant and Contract Price Adjustments.

1.1.1.36 Insert the definition of “Latent and Patent Defects” as Clause 1.1.1.36:
A 'latent defect' is a material defect, which was not visible after 'reasonable’ inspection. The latent
defect period commences at the date of Final Approval Certificate and ends 5 years [after that date
[5.16.3].
A patent defect is a flaw that is not hidden and ought to be easily identified upon reasonable
inspection.

1.1.1.37 Add new Clause 1.1.1.37
Contract participation goals applicable to this Contract are as indicated in B16 [D] and described
in the following tender documents: DPW 03 (EC): TENDER DATA, PG 01.1 (EC) SCOPE OF
WORK and PG 02.1 (EC) PRICING ASSUMPTIONS.

1.2.3. Replace Clause 1.2.3. with the following:
The Employer’s Agent is as indicated in clause B 5.0 and shall have the authority to act on behalf
of the employer as indicated in the contract document read with the contract data. [3.2.3].

1.2.6 Add new Clause 1.2.6
The priority of the documents shall be in accordance with the following sequence:
€) The Form of Offer and Acceptance and the signed Schedule of Devia7ons,
(b) Contract Data,
(c) These General Conditions of Contract,
(e) Scope of Work, and
® Pricing Data

134 Not applicable to this Contract.
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1.3.5

(@)

(b)

(€)

(d)

(e)

()

Replace Clause 1.3.5 with the following:

The Employer will become the owner of the information, documents, advice,
recommendation and reports collected, furnished and/or compiled by the Contractor during
the course of, and for the purposes of executing this Contract, all of which will be handed
over to the Employer on request during the contract, but in any event on completion of
contract, the termination and/or cancellation of this Contract for whatever reason. The
Contractor relinquishes its lien / retention or any other rights thereon to which it may be
entitled.

The copyright of all documents, recommendations and reports compiled by the Contractor
during the course of and for the purposes of finalizing the Works will vest in the Employer,
and may not be reproduced or distributed or made available to any person outside the
Employer’s service, or to any institution in any way, without the prior written consent of the
Employer. The Employer shall have the right to use such material for any other purpose
without the approval of information or payment to the Contractor.

The copyright of all electronic aids, software programmes etc. prepared or developed in
terms of the Contract shall vest in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Contractor.

In case of the Contractor providing documents, electronic aids, software programs or like
material to the Employer, the development of which has not been at the expense of the
Employer, copyright shall not vest in the Employer. The Contractor shall be required to
indicate to which documents, electronic aids, software programs or like material this
provision applies.

The Contractor hereby indemnifies the Employer against any action, claim, damages or legal
cost that may be instituted against the Employer on the grounds of an alleged infringement
of any copyright, patents or any other intellectual property right in connection with the Works
outlined in this Contract.

All information, documents, recommendations, programs and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer’s service and may not be published either during the currency
of this Contract or after termination thereof without the prior written consent of the Employer.

1.3.7

Replace Clause 1.3.7 with the following

By entering into this contract, the Contractor waives any lien that he may have or acquire,
notwithstanding any other condition/s in this contract.

3.2.3

1.

Add to Clause 3.2.3 the following:

The Employer’s Principal Agent’s authority to act and/or to execute functions or duties or to
issue instructions are expressly excluded in respect of the following, unless same has been
approved by the employer:

(a) Appointment of Subcontractors — clause 4.4.4;

(b) Granting of an extension of time and/or ruling on claims associated with claims for
extension of time — clauses 5.12, 10.1.5;

(c) Acceleration of the rate of progress and determination of the cost for payment of such
acceleration — clause 5.12.4; (c) Rulings on claims and disputes — clauses 10.1.5,
10.2.3 and 10.3.3;

(d) Suspension of the Works — clause 5.11.2;

(e) Final Payment Certificate — clause 6.10.9;
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(f) Issuing of mora notices to the Contractor — clauses 9.1.1, 9.1.2.1 and 9.2.1;

(g) Cancellation of the contract between the Employer and Contractor — clauses 9.1.1,
9.1.2.1and 9.2.1.

(h) Any variation orders — clause 6.3.1

In order to be legally binding and have legal bearing and consequence, any ruling in respect
of the above matters (a) to (h) must be on an official document, signed and issued by the
Employer to the Contractor.

The Contractor must submit claims, demands, notices, notifications, updated particulars and
reports in writing, as well as any other supporting documentation pertaining thereto, in
respect of any of the above listed matters (a) to (h), to the Employer’s Agent within the time
periods and in the format(s) as determined in the relevant clauses of the Conditions of
Contract. Failing to deliver such to the Employer's Agent and in the correct format will
invalidate any claim and the consequences of such failure will mutatis mutandis be as stated
in clause 10.1.4.

Clauses 6.10.9 and 10.1.5 shall be amended as follows to indicate the limitation on the
Employer’s Agent authority in respect thereof:

Clause 6.10.9 — Amend to read as follows:

Within 14 days of the date of final approval as stated in the Final Approval Certificate, the
Contractor shall deliver to the Employer’s Agent a final statement claiming final settlement
of all moneys due to him (save in respect of matters in dispute, in terms of Clauses 10.3 to
10.11, and not yet resolved).

The Employer's Agent shall within 14 days issue to the Contractor a Final Payment
Certificate the amount of which shall be paid to the Contractor within 30 days of the date of
such certificate, after which no further payments shall be due to the Contractor (save in
respect of matters in dispute, in terms of Clauses 10.3 to 10.11 and not yet resolved).

Clause 10.1.5 — Amend to read as follows:

Unless otherwise provided in the Contract, the Employer shall, within 28 days after the
Contractor has delivered his claim in terms of Clause 10.1.1 as read with Clause 10.1.2,
deliver to the Contractor his written and adequately reasoned ruling on the claim (referring
specifically to this Clause). The amount thereof, if any, allowed by the Employer shall be
included to the credit of the Contractor in the next payment certificate. If no ruling has been
made within the 28 days, as referred to in clause 10.1.5. or any extension thereof as agreed
to by the parties, the claim shall be regarded as rejected by the Employer.

Insert the following under 3.2.3:

Provided that, notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should it deem it necessary, to amend any certificate,
instruction, decision or valuation of the Employer’'s Agent and to issue a new one, and such
certificate instruction, decisions or valuations shall for the purposes of the Contract be
deemed to be issued by the Employer's Agent, provided that the Contractor shall be
remunerated in the normal manner for work executed in good faith in terms of an instruction
issued by the Employer’'s Agent and which has subsequently been rescinded.

3.3.2.1 Amend Clause 3.3.2.1 to insert the word “plant” to read as follows:

Observe how the Works are carried out, examine and test materials, plant and workmanship, and
receive from the Contractor such information as he shall reasonably require.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
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3.3.2.23 Add to Clause 3.3.2.2.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

3.3.2.24 Add to Clause 3.3.2.2.4 the following:

All oral communication must be reduced into writing to be binding on the parties.

3.3.3.2 Amend Clause 3.3.3.2 to insert the word “plant” to reads as follows:

Notwithstanding any authority assigned to him in terms of Clauses 3.3.2 and 3.3.4, failure by the E
Employer’s Agent’s Representative to disapprove of any work, workmanship, plant or materials
shall not prejudice the power of the Employer's Agent’'s thereafter to disapprove thereof and
exercise any of his powers in terms of the Contract in respect of thereof.

44.4 Ref Clause 3.2.3.
4.4.6 Not applicable to this Contract.
4821 Amend Clause 4.8.2.1 to include the word “person”, as follows:

Makes available to the Employer, or to any such contractor, person or authority, any roads or ways
for the maintenance of which the Contractor is responsible, or

4.8.2.2 Amend Clause 4.8.2.2 to include “Employer” and “contractors”, as follows:

Provides any other facility or service of whatsoever nature to the Employer or to any of the said
contractors, persons or authorities,

412.3 Add to Clause 4.12.3 the following:

All oral communication must be reduced into writing to be binding on the parties.

53.1 Add to Clause 5.3.1:

The documentation required before commencement with Works execution are:

¢ Health and Safety Plan to be provided within 14 calendar days from award (Ref Clause 4.3)
Initial programme to be provided within 21 calendar days of handing over the site to the
contractor (Clause 5.6)

Security (C1.0, Clause 6.2)

Insurance/s (B6, Clause 8.6)

insert other requirements

insert other requirements

insert other requirements

5.3.2 Add to Clause 5.3.2:

The time to submit the documentation required before commencement with Works execution is: 21
calendar days.

542 Add to Clause 5.4.2:

The access to, and possession of, the Site referred to in Clause 5.4.1 shall be not exclusiveto
the Contractor. In the event of access to, and possession of, the Site is not exclusive to the
Contractor, the following limitations apply:

N/A
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5.6.2.2 Replace Clause 5.6.2.2 with the following:
The sequence, timing of activities and resources for carrying out the Works.

5.6.2.7 Add the following to Clause 5.6.2.7:
Updated cash flows and construction programme/s to be submitted on a monthly basis to the
Employer’s Agent and the Employer.

5.8.1 Add the following to Clause 5.8.1.:
The non-working days are: Saturdays and Sundays
The special non-working days are: Public Holidays and the year-end break annually published
by the BCCEI (Bargaining Council for the Civil Engineering Industry)

59.1 Amend Clause 5.9.1 as follows:
On the Commencement Date, the Engineer shall deliver to the Contractor three (3) copies, at no
cost to the Contractor, of the drawings and any instructions required for the commencement of the
Works. The cost of any additional copies of such drawings and/or instructions, as may be required
by the Contractor, will be for the account of the Contractor.

5.11.2 Ref Clause 3.2.3

5.12 Ref Clause 3.2.3

5.12.2.2 Amend Clause 5.12.2.2 as following:
“Abnormal climatic conditions, therefore any weather conditions i.e. rain, wind (speed or dust),
snow, frost, temperature (cold or heat) that have an adverse effect on the progress of the Works
and during which no work is possible on site.”

5.13.1 Add the following to Clause 5.13.1:
The penalty for failing to complete the Works: Refer to B10 CD

5.14.1 Amend the second paragraph of Clause 5.14.1 as follows:
When the Works are about to reach the said stage, the Contractor shall, in writing, request a
Certificate of Practical Completion and the Employer's Agent shall, within 14 days after receiving
such request, issue to the Contractor a written list setting out the work to be completed to justify
Practical Completion. Should the Employer’s Agent not issue such a list within the 14 days, the
Contractor shall notify the Employer accordingly. Should the Employer not issue such a list within
7 days of receipt of such notice, Practical Completion shall be deemed to have been achieved on
the 14th day after the contractor requested the Certificate of Practical Completion.

5.14.4 Add the following to Clause 5.14.4:
Penalty for late Completion will be 30% of penalty applicable to late Practical Completion /
calendar day.
Penalty for late Final Completion will be 15% of penalty applicable to late Practical Completion /
calendar day.

5.16.1 Amend Clause 5.16.1 by deleting the provision in the third paragraph of this clause.
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5.16.2

Amend Clause 5.16.2 as follows:

No certificate other than the Final Approval Certificate referred to in Clause 5.16.1 shall be deemed
to constitute approval of the Works or shall be taken as an admission of the due performance of
the Contract or any part thereof, nor of the accuracy of any claim made by the Contractor, nor shall
any other certificate exclude or prejudice any of the powers of the Employer’s Agent and/or the
Employer.

5.16.3

The latent defect period for all works is: 5 years

6.2.1

The type of security for the due performance of the Contract, as selected by the Contractor in the
Contract Data, must be delivered to the Employer.

6.2.3

Amend Clause 6.2.3 as follows:

If the Contractor has selected a performance guarantee as security, he shall ensure that it remains
valid and enforceable as required in terms of the Contract.

6.3.1

Amend first paragraph to Clause 6.3.1 as follows:

If, at any time before the issue of the Practical Completion, the Employer's Agent shall require
any variation of the form, quality or quantity of the Works or any part thereof provided that such
Variation Order shall not substantially alter the Scope of Work, he shall have power to order the
Contractor to do any of the following subject to obtaining approval from the Employer (3.2.3):

6.5.1.2.3

The percentage allowance to cover overhead charges is 33%, except on material cost where the
percentage allowance is 10%.

6.8.2

When Contract Price Adjustment is applicable [B13] the value of payment certificates is to be
adjusted by a Contract Price Adjustment Factor (CPAF):

The value of the certificates issued shall be adjusted in accordance with the Contract Price
Adjustment Factor with the following values:

The value of “x” is 0.15.

The values of the coefficients are:
a = 0.25. (Labour)

b=0.3 (Contractor’'s equipment)
c=0.3 (Material)

d =0.15 (Fuel)

The values of the coefficients for “Repair and Maintenance Project” (RAMP) contracts are:
a=0.35 (Labour)

b=0.20 (Contractor’s equipment)

c=0.35 (Material)

d=0.10 (Fuel)

The urban area nearest the Site is Pretoria.

(Select urban area from Statistical News Release, P0141, Table A)

The applicable industry for the Construction Material Price Index for materials / plant is Construction
industry.
(Select the applicable industry from Statistical News Release, P0151.1, Tables 2,4,5)

The area for the Producer Price Index for fuel is Pretoria.
(Select the area from Statistical News Release, P0142.1, Table 1.)

The base month is October 2023 . (The month prior to the closing of the tender.)
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6.8.3 Price adjustments for variations in the costs of special materials are not allowed.
6.9.1 Replace Clause 6.9.1 with the following:
“Plant and materials will only be certified and paid for upon furnishing proof of ownership by the
contractor. Once paid, material and goods shall become the property of the Employer and shall not
be removed from site without the written authority of the Employers Agent.
6.10.1 Add at end of Clause 6.10.1
The contractor shall provide the Employer's Agent every month, on dates as agreed between
parties / instructed by the Principal Agent, with the following information:
(a) Monthly Local content report,
(b) EPWP / NYS payment register, labour reports and certified ID document of
EPWP/ NYS beneficiaries, Contract between Contractor and EPWP/ NYS
beneficiaries, attendance register. (if applicable)
(c) Tax Invoice
(d) Labour intensive report
(e) Contract participation goal reports
(f) Updated construction programme
(g) Revised cash flows
6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is: 85 %.
6.10.3 The limit of retention money is dependent on the security to be provided by the Contractor in terms
of Clause 6.2.1.
6.10.4 Replace “28 days” with “30 days” provided all required documents including an invoice have been
submitted and are correct in all respects.
6.10.5 Replace Clause 6.10.5 with the following:

In respect of contracts up to R2 million and in respect of contracts above R2 million where the
Contractor elects a security by means of a 10% retention, 50% of the retention shall be released to
the Contractor when the Employer’s Agent issues the Certificate of Completion in terms of clause
5.14.4. The remaining 50% of the retention shall be released in accordance with the provisions of
the conditions of contract and will become due and payable when the Contractor becomes entitled,
in terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or fixed guarantee of 5% of the Contract Sum (excl. VAT) and a 5% retention of the Value
of the Works (excl. VAT), the cash deposit or fixed guarantee, whichever is applicable, shall be
refunded to the Contractor or return to the guarantor, respectively, when the Employer’'s Agent
issues the Certificate of Completion in terms of Clause 5.14.4. The 5% retention of the Value of
the Works (excl. VAT) shall become due and payable when the Contractor becomes entitled, in
terms of Clause 5.16.1, to receive the Final Approval Certificate.

In respect of contracts above R2 million, where the Contractor elects a security by means of a cash
deposit or a variable guarantee of 10% of the Contract Sum (excl. VAT), the cash deposit or the
variable guarantee, whichever is applicable, will be reduced to 5% of the Value of the Works (excl.
VAT) when the Employer's Agent issues the Certificate of Completion in terms of Clause 5.14.4.
The balance of the cash deposit shall become due and payable or the variable guarantee shall
expire when the Contractor becomes entitled in terms of Clause 5.16.1 to receive the Final Approval
Certificate.
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6.10.6.2

Replace Clause 6.10.6.2 with the following:

“In the event of failure by the Employer to make the payment by the due date, he shall pay to the
Contractor interest, at the rate as published by the Minister of Justice and Correctional Services
from time to time, in terms of section 1(2) of the Prescribed Rate of Interest Act, 1975 (Act No 55
of 1975) as amended, calculated as simple interest, in respect of debts owing by the State”.
(1.1.1.21.A).

6.10.9

Ref Clause 3.2.3.

7.2.1

The last sentence to read “Failing requirements or instructions, the Plant, workmanship and
materials of the respective kinds shall be suitable for the intended purpose provided that materials
procured for the works are from South African manufactures and suppliers. Imported materials shall
only be considered under exceptional circumstances, based on compelling technical justifications,
and subject to the approval by the DPWI. Failing to comply, unless specified or approval granted
will result in a ten percent (10%) penalty of the value of imported material used without approval.

7.5.3

Add the following to Clause 7.5.3

“Should the work inspected by the Employer’s Agent be rejected, all consultant’s fees / costs
pertaining to the unsuccessful inspection shall be recovered from the contractor”.

7.9.1

Insert the following at the end of Clause 7.9.1:

Provided that, should the Contractor on demand not pay the amount of such costs to the Employer,
such amount may be determined and deducted by the Employer from any amount due to or that
may become due to the Contractor under this or any other previous or subsequent contract between
the Contractor and the Employer.

8.2.2.1

Insert the following as a second paragraph to Clause 8.2.2.1:

The Contractor shall at all times proceed immediately to remove or dispose of any debris arising
from damage to or destruction of the Works and to rebuild, restore, replace and/or repair the Works,
failing which the Employer may cause same to be done and recover the reasonable costs
associated therewith from the Contractor.

8.3.1.10

Replace Clause 8.3.1.10 with the following:

“lonising, radiation, or contamination by radioactivity from any nuclear fuel, or from any nuclear
waste from the combustion of nuclear fuels, excluding leakages of any radioactive material / gases
/ corrosive liquids/chemicals, which are harmful to the environment and biological life, brought on
to site for installation or used in the Works prior to final approval”.

8.4.3

Add the following as Clause 8.4.3:

Where the Contractor has caused damage to property (moveable and immovable), of any person,
the Employer or third parties, the Contractor shall on receiving a written instruction from the
Employer’s Agent immediately proceed at his own cost to remove or dispose of any debris and to
rebuild, restore, replace and/or repair such property and to execute the Works.

8.6.1

Replace Clause 8.6.1 with the following:

Except if provided otherwise in the Contract Data, the Contractor, without limiting his
obligations in terms of the Contract, shall effect and keep the respective insurances [CD] in force,
in favour of the employer as beneficiary, from the date of possession of the site until the issue of
the certificate of practical completion and with an extension to cover the contractors obligations
after the date of practical completion [8.2.1]

8.6.1.11

Ref B6.0 CD for value of insurance.

8.6.1.1.2

Ref B6.0 CD for value of insurance.
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8.6.1.1.3 Ref B6.0 CD for value of insurance.

8.6.1.3 Amend Clause 8.6.1.3 as follows:
Liability insurance that covers the Contractor against liability for the death of, or injury to any person,
or loss of, or damage to any property (other than property while it is insured in terms of Clause
8.6.1.1) arising from or in the course of the fulfilment of the Contract, from the Commencement
Date to the date of the end of the Defects Liability Period, if applicable, or otherwise to the issue of
the Certificate of Completion.

8.6.4 Not applicable to this Contract.

8.6.6 Replace Clause 8.6.6 with the following:
Without limiting the contractor’s obligations in terms of the contract, the contractor shall, within
twenty-one (21) calendar days of the date of letter of acceptance, but before commencement of
the works, submit to the employer all the policies by which the insurances are effected and due
proof of upfront payment of all premiums thereunder to keep the policies effective from the
Commencement Date to the date of the end of the Defects Liability Period, if applicable, or
otherwise to the issue of the Certificate of Completion.

8.6.7 Replace Clause 8.6.7 with the following:
If the Contractor fails to effect and keep in force any of the insurances referred to in Clause 8.6.1,
the Employer may cancel the Contract in terms of Clause 9.2.

8.6.8 Add new Clause 8.6.8.

HIGH RISK INSURANCE

In the event of the project being executed in a geological area classified as a “High Risk Area”, that
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic
ground movement evident by sinkhole or doline formation the following will apply:

(1) Damage to the Works

The Contractor shall, from the date of Commencement of the Works until the date of the
Certificate of Completion, bear the full risk of and hereby indemnifies and holds harmless
the Employer against any damage to and/or destruction of the Works consequent upon a
catastrophic ground movement as mentioned above. The Contractor shall take such
precautions and security measures and other steps for the protection of the Works as he
may deem necessary.

When so instructed to do so by the Employer's Agent, the Contractor shall proceed
immediately to remove and/or dispose of any debris arising from damage to or destruction
of the Works and to rebuild, restore, replace and/or repair the Works, at the Contractor’s
own Ccosts.

(2) Injury to Persons or Loss of or damage to Properties

The Contractor shall be liable for and hereby indemnifies and holds harmless the Employer
against any liability, loss, claim or proceeding arising during the Contract Period whether
arising in common law or by Statute, consequent upon personal injuries to or the death of
any person whomsoever resulting from, arising out of or caused by a catastrophic ground
movement as mentioned above.

The Contractor shall be liable for and hereby indemnifies the Employer against any and all
liability, loss, claim or proceeding consequent upon loss of or damage to any moveable, or
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immovable or personal property or property contiguous to the Site, whether belonging to or
under the control of the Employer or any other body or person whomsoever arising out of or
caused by a catastrophic ground movement, as mentioned above, which occurred during
the Contract Period.

3) It is the responsibility of the Contractor to ensure that he has adequate insurance to cover
his risk and liability as mentioned in Clauses 8.6.8(1) and 8.6.8 (2) above. Without limiting
his obligations in terms of the Contract, the Contractor shall, within 21 days of the
Commencement Date and before Commencement of the Works, submit to the Employer
proof of such insurance policy, if requested to do so.

(4) The Employer shall be entitled to recover any and all losses and/or damages of whatever
nature suffered or incurred consequent upon the Contractor’s default of his obligations as set
out in Clauses 8.6.8 (1), 8.6.8 (2) and 8.6.8 (3). Provided that, should the Contractor on
demand not pay the amount of such costs to the Employer, such amount may be determined
and deducted by the Employer from any amount due to or that may become due to the
Contractor under this or any other existing or subsequent contract between the Contractor
and the Employer.

9.1.1 Ref Clause 3.2.3

9.1.2.1 Ref Clause 3.2.3

9.14 Replace the first paragraph of Clause 9.1.4 with the following:
“In the circumstances referred to in Clauses 9.1.1, 9.1.2 or 9.1.3 (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents), and whether
or not the Contract is terminated under the provisions of this Clause, the Contractor shall be entitled
on proof of payment of any increased cost of or incidental to the execution of the Works which is
specifically attributable to, or consequent upon the circumstances defined in Clauses 9.1.1, 9.1.2
or9.1.3; ........ necessary changes”

9.15 Replace the first paragraph of Clause 9.1.5 with the following:
If the Contract is terminated on any account in terms of this Clause (provided that the circumstances
in 9.1.3 is not due to the fault of the Contractor, his employees, contractors or agents) , the
Contractor shall be paid by the Employer (insofar as such amounts or items have not already been
covered by payments on account made to the Contractor) for all measured work executed prior to
the date of termination, the amount (without retention), payable in terms of the Contract and, in
addition: ”

9.155 Not applicable to this Contract.

9.1.6 Not applicable to this Contract.

9.2.1 Ref Clause 3.2.3

9.2.1.3.9 Add new Clause 9.2.1.3.9:
Has failed to effect and keep in force any of the insurances referred to in Clause 8.6.1.

9.24 Add the following as Clause 9.2.4:

In the case where a contract is terminated by the Employer by no fault by any party, the contractor
shall be entitled to no other compensation than for work done and materials on site as certified by
the Principal Agent at the date of termination.
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9.3.2.2 Replace Clause 9.3.2.2 with the following:
All Plant and Construction Equipment, Temporary Works and unused materials brought onto the
Site by the Contractor, and where ownership has not been transferred to the Employer (see Clause
6.9.1), shall be removed from the Site on termination of the contract by any party.

9.3.2.3 Not applicable to this Contract.

9.3.3 Add the following at the end of Clause 9.3.3
After cancellation of the Contract by the Contractor, the Contractor, when requested by the
Employer to do so, shall not be entitled to refuse to withdraw from the Works on the grounds of any
lien or a right of retention or on the grounds of any other right whatsoever.
Nothing in this Clause shall prejudice the right of the Contractor to exercise, either in lieu of or in
addition to the Contractor rights and remedies specified in this Clause, any other rights or
remedies to which the Contractor may be entitled under the Contract or common law.

10.1.3.1 Replace Clause 10.1.3.1 with the following:
All facts and circumstances relating to the claims shall be investigated as and when they occur or
arise. For this purpose, the Contractor shall deliver to the Employer’'s Agent, records in a form
approved by the Employer's Agent, of all the facts and circumstances which the Contractor
considers relevant and wishes to rely upon in support of his claims, including details of all
construction equipment, plant, labour, and materials relevant to each claim. Such records shall be
submitted promptly after the occurrence of the event giving rise to the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The Employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence of or rely on any fact or
circumstance not recorded in terms of this Clause, if other party to the dispute is prejudiced by such
non-recording of the facts.

10.1.4 Ref Clause 3.2.3.

10.1.5 Ref Clause 3.2.3.

10.1.6 Add new Clause 10.1.6:
If the Employer fails to give his ruling within the period referred to in Clause 10.1.5 he shall be
deemed to have given a ruling dismissing the claim.

10.1.3.6 Replace Clause 10.1.3.6 with the following:
The employer, the Employer's Agent and the Contractor shall in any proceedings in accordance
with Clauses 10.3 and 10.11 be entitled to give or lead evidence oof or rely on any fact or
circumstance not recorded in terms of the Clause, if the other party to the dispute in prejudiced by
such nor-recording of the facts.

10.2.1 Replace Clause 10.2.1 with the following:
In respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer shall have the right to deliver a written dissatisfaction
claim to the Employer's Agent. This written claim shall be supported by particulars and
substantiated.
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10.2.2 Replace Clause 10.2.2 with the following:
If, in respect of any matter arising out of or in connection with the Contract, which is not required to
be dealt with in terms of Clause 10.1 or which does not require the decision or ruling of the
Employer, the Contractor or the Employer fails to submit a claim within 28 days after the cause of
dissatisfaction, he shall have no further right to raise any dissatisfaction on such matter.

10.2.3 Ref clause 3.2.3.

10.3.2 Replace Clause 10.3.2 with the following:
If either party shall have given notice in compliance with Clause 10.3.1, the dispute shall be referred
immediately to mediation under Clause 10.5, unless amicable settlement is contemplated.

10.3.3 Replace Clause 10.3.3with the following::
In respect of a ruling given by the Employer (Ref clause 3.2.3), and although the parties may have
delivered a Dispute Notice, the ruling shall be in full force and carried into effect unless and until
otherwise agreed by both parties, or in terms of a mediation decision or court judgement.

10.4.2 Replace Clause 10.4.2 with the following:
If the other party rejects the invitation to amicable settlement in writing, or does not respond in
writing to the invitation within 14 days, or amicable settlement is unsuccessful, referral to
mediation shall follow immediately. Should mediation be unsuccessful, the dispute shall be
resolved by Litigation.

10.4.4 Replace Clause 10.4.4 with the following:
Save for reference to any portion of any settlement, or decision which has been agreed to
be final and binding on the parties, no reference shall be made by or on behalf of either party in
any subsequent court proceedings, to any outcome of an amicable settlement, or to the fact that
any particular evidence was given, or to any submission, statement or admission made in the
course of the amicable settlement.

10.5 . .
Replace Clause 10.5 with the following:
The parties may, by agreement and at any time before Litigation, refer a dispute to mediation, in
which event:
10.5.1 The appointment of a mediator, the procedure, and the status of the outcome shall be agreed
between the parties.
10.5.2 Regardless of the outcome of a mediation the parties shall bear their own costs concerning
the Mediation and equally share the costs of the mediator and related expenses.

10.6 Not applicable to this Contract.

10.7 Not applicable to this Contract.

10.10.3 Replace Clause 10.10.3 with the following:
The court shall have full power to open up, review and revise any ruling, decision, order, instruction,
certificate or valuation of the Employer’'s Agent and Employer and neither party shall be limited in
such proceedings before such court to the evidence or arguments put before the Employer’s Agent
or Employer for the purpose of obtaining his ruling.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”. Page 26 of 30
For Internal & External Use Effective date 4 August 2023 Version: 2023/04




Department
Public Works and Infrastructs

ure
REPUBLIC OF SOUTH AFRICA

Tender / Quotation no: PT23/021

B 16.0 CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.l.L.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

a) Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(b) Minimum Targeted Local Building Material Suppliers Contract Participation Goal in

accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best | Not applicable
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

Minimum Targeted Local Labour Skills Development Contract Participation Goal in
(©) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb Best
Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(d) cidb BUILD Programme: Minimum Targeted Enterprise Development Contract
Participation Goal in accordance with the cidb Standard for Indirect Targeting for _
Enterprise Development through Construction Works Contracts, No 36190 Government | Not applicable
Gazette, 25 February 2013, as amended in cidb Best Practice Project Assessment
Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in
(e) | accordance with the cidb Standard for Developing Skills through Infrastructure Contracts _
as published in the Government Gazette Notice No. 48491 of 28 April 2023. and the cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September 2020 —
Condition of Contract.

(f) Dch\:NI L\Iatitonal Youth Service training and development programme (NYS) — Condition | Not applicable
of Contract.

(9) | Labour Intensive Works — Condition of Contract. Not applicable
(h) Select
(i) Select
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PART 2: CONTRACT DATA COMPLETED BY THE TENDERER:

C TENDERER’S SELECTIONS

C 1.0 Securities [11.0]

In respect of contracts with a contract sum up to R1 million, the security to be provided by the contractor to the
employer will be a payment reduction of five per cent (5%) of the value certified in the payment certificate
(excluding VAT).

In respect of contracts with a contract sum more than R1 million, the security to be provided by the contractor to

the employer will be selected by the Contractor as indicated below:

Guarantee for construction: Select Option A, B, C,D or E

Option A cash deposit of 10 % of the contract sum (excluding VAT)

Option B | variable construction guarantee of 10 % of the contract sum
(excluding VAT) (DPW-10.3 EC)

Option C payment reduction of 10% of the value certified in the payment certificate (excluding VAT)

cash deposit of 5% of the contract sum (excluding. VAT) and a payment reduction of 5% of the

Option D value certified in the payment certificate (excluding. VAT)

fixed construction guarantee of 5% of the contract sum (excluding VAT) and a payment
Option E reduction of 5% of the value certified in the payment certificate
(excluding VAT) (DPW-10.1 EC)]

NB: Insurances submitted must be issued by either an insurance company duly registered in terms of the
Insurance Act [Long-Term Insurance Act, 1998 (Act 52 of 1998) or Short-Term Insurance Act, 1998 (Act 53
of 1998)] or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of 1990) on the pro-forma
referred to above. No alterations or amendments of the wording of the pro-forma will be accepted.

Guarantee for payment by employer [11.5.1; 11.10] Not applicable

Advance payment, subject to a guarantee for advance payment [11.2.2; 11.3] Not applicable
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C 2.0 Payment of preliminaries [25.0]

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,
which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and any
provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio

Option A

The preliminaries shall be paid in accordance with an amount agreed by the principal agent
and the contractor in terms of the priced document to identify an initial establishment charge,

Option B | atime-related charge and a final dis-establishment charge. Payment of the time-related charge
shall be assessed by the principal agent and adjusted from time to time as may be necessary
to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

C 3.0 Adjustment of preliminaries [26.9.4]

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations.

Contractor’s selection

Select Option A or B

Where the contractor does not select an option, Option A shall apply.
Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of his
selection. Where completion in sections is required, the contractor shall provide an apportionment of
preliminaries per section.

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related amounts
Option A | as defined for adjustment method Option A below, within fifteen (15) working days of the date
of acceptance of the tender

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative and
supervisory staff, the use of construction equipment, establishment and dis-establishment
charges, insurances and guarantees, all in terms of the programme

Option B
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Adjustment methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the works.

The preliminaries shall be adjusted in accordance with the allocation of preliminaries amounts
provided by the contractor, apportioned to sections where completion in sections is required

Fixed - An amount which shall not be varied.

Value-related - An amount varied in proportion to the contract value as compared to the
Option A | contract sum. Both the contract sum and the contract value shall exclude the amount of
preliminaries, contingency sum(s) and any provision for cost fluctuations.

Time-related - An amount varied in proportion to the number of calendar days extension to the
date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4].

The adjustment of preliminaries shall be based on the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of the
contract value [23.2; 23.3] as compared to the number of calendar days in the initial
construction period [26.9.4]. The adjustment shall take into account the resources as set out
in the detailed breakdown of the preliminaries for the period of construction during which the
delay occurred.

Option B

Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the following
allocation of preliminaries amounts shall apply:

Fixed - Ten per cent (10%)
Value-related - Fifteen per cent (15%)

Option A Time-related - Seventy-five per cent (75%)
Where the apportionment of the preliminaries per section is not provided, the categorised
amounts shall be prorated to the cost of each section within the contract sum as determined
by the principal agent

Option B Where the detailed breakdown of preliminaries amounts for Option B is not provided, Option A

shall apply
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REPUBLIC OF SOUTH AFRICA

DPW-10.4 (EC): FIXED CONSTRUCTION GUARANTEE
GCC 3 Edition (2015)

Director-General
Department of Public Works and Infrastructure
Government of the Republic of South Africa

FOR ATTENTION

Refilwe Masemola
Private Bag X229
Pretoria

0001

Sir,

FIXED CONSTRUCTION GUARANTEE FOR THE EXECUTION OF A CONTRACT
IN TERMS OF GCC 3rd Edition (2015)

With reference to the contract between

(hereinafter
referred to as the “contractor”) and the Government of the Republic of South Africa in its Department
of Public Works and Infrastructure (hereinafter referred to as the “employer”), Contract/Tender No:
insert Contract / Tender No, for the Pretoria:Garsfontein Police Station: Installation of a water
tank. (hereinafter referred to as the “contract”), for the sum of R , ( ), (hereinafter referred to
as the “contract sum”).

I/ We,

in my/our capacity as and hereby
representing (hereinafter referred to as the
“‘guarantor”) advise that the guarantor holds at the employer’s disposal the sum of R . ( )

being 5% of the contract sum (excluding VAT), for the due fulfillment of the contract.

The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia; non causa
debiti; excussionis et divisionis; and de duobus vel pluribus reis debendi which could be pleaded against
the enforcement of this guarantee, with the meaning and effect whereof I/we declare myself/ourselves
to be conversant, and undertake to pay the employer the amount guaranteed on receipt of a written
demand from the employer to do so, stating that (in the employer’s opinion and sole discretion):

(@) the contractor has failed or neglected to comply with the terms and/or conditions of the contract;
or

(b) the contractor’s estate is sequestrated; liquidated or surrendered in terms of the insolvency laws
in force within the Republic of South Africa.

Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the
procedures provided for in the contract, the said demand can be made by the employer at any stage
prior to the expiry of this guarantee.

The amount paid by the guarantor in terms of this guarantee may be retained by the employer on
condition that upon the issue of the last final approval certificate, the employer shall account to the
guarantor showing how this amount has been expended and refund any balance due to the guarantor.
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5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner
which the employer deems fit and the guarantor shall not have the right to claim his release on account
of any conduct alleged to be prejudicial to the guarantor. Without derogating from the aforegoing, any
compromise, extension of the construction period, indulgence, release or variation of the contractor’s
obligation shall not affect the validity of this guarantee.

6. The guarantor reserves the right to withdraw from this guarantee at any time by depositing the
guaranteed amount with the employer, whereupon the guarantor’s liability ceases.

7.  This guarantee is neither negotiable nor transferable, and

(@) must be surrendered to the guarantor at the time when the employer accounts to the guarantor
in terms of clause 4 above, or

(b) shall lapse on the date of the last certificate of completion of works.

8. This guarantee shall not be interpreted as extending the guarantor’s liability to anything more than the
payment of the amount guaranteed.

SIGNED AT ON THIS DAY OF 20

AS WITNESS

1.

By and on behalf of

(insert the name and physical address of the guarantor)

NAME:

CAPACITY:
(duly authorised thereto by resolution attached marked
Annexure A)

DATE:
A. No alterations and/or additions of the wording of this form will be accepted.
B. The physical address of the guarantor must be clearly indicated and will be regarded as the guarantor’s

domicilium citandi et executandi, for all purposes arising from this guarantee.

C. This GUARANTEE must be returned to:

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 2
For Internal & External Use Effective date 10 July 2023 Version: 2023/01



Part C2: Pricing Data



C2.1 Pricing Instructions



£ E

A4

-,
W

Dapartment
Public Works and Ini

REPUBLIC OF SOUTH AFRICA Tender No:

PG-02.1 (EC) PRICING ASSUMPTIONS — GCC 3™ Edition (2015)

Project title: Pretoria: Garsfontein Police Station:Installation of water tank
Tender / Quotation no: | PT23/021 Reference no: N/A
C2.1 Pricing Assumptions
C2.1.1 GENERAL

C2.1.2

C2.1.3

C2.14

C2.15

The Bill of Quantities forms part of the Contract Documents and must be read and priced in conjunction
with all the other documents comprising the Contract Documents, which include the Conditions of
Tender, Conditions of Contract, the Specifications (including the Project Specification) and the
Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE
The Bill of Quantities has been drawn up generally in accordance with Civil Engineering Quantities
1990 issued by the SA Institution of Civil Engineers.

The short descriptions of the items in the Bill of Quantities are for identification purposes only and the
measurement and payment clause of the Standardized Specifications and the Particular
Specifications, read together with the relevant clauses of the Project Specification and directives on
the drawings, set out what ancillary or associated work and activities are included in the rates for the
operations specified.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Bill of Quantities are estimates only, and subject to remeasuring during the
execution of the work. The Contractor shall obtain the Engineer’s detailed instructions for all work
before ordering any materials or executing work or making arrangements for it.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Bill of Quantities and in accordance with the General and Special Conditions of
Contract, the Specifications and Project Specifications and the Drawings. Unless otherwise stated,
items are measured net in accordance with the Drawings, and no allowance has been made for waste.

The validity of the contract will in no way be affected by differences between the quantities in the Bill
of Quantities and the quantities finally certified for payment.

PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Bill of Quantities, payment
for the work done under such items will be made in accordance with Clause 45 of the General
Conditions of Contract 2004. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
in the “Amount” column of the Bill of Quantities and in the Summary of the Bill of Quantities unless
ordered or authorized in writing by the Employer before closure of tenders. Unauthorized changes
made by the Tenderer to provisional items in the Bill of Quantities, or to the provisional percentages
and sums in the Summary of the Bill of Quantities will lead to the disqualification of the Tenderer.

PRICING OF THE BILL OF QUANTITIES

The bills of quantities / lump sum document forms part of and must be read and priced in
conjunction with all the other documents forming part of the contract documents, the Standard
Conditions of Tender, Conditions of Contract, Specifications, Drawings and all other relevant
documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 1 of 9
For Internal & External Use Effective date 5 September 2023 Version: 2023/05
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The prices and rates to be inserted by the Tenderer in the Bill of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described under the several items, and shall include
full compensation for all cost and expenses that may be required in and for the completion and
maintenance during the defects liability period of all the work described and as shown on the drawings
as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and obligations
set forth or implied in the documents on which the Tender is based.

Each item shall be priced and extended to the “Total’ column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Contractor omits to price any items in the Bill of Quantities, then these
items will be considered to have a nil rate or price.

The Tenderer is required to check the Bills of Quantities and the numbers of the pages and should
any be found to be missing or in duplicate, or should any of the typing be indistinct, or any doubt of
obscurity arise as to the meaning of any description or particulars of any item, or if this Tender Enquiry
contains any obvious errors, then the Tenderer must immediately inform the Principal Agent and have
them rectified or explained in writing as the case may be. No liability whatsoever will be admitted by
reason of the Contractor having failed to comply with the foregoing instruction.

No alterations, erasures, omissions or additions is to be made in the text and/or conditions of these
Bills of Quantities. Should any such alterations, amendments, note/s or addition be made, the same
will not be recognized, but reading of these Bills of Quantities as originally prepared by the Quantity
Surveyor will be adhered to.

The contractor is cautioned that the use of any quantities appearing in these Bills of Quantities for the
purpose of ordering material, it is done at own risk and no liability whatsoever will be admitted by the
Employer or Quantity Surveyor for the correctness of such Quantities. Unless otherwise stated, items
are measured net in accordance with the drawings, and no allowance is made for waste.

The prices and rates to be inserted by the Tenderer in the Bills of Quantities shall be the full inclusive
prices to be paid by the Employer for the work described. Such prices and rates shall cover all costs
and expenses that may be required in and for the execution of the work described, and shall cover the
cost of all general risks, liabilities, and obligations set forth or implied in the documents on which the
tender is based, as well as overhead charges and profit. Market related prices shall be inserted as
these will be used as a basis for assessment of payment for additional work that may have to be
carried out. The Employer reserves the right to balance the Bill rates where deemed necessary within
the Tendered Amount.

A price or rate is to be entered against each item in the Bills of Quantities, whether the quantities are
stated or not. An item against which no rate is/are entered, or if anything other than a rate or a nil rate
(for example, a zero, a dash or the word “included” or abbreviations thereof) is entered against an
item, it will also be regarded as a nil rate having been entered against that item, i.e. that there is no
charge for that item. The Tenderer may be requested to clarify nil rates, or items regarded as having
nil rates; and the Employer may also perform a risk analysis with regard to the reasonableness of such
rates.

Should the full intent and meaning of any description not be clear, the bidder shall, before submission
of his tender, call for a written directive from the principal agent, failing which it shall be assumed that
the contractor has allowed in his pricing for materials and workmanship in terms of National Best
Practice.

All items for which terminology such as “inclusive” or “not applicable” have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

The Tenderer shall fill in rates for all items where the words “rate only’ appear in the “Total” column.
“Rate Only” items have been included where:

(a) variations of specified components in the make-up of a pay item may be expected; and
(b) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 2 of 9
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For ‘Rate Only” items no quantities are given in the “Quantity” column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall however note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Descriptions in the Bills of Quantities are abbreviated and comply generally with those in the “PW 371"
and the principles contained in the latest version of the SANS 1200 in South Africa. It is the intention
that the abbreviated descriptions be fully described when read with the applicable measuring system
and the relevant preambles and/or specifications. However, should the full intent and meaning of any
description not be clear, the bidder shall, before submission of his tender, call for a written directive
from the principal agent, failing which it shall be assumed that the contractor has allowed in his pricing
for materials and workmanship in terms of National Best Practice.

The price quoted against each item of this Bills of Quantities shall cover the full inclusive cost of the
complete work to which it refers, as described in the Conditions of Contract and Specifications and as
shown on the Drawings and shall allow for labour, material, transporting, loading, storage, supervision,
commissioning, wastage, as well as the builders profit and attendance.

The Tenderer must ensure that he fully completes all columns of the Bill of Quantities including the
Final Summary. The fully priced bill of quantities must be submitted with the tender or The Final
Summary and the Section Summary pages MUST be returned with the tender document as indicated
the PA-03 Notice and Invitation to Tender / PA-04 Notice and Invitation for quotation.

The tenderers are to ensure that they have read and understood the project specifications included in
C3: Scope of Work. All the information provided in the Scope of Works form part of the work and
must be included in the rates.

“The Contractor shall be deemed to have inspected and examined the Site and its surroundings and
information available in connection therewith and to have satisfied himself before submitting his tender
(as far as is practicable) as to:

(a) the form and nature of the Site and its surroundings, including subsurface conditions,
(b) the hydrological and climatic conditions,

(c) the extent and nature of work and materials necessary for the execution and completion of the
Works,
(d) the means of access to the Site and the accommodation he may require

and, in general, shall be deemed to have obtained all information (as far as is practicable) as to risks,
contingencies and all other circumstances which may influence or affect his Tender”

C2.1.6 VALUE ADDED TAX

The contract sum must include for Value Added Tax (VAT). All rates, provisional sums, etc. in the bills
of quantities / lump sum document shall be in Rands and cents and shall include all levies and taxes
(other than VAT). VAT will be added in the summary of the Bill of Quantities. The rates must however be
net (exclusive of VAT) with VAT calculated and added to the total value thereof in the Final Summary.

All rates and amounts quoted in the Bill of Quantities

C2.1.7 CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly. The
correct figures must be entered above or adjacent to the deleted entry, and the alteration must be initialled
by the Tenderer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 3 of 9
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C2.1.8 ARITHMETICAL ERRORS

Arithmetical errors found in the Bill of Quantities as a result of faulty multiplication of addition, will be
corrected by the Engineer at the tender evaluation stage, as set out in the Tender Data.

C2.1.9 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.10 UNITS OF MEASUREMENT

The units of measurement described in the Bill of Quantities are metric units for which the standard
international abbreviations are used. Non-standard abbreviations which may appear in the Bill of
Quantities are as follows:

No. = Number

% = Percent

Sum =  Lump sum

PCsum = Prime cost sum
Provsum = Provisional sum

m3.km = Cubic metre - kilometre
Km-pas = kilometre - pass
mZ2.pass = square metre — pass

C2.1.11 TRADE NAMES

Tenderers attention is drawn to the fact that wherever trade names or references to any catalogue have
been made in these Bills of Quantities, it is purely to establish a standard for the required material. If use
is made of any other equally approved material in lieu of the prescribed trade name or catalogue, the
necessary price adjustments will be made.

C2.1.12 CONTRACT DOCUMENTS

The Tenderers are advised to examine the bills of quantities, drawings and specifications including all
other contract documents and make themselves thoroughly acquainted with the nature and requirements
of the work, as no claim for extra payment in this regard will be entertained. Should any parts of the
drawings not be clearly intelligible to the Tender, he must, before submitting his tender, obtain clarification
from the Principal Agent.

C2.1.13 PAYMENTS

Interim valuations and payments will be prepared on a monthly basis, all in terms of the conditions of
contract.

The contractor is to note that no payment will be made for materials stored off site and in the case of
materials being stored on site, payment will only be made for such materials on condition that they have
not been delivered to the site prematurely, a tax invoice and proof of payment (ownership) is submitted by
the Contractor.

C2.1.14 ACCOMMODATION ON SITE

It is imperative to note that no living quarters for construction workers on site will not be permitted for the
full duration of the contract unless otherwise stated in the contract data or permission be granted by the
Employer.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 4 of 9
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C2.1.15 LOCAL MATERIAL UTILISATION REPORT (LOCAL CONTENT)
Submission of Local Material Utilisation Reports is NOT APPLICABLE to this project.

Bidders to note that materials procured for the works should be from South African manufactures and
suppliers. Imported materials shall only be considered under exceptional circumstances, based on
compelling technical justifications, and subject to the approval by the NDPWI.

The contractor shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7 working
days of the beginning of the successive month, indicating the percentage targets achieved in terms of
DTI&C designated industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the
tender document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account. Allowance must be made for submitting reports to the Employer’s
Representative on a monthly basis in terms of monthly and accumulative targets achieved with audited
supporting documentation.

C2.1.16 CONTRACT PARTICIPATION GOALS

The contractor shall achieve in the performance of this contract the following Contract Participation Goals
(CPGs) as indicated below:

Provision for pricing of compliance with the achieving the CPGs is made in the Contract Participation Goal
Section of the Bills of Quantities and it is explicitly pointed out that all requirements in respect of the
aforementioned are deemed to be priced thereunder and no additional claims in this regard shall be
entertained

Monthly progressive reports to be submitted to the Employer’s representative indicating the percentage
targets achieved which must be reconciled upon completion of the project and to form part of the final
account.

C2.1.16.1 MINIMUM TARGETED LOCAL BUILDING MATERIAL MANUFACTURERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Manufacturers CPG is NOT APPLICABLE to this
project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Manufacturers CPG in the execution of this project as described in PG-
01.1 (EC) SCOPE OF WORKS C3.7.1. Prescribed Profit and Attendance percentages have been
stipulated, all inclusive of associated costs to the contractor for implementation and allowance for
submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

C2.1.16.2 MINIMUM TARGETED LOCAL BUILDING MATERIAL SUPPLIERS CONTRACT
PARTICIPATION GOAL

The Minimum Targeted Local Building Material Suppliers CPG is NOT APPLICABLE to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Building Material Suppliers CPG in the execution of this project as described in PG-01.1
(EC) SCOPE OF WORKS C3.7.2. Prescribed Profit and Attendance percentages have been stipulated,
all inclusive of associated costs to the contractor for implementation and allowance for submitting reports

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 5 of 9
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to the Employer's Representative on a monthly basis in terms of monthly and accumulative targets
achieved with audited supporting documentation.

C2.1.16.3 MINIMUM TARGETED LOCAL LABOUR CONTRACT PARTICIPATION GOAL

The Minimum Targeted Local Labour Skills Development CPG is NOT APPLICABLE to this project.

Provision is made within the Contract Participation Goal section in the Bill of Quantities for the Minimum
Targeted Local Labour CPG in the execution of this project as described in PG-01.1 (EC) SCOPE OF
WORKS C3.7.3. T Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved with
audited supporting documentation.

C2.1.16.4 MINIMUM TARGETED ENTERPRISE DEVELOPMENT: CONTRACT PARTICIPATION
GOALS (CPG)

The Minimum Targeted Enterprise Development Contract Participation Goal is NOT APPLICABLE
to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Enterprise Development CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.4. The provisional amount allowed is for the
appointment of training coordinator, mentor, training service providers and training of the beneficiary
enterprises. The provisional amount will be adjusted in accordance with the actual Contract Amount
(Awarded tender amount excluding allowance, provisional amounts and VAT) of the awarded bid.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’'s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries and the appointment of the training coordinator, mentor, training service
providers of which the cost will be offset against the provisional amount allowed in the Bills of Quantities.

C2.1.16.5 MINIMUM TARGETED TARGETED CONTRACT SKILLS DEVELOPMENT GOALS
(CSDG)

The Minimum Targeted Contract Skills Development CPG is NOT APPLICABLE to this project.

A provisional amount has been allowed for within the Contract Participation Goal section in the Bill of
Quantities for the Minimum Targeted Skills Development CPG in the execution of this project as described
in PG-01.1 (EC) SCOPE OF WORKS C3.7.5. The provisional amount allowed is for:

e stipends payable to the beneficiaries

e appointment of training coordinator

e appointment of mentor (where applicable)
e appointment of training service providers

e other additional costs as per Table 3 of the Standard

The provisional amount will be adjusted in accordance with the actual Contract Amount (Awarded tender
amount excluding allowance, provisional amounts and VAT) of the awarded bid.
Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

The contractor shall complete a separate bill of quantities upon the award of the project and identification
of the respective beneficiaries. The CPG value to be achieved will be based on the actual contract amount
which will be offset against the provisional amount allowed for within the Contract Participation Goal
section in the Bill of Quantities.

Payment

The contractor shall upon the appointment of beneficiaries, provide a breakdown of all the associated
costs. The contractor shall provide a payment schedule as to how the CPG costs will be claimed against
for inclusion in the monthly payment certificates.

(a) Payment to the contractor to accommodate Part/Full Occupational qualification and Trade
qualifications;

Should the contractor select Part/Full Occupational qualification and Trade qualifications learners,
then the employer shall make provision for payment to the contractor as indicated in Table 3 of
the Standard.

The contract skills participation goal, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 2 in the Standard for the applicable class of
construction works. Should the contractor select Part/Full Occupational qualification and Trade
qualifications learners, then the employer shall make provision for payment to the contractor as
indicated in Table 3 of the Standard.

Table 1: Contracting skills development goals for different classes of engineering and

construction works contracts

Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (Table 2, Page 7)

Class of construction works as identified in terms of Regulation Construcnon

25 (3) of the Construction Industry Regulations 2004 sulls
development

Designation Description goal (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

No provision for an additional payment item for the payment of the supervisor and/or mentors for
the provision of training as provided for in the Contract Participation Goal section in the Bill of
Quantities for the training of part/full time occupational learners and/or trade qualification learners.
The associated cost is deemed to be included in general supervision on site.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

(b) Payment to the contractor to accommodate Work Integrated Learners and Candidates for
professional registration;

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 7 of 9
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Should the contractor select Work Integrated Learners and/or Candidates for professional
registration, then the employer shall make provision for payment to the contractor as indicated in
Table 3 of the Standard.

Provisional amounts have been included in the Contract Participation Goal section in the Bill of
Quantities for the training of Work Integrated Learners and Candidates for professional
registration. The contractor shall price his Profit and Attendance (all inclusive of associated costs
to the contractor for implementation and reporting), based on the provisional amount in the
Contract Participation Goal section in the Bill of Quantities.

The contractor shall complete a separate bill of quantities upon award, indicating the type and
number of beneficiaries as well as the associated Notional Cost of Training to be provided, on
which payment will be based.

The CPG value to be achieved will be based on the contract amount as defined by the Standard,
which will be offset against the provisional amount allowed for within the Contract Participation
Goal section in the Bill of Quantities.

The contractor shall apportion the cost of accommodating work integrated learners (P1 and P2
learners) and candidates for professional registration by using Table 3 in the Standard and this
cost will be used to determine the Rand value and will be used in determining the contract
participation goal in the Bills of Quantities.

Table 3: The notional cost pf providing training opportunities per quarter
Source: cidb Standard for Developing Skills through Infrastructure Contracts as published in the Government Gazette Notice No 48491
Government Gazette, 23 April 2023 (table 3, Page 9)

Provision for oy
Tvoe of Trainin stipends Provisions PrO\;lt;s:ons Total costs
y(gpportunity ’ (Unemployed for additional Unemployed | Employed
learners mentorship * ploy ploy
costs learners learners
only)
Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 |learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year
qualification R47 000 R20 000 R4 500 R71 500 R20 000

Note: The notional cost of providing training opportunities will increase by CPI on an annual basis based on April CPI.
Should the rates increase after bid award or during construction the rates will be adjusted as a provisional item.

Example: Training Target Calculation for a R65,7m GB contract

Contract amount R65 700 000
Contract duration 12 Months
CSDG 0,50%

Minimum CSDG target 0,50% x R65 700 000 = R328 500 (Minimum requirement)

Notional Notional Total Notional
Skills Types Number of Cost | cost/learner/year Cost over 12
learners Learner |
Quarter months Contract

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Method 2:
Workplace learning 1 R23 000 R92 000 R92 000
opportunities, with
unemployed TVET graduates
Method 3:
Candidacy for an unemployed
learner with a 3-year 1 R61 500 R246 000 R246 000
gualification
Total 2 R338 000

C2.1.16.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME

The National Youth Service Training and Development Programme is NOT APPLICABLE to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the Bills
of Quantities.

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
National Youth Service Training and Development Programme CPG in the execution of this project as
described in PG-01.1 (EC) SCOPE OF WORKS C3.7.6.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer's Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.1.16.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is NOT APPLICABLE to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor must
price for and include in rates. Contractors are expected to use their initiative to identify additional activities
that can be done labour-intensively to comply with the set minimum labour intensity target. Provision has
been made within the Contract Participation Goal section in the Bill of Quantities for the monthly reporting
illustrating the value of the works executed under Labour Intensive Works CPG in the execution of this
project as described in PG-01.1 (EC) SCOPE OF WORKS C3.7.7 and any other supplementary
specifications.

Prescribed Profit and Attendance percentages have been stipulated, all inclusive of associated costs to
the contractor for implementation and allowance for submitting reports to the Employer’s Representative
on a monthly basis in terms of monthly and accumulative targets achieved with audited supporting
documentation.

C2.2 Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and September
each year for the duration of the Service Contract period from the date of appointment up to and including
project closeout. This is to ensure that PMTE complies with the accounting framework GRAP, which
requires that PMTE disclose all its accruals as at the end of each reporting date. Allowance must be made
for submitting reports to the Employer's Representative on a monthly basis in terms of monthly and
accumulative targets achieved with audited supporting documentation.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 9 of 9
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PG-01.1 (EC) SCOPE OF WORKS — GCC 3™ Edition (2015)

Project title: Pretoria: Garsfontein Police Station: installation of a water tank

Tender no: PT23/021 Reference no: N/A

C3. Scope of Works

CONTENTS

C3.1 STANDARD SPECIFICATIONS

C3.2 PROJECT SPECIFICATIONS
A: GENERAL

PS-1 PROJECT DESCRIPTION

PS-2 DESCRIPTION OF SITE AND ACCESS

PS-3 DETAILS OF CONTRACT

PS-4 CONSTRUCTION AND MANAGEMENT REQUIREMENTS
PS-5 CONSTRUCTION PROGRAMME

PS-6 SITE FACILITIES AVAILABLE

PS-7  SITE FACILITIES REQUIRED

PS-8 REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC
PS-9 OCCUPATIONAL HEALTH AND SAFETY

PS-10 ADVERSE WEATHER CONDITIONS

NOTE: This is an example only. Compiler / Designer to provide the applicable contents.

B: AMENDMENTS TO THE PARTICULAR SPECIFICATIONS
N/A

C3.3 PARTICULAR SPECIFICATIONS
o General specifications referring to the standard specifications and additional specifications
Standard amendments issued by sans 1200-1986

¢ Occupational health and safety specification
e Other DPWI specification might be applicable

C3.4 STANDARD SPECIFICATIONS:

The standard specifications on which this contract is based are the South African Bureau of Standards
Standardized Specifications for Civil Engineering Construction SABS 1200. (Note to compiler. “SABS”
has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in the foreseeable future
by SANS 2100)

Although not bound in nor issued with this Document, the following Sections of the Standardized Specifications
of SABS 1200 shall form part of this Contract:

o General specifications referring to the standard specifications and additional specifications
Standard amendments issued by sans 1200-1986

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
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Department:

Occupational health and safety specification
Other DPWI specification might be applicable

PROJECT SPECIFICATIONS:

Status

The Project Specification, consisting of two parts, forms an integral part of the contract and
supplements the Standard Specifications.

Partl A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if
applicable, the Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardised of Particular Specifications
and the Project Specification, the Project Specification shall take precedence. In the event of a
discrepancy between the specifications, (including the Project Specifications) and the drawings and /
or the Bill of Quantities, the discrepancy shall be resolved by the Engineer before the execution of the
work under the relevant item.

GENERAL
PS-1 PROJECT DESCRIPTION:

PRETORIA: GARSFONTEIN POLICE STATION: INSTALLATION OF A WATER TANKS

AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATION:

N/A

PARTICULAR SPECIFICATIONS:

General specifications referring to the standard specifications and additional specifications
Standard amendments issued by sans 1200-1986

C3.6

C3.61

C3.6.2

C3.6.3

C3.6.4

C3.6.5

STANDARD MINIMUM REQUIREMENTS

In terms of section 5(2) of the Construction Industry Development Board Act, 2000 (Act no. 38 of
2000) (the Act), the Construction Industry Development Board is empowered to establish and promote
best practice standards, Standard Requirements and Guidelines which includes the following but not
limited to:

cidb Best Practice: Green Building Certification, No. 34158 Government Gazette, 1 April 2011

cidb Standard for Developing Skills through Infrastructure Contracts, No. 36760 Government Gazette,
23 August 2013

cidb Standard for Indirect Targeting for Enterprise Development through Construction Works
Contracts, No 36190 Government Gazette, 25 February 2013

Preferential Procurement Policy Framework Act, 2000: Preferential Procurement Regulations, 2017,
No. 40553 Government Gazette, 20 January 2017

cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts, No. 41237 Government Gazette,10 November 2017
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words “Tender” or “Tenderer”. Page 2 of 14
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



———SS—, Tender No.:

REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

cidb Standard for Minimum Requirements for Engaging Contractors and Sub-Contractors on

Construction Works Contracts, No. 41237 Government Gazette, 10 November 2017

Department:

C3.6.7 cidb Standard for Minimum Requirements for Engaging Contractors and Sub- Contractors on
Construction Works Contracts, No. 42021 Government Gazette, 9 November 2018

C3.6.8 cidb Standard for Developing Skills through Infrastructure Contracts, No 48491 Government Gazette,
23 April 2023

C3.7 CONTRACT PARTICIPATION GOALS AND CIDB BUILD PROGRAMME

Provision has been made within the Contract Participation Goal section in the Bill of Quantities for the
respective CPGs. Prescribed Profit and Attendance percentages have been stipulated, all inclusive of
associated costs to the contractor for implementation and allowance for submitting reports to the
Employer’s Representative on a monthly basis in terms of monthly and accumulative targets achieved
with audited supporting documentation.

Monthly progressive reports to be submitted to the Employer's representative indicating the
percentage targets achieved which must be reconciled upon completion of the project and to form
part of the final account.

The contractor shall achieve in the performance of this contract the following Contract Participation
Goals (CPGs) as indicated below:

C3.7.1 Minimum Targeted Local Material Manufacturer Contract Participation Goal

The Minimum Targeted Local Building Material Manufacturers CPG is NOT APPLICABLE this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Manufacturers (SMME’s) in executing this contract, irrespective
whether a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in accordance
with the cidb Standard for Contract Participation Goals for Targeting Enterprises and Labour through
Construction Works Contracts as published in the Government Gazette Notice No. 41237 of 10
November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice No. 43726 of
18 September 2020.

A Targeted Local Material Manufacturer is a targeted enterprise that operates or maintains a factory
or establishment that produces on its premises materials or goods required by the principal contractor

for the performance of the contract.
Note: Adapted from SANS 10845-7:2015, definition 2.13

Preference shall be given to the Targeted Local Material Manufacturer where feasible in insert
applicable Ward/s, Municipal District, Town, City, Province, and provided that:

@ Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The non-availability of such materials shall not adversely affect the desired progress of the
specific works,

(©) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm radius of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
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prorate targeted value of materials not complied with unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted-Local Building Material Suppliers Contract Participation Goal

The Minimum Targeted Local Building Material Suppliers CPG is NOT APPLICABLE to this
project.

It is the requirement of the employer that the contractor enhances the use of local Small, Micro and
Medium Enterprise Local Material Suppliers (SMME’s) in executing this contract, irrespective whether
a minimum percentage Participation Goals is applicable or not.

The Minimum Targeted Local Manufacturers of Material Contract Participation Goal shall be achieved
in accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
41237 of 10 November 2017, as amended in cidb Best Practice Project Assessment Scheme Notice
No. 43726 of 18 September 2020 — Condition of Contract..

A targeted supplier is a targeted enterprise that

a) owns, operates or maintains a store, warehouse or other establishment in which goods are
bought, kept in stock and regularly sold to wholesalers, retailers or the public in the usual
course of business; and

b) engages, as its principal business and in its own name, in the purchase and sale of goods.
Note: Adapted from SANS 10845-7:2015, definition 2.14

Preference shall be given to the local material suppliers where feasible in the insert applicable
Ward/s, Municipal District, Town, City, Province, and provided that:

(a) Such materials comply in all respects with the specific requirements of PW371 and SANS
specifications,

(b) The none availability of such materials shall not adversely affect the desired progress of the
specific works,

(©) The use of such suppliers shall not constitute grounds for any claim for increased cost in
respect thereof,

(d) Materials of at least insert applicable percentage, both in words and figures of the total

value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site,

(e) Material of at least insert applicable percentage, both in words and figures of the total
value of materials purchased excluding VAT to be sourced from within insert applicable
kilometerskm of the project site.

Failure to achieve the minimum specified value as indicated in the CPG Bill of Quantity Section for
Targeted Local Material Manufacturer participation will result in a thirty percent (30%) penalty of the
prorate targeted value of materials not complied with, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

Minimum Targeted Local Labour Skills Development Contract Participation Goal

The Minimum Targeted Local Labour Skills Development CPG is NOT APPLICABLE TO this
project.

It is the requirement of the employer that the contractor enhances the use of local labour in executing
this contract. This is required to be done through the use of both traditional building techniques and
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labour-intensive construction techniques careful and considered construction planning and
implemented in the project irrespective whether a minimum percentage Participation Goal is
applicable or not.

The Minimum Targeted Local Skills Development Contract Participation Goal shall be achieved in
accordance with the cidb Standard for Contract Participation Goals for Targeting Enterprises and
Labour through Construction Works Contracts as published in the Government Gazette Notice No.
No. 48491 of 28 April 2023 and the cidb Best Practice Project Assessment Scheme Notice No. 43726
of 18 September 2020 — Condition of Contract..

Targeted labour: individuals who:
a) are employed by the principal contractor, sub-contractor or targeted enterprises in the
performance of the contract;
b) are defined as the target group in the targeting data; and
c) permanently reside in the target area or who are recognized as being residents of the target
area on the basis of identification and association with and recognition by the residents of the
target area.

Adapted from SANS 10845-7:2015, definition 2.12

Targeting of labour by skills categories is only permissible within categories of semi-skilled
and unskilled labour.

Contract participation goals for semi-skilled and unskilled labour shall be limited to on-the-job training
to targeted labour to enable such labour to master the basic work techniques required to undertake
the work in accordance with the requirements of the contract and in a manner that does not
compromise worker health and safety. In the case of targeted labour, the certification of records shall
be in accordance with SANS 10845-8.

Beneficiaries will be sourced from the insert applicable Ward/s, Municipal District, Town, City,
Province for the full duration of the Construction Period, employed by either the principal contractor,
sub-contractors or targeted enterprises. The total number of working days to complete the Works amount
to insert number of working days as determined by the Construction Period working days. The
minimum CPG participation for Targeted Local Labour Skills Development is insert applicable
percentage, both in words and figures, expressed as a percentage of the total number of working
days required to complete the Works. The contractor shall attain or exceed the CPG in the
performance of the contract. Failure to achieve the minimum Targeted Local Labour Skills
Development CPG will result in a payment reduction of R5 000 (Excluding VAT), per working day
which training has not been provided to the workforce in attendance, unless the contractor can prove
to the Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

CIDB BUILD PROGRAMME: Minimum Targeted Enterprise Development Contract
Participation Goal

The Minimum Targeted Enterprise Development CPG is NOT APPLICABLE to this project.

The aim of this best practice standard for indirect targeting for enterprise development in accordance
with the Standard for Indirect Targeting for Enterprise Development (published in Government
Gazette 36190 of 25 February 2013), as amended in cidb Best Practice Project Assessment Scheme
Notice No. 43726 of 18 September 2020 — Condition of Contract. is to promote enterprise
development by providing for a minimum Contract Participation Goal (CPG) of insert percentage Min
5% and Max 30% of the contract amount as defined in the Standard (Tender amount, excluding
allowances and VAT) on selected contracts to be undertaken by joint-venture partners or to be sub-
contracted to developing contractors that are also to be beneficiaries of enterprise development
support from the main contractor.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.
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The lead partner or main contractor shall dedicate a minimum insert percentage Min 5% and Max
30% of the tender value at the time of award, excluding allowances and VAT, to provide developmental
support to targeted subcontractor or joint venture partner applicable to contracts in Grades 7 to 9,
General Building and Civil Engineering contracts. Preference will be given to insert type of enterprises,
e.g. General Building, Electrical, Mechanical, Plumbing, etc. .It could be either or any combination of
all Enterprises.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent (30%)
penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The bidder shall submit monthly reports in terms of monthly achievement and accumulative targets
achieved including audited supporting documentation to the Employer’s Representative.

C3.7.4.1 Criteria

The main or lead partner of the successful bidder shall:

(@) There must be a needs analysis for indirect targeting and development or skill standard and
should be development in at least any two developmental areas namely;

¢ Administrative and cost control systems
construction management systems and plans
planning, tendering and programming

business; technical; procurement skills

legal compliance

credit rating/history; financial loan capacity/history
contractual knowledge

(b) The above needs analysis shall be mutually agreed upon between contractor and targeted
enterprise

(c) The contractor shall appoint an enterprise development coordinator to:

o perform needs analysis on the targeted enterprise to identify developmental goals

o develop a project specific enterprise development plan to improve the targeted enterprise/s
performance in the identified developmental areas
provide internal mentorship support to improve the targeted enterprise/s performance
monitor and submit to the employer’s representative a monthly enterprise development
report thereby reporting on the progress of the agreed development areas with the
targeted enterprise/s

e submit a project completion report to the Employer’s representative for each targeted
enterprise.

C3.7.4.2 Management

The contractor shall provide a competent person/s to provide internal mentorship to the Targeted
Enterprise/s in the two agreed developmental areas.

C3.7.4.3 Competence Criteria for an Enterprise Development Co-ordinator

The enterprise development co-ordinator shall have the following competencies:

e Minimum experience of 5 years in the construction industry at Managerial level as a Site Agent,
Contracts Manager, Site Manager, Construction Manager, Business Development Manager or
Enterprise Development Manager.

e Minimum experience of 2 years in training and development in Building or Construction; and
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e National Diploma or B Degree in the Built Environment or Business Management

C3.7.4.4 Format of Communications

The contractor shall submit to the Employer’'s Representative:

* Project interim reports in the specified format (ED105P) detailing interim values of the CPG that
was achieved together with an assessment of the enterprise development support provided
should be tabled and discussed at least monthly at progress meetings between employer’s
representative and the contractor;

* Project completion report in the specified format (ED101P) to the Employer’s Representative for
acceptance within 15 days of achieving practical completion. The report shall include the value of
the CPG that was certified in accordance with the contract, cidb registration numbers of each and
every targeted enterprise, and the value of the subcontracted works or of the joint venture entered
into; and the participation parameter

» Enterprise development declaration (ED104P).

C3.7.4.5 The Key Personal

The contractor shall appoint an Enterprise Development Co-ordinator and a competent person/s to
provide internal mentorship.

C3.7.4.6 Management Meetings

The contractor shall report to the Employer’'s Representative on the implementation and progress of
the targeted enterprise development and CPG at monthly progress site meetings.

C3.7.4.7 Forms for contract administration

The contractor shall submit to the Employer's Representative the following proformas:
* Form ED 105P Project Interim Report
* Form ED 104P Enterprise Development Declaration
* Form ED 101P Project Completion Report
C3.7.4.8 Records

The contractor shall:

* keep records of the targeted enterprise development
* keep records of the payments made to the targeted enterprises in relation to the CPG.

» ensure all the documentation required in terms of the Standard is provided with each monthly
progress payment certificate and according to a prescribed format where applicable.

C3.7.4.9 Payment Certificates

The contractor shall:

* achieve the measurable CPG and providing enterprise development support to the targeted
enterprise/s as per the Standard.

* submit payment certificates to the Employer Representative at intervals determined in the
Contract.
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C3.7.4.10 Compliance requirements

Non-compliance with the Best Practice Project Assessment Scheme

The wording of regulation 27A of the cidb regulations makes provision for the Board to enforce the
cidb code of conduct in the event of clients being found to be in breach of the best practice project
assessment scheme.

* Not including the requirements of the cidb standards in the conditions of tender
* Not registering the award of contract on the cidb Register of Projects (RoP)
* Not reporting practical completion on the cidb Register of Projects (RoP)
3.7.5 CIDB BUILD PROGRAMME: Minimum Targeted Contract Skills Development Goal (CSDG)

The Minimum Targeted Contract Skills Development CPG is NOT APPLICABLE to this
project.

The contractor shall achieve or exceed in the performance of the contract the Contract Skills
Development Goal (CSDG) established in the Standard for Developing Skills through Infrastructure
Contracts (published in Government Gazette No 48491 of 23 April 2023 and the cidb Best Practice
Project Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of Contract.

Failing to achieve the targeted Contract Skills Development Goal will result in A) a thirty percent
(30%) penalty of the value of the portion not achieved, excluding VAT, and B) the issuing of completion
certificates only after the completion certificate of achieving the skills development goal, counter-
signed by the relevant individuals has been submitted, unless the contractor can prove to the
Employer’s satisfaction that the non-achievement was beyond his/her control.

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 3 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

C3.7.5.1 Methodology

The contractor shall achieve the measurable contract skills development goal by providing
opportunities to learners requiring structured workplace learning using one or acombination of any of
the following inrelation to work directly related to the contract or order:

Method 1 structured workplace learning opportunities for learners towards the attainment of a
part or a full occupational qualification;

Method 2: structured workplace learning opportunities for apprentices or other artisan learners
towards the attainment of a trade qualification leading to a listed trade (GG No. 35625, 31 August
2012) subject to at least sixty percent (60%) of the artisan learners being holders of public TVET
college qualifications;

Method 3: work integrated learning opportunities for  University of Technology or
Comprehensive University students completing their national diplomas;

Method 4: structured workplace learning opportunities for candidates towards registration in a
professional category by a statutory council.

The contract skills participation goals, expressed in Rand, shall not be less than the contract amount
multiplied by a percentage (%) factor given in Table 1 in the Standard for the applicable class of
construction works.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 8 of 14
For Internal & External Use Effective date 5 September 2023 Version: 2023/05



I;}uparlmur:l. Tender NO.
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)

Table 1: Contracting skills development goals for different classes of engineering and construction
works contracts

Class of construction works as identified in terms of Regulation 25 Construction skills
(3) of the Construction Industry Regulations 2004 development goal
Designation | Description (CSDG) (%)

CE Civil Engineering 0.25

CE and GB Civil engineering and General Building 0.375

EE Electrical Engineering works (buildings) 0.25

EP Electrical Engineering works (infrastructure) 0.25

GB General Building 0.5

ME Mechanical Engineering works 0.25

SB Specialist 0.25

The contractor shall apportion the learners in the different construction activities based on the scope
of work. The cost of accommodating learners will be determined by using Table 2 in the Standard and
this cost will be used to determine the value in Rand and will be added to the provision for training as
provided for in the Preliminary and General section in the Bill of Quantities/Pricing schedules/Activity
schedule.

Table 2: Notional Cost of Training per Headcount
Source: cidb Standard for Skills Development

Provision for Provisions
Type of Training stipends Provisions for Total costs
Opportunity (Unemployed for additional Unemployed | Employed
learners mentorship * ploy ploy
costs learners learners
only)

Method 1
Occupational qualification R7 000 RO R9 000 R16 000 R9 000
Method 2
TVET College graduates R14 000 RO R9 000 R23 000 N/A
Apprenticeship R14 000 RO R12 000 R26 000 R12 000
Method 3
P1 and P2 learners R24 000 R20 000 R4 500 R48 500 N/A
Method 4
Candidates with a 3 year R37 000 R20 000 R4 500 R61 500 R20 000
diploma
Candidates with 4 year R47 000 R20 000 R4 500 R71 500 R20 000
qualification

Note: the required CPG will be recalculated based on the awarded tender amount and “Contract amount” once the beneficiaries
have been appointed and actual costs are known. The notional cost of providing training opportunities will increase by CPI on
an annual basis based on April CPI. Should the rates increase after bid award or during construction the rates will be adjusted
as a remeasuarble item.

€) (@) The successful contractor may employ part/full occupational qualification learners, trade
qualification learners, work integrated learners or candidates directly or through a Skills
Development Agency (SDA), (Al - List of cidb accredited SDAS).

(b) The successful contractor must employ at least sixty percent (60%) of the learners from an FET /
TVET college should the contractor select to have part/full occupational qualification learners and
trade qualification learners contributing to the CSDG.

(c) The successful contractor shall employ at least insert applicable percentage, both in words and
figures from eligible part/full occupational qualification learners, trade qualification learners, work
integrated learners or candidates in the employment of the employer.
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The successful contractor shall ensure that no single method shall contribute more than seventy
five percent (75%) of the CSDG for the contract.

The successful contractor may only place thirty three percent (33%) employed employees or that
of his subcontractors contributing to the CSDG.

The contractor shall employ at least sixty percent (60%) of the learners from a Public FET / TVET
college should the contractor select to have trade qualification learners (Method 2) contributing to
the CSDG.

One of the objectives of the project is to train NOT APPLICABLE Occupational qualifications, trade
qualification, work integrated learners — P1 and P2 learners, professional candidates.

Management

The successful contractor must keep site records regarding the part/full occupational qualification
learners’, trade qualification learners’, work integrated learners’ or candidates’ (delete that which
is not applicable) progress, site attendance, hours worked and other relevant information as
required by the Standard.

The successful contractor shall provide the required number of appropriately qualified mentors to
the maximum number of part/full occupational qualification learners, trade qualification learners,
work integrated learners in the proportion as specified in the Standard.

The successful contractor shall provide a supervisor to manage the training of the part/full
occupational qualification learners, trade qualification learners, work integrated learners,
candidates.

The successful contractor shall submit to the employer’s representative a baseline training plan
in the specified format (Pro-forma A2) for the part/full occupational qualification learners, trade
qualification learners, work integrated learners, candidates within 30 days of start of the contract.

The successful contractor shall submit to the employer’s representative project interim report in
the specified format (Pro-forma A3) on the progress of each of part/full occupational qualification
learner, trade qualification learner, work integrated learner, candidate every three months.

The successful contractor shall submit to the employer’s representative the names and particulars
in the specified format (Pro-forma A4) of the supervisor, mentors for the part/full occupational
qualification learners, trade qualification learners, work integrated learners or candidates within
30 days of start of the contract.

The successful contractor shall keep a daily record of all the part/full occupational qualification
learners, trade qualification learners, work integrated learners, candidates on site and their daily
activities and shall be made available to the employer’s representative on request.

The successful contractor shall submit to the employer’s representative the reports on the
progress and status of the part/full occupational qualification learners, trade qualification learners,
work integrated learners or candidates with the monthly invoice for the payment certificate.

The successful contractor shall have health and safety inductions for all part/full occupational
gualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall conduct entry and exit medical tests of all part/full occupational
gualification learners, trade qualification learners, work integrated learners or candidates

The successful contractor shall provide personal protective equipment (PPE) to all part/full
occupational qualification learners, trade qualification learners, work integrated learners or
candidates at the start of their employment on site.

Based on the agreed skills methods the contractor may employ part/full Occupational Qualification
Learners and /or Trade Qualification Learners and/or Work Integrated Learners and/or
Candidates .directly or through a Skills Development Agency (SDA), training provider or skills
development facilitator (Form A1l - List of cidb accredited SDAs). The contractor shall ensure that
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no more than one Method shall be applied to any individual concurrently in the calculation of the
CSDG for the contract.

C3.7.6 NATIONAL YOUTH SERVICE TRAINING AND DEVELOPMENT PROGRAMME (NYS)

The National Youth Service Training and Development Programme is NOT APPLICABLE to this
project.

The programme shall be implemented in terms of the Implementation of the National Youth Service
Programme under the Expanded Public Works (EPWP) and shall be priced in the CPG section of the
Bills of Quantities. Monthly reports are to be submitted to the Employer’s Representative.

Failure by the contractors to achieve the specified number to be trained in the NYS section of the CPG
section within the Bills of quantities will result in a payment reduction as per bill of quantities per person,

excluding VAT unless the contractor can prove to the Employer’s satisfaction that the non-achievement
was beyond his/her control.

C3.7.7 LABOUR-INTENSIVE WORKS

Labour Intensive Works is NOT APPLICABLE to this project.

Where labour intensive work is specified in the Bill of Qualities and indicated by “LI” the contractor
must price for and include in rates. Contractors are expected to use their initiative to identify additional
activities that can be done labour-intensively to comply with the set minimum labour intensity target.
Allowance must be made for submitting monthly reports illustrating the value of the works executed
under Labour Intensive Works.

Failure by the contractor to achieve the specified value of the Labour Intensive Participation Goal as
stipulated within the Bills of Quantities will result in a thirty percent (30%) penalty of the value of the
works not done by means of labour intensive methods, excluding VAT, unless the contractor can
prove to the Employer’s satisfaction that the non-achievement was beyond his/her control.

Employer’s objectives:
The employer’s objectives are to deliver public infrastructure using labour-intensive methods in
accordance with EPWP Guidelines.

Labour-intensive works:
Labour-intensive works shall be constructed/maintained using local workers who are temporarily
employed in terms of the scope of work.

Labour-intensive competencies of supervisory and management staff:

Contractors shall only engage supervisory and management staff in labour-intensive works that have
completed the skills programme including Foremen/ Supervisors at NQF level 4 “National Certificate:
Supervision of Civil Engineering Construction Processes” and Site Agent/ Manager at NQF level 5
"Manage Labour-Intensive Construction Processes" or equivalent QCTO qualifications (See Appendix
C) at NQF outlined in Table 1

C3.7.7.1 GENERIC LABOUR-INTENSIVE SPECIFICATION

Contractors are referred to the Guidelines for the Implementation of Labour-intensive Infrastructure
Projects under the Expanded Publics Works Programme (EPWP) for the generic labour-intensive
specification applicable to the contract.
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This specification establishes general requirements for activities which are to be executed by hand
involving the following:

. trenches having a depth of less than 1.5 metres

Department:
Pubiic ks @ I

s and Infrastructune
REPUBLIC OF SOUTH AFRICA

. stormwater drainage

. roads

. sidewalks and non-motorised transport infrastructure
o water and sanitation

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope
of Works to this Contract, the requirements of this specification shall prevalil

Hand excavateable material

Hand excavateable material is:

a) granular materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very loose, loose, medium
dense, or dense; or

if) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) cohesive materials:

i) whose consistency when profiled may in terms of Table 3 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

il) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm,;

Note

1) A boulder is material with a particle size greater than 200mm, a cobble and gravel is material
between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear resistance of a
soil comprising a drop weight of approximately 10 kg which falls through a height of 400mm and drives
a cone having a maximum diameter of 20mm (cone angle of 60° with respect to the horizontal) into
the material being used.

Table 3: Consistency of materials when profiled
GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY DESCRIPTION

Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.

Loose Small resistance to Soft Easily dented by thumb;

penetration by sharp
end of a geological

sharp end of a geological
pick can be pushed in 30-

pick. 40 mm; can be moulded
by fingers with some
pressure.
Medium dense Considerable Firm Indented by thumb with

resistance to
penetration by sharp
end of a geological
pick.

effort; sharp end of
geological pick can be
pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.

Dense

Very high resistance
to penetration by the
sharp end of a
geological pick;
requires many blows
for excavation.

Stiff

Can be indented by
thumb-nail, slight
indentation produced by
pushing geological pick
point into soil; cannot be
moulded by fingers.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the

words “Tender” or “Tenderer”.
For Internal & External Use
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Deparment Tender No.:
REPUBLIC OF SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC

GCC 3nd Edition (2015)

Very dense High resistance to Very stiff Indented by thumb-nalil
repeated blows of a with difficulty; slight
geological pick. indentation produced by

blow of a geological pick
point.

Trench excavation
All hand excavateable material in trenches having a depth of less than 1,5 metres shall be excavated
by hand.

Compaction of backfilling to trenches (areas not subject to traffic)

Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding
100mm. Each layer shall be compacted using hand stampers;

a) to ninety percent (90%) Mod AASHTO;

b) such that in excess of 5 blows of a dynamic come penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than ten (10%) gravel of size less
than 10mm and contains no isolated boulders, or

¢) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.

Excavation

All excavateable material including topsoil classified as hand excavateable shall be excavated by
hand. Harder material may be loosened by mechanical means prior to excavation by hand. Any
material which presents the possibility of danger or injury to workers shall not be excavated by hand.

Clearing and grubbing
Grass and bushes shall be cleared by hand.

Shaping
All shaping shall be undertaken by hand.

Loading
All loading shall be done by hand. Haulage equipment should be selected in a manner that allows
loading by hand to the greatest extent possible.

Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the
haul distance is not greater than 150m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for

haulage.

Spreading
All material shall be spread by hand.

Compaction
Small areas may be compacted by hand provided that the specified compaction is achieved.

Appropriate rollers should be used where higher (than can be achieved by hand) levels of compaction
are required or for large areas.

Grassing
All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must to be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.

Manufactured Elements

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 13 of 14
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Tender No.:
SOUTH AFRICA PG-01.1 (EC) Scope of Works — GCC
GCC 3nd Edition (2015)
Elements manufactured or supplied by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more
than 320kg. Where the mass of an element exceeds 55 kg, consideration should be given to the size
of the element relative to its total mass related to the number of workers who would be needed to lift
such mass

Submission of Accrual Reports

The Contractor shall submit accrual reports to the client representative at the end of March and
September each year for the duration of the Service Contract period from the date of appointment up
to and including project closeout. This is to ensure that PMTE complies with the accounting framework
GRAP, which requires that PMTE disclose all its accruals as at the end of each reporting date.

Submission of Monthly Local Material Utilisation Report (Local Content)

Submission of Monthly Local Material Utilisation Report (Local Content) is Not Applicable to
this project.

The contractors shall be responsible for record keeping, documenting and submission of monthly local
material utilization report with supporting documentation to the Employer’s representative within 7
working days of the beginning of the successive month, in terms of DTI&C designated
industry/sector/sub-sector schedule as per the PA36 and Annexures C attached to the tender
document. The final percentage achievement to be reconciled upon completion of the project and
form part of the final account.

Failure by the contractors to achieve the specified percentage of local content per designated
industry/sector/sub-sector as listed will result in a thirty percent thirty percent (30%) penalty of the
value not achieved, excluding VAT, unless the contractor can prove to the Employer’s satisfaction that
the non-achievement was beyond his/her control. Allowance must be made for submitting monthly
reports illustrating the value of local material utilisation report.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
words “Tender” or “Tenderer”. Page 14 of 14
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SCOPE OF WORKS

The scope of work includes, but is not limited to, the assessment, suggestions,
and cost estimates related to the installation of a new backup water tank.

The project's scope of work includes the following items:

The SAPS will have a new backup water storage tank installed.
Formwork and excavation for the water tank construction, as well as the
foundation for the water tank.

Water reticulation from main water supply to water tank.

Connecting tank to existing reticulation

Installation of booster pump(optional)

Water demand



Project Specification



C3.1.1  General Specifications

GENERAL SPECIFICATIONS REFERRING TO THE STANDARD
SPECIFICATIONS AND ADDITIONAL SPECIFICATIONS

STANDARD AMENDMENTS ISSUED BY SANS 1200-1986

The following variations and additions to the SABS 1200 Standardized Specifications
and SANS 2001 specification referred to in Portion 1 apply to this Contract. The prefix
P8 indicates an amendment to SABS 1200. The letters and numbers following these
prefixed respectively indicate the relevant Standardized Specification and clause
numbers in SABS 1200.
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SECTION 1200A: GENERAL REQUIREMENTS AND PROVISIONS
PSA GENERAL

PSA 2 INTERPRETATIONS

PSA 2.3 DEFINITIONS

a) General
ADD THE FOLLOWING DEFINITIONS:

“General conditions: The General Conditions of Contract specified for use with this
Contract and the special conditions of Contract as applicable.

Specified: As specified in the standardized specifications, the Drawings, the Project
Specifications or Particular Specifications. Specifications shall have the corresponding
meaning.”

¢} Measurement and payment

REPLACE THE DEFINITIONS FOR “fixed charge”, ‘time-related charge” AND “Value
Related Charge” WITH THE FOLLOWING:

“Fixed charge: A charge that is not subject to adjustment on account of variation in the
value of the Contract amount or the Contract Time of Completion.

Time-related charge: A charge, the amount of which varies in accordance with the Time
for Completion of the work, adjusted in accordance with the provisions of the Contract.

Value-related charge: A charge, the amount of which varies pro rata with the final value
of the measured work executed and valued in accordance with the provisions of the
Contract.”

PSA3. MATERIALS
PSA 3.1 QUALITY
Add the following:

“All manufactured materials supplied shall be new materials unless the contrary is
specified. All materials specified in accordance with SANS Specifications shall bear the
SANS mark, whether so specified or not.”

Add the following SUB-CLAUSE:
PSA 3.3 ORDERING OF MATERIALS

“The quantities set out in the Schedule of Quantities have been carefully determined
from calculations based on data available at the time and should therefore be considered
to be approximate quantities only. Before ordering materials of any kind the Contractor
shall check with the Engineer whether or not the scope of the work for which the materials
are required is likely to change substantially.

No liability or responsibility whatsoever shall be attached to the Employer for materials
ordered by the Contractor except when ordered in accordance with written confirmation
issued by the Engineer.”
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PSA4. PLANT
PSA 4,2 Contractor’s Offices, Stores and Services
Add the following:

No accommadation is available for the Contractor's workers or personnel. The
Contractor will have to make arrangements for accommodation and transport for his/her
workers or personnel.

PSA5, CONSTRUCTION

PSA5.1SURVEY

PSA5.1.1 SETTING OUT OF THE WORKS
Replace the whole paragraph and Add the following

Due to the unavailability of a detailed topographical survey at the time of the issue of the
tender drawings, the contractor is required to install appropriate benchmarks which are
coherent with the topography of the site. Consultations between contractor and Engineer
should be performed.

PSA 5.1.2 Preservation and replacement of survey beacons and pegs subject to
the Land Survey Act

Delete the words "in the vicinity of boundaries” in the second sentence of subclause
5.1.2 and replace the words "under the direction of" in the same sentence with "in
consultation and liaison with".

Add the following after the second sentence of subclause 5.1.2:

"The Contractor and the Engineer shall record on the said list, their concurrence or
disagreement (as the case may be) regarding the completeness and accuracy of the
details recorded therein."

Replace the third sentence of subclause 5.1.2 with the foflowing:

"At the completion of the Contract, the Contractor shall expose all pegs that were listed
at the commencement of the construction as being in order and the Contractor shall
arrange with a registered Land Surveyor for the checking of the positions of all such pegs
and the replacement of those that the Land Surveyor's check reveals have become
disturbed or damaged.

The Contractor shall, as a precedent to the issue of the Certificate of Completion, provide
to the Engineer, a certificate from the registered land surveyor, certifying that all the pegs
listed at the commencement of construction in accordance with the provisions of this
clause, have been checked and that those found to have been disturbed, damaged or
destroyed have been replaced in their correct positions, all in accordance with the
provisions of the said Act. The costs of all checking, replacement and certification as
aforesaid shall be entirely for the Contractor’'s account. This, with the provision always
that the Contractor shall not be held liable for the cost of replacement of pegs which:

(a) cannot reasonably be re-established in their original positions by reason of the
finished dimensions of the permanent works, and

(b) the Contractor can prove beyond reasonable doubt to the satisfaction of the Engineer,
were disturbed, damaged or destroyed by others beyond his control.”
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PSA5.2 WATCHING, BARRICADING AND LIGHTING AND TRAFFIC CROSSINGS

Add the following:
“The Contractor shall comply in all aspects with the requirements of the Occupational
Heaith and Safety Act (Act 85 of 1993), refer also PSA 5.7, PSA 5.9 and PSA 5.10."

PSAS5.3 PROTECTION OF EXISTING STRUCTURES

Replace” Machinery and Occupational Safety Act, 1983 (Act No 6 of 1983)" with
"Occupational Health and Safety Act, 1993 (Act No 85 of 1993), as amended," and insert
the following after "(Act No 27 of 1956)": "as amended".

PSA5.4 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES

REPLACE THE HEADING AND THE CONTENTS OF SUBCLAUSE 5.4 WITH THE
FOLLOWING:

PSA 5.4 LOCATION AND PROTECTION OF EXISTING SERVICES
PSA 5.4.1 Location of existing services

Before commencing with any work in an area, the Contractor shall ascertain the
presence and actual position of all services which can reasonably be expected by an
experienced and competent Contractor to be present on, under, over or within the Site.

Without in any way limiting his liability in terms of the Conditions of Contract in relation
to damage to property and interference with services, the Contractor shall, in
coflaboration with the Engineer, obtain the most up-to-date plans as are available,
showing the positions of services existing in the area where he intends to work. Neither
the Employer nor the Engineer offers any warranty as to the accuracy or completeness
of such plans and because services can often not be reliably located from plans, the
Contractor shall ascertain the actual location of services depicted on such plans by
means of careful inspection of the Site.

Thereafter, the Contractor shall, by the use of appropriate methodologies, carefully
expose the services at such positions as are agreed to by the Engineer, for the purposes
of verifying the exact location and position of the services. Where the exposure of
existing services involves excavation to expose underground services, the further
requirements of sub clauses 4.4 and 5.1.2.2 of SANS 1200 D (as amended) shall apply.
The aforesaid procedure shall also be followed in respect of services not shown on the
plans but which may reasonably be anticipated by an experienced Contractor to be
present or potentially present on the site.

All services, the positions of which have been determined as aforesaid at the critical
points, shall henceforth be designated as ‘known services’ and their positions shall be
indicated by the- Contractor on a separate set of drawings, a copy of which shall be
furnished to the Engineer without delay.

As soon as any service which has not been identified and located as described above is
encountered on, under, over or within the site, it shall henceforth be deemed to be a
known service and the aforesaid provisions pertaining to locating, verifying and recording
its position on the balance of the site shall apply. The Contractor shali notify Engineer
immediately when any such service is encountered or discovered on the Site.

Whilst he is in possession of the Site, the Contractor shall be liable for all loss of or
damage as may occur to
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{a) known services, anywhere along the entire lengths of their routes, as may reasonably
be deduced from the actual locations at which their positions were verified as aforesaid,
due cognizance being taken of such deviations in line and level which may reasonably
be anticipated, and

(b) any other service which ought reasonably to have been a known service in
accordance with the provisions of this clause.

The Contractor shall also be liable for consequential damage in regard to (a) and (b),
whether caused directly by the Contractor's operations or by the lack of proper
protection.

No separate payment will be made to the Contractor in respect of any costs incurred in
preparing and submitting to the Engineer the Drawings as aforesaid. These costs shall
be deemed included in the Contractor's other tendered rates and prices included in the
Contract.

Payment to the Contractor in respect of exposing services at the positions agreed by the
Engineer and as described above will be made under the payment items (if any) as may
be provided for in the respective sections of the specifications pertaining to the type of
work involved.

PSA 5.4.2 PROTECTION DURING CONSTRUCTION

The Contractor shall take all reasonable precautions and arrange its operations in such
a manner as to prevent damage occurring to all known services during the period which
the Contractor has occupation and/or possession of the Site.

Services left exposed shall be suitably protected from damage and in such a manner as
will eliminate any danger arising there from to the public andfor workmen, all in
accordance with the requirements of the prevailing legislation and related regulations.

Unless otherwise instructed by the Engineer, no services shall be left exposed after its
exact position has been determined and all excavations carried out for the purpose of
exposing underground services shall be promptly backfiled and compacted. in
roadways, the requirements of Subclause 5.9 of SANS 1200 DB should be observed. In
other areas compaction is to be to 90% modified AASHTO density.

PSA 5.4.3 ALTERATIONS AND REPAIRS TO EXISTING SERVICES

Unless the contrary is clearly specified in the Contract or ordered by the Engineer, the
Contractor shall not carry out alterations to existing services. When any such alterations
become necessary, the Contractor shall promptly inform the Engineer, who will either
make arrangements for such work to be executed by the owner of the service or instruct
the Contractor to make such arrangements himseif.

Should damage occur to any existing services, the Contractor shall immediately inform
the Engineer, or when this is not possible, the relevant authority, and obtain instructions
as to who should carry out repairs. In urgent cases, the Contractor shall take appropriate
steps to minimise damage to and interruption of the service. No repairs of
telecommunication cables or electric power lines and cables shall be attempted by the
Contractor.,

The Employer will accept no liability for damages due to a delay in having alterations or
repairs effected by the respective service owners. The Contractor shall provide all
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reasonhable opportunity, access and assistance to persons carrying out alterations or
repairs of existing services."

PSA 5.7 SAFETY
Replace the contents of subclause 5.7 with the following:

"Pursuant to the provisions of the Conditions of Contract, and without in any way limiting
the Contractor’s obligations thereunder, the Contractor shall at his own expense (except
only where specific provision (if any) is made in the Contract for the reimbursement to
the Contractor in respect of particular items), provide the following:

{a) Provide to its Employees on the site of the works, all safety materials, clothing and
equipment necessary to ensure full compliance with the provisions of the Occupational
Health and Safety Act, 1993 (Act No 85 of 1993) as amended (hereinafter referred to as
the Act) at all times, and shall institute appropriate and effective measures to ensure the
proper usage of such safety materials, clothing and equipment at all times;

(b) Provide, install and maintain all barricades, safety sighage and other measures to
ensure the safety of workmen and all persons in, on and around the site, as well as the
general public;

{c) Implement on the site of the works, such procedures and systems and keep all
records as may be required to ensure compliance with the requirements of the Act at all

times:

(d) Implement all necessary measures so as to ensure compliance with the Act by all
subcontractors engaged by the Confractor and their employees engaged on the works;

(e) Full compliance with all other requirements pertaining to safety as may be specified
in the Contract.

The Employer and the Engineer shall be entitled, although not obliged, to make such
inspections on the site as they shall deem appropriate, for the purpose of verifying the
Contractor's compliance with the reguirements of the Act. For this purpose, the
Contractor shall grant full access to the site of all parts of the site and shall co-operate
fully in such inspections and shall make available for inspection all such documents and
records as the Employer's and/or Engineers representative may reasonably require.

Where any such investigations reveal, or where it comes to the Engineer’s attention that
the Contractoris in any way in breach of the requirements of the Act or is failing to comply
with the provisions of this clause, the Engineer shall, in accordance with the provisions
of Clause 5.11 be entitled to suspend progress on the works or any part thereof until
such time as the Contractor has demonstrated to the satisfaction of the Engineer, that
such breach has been rectified.
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PSA 5.8 GROUND AND ACCESS TO THE WORKS

Add the following:

The Contractor shall further, before commencement of any of the Works, compile a
photographic/ video recording of all the existing roads, structures, fences, gates, pipeline
routes and trees which may be affected during the Works.

Add the following subclauses to clause 5:
PSA 5.9 TRAFFIC ACCOMODATION

The Contractor shall take note that the existing roads and tracks within and to the Sites
shall remain operational throughout the contract period. To this end the Contractor shall
provide and maintain all temporary fences, security, barriers, kerb ramps, signs,
markings, flagmen, drums, lighting, personnel and all other incidentals necessary to
ensure safe and easy passage of all traffic. '

Temporary traffic signs etc. as well as all necessary markings shall be erected and
maintained by the Contractor and the number and layout of the traffic signs shall comply
with the Site Manual entitled “Safety at Roadworks in Urban Areas®, as published by the
Department of Transport. Traffic signs shall have a yellow background with either a red
/ black border.

No direct payment will be made for the cost of dealing with and accommodating traffic.
Payment will be deemed to be covered by the rates and sums tendered and paid for the
various items of work included under the contract. Further, the provision of PSA 5.2 shall

apply.”
PSA 510 SITE MEETINGS

The Contractor's authorised Site Agent and Contracts Manager will be required to attend
regular site meetings, which shall normally be held once a month on dates and at times
determined by the Engineer, but in any case, whenever reasonably required by the
Engineer. Unless otherwise indicated in the Contract or instructed by the Engineer, such
meetings shall be held at the Contractor's offices on the Site. At such monthly meetings,
matters such as general progress on the Works, quality of work, problems, claims,
payments, and safety etc, shall be discussed, but not matters concerning the day-to-day
running of the Contract.

PSA7. TESTING

PSA 7.1 Testing Principles
Add the following new subclause:
PSA 7.1.3 Cost of Testing

The cost of all testing to be carried out by the Contractor in terms of the requirements of
the relevant SABS 1200 standards shall be included in the rates for the various work
items listed in the Schedule of Quantities. No separate payments shall be made in this
regard.

The Engineer may ordet the Contractor to arrange special check tests to be carried out
by an approved independent laboratory. The cost of special check tests ordered by the
Engineer shall be borne by the Employer if the test results indicate compliance with the
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specification and by the Contractor if the results indicate non-compliance with the
specification.

PSA 7.2 APPROVED LABORATORIES
Replace the contents of subclause 7.2 with the following:

"Unless otherwise specified in the relevant specification or elsewhere in the Project
Specification, the following shall be deemed to be approved laboratories in which design
work, or testing required in terms of a specification for the purposes of acceptance by
the Engineer of the quality of materials used and/or workmanship achieved, may be
carried out:

{a) Any testing laboratory certified by the South African National Accreditation Systems
(SANAS) in respect of the nature and type of testing to be undertaken for the purposes
of the Contract;

{b} Any testing laboratory owned, managed or operated by the Employer or the Engineer.

(c} Any testing laboratory established and operated on the Site by or on behalf of the
Contractor.

(d) Any other laboratory that the Engineer approves in his absolute discretion."

8. MEASURMENT AND PAYMENT

PSA 8.1 MEASUREMENT

PSA 8.1.1 Method of measurement, all sections of the Schedule
Delete the words "and South West Africa”.

PSA 8.1.2 Preliminary and General ifem or Section

PSA 8.1.2.1 Contents

REPLACE THE LAST SENTENCE OF SUBCLAUSE 8.1.2.1(b) WITH THE
FOLLOWING:

“Separate items will be scheduled to cover the fixed, value-related and time-related
components of the Contractor’'s preliminary and general costs.”

PSA 8.2 PAYMENT

PSA 8.2.1 Fixed-charge and Value-related ltems

REPLACE THE CONTENTS OF SUBCLAUSE 8.2.1 WITH THE FOLLOWING:
PSA 8.2.1.1 Fixed-charge ltems

Payment of fixed charges in respect of item 8.3.1 will be made as follows:
(a) SIXTY PER CENT (60%) of the sum tendered will be paid when the facilities have
been provided and approved;

(b) The remaining FOURTY PER CENT (40%) will be paid when the works have been
completed, the facilities have been removed and the site of the Contractor's
establishment has been cleared and cleaned to the satisfaction of the Engineer.
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No adjustment will be made to the sum tendered in respect of item 8.3.1 should the value
of the works finally executed or the time for completion vary in any way from that specified
in the tender.”

PSA 8.2.1.2 Value-related Items
Payment for the sum tendered under item 8.3.2 will be made as follows:

(@) FIFTY PER CENT (50%) of the sum tendered will be paid when the facilities have
been provided and approved;

(b) The remaining FIFTY PER CENT (50%]) will be paid as per value of the works. The
value of each instalment will be in proportion to the value of Work done up to the date
that the payment certificate is prepared (excluding the value of any price adjustments
made in terms of the Contract Documentation).

PSA 8.2.2. Time-related ltems
REPLACE THE CONTENTS OF SUBCLAUSE 8.2.2 WITH THE FOLLOWING:

“Subject to.the provisions of sub clauses 8.2.3 and 8.2.4, payment under item 8.4.1 (time-
related item) will be made monthly in equal amounts, calculated by dividing the sum
tendered for the item by the tendered contract period in months, provided always that
the total of the monthly amounts so paid for the item is not out of proportion to the value
of the progress of the Works as a whole.”

Payment for time related costs arising from extensions of time granted by the emplover,
where the contractor is fairly entitled to such compensation in terms of the General
Conditions of Contract, will be calculated by taking account only of pay items for which

the unit of measurement is “month”. All pay items for which the unit of measurement is
"month” are deemed to be based on 23 working days per month.

Add the following at the end of the section on PSA 8.2 PAYMENT
Note: Should the combined total tendered for items 8.3 and 8.4 exceed 20% of the

tender sum (excluding contingencies and VAT), the tenderer shall state his
reasons in writing for tendering in this manner.”

8.3 SCHEDULED FIXED CHARGE AND VALUE-RELATED ITEMS

PSA 8.3.2.2 Facilities for Contractor
Add the following pay items:

Itemn Unit

(K) SECUMEY ... e, Month
The tendered rate per month for subitem represents full compensation for that part of the
coniractor's general obligations that are mainly a function of construction time. The
tendered sum will be paid monthly, pro rata for parts of a month, from the

Commencement Date until the end of the period for completion of the works, plus any
extension thereof as provided in the general conditions of contract.
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8.4 SCHEDULED TIME-RELATED ITEMS

The unit of measurement for time-related items shall be rate per month, however
payment item PSA 8.4.2.1 (¢} shall be measured as Number (No).

PSA 8.4.2.1 Facilities for the Engineer for construction duration
Add the following pay items:
ltem Unit

(c) Name Boards as shown on detailed drawings....................... No

PSA 8.4.2.2 Facilities for Contractor

Add the following pay items:
ltem Unit
(K) SBCUNMLY ..ot e, Month

Payment of the rate per month for subitems shall include full compensation for all the
contractors’ obligations relevant to the security on site.

Add the following pay items:

[tem Unif

PSA 8.4.6 Health and Safely............oiiiiiiii e Month

The tendered rate per month for subitem represents full compensation for that part of the
contractor’s general obligations that are mainly a function of construction time. The
tendered sum will be paid monthly, pro rata for parts of a month, from the
Commencement Date until the end of the period for completion of the works, plus any
extension thereof as provided in the general conditions of contract.

Allow for compliance with all aspects of the OH&S Spec including: risk assessment
provision of the safety plan; appointment of safety officer; safety training induction of
waorkforce and notification(s) to the Department of Labour.

PSA 8.4.7 Environment Management Plan...........ooceeiie i oo Sum

The stated sum in the Bill of Quantities shall cover payment for; Compliance to the
regulations and procedures stipulated in the National Environmental Requirements and
Environmental Management Plan (EMP) including all materials, labour and plant
required. All other work not measured elsewhere but associated with complying with any
requirement of the envircnmental management specifications shall also be included in
the stated sum. No separate measurement and payment will be made for the provision
of Method Statements.
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PSA8.5 PROVISIONAL SUMS

Add the following pay items:

ltem Unit
4 Community Liaison Officer

a. Community liaison officer stipend for project................. provisional {Prov) Sum

The provisional sum provided shall cover the salary of the duly elected and approved
CLO.

b. Handling cost and profits in respect of Sub Item (&.)..................... percentage
(%)
The tendered percentage is a percentage of the amount actually spent under the items,
which shall include fuli compensation for the handling costs of the contractor and profit,

6 Topographical Survey

a. Topographical Survey for the project................. provisional {Prov) Sum

The provisional sum provided shall cover the costs of performing a detailed topographical
survey by a Professional registered Land Surveyor.

b. Handling cost and profits in respect of Sub ttem (a.)..................... percentage
(%)
The tendered percentage is a percentage of the amount actually spent under the items,
which shall include full compensation for the handling costs of the contractor and profit,

7 Laboratory contribution

a. Testing of concrete and soil materials by an accredited SANAS
FzlolaTr: 1 (o] o RO URRURSR e et et s i r e s Sum

The tendered rate shall include full compensation for performing geotechnical
investigations, soil classification and testing, DCP testing and concrete testing by an
accredited SANAS laboratory. The tendered rate shall include full compensation for the
handling costs by the contractor and profit.

8 Application for Wayleaves and dealing with other service authorities.......... Sum

The tendered sum shall include full compensation to the Contractor for all the costs
involved in obtaining all the necessary wayleaves required on the contract,

9 Relocation of Steel Storage Containers
a. Relocation of steel storage containers ............................. provisional (Prov) Sum

The provisional sum provided shall cover the costs of relocation of steel storage
containers. The relocation shall be performed on the instruction of the Engineer and the
user-client should provide formal approval to relocate the storage containers.

b. Handling cost and profits in respect of Sub Item (a.}.......vvveee...n., percentage (%)

The tendered percentage is a percentage of the amount actually spent under the items,
which shall include full compensation for the handling costs of the contractor and profit.
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PSA8.7 DAYWORKS
Add the following paragraphs and pay items to 8.7 Dayworks:
1. LABOUR

The tendered rates for labour to be included as daywork charges shall include the
salaries and wages of gangers or charge hands working with their gangs but shall
exclude the costs of the time of the foremen or supervisors which will be deemed to have
been included in the sums tendered for the relevant items in section 8.3 and 8.4 of the
Bill of Quantities.

2. PLANT HIRE

Hourly rate tendered or agreed shall constitute the daywork rate for the plant and will be
deemed to include all costs for plant operators, consumable stores, fuel maintenance,
depreciation, ground-engaging tools and all other incidentals necessary to operate the
plant for the purposes for which it was designed.

Failure on the part of the Contractor to state in the Bill of Quantities the plant on which
his tender is based, shall be considered as a firm agreement on the part of the Contractor
that he waives all rights fo distinguish between the different types and capacities of plant
falling within the description and/or category given, and the Engineer shall have the right
to call upon the Contractor to supply any such plant to the site and perform the work as
directed by him at the particular tendered rate.

Sixty percent (60 %) of the hourly rate tendered or agreed will be paid in respect of plant
which is being employed for daywork, but standing idle on the specific instructions of the
Engineer, as full compensation for idle costs of daywork plant.

Add the following section 8 MEASURMENT AND PAYMENT

8.7.1. MEASURMENT AND PAYMENT

8.7.11. SCHEDULED ITEMS

Add the following new pay items:

“ltem Unit
1. Labour
(a) Description of employee/designation/skills indicated....................ocoenll hour

The unit of measurement shall be the hour of time worked by the particular employee on
the designated work on instruction by the Engineer.

The daywork rates submitted for labour in the Bill of Quantities shall be the cost of labour
for each skill level and shall apply only to the number of workers approved in writing by
the Engineer.

The rates shall be for normal working hours and shall be increased pro rata for overtime
at the standard rate applicable if the work performed cutside working hours is approved
in writing by the Engineer.
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2. Plant Hire (Work rates on site)
(a} Description of plant indicated.............ooovvvvereeee hour

The unit of measurement shall be the hour actually worked by each item of plant (vehicle,
machine or equipment) on the designated work on instruction by the Engineer.

The Contractor and the Engineer will agree on the method of recording the working hours
prior to the commencement of work. Any long peried of idling at any one time which in
the opinion of the Engineer or his representative is beyond that required for normal
operating conditions will not be paid for as working time. Non-working hours for any
reason shall not be measured by payment.

The tendered rates include full compensation for furnishing and using the plant, including
the cost of plant operators, consumable stores, fuel, ground-engaging tools,
maintenance and for all other incidentals necessary to execute the authorised daywork
as specified.

Where there is ambiguity between the power developed at the flywheel and mass of
machine, the power shall govern the measurement category.

SANS 1200 C: SITE CLEARANCE

3. MATERIALS
PSC3. 1 DISPOSAL OF MATERIAL

Add the following:

"The Contractor shall obtain his own dumping sites for the disposal of material and all
transport costs shall be included in the rates tendered for the various clearance items."

5. CONSTRUCTION

5. 2 CUTTING OF TREES
5.2.3 Preservation of trees
PSC 5.2.3.2 Individual trees

Replace the last sentence with the following:
"An amount as indicated in the Environmental Specification and or applicable legislation,

will be deducted from moneys due to the Contractor as a penalty for every tree that is
damaged or removed unnecessarily.”
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8. MEASURMENT AND PAYMENT

8.2 SCHEDULED ITEMS
Edit the following pay items:
“ltem Unit
PSC 8.2.1 Clear and Grub.............cccoviiiiiiiiii e m?
Replace the unit of measurement with cubic meters or m?

Replace the first line with the following:

"The area designated by the Engineer to be cleared and grubbed will be
measured in square metre to the nearest square metre or, "

Edit the following pay items:
“Item Unit
PSC 8.2.5 Take down and re-erect existing fences ....................... m

Replace the unit of measurement with meters or m

SANS 1200D: EARTHWORKS

2 INTERPRETATIONS
2.1 SUPPORTING SPECIFICATIONS
Replace subclause 2.1.2 with the following:

"P8D 2.1.2 Any of the other SANS 1200 specifications may form part of the Contract
documents."

PSD 2.3 DEFINITIONS
Replace the word and the definition for "Borrow" with the following:

"Borrow material: Material, other than material obtained from excavations required for
the works, obtained from sources such as borrow pits or the authorised widening of
excavations. '‘Borrow' shall have a corresponding meaning.”

Replace the definition for "Specified density" with the following:

"Specified density: The specified dry density expressed as a percentage of modified
AASHTO dry density."

Replace the definition for "Stockpile" with the following:

"Stockpile (verb): The process of selecting and, when necessary, loading, transporting
and off-loading material in a designated area for later use for a specific purpose”

Add the following definitions:

C2-18



"Commercial source: A source of material provided by the Contractor, not the
Employer, and including any borrow pit, provided by the Contractor.

Fill: An embankment or terrace constructed of material obtained from excavations or
borrow pits. In roads it includes the earthworks up to the underside of the selected
subgrade level.

Fill (material). Material used for the construction of an embankment or terrace
Roadbed: The natural in situ material on which the fill or, in the absence of fill, the
pavement layers are constructed”

3.MATERIALS

3.1 CLASSIFICATION FOR EXCAVATION PURPOSES
PSD3.1.1 Method of classifying

Add the following:

"The classification of material other than 'soft excavation' shall be agreed upon before
excavation may commence.

The Contractor shall immediately inform the Engineer if and when the nature of the
material being excavated changes to such an extent that a new classification is
warranted for further excavation.

Failure on the part of the Contractor to advise the Engineer in good time shall entitle
the Engineer to reclassify, at his discretion, such excavated mafterial."

PSD 3.1.2 Classes of excavation

Notwithstanding the provisions of this subclause no distinction will be made between soft
and intermediate excavation. All excavation, other than in hard rock excavation, shall for
measurement and paymenit purposes be classified as soft excavation,

All materials encountered in any excavation for any purpose including restricted
excavation will be classified as follows:

(a) Hard rock excavation

Hard rock excavation shall be excavation in material (including undecomposed boulders
exceeding 0.17 cubic metres in individual volume) that cannot be efficiently removed
without wedging and splitting, or hydraulic hammers. This classification includes
materials such as:

- Solid unfractured rock occurring in bulk
+ Solid ledges thicker than 200mm

+ Igneous rock intrusions

« cemented sedimentary rocks.

(b) Soft excavation
Any material which can be removed by bulldozers or backhoes, shall be classified as

soft excavation. Soft excavation shali be material not falling into the category of hard rock
excavation.
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PSD 3.2,3 Material suitable for backfill or fifl against structures
Replace the contents of this subclause with the following:

"Material used for backfill behind structures shall generally be the material excavated,
subject to the following conditions:

(a) The material shall not contain an excessive number of stones retained on a 50 mm
sieve; and

(b) The material shall not contain large clay lumps that do not break up under the action
of the compaction equipment; and

(c) The liquid limit of the material shall not exceed 40, neither shall the Pl exceed 18.
(d) The minimum compaction shall be 93% of modified AASHTO maximum density."

PSD 3.3 SELECTION

PSD 3.3.1 General
Replace the second paragraph with the following:

"The Contractor shall deal selectively with materials from all excavations to ensure that
no acceptable backfill or bedding material is contaminated by material unfit for use. No
additional payment shall be made in this regard and all costs related to the above
selection process shall be included in the applicable payment items. Should useful
material be contaminated to such an extent that it is regarded as unfit for use the
Contractor shall at his own cost dispose of this material and replace it with material

of an equivalent standard to the acceptable in situ material."

PSD 4 PLANT

PSD 4.2 COMPACTION

Where it is required that the work be carrted out using labour intensive methods, the
Contractor shall not use compaction plant larger than a walk-behind compactor.

PSD 5.1.2 Existing services
PSD 5.1.2.2 Detection, location and exposure

Replace the contents of subclause 5.1.2.2 with the following:

"The exposure by the Contractor of underground services, as required in terms of
subclause 5.4 of SANS 1200 A (as amended) shall be carried out by careful hand
excavation at such positions and to such dimensions as are agreed to by the Engineer.
Unless otherwise instructed or agreed by the Engineer, no service shall be left exposed
after its exact position has been determined and all excavations carried out for the

purposes of exposing underground services shall be promptly backfilled and compacted
to the following densities:

(@) In roadways: 93% modified AASHTO density; and

(b) In all other areas: 93% modified AASHTO density.
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Where hand excavations to expose underground services have to be carried out in
roadways, the Contractor shall reinstate the road layerworks in accordance with the
provisions of subclause 5.9 of SANS 1200 DB.

Payment in respect of exposing the services by means of hand excavation as described
above, will be made in accordance with subclause PSD 8.3.8.1.

Payment in respect of reinstating layerworks in roadways will be made in accordance
with subclause 8.3.6.1 of SANS 1200 DB (as amended)."

PSD 5.1.2.3 Protection of cables
Replace subclause 5.1.2.3 with the following:

"5.1.2.3 Protection during construction

Further to the requirements of subclause 5.4.2 of SANS 1200 A (as amended), major
excavating equipment and other plant shall not be operated dangerously close to known
services. Where necessary, excavation in close proximity to known services shall be
carefully carried out with suitable hand tools, excluding picks wherever their use could
damage the services. No additional payment will apply to such more difficuit work.

Should any service not being a known service be discovered or encountered during the
course of the Confract, the Contractor shall, in addition to complying with the
requirements of subclause 5.4.2 of SANS 1200 A (as amended), immediately notify the
Engineer thereof and implement such measures as will prevent damage of such service
or, if it was damaged in the course of discovery, will prevent and minimise the occurrence
of any further damage occurring.”

PSD 5.2.2.3 Disposal
Replace the second sentence with the following:

"The Contractor shall provide all necessary spoil sites for the spoiling of all surplus and
unsuitable materials and shall make the necessary arrangements with the owner of the
site where the material is disposed of, and pay all charges and levies as may be
applicable for the use of such spoil sites.

Every spoil site provided by the Contractor shall be approved by the local authority in
whose area it is located, and the spoiling shall comply with the applicable statutory and
municipal reguiations as well as the requirements of the owner of the spoil site.

Payment to the Contractor in respect of locating and making arrangements for suitable
spoil sites and spoiling material at the such sites will be made in accordance with the
provisions of subclause PSD 8.3.15."

PSD 6 TOLERANCES

PSD 6.1 POSITIONS, DIMENSIONS, LEVELS, ETC.

Add the following:

‘PSD 6.1(c) Bulk earthworks

The tolerances applicable to excavations for structural foundations (degree of accuracy

il), as specified in Subclause 6.1(a) shall apply, provided no ponding areas or adverse
grades result.”
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PSD 7 TESTING

PSD 7.2 TAKING AND TESTING OF SAMPLES

Replace the contents of this subclause with the folfowing:

"The Contractor shall arrange with the approved independent laboratory engaged by the
Contractor in terms of C3.4.2.5 (b) subclause PS 8.2.1 of the Project Specifications to
carry out sufficient tests on a regular basis as agreed between him and the Engineer to
determine whether the degree of compaction, and, where applicable, the quality of
materials used, comply with the Specifications and shall submit the results of these tests
to the Engineer in a form approved by him.

The compaction requirements for soil materials shall be deemed complied with when at
least 75% of the dry density tests on any lot show values equal to or above the specified

density and when no single value is more than five percentage points below the specified
value."

SANS 1200DB EARTHWORKS (Pipe trenches)

PSDB 3 MATERIALS

PSDB 3.1 CLASSES OF EXCAVATION

Delete the contents of Clause 3.1 and replace with the following:
“The classification shall be as described in PSD 3.1".

PSDB 3.5 BACKFILL MATERIALS

DELETE THE CONTENTS OF CLAUSE 3.5(B) AND REPLACE WITH THE
FOLLOWING:

“In areas subject to road traffic loads which shall be held to extend 1000mm beyond the
edge of the roadway, backfill shall comprise of material having a Pl = 10 and a CBR at
the specified density > 45 compacted in 150mm layers to 95% of modified AASHTO
maximum density.”

Add the following paragraphs to subclause 3.5:

"(c} Cement-stabilized backfilling

Backfilling shall, where directed by the Engineer, be stabilized with 5% cement. The
aggregate shall consist of approved sail or gravel containing stones not bigger than 38

mm and with a plasticity index not exceeding 10.

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of
100 mm thick to 90% of modified AASHTO density.

(d} Soilcrete backfilling

The aggregate for soilcrete shall be mixed with 5% cement and shall consist of approved
soil or gravel containing stones not bigger than 38 mm and with a plasticity index not
exceeding 10.
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The soil or gravel shall be mixed in a concrete mixer with the cement and enough water
to acquire a consistency that allows the mixture to be placed with vibrators to fill all voids
between the pipe and the sides of the trench. Shuttering shall be used where necessary."

PSDB 3.7 SELECTION

Replace the words "if he so wishes" in the first line of the second paragraph with the
words "at his own cost",

PSDB 5 CONSTRUCTION

PSDB 5.1 PRECAUTIONS

PSDB 5.1.2 Stormwater, Seepage and Dewatering of Excavation

PSDB 5.1.2.3 Sloping ground

ADD THE FOLLOWING SENTENCE AT THE END OF THE PARAGRAPH:

“All trench excavations on sloping embankments shall be backfilled in accordance with
5.6.2 over the full extent of the actual trench excavation and to the original
embankment ground level.”

PSDB 5.1.3 Accommodation of traffic and access to properties

REPLACE THE SEMICOLON AND THE WORD “and” AT THE END OF THE
SUBCLAUSE 5.1.3 (a) WITH A FULL STOP AND REPLACE ITEM (b) WITH THE
FOLLOWING:

“(b) Where necessary to achieve compliance by the Contractor with his obligations to
provide and maintain pedestrian and vehicular access to properties affected by the
works, the contractor shall construct and maintain to the satisfaction of the Engineer,
such temporary access roads around, and/or steel or timber bridges over excavations in
roads, pavements, entrances or accesses to properties.

The Contractor shall make available on site at all times a sufficient number of steel plates
at least 2.0m x 2.0m x 8mm thick to be laid across open trenches to provide access to
private properties. The cost of providing, placing and removing the steel plates shall be
included in the rates for trench excavation.

On completion of the work, the Contractor shall dismantle and remove all such temporary
constructions and reinstate these areas to their former condition.

Except only where the Engineer has included in the Schedule of Quantities, particular
payment items specifically therefore, the Contractor will not be paid directly for the
construction and maintenance of temporary access roads and/or the provision and
maintenance of bridges as aforementioned, and the costs thereof shall be deemed
included in the Contractor's tendered rates for excavation.”

PSDB 5.1.5 Removal of existing pipelines
Where existing pipes have to be removed, they shall be carefully opened up by machine

excavation to 300 mm above the pipes after which the whole pipe shall be fully exposed
by means of hand excavation. The excavation width shall comply with subclause 8.2.3.
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The pipes shall be removed from the trench in a manner approved by the Engineer, and
brought to the surface for inspection by the Engineer.

Pipes that are declared suitable for reuse and pipes declared unfit for reuse shall be
dealt with in an applicable manner described in the specifications, or on the Drawings or
on the Engineer's instructions, as relevant.”

PSDB 5.2 MINIMUM BASE WIDTHS
ADD THE FOLLOWING SUB PARAGRAPH TO:

c) Should the excavated trench width exceed the specified side allowance on each side
of the pipe of 300mm by a value greater than 300mm, remedial measures shail be as
directed and shall be provided at the Contractor's cost unless it can be shown that
such excess width is due to factors beyond the Contractor's control.

Trench widths should be as near vertical as possible in order to minimize the quantity of
selected fill material to be provided.”

PSDB 5.4 EXCAVATION
Add the following:

"Except where otherwise specified, trenches shall be of such a depth that the minimum
cover over the pipes shall be 700 mm, except at road-crossings, where the minimum
cover shall be 1000 mm,

No trench may be left open over the petiod 16 December to 8 January inclusive.,

Where trenches have to be excavated under this Contract adjacent to live services /
other services laid under other contracts, it may be necessary to shore trenches to
prevent damage to the live services / other services. !t will be the responsibility of the
Contractor to ensure that services constructed under other contracts of live services are
not damaged by his operations during the Contract.”

Should the Contractor detect areas where the cover is doubtful, he shall report this
immediately in writing to the Engineer, before any pipes are laid, so that remedial steps
can be taken.

The Contractor shall exert maximum caution in excavating alongside or near existing
services, pipelines, buildings or structures. The Contractor shall use non-explosive
methods for the excavation of hard rock in these cases and where instructed by the
Engineer (see 5.2.2.5)."

PSDB 5.6 BACKFILL

PSDB 5.6.1 General

Replace the first sentence with the following:

“Backfilling of pipe trenches may only commence after the pipe has been laid, firmly

bedded in the specified cradle, the blanket placed and compacted as specified and after
the pipe has been tested in terms of Clause 7 of SANS 1200 L.
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PSDB 5.6.2 Material for backfilling

Replace the last paragraph of this Clause “In areas...... backfill” with the following:
“The material for backfilling in areas subject to road traffic loads shall comply with PSDB
3.5

PSDB 5.6.3 Disposal of soft excavation material

Replace the words “unless otherwise required in the project specification.” at the end of
this Subclause with:

“or to spoil in accordance with the requirements of PSD 5.2.2.3 and Subclause 5.2.2.3
of SANS 1200 D, as instructed by the Engineer.”

PSDB 5.6.4 Disposal of intermediate and hard rock material

REPLACE THE LAST SECTION OF SUBCLAUSE 5.6.4 ".... disposed of as specified
in 5.6.3 or removed to designated sites," WITH ".... disposed of outside the site
boundaries."

PSDB 5.6.6 Completion of backfilling
Add the foflowing:

“If in the opinion of the Engineer insufficient progress is being made with the backfilling
of trenches, the Engineer will be entitled to order than no further excavation takes place
until the backfilling operation has caught up.”

ADD THE FOLLOWING:
"PSDB 5.6.9 Backfilling around structures

Backfilling around a structure shall not be commenced before it has been approved by
the Engineer.

Granular material shall be used as backfill material around structures as shown on the
drawings and shall be placed in layers not exceeding 150 mm compacted thickness,
each layer being thoroughly compacted.

PSDB 7 TESTING
ADD THE FOLLOWING NEW SUBCLAUSE:
PSDB 7.2 inspection at Intermediate Stages of Construction

The Contractor shall call the Engineer, giving him reasonable notice, to inspect the
works at the following intermediate stages of construction:

a) After completion of the trench excavation and preparation of the trench botiom and
before any pipe is laid.

b) After the selected backfill material has been placed around the pipe and before the
remainder of the trench is backfilled.

c) Before placing of premix on roads or any final surfacing on constructed footways.

Work shall not progress through the specified stages without the approval of the
Engineer or his representative on site.
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Failure to comply with the provision of this clause shall result in the suspension
of the backfilling work until the testing has been approved by the Engineer.”
PSDB 8 MEASUREMENT AND PAYMENT

PSDB 8.1 BASIC PRINCIPLES

ADD THE FOLLOWING PRARGRAPH:

“The basic principle of measurement and payment for earthworks for a pipe trench is
that the rates tendered for excavation shall also cover the cost of trimming, handling
and shoring or bracing as specified in clause PSDB 5.4",

PSDB 8.3 SCHEDULED ITEMS

PEDB 8.3.1 Site Clearance and (if specified) Removal of topsoil

RENAME THE FOLL OWING SUB-ITEM:

¢) Removal, stockpiling and replacing of Topsoil (depth stated) ......................Unit: m®
ALSO REPLACE THE LAST SENTENCE OF THIS SUB-ITEM:

“The rate for item (c) shall cover the cost of stripping to the stated depth, stockpiling,
maintaining and replacing the topsoil, as well as the prevention of dust nuisance.”

PSDB 8.3.2 Excavation

1} Excavate in all materials, for trenches, backfill compact and dispose of surplus
material

ADD THE FOLLOWING SUB-ITEM:

The rate shall also cover the cost of excavating for trenches using labour intensive
construction methods. The rate shall exclude the cost of removal of grass sods but shall
include for the disposal of surplus/unsuitable material. The rate shall, in addition, cover
the costs for compliance with the requirements of PSDB 5.4.1.

2} Extra over item (a) above for;
ADD THE FOLLOWING AT THE END OF THE EXISTING SUB-ITEM 2:

No payments will be made under sub items (1) and (2) in respect of any materials
measured and paid under sub item 3 below.

AND ADD THE FOLLOWING NEW SUBITEMS IN 8.3.2(d):
‘(3) Hand excavation and backfill where ordered by the Engineer.................. Unit: m?

The unit of measurement shall be the cubic metre of material, measured in place
according to the authorized dimensions, which was excavated by the hand on the
specific prior written instructions of the Engineer ; provided always that the Engineer's
Said instruction shall have stated that measurement and payment for such hand
excavation will be in accordance with this item.
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The tendered rate shall include full compensation for the additional cost, effort and time
resulting from excavating in the respective materials using hand methods only

SANS 1200L: MEDIUM-PRESSURE PIPELINES
PSL 1 SCOPE

PSL 1.1 Add the following:

“This specification shall also cover the supply and installation of ALL pipework for water
service.”

PSL 2 INTERPRETATIONS

PSL 2.4 ABBREVIATIONS

Add the following:

“HDPE: High density polyethylene.

uPVC: unplasticised polyvinyl chloride.”

PSL 3 MATERIAL

PSL 3.1 GENERAL
Add the following paragraphs:

"Each type of pipe delivered to the Site shall have a standard length corresponding with
the standard lengths offered by the pipe manufacturer in his catalogue, with a maximum
permissible variation in iength of £ 2%.

A pipe that is a shorter or longer than the defined standard will be rejected by the
Engineer, except when such non-standard lengths are required in terms of the Contract

and have been specifically manufactured or cut as such by the pipe manufacturer or
supplier.”

PSL 3.4 STEEL PIPES, FITTINGS, AND SPECIALS
PSL 3.4.2 Pipes cf nominal bore up to 150 mm

Add the following:

"The pipes shall be 'normalised' or seamless steel pipes and shall be used with maileable
cast-iron fittings complying with the requirements of SANS 14.

Where flanges are required they shall comply with SANS 1123 table 1600 unless
otherwise indicated on the Drawings."

PSL 3.7 OTHER TYPES OF PIPES
PSL 3.7.1 uPVC pipes
Add the following:

"All pipes shall be class 9 unless stated otherwise in the drawings or instructed by the
Engineer"

“PSL 3.7.2 uPVC pipes and fittings
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uPVC pipes and fittings shall be provided with spigot and socket rubber ring joints and
shall comply with SANS 966-1. Solvent welded fabricated fittings will not be acceptable.
All PVC pipes to be SANS approved (made in China not acceptable).

PSL 3.7.3 Polyethylene pipes

Replace the contents with the following:

“Polyethylene pipes shall be black HDPE type IV pipes complying with SANS ISQ 4427,
manufactured from PE8O or PE100 material with a nominal pressure rating (PN) of 12,5
bar and higher.

Compression fittings to be used with HDPE pipes and shall be “Plasson”, "Alprene” or
approved equivalent with a nominal pressure rating of 20 bar (PN 20)".

Replace the heading of subclause 3.7.3 with

PSL 3.8.3 Flanges and accessories

Add after “insertion piece” in the second line “consisting of a full face gasket”.
Notwithstanding the provisions of this clause, all flanges shall be drilled to SANS
1123/2500/3 and all bolts, nuts and washers shali be stainless steel grade 316 and shall
comply with EN 1SO 3506-44, as applicable.

PSL 3.8.4 Loose flanges

Bolts and nuts shall comply as stated in PSL 3.8.3.

PSL 3.9.6 Corrosive soil

ADD THE FOLLOWING:

"Where shown on the Drawings, steel pipes in contact with corrosive soil shall be
wrapped with Densopol 80 HT or an equivalent approved product, strictly in accordance
with the manufacturer's instructions."

PSL 3.10 VALVES

Replace the contents of this subcfause with the following:

"Valves shall comply with the following requirements:
(a) They shall open clockwise and shall have a non-rising spindle and handwheel.

(b) They shall be ciass 16 valves.

(c) Valves shall comply with the requirements of SANS 664.
(d} Valves shall be the resilient seat type.

(e) They shall comply with the requirements of SANS 1123 table 1600, with raised
flanges.

(f) Valves shall be coated before delivery, both internally and externally with a suitable
bitumastic paint free of phenols."

C2-28



PSL 5 CONSTRUCTION
PSL 5.1.1 GENERAL

Add the folfowing fo Clause 5.1.1:

“PVC pipes shall be laid, cut and jointed strictly in accordance with the manufacturer's
instructions. A pipeline shall further be laid continuously; the leaving of gaps for fittings
will not be permitted.

Where applicable, pipes to be laid in a combined trench shall further be laid so that their
joints are directly opposite one another and so that all pipe markings printed on the pipes
are positioned at the top.”

PSL 7 TESTING

P3SL 7.3 STANDARD HYDRAULIC PIPE TEST

PSL 7.3.1 Test pressure and time of test

Replace 7.3.1.2 with the following::

PSL 7.3.1.2 The maximum working pressure for the different pipes is indicated by the
class of the pipe.

PSL 8 MEASUREMENT AND PAYMENT
PSL 8.1 GENERAL
Replace the second sentence of this Clause with the following:

“No payment will be made for depths of excavation in excess of those specified unless
ordered in writing by the Engineer.”

PSL 8.2 SCHEDULED ITEMS
PSL 8.2.11 Anchor blocks/Thrust blocks and pedestals

Insert "concrete” before "and" in the last line of the last paragraph.
Add the following:

"The tendered rates shall also include the wrapping of uPVC pipes and fittings with
Densopol 80 or a similar approved material where the pipes and fittings come into
contact with concrete.”

PSL 8.2.16 Connection to existing main supply pipe .........ccceeeevve. .. Unit: Prov Sum

The tendered rate shall include compensation for the all-inclusive cost to provide main
supply tie-in connection,

The rate shall include full compensation for site clearance, excavations in any material,
labour and equipment, supply and installation of all materials, pipe specials, fittings,
concrete and steel reinforcing, connection to existing main supply pipeline, backfill and
compaction, removal of surplus material, testing, site clean-up and liaison with the
necessary authorities to arrange pipeline shut down.
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No additional charges unforeseen by the Contractor will be considered. Payment will be
allowed when the Engineer has been reasonably satisfied that all the works have been
installed, tested and commissioned, mesting the relevant quality standards as set out in
this tender document, prescribed by SABS or provided by the manufacturer.

PSL 8.2.17 Connection to existing SAPS building connection.....Unit : Prov Sum

The tendered rate shall include compensation for the all-inclusive cost to provide tie-in
connection to the SAPS Police station existing building connection. (Connection point to
be confirmed on site).

The rate shall include full compensation for site clearance, excavations in any material,
labour and equipment, supply and installation of all materials, pipe specials, fittings,
concrete and steel reinforcing, connection to existing main supply pipeline, backfill and
compaction, removal of surplus material, testing, site clean-up and liaison with the
necessary authorities to arrange pipeline shut down.

PSL 8.2.18 Pipeline route markers (300mm x 300mm x 63mm) concrete....Unit: No

Route markers for the various water pipelines shall be erected in the respective positions
using concrete material which was hand casted.

SANS 1200LB: BEDDING (PIPES)

PSLB 2 INTERPRETATIONS

PSLB 2.3 DEFINITIONS

Flexible pipe

Add the following:

“‘UPVC, HDPE and steel pipes shall all be classified as flexible pipes.”
PSLB 3 MATERIALS

PSLB 3.1 SELECTED GRANULAR MATERIAL

Replace the contents of this subclause with the foflowing:

"Selected granular material shall have a Pl not exceeding 6 and shall be free from sharp-
edged particles exceeding 19 mm."

PSLB 3.3 BEDDING
Add the following:

"uPVC, HDPE and steel pipes are deemed to be flexible pipes for the purposes of this
subclause."

Where structures are to be built over pipework, where shown on the drawings, or where
ordered by the Engineer, the bedding cradle specified shall be stabilized with 5% cement
as specified under Subclause PSDB 3.5(c)."
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PSLB 3.5 BEDDING IN WATERLOGGED CONDITIONS
Where ordered by the Engineer a bedding cradle of the specified thickness, comprising

of 6,7 mm concrete stone complying with SANS 1083, shall be used in waterlogged
conditions.”

8. MEASURMENT AND PAYMENT

8.2 SCHEDULED ITEMS

Edit the following pay items:

“ftem Unit

PSLB 8.2.2.3 From commercial sources (Provisional)

{(a) Selected GB gravel material ..o, m?*

SANS 1200LF: ERF CONNECTIONS (WATER)

3. MEASURMENT AND PAYMENT
8.2 SCHEDULED ITEMS
Add the following pay item

a) PSLF 8.2.9 Pressure logging testing at the site................co e Unit: Prov Sum

The contractor is required to perform pressure logging at the site for a duration of 3 days
to determine minimum static pressure/peak demand of the police station.
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PART B: PARTICULAR SPECIFICATIONS (PSB)
1. PSB STEEL WATER TANK SPECIFICATION
1.1. GENERAL

This specification relates to specific works and equipment required to supply and install
an elevated steel water tank (serving as a domestic and fire tank), pipe fittings, and
supportive components. The following standards and departmental specifications should
be consulted:

a} DPW PW345 Standard specification for domestic and fire water storage and fire water
supply for public buildings.

b)DPW PW347 Section F 2012

¢) CSIR Redbook Volume 2: Water supply Chapter 9

Any conflicting information must be referred to the Engineer for clarification. The elevated
water steel storage tank is intended for use on a daily basis at the police station. The
water tank is for domestic water usage on a daily basis and for fire-fighting purposes.
The pipework and valves shall be installed to facilitate the maintenance of the tank, and
system without disrupting the water supply to them police station.

The police station is currently supplied domestic water through a municipality connection.
The new reticulation of the system will include a connection pipe from the water meter to
the elevated water tank, where a domestic pipe will be connected from the tank to supply
the police station.

This Specification does not replace, take precedence over nor detract from the
Occupational Health and Safety Act or the Construction Regulations 2014. Nothing in
this Specification shall relieve the Contractor of any obligations or responsibilities with
regard to health and safety conditions and practices on site.

2. PSB WARRANTY

The contractor is to guarantee the new tank, repairs, coating, water proofing and
workmanship for a period of 12 (twelve) months against any defects (latent or patent),
non-conformance and/or failure from date of works completion.

Any such defects and/or failure that may occur or become evident during the 12 month
defects notification period shall be rectified within twenty four (24) hours after being
notified of the occurrence of the defect. If the nature of the defect is such that it cannot
be rectified within 24 hours, the repair time shall be mutually agreed between the
Engineer and the appointed Contractor. In the event that such failure and/or defect
constitute a threat to the health and safety of the user and/or occupants, the contractor
shall take immediate steps to rectify the fauit.

The contractor shall also submit to the Engineer a full report describing the nature of

failure, cause of failure and possible methods to prevent failure in the future. Note that
retention will only be released after the 12 month guarantee period.
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In the event that the Contractor does not attend to such defects after being notified, the
Department of Public Works and/or user reserve the right to effect the rectification of the
defect and recover the costs thus incurred from the Contractor.

3. PSB SCOPE OF WORK

This scope of work entails the supply, delivery, installation, testing and construction of
an elevated water tank fitted with a walkway, complete with stand on a reinforced
concrete foundation and associated piping.

Specific requirements for the supply and installation are listed below:

+ Comply with all health and safety requirements as per Occupational Health and Safety
Act as well as the particular specification.

* Provide a health and safety plan for approval complete with all the requirements of the
OHS Act and this specification.

* Ensure that all steelwork (tanks, ladders & pipework) is galvanised in accordance with
the applicable SABS standards.

* Expose up and, where necessary, re-route existing underground water pipes in the
vicinity of the new tank and connect new tank system to existing water mains complete
with necessary concrete thrust blocks.

* Do landscaping and levelling of the site and fully compact with G5/G6 material around
the base of the tank to prevent the ponding of water at foundation level,

* Cleaning, sterilization, re-filling and testing prior to the handover of the system.

+ Submission of all required test certificates, compliance certificates and local authority
approvals, including the supplier’s certificate confirming that the tank, stand and conform
to the engineers design and is suitable for the imposed loads.

» Full maintenance during the 12 month defects notification period.

* Supplying all other items and meeting all requirements, whether specifically mentioned
or not, for a complete, functional, safe and durable water storage system complying with
alt the relevant codes and specifications.

* Supplying all necessary safety notices, health and safety plan and safety equipment.

*» Supplying “as built” drawings.

4. PSB PIPING AND VALVES

All valves above ground level shall be ball valves with de-zincification resistant brass
body and stainless steel ball with Teflon seals. The valve handles shall be from stainless
steel.

The valves shall be placed such that they can be operated from the walkway or access
ladder without causing a safety risk. All valves below ground shall be of the resilient seal
valve (RSV) type and shall be Class 16, anti-clockwise closing, non-rising spindle type
with wheel, They shall bear the SABS quality mark.

A test certificate as per Clause 3.5.20 of SABS 644 will be acceptable. When fianged
valves are specified, the drilling shall be to SABS 1123 Table 1600/3.
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The drain pipes must be piped to 200 mm above the finished ground level. The outlets
shall be placed above pre-cast concrete drain channels that direct the water flow from
the base of the tank stand for at least 3m. The drain valves must however be positioned
such that the valves are safely accessible from the walkway around the tank. All weids
shall be full welds. Galvanising to take place only after all welding is complete.

Pipe and valve sizes above ground shall be the following minimum sizes:

i) Main supplies into tank: 1 x 63 mm

if) Main supply from tank: 1 x 63 mm (one domestic) and 1x 50 mm (one fire connection)
iy Drain pipes: 1 x 83 mm

The above ground pipes shall be SABS 62 heavy grade galvanised steel pipe 4.5mm
thick. All pipes and valves shall be flanged using galvanised flanges and stainless stee!
bolts and nuts.

All flanges shall be drilled to SABS 1123 Table 1600/3. Where the galvanised pipe enter
the ground before connecting to the HDPE pipe, the galvanised pipe shall be wrapped
in three layers water repellent tape after pressure testing and painting.

All underground piping shall be from high density polyethylene (HDPE) complying with
SABS IS0 4427. All fittings shall be compression fittings of the “PLASSON” type and
shall be a rating of PN 16. All vertical and horizontal pipes shall be supported at 2 m
intervals. Vertical pipes shall be supported at the base for vertical loading. Lateral loading
shall be accommodated by pipe brackets and heavy duty saddles. The brackets shall be
manufactured from 60 x 60 x 6 angle iron with a maximum cantilever of 300 mm. The
brackets shall be secured to the main supporting structure.

The filling valves shall be of the equilibrium type. The floats shall be damped to eliminate
oscillations. Access to the valves shall be from the tank top manholes.

All valves shall be fitted with identification tags clearly indicating function and valve
number. The description and numbers must match the schematic drawing. The tags shall
be from stainless steel plates with the identification stamped on and attached to the
valves with 3 mm stainless steel cable. Attachment shall be done at a flange bolt using
a stainless steel washer pre drilled.

Concrete thrust blocks shall be cast at all positions where a direction change occur in
under-ground piping. The minimum size of the thrust block shall be 600 mm x 600 mm x
600 mm. Piping shall be wrapped in cling wrap before casting the thrust blocks. For
above ground piping special brackets shall be constructed to counter any forces present
at points where pipes change directions.

The overflow pipes shall be fitted with non-corrosive screens to prevent insect and rodent
entry into the tank.

5. PSB TANK AND STRUCTURE

The tank shall consist of 1.22 m square secticnal mild steel plates of 4,5 mm minimum
plate thickness complete with the necessary bracing, nuts, bolts and washers and
jointing material. All tank components shall be manufactured from steel conforming to
the requirements of BS4350 grade 43A or equivalent. The panel size of the steel tank
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shall comply with SANS 10329.The steel water tank shall comprise of the following sub-
components:

1.
2.

@

XN O

12.

13.

14.

15.

16.

Hinged lockable access Manhole
Caged external access ladder

Tanks stand

63mm diameter Float Valve LEVELDEX SERIES LX and its specific fittings

Tank level indicator

Non-toxic jointing seals shall be provided at all panel joints.

Intet 63mm diameter steel domestic pipe connection point

Outlet 50mm diameter steel fire pipe connection point

The tank shall be internally braced so that no bulging occurs when the tank is filled
without the roof in place. The tank division shall be from the same material and panels
as the external tank panels.

. Non-toxic jointing seals shall be provided at all panel joints.
11.

All positions where pipe(s) enter/exit the tank, the tank sections must consist of a
plate at least 8 mm thick with a through spool piece, welded inside and outside with
min. 6 mm fillet welds all round. The complete plate and spool piece must be hot
dipped galvanised after manufacture. For drain points the spool piece shall not
protrude into the tank.

A tank man-hole and lockable cover must be provided. The cover shall be hinged
and shall be from at least 4 mm thick and shall be such that no dirt and/or vermin can
enter the tank.

The tank shall be complete with internal bracing all from hot dipped galvanised steel
sections. The tank section must be complete with a tank level indicator with all
sheaves with non-metallic material capable of withstanding UV exposure for more
than 20 years. All shafts must be corrosion resistant. All indicators, scales, seals and
openings to be dust and vermin proof and be on top of the tank with a raised entrance
to avoid ingress of rain water.

Holding down boits and nuts shall be wrapped with moisture repellent sealing tape
after levelling, grouting and painting. The tank stand shall be such that the bottom of
the tank is at least 10 meters above ground.

All welds shall be done according to an approved weld procedure and welding
standards. The fillet welds shall be at least 5mm but shall not be less than that
specified by the structural engineer responsible for the design of the stand and base.
All welds shall be cleaned, smooth, without undercut and porosity. All weld slag and
spatter shall be removed before informing the Engineer to inspect the construction
prior to galvanising. No cutting, welding and grinding shall be allowed after
galvanising. All cut surfaces including flame cut edges shall be ground smooth and
chamfered ali round with a minimum of 2 x 2 mm chamfer. All of this shall be done
before galvanising.
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6. PSB STERILISATION OF THE STEEL WATER TANK

Before the steel water tank is sterilized, the pipelines serving the tank shall have been
sterilized. The tank shall then be thoroughly cleaned out and washed down with clean
water. On compietion of the sterilization, the sterilizing solution shall be run to waste
before the steel water tank is filled for testing water tightness. Consultations shall be
made also with SANS10252-1 2018 Part 1 Clause 9.3.2 Storage tanks.

7. PSB WATERTIGHTNESS TESTING

Water for testing shall be provided by the contractor and he/she shall be responsible for
providing all necessary equipment required for filling the steel water tank.

The steel water tank shall be filled with water at a uniform rate until the top water level
has been reached. The water level will then be carefully noted and recorded by the
Contractor in relation to a fixed bench-mark over a period of 5 days. The Engineer shall
be present on site on the second day (day 2) and day (5) at the final day of assessing
the water level of the tank.

In the event of an appreciable leakage being evident or visible at any stage of the filling
or testing, or in the event of the final degree of watertightness being unsatisfactory, the
Contractor shall, when so ordered by the Engineer, discontinue such filling or testing and
shall, at his own expense, take approved steps to rectify the leakage, until a test proves
that a sufficient degree of watertightness has been obtained.

Before the expiry of the defects liability period, the Engineer shall have the right to retest
the steel water tank for watertightness, results of such further tests will be made available
for the information of the Contractor. In the event these tests indicate an unsatisfactory
degree of watertightness, the Engineer will, before issuing the final completion certificate,
again require the Contractor to rectify the leakage, at his own expense. In this manner
the least interruption of the water supply to consumers will be performed and will ensure
the soundness of the work, to the satisfaction of the Engineer.

The costs of retesting the steel water tank for watertightness shall be paid by the
Contractor.

The unit of measurement for testing for watertightness shall be the lump sum.

The tendered sum shall include full compensation for the provision of all labour, plant
and materials necessary for testing the steel water tank for watertightness as specified,
and to the satisfaction of the Engineer.

8. PSB DRAWINGS

Asbuilt drawings and drawings from the supplier shall be submitted.

9. PSB QUALITY ASSURANCE CERTIFICATE

The Contractor shall obtain a quality assurance certificate from the supplier. No payment
shall be made until the certificate has been provided to the Engineer and the Engineer
finds it to be legitimate and acceptable.
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10.PSB MEASUREMENT AND PAYMENT

d)

PSB 9.1 Supply, install and connect all required pipework( domestic and fire) and
fittings including the connection of the tank to the ground pipework....... Unit :Sum

PSB 9.2 Watertightness Testing for the steel watertank..................... Unit: Sum
PSB 9.3 Booster pump 1.5kw motor with minimum pressure head of 14.4m and a
flow rate of 12.8M3 /N ... Unit: No

PSB 10.1 Clearvu High density security galvanized mesh fence or similar with min

3.15m horizontal length and 4m vertical height{ with all necessary fittings and

= Telo= LT ) (=1 PR Unit: m
PSB 10.2 Clearvu High density security galvanized mesh gate or similar with min
5m horizontal length and 4m vertical height................... Unit: No
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NOTES TO CONSULTANTS

Please include the following note to tenderers, Preliminary and General items and
HIV/AIDS Specification with the attached schedules in the appropriate Sections in the Bill
of Quantities.
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NOTES TO TENDERERS

HIV/IAIDS AWARENESS

These Bills of Quantities contain items relating to HIV/AIDS awareness. The items have
been included under “Section 1: Preliminary and General’ to enable tenderers to allow
for the implementation of prescribed HIV/AIDS awareness specifications for the benefit of
all workers under this Contract.

Tenderers must take note that compliance with the HIV/AIDS awareness programme is
compulsory.
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SECTION 1: PRELIMINARY AND GENERAL

ITEM
NO

PAYMENT

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

R C

HIV/AIDS AWARENESS

It is required of the Contractor to thoroughly study the
HIV/AIDS Specification (PW 1544) of the Department that
must be read fogether with and is deemed fo be incorporated
under this Section of the Bills of Quantities. Provision for
pricing of HIV/AIDS awareness is made under items 1. ... to
1. .. hereafter and it is explicitly pointed out that all
requirements of the aforementioned specification are
deemed to be priced hereunder, as the sald items represent
the only method of measurement and no additional items or
extras to the contract in this regard shall be entertained

The Contractor must take note that compliance with the
HIV/AIDS Specification is compulsory. In the event of partial
or total non-compliance, the Representative/Agent,
notwithstanding the provisions of Clause 52 of the General
Conditions of Contract for Woerks of Civil Engineering
Construction or any other clause to the contrary, reserves the
right to delay issuing any progress payment certificate until
the Contracter provides satisfactory proof of compliance.
The Contractor shall not be entitled to any compensation of
whatsoever nature, including interest, due to such delay of
payment

AWARENESS CHAMPION
Selection, appointment, briefing and making available of an

Awareness Champion including provision of all relevant
services, all in accordance with the HIV/AIDS Specification

AWARENESS WORKSHOPS

Selection and appeintment of a competent Service Provider
approved by the Representative/Agent, provision of a
Service Provider Workshop Plan and a suitable venue,
conducting of awareness workshops by means of traditional
and/or medern multi-media techniques, including foilow-up
courses, making available all tuition material and performing
assessment procedures, all in accordance with the HIV/AIDS
Specification

POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when
necessary of four plastic laminated posters, booklets and
educational videos, etc. for the duration of the construction
period, all in accordance with the HIV/AIDS Specification

ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed in
position, including male and female condoms, replenishing
matle and female condoms on a daily basis as reguired for
the duration of the construction period, all in accordance with
the HIV/AIDS Specification

MONITORING

Monitering HIV/AIDS awareness of workers, providing the
Representative/Agent with access to information including
making available all reports, thoroughly completed and
reflacting the correct information, for the duration of the
construction period and close out, all in accordance with the
HIV/AIDS Specification

Sum

Sum

Sum

Sum

Sum
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SECTION

HIV/AIDS SPECIFICATION

HIV/IAIDS REQUIREMENTS

2.1

2.2

SCOPE

This specification contains all requirements applicable to the Contractor for creating HIV/AIDS
awareness amongst all of the Workers involved in this project for the duration of the construction
period, through the following strategies:

. Raising awareness about HIV/AIDS through education and information on the nature of the
disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and
peopie living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of
voluntary testing and counselling, the diagnosis and treatment of Sexually Transmitted
infections and the closest heaith Service Providers

. Informing Workers of their rights with regard to HIV/AIDS in the workplace

. Providing Workers with access to condoms and other awareness material that will enable
them to make informed decisions about sexual practices

DEFINITIONS AND ABEREVIATIONS

Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of
Public Works as a specialist in conducting HIV/AIDS awareness programmes

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training
and education workshops, presented by a Service Provider which has been approved by the
Representative/Agent

Worker: Person in the employ of the Coantractor or under the direction or supervision of the
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in all

Abbreviations

HIV : Human Immunodsficiency Virus
AlDS Acquired Immune Deficiency Syndrome
STI : Sexually Transmitted Infection

BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers

The Service Provider shall develop and compile a Service Provider Workshop Plan to be presented
at the workshops and which will be best suited for this project to achieve the specified objectives
with regard to HIV/AIDS awareness.

The Service Provider Workshop Flan shall be based on the following information provided by the
Contractor:

. Number of Workers and Sub-contractors on siie

. When new Workers or Sub-contractors will join the construction project

. Duration of Workers and Sub-contractors on site
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. How the maximum number of Workers can be targeted with workshops

. How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per
Worker, or one 2.5 hour workshop per Worker

. Profile of Workers, including educational level, age and gender (if available)
. Preferred time of day or month to conduct workshops
. A Gantt chart reflecting the construction programme, for scheduling of workshops

. Suitable venues for workshops

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after
the tender acceptance date. After approval by the Representative/Agent, the Contractor shall make
available a suitable venue that will be conducive to education and training

The Service Provider Workshop Plan shall address, but will not be limited to the following:

The nature of the disease;
How it is transmitted:;
Safe sexual behaviour;

Post exposure services such as voluntary counselling and testing (VCT) and nutriticnal plans for
people living with HIV/AIDS;

Attitudes towards other people with HIV/AIDS;
Rights of the Worker in the workplace;

How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS
awareness programme with basic HIV/AIDS information and the necessary skills to handle
guestions regarding the HIV/AIDS awareness programme on site sensitively and confidentially;

How the Service Provider will support the Awareness Champion;

Location and contact numbers of the closest clinics, VCT facilities, counselling services and referral
systems;

How the workshops will be presented, including frequency and duration;
How the workshops will fit in with the construction programme;

How the Service Provider will assess the knowledge and attitude levels of attendees to structure
workshops accordingly,

How the video will be used:
How the Service Provider will elicit maximum participation from the Workers:

A questions and answers slot (interactive session)

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as
stipulated

HIV/ AIDS AWARENESS EDUCATION AND TRAINING

Workshops

The Contractor shall ensure that all Warkers attend the workshops

The workshops shall adequately deal with all the aspects contained in the Service Provider
Workshop Plan. A video of HIV/AIDS in the construction industry, which can be obtained from all
Regional Offices of the Department of Public Works, is to be screened to Workers at workshops. In
order to enhance the learning experience, groups of not exceeding 25 people shall attend the
interactive sessions of the workshops
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Recommended practice

Workshep Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many
workshop sessions as deemed practicable by the Contractor, provided that all Workers are
exposed to all aspects of the workshops as outlined in the Service Provider Workshop Plan

Breaking down the content of information to be presented to Workers into more than one workshop
session however, has the added advantage that messages are reinforced over time while providing
opportunity between workshop sessions for Workers to reflect and test information. Workers will
also have an opportunity to ask questions at a following session

Service Providers

A database of recommended Service Providers is available from all Regional Offices of the
Department of Public Works

HIV/AIDS Specific Learning Outcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimum duration of two-and-a-half hours. In order
to set a minimum standard requirement, the following specific learning outcomes and assassment
ctiteria shall be met

UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV
and AIDS and comprehend whether or not it is curable. The Worker will also be able to explain
how the HI virus operates once a person is infected and identify the symptoms associated with
the progression of HIV/AIDS

Assessment Criteria;
1.  Define and describe HIV and AIDS
2. List and describe the progression of HIV/AIDS

UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify badily fluids that
carry the HI virus. The Worker will be able to recognise how HIV/AIDS is fransmitted and how
it is not transmitted

Assessment Criteria:

1. Record in what bodily fluids the HI virus can be found

2. Describe how HIV/AIDS can be transmitted

3. Demonstrate the ability to distinguish between how HIV/AIDS is transmitted and

misconceptions around transmittance of HIV/AIDS

UNIT 3: HIV/AIDS preverntative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way
that would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI virus
from entering the bloodstream

Assessment Criteria;

1. Report on how to minimise the risk of HIV/AIDS infection

2.  Report on precautions that can be taken to prevent HIV/AIDS infection
3. Explain or demonstrate how to use a male and female condom
4

List the factors that could jeopardize the safety of condoms provided against HIV/AIDS
transmission
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UNIT 4: Voluntary HIV/AIDS counselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of
testing for HIV/AIDS infection. The Worker will be able to understand the purpose of voluntary
HIV/AIDS testing and pre- and post-test counselling

Assessment Criteria:

1. Describe methods of testing for HIV/AIDS infaction

2. Report on why voluntary testing is important

3. Report on why pre- and post-test counselling is important

UNIT &: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance
of caring for people living with HIV/AIDS and be able to manage HIV/AIDS

Assessmeant Criteria

1. List and describe ways to manage HIV/AIDS

2. Describe nutritional needs of people living with HIV/AIDS

3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS
4. Explain the need for counselling and support to people living with HIV/AIDS

UNIT 8: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Worker will be familiar with the various
treatments available to HIV/AIDS infected or potentially HIV/AIDS infected people

Agsessment Criteria

1. Discuss anti-retroviral therapy

2. List metheds of treatment to prevent HIV/AIDS transmission from mother-to-child

3. Describe the need for treatment of opportunistic diseases for people living with HIV/AIDS
4

Describe post exposure prophylactics

UNIT 7: The rights and responsibilities of Workers in the workplace with regard to HIV/AIDS

After studying and understanding this unit, the Worker will be able to identify-the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will recognise
the importance of accepting colleagues living with HIV/AIDS and treating them in a non-
discriminative way

Assessment Criteria;

1. Discuss the rights of a person living with HIV/AIDS in the workplace

2. Discuss the responsibilities of a person living with HIV/AIDS in the workplace

3. Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is

important

Displaying of plastic laminated posters and distribution of information booklets

The Contractor shall obtain a set of four laminated posters conveying different key messages and
information booklets, which are available from all Regional Offices of the Department of
Public Works

The above-mentioned posters and information booklets have been prepared to raise awareness
and to share information about HIV/AIDS and STl's
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Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days
after the date of site handover

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the
site office and compounds

The posters on display must always be intact, clear and readable

Information booklets must be distributed to all Workers as soon as possible, but not later than
14 days after site handover, or as soon as the Worker joins the site

PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shall provide and maintain condom dispensers and make both male and female
condoms, complying with the requirements of SABS ISO 4074, available at all times to all Workers
at readily accessible points on site, for the duration of the contract. The Contractor may obtain
condom dispensers from the Department of Health and condoms may be obtained from the Local
Clinic or the Department of Health

At least one male and one female condom dispenser and a sufficient supply of condoms, all to the
approval of the Representative/Agent, shall be made available on site within 14 days of site hand
over. Contractors should note that arrangements to obtain condoms from the Department of Health
Clinics prior to site hand over may be necessary, to ensure that condoms are available within
14 days of site handover

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site
office and compounds

ENSURING ACCESS TO HIV/AIDS TESTING AND CCUNSELLING FACILITIES AND
TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that provide
HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI)
diagnosis and treatment. Informaticn on these Service Providers and Clinics must be displayed on
a poster of a size not smaller than A1 in an area highly trafficked by Woarkers

APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMFION

Within 14 days of site handover the Contractor shall appoint an Awareness Champion from
amongst the Workers, who speaks, reads and writes English, who speaks and understands all the
local languages spoken by the Workers and who shall be on site during all stages of the
construction period. The Contractor shall ensure that the Awareness Champion has been trained
by the Service Provider on basic HIV/AIDS information, the support services available and the
necessary skills to handle questions regarding the HIV/AIDS programme in a sensitive and
confidential manner

The Awareness Champion shall be responsible for:

Liasing with the Service Provider on organising awareness workshops;
Filling condom dispensers and monitoring condom distribution;
Handing out information booklets;

Placing and maintaining posters
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MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction site,
in order to establish that the Contractor complies with his obligations regarding HIV/AIDS
awareness under this contract

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to
the Representative/Agent

The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every
construction progress inspection to the Representative/Agent

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted
on a monthly basis to the Department's Project Manager, through the Representative/Agent

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE Cj, a close out
programme report, shall be completed by the Contractor at the end of the contract



HIV/AIDS PROGRAMME : SITE CHECKLIST

When did construction commence

Name of Departmental Project Manager

SCHEDULE A

Please refer to HIV/AIDS Programme activities during the reporting period

PW 1544

Tick the block if Contractor satisfactorily complied with mﬁm&.momu.oam. o

DATE

Pl

P}

Pl

Pl

o[ DM

Do [MM

Do M[wMm

Do lMM

handover

Programme implemented within 14 days of site

Awareness champion on site

HIV/AIDS awareness service provider report

Male condom dispenser

Sufficient male condoms available

area

Male condom dispenser in a highly trafficked

Female condom dispenser

Sufficient female condoms available

Female condom dispenser in a highly
trafficked area

All four types of posters displayed

Posters in a good condition

Posters in a highly trafficked area

clinic & VCT cenitre

Posters displayed on local support services:

area

Support service poster/s in highly trafficked

Support service poster/s in a good condition

SCHEDULE A
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Please indicate the applicable number for the reporting period .

Workers on payrolf (at PI}

Sub-Contractors who will be on site for longer
than 30 days {(at PI)

Workshop attendees

Number of workshops held

Scheduled workshops according to approved
workshop plan

Boocklets distributed

Male condoms distributed

Female condoms distributed

Representative/Agent

Contractor

SCHEDULE A
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Date of progress inspection (dd/mm/yy)

Reporting period; {(dd/mmiyy) te (dd/mm/yy)

Deviations from HIV/AIDS awareness programme plan:

Corrective actions

Representative/Agent Departmental Project Manager

Date Date

SCHEDULE A






SCHEDULE B
HIV/AIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

PW 1544

Reporting peried; (dd/mm/yy) to (dd/mmiyy)

Number of workshops conducted in reporting period

Number of scheduled workshops according to approved workshop plan

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider Contractor

Date Date

SCHEDULE B
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HIV/AIDS AWARENESS PROGRAMME : WORKSHOP CONTENT ADDRESSED

Fill in the applicable information with regard to mmg. workshop no.zo.:.QmQ. T R s e
. wis WIS wis | wWis WIS WIS WIS

DATE DIDM[M|D[D MM |[D]D]MIM pDiDmIM|D[DIM | M|D[D[M][M pDID[M[M™
Content of workshop:

(Mark the content included)
SLO1
SLO2
SLO3
SLO4
SLOS
SLO6
8LO7
HIV/AIDS in construction video

Indicate the duration of the workshop in hours

Total number of Workers

Indicate workshop venue

SCHEDULE B




HIV/AIDS AWARENESS PROGRAMME: ATTENDANCE REGISTER

PW1544

Fill in your name and indicate attendance by ticking the mb_cﬁo_c:.m.mm date

DATE

W/Ss

wWis

WIS~

WIS

. f<<_.m:

WIS

e WS

D[D[M[M

D[DM[wm

D[ MM

oD MM

DD M[m

oD lmMm]wM

CID s [M

No | NAMES

SCHEDULE B
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SCHEDULE C

CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name

Project Location

Contract value of project (R)

Department of Public Works Project Manager

HIV/AIDS Programme duration: (dd/mm/yy) to (dd/mmiyy)

AWARENESS MATERIAL

Describe location of posters displayed during the programme

Comments on posters

Indicate total number of booklets distributed

Comments on booklets

CONDOMS

Indicate total number of male condoms distributed

Indicate total number of female condoms distributed

Describe where male condom dispenser was placed

Describe where female condom dispenser was placed

HIV/AIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted

Indicate the duration of workshops

Indicate the total number of Workers that participated in the HIV/IAIDS workshops

Indicate the total rnumber of Workers that were exposed to the video on HIV/AIDS in the Construction Industry

Comments on HIV/AIDS workshops on site

SCHEDULE C



GENERAL

Briefly describe programme activities and satisfaction with outcome

PW1544

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site

Please indicate if your company has a formal HIV/AIDS policy

focussing on HIV/AIDS awareness raising and care and support of

HIVIAIDS Woarkers

Currenfly
Yes | No | developing
one

Please indicate if, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss . Coughing or chest pain
Reactive TB Fain when swallowing
Hair loss Persistent faver
Saevere tiredness Diarrhoea

Number of HIV/AIDS-related deaths

Vomiting
Meningitis
Memory loss
Pneumonia

Contractor Date

Departmental Project Manager Date
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SECTION

HIV/AIDS SPECIFICATION

HIV/AIDS REQUIREMENTS

1

2.1

2.2

3.1

SCOPE

This specification centains all requirements applicable to the Contractor for creating HIV/AIDS
awarenass amongst all of the Workers involved in this project for the duration of the construction
periad, through the following strategies:

+ Raising awareness about HIV/AIDS through education and information on the nature of the
disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and people
living with HIV/AIDS, how fo live a healthy lifestyle with HIV/AIDS, the importance of voluntary

testing and counselling, the diagnosis and treatment of Sexually Transmitted Infections and the
closest health Service Providers;

»  Informing Workers of their rights with regard to HIV/AIDS in the workplace;

+ Providing Workers with access to condoms and other awareness material that will enable them to
make informed decisions about sexual practices.

DEFINITIONE AND ABBREVIATIONS
Definitions

Service Provider: The natural or juristic person recognised and approved by the Department of Public
Works as a specialist in conducting HIV/AIDS awareness programmes.

Service Provider Workshop Plan: A plan outlining the content, process and schedule of the training and
education workshops, presented by a Service Provider which has been approved by the
Representative/Agent.

Worker: Person in the employ of the Contractor or under the direction or supervision of the Contractor
or any of his Sub-contracters, who is on site for a minimum period of 30 days in all.

Abbreviations

HIV :  Human Immunodeficiency Virus.
AIDS : Acquired Immune Deficiency Syndrome.
STI . Sexually Transmitted Infection.

BASIC METHOD REQUIREMENT

The Contractor shall, through a Service Provider, conduct onsite workshops with the Workers.

The Service Provider shall develop and compile a Service Provider Workshop Flan to be presented at
the workshops and which will be best suited for this project to achieve the specified objectives with
regard to HIV/AIDS awareness.



3.2

3.2.1
3.2.2
3.2.3
3.24

3.256
3.2.6
3.2.7

328
3.2.9

PW 1544

The Service Provider Workshop Plan shall be based on the following information provided by the
Contractor:

Number of Workers and Sub-~contractors on site;

When new Workers or Sub-contractors will join the construction project;

Duration of Workers and Sub-contractors on site;

How the maximum number of Workers can be targeted with workshops;

How the Contractor prefers workshops to be scheduled, e.g. three hourly sessions per Worker, or
one 2.5 hour workshop per Worker;

Profile of Workers, including educational level, age and gender (if available);

Preferred time of day or month to conduct workshops;

A Gantt chart reflecting the construction programme, for scheduling of workshops;

Suitable venues for workshops.

The Contractor shall submit the Service Provider Workshop Plan for approval within 21 days after the
tender acceptance date. After approval by the Representative/Agent, the Contractor shall make
available a suitable venue that will be conducive to education and training.

The Service Provider Workshop Plan shall address, but will not be limited to the following:

The nature of the disease;

How it is transmitted;

Safe sexual behaviour;

Post exposure services such as voluntary counselling and testing (VCT) and nutritional plans for
people living with HIV/AIDS;

Attitudes towards other pecple with HIV/AIDS;

Rights of the Worker in the workplace;

How the Awareness Champion will be equipped prior to commencement of the HIV/AIDS
awareness programme with basic HIV/AIDS information and the necessary skills to handle
guestions regarding the HIV/AIDS awareness programme on site sensitively and confidentially;
How the Service Provider will support the Awareness Champion;

Location and contact numbers of the closest clinics, VCT facilities, counselling services and referral
systems;

3.2.10  How the workshops will be presented, including frequency and duration;

3.2.11

How the workshops will fit in with the construction programme;

3.2.12  How the Service Provider will assess the knowledge and attitude levels of attendees to structure

workshops accordingly;

3.2.13  How the video will be used;
3.2.14  How the Service Provider will elicit maximum participation from the Workers;
3.2.15 A questions and answers slot (interactive session).

41

The Service Provider Workshop Plan shall encompass the Specific Learning Outcomes (SLO) as
stipulated.

HIV/ AIDS AWARENESS EDUCATION AND TRAINING

Workshops

The Contractor shall ensure that all Workers attend the workshops.

The workshops shall adequately deat with all the aspects contained in the Service Provider Workshop
Plan. A video of HIV/AIDS in the construction industry, which can be obtained from all Regional Offices
of the Department of Public Works, is to be screened to Workers at workshops. In order to enhance the



4.2

4.2.1

4.2.2

4.2.3

PW 1544

learning experience, groups of not exceeding 25 people shall attend the interactive sessichs of the
workshops.

Recommended practice

Workshop Schedule

Presenting information contained in the Service Provider Workshop Plan can be divided in as many
workshop sessions as deemed practicable by the Contractor, provided that all Workers are exposed to
all aspects of the workshops as outlined in the Service Provider Workshop Plan.

Breaking down the content of information to he presented to Workers intc more than one workshop
session however, has the added advantage that messages are reinforced over time while providing
opportunity between workshop sessions for Waorkers tc reflect and test information. Workers will also
have an opportunity to ask questions at a following session.

Service Providers

A database of recommended Service Providers is available from all Regional Offices of the Department
of Public Works.

HIV/AIDS Specific Learning Qutcomes and Assessment Criteria

Workers shall be exposed to workshops for a minimurmn duration of two-and-a-half hours. In order to set
a minimum standard requirement, the following specific learning outcomes and assessment criteria
shall be met.

4231 UNIT 1: The nature of HIV/AIDS

After studying and understanding this unit, the Worker will be able to differentiate between HIV and
AlDS and comprehend whether or not it is curable. The Worker will also be able to explain how the
HIl virus operates once a person is infected and identify the symptoms associated with the
progression of HIV/AIDS.,

Assessment Criteria:
1. Define and describe HIV and AIDS;
2. List and describe the progression of HIV/AIDS.

4.2.3.2 UNIT 2: Transmission of the HI virus

After studying and understanding this unit, the Worker will be able to identify bodily fluids that carry
the HI virus. The Worker will be able to recognise how HIV/AIDS is transmitted and how it is not
transmitted.

Assessment Criteria:

1. Record in what bodily fluids the HI virus can be found;

2. Describe how HIV/AIDS can be transmitted;

3. Demonstrate the ability to distinguish between how HI/AIDS is transmitted and
misconceptions around transmittance of HIVIAIDS.

4.2.3.3 UNIT 3: HNV/AIDS preventative measures

After studying and understanding this unit, the Worker will comprehend how to act in a way that
would minimise the risk of HIV/AIDS infection and to use measures to prevent the HI virus from
entering the bloodstream.
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Assessment Criteria:

1. Report on how to minimise the risk of HIV/AIDS infection;

2 Report on precautions that can be taken to prevent HIV/AIDS infection;

3. Explain or demonstrate how to use a male and female condom;

4 List the factors that could jeopardize the safety of condoms provided against HIV/AIDS
Transmission.

4234 UNIT 4: Voluntary HIV/AIDS ceounselling and testing

After studying and understanding this unit, the Worker will be able to recognise methods of testing
for HIV/AIDS infection. The Worker will be able to understand the purpose of voluntary HIV/AIDS
testing and pre- and post-test counseling.

Assessment Criteria:

1. Describe methods of testing for HIV/AIDS infection;

2. Report on why voluntary testing is important;

3. Report on why pre- and post-test counselling is important,

4235 UNITE: Living with HIV/AIDS

After studying and understanding this unit, the Worker will be able to recognise the importance of
caring for people living with HIV/AIDS and be able to manage HIV/AIDS,

Assessment Criteria;

1. list and describe ways to manage HIV/AIDS;

2. Describe nutritional needs of people living with HIV/AIDS;

3. Describe ways to embrace a healthy lifestyle as a person living with HIV/AIDS;
4, Explain the need for counselling and support to people living with HIV/AIDS,

4236 UNIT 6: Treatment options for people with HIV/AIDS

After studying and understanding this unit, the Warker will be familiar with the various treatments
available to HIV/AIDS infected or potentially HIV/AIDS infected pecple.

Assessment Criteria:

1. Discuss anti-retroviral therapy;

2. List methods of treatment to prevent HIV/AIDS transmission from mother-to-child;

3. Describe the need for treatment of opportunistic diseases for people living with HIVIAIDS;
4. Describe post exposure prophylactics.

4.2.3.7 UNIT 7: The rights and responsibilities of Workers in the workplace with regard to HIV/AIDS

After studying and understanding this unit, the Worker will be able fo identify the rights and
responsibilities of the Worker living with HIV/AIDS in the workplace. The Worker will recognise the
importance of accepting colleagues living with HIV/AIDS and treating them in a non-discriminative
way.

Assessment Criteria:

1. Discuss the rights of a person living with HIV/AIDS in the workplace;

2. Discuss the responsibilities of a person living with HiV/AIDS in the workplace;

3. Report on why acceptance and non-discrimination of colleagues living with HIV/AIDS is
important,
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4.3 Displaying of plastic laminated posters and distribution of information booklets

7.1

The Contractor shall obtain a set of four taminated posters conveying diffsrent key messages and
information booklets. The contractor should include the costs of posters and information booklsts in
his/her tender price.

The above-mentioned posters and information booklets have been prepared to raise awareness and to
share information about HIV/AIDS and STl's.

Posters or display stands shall be displayed on site as socn as possible, but not later than 14 days
after the date of site handover.

Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the site
office and compounds.

The posters on display must always be intact, clear and readabile.
Informaticn booklets must be distributed to all Workers as soon as possible, but not later than 14 days

after site handover, or as socn as the Worker joins the site,

PROVIDING WORKERS WITH ACCESS TO CONDOMS

The Contractor shail provide and maintain condom dispensers and make bhoth maie and female
condoms, complying with the requirements of SABS ISO 4074, available at all times to all Workers at
readily accessible points on site, for the duration of the contract, The Contractor may obtain condom
dispensers from the Department of Health and condems may be obtained from the Local Clinic or the
Department of Health,

At least one male and one female condom dispenser and a sufficient supply of condoms, all to the
approval of the Representative/Agent, shall be made available on site within 14 days of site hand over.
Contractors should note that arrangements to obtain condoms from the Department of Health Clinics
prior to site hand over may be necessary, to ensure that condoms are available within 14 days of site
handover.

Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site office
and compounds.

ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND TREATMENT
OF SEXUALLY TRANSMITTED INFECTIONS (STI)

The Contractor shall provide Workers with the names of the closest Service Providers that provide
HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI) diagnosis
and treatment. Information on these Service Providers and Clinics must be displayed on a poster of a
size not smaller than A1 in an area highly trafficked by Workers.

APPOINTMENT OF AN HIV/AIDS AWARENESS CHAMPION

Within 14 days of site handover the Contractor shall appeint an Awareness Champion from amongst
the Workers, who speaks, reads and writes English, who speaks and understands all the local
languages spoken by the Workers and who shall be on site during all stages of the construction period.
The Contractor shall ensure that the Awareness Champion has been trained by the Service Provider
on basic HIV/IAIDS informaticn, the support services available and the necessary skills to handle
questions regarding the HIV/AIDS programme in a sensitive and confidential manner.
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7.2 The Awareness Champion shall be responsible for:

7.2.1 Liasing with the Service Provider on organising awareness workshops;
7.2.2. Filling condom dispensers and monitoring condom distribution;

7.2.3 Handing out information booklets;

7.2.4 Placing and maintaining posters.

8 MONITORING

The Contractor shall grant to the Representative/Agent reasonable access to the construction site, in
order to establish that the Contractor complies with his obligations regarding HIV/AIDS awareness
under this contract.

The Contractor must report problems experienced in implementing the HIV/AIDS requirements to the
Representative/Agent,

The attached SITE CHECKLIST (SCHEDULE A) shall be compieted and submitted at every
construction progress inspection to the Representative/Agent.

The attached SERVICE PROVIDER REPORT (SCHEDULE B) shall be completed and submitted on a
monthly basis to the Department's Project Manager, through the Representative/Agent.

The attached CONTRACTOR HIV/AIDS PROGRAMME REPORT (SCHEDULE C), a close out
programme report, shall be completed by the Contractor at the end of the contract.
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Date of progress inspection: (ccyy/mm/dd)

Reporting period: (ccyy/mm/dd) to (ceyy/mm/dd)

Deviations from HIV/AIDS awareness programme plan:

Corractive actions:

Representative/Agent Departmental Project Manager

Date Date

SCHEDULE A Page 3 of 3



SCHEDULE B

HIV/IAIDS AWARENESS PROGRAMME: SERVICE PROVIDER REPORT

Reporting period: {ccyy/mm/dd) to {coyy/mm/dd)

PW 1544

Number of workshops conducted in reporting period:

Number of schedulaed workshops according to approved workshop plan:

Deviations from workshop plan:

State reasons for deviating from workshop plan:

Corrective actions:

Service Provider

Date Date

SCHEDULE B

Page 1 0of 3



€ jo z abed

g 3TNA3IHOS

anusa doysyiom a1edipu]

SISYMIOAA [0 IDGUINU [B10 |

s1noy uj doysyI1om
o3 Jo uonednp sy} seaipy]

O3PIA UOIDNIISUCD
Ul SAIvINIH

LO71S

90718

SO1S

YOS

£0718

cO1s

LO1S

{papnour JUSUOD B Yepy)
:doysiiom Jo JuUaIoD

wlwlaja

Wiw[alga

Wwlwlalg

wlwlalc

Wwinlala

wlwl|dJfa

winwlalag

SIM

S/M

SIM

S/M

S/IM

3iva

SIM

SiM_

Rk i h&u:ntou.nncmfoe.comm 0} pebal g uoeLLioul siqedldde auy i -

¥rSl Md

Q3SSIUAAY LNJINOD dOHSMUOM * FNAVHOOUd SSANITIVMY SAIV/AIH




£ 30 ¢ vbeg g ITNA3IHDS

SIWVYN | ©N

nlnlojanlw(clag|lwwlala|wwlalolw|wlala | win|ala|lw]wlala 21Va
S/IM S/M SIM SIM SIM

S/M

C T agep ejendosdde ay) Bupyon Aq eouepusyie s1esipus pue swieu ok uf i

¥¥Sl Md

HALSIOTH AONVANILLY FNNVIOOUd SSANIHVMY SAIV/AIH




SCHEDULE C
CONTRACTOR HIV/AIDS PROGRAMME REPORT

Project name:

PW 1544

Project Location:

Contract value of project: R

Department of Public Works Project Manager:

HIV/AIDS Programme duration: (ccyy/mm/dd)

AWARENESS MATERIAL

Describe location of posters displayed during the programme:

to {ccyy/mm/dd)

Comments on posters:

Indicate total number of booklets distributed:

Comments on booklets:

CONDOMS

Indicate total number of male condoms distributed:

Indicate total number of female condoms distributed:

Describe where male condom dispenser was placed:

Describe where female condom dispenser was placed:

HIV/AIDS WORKSHOPS

Indicate the total number of HIV/AIDS workshops conducted:

Indicate the duration of workshops:

Indicate the total number of Workers that participated in the HIV/AIDS workshops:

Indicate the total number of Workers that were exposed to the video on HIV/AIDS in the Construction

industry:

Comments on HW/AIDS workshops on site:

SCHEDULE C

Page 1of 2



GENERAL

Briefly describe programme activities and satisfaction with outcome:

PW 1544

Additional comments, suggestions or needs with regard to the HIV/AIDS awareness programmes on site:

Please indicate if your company has a formal HIV/AIDS policy
focussing on HIV/AIDS awareness raising and care and suppoit
of HIV/AIDS Workers:

Yes

No

Currently
developing
one

Please indicate i, to your knowledge, you have lost any workers during the duration of the project to
HIV/AIDS related sicknesses. One or more of the following might indicate an HIV/AIDS related death:

Excessive weight loss Coughing or chest pain
Reactive TB Pain when swallowing
Hair loss Persistent fever
Severe tiredness Diarrhoea

Number of HNV/AIDS-related deaths:

Vomiting
Meningitis
Memary loss
Pneumonia

Contractor Date
Departmental Project Manager Date
SCHEDULE C

Page 2 of 2



Occupational Health & Safety Specification



public works
& infraswructure

Department:
Public Works and Infrastructure

REPUBLIC QF SQUTH AFRICA

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION

SOUTH AFRICAN POLICE SERVICES: WATER TANK
INTEVENTION PROJECTS IN VARIOUS POLICE
STATIONS

DEPARTMENT OF PUBLIC WORKS AND
INFRUSTRUCTUTE

1|Page



DEPARTMENT OF PUBLIC WORKS

Health and Safety Specification in terms of the requirements of Construction
Regulations 2014 for SOUTH AFRICAN POLICE SERVICES: WATER TANKS
INTERVENTION PROJECT

Scope of Work

This document describes the requirements of compliance to which the
PRINCIPAL CONTRACTOR / CONTRACTOR is to adhere in relation to the scope of
work(s}. This document defines the requirement that is to be implemented by
the PRINCIPAL CONTRACTOR / CONTRACTOR for the management of Health and
Safety on the Department of Public Works and [nfrastructure’s project.

The aim of this document is to present the safety aspects that need to be
controlled and managed on this project.

SOUTH AFRICAN POLICE SERVICES: INSTALLATION OF WATER TANKS

The scope of work for this project includes various trades in various Police
Station as indicated below:

INSTALLATION OF WATER TANKS

" Alterations, preparations and or removal of trees

® Rip and re-compact in situ material to a depth of 300mm
= Casting 50mm blinding

= Reinforcement steel fixing for the base

®  Shuttering for the base

= Wood float finishing on top of the base

= Storage tank design and installation.

= Water demand.

» Installation of water pump/construction of elevated tank support.
x  Water reticulation from main water supply to the tank.

* |nternal water reticulation

1 Reference Documents

» Occupational Health and Safety Act, {Act No. 85 of 1993)
» Compensation for Occupational Injury and Diseases Act.
» Construction Regulations 2014.

» Tshwane Emergency Services By-Laws

2|Page



2 Definitions

The following definitions will apply to the Safety Management Plan, acronyms
given hereunder shall apply:

"Construction work" means any work in connection with—

a) The construction, erection, alteration, renovation, repair, demolition or
dismantling of or addition to a building or any similar structure; or

b) The construction, erection, maintenance, demolition or dismantling of any
bridge, dam, canal, road, railway, runway, sewer or water reticulation system;
or the moving of earth, clearing of land, the making of excavation, piling, or any
similar civil engineering structure or type of work;

Hazard Identification and Risk Assessment and Risk Control (HIRA)

Means a documented plan, which identifies hazards, assesses the risks and
detailing the control measures and safe working procedures, which are to be
used to mitigate and control the occurrence of hazards and risks during
construction or operation phases.

Site

Means the area in the possession of the PRINCIPAL CONTRACTOR /
CONTRACTOR for the construction of the works. Where there is no demarcated
boundary it will include all adjacent areas, which are reasonably required for the
activities for the PRINCIPAL CONTRACTOR / CONTRACTOR, and approved for
such use by the Engineer and/or Dept. Public Works.

No one must be have access to site before reporting to site office and proper
induction be conducted

The Act

Means, unless the context indicates otherwise, the Occupational Health and
Safety Act, 1993 (ACT NO. 85 of 1993) and Regulations promulgated there
under. (OHSA)

Hazard

Means a source of or exposure to danger (source which may cause injury or
damage to persons, or property)

Risk

Means the probability or likelihood that a hazard can result in injury or damage.

3|Page



PRINCIPAL CONTRACTOR / CONTRACTOR’s Responsible Person(s)

Means any person appointed in writing by the PRINCIPAL CONTRACTOR /
CONTRACTOR to supervise construction or building work. The appointment shall
be as required by the OHSA which shall stipulate health and safety
responsibilities, area of responsibility and the proposed duration of the project.

Hazardous Chemical Substance (HCS)

Means any toxic, harmful, corrosive, and irritant or asphyxiate substance, or a
mixture or substances for which an occupational exposure limit is prescribed, or
an occupational exposure limit is not prescribed, but which creates a hazard to
health. ‘

Construction Plant

Encompasses all types of plant including but not limiting to cranes, piling frames,
boring machines, excavators, dewatering equipment and road vehicles with or
without lifting equipment.

CONTRACTOR
Includes “subcontractor(s)”.
Health and Safety Plan (HSP)

The content of this document which will be made available on site for inspection
by an inspector, Technical Officer, Agent, subcontractor, employee, registered
employee organisation, health and safety representative, or member of the
health and safety committee including the appointed Health and Safety agent .

Health and Safety File

Describes the file holding all records on health and safety for the project, which
shall be available at all, times for evaluation, and copy of which will be forwarded
to the DEPT OF PUBLIC WORKS upon completion of the project.

3. Responsibilities
3.1 Notification of Intention to Commence Construction Work

A contractor who intends to carry out any construction work other than work
contemplated in regulation 3(1), must at least 7 days before that work is to be
carried out notify the provincial director in writing in a form similar to Annexure
2 if the intended construction work will—

a) Include excavation work;
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b) Include working at a height where there is risk of falling;
¢} Include the demolition of a structure; or
d) Include the use of explosives to perform construction work.,

A contractor who intends to carry out construction work that involves
construction of a single storey dwelling for a client who is going to reside in such
dwelling upon completion, must at least 7 days before that work

A copy of the notification letter to the Provincial Director must be forwarded to
the DEPT. PUBLIC WORKS for the recordkeeping.

3.2 Assignment of PRINCIPAL CONTRACTOR / CONTRACTOR’s Responsible
Persons to Supervise Health and Safety on Site

The PRINCIPAL CONTRACTOR / CONTRACTOR shall appoint in writing a Contracts
Manager and a Construction Work Supervisor as a minimum prior to
commencing work on site and copies of all the appointment letters of the
responsible persons shall be forwarded to the DEPT. PUBLIC WORKS prior
commencement of work on site.

3.3 Safety Officer Appointment

The appointment of a full-time safety officer is compulsory to provide the name
and CV of your elected part-time safety officer to DEPT, PUBLIC WORKS prior
work commencing on site. The safety officers shall be tasked with monthly
inspections of the site, the results of which shall be forwarded to DEPT. PUBLIC
WORKS or his appointed representative.

3.4 Risk Assessment Competent Person

The PRINCIPAL CONTRACTOR / CONTRACTOR shall appoint a competent person
in writing at commencement of the project to control the risk assessment
process on site.

3.5 Competency for PRINCIPAL CONTRACTOR / CONTRACTOR’s Responsible
Persons

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that all management
personnel (responsible for health and safety} are competent and prove of
competence is attached in safety file and also be forwarded to DEPT Of PUBLIC
WORKS OHS Compliance.
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3.6 Health and Safety Plan (Incorporating Security Risk & Control Measures in
line with SAPS Requirements)

The PRINCIPAL CONTRACTOR / CONTRACTOR shall provide to DEPT OF PUBLIC
WORKS, with a Health and Safety Plan in accordance with this Specification. The
Health and Safety Plan shall be submitted for approval to DEPT. PUBLIC WORKS
before work commences on site.

SAPS requirements shall also be adhered to ensure that site access certificates
are issued as required by their Risk Department and documented in the
documents. SAPS Risk and Compliance department will be the interface
between the contractor and Public Works especially with regard to Internal
Security Measures and Controls.

3.7 Health and Safety Representatives

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure at least one (1) Health
and Safety Representative be nominated, elected and trained to carry out his /
her functions in his / her area of responsibility. This shall also be required in
areas where less than fifty (50) employees are engaged in activity.

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure employees elected
shall be designated in writing for a specific area and period of time.

The designated persons shall be required to conduct monthly inspections within
their area of responsibility, the records must be kept for DEPT. PUBLIC WORKS
auditing purposes and that deviations recorded are reported to the responsible
supervisor within the designated person’s area so that appropriate action can
be taken.

The designated person/s shall be permitted to participate in the Joint Health and
Safety Committee Meetings.

4. Objectives and targets

The PRINCIPAL CONTRACTOR / CONTRACTOR shall include in the Health and
Safety Plan the PRINCIPAL CONTRACTOR / CONTRACTORS objectives and targets
for the project.

» Planning and Procedures

The PRINCIPAL CONTRACTOR / CONTRACTOR shall define in the Health and
Safety Plan, the method of planning to be used on the project and the
procedures to be adhered to.
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5. Implementation of the Occupational Health and Safety Specification

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that this Health and
Safety Specification is implemented by making a safety plan in line with all works
on this project and these Health and Safety Plan must be submitted to DEPT.
PUBLIC WORKS for approval prior work commencing on site.

6. Application of the Health and Safety Specification

6.1 Compensation of Occupational Injuries and Diseases Act, Act No. 130 of
1993 {COIDA)

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure a letter of good
standing is provided to DEPT. PUBLIC WQRKS prior to work commencing on site
for reference purposes as proof of good standing.

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure all other PRINCIPAL
CONTRACTOR / CONTRACTORS appointed also comply with the above
requirements defined in the COIDA.

6.2 Occupational Health and Safety Policy

The PRINCIPAL CONTRACTOR / CONTRACTOR’S Health and Safety Policy is to be
attached to the Health and Safety Plan for review by DEPT. Public Works.

6.3 Hazard ldentification Risk Assessment (HIRA)

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that Hazard
ldentification Risk Assessment forms the basis of all work to be conducted on
site, and a preliminary Task Risk Assessment be submitted for approval to DEPT.
PUBLIC WORKS prior to work commencing on site.

Al Risk Assessments conducted on site must be forwarded to the DEPT. PUBLIC
WORKS for approval.

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure that training forms
part of the HIRA process and proof of training attendance is made available to
DEPT. PUBLIC WORKS upon request.

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure a HIRA team be
established comprising members as foliows, but not limited to:

» Health and Safety Representative(s).

» Health and Safety Committee Member(s).

» Management Representative / PRINCIPAL CONTRACTOR / CONTRACTOR.
» Appointed Safety Officer and First Aiders.

7|Page



Method Statements and Safe Work Procedures must form part of the HIRA
Process and must be conducted in conjunction with the HIRA Process described
above,

6.4 Health and Safety Committee

The PRINCIPAL CONTRACTOR / CONTRACTOR shall convene a health and safety
committee meeting monthly. All members required to be in attendance shall be
notified of such meeting by means of a formal agenda which must be made
available to DEPT. PUBLIC WORKS upon request.

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure an attendance
register and minutes are kept for auditing purposes by DEPT. PUBLIC WORKS. A
copy of ali minutes must be forwarded to the DEPT. PUBLIC WORKS monthly.

6.5 Health and Safety Training

Training of personnel is a legal requirement and a necessity and is required of
the PRINCIPAL CONTRACTOR / CONTRACTOR to provide to DEPT. PUBLIC WORKS
a training Matrix which must be included in the Health and Safety Plan to be
submitted prior work commencing on site.

Training should include the following but is not limited to:
6.5.1 Induction Training

Induction training must be attended by all PRINCIPAL CONTRACTOR /
CONTRACTORS with the DEPT. PUBLIC WORKS which shall be separate to the
PRINCIPAL CONTRACTOR / CONTRACTORS own induction training requirement.
The PRINCIPAL CONTRACTOR / CONTRACTOR must keep records of all attendees
to the induction and provide records of the same during the DEPT. PUBLIC
WORKS site audits.

6.5.2 Awareness Training

(Toolbox Talks) Weekly awareness training must be conducted and records of
these must be made available to the DEPT. PUBLIC WORKS upon request.

6.5.3 Competency Training identified through the HIRA Process and conducted
through this process shall be kept on file as proof of competency and training
and must be made available to the DEPT. PUBLIC WORKS upon request. (This
shali include operator competency training and assessments)
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6.5.4 First Aid and Health & Safety

Representative Training PRINCIPAL CONTRACTOR / CONTRACTORS shall provide
proof of competency of all Health and Safety Representatives elected and
designated, including first aiders who must be available on site for auditing
purposes.

6.6 Record Keeping

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure that all the Health
and Safety records, required by both the Occupational Health and Safety Act, 85
of 1993 and Regulations are kept for reference purposes and auditing by the
DEPT. PUBLIC WORKS.

Further to the requirements set out above, the PRINCIPAL CONTRACTOR /
CONTRACTOR must also maintain records that may be defined through the risk
assessment process, for auditing purposes.

In accordance with the requirements set out in the Construction Regulations
2014 and the requirement set out in the DEPT. PUBLIC WORKS Specification the
PRINCIPAL CONTRACTOR / CONTRACTOR must ensure a copy of all Health and
Safety records generated during the course of construction, are handed over to
the DEPT. PUBLIC WORKS upon completion of construction.

6.6.1 Statistics

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure injury and incident
records (Near Hits, First Aid, Medical cases, Disabling Lost Time Incidents),
training etc. referred to above are kept on site and submitted monthly to DEPT.
PUBLIC WORKS. All documents shall be made available to DEPT. PUBLIC WORKS
for inspection including the Department of Labour’s Inspectors as required by
the Occupational Health and Safety Act, 85 of 1993. |

6.6.2 General Inspection, Monitoring and Reporting

The PRINCIPAL CONTRACTOR / CONTRACTOR shall comply with the
requirements set out by the DEPT. PUBLIC WORKS. The PRINCIPAL CONTRACTOR
/ CONTRACTOR must provide DEPT. PUBLIC WORKS with a safety management
action plan upon which the dates of inspections and training and awareness will
be entered, conducted and monitored.

The PRINCIPAL CONTRACTOR / CONTRACTOR shall keep all records of
inspections and investigations undertaken during the contract for the specified
legal period as defined in the OHSA and Regulations.
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6.6.3 Internal Audits

Internal audits shall be conducted a minimum once per month by DEPT. PUBLIC
WORKS or DEPT. PUBLIC WORKS appointed Safety Manager / Officer. The
Results shall be tabled and discussed at the Joint Health and Safety Committee
meetings.

The PRINCIPAL CONTRACTOR / CONTRACTOR must also conduct its own internal
audits, the results of which must be submitted to the DEPT. PUBLIC WORKS

monthly.
6.7 Penalties

Non-compliance with the DEPT. PUBLIC WORKS safety specifications will result
in work stoppages and possible expulsion from site until the problem has been
remedied. Costs will be borne by the PRINCIPAL CONTRACTOR / CONTRACTOR.

6.8 Emergency Procedures

The PRINCIPAL CONTRACTOR / CONTRACTOR must make available to the DEPT.
PUBLIC WORKS a detailed Emergency Plan to tie into the evacuation plan already
in place on the DEPT. PUBLIC WORKS premises.

6.9.1 First Aid Box and Contents

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure that all working areas
area adequately provided with first aid attendants whether there are fifty (50)
employees or less engaged on the contract. The First Aid attendant must be
trained in accordance with the requirements set out in the OHSA with a
recognised and accredited service provider as defined above. The PRINCIPAL
CONTRACTOR / CONTRACTOR must ensure that the first aid box is adequately
at all times and is accessible to all.

DEPT. PUBLIC WORKS shall inspect the contents of the first aid box and dressing
record from time to time.

6.9.2 Accident and Incident Reporting and Investigation

Should an accident or incident occur, the PRINCIPAL CONTRACTOR /
CONTRACTOR shall conduct an investigation into the incident. The PRINCIPAL
CONTRACTOR / CONTRACTOR must ensure that a competent person be
appointed in writing to conduct the said investigation. The procedure to be
followed must be in accordance with the OHSA requirement on the Annexure 1
— Recording and Investigation of Incident form.
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The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that the results of all
investigations are communicated to the employees engaged through incident
recall and prescribed meetings. The PRINCIPAL CONTRACTOR / CONTRACTOR
must ensure that the investigations are kept for record purposes in accordance
with the prescribed requirements set out in the OHSA.

Should there be an incident, DEPT. PUBLIC WORKS must be notified within 24-
hours, of the occurrence. DEPT. PUBLIC WORKS reserves the right to participate
in all investigations into accidents or incidents.

6.10 Hazards and Potentially Hazardous Situations

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that all other
PRINCIPAL CONTRACTOR / CONTRACTORs are warned of hazardous or
potentially hazardous situations, which may prevent them from effectively
performing their duties, which includes the placement of adequate warning
signs.

6.11 Personal Protective Equipment and Clothing

The PRINCIPAL CONTRACTOR / CONTRACTOR shall comply with OHSA
requirements to provide PPE. The PRINCIPAL CONTRACTOR / CONTRACTOR shall
through the HIRA process identify the specific PPE needs per activity and then
issue the PPE accordingly. (Reference to the OHSA General Safety Regulation 2
— Employer to provide Personal Protective Equipment) Should PPE be lost or
stolen, then the employee will be issued with a new set of PPE by the PRINCIPAL
CONTRACTOR / CONTRACTOR.

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure adequate training in
the use of PPE is provided to all employees, and proof of training shall be kept
at the office for auditing purposes.

Overalls and hardhats shall be identifiable. (PRINCIPAL CONTRACTOR /
CONTRACTOR different from the PRINCIPAL CONTRACTOR / CONTRACTORsS)

6.12 Safety Sighage

The PRINCIPAL CONTRACTOR / CONTRACTOR must assess the Health and Safety
Signage requirements in conjunction with the HIRA’s conducted and place the
signage at strategic positions on the site works accordingly. The PRINCIPAL
CONTRACTOR / CONTRACTOR shall also maintain the signage to ensure its
effectiveness at all times and under all conditions. Signage, which cannot be
repaired, must be replaced.
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6.13 Permits

» The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure that access to
site works is restricted to construction personnel.

> All attempts must be made to restrict spectator access.

> Access to the site shall be by the SAPS authorisation on the prescribed
form. (Permits and ID cards shall be issued by SAPS)

Special permits for hot work and isolation permits shall be applied for to the
SAPS representative prior to commencing with the activity.

6.14 Contractors and Suppliers

The PRINCIPAL CONTRACTOR shall enter into an Agreement with Mandatory in
terms of Section 37(2} of the Occupational Health and Safety Act, 85 of 1993,
with the DEPT. PUBLIC WORKS and all other CONTRACTOR's appointed by the
PRINCIPAL CONTRACTOR (if any).

PRINCIPAL CONTRACTOR / CONTRACTORS will be stopped from working in the
event of unsafe conditions and activities being observed.

7. Occupational Health and Safety Practice and considerations on the following
sections of the building respectively:

7.1 SOUTH AFRICAN POLICE SERVICES: INSTALLATION OF WATER TANKS
7.1.1 ALTERATIONS, PREPARATIONS AND INSTALLATION

This include all works in the detailed scope of work outlined in these
specification with application of the following standardised SANS 1200

provisions:-
SANS 1200 C : Site Clearance
SANS 1200D : Earthworks
SANS 1200 G : Concrete (Structural)
SANS 1200 HA : Structural Steelwork {Sundry ltems)

Health and safety Considerations: SANS statutory requirements (SANS 10400
Part O) Risk assessments, safe working procedures and method statement: Hand
tools safety, PPE and ladders. Risk assessments, safe working procedures and
method statement, competent supervision of formwork, competent supervision
and inspections and specialized fall arrest and protection equipment for the
heights specified. Scaffolding for access to heights above 2 meters, Ladders and
trestle scaffolds, appropriate tools and equipment.
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7.2 Stacking of Materials and Housekeeping

The PRINCIPAL CONTRACTOR / CONTRACTOR must ensure that all stacking will
be supervised by a person competent and appointed in writing to supervise over
the activities, and that clearly defined and allocated storage areas are provided
for and identified, and that materials being stored within this area are stacked
in accordance with sound stacking principles of sort-by-sort, access to be
maintained, level surface, and the height will not exceed three times the base
width. Housekeeping must also be maintained at all times as this will be
inspected and evaluated by the Department of Public Works during monthly
audits.

7.3 Scaffolding / Working at heights / Formwork for Structures Fall Protection

Work involving scaffolding and work at heights shall comply with the
requirements set out in the OHAS Act 85 of 1993 and Construction Regulations
2014 pertaining to these activities with reference to the SANS 10085:1 2004
code of practice. Fall protection planning shall be done in conjunction with the
risk assessment process and a Fall Protection Plan shall be provided to the DEPT.
PUBLIC WORKS for approval prior any work involving work at heights is
conducted.

All scaffold shall be erected under the control of a person trained and appointed
to conduct such scaffold erection. Deviations found on any scaffolding, will
result in the activity being stopped by the DEPT. PUBLIC WORKS until such time
as compliance can be achieved.

7.4 Ladders and Ladder Work

The following requirements shall be complied with regarding Ladders and
Ladder work:

» Ladders shall be clearly numbered, and inspected on the register

provided.
» A competent person shall be identified and appointed as the ladder

inspector.

» Where aluminium ladders cannot be used, then wooden ladders shall be
straight grained, unpainted to allow for proper inspection of the grain for
cracking.

» Ladders shall be secured at the top and chocked at the base to prevent

slipping.
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> Where chocking of the base is not possible, then the user shall ensure that
the ladder is held in position by another employee when ascending the
ladder.

> Ladders shall be inspected a minimum once per month by the person
appointed as the ladder inspector.

> Proper storage shall be provided for all ladders when not in use.

7.5 Portable Electrical Tools / Explosive Power Tools

The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure the following
procedure is adhered to regarding Portable Electrical Tools and Explosive
Powered tools:

» Minimum compliance with legislation.

> Only competent persons shall be permitted to conduct routine and
monthly inspections on the equipment.

» Persons competent to inspect the equipment must be appointed in
writing.

> Persons must be trained to operate such equipment and must be
appointed and shall be the only authorised person to operate the
equipment.

» The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure operation of
the equipment is in accordance with an approved Risk Assessment and
Safe Working Procedure.

» Al users shall undergo regular awareness training to ensure compliance.

» The PRINCIPAL CONTRACTOR / CONTRACTOR shall ensure the required
PPE and clothing is provided and maintained.

7.6 Public Health and Safety

In the interests of public safety, The PRINCIPAL CONTRACTOR / CONTRACTOR
shall ensure that all persons who may be affected by the work being conducted
on site are informed and kept aware of the dangers, which may arise from the
work being conducted on site. This awareness shall be in the form of posters and
inductions for visitors to site and warning signs.

7.7 Night Work

Night work shall only be conducted upon approval of the DEPARTMENT OF
PUBLIC WORKS AND INFRASTRUCTURE and SOUTH AFRICAN POLICE SERVICES,
with the same safety standard being applied for these activities as with day work
activities and additional lighting.

14| Page



7.8 Facilities for Safe Keeping / eating areas

The PRINCIPAL CONTRACTCR / CONTRACTOR shall ensure that adequate facility
is provided for the personnel on site. The area shall be providing the following:

> Sufficient seating;

» Seating under cover;

> Protected change room;
» Toilets.

» Hand wash facility.

» Potable water.

No food preparation shall be permitted on site and designated eating areas will
be made to allow adequate seating.

Waste bins must be provided with plastic liners and must be strategically placed
and cleared regularly.

1.1.1 SHER File — Content Checklist

Index No Description Remarks

1 Company Profile

2 Project Organogram

3 SHEQ Policy

4 Contact List

5 Project Scope of Work

6 SHER Specification & Baseline Risk Assessment

7 SHE Plan Approval Memorandum

8 Workman Compensation COID: Letter of Good Standing
9 Notification to Department of Labour/ or Construction Work Permit
10 37.2: Contractors Written Agreement

11 Site Entry/ Access Certificate

12 List of Sub-Contractors

13 Section 37{1)}{v): Agreements between Principal Contractor and
Subcontractors

14 Environmental Authorizations where applicable
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15 Pre and Exit Certificates of Medical Fitness (Annexure 3)

16 SHE Plans: Description of Iltem Required, Fall Protection, Structures
Temporary Works, Excavation Work, Demolition Work, Scaffolding, Suspended
Platforms, Rope Access, Hoisted Materials, Bulk mixing Plants Cranes,
Construction Vehicles and Mobile Plant, Housekeeping, Stacking and Storage,
Fire Precautions and Construction Welfare Facilities

17 Risk Assessments — Baseline and activity based HIRA
18 Safe Work Procedures and Method Statements

19 Calibration Certificates

20 Mandatory Registers Required for All Contracts:

21 Description of ltem Incident recording Register Principal Contractor SHE
Induction Register, First Aid Box inspection Register, PPE Register, Risk
Assessment Communications Register

22 Contract Specific Registers/Checklists

23 Incident Management

24 Emergency Response and evacuation Procedures

25 Minutes of SHEQ meeting

26 SHE Toolbox Talks

27 Job Observations

28 Material Safety Data Sheets

29 Training Records

30 SHE Rep Monthly Inspection Reports

31 Monthly Inspection /Audit Reports

32 Improvement Reports/Non-conformance Reports {Work Stoppages)
34 Client SHERQ/ EMS Audit and Inspection Reports

35 Contractor SHERQ Reports i.e. Contractor weekly report, Monthly Statistics
36 Site Clearance Certificate

37 Temporary Site Closure Checklist

46 Copy of the OSHACT
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PG-03.1 (EC) SITE INFORMATION — GCC 3' Edition (2015)

Project title: Pretoria: Garsfontein Police Station: Installation of a water tank.

WCS no: | 056054 Reference no: | N/A

Tender no: PTA23/021

C4 Site Information

A. Location

The site is at 277 Johnny Classens Street, Garsfontein Police Station.

B. Improvements on site

The works will be executed on an occupied police station which will be regularly patrolled by SAPS.
Contractors shall respect the rights of residents and neighboring land owners at all times,

Working hours will be 07:30 to 16H00.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the
Page 1 of 1

words “Tender” or “Tenderer”.
Effective date: 3 July 2023 Version: 2023/01

For Internal & External Use
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Department:
N Public Works and Infrastructure
= REPUBLIC OF SOUTH AFRICA

ADDITIONAL INFORMATION THAT MAY BE REQUIRED DURING THE BID EVALUATION:

Legal Status of Tendering Entity:

If the Tendering Entity is:

Documentation to be submitted with the tender, or
which may be required during the bid evaluation:

a. A close corporation,
incorporated prior to 1 May 2011
under the Close Corporations
Act, 1984 (Act 69 of 1984, as
amended)

Copies of the Founding Statement — CK1

b. A profit company duly registered
as a private company.

[including a profit company that
meets the criteria for a private
company, whose Memorandum
of Incorporation states that the
company is a personal liability
company in terms of Section
8(2)(c) of the Companies Act,
2008 (Act 71 of 2008, as
amended)].

Copies of:

i.  Certificate of Incorporation — CM1: A

ii. Shareholding Certificates of all Shareholders of the
company, plus a signed statement of the company’s
Auditor, certifying each Shareholder's ownership /
shareholding percentage relative to the total: and/or

iii. Memorandum of Incorporation in the case of a

personal liability company.

C. A profit company duly registered
as a private company in which
any, or all, shares are held by
one or more other close
corporation(s) or company(ies)
duly registered as profit or non-
profit company(ies).

Copies of documents referred to in a. and/or b. above in
respect of all such close corporation(s) and/or
company(ies).

d. A profit company duly registered
as a public company.

| that the company is a public company.

Copy of Certificate of Incorporation — CM1, and a signed
statement of the company’s Secretary or Auditor confirming

e. A non-profit company,
incorporated in terms of Section
10 and Schedule 1 of the
Companies Act, 2008 (Act 71 of
2008, as amended).

Copies of:

i the Founding Statement — CK1; and

i the Memorandum of Incorporation setting out the
object of the company, indicating the public benefit, cultural
or social activity, or communal or group interest.

f. A natural person, sole proprietor
or a Partnership

Copy(ies) of the Identity Document(s) of:
i.  such natural person/ sole proprietor, or
each of the Partners to the Partnership.

g. ATrust

Deed of Trust duly indicating names of the Trustee(s) and
Beneficiary (ies) as well as the purpose of the Trust and the
mandate of the Trustees.




