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REQUEST FOR QUOTATION 

Terms of Reference 

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR THE 

MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN 

NATIONAL PARK - SANParks 

RFQ NO: TMNP224/2025-26 

 

 

 

REQUEST FOR QUOTATION 
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INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR THE 

MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN 

NATIONAL PARK - SANParks 

RFQ NUMBER: TMNP224/2025-26 

ADVERTISEMENT DATE: 18 February 2026 

CLOSING DATE: 06 March 2026 

CLOSING TIME: 11:00. 

COMPULSORY SITE 

CLARIFICATION MEETING 

A compulsory site clarification meeting with representatives of 

the Employer will take place at SANParks,  

Venue: 8 Signal Hill Drive, Kloofnek, Cape town, 8000  

 

on 26 February 2026 at 11:00am 

RFQ DOCUMENT DELIVERY 

ADDRESS: 

tablemountain.scm@sanparks.org   

NB! All responses (Quotations) must be submitted to the 

above dedicated mailbox – No hand delivery or late 

submissions will be considered. Use RFQ number as the 

subject line.   

RFQ VALIDITY PERIOD: 90 days (commencing from the RFQ Closing Date) 

TECHNICAL RELATED 

QUERIES 
Donavan Antonie 

Donovan.Antonie@sanparks.org 

SCM RELATED QUERIES Zonke Mvumbi  

Zonke.Mvumbi@Sanparks.org    

 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not be accepted for 

consideration. 

Bidders shall submit proposal responses in accordance with the prescribed manner of submissions as specified above. 

Bids received after the time stipulated shall not be considered. 

Where applicable, the successful bidder will be required to fill in and sign a written Contract Form (SBD 7). 

Bidders are not allowed to contact any other SANParks staff in the context of this RFQ other than the indicated officials 

under SBD 1 or as indicated above.NB: No proposal shall be accepted by SANPARKS if submitted in any manner 

other than as prescribed above. 

 

mailto:tablemountain.scm@sanparks.org
mailto:Zonke.Mvumbi@Sanparks.org
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PART A 
INVITATION TO BID 

       
    
 
 
 
 
 
 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE SOUTH AFRICAN NATIONAL PARKS 

BID NUMBER: TMNP224/2025-26 CLOSING DATE:  06 March 2026 CLOSING TIME: 11am 

DESCRIPTION 

REQUEST FOR QUOTATION - MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT 
TABLE MOUNTAIN NATIONAL PARK - SANParks 

BID RESPONSE DOCUMENTS MUST BE SENT TO THE DESIGNATED EMAIL ADDRESS 

tablemountain.scm@sanparks.org  
Use RFQ number as the subject line, for submission 
 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON Zonke Mvumbi  CONTACT PERSON Donavan Antonie 

TELEPHONE NUMBER 021 741 2350 TELEPHONE NUMBER 0836831005 

E-MAIL ADDRESS Zonke.Mvumbi@sanparks.org E-MAIL ADDRESS 
      
donovan.antonie@sanparks.org 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

SUPPLIER COMPLIANCE 
STATUS 

TAX COMPLIANCE 
SYSTEM PIN: 

 
OR 

CENTRAL 
SUPPLIER 
DATABASE No:  MAAA 

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

B-BBEE STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO 
QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS /SERVICES 
/WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER BELOW.  
 

mailto:tablemountain.scm@sanparks.org
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 

FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS WHO ARE 
PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN THE SERVICE OF 
THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

 
SIGNATURE OF BIDDER:     …………………………………………… 
 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 
 

 

 

 

 

 

 
 
 
 
 
 
 
 
 
 
 

http://www.sars.gov.za/
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1. PURPOSE 

 

The purpose of this RFQ is to invite suppliers to submit formal written price quotation for the 

MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN NATIONAL 

PARK - SANParks.  

 

2. BACKGROUND 

 

South African National Parks (SANParks) is a public entity functioning under National 

Environmental Management: Protected Areas Act 57 of 2003 (Act 57 of 2003); with the mandate to 

conserve; protect; control; and manage national parks and other defined protected areas and their 

biological diversity (Biodiversity). As a public entity, SANParks is also governed by the Public 

Finance Management Act, Act 1 of 1999 (as amended by Act 29 of 1999), and it is listed as 

Schedule 3 Part A: public entities. 

SANParks’ operations are totally guided by its vision statement and mission statement. As a public 

entity, the organisation is committed to act in pursuance of transformation of South Africa’s society 

in support of entrenching South Africa’s democracy. In this regard, the organisation has adopted a 

transformation mission to guide its efforts accordingly. 

 

3. SCOPE OF WORK 

Sanparks needs to appoint a Company to attend to the MAINTENANCE & REPAIRS TO 

KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN NATIONAL PARK - SANParks 

Refer to the Bill of Quantities for Details.   

 

Activities Include: 

 
Repairs to Leaking Roof Coverings 

  

Installation of Glazing  

  

Installation of Ironmongery 

  
Metalworks and Paintwork  

Tiling, Plumbing, Concrete etc. 

 
 
 

All prices offered must include all expenses, disbursements and costs (e.g. transport, 

accommodation etc.) that may be required for the execution of the obligations in terms of the 

Contract, and shall cover the cost of all general risks, liabilities and obligations set forth or implied 

in the Contract as well as overhead charges and profit (in the event that the bidder is successful). 

All prices tendered will be final and binding.” 

 

 



     
6 

 

Compulsory Site meeting: 

Bidders are required to attend a compulsory site meeting at which they may familiarize themselves 

with the aspects of the proposed work, services or supply and pose questions.  

Date: 26/02/2026 

Time: 11:00AM 

Venue: Venue: 8 Signal Hill Drive, Kloofnek, Cape town, 8000  

 

Bid submissions without attending the compulsory site meeting will not be accepted and therefore 

will be disqualified.  

Attendance Register will close at 11:15 therefore no one will be allowed to sign the attendance 

register 11:15. 

 

 
 

4. COMPLIANCE AND GOVERNANCE VERIFICATION DOCUMENTS (Standard Bidding 

Documents) 

 

The verification during this phase is to assess the bid responses for purposes of verifying 

compliance with RFQ requirements, whereby a bidder may be disqualified if they do not fully 

comply which requirements as stipulated below: 

• Submission of fully completed SBD1 (Invitation to Bid). 

• Submission of a quotation on the company letterhead. 

• Submission of fully completed SBD 4 (Bidder’s disclosure).  

• Submission of fully completed SBD6.1 (Preferential points claim form).  

• In order to qualify for preference points for HDI and/or Specific Goals, it is the responsibility 

of the bidder to submit documentary proof (BBBEE certificate or sworn affidavits) in support 

of bidders claims for such preference for that specific goal. 

• Bidders are further referred to the content of the (SBD 6.1) Preference Schedule for the full 

terms and conditions applicable to the awarding of preference points. 

• Submission of BBBEE certificate or Sworn affidavit 

• Submission of SARS Tax Pin  

• CIDB 1GB or Higher (Mandatory requirements) 

• Valid letter of good standing for Compensation for Occupational Injuries and Diseases Act, 

130 of 1993 (COIDA): (Mandatory requirements) 

• Submission of fully completed SBD7.1 (Contract Form) in case of a contract.  
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MANDATORY REQUIREMENTS  

 

CIDB GRADING 

Only those tenderers who are registered with the CIDB or are capable of being so prior to the 

evaluation of submissions, in a contractor grading designation equal to or higher than a contactor 

grading designation determined in accordance with the sum tendered, or a value determined in 

accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development 

Regulations, for a 1 GB or higher class of construction work, are eligible to submit tenders. 

 
 

5. CENTRAL SUPPLIER DATABASE INFORMATION  

 

Bidders are required to be registered on the Central Supplier Database (CSD) of National 

Treasury. Failure to submit the requested information may lead to disqualification. (Please provide 

proof of registration on the Central Supplier Database). 

 
 

6. PRICING 

 

 
 
 
 
 
 

INVITATION TO SUBMIT FORMAL WRITTEN PRICE QUOTATIONS FOR THE   

MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN 

NATIONAL PARK - SANParks 

Item 

No Refer to the Item Description in the Bill of Quantities Price  

1. SECTION 1 - PRELIMINARIES AND GENERAL 
 

2. SECTION 2 -   KLOOFNEK DOG KENNELS 
 

 SUB-TOTAL 1 
 

 5% CONTINGENCY 
 

 SUB-TOTAL 2 
 

 VAT @ 15% 
 

 TOTAL 
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7. PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA) 

 

SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) requirements 

regarding personal information which came into effect 1 July 2021. 

As SANParks, we are committed to protecting your privacy and ensuring that personal information 

collected is used properly, lawfully and transparently.  

 

8. TIMELINES  

 

The Successful supplier will be required to deliver the goods immediately after appointment as per 

the terms of reference on the RFQ, failure to deliver SANParks reserve the right to cancel the 

Purchase Order. 

 

9. FINANCIAL PAYMENT 

Payment will be made in accordance with the PFMA (within 30 days of receipt of invoice) after the 

service has been rendered. 

 

10. FINAL AWARD 

SANParks recommends the bidder who has quoted on all the items as required in terms of the 

RFQ for the contract award, subject to the bidder having supplied the relevant administrative 

documentation and complied in all aspects with the terms and conditions and requirements of the 

RFQ. 

 

11. SITE INFORMATION 

The site is situated at the SANParks Table Mountain National Park – 8 Signal Hill Drive, 

Kloofnek, Cape town, 8000 AT TABLE MOUNTAIN NATIONAL PARK - SANParks 
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SBD4 
BIDDER’S DISCLOSURE 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. 

In line with the principles of transparency, accountability, impartiality, and ethics as 

enshrined in the Constitution of the Republic of South Africa and further expressed in 

various pieces of legislation, it is required for the bidder to make this declaration in respect 

of the details required hereunder. 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of 

Restricted Suppliers, that person will automatically be disqualified from the bid process.  

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest1 in the enterprise, employed by the state? YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ 

partners or any person having a controlling interest in the enterprise, in table below. 

 

2.2 

 

D

o 

y

o

u

, 

o

r any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 

…………………………………………………………………………………… 

…………………………………………………………………………………… 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any 

person having a controlling interest in the enterprise have any interest in any other related 

enterprise whether or not they are bidding for this contract? YES/NO 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

Full Name Identity Number Name of State institution 

   

   

   

   

   

   

   

   



     
10 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

3 DECLARATION 

I, the undersigned, (name)………………………………………… in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and 

complete in every respect. 

3.1  I have read, and I understand the contents of this disclosure; 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to 

be true and complete in every respect. 

3.3  The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However, 

communication between partners in a joint venture or consortium2 will not be construed as 

collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications, prices, 

including methods, factors or formulas used to calculate prices, market allocation, the 

intention or decision to submit or not to submit the bid, bidding with the intention not to win 

the bid and conditions or delivery particulars of the products or services to which this bid 

invitation relates. 

3.4  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by 

the bidder with any official of the procuring institution in relation to this procurement process 

prior to and during the bidding process except to provide clarification on the bid submitted 

where so required by the institution; and the bidder was not involved in the drafting of the 

specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE 

IS CORRECT.  

I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS 

OF PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING 

AND COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD 

THIS DECLARATION PROVE TO BE FALSE.   

 

………………………………  ..……………………………………………   

    Signature                                     Date 

 

……………………………… ……………………………………………… 

    Position                                       Name of bidder 
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SBD 6.1 

  
PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 

REGULATIONS 2022 
 

This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 

preference point system. 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 
be awarded for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 
tender to claim points for specific goals with the tender, will be interpreted to mean that 
preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 
in any manner required by the organ of state. 

2. DEFINITIONS 

(a)  “tender” means 
a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any 
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other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 
of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined 
by an organ of state in response to an invitation for the origination of income-generating 
contracts through any method envisaged in legislation that will result in a legal agreement 
between the organ of state and a third party that produces revenue for the organ of state, 
and includes, but is not limited to, leasing and disposal of assets and concession contracts, 
excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

  or  

 
 
 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

  or  

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 
preference points must be awarded for specific goals stated in the tender. For the purposes 
of this tender the tenderer will be allocated points based on the goals stated in table 1 
below as may be supported by proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which 
states that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an 
organ of state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 
90/10 preference point system will apply and that the highest acceptable tender 
will be used to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point 
system will apply and that the lowest acceptable tender will be used to determine 
the applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 
90/10 and 80/20 preference point system.  

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

 

Note to tenderers: The tenderer must indicate how they claim points for each preference 
point system.)   

The specific goals allocated points in terms of 
this tender 

Number of points 

allocated 

(80/20 system) 

(To be completed 
by the organ of 

state) 

Number of points 
claimed (80/20 

system) 

(To be completed 
by the tenderer) 

Percentage of ownership   

B-BBEE Procurement Recognition Level 1 to 4    5  

Exempted Micro Enterprises; - 10 points. 

Qualifying Micro Enterprise; - 5 points 

Generic; - 3 points 

10  

Woman ownership with at least 30% shareholding 
or more – 5 points maximum 

5  

TOTAL POINTS CLAIMED BY THE SERVICE 
PROVIDER 

20  

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 
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 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct. 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 
to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the organ of state may, in addition to 
any other remedy it may have – 

 
(a) disqualify the person from the tendering process. 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct. 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation. 

(d) recommend that the tenderer or contractor, its shareholders, and 
directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram 
partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary 

 

 

 

 
 

 

 

 

 

 

 

 

 

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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1. Compulsory Enterprise Questionnaire 

The following particulars must be furnished. In the case of a joint venture, separate enterprise 

questionnaires in respect of each partner must be completed and submitted. 

Section  

Name of sole proprietor, 

partner, director, manager, 

principal shareholder or 

stakeholder 

Name of institution, 

public office, board or 

organ of state and 

position held 

Status of service 

(tick appropriate column) 

Current Within last 

12 months 

    

    

    

    

    

    

    

    

    

1:  Name of enterprise: 

Section 2:  VAT registration number, if any: 

Section 3:  CIDB registration number, if any: 

Section 4:  CSD Number: 

Section 5:  Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:  Particulars of companies and close corporations 

Company registration number: 

Close corporation number: 

Tax reference number: 

Section 7: SBD 1 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement.  

 

Section 8: SBD4 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 

Section 9: SBD6 issued by National Treasury must be completed for each tender and be 

attached as a tender requirement. 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise: 

i) Authorises the Employer to obtain a tax clearance certificate from the South African 

Revenue Services that it is in order. 

ii) Confirms that the neither the name of the enterprise or the name of any partner, 

manager, director or other  person, who wholly or partly 

exercises, or may exercise, control over the enterprise appears on the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) Confirms that no partner, member, director or other person, who wholly or partly 

exercises, or may exercise,  control over the enterprise appears, 

has within the last five years been convicted of fraud or corruption; 

iv) Confirms that I / we are not associated, linked or involved with any other tendering 

entities submitting tender  offers and have no other relationship 

with any of the tenderers or those responsible for compiling the scope of work that could cause or be interpreted as a conflict of interest; and 

iv) Confirms that the contents of this questionnaire are within my personal knowledge 

and are to the best of my  belief both true and correct. 

 

   

Name Position Signed 

 

  

Enterprise name Date 
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BILL OF QUANTITIES FOR PRICING 
 

            
 

 
REQUEST FOR QUOTATION - MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE 

MOUNTAIN NATIONAL PARK - SANParks 

 

 
            

 

 
ITEM 
NO 

    QUANTITY  RATE   AMOUNT  
 

 
  SECTION 1 - PRELIMINARIES AND GENERAL         

 

 
            

 

 
  PRELIMINARIES AND GENERAL          

 

 
            

 

 
  SECTION A: PRINCIPAL BUILDING 

AGREEMENT 
        

 

 
            

 

 
  READ IN CONJUNCTION WITH THE 

CONTRACT DATA 
        

 

 
            

 

 
  A1: DEFINITIONS         

 

 
            

 

 
1 Definitions and interpretation (clause 1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  A2: OBJECTIVE AND PREPARATION         

 

 
            

 

 
2 Offer, acceptance and performance (clause 

2) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
3 Documents (clause 3) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
4 Design responsibility (clause 4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
5 Employer's agents (clause 5) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
6 Site representative (clause 6) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
7 Compliance regulations (clause 7) 

F:........................ V:........................ 
T:....................... 

Item       
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8 Works risk (clause 8) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
9 Indemnities (clause 9) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
10 Works insurances (clause 10) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
11 Liability insurances (clause 11) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
12 Effecting insurances (clause 12) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
13 No clause (clause 13) N/A       

 

 
            

 

 
14 Security (clause 14) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
  A3: EXECUTION         

 

 
            

 

 
15 Preparation for and execution of the works 

(clause 15) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
17 Contract instructions (clause 17) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
18 Setting out of the works (clause 18) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
19 Assignment (clause 19) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
20 Nominated subcontractors (clause 20) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
21 Selected subcontractors (clause 21) 

F:........................ V:........................ 
T:....................... 

Item       
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22 Employer's direct contractors (clause 22) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
23 Contractor's domestic subcontractors (clause 

23) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  A4: COMPLETION         

 

 
            

 

 
24 Practical completion (clause 24) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
25 Works completion (clause 25) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
26 Final completion (clause 26) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
27 Latent defects liability period (clause 27) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
28 Sectional completion (clause 28) 

F:........................ V:........................ 
T:....................... 

N/A       
 

 
            

 

 
29 Revision of date for practical completion 

(clause 29) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
30 Penalty for late or non-completion (clause 

30) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  A5: PAYMENT         

 

 
            

 

 
31 Interim payment to the contractor (clause 

31) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
32 Adjustment to the contract value (clause 32) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
33 Recovery of expense and loss (clause 33) 

F:........................ V:........................ 
T:....................... 

Item       
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34 Final account and final payment (clause 34) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
35 Payment to other parties (clause 35) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  A6: CANCELLATION         

 

 
            

 

 
36 Cancellation by employer - contractor's 

default (clause 36) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
37 Cancellation by employer - loss and damage 

(clause 37) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
38 Cancellation by contractor - employer's 

default (clause 38) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
39 Cancellation - cessation of the works (clause 

39) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  A7: DISPUTE         

 

 
            

 

 
40 Settlement of disagreements and disputes 

(clause 40) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  A8: SUBSTITITE PROVISIONS         

 

 
            

 

 
41 State clauses (clause 41) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
  A9: CONTRACT DATA         

 

 
            

 

 
42 Additional conditions as set out in the 

Contract Data F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  SECTION B -  PRELIMINARIES         

 

 
  B1: DEFINITIONS AND INTERPRETATIONS         

 

 
            

 

 
43 Definitions and interpretation (clause 1.0) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B2: DOCUMENTS         
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44 Checking of documents (clause 2.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
45 Provisional bills of quantities (clause 2.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
46 Availability of construction documentation 

(clause 2.3) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
47 Interests of agents (clause 2.4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
48 Priced documents (clause 2.5) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
49 Tender submission (clause 2.6) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B3: THE SITE         

 

 
            

 

 
50 Defined works area (clause 3.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
51 Geotechnical investigation (clause 3.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
52 Inspection of the site (clause 3.3) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
53 Existing premises occupied (clause 3.4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
54 Previous work - dimensional accuracy (clause 

3.5) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
55 Previous work - defects (clause 3.6) 

F:........................ V:........................ 
T:....................... 

Item       
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56 Services - known (clause 3.6) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
57 Dealing with water - Construction of Septic 

Tank (Subclause 5.5) 
Item       

 

 
            

 

 
58 Provide and maintain equipment on site: a) 

Levelling instrumentation b) 100m and 10m 
measuring tape 

Item       
 

 
            

 

 
59 Services - unknown (clause 3.8) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
60 Protection of trees (clause 3.9) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
61 Articles of value (clause 3.10) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
62 Inspection of adjoining properties (clause 

3.11) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B4: MANAGEMENT OF CONTRACT         

 

 
            

 

 
63 Management of the works (clause 4.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
64 Programming of the  Works (clause 4.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
65 Progress meetings (clause 4.3) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
66 Technical meetings (clause 4.4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
67 Labour and plant records (clause 4.5) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B5: SAMPLES, SHOP DRAWINGS AND 

MANUFACTURER'S  INSTRUCTIONS 
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68 Samples of materials (clause 5.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
69 Workmanship samples (clause 5.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
70 Shop drawings (clause 5.3) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
  B6: TEMPORARY WORKS AND PLANT         

 

 
            

 

 
72 Deposits and fees (clause 6.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
73 Enclosure of the works (clause 6.2) 

F:........................ V:........................ 
T:.......................   

Item       
 

 
            

 

 
74 Advertising (clause 6.3)  F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
75 Plant, equipment, sheds and offices (clause 

6.4)  F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
76 Main notice board (clause 6.5) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
77 Subcontractors notice boards (clause 6.6)  

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
78 Scaffolding for works NA       

 

 
            

 

 
79 Temporary supply and installation 5000L 

Watertank, including pipe and fittings for the 
supply of water on site  

NA       
 

 
            

 

 
  HOARDING          

 

 
            

 

 
80 Temporary metal hoarding with shaded cloth 

to enclose site, 2500mm high 
NA       

 

 
            

 

 
  B7:  TEMPORARY SERVICES         
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81 Location (clause 7.1) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
82 Water (clause 7.2) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
83 Electricity (clause 7.3) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
84 Telecommunication facilities (clause 7.4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
85 Ablution facilities (clause 7.5) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B8:  PRIME COST AMOUNTS         

 

 
            

 

 
86 Responsibility for prime cost amounts 

(clause 8.1) F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  B9:  ATTENDANCE ON NOMINATED / 

SELECTED  SUBCONTRACTORS 
        

 

 
            

 

 
87 General attendance (clause 9.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
88 Special attendance (clause 9.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  B10:  FINANCIAL ASPECTS         

 

 
            

 

 
90 Statutory taxes, duties and levies (clause 

10.1) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
91 Payment of preliminaries (clause 10.2) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
92 Adjustment of preliminaries (clause 10.3) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
93 Payment certificate cash flow (clause 10.4) 

F:........................ V:........................ 
T:....................... 

Item       
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  B11:  GENERAL         

 

 
            

 

 
94 Protection of trees (clause 11.1) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
95 Protection / isolation of existing / sectionally 

occupied work  (clause 11.2) 
F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
96 Security of the works (clause 11.3) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
97 Notice before covering (clause 11.4) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
98 Disturbance (clause 11.5) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
99 Environmental disturbance (clause 11.6) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
100 Works cleaning and clearing (clause 11.7) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
101 Vermin (clause 11.8) F:........................ 

V:........................ T:....................... 
Item       

 

 
            

 

 
102 Overhand work (clause 11.9) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
103 Instruction manuals and guarantees (clause 

11.10) F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
104 As built information (clause 11.11) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
105 Tenant installation (clause 11.12) 

F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  SECTION  C - SPECIFIC PRELIMINARIES         
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  C1:  WARRANTEES AND WORKMANSHIP         

 

 
            

 

 
  C2:  CO-OPERATION OF CONTRACTOR FOR 

COST  MANAGEMENT 
        

 

 
107 It is specifically agreed that the contractor 

accepts the  obligation of assisting the 
principal agent in implementing  proper cost 
management. The contractor will be advised 
by the  principal agent of all cost 
management procedures which will  be 
implemented to ensure that the final 
building cost does not  exceed the budget. 
The principal agent undertakes to make  
available to the contractor all budgetary 
allowances and cost  assessments .reports to 
enable the proper procedures to e  
implemented and the contractor shall attend 
all cost plan review  and cost management 
meetings. The contractor undertakes to  
extend these procedures, as necessary, to all 
subcontractors F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  C3: TESTING OF WINDOWS FOR 

WATERTIGHTNESS 
        

 

 
            

 

 
108 Each window shall be tested for water 

tightness with water  sprayed on by means 
of a hose pipe using adequate pressure.  If in 
the opinion of the principal agent, the 
pressure proves t be  inadequate, then the 
pressure in the hosepipe shall be boosted  by 
means of compressed air or other approved 
means F:........................ V:........................ 
T:....................... 

Item       
 

 
            

 

 
  C4: NON CESSION OF MONIES         

 

 
            

 

 
109 The contractor shall not cede nor assign his 

rights or claims to  any moneys due or to 
become due under this contract and no  
purported cession or assignment will be 
recognised without   the written consent of 
the employer F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  C5: CONTINGENCY         
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110 A contingency amount is included in the 

Provisional Bill of  Quantities. This amount 
may be expended wholly or partially at  the 
discretion of the principal agent only. Should 
this amount  not e utilised, it will be 
deducted from the contract amount at  
completion of the contract F:........................ 
V:........................ T:....................... 

Item       
 

 
            

 

 
  C6: OCCUPATIONAL HEALTH AND SAFETY 

SPECIFICATIONS 
        

 

 
            

 

 
  Tenderers must allow for compliance with all 

relevant statutory requirements as well as 
any specific requirements by the client as 
contained in these documents. Tenderers 
must note the following requirements and 
arrangements regarding the Health and 
Safety requirements F:............................. 
V:............................ T:............................ 

        
 

 
            

 

 
111 Preparation of Contractor's site specific 

Health and Safety Plan F:............................. 
V:............................ T:............................ 

Item       
 

 
            

 

 
112 Principal Contractor's initial obligations in 

respect of the OHS Act and Construction 
Regulations F:............................. 
V:............................ T:............................ 

Item       
 

 
            

 

 
113 Principal Contractor's time related 

obligations in respect of the OHS Act and 
Construction Regulations 
F:............................. V:............................ 
T:............................ 

Item       
 

 
            

 

 
114 Provision for Personal Protective Equipment 

& Protective Clothing:  1) Reflective Vests 2) 
Reflective Bibs 3) Hard Hats 4) Protective 
Footwear 5) Earplugs 6) Dust Masks  
F:............................. V:............................ 
T:............................ 

Item       
 

 
            

 

 
115 Provision of full time Construction Health 

and Safety Officer  F:............................. 
V:............................ T:............................ 

Item       
 

 
            

 

 
116 Costs of Medical certificates and Medical 

Surveillance: 1) Initial (baseline) medical 
examinations 2) Exit examinations  
F:............................. V:............................ 
T:............................ 

Item       
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117 Induction Training  F:............................. 

V:............................ T:............................ 
Item       

 

 
            

 

 
118 Noise Monitoring: 1) Establishment of noise 

zones 2) Audiograms  F:............................. 
V:............................ T:............................  

Item       
 

 
            

 

 
119 Provision of First Aid boxes  

F:............................. V:............................ 
T:............................ 

Item       
 

 
            

 

 
120 Transportation of workers  

F:............................. V:............................ 
T:............................ 

Item       
 

 
            

 

 
121 Submission of the Health and Safety File  

F:............................. V:............................ 
T:............................ 

Item       
 

 
            

 

 
  C8: INSPECTION BY ARCHITECT         

 

 
            

 

 
122 The architect shall make such visits to the 

works as he may  from time to time deem 
necessary. In the event of any matter  arising 
with the contractor considers of such 
importance that  the architect must be 
consulted, every reasonable attempt shall  
be  made by the contractor to communicate 
with him before  proceeding with the point 
at issue 

Item       
 

 
            

 

 
  It must, however, be borne in mind that the 

architect is  employed to ensure correct 
compliance with the terms of this  contract, 
proper building procedures in accordance 
with the  best traditions of the various trades 
and adequate finishes as  specified and to his 
satisfaction 

        
 

 
            

 

 
  The architect is thus in no way responsible 

for any act or  omission on the part of the 
contractor which may result in any  patent or 
latent defects in materials or workmanship, 
breach or  neglect of any local regulations. 
The contractor therefore  remains at all 
times responsible for any neglect, deviation 
or  wrong act, whether the same be 
discovered before or after the  final 
certificate, or any other certificate is issued 
F:........................ V:........................ 
T:....................... 
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  SUMMARY OF CATEGORIES         

 

 
            

 

 
  Category : Fixed   

R.........................................................            
Category : Value  
R.........................................................            
Category : Time    
R......................................................... 

        
 

 
            

 

 
  REFER TO ARCHITECTS DRAWINGS AND 

SPECIFICATIONS ATTACHED TO THIS 
DOCUMENT 

        
 

 
            

 

 
123 Fixed............. Item       

 

 
            

 

 
124 Value............ Item       

 

 
            

 

 
125 Time............. Item       

 

 
            

 

 
  TOTAL FOR PRELIMINARIES AND GENERAL                               

-  

 

 
            

 

 
  SECTION 2 - KLOOFNEK DOG KENNELS         

 

 
            

 

 
  BILL NO. 1         

 

 
            

 

 
  DEMOLITIONS, ALTERATION AND 

REFURBISHMENT 
        

 

 
            

 

 
  PREAMBLES         

 

 
            

 

 
  For preambles see "Model Preambles for 

Trades" 
        

 

 
            

 

 
  SUPPLEMENTARY PREAMBLES          

 

 
            

 

 
  Unless stated otherwise, all item 

specifications shall match that of unit Six 
        

 

 
            

 

 
  In taking down and removing existing work 

the utmost care shall be observed to prevent 
any structural or other damage to remaining 
portions of the building. 
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  Special care shall be exercised during the 

progress of the work to ensure that any 
electrical installations, water supply pipes, 
telephone and other services which may be 
encountered are not interfered with and 
notice shall be given to the Principal Agent if 
any disconnection or alterations become 
necessary The Contractor shall take all 
precautions necessary to prevent any 
nuisance from dust whilst carrying out the 
work 

        
 

 
            

 

 
  Prices for taking out, breaking up and 

removal etc. shall be deemed to include 
removal of all broken out materials from 
site, unless otherwise stated 

        
 

 
            

 

 
  Unless otherwise stated, all materials/rubble 

arising from the alteration works shall be 
carted off site.  

        
 

 
            

 

 
  Removal of existing work         

 

 
            

 

 
  The Contractor needs to be extra vigilant not 

to break and damage existing structures / 
work while conducting his duties. Any item 
that gets damaged by the Contractor shall be 
fixed by the contractor and at contractors 
cost. 

        
 

 
            

 

 
  Laminated glass         

 

 
            

 

 
  Laminated glass to have polyvinyl butyral 

(PVB) interlayer(s) 
        

 

 
            

 

 
  ALTERATIONS         

 

 
            

 

 
  REMOVAL OF EXISTING WORK         

 

 
            

 

 
1 Carefully take down the existing rhinoboards 

ceiling, cornices and timber branderings. Re-
install exisitng 38mm x 38mm Branderings in 
400mm spacing into position. 

m2 42                         
-  

                        
-  

 

 
            

 



     
32 

  
2 Supply and erect verandah entrance with 

canopy with overall size 5 000mm long x 3 
500mm wide. The roof to be laid on 0.5mm 
thick Galvanised IBR roof sheets and resting 
on 50 x 76mm Purlins and 38 x 114mm 
Rafters and connected to the wall with rafter 
hangers, with verandah steel galvanised 
poles including 250mm Thick concrete stoep. 
All timber and poles to be painted. Including 
15 x 225mm Fascias boards on the sides with 
gutters and down pipes and bends. 

No 2                           
-  

 

 
            

 

 
3 Carefully cut through block work and create 

proper construction joints to exisiting wall in 
order to bond properly. 

No 20                           
-  

 

 
            

 

 
4 Supply and erect 100mm Thick x 3 000mm 

long x 1 000mm wide concrete suspended 
ramp including smooth trowel finish. The 
ramp should allow plumbing pipes to pass 
through. 

No 1                           
-  

 

 
            

 

 
5 Install and erect Temporal Structure made of 

IBR sheets size 4 000mm long x 4 000mm 
wide to timber poles and attach to existing 
building (ALL MATERIALS TO BE SUPPLIED 
BY SANParks) 

No 1                           
-  

 

 
            

 

 
  TOTAL FOR DEMOLITIONS, ALTERATION 

AND REFURBISHMENT 
                              

-  

 

 
            

 

 
  BILL NO. 2         

 

 
            

 

 
  MASONRY           

 

 
            

 

 
  BRICKWORK / BLOCKWORK         

 

 
            

 

 
  Sizes in descriptions           

 

 
            

 

 
  Where sizes in descriptions are given in brick         

 

 
   units, "one brick"  shall represent the length 

and 
        

 

 
   "half brick" the width of a brick           

 

 
            

 

 
  SUPERSTRUCTURE          

 

 
            

 

 
  Brickwork of SABS Clay Bricks 222 x 90 x 

73mm 
        

 

 
  (14 Mpa nominal compressive strength) in 

class II mortar   
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1 115mm Wide half brick walls including 

75mm wide brickforce reinforcement. 
m2 4                           

-  

 

 
            

 

 
  Blockwork of SABS concrete 390 x 140 x 

190mm 
        

 

 
            

 

 
2 430mm Wide block walls (M9) including 

155mm wide brickforce reinforcement. 
m2 25                           

-  

 

 
            

 

 
  TOTAL FOR MASONRY                               

-  

 

 
            

 

 
  BILL NO. 3         

 

 
            

 

 
  CARPENTRY & JOINERY          

 

 
            

 

 
  Fixing          

 

 
            

 

 
  Items described as "nailed" shall be deemed 

to be fixed with 
        

 

 
   hardened steel nails or pins, or to be shot-

pinned, to brickwork 
        

 

 
   or concrete         

 

 
            

 

 
  Items described as "plugged" shall be 

deemed to include 
        

 

 
   screwing to fibre, plastic or metal plugs at 

not exceeding 
        

 

 
   500mm centres, and where described as 

"bolted", the bolts 
        

 

 
   have been given elsewhere         

 

 
            

 

 
  Joinery          

 

 
            

 

 
  Descriptions of frames shall be deemed to 

include frames, 
        

 

 
   transomes, rails, etc         

 

 
            

 

 
  Descriptions of hardwood joinery shall be 

deemed to include 
        

 

 
   sinking and pelleting heads and nuts of bolts         

 

 
            

 

 
  ROOFS, CEILINGS, ETC          

 

 
            

 

 
  Sawn softwood grade 4          

 

 
            

 

 
1 38 x 38mm Branderings in 400mm spacings m 50     

 

 
            

 

 
  DOORS, ETC         
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  Wrought meranti doors hung to timber door 

frames  
        

 

 
            

 

 
2 44mm Framed, ledged, braced batten single 

door with size 813 x 2032mm high with 
rebated meeting stiles, each leaf of 115mm 
top rail and stiles, 115mm middle rail and 
212mm bottom rail hung on timber door 
frame. 

No 2                           
-  

 

 
            

 

 
  

FRAMED FRAMES ETC   
                              

-  

 

 
            

 

 
  Wrought meranti           

 

 
            

 

 
3 

70 x 108 mm Rebated linings plugged   
m 10                           

-  

 

 
            

 

 
  INSTALLATION OF KITCHEN BUILD IN 

CUPBOARD INCLUDING ALL REQUIRED 
COUNTERTOPS, SHELVES, DRAWERS, 
HANDLES & HINGES ETC.  

        
 

 
            

 

 
4 Provide a Provisional Amount of R5 000.00 

(Five Thousand Rands Only) for the complete 
restoration of the Kitchen Build In Cupboards 
including all the required countertops, 
shelves, drawers and hinges etc. 

Item 1 R 5,000.00                 
5,000  

 

 
            

 

 
5 Allow for Profit and Attendance on above 

mentioned item 
Item 1                           

-  

 

 
            

 

 
  TOTAL FOR CARPENTRY AND JOINERY         

 

 
            

 

 
  BILL NO 4         

 

 
            

 

 
  CEILINGS, PARTITIONS AND ACCESS 

FLOORING  
    

 
  

 

 
        

 
  

 

 
  NAILED-UP CEILINGS           

 

 
            

 

 
  6,4 mm skimmed gypsum  plasterboard 

ceiling  with H-profile joint strips fixed to 
rafter beams with 38mm X 38mm brandering 
at 400mm c/c (or to match existing) 

        
 

 
            

 

 
1 Ceilings  including  38  x  38 mm  sawn  

softwood brandering  at 400 mm centres in 
both directions including skimming 

m2 48                           
-  

 

 
            

 

 
  Gypsum plasterboard cornices           
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2 75 mm Coved cornices, plugged m 42                           

-  

 

 
            

 

 
  TOTAL FOR CEILINGS, PARTITIONS ETC.                               

-  

 

 
            

 

 
  BILL NO. 5         

 

 
            

 

 
  IRONMONGERY          

 

 
            

 

 
  SUPPLEMENTARY PREAMBLES          

 

 
            

 

 
  Proprietary products in descriptions          

 

 
            

 

 
  Proprietary products shall be used as 

specified. Substitute products of similar 
        

 

 
  quality and specification may only be used 

with prior approval by the Principal Agent 
        

 

 
            

 

 
  Fixing          

 

 
            

 

 
  Descriptions of wall mounted and floor 

standing ironmongery items shall be 
        

 

 
  deemed to include for fixing in position and 

all fixing accessories 
        

 

 
            

 

 
  HINGES, BOLTS, ETC          

 

 
            

 

 
1 100 mm Brass hinge No 4                           

-  

 

 
            

 

 
  LOCKS          

 

 
            

 

 
  Union          

 

 
            

 

 
2 3 lever upright lock Mortice lockset 

comprising of zinc Gower handle 
No 2                           

-  

 

 
            

 

 
  BATHROOM FITTINGS - SUPPLY AND INSTALL         

 

 
            

 

 
3 19mm Diameter CH towel rail 700mm long 

including end brackets plugged  
No 1                           

-  

 

 
            

 

 
4 Kimberly Clark or similar approved liquid 

soap dispenser fixed in accordance with 
manufacturer's specifications to walls. 

No 1                           
-  

 

 
            

 

 
5 Kimberly Clark or similar approved disposer 

bin fixed in accordance with manufacturer's 
specifications to walls. 

No 1                           
-  
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  SUNDRIES          

 

 
            

 

 
6 Aluminium Floor Mounted Oval shaped Door 

Stopper 
No 5                           

-  

 

 
            

 

 
  TOILET PAPER HOLDERS, ETC          

 

 
            

 

 
  Armitage Shanks white glazed ceramic or 

similar approved  
        

 

 
            

 

 
7 Soap dish holder  No 1                           

-  

 

 
            

 

 
8 Toilet paper holder  No 1                           

-  

 

 
            

 

 
  TOTAL FOR IRONMONGERY                                

-  

 

 
            

 

 
  BILL NO. 6         

 

 
            

 

 
  METALWORK          

 

 
            

 

 
  SUNDRY STEELWORK          

 

 
            

 

 
  STEEL WINDOWS, BURGLAR BARS, 

SCREENS, ETC  
        

 

 
            

 

 
  Steel doors and windows buglar screens         

 

 
            

 

 
1 Supply and install steel burglar bars to 

existing aluminium sliding door size 1 
650mm wide x 2 032mm high. 

No 1                           
-  

 

 
            

 

 
2 Supply and install steel burglar bars to 

existing timber door size 813mm wide x 2 
032mm high. 

No 1                           
-  

 

 
            

 

 
3 Supply and install steel burglar bars to 

existing aluminium windows size 1 600mm 
wide x 1 500mm high. 

No 2                           
-  

 

 
            

 

 
4 Supply and install steel burglar bars to 

existing aluminium windows size 900mm 
wide x 900mm high. 

No 1                           
-  

 

 
            

 

 
5 Modify and weld locking mechanism on 

existing sliding gates of dog kennels to swing 
locking mechanism 

No 7                           
-  

 

 
            

 

 
6 Supply and install steel frame size 5.00m 

long x 1.50m high with steel mesh grid  
No 7                           

-  
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  TOTAL FOR METALWORK                               

-  

 

 
            

 

 
  BILL NO 7         

 

 
            

 

 
  TILING         

 

 
            

 

 
  SUPPLEMENTARY PREAMBLES          

 

 
            

 

 
  Proprietary products in descriptions          

 

 
            

 

 
  Proprietary products shall be used as 

specified. Substitute products of similar 
        

 

 
  quality and specification may only be used 

with prior approval by the Principal 
        

 

 
  Agent         

 

 
            

 

 
  Fixing          

 

 
            

 

 
  Tiling shall be fixed with an approved tile 

adhesive to a plaster backing. Plaster backing 
is measured elsewhere 

        
 

 
            

 

 
  CPAP WORK GROUP          

 

 
            

 

 
  Unless otherwise stated all items in this bill 

will be Work Group 144 
        

 

 
            

 

 
  FLOOR TILING          

 

 
            

 

 
  400 x 400 x 5mm Porcelain tiles or Similar 

approved to match existing colour on site: 
        

 

 
            

 

 
1 100mm High tile skirting on existing floor 

tiles. 
m 42                           

-  

 

 
            

 

 
  TOTAL FOR TILING                               

-  

 

 
            

 

 
  BILL NO 8         

 

 
            

 

 
  PLUMBING AND DRAINAGE (PROVISIONAL)          

 

 
            

 

 
  SUPPLEMENTARY PREAMBLES          

 

 
            

 

 
  Stainless steel basins, sinks, wash troughs, 

urinals, etc  
        

 

 
            

 

 
  Stainless steel for economy basins, domestic 

sinks and 
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  worktops shall be Type 430 (17/0)         

 

 
            

 

 
  Stainless steel for urinals, basins, quality 

sinks, wash troughs, 
        

 

 
   institutional equipment, etc shall be Type 

304 (18/8) 
        

 

 
            

 

 
  Stainless steel for laboratory sinks, 

photographic equipment, 
        

 

 
   etc shall be Type 316 (18/8)         

 

 
            

 

 
  Units shall have standard aprons on all 

exposed edges and 
        

 

 
   tiling keys against walls where applicable         

 

 
            

 

 
  Sealing of edges          

 

 
            

 

 
  Outer edges of sinks, basins, baths, urinals, 

etc are to be 
        

 

 
   sealed against adjacent surfaces with 

approved silicone 
        

 

 
            

 

 
  uPVC pipes and fittings          

 

 
            

 

 
  Sewer and drainage pipes and fittings shall 

be jointed and 
        

 

 
   sealed with butyl rubber rings         

 

 
            

 

 
  Soil, waste and vent pipes and fittings shall 

be solvent weld 
        

 

 
   jointed or sealed with butyl rubber rings         

 

 
            

 

 
  uPVC pressure pipes and fittings          

 

 
            

 

 
  Pipes of 50mm diameter and smaller shall be 

plain ended with 
        

 

 
   solvent welded uPVC loose sockets and 

fittings 
        

 

 
            

 

 
  Pipes of 63mm diameter and greater shall 

have sockets and 
        

 

 
   spigots with push-in type integral rubber 

ring joints.  Bends shall 
        

 

 
   be uPVC and all other fittings shall be cast 

iron, all with similar 
        

 

 
   push-in type joints         

 

 
            

 

 
  High density polyethylene (HDPe) pipes and 

fittings  
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  Pipes shall be type IV and of the class 

specified with "Plasson" 
        

 

 
   or "Alprene" compression fittings         

 

 
            

 

 
  Reducing fittings          

 

 
            

 

 
  Where fittings have reducing ends or 

branches they are 
        

 

 
   described as "reducing" and only the largest 

end or branch size 
        

 

 
   is given. Should the contractor wish to use 

other fittings and 
        

 

 
   bushes or reducers he may do so on the 

understanding that no 
        

 

 
   claim in this regard will be entertained         

 

 
            

 

 
  Fixing of pipes          

 

 
            

 

 
  Unless specifically otherwise stated, 

descriptions of pipes shall 
        

 

 
   be deemed to include fixing to walls, etc, 

casting in, building in 
        

 

 
   or suspending not exceeding 1m below 

suspension level 
        

 

 
            

 

 
  Disinfection of water pipework          

 

 
            

 

 
  Water pipework is to be disinfected at 

completion in 
        

 

 
   accordance with SABS 1200L (provision for 

disinfection 
        

 

 
   elsewhere)         

 

 
            

 

 
  Laying, backfilling, bedding, etc of pipes          

 

 
            

 

 
  Pipes shall be laid and bedded in accordance 

with 
        

 

 
   manufacturers' instructions and trenches 

shall be carefully 
        

 

 
   backfilled          

 

 
            

 

 
  Where no manufacturers' instructions exist, 

pipes shall be laid 
        

 

 
   in accordance with Clauses 5.1 and 5.2 of 

each of the following: 
        

 

 
  SABS 1200L : Medium-pressure pipelines          

 

 
  SABS 1200LD : Sewers          

 

 
  SABS 1200LE : Stormwater drainage          

 

 
  Pipe trenches, etc shall be backfilled in 

accordance with 
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   Clauses 3, 5.5, 5.6, 5.7 and 7 of SABS 

1200DB : Earthworks 
        

 

 
   (Pipe trenches)         

 

 
            

 

 
  Pipes shall be bedded in accordance with 

Clauses 3.1 to 3.4.1, 
        

 

 
   5.1 to 5.3 and 7 of SABS 1200LB : Bedding 

(Pipes) 
        

 

 
            

 

 
  Unless otherwise described bedding of rigid 

pipes shall be 
        

 

 
   Class B bedding         

 

 
            

 

 
  General          

 

 
            

 

 
  Descriptions of cast iron roof outlets shall be 

deemed to include 
        

 

 
   joints to pipes and casting into concrete 

(adaptors for joints to 
        

 

 
   PVC pipes, etc are given separately)         

 

 
            

 

 
  Descriptions of overflow pipes where 

measured in number, 
        

 

 
   shall be deemed to include joints to cisterns 

and splay cut ends 
        

 

 
            

 

 
  Descriptions of pipes laid in and including 

trenches and of 
        

 

 
   inspection chambers, catchpits, etc shall be 

deemed to include 
        

 

 
   excavation, bedding, backfilling, compaction 

to a minimum of 
        

 

 
   93% Mod AASHTO density and disposal of 

surplus material on 
        

 

 
   site         

 

 
            

 

 
  Descriptions of service pipes and flexible 

connecting pipes shall 
        

 

 
   be deemed to include connections to taps, 

cisterns, etc and to 
        

 

 
   steel pipes (adaptors for connections to 

copper pipes, etc are 
        

 

 
   given separately)         

 

 
            

 

 
  Descriptions of WC pans, slop hoppers, etc 

shall be deemed to 
        

 

 
   include for joints to soil pipes (pan 

connectors are separately 
        

 

 
   measured)         

 

 
            

 

 
  As-built drawings          

 



     
41 

  
            

 

 
  Where required, the contractor shall prepare 

an updated set of 
        

 

 
   as-built drawings.  At completion of the 

contract the contractor 
        

 

 
   shall hand these drawings to the principal 

agent for reproducing 
        

 

 
   onto the originals for handing over to the 

employer (provision 
        

 

 
   for allowance of as-built drawings 

elsewhere) 
        

 

 
            

 

 
  RELOCATION OF EXISTING GEYSER 

INCLUDING ALL THE REQUIRED FITTINGS, 
PIPEWORK AND CONNECTIONS FOR AND 
REINSTALLATION. 

        
 

 
            

 

 
1 Provide an amount of R7 500.00 (Seven 

Thousand Five Hundred Rands Only) for the 
relocation of the existing geyser including all 
the required fittings, pipeworks and 
connections for and the reinstallation. 

Item 1 R 7,500.00                 
7,500  

 

 
            

 

 
2 Allow for Profit and Attendance on above 

mentioned item 
Item 1                           

-  

 

 
            

 

 
  TOTAL FOR PLUMBING AND DRAINAGE         

 

 
            

 

 
  BILL NO 9         

 

 
            

 

 
  ELECTRICAL WORK         

 

 
            

 

 
  User note         

 

 
            

 

 
  The range of items provided in this bill is an 

example of typical items with (or without) 
trade names to show possible ways of 
describing such items. Users must take 
special care that only items relevant to the 
specific project are to be included and that 
descriptions should be adapted as necessary 
to suit the particular circumstances 

        
 

 
   Headings and descriptions of items in this 

bill assume that the specification and/or 
supplementary preambles fully describe 
materials to be used, methods of fixing, etc 

        
 

 
            

 

 
  Specifications, drawings, etc         
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  Tenderers are referred to the specification 

and drawings numbered NEW FLOOR PLAN 
2, BNP-7/4/6/7/2/4 Rev.01 prepared by 
Karin Visser,  accompanying these bills of 
quantities for the electrical work, for the full 
descriptions of the following items which are 
to be read and priced in conjunction with the 
said specification and drawings 

        
 

 
            

 

 
  Contract price adjustment provisions         

 

 
            

 

 
  With reference to the Preliminaries all items 

in this bill will be subject to fluctuations in 
the cost of labour and material on the 
following basis: 

        
 

 
  (a) Ring main units, miniature substations, 

transformers, main low tension boards, 
distribution boards and busbars between 
transformer and low tension boards 
calculated on the indices published by the 
Steel and Engineering Industries Federation 
of South Africa 

        
 

 
  (b) Cables in excess of 16mm² calculated on 

the basis of proven cost   
        

 

 
  (c) All other work calculated on the index for 

work group ? 
        

 

 
            

 

 
  Distribution boards etc         

 

 
            

 

 
  Rates for distribution boards etc are to 

include for busbars, jumpers, neutral bars, 
internal wiring and connections, circuit 
identification markers, control gear labels, 
circuit legend cards and working drawings 

        
 

 
  Switches, socket outlets, etc         

 

 
            

 

 
  Rates for switches, socket outlets, etc are to 

include for screwing to outlet boxes, 
connecting up and cover plates 

        
 

 
            

 

 
  Light fittings         

 

 
            

 

 
  Rates for light fittings are to include for 

hanging, fixing and connecting and for lamp 
holders and fluorescent tubes and lamps of 
the type and wattage described 

        
 

 
            

 

 
  REMOVAL OF EXISTING LIGHT FITTINGS 

AND CONDUITES INCLUDING 
REINSTALLATION ON COMPLETION 
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1 Provide an amount of R3 500.00 (Three 

Thousand Five Hundred Rands Only) for the 
removal of the existing light fittings and 
conduites including reconnections and the 
reinstallation. 

Item 1 R 3,500.00                 
3,500  

 

 
            

 

 
2 Allow for Profit and Attendance on above 

mentioned item 
Item 1                           

-  

 

 
            

 

 
3 Testing the complete electrical installation 

system, supply all and install all labelling to 
Distribution board, plugs, switches, circuit 
breakers, including making good all non 
compliant faults and provide compliance 
certification all as per SANS10142:1-3rd 
edition. 

No 1                           
-  

 

 
            

 

 
  TOTAL FOR ELECTRICAL WORKS         

 

 
            

 

 
  BILL NO 10         

 

 
            

 

 
  GLAZING         

 

 
            

 

 
  Float glass         

 

 
            

 

 
  The term "float glass" is used for monolithic 

annealed glass 
        

 

 
            

 

 
  Laminated glass         

 

 
            

 

 
  Laminated glass to have polyvinyl butyral 

(PVB) interlayer(s) 
        

 

 
            

 

 
  GLAZING TO STEEL WINDOW FRAMES FIXED 

WITH PUTTY OR SIMILAR APPROVED 
        

 

 
            

 

 
  4mm obscure glass         

 

 
            

 

 
1 Panes exceeeding 0.1m2 and not exceeding 

0.5m2 
m2 1                           

-  

 

 
            

 

 
  TOTAL FOR GLAZING                               

-  

 

 
            

 

 
  BILL NO 11         

 

 
            

 

 
  PAINTWORK         

 

 
            

 

 
  SUPPLEMENTARY PREAMBLES         

 

 
            

 

 
  PREPARATORY WORK TO EXISTING WORK         
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  Previously painted plastered surfaces         

 

 
            

 

 
  Surfaces shall be thoroughly washed down 

and allowed to dry completely before any 
paint is applied. Blistered or peeling paint 
shall be completely removed and cracks shall 
be opened, filled with a suitable filler and 
finished smooth 

        
 

 
            

 

 
  Previously painted metal surfaces         

 

 
            

 

 
  Surfaces shall be thoroughly rubbed and 

cleaned down.  Blistered or peeling paint 
shall be completely removed down to bare 
metal 

        
 

 
            

 

 
  Previously painted wood surfaces         

 

 
            

 

 
  Surfaces shall be thoroughly cleaned down.  

Blistered or peeling paint shall be completely 
removed and cracks and crevices shall be 
primed, filled with suitable filler and finished 
smooth 

        
 

 
            

 

 
  PAINT SPECIFICATIONS         

 

 
            

 

 
  All painting shall be done in accordance with 

PLascon specifications unless otherwise 
described 

        
 

 
            

 

 
  PAINTWORK, ETC TO NEW/PREVIOUSLY 

WORK 
        

 

 
            

 

 
  ON WOOD SURFACES         

 

 
            

 

 
  Prepare and Paint "One coat 

sealer/undercoat and two coats "Plascon 
Super Acrylic PVA or similar approved by the 
client (EPL)" paint  

        
 

 
            

 

 
2 Ceilings m2 48                           

-  

 

 
            

 

 
3 Internal Walls m2 110     

 

 
            

 

 
4 External Walls m2 71     
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  Prepare and Paint One coat "Spick & Span Oil 

Based Wood Primer (UC2)"  and two coats  
"Plascon Velvaglo Polyurethane Velvet 
Enamel (VLO)" paint or two coats of vanish 
or similar approved by the client 

        
 

 
            

 

 
5 Timber Doors m2 15                           

-  

 

 
            

 

 
6 To timber rails, etc not exceeding 300mm 

girth 
m 15                           

-  

 

 
            

 

 
  TOTAL FOR PAINTWORK                               

-  

 

 
            

 

 
  SUMMARY OF SECTION 2 - KLOOFNEK DOG 

KENNELS 
        

 

 
            

 

 
1 DEMOLITIONS, ALTERATION AND 

REFURBISHMENT 
Page                           

-  
                        
-  

 

 
            

 

 
2 MASONRY   Page                           

-  
                        
-  

 

 
            

 

 
3 CARPENTRY & JOINERY  Page                           

-  
  

 

 
            

 

 
4 CEILINGS, PARTITIONS AND ACCESS 

FLOORING  
Page                           

-  
                        
-  

 

 
            

 

 
5 IRONMONGERY  Page                           

-  
                        
-  

 

 
            

 

 
6 METALWORK  Page                           

-  
                        
-  

 

 
            

 

 
7 TILING Page                           

-  
                        
-  

 

 
            

 

 
8 PLUMBING AND DRAINAGE (PROVISIONAL)  Page                           

-  
  

 

 
            

 

 
9 ELECTRICAL WORK Page       

 

 
            

 

 
10 GLAZING Page                             

-  

 

 
            

 

 
11 PAINTWORK Page                             

-  

 

 
            

 

 
  SUB TOTAL - KLOOFNEK DOG KENNELS ST 0                           

-  
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  SUMMARY OF SECTIONS         

 

 
            

 

 
  SECTION 1 - PRELIMINARIES AND GENERAL                               

-  

 

 
  SECTION 2 - KLOOFNEK DOG KENNELS                               

-  

 

 
            

 

 
  SUB TOTAL  ST 1 0                           

-  

 

 
            

 

 
  CONTINGENCY 5% CON 5                           

-  

 

 
            

 

 
  SUB TOTAL  ST 2 0                           

-  

 

 
            

 

 
  VAT 15%  VAT 15                           

-  

 

 
            

 

 
  TOTAL TENDER AMOUNT (INCLUSIVE OF 

VAT) 
                              

-  

 

 
  

      

 

       
  

      

      
7. PROTECTION OF PERSONAL INFORMATION ACT, 4 OF 2013 (POPIA) 

 

SANParks adheres to the Protection of Personal Information Act, 4 of 2013 (POPIA) requirements 

regarding personal information which came into effect 1 July 2021. 

As SANParks, we are committed to protecting your privacy and ensuring that personal information 

collected is used properly, lawfully and transparently.  

 

8. TIMELINES  

 

The Successful supplier will be required to deliver the goods within 1 month after appointment as 

per the terms of reference on the RFQ, failure to deliver SANParks reserve the right to cancel the 

Purchase Order. 

 

9. FINANCIAL PAYMENT 

 

Payment will be made in accordance with the PFMA (within 30 days of receipt of invoice) after the 

service has been rendered. 

10. FINAL AWARD 

 

SANParks recommends the bidder who has quoted on all the items as required in terms of the 
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RFQ for the contract award, subject to the bidder having supplied the relevant administrative 

documentation and complied in all aspects with the terms and conditions and requirements of the 

RFQ. 

 

11. SITE INFORMATION 

 

The site is situated at the SANParks8 Signal Hill Drive, Kloofnek, Cape town, 8000, Cape Town, 

7966 
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ANNEXURE A: 

 

HEALTH AND SAFETY SPECIFICATIONS 

 

 

Annexure A 

Health and Safety Specifications for South African 
National Parks 

 
MAINTENANCE & REPAIRS TO KLOOFNEK DOG 

KENNELS AT TABLE MOUNTAIN NATIONAL PARK 
- SANParks 
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HEALTH & SAFETY 

SPECIFICATIONS 

FOR 
 

 

 

 

MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT 
TABLE MOUNTAIN NATIONAL PARK - SANParks 

  
CONTRACT NO: TO BE CONFIRMED 

 
 

--------------------------------------------------------------------------- 

 

 
Date:   June 2025                                   Contact person: Zamakhosi Mkhonza 
 

Address:  PO Box 787 
  Pretoria, 0001 

Tel No:  (012) 426 5199 
Email Fax: 086 695 9139  

Email:zamakhosi.mkhonza@sanparks.org 

 
 
 
 
 
 
 
 
 

 
 
 

CONTENTS 
 

1. PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 
2. IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION 
3. APPLICATION AND INTERPRETATION 
4. DEFINITIONS 
5. GENERAL REQUIREMENTS 

• 5.1 Duties of Principal Contractor / Contractor in terms of Construction Regulations 
2014 

• 5.2  Management and Supervision of Construction Work 

• 5.3  Notification of Intention to Commence Construction Work 

• 5.4 Construction Work Permit 

• 5.5 Assignment of Contractor’s Responsible Persons to Manage Health and Safety 
on Site 

• 5.6 Competency for Contractor’s Responsible Persons 

• 5.7 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 

• 5.8 Occupational Health and Safety Policy 

• 5.9 Health and Safety Organogram   

• 5.10 Risk Assessments 

• 5.11 Safe Work Procedures 

• 5.12 Health and Safety Representative(s) 

• 5.13 Health and Safety Committee 

• 5.14 Medical Certificate of Fitness 

• 5.15 Health and Safety Training   
o 5.15.1 Induction   
o 5.15.2   Awareness 

• 5.16 Competency 

• 5.17  General Record Keeping 

• 5.18      General Inspection, Monitoring and Reporting 

• 5.19 Emergency Procedures 

• 5.20 First Aid Box and First Aid Equipment 

• 5.21 Accident / Incident Reporting and Investigation 

• 5.22 Hazards and Potential Situations 

• 5.23 Occupational Health and Safety Signage 

• 5.24 Management Of Contractors by Principal Contractor   

• 5.25 Stacking of Materials 

• 5.26 Housekeeping and General Safeguarding on Construction Sites 

• 5.27 Construction Vehicles and Mobile Plant 

• 5.28 Electrical Installations and Machinery on Construction Sites 

• 5.29 Use and Temporary Storage of Flammable Liquids on Construction Sites 

• 5.30 Water environments 

• 5.31 Fire precautions on Construction Sites 
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• 5.32 Construction Employees' Facilities 

• 5.33 Fall protection 

• 5.34 Temporary works 

• 5.35 Excavation 

• 5.36 Demolition Work 

• 5.37 Tunneling 

• 5.38 Scaffolding 

• 5.39 Bulk mixing plant 

• 5.40 Rope Access Work 

• 5.41 Hazardous Chemical Substances (HCS) 

• 5.42 Hazardous Biological Substances (HBS) 

• 5.43 Noise Induced Hearing Loss 

• 5.44 Explosives and Blasting 

• 5.45 Personal Protective Equipment (PPE) 

• 5.46 Asbestos 

• 5.47 Lead 

• 5.48 Pressure Vessels (Including Gas Bottles)   

• 5.49 Fire Extinguishers and Fire Fighting Equipment 

• 5.50 Lifting Machinery and Tackle 

• 5.51 Ladders and Ladder work 

• 5.52 General Machinery 

• 5.53 Portable Electrical Tools   

• 5.54 High Voltage Electrical Equipment 

• 5.55 Public Health and Safety 

• 5.56 Night Work 

• 5.57 Lighting 

• 5.58 Environmental Conditions and Flora and Fauna 

• 5.59 Occupational Health 

• 5.60 Suspended Platforms 

• 5.61 Material Hoists 

• 5.62 Explosive Actuated Fastening Device 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
6. TRAINING, INSPECTIONS & RECORDS 

• Additional Requirements 

• Annexure A: Task Completion Form 

• Annexure B: Contractors Responsible Persons 
 
7. PROJECT DETAILS 

• Project Directory 

• Project Details 

• Existing Environment 

• Project Health and Safety Requirements 

• Activities requiring approved Method Statements 

• Activities requiring Permits 

• General Arrangements 

• Protection of sit against Unauthorized access by public 

• Personal Protective Equipment 

• Hazardous Substance 
 

 
8. BASELINE RISK ASSESMENT 
 
9. HEALTH AND SAFETY SPECIFICATION ACKNOWLEDGEMENT RECEIPT 
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1. PURPOSE OF THE HEALTH AND SAFETY SPECIFICATION 

 
This Health and Safety Specification has been prepared to comply with the requirements of 
the Construction Regulations 2014.  
 
The purpose of this site specific Health and Safety Specification is to comply with legal 
requirements and to provide health and safety information about specific project risks 
known by the Client, Designer and Client Agent to be applicable to this project.  This 
document also provides minimum health and safety requirements, standards and 
expectations that the principal contractor and contractors must adhere to.  
  
The Contractor must take into account all information in this specification and ensure that 
their tenders include adequate resource and competence to deal with the matters detailed 
herein so that all relevant contents are dealt with in a way which is in compliance with 
legislation and the ethical concerns for the safeguarding of employees, contractors and 
other persons affected by the construction activities.  
  
The Health and Safety Specification will be implemented during construction of the works 
and any construction activity that the Client has control over.  
  
This will also assist in ensuring that all the costs related to the compliance with 
Occupational Health Act 85 of 1993 and the Construction Regulations 2014, as well as this 
Health and Safety Specification, are taken into consideration at Tender stage.  
  
No advice, approval of any document required by the Health and Safety Specification such 
as hazard identification and risk assessment action plans or any other form shall be 
construed as an acceptance by the Client of any obligation that absolves the Contractor 
from achieving the required level of performance and compliance with legal requirements.  
  
Further, there is no acceptance of liability by the Client which may result from the 
Contractor failing to comply with the Health and Safety Specification unless the Client has 
issued an instruction to any requirement, i.e. the Contractor remains responsible for 
achieving the required performance levels. 
 
 

2. IMPLEMENTATION OF THE HEALTH AND SAFETY SPECIFICATION 

 
This Health and Safety Specification forms an integral part of the Contract, and Contractors 
shall make it an integral part of their Contracts with Sub Contractors and Suppliers.  
Contractors employed by the Client are to ensure that the provisions of the Health and 
Safety Specification are applied both on the site and in respect of all off site activities 
relating to the project, in particular in transport activities and project dedicated off site 
fabrication works.  
  

The Contractor shall enforce the provisions of the Health and Safety Specification amongst 
all sub-contractors and suppliers for the project.  
  
The Contractor shall sign the acknowledgment on the last page of this safety specification 
that he/she has familiarized him/herself with the content of the Health and Safety 
Specification and shall comply with all obligations in respect thereof.  
  
The successful Contractor will be required to compile a Health and Safety Plan 
based on the requirements of the Occupational Health Act 85 of 1993 and these 
Specifications, which will need to be approved by Client prior to commencement 
with construction work. 
 
 

3. APPLICATION AND INTERPRETATION 

 
This document is to be read and understood in Conjunction with the following inter alia: 
 

• Occupational Health and Safety Act (Act 85 of 1993) 

• SABS codes and standards referred to by the Occupational Health and Safety Act 

•    Regulations as per the Occupational Health and Safety Act (Act 85 of 1993) with 
specific reference but not limited to: 

o General Safety Regulations (GN 928, 25 June 2003) 
o General Machinery Regulations (GN R1521, 5 August 1988) 
o Electrical Machinery Regulations (GN R250, 25 March 2011) 
o Electrical Installation Regulations (GN R242, 6 March 2009) 
o Driven Machinery Regulations (GN R1010, 18 July 2003) 
o Hazardous Chemical Substance Regulations (GN R930, 25 June 2003) 
o Hazardous Biological Agents Regulations( GN R 1390, 27 December 

2001) 

• Basic Conditions of Employment Act (Act 75 of 1997) 

• SANParks Environmental Management Plan 

• SANParks Code of Conduct of working in a National Park 
 
 
 

4.  DEFINITIONS 

 
ALL REFERENCES TO CLIENT IN THIS HEALTH AND SAFETY SPECIFICATION ALSO 
REFER TO CLIENT AGENT, WHERE SO APPOINTED.  
  
Definitions (as per the Construction Regulations 2014) applicable to this Health and 
Safety Specification:  
  
"agent" means a competent person who acts as a representative for a client;  
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"angle of repose" means the steepest angle of a surface at which a mass of loose or 
fragmented material will remain stationary in a pile on the surface, rather than sliding or 
crumbling away;  
  
"bulk mixing plant" means machinery, appliances or other similar devices that are 
assembled in such a manner so as to be able to mix materials in bulk for the purposes of 
using the mixed product for construction work;  
  
"client" means any person for whom construction work is being performed;  
  
"competent person" means a person who has, in respect of the work or task to be 
performed, the required knowledge, training and experience and, where applicable, 
qualifications, specific to that work or task: Provided that where appropriate qualifications 
and training are registered in terms of the provisions of the National Qualification 
Framework Act, 2000 (Act No.67 of 2000), those qualifications and that training must be 
regarded as the required qualifications and training; and is familiar with the Act and with  
the applicable regulations made under the Act;  
  
"construction manager" means a competent person responsible for the management of the 
physical construction processes and the coordination, administration and management of 
resources on a construction site;  
 "construction site" means a work place where construction work is being performed;  
  
"construction supervisor" means a competent person responsible for supervising 
construction activities on a construction site;  
  
"construction vehicle" means a vehicle used as a means of conveyance for transporting 
persons or material, or persons and material, on and off the construction site for the 
purposes of performing construction work; 
 
"construction work" means any work in connection with-  

• the construction, erection, alteration, renovation, repair, demolition or dismantling of 
or addition to a building or any similar structure; or  

• the construction, erection, maintenance, demolition or dismantling of any bridge, 
dam, canal, road, railway, runway, sewer or water reticulation system; or the 
moving of earth, clearing of land, the making of excavation, piling, or any similar 
civil engineering structure or type of work ;  

  
"construction work permit" means a document issued in terms of regulation 3;   
  
"contractor" means an employer who performs construction work;  
  
"demolition work" means a method to dismantle, wreck, break, pull down or knock down of 
a structure or part thereof by way of manual labour, machinery, or the use of explosives;  
  
"design" in relation to any structure, includes drawings, calculations, design details and 
specifications ;  
  

"designer" means a competent person who-  

• prepares a design;  

• checks and approves a design;  

• arranges for a person at work under his or her control to prepare a design, including 
an employee of that person where he or she is the employer; or  

• designs temporary work, including its components;  

• an architect or engineer contributing to, or having overall responsibility for a design;  

• a building services engineer designing details for fixed plant;  

• a surveyor specifying articles or drawing up specifications;  

• a contractor carrying out design work as part of a design and building project; or  

• an interior designer, shop-fitter or landscape architect;  
  
"excavation work" means the making of any man-made cavity, trench, pit or depression 
formed by cutting, digging or scooping;  
  
"explosive actuated fastening device" means a tool that is activated by an explosive charge 
and that is used for driving bolts, nails and similar objects for the purpose of providing 
fixing;  
  
"fall arrest equipment" means equipment used to arrest a person in a fall, including 
personal equipment, a body harness, lanyards, deceleration devices, lifelines or similar 
equipment;  
  
"fall prevention equipment" means equipment used to prevent persons from falling from a 
fall risk position, including personal equipment, a body harness, lanyards, lifelines or 
physical equipment such as guard-rails, screens, barricades, anchorages or similar 
equipment;  
  
"fall protection plan" means a documented plan, which includes and provides for -   

• all risks relating to working from a fall risk position, considering the nature of work 
undertaken;  

• the procedures and methods to be applied in order to eliminate the risk of falling; 
and  

• a rescue plan and procedures;  
  
"fall risk" means any potential exposure to falling either from, off or into;  
  
"health and safety file " means a file, or other record containing the information in writing 
required by these Regulations;  
  
"health and safety plan" means a site, activity or project specific documented plan in 
accordance with the client's health and safety specification;  
  
"health and safety specification" means a site, activity or project specific document 
prepared by the client pertaining to all health and safety requirements related to 
construction work; 
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"material hoist" means a hoist used to lower or raise material and equipment, excluding 
passengers;  
 "medical certificate of fitness" means a certificate contemplated in regulation 7(8);  
  
"mobile plant" means any machinery, appliance or other similar device that is able to move 
independently, and is used for the purpose of performing construction work on a 
construction site;  
  
"National Building Regulations" means the National Building Regulations made under the 
National Building Regulations and Building Standards Act, 1977 (Act No. 103 of 1977), and 
promulgated by Government Notice No. R. 2378 of 30 July 1990, as amended by 
Government Notices No's R. 432 of 8 March 1991, R. 919 of 30 July 1999 and R. 547 of 30 
May 2008;  
  
"person day" means one normal working shift of carrying out construction work by a person 
on a construction site;  
  
"principal contractor" means an employer appointed by the client to perform construction 
work;  
  
"Professional Engineer or Professional Certificated Engineer" means a person holding 
registration as either a Professional Engineer or Professional Certificated Engineer in terms 
of the Engineering Profession Act, 2000 (Act No. 46 of 2000);  
  
"Professional Technologist" means a person holding registration as a Professional 
Engineering Technologist in terms of the Engineering Profession Act, 2000;  
  
"provincial director" means the provincial director as defined in regulation 1 of the General 
Administrative Regulations, 2003;  
  
"scaffold" means a temporary elevated platform and supporting structure used for providing 
access to and supporting workmen or materials or both;  
  
"shoring" means a system used to support the sides of an excavation and which is intended 
to prevent the cave-in or the collapse of the sides of an excavation;  
  
"structure" means-  

• any building, steel or reinforced concrete structure (not being a building), railway line 
or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage 
works, fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, 
tower crane, bulk mixing plant, pylon, surface and underground tanks, earth 
retaining structure or any structure designed to preserve or alter any natural 
feature, and any other similar structure;  

• any falsework, scaffold or other structure designed or used to provide support or 
means of access during construction work; or  

• any fixed plant in respect of construction work which includes installation, 
commissioning, decommissioning or dismantling and where any construction work 
involves a risk of a person falling;  

  
"suspended platform" means a working platform suspended from supports by means of one 
or more separate ropes from each support ;  
  
"temporary works" means any falsework, formwork, support work, scaffold, shoring or other 
temporary structure designed to provide support or means of access during construction 
work;  
  
"the Act" means the Occupational Health and Safety Act , 1993 (Act No. 85 of 1993);  
  
"tunneling" means the construction of any tunnel beneath the natural surface of the earth 
for a purpose other than the searching for or winning of a mineral.  
 

5.  GENERAL REQUIREMENTS 

 
5.1 Duties of Principal Contractor / Contractor in terms of Construction 
Regulations 2014  

  

A Principal Contractor must:  

  

• provide and demonstrate to the client a suitable, sufficiently documented and 
coherent site specific health and safety plan, based on the client's 
documented health and safety specifications,  which plan must be applied 
from the date of commencement of and for the duration of the construction 
work and which must be reviewed and updated by the principal contractor as 
work progresses;  

• open and keep on site a health and safety file, which must include all 
documentation required in terms of the Act and these Regulations, which must 
be made available on request to an inspector, the client, the client's agent or 
a contractor; and  

• on appointing any other contractor, in order to ensure compliance with the 
provisions of the Act –  

o provide contractors who are tendering to perform construction work 
for the principal contractor, with the relevant sections of the health 
and safety specifications pertaining to the construction work which has 
to be performed;  

o ensure that potential contractors submitting tenders have made 
sufficient provision for health and safety measures during the 
construction process;  

o ensure that no contractor is appointed to perform construction 
work unless the principal contractor is reasonably satisfied that the 
contractor that he or she intends to appoint, has the necessary 
competencies and resources to perform the construction work safely;  

o ensure prior to work commencing on the site that every contractor 
is registered and in good standing with the compensation fund or 
with a licensed compensation insurer as contemplated  in the 
Compensation for Occupational Injuries and Diseases Act, 1993;  

o appoint each contractor in writing for the part of the project on the 
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construction site  
o take reasonable steps to ensure that each contractor's health and 

safety plan is implemented and maintained on the construction site;  
o ensure that the periodic site audits and document verification are 

conducted at intervals mutually agreed upon between the principal 
contractor and any contractor, but at least once every 30 days;  

o stop any contractor from executing construction work which is 
not in accordance with the client's health and safety specifications 
and the principal contractor's health and safety plan for the site or 
which poses a threat to the health and safety of persons;  

• where changes are brought about to the design and construction, make 
available sufficient health and safety information and appropriate resources to the 
contractor to execute the work safely;   

• discuss and negotiate with the contractor the contents of their health and 
safety plan and finally approve that plan for implementation;  

• ensure that a copy of both the principal contractor and contractor’s health and 
safety plan is available on request to an employee, an inspector, a contractor, the 
client or the client's agent;  

• hand over a consolidated health and safety file to the client upon completion of the 
construction work, to include a record of all drawings, designs, materials 
used and other similar information concerning the completed structure;  

• in addition to the documentation required in the health and safety file include 
and make available a comprehensive and updated list of all the 
contractors on site accountable to the principal contractor, the 
agreements between the parties and the type of work being done;   

• ensure that all his or her employees have a valid medical certificate of 
fitness specific to the construction work to be performed and issued by an 
occupational health practitioner in the form of Annexure 3.  

  

A contractor must prior to performing any construction work-  

  

• provide and demonstrate to the principal contractor a suitable and sufficiently 
documented health and safety plan, based on the relevant sections of the 
client's health and safety specification and provided by the principal 
contractor, which plan must be applied from the date of commencement of and 
for the duration of the construction work and which must be reviewed 
and updated by the contractor as work progresses;  

• open and keep on site a health and safety file, which must include all 
documentation required in terms of the Act and these Regulations, and 
which must be made available on request to an inspector, the client, the 
client's agent or the principal contractor;  

• before appointing another contractor to perform construction work be 
reasonably satisfied that the contractor that he or she intends to appoint 
has the necessary competencies and resources to perform the construction 
work safely;  

  

• co-operate with the principal contractor as far as is necessary to enable 
each of them to comply with the provisions of the Act;  

• as far as is reasonably practicable, promptly provide the principal contractor 

with any information which might affect the health and safety of any 
person at work carrying out construction work on the site, any person who 
might be affected by the work of such a person at work, or which might 
justify a review of the health and safety plan.  

  

Where a contractor appoints another contractor to perform construction work, the duties 
that apply to the principal contractor will apply to the contractor as if he or she were the 
principal contractor.  

  

A principal contractor must take reasonable steps to ensure co-operation 
between all contractors appointed by the principal contractor to enable each of 
those contractors to comply with these Regulations.  

  

No contractor may allow or permit any employee or person to enter any site, unless 
that employee or person has undergone health and safety induction training 
pertaining to the hazards prevalent on the site at the time of entry.  

  

A contractor must ensure that all visitors to a construction site undergo health and 
safety induction pertaining to the hazards prevalent on the site and must ensure that 
such visitors have the necessary personal protective equipment.  

  

A contractor must at all times keep on his or her construction site records of the 
health and safety induction training and such records must be made available on 
request to an inspector, the client, the client's agent or the principal contractor.  

 

 A contractor must ensure that all his or her employees have a valid medical certificate 
of fitness specific to the construction work to be performed and issued by an 
occupational health practitioner in the form of Annexure 3 (a template of which can be 
found in the Construction Regulations, 2014). 
 
 
5.2 Management and Supervision of Construction Work  
  
A principal contractor must, in writing, appoint one full-time competent person as the 
construction manager with the duty of managing all the construction work on a single site, 
including the duty of ensuring occupational health and safety compliance, and in the 
absence of the construction manager an alternate must be appointed by the principal 
contractor.  
  
A principal contractor must upon having considered the size of the project, in writing 
appoint one or more assistant construction managers for different sections thereof: 
Provided that the designation of any such person does not relieve the construction 
manager of any personal accountability for failing in his or her management duties in terms 
of this regulation.  
  
Where the construction manager has not appointed assistant construction managers, or, in 
the opinion of an inspector, a sufficient number of such assistant construction managers 
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have not been appointed, that inspector must direct the construction manager in writing to 
appoint the number of assistant construction managers indicated by the inspector, and 
those assistant construction managers must be regarded as having been appointed.  
  
No construction manager appointed in terms of the Regulations may manage any 
construction work on or in any construction site other than the site in respect of which he or 
she has been appointed.  
  
A contractor must, after consultation with the client and having considered the size of the 
project, the degree of danger likely to be encountered or the accumulation of hazards or 
risks on the site, appoint a full-time or part-time construction health and safety officer in 
writing to assist in the control of all health and safety related aspects on the site: Provided 
that, where the question arises as to whether a construction health and safety officer is 
necessary, the decision of an inspector is decisive.  
  
No contractor may appoint a construction health and safety officer to assist in the control of 
health and safety related aspects on the site unless he or she is reasonably satisfied that 
the construction health and safety officer that he or she intends to appoint is registered with 
a statutory body approved by the Chief Inspector and has necessary competencies and 
resources to assist the contractor  
  
A construction manager must in writing appoint construction supervisors responsible for 
construction activities and ensuring occupational health and safety compliance on the 
construction site.  
  
A contractor must, upon having considered the size of the project, in writing appoint one or 
more competent employees for different sections thereof to assist the construction 
supervisor, and every such employee has, to the extent clearly defined by the contractor in 
the letter of appointment, the same duties as the construction supervisor:  Provided that the 
designation of such employee does not relieve the construction supervisor of any personal 
accountability for failing in his or her supervisory duties.    
  
Where the contractor has not appointed such an employee, or, in the opinion of an 
inspector, a sufficient number of such employees have not been appointed, that inspector 
must instruct the employer to appoint the number of employees indicated by the inspector.  
  
No construction supervisor appointed may supervise any construction work on or in any 
construction site other than the site in respect of which he or she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately 
designated on all the relevant construction sites, the appointed construction supervisor may 
supervise more than one site. 
 
5.3 Notification of Intention to Commence Construction Work  
  
The Contractor shall notify the Provincial Director of the Department of Labour of the 
intention to commence construction work at least 7 days prior to the works commencing if 
the intended construction work will:  

• include excavation work  

• Include work at height where there is a risk of falling  

• Include the demolition of a structure, or  

• Include the use of explosives to perform construction work.  
  
If the construction work involves construction of a single storey dwelling for a client, and 
such client will be residing in such dwelling upon completion, the contractor must also notify 
the Provincial Director of the Department of Labour at least 7 days before the works 
commence.  
  
This must be done on a form similar to an Annexure 2 (template of which can be found in 
the Construction Regulations, 2014).   A copy of the notification letter to the Provincial 
Director shall be forwarded to the Client for record purposes.  
 
5.4 Construction Work Permit  
  
It must be noted that from August 2015 all projects that meet the following criteria will 
require a construction work permit to be applied for at least 30 days prior to the work being 
carried out:  

• Exceeds 180 days  

• Will involve more than 1800 person days of construction work  

• Works contract is of a value equal to or exceeding thirteen million rand, or 
Construction Industry Grading Board (CIDB) grading level 6  

 It is the client’s responsibility to apply for this permit from the Provincial Director and 
construction work may not commence until the permit has been issued by the Provincial 
Director.    
  
A copy of this permit will be required to be kept in the principal contractors safety file, and 
the site specific number issued by the Provincial Director must be displayed at the site 
entrance.  
 
5.5 Assignment of Contractor’s Responsible Persons to Manage Health and Safety 
on Site  
  
The Contractor shall submit management and supervisory appointments as well as any 
relevant appointments in writing (as stipulated by the Construction Regulations 2014 and 
the Occupational Safety and Health Act 1993), prior to commencement of work (refer to 
Annexure B at the end of this Health and Safety Specification).  
  
 
5.6 Competency for Contractor’s Responsible Persons  
  
The Contractor’s responsible persons shall be competent in health and safety and be 
familiar with the Occupational Health and Safety Act 1993, and applicable regulations.  
Valid proof of pertinent health and safety courses attended by such persons will be required 
to be presented to the Client.  
  
 
5.7 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)  
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The successful Contractor shall submit to the Client a valid letter of good standing with the 
Compensation Insurer prior to appointment.  
 
 
5.8 Occupational Health and Safety Policy  
  
The Contractor shall submit their Health and Safety Policy, prior to construction 
commencement, signed by the Chief Executive Officer.  The Policy must outline objectives 
and how they will be achieved and implemented within the operations. 
 
 
5.9 Health and Safety Organogram   
  
The Contractor shall submit an organogram, prior to construction commencement, outlining 
the Health and Safety Site Team that will be assigned to the project, if successful with the 
tender.  In cases where appointments have not been made, the organogram shall reflect 
the position.  The organogram shall be updated, when there is a change in the site team.  
 
  
5.10 Risk Assessments  
  
Baseline Risk Assessment  
  
The Client shall cause a baseline risk assessment to be conducted by a competent person 
before the design process and tender process commence, and the assessed risks shall 
form part of the health and safety specifications.    
  
The Contractor must, before commencement of any construction work, and during 
construction work, have risk assessments performed by a competent person appointed in 
writing, which risk assessments form part of the health and safety plan to be applied on the 
site and must include:  

• The identification of the risks and hazards to which persons may be exposed to;  

• An analysis and evaluation of the risks and hazards identified; based on a 
documented method  

• A documented plan and applicable safe work procedures to mitigate, reduce or 
control the risks and hazards that have been identified;   

• A monitoring plan; and  

• A review plan  
 
The Contractor must ensure that, as far as is reasonably practicable, ergonomic related 
hazards are analysed, evaluated and addressed in a risk assessment.  
  
The Contractor must ensure that all employees under his control are informed, instructed 
and trained by a competent person regarding any hazard and the related work procedures 
and/or control measures before any work commences and thereafter at the times 
determined in the risk assessment monitoring and review plan of the relevant site.  
  

The Principal Contractor must ensure that all contractors are informed regarding any 
hazard that is stipulated in the risk assessment before any work commences and 
thereafter at the times determined in the risk assessment monitoring and review plan 
of the relevant site.  
  
The Contractor must consult with the health and safety committee or with a representative 
trade union or representative group of employees if no health and safety committee exists, 
on the monitoring and review of the risk assessments for the site.  
   
The Contractor must ensure that copies of risk assessment for this site are available on site 
for inspection purposes by interested parties (inspector, the client, client’s agent, any 
contractor, any employee, a representative trade union, a health and safety representative 
or safety committee member.  
  
A Contractor must review the relevant risk assessment where changes are effected to the 
design and/or construction that result in a change to the risk profile, or when an incident 
has occurred. 
 

Preventative measures must first address the elimination of the hazard or risk.  
Should PPE be required to reduce risk, the equipment or clothing to be used must be 
SABS approved 

  
 
In general the Contractor must ensure that the Risk Assessment involves identifying the 
hazards present in a work activity on site.  This is followed by an evaluation of the extent of 
the risk involved taking into account those precautions already being taken. 
 
The following general principle should be followed when conducting a risk assessment:   

• All relevant risks and/or hazards should be systematically addressed;  

• The risk assessment should  address what actually happens in the workplace during 
the work activity;  

• All employees and those who may be affected must be considered, including 
maintenance staff, security guards, visitors and subcontractors;  

• The risk assessment should highlight those groups and individuals who may be 
required to work alone or who have disabilities;  

• The risk assessment process should take into account the existing safety measures 
and controls.  

• The level of detail on a risk assessment should be appropriate to the level of risk. 
 
 
5.11 Safe Work Procedures 
 
Safe Work Procedures are to form part of the H&S Plan and must be compiled for all the 
identified activities. 
The safe work procedures must address the following elements: 

• The work method to be followed to conduct work safely 

• Mitigation of identified risks 
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• Reducing and controlling risks and hazards that have been identified 

• Responsibilities of competent persons 

• Required personal protective equipment 

• Correct equipment/tools/machinery to be used 

• Reference to relevant registers to be completed 

• Reference to applicable risk assessment 
5.12 Health and Safety Representative(s)  
  
The Contractor shall ensure that Health and Safety Representative(s) is/are elected and 
trained to carry out his / her functions.  The appointment must be in writing.  The Health and 
Safety Representative shall carry out regular inspections, keep records and report to the 
supervisor to take appropriate action.  He / she shall attend Health and Safety Committee 
Meetings.  The Health and Safety Representative shall be part of the team that will 
investigate incidents, accidents and non-conformances.  
  
5.13 Health and Safety Committee  
  
Where two or more health and safety representatives have been appointed on site, the 
Contractor shall ensure that monthly health and safety meetings are held with such 
representatives and minutes are kept on record.  Meetings must be organized and chaired 
by the Contractor’s Health and Safety Committee Chairperson.  Minutes of these meetings 
must be available for the employees of the contractor to refer to.  
  
5.14 Medical Certificate of Fitness  
  
The contractor must ensure that their employees on site have a valid medical certificate of 
fitness, specific to the construction work being performed, issued by an occupational health 
practitioner in the form of an Annexure 3 template (refer to the Construction Regulations 
2014 on the Department of Labour website for a sample of this form).  
  
5.15 Health and Safety Training   
  
The Contractor shall quarterly conduct a training needs analysis to ascertain what health 
and safety training is required.  A plan of action should be devised and forwarded to the 
Client for records. Once the identified people have attended the training, the Contractor 
must provide the Client with copies of certificates obtained.   
 
5.15.1 Induction  
  
No Contractor may allow or permit any employee or person to enter site unless they have 
undergone health and safety induction training pertaining to the hazards prevalent on site at 
the time of entry.  This includes visitors to site. The Contractor must ensure that visitors to 
site have the necessary protective equipment (PPE).   A copy of attendance registers of all 
employees who attend inductions shall be kept.    
  
5.15.2   Awareness  
  

The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any 
hazardous work takes place.  The talks shall cover the relevant activity and an attendance 
register must be signed by all attendees.  This record of who attended and the content of 
the topic will be kept on the site health a safety file as evidence of training  
 
  
 
 
5.16 Competency  
  
After the Contractor has identified the training to be conducted as part of the competency 
requirement, and based on Risk Assessment, he shall send the relevant persons on 
appropriate courses and keep certificates of training for reference.  Familiarity with the 
Health and Safety Act and Regulations is an integral part of the definition of competence.  
  
5.17 General Record Keeping  
  
The Contractor shall keep and maintain Health and Safety records to demonstrate 
compliance with the Health and Safety Specification and the Occupational Health and 
Safety Act. The contractor shall ensure that all records of incidents, spot fines, training etc. 
are kept on site.  All documents shall be available for inspection by the Client, or the 
Department of Labour’s Inspectors.  
  
5.18 General Inspection, Monitoring and Reporting  
  
The Contractor shall carry out inspections as required by Annexure C in this Health and 
Safety Specification, as well as by health and safety legislation.    
  
5.19 Emergency Procedures  
  
The Contractor shall submit a detailed Emergency Procedure for approval by the Client 
prior to commencement on site. The procedure shall detail the response plan including the 
following:  

• List of key personnel;  

• Details of emergency services;  

• Actions or steps to be taken in the event of the emergency; and   

• Information on hazardous materials / situations, including each material’s hazardous 
potential impact or risk on the environment or human and measures to be taken in 
the event of an accident.  

  
Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to 
employees, use of hazardous substances, dangers as a result of riot / service deliver 
protests / intimidation, etc.  The Contractor shall advise the Client in writing of any on-site 
emergencies, together with a record of action taken, within 24 hours of the emergency 
occurring.  A contact list of all service providers (Fire Department, Ambulance, Police, 
Medical and Hospital, etc.) must be maintained and available to site personnel.  
  
5.20 First Aid Box and First Aid Equipment  
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The Contractor shall provide first aid box/es and appoint, in writing, First Aider(s) for this 
project in line with the results of the Contractor’s risk assessment for the project, this health 
and safety specification as well as the provisions of the General Safety Regulations.  The 
appointed First Aider(s) are to be sent for accredited first aid training before starting on site.  
Valid certificates are to be kept on site.    
  
First Aid box/es must be adequately stocked at all time, accessible and be controlled by a 
qualified First Aider.  If required by the Client, the Contractor shall have a stretcher on site 
to be used in case of a serious incident.    
  
5.21 Accident / Incident Reporting and Investigation  
  
The Contractor shall, in addition to the prescribed requirements of the Occupational Health 
and Safety Act and General Safety Regulations, investigate, record and report all Section 
24 reportable incidents to the Client within 24 hours of the incident occurring.  Incident 
investigations shall be conducted by the Contractor’s appointed Accident Investigator – this 
Investigator must be a competent person or persons who have sufficient knowledge to 
carry out an investigation.   
 
In the event of a fatality or a permanent disabling injury the Contractor must submit proof of 
reporting of incident to Department of Labour as well as proof of preventative measures to 
the Client.  The Client reserves the right to conduct investigations into any incidents that 
they deem fit and the Contractor is required to provide full co-operation in this regard.   
  
5.22 Hazards and Potential Situations  
  
The Contractor shall immediately notify other Contractors of any hazardous or potentially 
hazardous situations, which may arise during performance of the activities.  
  
5.23 Occupational Health and Safety Signage  
  
The Contractor shall ascertain and provide adequate on site health and safety signage.  
This signage shall include, but shall not be limited to, Hard Hat / Helmet Area; Safety Shoes 
to be worn on site; Dust Masks to be worn in areas where there might be exposure to 
excessive dust; Ear Plugs / Muffs to be worn where there might be noise exposure over 85; 
Gloves; Safety Goggles; Safety Harness, Workers in Excavation, traffic management, etc.  
The Contractor shall be responsible to maintain the quality and replacement of signage.  
  
5.24 Management of Contractors by Principal Contractor   
  
The Principal Contractor shall ensure that all contractors under his control are complying 
with the respective Health and Safety Plans, as well as Health and Safety Legislation.  
  
5.25 Stacking of Materials  
  
In addition to the provisions for the stacking of articles in the General Safety Regulations, 
2003, the contractor must ensure that –   

• a competent person is appointed in writing with the duty of supervising all stacking 
and storage on a construction site;  

• adequate storage areas are provided;  

• there are demarcated storage areas; and  

• storage areas are kept neat and under control.  
  
5.26 Housekeeping and General Safeguarding on Construction Sites  
  
A contractor must, in addition to compliance with the Environmental Regulations for 
Workplaces, 1987, promulgated by Government Notice No. R. 2281 of 16 October 1987, 
ensure that suitable housekeeping is continuously implemented on each construction site, 
including-  

• the proper storage of materials and equipment;  

• the removal of scrap, waste and debris at appropriate intervals;  

• ensuring that materials required for use, are not placed on the site so as to obstruct 
means of access to and egress from workplaces and passageways;  

• ensuring that materials which are no longer required for use, do not accumulate on 
and are removed from the site at appropriate intervals;  

• ensuring that waste and debris are not disposed of from a high place with a chute, 
unless the chute complies with the requirements set out in the regulations;  

• ensuring that construction sites in built-up areas adjacent to a public way are 
suitably and sufficiently fenced off and provided with controlled access points to 
prevent the entry of unauthorized persons; and  

• ensuring that a catch platform or net is erected above an entrance or passageway or 
above a place where persons work or pass under, or fencing off the danger area if 
work is being performed above such entrance, passageway, or place so as to 
ensure that all persons are kept safe in the case of danger of possibility of 
persons being struck by falling objects. 

 
 
5.27 Construction Vehicles and Mobile Plant  
  
A contractor must ensure that all construction vehicles and mobile plant-  

• are of an acceptable design and construction;  

• are maintained in a good working order;  

• are used in accordance with their design and the intention for which they were 
designed, having due regard to safety and health;  

• are operated by a person who-  

• has received appropriate training, is certified competent and in possession of proof 
of competency and is authorised in writing to operate those construction vehicles 
and mobile plant;  

• has a medical certificate of fitness to operate those construction vehicles and mobile 
plant, issued by an occupational health practitioner in the form of Annexure 3.  

• have safe and suitable means of access and egress;  

• are properly organized and controlled in any work situation by providing adequate 
signalling or other control arrangements to guard against the dangers relating to 
the movement of vehicles and plant, in order to ensure their continued safe 
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operation;  

• are prevented from falling into excavations, water or any other area lower than the 
working surface by installing adequate edge protection, which may include guard-
rails and crash barriers;  

• are fitted with structures designed to protect the operator from falling material or 
from being crushed should the vehicle or mobile plant overturn;  

• are equipped with an acoustic warning device which can be activated by the 
operator;  

• are equipped with an automatic acoustic reversing alarm; and  

• are inspected by the authorised operator or driver on a daily basis using a relevant 
checklist prior to use and that the findings of such inspection are recorded in a 
register kept in the construction vehicle or mobile plant.  

  
A contractor must ensure that-  
  

• no person rides or is required or permitted to ride on a construction vehicle or mobile 
plant otherwise than in a safe place provided thereon for that purpose;  

• every construction site is organized in such a way that, as far as is reasonably 
practicable, pedestrians and vehicles can move safely and without risks to health;  

• the traffic routes are suitable for the persons, construction vehicles or mobile plant 
using them, are sufficient in number, in suitable positions and of sufficient size;  

• every traffic route is, where necessary, indicated by suitable signs;  

• all construction vehicles and mobile plant left unattended at night, adjacent to a 
public road in normal use or adjacent to construction areas where work is in 
progress, have appropriate lights or reflectors, or barricades equipped with 
appropriate lights or reflectors, in order to identify the location of the vehicles or 
plant;  

• all construction vehicles or mobile plant when not in use, have buckets, booms or 
similar appendages, fully lowered or blocked, controls in a neutral position, motors 
stopped, wheels chocked, brakes set and ignition secured;  

• whenever visibility conditions warrant additional lighting, all mobile plant are 
equipped with at least two headlights and two taillights when in operation;  

• tools, material and equipment are secured and separated by means of a physical 
barrier in order to prevent movement when transported in the same compartment 
with employees;  

• vehicles used to transport employees have seats firmly secured and adequate for 
the number of employees to be carried; and  

• all construction vehicles or mobile plant travelling, working or operating on public 
roads comply with the requirements of the National Road Traffic Act, 1996.  

 
5.28 Electrical Installations and Machinery on Construction Sites  
  
A contractor must, in addition to compliance with the Electrical Installation Regulations and 
the Electrical Machinery Regulations, ensure that –  

• before construction commences and during the progress thereof, adequate steps 
are taken to ascertain the presence of and guard against danger to workers from 
any electrical cable or apparatus which is under, over or on the site;  

• all parts of electrical installations and machinery are of adequate strength to 
withstand the working conditions on construction sites;  

• the control of all temporary electrical installations on the construction site is 
designated to a competent person who has been appointed in writing for that 
purpose;  

• all temporary electrical installations used by the contractor are inspected at least 
once a week by a competent person and the inspection findings are recorded in a 
register kept on the construction site; and  

• all electrical machinery is inspected by the authorized operator or user on a daily 
basis using a relevant checklist prior to use and the inspection findings are 
recorded in a register kept on the construction site.  

  
5.29 Use and Temporary Storage of Flammable Liquids on Construction Sites  
  
A contactor must, in addition to compliance with the provisions for the use and storage of 
flammable liquids in the General Safety Regulations, 2003, ensure that –   

• where flammable liquids are being used, applied or stored at the workplace 
concerned, it is done in a manner that does not cause a fire or explosion hazard, 
and that the workplace is effectively ventilated;  

• no person smokes in any place in which flammable liquid is used or stored, and the 
contractor must affix a suitable and conspicuous notice at all entrances to any 
such areas prohibiting such smoking;  

• an adequate amount of efficient fire-fighting equipment is installed in suitable 
locations around the flammable liquids store with the recognized symbolic signs;  

• only the quantity of flammable liquid needed for work on one day is taken out of the 
store for use;  

• all containers holding flammable liquids are kept tightly closed when not in actual 
use and, after their contents have been used up, are removed from the 
construction site and safely disposed of;  

• where  flammable  liquids are  decanted,  the  metal containers  are  bonded  and 
earthed; and  

• no flammable material,  including cotton waste,  paper, cleaning  rags or similar 
material is stored together with flammable liquids  

  
5.30 Water environments  
  
Not applicable on this project..  
  
5.31 Fire precautions on Construction Sites  
  
A contractor must, in addition to compliance with the Environmental Regulations for 
Workplaces, 1987, ensure that –  

• all appropriate measures are taken to avoid the risk of fire;  

• sufficient and suitable storage is provided for flammable liquids, solids and gases;  

• smoking is prohibited and notices in this regard are prominently displayed in all 
places containing readily combustible or flammable materials;  

• in confined spaces and other places in which flammable gases, vapours or dust can 



     
60 

 

cause danger-  
o only suitably protected electrical installations and equipment, including 

portable lights, are used;  
o there are no flames or similar means of ignition;  
o there are conspicuous notices prohibiting smoking; 
o oily rags, waste and other substances liable to ignite are without delay 

removed to a safe place; and 
o adequate ventilation is provided;  

 

• combustible materials do not accumulate on the construction site;  

• welding, flame cutting and other hot work are done only after appropriate 
precautions have been taken to reduce the risk of fire;  

• suitable and sufficient fire-extinguishing equipment is placed at strategic locations or 
as may be recommended by the Fire Chief or local authority concerned, and that 
such equipment is maintained in a good working order;  

• the fire equipment contemplated above is inspected by a competent person, who 
has been appointed in writing for that purpose, in the manner indicated by the 
manufacturer thereof;  

• a sufficient number of workers are trained in the use of fire-  extinguishing 
equipment;  

• where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire;  

• the means of escape is kept clear at all times;  

• there is an effective evacuation plan providing for all -  
o persons to be evacuated speedily without panic;  
o persons to be accounted for; and  
o plant and processes to be shut down; and  
o a siren is installed and sounded in the event of a fire.  

  
5.32 Construction Employees' Facilities  
  
A contractor must, in terms of the Construction Regulations 2014, provide:  

• Shower facilities after consultation with the employees or employees 
representatives, or at least one shower facility for every 15 persons;  

• at least one sanitary facility for each sex and for every 30 workers;  

• changing facilities for each sex;   

• and sheltered eating area.  
  
A contractor must provide reasonable and suitable living accommodation for the workers at 
construction sites who are far removed from their homes and where adequate 
transportation between the site and their homes, or other suitable living accommodation, is 
not available.  
  
5.33 Fall protection  
  
The Contractor must:  

• designate  a competent  person to  be responsible  for the  preparation  of  a fall 

protection plan  

• ensure that the fall protection plan contemplated above is implemented, amended 
where and when necessary and maintained as required; and  

• take steps to ensure continued adherence to the fall protection plan.  
  
A fall protection plan contemplated above must include-  

• a  risk  assessment  of  all  work  carried  out  from  a fall  risk  position  and  the 
procedures and methods used to address all the risks identified per location;  

• the processes for the evaluation of the employees' medical fitness necessary to 
work at a fall risk position and the records thereof;  

• a programme for the training of employees working from a fall risk position and the 
records thereof;  

• the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment; and  

• a rescue plan detailing the necessary procedure, personnel and suitable equipment 
required to affect a rescue of a person in the event of a fall incident to ensure that 
the rescue procedure is implemented immediately following the incident.  

  
A contractor must ensure that a construction manager appointed under regulation 8(1) is in 
possession of the most recently updated version of the fall protection plan. 
 
A contractor must ensure that all unprotected  openings in floors, edges, slabs, hatchways 
and stairways are adequately guarded, fenced or barricaded or that similar means are used 
to safeguard any person from falling through such openings;  
  
Also that no person is required to work in a fall risk position, unless such work is performed 
safely as contemplated in above and  fall prevention and fall arrest equipment are approved 
as suitable and of sufficient strength for the purpose for which they are being used, having 
regard to the work being carried out and the load, including any person, they are intended 
to bear; and securely attached to a structure or plant, and the structure of plant and the 
means of attachment thereto are suitable and of sufficient strength and stability for the 
purpose of safely supporting the equipment and person who could fall, and  fall arrest 
equipment is used only where it is not reasonably practicable to use fall prevention 
equipment.   
  
5.34 Temporary works  
 
A contractor must appoint a temporary works designer in writing to design, inspect and 
approve the erected temporary works on site before use.  
  
A contractor must ensure that all temporary works operations are carried out under the 
supervision of a competent person who has been appointed in writing for that purpose.  
  
A contractor must ensure that-  

• all temporary works structures are adequately erected, supported, braced and 
maintained by a competent person so that they are capable of supporting all 
anticipated vertical and lateral loads that may be applied to them, and that no 
loads are imposed onto the structure that the structure is not designed to 
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withstand;  

• all temporary works  structures are done with close reference to the structural 
design drawings, and where any uncertainty exists the structural designer should 
be consulted;  

• detailed activity specific drawings pertaining to the design of temporary works 
structures are kept on the site and are available on request to an inspector, other 
contractors, the client, the client's agent or any employee;  

• all persons required to erect, move or dismantle temporary works structures are 
provided with adequate training and instruction to perform those operations safely;  

• all equipment used in temporary works structure are carefully examined and 
checked for suitability by a competent person, before being used;  

• all temporary works structures are inspected by a competent person immediately 
before, during and after the placement of concrete, after inclement weather or any 
other imposed load and at least on a daily basis until the temporary works 
structure has been removed and the results have been recorded in a register and 
made available on site;  

• no person may cast concrete, until authorization in writing has been given by the 
competent person contemplated above;  

• if, after erection, any temporary works structure is found to be damaged or 
weakened to such a degree that its integrity is affected, it is safely removed or 
reinforced immediately;  

• adequate precautionary measures are taken in order to-  

• secure any deck panels against displacement; and  

• prevent any person from slipping on temporary works due to the application of 
release agents;  

• as far as is reasonably practicable, the health of any person is not affected through 
the use of solvents or oils or any other similar substances;  

• upon casting concrete, the temporary works structure is left in place until the 
concrete has acquired sufficient strength to safely support its own weight and any 
imposed load, and is not removed until authorization in writing has been given by 
the competent person   

• the foundation conditions are suitable to withstand the loads caused by the 
temporary works structure and any imposed load in accordance with the 
temporary works design.  

• provision is made for safe access by means of secured ladders or staircases for all 
work to be carried out above the foundation bearing level;  

• a temporary works drawing or any other relevant document includes construction 
sequences and methods statement; 

• the temporary works designer has been issued with the latest revision of any 
relevant structural design drawing;  

• a temporary works design and drawing is used only for its intended purpose and for 
a specific portion of a construction site; and  

• the temporary works drawings are approved by the temporary works designer 
before the erection of any temporary works.  

  
No contractor may use a temporary works design and drawing for any work other than its 
intended purpose.  

  
5.35 Excavation  
  
A contractor must-  
  

• ensure that all excavation work is carried out under the supervision of a competent 
person who has been appointed in writing for that purpose; and  

• Evaluate, as far as is reasonably practicable, the stability of the ground before 
excavation work begins.  

  
A contractor who performs excavation work-  
  

• must take reasonable and sufficient steps in order to prevent, as far as is reasonably 
practicable, any person from being buried or  trapped by a fall or dislodgement of 
material in an excavation;  

• may not require or permit any person to work in an excavation which has not been 
adequately shored or braced: Provided that shoring and bracing may not be 
necessary where-  

• the sides of the excavation are sloped to at least the maximum angle of repose 
measured relative to the horizontal plane; or   

• such an excavation is in stable material: Provided that-  

• permission has been given in writing by the appointed competent person    
contemplated above upon evaluation by him or her of the site conditions; and  

• where any uncertainty pertaining to the stability of the soil still exists, the decision 
from a professional engineer or a professional technologist competent in 
excavations is decisive and such a decision must be noted in writing and signed 
by both the competent person and the professional engineer or technologist, as 
the case may be;  

• must take steps to ensure that the shoring or bracing contemplated above is 
designed  and constructed  in a manner that  renders it strong enough to support 
the sides of the excavation in question;  

• must ensure that no load, material, plant or equipment is placed or moved near the 
edge of any excavation where it may cause its collapse and consequently 
endangers the safety of any person, unless precautions such as the provision of 
sufficient  and suitable shoring  or bracing are taken to  prevent the sides from 
collapsing;  

• must ensure that where the stability of an adjoining building, structure or road is 
likely to be affected by the making of an excavation, steps are taken to ensure the 
stability of such building, structure or road and the safety of persons;  

• must cause convenient and safe means of access to be provided to every 
excavation in which persons are required to work, and such access may not be 
further than six meters from the point where any worker within the excavation is 
working;  

• must ascertain, as far as is reasonably practicable, the location and nature of 
electricity, water, gas or other similar services which may in any way be affected 
by the work to be performed, and must before the commencement of excavation 
work that may affect any such service, take the steps that are necessary to render 



     
62 

 

the circumstances safe for all persons involved;  
o must ensure that every excavation, including all bracing and  shoring, is 

inspected-  
o daily, prior to the commencement of each shift;  
o after every blasting operation;  
o after an unexpected fall of ground;  
o after damage to supports; and 
o after rain, 

by the competent person, in order to ensure the safety of the excavation and of persons, 
and those results must be recorded in a register kept on site and made available on request 
to an inspector, the client, the client's agent, any other contractor or any employee;  

• must cause every excavation which is accessible to the public or which is adjacent 
to public roads or thoroughfares, or whereby the safety of persons may be 
endangered, to be –   

o adequately protected by a barrier or fence of at least one metre in height 
and as close to the excavation as is practicable; and  

o provided  with  warning  illuminates  or  any  other  clearly visible  
boundary indicators at night or when visibility is poor, or have resort to 
any other suitable and sufficient precautionary measure where this is not 
practicable;  

• must ensure that all precautionary measures stipulated for confined spaces as 
determined in the General Safety Regulations, 2003, are complied with by any 
person entering any excavation;  

• must, where the excavation work involves the use of explosives, appoint a 
competent person in the use of explosives for excavation, and must ensure that a 
method statement is developed by that person in accordance with the applicable 
explosives legislation; and  

• must cause warning signs to be positioned next to an excavation within which or 
where persons are working or carrying out inspections or tests.  

  
5.36 Demolition Work  
  
Not applicable on this project. 
  
5.37 Tunnelling  
  
Not applicable on this project.  
  
5.38 Scaffolding  
  
A contractor must appoint a competent person in writing who must ensure that all 
scaffolding work operations are carried out under his or her supervision and that all scaffold 
erectors, team leaders and inspectors are competent to carry out their work.  
  
A contractor using access scaffolding must ensure that such scaffolding, when in use, 
complies with the safety standards incorporated for this purpose into these Regulations 
under section 44 of the Act.  
  

5.39 Bulk mixing plant  
  
A contractor must ensure that the operation of a bulk mixing plant is supervised by a 
competent person who has been appointed in writing and is –  

• aware of all the dangers involved in the operation thereof; and  

• conversant with the precautionary measures to be taken in the interest of health and 
safety.  

  
No person supervising or operating a bulk mixing plant may authorize any other person to 
operate the plant, unless that person is competent to operate a bulk mixing plant.  
  
A contractor must ensure that the placement and erection of a bulk mixing plant complies 
with the requirements set out by the manufacturer and that such plant is erected as 
designed.  
  
A contractor must ensure that all devices to start and stop a bulk mixing plant are provided 
and that those devices are placed in an easily accessible position and constructed in a 
manner to prevent accidental starting. 
 
A contractor must ensure that the machinery and plant selected is suitable for the mixing 
task and that all dangerous moving parts of a mixer are placed beyond the reach of 
persons by means of doors, covers or other similar means.  
  
No person may remove or modify any guard or safety equipment relating to a bulk mixing 
plant, unless authorized to do so by the appointed person.  
  
A contractor must ensure that all precautionary measures stipulated for confined spaces as 
determined in the General Safety Regulations, 2003, are complied with when entering any 
silo.  
  
A contractor must ensure that a record is kept of all repairs or maintenance to a bulk mixing 
plant and that the record is available on site to an inspector, the client, the client's agent or 
any employee.  
  
5.40 Rope Access Work  
  
Not applicable on this project.  
  
5.41 Hazardous Chemical Substances (HCS)  
  
In addition to the requirements in the HCS Regulations, the principal contractor must 
provide proof in the Health and Safety Plan that:  

• Material Safety Data Sheets (MSDS’s) of the relevant materials / hazardous 
chemical substances are available prior to use by the contractor.   All MSDS’s 
shall be available for inspection by the agent at all times.  

• Risk assessments are done at least once every 6 months.  

• Exposure monitoring is done according to OESSM and by an Approved Inspection 
Authority (AIA) and that the medical surveillance programme is based on the 
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outcomes of the exposure monitoring.  

• How the relevant HCS’s are being/going to be controlled by referring to:  
o Limiting the amount of HCS  
o Limiting the number of employees  
o Limiting the period of exposure  
o Substituting the HCS  
o Using engineering controls  
o Using appropriate written work procedures  

• The correct PPE is being used.  

• HCS are stored and transported according to SABS 072 and 0228.  

• Training with regards to these regulations was given.  
  
The Health and Safety plan should make reference to the disposal of hazardous waste on 
classified sites and the location thereof (where applicable).  
  
The First Aider must be made aware of the MSDS and trained in how to treat HCS 
incidents appropriately.  
 
5.42 Hazardous Biological Substances (HBS) 
 
Because of the possible exposure of workers to raw sewage the H&S Plan shall include 
details of the following: 
 

• The conducting of Risk Assessment specifically aimed at exposure to HBA which 
shall include the following 

o Nature and dose of HBA 
o Where HBA may be present and in what physical form 
o The nature of work or process 
o Steps in the event of failure of control measures 
o The effect of the HBA 
o The period of exposure 
o Control measures to be implemented 

 

• Monitoring of exposure of workers shall be conducted to establish whether any 
worker is infected with an HBA associated with working or being exposed to raw 
sewage, in terms of the following: 

o By an occupational medical practitioner 
o Before entering the site to establish the workers baseline 
o During the period of the contract the risk assessment indicate possible 

exposure 
o After completion of the contract 

• Medical surveillance should such be required after the above-mentioned by an 
occupational health practitioner. 

• Indication on how all records of assessment, monitoring, etc. will be kept, taking into 
account that records have to be kept for a period of 40 years. 

• How exposure to HBA is to be controlled 

• The provision of personal protective equipment 

• What information and training is to be provided to employees regarding the 
following: 

o The contents of these regulations 
o Potential risks to health 
o Control measures to be implemented 
o The correct use and maintenance of personal protective equipment 
o The results of the risk assessment. 

  
5.43 Noise Induced Hearing Loss  
  
Where noise is identified as a hazard the requirements of the NIHL regulations must be 
complied with and the following must be included / referred to in the Health and Safety 
Plan:  

• Proof of training with regards to these regulations.  

• Risk assessment done within 1 month of commencement of work.  

• That monitoring carried out by an AIA and done according to SABS 083.  

• Medical surveillance programme established and maintained for the necessary 
employees.  

• Control of noise by referring to: 
o Engineering methods considered  
o Admin control (number of employees exposed) considered  
o Personal protective equipment considered/decided on   
o Describe how records are going to be kept for 40 years.  

  
5.44 Explosives and Blasting  
  
Not applicable on this project.  
  
5.45 Personal Protective Equipment (PPE)  
  
The Contractor shall carry out PPE or clothing needs analysis in accordance with his risk 
assessment, to determine the necessary PPE or clothing to be used during construction. 
The Contractor shall make provision and keep adequate quantities of SABS approved PPE 
or clothing on site at all times.    
  
The Contractor must ensure that personnel are trained in the correct use of PPE to be 
used.  
  
The Contractor must ensure that lost, stolen, worn out or damaged PPE is replaced as 
required and receipt signed for by employees on site.  
  
5.46 Asbestos  
  
Not applicable on this project.  
 
Should asbestos be identified as a hazard whilst work is carried out, the following must be 
included in the health and safety plan: 

• Notification to the Provincial Director in writing, prior to commencement of asbestos 
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work. 

• Proof of a structured medical surveillance programme, drawn up by an occupational 
medicine practitioner. 

• Proof that an occupational health practitioner carried out an initial health evaluation 
within 14 days after commencement of work. 

 

• Copies of the results of all assessments, exposure monitoring and the written 
inventory of the location of the asbestos at the workplace. 

• Only proof that medical surveillance has been conducted and not the actual records 
itself since these areas of a confidential nature. 

• How records are going to be kept safe for the stipulated period of 40 years. 

• Proof that asbestos demolition (if applicable) is going to be done by a registered 
asbestos contractor and provide proof that a plan of work for such demolition is 
submitted to an Approved Asbestos Inspection Authority 30 days prior to 
commencement of the demolition. 

• Provide proof that the plan of work was approved by the asbestos AIA and 
submitted to the provincial director 14 days prior to commencement of demolition 
work together with the approved standardised procedures for demolition work   

 
5.47 Lead  
 
Not applicable on this project.  
 
Should lead be identified as a hazard whilst work is carried out, the following must be 
included in the health and safety plan: 

• Proof that an occupational health practitioner carried out an initial health evaluation 
within 14 days after commencement of work. 

• Copies of the results of all assessments, exposure monitoring and the written 
inventory of the location of the lead at the workplace. 

• Only proof that medical surveillance has been conducted and not the actual records 
since these are of a confidential nature. 

• How records are going to be kept safe for the stipulated period of 40 years. 
  
 
5.48 Pressure Vessels (Including Gas Bottles)   
  
Not applicable on this project.   
  
 
5.49 Fire Extinguishers and Fire Fighting Equipment  
  
The Contractor shall provide adequate, regularly serviced fire extinguishers located at 
strategic points on site.  The Contractor shall keep spare serviced portable fire 
extinguishers.  The Contractor shall have adequate persons trained or competent to use 
the Fire Fighting Equipment.    
  
Safety signage shall be posted up in all areas where fire extinguishers are located.    

  
 
5.50 Lifting Machinery and Tackle  
  
Not applicable on this project.   
  
 
5.51 Ladders and Ladder work  
  
The Contractor shall ensure that all ladders are numbered and inspected regularly keeping 
record of inspections.  It should be noted that Aluminium ladders are preferred to wooden 
ladders.  
   
5.52 General Machinery  
  
The Contractor shall comply with the Driven Machinery Regulations, which include 
inspecting machinery regularly, appointing a competent person to inspect and ensure 
maintenance, issuing PPE or clothing and training those that use machinery and enforce 
compliance.  
  
5.53 Portable Electrical Tools   
  
The Contractor shall ensure that use and storage of all explosive actuating fastening 
devices and portable electrical tools are in compliance with relevant legislation. 
The Contractor shall consider that:  

• A competent person undertakes routine inspections;  

• Only authorised persons use the tools;  

• There are safe working procedures applied;  

• Awareness training is carried out and compliance is enforced at all times; and   

• PPE and clothing is provided and maintained.  
  
 
5.54 High Voltage Electrical Equipment  
  
The Contractor shall ensure that, where the work is under, on or near high-voltage electrical 
equipment the Electrical Installation Regulations, together with safety instructions 
(Regulations of the Owner of the Equipment) are complied with.  Such equipment includes:   

• Eskom and the Local Authority equipment  

• The Contractor’s own power supply;  and   

• Electrical equipment being installed but not yet taken over from a Contractor by The 
Client.  

  
5.55 Public Health and Safety  
  
The Contractor shall ensure that each person working on or visiting a site, and the 
surrounding community, shall be made aware of the dangers likely to arise from on-site 
activities and the precautions to be observed to avoid or minimize those dangers.  
Appropriate health and safety signage shall be posted at all times.  
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5.56 Night Work  
  
Not applicable on this project. 
 
 
5.57 Lighting 
 
Where poor or lack of illumination is identified as a hazard the lighting regulations must be 
complied with and the following must be included in the H&S Plan: 

• How lighting will be ensured/ provided where daylight is not sufficient and /or after 
hours are worked. 

• Planned maintenance programme for replacing luminaries. 

• Proof of illumination levels of artificial illumination equipment. 
 
5.58 Environmental Conditions and Flora and Fauna  
  
The Contractor must be mindful of adverse weather conditions upon the health and safety 
of the workforce.  This includes inclement weather, strong wind, heat stress, extreme cold, 
etc.  The Contractor’s risk assessment process must take into account the risks associated 
with such weather conditions.  The same is true when working in an environment where 
there is a risk to employees’ health and safety from presence of poisonous flora, or wildlife 
(including bees, snakes, etc.).  The Contractor’s risk assessment process must take these 
risks into account.  
  
5.59 Occupational Health  
  
Exposure of workers to occupational health hazards and risks are very common in any 
work environment, especially in construction.  Occupational health hazards and risks 
exposure is a major problem and all Contractors are to ensure that proper health and 
hygiene measures are put in place to prevent exposure to these hazards and risks.    
  
The occupational hazards and risks may enter the body in three ways:  

• Inhalation through breathing e.g. cement dust;  

• Ingestion through swallowing maybe through food intake;  

• Absorption through the skin (pores) e.g. painting or use of thinners.  
  
The contractor is required to ensure that all his personnel are medically fit prior to being 
allowed onto the work site. 
 
All Contractors should ensure that Occupational Hygiene surveys are conducted as per the 
Occupational Health and Safety Act to ensure employees are not exposed to hazards.  Risk 
Assessments should identify areas where surveys are to be conducted.  
  
5.60 Suspended Platforms  
  
Not applicable on this project.   

  
5.61 Material Hoists  
  
Not applicable on this project.  
  
5.62 Explosive Actuated Fastening Device  
  
Not applicable on this project 
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6.  TRAINING, INSPECTIONS AND RECORDS 

 
The Contractor must be aware of the following additional requirements: 
 
 

What When 
Output 

Awareness training 
(Toolbox Talks) 

At least fortnightly and before 
hazardous work is carried out 

Attendance Register 

Health and Safety 
Committee Meetings 

Monthly Minutes signed by employer 

Health and Safety 
Reports 

Monthly 
Report covering: 

a) Incidents / Accidents and investigation 

b) Non conformance 

c) Health and Safety Training 

d) HIRA Updates 

e) Internal & External Audits 

General Inspections As per Health and Safety Specifications 
& OHSA 

Report of Health and Safety Specifications and 
OHSA compliance: 

a) Scaffolding 

b) Lifting Machinery 

c) Excavations 

d) Construction vehicle 

General Inspections Monthly 
Covering: 

a) Fire Fighting Equipment 

b) Portable Electrical Equipment 

c) Hand Tools 

d) Ladders 

Record Keeping On-going 
Covering: 

a) General Complaints 

b) Fines 

c) General Incidents 

d) MSDS 

e) Surveillance Medicals 

f) Inspection Registers 

g) Department of Labour Notices 
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ANNEXURE A 

The contractor shall submit the info below in an Annexure 2 prior to construction commencement. 

Item 
No. 

Health and Safety Specification 
Requirement 

OHSA Requirement Submission date 

1 
Notification of Intention to Commence 
Construction 

Construction Regulation 
2014 

At least 7 days before commencement on 
site 

2 Construction Work Permit 
Construction Regulation 
2014 

At least 30 days prior to project 
commencement 

3 
Assignment of Responsible Person to 
Manage Building Work Via Health and 
Safety Organogram 

Construction Regulation 
2014 

Before commencement on site 

4 
Competency for Health and Safety 
Positions 

Client / Client Agent 
requirement 

Before commencement on site 

5 Letter of Good Standing 

Compensation of 
Occupational Injuries & 
Disease Act (COIDA) 130 
of 1993 

Before commencement on site 

6 
Occupational Health and Safety 
Policy 

Client / Client Agent 
requirement 

Before commencement on site 

7 
Risk Assessment, Safety Plan, 
Demolition Method Statement 

Client / Client Agent 
requirement 

Before commencement on site 

 

ANNEXURE B: APPOINTMENTS 
The Contractor shall make the following appointments: 

   
   
No Description No Description 

1 Chief Executive Officer (OSHACT 16(1)) 17 Material Hoist Inspector (CR19(8)(a)) 

2 Contract Director/Manager (OSHACT 16(2)) 18 Material Hoist Operator (CR19(6)) 

3 Construction Manager (CR 8(1)) 19 Bulk Mixing Plant Supervisor (CR20(1)) 

4 Construction Supervisor (CR 8(7)) 20 Bulk Mixing Plant Operator (CR20(2)) 

5 
Assistant Construction Supervisor (CR 8(8)) 

21 Controller of Explosive Actuated Fastening Devices  
(CR21(2)(g)(1)) 

6 
Construction Safety Officer (CR 8(5)) 

22 Construction Vehicle and Mobile Plant Operator 
(CR23(1)(d)(i) 

7 
Construction risk assessor (CR 9(1)) 

23 Controller of Temporary Electrical Installations 
(CR24('c)) 

8 Fall Protection Competent Person (CR 10(1)) 24 Stacking Supervisor (CR28(a)) 

9 Traffic Safety Officer 25 Fire Extinguishing Equipment Inspector (CR29(h)) 

10 Safety Representative (where > 20 employees 
on site) 

26 
Fire Fighters (CR29(i)) 

11 Temporary work Designer (CR 12(1)) 27 First Aider (GSR 3) 

12 Temporary work Supervisor (CR12(2)) 28 Fall Protection Plan Developer (CR 10(1)(a)) 

13 Excavation Supervisor (CR13(1)(a)) 29 Incident Investigator (OSHACT 9(2)) 

14 Demolition Supervisor (CR14(1)) 30 Competent Person – Confined Spaces (GAR 5(1)) 

15 Scaffold Supervisor (CR16(1)) 31 Health and Safety technical Committee (CR 31) 

16 Suspended Platform Supervisor (CR17(1)) 32 General Machinery Competent Person (GMR 2) 
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7. PROJECT DETAILS 

 

PROJECT DIRECTORY: 

Client 
Tokai Administration Building. 
Tokai   

  

Megan Taplin, Park Manager 
 

    

    

Client Agent   

  SANParks Technical Services Onwabile Plaatjie 

    

  

PROJECT DETAILS: 

Description of Works 
MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN NATIONAL PARK - SANParks, 
consisting of alterations, carpentry, ceilings, glazing, painting, roofing etc. 

Anticipated Construction Duration 

2 month 

Provisional Start Date 

January 2026 

Completion Date 

March 2026 

  

EXISTING ENVIRONMENT: 

Hazards particular to this project by virtue of location: 
Wild Animals: Spiders, Snakes and Baboons etc.   

Members of public and children: Not applicable 

Public Roads: Not applicable 

 

Overhead, Above Ground and Underground Services crossing the site: 
     

Overhead: Not applicable 

Underground: Not applicable. 
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Ground Level: Not applicable. 

Services Drawings 
available 

Not Applicable 

Way leaves required: Not Applicable 

Permits required: Not applicable 

Isolation required: Not Applicable 
      

Existing structures and surrounding land use (with a significant impact on Health and Safety): 

House 

Existing ground conditions and ground survey report: 

NA 

 

Existing Traffic Systems: 
     

Conditions: Gravel Roads 

Restrictions to access: Not Applicable 

Speed restrictions: Normal road restrictions: 40km/h 

      

   

PROJECT HEALTH AND SAFETY REQUIREMENTS: 

Significant health and safety hazards identified by Designer and Client Agent: 
 
Accommodation of Traffic (Management Plan):  Not applicable  

Members of the Public:  The works are located in an area in the vicinity of SANParks employees, but away from the 
general public.  The Principal Contractor is responsible for the safety of the workers as well as SANParks employees.  
The Principal Contractor is to provide sufficient warning & information signage in place as required by the OHS Act.  

Wild animals:  Induction to be conducted by Table Mountain National Park which addresses hazards caused by wild 
animals. 

Normal construction hazards expected are as follow: 

Carpentry and Joinery 

Roofing 

Ceilings 

Ironmongery 
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Electrical work 

Glazing 

Paintwork 

Hand Tools 

Plant / Vehicle and Equipment Operations 

Site Establishment 

Transportation of workers 
 
NOTE: Please refer to the end of this Health and Safety Specification for the baseline risk assessment of these 
risks. 

   

ACTIVITIES REQUIRING APPROVED METHOD STATEMENTS 

Not applicable 

 

   
ACTIVITIES REQUIRING PERMITS 

Permit to Dig / Permit to 
Enter Excavations: 

Not applicable on this project 

Permit to Work with 
Electricity: Not applicable on this project 

Confined Space Permit: Not applicable on this project 

Hot Works Permit: Not applicable on this project 

Permit to work under 
Power Lines: 

Not applicable on this project 

Blasting: Not applicable on this project 

Temporary Works: NA 
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GENERAL ARRANGEMENTS 

Restrictions on times: 
Monday - Friday 08:00 to 16:00                                 

Access to site by 
Construction Vehicles: 

NA 

Access to site by 
Construction workers & 
Visitors: 

Contractor to maintain a daily site attendance register  

Site camp location and set 
up: 

Restrictions/requirements, storage areas and security to be advised in consultation with 
client 

Ablution and Welfare: Contractor to provide as per regulations 

Environmental Conditions: NA 

Induction Training: 
All workers to receive induction training by Table Mountain National Park prior to 
commencement on site. Special reference to SANParks EMP and Code of Conduct 

   

PROTECTION OF SITE AGAINST UNUATHORIZED ACCESS BY PUBLIC 

General: Not Applicable 

Warning Notices: Construction site, Visitors to report to the site office.  Fire Extinguisher, First Aid, Emergency Assembly 
area and Emergency telephone numbers.  Reflective vests, safety boots and dust masks signage to be displayed.  

PERSONAL PROTECTIVE EQUIPMENT (PPE) 

The Client requires the Contractor to ensure that employees (and other under his/her control) wear the following 
minimum PPE: 

     

Overalls: Yes, required 

Safety Harnesses: NA 

Hard Hats: Yes, required 
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Safety Footwear: Yes, required 

Reflective Vests: Yes, required 

Goggles / Gloves / ear and 
respiratory protection  

As required per specific job function 

Specialist equipment: As required per specific job function 

   

HAZARDOUS SUBSTANCES 

The following materials and substances have, or may have, to be used in the works and are identified as 
potentially posing special health and / or safety hazards during the project.  Appropriate measures will need to 
be specified for their control: 

     

Glass Silicone   

Dust Solvents   

Paint     

    

 
 

8. BASELINE RISK ASSESSMENT BUILDINGS 

 
 
PROJECT:  MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE MOUNTAIN NATIONAL PARK - SANParks 
         

Risk Rating is measured by determining the Likelihood (L) and Consequence (C) and using the Matrix to determine the Risk Rating (R). 

Risk Ranking below 10 is deemed Tolerable, between 11 and 19 is deemed Medium Risk and above 20 is deemed High Risk 
         

Steps in operation 
Ref 
No. 

Hazard Risk 

 Risk 
Rating 

Controls Measures 
Other Controls 

L C R   

General Onsite 
Activities 

A1 Access to Site 
Pedestrian & people equipment 
interaction causing injury 

4 2 12 
Occupational Health and Safety Act 

24(1) 

Area to be secured and barricaded / 
fenced  

     Dust Inhalation 3 1 4 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

     Unauthorised entry 3 2 8 
Occupational Health and Safety Act 

12(2) 

Site Visit Register, signage, Permit 
for vehicle access 

      Slip, trip and fall 3 2 8 
Occupational Health and Safety Act 

12(1)(b)(c) 
Induction Training & PPE 

  A2 Lack of employees facilities  
Lack of drinking water, dehydration 
of workers  

3 5 22 Construction Regulation 30(1)(a) 
Provision of drinking water & 
Induction training 
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Lack of sanitary facilities, unhygienic 
conditions 

3 5 22 
Construction Regulation 30(1)(b) and 

30(2) 

Provision of chemical toilets & proper 
housekeeping 

  A3 Stacking & Storage 
Fall, slip resulting in potential 
injury/damage 

4 3 17 Construction Regulation 28(d) 
Storage plan, induction training and 
restricted access 

     Obstructing critical equipment and 
walkways 

4 3 17 Construction Regulation 27 (a)(c)(g) 
Storage plan, induction training and 
restricted access 

     Flammable liquids catching fire 3 3 13 Construction Regulation 25(a)(b)(c) 
Storage plan, induction training and 
fire-fighting equipment 

      Hazardous storage of materials 3 3 13 
Hazardous Chemical 
Regulation(25)9A(2) 

Storage plan, regular inspections 

  A4 
Handling of chemicals and 
fuels 

Exposure 3 3 13 
Hazardous Chemical Regulation 

9A(1)(a-p) 
PPE 

     Inhalation 3 3 13 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
  

      Burns to Skin 3 3 13 
Hazardous Chemical Substances 

Regulations 9A(2); Material Data Sheet 
  

  A5 
Temporary Low voltage 
Electrical installation 

Exposure to live wires-electrocution 2 5 19 Construction Regulation 24(a)(b)  Lockable DB box, Inspection register 

     Faulty earth leakage 2 5 19 SANS 10142 
Competent person to do installation 
& inspection 

      Short circuit causing fire 2 4 14 Construction Regulation 24(b)  
Weekly inspection, Induction 
Training & Fire-fighting equipment 

  A6 Issue of PPE Incorrect PPE 4 2 12 General Safety Regulation 2(1) PPE Register 

  A7 Usage of PPE Incorrect use of PPE 4 2 12 General Safety Regulation 3(2) 
PPE Register, Induction Training, 
supervision 

      Negligence to use PPE 4 2 12 General Safety Regulation 5 
PPE Register, Induction Training, 
supervision 

  A8 Adverse storms Struck by lightning  2 5 19 
Induction Training                                                 

Safe Operation Procedure 
Proper warning system 

  A9 Adverse heat Dehydration, Sunburn, heat stroke 3 4 18 
Induction Training                                                 

Safe Operation Procedure 
Proper drinking water, PPE 

  A10 Working in excessive winds Exposure to dust 3 4 18 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
PPE 

  A11 House keeping 
Objects lying around can result in 
slip/fall 

4 2 12 Construction Regulation 27(a)(b) Regular cleaning of site 

     Unhygienic conditions 3 3 13 Construction Regulation 27(d) Induction Training 
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      Pollution of area 3 2 8 Construction Regulation 27(e) 
Proper waste bins and waste 
removal 

  A12 Fire prevention Open Fires 3 3 13 Construction Regulation 29(a) SANParks EMP & Code of conduct 

     Inadequate fire-fighting equipment 4 3 17 Construction Regulation 29(g)(h) Inspection register, supervision 

     Runaway fires 4 4 21 Emergency evacuation plan SANParks EMP & Code of conduct 

      Accidental Fires 3 4 18 Construction Regulation 29(a)(d)(iii) Designated smoking areas 

  A13 Environmental pollution Pollution of ground, air, workspace 3 2 8 Environmental Regulation 6(d) SANParks EMP & Code of conduct 

      Littering 4 2 12 
SANParks Environmental Management 

Plan 

Induction Training, Provide proper 
trash bins 

  A14 
Working near hazardous 
animals incl snakes, spiders & 
scorpions 

Poisons bites/ attack by large 
animals 

3 3 13 
SANParks Environmental Management 

Plan 

Induction Training, SANParks ranger 
where required, Proper treatment in 
first aid kit 

  A15 
Working in close proximity of 
water 

Falling into water & drowning 3 4 18 Construction Regulation 26(1)(a)(b) 
Safe work area, Induction Training, 
barricades 

      Pollution of water body 3 4 18 
SANParks Environmental Management 

Plan                                                                 
Construction Regulation 26(2) 

Induction Training 

Transportation  C1 Transportation of employees 
Interaction with other vehicle- 
collision 

4 4 21 

Construction Regulation 23(1)(b)(j)  

Supervisor  

     Equipment not roadworthy 3 1 4 
Vehicle checklist, vehicle must meet 
required standards 

     Equipment not licensed 3 1 4 Construction Regulations 23(a)(b) Supervision and monitor 

     
Operator of vehicle transporting 
employees not licensed and 
authorized 

3 1 4 Construction Regulation 23(2)(i)(j)  
Supervision and monitor if Driver has 
Valid PDP 

     Vehicle not equipped to transport 
employees 

3 1 4 Construction Regulation 23(d)(i)(j)  
Vehicle checklist, vehicle must meet 
required standards 

      Not Adhering traffic legislation 3 1 4 Construction Regulation 23(2)(j)  Supervision, implement fines 

  C2 
Transportation of material or 
equipment with people 

Material/equipment fall from vehicle 4 4 21 Construction Regulation 23(g)(h) Properly secure all goods 

      Potential accident/collision 4 4 21 Construction Regulation 23(2)(g)(h)(j) 
Induction Training, Reflective vests, 
safe work area 
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  C3 Towing a Trailer Vehicle accident 4 4 21 
Construction Regulations 23(e); 

Occupational Heath and Safety Act 
24(1)(c)(iii)(iv) 

Awareness, trained operator 

      Towing coupler failure 3 3 13 Construction Regulation 22(e) Inspection Register 

Hand Tools D1 Injury Due to Incorrect tools used 4 3 17 Hand tool register, Induction Training,  Supervision 

     Defective tools 4 3 17 Safe Operation Procedure Supervision 

      Struck by flying debris 3 3 13 Safe Operation Procedure PPE 

  D2 Hand Drills 
Clothing being grabbed by rotating 
drill  

3 3 13 
Safe Operation procedure,                                         

Toolbox Talks                                                 
Electrical Machinery Regulations 

10(3)(4) 

PPE, Supervision 

     Unsecured work piece rotating with 
drill 

3 3 13 PPE, Supervision 

     Shaving flying into eyes 3 3 13 PPE, Supervision 

     Accidental injury 4 3 17 
Electrical Machinery Regulations 

10(4) PPE, Supervision 

      Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 
Tool inspection register 

  D3 Angle Grinder Cutting disc cracked and breaks 3 3 13 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

     Shaving flying into eyes 3 3 13 Electrical Machinery Regulations 10(3)  PPE, Supervision 

     Exposure to noise 3 3 13 
Noise Induced Hearing Loss                            
Regulations (7)(1)(a)(b)(c)(d) 

PPE 

     Vibration 2 2 5 
Safe Operation procedure, Toolbox 

Talks 
  

     Accidental injury 4 3 17 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

      Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 
Tool inspection register 

  D4 
Other electrical portable hand 
tools 

Electrocution 3 5 22 
Electrical Machinery Regulations 10(1) 

(a)(b) 

Tool inspection register, inspect 
extension cord 

     Exposure to noise 3 3 13 
Noise Induced Hearing Loss                       
Regulations (7)(1)(a)(b)(c)(d) 

PPE 

     Vibration 2 2 5 
Safe Operation procedure, Toolbox 

Talks 
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     Accidental injury 4 3 17 
Safe Operation procedure, Toolbox 

Talks 
PPE, Supervision 

      Shaving flying into eyes 3 3 13 Safe Operation procedure PPE, Supervision 

  D5 
Explosive actuated fastening 
device 

Malfunction of equipment causing 
injury/damage 

3 3 13 Explosive Regulations 15(a)(b) 
Tool inspection register, inspect 
extension cord 

     Accidental injury 3 3 13 Explosive Regulations 15(b) PPE, Supervision 

      Accidental discharge 3 3 13 Explosive Regulations 15(a)(b) 
Safety mechanism working, Store in 
unloaded condition 

Site Clearance  E1 Removal of waste Moving machinery accident 4 4 22 Construction Regulation 23(1)(b)(c)  
Reflective vests, restricted access, 
induction training 

     Waste material falling of vehicle 3 3 13 Construction Regulations 23(h) 
Secure load, stay within maximum 
vehicle load capacity 

      Dust Inhalation 3 2 8 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

  E2 Demolition Structure/rubble falling on person 3 3 13 Construction Regulation 14(1); 4(ii) 
Induction Training, PPE, demarcate 
area 

     Dust Inhalation 3 2 8 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

     Presence of lead 2 4 14 Lead Regulations (3) PPE, Induction Training 

     Presence of Asbestos 2 4 14 Asbestos Regulations (4) PPE, Induction Training 

     Hitting electrical cable - electrocution 3 5 22 Construction Regulation 24(a) 
Induction training, Site map 
indicating existing services 

      Hitting of gas line - explosion 3 5 22 Construction Regulation 14(1)(2) 
Induction training, Site map 
indicating existing services 

Working at heights J1 
Climbing up and down 
equipment 

Fall from equipment 4 3 17 

General Safety Regulations (6) 

Induction, PPE, Fall Protection plan 

     Equipment used for incorrect 
purposes 

3 3 13 Induction training, supervision 

      
Equipment failure resulting in 
injury/damage 

3 3 13 Inspection register 

  J2 Working on Scaffolding Collapse of Scaffolding 3 3 13 Construction Regulation 16(1) 
Competent scaffold erector, 
inspection register 

     Person slipping/falling from 
scaffolding 

4 3 17 Construction Regulation 16(2) 
Fall protection plan, safety 
harnesses, barricades 

     Falling objects from scaffolding 
causing injury/damage 

4 3 17 Construction Regulation 16(1)(2) PPE, safe work area, catch nets 
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     Scaffolding used for incorrect 
purpose 

3 2 8 Induction Training, supervision 

      Sharp edges causing injury 3 2 8 Eliminate or clearly mark edges 

  J3 Working on Ladders Fall from ladder 4 3 17 General Safety Regulation 13A(4)(a)(b) 
PPE, safety harness, Fall protection 
plan 

     Ladder not secure - slip 3 3 13 General Safety Regulation 13A(2)(a)(b) Secure ladder 

     Ladder damaged or substandard 3 3 13 General Safety Regulation 13A(2)(a)(b)  Ladder inspection Register 

      Ladder used for incorrect purpose 3 2 8 General Safety Regulation 13A(3)(a)(b)  Induction Training, supervision 

Construction  L1 Painting 
Unauthorised use of grinders during  
preparation for painting 

3 3 13 

Hazardous Chemical Substances          
Regulations 10(1)(a)(b)(f)(3) 

PPE, Supervision 

     Exposure to chemicals/ inhalation of 
fumes 

3 4 18 PPE, Supervision 

     Spillage/ pollution from paint 3 3 13 PPE, Supervision 

     Flammable liquids - Accidental fire 3 4 18 

Construction Regulation 
25(a)(b)(c)(d)(e)(f)(g) 

Proper storage facilities, Fire fighting 
equipment 

     Improper ventilation 3 3 13 

     Unauthorized access to flammable 
liquids 

3 3 13 Restricted access 

      Fall from heights 3 3 13 PPE. Fall Protection Plan 

  L2 Carpentry & Joinery Injury due to sharp bladed tools 3 3 13 

Safe Operation Procedures (SOP) 

PPE, Induction Training 

     Shards flying into eyes  4 3 17 PPE, Induction Training 

     Exposure to chemicals/ inhalation of 
fumes 

3 4 18 
Hazardous Chemical Substances          

Regulations 10(1)(a)(b)(f)(3) 

PPE, Supervision 

      Injury due to hauling of material 4 3 17 PPE, Induction Training 

  L3 
Chasing of services into 
brickwork 

Dust Inhalation 3 2 8 
Hazardous Chemical Substances                      

Regulation (36)(37)(38) 
Induction Training & PPE 

     Electrocution - hitting of services       Construction Regulation 24(a)   

     Injury due to sharp bladed tools 3 3 13 Safe Operation Procedures (SOP) PPE, Induction Training 
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      Shards flying into eyes  4 3 17 PPE, Induction Training 

  L4 Roof Construction Falling Material onto person 3 3 13 

Construction Regulations 10(1)(a)(b)(c) 

PPE, Induction Training 

     Fall from heights 3 3 13 PPE. Fall Protection Plan 

      Collapse of structure 3 3 13 Competent designer, supervision 

  L5 
Electrical cable connections/ 
electrical installations Electrocution 3 5 22 Construction Regulation 24(a) 

Competent person to do installation 
& inspection 

    Dangerous/unsafe cable Joints 3 3 13 

Construction Regulation 24(a)(b)(d)(e) 

Supervision 

     Accidental switch on while work in 
progress 

3 5 22 
Apply lockout procedure before 
doing connections 

     Inadequate material used, causing 
short circuit/fire 

3 3 13 SABS approved material 

     Short circuit can blow up when 
switching 

3 5 22 PPE 

Maximum Reasonable Consequence ( C)    
 

     
 

C 
People                                                      
Health and Safety 

Property or Production Environmental or Community Financial Impact 
 

5 Could Kill or permanently disable Could cause very major damage > R500K A Major event creating irreversible damage/loss >R10m  

4 
Could cause serious injury or disease 
(Major LTI) 

Could cause major damage R100K to 
R500K 

An event having substantial & permanent consequence to the 
environment 

> R2.5m & < R10m 
 

3 Could cause typical MTI / RWI / LTI 
Could cause moderate damage R50K to 
R100K 

An event having substantial temporary or a minor permanent 
consequence to the environment 

> R500k & < R2.5m 
 

2 Could cause First Aid injury Could cause damage R5K to R50K 
An event having temporary or a minor  consequence to the 
environment 

> R5k & < R500k 
 

1 Couldn't cause injury or disease Couldn't cause damage < R5K No detrimental impact on the environment <R5k  
     

 
     

 
Likelihood of the event occurring( L)    

 
     

 

L Description of probability  or potential of event occurring  

 

5 Very High Common regular occurrence  Almost certain to happen  
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4 High Possibility of regular occurrence Likely to happen / Known to happen  

 

3 Moderate Isolated incidents - Could happen Has been reported from else where so it could happen  

 

2 Low Not likely to occur Unlikely: not likely to happen but not impossible  

 

1 Very Low Rare - Very unlikely Practically impossible  

          

         

 

 

 
 

DRAFTING COMMITTEE      

       

INTITALS SURNAME DESIGNATION CONTACT DETAILS 
HIRA 

TRAINING SIGNATURE DATE 

O PLAATJIE 
TECHNICAL 
MANAGER  onwabile.plaatjie@sanparks.org  No O PLAATJIE 

 

 
Risk Rating Matrix      

        Actions  

 Likelihood  High Immediate action to reduce risk. Introduce hard barriers and adequate controls to reduce risk. 

C
o
n
s
e
q

u
e
n
c
e

 

  5 4 3 2 1  20-25 Control hazards. Monitor regularly 

5 25 24 22 19 15  Moderate Urgent attention to improve controls and reduce inherent risks. Monitor systems controls 

4 23 21 18 14 10  11-19 & audit quarterly & implementation of controls 

3 20 17 13 9 6  Acceptable Controls in place. Tolerable risk levels. Ensure monitoring is as per H&S Policy 

2 16 12 8 5 3  1-10   

1 11 7 4 2 1    
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Environmental  Management Plan          

 

9. HEALTH AND SAFETY SPECIFICATION ACKNOWLEDGEMENT RECEIPT 

 
  Contractor's Acknowledgement:   

      

  I,                                                                                                               representing   

                                                                                                        ( Contractors), have satisfied    

  
myself with the content of this Health and Safety Specification and have made the relevant 
provision   

  
under my Preliminary & General Section for any and all costs involved to ensure compliance of 
this    

  

Specification and shall we be the successful contractor, we shall ensure that our employees and 
contractors on site comply with the requirements of this documents, our safety documentation  
and 
health and safety legislation.   

      

     

     

     

     

     

     

   Signature of Contractor                                                         Date   

  

 
 
 
 
 
 
    

  Comments:   
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Environmental  Management Plan          

 

 

 

 

 

 

 

 

 

 

ANNEXURE B: 

 

ENVIRONMENTAL MANAGEMENT PLAN 
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Environmental  Management Plan          

                                                                                      

 

 

Environmental Management Plan 
 
 
 
 
 
 
 
 
 
 
 

 
  

General construction activities in parks 
 

 

 
Park:    Table Mountain National Park 
 
Project:  MAINTENANCE & REPAIRS TO KLOOFNEK DOG KENNELS AT TABLE 
MOUNTAIN NATIONAL PARK - SANParks 

 
 
 
 
 
Prepared by: 

 
 
South African National Parks 
P.O. Box 787 
PRETORIA 
0001 
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Part 

 1 
 

1. ENVIRONMENTAL MANAGEMENT PLAN 

 
A. DECLARATION 
 

I the undersigned in my capacity as designated below to hereby undertake to ensure that 
the conditions and recommendations in terms of the Environmental Management Plan 
(EMP) for the renovation, upgrading, and construction activities in a National Park are 
implemented and assume responsibility and accountability in this respect. 

 
I further understand that officials from SANParks may during any phase of the project, 
conduct an inspection of the development in order to ensure compliance with the 
conditions and recommendations in the EMP. 

 
EMPLOYER 
 
Name: 

 
Signature:  

 
Date: 

 
 
CONTRACTOR 
 
Name: 

 
Signature: 

 
Date: 
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Part 

 1 
 
1.  ENVIRONMENTAL MANAGEMENT PLAN 
 
1.1 GENERAL 

 
Definition of an “Environmental Management Plan”: 
A plan or programme that seeks to achieve a required end state and describes how 
activities, that have or could have an adverse impact on the environment, will be 
mitigated, controlled, and monitored. 
 
The EMP will address the environmental impacts during the design, construction and 
operational phases of a project. Due regard must be given to environmental protection 
during the entire project. In order to achieve this a number of environmental 
specifications/recommendations are made. These are aimed at ensuring that the 
contractor maintains adequate control over the project in order to: 
 

• Minimise the extent of impact during construction. 

• Ensure appropriate restoration of areas affected by construction. 

• Prevent long term environmental degradation. 
 
The contractor must be made aware of the environmental obligations that are stipulated 
in this document, and declares himself/herself to be conversant of all relevant 
environmental legislation.  The contractor should also be aware that the Park Manager / 
Environmental Control Officer will monitor the implementation of the procedures. 

 
1.2 OBJECTIVES OF THE EMP 
 

The EMP has the following goals: 

• Identifying those construction activities that my have a detrimental impact on the 
environment; 

• Detailing the mitigation measures that will need to be taken, and the procedures for 
their implementation; 

• Establishing the reporting system to be undertaken during the construction. 
 
The EMP also serves to highlight specific requirements that will be monitored during the 
development and should the environmental impacts not have been satisfactory 
prevented or mitigated, corrective action will have to be taken.  The document should, 
therefore, be seen as a guideline that will assist in minimising the potential environmental 
impact of activities. 
 
Definition of “mitigation measures”: 
Mitigation seeks to find better ways of doing things, by the implementation of practical 
measures to reduce, limit, and eliminate adverse impacts or enhance project benefits 
and protect public and individual rights. 
 
The EMP also defines the arrangements that will be put in place to ensure that the 
mitigation measures are implemented by including recommendations of the roles and 
responsibilities of the project proponent, environmental management team and 
contractors. 
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1.3 COMPONENTS OF THE “EMP” 
 
1.3.1 Introduction 

This EMP adopted a precautionary approach, or in the case of management 
recommendations, a philosophy of ‘best practice’. Mitigation measures may then be of a 
more generic nature without compromising its importance to be implemented. 

 
Therefore the purpose of this EMP is to draft and maintain a detailed management plan 
that, if put into practise, will effectively prevent/minimise environmental degradation. 

 
1.3.2 The EMP in Context  
 

This EMP will form part of a project tender and contract. Pre-construction and 
construction phase mitigation guidelines and clauses should be written into the 
construction contract documents as specifications. The contents of this EMP shall be 
deemed to be included in the rates tendered to execute and complete the works. 

 
1.3.3 Flexibility 
 

The EMP is a dynamic and flexible document subject to review and updating. During the 
implementation of a project there is always the possibility that unforeseen issues could 
arise, this EMP should therefore be revised where necessary to mitigate unanticipated 
impacts. 

 
1.3.4 EMP Implementation Period 
 

The EMP will focus on and operate during the whole implementation / construction period 
and maintenance phase of the projects. 

 
1.3.5 Roles and Responsibilities 
 

Supervision and monitoring are fundamental to the successful implementation of an 
EMP. Therefore, it is vital that monitoring of the extent to which the mitigation measures 
of this EMP, are adhered to by consultants and contractors, takes place.  

 
All of the issues described and discussed in this document will require monitoring, and it 
will be the responsibility of SANParks to undertake this monitoring according to the 
specifications of this EMP. 

 

• To draft and implement a monitoring programme to assess compliance with the 
EMP. 

• To appoint an Environmental Control Officer (ECO) during the Construction Phases. 

• To undertake the monitoring of operations during the operational phase. Any 
problems that are identified or encountered must be reported to SANParks 
management so that appropriate action may be taken to rectify the situation. 

 
1.3.5.1 Appointment of an Environmental Control Officer 
 

The position of Environmental Control Officer has been created to ensure that the 
mitigation measures and other requirements set forth in the EMP are adhered to. 

 
It is recommended that SANParks appoint an Environmental Control Officer (ECO) 
during the construction phase of the project. The ECO can be a Section Ranger. 
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The following guidelines apply to the functions of an ECO: 
 

• The ECO should have the ability to understand the contents of the Environmental 
Management Plan (EMP) and explain it to the contractor, the site staff, the 
supervisors and any other relevant personnel or I&AP’s. 

• The ECO would have to be on site on a regular basis – preferably daily to supervise 
environmental actions associated with construction activities.  

• The ECO should be able to understand, interpret, monitor, audit and implement the 
EMP. This is his most important function. 

• The ECO must then give feedback of the audits to SANParks and Contractors. This 
must be in the form of a written report . 

• The ECO must ensure that the contractor understands what is to be done to rectify 
and address any problems that have arisen from the audit. 

 
1.3.6 Feedback to Park Manager and ECO 
 

Reporting to the Park Manager and ECO should take place during site meetings – in the 
case of potential “fatal flaws”/crises developing due to implementation of the project, 
reporting should be done immediately and the potentially adverse activities immediately 
halted in order that corrective action can be taken. 

 
Reporting on the status of implementation of the EMP and the results of the 
environmental monitoring programme must be recorded and summarised in a monthly 
report by the ECO and submitted to the Park Manager. 

 
1.3.7 Failure to comply with EMP 
 

Outlined below are a number of steps, relating to increasing severity of environmental 
problems, which will be implemented.  The principle is to keep as many issues within the 
first few steps as possible. 

• Step 1 
The ECO discusses the problem with the contractor or guilty party, and they work out a 
solution together.  The ECO records the discussion and the solution implemented. 

• Step 2 
The ECO or SANParks observes a more serious infringement, and notifies the guilty 
party in writing, with a deadline by which the problem must be rectified. All costs will be 
borne by the contractor. 

• Step 3 
The ECO shall order the contractor to suspend part, or all, the works. The suspension 
will be enforced until such time as the offending party(ies), procedure or equipment is 
corrected and/or remedial measures put in place if required. No extension of time will be 
granted for such delays and all cost will be borne by the contractor. 

• Step 4 
Breach of contract - One of the possible consequences of this is the removal of a 
contractor and/or equipment from the park and/or the termination of the contract, whether 
a construction contract or an employment contract. Such measures will not replace any 
legal proceedings that SANParks may institute against the contractor. 
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Part 

 2 
 
2. DESCRIPTION OF MITIGATION MEASURES  
 

This section of the report serves to prescribe mitigation measures to reduce, limit, 
eliminate or compensate for impacts, to acceptable/insignificant levels. In setting 
mitigation measures, the practical implications of executing these measures must be 
borne in mind.  With early planning, both the cost and the impacts can be minimised. 

 
The stipulations of this report should be conveyed to contractors prior to the 

commencement of construction. 
 
2.1 PRE-CONSTRUCTION MANAGEMENT PLAN 
 

The pre-construction or planning management plan is to be used as a guide during the 
planning, design and detailing of the development components. This part of the plan is to 
be referenced by all involved in decision making during the planning and design phases. 

 
2.1.1 EMP TRAINING 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall arrange for Environmental and Heritage Awareness 
Training programmes for the personnel on site, to the satisfaction of the Park 
Manager and ECO, and familiarise his/her/its employees with the contents of 
this EMP, either in written format or verbally.  

ECO & 
Contractor 

 
2.1.2 CONTRACT AREAS 
 

Mitigation / Management Action 
Responsible 

Agent 

The ECO must indicate/point out to contractors the areas that they will have in their possession for 
the duration of the contract (this shall include access roads to be used, construction lay-down 
areas, materials storage and delivery requirements, contractors’ offices, operational demarcation 
etc.). Aspects pertaining to temporary housing for persons involved in the project shall also be 
included. A material delivery and storage area should be demarcated. The facility must be planned 
and laid out in such as way that the total footprint area is minimised. 

ECO & 
Contractor 

 
2.1.3 SENSITIVE ECOLOGY 
 

Mitigation / Management Action 
Responsible 

Agent 

Prior to the commencement of construction, the proposed site/s and roads, 
must be inspected by SANParks Scientific Services (where necessary), in 
order to: 

• Confirm the absence of Red Data Book Species; 

• Relocate, demarcate or recommend conservation / preservation 
measures for any identified ecologically “sensitive” and/or protected 
species and areas, and 

• Point out and/or demarcate all ecologically “sensitive” areas to the 
contractors (e.g. red data habitats & species, rivers, streams, drainage 
lines, wetlands, sensitive soils, steep slopes and areas susceptible to 

SANParks, 
ECO & 
Contractor 
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erosion). 
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2.1.4 HERITAGE AREAS 
 

Mitigation / Management Action 
Responsible 

Agent 

In known archaeological sensitive areas the South African Heritage 
Resources Agency (SAHRA) must inspect all above-mentioned contract 
areas, in order to: 

• Confirm the absence of archaeological sites and/or artefacts; 

• Relocate, demarcate or recommend further conservation / preservation 
actions and measures for any identified archaeologically “sensitive” area 
and/or artefacts prior to the commencing of any work at these sites, and 

• Point out and/or demarcate all archaeologically “sensitive” areas to the 
contractors. 

SANParks, 
ECO & 
Contractor 

 
2.1.5 ROADS 
 

Mitigation / Management Action 
Responsible 

Agent 

The final alignment of the access routes and internal camp roads shall be 
planned in conjunction with the Park Manager, SANParks Scientific Services, 
Section Ranger and ECO and once finalised only the agreed roads must be 
used. 

ECO & 
Contractor 

Roads must be planned to deviate around significant trees and Red Data 
Species marked out in an approved manner by the ECO. 

ECO & 
Contractor 

 
2.1.6 SITE ESTABLISHMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Construction camps and staff accommodation facilities on the site will be 
required to be established in appropriate locations prior to the 
commencement of construction, preferably within already disturbed areas. 
After completion of the contract, these areas will be required to be 
rehabilitated.  

ECO & 
Contractor 

Site Plan: 
Before construction can begin, the Contractor shall submit a site layout plan 
to the ECO for approval, including: 

• Site access (including entry and exit points). 

• All material and equipment storage areas (including storage areas for 
hazardous substances such as fuel and chemicals). 

• Construction offices and other structures. 

• Security requirements (including temporary and permanent fencing, and 
lighting) and accommodation areas for security staff. 

• Solid waste collection facilities and waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. 

• Storm water control measures. 

• Provision of potable water and temporary ablution facilities. 

• Only designated areas may be used for the storage of materials, 
machinery, equipment and site offices. The site offices should not be 
sited in close proximity to steep areas, as this will increase soil erosion. 
Preferred locations would be disturbed areas along routes. Offices (and 
in particular the ablution facilities, aggregate stockpiles, spoil areas and 
hazardous material stockpiles) must be located as far away as possible 
from any watercourse. Regardless of the chosen site, the Contractor’s 
intended mitigation measures shall be indicated on the plan. 

Contractor 

Throughout the period of construction, the contractor shall restrict all activities 
to within the designated areas on the construction layout plan. Any relaxation 
or modification of the construction layout plan is to be approved by the ECO. 

ECO & 
Contractor 
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Site Camps: 
The following restrictions or constraints should be placed on the site camp, 
and construction staff in general: 

• The use of rivers and streams for washing of clothes. 

• The use of welding equipment, oxy-acetylene torches and other bare 
flames where veld fires constitute a hazard. 

• Indiscriminate disposal of rubbish or construction wastes or rubble. 

• Littering of the site. 

• Spillage of potential pollutants, such as petroleum products. 

• Collection of firewood. 

• Poaching of any description. 

• Use of surrounding veld as toilets. 

• Burning of wastes and cleared vegetation. 

• No concrete structures allowed, if the site camp is within the Park 
boundaries. 

ECO & 
Contractor 

Vegetation clearing: 
The natural vegetation encountered on the site is to be conserved and left as 
intact as possible. Only trees and shrubs directly affected by the works, and 
such others as may be approved by the ECO in writing, may be felled or 
cleared. A firebreak shall be cleared and maintained around the perimeter of 
the site camp/s and office sites where necessary. 

ECO & 
Contractor 

Water for human consumption: 
Water for human consumption should be available at the site offices and at 
other convenient locations on site. 

ECO & 
Contractor 

Sewage Treatment: 
Sanitary arrangements should be to the satisfaction of the Park Manager and 
ECO. In no other ablution facilities are available, chemical toilets must be 
supplied (1 per 15 persons) and must be regularly cleaned and maintained by 
the contractor. The positioning of the chemical toilets is to be done in 
consultation with the ECO. The Contractor should arrange for regular 
emptying of toilets and will be entirely responsible for enforcing their use and 
for maintaining such latrines in a clean, orderly and sanitary condition to the 
satisfaction of the ECO. If necessary, the ablution facilities must be screened 
from the public view. In remote areas where chemical toilets may not be a 
viable option, agreement must be reached on alternatives before construction 
starts. 

ECO & 
Contractor 

Cooking Fuel: 
The Contractor shall provide adequate facilities for his staff so that they are 
not encouraged to supplement their comforts on site by accessing what can 
be taken from the natural surroundings. Collection of firewood is not 
permitted. 

ECO & 
Contractor 

Waste Management: 
Solid waste shall be stored in an appointed area within the site camp in 
covered drums for collection and disposal. Disposal of solid waste shall be at 
an approved landfill site – this must be agreed to with the Park Manager. 
During the construction period, the facilities shall be maintained in a neat and 
tidy condition, and the site is to be kept free of litter. At all places of work, the 
Contractor shall provide litter collection facilities for later safe disposal at 
approved waste disposal sites. 

ECO & 
Contractor 

 
2.1.7 MATERIALS HANDLING, USE AND STORAGE 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor’s management and maintenance of his plant and machinery 
will be strictly monitored according to the criteria given below, regardless of 
whether it is serviced on the site (i.e. at the place of construction activity or at 
a formalised workshop) or not. 

ECO & 
Contractor 

Safety: ECO & 
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All the necessary handling and safety equipment required for the safe use of 
petrochemicals and oils shall be provided by the Contractor to, and used or 
worn by the staff whose duty it is to manage and maintain the Contractor’s 
and his subcontractor’s and supplier’s plant, machinery and equipment. 
Contractor must comply with the Occupational Health and Safety Act (Act 85 
of 1993) and Construction Regulations, 2003 as this governs what the 
contractor has to do/provide for his staff. 

Contractor 

Hazardous Material Storage: 
Petrochemicals, oils and identified hazardous substances shall only be stored 
under controlled conditions. All hazardous materials will be stored in a 
secured, appointed area that is fenced and has restricted entry. Storage of 
hazardous products shall only take place using suitable containers approved 
by the ECO. In addition, hazard signs indicating the nature of the stored 
materials shall be displayed on the storage facility or containment structure. 

ECO & 
Contractor 

Fuels and Gas Storage: 
Fuel should be stored in a secure area in a steel tank supplied and 
maintained by the contractor according to safety procedures. Gas welding 
cylinders and LPG cylinders should be stored in a secure, well-ventilated 
area. The contractor must supply sufficient fire fighting equipment in event of 
an accident and strictly no smoking will be allowed where fuel is stored and 
used. 

ECO & 
Contractor 

 
2.1.8 WATER SUPPLY 
 

Mitigation / Management Action 
Responsible 

Agent 

Water supply pipelines will be according to contract specifications, following 
the most direct, yet most ecologically responsible route agreed to with the 
engineer and as per contract documentation.  

ECO & 
Contractor 

Point out to contractors where they can obtain water (e.g. water for mixing of 
cement as well as for drinking). Contractors shall not make use of/collect 
water from any other source than those pointed out to them as suitable for 
use by them. 

ECO 

 
2.1.9 LIQUID WASTE  
 

Mitigation / Management Action 
Responsible 

Agent 

Under the General Authorisations in terms of Section 39 of the National 
Water Act (Act No. 36 of 1998), DWAF does not permit the construction of 
wastewater disposal sites (such as septic tank systems) within the 100 year 
flood line of any watercourse, or alternatively, within 100 metres of the edge 
of a water resource.  

SANParks 

The treatment and disposal of effluent will comply with all applicable 
legislation and the relevant permit regarding the disposal of purified effluent 
into the natural environment will have to be obtained from DWAF if so 
required during construction and operations. 

SANParks 

The design, installation and operation of septic tanks and soak-aways will 
conform to Water Act, including all the regulations made under section 26 of 
the National Water Act. 

SANParks 
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2.2 CONSTRUCTION MANAGEMENT PLAN 
 

The Construction Management Plan forms part of the contract documentation. The plan 
must be read in conjunction with the contract documents including the relevant Bill of 
Quantities and Specifications. 

 
2.2.1 VEHICULAR ACCESS AND MOVEMENT OF CONSTRUCTION VEHICLES 
 

Mitigation / Management Action 
Responsible 

Agent 

During construction, use should be made of existing access routes to construction areas where 
possible. Construct approved vehicle turning areas, avoiding selected ecological sensitive areas or 
species, and have turning area routes approved by the ECO. Temporary access roads must be 
rehabilitated after usage as per prior agreement between the Park Manager and Contractor. 

ECO & 
Contractor 

 
2.2.2 MOVEMENT OF CONSTRUCTION PERSONNEL, LABOURERS AND EQUIPMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that all construction personnel, labourers and equipment remain 
within the demarcated construction sites at all times. Where construction personnel and/or 
equipment wish to move outside the boundaries of the site, the contractor/ labourers must obtain 
permission from the ECO. 

ECO & 
Contractor 

 
2.2.3 VEGETATION CLEARING 
 

Mitigation / Management Action 
Responsible 

Agent 

The extent of all construction site footprints will be minimised and limited to existing and / or 
already disturbed areas wherever possible. 

ECO & 
Contractor 

The areas needing to be cleared and the degree of clearing required will be determined and 
demarcated in consultation with the ECO before clearing begins. 

ECO & 
Contractor 

The Contractor may not deface, paint or otherwise mark and / or damage natural features / 
vegetation on the site, unless agreed beforehand with the ECO. Any features / vegetation defaced 
by the Contractor will be restored to the satisfaction of the ECO. 

ECO & 
Contractor 

The ECO must be present during vegetation clearing. ECO 

Plant Search and Rescue: 

• Plant search and rescue (i.e. the location and removal of specified plant species, without 
unnecessary damage, and their transfer to a specified location) and the collection of seed, 
shall be conducted by the ECO prior to the onset of any site clearing operations, should the 
ecologist/ SANParks Scientific Services indicate this to be necessary. 

• Sensitive areas and/or species that have been selected for conservation by the ecologist / 
SANParks Scientific Services, Park Manager or ECO, shall be demarcated with danger tape. 
No activity shall take place at these areas. 

• De-stumping shall only occur at the request of the ECO. Where roots can act as erosion 
protection, trees should be cut as close as possible to the ground level. 

• During the clearing of woody vegetation no basal cover or grass and topsoil shall be removed 
and damage to this layer shall be minimised as far as possible. 

ECO & 
Contractor 

Vegetation Removal and Trimming in Watercourses: 
No heavy machinery shall be permitted within watercourses for any purpose, except emergency 
procedures, without the prior approval of the ECO. Clearing of vegetation shall be conducted by 
hand. All cleared and trimmed vegetation shall be removed from any watercourse to prevent 
flooding/snagging hazards being created. 

ECO & 
Contractor 

Rehabilitation: 
The Park Manager, ECO, and Contractor must agree on rehabilitation of areas. The Contractor 
shall be held responsible for rehabilitation for all areas disturbed during construction. This 
includes, for example, service roads, stockpile areas, stop/go facilities, windrows and wherever 
material generated for, or from, road construction has to be stored temporarily or otherwise within 

ECO & 
Contractor 
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the road reserve, or at designated or instructed areas outside the road reserve. This responsibility 
shall extend until expiry of the Defects Liability Period. 

 
2.2.4 PROTECTION OF FAUNA 
 

Mitigation / Management Action 
Responsible 

Agent 

• Under no circumstances shall any animals be handled, removed, killed or be interfered with 
by the Contractor, his employees, his subcontractors or his subcontractors’ employees. 

• The Contractor and his employees shall not bring any domesticated animals onto the site. 

• The Contractor shall ensure that the work site be kept clean, tidy and free of rubbish that 
would attract animals. 

• No poaching of fauna and flora shall be tolerated by the Contractor or his personnel on Site 
or elsewhere. 

ECO & 
Contractor 

 
2.2.5 HERITAGE AND/OR ARCHAEOLOGICAL SITES 
 

Mitigation / Management Action 
Responsible 

Agent 

Historical and Archaeological Sites: If any artifact on site is uncovered, work in the immediate 
vicinity shall be stopped immediately. The Contractor shall take reasonable precautions to prevent 
any person from removing or damaging any such article and shall immediately upon discovery 
thereof inform the ECO of such discovery. The South African Heritage Resources Agency 
(SAHRA) or the National Monuments Council shall be contacted such that an archaeological 
consultant can be appointed to excavate and record the site. Work may only resume once 
clearance is given in writing by the archaeologist. 
No stones/rock or any material may be removed from any site in the park without approval by the 
ECO, and after confirmation that materials do not form part of a cultural site. 

ECO & 
Contractor 

 
2.2.6 SOIL MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

Topsoil: 
The Contractor is required to strip topsoil together with grass / groundcover from all areas where 
permanent or temporary structures are located, construction related activities occur, and access 
roads are to be constructed, etc. This must be read together with the contract specifications & 
conditions. 
Topsoil must be stockpiled for later use. 

ECO & 
Contractor 

Topsoil is to be handled twice only - once to strip and stockpile, and secondly to replace, level, 
shape and scarify. 

ECO & 
Contractor 

Topsoil stockpiles are not to exceed 1.5 m in height and should be protected to prevent erosion 
where needed. 

ECO & 
Contractor 

Topsoil stockpiles are to be maintained in a weed free condition. The ECO can assist with 
guidance as to which plants are weeds and require removal. 

ECO & 
Contractor 

Topsoil is to be replaced by direct return where feasible (i.e. replaced immediately on the area 
where construction is complete), rather than stockpiling it for extended periods. 

ECO & 
Contractor 

Spoil Material: 
The location of spoil stockpile sites shall be agreed upon by the ECO prior to the onset of any 
operations that will generate spoil materials.  No spoil material shall be dumped outside the 
defined site. The Contractor shall ensure that the material does not blow or wash away. If the spoil 
material is in danger of being washed or blown away, the contractor shall cover it with a suitable 
material, such as hessian or plastic. 

ECO & 
Contractor 

 
2.2.7 EROSION CONTROL 
 

Mitigation / Management Action 
Responsible 

Agent 
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The Contractor shall protect all areas susceptible to erosion and shall take measures, to the 
approval of the ECO. The Contractor shall not allow erosion to develop on a large scale before 
effecting repairs and all erosion damage shall be repaired as soon as possible. 

ECO & 
Contractor 

The specifics of erosion protection work will vary from situation to situation. These specifics should 
be cleared with the Park Manager and/or ECO and comply with the contract specifications.
  

ECO & 
Contractor 

Where required, cut-off trenches can be installed to divert substantial run-off and prevent erosion. 
ECO & 
Contractor 

During construction, areas susceptible to erosion must be protected by installing temporary or 
permanent drainage works and energy dispersion mechanisms and could include – to be agreed 
to by SANParks and Contractor and with considerations of implications on costs: 

• Vegetation, 

• Mitre drains (afleivore), 

• Benches (grondwalle), 

• Benches consisting of sandbags, 

• Packing branches and rocks in small gullies and disturbed areas. 

ECO & 
Contractor 

Storm water drainage measures are required on site to control runoff and prevent erosion. 
ECO & 
Contractor 

 
2.2.8 SLOPE PROTECTION 
 

Mitigation / Management Action 
Responsible 

Agent 

Cut and fill slopes shall be shaped and trimmed to approximate the natural condition and contours 
as closely as possible and, where possible, be undulating. Levels incongruous to the surrounding 
landscape, shall be reshaped as per contract specifications. 

ECO & 
Contractor 

Slopes that need protection shall be identified by the ECO and the specifications needed must be 
established using the latest approved methods and technology.  

ECO & 
Contractor 

 
2.2.9 ACCESS ROADS 
 

Mitigation / Management Action 
Responsible 

Agent 

Construction staff may only use authorised paths and roads. 
ECO & 
Contractor 

The proclaimed speed limit in the Park must be strictly adhered to. 
ECO & 
Contractor 

ECO will monitor the conduct of drivers and report any negative impact to the contactor 
immediately. 

ECO & 
Contractor 

Construction roads must follow existing roads and tracks and should not be wider than necessary 
with a maximum width of 3 m. Should a wider road be required, this will require the approval of the 
ECO.   

ECO & 
Contractor 

If two-way traffic movement is to take place, passing bays are to be used where specified by the 
ECO to prevent access / detours into the surrounding areas. The drivers delivering construction 
materials to site are to be made aware of this. They may not drive off the road in order to allow 
another vehicle to pass. 

ECO & 
Contractor 

Continual use of dirt access roads by heavy machinery and increased transport loads means they 
will have to be carefully monitored and regularly graded as soon as potholes or rutting occurs. 

ECO & 
Contractor 

Upon completion of the construction period, the Contractor will ensure that the access roads are 
returned to a state no worse then prior to construction commencing. 

ECO & 
Contractor 

 
2.2.10  EXCAVATION, BACKFILLING AND TRENCHING 
 

Mitigation / Management Action 
Responsible 

Agent 

Where at all possible, excavations must not stand open longer than 2 days, and should preferably 
be opened and closed on the same day. They should not be permitted to stand open longer than a 
week under any circumstances. Excavations must be marked with tape to clearly demarcate the 

ECO & 
Contractor 
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Mitigation / Management Action 
Responsible 

Agent 

area and warn against access. 

Excavations must not be undertaken until such time that all required materials / services etc. are 
available on-site, to facilitate immediate laying of such services or the construction of subsurface 
infrastructure. 

ECO & 
Contractor 

Any such excavations should ideally be undertaken within the confines of an established 
construction site - i.e. a site that is either protected with a peripheral fence, or a site that has a 
regular / continual human presence. Failing this, regular daily inspections are essential. 

ECO & 
Contractor 

If need be, spread the rocks in as natural a looking manner as possible in the veld.  
ECO & 
Contractor 

Excess rocks and sand as a result of excavation activities is not to be dumped along next to 
construction site – rocks to be spread in a natural looking manner in the surrounding area. 

ECO & 
Contractor 

Removed soil is to be used to backfill areas where required (i.e. such as existing and un-
rehabilitated gravel pits). 

ECO & 
Contractor 

Excavated material is to be stockpiled along the trench within the working servitude, unless 
otherwise authorised.   

ECO & 
Contractor 

Deficiency of backfill material will not be made up by excavation within the protected area. Where 
backfill material is deficient, it must be made up by importation from an approved borrow pit.area. 

ECO & 
Contractor 

 
2.2.11 LEVELLING 
 

Mitigation / Management Action 
Responsible 

Agent 

Excess sand and soil resulting from levelling activities of the work area should be stored in low 
heaps either on the access road or already disturbed area. 

Contractor 

Excess topsoil is to be spread evenly over the area in a manner that blends in with the natural 
topography. 

ECO & 
Contractor 

Once heavy machinery has cleared the bulk of these material stockpiles, the disturbed areas 
should be levelled and cleared of any foreign material manually e.g. with spades. It is 
unacceptable to leave foreign material behind with the knowledge that it will become hidden 
amongst the rejuvenating vegetation with time. 

ECO & 
Contractor 

 
2.2.12 SAND EXTRACTION 
 

Mitigation / Management Action 
Responsible 

Agent 

This is a specialised and potentially environmentally impacting activity, which must be undertaken 
with the approval and overall management of the Park.  

Contractor / 
SANParks 

Regular inspections must be undertaken by the local Section Ranger and ECO to monitor and 
audit the effects and impacts of such removals. 

ECO & 
Contractor 

On completion of the sand-winning activity, the river bed will be rehabilitated to the satisfaction of 
the ECO and Section Ranger.  

ECO & 
Contractor 

 
2.2.13 STOCKPILING, HANDLING AND STORAGE OF BUILDING MATERIALS 
 

Mitigation / Management Action 
Responsible 

Agent 

Stockpiles and storage yards will be demarcated in areas already disturbed or where they will 
cause minimal disturbance.  

ECO & 
Contractor 

Clearly indicate which activities are to take place in which areas within the site e.g. the mixing of 
cement, stockpiling of materials etc. Limit these activities to single sites only. This may not always 
be possible for example for heaps of topsoil, but should definitely be the case for other building 
materials. 

ECO & 
Contractor 

Stockpiles of expensive materials such as cement bags should be such that they can easily be 
removed from the site over weekends or during rainy weather. 

Contractor 

Specific sites should be allocated for construction waste e.g. empty cement bags, discarded 
planks, etc. A low temporary fence may be erected around such a site in order to contain the waste 

ECO & 
Contractor 
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and assist the effective removal thereof from the site. 

Old cement mixing bags will be placed in wind and spill proof containers as soon as they are 
empty. The Contractor will not allow closed, open or empty bags to lie around the site. 

ECO & 
Contractor 

The Contractor will ensure that all operations that involve the use of cement and concrete are 
carefully controlled. 

ECO & 
Contractor 

Concrete mixing may only take place in the construction camp or in agreed specific areas on site. 
ECO & 
Contractor 

Concrete may not be mixed directly on the ground. No mixed concrete may be deposited directly 
onto the ground prior to placing. A board or other suitable platform / surface is to be provided onto 
which the mixed concrete can be deposited whilst it waits placing. 

ECO & 
Contractor 

All visible remains of excess concrete will be deposited in a designated area awaiting removal to 
an approved landfill site. 

ECO & 
Contractor 

 
2.2.14 SERVICING AND RE-FUELLING OF CONSTRUCTION EQUIPMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

All maintenance and repair work will be carried out at the main construction camp within an area 
designated for this purpose, equipped with necessary pollution containment measures. 

ECO & 
Contractor 

The ground under the servicing and refuelling areas must be protected against pollution caused by 
spills and / or tank overfills (bunded / lined). 

ECO & 
Contractor 

The Contractor may only change oil or lubricant at agreed and designated locations, except if there 
is a breakdown or emergency repair, and then any accidental spillages must be cleaned up / 
removed immediately. 

ECO & 
Contractor 

In such instances the Contractor will ensure that he has drip trays available to collect any oil or 
fluid.  

ECO & 
Contractor 

Construction vehicles are to be maintained in an acceptable state of repair. No vehicles or 
equipment with leaks or causing spills will be permitted to operate at any of the construction sites. 
These will be sent immediately back to the maintenance yard for repair. 

ECO & 
Contractor 

All equipment that leaks must be repaired immediately or must be removed from site. 
ECO & 
Contractor 

Fuels required during construction must be stored in a central depot at the construction camp. This 
storage area should be located on a slab and be contained within a bund capable of containing at 
least the volume of one of the containers. 

ECO & 
Contractor 

Temporary fuel storage tanks and transfer areas also need to be located on an impervious surface 
adequately bunded to contain accidental spills. Appropriate run-off containment measures must be 
in place. 

Contractor 

 
2.2.15 SOLID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

An adequate number of ‘scavenger proof’ refuse bins must be provided at the construction sites 
and at the construction camps. 

ECO & 
Contractor 

These bins must be provided with lids and an external closing mechanism to prevent their contents 
blowing out and must be scavenger-proof to prevent baboons and other animals that may be 
attracted to the waste. 

ECO & 
Contractor 

The Contractor will ensure that all personnel immediately deposit waste in the waste bins provided. 
ECO & 
Contractor 

All refuse and solid waste generated at all work sites will be stored in appropriate scavenger proof 
containment vessels at the relevant site and removed to the main construction camp, where the 
waste will be sorted and stored within a fenced waste storage area.  

ECO & 
Contractor 

All waste must be transported in an appropriate manner (e.g. plastic rubbish bags).  
ECO & 
Contractor 

The Contactor may not dispose of any waste and / or construction debris by burning, or by burying. 
ECO & 
Contractor 

Discard all construction waste at a registered waste management facility / landfill site, particularly 
those wastes or products that could impact on surface or groundwater quality by leaching into or 
coming into contact with water. 

ECO & 
Contractor 



     
97 

 

97 

The contractor will maintain ‘good housekeeping’ practises as ensure that all work sites and 
construction camp are kept tidy and litter free. 

ECO & 
Contractor 

 
2.2.15 LIQUID WASTE MANAGEMENT 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take reasonable precautions to prevent the pollution of the ground and / or 
water resources on and adjacent to the site as a result of his activities. 

Contractor 

The Contractor may discharge ‘clean’ silt laden water overland and allow this water to filter into the 
ground. However, he must ensure that he does not cause erosion as a result of any overland 
discharge. 

ECO & 
Contractor 

No natural watercourse is to be used for the cleaning of tools or any other apparatus. This includes 
for purposes of bathing, or the washing of clothes etc. 

ECO & 
Contractor 

All washing operations will take place off-site at a location where wastewater can be disposed of in 
an acceptable manner. 

ECO & 
Contractor 

Trucks delivering concrete may not be washed on site or anywhere inside the park. 
ECO & 
Contractor 

No spills may be hosed down into a storm water drain or sewer, or into the surrounding natural 
environment. 

ECO & 
Contractor 

Adequate ablution facilities are to be provided at each construction site, conveniently located near 
to work areas to avoid localised water pollution from camp sewerage. 

ECO & 
Contractor 

All soil contaminated, for example by leaking machines, refuelling spills etc. is to be excavated to 
the depth of contaminant penetration, placed in 200 litre drums and removed to an appropriate 
landfill site.  

ECO & 
Contractor 

 
2.2.16 HAZARDOUS MATERIALS 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must comply with all national, regional and local legislation with regard to the 
storage, transport, use and disposal of petroleum, chemical, harmful and hazardous substances 
and materials. 

Contractor 

The Contractor will furthermore be responsible for the training and education of all personnel on 
site who will be handling the material about its proper use, handling and disposal. 

Contractor 

The Contractor will be responsible for establishing an emergency procedure for dealing with spills 
or releases of petroleum. 

Contractor 

Storage of all hazardous material is to be safe, tamper proof and under strict control. 
ECO & 
Contractor 

Petroleum, chemical, harmful and hazardous waste throughout the site must be stored in 
appropriate, well maintained containers. 

Contractor 

Exercise extreme care with the handling of diesel and other toxic solvents so that spillage is 
minimised. 

ECO & 
Contractor 

Any accidental chemical / fuel spills to be corrected immediately. 
ECO & 
Contractor 

Timber products should be treated off-site prior to use in construction. 
ECO & 
Contractor 

Periodic on-site application of timber treatment products (for maintenance purposes) should take 
place with due care for the nature of the product (toxicity) and for potential spillages that may 
occur. Areas where timber is to be treated should have secondary containment measures 
instituted, such as the placement of a plastic layer (some from of covering) over soils, beneath the 
timber structures to prevent contamination of the soil surface. 

ECO & 
Contractor 

 
2.2.17 RUN-OFF FROM CONSTRUCTION CAMPS 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that rainwater containing pollutants does not run-off into natural areas ECO/Contractor 
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and thus result in a pollution threat. 

A drainage diversion system is to be installed to divert runoff from areas of potential pollution, e.g. 
batching area, vehicle maintenance area, workshops, chemical and fuel stores, etc. 

ECO/Contractor 

 
2.2.18 FIRE 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must take all the necessary precautions to ensure that fires are not started as a 
result of activities on site. 

Contractor 

No fuels or chemicals may be stored under trees. ECO/Contractor 

Gas and liquid fuel may not be stored in the same storage area. ECO/Contractor 

The Contractor must ensure that there is adequate fire-fighting equipment at the fuel stores. ECO/Contractor 

No open fires for heating or cooking will be permitted on site, unless otherwise agreed and then 
only n designated areas.. 

Contractor 

The Contractor will supply all living quarters, site offices, kitchen areas, workshop areas, material 
stores and any other areas identified with suitable, tested and approved fire fighting equipment. 

Contractor 

The construction site must be protected against fire, and a sufficient fire break must be 
constructed, on advice by the Section Ranger, around each construction site and the construction 
camp where necessary.. 

ECO/Contractor 

 
2.2.19 DUST 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor shall take precautions to the satisfaction of the ECO to limit the production of dust 
and damage caused by dust. 

ECO/Contractor 

 
2.2.20 NOISE 
 

Mitigation / Management Action 
Responsible 

Agent 

Machinery and vehicle silencer units are to be maintained in good working order. Offending 
machinery and / or vehicles will be banned from use on site until they have been repaired. 

Contractor 

Noise levels must be kept within acceptable limits for a protected area, and must not be of such 
nature as to detract from the natural experience of other visitors to the protected area. 

Contractor 

The contractor shall take into consideration that the project areas are located within a natural 
environment and that noise could be a major disturbance/nuisance for the fauna and visitors to the 
park. Project management should endeavour to keep noise generating activities associated with 
construction activities to a minimum and within working hours. 

Contractor 

 
2.2.21 VISUAL 
 

Mitigation / Management Action 
Responsible 

Agent 

Security lighting must be placed such that it is not a nuisance to residents and visitors to the area. 
Shields may be required to prevent lights from being visible from other parts of the protected area. 

ECO/Contractor 

Care will be taken when positioning the lights to ensure the least visual impact, while still providing 
a safe work environment for construction staff. 

ECO/Contractor 

Should any construction activities take place where Park tourists can see the construction 
activities, then clear signboards must be erected to inform the tourists of the activity taking place. 
SANParks to provide boards. Contractor to erect boards as required. 

Contractor 

The Contractor shall not establish any activities which, in the opinion of the ECO, are likely to 
adversely affect the scenic quality of the area.  The ECO may direct the Contractor to refrain from 
such activities or to take ameliorative actions to reduce the adverse effects of such activities. 

ECO/Contractor 

No painting or marking of natural features shall take place.  Marking for surveying and other 
purposes shall only be done with pegs and beacons. 
 

ECO/Contractor 
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All packed rock and exposed rock cuttings shall be treated in order to blend their colour with the 
colours of the natural weathered rocks of the adjacent environment. 

ECO/Contractor 

 
2.2.22 SITE CLEAN-UP AND REHABILITATION 
 

Mitigation / Management Action 
Responsible 

Agent 

The Contractor must ensure that all temporary structures, materials, waste and facilities used for 
construction activities are removed upon completion of the project. 

Contractor / 
ECO 

Fully rehabilitate (e.g. clear and clean area, rake, pack branches etc.) all disturbed areas and 
protect them from erosion. 

Contractor / 
ECO 

Only indigenous plants which are able to establish easily and will need less maintenance because 
they have already adapted to the local conditions should be considered. 

Contractor /  
ECO 

Before final decisions about the choice of plant species are taken the Section Ranger should be 
approached for their advice. 

Contractor / 
ECO 

 
 
2.3 MONITORING OF EMP IMPLEMENTATION  
 

The correct and successful implementation of impact mitigation measures in order to 
reduce adverse impacts on environmental conditions needs to be ensured by a proper 
monitoring programme. 

  
Monitoring of the general implementation of/adherence to the EMP, shall be the 
responsibility of the ECO. Reporting on adherence/compliance to stipulations as 
communicated to contractors, shall take place during scheduled site meetings. 

 
2.3.1 Monitoring Form: 
 

A list of environmental issues addressed in the EMP is drawn up.  A tick box monitoring 
form is compiled which makes provision for compliance or non-compliance to the EMP 
requirements for each environmental issue. This monitoring form makes room for a brief 
description of the non-compliance(s).  The issues identified on the monitoring form must 
be discussed in detail with the contractor and the Park Manager.  A reasonable date of 
completion of the remedial action must be jointly agreed upon, between the contractor, 
ECO and Park Manager.  This monitoring form must be signed by all parties and a copy 
be provided to the Park Manager. 

 
The following Monitoring Form may serve as an example or point of departure. 
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Name: 
Ref:                               Date: 

 

Project:   

 
ENVIRONMENTAL MONITORING CHECKLIST 

(NC = NON-COMPLIANCE, C = COMPLIANCE, NA = NOT APPLICABLE) 

Item  Rating Item  Rating 

      

1. Vehicular access and movement of 
construction vehicles 

 
13. Stockpiling, handling and storage of building 

materials 
 

2. Movement of construction 
personnel, labourers and equipment 

 
14. Servicing and re-fuelling of construction 

equipment 
 

3. Vegetation clearing  15. Liquid waste management  

4. Protection of fauna  16. Hazardous materials  

5. Cultural and/or archaeological sites  17. Run-off from construction camps  

6. Soil management  18. Fire  

7. Erosion control     19. Dust  

8. Slope protection  20. Noise  

9. Access roads  21. Visual  

10.  Excavation, backfilling and 
trenching 

 22. Site clean-up and rehabilitation 
 

11. Levelling     

12. Sand extraction     

   A. Others  

      

 
  

   

   

Remedial Action on Non-compliance:  (Action and Time Plan) 

 

 

 

 

 

 

 

 

 

 

Close out: 
Environmental Control Officer  
 
______________                                                     
Name 
 
 
_________________                                                  
Date 
 

Response required by: 
Contractor 
 
_________________ 
Name 
  
 
_________________ 
Date 
 

Comments: 
 
Records: 
 

  PARK MANAGER  CONTRACTOR  PROJECT MANAGER 
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ANNEXURE C: 

 

CODE OF CONDUCT FOR WORKING IN A 

NATIONAL PARK 
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SOUTH AFRICAN NATIONAL PARKS 
 
 
 

CODE OF CONDUCT FOR WORKING IN A 
NATIONAL PARK 

 
 

OUTSIDE ORGANISATIONS WORKING 
TEMPORARILY IN A NATIONAL PARK 

 
 
 
 
 
 
 
 
 
 
 
 

CODE OF CONDUCT FOR PERSONNEL FROM OTHER 
ORGANISATIONS TEMPORARILY WORKING IN NATIONAL PARKS 

 



     
103 

 

103 

 
1. INTRODUCTION 

 
You will presently begin an important task in a national park, which is an area controlled 
by South African National Parks (SANParks). For obvious reasons your task must be 
completed in the shortest possible time and to accomplish this, there has to be co-
operation at all levels between yourselves and personnel from SANParks. 

 
In the past, you and your sub-ordinates worked in uncontrolled areas, but you are 
presently in a controlled area and furthermore in a national park. 

 
As the name implies, the main objective with a national park is the protection, 
conservation and utilization of our heritage, in such a way to allow future generations to 
enjoy, appreciate and admire nature in its unspoiled state. This great endeavour can only 
be achieved if every individual who works in a national park admits to and accepts nature 
conservation as part of their heritage (daily life). Certain procedures were followed in the 
past to accomplish your tasks, but now you must accept that adaptations will have to be 
made to complete your task in a national park without disturbing the natural environment. 

 
You will also be subjected to certain necessary restrictions during your stay and 
operations in a national park. Certain expectations will be made in accordance with your 
work commitments. Restrictions will be kept to a minimum, those that are enforced must 
please be respected and seen in a positive light to promote co-operation and to prevent 
any unpleasantness. 

 
Depending on where you are resident while working in a national park, you are requested 
to discuss any problems you may encounter, with the Park Manager, (Section Ranger or 
the person in charge of Visitor Services). You can be assured that these officials will do 
everything in their power to ensure that you have a pleasant and productive stay in the 
national park.  

 
Please study and commit yourself to the attached Code of Conduct. 

 
Any uncertainties must be cleared up with a SANParks’ official. 

 
We wish you a pleasant and productive stay in our national parks. 
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2. PRINCIPLES WITH RESPECT TO BEHAVIOUR AND DISCIPLINE 
 

All persons resident or working in a national park, are subject to the National 
Environmental Management Protected Areas Act 57 of 2003. 

 
The following principles should be complied with at all times in a national park: 

2.1 No prospecting or mining is allowed on any land forming part of a national park or 
protected area. 

 
2.2    No person, except an employee authorised by SANParks may: 

 
2.2.1     Enter or reside in a national park without permission; 

 
2.2.2 Be in possession of an unsealed weapon, explosives, traps or poison in 

the park or convey the same into a park; 
 

2.2.3 Hunt or kill an animal, collect, damage or destroy a bird’s nest or it’s 
eggs; 

 
2.2.4 Purposely or negligently cause a veld fire or damage any object of 

geological, archaeological, historical, ethnological or of any other 
scientific value to SANParks; 

 
2.2.5 Bring any animal or pet into a national park or allow domestic animals to 

stray into a national  park, if found it will be confiscated and destroyed by 
an official; 

 
2.2.6 Remove any animal (dead or alive) or parts thereof from the park (unless 

lawfully brought into the park); 
 

2.2.7 Cut down trees or remove plants from a park or in any way damage any 
tree, plant or seeds; 

 
2.2.8 Feed animals in national parks; 

 
2.2.9 Drive a vehicle without a licence or allow a minor to drive a vehicle under 

his control; 
 

2.2.10 Spend the night anywhere in a national park, (other than in a  designated 
area) except in a rest camp or private home, without the permission of 
SANParks; 

 
2.2.11 Enter a national park in an: 

• Unlicensed (or unregistered) vehicles;  

• Enter or use any closed road (no entry); 
 
2.2.12 Vehicles may not be driven recklessly or negligently in a national park. 

 
2.2.13 All drivers must consider other drivers and all animals. 

 
2.2.14 No person under the influence of alcohol or drugs, may drive a vehicle in 

a national park or be in the drivers seat of a vehicle with the engine 
running. 

 
2.2.15 Without special permission, no person may organize or perform public 

entertainment or fund-raising campaigns. 
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2.2.16 Angling in rivers or dams is prohibited. 

 
2.2.17 Angling, where permitted, is only allowed from sunrise to sunset. 

 
2.2.18 Swimming is prohibited at designated angling areas. 

 
2.2.19 No person may damage property or endanger property belonging to        

SANParks. 
 

2.2.20 No person may use a radio or musical instruments in such a way as to 
cause a disturbance to others. 

 
2.2.21 No person may dispose of any article or rubble other than in containers 

provided by SANParks. 
 

2.2.22 No person may remove sand, stone or wood without the permission of 
SANParks. 

 
2.2.23 Unless issued with an official late permit, no one may travel from a rest 

camp or entry gate after gate closing times. Permits are issued by the   
Park Manager or designated person after acceptance of a legitimate 
motivation. 

 
2.2.24 The proclaimed speed limit in a national park must be strictly adhered to, 

except if and when concessionary speed limits have been approved. 
 

3. RESPONSIBILITIES TOWARDS NATURE CONSERVATION 
 

3.1 Antiquities or objects of historical value which you may discover during your operation 
in a national park, are and remain the property of SANParks.  These items must be 
handed the Park Manager or designated person as soon as possible. Any person 
found possession of such articles, either to keep or sell, will be liable to prosecution. 

 
3.1 No firewood may be collected or removed without the permission of a Nature 

Conservation official. Under no circumstances will permission be granted to remove 
firewood from the park unless proof of sale from one of the shops can be produced. 

 
3.2 Stone, sand and/or soil may not be remove from any area, unless permission has 

been granted by the Park Manager or designated person. These products may only 
be removed from sites specified by the Park Manager. 

 
3.3 On request, the Park Manager or local Section Ranger will point out to the                     

foreman, the sites allowed for removal of stone, sand and/or water for building or 
other purposes. No water may be taken from existing boreholes unless the Park 
Manager or designated person gives permission. 

 
3.4 The removal, cutting down or damage to any living plant in a national park is illegal 

and may only be done with permission. Where the construction of roads, buildings 
etc. necessitates the destroying of indigenous trees, shrubs or plants, it must be kept 
to an absolute minimum. 

 
3.5 Gravel pits must, where at all possible, not be visible from any road. After 

construction, these gravel pits must be rehabilitated as per contract document and/or 
Environmental Management Plan. 

 
3.6 No animals may be killed in the park. 
 
3.7 Other than SANParks employees, personnel resident in a park, but not employed by 

SANParks, may only kill an animal in an emergency, to protect a life or property or 
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when specifically authorized to do so by SANParks. A report of all animals killed and 
the circumstance surrounding if, must be sent to the Park Manager or designated 
person as soon as possible. 

 
NB Snakes may only be killed in residences, rest camps and living quarters if it 
cannot be captured and removed by a knowledgeable person. Under no 
circumstances may poisonous or non-poisonous snakes be killed in the bush or 
elsewhere. Residents in a park are encouraged to study the poisonous and non-
poisonous snake species for their own protection. 

 
4. FIREARMS 
 

Only authorized persons are allowed to possess firearms in a park. Firearms will 
only be allowed in exceptional circumstances, where an employee may need it in 
the execution of his duties and will be subject to certain strict conditions. 

 
5. LITTER 

 
All residents and work teams are expected to have proper respect towards the 
scenic beauty of a national park and not litter tins, paper etc. as well as construction 
debris, where new roads, bridges, dams or buildings are being constructed. It is the 
duty of the contractor and/or his supervisors to ensure that after completion of the 
projects, all litter is carted away. Under no circumstances may this litter be dumped 
in the bush or anywhere else. It is your responsibility to find out from the Park 
Manager or designated person if and where litter may be dumped. Littering is a 
serious offence and perpetrators can be prosecuted. 

 
NB: After completion of any project, a contractor is required to obtain a report from 
the Park Manager declaring his satisfaction with the condition of the terrain and 
immediate surroundings. 

 
 
6. PETS 

 
No dogs or other pets are allowed in a national park without written permission of 
the Executive Director: Parks. 

 
 

7. PERSONNEL RELATIONS 
 
7.1 Park Managers or any designated person are officials of the SANParks and are 

responsible for the enforcement of the Protected Areas Act 57, 2003 in their 
respective parks. To uphold the organisation’s authority, they have to be aware 
of all activities and especially extraordinary activities in their park. It is therefore 
not only a matter of courtesy but of necessity to report all activities to the Park 
Manager. It is very important that all new building activities, the construction of 
new roads, etc., be reported by the supervisor to the Park Manager. It is just as 
important to report the use of firebreak roads as well as unscheduled night trips 
to the Park Manager. 

 
7.2 No person residing or working in a rest camp may leave the rest camp gate 

after gate closing times, without the Park Manager’s or designated person’s 
permission. 

 
 
 
 

8. TRAVELLING TIMES AND TRANSPORT MATTERS 
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8.1 All private and official trips within a national park, must be undertaken during 
daylight hours and permission to travel after-hours will only be given in 
emergencies, by the Park Manager or designated person. 

 
8.2 No person (employee or visitor) may transport passengers on the back of an 

open vehicle within a national park, unless in the execution of official duties. 
 
9. ROAD RULES AND SPEED LIMITS 

 
9.1 Road Rules 

 
All personnel, whether in an official or private capacity, must ensure that their 
driving sets an example to other drivers. Although all people working in a park 
with the necessary approval, may drive at a faster speed than the tourists, they 
must do this as unobtrusively as possible by approaching another vehicle at a 
decreased speed, passing it and then accelerating slowly to the required speed. 
As soon as an oncoming vehicle is in sight, speed must once again be 
decreased until the vehicle is out of sight. 

 
9.2 Speed limit for personnel 

 
All employees of SANParks, as well as employees from outside organisations 
with written consent working in a national park, may travel at a maximum speed 
of 65km/h during the day and 50km/h at night regardless of the speed limit. 
These speed limits are applicable to all official trips and may only be exceeded 
in emergencies. Personnel and/or their spouses may also drive at 65km/h 
during the day, whilst in their private vehicles en route to the entrance gate 
closest to their residence. During private trips in the rest of the park, the 
designated speed limit has to be adhered to as well as in all the rest camps and 
personnel villages. 

 
Please take note that all transgressors of this privilege will be prosecuted in the 
same way as tourists who disregard the speed limit. 

 
 
10. CONTROL AT ENTRANCE AND RESTCAMP GATES 

 
When entering or leaving an entrance gate of a national park, you must identify 
yourself to the tourist officer in charge. No one may leave a rest camp after hours 
unless the Park Manager or designated person has granted permission and any 
one arriving after hours at a rest camp must report to the Park Manager or 
designated person. 

 
11. ENTRANCE TO NO-ENTRY ROADS 
 

Fire-break and patrol roads 
 

Please take note that no one may drive along a fire-break or patrol road with a no-
entry sign in their private capacity or along any road which has been closed in any 
way. Only the Park Manager or designated person may give permission to do so. 
When a fire-break or patrol road has to be used officially the Park Manager or 
designated person must preferable be given prior notice of the date and the route. If 
it is not possible to notify him, it must be done immediately on completion of the trip. 

 
 
 
 
12. GUEST PRIVILEGES 
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Arrangements regarding guests must be made by the site supervisor with the Park 
Manager or designated person. 

 
Only immediate family members (parents and children) will be allowed free access 
to a national park with the permission of the Park Manager or designated person. 

 
13. GENERAL DISCIPLINE 

 
It is the responsibility of every supervisor in a park to ensure that the following rules 
and regulations are brought to the attention of every employee under their 
supervision and to see that it is adhered to. 
 
13.1 Every employee residing in living quarters in a rest camp or on a 

designated site must: 
 

13.1.1 Obey all reasonable and lawful rules given by the Park Manager or 
designated person; 

13.1.2 Reside only in specific quarters/designated site reserved for  them; 
13.1.3 Maintain cleanliness and sanitation in his place of residence. 

 
 13.2 No person residing, working or officially present in a park, is allowed to: 
 

13.2.1 Accommodate any unauthorized person, assist him or give him 
permission to enter or live in any designated living areas; 

13.2.2 Behave in such a way as to be detrimental to maintaining 
discipline, order  for health in such living areas; 

 
13.3     Without written permission from the Park Manager or designated person; 
 

13.3.1  Keep live animals or poultry; 
13.3.2 Excavate or have excavations made 
13.3.3 Build or make any alterations to existing building; 
 

13.4 In any way, either directly or indirectly, hinder any employee, Security 
Officer, Ranger or anyone authorised by the Park Manager, in the execution 
of their duties; inspections or any investigations deemed necessary or 
purposely hinder, obstruct, mislead or refuse to divulge information when 
requested to, or refuse to assist in any way or heed legitimate request or 
command. 

 
13.5 Purposely disturb the peace by making a noise, shouting, screaming, 

arguing, causing violence or acting violently or improperly. 
 
13.6  Enter or leave a Park or living quarters other than through the official gates. 
 
13.7 Gamble in any way. 
 
13.8 Defecate in a place or manner as to offend any other person. 
13.9 Dispose of rubble or leftovers in any place other than in bins provided. 
13.10 Aimlessly loiter or hang around near or in a rest camp or personnel 

accommodation at any time. 
13.11 Introduce, brew or be in possession of alcohol. 
13.12 Be in possession of habit forming drugs. 

13.13 Be in possession of any fresh meat, especially raw venison or other 
animal products and, if required legally, it may not be transported out of the 
park without the necessary veterinary permits. 

13.14 Hitch-hike in a national park. 
13.15 Possess a firearm or any dangerous weapon without the 

necessary permission or permit.  
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13.16 Where work teams reside and work in the field, wander away 
from the work site or living quarters. 

13.17 Temporary work teams (supervisors excluded) are not allowed to 
receive visitors in a national park. 

13.18 It is the contractor’s responsibility to ascertain the rules and 
regulations laid down by SANParks. 

 
14. MALARIA AND MALARIA CONTROL 

 
Some of the national parks, e.g. Kruger National Park and Mapungubwe National 
Park are in an endemic malaria area and the residents are constantly exposed to 
the disease and must be aware of the fact. 

 
Malaria is a potentially dangerous disease and if not treated timeously and correctly, 
can be fatal. It is therefore extremely important that all residents, their children and 
their employees take adequate preventative measure to protect themselves from 
disease. Malaria is a disease caused by small parasites, which destroy red blood 
corpuscles of an affected person. Parasites are transmitted from person to person 
by the Anopheles mosquitoes. Various types of malaria occur of which plasmodium 
falciparum is the most common and also the most dangerous. 

 
The possibility of contracting the disease can be reduced by avoiding mosquito 
bites and taking prophylactics which prevent the development of parasites in the 
body.  Please contact the local physician for precautionary measures or if you think 
you have malaria. 

 


