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Item
No

BILL NO 1

PRELIMINARY AND GENERAL ITEMS

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published
by the Joint Building Contracts Committee for use with
the JBCC Principal Building Agreement (Edition 6.2 -
May 2018) shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the abovementioned documents
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PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors is
designed to support and extend the abbreviated
descriptions utilised in these bills of quantities by inter
alia referring to SANS construction standards. Where
such preambles are not applicable (eg where BS or
Euro construction standards are applicable or the design
consultants provide other preambles/specifications for
insertion), users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard
System of Measuring Building Work (seventh edition) for
works within South Africa or the Standard Method of
Measuring Building Work for Africa 2015 (first edition)
for works elsewhere in Africa, represent the full
description by extending the abbreviated bills of
quantities descriptions and/or by inserting appropriate
preambles or specifications

Note that the text of the Standard System of Measuring
Building Work (seventh edition) and that of the Standard
Method of Measuring Building Work for Africa 2015 (first
edition) is the same

The latest version of the General Preambles for Trades
should be referred to should the General Preambles for
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the General Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
where applicable for all of the obligations, requirements
and specifications given in the General Preambles and
in any supplementary preambles and/or specifications
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual
clauses in the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the individual
clauses in the aforementioned JBCC
General Preliminaries

Section C : Any special clauses to meet the particular
circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

SECTION A: PRINCIPAL BUILDING
AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation
Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities
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Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and subsequent
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender,
call for a written directive from the principal agent,
failing which it shall be assumed that the contractor
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:

1. These persons are deemed to be jointly and
severally liable to the employer for the performance
of this agreement

2. These persons shall notify the employer of their
leader who has assigned authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition or legal
status without the prior written consent of the
employer

Clause 2.0 - Law, regulations and notices
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Clause 5.0 - Documents
Value Added Tax

Provision is made in the summary page of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the
priced document may be used as a specification of
materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically
and the contractor shall be deemed to have received
such drawings on the date that such drawings have
been dispatched electronically [5.6]

Clause 6.0 - Employer's agents

Delegated authority may be dealt with in B 5.0 of the
contract data. Insert in the contract data "Refer to Bill
No. 1 (Preliminaries)" should it be dealt with in Bill No. 1
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Delegated authority

The authority of the principal agent to issue contract
instructions [17.1] and perform duties for specific
aspects of the works is delegated to agents as follows
[6.2]. This does not preclude the principal agent from
issuing such contract instructions: ?

Add delegated authority as may be required for other
relevant consultants not listed hereinafter

1. Architect

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

1.1 Duties [6.2] :

The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1  Rectification of discrepancies, errors in
description or quantity or omission of
items in the agreement other than in the JBCC
Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

1.2.3 The site [13.0]

1.2.4  Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

1.2.6  Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work
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1.2.8

1.2.9

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

Brought Forward

Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective

work to be rectified to achieve practical
completion, a list for

completion and a list for final completion
specifying outstanding or

defective work to be rectified to achieve final
completion

Expenditure of budgetary allowances, prime
cost amounts and
provisional sums

Appointment of a subcontractor [14.0; 15.0]
Work by direct contractors [16.0]

On suspension or termination, protection of the
works, removal of

construction equipment and surplus
materials and goods [29.0] ?
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2. Quantity surveyor

2.1 Duties [6.2] :
The quantity surveyor is responsible for all
measurements, valuations, financial assessments and

all other quantity surveying and cost control functions of
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor ?

3. Civil and structural engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design and
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

3.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

3.2.3 The site [13.0]

3.24 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works
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3.2.6  Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

4. Mechanical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects
of mechanical engineering design and quality inspection
of the works ? and, where appointed by the employer
for quantity surveying services in respect of the
mechanical installations, for all measurements,
valuations, financial assessments and all other quantity
surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

421 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement
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4.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

4.2.3 Compliance with the law, regulations and

bylaws [2.1]

4.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and

goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums ?

5. Electrical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC

PBA
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5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of
electrical engineering design and quality inspection of
the works ? and, where appointed by the employer for
quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

5.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

5.2.3 Compliance with the law, regulations and

bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

5.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and

goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General

-11-

STRETFORD TRAIN STATION
BILLS OF QUANTITIES

R




2023/10/05

Brought Forward

5.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

6. Wet services engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects
of wet services engineering design and quality
inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

6.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]

6.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

6.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work
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6.2.7 Removal or substitution of any materials and
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

7. Fire consultant

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

7.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

7.2.3 Compliance with the law, regulations and
bylaws [2.1]
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7.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

7.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

7.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

8. Health and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for all
aspects of health and safety of the works. Without
derogating from the generality thereof, the health and
safety consultant will perform the following specific
functions and duties in respect of the health and safety
aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as
amended

8.1.2 Prepare and update the health and safety
specification for the works
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8.1.3  Agree with the contractor the health and safety
plan for the works

8.1.4  Carry out regular audits to ensure adherence to
the safety plan and compliance with the act and
regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered to?

Insurances and securities (A8-A11)

Clause 8.0 - Works risk

Clause 11.0 - Securities
Guarantee for payment

The employer shall provide to the contractor a
guarantee for payment [11.5.1]. The contractor shall
consequently waive his lien or right of continuing
possession of the works [11.10]
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Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

Execution (A12 - A17)

Clause 12.0 - Obligations of the parties

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
principal agent listing the names and logos of the
employer, the contractor and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18] ?

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by any
local or other authority in order not to cause any delay to
the commencement of the works by the contractor.
The contractor shall pay all deposits or fees in this
regard
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It is, however, specifically recorded that the employer
shall be responsible for the timeous approval of building
plans by any local or other authorities and the payment
of any fees or charges related thereto

Clause 16.0 - Direct contractors
Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [16.1]
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Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site

instruction book which is to be supplied and maintained
on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

Clause 21.0 - Defects liability period and final
completion
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23 | Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the

extension of the construction period nor for the
adjustment of the contract value [17.1.8; 23.1 & 2]

T ltem

24 | Clause 24.0 - Penalty for late or non-completion

T ltem

Payment (A25 - A27)

25 | Clause 25.0 - Payment

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

T, ltem

26 | Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [26.9.5]
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Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant
installation/user requirements may have to be delayed
and may consequently not be executed prior to
practical completion

Should the contractor be instructed to do so he shall
execute this work under the conditions pertaining to this
agreement on the basis that a separate amount for
preliminaries appurtenant to this work (if applicable) is
agreed to between the contractor and the principal
agent and on condition that instruction to proceed with
such work is given to him within a period of three (3)
calendar months after the date of practical completion
of the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of profit
or any other loss which the contractor may suffer as a
result of such omission ?

Cost of claims

All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision
shall not preclude an adjudicator or an arbitrator
appointed in terms of this agreement [30.6 & 7] from
making a determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any
claims received by him from any subcontractor and
thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent
in adjudicating the claim [26.6]
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Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties

Contract data
Tenderer's selections

Before submission of his tender the contractor is to
complete the tenderer's selections in the contract data

SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions
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Clause 1.2 - Interpretation

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete, masonry,
waterproofing and sub-surface drainage - are
provisionally (fully?) measured and the subsequent
trades are budgetary allowances and/or provisional
sums ?

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy
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Clause 3.2 - Previous work - defects

The site (B4)

Clause 4.1 - Handover of site in stages

Clause 4.2 - Enclosure of the works

Describe any specific hoarding requirements, other than
already described in clause 4.2 or in the contract data

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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Brought Forward

Management of contract (B5)

Clause 5.1 - Management of the works
Fos Vi
T

Clause 5.2 - Progress meetings
Foeeeeeiees Vi
T,

Clause 5.3 - Technical meetings

Samples, shop drawings and manufacturer's
instructions (B6)

Clause 6.1 - Samples of materials

Clause 6.4 - Compliance with manufacturer's
instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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Temporary services (B8)

Clause 8.1 - Water

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Where details of materials included in prime cost
amounts are not readily available and it is therefore not
possible for the contractor to price for waste, the
relevant prime cost amount shall be inserted in the bills
of quantities as a lump sum with the contractor being
given the opportunity to separately price his overheads
and profit and for taking delivery, etc as called for in this
clause 9.1 of the preliminaries. In such case the fixing
only or installation only of the relevant materials shall be
provisionally measured for the contractor to price and
shall be re-measured upon completion

Where details of materials for which prime cost amounts
are to be allowed are readily available, the quantity
surveyor may elect to insert the relevant prime cost
amounts in measured items, which measured items
shall contain sufficient detail for the contractor to price
for fixing and installation, waste, etc

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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Attendance on subcontractors (B10)

Clause 10.1 - General attendance

Clause 10.2 - Special attendance

It is important to note that general attendance only
requires the contractor to "permit the subcontractor to
use erected scaffolding, hoisting facilities, etc provided
by the contractor, in common with others having the like
right while it remains erected on the site" (refer to
12.2.13 of the JBCC n/s subcontract agreement). Many
n/s subcontractors qualify their tenders to exclude
scaffolding and/or hoisting facilities. Especially
scaffolding could be an expensive item and it may be
necessary in order to avoid claims to require the
contractor to provide for the extended use of scaffolding
for specific subcontracts within a description of "special
attendance" in the applicable bill

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works and
works occupied in sections

Carried Forward

Section No. 1
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Clause 11.4 - Notice before covering work

Clause 11.5 - Disturbance

Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and the
like to the public, others, other properties and traffic in
so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any
delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever ?

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border
the site and are used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works ?

Environmental management plan

The employer has prepared an environmental
management plan (EMP). The contractor shall price
opposite this item for compliance with all the
requirements of such EMP

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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Clause 11.7 - Works cleaning and clearing

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or executing the work and shall deliver
same to the principal agent on final completion of the
contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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The warranty will not be enforced if the work is
damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest
entirely with the contractor

T, ltem

75 | Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to be
borne by the contractor unless the principal agent has
specifically authorised, prior to execution thereof, that
costs for such overtime are to be borne by the
employer

Freeeee Ve, T, ltem

76 | Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the contract value does not exceed the
budget

Free Vi T, ltem

77 | Overloading

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc to the principal
agent for approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense

Free Vi, I Iltem

Carried Forward R

Section No. 1
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Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept
"ponded" for at least forty eight (48) hours as a test to
ensure the watertightness of the waterproofing and
before any further construction work is carried out above
the waterproofing

Health and safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and
safety specification [2.1]

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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Health and safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works (refer to the relevant specification) and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor shall
price opposite this item for compliance with the act and
the regulations and the provisions of the aforementioned
health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for
the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the works

3. Cooperate with the health and safety consultant in
all respects

4. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan
and specification

5. Conform to the conditions contained in the
employer's health and safety specification

6. Price in accordance with the specifications and
pricing conditions contained in the employer's
health and safety specification. C2.1 - Pricing
Instructions - Item 13 - Pricing Instructions for
Health and Safety

Carried Forward

Section No. 1
Bill No. 1 - Preliminary and General
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81 | Green star building certification
User note

Insert the provisions called for by the relevant green star
consultant should it be a requirement that the project be
submitted for green star certification

Free Vi, T, ltem

82 | Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account
their empowerment rating

The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the
contractor throughout the execution of the works

The contractor is to submit to the principal agent on
an annual basis a schedule of spend, split into vendors
engaged as subcontractors and suppliers indicating
their BBBEE rating including proof of the said rating

Free Vi T, ltem

83 | Advertising rights

The employer may elect to contract with advertising
agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same.
The position and type of advertising structure to be
agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this
agreement

Free Vi, I Iltem

Carried Forward R
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Confidentiality

The contractor undertakes to maintain in confidence
any and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

Media releases

All rights of publication of articles in the media, together
with any advertising relating thereto or in any way
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the employer,
cause any statement or advertisement connected with
this project to be printed, screened or aired by the
media

SUMMARY OF CATEGORIES

Category : Fixed R,
Category : Value R,

Category : Time R..ooiiiiiiieees

Carried to Final Summary
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 102 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

All demolitions are to be done by hand and no
explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent

Carried Forward

Section No. 2
Bill No. 1 - Alterations
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Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)

Carried Forward

Section No. 2
Bill No. 1 - Alterations
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Salvaging

The contractor is to note that all removed salvageable
building materials are to remain the property of the user
client

All salvaged building materials are to handed over to
user client and the remaining building rubble and
demolished waste is be removed from site by the
contractor and rates should allow for carting away of
such rubble and waste.

TEMPORARY BARRIERS, SCREENS

Temporary barriers, screens, etc including removal
Temporary construction site barriers suitable to prevent
encroachment of pedestrians and vehicles onto the site
[L1]

REMOVAL OF EXISTING WORK

Demolish Existing Structures including carting away
rubble off site

Demolish existing building complete (Area approx 10m2)
including carting away rubble off site [LI]

Demolish existing structures (Area approx 35m2)
including carting away rubble off site [LI]

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement

and carting away

85mm Thick surface bed, aprons and slabs [LI]
110mm Thick surface bed [LI]

Breaking up and removing brick walls, including
carting away rubble off site

Half brick walls [LI]

One brick walls [LI]

Carried Forward

Section No. 2
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Taking down and removing roofs, floors, etc
including carting away rubble off site

8 | Gypsum plasterboard ceilings [LI] m2 1,523
9 | Existing roof sheeting [LI] m2 1,927

10 | Prefabricated roof trusses complete including wall
plates, permanent bracing, etc. measured on floor plan
as per Engineer's detail [LI] m2 82

Taking out and removing doors, windows, etc
including thresholds, sills, etc (altering or building
up openings elsewhere measured)

11 | Timber single door and frame not exceeding 2,5m2 [LI] No 23
12 | Timber double door and frame exceeding 2,5m2 [LI] No 4

13 | Glazed steel doors and burglar proofing exceeding
2,5m2 and not exceeding 5m2 [LI] No 4

14 | Glazed steel window and burglar proofing not exceeding
2,5m2 [LI] No 25

15 | Glazed steel window and burglar proofing exceeding
2,5m2 and not exceeding 5m2 [LI] No 2

Hacking up/off and removing granolithic, screeds,
plaster, tiling, etc and preparing floors by scarifying
screeds, etc including carting away rubble off site

16 | Ceramic tiles from walls [LI] m2 51
17 | Ceramic tiles from floors including skirting [LI] m2 1,523

Taking out and removing ironmongery and store
safely on site

18 | Curtain track fixed to walls not exceeding 2,5m [LI] No 5
19 | Toilet roll holder [LI] No 14
20 | Soap holder [LI] No 3
21 | Liquid soap dispenser( [LI] No 2
Carried Forward R
Section No. 2
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22 | Liquid soap bottle holder( [LI] No 2
23 | Paper towel dispenser( [LI] No 1
24 | Hat and coat hooks [LI] No 10
25 | Notice board not exceeding 2,5m2 [LI] No 5

Taking off/out and removing sundry metalwork and
store safely on site

26 | Steel supports and brackets to timber shelving [LI] m 37

Taking out and removing sundry joinery work, etc
and hand over to client

27 | Bump rail plugged to wall [LI] m 15
28 | 300 x 220mm High cabinet fixed to walls [LI] No 2

Taking out and removing joinery fittings, etc and
hand over to client

29 | Wall cupboard 880 x 550 x 2100mm high [LI] No 5
30 | Wall cupboard 2000 x 550 x 1000mm high [LI] No 2
31 | Timber shelving from steel support brackets [LI] m2 12

Taking out and removing piping, sanitary fittings,
valves, etc and hand over to client

32 | Water pipes from walls [LI] ltem
33 | Waste pipes from walls [LI] Item

34 | Stainless steel double bowl wash trough with splash

back including all taps and mixers mounted on it [LI] No 2
35 | WC toilet suite complete [LI] No 14
36 | Vitreous china wash hand basin[LlI] No 9
37 | Urinal/toilet flush valve[LI] No 3
38 | Taps, shower arms and mixers][LI] No 18
Carried Forward R
Section No. 2
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39 | Instant water heater[LI]
No 1
PLUMBING SUNDRIES
40 | Removing of existing sewer drains, ducts and pipes Item

CUTTING THROUGH FLOORS AND CEILINGS

Sundries

41 | Chasing in plaster and brickwork for pipes, conduits, etc
210mm wide average with and including making good
cement plaster, etc m 27

PREPARATORY WORK TO EXISTING
SURFACES

42 | Making good defects in existing screeded floors by
chipping, scarifying and applying a self levelling screed
in patches to receive new floor coverings (floor
coverings elsewhere)[LI] m2 13

43 | Making good cracks in existing brickwork by fixing with
expanded metal lathing to receive cement plaster[LI]

m2 13
44 | Preparing floors to existing surfaces to receive new
finish (elsewhere measured)[LI] m2 1,526
45 | Preparing walls to existing surfaces to receive new finish
(elsewhere measured)[LI] m2 3,164
MAKING GOOD OF FINISHES,
Making good concrete surface beds, slabs
46 | 85mm Surface beds in patches m2 21
47 | Damaged edges to concrete aprons
m2 17
Carried Forward R

Section No. 2
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Altering of openings with and including necessary
temporary support and building in precast concrete
lintels

Alter opening in 230mm brick wall including building up
brickwork, necessary precast concrete lintels, making
good plaster on both sides, reveals, cutting tooth and
bonding brickwork to existing (New window and make
good paintwork elsewhere)

Breaking out for and forming plain openings
through brick walls, with and including necessary
temporary support, building in pre stressed
concrete lintels, making good brickwork and cement
plaster on both sides (making good paintwork

elsewhere)
Opening 990 x 1470mm high through one brick wall

Opening 815 x 2125mm high through one brick wall

Breaking out for and forming openings through
brick walls for new doors and frames, with and
including necessary temporary support, building in
pre stressed concrete lintels, making good cement
plaster on both sides and into reveals and with 20
MPa concrete thresholds with steel trowelled finish
(new doors and frames and making good paintwork

elsewhere)

Opening for door with steel/aluminium frame 813 x
2100m high overall through half brick wall

Opening for door with steel/aluminium frame 813 x
2100m high overall through one brick wall

Opening for door with steel/aluminium frame 1100 x
2100m high overall through 274mm cavity wall

Breaking out for and forming openings through
brick walls for new windows, with and including
necessary temporary support, building in pre
stressed concrete lintels, making good cement
plaster on both sides and into reveals (new windows
and making good paintwork elsewhere)

Opening for window 1000 x 1500mm high through
274mm cavity wall

Carried Forward
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Inspect existing roof structure, test for structural
integrity and repair where necessary with approved
similar timber rafters and battens as per Engineer's
recommendations

Existing steel roof structure

Making good roofs,etc

Roof covering including sealing all water leaks, sanding
down and repainting where necessary as pointed out by
Architect

BUDGETARY ALLOWANCES

STRUCTURAL ASSESSMENTS AND REPAIRS

Allow a budgetary allowance for Concrete Structural
Assessments and Repairs

Carried to Final Summary
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Carried Forward
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SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 193

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 29

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 334

6 | Holes m3 33

Extra over excavations in earth for excavation in

7 | Soft rock m3 33

8 | Hard rock m3 17

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 198

Risk of collapse of excavations

10 | Side of trenches and holes m2 739

Carried Forward R
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Keeping excavations free of water

Keeping excavations free of all water

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

Under floors, steps, pavings

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes
Under floors, steps, pavings

Compaction of surfaces

Compaction of ground surface under floors

Soil insecticide with

Under floors, steps, pavings

To bottom and sides of trenches

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings
Bases
Ramps
Walkways

30MPa/20mm concrete

Slabs including beams and inverted beams

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc(LI)

Carried Forward
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Finishing top surfaces of concrete smooth with a
wood float
8 | Surface beds, slabs, etc[LI] m2 97
Test blocks
9 [ 150 x150 x 150mm Deep concrete cube test No 10

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

10 | 10mm Joints not exceeding 300mm high m 211

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

11 | 6 x 30mm Saw-cut joints in top of concrete m 30

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to soffits

12 | Slabs not exceeding 250mm thick propped to a height
propped to a height exceeding 3,5m and not exceeding
5m m2 11

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

13 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 76

REINFORCEMENT

High tensile steel

14 | Various Diameter bars t 7.23

Fabric reinforcement

15 | Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2 97

Carried Forward to Summary of Section No. 3 R
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing

Carried Forward
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2023/10/05
STRETFORD TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R
BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

1 | Half brick walls[LI] m2 46
2 | One brick walls[LI] m2 245
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Half brick walls[LI] m2 126
4 | One brick walls[LI] m2 668
5 | One brick walls in parapets|LI] m2 10
6 | One brick walls in gables|LI] m2 19
7 | One brick walls in beam filling[LI] m2 28

Brickwork reinforcement

8 | 75mm Wide reinforcement m 912

9 | 175mm Wide reinforcement m 5,015

Turning pieces

10 | 110mm Wide turning piece to lintels m 29
11 | 230mm Wide turning piece to lintels m 64

Galvanised wire ties etc

12 | 4mm Diameter roof tie 2m girth bent double, with one

end built into brickwork and other end fixed to timber No 43
FACEBRICK

Carried Forward R
Section No. 3

Bill No. 3 - Masonry
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13

14

15

16

17

18

Brought Forward

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R5500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork

Carried Forward
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Carried Forward
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STRETFORD TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats
enamel paint. To be fixed to proper support
structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:

according to the architect)

1 | Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths. m 176

APPROVED RAILS

Timber rails

2 | Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall m 24

DOORS, ETC

Heavy Duty Solid Door

3 | Solid door with (x2) concealed edges, size 1830 x
2083mm (DAE) No 4

4 | Solid door with (x2) concealed edges, size 915 x
2032mm (DAB) No 6

5 | Solid door with (x2) concealed edges, size 815 x
2100mm (D4) No 12

Medium Duty Semi-Solid Door

6 | Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ) No 17

JOINERY SUNDRIES

Carried Forward R
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STRETFORD TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

Worktops
7 | 1800 x 600mm wide 32mm Rustenburg granite counter

top all complete - Ticketing office (Refer to Architectural

drawing No.400911/S1). [LI]
No 2

FITTINGS

Cupboard - Kitchen

8 | Kitchen wall unit comprising of 22mm thick white
melamine top cupboard size 1080 x 450 x 700mm high,
drawers and shelves by specialist and 22mm thick white
melamine bottom floor cupboard size 1905 x 600 x
900mm high, with 80mm high Rustenberg granite splash
back epoxied to 600mm wide Rustenberg worktop, pull
handle as per finishing schedule & drawers and shelves
by specialist. All to architect's specifications (Refer to
Architect's drawing) No 1

Book Shelves -

9 | Book shelving unit (Library), 845 x 3070 x 3385mm
high, wall mounted on one side, comprising of sides,
division, top, bottom, plinth, etc, all to architect's
specifications (Refer to Architects drawing No.
400911/31)
No

Desk and Counter top - Reception

10 | L shaped reception floor cupboard and desk unit

including counter top (Library) measuring 1200 x

2400mm on plan 600 x 900mm high comprising of

sides, division, counter top, bottom, drawers, shelving,

runners, handles, hinges, locks, plinth, doors, kick plate,

etc all to architect's specifications (Refer to Architects

drawing No. 400911/S1 No

Carried Forward R
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BILLS OF QUANTITIES

Brought Forward R

Built-In Cupboard -

11 | Build in cupboard size 2400 x 600 x 2200mm high
comprising of sides, division, counter top, bottom,
drawers, shelving, runners, handles, hinges, locks,
plinth, doors, kick plate, etc. (Refer to Architects drawing
No. 400911/S1). [LI]

No

Built-In Cupboard -

12 | Build in cupboard size 2900 x 380 x 2200mm high
comprising of sides, division, counter top, bottom,
drawers, shelving, runners, handles, hinges, locks,
plinth, doors, kick plate, etc. (Refer to Architects drawing
No. 400911/S1). [LI]

No

Store Shelves -

13 | L shaped store shelving measuring 3980 x 1500mm on
plan, 600 x 2200mm high, 420mm deep, 15mm
approved grey shelves wall mounted on one side,
comprising of support brackets, etc. all to architect's
specifications (Refer to Architects drawing No.
400911/81)

No

Medicine Cabinet

14 | MEDICINE CABINET: Standard white built in type.
Complete with mirrors on door shelves etc size 380 x
610mm. [LI] No 1

Carried Forward to Summary of Section No. 3 R
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees

Carried Forward
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Brought Forward

ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood

Carried Forward
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Brought Forward

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

1200 x 600 x 15mm thick acoustic ceiling tiles laid
on pre-painted tees and adjustable hanger system.

Ceilings suspended not exceeding 1m below timber
purlins

Extra over ceiling for 650 x 650mm trap door complete
with trimmers, frame, cross branders, ceiling board,
hinges and including all necessary ironmongery

1200 x 600 x 12,5mm vinyl faced ceiling panels laid
on tees and adjustable hanger system.

12.5mm Vinyl Faced Ceiling Panels, face-covered with
white embossed vinyl, size 1200 x 600mm, laid on fire
rated S3 exposed demountable suspension system
including galvanised main tees, cross tees, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm, with ceiling perimeter finished with
Shadow-line trim plugged at 200mm centres, and all
installed to manufacturer's instructions.

Carried Forward
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Brought Forward

Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.

Carried Forward
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Brought Forward

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

500 x 500mm Loose lay Commercial carpet tiles with
backing, to architects approval.

Tessellated Installation

100% Stainproof Miracle Fibre™ (Polypropylene)
structured needle punch SABS Class 3 fire rating
grade heavy commercial carpet tiles, size 500 x 500
x 8,5mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of
practice for textile floor coverings.

Carpet floor covering

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect

and client’s approval.

Walk-off mats

SKIRTINGS, NOSINGS, ETC

"Approved" brushed stainless steel edging strip to
be installed all according to the instructions and
recommendations of the manufacturer for vinyl floor
finish.

Stainless steel edging strip

Carried Forward
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Brought Forward

"Approved" stainless steel 30 x 9mm high carpet
gripper capping strip trim, plugged and counter
sunk screwed into cement screed with stainless
steel screws all in accordance with the
specifications and recommendations of the
manufacturers.

Tile to carpet transition strip

Carried Forward to Summary of Section No. 3

Section No. 3
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]

Carried Forward
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10

11

12

13

Brought Forward
LOCKS

"APPROVED"

Nickel plated 60mm double cylinder master keyed [LI]

Double panic set for rebated double doors [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]

Stainless Steel cylinder lock 60mm Grade 304 Stainless
steel Euro profile Double with 6 pin and Master keyed
To comply with SANS 4:2008 [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel disabled indicator bolt, fixed
to surface with matching stainless steel screws. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws [LI]

Stainless steel 76mm commercial cylinder sash lock [LI]
Nickel plated 66mm knob cylinder - master keyed [LI]

Single panic bolt complete, Colour:Silver [LI]

Outside access device lever W/O cylinder [LI]

Nickel plated single cylinder - master keyed [LI]
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15
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22

Brought Forward

DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

Door closer with parallel arm bracket [LI]

Door closer with a clockwise action inclusive of guide
rail [LI]

Door closer with a clockwise action including standard
and parallel arm [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

160 x 160mm stainless steel ironware outline engraved
shower sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES
"APPROVED"
23 111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]
No 2
24 1.6mm stainless steel push plate 160
X 160mm [LI]
No 5
25 1.5mm stainless steel push plate 165
x 165mm [LI]
No 4
26 1.6mm Stainless steel kick plate
[L1]
No 11
SUNDRIES
"APPROVED"
27 | Stainless steel cabin hook 150mm [LI]
No 9
28 | Stainless steel floor mounted door stop [LI]
No 6
29 | Floor mounted rubber door stop [LI]
No 5
30 | Stainless steel hat and coat hook with a rubber buffer
[L1] No 2
31 | Nickel plated patent screw 40-55mm [LI]
No 11
32 Dust keep|LI]
No 11
Carried Forward R
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Brought Forward R

BATHROOM FITTINGS

"APPROVED"

33 | "Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI] No 2

34 | "Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI] No 2

"Approved" - Towel hooks

35 | "Approved" chrome towel hook and installed with
manufacturer's recommendations [LI] No 2

Miscellaneous

36 | Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI] No 12

37 | Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI] No 12

38 | Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [L1] No 2

39 | Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI] No 6

40 | Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI] No 2

41 | Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI] No 6

42 | "Approved" stainless steel wall mounted urinal divider
with surface satin finished, sheet material thickness
1.5mm and frame of 32mm pipe diameter, with two
stainless steel covers for hidden mounting included
screws and dowels, complete [LI]

No 3
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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Brought Forward

The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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STEEL GATES, SCREENS, ETC

Full height exterior turnstile with high volume
access and high level of security. The turnstile must
be a 3 arm_ 120degree single unit. The Rotor
diameter to be 1200mm and arm thickness of 50mm
diameter tube arms spaced 120mm apart. The
system must be able to intergrate with all access
control and time and attendance systems, proximity
reader, biometric and or push button readers.
Electrically controlled bi-directional rotation (facto

standard)and Mechanically controlled uni-directional
rotation by means of key override and free
rotatation in the case of an emergency. The flat roof
canopy to provide protection from the elements,
Anti-climb protection and low energy light on
underside of canopy. Finishes: 304 grade brushed
stainless _steel (Inland) and 316 grade brushed
stainless steel (coastal). The turnstile must be with a
bi-directional rotation System certification to comply
with ISO 9001:2015 and must comply also to CE
conformity. Unit to have a 10 year mechanical
qguarantee. The turnstile must be fiited with a gate

for disabled persons.

Electrical Industrial type full height turnstile with a gate
for disabled people and as an emergency exit.

STRONGROOM, RECORD ROOM DOORS,
VENTILATORS, ETC

NOTE

The rates for strongroom doors, wall safes and
ventilators shall include for fixing in position complete
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Level G3 bullet resistant Anti-bandit door, complete
with 100 x 50 x 3mm gauge mild steel rectangular
frame and 25 x 25 x 3mm MS angle rebates, overall
size 930 x 2100mm high in powder coating and or
galvanised cladding with peep hole, supplied with a
6 pin tumbler key system, mortice dead lock with an
additional heavy duty magnetic lock and striker
including key switch and surface mounted casing, 6
Amp power supply, push buttons and interlock
system, heavy duty aluminium continuous hinge,
aluminium slam bar with heavy duty door closer and
D-style pull handles. Door to comply to SABS 1658-
1996

930 x 2100mm

DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild
steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan
with (x2) coat enamel paint finish over edge (Colour:
according to the architect). Frame to accommodate
for screeded floor finish.

Frame for door size 815 x 2100mm (DAJ)
Frame for door size 915 x 2032mm (DAB)
Frame for door size 1830 x 2083mm (DAE)

ALUMINIUM WINDOWS

Purpose made powder coated windows including

glazing and ironmongery complete plugged to
brickwork or concrete

Top hung casement aluminium windows overall size of
1500 x 1200mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W1
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Brought Forward R

7 | Top hung casement aluminium windows overall size of
2400 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W2 No 7

8 | Top hung casement aluminium windows overall size of
600 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W4 No 2

9 | Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W9 No 10

10 | Top hung casement aluminium windows overall size of
1800 x 1450mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W10 No 7

ALUMINIUM SHOPFRONTS

Purpose made powder coated aluminium
shopfronts, doors and frames glazed with 9,52mm

laminated safety glass, hinges, sealant,
ironmongery, etc. plugged to brickwork or concrete

11 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-01)
No 4
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12 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-02)
No 4

13 | 1920 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF2-01)
No 4

Ticketing office shopfronts (bullet proof)

14 | 1810 x 1500mm Custom aluminium shopfront made of
bullet resistant glass including transaction window and
tray (by specialist) complete, powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect).

No 12

GALVANISED STEEL HANDRAILS

Welded handrails to walkways and ramps

15 | Steel Connection 50mm diameter, wall mounted mild
steel handrail, to follow line of stair at 1000mm high m 20

Welded balustrades

16 | Mild steel railings consisting of 1000mm high, 90° 54mm
@ x 2.0mm stanchions spaced at 1600mm centres, with
44mm @ x 2.0mm hand/knee rails. Top mounted
stanchions to be fitted with baseplates pre-drilled with
30 x 18mm slotted holes for fixing to concrete/metal
surface, including all necessary bends, closures, ferrules
etc. as indicated on drawings m 12

Carried Forward to Summary of Section No. 3 R

Section No. 3
Bill No. 11 - Metal Work

-79-



2023/10/05

Item
No

BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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No

BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 110
2 | On narrow widths [LI] m2 11
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 1,627

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 1,765

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 20
6 | Corner tile trims [LI] m 20
Carried Forward to Summary of Section No. 3 R
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Item
No

BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 3

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 18

8 | Extra over backfilling to pipe trenches m3 42
9 | 100mm Cast iron "Approved" cleaning eye No 4
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 35
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

'Approved"

16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 2
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17 | Approved under counter sunk basin 560 x 400mm with
overflow, fixings for stone tops all as per Architect's
specifications No 10

18 | Visible Inlet (top entry) urinal 305mm x 290mm includes
jet nozzle inlet set, waste, bottle trap & fixings. No 4

19 | "Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications No 2

20 | Approved 3 piece close-couple suite with soft close seat

Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications No 10

TRAPS

Approved

21 | "Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection No 12

TAPS, VALVES

Cobra or similar approved

22 | Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240. No 4

23 | Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x
290mm all complete as per the Architect's specifications No 12
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SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl
110mm Access junction

50mm Stubstack
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Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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39

28
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20
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53

54

55

Brought Forward

Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent
Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved" Geyser

"Approved" 450 litre electric geyser reticulated in series,
including special contractor's switch, complete as per
manufacturer's instructions

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 14 - Plumbing and Drainage (Provisional)
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 15 - Glazing
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Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth

Carried Forward

Section No. 3
Bill No. 16 - Paintwork
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Brought Forward

Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

On Bathroom & Kitchen Walls

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads

Carried Forward

Section No. 3
Bill No. 16 - Paintwork
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STRETFORD TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

5 | Fascias and barge boards, including priming metal
jointing strips m2 44

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

6 | New rainwater gutters and downpipes m2 25

7 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 12

8 | Rails, bars, pipes, etc m 20

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

9 | Timber doors and frames m2 62

Carried Forward to Summary of Section No. 3 R

Section No. 3
Bill No. 16 - Paintwork
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STRETFORD TRAIN STATION

BILLS OF QUANTITIES
SECTION SUMMARY - Section 3 - Building Works
Bill Page Amount
N No

1 | Bill No. 1 - Earthworks (Provisional) 44

2 | Bill No. 2 - Concrete, Formwork & Reinforcement s |

3 | Bill No. 3 - Masonry o |

4 | Bill No. 4 - Waterproofing DR

5 | Bill No. 5 - Carpentry and Joinery A

6 | Bill No. 6 - Roof Coverings, etc. S

7 | Bill No. 7 - Ceilings, Partitions and Access Flooring U

8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. w | T

9 | Bill No. 9 - Iron Mongery A
10 | Bill No. 10 - Structural Steel Work L, T
11 | Bill No. 11 - Metal Work I
12 | Bill No. 12 - Plastering IS e
13 | Bill No. 13 - Tiling S i
14 | Bill No. 14 - Plumbing and Drainage (Provisional) w | T
15 | Bill No. 15 - Glazing IS e
16 | Bill No. 16 - Paintwork S e

Carried to Final Summary R
Section No. 3
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Item
No

BILL NO. 1

PROVISIONAL SUMS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

The following Provisional Amounts are for work to be
done by firms of specialists and will, unless expressly
stated otherwise, be regarded as Selected Sub-
contractors to the Contractor.

The Contractor must assist in obtaining tenders and/or
quotations from approved firms and submit them to the
Agent/Representative for his approval.

The tenderer's attention is drawn to Section 1:
Preliminaries for further amplification of Provisional- and
Prime Cost Amounts.

Note: All provisional sums are "NETT".

The profit and attendance on Nominated/Selected
Subcontract allowances will be adjusted to take the of
actual Final Account values of the respective
Subcontracts into account. The adjustment factor will be
the percentages calculated with reference to the BoQ
allowances.

Carried Forward

Section No. 4
Bill No.1 - Provisional Sums
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Brought Forward

Profit

Where listed the contractor may allow for profit if
required. The profit will be adjusted in the same ratio as
the adjusted value of the subcontract.

Attendance

Without in any way limiting the meaning and
interpretation, "general attendance" on sub-contractors
shall include free of charge to the sub-contractor the
following services for the purpose of the relative sub-
contract works:

1) access to the site and to the places where the work
is to be carried out, including the use of any temporary
personnel hoists erected by the Contractor for his own
use;

2) the provision of water and lighting and of single
and/or three phase electric power to a position within 50
metres of the place where work is to be carried out, but
excluding water, fuel and power for commissioning of
the installation for which the Contractor shall be
responsible;

3) the provision of an area for office accommodation,
temporary workshops and for the storage of plant and
materials;

4) the use of erected scaffolding belonging to the
Contractor, in common with others having the like right
whilst it so remains erected upon the site;

5) the use of mess rooms, latrine, health and welfare
facilities, and the like, where provided;

6) the use of the site telephone (if provided) subject to
the payment by the sub-contractor for all his outgoing
calls;

7) temporary casing and/or other protection of the
work;

8) site security measures;

Carried Forward

Section No. 4
Bill No.1 - Provisional Sums
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Brought Forward

9) hoisting of the sub-contractor's material in loads not
exceeding the available hoisting loads of cranes of the
contractor,;

10) repairs and making good in all trades and final
cleaning down on completion.

Fuel, power and water for commissioning plant

The cost of fuel, power and water for the commissioning
of plant shall be borne by the sub-contractor appointed
for the relevant sub-contract works in terms of the
conditions under which they have/are contracted for the
specialist work involved. The contractor shall allow
opposite this item or under the relevant attendance
items for the recovery of such costs via the installation
of the necessary meters, etc.

Work executed by direct contractors

Work listed under the heading "Work executed by direct
contractors" shall be executed before and during this
contract and the tenderer must allow free access to the
site for such other contractors.

These contractors shall be directly paid by the client and
the tenderer must allow for programming in conjunction
with them to complete the project successfully within the
contract period.

The estimated values of these contracts are listed to
enable the tenderer to determine the extent of the
attendance if required. Profit on these contracts shall not
be allowed.

Budgetary allowances

Budgetary allowances shall be re-measured and valued
on the same pricing structure as the rest of the contract
or shall be omitted in full if so required.

Carried Forward

Section No. 4
Bill No.1 - Provisional Sums
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Brought Forward

Signage

Provide an amount of R 500 000 nett for the complete
supply & installation of PRASA mandatory signage to be
used as directed by the Employer or Employer's
representative and to be deducted in whole or in part if
not required.

Add: Profit
Add: Attendance

Community Liason Officer

Provide an amount of R 90 000 nett for the appointment
of a Community Liaison Officer for the duration of the
Contract to be used as directed by the Employer or
Employer's representative and to be deducted in whole
or in part if not required.

Add: Profit

Add: Attendance

Carried to Final Summary

Section No. 4
Bill No.1 - Provisional Sums
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UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SECTION 5 - CIVIL ENGINEERING WORKS



SITE CLEARANCE

STRETFORD TRAIN STATION

Item

Pay Ref

Description

Unit

Qty

Rate

Amount

LI

LI

LI

LI

SABS
1200 C

8.2.1

8.2.2

8.2.8

8.2.9

SECTION 2: SITE CLEARANCE

Clear and grub and dispose

Remove and grub large trees
and tree stumps of girth and dispose

(a) Over 1 m and up to and
including 2 m

Demolish and remove structures/
buildings and dismantle steelwork, etc.

a) Demolish and dispose of
unreinforced concrete paving and base courses

b) Demolish and dispose of
50mm thick asphalt paved surfaces

c) Take up and dispose of
80mm thick block paving

d) Demolish and dispose of precast concrete kerbs deemed
to be in poor condition and cut to spoil

e) Demolish and dispose of
reinforced concrete paving

Transport materials and debris

Extra-over for importation of materials from commercial sources or from

borrow

Provision Sum - Scanning of underground services using LMX200 type of
GPRS equipment is recommended as it provides unprecedented insights

and target confidence to detect traditionally non-locatable subsurface
features such as: Non-metallic pipes, Underground Electrical Cable,
Concrete storm/sewer systems etc

Provision Sum - Dismantle and Removal of existing car ports and store

them at designated place as instructed by the Engineer

ha

No.

m3

m2

m2

m3

m3.km

P.sum

P.sum

0.35

1.00

R

R

75 000.00

120 000.00

R

75 000.00

SECTION 2: SITE CLEARANCE - TOTAL AMOUNT CARRIED TO SUMMARY
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SITE CLEARANCE

STRETFORD TRAIN STATION

Item

Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 D

8.3.1

8.3.1.2

8.3.2

8.3.4

8.3.4.1

SECTION 3: EARTHWORKS

Site preparation
Remove topsoil to nominal depth 150 mm depth), stockpile and maintain
Bulk excavation

(a) Excavate in all materials and disposal of spoil at source obtained by
contractor in compliance with regulations

(1) bulk excavation < 3m deep for Buildings
(b) Extra-over for

(1) intermediate excavation

(2) hard rock excavation

(3) boulder excavation class A

(a) Excavate in all materials, stockpile and use for embankment or backfill

selected material from excavation compacted to min 93% of MOD AASHTO
density in 150mm layers

Importing of materials

Extra-over for importation of materials from commercial sources or from
borrow

pits

(b) From commercial sources

(ii) 150mm G5 subbase Natural gravel, compacted to minimum 95% of mod
AASHTO maximum density

(iv) 150mm G6 subbase Natural gravel, compacted to minimum 93% of mod
AASHTO maximum density

(v) 150mm G7 or better subbase Natural gravel, compacted to minimum
93% of
mod AASHTO maximum density

(vi) Rip & recompact 150mm insitu layer min 93% of MOD AASHTO density

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

180.00

21.00

11.00

8.00

525.00

525.00

525.00

Section 3- Earthworks - Total Amount Carried to Summary
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STRETFORD TRAIN STATION

WALKWAYS AND COURTYARDS

Item

Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 DM

8.3.7

PS 3

SECTION 39: EARTHWORKS (ROADS,
SUBGRADE)

Excavating and removing existing bituminous material (except milled
material)

(b) Material to be disposed of with the average depth of excavation
(i) Not exceeding 30mm

Treatment of road-bed

(1) rip & recompact 150mm insitu layer min 93% of MOD AASHTO density
Cut to spoil

(a) Soft excavation

(b) Intermediate excavation

(c) Hard excavation

(d) Boulder excavation class A

Watering of temporary deviations for dust control (as per Engineer's
instruction)

m2

m3

m3

m3

m3

m3

ke

3500.00

525.00

105.00

10.50

SECTI

ON 39: SANS 1200DM - EARTHWORKS (ROADS) - TOTAL AMOUNT CARRIED TO SUMMARY

SABS
1200 ME

Extra-over for importation of materials from commercial sources or
from borrow
SECTION 40: SUBBASE

Construct the subbase course/ shoulders/gravel wearing course with
material from commercial sources

(a) Natural gravel

(i) G5 base Natural gravel, compacted to minimum 95% of mod AASHTO
maximum density

(ii) Filling with C4 subbase using min. G5 parent material stabilised with + 3%
cement CEM I1 /11l A 32.5N by mass, selected and supplied by the
Contractor, deposited, watered and consolidated to 95% modified AASHTO
density in 150mm thick sub-base course.

PLATFORM PAVEMENT

ASPHALT BASE AND SURFACING -PLATFORM
Asphalt surfacing

Continuously graded hot-mix asphalt using: 50/70 penetratgrade
bitumen
20 mm thick medium grade

m3

m3

m2

525.00

3500.00

SECTION 40: SANS 1200ME: SUBBASE - TOTAL AMOUNT CARRIED TO SUMMARY
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SABS SECTION 41: SEGMENTED PAVING
1200 MJ
8.2.2 Construction of block paving complete
LI 60mm Type S-A, class 25 interlocking units - Grey in colour m? 950.00
60mm Type S-A, class 25 interlocking terracotta precast blocks m?
PLATFORM EDGING
Tactiles
LI 300x300x30mm Cement base product with Tac pins from Union Tiles or m 640.00
equal approved, with manufacturer recommended sealant.
LI Guidance TGS's SANS 784 Standard Block_400 x 400 x 65mm in m?
pedestrian ramps
8.2.3 Cutting units to fit edge restraints
LI a) 60mm blocks m 140.00
LI [8.25 Trial section, not part of permanent work (provisional) m2
Provisional sum for Covered walkway steel frame and Cover sheeting P. sum
Retro-reflective road marking paint: [Provisional Sum] P.sum 1.00 (R 120 000.00 | R 120 000.00
SECTION 41: SANS 1200MJ - SEGMENTED PAVING - TOTAL AMOUNT CARRIED TO SUMMARY
SABS SECTION 42: KERBING AND CHANNELLING
1200 MK
8.2.1 Concrete kerbing to SANS 927 on sand-cement bedding
(d) Fig. 3 kerb grade 25MPa/19 mm concrete for precast kerbs
(1) Straight kerbing m 640.00
8.2.7 Trimming of excavations for concrete-lined open drains in
(a) Soft material m2
Concrete (Class 25MPa) lined drain 100mm thick and 900 mm wide, m

100 mm depth including surface preparation i.e. shape, rip &
recompact to min 90% Mod AASHTO density

SECTION 42: SANS 1200MK - KERBING AND CHANNELLING - TOTAL AMOUNT CARRIED TO SUMMARY
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SUMMARY CIVIL WORKS

DESCRIPTION AMOUNT

SECTION 39: SANS 1200DM: EARTHWORKS (WALKWAYS SUBGRADE)

SECTION 40: SANS 1200ME: SUBBASE (G5) (WALKWAY)

SECTION 41: SANS 1200MJ: SEGMENTED PAVING (WALKWAYS)

SECTION 42: SANS 1200MK: KERBING AND CHANNELLING

Sub-Total - Bills of Quantities - (Excluding P & Gs)
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STRETFORD TRAIN STATION

WATER SUPPLY

Item | Pay Ref Description Unit Qty Rate Amount
SABS |SECTION 15: EARTHWORKS (PIPE
1200 DB|TRENCHES)
8.3.2 Excavation
(a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus material
(2) Over 125 mm and up to 1200 mm dia pipes for depths
Over and upto
0,0m 1,0m m3 306
1,0m 20m m3
(b) Extra-over item (a) above for:
(1) intermediate excavation m3 31
(2) hard rock excavation m3 15
(c) Excavate and dispose of unsuitable material from trench bottom m3
(provisional)
Extra-over for importation of materials from commercial sources or from m3 300
borrow barrel) with material obtained from trench excavations. To be
compacted in 150mm layers to 90% MOD AASHTO density.
Section 15: SANS 1200DB - Earthworks (pipe trenches) - Total Amount Carried to Summary
SABS |SECTION 16: MEDIUM-PRESSURE
1200 L |PIPELINES
8.2.1 Supply, lay, joint, bed and test pipelines complete with couplings. The
tests shall include pressure and leakage tests.
(a) class 12 uPVC pipes:
(b) mPVC Class 16 pipes
(1) 50 mm diameter m
(2) 75 mm diameter m
(3) 90 mm diameter m
(4) 110 mm diameter m 510
8.2.2 Extra-over 8.2.1 for the sup- plying, laying, and bedding of specials
complete with couplings
(a) 45° slow bends No. 5
(b) 90° slow bends No. 22
(c) 100 mm, calibrated flow meter No.
(d) 90 mm, calibrated flow meter No.

6 of 10




(e) Hydrant tees, Cl class 12

(i) 90mm diameter No
(i) 120mm diameter No
(f) Hydrants (aboveground type, 90 mm diameter hydrant on 80mm No

diameter riser,

8.2.3 Extra-over 8.2.1 for the supplying, fixing, and bedding of valves

(a) 100 mm gate valve No.
(b) 75 mm gate valve No.
8.2.11 |Anchor/thrust blocks and pedestals
(b) (1) Concrete, grade 25MPa m3

8.2.12 |Concrete casing -grade 15MPa m3

8.2.13 [Valve and hydrant chambers, etc.
(a) 80mm Air & gate valve complete with chambers No.

PS1 Marker post to show pipeline No

SECTION 16: SANS 1200DM - MEDIUM-PRESSURE PIPELINES - TOTAL AMOUNT CARRIED TO SUMMARY

SABS |SECTION 17: BEDDING (PIPES)
1200 LB

8.2.1 Provision of bedding from
trench excavation

(a) Selected granular material m3
(b) Selected fill material m3
8.2.2 Supply only of bedding by importation

8.2.2.1 |From other necessary excavations (provisional)
(a) Selected granular material m3

(b) Selected fill material m3

SECTION 17: SANS 1200LB - BEDDING (PIPES) - TOTAL AMOUNT CARRIED TO SUMMARY

SUMMARY WATER SUPPLY WORKS

DESCRIPTION AMOUNT

SECTION 15: SANS 1200DB: EARTHWORKS (PIPE TRENCHES: WATER SUPPLY)
SECTION 16: SANS 1200L: MEDIUM PRESSURE PIPELINES
SECTION 17: SANS 1200LB: BEDDING (PIPES: WATER SUPPLY)

Sub-Total - Bills of Quantities - (Excluding P & Gs)
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SITE CLEARANCE

STRETFORD TRAIN STATION

SEWER

Item

Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 DEj

8.3.2

8.3.3

8.3.3.1

8.3.4

SABS
1200 LD

8.2.1

8.2.3

SECTION 19: EARTHWORKS (PIPE
TRENCHES)

Excavation
(a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus material
(2) Over 125 mm and up to 1200 mm dia pipes for depths

Over and upto

0,0m 1,0m

1,0m 2,0m

20m 30m
(b) Extra-over item (a) above for:

(1) intermediate excavation

(2) hard rock excavation
(d) The general backfilling of pipe trenches (excluding the backfill
around the pipe barrel) with material obtained from trench excavations.
To be compacted in 150mm layers to 90% MOD AASHTO density.
Excavation ancillaries
Make up deficiency in backfill
Extra-over for importation of materials from commercial sources or from
borrow

(a) from other necessary excavations on site

(c) by importation from commercial or off-site sources selected by the
Contractor

Particular items

(a) Shore trench opposite structure or service
SECTION 8: SEWERS

Supply, lay, joint, bed

and test pipelines. The tests shall

include mirror and leakage tests.

(a)uPVC Heavy Duty Class 34 to SANS 791

(1) 160 mm dia pipes
(2) 200 mm dia pipes

Manholes
Manholes as per dwg _Dia 1050mm - 1200mm complete with type 2A
lockable
cover and frame for depths
Over and upto
1)om 0,5m

(2)0,5m 1,0m

3)1,0m 1,5m

4)1,5m 2,0m

m3

m3

m3

m3

m3

m3

m3

m3

No.

No.

No.

No.

210

96

108

47

24

370

14
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SITE CLEARANCE

8.2.8

8.2.9

8.2.10

8.2.11

8.2.12

Anchor blocks

(b) Concrete grade 20MPa
including formwork

Marker posts

Permanent plug stoppers

Construct rodding eye complete with uPVC replacement cover, cast - in
uPVvC

frame and 160mm dia x 45 deg bend.

Connection to existing sewer Manholes - Tie in and rebuild complete
Manholes

Raising or lowering of existing manholes

TESTING OF SEWERS

Random watertightness test of manholes as specified by SANS 1200 LB.
Air test of sewer as described by SANS 1200 LD

CCTV camera inspection of sewer lines up to:
160mm dia

Direct manhole connection into existing Bulk Sewer

STORMWATER CHANNEL

Supply and install U-Channel with square grid for u-channel as per SANRAL
specification reinforced concrete UCHANNEL:

370mm x 408mm x 1200mm U-Channel

370mm x 135mm x 600mm Square Grid for U-Channel

GRID INLET

Construct grid inlet, complete with floorslab, benching, walls and grid.
Rate should include for all excavation and recompaction to 93% Mod
AASHTO density and for cutting of pipes to fit as shown in the drawing
for pipes up to:

450mm dia

525mm dia

600mm dia

m3

No.

No.

No.

No.

No.

no

no

No.

No.

No.

12

410

410

165

210

SECTION 8: SANS 1200 LD - SEWERS - TOTAL AMOUNT CARRIED TO SUMMARY
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SITE CLEARANCE

STRETFORD TRAIN STATION

SUMMARY CIVIL WORKS BILLS OF QUANTITIES

Item |Description Amount
1 Site clearance
2 Earthworks
3 Walkway pavements
4 Water Supply
5 Sewer
TOTAL
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UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SECTION 6 - ELECTRICAL WORKS



STRETFORD STATION ELECTRICAL WORKS

LV RETICULATION

Item Description Unit Qty Rate Amount
Distribution Boards

Refurbish the following distribution boards, including all

equipment, complete with all accessories. Installation shall

include fixing, accessories and earthing.

The price shall include for all fixing materials, circuit

terminations, lugs, cable straps and any other items

necessary for the complete installation. The price shall also

include liaison with the board manufacturer, obtaining shop

drawings for approval by the engineer, and the preparation

and provision of detailed legend cards, as per the

specification.
1 |Main Station Kiosk Lot 1
2 |Ticket Office - 6 Way Lot 1
3 |Security Office DB 6 Way Lot 1
4 [Main Platform Distribution Baords Lot 1
5 |Platform Distribution Boards Lot 2
5 |Admin Buildings Distribution Boards Lot 2

Power Cabling

Supply and install the following cables laid on cable tray,

pulled in a sleeve or in a trench, including all fixings and

accessories. The cables shall be 600/1000V/

PVC/SWA/PVC/ECC with copper conductors.Complete with

terminations
6 |50mm?® x 4 core ecc cable + 6 Cable Terminations m 340
7 |35mm?® x 4 core ecc cable + 8 Cable Terminations m 0
8 |25mm?x 4 core ecc cable + 4 Cable Terminations m 56
9 |16mm?x 4 core ecc cable + 10 Cable Terminations m 570
10 [Joining Kits PC Sum Lot 2
11 |110 Flexible Sleeves m 1200
12 |50mm Flexible Sleeves 5 0
13 |1000 Diameter Manholes No 3




Standby Generator

Supply, Rig and Install following Standby Generator, including
all equipment, complete with all accessories. Installation shall
include fixing, plinth, accessories and earthing.

14

Containerized 100kVA complete with Day tank and Automatic
Transfer Switch

No

15

Full Tank of Diesel upon Commissioning

No

Total Carried to Summary




STRETFORD STATION ELECTRICAL WORKS

LIGHTING
Item Description Unit Qty Rate Amount
LIGHTING
All Internal Light Fittings complete with 3m Lead,5Amp
Plug and appropriate drivers
1 |16 Amp, single lever light Switch No 43
2 5 Amp, 3 pin, unswitched socket outlet to fit deep round No 180
conduit boxes
3 LED panel Sidelift flicker free driver + PMMA LG + Prisma No 36
Diffuser - 4000 Lumens - 600x600 Recessed
LED panel Sidelift flicker free driver + PMMA LG + Prisma
4 |[Diffuser - 4000 Lumens - 600x600 Recessed with Battery No 42
Backup
5 1578mm Surface Mounted fitting 53W LED complete with No 85
driver and microwave sensor with 70'000hr operation warranty
6 LED panel Sidelift flicker free driver + PMMA LG + Prisma No 39
Diffuser - 4000 Lumens - 600x600 Surface Mounted
Led Industrial Bulkhead fitting with unpainted marine grade
high pressure die cast aluminium backing with non
6 |discolouring injection moulded high impact acrylic diffuser, No 5
IP66. 4370 Im 32W, Neutral white 740 with 10kv surge
protection
LED Pole Top with aluminium Spigot and Cover, high impact
7 Acrylic Protector, IP55 rated, 3506-5219Im output, 37-54W No 11
with 142 Efficacy, Neutral white 740, complete with 5m Pole
with 2m Stub
18W LED Downlight Recessed in ceiling complete with driver
No 11
and 5A plug
8 |Bridge Lighting Solar type 40W LED Street Lamp No 4
132W LED Type Highbay with unpainted marine grade high
pressure die cast aluminium backing with non discolouring No 0
injection moulded high impact acrylic diffuser Natural White
colour rendering, 4m Mountable height
9 |Exit Sign/Running Man c/w battery backup including lamps No 7
10 |Photo Electric Cell No 4
10 |2,5mm2x 3 (Red, Black & Green) - Housewire m 7200
11 |25mm diameter PVC conduit m 4320

Total Carried to Summary




STRETFORD STATION ELECTRICAL WORKS

SMALL POWER

Item Description Unit Qty Rate Amount
SMALL POWER
1 |16 Amp, single Switched Socket Outlet - white No 16
16 Amp, single Switched Socket Outlet - white on Power
2 g No 36
Skirting
20 Amp, DP Isolator - complete with conduit to outlet box
3 No 7
below
100x100 Steel Wall box chased No 20
100x100 PVC Surface Box Mounted on Wall No 0
100x50 Steel Wall box chased No 0
4  ]14mm2 x 3 (Red, Black & Green) - Housewire m 2880
5 |25mm diameter PVC conduit m 288
6 |2 compartment PVC Power Skirting + 5 End caps m 29
7 |500VA single phase UPS No 5
To provide the earthing and testing of the electrical installation
in accordance with the General Specification, regulations and
the requirements of the local authority. All circuits shall be
8 earthed in accordance with the wiring code. Where the earth Lot 2

conductor is joined at the terminal block, the wires shall be
soldered together so that removal of the equipment shall not
result in an interruption of the earth continuity of the
conductors.

Total Carried to Summary




STRETFORD STATION ELECTRICAL WORKS

SUMMARY

Item Description

Amount

1 LV Reticulation

2 |Lighting

3 Small Power

Sub Total Carried to Main Summary




UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SECTION 7 - ELECTRONICS & ICT



Item Description Unit | Qty Rate Amount
1.1 DOOR INTEGRATION
1.1.1 |300kg Maglock complete with Z Bracket. No 8
1.1.2 |Green Breakglass No 8
1.1.3 |3A,24V Power Supply complete with battery back up. No 8
1.1.4 |Cabling for Access Control System (PH30) m 265
1.1.5 |Cabling for Access Control System (PH120) m 45
1.2 FIRE DETECTION
1.2.1 |Addressable 4 Loop Fire Alarm Panel with Network Card No 6
1.2.2 |Addressable 2 Loop Repeater Panel with Network Card No 4
1.2.3 |Program Fire Alarm Panel No 8
1.2.4 |Addressable Smoke Detector No 32
1.2.5 |Addressable Sounder No 4
1.2.6 |Addressable Strobe No 7
1.2.7 |Addressable Void Smoke Detector + Ceiling mounted LED No 5
1.2.8 |Addressable Heat Detectors No 1
1.2.9 |Addressable Manual Call Point (Red Breakglass) No 5
1.2.10 |Addressable Relay Unit No 5
1.2.11 |Addressable Interface Unit No 2
1.2.12 |Fire Door Hold Open Magnets No 2
1.2.13 |3A 24V Power Supply with battery back up No 2
1.2.14 |Intergration with Ventilation System No 1
1.2.15 |PH30 Cable m | 2450
1.2.16 |PH120 Cable m 65
1.3 INTERCOMM SYSTEM
90 Way Intercom Controller Master Station. Must support or drive a
1.3.1 L No 1
minimum of 90 speakers
1.3.2 |Paging console with Gooseneck microphone No 1
13.3 P.rogram Pre_set Timer for optional School Bell System (hardware unit with Icd No 1
~ display, running bell control software)
Outdoor Intercom module complete with Horn Speaker (5-30W) &
1.3.4 . No 9
microphone. (IP66)
High quality, wall mount, indoor, intercom module complete with Speaker (10W)
1.3.5 |& microphone. The microphone must be very sensitive, able to clearly pick audio [ No 10
in a class environment when activated with no feedback
1.3.6 |Intercom Terminal Box: 4U Wall Mount, lockable No 1
1.3.7 |Intercomm Cabling (PH30) - 2 Core m 540
1.3.8 |Intercomm Cabling (PH30) - 20 Core m 310
1.3.9 |Intercomm Cabling (PH120) - 40 Core m 110
1.4 INTRUSION DETECTION SYSTEM
Control Panel. 8 on-board zones. Expandable to 128 hardwired zones.
141 4PGM On-board outputs expandable to 80. Template Programming. 8 No 2
o partitions. Connect up to 16 supervised keypads with keypad zones and
expansion. 500-event buffer. 500 user codes.
1.4.2 |Central Master Control and Indication Panel No 2
1.4.3 |Hard wired Full message LCD Keyboard No 2
1.4.4 |Wired Panic Button No 14
1.4.5 |Wireless Panic Button No 14
14.6 Outdoor _Indicator LED Mounted above door (IP66) complete with No 14
accessories
1.4.7 |Communication network module (GSM or /TCPIP) No 1
1.4.8 |Outdoor 15W, Electric, 12DC, Siren, No 2
1.4.9 |Power Supply complete with battery backup No 1
1.4.10 |Dual type (microwave and infrared) detectors No 12
1.4.11 |Cabling (PH30) - 4 pair twisted screened cable m 180
1.4.12 |Cabling (PH120) - 20 pair twisted screened cable m 18
15 INDEPENDENT INTERVAL BELL SOUNDER SYSTEM
1.5.1 |Bell System Control Panel with Timer and Overide Function No 1
1.5.2 |203mm Gong type bell as shown on drawings. No 3
1.5.3 |Sounder Cabling (PH30) m 240
1.6 MISCELLANEOUS
16.1 Sundries ( to include termination boxes, screws, heat shrinks and other ltem 1

materials deemed necessary to complete installation)




1.7

TESTING & COMMISSIONING INCLUDING COC

1.7.1 |Access Control Iltem 1
1.7.2 |Fire Detection Iltem 1
1.7.3 |Intercomm System Iltem 1
1.7.4 |Intrusion Detection System Iltem 1
1.7.5 |Independent Interval Bell Sounder Iltem 1
1.7.6 |Labelling of Outlets Iltem 1
1.7.7 |AS Built Drawings Iltem 5

TOTAL




Item Description Unit| Qty Rate Amount
1.1. |ACCESS CONTROL
1.1.1 |Biometric Reader with Tag reader facility No 12
1.1.2 |Door Controller No 9
1.1.3 |Access Control Head End No 3
11.4 Cabling for Access Control System including terminations (CAT 6A m | 1440
FUTP)
1.1.5 |5m CAT 6A FUTP Fly Leads No 18
1.1.6 |Integration with CCTV System No 1
1.1.7 |Intergration with Fire Alarm System No 1
1.2 [(WIRED NETWORK SYSTEM (DATA)
1.2.1 |Data Points - Cradles and terminations No 39
1.2.2 |Data Cabling including terminations (CAT 6A FUTP) m | 4500
1.2.3 |5m CAT 6A FUTP Fly leads No 86
1.30 |[TELEPHONE SYSTEM
1.3.1 |IP Telephone PABX including Software and Server No 2
1.3.2 |Desktop IP Telephones and Power Supply No 12
1.3.3 |Telephone Points - Cradles and terminations No 0
1.3.4 |Telephone Cabling including terminations (CAT 6A FUTP) m 0
1.3.5 |5m CAT 6A FUTP Fly leads No 23
1.40 [WIRELESS NETWORK (WIFI)
Wireless LAN Controller with 60 AP License (See Spec). Wireless
intrusion prevention system (IPS) capabilities, RF management, QoS,
1.4.1 |and Layer 3 fast secure roaming. 2 x 10Gigabit Ethernet including No 1
Authentication Server (Radius Server/ Active Directory/LDAP)
1.4.2 |WIFI Access Point No 5
1.4.3 |WIFI CAT 6A FUTP point - Cradles and terminations No 6
1.4.4 |WIFI Cabling including terminations (CAT 6A FUTP) m 432
1.4.5 [5m CAT 6A FUTP Fly leads No 11
1.5 |CCTV SYSTEM
Rack Mounted PVR with 1 week storage with capacity for extension and
151 No 1
cloud storage
152 Control Equipment including 2 x 50 inch 1920x1080 monitors No 1
o INCLUDING ALL SOFTWARE AND LICENCES
153 IP, 2x2.0 MegaPixel (1080p) HD Indoor Dome Camera with analytics, 3- No 3
7 |9mm lens PoE, Vandal resistant and to IP66.
15.4 IP, 3x2.0 MegaPixel (1080p) HD Indoor Dome Camera with analytics, 3- No 2
""" |9mm lens PoE, Vandal resistant and to IP66.
155 IP, 4x3.0 MegaPixel, WDR Day/Night Camera, 2.8-8mm /1.3, Pendant No 2
o Dome Camera, Vandal resistant and to IP66.
1.5.6 |CCTV CAT 6A FUTP point - Cradles and terminations No 6
1.5.7 |CCTV Cabling including terminations (CAT 6A FUTP) m 504
1.5.8 |5m CAT 6A FUTP Fly leads No 13
1.6 |NETWORK SWITCHES
1.6.1 |8 Port Switch No 2
1.6.2 |48 Port Switch No 4
1.7 CABINETTES
1.7.1 |20u Cabinette No 2
1.7.2 |43u Cabinette No 2
1.7.3 |8 port Fibre Patch Panel No 4
1.7.4 |24 Port Patch Panel No 8
1.7.5 |48 Port Patch Panel No 4
1.7.6 |XFP,SFP + Modules No 80




1.8

SERVER ROOM

1.8.1 |Server Equipment including Software and Edge Switch PC 2

1.8.2 |OM-4 4 Core Fibre Cable including splicing and kits m 100
Sundries ( to include screws heat shrinks and other materials deemed

1.8.3 ; . No 1
necessary to complete installation)

1.8.4 |TELKOM application and equipment PC 1

1.8.5 |48 Port Layer 3 Core switch - complete with accessories and software PC 4

186 24 Port Layer 2 Server Farm Switch - complete with accessories and PC 4
software

1.8.7 |3kVA 3 phase inline with 60 minutes backup - rack mountable No 2

1.8.8 |1,5kVA 1 phase inline with 60 minutes backup - rack mountable No 11

1.90 |[TESTING & COMMISSIONING INCLUDING COC

1.9.1 |Access Control Sum 1

1.9.2 |Wireless Network System WIFI) Sum 1

1.9.3 |Wired Network (DATA) Sum 1

1.9.4 |Telephone System Sum 1

1.9.5 |CCTV System Sum 1

1.9.6 |Labelling of Outlets Sum 1

1.9.7 |As Built Drawings Sum 1

TOTAL




PRASA STRETFORD STATION ELECTRONICS & ICT BOQ

SUMMARY

Item Description Amount

1 Electronic

2 |ICT

Sub Total Carried to Main Summary




UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SECTION 8 - MECHANICAL WORKS



UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

SUMMARY
Iltem Description Total
1 Wet Services
2 HVAC
3 Fire Protection

Total




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

WET SERVICES BOQ

Item Description UoM Qty Rate Amount

Supply and install the following pipes complete with all fittings, bends, reducers,
etc

HDPE PE 100 class 12.5

1 Dia 110 m -
2 dia 75 m 380.00
3 dia 40 m B
4 dia 32 m -
5 dia 25 m -
6 dia 20 m 150.00

Copper class 1

7 dia 15 m -
8 dia 22 m -
9 dia 28 m -
10 dia 35 m -
11 dia 42 m -
12 dia 58 m -
13 dia 110 m -
14 Insulation of all hot water piping with an insulation with an R-Value of 1 lumpsum 1.00

Supply and install the following brass valves

15 dia 15 angle valves nr 410.00
16 dia 15 stop cock nr 40.00
17 dia 22 stop cock nr 80.00
18 dia 28 stop cock nr 15.00
19 dia 75 gate valve nr 40.00
20 dia 110 gate valve nr 15.00
21 100 mm dia pressure gauage (650kPa range) nr 4.00
22 100 mm dia pressure gauage (2500kPa range) nr 2.00
23 dia 65 back flow preventor nr 1.00
24 dia 110 backflow preventor nr 1.00
25 dia 65 non return nr 4.00
26 dia 110 non return nr 4.00
27 dia 65 strainers nr 4.00

Supply and install the following mechanical equipment as per manufacture's
instructions

1501t solar pre-heater complete with flat panel collector and all fittings and valves as

28 g . nr 3.00
per manufacture's instructions

29 300It soler pre-heater complete with flat panel collector and all fittings and valves as nr )
per manufacture's instructions

30 150It geyser with all fittings and valves as per manufacture's instructions nr 2.00

Balance Carried Forward




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

Balance Brought Forward

Supply and install the following domestic cold water pumps (5l/s @ 6Bar) complete

31 with all fittings, valves, pressure gauges, motor control panel as indicated in the nr
drawings
Supply and install the following domestic cold water pumps (1l/s @ 6bar) complete
32 with all fittings, valves, pressure gauges, motor control panel as indicated in the nr 1.00
drawings
33 Supply and install intelligent motor control panel as detailed in the tender specification nr 1.00
34 Supply of laminated plant schematics copies 3.00
5,000I plastic tanks complete with bi-level control valve, gate valves as per tender
35 . nr 4.00
drawings
DRAINAGE
Supply and install the following uPVC class 32 piping complete with all fittings,
elbows, tees, reducers etc
36 dia 110 m 200.00
37 dia 50 m 300.00
Supply and install the following floor drains
38 1 way dia 110 exit nr 6.00
Supply and install the following gulleys
39 Dia 110 side inlet and dia 100 side outlet nr 12.00
Prelim and General
40 Fixed Prelim and general lot -
41 Commissioning of the system to the satisfaction of the client and engineer lot 1.00
42 Production of Handover files copies 3.00
43 Production of shop drawings copies 3.00
44 Production of as-built drawings copies 3.00
45 Provision of 12 month maintenance from works completions month 12.00
46 Water quality tests lumsum 1.00

Total




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

MECHANICAL HVAC BOQ

Item Description UoM Qty Rate Amount

Supply and install the following circular EC fan complete attenuators, support
brackets, speed controllers, etc. (the combination fan and silencer selection
must be such as to satisfy the specified noise levels)

1 Fan 1980 I/s @ 400Pa static nr 1.00
2 Potentiometer speed controllers nr -
3 Fan 400l/s @ 300Pa static nr -
4 Potentiometer speed controllers nr -

Supply and install 0.9mm 430 stainless steel (with a no. 4 satin finish) kitchen
extraction canopy, complete with all support brackets, studs, accessories, etc

5 15001 x 1500w x 500h extraction canopy nr 2.00
6 500 x 500 inertial filters made of 430 stainless steel (495I/s) nr -
7 Supply and install electric controls for 2 canopies lumpsum -
8 Supply and install dia 450 roof dispersion cowl nr -
9 1900l x 1000w x 500h extraction canopy nr -

Supply and install the following ducting in accordance to SMACNA complete
with spigots, all fittings, flexis, suppotrs, etc.

10 dia 224 m 10.00
11 dia 315 m 4.00
12 325 x 325 m 4.00
13 250 x 250 m 4.00
14 375x375 m 4.00
15 dia 400 m 4.00
16 450 x 425 m 2.00
17 650 x 650 m 2.00
18 800 x 400 m 1.00
19 300 x 300 m 1.00
20 600 x 300 m 1.00

Supply and install the following diffusers. Each diffuser must be selectred in
accordance with the manufacture's recommendations, to be capable of passing
the specified air quantity without creating excessive resistance, noise or local
draughts

Each diffuser must be provided with an opposed blade volume control damper
or adjustable disk type throttling mechanism

21 600 x 600 face louvre diffuser nr 7.00

Supply and install Aluminium weather louvres

22 800 x 400 weather louvre nr 4.00

23 Supply and install G4 pleated type filters (min 50mm thick) washable type nr 2.00

Supply and instal the following AC units

24 9000 BTU split Unit nr 4.00

Balance Carried Forward




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

Balance Brought Forward

Supply and install the following EC fan complete with attenuators, speed control
and all accessories

25 Fan 100 I/s @ 100Pa pressure nr 24.00
Prelim and General
26 Fixed Prelim and general lot 1.00
27 Duct Pressure testing lot 1.00
28 Commissioning of the system to the satisfaction of the client and engineer lot 1.00
29 Production of Handover files copies 3.00
30 Production of shop drawings copies 3.00
31 Production of as-built drawings copies 3.00
32 Provision of 12 month maintenance from works completions month 12.00

Total Carried to Summary




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

MECHANICAL FIRE BOQ

Item Description UoM Qty Rate Amount

FIRE PROTECTION INSTALLATION

Design, manufacture, works testing, supply and delivery to site, moving into
position, erection, connecting up, site testing, witness testing, proving to the
inspectors, demonstrating to the Employer and maintenance of the complete
installation as per conditions of contract and the specification and on drawings.

Fire Hose Reel pump set comprising Electric Duty andStandby pumps: Duty at 1.0
1 litres/second @ 600kPa. All equipment to be mounted on frame complete with AVMs, Item 1.00
pressure vessel and pressure switches as shown on the drawings of the site plan

Swing Type Fire Hose Reel to comply with SANS 543
Fire hose reels shall be fitted with a 30m long reinforced red rubber hose of internal
diameter of 20mm nominal bore, with a 4.8mm internal diameter chromium plated

2 brass nozzle and isolating valve.Fire hose reel pipes above ground shall be colour No. 1.00
coded signal red Al11.
Standard Wall Mounted Type Fire Hose Reel to comply with SANS 543 Fire hose
reels shall be fitted with a 30m long reinforced red rubber hose of internal diameter of

3 20mm nominal bore, with a 4.8mm internal diameter chromium plated brass nozzle No 4.00

and isolating valve.Fire hose reel pipes above ground shall be colour coded signal red
All.

Supply, install, test and commission 80 X 65 mm right angled tamper proof fire hydrant
4 with handwheel opening mechanism with a stand pipe galvanised 100mm pipe and No. 2.00
beeled anchor block.

Supply, install, test and commission @65mm Twin Booster fire connction hydrant
5 complete with plastic material dust covers and connection chain, 15mm Pressure No. 1.00
Gauge adaptor with ball valve .

Supply, install, test and commission @100mm suction hydrant complete with Storz

6 coupling and plastic cover as per detail 1 on SITE DISTRIBUTION LAYOUT No. )
7 15mm stainless steel glycerine filled pressure gauge with stop cork rated to 2500kPa No. 1.00
Galvanised mild steel pipe treated with galvafroid paint and two coats of firemen red
signal paint A11 in accordance with SANS 10140-3 :2003. Pipework to be complete
with supports,bends,unions to make a complete installation
8 25mm m 170.00
9 32mm m 85.00
10 40mm m R
11 50 mm m -
12 65mm m -
13 80 mm m -
14 100mm m 60.00
GMS Pipework for fittings, as shown on the drawings:
15 25mm (Tees, redures, bends , etc) No. 65.00
16 32mm (Tees, redures, bends , etc) No. 40.00
17 40mm (Tees, redures, bends , etc) No. -
18 50mm (Tees, redures, bends , etc) No. -
19 65mm (Tees, redures, bends , etc) No. -

Balance Carried Forward




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

Balance Brought Forward

20 80mm (Tees, redures, bends , etc) No. -
21 100mm (Tees, redures, bends , etc) No. 33.00
Supply, handle,lay, join, bed in specified class, test and disinfect HDPE pipe Class 12
(SANS 966-1) in ground as per the civil engineers details. Price inclusive of fitting,
expansion joinst and labour.
22 32mm m 85.00
23 110mm m 175.00
HDPE pipework fittings, joined by welding as shown on the drawings
24 32mm (Tees, redures, bends , etc) m 40.00
25 110mm (Tees, redures, bends , etc) m 30.00
Supply and install fully flanged Class 12 resilient seal gate valve as per SABS 664 with
non-rising spindle and anti-clockwise closing
26 32mm No 32.00
27 50mm No -
28 65mm No -
29 100mm No 4.00
9kg Dry Chemical powder fire extinguisher complying with the requirements of SANS
30 1093 and the extinguishing medium shall comply with the appropriate requirements of No )
SANS 1151. Extingishers to hung at position s shown on the drawings complete with ’
meranti backing board.
4.5 kg Dry Chemical powder fire extinguisher complying with the requirements of
31 SANS 1093 and the extinguishing medium shall comply with the appropriate No 24.00
requirements of SANS 1151. Extingishers to hung at position s shown on the drawings ’ ’
complete with meranti backing board.
5 kg Carbon dioxide fire extinguisher complying with the requirements of SANS 1093
32 and the extinguishing medium shall comply with the appropriate requirements of SANS No }
1151. Extingishers to hung at position s shown on the drawings complete with meranti '
backing board.
33 Fire blankets nominal size 1200 x 1200 in cover with quick release mechanism. No 200
Minimum weight 430 gr/m?, ignition time 13min and Max temp.550°C. ) )
24 Fire signage as indicated on the drawings. Marking and signposting shall be of the ltem 1.00

photoluminescent type and shall comply with the relevant sections of SANS 1186.

Total carried to Summary Page




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

Description UoM Qty Rate Amount

FIRE PROTECTION PRELIMINARY & GENERAL ITEMS

The Tenderer shall allow for items not included in Contract Preliminaries but deemed
necessary for the completion of the Mechanical Services Installation based on the
Specification and Drawings.

Items must be detailed below stating which items are variable with time (VT) and
variable with value (VV) :

Allow for the provision of transport, plant,small tools,scaffolding, steps and ladders as

required including erecting, shifting and removing as necessary. ftem
Alloyv for receiving, unlogding, checking and removing to store all materials and ltem
equipment on arrival at site.

Allow for the protection of the installations and stored materials and products at site Item
Allow fgr the Prpduction and submittal of Operation & Maintenance Manuals and ltem
record information

Allow for the Submittal of Test Schedules as required by the standards Item
Allow for Familiarisation and Training of Employers staff Item
Allow for Defects and Maintence of the Installation Works after Practical Completion ltem

for a period of 12 Months

Total carried to Summary Page




UPGRADES ADDITIONS TO STRETFORD TRAIN STATION

Description Amount

EIRE PROTECTION SUMMARY PAGE

Fire Protection

Preliminary & General Items

Total for Fire Protection Services Sub- Contract

TOTAL MECHANICAL SUM CARRIED TO MAIN CONTRACT SUMMARY




UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SECTION 9 - EPWP



UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

Item Unit | Quantity Rate Amount

SECTION 9
BILL NO.1

EXPANDED PUBLIC WORKS PROGRAMME
SUPPLEMENTARY PREAMBLES

Labour intensive methods

Refer to Part C3: Scope of Work

1 Training allowance for each Bricklayer learner in terms of
formal training (Accredited by SETA) No. 20

2 Training allowance for each Plasterer learner in terms of
formal training (Accredited by SETA) No. 20

3 Training allowance for each Tiler learner in terms of formal
training (Accredited by SETA)

No. 20
4 Training allowance for each Plumber learner in terms of
formal training (Accredited by SETA)
No. 20
5 Training allowance for each Painter learner in terms of
formal training (Accredited by SETA) No. 20
6 Training allowance for each Trainee allowance per day not
less than R150.00
Day 20
7 The cost of the training facility that meets the minimum OHS
requirement Iltem 1
8  |Allowance for stationery per learner No. 20
9 Allowance for orange overall and PPE with EPWP logo N 20
o.
10 |Allowance for transport to the training facility Item 1

Carried to Summary

Section No. 9
Bill No. 1




UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

SUMMARY



Section
No

UPGRADES AND ADDITIONS TO STRETFORD TRAIN STATION

FINAL SUMMARY

PART 1

Section 1 - Preliminary and General
Section 2 - Alterations

Section 3 - Building Works

Section 4 - Provisional Sums

Sub-total A

PART 2

Civil Engineering Works (Vat excl. Carried over from a separate document
Civils Bills of Quantities)

Electrical Works (Vat excl. Carried over from a separate document
Electrical Bills of Quantities)

Electronics & ICT (Vat excl. Carried over from a separate document
Electronics & ICT Bills of Quantities)

Mechanical Works (Vat excl. Carried over from a separate document
Mechanical Bills of Quantities)

EPWP (Vat excl. Carried over from a separate document
EPWP Bills of Quantities)

Sub-total B Carried to Final Summary
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Page
No

Item

Item

Item

Item

Item

Amount




UPGRADES AND ADDITIONS TO STRETFORD AND RESIDENCIA TRAIN STATIONS

RESIDENCIA TRAIN STATION
BILLS OF QUANTITIES



UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

PART 1



2023/08/28

Item
No

BILL NO 1

PRELIMINARY AND GENERAL ITEMS

BUILDING AGREEMENT AND PRELIMINARIES

The JBCC Principal Building Agreement (Edition 6.2 -
May 2018) prepared by the Joint Building Contracts
Committee shall be the applicable building agreement,
amended as hereinafter described

The JBCC Principal Building Agreement contract data
form an integral part of this agreement

The JBCC General Preliminaries (May 2018) published
by the Joint Building Contracts Committee for use with
the JBCC Principal Building Agreement (Edition 6.2 -
May 2018) shall be deemed to be incorporated in these
bills of quantities, amended as hereinafter described

The contractor is deemed to have referred to the
abovementioned documents for the full intent and
meaning of each clause

The clauses in the abovementioned documents are
hereinafter referred to by clause number and heading
only

Where any item is not relevant to this agreement such
item is marked N/A signifying "not applicable"

Where standard clauses or alternatives are not entirely
applicable to this agreement such amendments,
modifications, corrections or supplements as will apply
are given under each relevant clause heading and such
amendments, modifications, corrections or supplements
shall take precedence notwithstanding anything to the
contrary contained in the abovementioned documents

Carried Forward

Section No. 1
Bill No. 1

Unit

Quantity

RESIDENTIA TRAIN STATION

Rate

BILLS OF QUANTITIES

Amount




2023/08/28

Brought Forward

PREAMBLES FOR TRADES

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors is
designed to support and extend the abbreviated
descriptions utilised in these bills of quantities by inter
alia referring to SANS construction standards. Where
such preambles are not applicable (eg where BS or
Euro construction standards are applicable or the design
consultants provide other preambles/specifications for
insertion), users are to ensure that the abbreviated
descriptions when read in conjunction with the Standard
System of Measuring Building Work (seventh edition) for
works within South Africa or the Standard Method of
Measuring Building Work for Africa 2015 (first edition)
for works elsewhere in Africa, represent the full
description by extending the abbreviated bills of
quantities descriptions and/or by inserting appropriate
preambles or specifications

Note that the text of the Standard System of Measuring
Building Work (seventh edition) and that of the Standard
Method of Measuring Building Work for Africa 2015 (first
edition) is the same

The latest version of the General Preambles for Trades
should be referred to should the General Preambles for
Trades 2017 be revised in future

The General Preambles for Trades 2017 published by
the Association of South African Quantity Surveyors
shall be deemed to be incorporated in these bills of
quantities and no claims arising from brevity of
description of items fully described in the said General
Preambles will be entertained

Supplementary preambles and/or specifications are
incorporated in these bills of quantities to satisfy the
requirements of this project. Such supplementary
preambles and/or specifications shall take precedence
over the provisions of the General Preambles

The contractor's prices for all items throughout these
bills of quantities shall take account of and include
where applicable for all of the obligations, requirements
and specifications given in the General Preambles and
in any supplementary preambles and/or specifications
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STRUCTURE OF THIS PRELIMINARIES BILL

Section A : A recital of the headings of the individual
clauses in the aforementioned JBCC
Principal Building Agreement

Section B : A recital of the headings of the individual
clauses in the aforementioned JBCC
General Preliminaries

Section C : Any special clauses to meet the particular
circumstances of the project

PRICING OF PRELIMINARIES

Should the contractor select Option A in the contract
data for the adjustment of preliminaries, the amounts
entered against the relevant items in these
preliminaries are to be divided into one or more of the
three categories provided namely fixed (F), value related
(V) and time related (T)

SECTION A: PRINCIPAL BUILDING
AGREEMENT

Interpretation (A1-A7)

Clause 1.0 - Definitions and interpretation
Pricing of bills of quantities

The contractor is to allow opposite each item for all
costs in connection therewith. All prices to include,
unless otherwise stated, for all materials, fabrication,
conveyance and delivery, unloading, storing, unpacking,
hoisting, labour, setting, fitting and fixing in position,
cutting and waste (except where to be measured in
accordance with the standard system of measurement),
patterns, models and templates, plant, temporary works,
returning of packaging, duties, taxes (other than Value
Added Tax), imposts, establishment charges,
overheads, profit and all other obligations arising out of
this agreement. Value Added Tax (VAT) is to be
separately stated on the summary page of these bills of
quantities
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Items left unpriced will be deemed to be covered in
prices against other items throughout these bills of
quantities and no claim for any extras arising out of the
contractor's omission to price any item will be
entertained

Prices for all construction equipment, temporary
works, services and other items shall include for the
supply, maintenance, operating cost and subsequent
removal and making good as necessary

Abbreviated descriptions

The items in these bills of quantities utilise abbreviated
descriptions. It is the intention that the abbreviated
descriptions be fully described when read with the
applicable measuring system and the relevant
preambles and/or specifications. However, should the
full intent and meaning of any description not be clear,
the contractor shall, before submission of his tender,
call for a written directive from the principal agent,
failing which it shall be assumed that the contractor
has allowed in his pricing for materials and workmanship
in terms of international best practice

Legal status of contractor

If the contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons
then:

1. These persons are deemed to be jointly and
severally liable to the employer for the performance
of this agreement

2. These persons shall notify the employer of their
leader who has assigned authority to bind the
contractor and each of these persons

3. The contractor shall not alter its composition or legal
status without the prior written consent of the
employer

Clause 2.0 - Law, regulations and notices
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Clause 5.0 - Documents
Value Added Tax

Provision is made in the summary page of these bills of
quantities for the inclusion of Value Added Tax (VAT)

Priced document as specification

Clause 5.4 is deemed to be deleted

The principal agent shall decide which portion of the
priced document may be used as a specification of
materials and goods or methods, if any ?

Electronic issue of drawings

All drawings for this project will be issued electronically
and the contractor shall be deemed to have received
such drawings on the date that such drawings have
been dispatched electronically [5.6]

Clause 6.0 - Employer's agents

Delegated authority may be dealt with in B 5.0 of the
contract data. Insert in the contract data "Refer to Bill
No. 1 (Preliminaries)" should it be dealt with in Bill No. 1
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Delegated authority

The authority of the principal agent to issue contract
instructions [17.1] and perform duties for specific
aspects of the works is delegated to agents as follows
[6.2]. This does not preclude the principal agent from
issuing such contract instructions: ?

Add delegated authority as may be required for other
relevant consultants not listed hereinafter

1. Architect

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

1.1 Duties [6.2] :

The architect is responsible for the architectural design,
functional design and quality inspection of the works

1.2 Contract instructions [6.2; 17.1] :

1.2.1  Rectification of discrepancies, errors in
description or quantity or omission of
items in the agreement other than in the JBCC
Principal Building Agreement

1.2.2  Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

1.2.3 The site [13.0]

1.2.4  Compliance with the law, regulations and
bylaws [2.1]

1.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

1.2.6  Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

1.2.7 Removal or re-execution of work
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1.2.11

1.2.12

1.2.13
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Removal or substitution of any materials and
goods

Protection of the works

Making good physical loss and repairing
damage to the works [23.2.2]

Rectification of defects [21.2]

A list for practical completion specifying
outstanding or defective

work to be rectified to achieve practical
completion, a list for

completion and a list for final completion
specifying outstanding or

defective work to be rectified to achieve final
completion

Expenditure of budgetary allowances, prime
cost amounts and
provisional sums

Appointment of a subcontractor [14.0; 15.0]
Work by direct contractors [16.0]

On suspension or termination, protection of the
works, removal of

construction equipment and surplus
materials and goods [29.0] ?
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2. Quantity surveyor

2.1 Duties [6.2] :
The quantity surveyor is responsible for all
measurements, valuations, financial assessments and

all other quantity surveying and cost control functions of
the works

2.2 Contract instructions [6.2; 17.1] :

2.2.1 No contract instructions delegated to the
quantity surveyor ?

3. Civil and structural engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

3.1 Duties [6.2] :

The civil and structural engineer is responsible for all
aspects of civil and structural engineering design and
quality inspection of the works

3.2 Contract instructions [6.2; 17.1] :

3.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

3.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

3.2.3 The site [13.0]

3.24 Compliance with the law, regulations and
bylaws [2.1]

3.2.5 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works
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3.2.6  Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

3.2.7 Removal or re-execution of work

3.2.8 Removal or substitution of any materials and
goods

3.2.9 Protection of the works

3.2.10 Making good physical loss and repairing
damage to the works [23.2.2]

3.2.11 Rectification of defects [21.2]

3.2.12 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

3.2.13 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

4. Mechanical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

4.1 Duties [6.2] :

The mechanical engineer is responsible for all aspects
of mechanical engineering design and quality inspection
of the works ? and, where appointed by the employer
for quantity surveying services in respect of the
mechanical installations, for all measurements,
valuations, financial assessments and all other quantity
surveying and cost control functions

4.2 Contract instructions [6.2; 17.1] :

421 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement
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4.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

4.2.3 Compliance with the law, regulations and

bylaws [2.1]

4.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

4.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

4.2.6 Removal or re-execution of work

4.2.7 Removal or substitution of any materials and

goods

4.2.8 Protection of the works

4.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

4.2.10 Rectification of defects [21.2]

4.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

4.2.12 Expenditure of budgetary allowances, prime

cost amounts and provisional sums ?

5. Electrical engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC

PBA
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5.1 Duties [6.2] :

The electrical engineer is responsible for all aspects of
electrical engineering design and quality inspection of
the works ? and, where appointed by the employer for
quantity surveying services in respect of the electrical
installations, for all measurements, valuations, financial
assessments and all other quantity surveying and cost
control functions

5.2 Contract instructions [6.2; 17.1] :

5.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

5.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

5.2.3 Compliance with the law, regulations and

bylaws [2.1]

5.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

5.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

5.2.6 Removal or re-execution of work

5.2.7 Removal or substitution of any materials and

goods

5.2.8 Protection of the works

5.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

5.2.10 Rectification of defects [21.2]
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5.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

5.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

6. Wet services engineer

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

6.1 Duties [6.2] :

The wet services engineer is responsible for all aspects
of wet services engineering design and quality
inspection of the works

6.2 Contract instructions [6.2; 17.1] :

6.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

6.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

6.2.3 Compliance with the law, regulations and
bylaws [2.1]

6.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies of
elements of the works

6.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

6.2.6 Removal or re-execution of work
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6.2.7 Removal or substitution of any materials and
goods

6.2.8 Protection of the works

6.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

6.2.10 Rectification of defects [21.2]

6.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

6.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

7. Fire consultant

Note that the contract instructions hereinafter are
selected from those listed in clause 17.1 of the JBCC
PBA

7.1 Duties [6.2] :

The fire consultant is responsible for all aspects of
rational fire design and quality inspection of the works

7.2 Contract instructions [6.2; 17.1] :

7.2.1 Rectification of discrepancies, errors in
description or quantity or omission of items in
the agreement other than in the JBCC Principal
Building Agreement

7.2.2 Alteration to design, standards or quantity of the
works provided that such contract
instructions shall not substantially change the
scope of the works

7.2.3 Compliance with the law, regulations and
bylaws [2.1]
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7.2.4 Provision and testing of samples of materials
and goods and/or of finishes and assemblies
of elements of the works

7.2.5 Opening up of work for inspection, removal or
re-execution [23.2.4; 26.4.2]

7.2.6 Removal or re-execution of work

7.2.7 Removal or substitution of any materials and
goods

7.2.8 Protection of the works

7.2.9 Making good physical loss and repairing
damage to the works [23.2.2]

7.2.10 Rectification of defects [21.2]

7.2.11 A list for practical completion specifying
outstanding or defective work to be rectified to
achieve practical completion, a list for
completion and a list for final completion
specifying outstanding or defective work to be
rectified to achieve final completion

7.2.12 Expenditure of budgetary allowances, prime
cost amounts and provisional sums ?

8. Health and safety consultant

8.1 Duties [6.2] :

The health and safety consultant is responsible for all
aspects of health and safety of the works. Without
derogating from the generality thereof, the health and
safety consultant will perform the following specific
functions and duties in respect of the health and safety
aspects of the works. He shall:

8.1.1 Act as the employer's agent in terms of the
Construction Regulations issued in terms of the
Occupational Health and Safety Act,1993 as
amended

8.1.2 Prepare and update the health and safety
specification for the works
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8.1.3  Agree with the contractor the health and safety
plan for the works

8.1.4  Carry out regular audits to ensure adherence to
the safety plan and compliance with the act and
regulations

8.1.5 Stop the execution of the works where the
agreed specification or plan is not adhered to?

Insurances and securities (A8-A11)

Clause 8.0 - Works risk

Clause 11.0 - Securities
Guarantee for payment

The employer shall provide to the contractor a
guarantee for payment [11.5.1]. The contractor shall
consequently waive his lien or right of continuing
possession of the works [11.10]
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Extension of waiver of lien

The contractor shall ensure that a waiver of lien is
included in all subcontracts and that the works
executed on the site are kept free of all liens and other
encumbrances at all times [11.10]

Execution (A12 - A17)

Clause 12.0 - Obligations of the parties

Office accommodation

The contractor shall provide, maintain and remove on
practical completion air conditioned office
accommodation with suitable tables and chairs for
meetings to be held on the site. Such offices shall be
kept clean and fit for use at all times [12.2.18]

Notice board

The contractor shall erect in a position approved by the
principal agent, maintain and remove on practical
completion a notice board recommended by the South
African Institute of Architects and as approved by the
principal agent listing the names and logos of the
employer, the contractor and the professional
consultants. No subcontractor or supplier notice boards
may be erected unless permission is granted by the
principal agent for such notice boards to be erected
[12.2.18] ?

Statutory and other notices

The contractor shall submit and/or comply with all
statutory and other notices that may be required by any
local or other authority in order not to cause any delay to
the commencement of the works by the contractor.
The contractor shall pay all deposits or fees in this
regard
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It is, however, specifically recorded that the employer
shall be responsible for the timeous approval of building
plans by any local or other authorities and the payment
of any fees or charges related thereto

Clause 16.0 - Direct contractors
Attendance on direct contractors

In respect of direct contractors the contractor shall:

1. Designate an area for the direct contractor to
establish a temporary office and workshop and
storage of equipment and materials

2. Allow the use of personnel welfare facilities, where
provided

3. Provide water, lighting and single phase electric
power to a position within 50m of the place where
the direct contract work is to be carried out, other
than fuel or power for commissioning of any
installation

4. Permit the direct contractor to use erected
scaffolding, hoisting facilities, etc provided by the
contractor, in common with others having the like
right, while it remains erected on the site [16.1]
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Clause 17.0 - Contract instructions
Site instructions
Instructions issued on site are to be recorded in a site

instruction book which is to be supplied and maintained
on site by the contractor

Completion (A18 - A24)

Clause 18.0 - Interim completion

Clause 19.0 - Practical completion

Clause 21.0 - Defects liability period and final
completion
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23 | Clause 23.0 - Revision of the date for practical
completion

Substitution of materials and goods

The removal or substitution of any materials and goods
which do not conform to the specification or the
contract drawings shall not constitute grounds for the

extension of the construction period nor for the
adjustment of the contract value [17.1.8; 23.1 & 2]

T ltem

24 | Clause 24.0 - Penalty for late or non-completion

T ltem

Payment (A25 - A27)

25 | Clause 25.0 - Payment

Prices submitted

Where prices are submitted by the contractor or
subcontractor during the progress of the works in
respect of contract instructions or in regard to a claim
under the terms of this agreement and notwithstanding
the fact that such prices may be used in an interim
payment certificate, there is to be no presumption of
acceptance. Should the principal agent wish to accept
any such prices prior to the issue of the certificate of
final completion, it shall be in writing

T, ltem

26 | Clause 26.0 - Adjustment of the contract value and
final account

Fluctuations in costs

All fluctuations in costs, with the exception of
fluctuations in the rate of Value Added Tax, shall be for
the account of the contractor [26.9.5]
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Tenant installation/user requirements delayed

There is a possibility that certain works related to tenant
installation/user requirements may have to be delayed
and may consequently not be executed prior to
practical completion

Should the contractor be instructed to do so he shall
execute this work under the conditions pertaining to this
agreement on the basis that a separate amount for
preliminaries appurtenant to this work (if applicable) is
agreed to between the contractor and the principal
agent and on condition that instruction to proceed with
such work is given to him within a period of three (3)
calendar months after the date of practical completion
of the works

The employer reserves the right to omit such work
without compensation to the contractor for loss of profit
or any other loss which the contractor may suffer as a
result of such omission ?

Cost of claims

All costs incurred by the contractor in the preparation of
claims shall be borne by the contractor. This provision
shall not preclude an adjudicator or an arbitrator
appointed in terms of this agreement [30.6 & 7] from
making a determination on costs

Claims from subcontractors

The contractor shall review, assess and adjudicate any
claims received by him from any subcontractor and
thereafter submit same to the principal agent with a
recommendation in order to assist the principal agent
in adjudicating the claim [26.6]
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Suspension and termination (A28 - A29)

Clause 28.0 - Suspension by the contractor

Dispute resolution (A30)

Clause 30.0 - Dispute resolution

Agreement

The required information of the parties and the amount
of the contract sum shall be inserted in the agreement
for signature of the agreement by the parties

Contract data
Tenderer's selections

Before submission of his tender the contractor is to
complete the tenderer's selections in the contract data

SECTION B: GENERAL PRELIMINARIES

Definitions and interpretation (B1)

Clause 1.1 - Definitions
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Clause 1.2 - Interpretation

Documents (B2)

Clause 2.1 - Checking of documents

Clause 2.2 - Provisional bills of quantities

Multiple procurement

These bills of quantities are in multiple procurement
format ie the "wet trades" - earthworks, concrete,
formwork and reinforcement, precast concrete, masonry,
waterproofing and sub-surface drainage - are
provisionally (fully?) measured and the subsequent
trades are budgetary allowances and/or provisional
sums ?

Previous work and adjoining properties (B3)

Clause 3.1 - Previous work - dimensional accuracy
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Clause 3.2 - Previous work - defects

The site (B4)

Clause 4.1 - Handover of site in stages

Clause 4.2 - Enclosure of the works

Describe any specific hoarding requirements, other than
already described in clause 4.2 or in the contract data
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Management of contract (B5)

Clause 5.1 - Management of the works
Fos Vi
T

Clause 5.2 - Progress meetings
Foeeeeeiees Vi
T,

Clause 5.3 - Technical meetings

Samples, shop drawings and manufacturer's
instructions (B6)

Clause 6.1 - Samples of materials

Clause 6.4 - Compliance with manufacturer's
instructions

Deposits and fees (B7)

Clause 7.1 - Deposits and fees
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Temporary services (B8)

Clause 8.1 - Water

Prime cost amounts (B9)

Clause 9.1 - Responsibility for prime cost amounts

Where details of materials included in prime cost
amounts are not readily available and it is therefore not
possible for the contractor to price for waste, the
relevant prime cost amount shall be inserted in the bills
of quantities as a lump sum with the contractor being
given the opportunity to separately price his overheads
and profit and for taking delivery, etc as called for in this
clause 9.1 of the preliminaries. In such case the fixing
only or installation only of the relevant materials shall be
provisionally measured for the contractor to price and
shall be re-measured upon completion

Where details of materials for which prime cost amounts
are to be allowed are readily available, the quantity
surveyor may elect to insert the relevant prime cost
amounts in measured items, which measured items
shall contain sufficient detail for the contractor to price
for fixing and installation, waste, etc
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Attendance on subcontractors (B10)

Clause 10.1 - General attendance

Clause 10.2 - Special attendance

It is important to note that general attendance only
requires the contractor to "permit the subcontractor to
use erected scaffolding, hoisting facilities, etc provided
by the contractor, in common with others having the like
right while it remains erected on the site" (refer to
12.2.13 of the JBCC n/s subcontract agreement). Many
n/s subcontractors qualify their tenders to exclude
scaffolding and/or hoisting facilities. Especially
scaffolding could be an expensive item and it may be
necessary in order to avoid claims to require the
contractor to provide for the extended use of scaffolding
for specific subcontracts within a description of "special
attendance" in the applicable bill

General (B11)

Clause 11.1 - Protection of the works

Clause 11.2 - Protection/isolation of existing works and
works occupied in sections
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Clause 11.4 - Notice before covering work

Clause 11.5 - Disturbance

Disturbance

All work is to be carried out in such a manner as to
cause no unacceptable or unreasonable dust, noise,
vibrations, nuisance, inconvenience, annoyance and the
like to the public, others, other properties and traffic in
so far as they exceed the permissible limitations set by
government legislation or by the local authority. Any
delays, stoppages and the like arising from or in order to
comply with the above will not constitute grounds for an
adjustment to the construction period or contract
value whatsoever ?

Clause 11.6 - Environmental disturbance

Controlling all forms of pollution

The contractor shall be responsible for and take all
precautions in controlling by whatever means necessary
all forms of pollution emanating from the site during the
construction period due inter alia to noise, artificial
light, wind-blown sand, dust, deposits of mud, etc

The contractor is to ensure that all roads which border
the site and are used by the contractor during the
execution of the works are kept clean and free of any
dirt or debris caused by the execution of the works ?

Environmental management plan

The employer has prepared an environmental
management plan (EMP). The contractor shall price
opposite this item for compliance with all the
requirements of such EMP
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Clause 11.7 - Works cleaning and clearing

SECTION C: SPECIFIC PRELIMINARIES

Warranties for materials and workmanship

Where warranties for materials and/or workmanship are
called for, the contractor shall obtain a written warranty,
addressed to the employer, from the entity supplying
the materials and/or executing the work and shall deliver
same to the principal agent on final completion of the
contract

The warranty shall state that workmanship, materials
and installation are warranted for a specific period from
the date of practical completion and that any defects
that may arise during the specified period shall be made
good at the expense of the entity supplying the materials
and/or doing the work, upon written notice to do so
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The warranty will not be enforced if the work is
damaged by defects in the execution of the works, in
which case the responsibility for replacement shall rest
entirely with the contractor

T, ltem

75 | Overtime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime is to be
borne by the contractor unless the principal agent has
specifically authorised, prior to execution thereof, that
costs for such overtime are to be borne by the
employer

Freeeee Ve, T, ltem

76 | Cooperation of the contractor for cost management

It is specifically agreed that the contractor accepts the
obligation of assisting the principal agent in
implementing proper cost management. The contractor
will be advised by the principal agent of all cost
management procedures which will be implemented to
ensure that the contract value does not exceed the
budget

Free Vi T, ltem

77 | Overloading

The contractor shall take all necessary steps to ensure
that no damage occurs due to overloading of any portion
of the works or temporary works eg scaffolding, etc.
The contractor shall submit details of his proposed
loading, storage, plant erection, etc to the principal
agent for approval prior to proceeding with such
loading, storing or erecting and shall comply with and
pay for the principal agent's requirements in
connection with the provision of temporary support work,
etc. Any damage caused to the works by overloading
shall be made good by the contractor at his sole
expense

Free Vi, I Iltem
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Propping of floors below

The contractor is advised that propping of floors below
may be required if he wishes to use any areas of
completed suspended reinforced concrete slabs for
vehicle access, storage of materials and goods and
location of plant, scaffolding, etc. The location of these
areas and any necessary propping shall be approved by
the principal agent and the cost thereof shall be borne
by the contractor

Testing of flat roof waterproofing for watertightness

Flat roof waterproof areas shall be flooded and kept
"ponded" for at least forty eight (48) hours as a test to
ensure the watertightness of the waterproofing and
before any further construction work is carried out above
the waterproofing

Health and safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works and that the employer shall ensure that the
contractor has made provision for the cost of health
and safety measures during the execution of the works.
The contractor shall price opposite this item for
compliance with the act and the regulations and the
reasonable provisions of the aforementioned health and
safety specification [2.1]
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Health and safety

Without limiting the generality of the provisions of clause
2.0, the contractor's attention is drawn to the provisions
of the Construction Regulations issued in terms of the
Occupational Health and Safety Act, 1993 as amended.
It is specifically stated that the employer shall prepare a
documented health and safety specification for the
works (refer to the relevant specification) and that the
employer shall ensure that the contractor has made
provision for the cost of health and safety measures
during the execution of the works. The contractor shall
price opposite this item for compliance with the act and
the regulations and the provisions of the aforementioned
health and safety specification [2.1]

The contractor shall:

1. Comply with the health and safety specification for
the works

2. Prepare and agree with the health and safety
consultant the health and safety plan for the works

3. Cooperate with the health and safety consultant in
all respects

4. Manage the compliance of all subcontractors with
the regulations and with the health and safety plan
and specification

5. Conform to the conditions contained in the
employer's health and safety specification

6. Price in accordance with the specifications and
pricing conditions contained in the employer's
health and safety specification. C2.1 - Pricing
Instructions - Item 13 - Pricing Instructions for
Health and Safety
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81 | Green star building certification
User note

Insert the provisions called for by the relevant green star
consultant should it be a requirement that the project be
submitted for green star certification

Free Vi, T, ltem

82 | Broad based black economic empowerment (BBBEE)

Tenders submitted will be evaluated taking into account
their empowerment rating

The employer will be monitoring the broad based black
economic empowerment (BBBEE) status of the
contractor throughout the execution of the works

The contractor is to submit to the principal agent on
an annual basis a schedule of spend, split into vendors
engaged as subcontractors and suppliers indicating
their BBBEE rating including proof of the said rating

Free Vi T, ltem

83 | Advertising rights

The employer may elect to contract with advertising
agencies for the erection of advertising hoardings,
banners, wraps or the like for the duration of the
contract. The contractor shall not prevent such an
arrangement and will assist in the facilitation of same.
The position and type of advertising structure to be
agreed with the principal agent so as not to hinder the
contractor in meeting his obligations under this
agreement

Free Vi, I Iltem
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Confidentiality

The contractor undertakes to maintain in confidence
any and all information regarding this project and shall
obtain appropriate similar undertakings from all
subcontractors and suppliers. Such information shall
not be used in any way except in connection with the
execution of the works

No information regarding this project shall be published
or disclosed without the prior written consent of the
employer

Media releases

All rights of publication of articles in the media, together
with any advertising relating thereto or in any way
connected with this project, shall vest with the employer

The contractor together with his subcontractors shall
not, without the prior written consent of the employer,
cause any statement or advertisement connected with
this project to be printed, screened or aired by the
media

SUMMARY OF CATEGORIES

Category : Fixed R,
Category : Value R,

Category : Time R..ooiiiiiiieees
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Item
No

BILL NO. 1

ALTERATIONS (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 102 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

View site

Before submitting his tender the contractor shall visit the
site and satisfy himself as to the nature and extent of
the work to be done and the value of the materials
contained in the buildings or portions of the buildings to
be demolished. No claim for any variations of the
contract sum in respect of the nature and extent of the
work or of inferior or damaged materials will be
entertained

Explosives

All demolitions are to be done by hand and no
explosives whatsoever may be used for demolition
purposes unless otherwise stated

General

The contractor shall carry out the whole of the works
with as little mess and noise as possible and with a
minimum of disturbance to adjoining premises and their
tenants. He shall provide proper protection and provide,
erect and remove when directed, any temporary
tarpaulins that may be necessary during the progress of
the works, all to the satisfaction of the principal agent
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Water supply pipes and other piping that may be
encountered and found necessary to disconnect or cut,
shall be effectually stopped off or grubbed up and
removed, and any new connections that may be
necessary shall be made with proper fittings, to the
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to
be re-used shall be thoroughly overhauled before
refixing including taking off, easing and rehanging,
cramping up, re-wedging as required and making good
cramps, dowels, etc, and easing, oiling, adjusting and
repairing ironmongery as necessary, replacing any glass
damaged in removal or subsequently and stopping up
all nail and screw holes with tinted plastic wood to
match timber, unless otherwise described. Re-painting
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include
for removal of all beads, architraves, ironmongery, etc

Prices for taking out and removing doors and frames
shall include for removing door stops, cabin hooks, etc
and making good floor and wall finishes to match
existing

With regard to building up of openings in existing walls,
cement screeds and pavings, granolithic, tops of walls,
etc, shall be levelled and prepared for raising of
brickwork

Making good of finishes shall include making good of
the brick and concrete surfaces onto which the new
finishes are applied, where necessary

The contractor will be required to take all dimensions
affecting the existing buildings on the site and he will be
held solely responsible for the accuracy of all such
dimensions where used in the manufacture of new items
(doors, windows, fittings, etc)
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Salvaging

The contractor is to note that all removed salvageable
building materials are to remain the property of the user
client

All salvaged building materials are to handed over to
user client and the remaining building rubble and
demolished waste is be removed from site by the
contractor and rates should allow for carting away of
such rubble and waste.

TEMPORARY BARRIERS, SCREENS

Temporary barriers, screens, etc including removal
Temporary construction site barriers suitable to prevent
encroachment of pedestrians and vehicles onto the site
[L1]

REMOVAL OF EXISTING WORK

Demolish Existing Structures including carting away
rubble off site

Demolish existing building complete (Area approx 10m2)
including carting away rubble off site [LI]

Demolish existing structures (Area approx 35m2)
including carting away rubble off site [LI]

Breaking up and removing reinforced concrete,
including cutting off and removing reinforcement

and carting away

85mm Thick surface bed, aprons and slabs [LI]
110mm Thick surface bed [LI]

Breaking up and removing brick walls, including
carting away rubble off site

Half brick walls [LI]

One brick walls [LI]
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Taking down and removing roofs, floors, etc
including carting away rubble off site

8 | Gypsum plasterboard ceilings [LI] m2 1,523

9 | Prefabricated roof trusses complete including wall
plates, permanent bracing, etc. measured on floor plan
as per Engineer's detail [LI] m2 82

Taking out and removing doors, windows, etc
including thresholds, sills, etc (altering or building
up openings elsewhere measured)

10 | Timber single door and frame not exceeding 2,5m2 [LI] No 23
11 | Timber double door and frame exceeding 2,5m2 [LI] No 4

12 | Glazed steel doors and burglar proofing exceeding
2,5m2 and not exceeding 5m2 [LI] No 4

13 | Glazed steel window and burglar proofing not exceeding
2,5m2 [LI] No 25

14 | Glazed steel window and burglar proofing exceeding
2,5m2 and not exceeding 5m2 [LI] No 2

Hacking up/off and removing granolithic, screeds,
plaster, tiling, etc and preparing floors by scarifying
screeds, etc including carting away rubble off site

15 | Ceramic tiles from walls [LI] m2 51
16 | Ceramic tiles from floors including skirting [LI] m2 1,523

Taking out and removing ironmongery and store
safely on site

17 | Curtain track fixed to walls not exceeding 2,5m [LI] No 5
18 | Toilet roll holder [LI] No 14
19 | Soap holder [LI] No 3
20 | Liquid soap dispenser( [LI] No 2
21 | Liquid soap bottle holder( [LI] No 2
Carried Forward R
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22 | Paper towel dispenser( [LI] No 1
23 | Hat and coat hooks [LI] No 10
24 | Notice board not exceeding 2,5m2 [LI] No 5

Taking off/lout and removing sundry metalwork and
store safely on site

25 | Steel supports and brackets to timber shelving [LI] m 37

Taking out and removing sundry joinery work, etc
and hand over to client

26 | Bump rail plugged to wall [LI] m 15
27 | 300 x 220mm High cabinet fixed to walls [LI] No 2

Taking out and removing joinery fittings, etc and
hand over to client

28 | Wall cupboard 880 x 550 x 2100mm high [LI] No 5
29 | Wall cupboard 2000 x 550 x 1000mm high [LI] No 2
30 | Timber shelving from steel support brackets [LI] m2 12

Taking out and removing piping, sanitary fittings,
valves, etc and hand over to client

31 | Water pipes from walls [LI] Item
32 | Waste pipes from walls [LI] Item

33 | Stainless steel double bowl wash trough with splash

back including all taps and mixers mounted on it [LI] No 2
34 | WC toilet suite complete [LI] No 14
35 | Vitreous china wash hand basin[LI] No 9
36 | Urinal/toilet flush valve[LI] No 3
37 | Taps, shower arms and mixers[LlI] No 18
Carried Forward R
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38 | Instant water heater[LI]
No 1
PLUMBING SUNDRIES
39 | Removing of existing sewer drains, ducts and pipes ltem

CUTTING THROUGH FLOORS AND CEILINGS

Sundries

40 | Chasing in plaster and brickwork for pipes, conduits, etc
210mm wide average with and including making good
cement plaster, etc m 27

PREPARATORY WORK TO EXISTING
SURFACES

41 | Making good defects in existing screeded floors by
chipping, scarifying and applying a self levelling screed
in patches to receive new floor coverings (floor
coverings elsewhere)[LI] m2 13

42 | Making good cracks in existing brickwork by fixing with
expanded metal lathing to receive cement plaster[LI]

m2 13
43 | Preparing floors to existing surfaces to receive new
finish (elsewhere measured)[LI] m2 1,526
44 | Preparing walls to existing surfaces to receive new finish
(elsewhere measured)[LI] m2 3,164
MAKING GOOD OF FINISHES,
Making good concrete surface beds, slabs
45 | 85mm Surface beds in patches m2 21
46 | Damaged edges to concrete aprons
m2 17
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Altering of openings with and including necessary
temporary support and building in precast concrete
lintels

Alter opening in 230mm brick wall including building up
brickwork, necessary precast concrete lintels, making
good plaster on both sides, reveals, cutting tooth and
bonding brickwork to existing (New window and make
good paintwork elsewhere)

Breaking out for and forming plain openings
through brick walls, with and including necessary
temporary support, building in pre stressed
concrete lintels, making good brickwork and cement
plaster on both sides (making good paintwork

elsewhere)
Opening 990 x 1470mm high through one brick wall

Opening 815 x 2125mm high through one brick wall

Breaking out for and forming openings through
brick walls for new doors and frames, with and
including necessary temporary support, building in
pre stressed concrete lintels, making good cement
plaster on both sides and into reveals and with 20
MPa concrete thresholds with steel trowelled finish
(new doors and frames and making good paintwork

elsewhere)

Opening for door with steel/aluminium frame 813 x
2100m high overall through half brick wall

Opening for door with steel/aluminium frame 813 x
2100m high overall through one brick wall

Opening for door with steel/aluminium frame 1100 x
2100m high overall through 274mm cavity wall

Breaking out for and forming openings through
brick walls for new windows, with and including
necessary temporary support, building in pre
stressed concrete lintels, making good cement
plaster on both sides and into reveals (new windows
and making good paintwork elsewhere)

Opening for window 1000 x 1500mm high through
274mm cavity wall
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D
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SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 120

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 18

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 185

6 | Holes m3 19

Extra over excavations in earth for excavation in

7 | Soft rock m3 20

8 | Hard rock m3 10

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 65

Risk of collapse of excavations

10 | Side of trenches and holes m2 411

Carried Forward R
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Keeping excavations free of water

Keeping excavations free of all water

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

Under floors, steps, pavings

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes
Under floors, steps, pavings

Compaction of surfaces

Compaction of ground surface under floors

Soil insecticide with

Under floors, steps, pavings

To bottom and sides of trenches
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings
Bases
Ramps
Walkways

30MPa/20mm concrete

Slabs including beams and inverted beams

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc(LI)
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Finishing top surfaces of concrete smooth with a
wood float
8 | Surface beds, slabs, etc[LI] m2 97
Test blocks
9 [ 150 x150 x 150mm Deep concrete cube test No 10

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

10 | 10mm Joints not exceeding 300mm high m 211

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

11 | 6 x 30mm Saw-cut joints in top of concrete m 30

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to soffits

12 | Slabs not exceeding 250mm thick propped to a height
propped to a height exceeding 3,5m and not exceeding
5m m2 11

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

13 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 76

REINFORCEMENT

High tensile steel

14 | Various Diameter bars t 7.23

Fabric reinforcement

15 | Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2 97
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing
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BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

1 | Half brick walls[LI] m2 26
2 | One brick walls[LI] m2 108
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Half brick walls[LI] m2 77
4 | One brick walls[LI] m2 323
5 | One brick walls in parapets|LI] m2 16
6 | One brick walls in gables|LI] m2 10
7 | One brick walls in beam filling[LI] m2 14

Brickwork reinforcement

8 | 75mm Wide reinforcement m 306

9 | 175mm Wide reinforcement m 1,271

Turning pieces

10 | 110mm Wide turning piece to lintels m 34
11 | 230mm Wide turning piece to lintels m 57

Galvanised wire ties etc

12 | 4mm Diameter roof tie 2m girth bent double, with one

end built into brickwork and other end fixed to timber No 23
FACEBRICK
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External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R5500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Carried Forward
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Brought Forward

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats

enamel paint. To be fixed to proper support

structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:

according to the architect)

Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths.

APPROVED RAILS

Timber rails

Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall

DOORS, ETC

Heavy Duty Solid Door

Solid door with (x2) concealed edges, size 1830 x
2083mm (DAE)

Solid door with (x2) concealed edges, size 915 x
2032mm (DAB)

Medium Duty Semi-Solid Door

Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ)

JOINERY SUNDRIES

Worktops

1800 x 600mm wide 32mm Rustenburg granite counter
top all complete - Ticketing office (Refer to Architectural
drawing N0.400911/S1). [LI]
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FITTINGS

Cupboard - Kitchen

Kitchen wall unit comprising of 22mm thick white
melamine top cupboard size 1080 x 450 x 700mm high,
drawers and shelves by specialist and 22mm thick white
melamine bottom floor cupboard size 1905 x 600 x
900mm high, with 80mm high Rustenberg granite splash
back epoxied to 600mm wide Rustenberg worktop, pull
handle as per finishing schedule & drawers and shelves
by specialist. All to architect's specifications (Refer to
Architect's drawing)

Medicine Cabinet

MEDICINE CABINET: Standard white built in type.
Complete with mirrors on door shelves etc size 380 x
610mm. [LI]
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees
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Brought Forward

ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood
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Brought Forward

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

1200 x 600 x 15mm thick acoustic ceiling tiles laid
on pre-painted tees and adjustable hanger system.

Ceilings suspended not exceeding 1m below timber
purlins

Extra over ceiling for 650 x 650mm trap door complete
with trimmers, frame, cross branders, ceiling board,
hinges and including all necessary ironmongery

1200 x 600 x 12,5mm vinyl faced ceiling panels laid
on tees and adjustable hanger system.

12.5mm Vinyl Faced Ceiling Panels, face-covered with
white embossed vinyl, size 1200 x 600mm, laid on fire
rated S3 exposed demountable suspension system
including galvanised main tees, cross tees, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm, with ceiling perimeter finished with
Shadow-line trim plugged at 200mm centres, and all
installed to manufacturer's instructions.
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Brought Forward

Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.
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Brought Forward

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

500 x 500mm Loose lay Commercial carpet tiles with
backing, to architects approval.

Tessellated Installation

100% Stainproof Miracle Fibre™ (Polypropylene)
structured needle punch SABS Class 3 fire rating
grade heavy commercial carpet tiles, size 500 x 500
x 8,5mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of
practice for textile floor coverings.

Carpet floor covering

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect

and client’s approval.

Walk-off mats

SKIRTINGS, NOSINGS, ETC

"Approved" brushed stainless steel edging strip to
be installed all according to the instructions and
recommendations of the manufacturer for vinyl floor
finish.

Stainless steel edging strip
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Brought Forward

"Approved" stainless steel 30 x 9mm high carpet
gripper capping strip trim, plugged and counter
sunk screwed into cement screed with stainless
steel screws all in accordance with the
specifications and recommendations of the
manufacturers.

Tile to carpet transition strip

Carried Forward to Summary of Section No. 3
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]
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Brought Forward
LOCKS

"APPROVED"

Nickel plated 60mm double cylinder master keyed [LI]

Double panic set for rebated double doors [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]

Stainless Steel cylinder lock 60mm Grade 304 Stainless
steel Euro profile Double with 6 pin and Master keyed
To comply with SANS 4:2008 [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel disabled indicator bolt, fixed
to surface with matching stainless steel screws. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws [LI]

Stainless steel 76mm commercial cylinder sash lock [LI]
Nickel plated 66mm knob cylinder - master keyed [LI]

Single panic bolt complete, Colour:Silver [LI]

Outside access device lever W/O cylinder [LI]

Nickel plated single cylinder - master keyed [LI]
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DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

Door closer with parallel arm bracket [LI]

Door closer with a clockwise action inclusive of guide
rail [LI]

Door closer with a clockwise action including standard
and parallel arm [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

160 x 160mm stainless steel ironware outline engraved
shower sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES
"APPROVED"
23 111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]
No 2
24 1.6mm stainless steel push plate 160
X 160mm [LI]
No 5
25 1.5mm stainless steel push plate 165
x 165mm [LI]
No 4
26 1.6mm Stainless steel kick plate
[L1]
No 11
SUNDRIES
"APPROVED"
27 | Stainless steel cabin hook 150mm [LI]
No 9
28 | Stainless steel floor mounted door stop [LI]
No 6
29 | Floor mounted rubber door stop [LI]
No 5
30 | Stainless steel hat and coat hook with a rubber buffer
[L1] No 2
31 | Nickel plated patent screw 40-55mm [LI]
No 11
32 Dust keep|LI]
No 11
Carried Forward R
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Brought Forward

BATHROOM FITTINGS

"APPROVED"

"Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI]

"Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI]

"Approved" - Towel hooks

"Approved" chrome towel hook and installed with
manufacturer's recommendations [LI]

Miscellaneous
3-arm dish cloth holder [LI]

Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI]

Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI]

Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [LI]

Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI]

Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI]

Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI]
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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Brought Forward

The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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STEEL GATES, SCREENS, ETC

Full height exterior turnstile with high volume
access and high level of security. The turnstile must
be a 3 arm_ 120degree single unit. The Rotor
diameter to be 1200mm and arm thickness of 50mm
diameter tube arms spaced 120mm apart. The
system must be able to intergrate with all access
control and time and attendance systems, proximity
reader, biometric and or push button readers.
Electrically controlled bi-directional rotation (facto

standard)and Mechanically controlled uni-directional
rotation by means of key override and free
rotatation in the case of an emergency. The flat roof
canopy to provide protection from the elements,
Anti-climb protection and low energy light on
underside of canopy. Finishes: 304 grade brushed
stainless _steel (Inland) and 316 grade brushed
stainless steel (coastal). The turnstile must be with a
bi-directional rotation System certification to comply
with ISO 9001:2015 and must comply also to CE
conformity. Unit to have a 10 year mechanical
qguarantee. The turnstile must be fiited with a gate

for disabled persons.

Electrical Industrial type full height turnstile with a gate
for disabled people and as an emergency exit.

STRONGROOM, RECORD ROOM DOORS,
VENTILATORS, ETC

NOTE

The rates for strongroom doors, wall safes and
ventilators shall include for fixing in position complete
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Level G3 bullet resistant Anti-bandit door, complete
with 100 x 50 x 3mm gauge mild steel rectangular
frame and 25 x 25 x 3mm MS angle rebates, overall
size 930 x 2100mm high in powder coating and or
galvanised cladding with peep hole, supplied with a
6 pin tumbler key system, mortice dead lock with an
additional heavy duty magnetic lock and striker
including key switch and surface mounted casing, 6
Amp power supply, push buttons and interlock
system, heavy duty aluminium continuous hinge,
aluminium slam bar with heavy duty door closer and
D-style pull handles. Door to comply to SABS 1658-
1996

930 x 2100mm

DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild
steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan
with (x2) coat enamel paint finish over edge (Colour:
according to the architect). Frame to accommodate
for screeded floor finish.

Frame for door size 815 x 2100mm (DAJ)
Frame for door size 915 x 2032mm (DAB)
Frame for door size 1830 x 2083mm (DAE)

ALUMINIUM WINDOWS

Purpose made powder coated windows including

glazing and ironmongery complete plugged to
brickwork or concrete

Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W1
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7 | Top hung casement aluminium windows overall size of
1800 x 600mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W2 No 2

8 | Top hung casement aluminium windows overall size of
600 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W4 No 3

9 | Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W9 No 2

10 | Top hung casement aluminium windows overall size of
1800 x 1450mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W10 No 4

ALUMINIUM SHOPFRONTS

Purpose made powder coated aluminium
shopfronts, doors and frames glazed with 9,52mm

laminated safety glass, hinges, sealant,
ironmongery, etc. plugged to brickwork or concrete

11 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-01)
No 1
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12 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-02)
No 1

13 | 1920 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF2-01)
No 1

Ticketing office shopfronts (bullet proof)

14 | 1810 x 1500mm Custom aluminium shopfront made of
bullet resistant glass including transaction window and
tray (by specialist) complete, powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect).

No 2

GALVANISED STEEL HANDRAILS

Welded handrails to walkways and ramps

15 | Steel Connection 50mm diameter, wall mounted mild
steel handrail, to follow line of stair at 1000mm high m 18

Welded balustrades

16 | Mild steel railings consisting of 1000mm high, 90° 54mm
@ x 2.0mm stanchions spaced at 1600mm centres, with
44mm @ x 2.0mm hand/knee rails. Top mounted
stanchions to be fitted with baseplates pre-drilled with
30 x 18mm slotted holes for fixing to concrete/metal
surface, including all necessary bends, closures, ferrules
etc. as indicated on drawings m 12
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BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 110
2 | On narrow widths [LI] m2 11
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 39

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 37

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 20
6 | Corner tile trims [LI] m 20
Carried Forward to Summary of Section No. 3 R
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BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 1

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 10

8 | Extra over backfilling to pipe trenches m3 9
9 | 100mm Cast iron "Approved" cleaning eye No 1
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 35
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

"Approved"
16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 3
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"Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications

Approved 3 piece close-couple suite with soft close seat
Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications

"Approved"

Single bowl sink 830 x 450 x 255mm all complete as per
the Architect's specifications

TRAPS

Approved

"Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection

TAPS, VALVES

Cobra or similar approved

Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240.

Approved "S" single lever kitchen mixer 200 with pull out
spray all complete as per the Architect's specifications

Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x
290mm all complete as per the Architect's specifications
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SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl

50mm Stubstack
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Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent

Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved"

"Approved" 2,5 litre instant boiling water unit with white
epoxy powder coated outer case, and two-way tap,
complete with twin-chamber technology, installed in
accordance with manufacturer's recommendations
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame

Carried Forward to Summary of Section No. 3

Section No. 3
Bill No. 15

-890-

No

Quantity

RESIDENTIA TRAIN STATION

Rate

BILLS OF QUANTITIES

Amount




2023/08/28

Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
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Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

On Bathroom & Kitchen Walls

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads
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ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

5 | Fascias and barge boards, including priming metal
jointing strips m2 56

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

6 | New rainwater gutters and downpipes m2 20

7 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 10

8 | Rails, bars, pipes, etc m 12

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

9 | Timber doors and frames m2 40
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SECTION SUMMARY - Section 3 - East Admin
Bill Page Amount
N No

1 | Bill No. 1 - Earthworks (Provisional) 43

2 | Bill No. 2 - Concrete, Formwork & Reinforcement s |

3 | Bill No. 3 - Masonry o | T

4 | Bill No. 4 - Waterproofing w | T

5 | Bill No. 5 - Carpentry and Joinery o |

6 | Bill No. 6 - Roof Coverings, etc. e | T

7 | Bill No. 7 - Ceilings, Partitions and Access Flooring U

8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. O

9 | Bill No. 9 - Iron Mongery A
10 | Bill No. 10 - Structural Steel Work O
11 | Bill No. 11 - Metal Work I
12 | Bill No. 12 - Plastering U
13 | Bill No. 13 - Tiling S N
14 | Bill No. 14 - Plumbing and Drainage (Provisional) e ||
15 | Bill No. 15 - Glazing o |
16 | Bill No. 16 - Paintwork S e
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D

Carried Forward
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2023/08/28

RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 120

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 18

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 185

6 | Holes m3 19

Extra over excavations in earth for excavation in

7 | Soft rock m3 20

8 | Hard rock m3 10

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 65

Risk of collapse of excavations

10 | Side of trenches and holes m2 411

Carried Forward R

Section No. 4
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11

12

13

14

15

16

17

Brought Forward

Keeping excavations free of water

Keeping excavations free of all water

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

Under floors, steps, pavings

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes
Under floors, steps, pavings

Compaction of surfaces

Compaction of ground surface under floors

Soil insecticide with

Under floors, steps, pavings

To bottom and sides of trenches

Carried Forward to Summary of Section No. 4

Section No. 4
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings
Bases
Ramps
Walkways

30MPa/20mm concrete

Slabs including beams and inverted beams

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc(LI)

Carried Forward
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R
Finishing top surfaces of concrete smooth with a
wood float
8 | Surface beds, slabs, etc[LI] m2 97
Test blocks
9 [ 150 x150 x 150mm Deep concrete cube test No 10

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

10 | 10mm Joints not exceeding 300mm high m 211

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

11 | 6 x 30mm Saw-cut joints in top of concrete m 30

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to soffits

12 | Slabs not exceeding 250mm thick propped to a height
propped to a height exceeding 3,5m and not exceeding
5m m2 11

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

13 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 76

REINFORCEMENT

High tensile steel

14 | Various Diameter bars t 7.23

Fabric reinforcement

15 | Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2 97

Carried Forward to Summary of Section No. 4 R
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing

Carried Forward
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2023/08/28
RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R
BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

1 | Half brick walls[LI] m2 26
2 | One brick walls[LI] m2 108
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Half brick walls[LI] m2 77
4 | One brick walls[LI] m2 323
5 | One brick walls in parapets|LI] m2 16
6 | One brick walls in gables|LI] m2 10
7 | One brick walls in beam filling[LI] m2 14

Brickwork reinforcement

8 | 75mm Wide reinforcement m 306

9 | 175mm Wide reinforcement m 1,271

Turning pieces

10 | 110mm Wide turning piece to lintels m 34
11 | 230mm Wide turning piece to lintels m 57

Galvanised wire ties etc

12 | 4mm Diameter roof tie 2m girth bent double, with one

end built into brickwork and other end fixed to timber No 23
FACEBRICK

Carried Forward R
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13

14

15

16

17

18

Brought Forward

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R5500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork

Carried Forward
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish

Carried Forward
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Brought Forward

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats

enamel paint. To be fixed to proper support

structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:

according to the architect)

Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths.

APPROVED RAILS

Timber rails

Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall

DOORS, ETC

Heavy Duty Solid Door

Solid door with (x2) concealed edges, size 1830 x
2083mm (DAE)

Solid door with (x2) concealed edges, size 915 x
2032mm (DAB)

Medium Duty Semi-Solid Door

Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ)

JOINERY SUNDRIES

Worktops

1800 x 600mm wide 32mm Rustenburg granite counter
top all complete - Ticketing office (Refer to Architectural
drawing N0.400911/S1). [LI]

Carried Forward
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Brought Forward
FITTINGS

Cupboard - Kitchen

Kitchen wall unit comprising of 22mm thick white
melamine top cupboard size 1080 x 450 x 700mm high,
drawers and shelves by specialist and 22mm thick white
melamine bottom floor cupboard size 1905 x 600 x
900mm high, with 80mm high Rustenberg granite splash
back epoxied to 600mm wide Rustenberg worktop, pull
handle as per finishing schedule & drawers and shelves
by specialist. All to architect's specifications (Refer to
Architect's drawing)

Medicine Cabinet

MEDICINE CABINET: Standard white built in type.
Complete with mirrors on door shelves etc size 380 x
610mm. [LI]

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees

Carried Forward
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Brought Forward

ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood

Carried Forward
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Brought Forward

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

1200 x 600 x 15mm thick acoustic ceiling tiles laid
on pre-painted tees and adjustable hanger system.

Ceilings suspended not exceeding 1m below timber
purlins

Extra over ceiling for 650 x 650mm trap door complete
with trimmers, frame, cross branders, ceiling board,
hinges and including all necessary ironmongery

1200 x 600 x 12,5mm vinyl faced ceiling panels laid
on tees and adjustable hanger system.

12.5mm Vinyl Faced Ceiling Panels, face-covered with
white embossed vinyl, size 1200 x 600mm, laid on fire
rated S3 exposed demountable suspension system
including galvanised main tees, cross tees, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm, with ceiling perimeter finished with
Shadow-line trim plugged at 200mm centres, and all
installed to manufacturer's instructions.

Carried Forward
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Brought Forward

Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.

Carried Forward
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Brought Forward

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

500 x 500mm Loose lay Commercial carpet tiles with
backing, to architects approval.

Tessellated Installation

100% Stainproof Miracle Fibre™ (Polypropylene)
structured needle punch SABS Class 3 fire rating
grade heavy commercial carpet tiles, size 500 x 500
x 8,5mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of
practice for textile floor coverings.

Carpet floor covering

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect

and client’s approval.

Walk-off mats

SKIRTINGS, NOSINGS, ETC

"Approved" brushed stainless steel edging strip to
be installed all according to the instructions and
recommendations of the manufacturer for vinyl floor
finish.

Stainless steel edging strip

Carried Forward
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Brought Forward

"Approved" stainless steel 30 x 9mm high carpet
gripper capping strip trim, plugged and counter
sunk screwed into cement screed with stainless
steel screws all in accordance with the
specifications and recommendations of the
manufacturers.

Tile to carpet transition strip

Carried Forward to Summary of Section No. 4
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]
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10

11
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Brought Forward
LOCKS

"APPROVED"

Nickel plated 60mm double cylinder master keyed [LI]

Double panic set for rebated double doors [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]

Stainless Steel cylinder lock 60mm Grade 304 Stainless
steel Euro profile Double with 6 pin and Master keyed
To comply with SANS 4:2008 [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel disabled indicator bolt, fixed
to surface with matching stainless steel screws. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws [LI]

Stainless steel 76mm commercial cylinder sash lock [LI]
Nickel plated 66mm knob cylinder - master keyed [LI]

Single panic bolt complete, Colour:Silver [LI]

Outside access device lever W/O cylinder [LI]

Nickel plated single cylinder - master keyed [LI]
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14
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Brought Forward

DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

Door closer with parallel arm bracket [LI]

Door closer with a clockwise action inclusive of guide
rail [LI]

Door closer with a clockwise action including standard
and parallel arm [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

160 x 160mm stainless steel ironware outline engraved
shower sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES
"APPROVED"
23 111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]
No 2
24 1.6mm stainless steel push plate 160
X 160mm [LI]
No 5
25 1.5mm stainless steel push plate 165
x 165mm [LI]
No 4
26 1.6mm Stainless steel kick plate
[L1]
No 11
SUNDRIES
"APPROVED"
27 | Stainless steel cabin hook 150mm [LI]
No 9
28 | Stainless steel floor mounted door stop [LI]
No 6
29 | Floor mounted rubber door stop [LI]
No 5
30 | Stainless steel hat and coat hook with a rubber buffer
[L1] No 2
31 | Nickel plated patent screw 40-55mm [LI]
No 11
32 Dust keep|LI]
No 11
Carried Forward R
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BATHROOM FITTINGS

"APPROVED"

"Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI]

"Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI]

"Approved" - Towel hooks

"Approved" chrome towel hook and installed with
manufacturer's recommendations [LI]

Miscellaneous
3-arm dish cloth holder [LI]

Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI]

Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI]

Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [LI]

Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI]

Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI]

Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI]
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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STEEL GATES, SCREENS, ETC

Full height exterior turnstile with high volume
access and high level of security. The turnstile must
be a 3 arm_ 120degree single unit. The Rotor
diameter to be 1200mm and arm thickness of 50mm
diameter tube arms spaced 120mm apart. The
system must be able to intergrate with all access
control and time and attendance systems, proximity
reader, biometric and or push button readers.
Electrically controlled bi-directional rotation (facto

standard)and Mechanically controlled uni-directional
rotation by means of key override and free
rotatation in the case of an emergency. The flat roof
canopy to provide protection from the elements,
Anti-climb protection and low energy light on
underside of canopy. Finishes: 304 grade brushed
stainless _steel (Inland) and 316 grade brushed
stainless steel (coastal). The turnstile must be with a
bi-directional rotation System certification to comply
with ISO 9001:2015 and must comply also to CE
conformity. Unit to have a 10 year mechanical
qguarantee. The turnstile must be fiited with a gate

for disabled persons.

Electrical Industrial type full height turnstile with a gate
for disabled people and as an emergency exit.

STRONGROOM, RECORD ROOM DOORS,
VENTILATORS, ETC

NOTE

The rates for strongroom doors, wall safes and
ventilators shall include for fixing in position complete
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Level G3 bullet resistant Anti-bandit door, complete
with 100 x 50 x 3mm gauge mild steel rectangular
frame and 25 x 25 x 3mm MS angle rebates, overall
size 930 x 2100mm high in powder coating and or
galvanised cladding with peep hole, supplied with a
6 pin tumbler key system, mortice dead lock with an
additional heavy duty magnetic lock and striker
including key switch and surface mounted casing, 6
Amp power supply, push buttons and interlock
system, heavy duty aluminium continuous hinge,
aluminium slam bar with heavy duty door closer and
D-style pull handles. Door to comply to SABS 1658-
1996

930 x 2100mm

DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild
steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan
with (x2) coat enamel paint finish over edge (Colour:
according to the architect). Frame to accommodate
for screeded floor finish.

Frame for door size 815 x 2100mm (DAJ)
Frame for door size 915 x 2032mm (DAB)
Frame for door size 1830 x 2083mm (DAE)

ALUMINIUM WINDOWS

Purpose made powder coated windows including

glazing and ironmongery complete plugged to
brickwork or concrete

Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W1
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7 | Top hung casement aluminium windows overall size of
1800 x 600mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W2 No 2

8 | Top hung casement aluminium windows overall size of
600 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W4 No 3

9 | Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W9 No 2

10 | Top hung casement aluminium windows overall size of
1800 x 1450mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W10 No 4

ALUMINIUM SHOPFRONTS

Purpose made powder coated aluminium
shopfronts, doors and frames glazed with 9,52mm

laminated safety glass, hinges, sealant,
ironmongery, etc. plugged to brickwork or concrete

11 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-01)
No 1
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12 | 1800 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF1-02)
No 1

13 | 1920 x 2500mm Custom aluminium shopfront including
900 x 2100 aluminium door complete powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect). (SF2-01)
No 1

Ticketing office shopfronts (bullet proof)

14 | 1810 x 1500mm Custom aluminium shopfront made of
bullet resistant glass including transaction window and
tray (by specialist) complete, powdercoated with
INTERPON finish according to specialist subcontractor
specifications as well as architects approval with a
continuous clear silicone seal around all construction
openings. (Colour according to the architect).

No 2

GALVANISED STEEL HANDRAILS

Welded handrails to walkways and ramps

15 | Steel Connection 50mm diameter, wall mounted mild
steel handrail, to follow line of stair at 1000mm high m 18

Welded balustrades

16 | Mild steel railings consisting of 1000mm high, 90° 54mm
@ x 2.0mm stanchions spaced at 1600mm centres, with
44mm @ x 2.0mm hand/knee rails. Top mounted
stanchions to be fitted with baseplates pre-drilled with
30 x 18mm slotted holes for fixing to concrete/metal
surface, including all necessary bends, closures, ferrules
etc. as indicated on drawings m 12
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Item
No

BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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Item
No

BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 110
2 | On narrow widths [LI] m2 11
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 39

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 37

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 20
6 | Corner tile trims [LI] m 20
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Item
No

BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 1

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 10

8 | Extra over backfilling to pipe trenches m3 9
9 | 100mm Cast iron "Approved" cleaning eye No 1
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 35
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

"Approved"
16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 3
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"Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications

Approved 3 piece close-couple suite with soft close seat
Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications

"Approved"

Single bowl sink 830 x 450 x 255mm all complete as per
the Architect's specifications

TRAPS

Approved

"Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection

TAPS, VALVES

Cobra or similar approved

Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240.

Approved "S" single lever kitchen mixer 200 with pull out
spray all complete as per the Architect's specifications

Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x
290mm all complete as per the Architect's specifications
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SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl

50mm Stubstack
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40

41

42

43

44

45

46

47

48

49

50

51

Brought Forward

Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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52

53

54

Brought Forward

Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent

Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved"

"Approved" 2,5 litre instant boiling water unit with white
epoxy powder coated outer case, and two-way tap,
complete with twin-chamber technology, installed in
accordance with manufacturer's recommendations
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame
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Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
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Brought Forward

Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

On Bathroom & Kitchen Walls

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads
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BILLS OF QUANTITIES

Brought Forward R

ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

5 | Fascias and barge boards, including priming metal
jointing strips m2 56

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

6 | New rainwater gutters and downpipes m2 20

7 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 10

8 | Rails, bars, pipes, etc m 12

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

9 | Timber doors and frames m2 40

Carried Forward to Summary of Section No. 4 R
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RESIDENTIA TRAIN STATION

BILLS OF QUANTITIES
SECTION SUMMARY - Section 4 - West Admin
Bill Page Amount
No No
1 | Bill No. 1 - Earthworks (Provisional) 96
2 | Bill No. 2 - Concrete, Formwork & Reinforcement 98
3 | Bill No. 3 - Masonry 102
4 | Bill No. 4 - Waterproofing 103
5 | Bill No. 5 - Carpentry and Joinery 106
6 | Bill No. 6 - Roof Coverings, etc. 108
7 | Bill No. 7 - Ceilings, Partitions and Access Flooring 111
8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. 114
9 | Bill No. 9 - Iron Mongery 120
10 | Bill No. 10 - Structural Steel Work 123
11 | Bill No. 11 - Metal Work 130
12 | Bill No. 12 - Plastering 132
13 | Bill No. 13 - Tiling 134
14 | Bill No. 14 - Plumbing and Drainage (Provisional) 141
15 | Bill No. 15 - Glazing 142
16 | Bill No. 16 - Paintwork 145
Carried to Final Summary R
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 121

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 18

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 114

6 | Holes m3 11

Extra over excavations in earth for excavation in

7 | Soft rock m3 11
8 | Hard rock m3 5

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 44

Risk of collapse of excavations

10 | Side of trenches and holes m2 254

Carried Forward R
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15

16

17

Brought Forward

Keeping excavations free of water

Keeping excavations free of all water

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

Under floors, steps, pavings

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes
Under floors, steps, pavings

Compaction of surfaces

Compaction of ground surface under floors

Soil insecticide with

Under floors, steps, pavings

To bottom and sides of trenches
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings

Bases

Ramps

Walkways

Columns

Columns in foundations (Provisional)

30MPa/20mm concrete

Slabs including beams and inverted beams
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11
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13

14

15

16

17

Brought Forward

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc(LI)

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, beams, etc [LI]
Test blocks

150 x150 x 150mm Deep concrete cube test

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

10mm Joints not exceeding 300mm high

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

6 x 30mm Saw-cut joints in top of concrete

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1)

Rectangular columns with total height not exceeding
3,5m above bearing level

Beams propped to a height exceeding 3,5m and not
exceeding 5m

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

Edges, risers, ends and reveals not exceeding 300mm
high or wide

Rectangular columns in foundations (Provisional)

REINFORCEMENT
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18

19

Brought Forward

High tensile steel

Various Diameter bars t

Fabric reinforcement

Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing
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10

11

12

Brought Forward
BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

Half brick walls[LI]
One brick walls[LI]

SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

Half brick walls[LI]

One brick walls[LI]

One brick walls in parapets]LI]
One brick walls in gables|LI]
One brick walls in beam filling[LI]

Brickwork reinforcement

75mm Wide reinforcement

175mm Wide reinforcement

Turning pieces

110mm Wide turning piece to lintels
230mm Wide turning piece to lintels

Galvanised wire ties etc

4mm Diameter roof tie 2m girth bent double, with one
end built into brickwork and other end fixed to timber

FACEBRICK
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13
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Brought Forward

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R5500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish
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Brought Forward R

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats
enamel paint. To be fixed to proper support
structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:

according to the architect)

1 | Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths. m 46

APPROVED RAILS

Timber rails

2 | Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall m 46

DOORS, ETC

3 | Solid door with (x2) concealed edges, size 915 x
2032mm (DAB) No 1

4 | Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ) No 2

JOINERY SUNDRIES

FITTINGS

Cupboard - Kitchen

5 | Kitchen wall unit comprising of 22mm thick white
melamine top cupboard size 1080 x 450 x 700mm high,
drawers and shelves by specialist and 22mm thick white
melamine bottom floor cupboard size 1905 x 600 x
900mm high, with 80mm high Rustenberg granite splash
back epoxied to 600mm wide Rustenberg worktop, pull
handle as per finishing schedule & drawers and shelves
by specialist. All to architect's specifications (Refer to
Architect's drawing) No 1

Carried Forward to Summary of Section No. 5 R
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees
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ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood

Carried Forward
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Brought Forward

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

1200 x 600 x 12,5mm vinyl faced ceiling panels laid
on tees and adjustable hanger system.

12.5mm Vinyl Faced Ceiling Panels, face-covered with
white embossed vinyl, size 1200 x 600mm, laid on fire
rated S3 exposed demountable suspension system
including galvanised main tees, cross tees, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm, with ceiling perimeter finished with
Shadow-line trim plugged at 200mm centres, and all
installed to manufacturer's instructions.

Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.
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CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect
and client’s approval.

Walk-off mats

SKIRTINGS, NOSINGS, ETC
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]
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LOCKS

"APPROVED"

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]
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DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES

"APPROVED"

111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]

1.6mm stainless steel push plate 160
X 160mm [LI]

1.5mm stainless steel push plate 165
x 165mm [LI]

1.6mm Stainless steel kick plate
[L1]

SUNDRIES

"APPROVED"

Stainless steel cabin hook 150mm [LI]

Stainless steel floor mounted door stop [LI]

Stainless steel hat and coat hook with a rubber buffer
(L]
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BATHROOM FITTINGS

"APPROVED"

"Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI]

"Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI]

"Approved" - Towel hooks

"Approved" chrome towel hook and installed with
manufacturer's recommendations [LI]

Miscellaneous
3-arm dish cloth holder [LI]

Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI]

Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI]

Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [LI]

Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI]

Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI]

Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI]
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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STEEL GATES, SCREENS, ETC

Full height exterior turnstile with high volume
access and high level of security. The turnstile must
be a 3 arm_ 120degree single unit. The Rotor
diameter to be 1200mm and arm thickness of 50mm
diameter tube arms spaced 120mm apart. The
system must be able to intergrate with all access
control and time and attendance systems, proximity
reader, biometric and or push button readers.
Electrically controlled bi-directional rotation (facto

standard)and Mechanically controlled uni-directional
rotation by means of key override and free
rotatation in the case of an emergency. The flat roof
canopy to provide protection from the elements,
Anti-climb protection and low energy light on
underside of canopy. Finishes: 304 grade brushed
stainless _steel (Inland) and 316 grade brushed
stainless steel (coastal). The turnstile must be with a
bi-directional rotation System certification to comply
with ISO 9001:2015 and must comply also to CE
conformity. Unit to have a 10 year mechanical
qguarantee. The turnstile must be fiited with a gate

for disabled persons.

Electrical Industrial type full height turnstile with a gate
for disabled people and as an emergency exit.

DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild
steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan
with (x2) coat enamel paint finish over edge (Colour:
according to the architect). Frame to accommodate

for screeded floor finish.

Frame for door size 815 x 2100mm (DAJ)
Frame for door size 915 x 2032mm (DAB)

ALUMINIUM WINDOWS
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Purpose made powder coated windows including
glazing and ironmongery complete plugged to
brickwork or concrete

4 | Top hung casement aluminium windows overall size of
1800 x 600mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W2 No 3

5 | Top hung casement aluminium windows overall size of
600 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W4 No 4

GALVANISED STEEL HANDRAILS

Welded handrails to walkways and ramps

6 | Steel Connection 50mm diameter, wall mounted mild
steel handrail, to follow line of stair at 1000mm high m 12

Welded balustrades

7 | Mild steel railings consisting of 1000mm high, 90° 54mm
@ x 2.0mm stanchions spaced at 1600mm centres, with
44mm @ x 2.0mm hand/knee rails. Top mounted
stanchions to be fitted with baseplates pre-drilled with
30 x 18mm slotted holes for fixing to concrete/metal
surface, including all necessary bends, closures, ferrules
etc. as indicated on drawings m 12

STEEL ROLLER SHUTTERS ETC

"Approved" Fire rated roller shutter doorby Stab-a-load

8 | Opening size 3000mm x 3000mm high, fixed to
brickwork, complete No 4
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Item
No

BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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Item
No

BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 103
2 | On narrow widths [LI] m2 10
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 110

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 135

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 24
6 | Corner tile trims [LI] m 24
Carried Forward to Summary of Section No. 5 R
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No

BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 1

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 10

8 | Extra over backfilling to pipe trenches m3 9
9 | 100mm Cast iron "Approved" cleaning eye No 1
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 35
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

"Approved"
16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 3
Carried Forward R
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"Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications

Approved 3 piece close-couple suite with soft close seat
Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications

"Approved"

Single bowl sink 830 x 450 x 255mm all complete as per
the Architect's specifications

TRAPS

Approved

"Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection

TAPS, VALVES

Cobra or similar approved

Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240.

Approved "S" single lever kitchen mixer 200 with pull out
spray all complete as per the Architect's specifications

Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x
290mm all complete as per the Architect's specifications
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Brought Forward

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl

50mm Stubstack
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51

Brought Forward

Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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53

54

Brought Forward

Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent

Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved"

"Approved" 2,5 litre instant boiling water unit with white
epoxy powder coated outer case, and two-way tap,
complete with twin-chamber technology, installed in
accordance with manufacturer's recommendations

Carried Forward to Summary of Section No. 5
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame
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Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
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Brought Forward

Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

On Bathroom & Kitchen Walls

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

5 | Fascias and barge boards, including priming metal
jointing strips m2 12

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

6 | New rainwater gutters and downpipes m2 21

7 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 12

8 | Rails, bars, pipes, etc m 12

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

9 | Timber doors and frames m2 4

Carried Forward to Summary of Section No. 5 R

Section No. 5
Bill No. 16

-193-



2023/08/29
RESIDENTIA TRAIN STATION

BILLS OF QUANTITIES
SECTION SUMMARY - Section 5 - Ticket Verification
Bill Page Amount
No No
1 | Bill No. 1 - Earthworks (Provisional) 149
2 | Bill No. 2 - Concrete, Formwork & Reinforcement 152
3 | Bill No. 3 - Masonry 156
4 | Bill No. 4 - Waterproofing 157
5 | Bill No. 5 - Carpentry and Joinery 159
6 | Bill No. 6 - Roof Coverings, etc. 161
7 | Bill No. 7 - Ceilings, Partitions and Access Flooring 163
8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. 165
9 | Bill No. 9 - Iron Mongery 170
10 | Bill No. 10 - Structural Steel Work 173
11 | Bill No. 11 - Metal Work 178
12 | Bill No. 12 - Plastering 180
13 | Bill No. 13 - Tiling 182
14 | Bill No. 14 - Plumbing and Drainage (Provisional) 189
15 | Bill No. 15 - Glazing 190
16 | Bill No. 16 - Paintwork 193
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 97

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 15

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 183

6 | Holes m3 18

Extra over excavations in earth for excavation in

7 | Soft rock m3 18

8 | Hard rock m3 9

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 74

Risk of collapse of excavations

10 | Side of trenches and holes m2 406

Carried Forward R
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

Keeping excavations free of water

11 | Keeping excavations free of all water ltem

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

12 | Under floors, steps, pavings m3 29

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

13 | Backfilling to trenches, holes m3 109
14 | Under floors, steps, pavings m3 29

Compaction of surfaces

15 | Compaction of ground surface under floors m2 97

Soil insecticide with

16 | Under floors, steps, pavings m2 97
17 | To bottom and sides of trenches m2 544
Carried Forward to Summary of Section No. 6 R
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings
Bases
Ramps
Walkways

30MPa/20mm concrete

Slabs including beams and inverted beams

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc[LI]
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BILLS OF QUANTITIES

Brought Forward R
Test blocks
8 | 150 x150 x 150mm Deep concrete cube test No 10

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

9 | 10mm Joints not exceeding 300mm high m 187

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

10 | 6 x 30mm Saw-cut joints in top of concrete m 41

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1I)

Smooth formwork to soffits

11 | Slabs not exceeding 250mm thick propped to a height
propped to a height exceeding 3,5m and not exceeding
5m m2 52

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

12 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 105

REINFORCEMENT

High tensile steel

13 | Various Diameter bars t 5.76

Fabric reinforcement

14 | Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2 97

Carried Forward to Summary of Section No. 6 R
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing
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Brought Forward R
BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

1 | Half brick walls[LI] m2 46
2 | One brick walls[LI] m2 113
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Half brick walls[LI] m2 103
4 | One brick walls[LI] m2 309
5 | One brick walls in parapets|LI] m2 21
6 | One brick walls in gables|LI] m2 6
7 | One brick walls in beam filling[LI] m2 14

Brickwork reinforcement

8 | 75mm Wide reinforcement m 844

9 | 175mm Wide reinforcement m 2,359

Turning pieces

10 | 110mm Wide turning piece to lintels m 44
11 | 230mm Wide turning piece to lintels m 44

Galvanised wire ties etc

12 | 4mm Diameter roof tie 2m girth bent double, with one

end built into brickwork and other end fixed to timber No 21
FACEBRICK
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13

14
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16

17

18

Brought Forward

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R11500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish
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Brought Forward

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats
enamel paint. To be fixed to proper support

structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:
according to the architect)

Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths.

APPROVED RAILS

Timber rails

Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall

DOORS, ETC

Heavy Duty Solid Door

Solid door with (x2) concealed edges, size 1830 x
2083mm (DAE)

Solid door with (x2) concealed edges, size 915 x
2032mm (DAB)

Medium Duty Semi-Solid Door

Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ)
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees
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Brought Forward

ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood
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Brought Forward

Flush plastered gypsum plasterboard suspended

bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

Extra over ceiling for 650 x 650mm trap door complete
with trimmers, frame, cross branders, ceiling board,
hinges and including all necessary ironmongery

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.
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CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect
and client’s approval.

Walk-off mats
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]
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10

11

12

13

Brought Forward
LOCKS

"APPROVED"

Nickel plated 60mm double cylinder master keyed [LI]

Double panic set for rebated double doors [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]

Stainless Steel cylinder lock 60mm Grade 304 Stainless
steel Euro profile Double with 6 pin and Master keyed
To comply with SANS 4:2008 [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel disabled indicator bolt, fixed
to surface with matching stainless steel screws. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws [LI]

Stainless steel 76mm commercial cylinder sash lock [LI]
Nickel plated 66mm knob cylinder - master keyed [LI]

Single panic bolt complete, Colour:Silver [LI]

Outside access device lever W/O cylinder [LI]

Nickel plated single cylinder - master keyed [LI]
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17
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19
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22

Brought Forward

DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

Door closer with parallel arm bracket [LI]

Door closer with a clockwise action inclusive of guide
rail [LI]

Door closer with a clockwise action including standard
and parallel arm [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

160 x 160mm stainless steel ironware outline engraved
shower sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES
"APPROVED"
23 111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]
No 2
24 1.6mm stainless steel push plate 160
X 160mm [LI]
No 5
25 1.5mm stainless steel push plate 165
x 165mm [LI]
No 4
26 1.6mm Stainless steel kick plate
[L1]
No 11
SUNDRIES
"APPROVED"
27 | Stainless steel cabin hook 150mm [LI]
No 9
28 | Stainless steel floor mounted door stop [LI]
No 6
29 | Floor mounted rubber door stop [LI]
No 5
30 | Stainless steel hat and coat hook with a rubber buffer
[L1] No 2
31 | Nickel plated patent screw 40-55mm [LI]
No 11
32 Dust keep|LI]
No 11
Carried Forward R
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BATHROOM FITTINGS

"APPROVED"

33 | "Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI] No 2

34 | "Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI] No 2

"Approved" - Towel hooks

35 | "Approved" chrome towel hook and installed with
manufacturer's recommendations [LI] No 2

Miscellaneous

36 | Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI] No 12

37 | Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI] No 12

38 | Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [L1] No 2

39 | Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI] No 6

40 | Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI] No 2

41 | Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI] No 6

42 | "Approved" stainless steel wall mounted urinal divider
with surface satin finished, sheet material thickness
1.5mm and frame of 32mm pipe diameter, with two
stainless steel covers for hidden mounting included
screws and dowels, complete [LI]

No 3
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild

steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan

with (x2) coat enamel paint finish over edge (Colour:

according to the architect). Frame to accommodate
for screeded floor finish.

1 | Frame for door size 815 x 2100mm (DAJ) No 8
2 | Frame for door size 915 x 2032mm (DAB) No 2

ALUMINIUM WINDOWS

Purpose made powder coated windows including

glazing and ironmongery complete plugged to
brickwork or concrete

3 | Top hung casement aluminium windows overall size of
1800 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W29 No 5

4 | Top hung casement aluminium windows overall size of
600 x 600mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W25 No 12
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Item
No

BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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Item
No

BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 208
2 | On narrow widths [LI] m2 21
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 97

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 52

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 25
6 | Corner tile trims [LI] m 25
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Item
No

BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers
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Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 3

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 18

8 | Extra over backfilling to pipe trenches m3 42
9 | 100mm Cast iron "Approved" cleaning eye No 4
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 35
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

"Approved"
16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 2
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17 | Approved under counter sunk basin 560 x 400mm with
overflow, fixings for stone tops all as per Architect's
specifications No 10

18 | Visible Inlet (top entry) urinal 305mm x 290mm includes
jet nozzle inlet set, waste, bottle trap & fixings. No 4

19 | "Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications No 2

20 | Approved 3 piece close-couple suite with soft close seat

Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications No 10

TRAPS

Approved

21 | "Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection No 12

TAPS, VALVES

Cobra or similar approved

22 | Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240. No 4

23 | Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x

290mm all complete as per the Architect's specifications No 12
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Brought Forward

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl
110mm Access junction

50mm Stubstack
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Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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53

54

55

Brought Forward

Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent
Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved" Geyser

"Approved" 450 litre electric geyser reticulated in series,
including special contractor's switch, complete as per
manufacturer's instructions
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame
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Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
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Brought Forward

Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads
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Brought Forward R

ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

4 | Fascias and barge boards, including priming metal
jointing strips m2 16

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

5 | New rainwater gutters and downpipes m2 23

6 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 16

7 | Rails, bars, pipes, etc m 24

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

8 | Timber doors and frames m2 50
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BILLS OF QUANTITIES
SECTION SUMMARY - Section 6 - Public Ablution
Bill Page Amount
No No
1 | Bill No. 1 - Earthworks (Provisional) 197
2 | Bill No. 2 - Concrete, Formwork & Reinforcement 199
3 | Bill No. 3 - Masonry 203
4 | Bill No. 4 - Waterproofing 204
5 | Bill No. 5 - Carpentry and Joinery 206
6 | Bill No. 6 - Roof Coverings, etc. 208
7 | Bill No. 7 - Ceilings, Partitions and Access Flooring 210
8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. 212
9 | Bill No. 9 - Iron Mongery 218
10 | Bill No. 10 - Structural Steel Work 221
11 | Bill No. 11 - Metal Work 225
12 | Bill No. 12 - Plastering 227
13 | Bill No. 13 - Tiling 229
14 | Bill No. 14 - Plumbing and Drainage (Provisional) 236
15 | Bill No. 15 - Glazing 237
16 | Bill No. 16 - Paintwork 240
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Item
No

BILL NO. 1

EARTHWORKS (PROVISIONAL)

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Nature of ground

A soils investigation has been carried out on the site by
the engineer and the report is annexed to these bills of
quantities.

Carting away of excavated material

Descriptions of carting away of excavated material shall
be deemed to include loading excavated material onto
trucks directly from the excavations or, alternatively,
from stock piles situated on the building site

Filling

Notwithstanding the reference to prescribed multiple
handling in clause 1 page 6 of the Standard System of
Measuring Building Work, prices for filling and backfilling
shall include for all selection and any necessary multiple
handling of material

Testing

Prices for filling are to include for all necessary density
tests in accordance with SABS 1200D
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RESIDENTIA TRAIN STATION
BILLS OF QUANTITIES

Brought Forward R

SITE CLEARANCE

Site Clearance

1 | Digging up and removal of rubbish, debris, vegetation,
hedges, shrubs and trees not exceeding 200mm girth,
bush, etc [LI] m2 120

Remove and grub large trees and tree stumps, of
girth around the trunk 1m high above ground level
including grubbing of roots, filling of holes and
compaction to 90% Mod AASHTO density.

2 | Tree exceeding 200mm and not exceeding 500mm girth No 1

3 | Tree exceeding 500mm and not exceeding 1000mm
girth No 1

Remove topsoil to nominal depth of 150mm and
stockpile.

4 | Stripping average 150mm thick layer of top soil and
depositing material in prescribed stock piles on site m2 18

EXCAVATION, FILLING

Excavation in earth not exceeding 2m deep

5 | Trenches m3 185

6 | Holes m3 19

Extra over excavations in earth for excavation in

7 | Soft rock m3 20

8 | Hard rock m3 10

Extra over all excavations for carting away

9 [ Surplus material from excavations m3 65

Risk of collapse of excavations

10 | Side of trenches and holes m2 411

Carried Forward R
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Brought Forward

Keeping excavations free of water

Keeping excavations free of all water

Earth filling obtained from commercial sources
compacted to 98% Mod AASHTO density

Under floors, steps, pavings

Earth filling obtained from the excavations and/or

prescribed stock piles on site, compacted to 98%
Mod AASHTO density

Backfilling to trenches, holes
Under floors, steps, pavings

Compaction of surfaces

Compaction of ground surface under floors

Soil insecticide with

Under floors, steps, pavings

To bottom and sides of trenches
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Item
No

BILL NO. 2

CONCRETE, FORMWORK AND
REINFORCEMENT (PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 110, 111 and 114 for
Contract Price Adjustment Provisions

REINFORCED CONCRETE CAST AGAINST
EXCAVATED SURFACES

25MPa concrete

Surface beds, plinths,etc

25 MPa Concrete

Strip footings
Bases
Ramps
Walkways

30MPa/20mm concrete

Slabs including beams and inverted beams

Finishing top surfaces of concrete smooth with a
wood float

Surface beds, slabs, etc(LI)
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Brought Forward R
Finishing top surfaces of concrete smooth with a
wood float
8 | Surface beds, slabs, etc[LI] m2 97
Test blocks
9 [ 150 x150 x 150mm Deep concrete cube test No 10

Expansion joints with bitumen impregnated soft
board between vertical concrete and brick surfaces

10 | 10mm Joints not exceeding 300mm high m 211

Saw-cut joints sealed with two part flexible
polyurethane joint sealant

11 | 6 x 30mm Saw-cut joints in top of concrete m 30

SMOOTH AND FAIR FORMWORK (DEGREE OF
ACCURACY 1)

Smooth formwork to soffits

12 | Slabs not exceeding 250mm thick propped to a height
propped to a height exceeding 3,5m and not exceeding
5m m2 11

ROUGH FORMWORK (DEGREE OF ACCURACY
11}

Rough formwork to sides

13 | Edges, risers, ends and reveals not exceeding 300mm
high or wide m 76

REINFORCEMENT

High tensile steel

14 | Various Diameter bars t 7.23

Fabric reinforcement

15 | Mesh ref 193 fabric reinforcement in concrete surface
beds, slabs, etc m2 97

Carried Forward to Summary of Section No. 7 R
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Item
No

BILL NO.3
MASONRY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 118 for Contract Price
Adjustment Provisions

Sizes in descriptions

Where sizes in descriptions are given in brick units, "one
brick" shall represent the length and "half brick" the
width of a brick

Hollow walls
Descriptions of hollow walls shall be deemed to include

leaving every fifth perpend of the bottom course of the
external skin open as a weep hole

Face bricks

Bricks shall be ordered timeously to obtain uniformity in
size and colour
Pointing

Descriptions of recessed pointing to fair face brickwork
and face brickwork shall be deemed to include square
recessed, hollow recessed, weathered pointing
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Brought Forward R
BRICKWORK

Brickwork of NFX bricks (14 MPa nominal
compressive strength) in class Il mortar

FOUNDATIONS (PROVISIONAL)

1 | Half brick walls[LI] m2 26
2 | One brick walls[LI] m2 108
SUPERSTRUCTURE

Brickwork of NFP bricks in class Il mortar

3 | Half brick walls[LI] m2 77
4 | One brick walls[LI] m2 323
5 | One brick walls in parapets|LI] m2 16
6 | One brick walls in gables|LI] m2 10
7 | One brick walls in beam filling[LI] m2 14

Brickwork reinforcement

8 | 75mm Wide reinforcement m 306

9 | 175mm Wide reinforcement m 1,271

Turning pieces

10 | 110mm Wide turning piece to lintels m 34
11 | 230mm Wide turning piece to lintels m 57

Galvanised wire ties etc

12 | 4mm Diameter roof tie 2m girth bent double, with one

end built into brickwork and other end fixed to timber No 23
FACEBRICK
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Brought Forward

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Extra over brickwork for face brickwork

Extra over brickwork for brick-on-edge header course
lintel pointed on face and 230mm soffit

External facings (PC R11500,00/1 000) pointed with
square recessed horizontal and vertical joints:

Coping on top of one brick wall including fair raking
cutting

Extra over brickwork for brick-on-edge header course
lintels one course high, pointed on face and soffit

Corobrik FBX 106mm single bullnose solid pointed with
recessed vertical and recessed horizontal joints (Colour:
to match masonry FBX walls).

Internal facings to the bottom of windows (PC
R5500,00/1 000) pointed with square recessed
horizontal and vertical joints:

Extra over brickwork for face brickwork
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19

20

Brought Forward
SUNDRIES

Window sill, size 150mm x 15mm thick,
manufactured in accordance with SANS 803:2005
and installed below window with window sill lug
screwed to underside of sill at 400mm centres,
minimum of 75mm from end of window sill and
bedded in Class Il mortar at end of sills at plaster
reveals. Sill to be cut flush with wall face. Sill to be
primed according to manufacturer instruction and
painted enamel paint to match wall colour, all in
accordance with the manufacturer's
recommendations.

Internal Sills

Pre cast concrete sills 215 x 115 x 60mm, pointed
with flush joints on all exposed faces

Sills (precast concrete)
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Item
No

BILL NO. 4

WATERPROOFING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 120 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Waterproofing

Waterproofing of roofs, basements, etc shall be laid
under a ten year guarantee. Waterproofing to roofs
shall be laid to even falls to outlets etc with necessary
ridges, hips and valleys. Descriptions of sheet or
membrane waterproofing shall be deemed to include
additional labour to turn-ups and turn-downs

One layer of 375 micron embossed damp proof
course

In walls

One layer of 375 micron waterproof sheeting sealed
at laps with a pressure sensitive tape

Under floors, rafts, plinths, pavings,[LI]

Silicone sealing compound

In joints between window frames and brickwork
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Item
No

BILL NO. 5

CARPENTRY AND JOINERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 126 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Items described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins, or to be shot-pinned,
to brickwork or concrete

Items described as "plugged" shall be deemed to
include screwing to fibre, plastic or metal plugs at not
exceeding 500mm centres, and where described as
"bolted", the bolts have been given elsewhere

Joinery

Descriptions of frames shall be deemed to include
frames, transomes, rails, etc

Descriptions of hardwood joinery shall be deemed to
include sinking and pelleting heads and nuts of bolts

Decorative thermosetting plastic laminate covering

Laminate covering shall be glued under pressure and
edge strips of same shall be butt jointed at junctions
with adjacent similar finish
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Brought Forward

FACIAS, BARGE BOARDS, ETC:

Approved fibre cement fascia & barge boards, size
10 x 300mm to be primed 1 coat and painted 2 coats

enamel paint. To be fixed to proper support
structure with bolts within a straight line with
aluminium joiners on corners and joints. (Colour:

according to the architect)

Fibre cement fascia/barge drilled and brass screwed
and including steel jointing strips between lengths.

APPROVED RAILS

Timber rails

Timber rails to have an elliptical gripping surface profile
that is approximately 50 mm wide and 40 mm deep, or a
circular profile of diameter not less than 35 mm and

not more than 50 mm; to be fixed to the wall at 900mm
high from the outdoor FFL and a minimum space

of 200mm from the wall

DOORS, ETC

Heavy Duty Solid Door

Solid door with (x2) concealed edges, size 1830 x
2083mm (DAE)

Solid door with (x2) concealed edges, size 915 x
2032mm (DAB)

Semi-solid door with (x2) concealed edges, size 815 x
2100mm (DAJ)

JOINERY SUNDRIES

Worktops
1800 x 600mm wide 32mm Rustenburg granite counter

top all complete - Ticketing office (Refer to Architectural
drawing No.400911/S1). [LI]

FITTINGS
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Cupboard - Kitchen

Kitchen wall unit comprising of 22mm thick white
melamine top cupboard size 1080 x 450 x 700mm high,
drawers and shelves by specialist and 22mm thick white
melamine bottom floor cupboard size 1905 x 600 x
900mm high, with 80mm high Rustenberg granite splash
back epoxied to 600mm wide Rustenberg worktop, pull
handle as per finishing schedule & drawers and shelves
by specialist. All to architect's specifications (Refer to
Architect's drawing)

Medicine Cabinet

MEDICINE CABINET: Standard white built in type.
Complete with mirrors on door shelves etc size 380 x
610mm. [LI]
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Item
No

BILL NO.6

ROOF COVERINGS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

A written and approved five year guarantee of water-
tightness shall be issued after on completion & approval
of roofs by the manufacturer, installed complete with all
relevant flashings (to match colour of wall cladding
sheeting) by a specialist contractor all in accordance
with the manufacturers specifications.

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 124 for Contract Price
Adjustment Provisions

PROFILED METAL SHEETING AND
ACCESSORIES

"Roof sheeting to be Concealed Fix interlocking
profile, 0,58mm thick heavy industrial Z275 spelter
galvanised _steel sheeting with Chromadek,
ColorPlus, Colourbond or Globalcoat finish to one
side and Grey underside and accessories, fixed to
steel purlins using SL 700 approved clips and
fasteners. Cover width 700mm. High wind - 120km/h
plus - loading to be considered with installation and
fixing must be in accordance with manufacturer's
recommendations and specifications. Colour: Fish

Eagle White

Roof covering with pitches not exceeding 25 degrees
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Brought Forward

ROOF AND WALL INSULATION

Alububble®, white bubble with foil backing
insulation with thermal insulating, dustproofing and
fire resistant capabilities complying with SANS
1381-4:2009 and tested to SANS 428. Quality in
accordance with requirements of SANS 10400
Building Requlations, installations are to be to
manufactures

instructions and _specifications. Thickness to

mechanical engineer’s specifications

Insulation blanket laid taut over purlins
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Item
No

BILL NO.7

CEILINGS, PARTITIONS AND ACCESS
FLOORING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 129 for Contract Price
Adjustment Provisions

Proprietary suspended ceilings

Hangers, suspension grids, "lay-in" panels, etc are to be
in accordance with the manufacturers' recommendations

Flush plastered gypsum plasterboard suspended
ceilings

Ceilings shall comprise 12,5mm gypsum plasterboard
boards screwed to and including screw-up suspension
grid consisting of main tees at 1 200mm centres and
galvanised steel capped cross tees at 400mm centres
and with tape fixed over joints and the whole finished
with gypsum plaster trowelled to a smooth polished
surface

The grid shall be suspended by means of galvanised
steel L-section hangers at suitable centres, securely
shot-pinned or screwed to concrete, steel or wood
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Brought Forward

Flush plastered gypsum plasterboard suspended
bulkheads

Bulkheads shall comprise galvanised steel studding of
63,5mm top and bottom tracks with vertical studs at
maximum 400mm centres, pop-riveted to the top and
bottom tracks with similar additional vertical studs as
necessary at abutments, ends, etc and covered as
described with plasterboard screwed to studding with
drywall screws at maximum 300mm centres. Boards
shall be butt jointed and finished with tape and jointing
compound and the whole finished with gypsum plaster
trowelled to a smooth polished surface to the thickness
recommended by the manufacturer.

Descriptions shall be deemed to include any additional
studs at ends and intersections, corner beads, cornices
at junctions with ceilings, jointing compound, tape, etc

SUSPENDED CEILINGS

1200 x 600 x 15mm thick acoustic ceiling tiles laid
on pre-painted tees and adjustable hanger system.

Ceilings suspended not exceeding 1m below timber
purlins

Extra over ceiling for 650 x 650mm trap door complete
with trimmers, frame, cross branders, ceiling board,
hinges and including all necessary ironmongery

1200 x 600 x 12,5mm vinyl faced ceiling panels laid
on tees and adjustable hanger system.

12.5mm Vinyl Faced Ceiling Panels, face-covered with
white embossed vinyl, size 1200 x 600mm, laid on fire
rated S3 exposed demountable suspension system
including galvanised main tees, cross tees, etc., all
suspended with galvanised hangers at centres not
exceeding 1200mm, with ceiling perimeter finished with
Shadow-line trim plugged at 200mm centres, and all
installed to manufacturer's instructions.
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Flush plasterboard ceiling fixed to concealed
suspended tee system skimmed and prepared to
receive 2 coats quality PVA paint

All ceiling voids to receive 600 x 600mm access

panel

Flush plastered ceiling

47 x 35mm grid recessed shadowline cornice

Cornice, plugged to walls
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Item
No

BILL NO.8

FLOOR COVERINGS, WALL LININGS, ETC

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

Sheeting is to be laid in pressure-sensitive or acrylic
adhesive (as approved by flooring manufacturer), with a
notched trowel at the rate of 5.5 to 6.5 m2/litre on a
previously prepared Class 1 sub-base The sheet is to be
rolled in both directions with a 68 kg three-sectional
metal floor roller, during the course of the installation,
immediately after the sheeting is laid in the adhesive.
Factory edges of vinyl sheeting are to be removed
before laying if recommended by manufacturer (10 to 20
mm) . Joints are to be butted, grooved to about half the
depth of the sheet, (about 1 mm) and heat welded, with
a welding rod. The finished width of the weld should be
a width of 3 mm, and ensure a minimum 70% bond with
the sheeting — all in accordance with the manufacturer’s
spec. No concave or convex joints allowed — the joints
must finish flush with the sheeting. No open joints will
be accepted. All welds to be glazed and checked prior
to polishing. No cross-joins allowed. (Note: No stripping
to PuR finished floors as this will damage the sheeting.)

Welding between 2 coloured vinyls to be neatly done
and according to the strict recommendations and
specifications of the manufacturer. All in accordance to
the floor finish layout.

Skirting to be finished with extruded capping strip (or
clip-on capping strip with backing) to be supplied and
fixed with manufacturer approved contact adhesive
spread evenly and quickly onto both material and wall
surface. Ensure that no gaps remain between the wall,
the skirting and the floor.
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CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 130 for Contract Price
Adjustment Provisions

FLOOR COVERINGS

500 x 500mm Loose lay Commercial carpet tiles with
backing, to architects approval.

Tessellated Installation

100% Stainproof Miracle Fibre™ (Polypropylene)
structured needle punch SABS Class 3 fire rating
grade heavy commercial carpet tiles, size 500 x 500
x 8,5mm thick, all installed by approved installer in
accordance with SANS 10186:2010, the code of
practice for textile floor coverings.

Carpet floor covering

Approved Walk-off mat suitable for interior &
exterior covered entrances.

Approved Walk-off mat, overall size 4000mm or
3000mm x 12mm consisting of 100% polypropylene
course fibre needle felt brushes alternated with soft
strips to effectively scrape & dry with anti-slip latex
backing glued in recess bedded into screed (by
others), installed in accordance with the
manufacturer's recommendations. To be vacuum
cleaned reqularly. Samples required for architect

and client’s approval.

Walk-off mats

SKIRTINGS, NOSINGS, ETC

"Approved" brushed stainless steel edging strip to
be installed all according to the instructions and
recommendations of the manufacturer for vinyl floor
finish.

Stainless steel edging strip
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"Approved" stainless steel 30 x 9mm high carpet
gripper capping strip trim, plugged and counter
sunk screwed into cement screed with stainless
steel screws all in accordance with the
specifications and recommendations of the
manufacturers.

Tile to carpet transition strip
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Item
No

BILL NO.9

IRONMONGERY

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 132 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Finishes to ironmongery

Where applicable finishes to ironmongery are indicated
by suffixes in accordance with the following list: BS
Satin bronze lacquered CH Chromium plated SC Satin
chromium plated SE Silver enamelled GE Grey
enamelled AS Anodised silver AB Anodised bronze AG
Anodised gold ABL Anodised black PB Polished brass
PL Polished and lacquered PT Epoxy coated SD
Sanded

HANDLES, ETC

"Pull Handles by door manufacturer”

Grade 304 Stainless steel round D pull handle on a
backplate. Note that a backplate and D handle with Euro
profile to be applied where required. Sizes to be as
required - 19x200mm,19x300mm To comply with SANS
4:2008. Pull handles to be fixed to door with tamper
proof bolts and nuts by manufacturer [LI]

Grade 304 Stainless Steel finger pull handle mounted
on the outside of the WC cubicle door indicator bolt. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws by manufacturer [LI]
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Brought Forward
LOCKS

"APPROVED"

Nickel plated 60mm double cylinder master keyed [LI]

Double panic set for rebated double doors [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel indicator bolt (code: fixed to
surface with matching stainless steel screws. To comply
with SANS 4:2008. Finger pull handle to be fixed to door
with tamper proof screws [LI]

Stainless Steel Security Deadlock Grade 304 Stainless
steel Security Deadlock with a Deadcase plate in the
door frame with Master key functioning. These type lock
to be used with Push plates and Pull handles. Double
side locking mechanism To comply with SANS 4:2008
[L1]

Stainless Steel cylinder lock 60mm Grade 304 Stainless
steel Euro profile Double with 6 pin and Master keyed
To comply with SANS 4:2008 [LI]

Stainless Steel Toilet Cubicle Indicator bolt & lock set
Grade 304 Stainless Steel disabled indicator bolt, fixed
to surface with matching stainless steel screws. To
comply with SANS 4:2008. Finger pull handle to be fixed
to door with tamper proof screws [LI]

Stainless steel 76mm commercial cylinder sash lock [LI]
Nickel plated 66mm knob cylinder - master keyed [LI]

Single panic bolt complete, Colour:Silver [LI]

Outside access device lever W/O cylinder [LI]

Nickel plated single cylinder - master keyed [LI]
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DOOR CLOSERS

"APPROVED"

Door closer clockwise action with a standard guide rail
Colour: Silver [LI]

Door closer with parallel arm bracket [LI]

Door closer with a clockwise action inclusive of guide
rail [LI]

Door closer with a clockwise action including standard
and parallel arm [LI]

LETTERS, NAMEPLATES, ETC

"APPROVED"

160 x 160mm stainless steel ironware outline engraved
fire hose reel. [LI]

160 x 160mm stainless steel ironware outline engraved
female sign. [LI]

160 x 160mm stainless steel ironware outline engraved
male sign. [LI]

160 x 160mm stainless steel ironware outline engraved
disabled sign. [LI]

160 x 160mm stainless steel ironware outline engraved
shower sign. [LI]

GENERAL NOTES:Colour: Black lettering on white
background.Fixing: To be mechanical fastened.
Positioning: To be determined site with architect once
signage is available on site.Font: Arial BlackTo be read
in conjunction with Fire signage drawing.
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PUSH PLATES AND KICK PLATES
"APPROVED"
23 111 x 19mm thick push plate 160 x
160mm stainless steel back plate [LI]
No 2
24 1.6mm stainless steel push plate 160
X 160mm [LI]
No 5
25 1.5mm stainless steel push plate 165
x 165mm [LI]
No 4
26 1.6mm Stainless steel kick plate
[L1]
No 11
SUNDRIES
"APPROVED"
27 | Stainless steel cabin hook 150mm [LI]
No 9
28 | Stainless steel floor mounted door stop [LI]
No 6
29 | Floor mounted rubber door stop [LI]
No 5
30 | Stainless steel hat and coat hook with a rubber buffer
[L1] No 2
31 | Nickel plated patent screw 40-55mm [LI]
No 11
32 Dust keep|LI]
No 11
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BATHROOM FITTINGS

"APPROVED"

"Approved" Grade 304 18/10 stainless steel with
"Approved" grip paraplegic grab rails, size 640 x 640 x
96mm deep, plugged and screwed to the wall with
stainless steel screws [LI]

"Approved" Grade 304 32mm diameter 18/10 stainless
steel grab rails with "Approved" grab 750 x 95mm deep,
plugged and screwed to the wall with stainless steel
screws [LI]

"Approved" - Towel hooks

"Approved" chrome towel hook and installed with
manufacturer's recommendations [LI]

Miscellaneous
3-arm dish cloth holder [LI]

Toilet roll holder with a prime cost of R900.00 (excl.
VAT) fixed to brickwork, concrete or partitioning [LI]

Toilet brush and holder with a prime cost of R190.00
(excl. VAT) [LI]

Stainless steel bin with a prime cost of R900.00 (excl.
VAT) [LI]

Stainless steel soap dispenser with a prime cost of
R750.00 (excl. VAT) fixed to brickwork, concrete or
partitioning [LI]

Stainless steel hand dryer with a prime cost of R4
280.00 (excl. VAT) [LI]

Stainless steel paper towel dispenser, including bin with
a prime cost of R4 700.00 (excl. VAT) [LI]
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Item
No

BILL NO. 10

STRUCTURAL STEELWORK

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 134 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

The Structural Steelwork shall be in accordance with the
Engineer's "STANDARD SPECIFICATION FOR
STRUCTURAL STEEL" appended hereto as
"Structural Steel Annexure A".

The Contractor is to notify the Principal Agent
immediately if a conflict between the Engineer's
Specification, Architectural Drawings and/or these Bills
of Quantities are found.

Steelwork are measured to the designed sizes of the
components.

The price for steelwork shall include all rolling margin,
distance pieces, packings, additional material in welding
and fixing steel members, decorative or protective and
termporary aids; these shall be deemed included in the
descriptions of the relevant steelwork.

The price for steelwork shall also include for the
preparation of all shop detail drawings as defined in the
preables and the Engineering Specification.
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The price for steelwork shall include all welding, holes,
bolts, nuts, washers, rivets, bolting and riveting integral
with structural steelwork as well as all required weld and
strength testing, these shall be deemed included in the
descriptions of the relevant steelwork. The only bolts
and anchors measured separately shall be those fixing
the steel members to the structural concrete work.

For clarity; fixing structural steelwork members to each
other is deemed included in the description of the
steelwork and has thus not been measured separately
and should be priced within the steelwork rates.

Descriptions of bolts shall be deemed to include nuts
and washers. Descriptions of anchor bolts shall be
deemed to include bending, threading, nuts and
washers and embedding in concrete. Descriptions of
expansion anchors and bolts and chemical anchors and
bolts shall be deemed to include nuts, washers and
mortices in brickwork or concrete.

All structural steelwork rates shall include the factory
coat of paint only, all repair-, other- and final paintwork
to structural steel members are included under a
"Painting" heading in these Structural Steelwork Bills of
Quantities.

The quantities are provisional and will be re-measured
upon completion of the works. The Contractor shall not
use these quantities for ordering of materials. The
Contractor must immediately notify the Quantity
Surveyor if discrepancies are found between the
quantities and/or descriptions in these Bills of Quantities
and the Contractor's quantities measured from
construction drawings and specifications.

GALVANISED STEEL COLUMNS AND BEAMS

Welded hollow section beams in single lengths with flat
bearer and connection plates, bolted to steel

125 x 75 x 20 x 2.00mm, 4.71kg/m lipped channels in
lengths not exceeding 2m

160 x 82 x 16 x 2.00mm, 15.80kg/m | sections in
lengths not exceeding 3m
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STEEL PURLINS, GIRTS, BRACING,

100 x 50 x 20 x 2.5mm x 4.32kg/m cold-formed lipped
channel purlins

Welded bracing, anti-sag rails, etc with flat connection
plates, bolted to steel

30 x 30 x 3mm angle bracing

Welded box gutter bearers with flat cleats, bolted to
steel

Angle longitudinal bearers

BOLTS, FASTENERS,

High tensile bolts (class 8.8)
PAINTING

Touch-up steel primer, one coat 1 universal undercoat
to 2 finishing coats high gloss enamel paint

On structural steel columns, beams, etc
On steel purlins, girts, etc

On angle bracing
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Item
No

BILL NO. 11

METALWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 136 and 149 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

Screens shall be the Window Wall system as supplied
by HBS Aluminium Systems.

Manufacture shall be in accordance with the current
manuals as provided by HBS Aluminium Systems All
aluminium work must comply with the latest edition of
publications of Messer AAAMSA An AFSA Certificate of
Conformance in respect of product finishes must be
obtained.

Materials

Material shall be of 6063T6 aluminium alloy with a
minimum structural wall thickness of 1.8mm. Outer
frame to infill panels will be a nominal depth of 166 or
111mm.
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Construction

Outer frame to consist of a single part compensating
head and jamb and continuous sub-Sill.

Infill panels are to be constructed from double cavity
tubular profiles, forming a wet cavity with drainage slots
to allow for transom drainage to the exterior. All glazing
rebates to be 25mm. Joints of the infill panels shall be
notched and screwed to spigots with No 8 stainless
steel screws. Where required, a 111mm or 166mm Split
mullion assembly must be used to couple infill panels
together, still making allowance for all thermal and
dynamic movement. Door panels within the screens to
have a 4-edge door rebate with gasket seal all round.

Installation

All aluminium work to be done in strict accordance to
the manufacturers specifications by a specialist firm. All
openings to be checked on site before any materials are
ordered or manufacture of window and door frames.
Panel-by-panel installation from Inside or from Outside
the building. All aluminium frame works to be provided
with a continuous silicone seal around all construction
openings.

Hardware

All sashes to have mechanical Corner Connectors, wind
locks and multi-point locking handles. Sashes not to
exceed 1700mm wide by 1200mm high as per
specification. Friction stay to suit max weight and size of
Sash.

Door hardware shall be compatible with the system and
will take cognisance of the finish specification of the
applicable area. See Hardware Schedule for door.
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Finish

Sections will be painted in accordance with SABS1578,
parts1 & 2. Powercote, and anodised aluminium, should
be protected to prevent any damage or stain by cement,
etc. All powder coating to be 25 micron thick and shall
be executed in strict adherence to sabs 999

Glazing

Glass thickness should be in accordance with SANS
10400 and deigned by a competent person.

Glazing is to be carried out in accordance with SABS
0137, with particular attention to size limitations, packing
and setting blocks. Thicknesses from 6-28mm.

Structural Perfomance

System shall meet or exceed the requirements of
SANS613 and the design loading determination by
SABS 0160 for this application.

Deflection of structural members shall not exceed L/175
or L/240+6mm as applicable.

Thermal Perfomance

System shall comply with SANS204 in applications
where Fenestration makes up more than 15% of Floor
area.

U-value with Air filled glazing units = 3.36

For U-values below 3.38 use Argon or Krypton gas filled
glazing units.
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DOOR FRAMES, DOORS, WINDOWS,

Standard heavy duty double rebated pressed mild

steel doorframe with factory red oxide primer for
doorswing and wall thickness as indicated on plan

with (x2) coat enamel paint finish over edge (Colour:

according to the architect). Frame to accommodate
for screeded floor finish.

Frame for door size 815 x 2100mm (DAJ)
Frame for door size 915 x 2032mm (DAB)
Frame for door size 1830 x 2083mm (DAE)

ALUMINIUM WINDOWS

Purpose made powder coated windows including
glazing and ironmongery complete plugged to
brickwork or concrete

Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W1

Top hung casement aluminium windows overall size of
1800 x 600mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W2

Top hung casement aluminium windows overall size of
600 x 900mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W4
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7 | Top hung casement aluminium windows overall size of
1500 x 1500mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W9 No 2

8 | Top hung casement aluminium windows overall size of
1800 x 1450mm, able to meet the performance
requirements of SANSA 613. Mullion to be plugged or
screwed to brickwork. Glazing shall be executed strictly
in conformance with glass manufacturer's
recommendations and SAND 10137:2011 all in
accordance with SANS10400 Parts B, N, XA. W10 No 4

GALVANISED STEEL HANDRAILS

Welded handrails to walkways and ramps

9 | Steel Connection 50mm diameter, wall mounted mild
steel handrail, to follow line of stair at 1000mm high m 18

Welded balustrades

10 | Mild steel railings consisting of 1000mm high, 90° 54mm
@ x 2.0mm stanchions spaced at 1600mm centres, with
44mm @ x 2.0mm hand/knee rails. Top mounted
stanchions to be fitted with baseplates pre-drilled with
30 x 18mm slotted holes for fixing to concrete/metal
surface, including all necessary bends, closures, ferrules
etc. as indicated on drawings m 12
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No

BILL NO. 12

PLASTERING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 142 for Contract Price
Adjustment Provisions

SCREEDS

The screed mix must consist of 1 part cement to 3
parts sand. Both sand and stone must comply with
SABS 1083. Cement must comply with SANS 50197-
1:2000 and achieve strength of 25mPa. No dry mix is
permitted. The screed must be laid to a minimum of
25mm thick (preferably 40mm thick) with a wood
trowelled finish where self-levelling compound is to
be laid. Cube samples of the screed mix must
comply when tested in accordance with SANS 5861-
3:1994. The dry, cured (min. 14 days) screed must
also be tested using a BRE screed tester, with one
test per 20 to 25m? and to 3 to 5m intervals on
corridors.Strength category A: max 3mm
indentation.

30mm Thick on floors and landings][LlI]

EXTERNAL PLASTER

Plaster exterior walls with 1:4 cement sand plaster
with wood float finish and approved plaster sand.

On walls[LI]
On narrow widths]LI]

INTERNAL PLASTER
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Plaster interior walls with 1:4 cement sand plaster
with steel trowel finish and approved plaster sand.
Plaster rhinoLite smooth coat according to the
instructions of the manufacturer.

On walls[LI]

On narrow widths]LI]
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Item
No

BILL NO. 13

TILING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 144 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Fixing

Unless described as "fixed with adhesive to plaster
(plaster elsewhere)" descriptions of tiling on brick or
concrete walls, columns, etc shall be deemed to include
1:4 cement plaster backing and descriptions of tiling on
concrete floors etc shall be deemed to include 1:3
plaster bedding

Tiling described as "fixed with adhesive on power
floated concrete" shall be deemed to include for
approved tiling key-coat

Ceramic, porcelain, marble and granite tiles are to be
fixed and grouted with suitable adhesives and grouts as
recommended by the manufacturer of the tiles
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WALL TILING

200mm x 200 White Ceramic approved tiles over all

basins and sinks. Or similar approved to be laid in
accordance with and to the approval of the material

supplier with appropriate tinted grout. "Approved"
natural anodised 10mm high Elite aluminium
straight edge trim, laid in tile adhesive while wall
tiles are being installed or similar approved.
Ceramic tiles (min. 10mm thick) PC SUM (R250/M2)

1 | On walls in isolated panels, splashbacks, etc [LI] m2 110
2 | On narrow widths [LI] m2 11
FLOOR TILING

600 x 600mm "Approved" dark grey matt with 3mm
joints. Fixed with "Approved" Professional adhesive
and Light Grey "Approved"” Chemical resistant
grouting mixed with approved bonding liquid. PC
SUM (R400/M2)

3 | On floors [LI] m2 39

Full body porcelain tile skirting (min. 10mm thick) to
be laid in accordance with and to the approval of the
material supplier at height of 150mm from FFL with
stainless steel tile trimming on top PC SUM

(R400/M2)
4 | 100mm High skirting [LI] m 37

SUNDRIES

Brushed stainless steel corner tile trimming (to be
approved by the architect) for all reveal corners of
tiled door- & window openings in tiled walls

5 | Straight edge [LI] m 20
6 | Corner tile trims [LI] m 20
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Item
No

BILL NO. 14

PLUMBING AND DRAINAGE
(PROVISIONAL)

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 146 and 148 for
Contract Price Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Polypropylene pipes:

Polypropylene pipes 54mm diameter and under shall be
seamless copper coloured class 16 pipes jointed with
"Fast-fuse" heat welded thermoplastic or brass
compression fittings as designed for use with copper
pipes as stated

Pipes shall be firmly fixed to walls etc with coloured
nylon snap-in pipe clips with provision for
accommodating thermal movement and jointed and
fixed strictly in accordance with the manufacturer's
instructions

All pipe diameters are nominal external

Polypropylene pipes:

Polypropylene pipes 63mm diameter and over shall be
class 12 pipes jointed with cast iron "Supraclamp"
running joints

Fusion welded bends, once or twice mitred as
necessary, and tees shall be factory manufactured

Fusion welded bends and tees shall include jointing to
pipes with PVC rubber ring double Z joint couplers

Carried Forward
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Brought Forward

Branch tees shall include flanged and bolted joints to
"Polycop" branch pipes in addition and for brass
compression male iron to copper straight couplers

Reducers shall include jointing to pipes with PVC rubber
ring double Z joint couplers and reducers shall be of
sufficient overall length to accommodate same

All pipes shall be jointed and fixed strictly in accordance
with the manufacturer's instructions

All pipe diameters are nominal external

Vitrified clay pipes:

Pipes shall rest on solid ground and, where necessary,
pockets of sufficient size shall be cut around joints to
enable the jointing to be properly performed or,
alternatively, pipes shall be bedded full length on and
including unreinforced concrete laid in a semi-dry state
immediately before pipes are laid

Sewer and drainage pipes and fittings shall be jointed
and sealed with butyl rubber rings

uPVC pipes and fittings:

Soil, waste and vent pipes and fittings shall be solvent
weld jointed

SOIL DRAINAGE

110mm Pipe and including excavation not exceeding 1m
deep

Extra over uPVC pipes for fittings

110mm Bend
110mm Access pipe
110mm Access junction

SUNDRIES

Extra over excavation for excavation in soft rock
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6 | Extra over excavation for excavation in hard rock m3 1

7 | Extra over excavation for carting away surplus material

to a dumping site to be located by the contractor m3 10

8 | Extra over backfilling to pipe trenches m3 9
9 | 100mm Cast iron "Approved" cleaning eye No 1
10 | Testing drainage pipe system ltem

RAINWATER DISPOSAL

Commercial and industrial Square profile aluminium
seamless qutter, 0,9mm thick coated internally and
externally with ColourTech G4 in_ colour Marble
White including cut and mitred angles covered with
a_mitre_strip externally, stop ends riveted and all
sealed on the inside with Dow Corning 813 silicone
sealer, secured to fibre cement fascia with 20 x 3mm
dual-purpose brackets at 600mm_centres using
aluminium peeled rivets, including a 50 x 20mm high
overflow spigqgot, with 78 x 78 x 2mm thick
aluminium downpipes in colour Marble White fixed
to wall with straps at 1500mm_centres using nail
plugs, with downpipes riveted and silicone sealed to
qutter outlets, including all necessary bends,
elbows, shoes etc.

11 | 100 x 100mm Eaves gutters m 52
12 | Extra over square eaves gutter for outlet for 78mm pipe No 4
13 | 78mm diameter galvanised rainwater downpipes m 12
14 | Extra over round rainwater pipe for bend No 4
15 | Extra over round rainwater pipe for shoe No 4

SANITARY FITTINGS

"Approved"
16 | Approved 600 x 460mm basin, tap hole with overflow,
wall mounted all as per the Architect's specifications No 5
Carried Forward R
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17

18

19

20

21

22

23

Brought Forward

"Approved" paraplegic 90° outlet pan and matching 9
litre cistern complete with lid, fitments, and purpose-
made C.P. side-flush 5 lever (left or right) or a back inlet
exposed flushvalve. Accesories to manufacturers
recommendations and all complete as per the
Architect's specifications

Approved 3 piece close-couple suite with soft close seat

Pan, cistern: softclose seat & cover, all complete as per
the Architect's specifications

"Approved"

Single bowl sink 830 x 450 x 255mm all complete as per
the Architect's specifications

TRAPS

Approved

"Approved" chrome 32mm bottle trap for basin with
escutheon, fixed dip tube and wall connection

TAPS, VALVES

Cobra or similar approved

Approved flush valves, exposed type toilet flush valve,
top entry installations, pan connector, wall flange, seat
buffer and ball-o-stop and wall flange. SANS 1240.

Approved "S" single lever kitchen mixer 200 with pull out
spray all complete as per the Architect's specifications

Approved "S", single Lever basin mixer for concealed
installation with spout 225 mm wall mounted. 305mm x
290mm all complete as per the Architect's specifications
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24

25

26

27

28

29

30

31

32

33

34

35

36

37

38

39

Brought Forward

SANITARY PLUMBING

uPVC soil and vent pipes

50mm Pipes including chasing into brickwork

110mm Pipes including chasing into brickwork

Extra over uPVC soil and vent pipes for fittings

50mm End cap

50mm Bend

50mm Junction

50mm Access bend
50mm Access junction
110mm End cap

110mm Pan connector
110mm Bend

110mm Junction

110mm Reducing junction
110mm Reducing double junction
110mm Access bend
110mm Air vent cowl

50mm Stubstack
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40

41

42

43

44

45

46

47

48

49

50

51

Brought Forward

Precast concrete qulleys

Gulley not exceeding 1m deep to invert comprising
100mm daimeter vitrified clay gulley trap and head,
fitted with 190mm diameter cast in iron grating, including
excavating for, bedding on and encasing in mass
concrete and fitted with and including precast gulley top
bedded in (3:1) cement mortar

Testing

Provide all necessary apparatus for testing of waste
pipe system

WATER SUPPLIES

Class O copper pipes with capillary type soldered
joints, including couplers in the running length

15 mm Pipes
22 mm Pipes
28 mm Pipes
35 mm Pipes

Extra over class 0 copper pipes for capillary fittings

15 mm Fittings
22 mm Fittings
28 mm Fittings
35mm Fittings

Extra over class 0 copper pipes for conex
compression fittings

15 mm Fittings

22mm Fittings
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53

54
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Copper overflow and service pipes

22mm Overflow pipe 500mm girth twice bent

Sundries

500 x 500mm Cast iron stopcock box including brick
chamber below not exceeding 500mm deep internally

ELECTRIC WATER HEATERS

"Approved"

"Approved" 2,5 litre instant boiling water unit with white
epoxy powder coated outer case, and two-way tap,
complete with twin-chamber technology, installed in
accordance with manufacturer's recommendations
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Item
No

BILL NO. 15
GLAZING

PREAMBLES
For preambles refer to "General Specification of

Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 150 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

Float glass

The term "float glass" is used for monolithic annealed
glass

Laminated glass

Laminated glass to have polyvinyl butyral (PVB)
interlayer(s)

TOPS, SHELVES, DOORS, MIRRORS

"Approved" copper free standard wall mirror
(silver), size according to specifications (approx.
500(w) x 700mm) with nominal thickness of 5 mm
with polished edges manufactured to comply with
ISO 9001:2000 quality standards, wall mounted to
wall as indicated on the drawings with dome screws
(Length: 50mm) spaced as indicated on the
drawings. Mirror to be set in 20 x 20mm powder
coated aluminium frame (Colour: according to the
architect). Mirror and frame to be wall mounted.

500 x 700 wall mounted mirror in powder coated
aluminium frame
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Item
No

BILL NO. 16

PAINTWORK

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 152 for Contract Price
Adjustment Provisions

PREPARATORY WORK TO EXISTING WORK

New plastered walls

Ensure plastered surface to be clean and dry before
painting. New plaster must be given adequate drying
time (moisture content must be less than 15%) and treat
with plaster primer before the first coat of paint is
applied

Previously painted plastered surfaces

Surfaces shall be thoroughly washed down and allowed
to dry completely before any paint is applied. Blistered
or peeling paint shall be completely removed and cracks
shall be opened, filled with a suitable filler and finished
smooth

Previously painted metal surfaces

Surfaces shall be thoroughly rubbed and cleaned down.
Blistered or peeling paint shall be completely removed
down to bare metal

Previously painted wood surfaces

Surfaces shall be thoroughly cleaned down. Blistered or
peeling paint shall be completely removed and cracks
and crevices shall be primed, filled with suitable filler
and finished smooth
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Previously painted surfaces to receive epoxy
coating

Previously painted surfaces are to be stripped back
to the orignal firm substrate by abrading, flaem

treatings or chemical removal, using an approved
paint Remover. Once contanminants have been
reomoved the surface is to be acid etched using an
approved acid dilited 1:1 with water, applied with
plasitc watering can at approximately 2ml/It,
removing laitance and slightly roughening the
surface to give a finish similar to that of fine
sandpapaer. Rinse the entire surface with clean
water and allow to dry; normally if well ventilated.

ON INTERNAL FLOATED PLASTER SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen. Final colour: TBC.

Walls

Prepare one coat gypsum & plaster primer & two
coats of a water-based eqgshell enamel paint. Final
colour: TBC.

On Bathroom & Kitchen Walls

ON EXTERNAL FLOATED PLASTER SURFACES

Prepare one coat of plaster primer and two coats of
superior low sheen paint. Colour TBC

On walls

ON PLASTERBOARD SURFACES

Prepare one coat gypsum & plaster primer & 2 coats
of superior low sheen paint. Final colour: TBC.

Ceilings and cornices, including priming metal cover
strips and nailheads
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ON FIBRE-CEMENT BOARD SURFACES

One coat primer and painted two coats enamel
paint.

5 | Fascias and barge boards, including priming metal
jointing strips m2 56

ON METAL SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

6 | New rainwater gutters and downpipes m2 20

7 | Gates, grilles, burglar screens, balustrades, etc (both
sides measured over the full flat area) m2 10

8 | Rails, bars, pipes, etc m 12

ON WOOD SURFACES

One coat primer and two coats enamel paint finish
over edge (Colour: according to the architect).

9 | Timber doors and frames m2 40
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BILLS OF QUANTITIES
SECTION SUMMARY - Section 7 - Cleaners & Security
Bill Page Amount
No No
1 | Bill No. 1 - Earthworks (Provisional) 244
2 | Bill No. 2 - Concrete, Formwork & Reinforcement 246
3 | Bill No. 3 - Masonry 250
4 | Bill No. 4 - Waterproofing 251
5 | Bill No. 5 - Carpentry and Joinery 254
6 | Bill No. 6 - Roof Coverings, etc. 256
7 | Bill No. 7 - Ceilings, Partitions and Access Flooring 259
8 | Bill No. 8 - Floor Coverings, Plastic Linings, etc. 262
9 | Bill No. 9 - Iron Mongery 268
10 | Bill No. 10 - Structural Steel Work 271
11 | Bill No. 11 - Metal Work 276
12 | Bill No. 12 - Plastering 278
13 | Bill No. 13 - Tiling 280
14 | Bill No. 14 - Plumbing and Drainage (Provisional) 287
15 | Bill No. 15 - Glazing 288
16 | Bill No. 16 - Paintwork 291
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Item
No

BILL NO. 1

PROVISIONAL SUMS

PREAMBLES

For preambles refer to "General Specification of
Materials and Methods to be used for Building
Contracts" (GP /ASC)

CPAP ADJUSTMENT

Unless otherwise stated all items in this bill shall be
deemed to fall into Work Group 104 for Contract Price
Adjustment Provisions

SUPPLEMENTARY PREAMBLES

General

The following Provisional Amounts are for work to be
done by firms of specialists and will, unless expressly
stated otherwise, be regarded as Selected Sub-
contractors to the Contractor.

The Contractor must assist in obtaining tenders and/or
quotations from approved firms and submit them to the
Agent/Representative for his approval.

The tenderer's attention is drawn to Section 1:
Preliminaries for further amplification of Provisional- and
Prime Cost Amounts.

Note: All provisional sums are "NETT".

The profit and attendance on Nominated/Selected
Subcontract allowances will be adjusted to take the of
actual Final Account values of the respective
Subcontracts into account. The adjustment factor will be
the percentages calculated with reference to the BoQ
allowances.
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Profit

Where listed the contractor may allow for profit if
required. The profit will be adjusted in the same ratio as
the adjusted value of the subcontract.

Attendance

Without in any way limiting the meaning and
interpretation, "general attendance" on sub-contractors
shall include free of charge to the sub-contractor the
following services for the purpose of the relative sub-
contract works:

1) access to the site and to the places where the work
is to be carried out, including the use of any temporary
personnel hoists erected by the Contractor for his own
use;

2) the provision of water and lighting and of single
and/or three phase electric power to a position within 50
metres of the place where work is to be carried out, but
excluding water, fuel and power for commissioning of
the installation for which the Contractor shall be
responsible;

3) the provision of an area for office accommodation,
temporary workshops and for the storage of plant and
materials;

4) the use of erected scaffolding belonging to the
Contractor, in common with others having the like right
whilst it so remains erected upon the site;

5) the use of mess rooms, latrine, health and welfare
facilities, and the like, where provided;

6) the use of the site telephone (if provided) subject to
the payment by the sub-contractor for all his outgoing
calls;

7) temporary casing and/or other protection of the
work;

8) site security measures;
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9) hoisting of the sub-contractor's material in loads not
exceeding the available hoisting loads of cranes of the
contractor,;

10) repairs and making good in all trades and final
cleaning down on completion.

Fuel, power and water for commissioning plant

The cost of fuel, power and water for the commissioning
of plant shall be borne by the sub-contractor appointed
for the relevant sub-contract works in terms of the
conditions under which they have/are contracted for the
specialist work involved. The contractor shall allow
opposite this item or under the relevant attendance
items for the recovery of such costs via the installation
of the necessary meters, etc.

Work executed by direct contractors

Work listed under the heading "Work executed by direct
contractors" shall be executed before and during this
contract and the tenderer must allow free access to the
site for such other contractors.

These contractors shall be directly paid by the client and
the tenderer must allow for programming in conjunction
with them to complete the project successfully within the
contract period.

The estimated values of these contracts are listed to
enable the tenderer to determine the extent of the
attendance if required. Profit on these contracts shall not
be allowed.

Budgetary allowances

Budgetary allowances shall be re-measured and valued
on the same pricing structure as the rest of the contract
or shall be omitted in full if so required.
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Signage

Provide an amount of R 500 000 nett for the complete
supply & installation of PRASA mandatory signage to be
used as directed by the Employer or Employer's
representative and to be deducted in whole or in part if
not required.

Add: Profit
Add: Attendance

Community Liason Officer

Provide an amount of R 90 000 nett for the appointment
of a Community Liaison Officer for the duration of the
Contract to be used as directed by the Employer or
Employer's representative and to be deducted in whole
or in part if not required.

Add: Profit

Add: Attendance
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Item

Pay Ref

Description

Unit

Qty

Rate

Amount

LI

LI

LI

LI

SABS
1200 C

8.2.1

8.2.2

8.2.8

8.2.9

SECTION 2: SITE CLEARANCE

Clear and grub and dispose

Remove and grub large trees
and tree stumps of girth and dispose

(a) Over 1 m and up to and
including 2 m

Demolish and remove structures/
buildings and dismantle steelwork, etc.

a) Demolish and dispose of
unreinforced concrete paving and base courses

b) Demolish and dispose of
50mm thick asphalt paved surfaces

c) Take up and dispose of
80mm thick block paving

d) Demolish and dispose of precast concrete kerbs deemed
to be in poor condition and cut to spoil

e) Demolish and dispose of
reinforced concrete paving

Transport materials and debris

Extra-over for importation of materials from commercial sources or from
borrow

Provision Sum - Scanning of underground services using LMX200 type of
GPRS equipment is recommended as it provides unprecedented insights
and target confidence to detect traditionally non-locatable subsurface
features such as: Non-metallic pipes, Underground Electrical Cable,
Concrete storm/sewer systems etc

Provision Sum - Dismantle and Removal of existing car ports and store
them at designated place as instructed by the Engineer

ha

No.

m3

m2

m2

m3

m3.km

P.sum

P.sum

0.15

1329

1.00

R

R

75 000.00

120 000.00

R

75 000.00

SECTION 2: SITE CLEARANCE - TOTAL AMOUNT CARRIED TO SUMMARY
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Item

Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 D

8.3.1

8.3.1.2

8.3.2

8.3.4

8.3.4.1

SECTION 3: EARTHWORKS

Site preparation
Remove topsoil to nominal depth 150 mm depth), stockpile and maintain
Bulk excavation

(a) Excavate in all materials and disposal of spoil at source obtained by
contractor in compliance with regulations

(1) bulk excavation < 3m deep for Buildings
(b) Extra-over for

(1) intermediate excavation

(2) hard rock excavation

(3) boulder excavation class A

(a) Excavate in all materials, stockpile and use for embankment or backfill

selected material from excavation compacted to min 93% of MOD AASHTO
density in 150mm layers

Importing of materials

Extra-over for importation of materials from commercial sources or from
borrow

pits

(b) From commercial sources

(ii) 150mm G5 subbase Natural gravel, compacted to minimum 95% of mod
AASHTO maximum density

(iv) 150mm G6 subbase Natural gravel, compacted to minimum 93% of mod
AASHTO maximum density

(v) 150mm G7 or better subbase Natural gravel, compacted to minimum
93% of
mod AASHTO maximum density

(vi) Rip & recompact 150mm insitu layer min 93% of MOD AASHTO density

m3

m3

m3

m3

m3

m3

m3

m3

m3

m3

35.00

221.55

221.55

Section 3- Earthworks - Total Amount Carried to Summary
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WALKWAYS AND COURTYARDS

Item [Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 DM

8.3.7

PS 3

SECTION 39: EARTHWORKS (ROADS,
SUBGRADE)

Milling out existing bituminous material with an average milling depth
(Hand excavation)

(b) Material to be disposed of with the average depth of excavation
(i) Not exceeding 30mm

Treatment of road-bed

(1) rip & recompact 150mm insitu layer min 93% of MOD AASHTO density
Cut to spoil

(a) Soft excavation

(b) Intermediate excavation

(c) Hard excavation

(d) Boulder excavation class A

Watering of temporary deviations for dust control (as per Engineer's
instruction)

m3

m3

m3

m3

m3

m3

ke

400.00

60.00

12.00

0.60

0.30

500.00

SECTION 39: SANS 1200DM - EARTHWORKS (ROADS) - TOTAL AMOUNT CARRIED TO SUMMARY

SABS
1200 ME

Extra-over for importation of materials from commercial sources or
from borrow
SECTION 40: SUBBASE

Construct the subbase course/ shoulders/gravel wearing course with
material from commercial sources

(a) Natural gravel

(i) G5 base Natural gravel, compacted to minimum 95% of mod AASHTO
maximum density

(ii) Filling with C4 subbase using min. G5 parent material stabilised with + 3%
cement CEM I1 /11l A 32.5N by mass, selected and supplied by the
Contractor, deposited, watered and consolidated to 95% modified AASHTO
density in 150mm thick sub-base course.

PLATFORM PAVEMENT

ASPHALT BASE AND SURFACING -PLATFORM
Asphalt surfacing

Continuously graded hot-mix asphalt using: 50/70 penetratgrade
bitumen
20 mm thick medium grade

m3

m3

m2

60.00

12950

SECTION 40: SANS 1200ME: SUBBASE - TOTAL AMOUNT CARRIED TO SUMMARY
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SABS SECTION 41: SEGMENTED PAVING
1200 MJ
8.2.2 Construction of block paving complete
LI 60mm Type S-A, class 25 interlocking units - Grey in colour m? 1477.00
60mm Type S-A, class 25 interlocking terracotta precast blocks m?
PLATFORM EDGING
Tactiles
LI 300x300x30mm Cement base product with Tac pins from Union Tiles or m 1122.00
equal approved, with manufacturer recommended sealant.
LI Guidance TGS's SANS 784 Standard Block_400 x 400 x 65mm in m? 240.00
pedestrian ramps
8.2.3 Cutting units to fit edge restraints
LI a) 60mm blocks m
LI [8.25 Trial section, not part of permanent work (provisional) m2
Provisional sum for Canopy steel frame and Cover sheeting P. sum 1.00 [ R 200 000.00 | R 200 000.00
Retro-reflective road marking paint: [Provisional Sum] P.sum 1.00 [ R 85000.00 [ R 85 000.00
SECTION 41: SANS 1200MJ - SEGMENTED PAVING - TOTAL AMOUNT CARRIED TO SUMMARY
SABS SECTION 42: KERBING AND CHANNELLING
1200 MK
8.2.1 Concrete kerbing to SANS 927 on sand-cement bedding
(d) Fig. 3 kerb grade 25MPa/19 mm concrete for precast kerbs
(1) Straight kerbing m 570.00
8.2.7 Trimming of excavations for concrete-lined open drains in
(a) Soft material m2 70.00
Concrete (Class 25MPa) lined drain 100mm thick and 900 mm wide, m

100 mm depth including surface preparation i.e. shape, rip &
recompact to min 90% Mod AASHTO density

SECTION 42: SANS 1200MK - KERBING AND CHANNELLING - TOTAL AMOUNT CARRIED TO SUMMARY
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SUMMARY CIVIL WORKS

DESCRIPTION AMOUNT

SECTION 39: SANS 1200DM: EARTHWORKS (WALKWAYS SUBGRADE)

SECTION 40: SANS 1200ME: SUBBASE (G5) (WALKWAY)

SECTION 41: SANS 1200MJ: SEGMENTED PAVING (WALKWAYS)

SECTION 42: SANS 1200MK: KERBING AND CHANNELLING

Sub-Total - Bills of Quantities - (Excluding P & Gs)
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WATER SUPPLY

Item | Pay Ref Description Unit Qty Rate Amount
SABS |SECTION 15: EARTHWORKS (PIPE
1200 DB|TRENCHES)
8.3.2 Excavation
(a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus material
(2) Over 125 mm and up to 1200 mm dia pipes for depths
Over and upto
0,0m 1,0m m3 84
1,0m 20m m3 31
(b) Extra-over item (a) above for:
(1) intermediate excavation m3 8
(2) hard rock excavation m3 4
(c) Excavate and dispose of unsuitable material from trench bottom m3 15
(provisional)
Extra-over for importation of materials from commercial sources or from m3 82
borrow barrel) with material obtained from trench excavations. To be
compacted in 150mm layers to 90% MOD AASHTO density.
Section 15: SANS 1200DB - Earthworks (pipe trenches) - Total Amount Carried to Summary
SABS |SECTION 16: MEDIUM-PRESSURE
1200 L |PIPELINES
8.2.1 Supply, lay, joint, bed and test pipelines complete with couplings. The
tests shall include pressure and leakage tests.
(a) class 12 uPVC pipes:
(b) mPVC Class 16 pipes
(1) 50 mm diameter m
(2) 75 mm diameter m 45
(3) 90 mm diameter m
(4) 110 mm diameter m 130
8.2.2 Extra-over 8.2.1 for the sup- plying, laying, and bedding of specials
complete with couplings
(a) 45° slow bends No. 3
(b) 90° slow bends No. 15
(c) 100 mm, calibrated flow meter No. 1
(d) 90 mm, calibrated flow meter No. 1
(e) Hydrant tees, Cl class 12
(i) 90mm diameter No

6 of 10




(i) 120mm diameter No
(f) Hydrants (aboveground type, 90 mm diameter hydrant on 80mm No
diameter riser,

8.2.3 Extra-over 8.2.1 for the supplying, fixing, and bedding of valves

(a) 100 mm gate valve No. 1
(b) 75 mm gate valve No. 1
8.2.11 |Anchor/thrust blocks and pedestals
(b) (1) Concrete, grade 25MPa m3 4

8.2.12 |Concrete casing -grade 15MPa m3 2

8.2.13 [Valve and hydrant chambers, etc.
(a) 80mm Air & gate valve complete with chambers No. 2
PS1 Marker post to show pipeline No 3
TESTING & COMMISSIONING

Pressure Testing Sum 1

SECTION 16: SANS 1200DM - MEDIUM-PRESSURE PIPELINES - TOTAL AMOUNT CARRIED TO SUMMARY

SABS |SECTION 17: BEDDING (PIPES)
1200 LB

8.2.1 Provision of bedding from
trench excavation

(a) Selected granular material m3 84
(b) Selected fill material m3 37
8.2.2 Supply only of bedding by importation

8.2.2.1 |From other necessary excavations (provisional)
(a) Selected granular material m3 41

(b) Selected fill material m3

SECTION 17: SANS 1200LB - BEDDING (PIPES) - TOTAL AMOUNT CARRIED TO SUMMARY

SUMMARY WATER SUPPLY WORKS

DESCRIPTION AMOUNT

SECTION 15: SANS 1200DB: EARTHWORKS (PIPE TRENCHES: WATER SUPPLY)
SECTION 16: SANS 1200L: MEDIUM PRESSURE PIPELINES
SECTION 17: SANS 1200LB: BEDDING (PIPES: WATER SUPPLY)

Sub-Total - Bills of Quantities - (Excluding P & Gs)
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RESIDENCIA TRAIN STATION

SEWER

Item |Pay Ref

Description

Unit

Qty

Rate

Amount

SABS
1200 DEj

8.3.2

8.3.3

8.3.3.1

8.3.4

SABS
1200 LD

8.2.1

8.2.3

SECTION 19: EARTHWORKS (PIPE
TRENCHES)

Excavation
(a) Excavate in all materials for trenches, backfill, compact and dispose of
surplus material
(2) Over 125 mm and up to 1200 mm dia pipes for depths

Over and upto

0,0m 1,0m

1,0m 2,0m

20m 30m
(b) Extra-over item (a) above for:

(1) intermediate excavation

(2) hard rock excavation
(d) The general backfilling of pipe trenches (excluding the backfill
around the pipe barrel) with material obtained from trench excavations.
To be compacted in 150mm layers to 90% MOD AASHTO density.
Excavation ancillaries
Make up deficiency in backfill
Extra-over for importation of materials from commercial sources or from
borrow

(a) from other necessary excavations on site

(c) by importation from commercial or off-site sources selected by the
Contractor

Particular items

(a) Shore trench opposite structure or service

SECTION 8: SEWERS

Supply, lay, joint, bed and test pipelines. The tests shall include mirror
and leakage tests.

(a)uPVC Heavy Duty Class 34 to SANS 791

(1) 160 mm dia pipes
(2) 200 mm dia pipes

Manholes

Manholes as per dwg _Dia 1050mm - 1200mm complete with type 2A
lockable cover and frame for depths

Over and upto
(1)Om 0,5m
(2)05m 1,0m

(3)1,0m 15m

(4)1,5m 2,0m

m3

m3

m3

m3

m3

m3

m3

m3

No.

No.

No.

No.

84

32

81

120

80f 10




8.2.8

8.2.9

8.2.10

8.2.11

8.2.12

Anchor blocks

(b) Concrete grade 20MPa including formwork

Marker posts
Permanent plug stoppers

Construct rodding eye complete with uPVC replacement cover, cast - in
uPVC frame and 160mm dia x 45 deg bend.

Connection to existing sewer Manholes - Tie in and rebuild complete
Manholes

Raising or lowering of existing manholes

TESTING OF SEWERS

Random watertightness test of manholes as specified by SANS 1200 LB.

Air test of sewer as described by SANS 1200 LD

CCTV camera inspection of sewer lines up to:
160mm dia

Direct manhole connection into existing Bulk Sewer

STORMWATER CHANNEL

Supply and install U-Channel with square grid for u-channel as per
Engineer's specification reinforced concrete U-Channel

370mm x 408mm x 1200mm U-Channel

370mm x 135mm x 600mm Square Grid for U-Channel

GRID INLET

Construct grid inlet, complete with floorslab, benching, walls and grid.
Rate should include for all excavation and recompaction to 93% Mod
AASHTO density and for cutting of pipes to fit as shown in the drawing
for pipes up to:

450mm dia

525mm dia

600mm dia

m3

No.

No.

No.

No.

No.

no

no

No.

No.

No.

120

120

210

210

12

SECTION 8: SANS 1200 LD - SEWERS - TOTAL AMOUNT CARRIED TO SUMMARY

90f 10




RESIDENCIA TRAIN STATION

SUMMARY CIVIL WORKS BILLS OF QUANTITIES

Item |Description Amount
1 Site clearance
2 Earthworks
3 Walkway pavements
4 Water Supply
5 Sewer
TOTAL

10 of 10




UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

SECTION 10 - ELECTRICAL WORKS



PRASA RESIDENCIA STATION ELECTRICAL BOQ

LV Reticulation

Item Description Unit Qty Rate Amount
Distribution Boards

Refurbish the following distribution boards, including all

equipment, complete with all accessories. Installation shall

include fixing, accessories and earthing.

The price shall include for all fixing materials, circuit

terminations, lugs, cable straps and any other items

necessary for the complete installation. The price shall also

include liaison with the board manufacturer, obtaining shop

drawings for approval by the engineer, and the preparation

and provision of detailed legend cards, as per the

specification.
1 |Main Station Kiosk Lot 0
2 |Ticket Office - 6 Way Lot 1
3 |Security Office DB 6 Way Lot 1
4 [Main Platform Distribution Baords Lot 1
5 |Platform Distribution Boards Lot 0
6 |Admin Buildings Distribution Boards Lot 1

Power Cabling

Supply and install the following cables laid on cable tray,

pulled in a sleeve or in a trench, including all fixings and

accessories. The cables shall be 600/1000V/

PVC/SWA/PVC/ECC with copper conductors.Complete with

terminations
7 [50mm? x 4 core ecc cable + 6 Cable Terminations m 33
8 |35mm? x 4 core ecc cable + 8 Cable Terminations m 0
9 [25mm? x 4 core ecc cable + 4 Cable Terminations m 5
10 |16mm?” x 4 core ecc cable + 10 Cable Terminations m 66
11 [Joining Kits PC Sum Lot 1
12 |110 Flexible Sleeves m 131
13 |50mm Flexible Sleeves 5 0




1000 Diameter Manholes

Lot

Standby Generator

14

Supply, Rig and Install following Standby Generator, including
all equipment, complete with all accessories. Installation shall
include fixing, plinth, accessories and earthing.

15

Containerized 100kVA complete with Day tank and Automatic
Transfer Switch

Lot

16

Full Tank of Diesel upon Commissioning

Lot

Total Carried to Summary




PRASA RESIDENCIA STATION ELECTRICAL BOQ

LIGHTING

Item

Description Unit Qty

Rate

Amount

LIGHTING

All Internal Light Fittings complete with 3m Lead,5Amp
Plug and appropriate drivers

16 Amp, single lever light Switch Lot 5

5 Amp, 3 pin, unswitched socket outlet to fit deep round

conduit boxes Lot 22

LED panel Sidelift flicker free driver + PMMA LG + Prisma

Diffuser - 4000 Lumens - 600x600 Recessed Lot 4

LED panel Sidelift flicker free driver + PMMA LG + Prisma
Diffuser - 4000 Lumens - 600x600 Recessed with Battery Lot 4
Backup

1578mm Surface Mounted fitting 53W LED complete with

driver and microwave sensor with 70'000hr operation warranty Lot 9

LED panel Sidelift flicker free driver + PMMA LG + Prisma
Diffuser - 4000 Lumens - 600x600 Surface Mounted

Led Industrial Bulkhead fitting with unpainted marine grade
high pressure die cast aluminium backing with non
discolouring injection moulded high impact acrylic diffuser, Lot 1
IP66. 4370 Im 32W, Neutral white 740 with 10kv surge
protection

LED Pole Top with aluminium Spigot and Cover, high impact
Acrylic Protector, IP55 rated, 3506-5219Im output, 37-54W
with 142 Efficacy, Neutral white 740, complete with 5m Pole
with 2m Stub

Lot 1

18W LED Downlight Recessed in ceiling complete with driver
and 5A plug

Bridge Lighting Solar type 40W LED Street Lamp Lot 1

132W LED Type Highbay with unpainted marine grade high
pressure die cast aluminium backing with non discolouring
injection moulded high impact acrylic diffuser Natural White
colour rendering, 4m Mountable height

Lot 0

Exit Sign/Running Man c/w battery backup including lamps Lot 1

10

Photo Electric Cell Lot 1

10

2,5mm2 x 3 (Red, Black & Green) - Housewire m 876

11

25mm diameter PVC conduit m 526

Total Carried to Summary




PRASA RESIDENCIA STATION ELECTRICAL BOQ

SMALL POWER

Item Description Unit Qty Rate Amount
SMALL POWER
1 |16 Amp, single Switched Socket Outlet - white No 2
16 Amp, single Switched Socket Outlet - white on Power
2 - No 4
Skirting
20 Amp, DP Isolator - complete with conduit to outlet box
3 No 1
below-
100x100 Steel Wall box chased 2
100x100 PVC Surface Box Mounted on Wall 0
100x50 Steel Wall box chased 0
4  ]14mm2 x 3 (Red, Black & Green) - Housewire m 350
5 |25mm diameter PVC conduit m 35
6 |2 compartment PVC Power Skirting + 5 End caps m 3
7 |500VA single phase UPS Lot 1
To provide the earthing and testing of the electrical installation
in accordance with the General Specification, regulations and
the requirements of the local authority. All circuits shall be
8 earthed in accordance with the wiring code. Where the earth Lot 1

conductor is joined at the terminal block, the wires shall be
soldered together so that removal of the equipment shall not
result in an interruption of the earth continuity of the
conductors.

Total Carried to Summary




PRASA RESIDENCIA STATION ELECTRICAL BOQ

SUMMARY

Item Description

Amount

1 LV Reticulation

2 |Lighting

3 Small Power

Sub Total Carried to Main Summary




UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

SECTION 11 - ELECTRONICS & ICT



Iltem Description Unit | Qty Rate Amount
1.1 |DOOR INTEGRATION
1.1.1 |300kg Maglock complete with Z Bracket. No 3
1.1.2 |Green Breakglass No 3
1.1.3 |3A ,24V Power Supply complete with battery back up. No 3
1.1.4 |Cabling for Access Control System (PH30) m 140
1.1.5 |Cabling for Access Control System (PH120) m 15
1.2 |FIRE DETECTION
1.2.1 |Addressable 4 Loop Fire Alarm Panel with Network Card No 2
1.2.2 |Addressable 2 Loop Repeater Panel with Network Card No 1
1.2.3 |Program Fire Alarm Panel No 4
1.2.4 |Addressable Smoke Detector No 18
1.2.5 |Addressable Sounder No 3
1.2.6 |Addressable Strobe No 6
1.2.7 |Addressable Void Smoke Detector + Ceiling mounted LED No 4
1.2.8 |Addressable Heat Detectors No 1
1.2.9 |Addressable Manual Call Point (Red Breakglass) No 4
1.2.10 |Addressable Relay Unit No 4
1.2.11 |Addressable Interface Unit No 1
1.2.12 |Fire Door Hold Open Magnets No 1
1.2.13 |3A 24V Power Supply with battery back up No 1
1.2.14 |Intergration with Ventilation System No 1
1.2.15 |PH30 Cable m 950
1.2.16 |PH120 Cable m 44
1.3 |INTERCOMM SYSTEM
90 Way Intercom Controller Master Station. Must support or drive a
131 - No 1
minimum of 90 speakers
1.3.2 |Paging console with Gooseneck microphone No 1
Program Preset Timer for optional School Bell System (hardware unit with lcd
133 display, running bell control software) No 1
1.3.4 [Outdoor Intercom module complete with Horn Speaker (5-30W) & No 7
microphone. (IP66)
High quality, wall mount, indoor, intercom module complete with Speaker (10W)
& microphone. The microphone must be very sensitive, able to clearly pick audio
135 | ; . ) No 8
in a class environment when activated with no feedback
1.3.6 |Intercom Terminal Box: 4U Wall Mount, lockable No 1
1.3.7 |Intercomm Cabling (PH30) - 2 Core m 402
1.3.8 |Intercomm Cabling (PH30) - 20 Core m 183
1.3.9 [Intercomm Cabling (PH120) - 40 Core m 73
1.4 |INTRUSION DETECTION SYSTEM
Control Panel. 8 on-board zones. Expandable to 128 hardwired zones.
141 4PGM On-board outputs expandable to 80. Template Programming. 8 No 1
o partitions. Connect up to 16 supervised keypads with keypad zones and
expansion. 500-event buffer. 500 user codes.
1.4.2 |Central Master Control and Indication Panel No 1
1.4.3 |Hard wired Full message LCD Keyboard No 1
1.4.4 |Wired Panic Button No 9
1.4.5 |Wireless Panic Button No 9
14.6 Outdoor Indicator LED Mounted above door (IP66) complete with No 9
"7 |accessories
1.4.7 |Communication network module (GSM or /TCPIP) No 1
1.4.8 |outdoor 15W, Electric, 12DC, Siren, No | 2
1.4.9 |Power Supply complete with battery backup No 1
1.4.10 |Dual type (microwave and infrared) detectors No 9
1.4.11 |Cabling (PH30) - 4 pair twisted screened cable m 146
1.4.12 |Cabling (PH120) - 20 pair twisted screened cable m 15
1.5 |INDEPENDENT INTERVAL BELL SOUNDER SYSTEM
1.5.1 |Bell System Control Panel with Timer and Overide Function No 1
1.5.2 |203mm Gong type bell as shown on drawings. No 2
1.5.3 |Sounder Cabling (PH30) m 183




1.6
1.6.1

1.7
1.7.1
1.7.2
1.7.3
1.7.4
1.7.5
1.7.6
1.7.7

MISCELLANEOUS
Sundries ( to include termination boxes, screws, heat shrinks and other
materials deemed necessary to complete installation)

TESTING & COMMISSIONING INCLUDING COC
Access Control

Fire Detection

Intercomm System

Intrusion Detection System

Independent Interval Bell Sounder

Labelling of Qutlets

As Built Drawinas

Item

Item
Item
Item
Iltem
Item
Iltem
Item

AR RPRRRRR

Total Carried to Summary




Item Description Unit [ Qty Rate Amount
1.1. |ACCESS CONTROL
1.1.1 [Biometric Reader with Tag reader facility No
1.1.2 [Door Controller No
1.1.3 |Access Control Head End No
1.1.4 |[Cabling for Access Control System including terminations (CAT 6A FUTP) m 584
1.1.5 [5m CAT 6A FUTP Fly Leads No 15
1.1.6 [Integration with CCTV System No 1
1.1.7 [Intergration with Fire Alarm System No 1
1.2 |WIRED NETWORK SYSTEM (DATA)
1.2.1 [Data Points - Cradles and terminations No 31
1.2.2 |[Data Cabling including terminations (CAT 6A FUTP) m | 2511
1.2.3 [5m CAT 6A FUTP Fly leads No 63
1.30 |TELEPHONE SYSTEM
1.3.1 [IP Telephone PABX including Software and Server No 1
1.3.2 [Desktop IP Telephones and Power Supply No 13
1.3.3 [Telephone Points - Cradles and terminations No 0
1.3.4 [Telephone Cabling including terminations (CAT 6A FUTP) m 0
1.3.5 [5m CAT 6A FUTP Fly leads No 19
140 |WIRELESS NETWORK (WIFI)
1.4.1 |Wireless LAN Controller with 60 AP License (See Spec). Wireless intrusion prevention system No
1.4.2 [WIFI Access Point No
1.4.3 [WIFI CAT 6A FUTP point - Cradles and terminations No
1.4.4 [WIFI Cabling including terminations (CAT 6A FUTP) m 350
1.45 [5m CAT 6A FUTP Fly leads No 9
15 [CCTV SYSTEM
1.5.1 [Rack Mounted PVR with 1 week storage with capacity for extension and cloud storage No 1
15.2 Control Equipment including 2 x 50 inch 1920x1080 monitors INCLUDING ALL SOFTWARE No 1
" |AND LICENCES
IP, 2x2.0 MegaPixel (1080p) HD Indoor Dome Camera with analytics, 3-9mm lens PoE, Vandal
153 ; No 2
resistant and to IP66.
IP, 3x2.0 MegaPixel (1080p) HD Indoor Dome Camera with analytics, 3-9mm lens PoE, Vandal
154 : No 1
resistant and to IP66.
IP, 4x3.0 MegaPixel, WDR Day/Night Camera, 2.8-8mm f/1.3, Pendant Dome Camera, Vandal
155 . No 1
resistant and to IP66.
1.5.6 [CCTV CAT 6A FUTP point - Cradles and terminations No 5
1.5.7 [CCTV Cabling including terminations (CAT 6A FUTP) m 409
1.5.8 [5m CAT 6A FUTP Fly leads No 10
1.6 [NETWORK SWITCHES
1.6.1 (8 Port Switch No
1.6.2 (48 Port Switch No
1.7 |CABINETTES
1.7.1 [20u Cabinette No 1
1.7.2 |43u Cabinette No 1
1.7.3 (8 port Fibre Patch Panel No 3
1.7.4 |24 Port Patch Panel No 6
1.7.5 (48 Port Patch Panel No 3
1.7.6 |[XFP,SFP + Modules No 58




1.8

SERVER ROOM

1.8.1 [Server Equipment including Software and Edge Switch PC 1 50 000.00 | R 50 000.00
1.8.2 [OM-4 4 Core Fibre Cable including splicing and kits m 73
183 sundrie§ ( to include screws heat shrinks and other materials deemed necessary to complete No 1
installation)
1.8.4 |TELKOM application and equipment PC 1 30000.00 | R 30 000.00
1.8.5 (48 Port Layer 3 Core switch - complete with accessories and software PC 3 20000.00 | R 60 000.00
1.8.6 (24 Port Layer 2 Server Farm Switch - complete with accessories and software PC 3 20000.00 | R 60 000.00
1.8.7 [3kVA 3 phase inline with 60 minutes backup - rack mountable No 1
1.8.8 [1,5kVA 1 phase inline with 60 minutes backup - rack mountable No 8
1.90 |[TESTING & COMMISSIONING INCLUDING COC
1.9.1 [Access Control Sum 1
1.9.2 [Wireless Network System WIFI) Sum 1
1.9.3 [Wired Network (DATA) Sum 1
1.9.4 [Telephone System Sum 1
1.9.5 [CCTV System Sum 1
1.9.6 [Labelling of Outlets Sum 1
1.9.7 |[As Built Drawings Sum 1
R 200 000.00

Total Carried to Summary




PRASA RESIDENCIA STATION ELECTRONICS & ICT PROVISIONAL BOQ

SUMMARY

Item Description Amount

1 Electronic

2 |ICT

Sub Total Carried to Main Summary




UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

SECTION 12 - MECHANICAL WORKS



SUMMARY

Iltem Description Amount
1 Wet Services
2 Lifts
3 HVAC
4 Fire Protection

Total




WET SERVICES BOQ

Item Description UoM Qty Rate Amount
Supply and install the following pipes complete with all fittings, bends, reducers,
etc
HDPE PE 100 class 12.5
1 Dia 110 m -
2 dia 75 m 100.00
3 dia 40 m B
4 dia 32 m -
5 dia 25 m -
6 dia 20 m 60.00
Copper class 1
7 dia 15 m -
8 dia 22 m -
9 dia 28 m -
10 dia 35 m -
11 dia 42 m -
12 dia 58 m -
13 dia 110 m -
14 Insulation of all hot water piping with an insulation with an R-Value of 1 lumpsum -
Supply and install the following brass valves
15 dia 15 angle valves nr 300.00
16 dia 15 stop cock nr 40.00
17 dia 22 stop cock nr 80.00
18 dia 28 stop cock nr 15.00
19 dia 75 gate valve nr 40.00
20 dia 110 gate valve nr 15.00
21 100 mm dia pressure gauage (650kPa range) nr 4.00
22 100 mm dia pressure gauage (2500kPa range) nr 2.00
23 dia 65 back flow preventor nr 1.00
24 dia 110 backflow preventor nr 1.00
25 dia 65 non return nr 4.00
26 dia 110 non return nr 4.00
27 dia 65 strainers nr 4.00
Supply and install the following mechanical equipment as per manufacture's
instructions
28 150It solar pre-hea}ter complete with flat panel collector and all fittings and valves as nr 2.00
per manufacture's instructions
29 300It soler pre-hea}ter complete with flat panel collector and all fittings and valves as nr )
per manufacture's instructions
30 150It geyser with all fittings and valves as per manufacture's instructions nr 2.00

Balance Carried Forward




Balance Brought Forward

Supply and install the following domestic cold water pumps (5l/s @ 6Bar) complete

31 with all fittings, valves, pressure gauges, motor control panel as indicated in the nr
drawings
Supply and install the following domestic cold water pumps (1l/s @ 6bar) complete
32 with all fittings, valves, pressure gauges, motor control panel as indicated in the nr 1.00
drawings
33 Supply and install intelligent motor control panel as detailed in the tender specification nr 1.00
34 Supply of laminated plant schematics copies 3.00
5,000I plastic tanks complete with bi-level control valve, gate valves as per tender
35 . nr 2.00
drawings
DRAINAGE
Supply and install the following uPVC class 32 piping complete with all fittings,
elbows, tees, reducers etc
36 dia 110 m 200.00
37 dia 50 m 300.00
Supply and install the following floor drains
38 1 way dia 110 exit nr 6.00
Supply and install the following gulleys
39 Dia 110 side inlet and dia 100 side outlet nr 12.00
Prelim and General
40 Fixed Prelim and general lot -
41 Commissioning of the system to the satisfaction of the client and engineer lot 1.00
42 Production of Handover files copies 3.00
43 Production of shop drawings copies 3.00
44 Production of as-built drawings copies 3.00
45 Provision of 12 month maintenance from works completions month 12.00
46 Water quality tests lumsum 1.00

Total




MECHANICAL LIFTS BOQ

Item Description UoM Qty Rate Amount

Lifts

1 13 person lifts ea 2.00
Preliminary and Generals

2 Commissioning of the system to the satisfaction of the client and engineer lot 1.00

3 Production of Handover files copies 3.00

4 Production of shop drawings copies 3.00

5 Production of as-built drawings copies 3.00

6 Provision of 12 month maintenance from works completions month 12.00

Total




MECHANICAL HVAC BOQ

Item Description UoM Qty Rate Amount
Supply and install the following circular EC fan complete attenuators, support
brackets, speed controllers, etc. (the combination fan and silencer selection
must be such as to satisfy the specified noise levels)
1 Fan 1980 I/s @ 400Pa static nr -
2 Potentiometer speed controllers nr -
3 Fan 400l/s @ 300Pa static nr -
4 Potentiometer speed controllers nr -
Supply and install 0.9mm 430 stainless steel (with a no. 4 satin finish) kitchen
extraction canopy, complete with all support brackets, studs, accessories, etc
5 15001 x 1500w x 500h extraction canopy nr -
6 500 x 500 inertial filters made of 430 stainless steel (495I/s) nr -
7 Supply and install electric controls for 2 canopies lumpsum -
8 Supply and install dia 450 roof dispersion cowl nr -
9 1900l x 1000w x 500h extraction canopy nr -
Supply and install the following ducting in accordance to SMACNA complete
with spigots, all fittings, flexis, suppotrs, etc.
10 dia 224 m 10.00
11 dia 315 m 4.00
12 325 x 325 m 4.00
13 250 x 250 m 4.00
14 375x375 m 4.00
15 dia 400 m 4.00
16 450 x 425 m 2.00
17 650 x 650 m 2.00
18 800 x 400 m 1.00
19 300 x 300 m 1.00
20 600 x 300 m 1.00
Supply and install the following diffusers. Each diffuser must be selectred in
accordance with the manufacture's recommendations, to be capable of passing
the specified air quantity without creating excessive resistance, noise or local
draughts
Each diffuser must be provided with an opposed blade volume control damper
or adjustable disk type throttling mechanism
21 600 x 600 face louvre diffuser nr 2.00
Supply and install Aluminium weather louvres
22 800 x 400 weather louvre nr 1.00
23 Supply and install G4 pleated type filters (min 50mm thick) washable type nr 1.00
Supply and instal the following AC units
24 9000 BTU split Unit nr 2.00

Balance Carried Forward

Balance Brought Forward




Supply and install the following EC fan complete with attenuators, speed control
and all accessories

25 Fan 100 I/s @ 100Pa pressure nr 4.00
Prelim and General

26 Fixed Prelim and general lot

27 Duct Pressure testing lot 1.00
28 Commissioning of the system to the satisfaction of the client and engineer lot 1.00
29 Production of Handover files copies 3.00
30 Production of shop drawings copies 3.00
31 Production of as-built drawings copies 3.00
32 Provision of 12 month maintenance from works completions month 12.00

Total Carried to Summary




MECHANICAL FIRE BOQ

Item Description UoM Qty Rate Amount
FIRE PROTECTION INSTALLATION
Design, manufacture, works testing, supply and delivery to site, moving into
position, erection, connecting up, site testing, witness testing, proving to the
inspectors, demonstrating to the Employer and maintenance of the complete
installation as per conditions of contract and the specification and on drawings.
Fire Hose Reel pump set comprising Electric Duty andStandby pumps: Duty at 1.0
1 litres/second @ 600kPa. All equipment to be mounted on frame complete with AVMs, Item 1.00
pressure vessel and pressure switches as shown on the drawings of the site plan
Swing Type Fire Hose Reel to comply with SANS 543
Fire hose reels shall be fitted with a 30m long reinforced red rubber hose of internal
diameter of 20mm nominal bore, with a 4.8mm internal diameter chromium plated
2 . ) ; ) No. 1.00
brass nozzle and isolating valve.Fire hose reel pipes above ground shall be colour
coded signal red Al11.
Standard Wall Mounted Type Fire Hose Reel to comply with SANS 543 Fire hose
reels shall be fitted with a 30m long reinforced red rubber hose of internal diameter of
20mm nominal bore, with a 4.8mm internal diameter chromium plated brass nozzle
3 ) ) . . ) No. 4.00
and isolating valve.Fire hose reel pipes above ground shall be colour coded signal red
All.
Supply, install, test and commission 80 X 65 mm right angled tamper proof fire hydrant
4 with handwheel opening mechanism with a stand pipe galvanised 100mm pipe and No. 2.00
beeled anchor block.
Supply, install, test and commission @65mm Twin Booster fire connction hydrant
5 complete with plastic material dust covers and connection chain, 15mm Pressure No. 1.00
Gauge adaptor with ball valve .
6 Supply, install, test and commission @100mm suction hydrant complete with Storz No }
coupling and plastic cover as per detail 1 on SITE DISTRIBUTION LAYOUT ’
7 15mm stainless steel glycerine filled pressure gauge with stop cork rated to 2500kPa No. 1.00
Galvanised mild steel pipe treated with galvafroid paint and two coats of firemen red
signal paint A11 in accordance with SANS 10140-3 :2003. Pipework to be complete
with supports,bends,unions to make a complete installation
8 25mm m 100.00
9 32mm m 60.00
10 40mm m -
11 50 mm m -
12 65mm m -
13 80 mm m -
14 100mm m 60.00
GMS Pipework for fittings, as shown on the drawings:
15 25mm (Tees, redures, bends , etc) No. 50.00
16 32mm (Tees, redures, bends , etc) No. 20.00
17 40mm (Tees, redures, bends , etc) No. -
18 50mm (Tees, redures, bends , etc) No. -
19 65mm (Tees, redures, bends , etc) No. -

Balance Carried Forward




Balance Brought Forward

20 80mm (Tees, redures, bends , etc) No. -
21 100mm (Tees, redures, bends , etc) No. 20.00
Supply, handle,lay, join, bed in specified class, test and disinfect HDPE pipe Class 12
(SANS 966-1) in ground as per the civil engineers details. Price inclusive of fitting,
expansion joinst and labour.
22 32mm m 60.00
23 110mm m 100.00
HDPE pipework fittings, joined by welding as shown on the drawings
24 32mm (Tees, redures, bends , etc) m 40.00
25 110mm (Tees, redures, bends , etc) m 30.00
Supply and install fully flanged Class 12 resilient seal gate valve as per SABS 664 with
non-rising spindle and anti-clockwise closing
26 32mm No 16.00
27 50mm No -
28 65mm No -
29 100mm No 4.00
9kg Dry Chemical powder fire extinguisher complying with the requirements of SANS
30 1093 and the extinguishing medium shall comply with the appropriate requirements of No )
SANS 1151. Extingishers to hung at position s shown on the drawings complete with ’
meranti backing board.
4.5 kg Dry Chemical powder fire extinguisher complying with the requirements of
31 SANS 1093 and the extinguishing medium shall comply with the appropriate No 18.00
requirements of SANS 1151. Extingishers to hung at position s shown on the drawings ’ ’
complete with meranti backing board.
5 kg Carbon dioxide fire extinguisher complying with the requirements of SANS 1093
32 and the extinguishing medium shall comply with the appropriate requirements of SANS No }
1151. Extingishers to hung at position s shown on the drawings complete with meranti '
backing board.
33 Fire blankets nominal size 1200 x 1200 in cover with quick release mechanism. No 200
Minimum weight 430 gr/m?, ignition time 13min and Max temp.550°C. ) )
24 Fire signage as indicated on the drawings. Marking and signposting shall be of the ltem 1.00

photoluminescent type and shall comply with the relevant sections of SANS 1186.

Total Carried to Summary Page




Item Description UoM Qty Rate Amount
FIRE PROTECTION PRELIMINARY & GENERAL ITEMS
The Tenderer shall allow for items not included in Contract Preliminaries but deemed
necessary for the completion of the Mechanical Services Installation based on the
Specification and Drawings.
Items must be detailed below stating which items are variable with time (VT) and
variable with value (VV) :
1 Allow for the provision of transport, plant,small tools,scaffolding, steps and ladders as ltem
required including erecting, shifting and removing as necessary.
2 Allow for receiving, unloading, checking and removing to store all materials and ltem
equipment on arrival at site.
3 Allow for the protection of the installations and stored materials and products at site Item
4 Allow for the Production and submittal of Operation & Maintenance Manuals and ltem
record information
5 Allow for the Submittal of Test Schedules as required by the standards Item
6 Allow for Familiarisation and Training of Employers staff Item
7 Allow for Defects and Maintence of the Installation Works after Practical Completion ltem

for a period of 12 Months

Total carried to Summary Page




Description Amount

EIRE PROTECTION SUMMARY PAGE

Fire Protection

Preliminary & General Items

Total for Fire Protection Services Sub- Contract

TOTAL MECHANICAL SUM CARRIED TO MAIN CONTRACT SUMMARY




UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

SECTION 13 - EPWP



UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

Item Unit | Quantity Rate Amount

SECTION 13
BILL NO.1

EXPANDED PUBLIC WORKS PROGRAMME
SUPPLEMENTARY PREAMBLES

Labour intensive methods

Refer to Part C3: Scope of Work

1 Training allowance for each Bricklayer learner in terms of
formal training (Accredited by SETA) No. 20

2 Training allowance for each Plasterer learner in terms of
formal training (Accredited by SETA) No. 20

3 Training allowance for each Tiler learner in terms of formal
training (Accredited by SETA)

No. 20
4 Training allowance for each Plumber learner in terms of
formal training (Accredited by SETA)
No. 20
5 Training allowance for each Painter learner in terms of
formal training (Accredited by SETA) No. 20
6 Training allowance for each Trainee allowance per day not
less than R150.00
Day 20
7 The cost of the training facility that meets the minimum OHS
requirement Iltem 1
8  |Allowance for stationery per learner No. 20
9 Allowance for orange overall and PPE with EPWP logo N 20
o.
10 |Allowance for transport to the training facility Item 1

Carried to Summary

Section No. 13
Bill No. 1




UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

SUMMARY



Section
No

10

11

12

13

UPGRADES AND ADDITIONS TO RESIDENCIA TRAIN STATION

FINAL SUMMARY

PART 1

Section 1 - Preliminary and General
Section 2 - Alterations

Section 3 - East Admin

Section 4 - West Admin
Section 5 - Ticket Verification
Section 6 - Public Ablution
Section 7 - Cleaners & Security
Section 8 - Provisional Sums
Sub-total A

PART 2

Civil Engineering Works (Vat excl. Carried over from a separate document
Civils Bills of Quantities)

Electrical Works (Vat excl. Carried over from a separate document
Electrical Bills of Quantities)

Electronics & ICT (Vat excl. Carried over from a separate document
Electronics & ICT Bills of Quantities)

Mechanical Works (Vat excl. Carried over from a separate document
Mechanical Bills of Quantities)

EPWP (Vat excl. Carried over from a separate document
EPWP Bills of Quantities)

Sub-total B

Sub-total C (Sub-total A+Sub-total B) Carried to Summary
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UPGRADES AND ADDITIONS TO STRETFORD AND RESIDENCIA TRAIN STATIONS

FINAL SUMMARY



Section
No

UPGRADES AND ADDITIONS TO STRETFORD AND RESIDENCIA TRAIN STATIONS

FINAL SUMMARY

STRETFORD TRAIN STATION

Sub-total Brought from Stretford BOQ (excl VAT)

RESIDENCIA TRAIN STATION

Sub-total Brought from Residencia BOQ (excl VAT)

SUB-TOTAL

Add: VAT @ 15%

Carried to Form of Tender

-478-

Page
No

Amount




