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DESCRIPTION OF THE WORKS: UPGRADE OF THE ISLAND VIEW SEA WALLS AT
THE PORT OF DURBAN

2. ENGINEERING

2.1  Employer’s Design

The Employer designs all parts of the Works, except for the detailed long-sections
(horizontal & vertical alignments) and cross-sections for the upgrading of the revetment
slopes. The Employer provides a functional specification for designing the revetment
alignments and slopes.

The design work for the permanent Works has been undertaken by Transnet National
Ports Authority. The Employers design for the Works is contained in the Works
Information and all annexures thereto, including drawings and technical specifications.

. The Employer grants the Contractor a licence to use the copyright in design
data presented to the Contractor for the purpose of the Works (and the
Contractor's obligation under paragraph 2.2 of the Employer's Works
Information) ONLY.

. The information that the Contractor requires from the Employer under bullet
above will be made available on request and limited to the specific detail as the
Project Manager determines.

. The Employer provides the Contractor with a constructability proposal as
Annexure-C3 (Constructability Report) of this Works information document.

2.2 Contractor’s Design

The Contractor designs the tie-in revetment alignments and cross-sections based on the
Employer's functional specification provided in this Works Information, further to this
the Contractor is to design the following parts of the Works:

. All required temporary Works other than the permanent Worksindicated on the
drawings and which shall be removed from the Site on completion of the Works.
The major temporary Works requiring Contractor's design include but are not
limited to:

- Design of the temporary access platform for load of material from landside to
waterside (Ensure that the platform maintains a reasonable distance or
clearance from the structure of Berth 9).

- Design tie-ins for the new revetment to the existing infrastructure (this must
include but not limited to tying into Deck-on-Pile Structures, Sheet-Piles, Cope
Beams, Stormwater Outlets etc.).

- Design of access route to the site office establishment, material stockpile area
including traffic control system for entrance to the site. This must include
preparing traffic management plan detailing but not limited to delivery routes,
links between sites, traffic control, signs, considering traffic constraints,
congestion etc.
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