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02 Bid Document summary for Tender opening purposes 

 

 

UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2 

SUMMARY FOR TENDER OPENING PURPOSES 

NAME OF TENDERER        :_________________________________________________________________ 

ADDRESS                            :_________________________________________________________________ 

  
  
  
  
   

TELEPHONE NUMBER     :_________________________________________________________________ 

FAX NUMBER                     :_________________________________________________________________ 

E-MAIL ADDRESS              :_________________________________________________________________ 

CLOSING DATE                 :_________________________________________________________________ 

TENDERED AMOUNT        :_________________________________________________________________ 

Signed by authorised representative of the TENDERER: ___________________________________________ 

DATE:    

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 
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PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 

 

This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to be 

corrected by drawing a line through it and writing the correct information above it. Tenderer to 

sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are 

no loose pages. Any other form of presentation (loose pages or separate documents) will 

not be accepted. 

 

Available from the S.A. Federation of Civil Engineering Contractors, the S.A. 
Institution of Civil Engineering and the S.A. Bureau of Standards, as applicable: 

 

1. CIDB 
CIDB Standard for uniformity in Construction 
Procurement, Aug 2019, as amended. 

2. CIDB 
Standard for Developing Skills Through 
Infrastructure Contracts 31 March 2023 
 

3. SANS 10845-1 Processes, methods and procedures. 

4. SANS 10845-2 
Formatting and compilation of procurement 
documentation. 

5. SANS 10845-3 Standard conditions of tender. 

6. GCC 
General Conditions of Contract for Construction Works, 
Third Edition (2015) issued by the South African 
institution of Civil Engineering. 

7. COTO 
The New Standard Specifications for Road and Bridge 
Works for South African Road Authorities (2020) 

8. This Document, as presented. 

IMPORTANT INFORMATION 

1. NOTICE TO ALL TENDERERS 

 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 
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T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for UPGRADING OF KAMABUZA HALFWAY TO BHUGA 

CEMETERY PHASE 2. 

Tender 
No 

Description 
CIDB 

Grading 
Compulsory Meeting and Site 

Inspection Date 
Closing Date 

COM 
98/2025 

UPGRADING OF 
KAMABUZA HALFWAY 
TO BHUGA CEMETERY 

PHASE 2 

5 CE OR 
HIGHER 

8 OCTOBER 2025 AT 10:00 AM, 
Kamabuza/Halfway Community Hall 

GPS COORDINATES: 

25°20'3.16"S           31° 8'53.46"E 

 

15 OCTOBER 
2025 AT 11:00 

It is compulsory that service providers download a copy of the bid document that will ONLY be available as from 1 

October 2025 on the municipal website: www.mbombela.gov.za on the tenders and notices folder and National e-

Tender Portal: www.etenders.gov.za, free of charge. 

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, CERTIFIED COPY 

OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE POINTS, CURRENT MUNICIPAL RATES 

AND TAXES CLEARANCE FROM RELEVANT LOCAL AUTHORITY OR PROOF OF RESIDENCE FROM A TRIBAL 

AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE LESSOR’S UP-TO-DATE MUNICIPAL RATES AND TAXES 

CLEARANCE FROM BOTH THE BUSINES AND BUSINESS DIRECTORS, CSD REGISTRATION FULL REPORT (Summary 

Report will not be considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together with the bid document 

must be sealed in an envelope clearly marked: “BID NUMBER, BID DESCRIPTION AND CLOSING DATE” with the name of the 

bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET, MBOMBELA, before 11:00 on the closing 

date 

Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, including 

forging or faking of returnable documents, may be reported to SAPS and restricted from doing business with any Public 

Institutions for a period NOT exceeding 10 years which is in line with section 28 and 29 of the Prevention and Combating 

of Corrupt Activities Act 12 of 2004. 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 

Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid 

document, read in conjunction with the Preferential Procurement Regulations, 2022 and the City’s Preferential 

Procurement Policy, where 80 points will be allocated in respect of price and 20 points in respect of the Targeted 

Goals. 

Procurement Enquiries :  Christopher Nkambule (013) 759 2358 

Technical Enquires : Mxoli Sakwe  (013) 759 2181 

Employer : City Manager, Mr. Wiseman Khumalo 

 City of Mbombela  

 P. O. Box 45  

 1200  

 Mbombela  

VISIT OUR WEBSITE – www.mbombela.gov.za 
NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the 

MFMA and section 23(c) of the SCM Regulations. 
 

 
 

 

http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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T1.2 TENDER DATA 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 
construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it mainly 
applies. 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white)  

Part T1.2 Tender Data (pink) 

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow)  

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data  

C1.1 Form of Offer and Acceptance (pink) 

 C1.2 Contract Data (yellow) 

C1.3 Form of Guarantee (white) 

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 

C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 

Part C2 Pricing Data 

C2.1 Pricing Assumptions (yellow) 

C2.2 Bill of Quantities and Information Sheets (yellow) 
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3.2 

Part C3 Scope of Works 
C3.1 Scope of Works (blue) 
C3.2 Engineering (blue) 
C3.3 Procurement (blue) 
C3.4 Construction (blue) 
C3.5 Management (blue) 
C3.6 Health and Safety (blue) 
Part C4 Site Information 

C4 Site Information (green) 

Appendices 
Annexure A  Health and Safety Specification (white)  
Annexure B      Drawings for Tender Purposes (white) 

 

3.4 

The Employer's Agent is: 

Name:        DLOMBE LEKHULENI CONSULTING ENGINEERS  
Address:     9 Bouten Street 
                   Sonheuwel, Mbombela 
                   1201         
Tel: 013 741 2052/Fax: 086 218 1902 Cell phone:082 524 9389 
E-mail: emmkhabela@dlombeconsulting.com : lekhuleniza@dlombelekhuleni.co.za 

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required evidence 
in their tender submissions are eligible to submit tenders and have their tenders evaluated: 
a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 5 CE of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such tender 
shall be deemed non-responsive. 

Category of 
tender 

Upper limits per CIDB Table 
8 Regulation 17 

CE 5 R10m 

CE 6 R20m 

CE 7 R60m 

CE 8 R200m 

Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 5 CE or Higher class of construction work 
or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction Industry 
Development Regulations. 

 

mailto:emmkhabela@dlombeconsulting.com
mailto:lekhuleniza@dlombelekhuleni.co.za
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b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval shall 
not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the single 
point accountability and responsibility for the management of the construction works, and who is 
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a 
minimum.  

Where the Contracts Manager will not be employed on the Works full time, his powers will be delegated 
to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non- responsive. 

 

4.6 
Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on 
this project folder to ensure that all addenda/ erratum that may be issued are adhered to. 

 

Failure to apply instructions contained in addenda may render a tenderer’s offer non- 
responsive in terms of Condition of Tender 5.8. 

 

4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a) read out from the collected lists calling for confirmation that all have signed; 

 
The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not be take responsibility for incorrect information provided by the bidder on the 
attendance register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender documented is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrably satisfies the Employer's standards and requirements, the 
details of which may be obtained from the Employer's Agent. 
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4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed 
design before it is constructed. 

4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

4.13 

4.15 

The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

Location of tender box: City of Mbombela 

Physical address: 1 Nel Street, Mbombela 1200 

Identification details: Tender COM98/2025, UPGRADING OF KAMABUZA 

HALFWAY TO BHUGA CEMETERY PHASE 2   

Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’s address. 

It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 

4.13.5 
Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 
c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9, 

such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
procurement document. 
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue addenda until 7 working days before tender closing time. 

5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the 
tender invitation.  

 

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period during 
which tender offers will not be accepted from the offending tenderer and report same to CIDB and 
National Treasury. 

5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where 
there is a discrepancy between the amounts in figures and the amount in words, the amount appearing 
in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their tender 
offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 
the product of the unit rate and the quantity, the unit rate shall govern, and the line item total shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the 
line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by this 
checking process or in the tenderer’s addition of prices, the total of the prices shall be corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and selected 
others while retaining the total of the prices derived after any other corrections made under (a) and (b) 
above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the corrections 
proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing schedule. 
The rates submitted for these items will be taken into account in the evaluation of tenders. 
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   5.10 

List of disqualifying factors of this tender are as follows: 
A bid not complying with the requirements stated hereunder will be regarded as “Non 
Responsive”, and as such will be rejected/disqualified for further evaluation 

 
• Submit company registration certificate 

• Certified ID copies of company directors 

• Submit Tax Compliance Status issued by SARS 

• Full CSD report NOT older than 30 days from the closing date , Summary report will NOT be 

considered 

• Submit Joint venture agreement in case of JV. All parties are expected to attach their individual 
returnable documents except for consolidated B-BBEE certificate and combined CIDB grading. 

• Authority for Signatory, duly signed and dated original or certified copy on the Company(s) 
Letterhead. This condition will not apply to companies owned by one director / member / sole  

• Submit copy of an active CIDB contractor grading designation of 5CE or higher. For JV, a 
combined CIDB grading is required. 

• Tenderer must provide valid copies of current municipal rates and taxes certificates from relevant 
local authority / proof of residential from tribal authority (if the business is operating or the directors 
are residing in rural areas) / lease agreement with the lessor’s up-to-date municipal rates and 
taxes for both the business and all business directors including consortium and JV partners. 
Prospective bidders should ensure that the physical address details of the company and 
directors reflected on the CSD is similar to the one reflected on the company registration 
certificate. The municipality reserves the right to verify both the municipal rates and taxes of the 
company details reflected on the CSD and company registration certificates. The municipality 
further reserves the right to use ID numbers of the directors to verify if any municipal rates and 
taxes are not owned by each director. It is prudent and remains the responsibilities of the 
prospective bidders to ensure that each director, lessor and company rates are cleared with 
regards to the municipal rates and taxes and are NOT in arrears for more than 90 days. 

• Letter of good standing for COIDA. The letter of good standing must reflect the relevant nature 
of business as prescribed on The Compensation for Occupational Injuries and Diseases Act 130 
of 1993. 

• Proof of Public Liability Insurance for the value of R 5 Million Rand. The letter must be issued by 
a registered insurance service provider. The letter should have full contact details of the service 
provider and the underwriter.  

• Letter of intent for performance guarantee for 10% of the value of works from a registered 
Financial Service Provider (FSP). The letter should have full contact details of the service 
provider and the FSP number. 

• Fully completed and signed where applicable in the Returnable Schedules. 

• Failure to apply instructions contained in addenda that may be issued. 

• Submissions from bidders who did not attend a compulsory briefing session will not be 

acceptable. 

• Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the employer. The tender document must be furnished 
with non-erasable black ink and all corrections made by the service provider should be dated and 
signed by the authorized signatory. Erasures and the use of masking fluid, tippex, pencil or 
erasable ink are prohibited and failure to adhere to this condition will render your submission non 
responsive. 

 

5.11 The procedure for the evaluation of responsive tenders is Method 4: Functionality, Price and 
preferences. 

Method 4 Functionality, Price and preferences is scored as follows: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any. 

b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: TEV = NFO + NP + NQ 
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5.11.5 

where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

NP is the number of tender evaluation points awarded for preferences claimed in accordance 
with F.3.11.8. 

NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

d) Recommend the tenderer with the highest number of tender evaluation points for the award of 
the contract, unless there are compelling and justifiable reasons not to do so. 

e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 
recommend the tenderer with the highest number of tender evaluation points, and recommend 
the tenderer with the highest number of tender evaluation points, unless there are compelling 
and justifiable reasons not to do so and the process set out in this sub-clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers who: 

• do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents and/or 

• failed to complete the tender document comprehensively with all the required information. 

5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1

 = the maximum possible number of bid evaluation points awarded for the 

financial offer and will be: 

(i) 90 where the financial value inclusive of VAT of all responsive tenders received have a value 
in excess of R 50,000,000; or 

(ii) 80 where the financial value inclusive of VAT of one or more responsive tender offers equals 
or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

Formula Comparison aimed at 
achieving 

Option 1a
 Option 2a

 

1 Highest price or discount 
A = (1 + (P - Pm)) 

    Pm 

 

A = P / Pm 

2 Lowest price or percentage 
commission /fee ' 

A = (1 - (P- Pm ) 
   Pm 

 

A = Pm / P 

a Pm is the comparative offer of the most favorable comparative offer. 
P is the comparative offer of the tender offer under consideration. 
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Scoring preferences. 

 
Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 

 responsive tenders and who are found to be eligible for the preference claimed. Points are 
 based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential 

Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 
 

 

Points awarded will be according to a tenderer’s specific goals summarised in the table below: 

5.11.8 

 

Item 
No. 

The specific goals allocated points in 
terms of this tender 

Number of 
points 

allocated 

(80/20 system) 

Number of 
points 

allocated 

(90/10 system) 

1.  
100% Black owned enterprises within the 
definition of the HDI 

2 1 

2.  
At least 30% women owned enterprises  

2 1 

3.  
At least 30% youth owned enterprises  

2 1 

4.  
At least 30% enterprises people living with 
disabilities   

2 1 

5.  
Enterprises regarded as EMEs located 
within the City of Mbombela  

2 1 

6.  
Enterprise who will sub-contract minimum 
of 30% of the contract value to EME’s in 
the ward or local communities where the 
services to be rendered of works to be 
undertaken (Bidders shall list sub-
contracting works or items) 

2 1 

7.  
Corporate Social Investment (CSI) Plan. 
(see notes below) 

5 3 

8.  
B-BBEE level 1 contribution (SANAS 
verified B-BBEE certificate for generic 
enterprise, and for EME and SME a sworn 
affidavit or CIPC issued certificate 
confirming annual turnover and level of 
Black Ownership 

3 1 

Total 
20 10 

 

 

Eligibility for preference points will be determined as follows: 
  Compliance with any other information requested to be attached to Returnable Schedule Form D. 

  
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5.11.9 

 
Description of quality criteria Maximum number of 

points 

Plant and equipment 15 

Financial Reference 10 

Key Personnel  25 

Company Experience 50 

Total evaluation points for quality (Ms) 100 

Tender offers will only be considered responsive if the minimum quality requirement of 70 points 
is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of previous 
experience, expertise and availability of plant and equipment to undertake a project of this nature. 
Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points out of 100) 
based on the criteria listed below. A score of less than 70 out of 100 points for Quality will render the 
tender non-responsive. The onus rests with the Tenderer to supply sufficient information to allow for 
evaluation and award of points detailed below. If insufficient information is provided, zero points will 
be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used further 
in the evaluation. 

i). Plant and Equipment (Maximum 15 points) 

Details of owned and hired plant and equipment are to be entered in Form R of the 
Returnable Schedules. 

ii).       Financial Reference         (Maximum 10 points) 

           Bank Rating, must be entered in Form S in the returnable schedule. 

iii). Key Personnel (Maximum 25 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of 
the Returnable Schedules. 

iv). Road Construction Experience (Maximum 50 points) 

Details of Roads & Stormwater construction projects including general civil works (Earthworks, 
layer-works, paving, subsoil, stormwater management  and other related projects) Supporting 
information in terms of the points to be claimed in terms of quality, must be entered in Form Q 
in the Returnable Schedule. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

• the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary and must not be older than 30 days from the 
closing date. 

• the tenderer is in good standing with SARS according to the Central Supplier Database. 

• the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

• the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters 
in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector; 

• the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this effect; 

• the tenderer has completed the Compulsory Declaration and there are no conflicts of interest which 
may impact on the tenderer’s ability to perform the contract in the best interests of the employer or 
potentially compromise the tender process; 

• the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

• the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations, 
2003, issued in terms of the Occupational Health and Safety Act, 1993, the necessary 
competencies and resources to carry out the work safely. 

• No Tippex has been used on the bid document. 
• The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

 

 

 

 

 

 

 

 

https://secure.csd.gov.za/
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements 

at Bid Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This 

will enhance consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender 

requirements to all interested prospective bidders. 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 

NOTES FOR OFFICE USE ONLY 

CHECKLIST YES or 

NO or 

N/A 

1.  Company Registration Certificate a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached 

a valid company 

registration document in 

line with the applicable 

legislation? 

YES 

2.  Company Profile a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached 

a company profile and its 

experience is relevant to 

add value on this 

project? 

N/A 
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3.  Certification of documents to be 

submitted together with the tender 

document. 

 

I.e. ID Copies of business owners, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc.  

 

 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justices 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognised professional body), Actuaries or 

accountants (who are members of a recognised 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business.  

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ………………………………………….ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business Address: 

……………………………………………………………………………......... 

…………………………………………………………………………………… 

Commissioner of Oaths  

…………………………………………………………..……………………… 

Signature                               Full Names 

 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified 

all documents to be 

certified as per special 

conditions of bid? 

Check validity on the 

date, check if the 

commissioner of oaths 

stamp is compliant as 

per example copied from 

the Regulations. 

YES 

4.  Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable).  

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached 

a full CSD report, are tax 

matters in good order, 

are the directors not in 

the employment of any 

state and the CSD report 

is not older than 30 days 

YES 

https://notarycapetown.co.za/about-us/why-use-notary/
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from the closing date? 

5.  Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached 

a valid (not expired) 

TCS? 

The designated official 

should verify the bidder’s 

tax compliance status 

prior to finalization of the 

award of a bid or prize 

quotation. Where the 

recommended bidder is 

not tax compliant, the 

bidders should be 

notified of their non-

compliant status and the 

bidder must be 

requested to submit to 

the City within 7 working 

days, written proof from 

SARS of their tax 

compliance status or 

proof from SARS that 

they have made 

arrangements to meet 

their outstanding tax 

obligations. The proof of 

tax compliance status 

submitted by the bidder 

YES 
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to the City must be 

verified via the CSD 

report or e-Filing. The 

City should reject a bid 

submitted by the bidder if 

such a bidder fails to 

provide proof of tax 

compliance status within 

the timeframe stated 

above (See MFMA 

Circular No: 90). 

6.  Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2003 may 

submit a sworn affidavit confirming annual total 

revenue and level of black ownership or Certified 

Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in access of R50 

million including value added tax (VAT). This is not a 

Is the copy B-BBEE 

Certificate valid? 

Is the sworn affidavit for 

EME / QSE in line with 

the threshold for EME 

and EME and valid? 

If the tendering entity is a 

JV / Consortium / Large 

company, has the bidder 

attached a certified copy 

of a valid and 

consolidated B-BBEE 

certificate in order to 

claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE 

certificate certified by the 

Commissioner of Oaths 

reflects as prescribe on 

the regulations of the 

Act? 

YES 
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disqualifying factor, non-adherence will lead to no 

allocation of B-BBEE points. 

Is the affidavit for B-

BBEE stamped and 

signed by commissioner 

of oaths? 

I.e. full names and 

signature, force/practice 

number, designation / 

rank, date and address. 

Is the certification date 

not older than 3 months 

and original ink is clear 

on the document to 

confirm if it is originally 

certified? 

7.  Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium.    

If the tendering entity / 

bidder is a 

JV/Consortium, has the 

bidder attached a 

detailed JV/Consortium 

agreement with all critical 

information? 

YES 

8.  In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents.  

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / 

bidder is a 

JV/Consortium, have the 

parties involved attached 

all individual required 

documents as per 

special condition of bid? 

YES 
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9.  Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

municipality for more than 90 days 

will be disqualified as prescribed on 

the MSCM Regulations. 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors.  

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

attach lease agreement for the business with 

lessor’s latest municipal rates and taxes for a 

facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

Has the bidder attached 

latest municipal rates 

and taxes from relevant 

local authority for the 

company / business and 

all company directors / 

owners? 

In case of lease, has the 

bidders attached lease 

agreements and lessor’s 

proof of res from a tribal 

authority or latest 

municipal rates and 

taxes certificate? 

Is the account not in 

areas for more than 90 

days (3 months)? 

YES 
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in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

10.  Forging of documents/certificates  

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders.  

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

and enlist them on the Register of 

Tender Defaulters as prescribed on 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

12 of 2004. 

Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: “any 

person who holds a position of authority and who knows or 

ought reasonably to have known or suspected that any 

other person has committed the offence of theft, fraud, 

extortion, forgery or uttering a forged document involving 

an amount of R100 000 or more, must report such 

knowledge or suspicion or cause such knowledge or 

suspicion to be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject to 

the provision of section 37(2), any person who fails to 

comply with subsection (1), is guilty of an offence”. 

Are there any suspicious 

/ alleged fraudulent or 

forged documents? 

If yes, has the matter 

been reported to the 

nearest SAPS following 

correct institutional 

protocol? 

Has the matter been 

registered with the 

Registrar to enable due 

processes and per the 

Act? 

NB: The minutes of the 

BEC / BAC should detail 

all the elements of 

alleged fraud and forged 

documents. 

YES 

11.  Copy of Public Liability insurance. 
Only insurance covers from 
registered and authorized financial 
service providers will be accepted. 

a) Public liability insurance may vary from one project 

to another on the basis of the level of risk and 

complexity of the project. Minimum cover to be 

determined by the BSC prior consultation with the 

project manager if deemed necessary. 

If applicable, is the 
bidder compliant with the 
minimum cover 
stipulated in the bid 
document? 
Is the public liability 
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insurance from a 
registered financial 
institution? 

12.  Recent audited / independently 
reviewed financial statements for 
three consecutive years. 
NB: if a company provides any 
financial statements in terms of 
section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

a) Applicable to private companies that are not 

managed by its owners, if: 

- It compiles its financial statement internally and 

its public interest score is less than 100. 

- It has its financial statements compiled 

independently and its public interest score is 

between 100 and 349. 

- the public interest score is 350 points or more, 

is required for an audit to be conducted. 

Has the bidder furnished 
MBD 5 as mandatory for 
all projects estimated to 
be in excess of R10 
million? 
Has the bidder attached 
the relevant AFS as 
required by law and is it 
aligned with his/her 
declaration on MBD 5? 
False / mismatched / 
inconsistent declaration 
may lead to immediate 
disqualification. 

N/A 

13.  Recent annual financial statement 
(AFS) for three consecutive years 
(unaudited AFS).  
NB: if a company provides any 
financial statements in terms of 
section 29 of the Companies Act, 
such statements must comply with 
the provision of the Act. 
 

a) Applicable to private companies with a public 

interest score of less than 100.  

b) If, with respect to a particular company, every 

person who is a holder of, or has a beneficial 

interest in, any securities issued by that company is 

also a director of the company, that company is 

exempt from the requirements in this section to 

have its annual financial statements audited or 

independently reviewed. 

NB: An independent review will suffice if the company has 
opted to have its financial statement audited or is required 
by its Memorandum of Incorporation (MOI) to do so. 

Has the bidders 
furnished MBD 5 as 
mandatory? 
Has the bidder attached 
the relevant AFS as 
required by law in line 
with his/her declaration 
on MBD 5? 

N/A 

14.  Functionality / Quality for evaluation 
of complex projects 

a) Functionality test refers to evaluation of bidders on 

various aspects of the contract to establish if the 

bidders has the capabilities to execute the contract 

or not. The various aspect may include but not 

limited to: track record and experience on similar 

Has the bidder met the 
minimum threshold on 
functionality in order to 
qualify for further 
evaluation on price and 

YES 
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projects, human resource and their individual 

experience, financial capabilities, relevant 

technology, etc. 

NB: Functionality will not be compulsory for all projects but 
for complex projects. Functionality criteria will vary from 
one project to another. 
 
 

B-BBEE? 
Has the bidders been 
scored in line with the 
evaluation criteria set on 
the tender document? 
All portfolio of evidence 
attached and certified as 
stated on the bid 
document? 

15.  The Compensation for Occupation 
Injuries and Diseases Act 130 of 
1993 (COIDA) 

a) The COIDA provides for compensation for 

disablement caused by occupational injuries or 

diseases sustained or contracted by employees in 

the course of their employment, or for death 

resulting from such injuries or diseases, hence 

bidders are expected to attach COIDA certificates 

in line with their specialize area aligned to the 

type/nature of business. 

If applicable, is the 
COIDA certification / 
letter of good standing 
attached, valid and 
reflects the nature of 
work in line with the 
scope of works? 

YES 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration that 

they vouch for the accuracy and correctness of the information provided, including the information 

provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided in 
the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
willful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

The Tenderer must complete the following returnable Schedules: 

Returnable Schedules required for Tender evaluation purposes 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL REFERENCE 

FORM T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 

CERTIFICATE FOR TENDER COMPLIANCE 

FORM W SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate 

of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

This is to certify that I, ............................................................................................................................................ 

representative of (tenderer) .................................................................................................................................... 

of (address) ............................................................................................................................................................ 

................................................................................................................................................................................ 

................................................................................................................................................................................ 

telephone number .................................................................................................................................................. 

fax number .............................................................................................................................................................. 

e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

Signature of Representative:       
 
 
 
Signature of Project Manager:       

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

▪   

Attach additional pages if more space is required. 

Signed    Date    

 
Name 

 
   Position 

 
   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS (SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

(a) AMENDMENTS 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for the 
provisions of this contract he shall set out his proposals clearly hereunder. 

(b) ALTERNATIVES 

Proposed Alternative Description of Alternative 

  

  

  

  

  

Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 
completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, etc. 
and a detailed statement setting out the salient features of the proposed alternatives must accompany 
the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 

Signed Date 

Name Position 

  

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM) 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a 
claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

  

a) The applicable preference point system for this tender is the 80/20 preference point system. 
 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for:  

(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

 

 

FORM D: PREFERENTIAL PROCUREMENT REGULATIONS 2022 
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2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 
taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ 
of state in response to an invitation for the origination of income-generating contracts through any 
method envisaged in legislation that will result in a legal agreement between the organ of state and a 
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and 
disposal of assets and concession contracts, excluding direct sales and disposal of assets through 
public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 

 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 
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4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will 
apply and that the lowest acceptable tender will be used to determine the applicable 
preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

Item 
no. 

The specific goals allocated points in terms of this 
tender 

Number of 
points 

allocated 

(80/20 system) 

 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

1. 100% Black owned enterprises within the definition of the 
HDI 

2  

2. At least 30% women owned enterprises  2  

3. At least 30% youth owned enterprises  2  

4. At least 30% enterprises people living with disabilities   2  

5. Enterprises regarded as EMEs located within the City of 
Mbombela  

2  

6 Enterprise who will sub-contract minimum of 30% of the 
contract value to EME’s in the ward or local communities 
where the services to be rendered of works to be 
undertaken (Bidders shall list sub-contracting works or 
items) 

2  

7 Corporate Social Investment (CSI) Plan. (see notes below) 5  

8 B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and SME a 
sworn affidavit or CIPC issued certificate confirming annual 
turnover and level of Black Ownership 

3  

The City will utilize the CSD Full report for the above-mentioned information  
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Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 

contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the 
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a 
written explanation on how to implement the Corporate Service Investment on that particular ward, community 
or region. The investment must benefit the community at large. In order to claim points, a detailed one page 
report must be included in the list of returnable documents. The corporate social investment initiates must be 
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the 
signing of the contract in consultations with relevant stakeholders. 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have  

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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Declaration 

The tenderer declares that 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification 
as at the closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

□ Generic code of good practice 

□ Other – specify 
............................................................................................................................. 

c) the contents of the declarations made in terms of a) and b) above are within my personal 
knowledge and are to the best of my belief both true and correct 

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the 
tenderer, confirms that he / she understands the conditions under which such preferences are 
granted and confirms that the tenderer satisfies the conditions pertaining to the granting of 
tender preferences. 

Signature: 
...............................................................................................................................………... 

Name: 
.......................................................................................................................................…….... 

Duly authorised to sign on behalf of: 
..............................................................................................….. 

Telephone: ...................................................................... 

Fax: ....................................................................... Date: 
.................................................................... 

Name of witness .............................................Signature of witness .................................. 

Note: 

1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 
Supporting documentation of the abovementioned claim for a preference must be submitted 
with the tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 

 
 
 
 

 

 

 

 

 
 

 
………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Name of enterprise:   
 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  
 

 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

  

  
 

Section 3: SARS Information 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 
 

 

Section 5: National Treasury Central Supplier Database 

Supplier number  

Unique registration reference number  

  
 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, (Act 
No. 69 of 1984). 

Full name of principal Identity number  Personal tax reference 
number 

   

   

   

   

   

   

 *insert separate page if necessary 

 

FORM E: COMPULSORY DECLARATION (SIPDM) 
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Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

a) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  b) a member of any provincial legislature  

c) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
1. a member of the board of directors of 

any municipal entity 
 

2. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  

If any of the above boxes are marked, disclose the following: 

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

d) a member of any municipal council 
 

an employee of any department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act of 1999 (Act No. 1 of 1999)  e) a member of any provincial legislature  

f) a member of the National Assembly or 
the National Council of Province  member of an accounting authority of any national 

or provincial public entity 

 

 
3. a member of the board of directors of 

any municipal entity 
 

4. an official of any municipality or 
municipal entity  

an employee of Parliament or an employee of 
Parliament or a provincial legislature  
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If any of the above boxes are marked, disclose the following: 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 

    

    

    

    

    

*insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to 
make payment in terms of the contract. 

 Yes  No (Tick appropriate box) 

If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity confirms 
that the contents of this Declaration are within my personal knowledge, and save where stated otherwise in an 
attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake remunerative 
work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical areas 
in which goods and services will be rendered, approaches to determining prices or pricing parameters, intentions 
to submit a tender or not, the content of the submission (specification, timing, conditions of contract etc.) or 
intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status to 
the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by the 
National Treasury, for SARS to do likewise. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one tender 

either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also empowers 

the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 also requires 

tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national government 

components listed in Part A of Schedule 3 to the Public Service Act, provincial departments including the office 

of the premier listed in Schedule 1 of the Public Service Act and provincial departments listed in schedule 2 of 

the Public Service Act, and provincial government components listed in Part B of schedule 3 of the Public Service 

Act) or persons contracted to executive authorities in accordance with the provisions of section 12A of the Public 

Service Act of 1994 or persons performing similar functions in organs of state from conducting business with the 

State or to be a director of a public or private company conducting business with the State. The offence for doing 

so is a fine or imprisonment for a period not exceeding 5 years or both. It is also a serious misconduct which 

may result in the termination of employment by the employer. 

NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity to 

disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 also 

prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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• For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Copies of the ID’s of the Directors Certified 
Shareholders Certificate 

OR 

• For Companies 

A copy of the Certificate of Incorporation Certified Copies of the ID’s of the Directors, and Certified shareholders’ 
register 
 

OR 

• For Joint Venture Agreements 

• Joint Venture Agreement between all the parties, 

• as well as the documents in (1) or (2) of each Joint Venture member. 
 

OR 

• For Partnership 
1. Copies of the ID’s of the partners 

OR 

• One person Business / Sole trader 
2.  Copy of ID 
 

ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

Name of 
enterprise: 

 

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

  
 

Section 2: Declaration for Contractor’s services: 

The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 

    

    

    

    

    

    

    

    

    

Attach separate page as necessary 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

(SIPDM) 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 

financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 
municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic of South 

Africa and the percentage of payment from the municipality or municipal entity which is expected 
to be transferred out of the Republic is   

 

I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

Name of organ of state Estimated number 
of contracts 

Nature of contracts 

   

   

   

   

   

   

*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorised on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

Signed: _____________________________ Date: _________________________ 
  

Name: ______________________________ Position: _________________________ 
 

 

 

 

 

% 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

LATEST MUNICIPAL UTILITY ACCOUNT NOT OLDER THAN 6 WEEKS 
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Notes to tenderer:  

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 
the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 

practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 
relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 
to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 
collusion with a competitor. 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying tender: 

 
 

(Tender Number and Description) in response to the invitation for the tender made by: 

 
 

(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of:  that: 

(Name of Tenderer) 

i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on behalf 
of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the tenderer 
to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word “competitor” 
shall include any individual or organization, other than the tenderer, whether or not affiliated with the 
tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, abilities 

or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 

 

FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9) 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the awarding 
of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive 
practices related to tenders and contracts, tenders that are suspicious will be reported to the Competition 
Commission for investigation and possible imposition of administrative penalties in terms of section 59 of 
the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) 
for criminal investigation and or may be restricted from conducting business with the public sector for a 
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 
No 12 of 2004 or any other applicable legislation. 

Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 
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The Tax Compliance Status (TCS) must be submitted together with the tender. Failure to submit the above-
mentioned documentation will result in the invalidation of the tender. 

In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Compliance Status (TCS) PIN. 

 

FORM H: DECLARATION OF GOOD STANDING REGARDING TAX (MBD 2) 

ATTACH VALID TAX COMPLIANCE STATUS (TCS)  
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Notes to tenderer: 

1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and services 

are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s Database 
of Restricted Suppliers as companies or persons prohibited from doing 
business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the institution 
that imposed the restriction after the audi alteram partem rule was applied). 

The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at the 
bottom of the home page. 

Yes No 

4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 
of 2004)? 

for Tender Defaulters can be accessed on the National Treasury’s website 
(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes No 

4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes No 

4.3.1 If so, furnish particulars: 

FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (MBD 8) 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? 

Yes No 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes No 

4.7.1 If so, furnish particulars: 

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

Signature  Date 

   

Capacity under which Tender is Signed  Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central Supplier 
Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier Database should 
attach proof of their application for registration (refer to Tender Data Clause 4.1). In the case of a Joint Venture, 
a printed copy of the Active Supplier Listing must be provided for each member of the Joint Venture. 

Name of Contractor: 

...................................................................................................................................................................... 

Central Supplier Database Supplier Number: 

.......................................................................................................................... 

 

Affix Proof of the National Treasury Central Supplier Database to this page 

(Full CSD required, not summary) 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 
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Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

If yes, furnish your details in table below. 

NB: It is compulsory for all bidders to sign this form 

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders 
or other senior members in previous companies) has been involved with any organ of state or state department 
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute, 
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was 
made. 

Client Other Litigating 
Party 

Dispute Award Value Date Resolved 

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 

NO YES 
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Details of person responsible for tender process: 

 

 

    

Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 
 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

………………………………………………………and any Contract which may arise there from on behalf of 

……………………………………………………………………………………………………………………………… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

IN HIS CAPACITY AS ......................................................................…………………………… 

DATE   .......................................................................…………………………… 

FULL NAMES OF SIGNATORY ……………………………………………………………………… 

SIGNATURE .............................................................………………………… 

AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

2. NAME ………………………………… SIGNATURE ………………………… 
 

Name: 

Contact number: 

Office address: 

FORM L: AUTHORITY OF SIGNATORY 



43 Part T2 Returnable Documents 

 

 

PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company.............................................. , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

  

Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 
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Notes to tenderer: 

1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 
mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain final 
and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED  

(Tick correct option) 

YES NO 

    

   

   

In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 

out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each sub-

contractor. 

(Note: All proposed sub-contractors must be listed). 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 

 
 

 

 

(  )   

  Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

 Previous value of work: 

Previous Experience: 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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(  )   

  
 
  
 

Previous value of work: 

Previous Experience: 

 
 

 

 
 

 

 

(  )   

  Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

1. Discovery that the tenderer has failed to make proper disclosure may result in City of Mbombela 
terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 
compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the required 
CIDB grading 

 

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly be 

attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
Signature  Date 

Capacity under which Tender is Signed  Name of Tenderer 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

Name of Contractor: .......................................................................................................................................... 

Contractor Grading Designation: ........................................................................................................................ 

CIDB Contractor Registration Number: ............................................................................................................. 

Expiry Date: ....................................................................................................................................................... 

 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 50 points based on information provided in this schedule. 

The following is a statement of work of similar nature (road construction excluding maintenance) and size recently 
successfully executed by myself / ourselves: 

1 Points will be given for projects completed of similar nature and size. 

2 The tenderer scores 6 points per project with a value of more than R1 million but less than R3 million, 
completed in the last 5 years. 

3 The tenderer scores 8 points per project with a value of more than R3 million but less than R6 million 
completed in the last 5 years. 

4 The tenderer scores 10 points per project with a value of more than R6 million completed in the last 5 
years. 

5 Projects of less than R1million  (0) zero points will be allocated  
6 The tenderer may list only 5 projects of similar nature and size. 
7 The maximum Quality points for each criterion are listed below. 

8 Points will be given only for appointment letter and completion certificate. 
9 Failure to submit all relevant information per project will result in the forfeiture of all points for that relevant 

project. 
10 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 

experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

11 Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

Appointment letter as 
well as Completion 

Certificate (signed by 
client and engineer) of 
Relevant Work (to be 

attached – zero points if 
both is not attached) 

Consulting 
Engineer: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 
(inclusive of 

VAT) 

Date Completed (Attach 
Certified Completion 

Certificate) 
 

     

  

  

  

  

     

  

  

  

  

     

  

  

  

  

*Attach additional pages if more space is required Total Points 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

1. The following are lists of major items of relevant equipment that I / we presently own or lease and will have 
available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

▪ Major plant for construction works if well identified and 100% is owned and available at start of contract 
maximum points will be as stated in allocated points if owned column. 

▪ 50% will be allocated for hired plant as indicated in the Allocate points for hired plant column on the 
table below. 

▪ Points for the plant correctly identified and owned will be calculated according to the allocated points 
based on the quantities under the Quantities Required column. 

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle license 
and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the department of 
transport (where applicable**). Invoices for equipment that are not traveling on the road will be accepted as 
proof of ownership (where applicable*). The invoice must be in the name of the bidding company or director(s). 

Description, size, capacity, etc. Allocate 
Points if 
Owned 

Allocate 
Points if 

hired 

Quantity 
Required 

Quantity 
owned 

Quantity 
hired 

Points 
Scored 

Motor grader (Cat 14H or 
Similar)** 

4.0 2.0 1    

Excavator (20 ton) * 2.0 1.0 1    

Vibratory Roller * 2.0 1.0 1    

Water Tanker (8000 Litre)** 2.0 1.0 1    

Tipper Truck (10 m3 or above)** 4.0 2.0 2    

TLB (48 kw Capacity)** 1.0 0.5 1    

Total 15.0 7.5     

Total Points Allocated    

*Attached additional pages if more space is required. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

FORM R: PLANT & EQUIPMENT 
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The tenderer will receive a maximum of 10 points based on information provided in this schedule. 

Bank rating: A = 10 POINTS  

  B = 6 POINTS 

  C = 4 POINTS 

NB: the bank rating must be based on the amount reflected on the form of offer. No points will be allocated 
on the rating below the tendered amount. The City reserves the right to verify the information with the 
Financial Service Provider. In case of a JV, Consortium or partnership only the details of the lead 
partner will be considered 

 

DETAILS OF TENDERERS BANKING INFORMATION 

Notes to tenderer: 

• The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial institution.  

• In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the 
lead partner. 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

 

 
 

 

 
 

 
 
 
 
 
 
 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

• Are you by law required to prepare annual financial statements for auditing? 

YES / NO 

1.1. If yes, submit audited financial statements for the past three years or since the date of establishment 
if established during the past three years. 

…………………………………………………………………………………………………………………….. 

…………………………………………………………………………………………………………………….. 

2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 
more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

YES / NO 

……………………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………………… 

2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 
any municipality for more than three months or other service provider in respect of which payment is overdue 
for then 30 days? 

……………………………..………..………………………………………………………………………… 

……………………………………………………………………………………………………………..… 

2.2 If yes, please provide particulars 

….…………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………. 

2.1 Has any contract been awarded to you by an organ of state during the past five years, including particulars 
of any material non-compliance or dispute concerning the execution of such contract? 

YES / NO 

......................................................................................................................................................... 

……………………………………………………………………………………………………………… 

a. If yes, furnish particulars 

……………………………………………………………………………………………………………… 

……………………………………………………………………………………………………………… 

 
 
 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 
ABOVE R 10 MILLION (MBD5) Not Applicable 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 
payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

YES / NO 

4.1 If yes, furnish particulars 

….…………………………………………………………………………………………………………………………… 

………………………………………………………………………………………….…………………………………… 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 

Signature  Date 

Capacity under which Tender is 
Signed 

 Name of Tenderer 
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The Tenderer must attach hereto an Original Letter from a financial institution with whom he has made the 
necessary arrangements, to the effect that the said financial institution will be prepared to provide the required 
performance guarantee when asked to do so. (Letter of Intent) 

A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE GUARANTEE 
PERFORMANCE GUARANTEE 

Employer 

(Name and Address)    

   

Contract No    

Contract Title  WHEREAS  

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

(hereinafter called “the 
Contractor”) on the  day of  20   for the 

construction of (Contract Title) 

 

at    

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security 
by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS 
WE    

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion for the due and faithful 
performance by the Contractor of all the terms and conditions of the said Contract, subject to the following 
conditions: 

1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner 
authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, 
variations, alterations, directions or extension of the Completion Data of the Works under the said Contract, 
and that its rights under this guarantee shall in no way be prejudiced nor or liability hereunder be affected by 
reason of any steps which the Employer may take under such Contract, or of any modification, variation, 
alterations of the Completion Date which the Employer may make, give, concede or agree to under the said 
Contract. 

2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time 
to or compound or make any other arrangement with the Contractor. 

However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final 
Approval Certificate at expiry of the Defects Liability Period 

FORM S: FINANCIAL RESOURCES 
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 
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This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 
of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate 
of Completion 

4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in 
full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 

   (in words) 

R 
   (in figures) 

(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and 
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of a 
written demand from you. 

A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the Guarantor’s 
liability for the purpose of enabling provisional sentence or any similar relief to be obtained against the 
Guarantor. 

This guarantee is neither negotiable nor transferable, and must be surrendered to the Guarantor in the event 
of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

  

   

 

As witness: 

  

  

Duly authorized to sign on behalf of 
(Guarantor) 

 

Address    

 
 

IN WITNESS WHERE OF this guarantee has been executed by us at 

   on the      day of      20 

 

1.      Signature 

2.      Signature 
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The Tenderer will receive a maximum of 25 points based on information provided in this Schedule 

Notes to tenderer: 

1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices other 

than the head office. Do not count offices outside RSA. 

3. For all foreign nationals must attach SAQA accreditation and certified proof of work permit 

 

CONSTRUCTION PERSONNEL 

i) Contracts Manager (5 Points) 

Contracts Manager is required to have a Degree in Civil Engineering or equivalent qualification  

Registered Professional: ECSA or in terms of ECSA approved International Agreements (PrEng, 

PrTechEng, PrTechniEng) or SACPCMP qualification (Pr. CM / Pr.CPM) and a minimum of 10 

years in civil engineering ( roads construction experience not gravelling/maintenance ) in a 

contracts manager’s role, as indicated below: 

EXPERIENCE IN YEARS 

civil engineering  (roads 
construction experience) 

10 11 12 13     14     

POINTS  1 2 3 4 5 

 

 

ii) Site Agent  (10 Points) 

Site Agent is required to have a N.D Civil engineering; or equivalent to a NQF 6 qualification and 

a minimum of 10 years in civil engineering (roads construction not road gravelling/mantainance), 

as indicated below: 

Head Office: State City/Town: (See note 3.)  

Other Offices: Only list number: (See note 3.)  

Registered Professionals: ECSA or in terms of 

ECSA approved International Agreements 

(PrEng, PrTechEng, PrTechniEng) (See note 4.) 

 

Registered Professionals: SACPCMP (Pr CM) 

(See note 4) 

 

Total Employees:  

% share in JV agreement: (State 100% if no JV)  

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 
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EXPERIENCE IN YEARS 

civil engineering  (roads 
construction experience) 

10 11 12 13 14 

POINTS 1 5 7 8 10 

 

iii) Site Foreman (5 Points) 

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related qualification 

with experience in civil engineering (roads construction not rad gravelling /maintenance), of not 

less than seven (7) years. Points will be allocated on a pro-rata basis for experience between 7 to 

10 years, as indicated below: 

EXPERIENCE IN YEARS 

civil engineering (roads 
construction experience) 

7 8 9    10 

POINTS 2 3 4    5 

iv) Safety Officer (5 Points) 

Safety officer on permanent/contract basis, with a valid certificate issued by SACPCMP and with 

experience in civil engineering (roads construction not road gravelling /maintenance), of not less 

than three (3) years. Points will be allocated on a pro-rata basis for experience between 3 to 5 

years, as indicated below: 

EXPERIENCE IN YEARS 

civil engineering  (roads 
construction experience) 

3 4 5 

POINTS 2 3 5 

 

Experience Points 

Provide detailed CVs, certified 
ID copies and certified 
qualifications for all Key 
Personnel for each category 
stated above. 

25 

 

N.B Points to be allocated based on the CV’s provided. The appointed contractor is to provide such 
personnel as attached or one with equivalent qualifications and experience. Failure to do so will 
result to termination of contract. 

 

All certificates, appointment letters of company experience, completion certificates of company experience, 

proof of ownership on plant and equipment, qualification certificates of personnel with Identity Documents 

must be certified by the commissioner of Oaths, RSA. It must have date of certification and not older than 3 

months. A copy of a certified copy will not be accepted. 
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Note: Only CV’s and Certified copies of Qualifications of Key personnel that were named and 
shown on the organogram to be attached. 

  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 MAXIMUM 
POINTS TO 

BE    
ALLOCATED 

POINTS 
CLAIMED BY 
TENDERER 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Plant and Equipment: Form R 15 
  

Financial Reference Form S 10 
  

Key Personnel Form T 25 
  

Sub- Total 100 
  

TOTAL 100 
  

Note: 

Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and 
preference evaluation stage. 

SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

 
MAXIMUM POINTS TO BE 

ALLOCATED 

Price 80 

Specific Goals 20 

TOTAL 100 
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Note to tenderer: 

This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

FORM NO 

/ GBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2022 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING WITH COMPENSATION 

COMMISSIONER 

 

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R PLANT & EQUIPMENT  

S FINANCIAL REFERENCE  

T KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS  

W SCHEDULE OF TENDER COMPLIANCE  

FORM W: SCHEDULE OF TENDER COMPLIANCE 
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THE CONTRACT 
 

 

PART C1 AGREEMENT AND CONTRACT DATA  

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS  

PART C4 SITE INFORMATION 
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PART C1 AGREEMENT AND CONTRACT DATA 
 
 

CONTENTS PAGE(S) 

C1.1 FORM OF OFFER .................................................................. C1.1-1 

C1.2 FORM OF ACCEPTANCE ...................................................... C1.2-1 

C1.3 SCHEDULE OF DEVIATIONS ................................................ C1.3-1 

C1.4 CONTRACT DATA ...................................................………… C1.4-1 to C1.4-6 

C1.5 PERFORMANCE GUARANTEE ............................................. C1.5-1 to C1.5-4 

C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 
C1.6-1 to C1.6-3 

C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO 
AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH AND 
SAFETY ACT, 1993 (ACT NO 85 OF 1993) ................... 

 

 
C1.7-1 to C1.7-2 
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C1.1 FORM OF OFFER 

C1.2 FORM OF ACCEPTANCE 

C1.3 SCHEDULE OF DEVIATIONS 
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BID NO: COM98/2025                                                                           UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2 

 

 

 
 

OFFER    

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of:   UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract, 
including compliance with all its terms and conditions according to their true intent and meaning, for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 

The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

employer to pay, is ________________________________________________________________________ 

_______________________________________(in words) R___________________________(in figures) 

 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the tender 
data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of the contract 
identified in the contract data. 

for the TENDERER 
   

Signature:                                                                                      

Name:                                                                                            
  

Capacity:                                                                   
  

Witness: 

Name:                                                                                              

Signature:                                                                                            

Date:                                                                                                   

 

C 1.1: FORM of OFFER 
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BID NO: COM98/2025                                                                         UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2 

 

 

ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) Part C 2: 

Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 

for the EMPLOYER 

Signature:                                                                                                        Date:                                             

Name:                                                                                             

Capacity:                                                                                  

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            
 

 

 

C1.2: FORM of ACCEPTANCE 
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BID NO: COM98/2025                                                                            UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2 

 

 

1 Subject 

Details 

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed 
in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

Signature:    

Name:    

Capacity:    

for the EMPLOYER 

Name:                                                                                                                

Signature:                                                                                                                 Date:                                     

Capacity:                                                                                                            

Witness: 

Name:                                                                                              

Signature:                                                                                                    Date:                                            

 

C1.3: SCHEDULE of DEVIATIONS 
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C1.4 CONTRACT DATA 
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CONDITIONS OF CONTRACT 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Third Edition, 2015, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable form www.saice.org.za. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works, 
Third Edition, 2015, are applicable to this Contract. 

PART 1: DATA PROVIDED BY THE EMPLOYER 

The following contract specific data are applicable to this Contract: 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is Dlombe Lekhuleni Consulting Engineers  

1.1.1.26 The pricing strategy: Re-Measurement Contract 

1.2.1.2 
The Employer’s address for receipt of communications is:  

Physical address: Postal address: 
1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 9035 
Fax: 013 759 2070 
E-mail: Sandile.Ncongwane@mbombela.gov.za   

1.2.1.2 
The address of the Employer’s Agent is: 

  Physical address: Postal address: 

  9 Bouten Street           PO Box 557 
  Sonheuwel Sonpark  
  Mbombela 1206 
  1201  
 
  Telephone:   013 741 2052 
  Cell:    072 225 5500 (EMM) 082 524 9389 (ZAL) 
E-mail: mkhabelaem@dlombelekhuleni.co.za & lekhuleniza@dlombelekhuleni.co.za 

2.4 
Variations to the Conditions of Contract are: 

Add the following at the end of sub clause 2.4.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 
3. Contract Data, 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
mailto:Sandile.Ncongwane@mbombela.gov.za
mailto:mkhabelaem@dlombelekhuleni.co.za
mailto:lekhuleniza@dlombelekhuleni.co.za
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4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the 
highest position on the above order of precedence shall have preference and apply.” 

4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), hereinafter 
referred to as 'the Act', that the following arrangements and procedures shall apply 
between them to ensure compliance by the Contractor with the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions imposed 
in terms of the Act and Regulations on the Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly absolves 
the Employer from himself being obliged to comply with any of the aforesaid duties, 
obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be entitled, 
although not obliged, to take such steps as may be necessary to monitor that the 
Contractor has conformed to his undertakings as described in paragraphs (i) and (ii) 
above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s Agent 
any investigation, complaint or criminal charge which may arise as a consequence of 
the provisions of the Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, to the Employer 
and Employer’s Agent, of such investigation, complaint or criminal charge. 

The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 

 
(vi) Acquaint himself with the requirements of the Employer’s health and safety specification 

as laid down in regulation 5(1) of the Construction Regulation 2014, and prepare a 
suitably and sufficiently documented health and safety plan as contemplated in 
regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or his 
assigned agent. The Contractor's health and safety plan and risk assessment shall be 
submitted to the Employer for approval within seven (7) days after acceptance of the 
bid. and shall be implemented and maintained from the Commencement of the Works. 
 

(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 
contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the issues in which the 
Contractor has been in default have been rectified." 
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Clause Description 

 
(viii) Acquaint himself with the requirements of COVID-19 OCCUPATIONAL 

HEALTH AND SAFETY MEASURES IN WORKPLACES COVID-19 (C19 OHS), 
2020, and prepare a suitably and sufficiently documented COVID-19 health 
and safety plan as contemplated in COVID-19 (C19 OHS), 2020 for approval 
by the Employer or his assigned agent. The Contractor's health and safety 
plan and risk assessment which includes the COVID-19 safety plan shall be 
submitted to the Employer for approval within seven (7) days after 
acceptance of the bid. The COVID-19 safety plan shall be implemented and 
maintained from the Commencement of the Works for as long as the 
declaration of a national disaster published in Government Gazette 43096 on 
15 March 2020 remains in force. 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) Contractor shall assume responsibility for the Environmental Management Programs 
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the 
conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs incurred 
in providing a guarantee or other financial provision shall be borne by the Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General Conditions 
of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all 
his sub-contractors whether or not selected and/or approved by the Employer. 

5.3.1 The documentation required before commencement with Works execution are: 

• Health and Safety Plan (refer to clause 4.3.1) 

• Initial programme (Refer to clause 5.6.1) 

• Security (Refer to clause 6.2.1) 

• Insurance (Refer to Clause 8.6.1) 

5.3.2 The time to submit the documentation required, before commencement with Works execution 
is 14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from,  15 December 2025 to 09 January 2026 OR  AS PER SAFCEC To Be 

Announced 

5.13.1 The penalty for failing to complete the Works is: is 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 Practical completion is reached when: 

The sport ground completed and usable. 

All packings competed 

Race track is complete and usable. 

Barrow pit and spoil sited rehabilitated 

All courts usable and safe  

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include for contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same of higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

 The value of payment certificates is to be adjusted in accordance with the Contract Price 
Adjustment Schedule, where 

The value of “x” is 0,10 

The values of the co-efficients are: 

CPA : Estimate more than R10 000 000. 
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Facility  Construction  

x = 0,10  

a =  0,20  

b =  0,35  

c =  0,35  

d =  0,10  

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the Mpumalanga urban 
area as specified in the Contract, as published in the Statistical Release P0141.1 in table 21 of 
Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the 
Statistical Release P0142.1 in table 16 of Statistics South Africa. 

“M” is the “Materials Index” and shall be the price index for “Civil Engineering (Materials)” as 
published in the Statistical Release P0142.1 in table 15 of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as published in Statistical 
Release P0142.1 Table 16 of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which shall be the month 
prior to the month in which the closing date for the tender falls. 

The suffix “t” denotes the current indices applicable to the month in which the last day of the 
period falls to which the relevant payment certificate relates. 

If any index relevant to any particular certificate is not known at the time when the certificate is 
prepared, the Engineer shall estimate the value of such index.  Any correction, which may be 
necessary when the correct indices become known, shall be made by the Engineer in 
subsequent payment certificates. 

The urban area nearest the site is White River. 

The base month is January 2025 

 

This contract will allow for contract price adjustment. The prices or rates shall be fixed for the 
first 12-month period determined from the tender base date and no change during this period 
will be allowed for escalation. On the 12-month anniversary date of the Contract base date the 
rates or sums shall be adjusted by the 12-month year on year CPI index (as published in the 
monthly bulletin PO141. of Statistics South Africa under table B) and fixed at this value for the 
following 12-month period. Subsequent 12-month periods shall be dealt with on the same basis. 

 

10.7.3 
The Works shall be completed within 6 months as envisaged by the employer. 

Special clause 
Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting to 
local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor. 
However contractors will be a allocated points for the proposal of social responsibility/social 
development plan (Form D of returnables) within CITY OF MBOMBELA 

Special clause 
The Contractor’s CIDB grading must remain active at the same of higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp;nfpr=1&amp;ei=yOTXVsy5NcjfUceciZgO&amp;sqi=2&amp;start=0
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Third Edition 
(2015) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data which is required to be completed. 

Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

Clause Description 

1.1.1.9 

1.2.1.2 

The Contractor is …………………………………………………………………………….. 

…………………………………………………………………………………………………..  

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

………………………………………………….. ………………………………………. 

………………………………………………….. ………………………………………. 

………………………………………………….. ……………………………………… 

………………………………………………….. ………………………………………. 

Telephone: ……………………………..………..…………… 

Fax: .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .......................................... weeks after Commencement Date (site handover). 

6.2.1 

The security to be provided by the Contractor shall be the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

 
 

Performance guarantee of 10% of the contract sum 
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C1.5 FORM OF GUARANTEE 
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PRO FORMA PERFORMANCE 

GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

"Guarantor"     means:   ....................................................................................................................................................... 

Physical     address:    .......................................................................................................................................................... 

"Employer" means: ........................................................................................................................................................ 

"Contractor"   means:     ............................................................................................................................. .......................... 

"Employer’s Agent" means: ......................................................................................................................................... 

"Works" means: ............................................................................................................................................................. 

"Site" means: ................................................................................................................................................................. 

"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of 

the Works as defined in the Contract. 

PERFORMANCE GUARANTEE 

1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the 
Certificate of Completion of the Works or the date  of payment in full of the Guaranteed Sum, whichever 
occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date on 
which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay the 
Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment of 
a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not been 
made in terms of the Contract and failing such payment within seven (7) calendar days, the 
Employer intends to call upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 
Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the 
Final Payment Certificate submit an expense account to the Guarantor showing how all monies received 
in terms of this Performance Guarantee have been expended and shall refund to the Guarantor any 
resulting surplus. All monies refunded to the Guarantor in terms of this Performance Guarantee shall 
bear interest at the prime overdraft rate of the Employer's bank compounded monthly and calculated 
from the date payment was made by the Guarantor to the Employer until the date of refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt 
of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance 
Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where 
after no claims will be considered by the Guarantor. The original of this Guarantee shall be returned to 
the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as 
a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 
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Signed ....................................................................................................... 

Date     ………………………………………………………………………. 

Guarantor's signatory (1) .................................................................................................. 

Capacity .................................................................................................. 

Guarantor's signatory (2) .................................................................................................. 

Capacity .................................................................................................. 

Witness signatory (1) .................................................................................................. 

Witness signatory (2) .................................................................................................. 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

THIS AGREEMENT made at .................................................................................................................................... 

on this the ..................................................... day of ...................................................... in the year ……............... 

between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

in his capacity as ......................................................................................................................................................... 

and .................................................................................................................................................................... 

(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

........................................................................................................................................................................................ 

in his capacity as ........................................................................................................................................................... 

WHEREAS the Employer is desirous that certain works be constructed, namely UPGRADING OF KAMABUZA 

HALFWAY TO BHUGA CEMETERY PHASE 2 - WARD 6 and has accepted a Tender by the Mandatory for the 
construction, completion and maintenance of such Works and whereas the Employer and the Mandatory have 
agreed to certain arrangements and procedures to be followed in order to ensure compliance by the Mandatory 
with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 1993); 

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 
Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 
from the Employer or Employer’s Agent requiring him to commence the execution of the Works, to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 5.16.1 of the General 
Conditions of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 9.1, 9.2 or 9.3 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 
1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of The Act: 

(i) Section 8 : General duties of employers to their employees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

(c) All the requirements, regulations and standards of the COVID-19 Occupational Health and 
Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 
selected and/or approved by the Employer. 

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are 
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 
at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer. If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately 

be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

SIGNED FOR AND ON BEHALF OF THE EMPLOYER:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 

SIGNED FOR AND ON BEHALF OF THE MANDATORY:    

WITNESS 1   2       

NAME 1   2       

(IN CAPITALS) 
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS 
OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 

The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

An example is given below: 

"By resolution of the Board of Directors passed at a meeting held on   20         ,  

Mr/Ms  whose signature 

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL 

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

    

SIGNED ON BEHALF OF THE COMPANY:    

IN HIS CAPACITY AS:    

DATE:   

SIGNATURE OF SIGNATORY:    

WITNESS: 1.   2.   

NAME (in capitals): 1.    2.     
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 
construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized and 
Specification Data. No consideration will be given to any claim by the Contractor submitted on such a basis. 
The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, without 
any allowance having been made for waste. 

5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to the 
Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in the 
documents on which the Tender is based. 

6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 
are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the single 
tender sum shall apply to that group of items pro rata and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the item 
included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

7 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

 

1 The standard system of measurement of civil engineering quantities published by the South African 
Institution of Civil Engineers. 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences between 
the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials ordered 
from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk of the 
Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be borne by 
the Contractor. 

9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby assigned 
to them: 

Unit : The unit of measurement for each item of work as defined in the COLTO Standardized 
Specification for Road and Bridge Works for State Authorities (1998 edition) or the 
Specification Data. 

Quantity: The number of units of work for each item 

Rate : The payment per unit of work at which the Tenderer tenders to do the work Amount

 : The quantity of an item multiplied by the tender rate of the (same) item Sum :

 An amount tender for an item, the extent of which is described in the 

Schedule of Quantities, the Specifications or elsewhere, but of which the 
quantity of work is not measured in units 
 

10 Contract skills development goal (CSDG)  

The contractor shall attain or exceed the contract skills development goal in the performance of the 
contract or the execution of an order. 

The contract skills development goal shall be expressed as in 3.1.2.1 for engineering and construction 
works, design and build and services contracts, and as in 3.1.2.2 for professional services contracts. 
3.1.2.1  

In the case of engineering and construction works contracts, design and build contracts and services 
contracts the contract skills participation goals, expressed in Rand, shall be no less than the sub-total 
multiplied by a percentage (%) factor given in Table 2 for the applicable class of construction works used 
in the application of the Construction Industry Development Regulations, issued in terms of the 
Construction Industry Development Board Act of 2000. 

Table 2: Contract skills development goals for different classes of engineering and construction works 
contracts. 

 

 Achieving the contract skills development goal (CSDG) 

11. The units of measurement indicated in the Schedule of Quantities are metric units. The following abbreviations   
may appear in the Schedule of Quantities: 

mm = millimetre 
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m = Meter 
km = Kilometer 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = Hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = Kilowatt 
kN = kilo-Newton 
kg = Kilogram 
l = Litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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SCHEDULE OF QUANTITIES        C2.2-2 to C2.2-21 

SUMMARY OF SCHEDULE OF QUANTITIES   C2.2-22 to C2.2-22 
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SECTION C1.2 
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Item Description Unit Quantity Rate Amount R 

C1.2 GENERAL REQUIREMENTS AND PROVISIONS     

C1.2.2 Programming and Reporting: 
    

C1.2.2.1 Submission of a Scheme 1 Programme Lump sum 1 
  

 
C1.2.2.2 

 
Reviewing and updating a Scheme 1 Programme 

 
month 

 
5 

  

C1.2.2.3 Submission of a Scheme 2 Initial Programme Lump sum 1 
  

C1.2.2.4 Submission of a Scheme 2 Full Programme Lump sum 1 
  

C1.2.2.5 Reviewing and updating a Scheme 2 programme every month month 5 
  

C1.2.2.6 Preparation and submission of all information and reports specified in month 5   

C1.2.3 Routine road maintenance of existing public roads within the Site 
    

C1.2.4 Stakeholder liaison month 5 9 600,00 48 000,00 

 
C1.2.5 

 
Safety: 

    

 
 
C1.2.5.1 

 
 
Health and safety plan 

 
 

Lump sum 

 
 

1 

  

C1.2.5.2 Implementation of health and safety plan month 5 
  

Total Carried Forward  
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Item Description Unit Quantity Rate Amount R 

Brought Forward  

C1.2.6 Work adjacent to properties:     

C1.2.6.1 Survey of adjacent properties No 35 
  

C1.2.6.2 Preventive and / or mitigation measures Prov sum 
   

 

C1.2.6.3 
 

Handling cost, profit and all other charges in respect of item 
 

% 
 

0,00 
  

C1.2.8 Dayworks: 
    

C1.2.8.1 Personnel: 
    

  
(a) Unskilled labourer 

 
h 

 
8 

  

 
(b) Semi-skilled labourer h 8 

  

 
(c) Skilled labourer h 8 

  

 
(d) Gang leader h 8 

  

 
(e) Foreman h 8 

  

 
(f) Skilled Artisan h 8 

  

C1.2.8.2 Construction equipment (specify size and / or model number): 
    

 (a) Motor grader h 8   

 
(b) Vibratory roller h 8 

  

 
(c) Pneumatic roller h 8 

  

  
(d) Front end loader 

 
h 

 
8 

  

 
(e) Tractor loader backhoe h 8 

  

 
(f) Excavator h 16 

  

 
(g) Compressor h 8 

  

 
(h) Other equipment (specify) h 8 

  

C1.2.8.3 Vehicles (specify size): 
    

 
(a) Light delivery vehicle km 8 

  

 
(b) Flatbed truck km 8 

  

 
(c) Dump truck km 8 

  

 
(d) Other vehicles (specify) km 8 

  

C1.2.8.4 Materials: 
    

 (a) Procurement of materials Prov sum 1 25 000,00 25 000,00 

 
(b) Contractor's handling costs, profit and all other charges in % 25 000,00 

  

Total Carried Forward  
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Item Description Unit Quantity Rate Amount R 

Brought Forward  

PC1.2.10 

 
 

C1.2.10.1 

Dispute Adjudication Board (DAB): 

 
 

Employer's contribution to DAB (50%) 

 
 

PC sum 

 
 

0 

 
 

0,00 

 
 

0,00 

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 

C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL     

 OBLIGATIONS     

C1.3.1 The Contractor's general obligations: 
    

C1.3.1.1 Fixed obligations Lump sum 1 
  

 
C1.3.1.2 

 
Value-related obligations 

 
Lump sum 

 
1 

  

C1.3.1.3 Time-related obligations: 
    

 
(a) Time-related obligations month 5 

  

 
(b) Execution of the works month 5 

  

C1.3.1.4 Suspension Cost: 
    

 
(a) De-establishment No 1 

  

 
(b) Re-establishment No 1 

  

 
(c) Suspension period month 1 

  

 
(d) Engineer's cost PC sum 1 60 000,00 60 000,00 

C1.3.2 Contract sign boards m² 12 
  

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 

C1.4 FACILITIES FOR THE ENGINEER     

 

C1.4.1 
 

Site accommodation: 

    

C1.4.1.1 Offices and conference room m² 36 
  

C1.4.1.3 Open concrete working floors and verandas m² 
   

C1.4.1.4 Roofs over open concrete working floors and verandas m² 
   

C1.4.1.6 Car ports No 3 
  

C1.4.1.7 Ablution unit (equipped as specified) No 2 
  

C1.4.1.9 Kitchen unit (equipped as specified) No 
   

C1.4.1.10 Type A prefabricated house (equipped as specified) No 1 
  

C1.4.1.13 Rented housing paid for by the Contractor Prov sum 1 40 000,00 40 000,00 

C1.4.1.14 Contractor's handling costs, profit and all other charges in respect of % 40 000,00 
  

C1.4.2 Items measured by area: 
    

C1.4.2.1 Shelving as specified, complete with brackets m² 6 
  

 

C1.4.2.8 

 

Notice boards 

 

m² 

 

4 

  

 
C1.4.2.10 

 
Galvanised wire mesh fencing for store rooms 

 
m² 

 
45 

  

C1.4.2.11 Galvanised wire mesh store room gate with a padlock m² 45 
  

C1.4.3 Items measured by number: 
    

C1.4.3.1 Office swivel chair No 2 
  

C1.4.3.2 Office chair No 8 
  

C1.4.3.3 Draughtsman's stool No 1 
  

 
C1.4.3.5 

 
Office desk with 3 drawers (at least one lockable drawer) 

 
No 

 
2 

  

C1.4.3.8 Conference table No 1 
  

C1.4.3.10 Filing cabinet No 1 
  

C1.4.3.13 220 / 250 volt power outlet plug point No 4 
  

C1.4.3.14 400 / 231 volt 3-phase power outlet plug point No 2 
  

C1.4.3.15 Single 1 500 mm, 58 watt fluorescent tube ceiling light No 2 
  

C1.4.3.16 Single 1 500 mm, 22 watt LED tube ceiling light No 1 
  

C1.4.3.19 Wash-hand basin No 1 
  

C1.4.3.21 Extractor fan No 2 
  

C1.4.3.23 Fire extinguisher 9,0 kg, dry powder type No 2 
  

C1.4.3.24 Air-conditioning unit No 2 
  

C1.4.3.25 Heater No 1 
  

C1.4.3.26 Concrete specimen curing bath No 1 
  

C1.4.3.27 Waste paper basket No 1 
  

C1.4.3.29 A3 / A4 colour printer, copier, scanner No 1 
  

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.3-1 
73 Part 
C1.3 
Schedule 
of 
Deviations 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

 
C1.4.3.31 

 
Rain gauge 

 
No 

 
1 

  

C1.4.3.32 Minimum / maximum atmospheric temperature gauge No 1 

C1.4.3.35 3,0 m aluminium straight edge complete with two measuring wedges No 1 

C1.4.3.36 Measuring wheel No 1 

C1.4.3.37 First aid kit No 1 

 
C1.4.3.38 

 
Standpipe complete with 30 m of 19 mm dia. heavy duty hose pipe 

 
No 

 
1 

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.3-1 
73 Part 
C1.3 
Schedule 
of 
Deviations 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C1.4.4 Prime cost items:     

C1.4.4.1 Cell phones costs, including pro-rata rentals, for calls made in PC sum 1 15 000,00 15 000,00 

 connection with contract administration     

C1.4.4.2 Handling costs and profit in respect of item C1.4.4.1 % 15 000,00 
  

 

C1.4.4.3 
 

The provision of a direct independent telephone line for the Engineer, 
 

PC sum 
 

1 
 

8 000,00 
 

8 000,00 

 
C1.4.4.4 

 
Handling costs and profit in respect of item C1.4.4.3 

 
% 

 
8 000,00 

  

C1.4.4.5 The provision of internet connectivity and WiFi data for Engineer’s PC sum 1 6 000,00 6 000,00 

 

C1.4.4.6 

 

Handling costs and profit in respect of item C1.4.4.5 

 

% 

 

6 000,00 

  

C1.4.4.7 The provision of paper and ink for a combination colour printer / PC sum 1 6 000,00 6 000,00 

 
C1.4.4.8 

 
Handling costs and profit in respect of item C1.4.4.7 

 
% 

 
6 000,00 

  

C1.4.4.9 The provision of a complete 220 / 250 volt single phase electrical PC sum 1 10 000,00 10 000,00 

 
C1.4.4.10 

 
Handling costs and profit in respect of item C1.4.4.9 

 
% 

 
10 000,00 

  

C1.4.4.11 The provision of a complete 440 / 231 volt three phase electrical PC sum 1 15 000,00 15 000,00 

 

C1.4.4.12 

 

Handling costs and profit in respect of item C1.4.4.11 

 

% 

 

15 000,00 

  

C1.4.5 Services at site offices, laboratories and site accommodation: 
    

C1.4.5.1 Fixed costs Lump sum 1   

 

C1.4.5.2 

 

Running costs 

 

month 

 

5 

  

C1.4.6 Office staff: 
    

 
C1.4.6.1 

 
Secretary / receptionist 

 
month 

 
5 

  

C1.4.6.2 Technical assistant month 5 
  

C1.4.7 Site inspection transport: 
    

C1.4.7.1 Provision of a bus, mini-bus or combi van for site inspection per day 2 
  

C1.4.7.2 Travel on site km 200 
  

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.3-1 
73 Part 
C1.3 
Schedule 
of 
Deviations 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

 
C1.4.8 

 
Site security measures for the Engineer’s facilities: 

    

C1.4.8.1 Supply and installation of all required security measures at the Lump sum 1 

 Engineer’s site offices and laboratories   

C1.4.8.2 Provision of security guards / watchmen and an armed response month 5 

C1.4.8.3 Supply and installation of all required security measures at the Lump sum 1 

 
C1.4.8.4 

 
Provision of security guards / watchmen and an armed response 

 
month 

 
5 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.4-1 
74 Part 
C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

C1.5 ACCOMMODATION OF TRAFFIC     

 

C1.5.1 
 

Accommodation of pedestrian and non-motorised traffic: 
  

C.1.5.1.1 Accommodation of pedestrian and non-motorised traffic month 5 

C.1.5.1.2 Construction of temporary pedestrian walkways and / or cycle paths: 
  

C1.5.7.1 Delineators including mounting bases and ballast:   

  
(a) Single sided, reversible left or right (size indicated) 

 
No 

 
15 

 
(b) Double sided, reversible left or right (size indicated) No 10 

 
C1.5.7.2 

 
Traffic cones, minimum height 750 mm 

 
No 

 
20 

C1.5.7.3 Flagmen man-shift 80 

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.4-1 
74 Part 
C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C1.5.7.4 Traffic controllers man-shift 40   

C1.5.7.5 Provision of illuminated traffic signs: 
  

 
(a) Sign mounted flashing amber lights (2 lights with the specified 

  

 power supply) mounted on a backing board which is:   

 
(i) 900 mm wide x 150 mm high No 4 

 
(ii) 1 200 mm wide x 200 mm high No 4 

  
(b) Flashing LED illuminated arrow board 

 
No 

 
2 

 
(c) Illuminated road sign – R & TR series (diameter indicated) No 2 

 
(d) Illuminated road sign – TW series (length of sides indicated) No 2 

C1.5.8 Traffic safety officer man-month 5 

 
C1.5.9 

 
Traffic safety vehicle 

 
month 

 

 
C1.5.10 

 
Tow trucks: 

  

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.4-1 
74 Part 
C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C1.5.11 Provision of safety equipment for visitors:     

C1.5.11.1 Provision of reflective safety vests for visitors No 10 
  

C1.5.11.2 Provision of hard hats for visitors No 10 
  

 

C1.5.12 
 

Additional traffic accommodation facilities ordered by the 
    

C1.5.12.1 Provision of additional traffic accommodation facilities Prov sum 1 30 000,00 30 000,00 

C1.5.12.2 Handling cost, profit and all other charges in respect of item % 30 000,00 
  

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.4-3 
76 Part 
C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

C1.6 CLEARING AND GRUBBING     

 

C1.6.1 
 

Clearing: 
  

C1.6.1.1 Clearing with machines and some hand labour where necessary ha 0,7 

C1.6.1.4 Clearing for service trenches (over the agreed width required) m² 50 

C1.6.3 Removal and grubbing of large trees and tree stumps: 
  

 
C1.6.3.1 

 
Girth equal to or exceeding 1,0 m up to and including 2,0 m 

 
No 

 
1 

C1.6.3.2 Girth exceeding 2,0 m up to and including 3,0 m No 2 

C1.6.3.3 Girth exceeding 3,0 m No 2 

 
C1.6.4 

 
Removal of buildings and structures: 

  

C1.6.4.1 (Identify type and location of each building or structure with a Lump sum 0 

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.4-3 
76 Part 
C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C1.6.9 Conservation of topsoil:     

C1.6.9.1 Stockpiling topsoil m³ 120 

 

C1.6.10 

 

Disposal of hazardous waste material: 

  

C1.6.10.1 Disposal of hazardous waste material at an approved hazardous Prov sum 0 

C1.6.10.2 Handling cost, profit and all other charges in respect of item % 0,00 

Total Carried Forward To Summary R - 



93 Part C2.2 Schedule of Quantities 

C1.4-4 
77 Part C1 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

C1.7 LOADING AND HAULING     

 

C1.7.1 
 

Loading: 
  

C1.7.1.1 Loading from stockpile using machines and some hand labour where m³ 120 

C1.7.2 Hauling: 
  

C1.7.2.1 Hauling material for use in the Works and off-loading it on the site of 
  

  
(a) Soil, gravel, crushed stone and pavement layer material 

 
m³-km 

 
1 200 

 
(b) Boulders and hard material m³-km 0 

 
C1.7.2.2 

 
Hauling material to spoil and off-loading it at a designated spoil area: 

  

  
(a) Soil, gravel, crushed stone and pavement layer material 

 
m³-km 

 
120 

 
(b) Boulders and hard material m³-km 80 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.4-5 
78 Part C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES     

 

C2.1.1 
 

Location, identification, protection and relocation of existing 

    

 services:     

C2.1.1.1 Contractor’s obligations Lump sum 1 
  

 
C2.1.1.2 

 
Permanent services relocation or protection work 

    

  
2. Relocation of Electrical lines(Eskom) 

 
Prov Sum 

 
1,00 

 
30 000,00 

 
30 000,00 

 
3. Relocation of boundary walls(breaking downs existing walls and 

reconstruction of the walls offset the road torwards the houses) 

 
Prov Sum 

 
1,00 

 
140 000,00 

 
140 000,00 

 
4. Relocation of fences(Dismantle and reinstall, provide new where 

necessary) 

 
Prov Sum 

 
1,00 

 
80 000,00 

80 000,00 

 
5. Relocation of water and sewer pipelines Prov Sum 1,00 30 000,00 30 000,00 

 
 

C2.1.1.3 

 
 

Handling costs and profit in respect of item C2.1.1.2 above 

 
 

% 

 
 

280 000,00 

  

 
C2.1.6 

 
Trench excavation (in soft material): 

    

 
C2.1.6.1 

 
Trenches up to 1,0 m wide: 

    

 
(a) Up to 1,0 m deep m³ 30 

  

 
(b) Over 1,0 m and up to 2,0 m deep m³ 5 

  

 
(c) Over 2,0 m deep, etc. to be inserted, increased by additional 1,0 m³ 5 

  

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.4-5 
78 Part C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C2.1.7 Extra over items C2.1.6, C2.1.8 and C2.1.16 for excavating in:     

C2.1.7.1 Hard material irrespective of depth m³ 10 

C2.1.7.2 Stabilised material irrespective of depth m³ 12 

 
C2.1.8 

 
Excavations outside the normal trench profile 

 
m³ 

 
5 

C2.1.9 Trench excavation using labour enhanced construction methods: 
  

C2.1.9.1 Trenches up to 1,0 m wide (in soft material): 
  

 
(a) Up to 1,0 m deep m³ 50 

 (b) Over 1,0 m and up to 1,5 m deep m³ 25 

 
C2.1.19 

 
Dealing with water during services work: 

  

C2.1.19.1 Dealing with surface water Lump sum 1 

C2.1.19.2 Dealing with subsurface water Lump sum 1 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.4-6 
79 Part C1.4 
Contract 
Data 

 

 

Item Description Unit Quantity Rate Amount R 

C3.1 DRAINS     

 

C3.1.1 
 

Excavation for open drains: 
  

C3.1.1.1 Excavating all material situated within the following depth ranges 
  

 (a) 0 m to 1,5 m m³ 90 

C3.1.1.2 Extra over sub-item C3.1.1.1 for excavation in hard and boulder m³ 50 

C3.1.1.5 Excavating intermediate material situated 0 m to 1,5 m below the m³ 240 

 surface level using labour enhanced construction methods   

 

C3.1.2 
 

Clearing, shaping and disposal of accumulated sediment in 

  

 
C3.1.2.1 

 
Using conventional methods 

 
m³ 

 
100 

 
C3.1.2.2 

 
Using labour enhanced construction methods 

 
m³ 

 
10 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.5-1 
80 Part C1.5 
Form of 
Guarantee  

 

 

Item Description Unit Quantity Rate Amount R 

C3.2 CULVERTS     

 

C3.2.1 
 

Excavation for culvert structures: 
  

C3.2.1.1 Excavating in all material situated within the following depth ranges 
  

 
(a) 0 m to 1,5 m m³ 900 

 
(b) Exceeding 1,5 m and up to 3,0 m m³ 100 

  
(c) Etc., in increments of 1,5 m 

 
m³ 

 
10 

C3.2.1.4 Extra over sub-item C3.2.1.1 for excavation in hard or boulder m³ 20 

C3.2.1.5 Extra over sub-item C3.2.1.1 for excavation in stabilised existing m³ 10 

C3.2.2 Backfilling: 
  

 
C3.2.2.1 

 
Using the excavated material 

 
m³ 

 
286 

 
C3.2.2.2 

 
Using imported selected material: 

  

 
(a) From commercial sources (state type) m³ 

 

 
(b) From sources on site (state type) m³ 100 

C3.2.2.3 Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement 
  

 
(a) With wet mixture (specify cement content) of 3 % cement m³ 50 

 
(b) With dry mixture (specify cement content) of 3 % cement m³ 50 

  
(c) Variation in cement 

 
kg 

 
200 

 
C3.2.2.4 

 
Extra over sub-items C3.2.2.1 and C3.2.2.2 for screed layers (class 

 
m³ 

 

 
C3.2.3 

 
Concrete pipe culverts: 

  

C3.2.3.1 On Class A bedding (type and diameter indicated) 
  

 
C3.2.3.2 

 
On Class B bedding (100D) 

  

 1. 450 mm m 0 
 2. 600 mm m 0 

 3. 900 mm m 430 

C3.2.5 Rectangular culverts with prefabricated elements: 
  

C3.2.5.1 1. 1500x1500mm m 0 

 2. 1800x1800mm m 0 

 
C3.2.10 

 
Reinforcement: 

  

C3.2.10.1 Mild steel bars t 1 

 
C3.2.12 

 
Demolition of concrete members or elements: 

  

Total Carried Forward  



93 Part C2.2 Schedule of Quantities 

C1.5-1 
80 Part C1.5 
Form of 
Guarantee  

 

 

Item Description Unit Quantity Rate Amount R 

Brought Forward  

C3.2.16 Brickwork (engineering bricks):     

C3.2.16.1 115 mm thick m² 130 

C3.2.16.2 230 mm thick m² 200 

 

C3.2.16.3 
 

345 mm thick 
 

m² 
 

0 

C3.2.16.4 Specify thickness m² 0 

C3.2.17 Plaster m² 250 

C3.2.18 Benching m³ 40 

C3.2.19 Accessories: 
  

C3.2.19.1 Manhole frames (plastic coated step irons reference to drawing) No 13 

C3.2.19.2 Inlet grids or covers (description and reference to drawing) No 4 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.5-2 
81 Part C1.5 
Form of 
Guarantee 

 

 

Item Description Unit Quantity Rate Amount R 

C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT BERMS,     

 CHUTES, DOWNPIPES, CONCRETE, STONE PITCHED AND GABION   

C3.3.1 Concrete kerbing: 
  

C3.3.1.1 Prefabricated kerbing (description of type of kerb and bedding with 
  

  

(a) Fig. 8 c and Topping bedding with reference to drawing 

 

m 

 

1 000 

 
(b) Fig. 8c Curved radius over 20 m m 100 

 

 
C3.3.3.1 

 

 
On curves of radii more than or equal to 5,0 m but less than 20,0 m 

 

 
m 

 

 
20 

C3.3.8 Linings for open drains: 
  

C3.3.8.1 Cast-in-situ concrete lining (class of concrete and type of open drain m³ 120 

 
C3.3.8.2 

 
Class U2 surface finish to cast-in-situ concrete (type of open drain 

 
m² 

 
450 

 indicated)   

C3.3.8.3 Stone pitched lining (200 mm thickness): 
  

 
(a) Grouted stone pitching (type of open drain indicated) m² 100 

 
(b) Grouted stone pitching on a concrete bed (class of concrete and m² 30 

 type of open drain indicated)   

C3.3.9 Formwork to cast-in-situ concrete lining for open drains (Class F2 
  

 surface finish):   

C3.3.9.1 To sides with formwork on the internal face only m² 60 

C3.3.9.2 To sides with formwork on both internal and external faces (each m² 60 

 face measured)   

C3.3.9.3 To ends of slabs m² 50 

C3.3.10 Sealed joints in concrete and stone pitched linings of open drains m 200 

 (description of each type with reference to drawing)   

C3.3.12 Reinforcement: 
  

C3.3.12.1 Mild steel bars t 0,50 

C3.3.12.2 High-tensile steel bars t 0,50 

C3.3.12.3 Welded steel fabric kg 1 000 

C3.3.13 Polymer film sheeting (thickness specified) for concrete-lined m² 450 

 open drains   

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

C1.5-4 
82 Part C1.5 
Form of 
Guarantee 

 

 

Item Description Unit Quantity Rate Amount R 

C4.1 BORROW MATERIALS     

 

C4.1.1 
 

Compiling and implementing M&U plans: 
    

C4.1.1.1 For borrow pits (list all borrow pits separately) No 1 
  

C4.1.1.2 For quarries (list all quarries separately) No 1 
  

C4.1.2 Additional material investigations during the supplementary 
    

C4.1.2.1 Cost of additional trial pits and / or drilling and laboratory testing Prov sum 1 30 000,00 30 000,00 

C4.1.2.2 Handling costs and profit in respect of item C4.1.2.1 % 30 000,00 
  

C4.1.3 Construction and maintenance of temporary haul and access 
    

C4.1.3.1 Temporary unsealed roads km 1 20 000,00 20 000,00 

 

C4.1.3.2 
 

Cost to repair existing public roads or streets 
 

Prov sum 
 

1 
 

9 000,00 
 

9 000,00 

C4.1.3.3 Handling cost and profit in respect of item C4.1.3.2 % 9 000,00 
  

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

83 Part C1.5 Form of 
Guarantee C1.6-1 

 

 

Item Description Unit Quantity Rate Amount R 

C4.2 CUT MATERIALS     

C4.2.4 Excavating of materials in box cuts, material obtained from: 
  

C4.2.4.1 Soft excavation m³ 809 

C4.2.4.2 Boulder excavation class A m³ 50 

C4.2.4.3 Boulder excavation class B m³ 50 

C4.2.4.4 Hard excavation (other than by blasting) m³ 15 

C4.2.4.5 Hard excavation (by blasting) m³ 10 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

84 Part C1.6 Agreement in 
Terms of OHS Act C1.6-2 

 

 

Item Description Unit Quantity Rate Amount R 

C4.4 COMMERCIAL MATERIALS     

 

C4.4.1 

 
 

 
C4.4.4 

 
C4.4.4.1 

 

Commercial materials identified by the Employer from 

 
(c) – (l) Etc., for other Type G5 to G6 materials 

 
Cementitious stabilising agents: 

 
Cement(Chem-II grade 32,5 or similar, subject for approval by 

 
 
 

m³ 

 
 

 
t 

 
 
 

1 155 

 
 

 
20 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

85 Part C1.6 Agreement in 
Terms of OHS Act C1.6-3 

 

 

Item Description Unit Quantity Rate Amount R 

C5.1 ROADBED     

 

C5.1.1 
 

Roadbed construction and compaction: 
  

C5.1.1.1 Compaction of in-situ material to 90 % of MDD m³ 600 

C5.1.5 In-situ treatment of roadbed in hard material: 
  

C5.1.5.1 In-situ treatment by ripping m³ 600 

C5.1.6 Roller-pass compaction: 
  

C5.1.6.2 Pad foot vibratory rollers m² 600 

C5.1.6.3 Smooth drum vibratory rollers m² 600 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

86 Part C1.6 Agreement in 
Terms of OHS Act C1.7-1 

 

 

Item Description Unit Quantity Rate Amount R 

C5.2 FILL     

 

C5.2.2 

 
C5.2.2.1 

 

Fill construction: 

 
Normal fill material in compacted layer thicknesses of 200 mm and 

  

 
 
 
C5.2.8 

 
(b) Compacted to 93% of MDD 

 
Breaking down oversize fill material on the road: 

 
m³ 

 
0 

 
C5.2.8.3 

 
By pad foot vibratory roller 

 
m²-pass 

 
0 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

86 Part C1.6 Agreement in 
Terms of OHS Act C1.7-1 

 

 

Item Description Unit Quantity Rate Amount R 

C5.3 ROAD PAVEMENT LAYERS     

 
C5.3.2 

 
Construction of pavement layers: 

    

C5.3.2.1 Construction of layers using conventional construction methods: 
    

 
(c) Selected subgrade layer, G7 (layer thickness indicated) m³ 600 

  

 
(h) Gravel shoulder layer (layer thickness indicated) compacted to m³ 80 

  

 
(k) Subbase gravel layer (unstabilised) (layer thickness indicated) m³ 600 

  

  
(n) Gravel base layer (chemically stabilised) (layer thickness 

 
m³ 

 
600 

  

 indicated) compacted to 97 % of MDD     

 
 
 
C5.3.9 

 
 
 
Construction of a trial section: 

    

 

 
C5.3.9.1 

 

 
Construction of a trial section using conventional methods of 

    

 construction:     

  

(a) Stabilised gravel layer (layer thickness indicated) trial section 

 

m³ 

 

0 

 

0,00 

 

0,00 

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

86 Part C1.6 Agreement in 
Terms of OHS Act C1.7-1 

 

 

Item Description Unit Quantity Rate Amount R 

C5.4 STABILISATION     

 
C5.4.1 

 
C5.4.1.1 

 
C5.4.2 

 
C5.4.2.1 

 
Pre-treatment of gravel layers: 

 
Pre-treatment of G5 (150 mm layer thickness) gravel layer 

 
Chemical stabilisation: 

 
Chemical stabilisation (150 mm thickness) of pavement layers (Base 

 
(a) Cement (for pavement layer)Cement(Chem-II grade 32,5 or 

 
 
 

m³ 

 
 

 
m³ 

t 

 
 
 

600 

 
 

 
600 

 
70 

Total Carried Forward To Summary R - 



93 Part C2.2 Schedule of Quantities 

87 Part C1.7 Certificate of 
Authority for Signatory  C1.7-2 

 

 

Item Description Unit Quantity Rate Amount R 

C6.2 SEGMENTAL BLOCK PAVING LAYERS     

C6.2.1 Segmental block paving: 
    

 

C6.2.1.1 
 

Concrete block paving (60mm S-A, type A Light grey ) 
 

m² 
 

0 

  

C6.2.1.1 Concrete block paving (80mm S-A, type A Light grey ) m² 3 850 
  

C6.2.2 Casti-in-situ concrete edge and intermediate beams m³ 20 
  

C6.2.3 Provision and application of approved herbicide and ant poison: 
    

C6.2.3.1 Provision of materials PC sum 1 25 000,00 25 000,00 

C6.2.3.2 Contractor’s charges and profit added to the prime cost sum % 25 000,00 
  

C6.2.4 Re-sanding of joints in segmental block paving: 
    

C6.2.4.1 Concrete block paving (80mm S-A, type A Light grey ) m² 100 
  

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

88 Part C1.7 Certificate of 
Authority for Signatory C2 

 

 

Item Description Unit Quantity Rate Amount R 

C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR     

C11.1.1 Foundation trenches for stone masonry walls: 
    

 
C11.1.1.1 

 
Excavating foundation trenches in soft material using labour 

 
m³ 

 
480 

  

C11.1.2 Stone pitching: 
    

C11.1.2.1 Plain stone pitching: 
    

 
(a) Method 1 m² 50 

  

C11.1.7 Provision of approved herbicide and ant poison: 
    

C11.1.7.1 Provision of materials PC sum 1 10 000,00 10 000,00 

C11.1.7.2 Contractor’s charges and profit added to the prime cost sum % 10 000,00 
  

 

C11.1.5 
 

Concrete pitching or paving: 
    

C11.1.5.1 Cast-in-situ concrete pitching or paving (class of concrete and m² 0 
  

C11.1.5.2 Prefabricated concrete grass blocks (Grass block-Armorflex) m² 200 
  

C11.1.5.3 Welded steel fabric used for cast-in-situ pitching or paving (type kg 0 
  

Total Carried Forward To Summary  



93 Part C2.2 Schedule of Quantities 

89 Part C2 Pricing Data - 
Section 1 C2.1-1 

 

 

Item Description Unit Quantity Rate Amount R 

C11.2 NON-STRUCTURAL GABIONS     

C11.2.1 Foundation trench excavation: 
  

 
C11.2.1.1 

 
Excavating all material situated within the following depth ranges 

  

 
(a) 0 m to 1,5 m m³ 105 

C11.2.2 Surface preparation for bedding the gabion boxes and mattresses m² 100 

C11.2.3 Gabion boxes and mattresses: 
  

C11.2.3.1 Galvanized gabion boxes (2,0 x 1,0 x 1,0m with 50 mm nominal m³ 50 

C11.2.3.3 Galvanized gabion mattresses (2,0 x 1,0 x 0,3m with 50 mm nominal m³ 50 

C11.2.4 Geotextile (type and grade indicated) m² 325 

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 

C11.4 ROAD RESTRAINT SYSTEMS     

C11.4.1 Erecting of guardrails at 3,81 m spacing: 
  

 
C11.4.1.1 

 
Complete galvanized system compliant to SANS 1350: 

  

 
(a) On timber posts (drawing reference) m 0 

C11.4.2.2 Terminal sections 
  

 
(a) End treatments in accordance with the drawings where single No 0 

C11.4.5 Additional guardrail posts for 3,81 m systems: 
  

 
C11.4.5.1 

 
Timber 

 
No 

 
0 

 
C11.4.6 

 
Reflective plates: 

  

C11.4.6.1 Steel plates No 0 

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 

C11.6 ROAD SIGNS     

C11.6.1 Road signboards with painted or coloured semi-matt background. 
  

C11.6.1.1 Aluminium sheet (2,0 mm thick): 
  

 
(a) Area 0 to 0,5 m² m² 2 

 
(b) Area exceeding 0,5 m² but not 2,0 m² m² 70 

 
(c) Area exceeding 2,0 m² but not 10 m² m² 15 

 

C11.6.1.2 
 

Aluminium composite sheet: 

  

 
(a) Area 0 to 0,5 m² (indicate plate thickness, 2,0 or 3,0 mm) m² 30 

C11.6.5 Excavation and backfilling for road sign supports (not applicable 
  

C11.6.5.1 Excavating soft material and backfilling m³ 75 

C11.6.5.2 Excavating soft or intermediate material and backfilling using labour m³ 10 

 enhanced construction methods   

C11.6.5.3 Extra over item C11.6.5.1 and 2 for cement-treated soil backfill m³ 90 

 
C11.6.5.4 

 
Extra over item C11.6.5.1 for hard material excavation 

 
m³ 

 
10 

C11.6.5.5 Imported backfill material from commercial sources m³ 20 

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 

C11.7 ROAD MARKINGS AND ROAD STUDS     

C11.7.1 Road marking: 
  

 
C11.7.1.1 

 
White lines broken or unbroken (paint type and width of line 

 
km 

 
4,00 

 indicated)   

C11.7.1.2 Yellow lines broken or unbroken (paint type and width of line km 0 

 indicated)   

 

C11.7.1.4 
 

White lettering and symbols (paint type indicated) 
 

m² 
 

200 

C11.7.1.7 Transverse lines, painted island and arrestor bed markings (any m² 20 

 colour) (paint type indicated)   

C11.7.9 Re-establishing the painting unit during the defects notification No 2 

 period and at other instances on instruction of the Engineer   

Total Carried Forward To Summary  
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Item Description Unit Quantity Rate Amount R 
  

PC20.1.6 Payment of independent site laboratory     

C20.1.6.1 Direct payment by contractor PC sum 1 80 000,00 80 000,00 

 
(a) Handling cost and profit in respect of item C20.1.6.1 % 80 000,00 

  

Total Carried Forward To Summary R 80 000,00 
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SECTION D1000 
Item Description Unit Quantity Rate Amount R 

D1000 TRAINING, COACHING, GUIDANCE, MENTORING AND       

D10.01 Target Group Participation: 
      

 (a) Contract Participation Performance bonus PC sum 1 5 000,00  5 000,00 

D10.02 Stakeholder and Community Liaison and Social Facilitation: 
      

 (a) Cost of liaison, social facilitation and PLC support PC sum 1 20 000,00  20 000,00 

  
(b) Handling cost and profit in respect of sub-item D10.02(a) 

 
% 

 
20 000,00 

    

D10.03 Tender Process for Targeted Enterprises: 
      

 (a) Contractor’s charge for the management and execution of the       

 
(i) Procurement process for the totality of all tenders concluded for No 4 

    

 
(ii) Procurement process for the totality of all tenders concluded for No 4 

    

 
(iii) Procurement process for the totality of all tenders concluded for No 4 

    

 
(iv) Procurement process for the totality of all tenders concluded for No 4 

    

 
(b) Targeted Enterprise Procurement Coordinator Person. 4 

    

D10.04 Responsibilities of the Contractor towards Targeted Enterprises: 
      

 (a) Contractor’s establishment, management, management support, month 5     

 assistance, coaching, guidance, mentoring and supervision of       

 Targeted Enterprises       

  
 

(b) Targeted Enterprise Construction Manager 

 
 

Person. 

 
 

1 

    

  Month      

 
(c) Targeted Enterprise Site Supervisors Person. 1 15 000,00 

 
15 000,00 

D10.05 Construction Works by Targeted Enterprises: 
      

 (d) Preliminary and General Obligations of Targeted Enterprise sub- Lump sum 1 40 000,00  40 000,00 

D10.06 Training, coaching, guidance, mentoring and assistance: 
      

 (a) Training Costs:       

 
(i) Accredited NQF training Prov sum 

     

 
(ii) Accredited generic skills training Prov sum 1 80 000,00 

 
80 000,00 

 
(iii) Community skills training Prov sum 

     

 
(iv) Handling cost and profit in respect of subitems D10.06(a)(i), (ii) % 80 000,00 

    

 
(b) Student experiential training: 

      

 
(i) Student stipends PC sum 1 42 000,00 

 
42 000,00 

 
(ii) Provision of experiential training Person. 1 24 000,00 

 
24 000,00 

 
(c) Other costs during training (specify) Prov sum 1 10 000,00 

 
10 000,00 

 
(d) Training venue Lump sum 1 10 000,00 

 
10 000,00 

BD10. CIDB SKILLS DEVELOPMENT REQUIREMENTS 
      

 Execution of the CIDB Skills Development Requirements as detailded Sum   0,00 R - 

 
Contractors mark-up on Item 1.1 above % 0 

 
10,00 

 
0,00 

Total Carried Forward To Summary R 246 000,00 
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   SUMMARY  OF SECTIONS 

Section Description Amount R 

SECTION C1.2 C1.2 GENERAL REQUIREMENTS AND PROVISIONS  

 

SECTION C1.3 C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 

OBLIGATIONS 

 

 
SECTION C1.4 C1.4 FACILITIES FOR THE ENGINEER 

 

 
SECTION C1.5 C1.5 ACCOMMODATION OF TRAFFIC 

 

 

 
SECTION C1.6 C1.6 CLEARING AND GRUBBING 

 

 
SECTION C1.7 C1.7 LOADING AND HAULING 

 

 
SECTION C2.1 C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES 

 

SECTION C4.2 C4.2 CUT MATERIALS  

 
 

SECTION C4.3 C4.3 EXISTING ROAD MATERIALS 

 

 
 

SECTION C4.4 C4.4 COMMERCIAL MATERIALS 

 

 
 

SECTION C5.1 C5.1 ROADBED 

 

 

 
SECTION C5.2 C5.2 FILL 

 

 

 
SECTION C5.3 C5.3 ROAD PAVEMENT LAYERS 

 

 
 
 

SECTION C5.4 C5.4 STABILISATION 

 

 
SECTION C6.2 C6.2 SEGMENTAL BLOCK PAVING LAYERS 

 

 

SECTION C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR 

PROTECTION AGAINST EROSION 

 

 
SECTION C11.2 NON-STRUCTURAL GABIONS 

 

SECTION C11.4 ROAD RESTRAINT SYSTEMS  

 
 

SECTION C11.7 C11.7 ROAD MARKINGS AND ROAD STUDS 

 

 

SECTION D1000 TRAINING, COACHING, GUIDANCE, MENTORING AND 

ASSISRANCE 

 

 
SECTION C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP 

 

  
SUBTOTAL 01 

 

CONTIGENCIES 5%  

 
SUBTOTAL 02 

 

 
Add 15% VAT 

 

Total Carried Forward To FORM OF OFFER 
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C3.1 DESCRIPTION OF THE WORKS 

C3.1.1 EMPLOYER'S OBJECTIVES 

The Employer requires the upgrading of gravel streets in Kamabuza/Halfway to interlocking block 
paving with associated storm water infrastructure. This project is situated at Kabokweni within the City 
of Mbombela jurisdiction in the Ehlanzeni District, Mpumalanga Province. 

The Employer desires that the work required be of a high standard and be completed in the shortest 
practical time whilst creating jobs for local labourers and contractors. 

General labour rate to be R43.72 / Hour 

 
C3.1.2 OVERVIEW OF THE WORKS 
 

The contract entails the construction of approximately 500 m of Upgrade of existing washed away surface 
road to a 7m surfaced road and 500 m of stormwater pipes. The paving shall be 80mm type S-A Interlocking 
Double Zig-Zag blocks. The edge protection of the paving shall be prefabricated Type 8b mountable kerbs 
or concrete edge beams. The storm water infrastructure shall entail stormwater pipes and other structures 
to canalise storm water away from properties. 

 
 
C3.1.3 EXTENT OF WORKS 
 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 
 
Section 2 – New Works  

1. The surfacing of approximately 3850 m2 roadwork’s, using 80mm thick interlocking paving blocks  
2. Bulk earthworks and Roadbed preparations/sub grade improvements 
3. Importation of all pavement layers 
4. Exposing services and relocation of existing services 
5. Construction of concrete edge beams 
6. Reinstatement of access road and driveways  
7. Importing and construction of 150mm C4 base layer on roadway 
8. Importing and construction of 150mm G6 subbase layer on roadway 
9. Construction of G7 selected layers. 
10. Installation of 8b mountable kerbing 
11. Construction of concrete/earth lines drains. 
12. Construction of storm – water drainage and associated works 
13. Retaining walls, in the form of gabions, gravity walls and brick structures 
14. Ducting and appurtenant works 
15. Relocation of affected services 
16. Installation of boundary fence 
17. Installation of road signage’s and markings.  
18. Construction of speedhumps   

 
This description of the Works is not necessarily complete and shall not limit the work to be carried out by the 
Contractor under this Contract. 

 
Approximate quantities of each type of work are given in the Schedule of Quantities. 
 
Layer works Composition. 
 

• 80mm thick interlocking pavers, on 20mm river sand bedding.  

• 150mm C4 stabilised base layer (G6 gravel material), compacted to 98% modified AASHTO density. The 
target C4 material requirements will be a UCS between 1 to 1.5, with an ITS of 210.    

• 150mm G7 sub-base layer, compacted to 95% modified AASHTO density. 

• 150mm in-situ subgrade layer, compacted to 93% modified AASHTO density. 
 

 
 
Below is a brief description of the works. 
1.  General requirement and provision 

C3.1: DESCRIPTION of WORKS 
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2.  Contractor’s establishment on site and general obligations. 

3.  Housing, offices, and laboratories for the engineer’s site personnel 

4.  Accommodation of traffic 

5.  Overhaul 

6.  Clearing and grubbing 

7.  Drains 

8.  Prefabricated culverts 

9.  Concrete kerbing, concrete channelling, chutes and downpipes, and concrete lining for open 

drains 

10. Borrow materials 

11. Mass earthworks 

12. Pavement layers of gravel material 

13. Stabilization 

14. Road sings 

15. Road markings 

16. Finishing the road and road reserve and treating old roads 

17. Paving for roads 

18. Testing material and workmanship 
 
Approximate quantities of each type of work are given in the Schedule of Quantities. 
 

C3.1.4 LOCATION OF THE WORKS 
The project area is within the Kabokweni area which falls under the jurisdiction of the City of Mbombela 
municipality in Ehlanzeni District of Mpumalanga Province. 

GPS coordinates for the beginning and end of the road construction 

Position South Coordinate East Coordinate 

Beginning of Road Construction 25°20'0.96"S 31° 9'11.17"E 

End of Road Construction 25°19'49.21"S 31°10'11.40"E 

 

C3.1.5 TEMPORARY WORKS 

The Contractor shall, as relevant, 

a) provide temporary drainage works, temporary pumps and other equipment as might be necessary 
for the protection, draining and dewatering of the works; and 

b) Construct and maintain haulage, temporary access and construction roads, subject to the approval 
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person 
who might require legitimate access to or through the site for the purpose of executing legitimate 
business, free and unhindered usage of such roads. 

c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works 
shall be located in an approved position and subject to the approval of all authorities concerned.  

d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion.  

e) The camp shall be adequately guarded during or outside working hours. 
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C3.1.6 EPWP REQUIREMENT 

1. Expanded Public Works Programme (EPWP) 

 

The service provider must provide the Municipality with a completed list of local labourers for EPWP 

registration, monthly reports on this to be submitted to the project manager. The aforesaid list must be 

updated and submitted monthly, inclusive of the following details: 

 

i. Salary / wages spent on local employees versus total wages / salary budget at site 

ii. Number of local employees employed versus per total workforce at site 

iii. Payments made to the local labourers 

 

2. Demographics 

Members of the community who are unemployed and who form part of the targeted groups not less than 

60% women, not less than 55% (youth from 18 - 35 years of age) and not less than 2% people with 

disabilities should be given an opportunity to apply for work.   
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C3.2 ENGINEERING 

C3.2.1 DESIGN 

(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 
Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
record drawings. 

C3.2.2 EMPLOYER'S DESIGN 

The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the 
design, if necessary, will be issued during the construction phase. 

C3.2.3 CONTRACTOR'S DESIGN 

Where the Contractor is to supply the design of designated parts of the permanent Works or temporary 
Works, he shall supply full working drawings supported by a professional engineer's design certificate. 

C3.2.4 DRAWINGS 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Employer’s Agent. The 
Employer’s Agent will, on the request of the Contractor in accordance with the provisions of the 
Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a regular 
basis. 

All information in possession of the Contractor, required by the Employer’s Agent and/or the Employer’s 
Agent’s Representative to complete the as-built/record drawings, must be submitted to the Employer’s 
Agent's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a 
separate document or is attached at the back of this volume. The Employer reserves the right to issue 
and/or amended additional drawings during the Contract. 

C3.2: ENGINEERING 
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Drawing Number Title 
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C3.2.5 DESIGN PROCEDURES 
 

Not applicable. 
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C3.3 PROCUREMENT 

C3.3.1 PREFERENTIAL PROCUREMENT 

C3.3.1.1 Requirements 

Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

C3.3.1.2 Resource standard pertaining to targeted procurement 

The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

C3.3.2 SUBCONTRACTING 

C3.3.2.1 Scope of mandatory subcontract works for LI items (Labour Rates) 

a) Paving  _ R55/m²- R60/m² 

b) Kerbing _ R45/m - R50/m 

c) V – Drains _ R80/m³ - R90/m³ 

d) Gabions _ R150/m³ - R180/m³ 

e) Back filling Water lines _ R35/m³ 

f) Erect diamond fences _ R60/m 

g) Brick wall _ R60/m - R80/m 

h) Plastering _ R70/m² - R80/ m² 

i) Guard Rails _ R420/m 

j) Speed humps _ R2,650/ Speed hump 

k) Hiring of Mobile toilets _ R2500/month – R3000/m 

However, local subcontractors should be considered provided they are capable. 

C3.3.2.2 Preferred subcontractors/suppliers 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

C3.3.2.3 Subcontracting procedures 

The contractor is solely responsible for negotiating with local subcontractors. 

C3.3.2.4 Attendance on subcontractors 

Not applicable. 

 

C3.3: PROCUREMENT 
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C3.4 CONSTRUCTION 

C3.4.1 WORKS SPECIFICATIONS 

The following specifications shall apply for the construction of the Works. 

C3.4.1.1 Standard Specifications 

The COTO Standard Specifications for Road and Bridge Works for South African Road Authorities (2020 
Edition) shall apply for the construction of the Works. 

The term "project specification" must be replaced by "scope of works" wherever it appears in these 
standardized specifications. 

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardized 
specifications. 

C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works. 

Wherever any reference is made to the South African National Standards (SANS) and the British Standards 
Specification (BSS) in either these Bill of Quantities or the Specification of Materials and Methods to be 
used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” and BS or 
equivalent standard” respectively. 

C3.4.1.3 Particular Specifications 

The following particular specifications shall apply for the construction of the Works. 

Various other specifications specified in the COTO Standard Specifications or the Project Specifications. 

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of Bituminous 
Binders”. 

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by the 
Asphalt Academy. 

SANS 1058/2012, Concrete Paving Blocks – specifications for interlocking paving blocks. 

C3.4.1.4 Variations and Additions to the COLTO 1998 Edition Standardized Specifications 

The references to the General Conditions of Contract appearing in the COTO Standard Specifications refer 
to the COLTO General Conditions of Contract which is superseded in this contract by the General Conditions 
of Contract for Construction Works 2015. The corresponding clause in the latter document pertaining to the 
reference in the COTO Standard Specifications is listed in the table below. 

Clause No. in the 
Standard Specifications 

Clause No. in 
COLTO GCC 1998 

Equivalent Clause No. in 
GCC 2015 

1202 15 5.6.1 

1206 14 Deleted 

1209 52 6.10.1 

1210 54 5.14.1 

1212(1) 49 6.8 

1215 45 5.5.1 

1217 35 8.2.1 

1303 49 6.8 

1303 53 6.11.1 

1303 12 5.3.1 

1303 45 5.5.1 

1403 40(1) 6.4.1 

 

C3.4: CONSTRUCTION 
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Clause No. in the 
Standard Specifications 

Clause No. in 
COLTO GCC 1998 

Equivalent Clause No. in 
GCC 2015 

1505 40 6.4.1 

31.03 40 6.4.1 

3204(b) 40 6.4.1 

3303(b) 2 3.2.1 

5803(c) 40 6.4.1 

5805(d) 40 6.4.1 

6103(c) 40 6.4.1 

Item 83.03 22 5.15.1 

ALL SECTIONS 48 6.6 

Variations and additions to the COTO 2020 Standardized Specifications are listed in section 
C3.4.1.1 of this document. 

C3.4.1.5 Amendments to the COLTO 1998 Edition Standardized Specifications 

There are amendments to the Standard Specifications as issued by the Committee of Land 
Transport Officials (COLTO) ref COTO 2020. 

C3.4.2 PROJECT SPECIFICATIONS RELATING TO STANDARD SPECIFICATIONS 

This part of the project specifications deals with matters relating to the standard specifications. 
Where reference is made in the standard specifications to the project specifications this part shall 
also contain the relevant information e.g. the requirements where a choice of materials or 
construction methods are provided for the standard specifications. 

In certain clauses, the Standardized Specifications allow a choice to be specified in the 
Specification Data between alternative material or methods of construction, and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this contract are contained in this part of the Specification Data. It also 
contains such additional specifications as are required for this particular contract. 

The number of each clause and each payment item in this part of the project specifications 
consists of the prefix “B” followed by a number corresponding to the number of the relevant clause 
or payment item in the Standardized Specifications. New clauses and payment items not covered 
by clauses or payment items in the Standardized Specifications if included here are also 
designated “B”, followed by a number. The new numbers follow on the last clause or item number 
used in the relevant section of the Standardized Specifications. 

Clauses and pay items referring to labor intensive methods are prefixed by “L” in the project 
specifications. 
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(A) SECTION 1100: DEFINITIONS AND TERMS  
 
 
B1155 WORK IN RESTRICTED AREAS 
 
Add the following: 
 
“Any omission of pay-items from the pricing schedule with regard to additional or extra over payment for 
work in restricted areas should be regarded as deliberate and any additional cost incurred shall be 
included in the bulk rates tendered. (Refer also to clause B1209(g))” 
 
B1159 AGGREGATE SIZE 
 
Where reference is made in this specification or the standard specifications to aggregate size, nominal 
aggregate size or maximum aggregate size, the aggregate size as listed shall be replaced with the new 
corresponding aggregate size as indicated in the following table: 
 
 

Aggregate size New aggregate size 

26,5 28 

19 20 

13,2 14 

9,5 10 

6,7 7 

4,75 5 

2,36 2 

1,18 1  

 
 

(B) SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS 

B1202 SERVICES 

Add the following to the fifth paragraph: 

“Provision is made in the bill of quantities for payment for searching and exposing of known 
or unknown services as well as the relocation and/or protection of existing services. Any 
moving of existing services which may be required within the proclaimed road reserve will 
be undertaken by the relevant service authorities or by a selected subcontractor if so ordered 
by the engineer.” 

B1204 PROGRAMME OF WORK 
 

(a) General requirements 
 

Amend the word “network” in the fourth line of the first paragraph to read as “bar (Gantt) 
chart”. 

Add the following after the third paragraph: 

“The bar-chart programme to be provided by the contractor shall show the various activities 
in such detail as may be required by the engineer. Progress in terms of the programme shall 
be updated monthly by the contractor in accordance with the progress made by the 
contractor. 

In compiling the programme of work, the contractor shall indicate and make due allowance 
for the following, as specified elsewhere in the contract documents: 

• The requirements regarding the accommodation of traffic and areas that may be 

occupied at any time for construction purposes (as indicated on the drawings and 

specified in Section 1500 of the specifications) 

• Requirements regarding the training of labourers and local contractors (LC’s). 
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• The requirements for work to be undertaken by labourers and work to be undertaken by 

LC’s. 

(b) Programme of work for rehabilitation work 
 

Amend the word “network” in the fourth line of the second paragraph to read as “bar (Gantt) 
chart”. 

B1205 WORKMANSHIP AND QUALITY CONTROL 
 

Add the following to the third paragraph: 

“The contractor shall provide a quality control file in which he will file all the test results of his 
quality control tests done. 

The engineer shall, however, undertake acceptance control tests for the judgement of 
workmanship and quality, without accepting any obligations vested with the contractor in 
terms of the contract with specific reference to quality of materials and workmanship. 

Such acceptance control test done by the engineer shall not relieve the contractor of his 
obligations to maintaining his own quality control system.” 

 

Add the following at the end of this clause: 
"The engineer shall, for the purpose of acceptance control on products and workmanship, 
assess test results and measurements in accordance with the provisions of section 8300 of 
the standard specifications. Where small quantities of work are involved, a lot shall mean a 
full day's production for a specific item of work subject to acceptance control testing." 

 
 

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS 
 

Add the following: 

“The contractor shall be responsible for the true and proper setting out of the Works and for 
the correctness of the position, levels, dimensions and alignment of all parts of the Works 
and for the provision of all necessary instruments, appliances and labour in connection 
therewith. 

 

The Contractor shall take care that property beacons, trigonometrical survey beacons or 
setting-out beacons are not displaced or destroyed without the consent of the Employer’s 
Agent. Property beacons and trigonometrical survey beacons that have been displaced or 
destroyed shall be replaced by a registered land surveyor, who shall certify such 
replacement. 

 

The cost of replacing all beacons displaced or destroyed during the course of the Contract 
without the consent of the Employer’s Agent shall be borne by the Contractor.” 

B1207 NOTICES, SIGNS AND ADVERTISEMENTS 
 

Replace the second paragraph with the following: 

“The contractor shall provide and erect, as part of his obligations under section1300 and on 
approved locations, contract information sign boards of sound, weatherproof construction, 
painted by an approved firm of sign writers in accordance with the details shown on the 
drawings at the following sites: 

 

• The limits of construction on the road (two sign boards)” 

B1209 PAYMENT 
 

(b) Rates to be inclusive 
 

Add the following to the first paragraph: 

“VAT shall be excluded from the rates and provided for as a lump sum in the Summary of 
the Bill of Quantities.” 
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(e) Materials on site 
 

Add the following: 

"In addition, the engineer may at his sole discretion also allow payments under "Materials on 
Site" in respect of any construction materials if stored off-site provided that: 

 

(a) The site selected for this purpose is approved by the engineer 
 

(b) Such land is physically separated from any production plant or operation 
 

(c) Only materials for use under this contract is stockpiled on such land 

(d) The contractor has provided proof of an agreement with the owner of such land that 
the owner has no claim whatsoever on any materials stockpiled on such land 

(e) Materials obtained by the contractor for or on behalf of emerging subcontractors 
(SMME's) shall remain the responsibility of the contractor after payment has been 
made in respect of materials on site.” 

 
 

B1213 VARIATION FROM SPECIFIED NOMINAL RATES OF 
APPLICATION OR NOMINAL MIX PROPORTIONS 

 
Add the following to the first paragraph: 

‘For the purpose of determining tender rates, tenderers must take note that the nominal rates 
of application and mix proportions as provided for in the specifications, are amended in the 
project specifications and the tenderer must adjust his tender rates accordingly.’ 

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL 
 

Add the following after the first paragraph of this clause: 

"For the purposes of this contract, extension of time resulting from abnormal rainfall or other 
forms of inclement weather shall be determined according to the requirements of Method ii 
(critical-path method).” 

Method (ii) (Critical-path method) 
 

Delete “(based on a five-day working week)” in the fifth and sixth lines of the second 
paragraph of the description of this method. 

Delete the last sentence of the second paragraph of the description of this method and 
replace with the following: 

 

“The value of “n” shall be taken as three (3) working days per calendar month.” 

Add the following after the last paragraph: 

“Items of work on the critical path of the programme of work which are subject to climatic 
limitations shall also be considered for extension of time if such items of work are delayed 
by e.g. cold weather, high winds or other inclement weather conditions. 

In this regard, reference shall be made to weather limitations specified for the application of 
various bituminous products. However, for months during which seal-work cannot be 
undertaken in terms of the specifications, no extension of time shall be claimed for.” 

B1217 PROTECTION OF THE WORKS AND REQUIREMENTS TO BE 
MET BEFORE CONSTRUCTION OF NEW WORK ON TOP OF 
COMPLETED WORK IS COMMENCED 

 
Add the following sub-clause: 

 
"(h) No concrete kerbing or concrete drains directly adjoining the bituminous surfacing  shall 

be constructed prior to the completion of the bituminous surfacing. 
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Concrete shall not be spilled on any of the adjoining bituminous surfacing. Where 
concrete is spilled, the contractor shall clean it thoroughly without applying any 
bituminous product over the spilled concrete spot." 

 

 
B1222 USE OF EXPLOSIVES 
 
Add the following sub-clauses: 
 
“h) Definitions 
 

(i) “Specified excavation or Payment line” means the excavation profile given on the 
Drawings or determined by the engineer for the Works, within which no unexcavated or loose 
material shall occur after the excavation is complete except as allowed within the specified 
tolerances. It is also the line to which payment for excavation will be made. 

 
(ii) “Pre-splitting” comprises drilling a line of closely spaced parallel holes of appropriate 

diameter, spaced not more than ten times the hole diameter or 600mm, whichever is the 
smaller and charging the holes with an appropriate amount (decoupled if necessary) and 
type of explosive to shear the rock, forming a surface along the line of drill holes. 

 
Either all the holes in a presplit line shall be drilled, charged and detonated simultaneously 
prior to drilling the production holes for the excavation adjacent to the presplit line, or pre-
splitting shall be accomplished by delaying detonation in the production holes to allow the 
presplit holes to fire first. The first line of production holes next to the presplit face shall be 
lightly charged to ensure that the presplit face is not damaged when the charges in the 
production holes are detonated. 

 
(iii) “Smooth blasting” comprises the drilling of a number of closely spaced parallel holes along 

the required excavation surface, with a suitable burden/spacing ratio, loading all the holes 
lightly with a uniform continuous charge of small diameter explosive and detonating all these 
charges simultaneously, after the detonation of the main production blast. 

 
(iv) “Line Drilling” comprises drilling a line of holes of appropriate diameter spaced not more 

than twice the hole diameter to form a surface of weakness along which the rock will break. 
Blasting is not permitted in the line drilled holes, and the first line of production holes next to 
the line drilled holes shall be lightly charged to avoid damage to the line drilled break surface. 

 
(v) “Cushion Blasting” comprises the separate removal of a protective zone of rock which has 

been purposely left within the specified limits of excavation for flat areas and shallow slopes. 
Drilling for cushion blasting shall consist of a regular pattern of holes at appropriate spacings 
and angles and to accurate depths. 

 
The holes shall be lightly charged and detonated in relays to lift the rock progressively to 
form the final excavated surface without shattering the surrounding rock. 

 
(vi) “Overbreak” means any excavation area which extends beyond the payment line, 

irrespective of the reason for such excavation. 
 

i) General 
 

A copy of all certificates issued to workmen to permit them to undertake blasting, and to the 
contractor to cover the purchasing, storage and transport of explosives shall be handed to the 
engineer before any blasting work is undertaken. 
 
The contractor shall submit to the engineer at least 28 days before the commencement of any 
excavation work, full details of his proposed methods and sequence of excavation and programme 
for the use of explosives. 
 
Within 2 weeks of receipt of the proposals, the engineer shall indicate acceptance in part or in 
whole, in writing, to the contractor. The engineer reserves the right to reject the proposals if, in his 
opinion, undesirable damage to permanent rock surfaces or existing structures will result from 
carrying out the blasting as proposed. If acceptance is withheld, new proposals in whole or in part 
shall be submitted. No drilling or blasting shall be carried out in areas for which the proposals have 
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not been accepted by the engineer, and any changes to the accepted methods shall be subject to 
the engineer’s approval. 
 
The work shall be programmed so as to minimise blasting adjacent to previously constructed 
sections of the Works. 

 
Where blasting is necessary every precaution including the use of blast mats, timber boarding or 
other means shall be exercised to protect the Works and persons, animals and property in the 
vicinity of the Site. The contractor shall accept responsibility for all injury or damage occasioned by 
any blasting operations and shall make good such damage without any additional payment. 
 
The contractor shall, in particular, note the requirement that he must limit to the maximum extent 
practicable the spillage of material from surface excavations, whether by blasting or other means. 
To this end the contractor shall take all necessary precautions including, if necessary, covering the 
rock prior to blasting with sufficient loose material to prevent the blasted material being thrown. If, 
however, during the course of excavation on a hillside, the engineer is of the opinion that insufficient 
precautions are being taken to minimise the spillage of material, he may instruct the contractor to 
adopt further measures to reduce the spillage. No separate payment will be made for any such 
measures required. 
 
Each separate blast shall be designed in accordance with modern blasting practice to break out 
the rock with the minimum explosive force. Full details of each blast shall be submitted to the 
engineer for scrutiny not later than 24 hours prior to the commencement of drilling for that blast, 
unless such blast is unchanged from the previous one. The details shall include the location, depth 
and area of blast holes, the type, strength, amount, column load and distribution of explosives to 
be used per hole, per delay and per blast, the sequence and pattern of delays, the maximum 
expected level of shockwaves on adjacent structures, and the description and purpose of any 
special methods to be adopted by the contractor. 
 
The consent by the engineer to any blasting proposals shall not relieve the contractor of his 
responsibilities under the Contract and the law. 
 
Should the contractor excavate to dimensions in excess of those specified or instructed by the 
engineer, whether to remove damaged material or for reasons of safety or for his own convenience, 
he shall at his own expense and when required by the engineer, fill in the excess excavation with 
concrete or sprayed concrete of approved quality or with other material approved by the engineer, 
or carry out additional trimming to the satisfaction of the engineer. 
 
The contractor shall provide the engineer each day with a copy of the record for the previous day’s 
excavations. Where applicable the following data shall be recorded for each working area together 
with other such data as the engineer may request: 

 

• location of the excavation and position within the excavation, 

• drilling pattern, 

• type and amount of explosive used, including blasting pattern and delays used, 

• details of rock support, 

• surface area of classification of labour and plant, 

• number and classification of labour and plant, 

• unusual occurrences, rock falls, unstable or soft ground and inflows of water, 

• progress, delays and reasons for delays, 

• name and permit number of blaster, 

• date, and 

• distance of blasts to structures and existing services. 
 

j) Quality of Excavated Surface 
 

Unless otherwise instructed by the engineer all blasting work shall be carried out using controlled 
blasting techniques to minimise any damage to the final profile. 
 
Use shall be made of approved special explosives and/or blasting techniques which will minimise 
blasting induced fractures, or disturbance, on the rock faces outside the excavation line so 
preserving the rock in the soundest possible condition. No separate payment will be made for 
cushion blasting. The cost of using cushion blasting techniques shall be included in the rates for 
excavation.  
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The surface after blasting shall exhibit a regular fracture plane between barrels without back break 
and with half barrels visible over the major portion of the surface. The surface shall be scaled down 
of all loose and hollow sounding rock to leave a solid, intact surface. Light charges shall be used 
for enlarging or correcting the excavated profile and also for excavating trenches. 
 
If in the opinion of the engineer, the methods of blasting are at any time causing excessive or 
undesirable disturbance of the rock mass surrounding the excavated space, he may order the 
contractor to change his methods of blasting and/or carry out blasting trials until the desired results 
are achieved. No additional payment shall be made for any change or further trials ordered by the 
engineer or any delays resulting there from. 
 
The spacing of holes and explosive charges shall be adjusted so that a minimum of oversize 
material is produced (a maximum particle size of 600mm). The engineer shall have the right to 
order the contractor to adjust his blasting pattern and/or carry out secondary blasting at his own 
cost, should he be of the opinion that the contractor is not taking sufficient care too produce rock 
of the required size. 

 
k) Monitoring of Blasts 

 
The contractor shall supply and operate an approved tri-axial particle velocity meter equipped with 
a permanent paper trace output, which shall be used as and where directed by the engineer to 
monitor blasting work. 
 
The paper trace output records shall show the time and location of each blast, the type and amount 
of explosive used, together with any other relevant data. 

 
l) Notification of Blasts 

 
Prior to any blasting, 7 days’ notice is to be given to the engineer, relevant authorities and the 
media. The contractor shall further notify the engineer of the intention to blast at least 24 hours 
before that operation is carried out. The notification shall show the location of and the intended time 
of each blast and the name of the licensed blaster and shift foreman responsible. 
 
The contractor shall distribute written notification to all organisations on site, and relevant 
authorities, 24 hours prior to undertaking blasting. Any delay or postponement of any blasts shall 
be notified to all organisations immediately. The firing of explosives shall be restricted as detailed 
in Item B1222(r) of this specification. 

 
m) Blasting near Structures 

 
The amount of explosives that may be detonated shall not result in a ground vibration with a peak 
particle velocity in excess of 25mm/sec at the nearest point of any part of Permanent Works. Where 
circumstances dictate, such as when blasting near to partially cured concrete, the peak particle 
velocity permitted may be reduced by the engineer. 
 
Blasting shall not be carried out within 10m of any Works, unless otherwise agreed to in writing by 
the engineer. 

 
n) Controlled Blasting 

 
Controlled blasting methods shall comprise pre-splitting, smooth blasting, line drilling or cushion 
blasting techniques. 
 
All charges shall be accurately made up and inserted into the holes at the correct spacing, and all 
holes shall be correctly stemmed and connected in the correct sequence, with detonators being 
correctly delayed. 
 
If at any time the methods of drilling and blasting do not produce the desired results of a uniform 
profile and shear face without overbreak, all within the tolerances specified, the contractor shall be 
required to undertake tests as until a technique is arrived at that will produce the desired results. 
Controlled blasting shall be used in the widening of the cuttings or otherwise where called for by 
the engineer. 
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o) Drilling 
 

In all controlled blasting, drilling accuracy of perimeter holes is of prime importance and the 
contractor shall take particular care and make use of sight lines and guide rails in surface work to 
control the alignment and depth of blast holes. Holes which are likely to protrude more than 100mm 
beyond the excavation profile, shall not be charged up, but shall be redrilled. 
 
The blast pattern shall be accurately set out and holes shall be collared within 50mm of the required 
position. Holes which are overdrilled shall be fully stemmed to the required depth before charging 
up takes place. 
 
The length of perimeter holes for any individual lift shall not exceed 10m or any lesser depth detailed 
on the drawings. All perimeter holes for surface blasting shall be drilled to a depth of 1m below the 
bottom of any production holes adjacent to the perimeter plane. 

 
p) Use of Explosives 
 

Both cartridge and bulk explosives may be used where appropriate. 
 
In controlled blasting the type, size, decoupling and charge concentration of perimeter and bulk 
charges shall be within established parameters unless otherwise proven acceptable by site trials. 
 
The bottom charge of a pre-split hole shall not be larger than the line charges unless otherwise 
directed. The top charge of the pre-splitting hole shall be placed far enough below the collar to 
avoid overbreaking the final profile. 
 
Adequate stemming shall be used to avoid blow-outs. 

 
q) Checking and Correcting the Excavated Profile 

 
The excavated profile shall be checked for line, level and underbreak using methods approved by 
the engineer. No projections of rock shall protrude within the payment line, except as allowed within 
the specified tolerances. 
 
The contractor shall submit his proposals for removing any underbreak to the engineer for his 
consent prior to carrying out any such work of removal. Any work executed or delays, which are 
due to the contractor having to re-excavate underbreak and then re-install support shall be carried 
out without additional payment, and no extension of time will be allowed for this work. 

 
r) Accommodation and Protection of Existing Services and Infrastructure 

 
In the event of the laid-down vibration parameters as detailed in (m) above being exceeded or in 
the event of a valid recording not being made available as stipulated above, the engineer reserves 
the right to ascertain by whatever means, whether damage was caused by the blast to the service 
or structure. All costs incurred in establishing such possible resultant damage and the repair thereof 
will be to the contractor’s account. 
 
Cover blasting shall be used in the vicinity of overhead services (e.g. telephone and power lines) 
where overhead services may be damaged or affected by blasting activities. The cover blasting 
shall be such that it sufficiently protects overhead services to prevent any damage to such 
services.” 
 

B1224 THE HANDING-OVER OF THE ROAD RESERVE 
 
Add the following: 
 
"The total length of the road reserve between the specified limits of construction will be handed over 
to the contractor on the commencement date. Reference shall, however, be made to the 
requirements of section 1500 of these specifications where limitations in respect of work-areas are 
specified. In the event of the non-adherence by the contractor in terms of the mentioned 
specifications, the engineer shall withdraw such sections of the road reserve as may be justified to 
ensure suitable progress of the works or safe passage of traffic." 
B1229 SANS CEMENT SPECIFICATIONS 
 
Replace this clause with the following: 
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“Where reference is made in this specification or the standard specifications to the cement 
specifications, eg SANS 471: Portland cement and rapid hardening Portland cement, it shall be 
replaced with the new specification: 
 
SANS ENV 197-1: Cement-composition, specifications and conformity criteria. Part 1: Common 
cements. 
Furthermore, where reference is made in this specification or the standard specifications to the 
different cement types, the following new names shall apply: 
 
 

Old Product Nomenclature Typical new Product Nomenclature 

Cement Type Cement strength class 

OPC CEM1 42,5 

RHC CEM1 42,5R 

LASRC No provision made No provision made 

PC15SL CEM II/A-S CEM II/A-S 32,5 
32,5R 

 CEM II/A-S 42,5 

 CEM II/A-V 32,5 
PC15FA CEM II/A-V CEM II/A-W 32,5R 

32,5 
 CEM II/A-W 32,5R 

 CEM II/A-V 42,5 
RH15FA CEM II/A-V CEM II/A-W 42,5R 

42,5 
 CEM II/A-W 42,5R 

PBFC CEM III/A CEM III/A 32,5 
32,5R 

PFAC CEM II/B-V 32,5 

CEM II/B-W 32,5 

RH30SL CEM IIB-S CEM II/B-S 32,5R 
42,5 

RH40SL CEM III/A CEM III/A 32,5R 
42,5 

Masonry cement MC MC 12,5 
12,5X 

 MC 22,5X” 
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Add the following clauses: 
“B1230 COMMUNITY LIAISON OFFICER (CLO) 
 
The contractor or his appointed agent will appoint a Community Liaison Officer (CLO) after consultation 
with the local communities, the engineer and the employer. The contractor shall direct all his liaison 
efforts with the local communities through the appointed officer. The contractor shall, however, accept 
the appointed as part of his management personnel. 
 

(a) Duties of the Community Liaison Officer 
 
The Community Liaison Officer’s duties will be: 

 
(i) To be available on site daily between the hours of 07h00 and 17h00 and at other times 

as the need arises. His normal working day will extend from 07h00 in the morning 
until 17h00 in the afternoon. 

(ii) To determine, in consultation with the contractor, the needs of the temporary labour 
for relevant skills training. He will be responsible for the identification of suitable 
trainees and will attend one of each of the training sessions if applicable. 

(iii) To communicate daily with the contractor and the engineer to determine the labour 
requirements with regard to numbers and skill, to facilitate in labour disputes and to 
assist in their resolution. 

(iv) To assist in and facilitate in the recruitment of suitable temporary labour and the 
establishment of a “labour desk”. 

(v) To attend all meetings in which the community and/or labour are present or are 
required to be represented. 

(vi) To assist in the identification, and screening of labourers from the community in 
accordance with the contractor’s requirements. 

(vii) To inform temporary labour of their conditions of temporary employment and to inform 
temporary labourers as early as possible when their period of employment will be 
terminated. 

(viii) To attend disciplinary proceedings to ensure that hearings are fair and reasonable. 
(ix) To keep a daily written record of his interviews and community liaison. 
(x) To attend monthly site meetings to report on labour and RDP matters in writing. 
(xi) All such other duties as agreed upon between all parties concerned. 

 

(b) Payment for the community liaison officer 
 

A special pay item is incorporated in section 1200 of the bill of quantities relating to payment 
of the liaison officer on a prime cost sum basis. This payment shall only be made for the 
period for which the duties of the liaison officer are required and not necessarily for the full 
duration of the contract. The remuneration of the CLO shall be determined by the Employer 
with a minimum salary of R 9,500 per month. 

The CLO shall be paid pro rata for work done over a calendar month. 

 
(c) Period of employment of the community liaison officer 

 

The period of employment of the community liaison officer shall be as decided upon jointly 
by the contractor, engineer and employer at a maximum period of a eight months basis, but 
with the option of renewal. 
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B1231 SUBCONTRACTORS 
 

In addition to the provisions of clause 6 of the general conditions of contract regarding 
subcontracting of the works, it is a requirement of this contract that an approved 
subcontractor shall not further subcontract work subcontracted to him by the main contractor, 
to another subcontractor without the consent and approval of the engineer. Subcontracting 
shall in all cases be critically considered by the engineer. The engineer reserves the right to 
limit the extent or the volume of work subcontracted by the contractor, should he deem it 
necessary in terms of progress or quality of workmanship. 

 

B1232 WORKMEN'S COMPENSATION ACT 
 

All labor employed on the site shall be covered by the Compensation for Occupational 
Injuries and Deceases Act (COIDA). The contractor shall pay in full, including the payment 
of the necessary levies, such amounts, as are due in terms of the Act. The contractor at the 
commencement of the contract shall resolve the manner in which Workmen’s Compensation 
will be handled. Amounts paid by the contractor shall not be included in the wage rates but 
shall be covered by the Contractor to be deemed as included in his General Obligations rates 
in Section 1300 of the Bill of Quantities. 

 

B1233 MINE HEALTH AND SAFETY ACT 1996, ACT 29 OF 1996 
 

(a) Introduction 
 

The main objective of this Act is to protect the health and safety of persons at mines. This 
specification is therefore aimed at promoting health and safety specifically at borrow pits. 
Borrow pits are classified as mines. 

 

(b) General Provisions 
 

The contractor shall be responsible for controlling his operations at every borrow pit where 
material is being excavated to ensure compliance with all the requirements of the Mine 
Health and Safety Act, 1996. The contractor shall also ensure that the works, shaping and 
finishing off of the borrow pit are done in accordance with the provisions as specified in 
section 3100 of the COLTO Standard Specifications and this Act. The contractor shall also 
comply with the requirements as set out in C3.4.3.2 Environmental Management Plan. 

 

The minimum requirements for operations at borrow pits are: 
 

• Borrow pits are worked in such a way that the health and safety of employees and 
the public will not be endangered. 

• A monthly report shall be submitted to the engineer on health and safety aspects at 
the borrow pits. 

• The contractor shall appoint a manager to manage the borrow pits in accordance 
with the Mine Health and Safety Act. 

• The contractor shall take the necessary steps to ensure that the work area of the 
borrow pits are safe at all times. This shall include items such as the provision of a 
1.8 m high security fence around the borrow pit and security guards. 

(c) Duties of the Manager 
 

The minimum duties of the manager supervising the activities at borrow pits shall be: 
 

• Maintain a healthy and safe borrow pit environment. 
 

• Identify hazards and related risks to which persons and employees are exposed. 
 

• Establish a health and safety policy that: 
 

* Describes the organisation of work. 
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* Contains aspects concerning the protection of the employees and other persons’ 
health and safety. 

 

* Contains a risk analysis. 
 

• Supply and erect the necessary safety and warning signs. 

B1234 DAYWORK 
 

This section is applicable to work in terms of Clause 37(2) of the General Conditions of 
Contract and on the written instruction of the Employer’s Agent. 

B1235 MEASUREMENT AND PAYMENT 
 

Add the following items: 

“ITEM UNIT 
 

Provisional Sums 
 

B12.01 For Work to be executed by the Employer or a nominated sub-contractor. 

(a) Remuneration of Community Liaison Officer (CLO) ...................... Prov Sum 
(b) Remuneration of Community Environmental Officer (ECO) .......... Prov Sum 
(c) Remuneration of OHS Agent ............................................................ Prov Sum 
(d) Remuneration of Social Facilitator .................................................. Prov Sum 
(e) Supervision for duration of construction for Engineer .................. Prov Sum 
(f) Handling cost and profit in respect of sub item B12.01 (a) and (d) ........... % 

Payment will be done in accordance with Clause 45 of the GCC. 

B12.02 Exposing, relocation and/or protection of existing services 
 

(a) Payment for exposing, relocating, including lowering 
and/or raising, protecting and/or repairing existing water services 
which are not allowed for elsewhere .................................................... Prov Sum 

(b) Payment for exposing, relocating, including lowering 
and/or raising, protecting and/or repairing existing sewer services 
which are not allowed for elsewhere ................................................... Prov Sum 

(c) Payment for exposing, relocating, including lowering 
and/or raising, protecting and/or repairing existing storm water services 
which are not allowed for elsewhere ................................................... Prov Sum 

(d) Payment for exposing, relocating, including lowering 
and/or raising, protecting and/or repairing existing water services 
which are not allowed for elsewhere ....................................................Prov Sum 

 

(e) Payment to purchase and run sewer unblocking jet machine ............ Prov Sum 
 

Payment will be done in accordance with Clause 45 of the GCC. 
 

The provisional cost sum shall be paid in accordance with the provisions of the General 
Conditions of Contract. The tendered percentage is a percentage of the amount spent under 
the provisional cost item, which shall include full compensation for the profit in connection 
with providing the specified service. 
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B12.03 Prime Cost Items 

(a) Acceptance control testing required by Engineer ..................................... PC Sum 
(b) Royalties to traditional leader for borrow materials ................................... PC Sum 

(c) SANAS accredited soils laboratory for daily quality tests ......................... PC Sum 

(d) Independent registered surveyor to do control testing on levels and points 
surveyed and pegged by contractor ........................................................... PC Sum 

(e) Mine Health and Safety 
 

B12.04  Mine Health and Safety obligations ............................................................. Month 
 

B12.05  Special information signs .......................................................................... PC Sum 
 

B12.06  Provision of fencing and security guards................................................ PC Sum 
 

Payment of the rate per month for sub-item B12.03(e)(i) shall include full compensation for 
all the contractor’s obligations relevant to the Mine Health and Safety Act. 

The prime cost sums shall be paid in accordance with the provisions of the General 
Conditions of Contract. The tendered percentage is a percentage of the amount actually 
spent under the prime cost items, which shall include full compensation for the profit in 
connection with providing the specified service. 

 

B12.07 Employment of a Graduate Student in training 

(a) Payment of Salary of the Graduate Student in Training ........................... Prov Sum 
(b) Handling cost and profit in respect of sub item B12.05 (a)… ................................. % 

Payment will be done in accordance with Clause 45 of the GCC. 

B12.08 Accredited Training 

(a) Provisional Sum for training allowance to targeted labour undergoing training 

(i)   Technical skills ........................................................................................................... No 

(ii) Generic skills ...............................................................................................................No 
(iii) Entrepreneurial skills… ............................................................................................ No 
(iv) Remuneration of workers undergoing technical skills training ........................... No 
(v) Training Venue… .........................................................................................................No 

 
(b) Handling cost and profit in respect of sub item B12.06 (a)… ................................. % 

Payment will be done in accordance with Clause 45 of the GCC. 



C3.4-3 

105 Part C3 Scope of Works 

 BID NO: COM98/2025                                         UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2    

 

(C) SECTION 1300: CONTRACTOR’S SITE ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 

B1301 PAYMENT 

Add the following at the end of Item 13.01(1). 

" ........................... and provided the Contractor has fulfilled his obligations as far as the Engineer's 

office, laboratory and housing accommodation is concerned". 
Add the following new pay item:- 

Item             Unit 

B13.02(a) Community Liaison Officer                                                             Prov Sum 

The CLO will be paid R9500.00/pm. Contractor will only claim 

Handling fee under item B13.01 (b) 

B13.02(b) Handling cost and profit in respect of sub-items B13.01(a) % 

B13.03 Training: 

(a) Provisional sum for training allowance to targeted labor undergoing training 

(i) Technical Skills   

(ii) Generic Skills   

(iii) Entrepreneurial skills   

(iv) Remuneration of labors undergoing technical skills training.                 

(v) Training Venue                                                                                                             

Payment of items will be based on acceptable quote from at least three accredited training service 

providers. Payment will be as invoiced from nominated service provider after completion of training. 

Contractor will claim handling fee under item B13.03 (b) 

(b) Contractors handling costs, profit and all other charges in respect % of sub-

item B13.03 (a) 

B13.04(a) Contractors time related obligation in OHS: 

All staff and compliance in respect of occupational health and safety Act, construction regulations 

and COVID-19 (C19 OHS), 2020 will be paid by the contractor Months 

B13.04(b) Contractors time related obligation EMP: 

All staff and compliance in respect of Environmental Management Plan regulation will be paid by the 

contractor     Months 

B13.04 Relocation and/or protection of existing services:  

(a) By the contractor           Prov Sum 

Payment of the item will be based on actual length of relocation and or Protection of 

Services Including equipment to carry out the required relocation and/or protection of 

services. 

Any materials to be used must be approved by the Engineer on site. 

(b) By the service provider              Prov Sum 

Invoice of nominated and approved service provider will be certified for payment after work 

done. Contractor will claim handling fee under item B13.02 (c). 

(c) Handling cost in respect of B13.05 (b)      % 
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B13.05 Information Board 

Supply, transport to site and erect contract signboard Number (No.) 

as indicated on drawing. 

B13.06 Hand excavation to determine the position of existing 

service in soft material m³ 

Payment for excavation in soft material by hand as directed By Engineer on site 
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(D) SECTION 1400: HOUSING, OFFICES AND LABORATORIES FOR THE ENGINEER'S SITE PERSONNEL 

B1401 OFFICES AND LABORATORIES 

(a) General 

Delete the fourth sentence in the first paragraph of Sub-clause 1402 (a) and replace with: 

Office buildings shall have timber or concrete floors covered with edge-to-edge foam-backed 
needle-punched carpeting, and laboratory buildings shall have concrete floors. 

Add the following new paragraph at the end of this sub-clause: 

The offices, laboratory and stores shall, unless otherwise agreed, be erected in close proximity 
to the contractor's offices and laboratory, and the entire area shall be fenced with security 
fencing and provided with a gate. The contractor shall take all reasonable precautions to 
prevent unauthorised entry to the Engineer’s offices and laboratories and to ensure the general 
security of the offices and laboratories. 

B1401 MEASUREMENT AND PAYMENT 

Amend the following pay items under item: 

Item Unit 

B14.01 Office and laboratory accommodation 

(a) Office accommodation for the Engineer Prov Sum 

Payment will be provision of renting the office of the 

Engineer from local office parks or rental of mobile office space. 

(b) Handling cost and profits in respect of sub-item B1401 (a) %  

B14.03 (b) Prime cost items and items paid for in a lump sum: 

Add the following sub-items 

(d) Provisional Sums items 

(i) Provision for use by the Engineer for an independent 
Geotechnical laboratory  

Payment will be as invoice by the independent laboratory for test conducted on 
instruction of Engineer 

(ii) Handling cost and profits in respect of sub-item B1403 (d) (i) % 

(iii) Provision for Training of Engineering Technician  

 
Payment will be made monthly for the remuneration of Engineering Technician 
appointed by Client/Engineer for on-site Training. 

(iv) Handling cost and profits in respect of sub-item B1403 (d) (iii) % 

(v) Provision for use by Engineer of Surveyor 

Payment will be as invoiced by the Surveyor for work conducted 

on instruction of Engineer 

(vi) Handling costs and profit in respect of subitem B14.03 (d)(v) above % 

(vii) Provision for use by Engineer of Environmental Specialist  

Payment will be as invoiced by the Environmental Specialist for work conducted on 
instruction of Engineer 

(viii) Handling costs and profit in respect of subitem B14.03(d)(vx) above % 
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(ix) Provision of a direct independent telephone line for the Engineer  

, including the cost of calls in connection with contract administration and telephone 

rental 

(x) Handling costs and profit in respect of subitem B14.03(d)(ix) above % 

(xi) Provision of Site Monitoring Fees- Resident Engineer  

(xii) Provision of Site Monitoring Fees- Assistant Resident Engineer  

Payment will be as invoiced by the Engineer for work conducted 

(xiii) Handling costs and profit in respect of subitem 

B14.03(d)(xi) and (xii) above % 

(xiv) Provision of safety consultant 

Payment will be as invoiced by the Safety Consultant for work conducted on instruction 
of Engineer 

(xv) Handling costs and profit in respect of subitem % 

B14.03(d)(xiv) above 

(xvi) Provision of social facilitator  
Payment will be as invoiced by the Social Facilitator for work conducted on instruction 
of Engineer 

(xvii) Handling costs and profit in respect of subitem 

B14.03(d)(xvi) above % 

(xviii) Provision for Independent Engineer for Design Reviews 

No Payment will be as invoiced by the Independent Engineer for work conducted on 
instruction of Engineer 

(xix) Handling costs and profit in respect of subitem (xviii) above % 
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(E) SECTION 1500: ACCOMMODATION OF TRAFFIC 

B1502 GENERAL REQUIREMENTS 

(e) Access to properties 

Add the following: 

“Where the alignment of the new road coincides with the alignment of the existing road, a number of 
accesses to private properties will have to be operational and maintained during the constructional period. 
No separate payment will be made for providing acceptable and safe access across the new road at all 
times during construction of the road.” 

(i) Traffic safety officer 

Add the following after subclause (viii): 

“(ix) Be responsible for contacting all the relevant authorities in the event of an accident on the site of 
the Works 

(vi) Arrange for the removal of broken down vehicles that obstruct the normal traffic flow 

The Contractor shall provide the traffic safety officer with all the necessary resources to carry out his duties 
as specified, inter alia, light delivery van (LDV), personnel, warning signs and revolving amber flashing 
lights. A warning sign with the words “CONTRACTOR TRAFFIC CONTROL” and/or “AANNEMER 
VERKEERSBEHEER” in clearly legible letters shall be mounted on the vehicle at least 1,5m above ground 
level to be clearly visible. The vehicle shall be equipped with two revolving amber-coloured flashing lights 
with a minimum intensity of 55W. The flashing lights shall always be switched on and the warning sign be 
displayed when the vehicle is used on the site. 

No separate payment will be made for the traffic safety officer, his vehicle, personnel and equipment and 
the cost thereof shall be included in the Contractor’s cost for his establishment and general obligations 
(Section 1300).” 

Add the following new sub clauses: 

“(j) Handing over the site 

The total extent of the site between the limits of construction as described in this document and indicated 
on the drawings will be handed over to the contractor at the commencement of the contract period. The 
engineer however reserves the right to adjust this arrangement should progress or safe passage of traffic 
warrant such a change. 

(k) Use of explosives in close proximity of temporary deviations 

The contractor shall arrange all necessary traffic control and other requirements to safeguard the traffic 
on temporary deviations during blasting operations. 

(l) Land taken up for deviations 

Negotiations with landowners to obtain the land taken up by temporary deviations will be undertaken by 
the employer. A prime cost sum is allowed in the bill of quantities for payment of compensation to affected 
landowners. All other negotiations regarding temporary access to properties, land-use, fencing 
requirements etc. shall be dealt with by the contractor in conjunction with the engineer and be confirmed 
in writing and be kept on record by the contractor. 

“(m) Maximum lengths of construction areas 

A temporary deviation, where the proposed road follows the existing route shall be constructed along the 
length of existing road. Traffic shall generally be accommodated as follows: 

On a two-way two lane gravel deviation (Class 1) constructed partially outside or adjacent to the existing 
road reserve boundaries of road. 

(i) On one-way single lane gravel deviation (Class 2) constructed inside the existing road reserve 
boundaries and on either side of road. In this instance special cognisance shall be taken to accommodate 
traffic to private properties. 

A maximum length of one section of approximately 5,0km or two sections of 3,0km each of deviation (Class 
1 or 2) shall be operational at a time and no relieve of this limitation shall be considered by the engineer 
except where the programme necessitates such at the construction of bridges.” 
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B1503 TEMPORARY TRAFFIC CONTROL FACILITIES 

Add the following after the first paragraph: 

“All temporary road signs, devices, sequences, layouts and spacing shall comply with the requirements of 
the Road Traffic Act, 1996 (Act 93 of 1996), the National Road Traffic Regulations, 2000, the South African 
Road Traffic Signs Manual, the requirements of the relevant road authority and the drawings. All temporary 
traffic control facilities shall comply with the guidelines set in SA Road Traffic Signs Manual, Volume 2, and 
Chapter 13: Roadwork Signing, (SARTSM, June 1999, obtainable from the Government Pinter, Pretoria).” 

(b) Road signs and barricades 

Add the following: 

“All the temporary road signs are to be mounted on posts as specified in section 5600 of the specifications. 
Provision shall be made for the supply and erection of the signs and the maintenance of the signs during the 
construction period. Provisions shall also be made for the removal of the temporary road signs on completion 
of the construction work when such signs are no longer required. 

Temporary road signs and channelization devices shall be manufactured in accordance with the latest 
edition of the South African Road Traffic Signs Manual (June 1999) and placed as shown on the drawings 
and in Road Signs Note 13. Delineators shall be manufactured from a non-metal material and shall be 
mounted on a base section also manufactured of non-metal material. Single as well as back-to-back 
mounted delineators are required. 

The obligation to arrange safe passage of traffic shall always be vested with the contractor regardless what is 
indicated on the drawings of the engineer.” 

(c) Channelization devices and barricades 

Add the following: 

“Drums shall not be used as channelization devices. 

TW 401 and TW 402 delineators shall comply with the following requirements: 

a) It shall be manufactured from a flexible material and shall comply with SABS 1555. The blade portion of 
the delineator shall be positively affixed to a base unit which in turn shall be stable on its own or be stabilized 
by means of sandbags when used on the road. 

ii) The blade shall be retro-reflectorized, with class 1 yellow sheeting on the side facing oncoming traffic. 

iii) It shall nominally be 1000mm high x 250mm wide and the bottom edge of the delineator shall not be 
more than 200mm above the road surface. 

iv) It shall be subject to the approval of the Engineer. 

The maximum spacing between centres of delineators shall be as shown on the drawings or as directed by 
the Engineer.” 

(e) Warning devices 

Add the following: 

“It is a requirement of this contract that all construction vehicles and plant used on the works will be equipped 
with rotating amber flashing lights and warning boards as specified in the standard specifications. 
Construction vehicles travelling outside the limits of construction areas shall however, not operate the 
warning lights. 

The warning lights shall have a base diameter of at least 170mm and the amber bulb cover a height of a 
least 150mm high. It shall be a requirement that the contractor also provides the engineer’s site personnel 
with warning lights for their vehicles (a maximum of two lights are required) without any payment applicable. 

 

B1514 TEMPORARY FENCING AND GATES 

Replace the contents of this clause with the following: 

“Where temporary fencing is ordered by the engineer, it shall be paid for under item 55.06 of the standard 
specifications. The temporary fencing shall be new fencing material, which shall subsequently be 
dismantled and removed and erected at an alternative position as directed by the engineer. When ordered 
by the engineer, temporary fences and gates shall be moved to new locations or either left in place or when 
no longer required be dismantled and removed from site if so directed. Allowance is made in the bill of 
quantities for moving existing fences and gates.” 

Add the following clause: 
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B1517 RETRO-REFLECTIVE MATERIAL 

“Retro-reflective material for temporary signs shall comply with the requirements of SABS 1519-1 for 
weathered material. Tests shall be carried out with a field retro-reflectometer and the testing procedure and 
classification are described in Clause B 8118. The value of the coefficient of Retro- Reflection shall be at 
least 60% of the values indicated in Table B 8118/1.” 

B1518 MEASUREMENT AND PAYMENT 

Renumber item 15.01 as B15.01 and add the following: 

“The tendered rate shall also include for all measures necessary to safeguard traffic on temporary deviations 
during blasting operations.” 

Renumber item 15.03 as B15.03 Add the following sub-item: 

“ITEM UNIT  

B15.14 The provision and maintenance of rotating lights, etc. for  

 the use of the Engineer and his staff  

 (a) Rotating Amber lights 

 

(b) Safety vests 

number 
(No) 

 

number 
(No) 

The unit of measurement shall be the number of Rotating Amber lights and Safety Vests supplied to the 
supervisory staff. 

The tendered rate shall include full compensation for providing and maintaining hats and the jackets 
equipped with high visibility retro-reflective and/or fluorescent panels in red, yellow and white for the duration 
of the contract”. 
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(F) SECTION 1700: CLEARING AND GRUBBING 

B1702: DESCRIPTION OF WORK 

a) Clearing 
Add the following: 
Clearing as described shall in all cases be undertaken in such a manner that the topsoil is 
preserved and not contaminated with other debris or rubbish. Cross- sections for the 
determination of earthworks quantities shall be taken after clearing (topsoil or unsuitable 
roadbed material) and roadbed preparation if applicable. 
Payment for gabion boxes and mattresses which have to be removed and the material sorted 
and stacked shall be made under section 5200. 

B1704: MEASUREMENT AND PAYMENT 
 

 Item  Unit 
 B17.07 Removal of topsoil material and temporary stockpiling thereof in: 
 a) Topsoil in windrows alongside the work area cubic metre (m3) 

 b) Topsoil in windrows on the edges of borrow pits or spoil areas cubic metre (m3) 

 The unit of measurement for items (a) and (b) shall be the cubic metre of topsoil removed to 
windrow or temporary stockpile. The volume of topsoil removed shall be measured in cut, 
calculated from the difference in cross-sections of the natural ground level before the 
commencement of clearing to cross-sections taken after the removal of the topsoil. 

The contractor shall constantly liaise and agree with the Engineer as to the depth of topsoil to 
be removed. Where, in the opinion of the Engineer, material that would not normally be 
classed as topsoil to be removed. Where, in the opinion of the Engineer, material that would 
normally be classed as topsoil has also been excavated, the excavation shall be backfilled 
and compacted with selected material at the contractor’ expense. Should material that is 
deemed by the Engineer not to be topsoil, be removed and stockpiled together with material 
classed as topsoil, the contractor shall be responsible for the removal of this unsuitable soil 
from the stockpile and the replacement of the quantity of topsoil contaminated by the 
unsuitable material at his cost. The quantity of topsoil to be replaced shall be determined by 
the Engineer. 

The rates tendered shall include for the excavation of the topsoil and where required, the 
loading and hauling thereof to temporary stockpile as well as the maintenance of the stockpile 
until re-use of the material. The rates tendered shall also include for all supervision required 
to ensure that only topsoil is removed. 
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(G) SECTION 2100: DRAINS 

B2101: SCOPE 
Amend the first paragraph to read: 
“This section covers all work both rehabilitative and new work in connection with the excavation 
and construction of open drains, subsoil drainage and banks and dykes at the locations and to 
the sizes, shapes, grades and dimensions as shown on the drawings or as directed by the 
Engineers, and the test flushing of subsoil drains.” 

B2104: SUBSOIL DRAINAGE 

(a) Materials 
 

(ii) Natural permeable material 
 
Add the following to the 2nd paragraph: 
“The crushed stone shall be coarse (19mm nominal) and shall be washed clean of all fines”, 
conforms to the following specification: 
Percentage passing through a 26,5mm sieve: 100 %. Percentage passing through a 19,0mm 
sieve: 60-85 %. 

 
(iii) Synthetic-fibre filter fabric 
Under item (4) Selection, of this sub-clause, replace the 1st paragraph with the following: 
“The filter-fabric used for subsoil drains shall be grade 2 and shall satisfy the criteria for a grade 
2 geotextile as given in Table 2104/2.” 
 
(b) Construction of subsoil drainage systems Add the following sub-clause:  
“(v) Proving of pipes in subsoil drainage systems 
 
On completion of the pipe laying and prior to backfilling, all pipe joints shall be surveyed as 
proof of their installation to line and level. After backfilling the pipes shall be proved by pulling 
through a cylindrical cleaning brush followed by a wooden mandrill ± 400mm long and 5mm in 
diameter less than the bore of the pipe. Proving of pipes shall not be paid for separately and 
the cost thereof shall be deemed to be included in the rate tendered for laying the pipe.” 
 

B2107: MEASUREMENT AND PAYMENT 
 Item Unit 
 B21.01 Excavation for open drains 
 Add the following to the penultimate paragraph: 

“The tendered rate shall also include full compensation for trimming the open drains” “This 
item does not include the excavations for the earth channel along the road profile as per 
typical cross section, which is deemed included in the mass earthworks (Section 3300). This 
item is specifically for additional open drains leading away from 
the road profile, like mitre drains, etc.” 
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(H) SECTION 2200: PREFABRICATED CULVERTS  

B2203 MATERIALS 

d) Fine granular material 

Add the following: 

“In addition to clause 22.03(d) the Engineer may allow approved selected fine material to be used as bedding 
material.” 

B2204 CONSTRUCTION METHODS 

Replace the third paragraph with the following: 

“All culverts shall be constructed by the ‘trench method’.” 

B2207 UNSUITABLE FOUNDING CONDITIONS 

Substitute the second paragraph of Clause 2207 with the following: 

“The width of the excavation and cushion to be as shown on the drawings.” 

B2211 BACKFILLING OF PREFABRICATED CULVERTS 

Substitute the second sentence in the ninth paragraph with the following: 

“The cement/soil mixture shall consist of CEM II 32,5 cement and of an approved gravel of sub-base quality 
(G5) mixed in proportion of 1:10.” 

B2215 SERVICE DUCTS 

Substitute the fourth paragraph with the following paragraph: 

“The depth of the excavation shall be such that a minimum coverage of 1,0 m is allowed for between the 
road surface/shoulders or any part of the road formation surface. The excavation for service ducts will further 
be done to ensure that the duct is 600 mm below any part of the natural ground and will allow for the thickness 
of the pipe bedding. All service ducts will be placed in a 1:10 cement/soil mixture, at least 75 mm thick on 
either side of the pipe. Service ducts shall extend 1m outside the road reserve.” 

B2218 MEASUREMENT AND PAYMENT 

Add the following clauses: 

"B2219 CONSTRUCTION TOLERANCES 

The installation of prefabricated pipes, portal and rectangular culverts and ducts shall comply with the 
requirements stated below: 

(a) Level 

The permissible deviation from the specified level shall be ± 25 mm. 

(b) Alignment and grade 

The permissible deviation of the alignment and grade of each culvert and pipeline shall be ± 20 mm 
from the specified line and level, or from the line between culvert or pipe inverts at successive 
manholes or catchpits, as applicable, when measured over any 6 m length, and all such deviations 
shall be gradual. Reverse falls are unacceptable.” 
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(I) SECTION 2300: CONCRETE KERBING, CONCRETE CHANNELLING, OPEN CONCRETE CHUTES 
AND CONCRETE LININGS FOR OPEN DRAINS 

B2302 MATERIALS 

(b) Kerbing and channeling 

Add to Sub-clause 2302(b) the following: 

Precast kerbs shall preferably be factory produced by a reputable manufacture of the articles 
and shall comply with the requirements of SABS 927. 

B2304 CONSTRUCTION 

(b) Prefabricated concrete Kerbing and channeling 

Add to Sub-clause 2304(b) the following: 

All precast kerbs shall be provided with continuous in-situ concrete backing (haunching), the cost 
of which shall be included in the tendered rate. 
Dimensions of the triangular-shaped (in cross-section) haunching shall be calculated as follows: 
If the difference in levels between the top of the kerbs and the sub base on which the kerb is laid 
is (h), then the height of the haunch is 2/3h and the width of the haunch is h. 

(e) Cast in-situ kerbs and channels 

Add to Sub-clause 2304(e) the following: 

Where new Kerbing and channeling has to be laid in an existing bitumen surface, the surface 
shall be neatly cut to a straight line with an angle grinder or similar approved means along the 
edge of the channel. The existing road foundation shall then be carefully removed over the width 
and depth required to construct the new kerbs and channel. 

During the construction of the in-situ channel, the contractor shall take care not to stain or 
damage the existing road surface. Any damage, excess overbreak, undermining or staining shall 
be repaired by the Contractor at his own expense. 

Add the following new Sub-clauses to Clause 2304: 

(m) Formwork and finish 

All visible edges of cast in-situ channels shall be rounded with a rounding tool. 
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(J) SECTION 3300: MASS EARTHWORKS 

B3303:  CLASSIFICATION OF CUT AND BORROW 

(a) Classes of excavation 

Add to Sub-clause 3303(a) the following: 

(i) Soft excavation 

Add the following at the end: 

Or 

“Soft excavation shall be excavation in material which can be efficiently ripped by a bulldozer with 

a mass of at least 35 tons when fitted with single tine ripper and an engine developing 

approximately 220 kW at the flywheel”. 

Remove item 3303 (a) (ii) Intermediate excavation. There will be no intermediate material 

measured in this contract and except from hard excavations all excavations must be considered as 

soft excavation. 

(iii) Hard Excavation Add the following: 

A full survey including proto report of all dwellings within a radius of 200m of a blasting area needs 
to be conducted before blasting operations commence. The Contractor is liable for any damage 
that occurs to any structure, cable, sewer, pipe, etc. and immediately notifies the Employer’s Agent 
of any such damage. The Employer’s Agent arranges for the damage to be repaired by the owners 
of the damaged service and the cost of such repairs is deducted from any monies due to the 
Contractor. 

B3306:  CUT AND BORROW 

(a) Dimensions of Cuts 

Delete the third paragraph from Clause 3306(a), apart from the first sentence thereof. Add the 

following: 

Cut and borrow to fill will be measured under Item 33.01. The Contractor shall take note of the 

nature of the earthworks alongside the existing road. No extra over payments will be made in 

respect of the nature of the site or due to the dimensions of a particular cutting. 

B3307:  FILLS 

(d) Benching 

Add the following: 

“Benching of fill and pavement layer material is required to be undertaken into the existing fill 
embankments and pavement layers. No additional payment shall be made over and above the 
normal pay items applicable to earthworks and pavement layers where benching is required for 
widening of the existing road formation. Benching shall be undertaken as shown on the drawings. 
It is a requirement that benching shall always be started at the bottom of the existing fill progressing 
to the top of the formation. The dimensions and details of benching are shown on the drawings.” 

(i) Widening of fills 

In the eight paragraph of Sub-clause 3307(i), delete the sentence "An extra over payment for the 
widening of existing fills will apply under Item 13.16.” 
Add the following: 

No extra over payments will be made in respect of the nature of the site or due to the dimensions 
of the fills being widened or constructed. 

B3312:  MEASUREMENT AND PAYMENT 

General directions 
Delete Note (3) Work in Restricted Areas and replace with the following: 

On this Contract, no extra over payment will be made due to the nature of the site or the size of 
the work area available. All costs associated with carrying out the works are deemed to be included 
in the tendered rates for the items in the Schedule of Quantities. 
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Item 
B33.01: Cut and borrow to fill, including free-haul up to 1,0 km:  
B33.04: Cut to spoil, including free-haul up to 1,0 km: 

The free-haul distance for cut and borrow to fill and cut to spoil is 1,0 km for this contract. 
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(K) SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 

B3402: MATERIALS 

(a) General 
All layers shall comply with the requirements of Tables 3402/1, 3402/2, 3402/4 and 3402/5 of 
the Standard Specification. The requirements of Section 3500: Stabilization shall also apply 
to the relevant layers. 
Material requirements for gravel pavement layers are in accordance with TRH4 and shall be 
indicated on the drawings. 
There shall be no measurement of Intermediate class excavation. All excavation that is not 
Hard shall be deemed as Soft. 

B3406: QUALITY OF MATERIALS AND WORKMANSHIP 

Add to Clause 3406 the following: 
Test results and re-measurements shall be assessed in accordance with the provisions of 
Section 8200: Quality Control (Scheme 1) of the standard specifications, as amended in these 
project specifications. 

B3407: MEASUREMENT AND PAYMENT 

Delete the note at the start of the measurement and payment clause dealing with work in 
restricted areas. On this Contract, no extra over payment will be made due to the nature of the 
site or the size of the work area available. All costs associated with carrying out the works are 
deemed to be included in the tendered rates for the items in the Schedule of Quantities. 

 
B34.04: In-situ reconstruction of existing pavement layers as: 

 

 
(a) Gravel selected layer compacted to 93% of modified AASHTO density using 

 ii) Non cemented material, 150mm thick (m3) 
 The unit of measurement shall be the cubic meter of compacted pavement layer, and the 

quantity shall be calculated from the authorized dimensions of the completed layer. 

 
B34.06: Extra over item 34.04 for adding extra material as specified 

 

 
(a) Gravel selected layer (neat G7 or better commercially sourced) m3) 

 The unit of measurement shall be the cubic meter of compacted pavement layer, and the 
quantity shall be calculated from the authorized dimensions of the completed layer. 
The tendered rates shall provide full compensation for procuring from commercial sources, 
furnishing and placing all materials and compacting of the material, over an unlimited free haul 
distance where material is obtained from commercial sources, and for the testing, 
protecting and maintaining of layers as specified. 
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(L) SECTION 3500: STABILIZATION B3502 MATERIALS 

(a) Chemical Stabilising Agents 

Add the following after the first paragraph: 

“The Contractor must receive confirmation from the Engineer on the type and quality of stabilising 
agent before ordering.” 

Replace sub clause (ii) with the following: 

“(ii) Common Cement 

Common Cements shall comply with the requirements of SANS EN 197-1 as specified in Clause 
B1229. CEM II cements shall be utilised.” 

(e) Water 

Add the following: 

“Water used in the compaction and curing of stabilised layers shall comply with the criteria specified 
in Table 8116/1.” 

B3503 CHEMICAL STABILISATION 

a) Preparing the layer 

Add the following: 

“The surface of the layer to be stabilized shall be watered and rolled to obtain a smooth compacted 
surface without loose or coarse patches in order to ensure a uniform application of stabilizing agent 
or agents. 

Payment for preparing the layer surface to these standards shall be deemed to be included in the 
tendered rates of sections 3400 and 3500.” 

(b) Applying the stabilizing agent 

Add the following: 

"The minimum rate of application shall be 2,0% by mass of the specified stabilizing agents. The 
engineer may order a variation in the rate of application. The spreading of stabilizing agent/s shall 
be done by placing bags along the road and spreading by hand using rubber squeegees to obtain a 
uniform layer of stabilizing agent/s. Bags which have become damaged or wet shall not be used and 
such bags shall be replaced at the contractor’s cost. No additional payment other than the scheduled 
payment items shall be considered if more than one type of stabilizing agent is used for the 
stabilization of a layer.” 

(d) Mixing in the stabilizing agent 

Add the following: 

“Where chemically stabilized pavement layers are constructed, no stabilizing agent may be spread 
or mixed beyond the specified width. The contractor shall not mix material for stabilization on adjacent 
bituminous surfaces. 

Where existing and new works are joined (longitudinal joints and others), the material shall be 
satisfactorily mixed and compacted without any permeable or loose patches.” 

(e) Watering 

Add the following paragraph after the third paragraph: 

“The contractor’s attention is drawn to the provisions of the third paragraph of this standard clause, 
especially the second sentence, which states: 

The moisture content of the material during compaction shall never exceed 80% of the saturated 
moisture content of the natural material without stabilizing agents. 

This requirement will be rigorously enforced on site to reduce the occurrence and magnitude of 
shrinkage cracks.” 
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(f) Compaction 

Add the following: 

“The entire layer, regardless of its thickness, shall be processed within the time limitations stipulated 
in sub-clause B3503(i). 

"The preparation of the stabilised materials for Modified AASHTO compaction testing shall be in 
accordance with the requirements of TMH1, Method A16T and the compaction thereof to TMH1, 
Method A7." 

(g) Finishing at junctions 

In the first sentence after "damage to" add the following: 

"…..the existing pavement or…..” 

(h) Curing the Stabilised Work 

Replace the first paragraph with the following: 

"The stabilized layer shall be protected against rapid drying out by being kept continuously wet or 
damp by watering at frequent intervals until one of the methods of protection listed below is put into 
effect. Stabilized layers which are not kept continuously wet or damp but is subjected to consecutive 
wet-dry cycles, may be rejected by the engineer should he consider the layer to have been adversely 
affected. Method (iii) and (iv) shall not be applicable." 

Amend the final paragraph to read: 

"No additional payment will be made for curing as described above." 

(i) Construction Limitations 

In Table 3503/1, delete “8 hours” for ordinary Portland cements and cement blends and replace with: 

"6 hours" 

Amend the last paragraph to read as follows: 

"No traffic or plant not actually used for processing or curing the layer shall be allowed to pass over 
the treated layers for a period of at least 5 days after compaction is completed. Thereafter tipping 
and spreading of the overlaying layer may proceed. Construction of the overlaying layer shall only 
proceed after a minimum period of 7 days after compaction of the treated layers is completed.” 

Add the following: 

“No stabilisation shall be done with falling air temperatures when the air temperature falls to below 7 
oC, or during rising air temperatures, when the air temperature is below 3 oC. 

Moisture content tests shall not be undertaken more than one day in advance of in-situ stabilisation 
operations. Care shall be taken to ensure that samples are representative of the in-situ material. 
Checks shall be conducted when wet weather occurs between initial testing and work commencing 
on any section.” 
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B3506 TOLERANCES 

(a) Rate of application 

(i) Chemical stabilizing agents Add the following: 

“Stabilizer content after construction shall be determined by TMH 1 test method A 15(d). The 
coefficient of variation for each lot shall not exceed the following: 

30% for in place mixing, and 
20% for plant mixing (in situ recyclers shall be considered plant mixers) Where: 

Coefficient of variation = Sn x 100 
Xn 

Sn = Standard deviation of “n” determinations of stabilizing agent content, and 

Xn = Mean of “n” determinations of stabilizing agent content, with n = 4 minimum” 

B3509 QUALITY OF MATERIALS AND WORKMANSHIP 

Replace the second paragraph with the following: 

“The test results and measurements shall be judged in accordance with the provisions of Section 
8300.” 

Add the following after the fourth paragraph: 

“The stabilized material sampled from the layer for the compaction of Modified AASHTO briquettes, 
shall be prepared according to TMH 1 method A16 T i.e. discard materials coarser than a 37,5 mm 
test sieve, and compact according to TMH 1 method A7. The compacted specimens are used for 
the determination of unconfined compressive strength, indirect tensile strength, wet/dry durability and 
maximum dry density / optimum moisture content relationship.” 

B3510 MEASUREMENT AND PAYMENT 

Amend the following payment item. 

“ITEM UNIT 

B35.02 Chemical Stabilizing Agents 

Replace subitem (a) with the following: 

(a) Common cements to SANS EN 197-1 (CEM II 32,5) ton (t)” 
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(M) SECTION 5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 

B5101 SCOPE 

Add to Clause 5101 the following; 
The section also covers the saw cutting of various types of in-situ material with a mechanical saw 
cutting machine. 

B5102 MATERIALS 

Add new Sub-Clause to Clause 5102 5102 (i) Mechanical Saw Cutting 

(a) plant 

Saw cutting machines shall be power driven saws suitable and capable to cut accurately to 
required depths and alignment in various materials as specified. Skill operator shall be required 
for operating sawing machines. Operators shall be equipped with suitable safety equipment (e.g. 
industrial goggles, suitable boots as well as clothing) for operating the sawing machines. 

(b) Preparation to saw cutting 

Before saw cutting may commence, the cut line shall be accurately pre-marked to the specified 
dimensions in term of the drawings or as instructed by the engineer. 

(C) CONSTRUCTION TOLERANCE 

Mechanical saw cutting shall be undertaken within the following dimensional tolerances: 

(a) Horizontally 

Mechanical deviation from the specified line shall not be more than 5mm 

(b) Vertically 

The cut depth shall never be less than the specified depth but shall not exceed the specified 
depth by more than 15mm. 
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(N) SECTION 5200: GABIONS 

B5202: MATERIALS 
Add the following new sub-clause: 
(g) Concrete 
Concrete work shall be carried out in accordance with the provisions of Sections 6200, 6300 
and 6400. 

B5203: CONSTRUCTION OF GABION CAGES 
(a) General 
Add the following new sub-clause: 
“(iii) Reno mattresses or similar may be used as alternative to gabion boxes. These Reno 
mattresses are to be manufactured of 80mm x 100mm mesh (2,5mm diameter wires, 
diaphragm spacing 0,6m). 

B5204: CONSTRUCTING GABIONS 
(c) Assembly 
Delete and substitute with: 
(c) Assembly, erection and stretching 
(i) Assembly 
“Prior to assembly, the gabion material shall be opened out flat on the ground and stretched 
to remove any kinks and bends. The gabion boxes shall then be assembled individually by 
raising the sides, ends and diaphragms ensuring that all creases are in the correct position 
and that the tops of all four sides are even.  The four corners of the gabion boxes shall be 
laced first followed by the edges of internal diaphragms to the sides. In all cases lacing shall 
commence at the top of the box by twisting the end of the lacing wire around the selvages. It 
shall then be passed round two edges being joined, through each mesh in turn and securely 
tied off at the bottom. The ends of all lacing wire shall be turned to the inside of the box on 
completion of each lacing operation. 
Gabion mattresses may be cut and rejoined to form a curved shape, or any other appropriate 
shape. An extra over rate shall apply when mattresses have to be cut and joined on instruction 
from the Engineer. 
(ii) Erection 

Only assembled boxes, or groups of boxes, shall be positioned in the structure. The side, or 
end, from which work is to proceed, shall be secured to either completed work or by rods or 
stakes driven into the ground at the corners. These must be secured and reach at least to the 
top of the gabion box. Further gabions shall then be positioned in the structure as required, 
each being securely laced to the preceding one at all corners and diaphragm points. 
(iii) Stretching 
On completion of erection of a suitable length of gabion, the gabion boxes shall be stretched 
using a wire strainer or winch of at least one ton capacity firmly secured to the free end of the 
assembled gabion boxes. 
Whilst under tension the gabion boxes shall be securely laced along edges (top, bottom and 
sides) and at diaphragm points, to all adjacent boxes and shall thereafter be filled.” 

(d) Rock filling 
Add the following new sub-sub-clause: 
(iii) General 
“Filling shall be carried out only whilst gabion boxes are under tension. Filling material shall 
consist of rock of size not less than 120mm and not greater than 250mm so placed to produce 
a neat face and line with a minimum of voids. 
Internal horizontal bracing wire shall be provided at 500mm vertical centres or such spacing 
to ensure a ratio of four to every 1m³ of filling. These bracing wires shall be wrapped around 
two mesh wires and extended from front to back so positioned to ensure a neat face and line 
free of excessive bulges and depressions. Gabion boxes shall be filled in stages and 
horizontal bracing wires inserted as filling is brought up. Similar bracing wires used vertically 
shall be provided in 0,5mm deep gabions at 330mm horizontal centres where water falls 
directly onto gabions or where a neat face 
is required. 



128 Part C3 Scope of Works 

C3.4-25 

 BID NO: COM98/2025                                         UPGRADING OF KAMABUZA HALFWAY TO BHUGA CEMETERY PHASE 2   

 

Tension on the gabion boxes shall be released only when sufficiently full to prevent the 
mesh from slackening. 
Gabion boxes shall be overfilled by 20 to 50mm above their tops to allow subsequent 
settlement of the filling." 
Add the following new sub-clauses: 

(e) Final wiring 

“Closing and wiring down of lids shall proceed as soon as possible after filling operations and 
certainly in the likelihood of storms or floods during construction. The wiring down shall consist 
of wrapping around wire at such intervals as required or specified. 

Lids shall be stretched tight over the filling with bars and wired down securely through each 
mesh along all edges, ends and diaphragms. The ends of all tying and bracing wires shall be 
turned into the gabion box on completion of all lacing operations. 
Tightness of mesh, well packed filling and secure lacing is essential in all structures.” 

(f) Removal, dismantling and stacking of gabions 
“Existing gabions, either damaged or not, that require to be removed or moved to a new 
location shall be dismantled. Material not required for re-assembly or unsuitable for re-use 
shall be neatly stacked at approved locations in accordance with the Engineer’s instructions. 
Payment will be made only for gabions removed in accordance with the written instruction of 
the Engineer. 
Where gabions require moving, or as declared suitable by the Engineer are re-usable, the 
contractor shall re-use all the material, plus supply such new materials as may be required to 
re-assemble the gabion again to the standard specification for new gabions.” 

(g) Blinding Layer 

Where indicated on the drawings, a blinding layer of 15MPa concrete 75mm thick shall be laid 
as a surface on which to place the gabions. The surface of the concrete shall be properly 
compacted and screeded to form a Class U1 surface finish as specified in Clause 6209 of 
the standard specification. 
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(O) SECTION 5600: ROAD SIGNS B5601 SCOPE 

Replace “South African Road Traffic Signs Manual” in the second paragraph with: 

“SADC Road Traffic Signs Manual and the Road Traffic Act No. 29 of 19137 and Regulations” 

Add the following: 

“This section also covers the supply and erection of permanent danger plates at culverts and bridges 
at the locations indicated on the drawings or as directed by the engineer.” 

B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 

(a) Road signboards 

Add the following: 

“The contractor shall make every effort to ensure that signboards are correct in all respect and before 
dispatching the boards from the manufacturer’s factory shall provide the Engineer with a 100 mm x 150 
mm colour photograph of each sign face for approval of the correctness of the legend. Such approval 
will not imply final acceptance of the board. If the Contractor is in any doubt as to the correctness of 
the sign detail, the sign designer shall be contacted for verification.” 

(a)(ii) Steel profile road signboards 

Add the following: 

“Where the letter or legends cross the horizontal joints of the sign panels, the letter shall be cut on 
the joint and both ends folded around the radius. 

Retro-reflective material to adjoining Chromadek panels on a sign shall be practical visual match of 
the specified colour.” 

B5604 ROAD SIGN FACES AND PAINTING 

Add the following new sub-clause: 

“(e) Application of retro-reflective material 

All sign faces shall be faced with diamond grade retro-reflective material. Painted front sign faces 
shall not be used. 

Where applied to Chromadek sections, retro-reflective material shall be applied as specified for 
aluminium section in Clause 5603(d) of the Standard Specification, and of Clause B5603(a)(ii) of this 
project Specification.” 

B5605 STORAGE AND HANDLING 

Add the following: 

“The following shall not be allowed on the sign face: 

Drilling of holes, except for the fastening of overlays Application of any form of adhesive 
Cleaning with any chemicals that are not specifically approved by the manufacturer of the retro-
reflective material 
Covering the sign face with an impermeable material that does not allow free circulation of air.” 

B5606 ERECTING ROAD SIGNS 

(c) Erection 

Add the following: 

“After erection the signboard shall be thoroughly cleaned with a cleaning agent approved by the 
retro-reflective material’s manufacturer. 

All vegetation obstructing the new or replaced sign board shall be removed and disposed of as 
instructed by the Engineer.” 
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B5608 DISMANTLING, STORING AND RE-ERECTING EXISTING ROAD SIGNS 

Add the following: 

“Existing overhead and ground mounted road signs that are being replaced by new signs shall be 
dismantled and disposed of by the Contractor. Where possible the dismantling of the signs shall not 
be before the replacement sign is erected and displayed. Where dismantling of the sign is required 
before erection of the replacement sign, the dismantling shall not take place until immediately before 
work is to commence on the replacement, and the replacement shall be completed and the new sign 
displayed as soon as possible thereafter (within 72 hours). 

Dismantling shall include sign panels and ground mounted sign supports. 

Ground mounted sign supports shall be cut off just below ground level. Material excavated for 
removal of buried poles shall be replaced, and any depression made good using excess material from 
excavation for new signs. 

Pay items are provided in the Bill of Quantities. Payment will differentiate between different types of 
sign panels.” 

B5609 MEASUREMENT AND PAYMENT 

Amend the following payment item: 

‘ITEM UNIT 

B56.01 Road sign boards with painted or coloured semi-matt background. Symbols, 
lettering, and borders in diamond grade retro-reflective material, where the sign 
board is constructed from:” m² 

Amend the last two lines of the second paragraph to read: 

“completion, delivery, installation of the road sign board complete as specified, and the removal and 
disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board.” 

Add the following payment item: 

‘B56.10 Hazard plates at culverts 
(a) Provision and erection of hazard plates at culvert structures 

as per drawing No 

The tendered rate shall include full compensation for all the labour and material, painting, lettering 
posts, excavation, backfilling with soil-cement, etc. as may be necessary for completing the work in 
accordance with the details shown on the drawing.’ 
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(P) SECTION 5700: ROAD MARKINGS 

B5701 SCOPE 

Replace “South African Road Traffic Signs Manual” in the second paragraph with: “SADC Road 
Traffic Signs Manual” 

B5702 MATERIALS 

Add the following sub-clause to item 5702(a): 

“(v) Retro-reflective Glass beads 
The retro-reflective beads shall be glass beads that comply with the requirements for glass beads 
specified in CKS 192. 
The beads shall be delivered to the site in sealed bags, marked with the name of the manufacturer, 
the batch number and an inspection seal of the SABS, confirming that the beads form part of a lot 
tested by the SABS and comply with the requirements of CKS 192. Alternatively, the Contractor shall 
at all times have a SABS certificate on the site, identifying the batches to which the inspection seals 
apply and certifying that they have been tested by the SABS, and comply with the requirement of 
CKS 192.” 

B5704 MECHANICAL EQUIPMENT FOR PAINTING 

Add the following sentence at the end of the first paragraph: 

“The Road-marking machine shall be fitted with a device to guide the operator to the centre of the 
line to be painted. This device shall be used at all times of operation.” 

B5706 SETTING OUT THE ROAD MARKINGS 

Add the following: 

“Where road markings are to be replaced after milling/overlay seal, it is essential that all existing 
barrier lines and other road marking lines be accurately referenced before commencement of milling 
or other operations which will obliterate the existing road markings. The position of barrier lines shall 
be re-assessed on site by the Engineer before the Contractor commences with the road marking.” 

B5707 APPLYING THE PAINT 

Add the following: 

“The Contractor’s establishment on site and general obligations shall be deemed to fully include the 
establishment of the road-marking team, irrespective of the number of times the road-marking team 
is required to be onsite or is required to move within the site.” 

B5710 TOLERANCES 

(c) Alignment of markings 

Add the following paragraphs: 

“When an unbroken line and a broken line are painted alongside each other, the beginning and the 
end of the unbroken line shall coincide with the beginning of one broken line and the end of another 
broken line. When existing lines are repainted, the new markings shall not deviate more than 100 
mm in the longitudinal direction nor 10 mm in the transverse direction from the existing marking. 

The alignment of the road studs shall not deviate from the true alignment by more than 10 mm and 

shall be positioned so that the reflective faces are within 5 of a right angle to the centre line of the 
road.” 
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Add the following sub-clause: 

“(e) Testing 

(i) Plant 

Before painting any permanent road markings, the Contractor shall satisfy himself and the Engineer, 
by painting test lines on a section of pavement other than the section required to be marked: 

(1) that the painting machine is in good working order and properly adjusted; 
(2) that the operator is fully experienced; and 
(3) that the machine sprays at the specified rate of paint application. 

The Contractor shall bear the cost of all materials and workmanship required for the above plant 
tests. 

In addition, the Contractor shall conduct random paint thickness tests and dip/spread tests as 
required by the Engineer.” 

B5711 GENERAL 

Insert the following into the last sentence of the last paragraph between “black paint” and “or 
chemical paint remover”: 

“, bituminous emulsion, slurry” 

Add the following to the last paragraph: 

“Where black paint is used, it shall be matt.” Add the following new clause: 

“B5715 REMOVAL OF EXISTING ROAD STUDS 

The existing road studs shall be removed from the road surface prior to milling.” 

B5714 MEASUREMENT AND PAYMENT ITEM  UNIT 

B57.06 Setting out and pre-marking the lines (excluding traffic island markings, lettering 
and symbols) 

Add the following: 

“Referencing of existing barrier lines and other road marking lines prior to milling and other 
operations, shall be included in the tendered rate for setting out and pre-marking.” 
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(Q) SECTION 7300: CONCRETE BLOCK PAVING FOR ROADS 

B7302 MATERIALS 

(c) Concrete Paving Blocks 

Replace “SABS” in the second line with “SANS” and “Portland Cement Institute’s” with “Concrete 
Institute’s”. 

The block shall be Class 2 with a minimum average ITS of 2.8 MPa and a minimum individual ITS of 
2.5 MPa – all in accordance with SANS 1058 – 2007. 

B7303 CONSTRUCTION 

(c) Concrete Paving Blocks 

The blocks shall be laid herringbone pattern. 
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(R) SECTION 8100: TESTING MATERIALS AND WORKMANSHIP B8103 THE COSTS OF TESTING 

Add the following sub clauses: 

“(a) Testing as required by the Engineer 

Testing required by the Engineer shall be conducted by an approved commercial laboratory on all materials 
and workmanship to ensure compliance with the requirements of the specifications. 

(b) Quality control 

The tests, frequency of tests and lot sizes shall be in accordance with TMH5.” 

B8105 TESTING OF AGGREGATES 

Add the following sub-clause: 

“(g) Ethylene Glycol Weathering Test for durability of aggregates used in seals and asphalt 

(i) Method 

Selected 100 number single sized chippings from a representative sample retained on the 
13.2 mm sieve but passing the 19 mm sieve. The selected aggregate chippings shall be oven dried 
for 12 hours and the mass of the chippings shall then be determined to the nearest 0.001 kilogram. The 
chippings shall then be immersed in ethylene glycol contained in a glass container for 28 days. After 
28 days the chippings shall be removed from the ethylene glycol and oven dried for 12 hours. The 
mass of the chippings shall then be determined and the percentage weathering loss shall be 
calculated from the results. 

(ii) Acceptance Criteria 

Only aggregate that shows a breakdown after 28 days in ethylene glycol of less than 2% shall be 
used in seals or in asphalt.” 

B8110 TESTS RELATING TO CHEMICAL STABILIZATION 

Add the following sub-clause: 

“(d) The wet-dry durability test for cement-treated materials using the hand brushing 
method.” 

(i) Scope 

This method covers the procedure for determining the soil-cement losses obtained by repeated 
wetting, drying and hand brushing of hardened soil-cement specimens (see note (3)). 

(ii) Apparatus 

(1) A moisture curing room capable of maintaining a relative humidity of 95 to 100 percent 
and a temperature of 22 ºC to 25 ºC, or suitable plastic bags capable of holding specimens 
and carriers in a airtight condition in a water bath as described in (2) below. 

(2) A suitable water bath with thermostatic control capable of maintaining a temperature of 
22 ºC to 25 ºC. 

(3) A balance to weigh up to 10 kg, accurate to 0,5 g. 

(4) A drying oven capable of maintaining temperatures of 71ºC ± 3 ºC and 110 ºC ± 5 ºC. 

(5) A wire scratch brush made of 50 mm by 1,6 mm flat 26 gauge wire bristles assembled in 
50 groups of 10 bristles and mounted to form five longitudinal rows and 10 transverse rows 
on a 200 by 65 mm wooden block. 
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(iii) Method 

(1) Preparation of specimens 

Prepare specimens in accordance with the procedure described in method A19 in TMH1 with the 
following exceptions: 

Use the material passing the 37,5 mm sieve and discard the material remaining on the sieve. 

Use the apparatus and compaction method as described in method A7 (modified AASHTO) in 
TMH1. 

(2) Curing of specimens 

Cure the specimens for seven days at a relative humidity of 95 to 100 percent and a temperature 
of 22 ºC to 25 ºC in a suitable curing room or in plastic bags and a suitable water bath. Alternative the 
specimens may be rapid cured (see note (5)). 

(3) Wetting, drying and brushing 

After curing, remove the specimens from the curing room or plastic bag, allow to cool if necessary, 
and submerge them in water at room temperature for a period of five hours. Remove the specimens 
form the water and place them in an oven at 71 ºC for 42 hours. Remove the specimens form the 
oven. Give each specimen two firm strokes on all areas with the wire scratch brush. The brush must 
be held parallel to the long axis of the specimen or parallel to the ends as required to cover all areas 
of the specimen. Apply these strokes to the full height and width of each specimen with a firm stroke 
corresponding to approximately 13,5 kN force (see note (4)). 

The procedure described so far constitutes one cycle (48 hours) of the wet-dry durability test. After 
brushing the specimens are again submerged in water and the procedure repeated for a total of 12 
cycles (see note (2)). 

(4) Determination of soil-cement losses 

After 12 cycles, dry the specimens to constant mass at 110 ºC and determine the oven-
dry mass of the specimens. The data collected will permit the calculation of the soil-
cement losses of the specimens after the prescribed 12-cycle test. 

(iv) Calculations 

(1) Calculate the soil-cement loss of the specimens as a percentage of the original oven-
dry mass of the specimens as follows: 

L = W – M x 100 W 

Where  

L = soil-cement loss (%) 

W 
to 

= original calculated oven-dry mass (g) (calculated 
according 

 
paragraph 3.5 in method A19 in TMH1) 

M = final oven-dry mass (g) 

(2) The percentage loss shall be calculated and reported to the nearest 0.1 percent. These 
results are normally required for designing a mix and are reported graphically against 
relevant cement content. 
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(v) Notes 

1. Mass determination of the specimens before and after brushing are usually made a the end 
of each cycle during research or special investigations. 

2. If it is not possible to run the cycle continuously because of Sundays or holidays or for any 
other reason, the specimens should be held in the oven during the lay-over period. 

3. The test was originally developed to determine the wet-dry durability of cement- treated 
material. It can, however, be used with equal success on material treated with other chemical 
stabilisers, for example lime, or mixes of lime and milled blast furnace slag, or cement and 
milled blast furnace slag. 

4. The pressure is measured as follows: 

Clamp a specimen in a vertical position on the edge of a platform scale and zero the scale. 
Apply vertical brushing strokes to the specimen and note the force necessary to register 
approximately 1,36 kg. 

5. Rapid curing 

Seal each specimen airtight in a suitable container or plastic bag. Carefully place the 
briquettes on suitable holders or in pans and place in the oven at the relevant temperature 
and period given below: 

Stabilizing agent Temp (oC) Time (hours) 

Cement 70 – 75 24 ± 0.5 
PBFC 70 – 75 24 ± 0.5 
Lime 60 ± 2 45 ± 1 
Lime/FA 60 ± 2 45 ± 1 

Lime/MBFS 60 ± 2 45 ± 1 

B8117 MEASUREMENT AND PAYMENT   

Amend the following payment item: 
  

“ITEM 
 

UNIT 

B81.02 Testing of materials 
  

(a) Testing as required by the engineer 
 

Prov Sum 

(b) Handling cost and profit 
 

% 

Payment will be done in accordance with Clause 45 of the GCC.” 
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(S) SECTION 8200: QUALITY CONTROL B8302 JUDGEMENT PLANS: GENERAL Add the 

following paragraph: 

“Where it is not specified in the Standard Specifications or the Project Specifications which 
judgement plan will be used by the Engineer for quality control, Judgment Plan B shall be use. 
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C3.5 MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable SANS and SABS Standards 

The COTO (2020 Edition) Standardized Specifications listed in C3.4.1.1 are applicable. 

C3.5.1.2 Particular/Generic Specifications 

Not applicable. 

C3.5.1.3 Methods and Procedures 

(a) Maintenance of access and streets 

The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with an 
axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, or 
any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have been 
completed as described above. The Contractor shall make use of a temporary haul road, or where 
not practically possible, program his work in such a manner that the haulage materials shall be 
restricted to that required for the particular section of street. No additional payment shall be made 
for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

(b) Blasting operation 

All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to the 
Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

No blasting operations shall take place on weekends or holidays or weekdays after 17h00. 

The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated. 

(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It shall 
be from 07h00 until 13h00 on Saturdays. 

Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

(e) Access for other contractors 

C3.5: MANAGEMENT 
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The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

(f) Giving notice of work to be covered up 

The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for examination 
of materials or work to be covered up. This request must be made in the request book on site. 

Should such a request be made and upon inspection the Engineer found that the works or materials 
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of 
invoice for all expenses incurred as a result. 

(g) Sequence of the works 

The Contractor shall execute the Works in accordance with the approved programme. 

C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

C3.5.1.5 Environmental Management Plan (EMP) 

(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

(i) The construction camp comprising all buildings, hostels, offices, lay down yards, vehicle 
wash areas, fuel and material storage area, batching areas and other infrastructure 
that is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No 
infrastructure, permanent lay down or storage areas shall be established in this working 
are unless specified in the project specification or prior approval is obtained from the 
Engineer. 

(b) Construction camp 

The Contractor shall provide the Engineer with a plan showing the positions of all buildings, 
yards, vehicle wash areas, batching areas and other infrastructure for approval by the 
Engineer at least ten (10) days prior to the commencement date. 

(c) Fencing of site 

If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. 

This fence shall be erected before the commencement of any other work on site. The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

(d) Workshops 

All workshops shall be located inside the demarcated construction camp area as approved 
by the Engineer prior to establishment. The workshop shall have a smooth impermeable 
concrete floor sloped to one side where oil is trapped in an oil trap or sump to contain any 
spillages of substances such as oil. 
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Waste material shall be disposed of in accordance with the national, regional and local by-laws 
regulations and by-laws. The waste shall be regularly removed and disposed of at an 
approved site. 

(e) Eating areas 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on 
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas 
cookers shall not be allowed. 

(f) Watchmen 

The Contractor shall have a watchman present on site during non-working hours and on 
holidays to ensure the safety of plant and materials on site. 

(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer. The Contractor shall provide 
the toilets and maintain and service it on a daily basis. The toilets shall be kept clean. 
Regular inspections shall be conducted by the Engineer. Burial of waste on site is strictly 
forbidden. Leaking or broken toilets shall be removed and replaced immediately by the 
Contractor. 

(h) Solid waste 

“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, 
excess concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a method 
statement to the Engineer for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to prevent 
the accumulation of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days prior 
to the commencement date. 

The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

(j) Fuel storage area 

Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect any 
spillage. 

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

Cement and concrete is hazardous to the environment due to the high pH of the material 
and the chemicals it contains. 

The Contractor shall furnish to the Engineer for approval a method statement for the mixing 
of concrete. Concrete shall not be mixed directly on the ground. Care must be taken to ensure 
that wastewater and contaminated material is collected and disposed of correctly. 
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(l) Equipment maintenance and storage 

All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 
equipment shall be repaired immediately or removed from site. Where possible, maintenance 
and service shall take place only in the workshop. Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

The Contractor shall demarcate an area in which the equipment and vehicles may be stored. 
The location shall be approved by the Engineer. 

(m) Materials handling, use and storage 

The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions. The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

The Contractor shall comply with all relevant national, regional and local legislation with regard 
to the transport, use and disposal of hazardous material. 

The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

The location of the hazardous material store shall be within the demarcated construction camp 
area. The location shall be approved by the Engineer. 

Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at the 
fuel storage area in the construction camp. If this is not possible, the Contractor shall obtain 
permission from the Engineer to refuel at any other place. Contaminated material and 
wastewater at the refueling area shall be contained and disposed of correctly. 

(n) Emergency procedures 

The Contractor shall ensure that emergency procedures for the following situations are submitted 
for approval to the Engineer; 

Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. 
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a fire. 

Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage. The Engineer must be informed 
immediately about a spill. The Contractor shall ensure that the necessary materials and 
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for 
the account of the Contractor. 

(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 
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C3.5.1.6 Planning and programming 

The programme to be furnished by the Contractor to the Engineer for approval shall be in the 
form of a Gantt chart. The critical path shall be indicated in red. 

C3.5.1.7 Other Contractors on site 

No other road construction contractors will be on site during the implementation of the project. 

C3.5.1.8 Recording of weather 

The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures 
and strong wind which could delay the Works shall be noted and recorded. 

C3.5.1.9 Format of communications 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative. 

C3.5.1.10 Planning and programming 

Management meeting shall be held monthly on site for the duration of the project on dates to be 
agreed upon. 

C3.5.1.11 Daily records 

Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted in 
the site diary to be supplied by the Contractor before commencement date of the project. 
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C3.6 HEALTH AND SAFETY 

C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

Before starting work on site, the Contractor shall present to the Engineer his Health and Safety Plan 
which includes the COVID-19 plan for approval. He shall also appoint a health and Safety Officer in 
writing and give a copy of the letter of appointment to the Engineer. 

The Health and Safety Specification is attached as Appendix B and must be referred to when 
compiling the Health and Safety Plan. 

(a) Construction Regulations, 2003 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 1993: 
Construction Regulations, 2003 (the regulations) as promulgated in Government Gazette No 
25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with these 
regulations, in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be 
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity 
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) of 
the Construction Regulations 2003. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays 
due to non-compliance with the abovementioned plan or regulations. 

Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations. 

(b) COVID-19 Occupational Health and Safety Measures in Workplaces COVID-19 (C19 
OHS), 2020 

The Contractor shall be required to comply with the COVID-19 Occupational Health and 
safety Measures in Workplaces act: COVID-19 (C19 OHS),2020 for as long as the 
declaration of a national disaster published in Government Gazette 43096 on 15 March 
2020 remain in force. Non-compliance with these regulations, in any way whatsoever, 
will be adequate reason for suspending the Works or termination of contract. 
 

C3.6.2 PROTECTION OF THE PUBLIC 

The site is accessible to the general public. The Contractor shall ensure that all personnel entering 
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor 
shall ensure that non-construction personnel are protected within the guidelines of the OH&S 
Regulations. 

C3.6.3 BARRICADES AND LIGHTING 

All excavations, into which a person may fall, shall be securely barricaded at all times in accordance 
with the requirements of the applicable OH&S Regulations. 

C3.6.4 TRAFFIC CONTROL ON ROADS 

The Safety Officer shall take full responsibility for the traffic control in and around the site. The 
personnel on site shall be fully informed and trained by the Safety Officer regarding the construction 
traffic and general traffic control.

C3.6: HEALTH AND SAFETY 
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C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety 
measures to reduce and eliminate the escalations of infections in workplaces against 
disease, epidemics and pandemics on site as and when directed by the Department of 
Labour.  

C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer. 

C3.6.7 COVID-19 AWARENESS 

All construction personnel shall be given an COVID-19 Awareness briefing session by the Safety 
Officer. 
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GENERAL 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 
decide upon his method of working and programming and risks. 

CONTENTS 

SI1 Site location 
SI2 Climatic Condition 
SI3 Geotechnical Investigation 
SI4 Photographs of existing information 
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SI 1 Project Location 

1.1 Site Location 

The project is situated in Kabokweni about 24km east of Whiteriver Mpumalanga. The approximate start and 

end co-ordinates of the roads to be upgraded are provided on the table: 

GPS coordinates for the beginning and end of the road construction 

Position South Coordinate East Coordinate 

Beginning of Road Construction 25°20'0.96"S 31° 9'11.17"E 

End of Road Construction 25°19'49.21"S 31°10'11.40"E 
 

 
The proposed site locality map is shown in Figure 1 below. 

 

Figure 1: Locality Plan of the Project Area 

 

SI 2 Climatic Condition 
 

Kamabuza/Halfway is about 24km east of Whiteriver and falls within the Lowveld area. The Lowveld has 

a tropical climate, with warm sub tropical temperatures and experiences high summer rainfalls. The average 

precipitation in this area is 977mm where the least rainfall is in winter with the lowest average in June 

(12.9mm) as compared to the summer months which have an average high in January (169.7mm). The 

climate is considered to be humid subtropical climate according to the Köppen- Geiger climate classification. 

The temperature averages at 26.9 °C. January (and February) is considered the hottest month of the year at 

an average temperature of 29.1°C. The lowest average temperature of the whole year is in July, with an 

average temperature of 9.2 °C.  (ref - weatherandclimate.com) 

Weinert developed an N-value which is the ratio of the annual evaporation versus annual precipitation of a 

region and has been defined for Southern Africa region (Weinert, 1980). Climatic regime of the present and 

recent past plays an important role in the soil profile below the earth’s surface (A.B.A Brink). The N-values are 

therefore used to characterise mode of weathering of the rocks within the subcontinent. 
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Weinert demonstrated that chemical decomposition is the predominant mode of rock weathering in areas 

where climatic “N-value” is less than 2. In areas where climatic N-value is between 2 and 5, disintegration is 

the predominant form of weathering, although some chemical decomposition of the primary rock minerals still 

takes place. Where the climatic N-value is greater than 5, secondary minerals do not develop to an 

appreciable extent and all weathering takes place by mechanical disintegration of the rock. Disintegration is 

the predominant form of weathering, although some chemical decomposition of the primary rock minerals still 

takes place. 

SI 3 Geotechnical Investigation 
 

Available on request 
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SI 4 Photographs of existing information 

Figure 1 – Beginning of road construction. 

 

Figure 2 – Narrow road width, boundary fences to be relocated. 
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Figure 3 – Narrow road width, boundary walls to be relocated 

 
 
Figure 4 – Eroded road due to runoff 
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Figure 5 –Dongas due heavy runoff (End of construction) 
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OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

CONTENTS 

PARTICULAR SPECIFICATIONS ................................................................................ ..A-1 

AGREEMENT OCCUPATIONAL HEALTH AND SAFETY ............................................ A-10 

CONTRACTOR'S HEALTH AND SAFETY DECLARATION ................................ A-13 PRO 

FORMA NOTIFICATION ............................................................................................. A-16 
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PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

OHS 1 SCOPE 

This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and 
specifications referred to in the said Construction Regulations and the COVID-19 Occupational Health 
and Safety Measures in Workplaces, COVID-19(C19 OHS), 2020. 

In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the Contractor 
as mandatory to the Employer (client) is that of an employer in his own right, responsible to comply with 
all provisions of OHSA 1993, the Construction Regulations 2014 and COVID-19(C19 OHS), 2020. 

This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014 as well 
as COVID-19(C19 OHS), 2020, shall be displayed on site or made available for inspection by all workers, 
employees, inspectors and any other persons entering the site of works. 

The following are possible risks associated with this project: 

▪ Please insert the risks associated with the project here 

Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 

OHS 2 DEFINITIONS 

For the purpose of this contract the following shall apply: 

Employer” where used in the contract documents and in this specification, means the Employer as defined 
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in 
the Construction Regulations 2014.  “Employer” and “client” is therefore interchangeable and shall be 
read in the context of the relevant document. 

(c) “Contractor” wherever used in the contract documents and in this specification, shall have the same 
meaning as “Contractor” as defined in the General Conditions of Contract. 

In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 
without derogating from his status as an employer in his own right. 

(d)  “Engineer” where used in this specification, means the Engineer as defined in the General Conditions 
of Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the 
Employer (the client as defined in the Construction Regulations). 
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OHS 3 TENDERS 

The Contractor shall submit the following with his tender: 

(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. 
The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS), 
2020 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the work 
safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 
be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

OHS 4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK 

After award of the contract, but before commencement of construction work, the Contractor shall, in terms 
of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is 
involved: 

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

OHS 5 RISK ASSESSMENT 

Before commencement of any construction work during the construction period, the Contractor shall have 
a risk assessment performed and recorded in writing by a competent person.  (Refer Regulation 9 of the 
Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

OHS 6 APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS 

6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 
implementation of his Safety Plan. 
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6.2 Health and safety induction training 

The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

OHS 7 APPOINTMENT OF SAFETY PERSONNEL 

7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the performance 
of the construction work. 

He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

7.2 Construction safety officer 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently. 

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

7.3 Health and safety representatives 

In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the Act 
for the execution of the contract, shall appoint a health and safety representative whenever he has more 
than 20 employees in his employment on the site of the works. The health and safety representative must be 
selected from employees who are employed in a full-time capacity at a specific workplace. 

The number of health and safety representatives for a workplace shall be at least one for every 100 employees. 

The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 
work, to make representations to the employer (Contractor) or inspector on general matters affecting the health 
and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in 
consultations with inspectors and to attend meetings of the health and safety committee. 

7.4 Health and safety committee 

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 
more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing. 
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least once 
every three months, to review the health and safety measures on the contract, to discuss incidents related to 
health and safety with the Contractor and the inspector, and to make recommendations regarding health and 
safety to the Contractor and to keep record of recommendations and reports made by the committee. 

7.5 Competent persons 

In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons 
responsible for supervising construction work on each of the following work situations that may be expected 
on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction 
Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(s) Construction employees’ facilities as described in Regulation 30. 

A competent person may be appointed for more than one part of the construction work with the understanding 
that the person must be suitably qualified and able to supervise at the same time the construction work on all 
the work situations for which he has been appointed. 
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The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor from 
any of his responsibilities to comply with all requirements of the Construction Regulations. 

OHS 8 RECORDS AND REGISTERS 

In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 
union officials and subcontractors and employees. The following records and registers must be kept on site 
and shall be available for inspection at all times. 

(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer 
(Regulation 7(1)); 

(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees working 
from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support work 
structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 
load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 
kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

OHS 9 CONTRACTORS RESPONSIBILITIES 

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 
1993), which means that the Contractor has the status of employer in his own right in respect of the 
contract. The Contractor is therefore responsible for all the duties and obligations of an employer as set 
out in the Act (OHSA 1993) and the Construction Regulations 2014. 

Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration. 

The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the Employer 
or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and the 
Regulations are met and complied with. 

(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as 
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented health 
and safety plan before commencement of the subcontract. In the absence of such a health and safety 
plan the subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, 
the health and safety specifications of the Employer and the Construction Regulations 2014. 

(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees does 
not relieve the Contractor from any of the obligations under Regulation 7. 

(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The Contractor 
shall consult with the health and safety committee or health and safety representative(s) etc. on a 
regular basis to ensure that all employees, including subcontractors under his control, are informed 
and trained by a competent person regarding health hazards and related work procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health 
and safety induction training, all as specified in Regulation 7. 

(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
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(h) Excavation work (Regulation 13) 

It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried  out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations and working 
conditions. 

Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

(i) Demolition work (Regulation 14) 

Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his responsibilities 
in respect of safety of demolition work. 

(j) Tunneling (Regulation 15) 

The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

(k) Scaffolding (Regulation 16) 

The Contractor shall ensure that all the provisions of Regulation 16 of the Construction Regulations 
are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” should read 
“Section 43 of the Act”]. 

(l) Suspended platforms (Regulation 17) 

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval. The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to suspended 
platforms are done in accordance with Regulation 17 of the Construction Regulations. 

(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 

(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors and 
employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 21) 

The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

(q) Cranes (Regulation 22) 

Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

(r) Construction vehicles and mobile plant (Regulation 23) 

The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 

All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

(s) Electrical installation and machinery on construction sites (Regulation 24) 

The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993). Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 

All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all 
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free 
environment to all workers and other persons on site. 

(u) Water environments (Regulation 26) 

Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

(v) Housekeeping on Construction sites (Regulation 27) 

Housekeeping on all construction sites shall be in accordance with the provisions of the environment 
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions 
of Regulation 27 of the Construction Regulations. 

(w) Stacking and storage on construction sites (Regulation 28) 

The provisions for the stacking of articles contained in the General Safety Regulations (2003) as 
well as all the provisions Regulation 28 of the Construction Regulations shall apply. 

(x) Fire precautions on construction sites (Regulation 29) 
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The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 
October 1987) shall apply. 

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with 
Regulation 29 of the Construction Regulations. 

(y) Construction employees’ facilities (Regulation 30) 

The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(2004), the provisions of Regulation 30 of the Construction Regulations and the COVID-19 
Occupational Health and Safety Measures in Workplaces COVID-19 (C19 OHS), 2020. 

(z) Non-compliance with the Construction Regulations 2014 

The foregoing is a summary of parts of the Construction Regulations applicable to all construction 
projects. 

The Contractor, as employer for the execution of the contract, shall ensure that all provisions of 
the Construction Regulations and the COVID-19 Measures in Workplaces applicable to the 
contract under consideration are complied with to the letter. 

Should the Contractor fail to comply with the provisions of the Regulations 3 to 30 as listed in 
Regulation 33 and COVID-19 (C19 OHS),2020, he will be guilty of an offence and will be liable, 
upon conviction, to the fines or imprisonment as set out in Regulation 33. 

The Contractor is advised in his own interest to make a careful study of the Act, the Construction 
Regulations and the COVID-19 (C19 OHS),2020 as ignorance of the Act and the Regulations will 
not be accepted in any proceedings related to non-conformance to the Act and the Regulations. 

OHS 10 MEASUREMENT AND PAYMENT 

10.1 Principles 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make provision 
in their tenders for the cost of all health and safety measures during the construction process. All 
associated activities and expenditure are deemed to be included in the Contractor’s tendered rates and 
prices. 

(a) Safety personnel 

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

(b) Records and Registers 

The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH 
AND SAFETY ACT NO 85 OF 1993 

THIS AGREEMENT is made between................................................................. 

(hereinafter called the EMPLOYER of the one part, herein represented by: 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

……………………………………………………………………………………………………………………..  duly authorised to 

sign on behalf of the Contractor. 

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

NOW THEREFORE the parties agree as follows: 

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 
in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with such 
arrangements and procedures. 

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, obligations, 
prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and the 
CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS from 
being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with his 
undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not be 
limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to take 
such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 

Thus signed at .......................................................................... for and on behalf of the CONTRACTOR 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE: ......................................................................................................................................... 

NAME AND SURNAME:   ........................................................................................................................... 

CAPACITY: ........................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 

Thus signed at ............................................................... for and on behalf of the EMPLOYER on this 

the …………………………... day of ……………..……… 20……… 

SIGNATURE: ............................................................................................................................................. 

NAME AND SURNAME:   ........................................................................................................................... .... 

CAPACITY: ............................................................................................................................................... 

WITNESSES: 1. .............................................................................................................................. 

2. ................................................................................................................................ 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), a 
Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the 
necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and 
Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

Declaration by Tenderer 

1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 
Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 
construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

3. I propose to achieve compliance with the Regulations by one of the following: 

(a) From my own competent resources as detailed in 4(a) hereafter: ...................... *Yes / No 

(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter: ............................................................... *Yes / No 

(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter:................................................................................ *Yes / No 

(* = delete whatever is not applicable) 

4. Details of resources I propose: 

(Note: Competent resources shall include safety personnel such as a construction supervisor and construction 
safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, (all or 
individual regulations) as applicable to this contract) 

(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 
the contract team: 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 
to achieve the necessary competency: 

(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

............................................................................................................................................ 

............................................................................................................................................ 

(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 
from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract, 
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of the 
Construction Regulations, which plan shall be subject to approval by the Employer. 

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications 
as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
officials and inspectors of the Department of Labour. 

7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 
quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply 
with the provisions of the Act and the Regulations. 

8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all 
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office 
of the Department of Labour] 

NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. pf principal contractor’s contact person: 

--------------------------------------------------------------------------------------------------------------------------------- 

2. Principal contactor’s compensation registration number: 

--------------------------------------------------------------------------------------------------------------------------------- 

3. (a) Name and postal address of client : 

--------------------------------------------------------------------------------------------------------------------------------- 

(b) Name and tel. no of clients contact person or agent: 

--------------------------------------------------------------------------------------------------------------------------------- 

4 (a) Name and postal address of designer (s) for the project: 

--------------------------------------------------------------------------------------------------------------------------------------- 

(b) -------------------------------------------------------------------------------------------------------------------------- 

5. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in 
terms of Regulation 8 (1). 

----------------------------------------------------------------------------------------------------------------------------------------- 

6. Name/s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2) 

--------------------------------------------------------------------------------------------------------------------------------- 

7. Exact physical address of the construction site or site office: 

--------------------------------------------------------------------------------------------------------------------------------- 
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8. Nature of the construction work: 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------- 

9. Expected commencement date: 

--------------------------------------------------------------------------------------------------------------------------------- 

10. Expected completion date: 

--------------------------------------------------------------------------------------------------------------------------------- 

11. Estimated maximum number of persons on the construction site. 

Total:  Male:  Female   

12. Planned number of contractors on the construction: 

--------------------------------------------------------------------------------------------------------------------------------- 
 

13. Name (s) of contractors already selected. 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

--------------------------------------------------------------------------------------------------------------------------------------- 

Principal Contractor 
 

Date 

Client’s Agent (where 
applicable) 

 
Date 

Client 
 

Date 
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