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obligations of the supplicr covered under the contract.

“Wnttcn™ or “in writing™ means handwnitten in nk or any fonn of
clectronic or mechanical writing.

‘These general condiions are apphicable to all bids. conimcts and onders
mecluding bids for functional and professional services, sales, hiring.
letting and the granting of acquinng of nghtv but excluding
immovable property, unless otherwise indicated in the hidding
documents.

Where apphicable. special vondibons of contract are also laid down to
cover spoetfic supphies, senvices of works

Where such speaal conditions of contract are in conilict with these
general conditions, the special conditions shall apply.

Unless otherwrse indicated o the bidding documents, the purchaser
shall not be bable for any cxpense incurred i the preparation and

submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With contain exceptions, invitations 1o bid are only published i the
Government 1ender Bulletin The Government Tender Bulletn may be
obtamned dirsctly from the Gonemment Printer. Private Bag NSS,
Pretona VOO, or accossed cloxttonicaily 1rom s oy yov.za

The goods supphied shall conform to the standards mentioned in the
bidding docuntents and specifications

The supplicr shall not, wethowt the purchaser’™s poor winten consent.
disclose the contract, of any provison thereot. or any spectlication,
lan. drawing, patiern, sample, or nformation fumished by or on
behall of the purchaser m connection therewith, to any person other
than a penon cmplozed by the suppher i the pertormance of the
contract,  Diselosure o any auwh employed person shall be made
contidenice and shall extend only so far as may be necossary for
purposes of such performance.

The supplier shall not. withowt the purchaser’™s prior winiten consent,
make e of any ducument or ifonuation mentioned i GCC cause
S.1 except for purposes of performing the contract.

Any document, vther than the contiact itsedf mentioned 1n GOC clause
.1 shall remain the property of the purchascr and shall be retumed (all
capics) to the purchaser on complction of the suppher’s performance
under the contract if so requirsd by the puschaser.

4.4 The supplicr shatl permit the purchaser to nspect the supplier’s revords

relating to the performance of the supplier and to have them audited by
auditors appointed by the purchaser, of x0 reyquired by the purchaser.

‘The supplier shall wndemnify the purchaser against all third-part
claims of mfringement of patent. wademark. or industnial devign nghts
arising from usc of the goads or any part thereof by the purchaser.



7. Performance 7.1 Within thirty (30) days of receapt of the notification of contract award,
security the successful bidder shall furmish to the purchaser the performance
secunty of the amount specified in SCC.

7.2 The proceeds of the performance sceunty shall be payable to the
purchaser as compensation for any loss resuling from the supplices
failure to compleic his sbligations under the contract,

7.3 The performance secunty shall be denerminated i the currency of the
contract, of in 2 freely convertible cutrency acceptable to the purchaser
and shalf be in onc of the following forms:

{a) a bank guarantec or an wrevovable fetier of credit issued by a
reputable bank located in the purchaser’s country or abgoad,
scceptable 1o the purchaser. 1n the form provided i the
bidding documents or ancther form  acceptable e the
purchaser. ur

{h) a cashier's or certificd chogue

74  The performance secunty will be discharged by the purchaser and
feturned to the supphicr not later than thiny (30) days following the
daic of completion of the supphicr™s performance obligations under the

contract, ncluding any warmanty obligauons, unless otherwise
apecified i SCC,

8. Inspections, 8.1 Al pre-brdding teating will be tor thie account of the badder
tests and
analyses 8.2 11t 1s 3 brd condition that supphbies to be produced or seraces to be

rendered should at any stage dunng production or execulion or on
complction be subjedt to inspection. the premises ot the budder or
contractor shatl be open, at all reasonable hours, for inspection by a
fepeesentative of the Depattiient of an organization acung on behalf of
the Depariment.

N3 U there are no mspection foquitements ndwated 1w the hidding
documents and na mentien s made i the contract. but dunng the
contract period 1t s devided that inspections shall be carned ow. the
purchaser shall atsell muke the necesary amangenments. wwhuding
paynxent arrangements with the testng authority concerned.

B4 I the ppectons, teats and analyses teferred o an clauses X2 and 83
show the supphies to he i accondsnce wath the contract rejuirements,
the cost af the mspeciions, tests and analysas shall be defrayed by the
purchaser

-
»

Where the supplies or senices referred to o clauses 3.2 and 8.3 do not
comply with the contract requirements, srespective of whether such
supplies of senices are accepted or not. the vost in coanection with
these inspections, tests or analyses shall be defrayed by the supphier.

$.6  Supphes and services which are referred o clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

87 Any contract supphics may on or alter delnery be mspected, tested or
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analysed and may be rejected f found not to comply with the
requinements of the comtract. Such rejected supplics shall be held at the
cost and sk of the supplier who shall. when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplics which do comply with the requirements of the contract,
Failing such removal the rejected supplies shali be retumed ot the
suppliers ¢ost and nsk. Should the supplier fal to provide the
substitute supplics forthwith, the purchaser may. without giviag the
supplict further opportunity 1o substiute the rejected  supplics.
putchase such supplies as may be necessary at the expense of the
supplier.

The provisions of clauses $.4 to 3.7 shall not prejudice the night of the
purchaser to cancel the contract on account of a breach of the
conditions thereof, or 1o act m tenms of Clause 23 of GUC.

The supphier shall provide such packing of the goods as s required to
prevent thewr damage or delerioration dunng transit to their final
destination. as indicated n the conmtract.  The packng shall be
culficient to withuand, withowt Linmtaten. rough handhing dunng
transit and cxposure to oxtreme temperatures, salt and precipitation
during transit. and open storage. Packing. care size and weirhts shall
take 1nto conuderation. where appropniate, the romotencss of the
goods” 1inal destinatton and the absence of heavy handhing facihities a1
all points in transu,

The packing, marking. and documentabon withia and owtside the
packages shall comply sinctly wath such special requirements as <hall
be cyprosady provided for an the contrxt, ncluhing addmonal
requirements. aF any, spevitied o SCC aed omoany subacgquent
nstructions ordered by the purchaser

Defrvery of the gaods thall be made by the supphet m accondince with
the terms spavificd 1 the contract. The details of shipping and/or other
Jocurmicnts 1w be furntshed by the supplier are specified an SCC.

Documents to be submutted by the supphies are speciiied i SCC,

The goods supplied under the contract shall be fullyansured w a freely
comveruble curmency agamst loss or damage merdenat to manufacture

or acquisiton, transportation. sterage and delivery i the manner
speciiied nthe SCC,

Shoutd a price other than an all-anclusive delivered pnce be required.
this shall be speaitied in the SCC,

The supphier may be required o provide any or all of the following
services, sncluding additional services. st any. speetfied i SCC:

(2} performance or supenivion of onsie assembly andfor
commissioning of the supphied goods,

{b) furnishing of tools required for assembly and/or mamntenance
of the supphied goods,

() furmnishing of a delatled operations and mantenance manual

for cach appropriate unit of the supphicd goods;
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(d performance of supervision of maintenance andfar repair of
the supplicd goods. for a penod of me agreed by the parties,
provided that this service shall not relieve the supphier of any
warmanty obligations under this contract; and

(c) training of the purchaser’s personnel, at the supplict’s plant
andfor  on-site, i assembly,  sart-up.  operation,
maintcnance, and/or repair of the supplied goods.

Pnices charged by the suppher for incidental services, 1f not included in
the contract pnce for the goods, shall be agreed upon in advance by the
paries and shall not exceed the prevaihing rates charged to other
partics by the suppher for similar services,

As spectfied 1 SCC., the suppher may be required 10 provide any or alf
of the following matenals, nebificattons, and mformation pertaiming to
spare parts manufactuecd or distnbuted by the supplicr:

{2} such spare parts as the purchaser may elect 1o purchase from the
supplicr, provided that this clection shall not rehieve the supphier
of any warranty obhigations under the contract: and

{b) in the event of teenuination of production of the spare parts:

(1) Advance notfication to  the purchaser of the pending
tcrmination, i sufficient tme to penmit the purchaser to
procure peeded requirements: and

{m)foliowing such termination, furmishing at no cost to the
purchaser, the bluepnats. drawings. and spectfications of the
spare paris. il reguested.

‘The supplier wamrants that the goods supplicd under the contract are
new. anused, of the most recent or current models, and that they
incorpoate all recent improvements 1 dewign and matenals unless
provided otherwise in the contract. T he supphier further wamants that
all goods supphied under this contract shall have no defect, ansing from
destgn, materials, or workmanshep (except when the design andfor
materal s required by the purchaser’s specilications) or from any act
or smission of the supphier, that may develop under notmal use of the
supphied goods n the conditions prevailimy n the country of final
destination,

lhes warranty shall remain vahid for el (12) months alter the
goods, o7 any porbion thereot 35 the case may be. have been dehvered
to and accepted at the Nnal destination indicated in the contract, of for
cighteen (131 months afler the date of slupnent from the port or place
of foading i the source countny. whichever penod concludes carhier,
unieas speertied otherise i SCC

The puschaser shall promptly notify the supplicr n writing of any
clams ansing under thes warranty.

Upon receipt of such notice, the supplicr shall, within the peniod
spevafied 1n SCC and with all reasonable speed. repait or replage the
e fective goods or parts thereof, without costs to the purchaser.

If the suppher, having been notified, twls o remedy the defeeifs)
within the peniod specified 1 SO the purchaser may proceed to take
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such remodial action as may be nevessary. at the supplier’s risk and
expense and without prejudice to any other nghts which the purchaser
may have againat the supplicr under the contract.

The metbiod and conditions of pavment to be made 1o the suppher
under this contract shall be speaitied in 3CC.

The supplice shall furnish the purchaser with an imvoice accompanicd
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

Payments shalt be made prompely by the purchasce, but in no case fater
than thinty (304 days after submission of an imvoice or claim by the
supphier,

Payrncmt will be made n Rand unless otherwise stipuiated in SCC,

Prices chazged hy the supplicr for goods delivered and servaces
perormed under the contract shall not vary from the prices quoted by
the supplicr in his td. with the exception of any prce adjustments
authorized m SCC or in the purchaser’s nequest for bid vabdity
catension, as the case may he

No vanation in or modification of the torms of the contract shall be
made cxeept by wrllen amendsent signed by the parties concemed.

The supphicr shall not assign. 1 whole or in pan, 1ts eblgations t©
pertorm under the contrict, ¢xeept with the parchaser’s preor watten
consent

The suppher shall nonfy the purchaser in wrating of all subcontracts
awarded under thes contracts it not alecady spovaticd o the bd. Such
roufication, m the onginal bid or later, shall not relieve the supphes
It any habubity or obhgation under the contract

Dehvery of the goods amd performance of sences shall be made by
the suppher m sccordance with the tune wehedule presenbed by the
purchaser in the contradt

tf at any e Jdunng performanve of the contract. the sapplicr of sty
subcontractor(s) should encounter conditions impeding tnwly delinery
of the gowds and performanve of services. the supplier shall promptly
notify the purchaser m writmg of the fact of the delay. its hikely
duration and its cause{s). As soon as practicable after recept of the
supphier’x notice, the purchaser shal! cvaluate the stuation and may at
hus diserction extend the supplier’s time for performance, wath or
witheut the impesitron of penalties. i which case the extension shall
be ratified by the parties by amendment of contract,

No prevision in a contract shall be deemed to prohibit the obtaining of
supplics of services from a patronal depariment, provincial department,

or a local authority.

The nght is reserved to procure outside of the centract small quantines
or 1o have minor cxsential senvices executed 1f an emergency anises. the

10
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supphicr’s pomnt of supply s ot situated a1 or near the place where the
supplics are required, of the supphier’s services are not readily
avalable.

205 Except as provided under GCC Clause 25, a delay by the supplicr in
the performance of ats delivery obligations shall render the supplier
liable 10 the imposition of pensltics. pursuant to GCC Clause 22,
unless an extension of time 1s agreed upon pursuamt to GUC Clanse
21.2 without the application of penalties.

21.6 Upon any delay beyond the delivery penod in the case of a supphes
contract. the purchaser shall, without carceling the conract, be entitled
to purchase supplics of a umilar quality and up 1o the same quantaty in
substitution of the goods not supplicd in conformity with the contract
and to retum any goods debnvored Bater at the supplier’s expense and
rsk. or 10 cancel the contract and buy such goods as may be reguired
o complete the contract and without prejudice to his other nghts, be
entitled to claim damages from the supphicr.

221 Subject to GOCU Clawse 25,18 the supphier fatts to deliver any or afl of
the goods or to perform the senvaces within the penod{s) specified n
the contract, the purchaser shall, without prejudsce to us other remedies
under the contract, deduct from the contract price, as 3 penalty, o sum
calculated on the deltvered prce of the delayed goods or unperformed
services uning the curremt pnme interest rate calculated for cach day of
the delay unuit actual delivery ar performance. The purchaser may also
consider ternumation of the contract pursuant to GCC Clause 23

234 The purchaser, withoul prejudice to any other remedy tor breach of
contract. by written notice of defauht sent w0 the suppher, may
termmate this contract 1n wholc or in past:

(3} if the suppher s w0 deliver any or all of the goods within
the peniodis) spevificd a the comact, or wathi any
exiension therend granted by the pusvhuser pursuant to (¢
Clause 21,2,

(b} if the Suppher (als 1o perform any ather obligation(s) under
the conteact. or
(<) it the suppher, o sthe judgment of the purchaser, has

engaged m corrupt or Irawdulent practiies 10 compeiing tor
or m ovecuting the contract,

212 in the event the purchaser terminates the contrict i whole or i pant,
the purchaser may procure, upon such terms and i such manner as it
deems appropriate. goads, works of serviees sinilar to thow undehyered,
and the suppiier shall be Lable to the purchaser for any xcesw ¢mits tor
such similar goods. works of seevices.  However, the suppher shall
continue performance of the contract to the oxtent not tenmnated.

233 Where the purchaser terminates the contract i whole or i pant, the
purchaser nay decide to mipose 3 restriction penalty on the supplicr by
prohibiting such supplicr from doing business with the public sector tora
period not exceeding 10 veans,

234 1f a purchaser mitends imposng A resinction on a supplict or any

1
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person associated with the supphicr. the supplier will be allowed a bme
peried of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be mipesed. Should the supplier fail to
respond within the supulated fourtecn (14) days the purchaser may regand
the intended penalty as not objected against and may impose it on the
suppher.

235  Any restriction imposed on any person by the Accounting Ot¥icer /

Authority will, at the discretion of the Accounting Otficer / Authonty.
also be applicable to any other enterprise or any pariner. msnager.
director or other persan who wholly or panly exercises or exercised or
may cicrcise contrel over the enterpnse of the first-mentioned person.
and with which enterprise or person the first-mentioned person., is or was
1n the opinion of the Accounting Otticer / Authonly actively associated.

23.6 If a restriction 1s imposed. the purchaser must, within five {$) working

days of suwch imposition. fumish the Nauonab Treasury. wath the

following informuation

(1) the name and sddress of the supphet and / or person restricted by the
purchaser:

{11} the date of commencement of the restriction

(1) the periad of resticton; and

{1v) the reasons for the restriction.

These details will be loaded m the Nabional Treasury™s central database

of suppliers or persons prohibied trom deing business with the public
SCCRAr.

23,7 If a court of law convicts o person ol an offence as contemplated o

sections 12 or 13 of the Prevention aned Combating of Corrupt Activitios
Acl, No. 12 of 2004, the court may also rule thal such person’s name be
endoreid on the Register for Tender Befaulters. When a person’s name
has been endorsed on the Remster, the person will be prohihited from
doing business with the public sector for a penod not fess than five years
and not more than 10 vears. The Natonal Treasury s empowened to
determime the persexd of restnction and each case wall be dealt with on =
own ments. Acconding 1o soctton 32 af the Act the Register must be

open 1o the public. The Register can be perused on the National Tecasury
wehsile.

4.1 When, afier the date of bid. provisonal payments are required. or anh-

dumping or countervathng duties are mpescd. or the amount of o
proviswongl payment or smu-dumping or cosmenoaling oight as
mereased 0 fespect of any dumped of subsidized umport, the State 15
not hable for any amount so required of smposed. ar fur the smount of
any such icrease. When. after the said date. such a provisional
payment s ne longer required or any suwch ant-dumping or
counlervailing nght is abohshed. ot where the amount of such
provisional paymemt or any such right 15 reduced. any such favourable
difference shall on demand be paid forthwith by the contractor to the
S1ate or the State may deduet such amounts from moneys (i any)
which may otherwise he due to the comructor i regand to supplies or
services which he delivered or rendered, or is te deliver or render in
tepms of the contract or any oiher contract of any other smount which

12
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may be due to him

Notwithstanding the prosisions of GCC Clauses 22 and 23, the
supplice shall not be hable for forfeiture of ns performance sccunty,
damages. or termination for default it and to the extent that his delay

performance or other failure 10 perform is obhigations under the
contract 15 the result of sn cvent of force majenre.

If a force muajeure situation arises. the supplier shall promptly notty
the purchaser in wnting of such condibon and the cause thereof.
Unless otherwise directed by the purchaser in wrting. the supplicr
shall continge to perform its obhgations under the conuact as far as is
reasonsbly practical. and shall seek all reasonable altemative means for
performance not prevented by the foree majeure event.

The purchaser may at any time terminate the contract by giving wnitten
notice to the suppher if the suppher becomes bankrupt or otherwise
insolvent, Lo this event, terminanion will be without compensaton to
the suppher, provided that such termination will nat prejudice or affect
any night of acton or remedy which has accrued or will acerue
thereafler 1o the purchaser.

If any dispute or ditference of any kind whatsocver anses hetween the
purchaser und the suppher 1 connection with or arising om of the
contract. the partres shall make every effort to resolve amicably such
dispute or dilicrence by mutual consultation.

if. after thiny (300 days the partics have failzd to resolve ther dispute
ar difference by such mutual consulanan, then cither the purchaser or
the suppber may give notice to the other party ol his intention to
commence with mediation, do mediaten in respect of this matter may
e commenced unless such notice i1s mven to the other party.

Shoubd it not be possible o sithe a dispute by means of medwbion, 1t
may be settled i 3 South African court of law.

Mediation proceedings shall be comducted in accordance wath the rules
of procedure specitied 1n the SCC.

Notwithstanding any reference 1o medistion amb/or court proceedings
herein,

(2} the parties shall continie to perform their respective obligations
under the contract unless they otherwise agree: and
¢by the purchaser shall pay the supplier any momies due the suppher

Except i eases of enminal neghigence or willlul misconduct. and i

the case of infingement pursuant to Clause 6

{aj the suppher shall not he Hable to the purchaser, whether 10
contract, tonr. or otherwise, for any mdireet or consequential loss
or dumage. loss of use. loss of production. or loss of profits or
wnterest costs, provided that this exclusion shalt not apply to any
obhgation of the supplier to pay penaltics andfor damages to the
patc haser: and

13



B8|Page

19. Goveralng
language

30. Applicabke
law

31, Notlees

A2 Taxes and
dutles

3, Natlonal
Lndustrlal
Participaton  {N1F
Progranimie

34 Prohiblion  of
Restrictive practices

i

34

s
&
P

(b} the aggregate hability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repainng or replacing defective equipment.

The contract shail be wnitten i Enghish. All correspondence and other

documents pertaming to the contract that 15 exchanged by the partics
shall also be wntten 1n English.

The comtract shall be interpreted in accordance with South Afnican
laws, unless otherwise specified m SCC

Every written acceptance of a bhid shall be posted to the suppher
concerned by registered or certificd mail and any other notice to hun
shall be posted by ordinary mail 1o the address furmshed m his bid or
10 the address mntified later by him in wnung and such posting shall be
deemed 1o be proper service of such notice

The ime mentioned 11 the comtract documents for perfornung any' act
after such aforesaid notice has been gaven. shall be reckoned trom the
date of posting of such notice

A foreign supphier shall be enurely responsible for all wxes. stamp
duties. license fees, and other such levies imposed outside the
purchaser's country.

A local supplier shalf be entirely responsihle tor alf taxes. duties,
licerse tees. ete., mourred untl delivery of the comracted goods to
the purchaser.

No contract shall be concluded with any bidder whase tax matters are

not in order. Prior to the award of 1 bad the Depantment must be in

possession of a tax cleamioce centificate, submtted by the bidder.

This certiticate must be an omgmal issued by the South African
evenue Services.

‘The NI Programme adnnnistersd by the Pepartment of Trade and
Industry shall be apphicabic 10 all contracts it are subject to the
NIP obligation.

In terms of section 4 11} b)Y (u) of the Competinon Act No. 89 of
19948, 2+ amended, an agreement between, or concerted practice by,
firms, or a decision hy an association of liems, 15 prohibited o 1t s
between parties 1 a henzontal relatonshup and of a idder (s) v/ ure
or 4 contractor sy was £ were imobhed 1 collusive hidding (or bul
ngaimng).

¥ a budderts) or contractoris). bused on rezsonable grounds or
evidence obtained by the purchaser. has / have engaged in the
festricuve practice referred 1w above, the purchaser may refer the
matter 1o the Competitian Commission for savestigation and possible
imposiion of adminstraiive penalties as contemplated in the
Competition Act No. 89 of 1998,

14
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If a bidder(s} or contnotor(s), has / have been found guity by the
Competition Commussion of the restricive pracuce referred o
above. the purchaser may, 1 addinon and without prejudice to any
other remedy provided for, tnvalidate the bad{sy for such nem{s)
offered, and / or wrminate the contract m whele or part, and / or
restrict the bidder(s} or contracten(s) from conducting business with
the public sector for a peniod not exceeding ten (10} years and / or
claim damages from the budder(s) or contracton(s) concerned.

Js General Conditions of Contract {revaed July 2010}

15



ANNEXURE C - (SCC) SPECIAL CONDITIONS OF CONTRACT

1. The Special Conditions of Contract (SCC) supplements the General Conditions of Contract.
Whenever there is a conflict, the provisions in the SCC shall prevail.

2. The Bid Document including the Mandatory Retumable Schedules, Terms of Reference and
Annexures forms the basis of the Special Conditions of Contract (SCC) and must be read
together with the General Conditions of Contract.

3. The following Special Conditions of Contract (SCC) apply:
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Clause 7. Performance Security

o}

Clause 7.5 No performance security required on this Contract.

Clause 10. Delivery and documents

(o]

Clause 10.3 The content and format of reporting (documents and drawings)
of the Condition and Feasibility Assessment Reports shall comply with the
relevant GIAMA guidelines.

Clause 1 1. Insurance

o

Clause 11.2 The Service provider shall take out a minimum insurance policy
for Professional Indemnity for Architectural, Quantity Surveying.
Geotechnical investigation, Civil & structural engineering is R5milion in
respect of each claim, without limit to the number of claims.

Clause 11.3 The Service provider shall take out a minimum insurance policy
for Professional Indemnity for Occupational Health and Safety Agents
(Consultants), Social Facilitation, Electrical, Mechanical Engineering is
R3milion in respect of each claim.

Clause 11.4 Or twice your estimated fees, whichever is the highest, and shall
within 10 days of signaturc of this Contract, provide a certificate of such
insurance from a registered Financial Service Provider.

Clause 11.5 In the case of a Consortium or Joint Venture. cach member of the
Consortium or a Joint Venture shall have a separate minimum professional
indemnity insurance cover in accordance with clauses 11.2 & 11.3 above.
Clause 11.6 The Service provider shall maintain the professional indemnity
insurance policy for the duration of the Service provider’s liability in terms of
this Contract and shall from time to time at the Employer’s request, provide a
certificate of insurance.

Clause 11.7 The service provider hereby cedes and assigns his/her right to
claim, under its professional indemnity insurance policy to the Department of
Health for the duration of the Service provider’s liability. The cession of
rights to the Department of Health does not preclude the service provider
from claiming directly from its insurances.

Clause 11.8 The employer may, at any time during the project and after the
consideration of the risk associated with the project, apply retention of 5% of
each outstanding invoice.

Clause 16. Payment

C

Clause 16.1 The Employer may be liable for detault interest rate at the repo
rate plus 2% applicable from time to time should payment not be being made
within thirty (30) days from the due date.



o Clause 16.2 The applicable rates for disbursements shall be in accordance
with the Terms of Reference of the Bid Document and Pricing Schedules
{SBD 3.3).

o Clause 16.3 Where reimbursable items are not covered by Clause 16.2 above,
or the Department of Public Works™ Rate of Reimbursable Expense, the
relevant applicable gazetted guideline on “expenses and cost™ shall become
applicable.

o Clause 16.4 The Employer shall only be liable for the travel related

disbursement claim from base town (As per information on SBD 1) to the

project site and other locations as prescribed by the Employer.

Clause 16.5 The employer shall not be liable for additional fees occasioned

by a service provider’s negligent act or omission in the performance of the

services.

o Clause 16.6 The Service provider shall render monthly invoices to the
Employer reflecting actual services rendered and deliverables completed in
terms of this contract, coupled with any other original supporting
documentation, as may be required by the employer.

o Clause 16.7 Billing for services rendered during the construction stage shall
be based on the value of work done by the contractor as opposed to the
estimated fees.

o Clause 16.8 Subject to clause 14.8, fees arising from the extension of
construction period shall be negotiated and agreed upon by the parties in
writing.

o Clause 16.9 Employer shall be entitled to apply a set-off in circumstance
where it has a legitimate and liquid claim against the Service provider from
which a valid invoice has been received.

o Clause 16.10 The Employer reserves the right to demand a valid Tax

Clearance Certificate prior to making any payment to the Service Provider,

should it become aware that the tax clearance certificate has expired.

Clause 16.11 The Service Provider shall submit the valid Tax Clearance

Certificate within fifteen (15) working days or any extended period, from the

date of expiry of the Tax Clearance Certificate.

&

]

e Clause 17 Prices

& Clause 17.1 “Contract Sum’™ means the bid amount, inclusive of tax, as
accepted by the Employer and stated in the Form of Offer and Acceptance
that is not subject to adjustment. This amount is never varied or adjusted and
stays fixed, to allow us to have some benchmark from where we can measure
variance (difference between planned vs actual value).

o Clause 17.2 “Contract Value” means a monetary value that initially is equal
to the contract sum that is subject to adjustment. The word contract value
represents the current/actual obligation the Employer has towards the Service
Provider. This amount varies and is adjusted in respect of certain defined
categories of circumstances.

o Clausel 7.4 Circumstances that would entitle a Service Provider to receive an
adjustment of the contract value:
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« Clause 17.4.1 Adjustments as a result of Contract Instructions issued
by the Administrator of the contract for additional work.

* Clause 17.4.2 Adjustment of provisional work. A Budgetary
allowance, also referred to as a “Provisional sum™ is defined as an
allowance, estimated by the Employer and inserted in the Pricing
Schedule (SBD 3.3) for specific elements of the services that is not
yet defined in enough detail for bidders to price.

= Clause 17.4.3 Where there is provisional work in the priced
document, such value shall be omitted, and the actual value of work
as executed shall be added to the contract value.

*  Clause 17.4.4 Adjustment of the % Based Fee Value because the
Contract Value of the awarded Construction Contract is different
from the estimated Construction value used for bidding purposes.

»  Clause 17.4.5 Adjustment for additional expenses or loss which is
not the Service Provider’s fault or responsibility. It allows for
compensation of expense or loss that was not provided for or
required in terms of the contract sum.

¢ Clause 22. Penalties

o Clause 22.2 If due to his/'her negligence, or for reason within his/her control,
the service provider does not perform the services within in the period of
performance, the employer shall without prejudice to histher other remedies
under de contract or in law, be entitled to levy a penalty for everyday or part
thereof, which shall elapse between the end of the period specified for
performance, or an extended period of performance, and the actual date of
completion. Minimum penalty prescribed at R1 500,00 per day or 1% of the
total professional fees, whichever is the greater. Notwithstanding the
prescribed minimum penalty, the Employer reserves the right to claim the
actual cost incurred as a result of the breach, from the date of failure to rectify
the default.

¢ Clause 23 Termination for default
Clause 23.8 Force Majeure default notice period is 14 days.
o Clause 23.9 In the event that either party:

= 23.9.1 commits an act of insolvency; or

= 2392 is placed under a provisional or final winding-up or judicial
management order; or

= 23.9.3 is placed under or applied for business rescue; or

s 23.9.4 makes an assignment of more than 25% of either its right
and/or its obligation for the benefit of the third arty without the
written consent of either party; or

= 23.9.5 the Service provider is not professionally registered or
changes directorship during the project, resulting in the contravention
of any professional statutory requirement; or

»  23.9.6 fails to satisfy or take steps to have set aside any judgment
taken against it within 14 (Fourteen) business days after such
judgment has come to its notice.
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Clause 23.10 If the deliverable or part thereof or the report are not to the
satisfaction of the Employer, the default notice period shall be 14 days.
Clause 23.11 Upon termination of this contract pursuant to clauses 23.9 and
23.10, the employer shall remunerate the service provider in terms of the
contract for services satisfactorily performed prior to the effective date of
termination.
Clause 23.12 If the Service Provider commits any breach of this Contract and
fails to remedy such breach within 14 days ("Notice Period") of written
notice requiring the breach to be remedied, then the Employer will be
entitled, at its option - to:
23.12.1 claim immediate specific performance of any of the Service
Provider obligations under this Contract, with or without claiming
damages, whether or not such obligation has fallen due for
performance and to require the Service Provider to provide security
to the satisfaction of the Employer for the Service Provider
obligations; or
= 23.12.2 to suspend further payments to the Service Provider; or
»  23.12.3 in the event of emergency, to appoint temporary Service
Provider(s) to rectify the breach, in which event the Service Provider
shall be held liable for costs incurred in rectifying the breach; or.
= 23.12.4 to cancel this Contract, with or without claiming damages, in
which case written notice of the cancellation shall be given to the
Service Provider, and the cancellation shall take effect on the giving
of the notice.
Clause 23.13 Neither Party shall be entitled to cancel this Contract unless the
breach is a material breach. A breach will be deemed to be a material breach
if—
= 23.13.1 it is capablc of being remedied. but is not so remedicd within
the Notice Period; or
" 23.13.2 it is incapable of being remedied and payment in money will
compensate tor such breach, but such payment is not made within the
Notice Period.
Clause 23.14 Should Employer give notice of termination of this Contract in
terms of this Clause 23 then, notwithstanding any dispute about the validity
or efficacy of such notice, the Service provider shall immediately cease any
work.

Clause 27. Settlement of Disputes

o]

O

Clause 27.6 Without detracting from a party’s right to institute action or
motion proceedings in the High Court or any court of competent jurisdiction
in respect of any dispute that may arise out of or in connection with this
contract, the parties may, by mutual consent, follow the Mediation and/or
Arbitration procedure as set out in clause 12.4 and 12.5 below.

Clause 27.7 Notwithstanding any provisions of this contract, any party may
approach any court of competent jurisdiction, on an urgent basis, without first
exhausting the Mediation and/or Arbitration procedure referred to in this
contract.

Clause 27.8 Negotiation
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27.8.1 Should any dispute, disagreement claim arises between the
parties (“the dispute™) concerning this contract, the parties shall try to
resolve the dispute by negotiation. This entails that one party invites
the other party in writing to meet and attempt to resolve the dispute
within 5 (Five) days from the date of the written invitation.

27.8.2 The Parties undertake to extensively consult with each other in
the event of a dispute and to use their best endeavours to resalve such
dispute amongst themselves without recourse to litigation.

o Clause 27.9 Mediation

[

27.9.1 In the event of any dispute arising between the parties, either
party may declare a dispute by notice to the other party.

27.9.2 Prior to litigation in terms of clause 27.9.1 above or
submission of dispute to arbitration in accordance with clause 27.9.5
below, the matter may first be referred for mediation before the
mediator appointed by contract between the parties to the dispute and
failing an contract within 10 (ten) business days of the demand for
mediation, then any party to the dispute shall be entitled to forthwith
call upon a duly authorised representative of the relevant professional
statutory body to nominate the mediator.

27.9.3 The mediator shall have absolute discretion in the way the
mediation proceedings shall be conducted.

27.9.4 The mediator shall deliver a copy of his'her reasoned opinion
to each party within twenty-one (21) days of his’her appointment.
27.9.5 The opinion so expressed by the mediator shall be final and
binding on the parties, unless either party within twenty-one (21)
days of the delivery of the opinion, notifies the other party of its
unwillingness to accept the said opinion, in which event the dispute
may be referred to arbitration or to any competent court with
jurisdiction.

27.9.6 The costs of mediation shall be determined by the mediator
and shall be borne equally by the parties and shall be duc and payable
1o the mediator on presentation to them of his‘her written account.

v Clause 27.10 Arbitration

27.10.1 In the event of the parties, or any of them, failing to aceept
the ruling of the mediator and subject to clause 27.7 above, the matter
in dispute may be referred to arbitration, by written agreement
between the parties. The arbitrator shall at the written request of
either party be appointed by the secretary of the Arbitration
Foundation of Southern Africa (“AFSA™). The arbitration shall be
conducted in accordance with the AFSA Commercial Rules, which
arbitration shall be administered by AFSA.,

27.10.2 Should AFSA, as an institution, not be operating at that time
or not be accepting requests for arbitration for any reason, then the
arbitration shall be conducted in accordance with the AFSA rules for
commercial arbitration (as last applied by AFSA) before an arbitrator
appointed by contract between the parties to the dispute or failing
contract within 10 (ten) business days of the demand for arbitration,
then any party to the dispute shall be entitled to forthwith call upon



the chairperson of the Johannesburg Bar Council to nominate the
arbitrator, provided that the person so nominated shall be an advocate
of not less than 10 (ten) years standing as such. The person so
nominated shall be the duly appointed arbitrator in respect of the
dispute. In the event of the attorneys of the parties to the dispute
failing to agree on any matter relating to the administration of the
arbitration, such matter shall be referred to and decided by the
arbitrator whose decision shall be final and binding on the parties to
the dispute.

= 27.10.3 Any party to the arbitration may appeal the decision of the
arbitrator or arbitrators in terms of the AFSA rules for commercial
arbitration.

» 27.10.4 Nothing herein contained shall be deemed to prevent or
prohibit a party to the arbitration from applying to the appropriate
court for urgent relief.

»  27.10.5 Any arbitration in terms of this clause 12.5 (including any
appeal proceedings) shall be conducted in camera and the Parties
shall treat as confidential details of the dispute submitted to
arbitration, the conduct of the arbitration proceedings and the
outcome of the arbitration.

s 27.10.6 This clause 27 will continue to be binding on the Parties
notwithstanding any termination or cancellation of the Contract.

= 27.10.7 The Parties agree that the written demand by a party to the
dispute in terms of clause 27.10.1 that the dispute or difterence be
submitted to arbitration is to be deemed to be a legal process for the
purpose of interrupting extinctive prescription in terms of the
Prescription Act, 1969,

»  27.10.8 The costs of arbitration shall be determined by the arbitrator
or AFSA and shall be borne equally by the parties and shall be due
and pavable to the arbitrator on presentation to them of his/her
written account.

= 27.10.9 Should any one party fail to pay its share of any
administration fee or cost when requested by the AFSA Secretariat,
that party shall automatically be excluded to participate in the
arbitration process so long as that party is in default of payment.
Where one party is excluded by reason of default, the Secretariat will
revise the fees payable by the remaining party to cover all costs and
expenses, subject to the right of the paying party to recover, if so
ordered by the arbitrator, from the non-paying party.

= 27.10.10 Under no circumstances should the matter proceed to
arbitration without a written notice to the other party, irrespective of
the fact that the party is legally represented. The notice referred to
herein shall be transmitted fifteen (15) days prior to the date of the
hearing.

e Clause 35. Reporting Requirements and Approval Procedure
o Clause 35. 1 During the Feasibility Stages FIDPM Stages 2 & 3, the Service
Provider shall report weekly to the Employer via the MS Teams Virtual

65| FPage



66| Page

Platform and or physically face to face on an agreed day and time and submit
weekly progress reports on services rendered by all 10 Consortium Members.
Clause 35.2 During the FIDPM Stages 4, the Service Provider shall report 2 -
weekly to the Employer via the MS Teams virtual Platform and or face to
face physical meeting on an agreed day and time and submit weekly progress
reports on services rendered by all 10 Consortium Members.

Clause 35.3 The Service Provider shall submit monthly progress reports, cost
reports, cashflows and labour reports on the agreed date over and above site
and technical meeting minutes required by the IBCC.

Clause 35.4 Notwithstanding any other requirements, the Service Provider
shall submit a monthly report covering progress (programme, delays, scope
change, critical path, etc.), costs (expenditure, cashflow, variation orders,
etc.), milestones, socio economic achievements (number of jobs created, use
of SMMEs, interns, etc.), challenges and achievements.

+ Clause 36 Use of reasonable skill and care

o}

Clause 36.1 It will be expected of the Service Provider to apply reasonable
skills and due diligence in the execution of the duties stipulated.

Clause 36.2 Although the Service Provider’s documents and
recommendations may be scrutinised by the Employer, this shall in no way
relieve him of his/her professional responsibility for the proper and prompt
execution of his'her duties. During assessment of any existing facilities.
which may have a direct bearing on the assignment, the Service Provider
shall determine deficiencies in terms of the Occupational Health and Safety
Act, 1993 (Act §5 of 1993), the SANS 10400, ctc. and recommend measures
to rectity them.

e Clause 37 Ownership of Documents and Copyright

o

Clause 37.1 In the event that, and as soon as, any Intellectual Property rights,
particularly, but without limitation, copyright, come into existence in respect
of documents on which the Services Provider works, this clause serves as an
automatic assignment of all rights to any Intellectual Property in all works
created during the course of the Services Provider’s appointment in terms of
this Contract to the Employer.

Clause 37.2 The above assignment shall be of all Intellectual Property rights,
including, but without limitation, copyright, which came into existence along
with all accrued rights therein, including the right to sue for infringement,
which may have taken place prior to the date of recording any such
assignments. The rights in or to the Intellectual Property, as well as all the
rights to any Intellectual Property in all works created during the Service
provider’s appointment in terms of this Contract will vest in the Employer.
Clause 37.3 The Service Provider shall, if and when so required by the
Employer, and at the expense of the Employer, apply or join in applying for
the registration of appropriate protection in respect of the Intellectual
Property on behalf of the Employer and will, at the expense of the Employer,
execute all documents and do all things necessary for vesting the protection



and all right, title and interest in respect of the Intellectual Property in the
Employer or in any person which the Employer may specify.

¢ Clause 38 Administration of the Contract
o Clause 37.1 The Employer shall appoint an Administrator of the Contract
who shall be a built environment registered professional from within the
Health Department’s Infrastructure Unit.
o The Administrator of the Contract shall be carrying out the obligations
assigned to him or her in terms of the Contract with due diligence and care.

s Clause 39 Duration of the Contract & extensions

o Clause 39.1 The Professional Service Providers will be appointed for the
duration of the 4 Infrastructure Scope area projects, which incorporates any
necessary project related extensions.

& Once appointed, Service Providers will be expected to commence the work at
possibly very short notices. This is due to the urgent nature of the projects.
Failure to adhere to this may result in the service provider being removed
from the project.

o Extension of the Contract period, by way of a contract instruction from the
Administrator of the Contract does not constitute an amendment of the
Contract as the professional services are required until the objective of the
Infrastructure Improvements on the 4 Scope Areas have been achieved.

ANNEXURE D - CONTRACT DATA

Part 1: Contract Data provided by the Employer

The Contract Data provided by the Employer is contained in the following Annexures and Schedules
listed in the bid document and attached hereto:

e General Conditions of Contract (GCC} - Annexwre B.
e Special Conditions of Contract (SCC) — Annexurc C
e Form of offer and Acceptance — Schedule O

Part 2: Contract Data provided by the Service Provider

The Contract Data provided by the Service Provider is contained in the following Mandatory
returnable schedules listed in the bid document and attached hereto:

e SBD I — Service Provider Information - Schedule A

e SBD 3.3 - Pricing Schedule - Schedule B

s Signed Consortium Agreement — Schedule G

e Proof of Professional Indemnity Insurance Documents - Schedule K

e Proof of Professional Registration of all Professional and Candidate Professional Resources
offered to render services and incur disbursements as per the SBD 1 and SBD 3.3 Pricing
Schedule. - Schedule M

e Form of offer and Acceptance - Schedule O
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SCHEDULE A - SBD 1 - Invitation to Bid (refer

SCHEDULE B - SBD 3.3 - Pricing Schedule

Pricing Instruction to Bidders: All Parts, Items and sub-items listed in the Pricing Schedule SBD
3.3 must be completed in full. In the event where the bidder elects not to offer a resource, rate fee or
disbursements, the items or sub-items shall not be left blank but populated to indicate the value of

NIL (0).
Part 1 - Time Based Fees *

* Time-based Rates offered for these FIDPM Stages shall also apply for any additional services (other
than the Fixed & Percentage based services) required by the Client during FIDPM Stages 4-7.

Consortium Member No. 1

Consortium Lead Consultancy Services

Time based Fees

Infrastructure Scope Areas 1 & 2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Environment Professional

Category of Professional
Service resources offered

No. of Hours
offered (Number of

Charge Rate /|5ub Total

Hour offered |Value

Services required to deliver [{The bidder shall provide Hours offered and (Rate shall

the FIDPM End of Stage proof of Professional distributed across include cost

Deliverables for this Registration onthe SBD 1 the categories of of the

Infrastructure Scope Area |form if service is offered) professional service |professionals
shall add up and be  Jemployed,
equal to hours overheads,
prescribed by the mark-up and
Chient per discipline) profit)

FIDPM Concept Stage 2 {Duration = 6 weeks)

Consortium Lead Architect 60

Consultancy Services

Sub Total 60

No. of Hours prescribed
for this discipline

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built Category of Professional No. of Hours Charge Rate /|Sub Total
Environment Professional |Service resources offered offered (Number of |Hour offered |Value
Services required to deliver | (The bidder shall provide Hours offered and {Rate shall
the FIDPM End of Stage | proof of Professional distributed across  |include cost
Deliverables for this Registration on the SBD 1 the categories of of the
Infrastructure Scope Area |form if service is offered) professional service | professionals
shall addup and be  |amployed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipline} profit)
Consortium Lead Architect 80
Consultancy Services
Sub Total 80
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Consortium Member No. 2

Architectural Services

Time based Fees

Infrastructure Scope Areas 1 &2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

No. of Hours offered|Charge Rate /

Architectural Services

Service resources offered {Number of Hours Hour offered

(The bidder shall provide offered and (Rate shall

proof of Professional distributed across thelinclude cost of

Registration on the SBD 1 categories of the

form if service is offered) professional service | professionals
shall add up and be employed,
equal to hours overheads,
prescribed by the mark-up and
Client per discipling} profit)

Architect

Senior Architectural

Technologist

Architectural

Technologist

Candidate Architect

Candidate Senior
Architectural
Technologist

Candidate Architectural

Technologist

Sub Total

720

Nao. of Hours prescribed

for this discipline

FIDPM Design Development Stage 3 (Duration - 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

No. of Hours offered|Charge Rate /

Architectural Services

Service resources offered {Number of Hours Hour offered

{The bidder shall provide offered and {Rate shall

proof of Professional distributed across the [include cost of

Registration on the SBD 1 categories of the

form if service is offered) professional service  [nrofessionals
shall add up and be  }oployed,
equal to hours overheads,
presciibed by the mark-up and
Client per discipline} profit)

Architect

Senior Architectural

Technologist

Architectural

Technologist

Candidate Architect

Candidate Senior
Architectural
Technologist

Candidate Architectural

Technologist

Sub Total

960
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Consortium Member No. 3

Quantity Surveying Services

Time based Fees

Infrastructure Scope Areas

1&2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Envirenment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Registration onthe SBD 1
form if service is offered)

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service
shall add up and be
equal te hours
prescribed by the
Client per discipline)

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Quantity Surveying

Professional Quantity

Services Surveyor
Candidate Quantity
Surveyor

Sub Total

120

No. of Hours prescribed
for this discipling

EIDPM Design Development Stage 3 (Duration - 8 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Registration onthe SBD 1
form if service is offered)

No. of Hours
offered (Number of
Hours offered and
distributed across
the categories of
professional service
shall add up and be
equal to hours
prescribed by the
Client per discipline)

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Quantity Surveying

Professional Quantity

Services Surveyor
Candidate Quantity
Surveyor

Sub Total

320
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Consortium Member No. 4

Civil Engineering Services

Time based Fees

Infrastructure Scope Areas 1 & 2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

Service resources offered

(The bidder shall provide
proof of Professional
Regtistration on the SBD
1 form if service is
offered)

Qty of

offered

resources

No. of Hours offered
[(Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline)

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

Civil Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Centificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

180

No. of Hours prescribed far
this discipline

FIDPM Design Development Stage 3 (Duration - B weeks)

Discipline Specific Built
Environment Professional
Services reguired to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure 5cope Area

Category of Professional

Service resources offered

{The bidder shall provide
proof of Professional
Regtistration on the 5BD
1 form if service is
offered)

Qty of

offered

resgources

No. of Hours offered
(Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline)

Charge Rate /
Hour offered
{Rate shall

the
professionals
employed,
overheads,
mark-up and
profit)

include cost of

Sub Total Value

Civil Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated

Engineer

professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

480
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Consortium Member No. 5

Structural Engineering Services

Time based Fees

Infrastructure Scope Areas1& 2

FIDPM Concept Stage 2 {Duration = 6 weeks)

Discipline Specific Built
Environment Professional

the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered

Services required to deliver [{The bidder shall provide

proof of Professional
Registration on the 58D 1
form if service is offered)

resources

No. of Hours offered
{Number of Hours

professional service
shall add up and be
equal to hours

offered and distributed
across the categories of

Charge Rate /
Hour offered
{Rate shall
include cost o
the
professionals

employed,
prescribed by the Client overheads,
per discipline) mark-up and

profit)

Sub Total Value

f

Structural Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician,

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

240

No. of Hours prescribed by
the Client for this discipline
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Time based Fees (continue)

FIDPM Design Development Stage 3 (Duration - 8 weeks)

Discipline Specific Built
Environment Professional

the FIDPM End of Stage
Deliverables for this
infrastructure Scope Area

Services required to deliver

Category of Professional

{The bidder shall provide
proof of Professional

Service resources offered

Registration on the SBD 1
form if service is offered)

Qty of
resources
offered

No. of Hours offered
{Number of Hours
offered and distributed

professional service
shall add up and be

across the categories of

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals

equal to hours employed,

prescribed by the Client | oo haads,

per discipline) mark-up and
profit)

Sub Tota! Value

Structural Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

640

73| Page

No. of Hours prescribed by
the Client for this disciplina




Consortium Member No.

&

Electrical and Electronic Engineering Services

Time based Fees

Infrastructure Scope Areas 1 & 2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built
Enwironment Professional

the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered

Services required to deliver |{The bidder shall provide

proof of Professional
Regtistration onthe SBD
1 form if service is
offered)

No. of Hours offered
{Number of Hours

offered and distributed

Charge Rate /
Hour offered
(Rate shall

across the categories of |include cost of

professional service
shall add up and be
equal to hours

prescribed by the Client

per discipline)

the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

Electrical and Electronic
Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

240
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Time based Fees {continue)

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built
Environment Professional

the FIDPM End of Stage

Category of Professional
Service resources offered

Services required to deliver |(The bidder shall provide

proof of Professional

No. of Hours offered
{(Number of Hours

offered and distributed

Charge Rate /
Hour offered
{Rate shall

across the categories of |include cost of

Deliverables for this Regtistration on the SBD professional service the
Infrastructure Scope Area |1 form if service is shall add up and be professionals
offered) equal to hours employed,
prescribed by the Client overheads,
per discipline} mark-up and
profit}

Sub Total Value

Electrical and Electronic
Engineering Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

640
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Consortium Member No. 7

Mechanical Engineering

Services

Time based Fees

Infrastructure Scope Areas 1 & 2

FIDPM Concept Stage 2 (Duration = 6 weeks)

Discipline Specific Built Category of Professional No. of Hours offered Charge Rate / |Sub Total Value
Environment Professional |Service resources offered|resources |{Number of Hours Hour offered
Services required to deliver |(The bidder shall provide offered and distributed |(Rate shall
the FIDPM End of Stage proof of Professional across the categories of |include cost of
Deliverables for this Regtistration on the SBD professional service the
Infrastructure Scope Area |1 form if service is shall add up and be professionals

offered) equal to hours employed,

prescribed by the Client overheads,
per discipline) mark-up and
profit)

Mechanical Engineering |Professional Engineer
Services

Professional Engineering

Technologist

Professional Certificated

Engineer

Professional Engineering

Technician.

Candidate Engineer

Candidate Engineering

Technologist

Candidate Certificated

Engineer

Candidate Engineering

Technician
Sub Total 180
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No. of Hours prescribed for

this discipling




Time based Fees {continue)

FIDPM Design Development Stage 3 {Duration - 8 weeks)

Discipline Specific Built
Environment Professional

Category of Professional
Service resources offered

Qty of

offered

the FIDPM End of Stage

Services required to deliver |{The bidder shall provide

proof of Professional

No. of Hours offered

resources |{Number of Hours

offered and distributed
across the categories of

Charge Rate /
Hour offered
{Rate shall
include cost of

Deliverables for this Regtistration on the SBD professional service the
Infrastructure Scope Area |1 form if service is shalladdup andbe | professionals
offered) equal to hours employed,
prescribed by the Client overheads,
per discipline) mark-up and
profit)

Sub Total value

Mechanical Engineering
Services

Professional Engineer

Professional Engineering
Technologist

Professional Certificated
Engineer

Professional Engineering
Technician.

Candidate Engineer

Candidate Engineering
Technologist

Candidate Certificated
Engineer

Candidate Engineering
Technician

Sub Total

480
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Consortium Member No.

9

Construction Health & Safety Agent Services

Time based Fees

Infrastructure Scope Area 1

Discipline Specific Built
Environment Professional

the FIDPM End of Stage
Deliverables for this
infrastructure Scope Area

Services required to deliver

{The bidder shall provide
proof of Professional

1 form if service is
offered)

Category of Professional
Service resources offered

Regtistration on the 5BD

Qty of
resources
offered

No. of Hours offered
{Number of Hours
offered and distributed

professional service
shall add up and be

equal to hours

per discipline)

across the categories of

prescribed by the Client

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total value

FIDPM Concept Stage 2 (Duration = 6 weeks)

Censtruction Health &
Safety Agent Services

Professional
Construction Health &
Safaty Agent (PrCHSA)

Candidate Professional
Construction Health &

Safety Agent {(PrCHSA)
Sub Total
6
No. of Hours prescribed for
this discipline
FIDPM Design Development Stage 3 {Duration - 8 weeks}
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent {PrCHSA}
Sub Total
8
No. of Hours prescribed for
this discpling
FIDPM Design Documentation Stage 4 (Duration = 8 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
32
No. of Hours prescribed for
this discpline
FIDPM Works Stage 5 [Duration = 52 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent {(PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
416
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No. of Hours prescribed for

this discipline




FIDPM Handover Stage 6 {

Duration - 8 weeks)

Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent {PrCHSA)
Sub Total
32
No. of Hours prescribed for
this disciptine
FIDPM Close-out Stage 7 {Duration = 24 weeks)
.|Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent {PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
24

No. of Hours prescribed for
this discipline

Consortium Member No. 9

Construction Health & Safety Agent Services

Time based Fees

Infrastructure Scope Area

2

Discipline Specific Built
Envirpnment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide
proof of Professional
Regtistration on the SBD
1 form if service is

No. of Hours offered
{Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours

Charge Rate /
Hour offered
(Rate shall
include cost of
the
professionals

offered) employed,
prescribed by the Client | 5yarheads
per discipline} mark-up and
profit}

Sub Total value

FIDPM Concept Stage 2 (D

uration = 6 weeks)

Construction Health &

Professional

Safety Agent Services Construction Health &
Safety Agent (PrCHSA}
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total

&
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No. of Hours prescribed for
this discipline




FIDPM Design Development Stage 3 (Duration - 8 weeks)

Construction Health &

Professional

Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent {PrCHSA)

Sub Total R
No. of Hours prescribed for
this discipline

FIDPM Design Documentation Stage 4 {Duration = 8 weeks)

Construction Health & Professional

Safety Agent Services Construction Health &

Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
32
No. of Hours prescribed for
this discipline

FIDPM Works Stage 5 {Duration = 52 weeks)

Construction Health & Professional

Safety Agent Services Construction Health &

Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
416
No. of Hours prescribed for
this discipline

FIDPM Handover Stage 6 {Duration - & weeks)

Construction Health & Professional

Safety Agent Services Construction Health &

Safety Agent {PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
32
No. of Hours prescribed for
this discipling

FIDPM Close-out Stage 7 {Duration = 24 weeks)

Construction Health & Professional

Safety Agent Services Construction Health &

Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
24
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Consortium Member No. 9

Construction Health & Safety Agent Services

Time based Fees

Infrastructure Scope Area 2

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional
Service resources offered
{The bidder shall provide

proof of Professional

Regtistration on the SBD

1 form if service is
offered)

Qty of
resources
offered

No. of Hours offered
(Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline)

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit}

Sub Total Value

FIDPM Concept Stage 2 (Du

ration = 6 weeks)

Construction Health &

Professional

Safety Agent Services Construction Health &
Safety Agent (PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)}
Sub Total
6
No. of Hours prescribed for
this discipline
FIDPM Design Development Stage 3 (Duration - 8 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent (PrCHSA}
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
8
No. of Hours prescribed far
this discipline
FIDPM Design Documentation Stage 4 (Duration = 8 weeks)
Construction Health & Professional
Safety Agent Services Construction Health &
Safety Agent {(PrCHSA)
Candidate Professional
Construction Health &
Safety Agent (PrCHSA)
Sub Total
32

o. of Hours prescribed for
this discipline




FIDPM Works Stage 5 {Duration = 52 weeks)

External Stakeholder

Professional

Engagement & Secondary |Construction Project

Social Deliverable
Professional Services

Manager

Candidate Professional
Construction Project
Manager

Sub Total
416
No. of Hours prescribed for
this discipline
FIDPM Handover Stage 6 (Duration - 8 weeks)
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
32
No. of Hours prescribed for
this discipline
FIDPM Close-out Stage 7 {Duration = 24 weeks)
External Stakeholder Professianal
Engagement & Secondary [Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
24

No. of Hours prescribed for
this discipline




Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional S ervices

Time based Fees

Infrastructure Scope Area 1

Discipline Specific Built
Environment Professional
Services required to deliver
the FIDPM End of Stage
Deliverables for this
Infrastructure Scope Area

Category of Professional

Service resources offered

{The bidder shall provide
proof of SACPCMP
Professional Registration
onthe SBD 1 form if
service is offered)

Qty of
resources
offered

No. of Hours offered
(Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline)

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

FIDPM Concept Stage 2 {Duration = 6 weeks)

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total
6
No. of Hours prescribed for
this distipline
FIDPM Design Development Stage 3 (Duration - 8 weeks}
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
ional .
e Candidate Professiona)
Construction Project
Manager
Sub Total
8

No. of Hours prescribed for

this discipline
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FIDPM Design Documentation Stage 4 {Duration = B weeks)

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional

Sub Total

64
Mo. of Hours prescribred for
this discipline
FIDPM Works Stage 5 (Duration = 52 weeks)
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
416

No. of Hours prescribed for

FIDPM Handover Stage 6 [Duration - 8 weeks})

External Stakeholder
Engagement & Secondary
Social Deliverable
Professional Services

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total
32
No. of Hours prescribed for
this discipline
FIDPM Close-out Stage 7 {Duration = 24 weeks)}
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
24
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No. of Hours prescribed for
this discipline




Consortium Member No. 10 External Stakeholder Engagement & Secondary Social Deliverable Professional Services

Time based Fees

Infrastructure Scope Area 2

Deliverables for this

Discipline Specific Built Category of Professional
Environment Professional |Service resources offered|resources
Services required to deliver [{The bidder shall provide
the FIDPM End of Stage proof of SACPCMP

Professional Registration

Infrastructure Scope Area |onthe SBD 1 form if
service is offered)

Qty of

offered

No. of Hours offered
{Number of Hours
offered and distributed
across the categories of
professional service
shall add up and be
equal to hours
prescribed by the Client
per discipline}

Charge Rate /
Hour offered
{Rate shall
include cost of
the
professionals
employed,
overheads,
mark-up and
profit)

Sub Total Value

FIDPM Concept Stage 2 (Du

ration = 6 weeks)

Social Deliverable

External Stakeholder Professional
Engagement & Secondary |Construction Project

Manager

AT Candidate Professional
Construction Project
Manager
Sub Total
6
No. of Hours prescribed for
this discipline
FIDPM Design Development Stage 3 (Duration - 8 weeks)
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
O TR Candidate Professional
Construction Project
Manager
Sub Total
8

No. of Hours prescribed for

this discipline
FIDPM Designh Documentation Stage 4 {Duration = 8 weeks)
External Stakeholder Professional
Engagement & Secondary |[Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Sub Total
64
No. of Hours prescribed far
this discipline
FIDPM Works Stage 5 (Duration = 52 weeks)}
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
416

Nao. of Hours prescribed for
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FIDPM Handover Stage 6 {Duration - 8 weeks)

External Stakeholder

Social Deliverable
Professional Services

Engagement & Secondary

Professional
Construction Project
Manager

Candidate Professional
Construction Project
Manager

Sub Total
32
No. of Hours prescribed for
this discipline
FIDPM Close-out Stage 7 {Duration = 24 weeks)
External Stakeholder Professional
Engagement & Secondary |Construction Project
Social Deliverable Manager
Professional Services Candidate Professional
Construction Project
Manager
Sub Total
24
Mo. of Hours prescribed for
this discipline
Part 1 - Time Based Fees - Accumulative Combined Total in R

Rands for All Consortium Members listed above
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Part 2 — Fixed Primary Fee and Percentage Based Fees

Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 1

Infrastructure improvements, alterations and additions to existing buildings (2394 m?)

Estimated Infrastructure Improvement value = R 19,502,000.00

Discipline Specific Built  |Estimated Fixed Primary % Service |Value of Combined Total
Environment Infrastructure Fee offered Fee calculated % fee |Primary Fee & %
Professional Services Improvement (Rands} offered offered (based |Fee Value (Fee
required to deliverthe  |value applicable per on the estimated |shall cover cost of
FIDPM End of Stage per discipline discipline |infrastructure the professionals
Deliverables for this value per employed,
infrastructure Scope discipline) overheads, mark-
Area up and profit)

FIDPM Design Documentation Stage 4

Consortium Lead

Consultancy Services R 19502 000.00

- | -
Architectural Services R 12 618941.18

Quantity Surveying

Services R 19502 000.00

Civil Engineering Services R 1147 176.47

Structural Engineering

Services R 229435294

Electrical Engineering

Services R 229435294

Mechanical Engineering

Services R 1147 176.47

SUB TOTAL

FIDPM Works Stage 5

Consortium Lead

Consultancy Services R 19 502 000.00

Architectural Services
R 12618941.18

Quantity Surveying

Services R 19502 000.00

Civil Engineering Services
WIIENZINEENNg Services | o 1147 176.47

Structural Engineering

Services R 2294 352.94

Electrical Engineering

Services R 2294352.94

Mechanical Engineering

Services R 1147 176.47

Principal Agent Services
pal Ag R 19502 000.00

SUB TOTAL
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FIDPM Handover S5tage 6

Consortium Lead
Consultancy Services

19 502 000.00

Consultancy Services

Architectural Services R 12 618941.18
Quantity Surveying
SEIices R 19 502 00G.00
Civil Engineering Services |R 1147 176.47
Structural Engineering
Seies R 229435294
Electrical Engineering
Services R 2294352.94
Mechanical Engineering
T R 1147 176.47
Principal Agent Services | R 19 502 000.00
SUB TOTAL
FIDPM Close - out Stage 7
Consortium Lead

R 19502 000.00

Architectural Services R 12618941.18
Quantity Surveying

TS R 19 502 000.00
Civil Engineering Services | R 1147 176.47
Structural Engineering

Services R 2294352.94
Electrical Engineering

Services R 229435294
Mechanical Engineering

Services R 1147176.47
Principal Agent Services | R 19 502 000.00

SUB TOTAL

Part 2.1 — Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 1 - Combined Total in Rands for All

Consortium Members listed above

R
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Fixed Primary Fee and Percentage Based Fees : Infrastructure Scope Area 2

(2447 m?)

Infrastructure improvements, Alterations & Additions to remainder of existing buildings and construction of a
new high security fence.
Estimated Infrastructure Improvement value = R 11,940,013.30

Discipline Specific Built
Environment
Professional Services
required to deliver the
FIDPM End of Stage
Deliverables for this
Infrastructure Scope
Area

Estimated
Infrastructure
Improvement
value applicable
per discipline

Primary Fee
offered [Rands)

% Service |Value of Combined Total

Fee calculated % fee |Primary Fee 8 %

offered |offered {based |FeeValue (Fee

per on the estimated {shall cover cost of

discipline |infrastructure the professionals
value per employed,
discipline) overheads, mark-

up and profit)

FIDPM Design Documentation Stage 4

Consortium Lead
Consultancy Services

R 11940013.30

Architectural Services

R 9188235.29

Services

Quantity Surveying
Services R 11940013.30
Civil Engineering Services R 458 629.67
L Engi .
Struo?tura ngineering A e AECeE
Services
Electrical Engineeri
-l gineering R 917 259.33
Services
Mechanical Engineering . SO

SUB TOTAL

FIDPM Works Stage 5

Consortium Lead
Consultancy Services

R 11940013.30

Architectural Services

R 9188123529

Services

Quantity Surveying
Services R 11980013.30
Civil Engineering Services | o 458 629.67
Stru?tural Engineering R 917 259,33
Services
Electrical Engineeri

ec.rlcal ngineering R 917 259.33
Services
Mechanical Engineering | o 4c0 o9 69

Principal Agent Services

R 11940013.30

SUB TOTAL
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FIDPM Handover Stage 6

Consortium Lead
Consultancy Services

R 11940013.30

Architectural Services

R 9188 235.29

Services

Quantity Surveying
Services R 1198001330
Civil Engineering Services R 458629.67
Strucftural Engineering R 917259.33
Services
Electrical Engi in

G LS R 917259.33
Services
Mechanical Engineering R 458629.67

Principal Agent Services

R 11940013.30

SUB TOTAL

FIDPM Close - out Stage 7

Consortium Lead
Consultancy Services

R 11940013.30

Architectural Services

R 918823529

Services

Quantity Surveying
S R 11940013.30
Civil Engineering Services R 458 629.67
Struc.:tural Engineering R 917 259.33
Services
Electrical Engineeri

tri gineering R 91725933
Services
Mechanical Engineering R 45862967

Principal Agent Services

R 11940013.30

SUB TOTAL

Part 2.2 - Fixed Primary Fee and Percentage Based Fees:
Infrastructure Scope Area 2 - Combined Total in Rands for All

Consortium Members listed above

R
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Part 3 — Disbursements: Reimbursable Expenses:

Part 3.1 Reimbursable Expenses: Vehicle Travelling Costs in Rands

CONSORTIUM MEMBER No.1 — NOMINATED CONSORTIUM LEAD ENTITY

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km |No. of trips  |Sub Total Value
location (As per SBD1) to |Vehicle {As per Department
Orsmond Hospital and Engine Size of Transport
back used by PSP |published tarriffs at
the time of closing of
biel}
" 46
Infrastructure Scope Area 1 (prescribed)
Infrastructure Scope Area 2 a6
{prescribed)
Scope Areas Distance from Office Maximusm Charge Rate per Km |No. of trips  |Sub Total Value
location (As per SBD1) to |Vehicle (As per Department
NMB Health District Engine Size  |of Transport
Offices, Conyngham used by PSP |published tarriffs at
Road, Ggeberha and back the time of closing of
bid})
Infrastructure Scope Area 1 2.
(prescribed)
f 2 2
Infrastructure Scope Area (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips  |Sub Total Value
location (As per SBD1) to |Vehicle {As per Department
DPW&I Regional Offices, |Engine Size  |of Transport
Albany Road, Ggeberha jused by PSP |published tarriffs at
and back the time of ¢losing of
bid)
Infrastructure Scope Area 1 3,
{prescribed)
Infrastructure Scope Area 2 3.
{prescribed}

CONSORTIUM MEMBER No.1 - NOMINATED CONSORTIUM LEAD ENTITY ACCUMULATIVE TOTAL -
Reimbursable Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.2 - ARCHITECTURAL SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Maximum Charge Rate per Km No. of trips [Sub T otal Value
Office location (As Vehicle Engine  |{As per Department of
per SBD1) to Size used by PSP |Transport published
Orsmond Hospital tarriffs at the time of
and back closing of bid)
f S Areal 46
Infrastructure Scope Area (prescribed)
Infrastructure Scope Area 2 46
{prescribed)
Scope Areas Distance from Office |Maximum Charge Rate per Km No. of trips |Sub T otal Value
location (As per Vehicle Engine  |{As per Department of
SBD1) to NMB Health |Size used by PSP |Transport published
District Offices, tarriffs at the time of
Conyngham Road, closing of bid)
Gqeberha and back
¢ 2
infrastructure Scope Area 1 (prescribed)
Infrastructure Scope Area 2 .
{prescribed)
Scope Areas Distance from Office |Maximum Charge Rate per Km No. of trips |Sub Total Value
location {As per Vehicle Engine  |{As per Department of
$8D1) to DPWEI Size used by PSP |Transport published
Regional Offices , tarriffs at the time of
Albany Road, closing of bid)
. 3
Infrastructure Scope Area 1 (prescribed)
Infrastructure Scope Area 2 3
{prescribed)
CONSORTIUM MEMBER No.2 - ARCHITECTURAL SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses ;: Vehicle Travelling Costs in Rands .
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CONSORTIUM MEMBER No.3 — QUANTITY SURVEYING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km {As [No. of trips |Sub T otal Value
location (As per $BD1) to |Vehicle per Department of
Orsmond Hospital and Engine Size  |Transport published
back used by PSP [tarriffs at the time of
closing of bid)
46
Infrastructure Scope Area 1 )
§ 46
Infrastructure Scope Area 2 )
Scope Areas Distance from Office Maximum Charge Rate per Km (As [No. of trips |Sub Total Value
location {As per SBD1) to |Vehicle per Department of
NMB Health District Engine Size |Transport published
Offices, Conyngham used by PSP |tarriffs at the time of
Road, Ggeberha and back closing of bid)
2
Infrastructure Scope Area 1 (prescribed)
Infrastructure Scope Area 2 2
{prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km (As [No. of trips |Sub Total Value
location (As per SBD1) to |Vehicle per Department of
DPW&1 Regional Offices, |Engine Size |Transport published
Albany Road, Gqeberha |used by PSP |[tarriffs at the time of
and back closing of bid)
Infrastructure Scope Area 1 (prescsribed)
Infrastructure Scope Area 2 ’
{prescribed)
CONSORTIUM MEMBER No.3 - QUANTITY SURVEYING SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.4 - CIVIL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office  |Maximum Charge Rate per Km |No. of trips |Total Cost
location (As per SBD1)to |Vehicle Engine (As per Department
Orsmond Hospital and Size used by PSP |of Transport
hack published tarriffs at
the time of closing
46
Infrastructure Scope Area 1 .
{prescribed)
Infrastructure Scope Area 2 46
{prescribed}
Scope Areas Distance from Office Maximum Charge Rate per Km |No. of trips |Total Cost
tocation (As per SBD1)to  |Vehicle Engine  |{As per Department
NMB Health District Size used by PSP |of Transport
Offices, Conyngham Road, published tarriffs at
Ggeberha and back the time of closing
Infrastructure Scope Area 1 . .
{prescribed)
2
Infrastructure Scope Area 2 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km [No. of trips |Sub Total Value
location (As per SBD1) to  |Vehicle Engine  |(As per Department
DPW&I Regional Offices, |Size used by PSP |of Transport
Albany Road, Ggeherha published tarriffs at
and back the time of closing
3
infrastructure Scope Area 1 (prescribed)
3
Infrastructure Scope Area 2 (prescribed)
CONSORTIUM MEMBER No.4 - CIVIL ENGINEERING SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands R
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CONSORTIUM MEMBER No.5 - STRUCTURAL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas

Distance from PSP Office
location {As per SBD1) to
Orsmond Hospital and
back

Maximitim
Vehicle Engine

Size used by PSP |of Transport

[As per Department

published tarriffs at
the time of closing

Charge Rate per Km {No. of trips |Sub Total Value

of bid)
Infrastructure Scope Area 1 46.
(prescribed)
Infrastructure Scope Area 2 46.
{prescribed)

Scope Areas

Distance from Office
location (As per S8D1) to
NMB Health District

Offices, Conyngham Road,

Maximum
Vehicle Engine

Size used by PSP |of Transport

{#s per Department

published tarriffs at

Charge Rate per Km |No. of trips 1Sub T otal value

Ggeberha and back the time of closing
2
Infrastructure Scope Area 1 (prescribed)
Infrastruct S A 2 2
T r
nfrastructure Scope Area (prescribed)

Scope Areas

Distance from Office
location (As per SBD1) to
DPWE&I Regional Offices,
Albany Road, Ggeberha
and back

Maximum
Vehicle Engine

Size used by PSP jof Transport

{As per Department

published tarriffs at
the time of closing

Charge Rate per Km |No. of trips |Sub Total Value

3
Infrastructure Scope Area 1 (prescribed)
Infrastructure § Area 2 :
nfrastructure Scope Area {prescribed)

CONSORTIUM MEMBER No.5 - STRUCTURAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
Reimbursable Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.6 — ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km  [No. of trips |Sub Total Value
location (As per SBD1}to  |Vehicle Engine |{As per Department
Orsmond Hospital and Size used by PSP |of Transport
back published tarriffs at
the time of closing of
bid}
46
Infrastructure Scope Area 1 ey
Infrastructure Scope Area 2 46
{prescribed})
Scope Areas Distance from Office Maximum Charge Rate per Km |No. of trips  |Sub Total Value
location {As per 58D1}to  |Vehicle Engine  |(As per Department
NMB Health District Size used by PSP |of Transport
Offices, Conyngham Road, published tarriffs at
Goeberha and back the time of closing of
bid)
2
Infrastructure Scope Area 1 (prescribed)
2
Infrastructure Scope Area 2 (prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km |No. of trips  |Sub Total Value
location (As per SBD1}to  |Vehicle Engine |{As per Department
DPW&I1 Regional Offices, |Size used by PSP |of Transport
Albany Road, Ggeberha published tarriffs at
and back the time of closing of
bid})
3
Infrastructure Scope Area 1 e
3
Infrastructure Scope Area 2 (prescribed)
CONSORTIUM WMIEMBER No.6 - ELECTRICAL AND ELECTRONIC ENGINEERING SERVICES ACCUMULATIVE
TOTAL - Reimbursable Expenses : Vehicle Traveliing Costs in Rands
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CONSORTIUM MEMBER No.7 - MECHANICAL ENGINEERING SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

location (As per SBD1) to
NMB Health District

Offices, Conyngham Road,

Vehicle Engine

[As per Department

Size used by PSP |of Transport

published tarriffs at

Scope Areas Distance from PSP Office |Maximum Charge Rate per Km|No. of trips |Sub T otal Value
location (As per SBD1) to  |Vehicle Engine  |(As per Department
Orsmond Hospital and Size used by PSP |of Transport
back published tarriffs at
the time of closing
of bid}
Infrastructure Scope Area 1 45_
{prescribed)
Infrastructure Scope Area 2 0
{prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips |Sub Total value

Gaeberha and back the time of closing
of bid)
Infrastructure Scope Area 1 2
P {prescribed)
2
infrastructure Scope Area 2
nfrastructure Scop (prescribed)

Distance from Office
location {As per SBD1) to
DPW&I Regional Offices,
Albany Road, Ggeberha

Scope Areas Maximum Charge Rate per Km|No. of trips
Vehicle Engine [{As per Department
Size used by PSP |of Transport

published tarriffs at

Sub Total Value

and back the time of closing
of bid)
Infrastructure Scope Area 1 3.
{prescribed)
Infrastructure Scope Area 2 3_
{prescribed)
CONSORTIUM MEMBER No.7 - MECHANICAL ENGINEERING SERVICES ACCUMULATIVE TOTAL -
Reimhbursable Expenses : Vehicle Travelling Costs in Rands R
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CONSORTIUM MEMBER No.8 — PRINCIPAL AGENT SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas

Distance from PSP Office
location (As per SBD1) to
Orsmond Hospital and
hack

Maximum
Vehicle Engine

(As per Department

Size used by PSP |of Transport

published tarriffs at
the time of closing
of bid)

Charge Rate per Km

No. of trips

Infrastructure Scope Area 1 30

P {prescribed)
Infrastructure Scope Area 2 30

P {prescribed)

Scope Areas

Distance from Qffice
location {As per SBD1) to
NMB Health District
Offices, Conyngham Road,
Ggeberha and back

Maximum
Vehicle Engine

{As per Department

Size used by PSP |of Transport

published tarriffs at
the time of closing
of bid)

Charge Rate per Km [No. of trips

Infrastructure Scope Area 1 (presczribe d)
Infrastructure Scope Area 2 2
{prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km |[No. of trips  |Sub Total Vaiue
location (As per SBD1)to  |Vehicle Engine |{As per Department
DPW&I Regional Offices, |{Size used by PSP [of Transport
AMlbany Road, Ggeberha published tarriffs at
and back the time of closing
of bid)
3
Infrastructure Scope Area 1 (e o)
3
Infrastructure Scope Area 2 iprescribed)

CONSORTIUM MEMBER No.8 - PRINCIPAL AGENT SERVICES ACCUMULATIVE TOTAL - Reimbursable
Expenses : Vehicle Travelling Costs in Rands
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CONSORTIUM MEMBER No.9 -~ CONSTRUCTION HEALTH & SAFETY AGENT SERVICES

Reimbursable Expenses : Vehicle Travelling Costs

Scope Areas Distance from PSP Office  |Maximum Charge Rate per Km|[No. of trips  |Sub T otal Value
location {As per SBD1) to  |Vehicle Engine [{As per Department
Orsmond Hospital and Size used by PSP |of Transport
back published tarriffs at
the time of closing
of bid)
Infrastructure Scope Area 1 30
{prescribed)
Infrastructure Scope Area 2 30
(prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips  |Sub Total Value
location (As per SBD1}to  |Vehicle Engine |{As per Department
NMB Health District Size vsed by PSP jof Transport
Offices, Conyngham Road, published tarriffs at
Ggeberha and back the time of closing
of bid)
Infrastructure Scope Area 1 2
{prescribed)
Infrastructure Scope Area 2 2
(prescribed)
Scope Areas Distance from Office Maximum Charge Rate per Km|No. of trips  |Sub Total Value
location (As per SBD1) to  |Vehicle Engine |{As per Department
DPW&I Regionat Offices, {Size used by PSP [of Transport
Albany Road, Ggeberha published tarriffs at
and back the time of closing
of bid)
Infrastructure Scope Area 1 :
(prescribed)
Infrastructure Scope Area 2 3
{prescribed)

CONSORTIUM MEMBER No.9 — CONSTRUCTION HEALTH & SAFETY AGENT SERVICES
TOTAL - Reimbursable Expenses : Vehicle Travelling Costs in Rands

ACCUMULATIVE
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