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Cl.1 FORMS OF OFFER AND ACCEPTANCE

C1.1.1 FORM OF OFFER

The South African National Roads Agency SOC Limited
PO Box 415

PRETORIA

0001

Dear Sir,

CONTRACT NRA : 2024/1378

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCENATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE

I/we, by signing this part of the forms of offer and acceptance, confirm that I/we practise the principles
of corporate governance that abhors corruption and fraud and that we have examined the documents
listed in the tender data and addenda thereto as listed in the returnable schedules and am/are duly
authorised to represent and commit the tenderer to the contractual obligations contained therein.

I/we further confirm that by submitting this offer the tenderer accepts the conditions of tender and
offers to perform all of the obligations and liabilities of the service provider under the contract
including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of tender and the conditions of
contract identified in the contract data.

A. PRICE OFFERED

Tenders must price in accordance with the table below.

C2.3 SUMMARY OF PRICING SCHEDULE

3200 Detailed assessment phase R
3300 Tender Documentation R
3400 Site inspection and tender period o
3500 Administration and monitoring of the Works Contract o
3600 Additional duties R
3700 Off-site materials testing R,
SUB-TOTAL R
VAT (15%) = R

TENDER SUM CARRIED FORWARD TO FORM OF OFFER (C1.1.1) R
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SIGNED BY TENDERER: ¢ttt s s st s s s s s r e s s s et rereeeeeeeeennin e nna e e

B. PREFERENCE CLAIMED

I/we claim the following B-BBEE contributor status level .......... as per Returnable Schedule Form
A12: Tenderer's B-BBEE Verification Certificate subject to Tender Data C.3.11 In the event of any
difference between the above stated status level and the Verification Certificate attached to Form
A12, the Verification Certificate shall apply.

You may accept this offer by signing and returning to the tenderer one copy of the acceptance part
of the forms of offer and acceptance before the end of the period of validity stated in the tender data,
(or at the end of any agreed extension thereof), whereupon the tenderer becomes the party hamed
as the service provider in the conditions of contract identified in the contract data.

Notwithstanding anything contained in a covering letter to this tender, I/we declare this offer is
submitted entirely without deviations or qualifications other than those stipulated in Form A10:
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Schedule of Deviations or Qualifications by the tenderer and that it is made free from any fraud,
corruption and misrepresentation.

Yours faithfully
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SIGNATURE: ...t DATE: ..o,

NAME (IN CAP I T ALS ) oeiittittttttttitteteee ettt

L7 X O I I PP PP

Date and minute reference of Board resolution if different from returnable schedule Form A2.1:

Certificate of AUthOrity fOr SIGNATUIE..........uuiiiiiiiiii e

NAME AND ADDRESS OF ORGANISATION: .. oot

NAME AND SIGNATURE OF WITNESSES:

SIGNATURE: ..o DATE: ..o,

NAME (IN CAPI T ALS ). ittt e e et e e e e e e e e e e e e e e e e e anenenees

SIGNATURE: ... DATE:

NAME (IN CA P T ALS ) eeiiieiitiie ettt ettt ettt e et e e et et e e st e e e s n e et e e st e et e e e bne e e e snreeeesanneeeennn
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C1.1.3 APPENDIX TO FORM OF ACCEPTANCE

Schedule of deviations

Notes:

1)

2)

3)

4)

The extent of deviations from the tender documents issued by the Employer before the tender
closing date is limited to those permitted in terms of the conditions of tender.

A tenderer’s covering letter shall not be included in the final contract document. Should any
such letter, which constitutes a deviation as aforesaid, become the subject of agreements
reached during the process of offer and acceptance, the outcome of such agreement shall be
recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the parties becomes
an obligation of the contract shall also be recorded here.

Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporate into the final draft of the Contract.

The deviations listed below constitute agreed variations/amendments to the tender document negotiated
between the tenderer and the employer based on information provided in Form A10: Schedule of Variations
or deviations by tenderer or imposed conditions of award. Addenda issued during the tender period are
deemed not to be variations to the tender.

18] o] 1T o OO OO PP PPRPP
D=3 1= | £SO ST PSP PP UPPPPTPPP
18] o] 1T o OO OO PP PPRPP
D= PP TPRTPOP PP PPP
SUDJECE: e T e e
D=7 = | PSP P PP POPPPT PP
RST8] o] 1T o A o S S TP PRP

12 = 11 3 0 S S S TR

By the duly authorised representatives signing this agreement, the Employer and the tenderer agree to and
accept the aforegoing schedule of deviations as<the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed:in.the returnable schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed-by the tenderer and the Employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this
agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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C1.1.5 TAX COMPLIANCE PERMISSION DECLARATION

Note to Tenderer:

In terms of National Treasury Instruction, No 3 of 2017/2018 with reference to the Public Finance
Management Act, 1999 (Act No 1 of 1999) and Regulations, the Service Provider and sub-contractors
are required to provide the employer with written confirmation to access the SARS Electronic Tax
Compliance Status (TCS) system to verify and continuously track the tax compliance status of all
persons conducting business with the State.

The Service Provider shall complete the declaration below.

PPN (name) the undersigned in my capacity as
............................................................................................. (position) on behalf of
....................................................................................................... (name of company) herewith grant consent
that SARS may disclose to the South African National Roads Agency SOC Limited (SANRAL) our tax

compliance status on an ongoing basis for the contract term.

For this purpose our unique security personal identification number (PIN) iS .........cccccvvivvennnen..

In addition, the Service Provider shall obtain written consent from each of its sub-contractors, undisclosed
principals and partners involved in this contract confirming that SARS may, on an ongoing basis during the
contract term disclose the sub-contractors’ tax compliance status to the Employer. For this purpose the Service
Provider shall provide the Employer with the unique security personal identification number (PIN) for each of

its sub-contractors, undisclosed principals and partners involved in this contract.

In the event of a Targeted Enterprise each member shall comply with the above requirement.

SIGNATURE DATE
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Cl.2 CONTRACT DATA
C1.2.1 CONDITIONS OF CONTRACT
Note to tenderer:

1. The legislated Standard Conditions of Contract for Professional Services (as published and
amended from time to time by the Construction Industry Development Board) are included together
with SANRAL’s special conditions of contract where the former is shown in standard format and
SANRAL’s amendments (i.e. special conditions) shown in italics. SANRAL’s special conditions of
contract are shown in italics as amending clauses of the Standard Conditions.
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CONDITIONS OF CONTRACT

1.

DEFINITIONS

In the Contract, the following words and expressions shall have the meanings indicated, except where
the context otherwise requires. Defined terms and words are signified in the text of the Contract by the
use of capital initial letters.

Agent
The Service Provider appointed in terms of the Occupational Health and Safety Act No. 85 of 1993,
including the relevant Regulations.

Black People
Black people has the meaning assigned to it in Section 1 of the Broad-Based Black Economic
Empowerment Act, 2003 (Act No 53 of 2003).

Construction monitoring/ supervision
The process of managing and co-ordinating the Works Contract and over-seeing and/or inspecting the
Works in accordance with the Employer’s requirements.

Consulting Engineering Firm

A natural person or legal entity which provides independent technology-based intellectual services in the
built, human and natural environment to clients for a fee, and does not engage in or is not a subsidiary
or holding company that engages in manufacturing or construction and is not in substance owned by the
State or a similar public body or is not in substance the design department of a development,
manufacturing or construction enterprise.

Contract
The Contract signed by the Parties and of which these General Conditions of Contract form part.

Contract Data

Specific data, which together with these General Conditions of Contract, collectively describe the risks,
liabilities and obligations of the contracting Parties and the procedures for the administration of the
contract.

Contractor
The contracting party named as contractor in the letter of tender of the Works Contract accepted by the
Employer.

Contract Price
The price to be paid for the performance of the Services in accordance with the Pricing Data.

Day
A calendar day.

Defect
A part of the Services, as performed, which does not comply with the requirements of the Contract.

Deliverable
Any measurable, tangible, verifiable outcome, result or item that must be produced or completed.

EME

EME is an Exempted Micro Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of Section 9(1) of the Broad-Based Black Empowerment Act, 2003 (Act
No 53 of 2003).

Employer
The contracting party named in the Contract who employs the Service Provider.

Engineer

The natural or juristic person, partnership, Incorporated Company, Propriety Limited Company or Close
Corporation appointed in writing by the Employer for the construction monitoring and management of the
engineering Works undertaken by the Contractor.
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Force Majeure
“For the purpose of this Contract the expression ‘Force Majeure’ shall mean an event or circumstance
described in clause 8.3.1.

Key Persons
Persons who are named as such in the Contract Data who will be engaged in the performance of the
Services.

Others
Persons or organizations who are not the Employer, the Service Provider or any employee, Sub-
contractor, or supplier of the Service Provider.

Parties
The Employer and the Service Provider.

People with Disabilities
People with Disabilities has the meaning assigned to it in Section 1 of the Employment Equity Act, 1998
(Act No 55 of 1998).

Period of Performance
The period within which the Services are to be performed and completed.

Personnel
Persons hired by the Service Provider as employees and assigned to the performance of the Services
or any part thereof.

Personnel Schedule
A schedule naming all personnel and key persons.

Pricing Data
Data that establishes the criteria and assumptions that were taken into account when developing the
Contract Price and the record of the components that make up of the Contract Price.

Project
The project named in the Contract Data for which the Services are to be provided.

QSE

QSE is a Qualifying Small Business Enterprise in terms of a code of good practice on black economic
empowerment issued in terms of Section 9(1) of the Broad-Based Black Economic Empowerment Act,
2003 (Act No 53 of 2003).

Scope of Work
The document which defines the Employer’s objectives and requirements and specifies the Services
which must, or may, be provided under the Contract.

Service Provider

The contracting party named in the Contract Data who is employed by the Employer to perform the
Services described in the Contract, and legal successors to the Service Provider and legally permitted
assignees.

Services
The work to be performed by the Service Provider pursuant to the Contract as described in the Scope of
Work.

Sub-contractor
A person or body corporate who enters into a sub-contract with the Service Provider to perform part of
the Services.

Targeted Enterprise
A Consulting Engineering Firm who is an EME (BEP)* or QSE (BEP)*, contracted by the Service Provider

to perform a tendered percentage of work stated in the Contract Data under his guidance and which
complies with the following:
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a) is at least 51% owned by black people: and

b) has a B-BBEE status™ of “level one or level two contributor’; and

c) does not share equity holding with the Service Provider; and

d) is registered in terms of the Company’s Act, 2008 (Act No. 71 of 2008) or Close Corporation Act,
1984 (Act No. 69 of 1984); and

e) is registered on the National Treasury’s Central Supplier Database (CSD).

* NOTE: All references to EME, QSE, B-BBEE status are in terms of the amended Construction
Sector Codes published in Notice 931 of 2017 in Government Gazette No 41287 on 1
December 2017.

Technical Proposal
The Key Persons proposed by the Service Provider to undertake the respective functions/duties as
defined under the Contract.

Works or Works Contract
That project or part of a project that the employer wishes to have delivered and for which the service
provider has been appointed for the performance of the services specified in this contract.

Youth
For purposes of this contract, Youth means persons between the ages of 16 and 35.

2. INTERPRETATION

2.1 Unless inconsistent with the context, an expression which denotes:
a) any gender includes the other genders;
b) a natural person includes a juristic person and vice versa,
¢) the singular includes the plural and vice versa.

2.2 The documents forming the Contract are to be taken as mutually explanatory of one another. For the
purposes of interpretation, the priority of documents shall be in accordance with the following
sequence:

a) the Form of Acceptance

b) the Form of Offer

¢) the Contract Data

d) the General Conditions of Contract

e) the Scope of Work

f) the Pricing Schedule and any other documents forming part of the Contract.

2.3 If there is any conflict between the provisions of these General Conditions of Contract and the Contract
Data, the provisions of the Contract Data shall prevail.

2.4 The clause headings shall not limit, alter or affect the meaning of the Contract.
3. GENERAL
3.1 Governing laws

“Law” means all national (or other spheres of Government) legislation, statutes, ordinances and other
laws including the South African Common Law, and regulations and by-laws of any legally constituted
public authority.

3.2 Changein legislation

If after the commencement of the Contract, the cost or duration of the Services is altered as a result
of changes in, or additions to, any statute, regulation or bye-law, or the requirements of any authority
having jurisdiction over any matter in respect of the Project, then the Contract Price and time for
completion shall be adjusted in order to reflect the impact of those changes, provided that, within 14
days of first having become aware of the change, the Service Provider furnished the Employer with
detailed justification for the adjustment to the Contract Price.

3.3 Language

3.3.1 The language of the Contract and of all communications between the Parties shall be English.
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3.3.2 All reports, recommendations and reports prepared by the Service Provider under the Contract shall
be in English.

3.4 Notices

3.4.1 Any notice, request, consent, or other communication made between the Parties pursuant to the
Contract shall be in writing and shall be deemed to have been made when delivered in person to an
authorized representative of the Party to whom the communication is addressed, or when delivered to
such Party at the address stated in the Contract Data, or one week after having been sent by registered
post.

3.4.2 If the sender requires evidence of receipt, he shall state such requirement in his communication and,
wherever there is deadline for the receipt of the communication, he may demand evidence of receipt
of his communication. In any event, the sender shall take all the necessary measures to ensure receipt
of communications.

3.4.3 A Party may change its address for receipt of communications by giving the other Party 30 days
advance notice of such change.

3.5 Location

The Services shall be performed at such locations as are specified in the Contract Data, and where
the location of a particular task is not so specified, at such locations as the Employer may approve.

3.6 Publicity and publication

Unless otherwise agreed, the Service Provider shall not release public or media statements or publish
material related to the Services or Project within two (2) years of completion of the Services without
the written approval of the Employer, which approval shall not be unreasonably withheld.

3.7 Confidentiality

Both Parties shall keep all commercially sensitive information obtained by them in the context of the
Contract confidential and shall not divulge it without the written approval of the other Party except to
the extent strictly necessary to carry out obligations under this Contract or to comply with applicable
laws.

3.8 Variations

3.8.1 The Employer may, without changing the objectives or fundamental scope of the Contract, order
variations to the Services or may request the Service Provider to submit proposals, including the time
and cost implications, for variations to the Services. No variation shall have any force or effect unless
reduced to writing and signed by both Parties.

3.8.2 The reasonable cost of preparation and submission of such proposals and the incorporation into the
Contract of any variations to the Services ordered by the Employer, including any change in the
Contract Price, shall be agreed in writing between the Service Provider and the Employer, prior to the
change being implemented.

3.8.3 Where a variation is necessitated by default or breach of Contract by the Service Provider, any
additional cost attributable to such variation shall be borne by the Service Provider.

3.9 Sole agreement

The Contract constitutes the sole agreement between the Parties for the performance of the Services
and no representation not contained therein shall be of any force or effect. No amendments will be of
any force or effect unless reduced to writing and signed by both Parties.

3.10 Indemnification

The Service Provider shall, at his own expense, indemnify, protect and defend the Employer, its agents
and employees, from and against all actions, claims, losses and damage arising from any wilful or
negligent act or omission by the Service Provider or his sub-contractors in the performance of the
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Services, including any violation of legal provisions, or rights of others, in respect of patents,
trademarks and other forms of intellectual property such as copyrights.

3.11 Penalty

3.11.1 Inthe event that due to his negligence, or for reasons within his control, the Service Provider does not
perform the Services within the Period of Performance, the Employer shall without prejudice to his
other remedies under the Contract, be entitled to levy a penalty for every day or part thereof, which
shall elapse between the end of the period specified for performance, or an extended Period of
Performance, and the actual date of completion, at the rate and up to the maximum amount stated in
the Contract Data.

3.11.2 If the Employer has become entitled to the maximum penalty amount referred to in 3.11.1, he may
after giving notice to the Service Provider:
a) terminate the Contract
b) complete the Services at the Service Provider’s cost.

3.11.3 Inthe event that due to his negligence or for reasons within his control, the Service Provider does not
disclose sub-contracting arrangements, the Employer may be entitled to levy a penalty as stated in
the Contract Data.

3.11.4 In the event that due to his negligence or for reasons within his control, the Service Provider does not
perform the service of capturing structures inventory updates, the Employer shall be entitled to levy a
penalty as stated in the Contract Data.

3.11.5 Inthe event that due to his negligence or for reasons within his control, the Service Provider does not
perform the service of capturing structures inventory and condition updates within the specified period
of time, the Employer shall be entitled to levy a penalty as stated in the Contract Data.

3.12 Equipment and materials furnished by the Employer

3.12.1 Equipment and materials made available to the Service Provider by the Employer, or purchased by
the Service Provider with funds provided by the Employer for the performance of the Services shall be
the property of the Employer and shall be marked accordingly. Upon termination or expiration of the
Contract, the Service Provider shall make available to the Employer an inventory of such equipment
and materials and shall dispose of them in accordance with the Employer’s instructions.

3.12.2 Unless otherwise stated in the Contract Data, the Service Provider shall, at his own expense, insure
the equipment and materials referred to in 3.12.1 for their full replacement value.

3.13 lllegal and impossible requirements

The Service Provider shall notify the Employer immediately, should he become aware that the Contract
requires him to undertake anything which is illegal or impossible.

3.14 Programme

3.14.1 The Service Provider shall, within the time period set out in the Contract Data, submit to the Employer
a programme for the performance of the Services which shall, inter alia, include:
a) the order and timing of operations by the Service Provider and any actions required of the
Employer and Others;
b) the dates by which the Service Provider plans to complete work needed to allow the Employer
and Others to undertake work required of them; and
c) other information as required in terms of the Scope of Work or Contract Data.

3.14.2 The Employer may, during the course of the Contract, request the Service Provider to amend the
programme. Where this is not practicable, the Service Provider shall advise the Employer accordingly
and advise him of alternative measures, if any, which might be taken.

3.14.3 The Service Provider shall regularly update the programme to reflect actual progress to date and
expected future progress.

3.15 Severability
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If a court of competent jurisdiction holds that any provision of this Contract is severable by reason of
it being invalid, illegal, unlawful or unenforceable and as a consequence of which prevents the
accomplishment of the purpose of this Contract, the Employer and the Service Provider shall meet
and review the matter to adopt means to fulfil the purpose of the Contract.

3.16 Waiver
No defence of a waiver of any of the provisions of this contract shall be effective unless it is expressly
stated in writing, by the Party against whom such defence is raised, to be a waiver of such provisions
and is communicated to the other Party in writing in accordance with the provisions of Clause 3.4.

4. EMPLOYER’S OBLIGATIONS

4.1 Information

4.1.1 The Employer shall timeously provide to the Service Provider, free of cost, all available information
and data in the Employer’s possession which may be required for the performance of the Services.

4.1.2 The Employer shall provide the Service Provider with any assistance required in obtaining other
relevant information that the latter may require in order to perform the Services.

4.1.3 The Service Provider shall be entitled to rely on the accuracy and completeness of all information
furnished by or on behalf of the Employer.

4.2 Decisions

The Employer shall, within a reasonable time, give his decision on any matter properly referred to him
in writing by the Service Provider so as not to delay the performance of Services.

4.3 Assistance

The Employer shall co-operate with the Service Provider and shall not interfere with or obstruct the
proper performance of the Services. The Employer shall as soon as practicable:

4.3.1 authorise the Service Provider to act as his agent insofar as may be necessary for the performance of
the Services;

4.3.2 provide all relevant data, information, reports, correspondence and the like, which become available;

4.3.3 procure the Service Provider’s ready access to premises, or sites, necessary for the performance of
the Services;

4.3.4 assist in the seeking of all approvals, licenses and permits from state, regional and municipal
authorities having jurisdiction over the Project, unless otherwise stated in the Contract Data;

4.3.5 designate in writing a person to act with his complete authority in giving instructions and receiving
communications on his behalf and interpreting and defining his policies and requirements in regard to
the Services.

4.4 Services of Others

4.4.1 The Employer shall, at his own cost, engage such Others as may be necessary for the execution of
work necessary for the completion of the Project, but not included in the Services.

4.4.2 The Employer shall not enter into an agreement or contract with Others which describes any of the
duties and responsibilities of the Service Provider in terms of the Contract or which imposes obligations
on him, without first obtaining the Service Provider’s written agreement thereto.

4.5 Notice of change by Employer

On becoming aware of any matter which will materially change, or has changed, the scope, cost or
timing of the Services, or on becoming aware of any defect or deficiency in the Services, the Employer
shall immediately advise the Service Provider thereof.
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4.6 Issue of instructions

Where the Service Provider is required to administer the work or services of Others, or any contract
or agreement, on behalf of the Employer, then the Employer shall issue instructions related to such
work, services, contract or agreement only through the Service Provider.

4.7 Payment of Service Provider

The Employer shall pay the Service Provider the Contract Price in accordance with the provisions of
the Contract.

5. SERVICE PROVIDER’S OBLIGATIONS

5.1 General

511

51.2

5.1.3

514

515

5.1.6

The Service Provider shall perform the Services in accordance with the Scope of Work with all
reasonable care, diligence and skill in accordance with generally accepted professional techniques
and standards and shall be responsible for breach of professional duty by reason of any error, omission
or neglect in connection with delivering the services

Where the Services include the exercise of powers to certify, decide or otherwise exercise discretion
in regard to a contract or agreement between the Employer and Others, then the Service Provider
shall act in respect of that contract or agreement as an independent professional

If the Service Provider is a joint venture or consortium of two or more persons, the Service Provider
shall designate one person to act as leader with authority to bind the joint venture or consortium.
Neither the composition nor the constitution of the joint venture or consortium shall be altered without
the prior consent in writing of the Employer, which shall not be unreasonably withheld.

Unless specifically instructed differently, the Service Provider is delegated as the Employer's
"Mandatary” in terms of the Occupational Health and Safety Act (Act no. 85 of 1993), and as the
Employer's Agent as defined in Construction Regulations 4(2), (5) and (6) of the said Act.

The Service Provider, if requested by the Employer, shall provide any plans and calculations for
checking by Others.

All design calculations shall be kept and safeguarded for the duration of the insurance(s) required in
terms of clause 5.4.1.

5.1.7 The Service Provider shall enter into a contract over the full contract duration (either through partnership,

5.1.8

joint venture or sub-contracting) with a Targeted Enterprise(s) to perpercentage of work as stated
in the Contract Data.

The Service Provider undertakes to pay the Targeted Enterprise(s) the full value due in each
interim fee claim. The Service Provider further undertakes to make payment within 30 (thirty) days
of presentation by the Service Provider of the interim fee claim to the Employer for payment, or
by the 30™ of the month following that in which the Targeted Enterprise(s) completed the work,
whichever date is earlier.

5.2 Exercise of authority

521

522

The Service Provider shall have no authority to relieve Others appointed by the Employer to undertake
work on the Project of any of their duties, obligations, or responsibilities under their respective
agreements or contracts, unless expressly authorised by the Employer in response to an application
by the Service Provider in writing to do so.

Whenever necessary to enter upon land for the performance of the Contract the service Provider shall
do so in accordance with the provisions of the SANRAL Act, (Act 7 of 1998) and shall indemnify the
Employer from all costs arising from any transgression committed by the Service Provider.

5.3 Designated representative
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The Service Provider shall designate in writing a person to act as his representative and such person
shall have complete authority to receive instructions from and give information to the Employer on
behalf of the Service Provider.

5.4 Insurances to be taken out by the Service Provider

5.4.1 The Service Provider shall, at his own cost, unless otherwise agreed, take out and maintain in force
such insurance policies in respect of their own risks in performing the Services as are stipulated in the
Contract Data, subject to the approval of the Employer, which approved shall not be unreasonably
withheld.

5.4.2 The Service Provider shall, at the Employer’s request, provide evidence to the Employer showing that
the insurance required in terms of Clause 5.4.1 has been taken out with an insurance company
registered in the Republic of South Africa, or as otherwise approved by the Employer and maintained
in force.

5.5 Service Provider’s actions requiring Employer’s prior approval

The Service Provider shall obtain the Employer’s prior approval in writing before taking, inter alia, any
of the following actions:

a) appointing Sub-contractors for the performance of any part of the Services,
b) appointing Key Persons not listed by name in the Contract Data.
c) any other action that may be specified in the Contract Data.

5.6 Co-operation with Others

If the Service Provider is required to perform the Services in co-operation with Others he may make
recommendations to the Employer in respect of the appointment of such Others. The Service Provider
shall, however, only be responsible for his own performance and the performance of sub-contractors
unless otherwise provided for.

5.7 Notice of change by Service Provider

On becoming aware of any matter which will materially change or has changed the scope, cost or
timing of the Services, the Service Provider shall give notice thereof to the Employer, save that the
Service Provider is empowered to make minor changes or variations within the overall programme or
budget and within such parameters as are defined by the Employer, provided that such changes are
reported timeously to the Employer.

5.8 Safeguarding the Employer’s data

5.8.1 The Parties shall take reasonable precautions (each having regard to the nature of the other's
respective obligations under the Contract) to preserve the integrity of the Employer’s data including
appropriate back-up procedures.

5.8.2 In the event that the Employer’s data is corrupted or lost as a result of any default by the Service
Provider, the Employer shall at the Service Provider’s expense, have the option to:
- require the Service Provider to restore or procure the restoration of such data; or;
- itself restore or procure restoration of such data.

5.9 Performance Security

Where required, the Service Provider shall obtain (at his cost) a Performance Security for proper
performance in the amount and currencies stated in the Contract Data. If an amount is not stated in
the Contract Data, this sub-clause shall not apply.

The Service Provider shall deliver the Performance Security to the Employer within 14 days of the date
of issue of the Letter of Acceptance. The Performance Security shall be issued by an insurance
company or bank registered or licensed as an insurance company or bank to do business in the
Republic of South Africa and approved by the Employer and having an office or banking facility in the
Republic of South Africa. The Performance Security shall be subject to approval by the Employer and
shall be in the form prescribed in the tender documents.
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6. CONFLICTS OF INTEREST, CORRUPTION AND FRAUD

6.1 Service Provider not to benefit from commissions, discounts, etc.

The remuneration of the Service Provider under the Contract shall constitute the Service Provider’s
sole remuneration in connection with the Contract, or the Services, and the Service Provider shall not
accept for his own benefit any trade commission, discount, or similar payment in connection with
activities pursuant to the Contract, or in the discharge of his obligations under the Contract, and shall
use his best efforts to ensure that the Personnel, any Sub-contractors, and agents of either of them
shall, similarly, not receive any additional remuneration.

6.2 Royalties and the like

The Service Provider shall not have the benefit, whether directly or indirectly, of any royalty or of any
gratuity or commission in respect of any patented or protected article or process used in or for the
purposes of the Contract, or Project, unless so agreed by the Employer in writing.

6.3 Independence

The Service Provider shall refrain from entering into any relationship which could be perceived as
compromising his independence of judgment, or that of Subcontractors or Personnel.

6.4 Corruption and Fraud

6.4.1 The Service Provider shall neither:

@)

(b)

Offer or give or agree to give any person of the Employer any gift or consideration of any kind as
an inducement or reward for doing or forbearing to do or for having done or forebore to do any
act in relation to the obtaining or performance of this contract or any other contract with the
Employer or for showing or forbearing to show favour or disfavour to any person in relation to this
contract; nor

Enter into this contract if in connection with it commission or a reward of any type has been paid,
offered or agreed to be paid to any person of the Employer by the Service Provider or on his
behalf or knowledge.

6.4.2 Inthe event that the Employer, in good faith and on reasonable grounds, comes to the opinion, that a
breach of any of the provisions of Clause 6.4.1 has been perpetrated by the Service Provider or anyone
employed by him or acting on his behalf in relation to this contract or any other agreement with the
Employer, the Employer may:

summarily suspend the operation of this Contract by notice in writing to the Service Provider,
informing him of the Employer’s opinion and the grounds and reasons upon which it is based, and
calling upon the Service Provider to show cause, in writing, within fourteen (14) days of receipt of
the written notice why the Employer should not terminate this Contract on the grounds of the
alleged breach(es) of Clause 6.4.1 of this Contract;

ii.withhold all payments due;

terminate this Contract by notice in writing to the Service Provider, if the Service Provider fails to
respond to the Employer’s written response, to satisfy the Employer that his opinion is unfounded.
Provided always that such termination shall not prejudice or affect any right of action or remedy,
which shall have accrued or shall accrue thereafter to the Employer and provided also that the
Employer may recover from the Service Provider such sum as the Employer deems equivalent to
the amount or value of any such gift, consideration or commission.

6.4.3 In the event that the Employer, in good faith and on reasonable grounds, comes to the opinion that
any contract with a Government or public sector body has been or was obtained by the Service
Provider through actions that mutatis mutandis are similar in nature to those barred in terms of Clause
6.4.2 by the Service Provider or by anyone employed by the Service Provider or acting on the Service
Provider’s behalf in relation to such Contract, the Employer may:

@)

(b)
(©

summarily suspend the operation of this Contract by notice in writing to the Service Provider,
informing him of the Employer’s opinion and the grounds and reasons upon which it is based,
and calling upon the Service Provider to show cause, in writing within fourteen (14) days of
receipt of the written notice why the Employer should not terminate this Contract on the
grounds of the alleged breach(es) of Clause 6.4.1 of this contract;

withholds all payments due

terminate this Contract by notice in writing to the Service Provider, if the Service Provider fails
to respond to the Employer’s written notice within the prescribed time, or fails, in his written
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response, to satisfy the Employer that this opinion is unfounded. Provided always that such
termination shall not prejudice or affect any right of action or remedy, which shall have accrued
or shall accrue thereafter to the Employer.

7. SERVICE PROVIDER’S PERSONNEL
7.1 Provision of Personnel

7.1.1 The Service Provider shall provide appropriate Personnel for such time periods as required in terms
of the Contract and shall enter all data pertaining to Personnel including titles, job descriptions, quali-
fications and estimated periods of engagement on the performance of the Services in the Personnel
Schedule.

7.1.2 The Services shall be performed by the Personnel listed in the Personnel Schedule for the periods of
time indicated therein. The Service Provider may, subject to the approval of the Employer, make such
adjustments to the data provided in terms of Clause 7.1.1 above as may be appropriate to ensure the
efficient performance of the Services, provided that the adjustments will not cause payments to exceed
any limit placed on the Contract Price.

7.1.3 The Service Provider shall:
a) forward to the Employer for approval, within 15 days of the award of the Contract, the Personnel
Schedule and a timetable for the placement of Personnel.
b) inform the Employer of the date of commencement and departure of each member of Personnel
during the course of the Project.
c) submit to the Employer for his approval a timely request for any proposed change to Personnel,
or timetables.

7.2 Staff and equipment

7.2.1 The Service Provider shall employ and provide all qualified and experienced Personnel required to
perform the Services.

7.2.2 Where required in terms of the Contract, the Service Provider shall provide Key Persons as listed in
the Contract Data to perform specific duties. If at any time, a particular Key Person cannot be made
available, the Service Provider may engage a replacement who is equally or better qualified to perform
the stated duty, subject to the Employer’s approval, which approval shall not be unreasonably withheld.

7.2.3 Where the Service Provider proposes to utilise a person not named in the Personnel Schedule, he
shall submit the name, relevant qualifications and experience of the proposed replacement person to
the Employer for approval.

7.2.4 Where the fees for the Services are time-based, the fee payable for a person provided as a replace-
ment shall not exceed that which would have been payable to the person replaced.

7.2.5 Exceptinthe case of replacement resulting from death or where the Employer requests a replacement
not provided for by the Contract, the Service Provider shall bear all additional costs arising out of or
incidental to such replacement.

7.2.6  The Service Provider shall take all measures necessary and shall provide all materials and equipment
necessary to enable Personnel to perform their duties in an efficient manner.

7.3 Working hours, overtime and leave

Where the fee for the Services are time-based, working hours, leave entittement and holidays for
Personnel provided in terms of Clause 7 are to be as stated in the Contract Data, or, if not stated, to
be determined by the Service Provider. The Employer will not be responsible for overtime payments
to Personnel unless so specifically provided for in the Pricing Schedule.

8. COMMENCEMENT, COMPLETION, MODIFICATION SUSPENSION AND TERMINATION OF THE
CONTRACT

8.1 Commencement

The effective date of the contract shall be the date of the Form of Acceptance.
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The Contract shall come into effect on the date that it is signed by both Parties or such later date as
may be stated in the Contract Data. The Service Provider shall commence the performance of the
Services within thirty (30) days after the date that the Contract becomes effective, or such date as may
be specified in the Contract Data.

8.2 Completion

8.2.1

8.2.2

8.2.3

8.2.4

Unless terminated in terms of the Contract, or otherwise specified in the Contract Data, the Contract
shall be concluded when the Service Provider has completed all Deliverables in accordance with the
Scope of Work.

The Service Provider, may request an extension to the Period of Performance if he is or will be delayed
in completing the Contract by any of the following causes:

a) variations to Services ordered by the Employer.

b) failure of the Employer to fulfil his obligations under the Contract.

c) any delay in the performance of the Services which is not due to the Service Provider’s default.
d) Force Majeure

The Service Provider shall within 14 days of becoming aware that a delay may occur, notify the
Employer of his intention to make a request for the extension of the Period of Performance to which
he considers himself entitled and shall within 30 days thereafter deliver to the Employer full and
detailed particulars of the request, in order that it may be investigated at the time.

The Employer shall, within 30 days of receipt of a detailed request, grant such extension to the Period
of Performance as may be justified, either prospectively or retrospectively, or inform the Service
Provider that he is not entitled to an extension. Should the Service Provider find the decision of the
Employer to be unacceptable he shall, nevertheless, abide by such decision in the performance of the
services and the matter shall be dealt with as a dispute in terms of Clause 12.

8.3 Force Majeure

8.3.1

In this clause “Force Majeure” means an exceptional event or circumstance:

(a) which is beyond party’s control,

(b) which such a party could not reasonably have provided against before entering into the Contract,
(c) which, having arisen, such Party could not reasonably have avoided or overcome, and

(d) which is not substantially attributable to the other Party

Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed
below;

0] natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity

(ii) war, hostilities (whether war to be declared or not), invasion, act of foreign enemies,

(i) rebellion, terrorism, revolution, insurrection, military or usurped power, or civil war,

(iv) riot, commotion, disorder, strike or lockout by persons other than the Service Provider’s

Personnel or other employees of the Service Provider and Sub-contractors,

An event or circumstance which is attributable to a wilful act, neglect or failure to take reasonable precautions
by the affected party, his employees agents, sub-contractors or others shall, under no circumstances, be
considered Force Majeure.

8.3.2

8.3.3

The failure of a Party to fulfil any of its obligations under the Contract shall not be considered to be a
breach of, or default under, this Contract insofar as such inability arises from an event of Force
Majeure, provided that the Party affected by such an event has taken all reasonable precautions, due
care and reasonable alternative measures in order to meet the terms and conditions of this Contract,
and has notified the other Party within 10 days of its occurrence and within a reasonable time of its
estimated duration and consequences. Failure to so notify shall terminate that Party’s right to release
from his obligations.

In the event that the performance of the Services has to be suspended on the grounds of Force
Majeure, the time for completion shall be extended by the extent of the delay plus a reasonable period
for the resumption of work or, if the speed of performing certain Services has to be reduced, the time
for their completion shall be extended as may be necessary in the circumstances.
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During the period of his inability to perform the Services as a result of an event of Force Majeure, the
Service Provider shall be entitled to continue to be paid under the terms of the Contract and shall be
reimbursed for additional costs reasonably and necessarily incurred by him in suspending, delaying
and re-activating the performance of the Services.

If the Force Majeure event continues for more than 90 (ninety) days, either Party shall have the right
to terminate this Contract with immediate effect.

8.4 Termination

8.4.1

8.4.2

8.4.3

8.4.4

8.4.5

The Employer may in addition to his rights under sub-clauses 6.4.2, 6.4.3 and 10.5 terminate the
Contract by giving not less than thirty (30) days written notice thereof to the Service Provider after the
occurrence of any of the following events:

(a) if the Service Provider does not remedy a failure in the performance of his obligations under the
Contract within thirty (30) days after having been notified thereof, or within any further period as
the Employer may have subsequently approved in writing;

(b) if the Service Provider becomes insolvent or bankrupt; or

(c) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion of
the Services for a period of not less than sixty (60) days;

(d) commission of an offence in terms of clauses 6.1 and 6.4;

(e) ifthe Service Provider acts in such a way, on this contract or any other contract with the Employer,
that a statute relating to the combating of fraud, corruption, uncompetitive practice and the like
can be invoked.

() In the event that its director/s of the Service Provider are found guilty by a Court of Law on the
counts of fraud charges against them, Employer reserves the right to terminate the contract and
to assert all legal recourse available to it.

Upon delivery of such notice by the Service Provider he shall immediately vacate the site and deliver
to the Employer all drawings, documents and papers relating to the Services and shall within fourteen
(14) days after the date of termination submit an account for the Services satisfactorily performed prior
to the date of notice. The Employer shall not be liable to the Service Provider for any loss of profit or
damages suffered as a result of cancellation of the contract as contemplated in this clause.

The Service Provider may terminate the Contract, by giving not less than thirty (30) days written notice

to the Employer after the occurrence of any of the following events:

(a) if the Employer fails to pay any monies due to the Service Provider in terms of the Contract and
not subject to dispute pursuant to Clause 12 within forty-five (45) days after receiving written notice
from the Service Provider that such payment is overdue; or

(b) if, as the result of Force Majeure, the Service Provider is unable to perform a material portion of
the Services for a period of not less than sixty (60) days; or

(c) when the Services have been suspended under Clause 8.5 and the period of suspension exceeds
6 months, or it is clear to the Service Provider that it will be impossible or impractical to resume
the suspended Services before the period of suspension has exceeded 6 months; or

(d) ifthe Employer is in material breach of a term of the Contract and fails to rectify such breach within
30 days of the receipt of written notice requiring him to do so.

Upon termination of this Contract pursuant to Clauses 8.4.1 or 8.4.2, the Employer shall make the

following payments to the Service Provider:

(a) remuneration in terms of the Contract for Services satisfactorily performed prior to the effective
date of termination less any costs arising from termination.

(b) except in the case of termination pursuant to events (a) and (b) of Clause 8.4.1, reimbursement
of any reasonable cost incident to the prompt and orderly termination of the Contract.

Should the Service Provider, being an individual or the last surviving principal of a partnership or body
corporate, die or be prevented by illness or any other circumstances beyond his control from
performing the obligations implied by the Contract, the Contract shall be terminated without prejudice
to the accrued rights or either Party against the other.

Where required in terms of the contract data the surety delivered by the Service Provider in terms of
this Contract shall remain in force until the completion of the project.

8.5 Suspension
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The Employer may temporarily suspend all or part of the Services by notice to the Service Provider
who shall immediately make arrangements to stop the performance of the Services and minimise
further expenditure.

When Services are suspended, the Service Provider shall be entitled to pro-rata payment for the
Services carried out and reimbursement of all reasonable cost incident to the prompt and orderly
suspension of the Contract.

8.6 Rights and liabilities of the Parties

Completion, suspension or termination of the Contract shall not prejudice or affect the accrued rights
or liabilities of the Parties.

9. OWNERSHIP OF DOCUMENTS AND COPYRIGHT

9.1

9.2

9.3

Copyright of all documents prepared by the Service Provider in accordance with the relevant
provisions of the copyright Act (Act 98 of 1978) relating to Project shall be vested in the party named
in the Contract Data. Where copyright is vested in the Service Provider, the Employer shall be entitled
to use the documents or copy them only for the purposes for which they are intended in regard to the
Project and need not obtain the Service Provider’'s permission to copy for such use. Where copyright
is vested in the Employer, the Service Provider shall not be liable in any way for the use of any of the
information other than as originally intended for the Project and the Employer hereby indemnifies the
Service Provider against any claim which may be made against him by any party arising from the use
of such documentation for other purposes.

The ownership of data and factual information collected by the Service Provider and paid for by the
Employer shall, after payment by the Employer, lie with the Employer. This shall include any research
work, papers and presentations done using the Employer’s resources and information.

The Employer shall have no right to use any documents prepared by the Service Provider whilst the
payment of any fees and expenses due to the Service Provider in terms of the Contract is overdue.

10. SUCCESSION AND ASSIGNMENT

10.1

10.2

10.3

10.4

10.5

Except as defined in Clause 8.4.4 above, each Party binds itself and its partners, successors,
executors, administrators, assigns and legal representatives to the other Party and to the other
partners, successors, executors, administrators, assigns and legal representatives of the other Party
in respect of all obligations and liabilities of the Contract.

An assignment including that of sub-contractor shall be valid only if it is a written agreement, by which
the Parties transfer their rights and obligations under the Contract, or part thereof, to others.

The Service Provider shall not, without the prior written consent of the Employer, assign the Contract

or any part thereof, or any benefit or interest there under, except in the following cases:

(a) by a charge in favour of the Service Provider's bankers of any monies due or to become due
under the Contract; or

(b) by assignment to the Service Provider’s insurers of the Service Provider’s right to obtain relief
against any other person liable in cases where the insurers have discharged the Service
Provider’s loss or liability.

The approval of an assignment by the Employer shall not relieve the Service Provider of his obligations
for the part of the Contract already performed or the part not assigned.

If the Service Provider has assigned his Contract or part thereof without authorization, the Employer
may forthwith terminate the Contract.

11. SUB-CONTRACTING

111

11.2

A sub-contract shall be valid only if it is a written agreement by which the Service Provider entrusts
performance of a part of the Services to others.

The Service Provider shall not sub-contract to nor engage a Sub-contractor to perform any part of the
Services without the prior written authorization of the Employer. The services to be sub-contracted
and the identity of the Sub-contractor shall be notified to the Employer. The Employer shall, within 14
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days of receipt of the notification and a full motivation why such services are to be sub-contracted,
notify the Service Provider of his decision, stating reasons, should he withhold such authorization,
failing which the Sub-contractor shall be deemed to be approved by the Employer. If the Service
Provider enters into a sub-contract with a Sub-contractor without prior approval, the Employer may
forthwith terminate the Contract.

The Employer shall have no contractual relationships with Sub-contractors. However, if a Sub-con-
tractor is found by the Employer to be incompetent, the Employer may request the Service Provider
either to provide a Sub-contractor with qualifications and experience acceptable to the Employer as a
replacement, or to resume the performance of the relevant part of the Services himself.

The Service Provider shall advise the Employer without delay of the variation or termination of any
sub-contract for performance of all or part of the Services.

The Service Provider shall be responsible for the acts, defaults and negligence of Sub-contractors and
their agents or employees in the performance of the Services, as if they were the acts, defaults or
negligence of the Service Provider, his agents or employees. Approval by the Employer of the sub-
contracting of any part of the Contract or of the engagement by the Service Provider of Sub-contractors
to perform any part of the Services shall not relieve the Service Provider of any of his obligations under
the Contract.

The Service Provider undertakes to pay the sub-contractor the full value as certified as being due in
each interim monthly account. The Service Provider further undertakes to make payment within 7
(seven) days after payment by the Employer or by the 25" of the month following that in which the
sub-contractor invoiced for the work, whichever date is earlier.

12. RESOLUTION OF DISPUTES

12.1 Settlement

1211

12.1.2

Any dispute between the Parties shall arise by either party presenting to the other in writing the nature
of the dispute and the facts to be dealt with. The Parties shall negotiate in good faith with a view to
settling any dispute or claim arising out of or relating to the Contract and may not initiate any further
proceedings until either Party has, by written notice to the other, declared that such negotiations have
failed.

Any dispute or claim arising out of or relating to the Contract which cannot be settled between the
Parties shall in the first instance be referred by the Parties to either mediation or adjudication as
provided for in the Contract Data.

12.2 Mediation

12.2.1

12.2.2

12.2.3

12.2.4

If the Contract Data does not provide for dispute resolution by adjudication, not earlier than ten working
days after having advised the other Party, in terms of Clause 12.1, that negotiations in regard to a
dispute have failed, an aggrieved Party may require that the dispute be referred, without legal
representation, to mediation by a single mediator. The mediator shall be selected by agreement
between the Parties, or, failing such agreement, by the person named for this purpose in the Contract
Data. The costs of the mediation shall be borne equally by the Parties.

The mediator shall convene a hearing of the Parties and may hold separate discussions with any Party
and shall assist the Parties in reaching a mutually acceptable settlement of their differences through
means of reconciliation, interpretation, clarification, suggestion and advice. The Parties shall record
such agreement in writing and thereafter they shall be bound by such agreement.

The mediator is authorised to end the mediation process whenever in his opinion further efforts at
mediation would not contribute to a resolution of the dispute between the Parties and shall do so, if
after a period of ninety days from entering into the mediation process, no resolution has been achieved.

If either Party is dissatisfied with the opinion expressed by the mediator or should the mediation fail,
then such Party may require that the dispute be referred to arbitration or litigation in a competent civil
court, as provided for in the Contract Data; provided that the dissatisfied Party notifies the other in
writing within 28 days of mediator’s decision being issued or the mediator declaring the mediation to
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have ended, as provided for in the Contract Data. Claims not brought within the time periods set out
herein will be deemed to be waived.

12.3 Adjudication

12.3.1 Ifthe Contract Data does not provide for dispute resolution by mediation, an aggrieved Party may refer
the dispute to adjudication. Adjudication shall be in accordance with the latest edition of the separately
published CIDB Adjudication Procedures.

12.3.2 The adjudicator shall be appointed in terms of the Adjudicator's Agreement bound in the Construction
Industry Development Board’s Adjudication Procedure.

12.3.3 The Adjudicator shall be any person agreed to by the parties or, failing such agreement, shall be
nominated by the person named in the Contract Data. The Adjudicator shall be appointed in
accordance with the Adjudicator’'s Agreement contained in the CIDB Adjudication Procedure.

12.3.4 If a Party is dissatisfied with the decision of the Adjudicator, the Party may give the other Party written
notice of dissatisfaction within 28 days of the receipt of that decision and refer the dispute to arbitration
or litigation in a competent civil court as provided for in the Contract Data. If notice of dissatisfaction
is not given within the specified time, the decision shall be final and binding on the Parties.

12.4 Arbitration

12.4.1 Arbitration, where provided for in the Contract Data, shall be by a single arbitrator in accordance with
the provisions of the Arbitration Act of 1965 as amended and shall be conducted in accordance with
such procedure as may be agreed between the Parties or, failing such agreement, in accordance with
the Rules for the Conduct of Arbitrations, current at the date of the contract, published by the
Association or Arbitrators.

12.4.2 The arbitrator shall be mutually agreed upon or, failing agreement, to be nominated by the person
named in the Contract Data.

13. LIABILITY
13.1 Liability of the Service Provider

13.1.1 The Service Provider shall be liable to the Employer arising out of or in connection with the Contract if
a breach of Clause 5.1 is established against him.

13.1.2 The Service Provider shall correct a Defect on becoming aware of it. If the Service Provider does not
correct a Defect within a reasonable time and the Defect arose from a failure of the Service Provider
to comply with his obligation to provide the Services, the Service Provider shall pay to the Employer
the amount which the latter assesses as being the cost of having such Defect corrected by Others.

13.2 Liability of the Employer

The Employer shall be liable to the Service Provider arising out of or in connection with the Contract if
a breach of an obligation of his in terms of the Contract is established. The Service Provider shall
have no separate delictual right of action against the Employer.

13.3 Compensation

If it is established that either Party is liable to the other, compensation shall be payable only on the

following terms:

(&) Compensation shall be limited to the amount of reasonably foreseeable loss and damage suffered
as a result of the breach.

(b) The compensation payable by either Party shall be reduced by the arbitrator/mediator/adjudicator
to such extent as is deemed just and equitable having regard to the degree in which the other
Party or any third party was at fault in relation to the loss or damage. The liability of the Parties
is not joint and each Party shall only be liable for that proportion of the compensation which is
attributable to his fault.

(c) Inany event, the amount of compensation will be limited to the amount specified in Clause 13.5.

13.4 Duration of Liability
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Notwithstanding the terms of the Prescription Act No. 68 of 1969 (as amended) or any other applicable
statute of limitation neither the Employer nor the Service Provider shall be held liable for any loss or
damage resulting from any occurrence unless a claim is formally made within the period stated in the
Contract Data or, where no such period is stated, within a period of three years from the date of
termination or completion of the Contract.

13.5 Limit of Compensation

1351

13.5.2

13.5.3

The maximum amount of compensation payable by either Party to the other in respect of liability under

the Contract is limited to:

a) the sum insured in terms of 5.4. in respect of insurable event; or

b) the sum stated in the Contract Data or, where no such amount is stated, to an amount equal to
twice the Contract Price (inclusive of VAT) payable to the Service Provider under the Contract.

Each Party agrees to waive all claims against the other insofar as the aggregate of compensation
which might otherwise be payable exceeds the aforesaid maximum amount payable.

If either Party makes a claim for compensation against the other Party and this is not established, the
claimant shall reimburse the other for his reasonable costs incurred as a result of the claim or if
proceedings are initiated in terms of Clause 12 for such costs as may be awarded.

13.6 Indemnity by the Employer

The Employer shall indemnify the Service Provider against all claims by third parties which arise out
of or in connection with the performance of the Services save to the extent that such claims do not in
the aggregate exceed the limit of compensation in Clause 13.5 or are covered by the insurances
arranged under the terms of Clause 5.4.

13.7 Exceptions

13.7.1

13.7.2

Clauses 13.5 and 13.6 shall not apply to claims arising from deliberate misconduct.

The Service Provider shall have no liability whatsoever for actions, claims, losses or damages

occasioned by:

a) the Employer omitting to act on any recommendation, or overriding any act, decision or
recommendation, of the Service Provider, or requiring the Service Provider to implement a
decision or recommendation with which the Service Provider disagrees or on which he expresses
a serious reservation; or

b) the improper execution of the Service Provider's instructions by agents, employees or
independent contractors of the Employer.

14. REMUNERATION AND REIMBURSEMENT OF SERVICE PROVIDER

14.1

14.2

14.3

The Employer shall remunerate and reimburse the Service Provider for the performance of the
Services as set out in the Pricing Data and Scope of Works. If not otherwise stated in the Pricing
Data, the following shall apply:

The Service Provider shall be entitled to render interim monthly accounts for fees and reimbursements
throughout the duration of the Contract. Interim amounts of lump sum fees due (or any specified fixed-
progressed payments due that have been delayed by the acts of the Employer) shall be based on
progress.

Amounts due to the Service Provider shall be paid by the Employer within thirty (30) days of receipt
by him of the relevant invoices. If the Service Provider does not receive payment by the due date, he
shall be entitled to charge interest on the unpaid amount, which is payable by the Employer, at the
overdraft rate charged him by his bank plus 2% per annum, compounded monthly and calculated from
the due date of payment.

If any item or part of an item in an invoice submitted by the Service Provider is disputed by the
Employer, the latter shall, before the due date of payment, give notice thereof with reasons to the
Service Provider, but shall not delay payment of the balance of the invoice. Clause 14.2 shall apply
to disputed amounts which are finally determined to be payable to the Service Provider.
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14.4  In respect of Services charged for on a time basis and all other reimbursable expenses the Service
Provider shall maintain records in support of such charges and expenses for a period of six months
after the completion or termination of the Contract. Within this period the Employer may, on not less
than 14 days notice, require that a reputable and independent firm of accountants, nominated by him
at his expense, audit any claims made by the Service Provider for time charges and expenses by
attending during normal working hours at the office where the records are maintained.

14.5  All accounts presented for payment shall be according to the Employers prescribed format with proof
of ITIS data capture and shall be submitted to the Employer electronically and when required, delivered
in hard copy to the Employer’s relevant regional office.

14.6  Payments due shall be subject to the deduction of retention monies as stated in the Contract Data.
The retention monies so deducted shall be released in accordance with the phases and conditions
stated in the Contract Data.

14.7  If applicable, Contract Price Adjustment will be paid according to the method stated in the Contract
Data.
14.8 The basis for determining remuneration shall be based on the following methods which are not

necessarily mutually exclusive, namely:

e Fee based on the cost of works.
A final contract price shall be negotiated when the specific scope of works is identified for implementation
by the Employer and shall consist of the following:
e Separate payment for services that are additional to those provided for in the normal fee-based
calculation;
e Time based fees; and

e Reimbursable expenses.
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C1.2.2 CONTRACT DATA - INFORMATION PROVIDED BY THE EMPLOYER

Clause No  Contract Data
The Employer is the South African National Roads Agency SOC Limited (SANRAL).

The Employer’s domicilium citandi et executandi (permanent physical business address)
is:

48 Tambotie Avenue
VAL DE GRACE, 0184

3.5 The project is CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE
OF NATIONAL ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE

The location for the performance of the Project is in Limpopo Province
3.6 The Service Provider may only release public or media statements or publish material
related to the Services or Project subject to the approval of the Employer.

3.11.1 The penalty payable for poor performance will be applied over the full-time duration of
the Contract. Penalty charges shall be as follows:

a) Failure to meet milestone dates in the Project programme = R2 000.00/day (excl.
VAT) subject to a maximum of 10% of the Contract Value.

b) Failure to capture structures inventory and condition updates onto ITIS before issue
of Taking-Over-Certificate (TOC) = R5000.00/structure (bridges and major culverts)
per week or part thereof subject to a maximum of R50 000.00 (excl. VAT) per
structure.

c) Failure to disclose Sub-contractors = up to 10% of the Contract value (excl. VAT)

d) Late capture of monthly ITIS PIM date = R2,000.00/day (excl. VAT) applicable from
the first day of the new month following the previous month end, subject to a
maximum of 10% of the Contract Value.

e) Unresolved errors in monthly ITIS PIM data captured without evidence of logging
issues = R2,000.00/day (excl. VAT) applicable from the first day of the new month
following the previous month end, subject to a maximum of 10% of the Contract
Value.

f) Late processing and submission of Contractor's Payment Certificate =
R2,000.00/day (excl. VAT) applicable from the first day of the new month following
the previous month end, subject to a maximum of 10% of the Contract Value.

g) Any auditfinding raised against a contract by Internal Audit, AGSA, DOL/DFE related
to duties of the Service Provider = R20,000.00/finding (excl. VAT), subject to a
maximum of 10% of the Contract Value.

h) Late submission of draft as-built records = R2,000.00/day (excl. VAT) for every
calendar day later than 3 (three) months after issuing the Taking-Over-Certificate,
subject to a maximum of 10% of the Contract Value.

The programme shall be submitted within 14 days of the award of the Contract.

i) Late issuing of Job instruction for Contractor using ITIS Desktop/Mobile app for

a) Pothole reports on the Vala Zonke App by public for which job instruction
has not been issued to Contractor.

b) Drains /Culvets/Bridges that sitted up or where flood debris is blocking water
rays within road reserve as identified from the bridge inspection.

c) Grass cutting causing unsafe conditions

d) Missing/Damages regulatory and warning signs causing unsafe conditions.

Paraghaps (a) to (d) above carries a penalty =R2000/day (exc VAT) for each calendar

day that job creation instructions is issued late, subject to a minimum of 10% of the

contracted value.

j) CE/ACE not performing route verification inspection of quality of work done using
the IT IS mobile app on a monthly basis=R20 000/Months (exc VAT)

5.4 The Service Provider is required to provide the Service with all reasonable care, diligence
and skill in accordance with generally accepted professional techniques and standards.
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7.3

8.1
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The Service Provider is required to provide the following insurances:
1. Insurance against Professional Indemnity

The Service Provider will be required to provide a Professional Indemnity of minimum 25
million without a limit on number of claims. The limit of liability is only provided to cover
the Employer damages and does not allow for the Service Provider’s cost for defending
any claim. to be considered, however the cover will be assessed during project allocation
relevant to the percentage of the works.

Period of cover: Structures — 25 years all other instances — 10 years
2. Insurance against General Public Liability

Cover is:

Cover is minimum: R10 million without a limit on the number of claims. The limit of liability
is only provided to cover the Employer's damages and does not allow for the Service
Provider’s cost to defend any claim.

Period of cover: Structures — 25 years all other instances — 10 years

3. Third Party Liability

Cover is:

The Service Provider will be required to provide a Third-Party Liability of minimum 25
million to be considered for the panel, however the cover will be assessed during project
allocation relevant to the percentage of the works.

Period of cover: Duration of contract only.

The Service Provider is required to obtain the Employer’s prior approval in writing before
taking any of the following actions:

Appointing Key Persons not listed by name in the Contract Data.

Appointing Sub-contractors for the performance of any part of the Service.
Expending any Provisional Sum in the Contract or Works Contract.

Authorising any work under a Works Authorisation for the Works Contract.
Over-expenditure on the Works Contract.

Changing the scope of work for the Works Contract.

Acceptance of sub-standard work under the Works Contract.

All aspects requiring the Employers approval in terms of SANRAL’s Works Manual.
Making statements to the media regarding the project.

©CoNoOOA~MWNE

The provision of a Performance Guarantee will not be required under this Contract.

The Key Persons required for this project is:
X1 Contract Engineer has an active registration as PrEng or PrTech Eng

X1 Resident Engineer has an active registration with ECSA (or similar professional
registration body) as PrEng, PrTech, PrTechni or with SACPCMP as Pr CPM.

X1 Assistant Resident Engineer has an active registration with ECSA as Candidate
Engineering Technician or higher

1X Construction Health and Safety Manager (CHSM) has an active registration as
CHSM with SACPCMP

The working hours and holiday for site staff are:

« Site working hours

* Annual leave shall be taken during the recognized construction industry shutdown
period.

The effective date of the contract shall be the date of the Form of Acceptance.
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The time to commence the performance of the Services is within 8 (eight) calendar days
after the date that the Contract becomes effective.

8.2 The Contract is concluded on the date when the Service Provider has completed all
deliverables in accordance with the Scope of Work.

9.1 Copyright of documents prepared for the Project shall be vested with the Employer.

12 Interim settlement of disputes is to be by mediation.
Final settlement is by litigation.

In the event that the parties fail to agree on a mediator, the mediator is to be nominated
by the President of the South African Institution of Civil Engineering.

134 Neither the Employer nor the Service Provider is liable for any loss or damage resulting
from any occurrence unless a claim is formally made within 36 months from the date of
termination or completion of the Contract.

13.5 The maximum amount of compensation payable by either Party to the other in respect
of liability under the Contract is limited to R10million.

14.6 Retention monies shall be 10% of the value of completed works up to a maximum of R50
000.00 (excluding VAT). Such retention monies shall be released by the Employer on
receipt of an approved Contract Report and As-built material records and drawings within
1 (one) month of the issue of the Performance Certificate.

14.7 Base date shall be the date 28 days prior to the latest date for submission of
tenders.
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C1.2.3 CONTRACT DATA - INFORMATION PROVIDED BY THE TENDERER

A: CONTACT DETAIL

N LIS X VA (oIS T ad 01/ L0 [ =TT
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The authorised and designated representative of the Service Provider is:

T P NIONE. .
(o To3y 11 411 TP PTPTPT
PN [0 | (=TT PP

[ oYY [0 [ <ET S OTPTPRPTPT

B: KEY PERSON:

Indicate whether
Key Person Name permanent or not
permanent *

Contract Engineer

X 1 Resident Engineer

X1Assistant Resident Engineer

Construction Health and Safety
Manager (CHSM)

* Attach letter confirming permanent or contract employment./signed letter of consent.
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D: INFORMATION REQUIRED FOR THE PUBLICATION OF AWARD AS PER NATIONAL
TREASURY INSTRUCTION NOTE

Professional
Designation Registration
Number

Name of Partners, Appointment
Members or Directors Date
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C1.3 OTHER STANDARD FORMS

C1.3.1 FORM OF GUARANTEE
Note to tenderer:
This pro-forma guarantee is included for information purposes only. Where required in terms of the

Contract, a separate form of Guarantee will be issued to the successful tenderer for completion and
sighature

TO: The South African National Roads Agency SOC Limited
PO Box 415
Pretoria
0001

CONTRACT SANRAL: CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE
MAINTENANCE OF NATIONAL ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE

1. 1/We, the undersigned,

“guaranteed amount”) for the due fulfiimerty
to as “the Service Provid ' @
(hereinafter referred to as "SA ntefms of the above stated contract between the Service Provider
and SANRAL.

2. We hereby renounce the benefits of the exceptions non numeratae pecuniae, non causa debiti, excussionis
and divisionis, the meanings and effect whereof we declare ourselves to be fully conversant.

3. We undertake and agree to pay to SANRAL the said guaranteed amount or such portion as may be
demanded on receipt of a written demand from SANRAL, which demand may be made by SANRAL, if in
your opinion and at your sole discretion, the said Service Provider fails and/or neglects to commence the
work as prescribed in the contract or if he fails and/or neglects to proceed therewith or if, for any reason,
he fails and/or neglects to complete the services in accordance with the condition of contract, or if he fails
or neglects to refund to SANRAL any amount found to be due and payable to SANRAL, or if his estate is
sequestrated or if he surrenders his estate in terms of the Insolvency Law in force within the Republic of
South Africa.

4. Subiject to the above and without in anyway detracting from your rights to adopt any of the procedures set
out in the contract, the said demand can be made by you at any stage.

5. The said guaranteed amount or such portion as may be demanded may be retained by SANRAL on
condition that after completion of the service as stipulated in the contract, SANRAL shall account to the
Guarantor showing how this amount has been utilised and refund to the Guarantor any balance due.

6. This guarantee is neither negotiable nor transferable and

(&) must be surrendered to us at the time when SANRAL accounts to the Guarantor in terms of clause 5
above, or
(b) shall lapse upon the issue of the Taking-Over Certificate for the construction Works of the project, and
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(c) shall not be interpreted as extending the Guarantor’s liability to anything more than payment of the
amount guaranteed.

7. This guarantee shall be governed by South African Law and subject to the jurisdiction of South African

Courts.
THUS DONE AND SIGNED AT ................ @ ........... ONTHIS .oovioiiiieeeee . DAY
OF oo G L
GUARANTOR ....oviioiiiiecclooma e @
NAME (IN CAPITALS) ...coovee e Moo % ..............................

AS WITNESSES: 1... .................... 2

NAMES (IN CAPI

ADDRESSES: T 2
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C1.3.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993 (ACT NO
85 OF 1993) AND CONSTRUCTION REGULATIONS 2014

This AGREEMENT MAUAE A ...ceuniiiiiiiiiiiie ettt e e e et e e e e e e e et e e e eaa s e s s saesess b e s esaaeessaaneeenenass

on this the

between THE SOUTH AFRICAN NATIONAL ROADS AGENCY SOC LIMITED (hereinafter called “the
Employer”) on the one part, herein represented By .........cccoviviiiiiiiiiiiiiee e TBA

L T or=T o - T | A= 1SR TBA

and delegate of the Employer in terms of the Employer's standard powers of delegation pursuant to the

provisions of ACt NO. 7 Of 1998, @NU .......uuiiiiiiiii e e e e s et e e e e e e s s st e e e e eeeeeaannes

(hereinafter called “the Mandatary”) on the other part, herein represented by ..........cccocoiiiiiiiiiincns

WHEREAS the Employer is desirous that certain works be designed, viz

CONTRACT SANRAL: NRA 2024/1378 CONSULTING ENGINEERING SERVICES FOR ELECTRICAL
ROUTINE MAINTENANCENATIONAL ROUTE R37 SECTION 1 INBURGERSFORT, LIMPOPO PROVINCE
and has accepted a tender by the Mandatary for the design and construction supervision of such works and

has appointed the Mandatary in terms of Regulation 5(5) of the Construction Regulations 2014, and whereas

the Employer and the Mandatary have agreed to certain arrangements and procedures to be followed in order

to ensure compliance by the Mandatary with the provisions of the Occupational Health and Safety Act 1993
(Act 85 of 1993);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1.

The Mandatary shall execute the work in accordance with the contract documents pertaining to this
contract.

This Agreement shall hold good from its commencement date, to either :

a)

b)

the date of the construction contract Performance Certificate issued in terms of sub-clause 11.9
of the Conditions of Contract for Construction for Building and Engineering Works designed by
the Employer (1999) published by Federation Internationale des Ingenieurs-Conseils (FIDIC), as
contained in Volume 1 of the contract documents pertaining to this contract, or

the date of termination of this contract in terms of Clause 8 of the CIDB’s Standard Conditions of
Contract for Professional Services.

The Mandatary declares himself to be conversant with the following:-

a)

All the requirements, regulations and standards of the Occupational Health and Safety Act (Act
85 of 1993), hereinafter referred to as "The Act", together with its amendments and with special
reference to the following Sections of The Act.

i) Section 8: General duties of employers to their employees.
i) Section 9: General duties of employers and self-employed persons to persons other than
employees.
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iii) Section 37: Acts or omissions by employees or mandataries and
iv) Sub-section 37(2) relating to the purpose and meaning of this Agreement.

b) The procedures and safety rules of the Employer as pertaining to the Mandatary and to all his
sub-service providers.

4. In addition to the requirements of the agreed contract, the Mandatary further agrees to strictly adhere to
his duties and responsibilities as set out in Regulation 6 of the Construction Regulations 2014.

5. The Mandatary is responsible for the compliance with the Act by all his sub-service providers, whether
or not nominated and/or approved by the Employer.

6. The Mandatary warrants that all his and his sub-service provider’s’ employees are covered in terms of
the Compensation for Occupational Injuries and Diseases Act 1993, which cover shall remain in force
whilst any such employees are present on site. A letter of good standing from the Compensation
Commissioner to this effect must be produced to the Employer upon signature of the agreement.

7. The Mandatary undertakes to ensure that he and/or his sub-service providers and/or their respective
employees will at all times comply with the following conditions:

a) The Mandatary shall assume the responsibility in terms of Section 16.1 of The Act. The Mandatary
shall not delegate any duty in terms of Section 16.2 of The Act without the prior written approval
of the Employer. If the Mandatary obtains such approval and delegates any duty in terms of
section 16.2 a copy of such written delegation shall immediately be forwarded to the Employer.

b) All incidents referred to in Section 24 of The Act shall be reported by the Mandatary to the
Department of Labour as well as to the Employer. The Employer will further be provided with
copies of all written documentation relating to any incident.

c) The Employer hereby obtains an interest in the issue of any formal enquiry conducted in terms of
section 32 of The Act into any incident involving the Mandatary and/or his employees and/or its
sub-service providers.

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing
witnesses:

SIGNED FOR AND ON BEHALF OF EMPLOYER: ...ccoiiiiiiiie ettt

TN E S S L e et e e e s s e e e e e e s e s a e e e e e e e s s eabraeees

NAME (IN CAPITALS) .ottt e et e e et e e e e et e e s et e e e st e e e asb e e e e s anne e e e enneas

TN E S S 2. ettt e e oottt e e e e e o b e e et e e e e e s s e e ettt e e e s e e n e e e e e e e e e e e s

NAME (IN CAPITALS) .ottt e et e e et e e e aa bt e e e s et e e e aa b et e e e st e e e e nnbe e e e enneas

SIGNED FOR AND ON BEHALF OF THE MANDATARY ...t

TN EE S S L. ittt e ettt e e oo oottt e e e e e o b e ettt e e e e e o e e e et et e e e e e s an b e e e e e e e e e e e annnnrnne s
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NAME (IN CAPITALS): eoveeeeeeeeeeeeeeeeeeeeeeee e es et eeeeee e eees e e et eseeeseee s es e es e se s seee s ee e eseeeseeeseseeeseeeseenes

W TN E S S 2. i ettt e e e e e s ettt e e e s e s e e et e e e e e s ae e e e e e e e e a e ne s

NAME (IN CAPITALS) oeiiiiteiiie ittt ettt sk e b ekt e s e e s mn e e s an e e s n et e nnne e e ne e e nnneesareeennneenas
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C2-3
PRICING INSTRUCTIONS

C2.1.1 The Employer reserves the right to reduce or increase the scope of works according to the budget, or

to terminate this contract, without payment of any penalty in this regard. The Bidder shall however be
entitled to pro-rata payment for all services carried out in terms of any adjustment to the Scope of
Work or, in the case of termination, remuneration and/or reimbursement as described in Clause 8.4.
of the Standard Professional Services contract.

C2.1.2 The short descriptions of the payment items in the Pricing Schedule are only given to identify the items

C2.1.3

C214

C2.15

C2.1.6.

and to provide specific details. Reference shall, inter alia, be made to the Contract Data, General
Conditions of Contract and Particular/Special Conditions of Contract and Scope of Works for more
detailed information regarding the extent of work entailed under each item.

Where so indicated under measurement and payment, prices or rates will be subject to adjustment for

escalation as provided for below:

. The prices or rates shall be fixed for the first 12-month period determined from the tender base
date and no change during this period will be allowed for escalation.

. On the 12-month anniversary date of the Contract base date the rates or sums shall be adjusted
by the 12-month year on year CPI index (as published in the monthly bulletin PO141 of Statistics
South Africa under table B) and fixed at this value for the following 12-month period. Subsequent
12-month periods shall be dealt with on the same basis.

. Adjustment of lump sum prices for escalation shall only be applicable to that portion of the
relevant Service which is incomplete at the end of the 12-month anniversary date and shall not
be applicable to any progress payments already claimed.

Adjustment for escalation shall only be applicable for services, or portions thereof, that are still within
the prescribed programme and any approved extensions of time.

Interim payments for lump sum payment items may be permitted. Such interim payments shall
however be limited to proven progress achieved for that particular service deliverable. The sum of any
progress payments made under a particular lump sum payment item shall be deducted prior to
calculating any adjustments for escalation as described in clause C2.1.3 above.

Provisional and Prime Cost Sums: Each Sum shall only be used, in whole or in part, in accordance
with the Employer’s instructions and the Contract Price shall be adjusted accordingly. The total sum
paid to the Service Provider shall include only such amounts, for the work, supplies or services to
which the Sum relates, as the Employer shall have instructed.

The Service Provider shall produce all quotations, invoices, vouchers and accounts or receipts in
substantiation of any claim under a Sum.

Any percentage adjustment or lump sum mark-up against the Sum for handling fee, profits, etc. shall
not be negative.

Subject to the conditions stated in Clause C2.1.10 below, the rates and lump sums filled in by the
tenderer in the pricing schedule shall be final and binding with regard to submitting the tender, and
may not be adjusted should there be any mistakes in the extensions thereof and in the total sums
appearing in the tender. Should there be any discrepancies between the tender sum and the correctly
extended and totalled pricing schedule, the rates and the lump sums will be regarded as being correct,
and the Employer shall have the right to make adjustments to the tender sum to reconcile the tender
sum with the total of the pricing schedule. In such an event the tenderer will be consulted but, failing
agreement between the parties, the decision of the Employer shall be final and binding. Adjustment
of the tender sum will take place prior to the signing of the contract. In their own interest tenderers
must make doubly sure of the correctness of their tendered rates and lump sums, the extensions and
the tender sum.

C2.1.7 A tender may be deemed non-responsive if the offer is not completed in accordance with table and

some of the items in the Pricing Schedule are, in the opinion of the Employer, unreasonable or out of
proportion, and if the tenderer fails, within a period of seven (7) days of having been notified in writing
by the Employer to adjust the unit rates or lump sums for such items, to make such adjustments.
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C2.1.8 All rates and sums of money quoted in the Pricing Schedule shall be in South African Rand and whole
cents

C2.1.9 The item numbers appearing in the Pricing Schedule refer to the corresponding item numbers in the
Scope of Work.

C2.1.10A final contract price shall only be negotiated when the specific Scope of Works is identified for
implementation by the Employer.
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C2.2 PRICING SUMMARY

Note to tenderer:
The tenderer will be declared non-responsive if:

e Assigned Form of Offer is submitted with an incomplete Pricing Schedule.
e Assigned Form of Offer is submitted without a Pricing Schedule, but only the Summary of Pricing Schedule submitted.

\%§@\\%R
m\@%@x
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PART C3: SCOPE OF WORK
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C3 SCOPE OF WORKS

C3.1 GENERAL REQUIREMENTS
C3.1.1 Scope

This section covers matters that relate to the Contract as a whole. Definitions, phrases or wording that would
otherwise require repetition in other sections of this document are also covered in this section. Matters covered
by the General and/or Particular Conditions of Contract are not repeated in this section, except to provide more
detailed information.

C3.1.2 Location of the project

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE OF NATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE

C3.1.3 Description of the project:

The Service Provider shall be required to provide services related to Administration and Monitoring of the
Works of the Electrical Routine Road Maintenance on any National Road forming part of the SANRAL network,
including any additional duties on an as and when basis

The service provider shall be required to provide services for the management and supervision of the

Electrical Lighting Infrastructure Maintenance

The site comprises of the road reserve of the existing National Route in the locality of award and will also
include any future National Routes declared within the locality of award as may be required, including any
SANRAL own properties. Written communication will be issued by the Client should the declared network

of responsibility in an area change

The services required of the service provider are divided into the following distinct phases

e Tender documentation for the Works

e Site inspection and tender evaluation

o Administration and monitoring of the Works

¢ Monitoring and Management of electricity consumption
e Management and updating of as built drawings

¢ Review and modify as built drawings

¢ Off Site Testing

o Additional duties

¢ Close Out.

C3.1.4 Project Cost Estimate

For the purposes of this tender, the current budget for the Works is R 180 million. The final cost of the Works
will, however, depend on the strategy selected by the Employer based on the most appropriate and cost-
effective options identified by the Service Provider during the design phase. Tenderers shall note that no
adjustments to tendered rates will be applicable irrespective of the actual final cost of the Works.
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C3.1.5 Standards, Manuals and Guideline Documents

SANS 10098-1: Public lighting Part 1: The lighting of public thoroughfares;

SANS 10098-2: Public lighting Part 2: Lighting of certain specific areas of street and highways;

SANS 60598-1: Luminaires: Part 1. General Requirements and Tests;

SANS 475: Luminaires for interior lighting, street lighting and floodlighting-Performance requirements;
SANS 1088:2004 Luminaire entries and spigots;

SANS 10225:1991 Design and construction of lighting masts, and

OHSA (Act 85/1993) Electrical Machinery Regulations (Regulation 14).

SANS 10142-1: Code of Practice for the Wiring of Premises-Part 1: Low Voltage Installations;

SANS 10142-2: The wiring of premises Part 2: Medium-voltage installations above 1 kV AC not exceeding
22 kV AC. and up to and including 3 MVA installed capacity.

C3.1.6 Stakeholder and Community Liaison and Social Facilitation
a) Purpose

To give effect to the need for transparency and inclusion in the process of delivering services, the Service
Provider shall liaise with the project Stakeholders and affected Communities for the duration of the
contract’s life cycle. This shall be achieved through structured engagement with the PLC which was
established for this purpose.

b) Existing contracts
There are no existing electrical maintenance contracts however the is routine road maintenance (RRM)

in all SANRAL Roads under Limpopo Province

c) Stakeholders

Any Stakeholder who is affected by the Employer’s operations in the locality of the project and/or who has
an interest or concern in the project, either as a decision maker, participant or affected party and may
include, amongst others, the following entities:

(i) Provincial departments;

(i)  Municipal departments;

(i) Traditional authorities;

(iv) Community interest groups;

(v) Organised youth representation;

(vi) Organised women representation

(vii) Organised disabled people representation;

(viii) Organised labour representation;

(ix) Other structured community groups such as religion, education, farming, etc.;
(x) Transport industry forums;

(xi) Business sector forums;

(xii) Road user forums;

(xiii) Environmental interest groups;

(xiv) Road safety interest groups; and

(xv) Any other recognised relevant and representative structure

d) Target Area for the sourcing of labour for Construction Contract

The target area for the sourcing of labour only needs to be defined in consultation with the Project
Liaison Committee (PLC) and may typically include:
(i) One or more Provinces;
(i) One or more Metropolitan and District Municipalities;
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(iii) One or more Local Municipalities; or

(iv) One or more Wards that are wholly located within an area within a predefined radius of the construction
activity.

(v) One or more of the areas listed in the definition of Designated Groups.

Designated Group for Sub-contracting to Works Contractor

Unless otherwise stated in the Works Contractor's documents, a minimum of 30% (thirty percent) sub-
contracting provision will apply as a contractual obligation and will be restricted to:

(i) Black designated groups as defined in the Codes of Good Practice issued in terms of Section 9(1)
of the Broad-Based Black Economic Empowerment Act, 2003 (Act 53 of 2003);

(i) Black people as defined in Section 1 of the Broad-Based Black Economic Empowerment Act, 2003
(Act 53 of 2003);

(iii) Black people who are women and who are South African citizens;

(iv) Black people who are youth as defined in Section 1 of the National Youth Development Agency Act,
2008 (Act 54 of 2008);

(v) Black people who are people with disabilities as defined in Section 1 of the Employment Equity Act,
1998 (Act 55 of 1998)

(vi) Black people who are military veterans as defined in Section 1 of the Military Veterans Act, 2011
(Act 18 of 2011);

(vii) Black people who are living in rural or under-developed areas or townships;

(viii) Small enterprises as defined in Section 1 of the National Small Enterprise Act, 1996 (Act 102 of
1996);

(ix) Exempted Micro Enterprises (EMEs) as defined in terms of the Code of Good Practice on black
economic empowerment issued in terms of Section 9(1) of the Broad-Based Black Economic
Empowerment Act, 2003 (Act 53 of 2003), with an annual turnover of R10 million or less (Amended
Codes of Good Practice); and

(x) Qualifying Small Enterprises (QSEs) as defined in terms of the Code of Good Practice on black
economic empowerment issued in terms of Section 9(1) of the Broad-Based Black Economic
Empowerment Act, 2003 (Act 53 of 2003), with an annual turnover of R10 million and R50 million.

Project Liaison Committee (PLC) and Project Management Team (PMT)

A Project Liaison Committee (PLC) has either been established prior to commencement of the contract or
shall be established as soon as possible by the Service Provider. The PLC represents the project’s
Stakeholders. The PLC consist of representatives of project Stakeholders and affected communities from
the local municipalities, as well as the Project Management Team (PMT) and their representatives.

The PMT comprises representation from the Employer, the Service Provider and the Contractor (during
construction phase). Together with the PLC, the PMT is responsible for successful project Stakeholder
and community liaison and successful implementation of the Employer’s Contract Participation Goals.

Where a PLC has not been established, the Service Provider, under the guidance of the Employer, shall
establish such a committee within the boundaries of the Local and/or District Municipality. Allowance has
been made for these requirements under Additional Duties.

Duties of the PLC

The PLC is the official communication channel through which the PMT communicates with project
Stakeholders and affected communities on project matters, as well as to communicate the impact that the
project has or might have on project Stakeholders and affected communities.

The PLC is also the official communication channel through which project Stakeholders and affected
communities communicates with the PMT on the impact that the project has on them, or is anticipated to
have on them, or on any other project matters.

The Standard Terms of Reference (TOR) for PLCs requires of the PLC to execute specific duties during
each stage of the project, i.e. from project initiation to project completion. Some of these duties overlap
project stages and hence, a full description is provided here.

The PLC shall execute the following duties:

Project Initiation and Design Stages:
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NOTE: The principles of the TOR shall not be amended, but duties and procedures may be altered to be
project specific and to improve the functionality of the PLC.

(i) Meet as often as required with the Employer and the Service Provider, to discuss and resolve the
project’s initiation and design stage matters, which are of interest or concern to project Stakeholders
and affected communities, the Employer and the Service Provider;

(i) Peruse the standard TOR for PLCs and make recommendations on the duties of, and procedures
to be followed by, the PLC to fulfil its duties;

NOTE: The principles of the TOR shall not be amended, but duties and procedures may be altered
to be project specific and to improve the functionality of the PLC.

(iii) Actin accordance to the agreed TOR for the PLC;

(iv) Inform the Employer of any training that members of the PLC require to execute its duties;

(v) Assist the Employer and Service Provider to source suitable candidates for the position of Project
Liaison Officer (PLO);

(vi) Observe and verify that the procedures applied by the Employer and Engineer to select and employ
the PLO were executed in a fair and transparent manner and were within the prescripts of the
relevant legislation and regulations;

(vii) Make recommendations to the Employer and Engineer in identifying the project's Target Area(s),
from which Targeted Labour will be employed, for inclusion in the Tender Documents and endorse
the identified Target Area(s); and

(viii) Make recommendations to the Employer and Engineer in identifying the project’s Target Groups for
inclusion in the Tender Documents and endorse the identified Target Groups.

Project Construction Stage:

Point 3: Community Liaison Officer (CLO) or Project Liaison Officer (PLO) selection to be done under

the auspices of the PLC.

(i) Assist the Employer and the Engineer to source suitable candidates where applicable, for the
position of PLO.

(i) Observe and verify that the procedures applied by the Employer and Engineer to select and employ
the PLO were executed in a fair and transparent manner and were within the prescripts of the
relevant legislation and regulations.

Point 4: Definition of a target area (sometimes referred to as a local area or traffic area) to be done
under the auspices of the PLC.

(i) Make recommendations to the Employer and Engineer in identifying the project’s Target Area(s),
from which Targeted Labour will be employed for inclusion in the tender documents and endorse
the identified Target Area(s).

(i) Make recommendations to the Employer and Engineer in identifying the project’s Target Groups for
inclusion in the tender documents and endorse the identified Target Groups.

Point 5: Setup a database of contractors and suppliers (and consultants where relevant) to be done
under auspices of the PLC. The final database to be signed off by the PLC.

(&) Make recommendations to the PMT in establishing the eligibility criteria and tendering processes
and procedures to be followed to employ Targeted Labour and sub-contract Targeted Enterprises;
endorse the agreed criteria and employment and sub-contracting methodology(ies).

Point 6: Setup of database of local labour for the targeted area to be done under auspices of the PLC.
The final list to be signed off by the PLC. An agreed system of labour selection from the database is to
be agreed at the PLC.

(i) Peruse and endorse the Project Database(s) compiled by the PMT from which Targeted Labour will
be employed.

(iiy Verify that the criteria and methodology(ies) applied by the contractor to employ Targeted Labour
and sub-contract Targeted Enterprises were executed in a fair and transparent manner, and within
the Employer’s and Government’s Supply Chain Management Policies.

Point 7: Hand-over of signed-off databases for sub-contracting and labour to contractor for open tender
process and recruitment respectively done by the PLC.
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Point 8: Tender to be conducted by contractor using government principles (e.g. public opening of
received bids, announcement of bidders and prices). Tabling of winning bidders in the PLC.

(i) Receive reports and ensure transparency in the appointment of Targeted Enterprises in local
projects of the Employer notwithstanding that the authority to appoint such Targeted Enterprises
shall remain with the Employer. (Observer status)

Point 9: Appeals on the tender process to be escalated to the Employer for an independent review.

(i) Agree with the PMT on a dispute resolution mechanism to resolve any disputes that may arise
between the PMT and the PLC, project Stakeholders and/or affected communities.

(i) Assist the PMT to liaise with project Stakeholders and the affected communities to resolve any
disputes between the Employer, Engineer and/or contractor and project Stakeholders and the
affected communities, which occurred due to the project.

(i) The Employer’s ruling on any dispute regarding the tender process shall be considered to be final.

Point 10: Capability assessments of contractors and suppliers to be done under auspices of PLC prior
to tender stage, to identify any deficiencies in skills and experience. For labour, skills assessments are
to be done at recruitment stage.

Point 11: Contractor development support and training to be coordinated and conducted, ahead under
the auspices of the PLC, prior to project commencement.

(i) Make recommendations to the PMT on the training needs, eligibility criteria and selection criteria,
for the provision of training to Targeted Labour, Targeted Enterprises, project Stakeholders and the
affected communities.

(i) Observe and verify that training programmes and support programmes, which the contractor
committed to, were implemented and executed as intended.

Point 12: Identification of works areas that are deliverable by local service providers, and areas where
capabilities are not available locally. All works areas where capabilities are not available locally shall be
imported and locals will be given an opportunity to learn.

Point 13: Formal contracting arrangements to be ensured for all projects.

(i) Verify that the conditions of employment and the conditions of sub-contracting, in the employment
of Targeted Labour and sub-contracting of Targeted Enterprises were applied in a fair and
transparent manner and according to the Employer's employment and sub-contracting
requirements.

Point 14: Communication to be streamlined through the PLC and used to manage expectations of local
business and communities.

Additional Duties of the PLC:

() Inform the entities whom they represent of any project matters which the PMT wishes to
communicate with project Stakeholders and the affected communities.

(i) Inform the entities whom they represent of any project matters that are impacting or may impact,
either positively or negatively, on project Stakeholders and the affected communities.

(i) Inform the PMT of Stakeholder and/or community requests and/or needs which could possibly be
addressed within the project’'s Scope of Work.

(iv) Inform the PMT of any road safety concerns within the project’'s Targeted Area(s) and advise the
PMT of possible mitigating measures and/or road safety programs that will be most feasible for
acceptance by the affected communities to promote road safety.

(v) Inform the PMT of any project matters that are impacting, or anticipated to impact, negatively on
project Stakeholders and the affected communities.

(vi) Meet prior to the monthly site meeting, or as may be required, to discuss and resolve project
matters, which are of interest or concern to project Stakeholders and the affected communities, the
Employer, the Engineer and/or the contractor.

(vii) Inform the Employer of any training that members of the PLC require to execute its duties.

(viii) The PLC shall have full powers to decide on any matter which they are empowered to decide on
falling within the Project Area and outlined duties.

(ix) The PLC may assign members to report back to specific sectors and/or constituencies within the
PLC.
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(x) The PLC may establish working groups and/or ad-hoc committees to fulfill its work subject to fulfill
tasks as per contract. This must be recommended by the PLO and authorized by the Employer.

Duties of the PMT

The PMT, which consists of the Employer, Service Provider and the Contractor, or their representatives,
is a party to the PLC and hence, is co-responsible for successful project Stakeholder and community
liaison. The PMT is also responsible for the successful implementation of the Employer’s Targeted Labour
and Targeted Enterprise utilisation and development goals.

In terms of implementing the Employer's Targeted Labour and Targeted Enterprise utilisation and
development goals, the PMT shall, where required, execute the following duties:

(i) Make recommendations to the Contractor in the identification and structuring of the work packages
to be sub-contracted (if any) to Targeted Enterprises and agree to the scope and extent of the work
packages;

(i) Verify that the Project Database(s) compiled by the PMT from which Targeted Enterprises will be
sub-contracted, has been updated prior to the letting of every new set of sub-contracts;

(iif) Approve all Databases, tender procedures, tender documents, tender submission requirements and
adjudication processes for the sub-contracting of Targeted Enterprises;

(iv) Review all tender adjudication reports and monitor that the criteria and procedures applied by the
Contractor to sub-contract Targeted Enterprises are executed in a fair and transparent manner and
are within the Employer’s and Government’s Supply Chain Management Policies;

(v) Approve sub-contract agreements and ensure that the conditions of sub-contracting with Targeted
Enterprises are fair and transparent and within the prescripts of the contract requirements;

(vi) Monitor the management of Targeted Enterprise sub-contracts and ensure that conditions such as
the application of penalties, the termination of contracts, etc. are applied in a fair and transparent
manner and within the prescripts of the agreement;

(vii) Verify that the Project Database(s) compiled by the PMT from which Targeted Labour will be
employed is updated prior to every new labour intake;

(viii) Monitor that the criteria and procedures applied by the Contractor to employ Targeted Labour are
executed in a fair and transparent manner and is within the contract requirements;

(ix) Monitor that the conditions of employment of Targeted Labour are applied in a fair and transparent
manner and within the prescripts of the current and relevant Labour Legislation;

(x) Make recommendations to the for in the identification of the training requirements of Targeted
Labour and Targeted Enterprises and approve the proposed training programmes; and

(xi) Monitor that training programmes and support programmes, which the Contractor committed to, are
implemented and executed as intended.

Targeted Labour Database

A Project Database of Targeted Labour will be compiled by the PLO, with input from the PLC for the Target
Area(s). Once endorsed by the PLC the PLO shall utilise this Database to source Targeted Labour as
required by the Contractor.

The Project Database shall be updated as and when required to reflect new employment seekers in the
labour market. Only labour recruited from the Project Database will be measured for Contract Participation
Performance (CPP).

Targeted Enterprises Database
A Project Database of Targeted Enterprises from the Target Area(s) will be developed by the Service
Provider during the Design Phase, from the National Treasury Central Supplied Database and from the

CIDB contractor database, for each Target Area.

The Service Provider shall also assist Targeted Enterprises from the Target Area with registration on the
National Treasury Central Supplier Database.

C3.1.7 Permits and authorisations

As approvals are essential prior to the commencement of the Works, the Service Provider shall be responsible
to ensure that all submissions to the relevant approving authorities is completed by the milestone date tabled
in clause C3.1.8.
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C3.1.8 Project Programme

The Service Provider shall programme its duties in such a manner so as to complete the various phases of
the total project within the milestone dates specified below.

Project Stage/Phase Dates
A Submission of Tenders / Proposals TBC
B Appointment of Service Provider TBC
C Project Hand-over meeting TBC
D Works Contract Handover TBC
E Submission of draft Contract Report & as- TBC

built data
F Submission of final Contract Reports and TBC

as-built data

The Service Provider shall submit a programme indicating these milestones to the Employer within 14 days of
the date of the letter of acceptance of tender.

C3.1.9 Penalties and delays

Penalties shall be applied for poor performance as specified in the Contract Data. The quantum of the penalty
shall be as listed in the Contract Data. Draft reports and documents shall be submitted to the Employer at
least seven working days prior to any meetings scheduled for the discussion and finalisation thereof. The
Service Provider shall thus take this period into account in compiling their programme.

Any delays to the above programme that are attributable to the Employer, or to other approved mitigating
circumstances, will not be subject to penalties. In the event of such instances arising, any extensions of time
granted shall be limited to the equivalent number of calendar days attributable to each instance.

C3.1.10 Personnel Requirements

a. Key Persons

The Service Provider's key persons become a contractual commitment upon award. However, the Employer
recognises that key persons may for some or other reason not be available for the full duration of the project
and any changes to those listed are, to all intents and purposes, a change or variation to the contract. Any

proposed change should be handled formally by way of written request and approval.

Replacement personnel shall be of same or better competence and experience as those initially accepted. Re-

evaluation by the Employer of any replacement key persons shall be paid for by the Service Provider

b. Minimum requirements

The minimum qualifications and requirements for the Service Provider’s personnel shall be as indicated in the
table below.
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Position Minimum Other
Qualification/Registration Requirements
Contract Engineer Pr Eng or Pr Tech Engl
In permanent
Assistant Contract Pr Eng or employment of
Engineer Pr Tech Eng or the tendering
Pr Techni Eng2 )
entity
National Diploma or NQF 6
Resident Engineer X1 (Electrlcal)_/ B-Tech
(Electrical)
National Diploma
Assistant Resident (Electrical) / B-Tech
Engineer X1 (Electrical)
Design Phase:
SACPCMPS registration as a Member of
igg‘ﬁfsional Construction HSE SACPCMP3
OHS Specialist Construction Phase: aplproved
SACPCMPS registration as a Vo U”t,afY
Professional Construction HSE association
Agent or Manager
Trainee Technician Candidate Technician
C3.1.11 Meetings and Liaisons

a) Meetings and liaisons between the Employer and the Service Provider.

Meetings between the Employer and the Service Provider are formal occasions. The Employer shall perform
the duties of chairperson and the Service Provider the secretarial services. The Service provider shall submit
draft minutes to the Employer for review before distribution which shall not be later than 14 (fourteen) calendar
days after the meeting. Meetings and liaisons shall be scheduled according to the Service Provider’'s approved
programme to discuss and record the progress of the Services.

Draft copies of all reports, design and tender documents submitted for review shall be discussed at specially
convened meetings prior to their finalisation.

Attendance at the meetings and liaisons shall include joint venture members and/or Targeted Enterprise(s) (if
any), sub-service providers and the designated key persons. A key person shall not be substituted by another
Service Provider employee unless express permission for this has been sought from and approved by the
Employer in writing. The Employer shall have the right to delay a meeting because of the non-availability of a
key person and any delay costs so incurred shall be for the account of the Service Provider.

i) Project hand-over meeting

The date of the meeting will have been fixed and notice for it and an agenda included with the letter of
acceptance of the Service Provider’s offer.

This meeting also provides the opportunity for administration details to be finalised. Included among these,
but without providing limits to what may be required shall be:
- Signing and initialling of the contract document;
- Confirmation of prescribed insurance cover, including that of joint venture members (if
any);
- Confirmation of vendor registration;
- Delivery of a compact disc (CD) containing all relevant forms and procedures needed for
effective project administration.

ii) Progress meetings

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE OF NATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE



Sensitivity - General
C2-12

The date for the first progress meeting shall be fixed at the hand-over meeting mindful that it cannot take place
until the Service Provider has conducted his in loco inspection of the project site. The first progress meeting
shall not be scheduled longer than six calendar weeks after the hand-over meeting. Proposals for investigation
and intrusive testing will be discussed at this first meeting.

The Service Provider’s programme, as envisaged at the hand-over meeting shall be fine-tuned and approved
at the first progress meeting. The approved programme shall identify the number and frequency of progress
meetings. They may be reduced or increased as necessary to achieve the milestone date of delivery of the
approved detailed design.

Topographical surveys and the Land Acquisition process must form an integral part of the Service Provider's
programme and must be listed separately in their proposed programme.

In addition, the Service Provider’s programme must have careful regard to the need to produce Property
Reports at the earliest possible time. This aspect may necessitate the presence of the PSP at this meeting.

The purpose of progress meetings is to discuss the development of the project design and the minutes
produced shall form the record of progress against programme. The minutes shall record the discussions held
and the decisions made.

Duties of some sub-service providers are not directly related to the development and production of the project
design; nevertheless, because of the severe impact their progress can place on the programme, their presence
at, and participation in, design progress discussions is not negotiable. They shall attend progress meetings
and any delays caused by postponements due to their non-availability shall be to the account of the Service
Provider.

b) Other project related meetings

The Service Provider must ensure that proceedings of meetings (whether formal or informal) are formally
documented. These meetings may be between the Service Provider, sub-service providers, the PSP and/or
other Stakeholders. The Employer may attend these meetings.

i) Project Liaison Committee (PLC) meeting

The PLC will meet on an ad-hoc basis during the Design Stage of the project to discuss and resolve project
related issues and matters of interest or concern to the project Stakeholders and communities, the
Employer and the Service Provider.

The PLC will meet prior to the monthly site meetings or as may be required from time to time during the
Construction Phase to discuss and resolve project related issues and matters of interest or concern to the
project Stakeholders and communities, the Employer and the Service Provider.

i) Works Contract Hand-over meeting

Itis required that the Contract Engineer and the Engineer’s Representative (Resident Engineer) attend the
works contract hand-over meeting.

C3.1.12 Risk Management

The concept of risk shall be discussed at all meetings, starting with the hand-over meeting. The Service
Provider shall identify restrictions and limitations on the design development that the various processes may
impose, estimate the probability that they will impact on performance, advise what measures are proposed to
avoid them and what mitigating measures could be taken to mitigate in the event they do occur. This creates
a risk register that must be raised and discussed at each successive progress meeting.

Used properly, the risk register will predict or pre-warn of change; as the probability of an event increases so
will the need for a Works Authorisation to approve extensions of time or allocation of more funds become more
certain.

A base risk register shall be discussed and recorded at the hand-over meeting. It shall be re-visited at each
successive progress meeting to confirm the status of each and record any changes. The opportunity to add
more or remove others will also be discussed at the progress meetings.
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A fundamental element of risk assessment, but by no means the only one, will be economic affordability
meaning that each design strategy must be separately and broadly estimated for comparison against the basis
of the Employer’s budget for the project. In essence, this analysis relates to testing the economic and technical
feasibility of the Employer’s envisaged design strategy. Similarly, other identified risks will have a cost element
to them and these must also be brought to the Employer’s attention for discussion and decision. The Employer
may require the Service Provider to make us of its standard risk reporting format.

C3.1.13 Document Management

Three (3) hard copies (or otherwise agreed with the Employer) of draft reports and/or documents shall be
submitted 10 (ten) calendar days prior to the meeting dates for discussion purposes. All changes emanating
from these meetings shall be incorporated into a final version. The record of the changes shall be by means
of track changes to the draft version and submitted in CD format.

When a volume consists of more than 1 book, the number of the volume appears on the cover and on the title
page, together with the number of the book, e.g. Volume 3: Book 1 of ...... , or Volume 3: Book 2 of .........

All reports and/or documents shall utilise the Employer’s pro-forma formatting without alteration unless specific
request for a change has been submitted to and approved by the Employer. Pro-forma report formats are
contained in Part C4: Site Information.

The table below lists the requirements of documentation that the Service Providers shall apply, unless
otherwise agreed with the Employer.

Table 3.1.12: Documentation Requirements

Document Draft Final Reports/Documents Books of Drawings
Characteristics Reports/Documents
Page A4 80g/m? A4 80g/m?2 A2 80g/m?
Cover page layout Employer’s pro-forma works document cover page with appropriate wording for the
specific report/document compiled
Cover White 80g/m?2 Reports: Tokai Blue 160g/m? Draft: White 80g/m?2
Documents: Red 160g/m? Final: Red 160g/m?
Printing Back-to-back pages Reports: back-to-back All on separate pages
All left-hand margins Contract document: back-to-back
to be 2.5cm except:
Printing to be left - New sections
justified - All returnable schedules
- Pricing schedule
Binding Plastic ring binders Reports: plastic ring binders Draft: Stapled and
Maximum thickness Contract documents: stapled, bound
to be 3cm glued and bound Final: stapled, glued
and bound
Number of paper 3 (three) Reports: 1 (one) Draft: 3 (three)
copies Tender documents: 1 (one) Final: 2 (two) original
Tender evaluation: 2 (two) for signature and 1
Contract documents: 2 (two) (one) copy
original for signature and 1 (one)
copy
Number of electronic | 1 (one) CD/DVD 1 (one) CD/DVD 1 (one) CD/DVD
copies 1 (one) CD/DVD of signed
contract
Electronic format MS Office 2013 MS Office 2013 and PDF PDF
and PDF

C3.1.14 Management of Drawings

When the Service Provider produces drawings, he shall, where applicable, use the Employer’s typical
details and when doing so they shall become integrated into the Service Provider’s detail design for which
he will assume full professional responsibility.

The requirements shown on the Employer’s proforma drawing, available on the Employer’s web site, shall
be used. Drawings shall incorporate what has been discussed and agreed at the various progress meetings.

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE OF NATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE



Sensitivity - General
C2-14

All drawings issued to the contractor shall be fully signed and any amendments thereof shall also carry full
original signatures.

C3.1.15 Safety

This part of the specification has the objective to assist the Service Provider entering into contracts with the
Employer that they comply with the Occupational Health and Safety (OH&S) Act, No 85 of 1993, as well as all
applicable Regulations. Compliance with this document does not absolve the Service Provider from complying
with minimum legal requirements and the Service Provider remains responsible for the health and safety of his
employees and those of his Mandataries. The Service Provider shall therefore include this part of the
specification to any contract that he may have with sub-service providers and/or suppliers.

This part also covers the development of a health and safety specification that addresses all aspects of
occupational health and safety as affected by this contract. It provides the requirements that the Service
Provider shall comply with in order to reduce the risks associated with this contract, which may lead to incidents
causing injury and/or ill health. In this matter the spirit and intention of Regulation 5(1)(I) of the Construction
Regulations, 2014, regarding negotiations between the parties, related to the contents and approval of the
Health and Safety Plan, must be complied with.

The Service Provider shall on award or the contract become the Client's Agent in terms of Construction
Regulation 5(5); (6) and (7) of the Occupational Health and Safety Act (Act 85 of 1993). The duties and
responsibilities as the Client's Agent are as prescribed in Construction Regulation 5(7).

For purposes of clarity typical duties required of the service provider are given below, but they shall not be
interpreted as being exhaustive and if any conflict between them and the legislated Construction Regulations
occurs the latter shall rule.

a) Project Specific Requirements

The following is a list of Baseline Risk Assessment and project specific health and safety specifications
prepared by the Client in terms of Construction Regulation 5(1)(a) and 5(1)(f).

—

Baseline Risk Assessment for Design Phase

Working in elevated positions (e.g. Bridge Inspections)
Working over water environments (e.g. Bridge Inspections)
Excavation — locating existing underground services, digging test pits
Manual handling — setting up surveying equipment
Ergonomic risks

High & Low voltage power lines — overhead & underground
Work in close proximity to railway lines

Uneven ground surfaces

Personal safety & security risks

Traffic Control (Ensure Correct Signage at Correct Distances)
Working from ladders

Exposure to noise

Working in close proximity to traffic

Working with hot materials

Radio Active equipment

Hazardous Chemical Substances

Flammable Materials

Driving to and from site

Biological risks e.g. bees, snakes, spiders, etc.

Hazardous Biological Agents

Environmental risks

- Bad weather conditions,

o rain,
o lightning,
o wind,

- poor visibility

- heat exposure — dehydration
- cold environment
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Baseline Risk Assessment for Supervision Phase

Clearing and grubbing of the area/site

Site establishment including:

- Office(s)

- Secure/safe storage for materials, plant and equipment

- Ablutions

- Sheltered eating area

- Maintenance workshop

- Vehicle access to the site

- Temporary fuel storage, where applicable

- Laboratory establishment, where applicable (Client responsibility)
Dealing with existing structures — possibility of asbestos

Location of existing services, e.g. gas, telecommunications, electrical supply and similar
Installation and maintenance of temporary construction electrical supply, lighting and equipment
Adjacent land uses/surrounding property exposures

Boundary and access control/public liability exposures (NB: The Employer is also responsible for
the OH&S of non-employees affected by his/her work activities)

Health risks arising from neighbouring as well as own activities and from the environment, e.g.
threats by dogs, bees, shakes, lightning, etc.

Exposure to a water environment

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion

Protection from wet and cold conditions

Dealing with HIV/Aids and other diseases such as silicosis or asbestosis, where applicable
Hazardous Biological Agents that could lead to epidemics and pandemics
Use of portable electrical equipment including:

- Angle grinder

- Electrical drilling machine

- Circular saw

- Generator

Excavations including:

- Ground/soil conditions

- Trenching

- Shoring

- Drainage of trenches

Welding including:

- Arc welding

- Gas welding

- Flame cutting

- Use of LP gas torches and appliances

Loading and off-loading of trucks

Aggregate/sand and other materials delivery

Manual and mechanical handling

Lifting and lowering operations

Driving and operation of construction vehicles and mobile plant including:
- Trenching machine

- Excavator

- Sit-on roller

- Plate compactor

- Front end loader

- Mobile cranes and the ancillary lifting tackle

- Grader

- Parking of vehicles and mobile plant

- Towing of vehicles and mobile plant

Use and storage of flammable liquids and other hazardous substances, e.g. petrol, diesel, cement,
asphalt, bituminous materials and similar

Layering and bedding

Installation of pipes in trenches

Pressure testing of pipelines

Backfilling of trenches

Protection against flooding

Gabion work
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Use of explosives

Protection from overhead power lines (High and low)

Work adjacent or in proximity of railway lines

Work adjacent or in proximity of traffic

Working at heights

Working in confined spaces — tunnelling

Formwork and support work (temporary works) including scaffolding
Demolition work, where applicable

Bulk mixing plant, where applicable

Environmental impacts such as pollution of water, air or soil

b) Design Phase

The Service Provider or his registered Professional Construction Health & Safety Agent must identify elements
of the design that are inherently dangerous or hazardous to the health and safety of Contractor employees
during the construction phase and design in such a manner as to mitigate or eliminate the risk where possible.
To this avail the Service Provider (or his Agent as outlined above) must prepare a baseline risk assessment
for the intended construction work project, and make the same available to the Employer. This duty of
identification continues into the construction phase of the project regardless that the designer may not be
monitoring the construction phase. All identified dangers/hazards are to be listed and brought to the attention
of potential contractors by means of the baseline risk assessment as outlined above and envisaged in
Construction Regulations 5 (1) (a); (b) and (c).

For example, staging for bridge decks or sharing of unstable excavations is the designer’s responsibility to
identify and notify of the health and safety risk. It is also the designer’s responsibility to undertake inspections
at critical phases of construction to ensure that the identified risks are continuously and appropriately mitigated.

C) Construction Phase

During the construction phase the supervising Service Provider must ensure that the Employer’s duties are
continuously fulfilled, meaning that the Service Provider has to include amongst its permanent monitoring staff
at least one appropriately trained member. In addition the Service Provider must conduct monthly internal
audits to ensure the site personnel are adhering to the statutory requirements. Costs for performing this duty
are recoverable via the rate offered for this scheduled item of work. An Occupational Health and Safety Audit
Questionnaire is included in Appendix A in Part C4 for this purpose. This audit may be conducted by either the
appointed registered Professional Construction Health and Safety Agent (Pr. CHSA) or a registered
Construction Health and Safety Manager that is contracting-in or employing a Pr. CHSA or who is contracted-
in or employed by a Pr. CHSA..

The Employer may order external audits the costs of which are separately recoverable as a disbursement to
the specialist sub-service provider selected to conduct the audits.

Furthermore, the Service Provider must, in compliance with Section 24 of the Occupational Health and Safety
Act (Act 85 of 1993) report immediately to the Employer’s Health and Safety Specialist and the relevant Project
Manager the details of a Section 24 incident, including confirmation that the Contractor has similarly reported
the same incident directly to the Department of Labour.

d) Health related Epidemics and Pandemics

The Service Provider shall, as far as reasonably practicable make provision for health-related epidemics and
pandemics that is declared by Authorities. The Employer is aware that this provision will not speak to specific
cases. Once the nature and scale of the epidemic or pandemic is known, the Service Provider must ensure
that the requirements stipulated in the Hazardous Biological Agents (HBA) Regulation are adhered to and in
particular the following as described in the mentioned Regulation:

e Information and training of employees

e Duties of person that may be exposed to HBA’s

e Risk Assessments by the Employer (Service Provider)

e Monitoring exposure at the workplace

e Medical surveillance of employees

o Keeping of records

e Control of Exposure to HBA’s

e Personal Protective Equipment and facilities
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¢ Maintenance of control measures and facilities
e Prohibitions

e) General Occupational Health and Safety Provisions

Site specific health and safety specifications for the intended construction work based on the Baseline Risk
Assessment in included in Appendix A in Part C4.

NOTE: The above duties shall not be interpreted as being exhaustive and if any conflict between them and
the legislated Construction Regulation arises, the latter shall rule.

C3.1.16 Procedure for procurement of sub service providers

A sub-service is taken to mean any service necessary for the production of the project design and later
construction, which is performed by someone other than the Service Provider. A sub-service procured directly
by the Service Provider requires the Service Provider to enter into a sub-service agreement with that sub-
service provider. The relationship between the Service Provider and sub-service provider is that of
contractor/sub-contractor.

Another type of sub-service is less direct because the service required has already been procured by the
Employer under a separate agreement. The role of the Service Provider in the management of this sub-service
is that of the Employer’s agent. In both cases the Service Provider is responsible for the performance of the
sub-service.

Procurement of a sub-service shall be undertaken by means of a quotation/tender process. The Service Pro-
vider shall compile and issue relevant and approved terms of reference, together with the relevant work/pricing
schedules, in accordance with the Employer's standard pro-formas and Supply Chain Management and
procurement policies. This will require the Service Provider to advertise for an open tender process or invite
guotations from identified potential sub-service providers and submit tender documents to the relevant regional
office for collection and receipt of the tenders by that office. Submitted quotations/tenders, in a sealed
envelope, directly to the Employer's regional office by the date and time agreed, will be opened in public by
the Employer’s delegated staff.

The Service Provider shall remove under signature all submitted offers for analysis and submit and report with
recommendations to the Employer for approval prior to the appointment of any sub-service provider. Once
approved, the Service Provider shall enter into an agreement with the sub-service provider with a copy of same
submitted to the Employer.

Service Providers appointed on a project are not permitted to bid for any sub-service related to the project.

The minimum requirements for different types of sub-services to be procured under provisional and/or
prime cost sums are described in Part C4: Annexure I.

C3.1.17 The Employer’s Integrated Transportation Information System

The Employer has developed a comprehensive information management tool called ITIS (Integrated
Transportation Information System) to address all facets of its strategic and tactical planning, design,
construction and maintenance of the entire road network. This provides support for the management tasks of
the Employer and to allow the personnel to make technical decisions more quickly and efficiently.

ITIS is an integrated approach to the sharing and inter-relating of technical performance information for the
Employer and relies on people following procedures to populate system with data. ITIS currently consist of the
following platforms:

e |TIS Web — Web enabled portal providing online access to various functions, workflows and reports.

e |TIS Desktop — Offline data capture tool enabling the capture of information offline, validation and
then synchronisation of data with the ITIS database.

e ITIS Mobile — Application (Android 6 or later) that allows the in-field capture of information using a
smart phone or tablet (must have camera and GPS), validation and then synchronisation of data
with the ITIS database.

The Employer then has several ITIS modules running on any of the above ITIS platforms which affect the
Consultant and Contractor, who will need to use these modules to perform certain procedures and to provide
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required information. The current modules applicable to routine road maintenance and their description are as
follows:

(i) Contract Module — management of contracts;

(i) Routine Road Maintenance Module - issuing of job instructions (estimates, photographs and
workflows) and preparing the payment certificate;

(iii) Incident Module — recording of incidents on site; and

(iv) Project Information Module — uploading of employment and training data.

User manuals for the various functions can be downloaded from
https://itis.nra.co.za/Portal/MyAccount/UserManuals after the successful registration as a public user. The ITIS
public user registration procedure is explained in the document as attached in Part C4: Appendix G.

C3.1.17.1 Routine Road Maintenance ITIS Module

The Employer’s ITIS module is managed by the Engineer, which records the work done and prepares a
payment certificate. The timelines for the various stages of the Interim Payment Certificate from the initial
preparation by the Engineer, to the submission by the Engineer to the Employer for payment, will be identified
by the Employer, and may vary in certain months due to financial deadlines, or shutdown periods.

The workflow sequence is as follows:

() Work is identified by the Engineer or Contractor.

(i) Engineer prepares an interim Job Instruction using the ITIS mobile application for the work to be
executed.

(iii) Contractor determines whether he will do the work or allocate the work to an appointed sub-
contractor using the ITIS mobile application.

(iv) The Engineer then issues the finalised Job Instruction for the work to be executed, complete with
measurement and rates of the work to be executed via the ITIS mobile application.

(v) On completion of the work, the Contractor provides measurement of the work executed via the ITIS
mobile application, which the Engineer checks for quality and measurement acceptance.

(vi) The Engineer signs off the details of the Job Instruction, partially or fully completed, on the ITIS
module.

(vii) On a measurement date determined by the Engineer the completed Job Instructions shall be
included in an ITIS payment certificate, the Engineer shall provide a draft ITIS payment certificate
to the Contractor for checking purposes.

(viii) The Contractor shall notify the Engineer of any amendments or corrections to the draft ITIS payment
certificate.

(ix) The Engineer shall then prepare the Interim Payment Certificate from ITIS module for submission
by the Contractor as his Statement in terms of sub-clause 14.3 of the FIDIC Conditions of Contract,
for approval by the Engineer and submission to the Employer for payment.

C3.1.17 Participation of Targeted Enterprises
The Employer may stipulate the involvement of Targeted Enterprise(s) in the project design and construction
as a mechanism to broaden the economic share of the national spend on engineering services and as a means
to hasten and improve the transfer of technical skills.

The Service Provider’s Targeted Enterprise(s) become a contractual commitment upon award.

a) The Targeted Enterprise(s) shall be involved throughout the project stages and the percentage tendered
in the Contract Data shall be applicable to actual work split (excluding all provisional and prime cost
sums but including site staff salaries) amongst the following stages:

Project Assessment stage

Investigation for Design Development

Design Development stage

Tender Documentation

Clarification Meeting, Tender Period & Tender Evaluation

Administration and Monitoring of the Works

Additional duties, special services and specialist advice

Quality control

Close out
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b) The use of Targeted Enterprise personnel as site staff during the administration and monitoring of the
Works phase is included as part of the percentage tendered in the Contract Data.

C3.1.18 Training
a) Service Provider’s staff

The Employer encourages training of candidate engineers or undergraduates requiring experiential training on
this project. Training of the Service Provider's own permanent staff, temporary staff or Targeted Enterprise
involved in this project becomes a reportable monthly event in terms of time and cost attributable to the
Employer’s spend from its allocated budget. Separate allowance has been made to train the Service Provider’'s
and Targeted Enterprise’s staff as assistants to certain required positions.

b) Employer’s trainees

The Employer may enter into a separate arrangement with the Service Provider for training of its own
permanent employees as a secondment for the express purpose of providing its candidate engineers with
design and/or site supervision experience. The Employer may also enter into an arrangement with the Service
Provider to provide experiential training to students.

The design phase provides the opportunity for students and candidate engineers to receive training. Three
distinct categories of training are recognised. The first, and most formal, is the placement of the Employer’s
candidate engineers with the Service Provider for training distinctly geared to professional registration with the
Engineering Council of South Africa (ECSA). The training provided shall be predominantly, but not exclusively,
related to this project and may be subject to scrutiny and inspection in loco by the Employer who is responsible
for candidates’ remunerations. The trainees are expected to work according to the Service Provider’'s terms
and conditions of employment, especially those related to confidentiality. They are to be treated as if they were
the Service Provider’s own full-time personnel. No allowances shall be made for working overtime.

Less formal will be experiential training the Service Provider is requested to provide to university or university
of technology undergraduate students. The training provided must be in accordance with the academic
institution requirements.

The Service Provider, apart from providing the technical training, shall also provide trainees with all the tools
(including appropriate information technology hardware and software) and space necessary to carry out
engineering or survey work as if they were the Service Provider's own permanent staff.

Reporting on training progress of each candidate engineer and student shall be compiled according to the
formats and intervals set by ECSA (for engineering students) or SAGC (The South African Geomatics Council).

C3.1.19 Contract(s)/Agreement(s) with Targeted Enterprise(s)

The Service Provider shall enter into a contract/agreement with the Targeted Enterprise(s) to provide them
with the opportunity to participate in SANRAL projects under their guidance. Copies of the
contract/agreement(s) shall be provided to the Employer.

C3.1.20 Multiple Strategies

Service Provider appointments by the Employer premise the fundamental concept that the Service Provider
is capable of providing a design that is not just fit for purpose but also carries the hall mark of value for
money. The design strategy on which the Employer has based his budget has been explained in section
C3.1.4. It is expected of the Service Provider to interrogate the appropriateness of this design and to offer
alternatives to it for consideration by the Employer.

C3.1.21 Communication Management

Communication management must be identified early in the life of the project and discussed with the
Employer as to who shall be responsible for liaising with which party and to define the limits or authority
that either party has to speak for or commit the other.

At the earliest stage of design development, the Service Provider should have already identified the relevant
and potential stakeholders in the project and list those that may play a sanctioning role that could accelerate
or delay delivery of the project.
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C3.1.22 Services

The early identification of services is a critical element in the project. The Service Provider shall identify
those that are observable during the project assessment stage and those resulting from further later
investigations.

During the design development phase, the Service Provider shall continuously liaise with the identified
service owners (who form part of the strategic partners) and with the Employer. A first step is to search for
any wayleave or similar authorisation agreement for the service to be placed within, alongside or across
the project site. All liaisons shall be formal and in writing.

Service relocation may be required. If any design is required to temporarily or permanently relocate the
service such design shall not be to the Employer’s account unless agreed during liaison with the service
owner. Regardless that any agreement is reached the Employer shall not take responsibility for the
subsequent design, it being deemed that it cannot assume liability for property that it does not own or
operate. However, the Service Provider is at liberty to offer its design capabilities to the service owner under
an agreement between them. The service owner’s design cost recovery may be via the contract should the
Employer and service owner so agree, but no design liability shall pass to the Employer.
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C3.2 PROJECT ASSESSMENT STAGE (ELECTRICAL INFRASTRUCTURE CONDITION
REPORT)
C3.2.1 Scope

This section covers the part of the design process which requires detailed visual assessment surveys for the
compilation of a Road Condition Report.

C3.2.2 Standards

Detailed visual assessments shall be carried out. A Road Condition Report shall be submitted to the Employer
prior to the preparation of tender documents. An example of a Road Condition Report is included in Annexure
A.

C3.2.3 Existing data
Existing information with respect to the relevant project is given in Part C4: Site Information.

C3.2.4 Visual condition survey

The Service Provider shall carry out a detailed visual assessment survey of the lighting existing condition
utilising experienced personnel in order to ascertain the current overall lighting infrastructure condition. This
survey shall include assessment of current lighting and condition of electrical supply equipment’s. This survey
shall also include the identification of any other associated aspects located within the road prism affecting the
functionality/structural integrity of the electrical equipment’s street lighting and/or road safety issues including:

¢ Detailed description of interchanges and intersections
e Electrical Lighting Infrastructure furniture

e Traffic information

e Historic Infrastructure Maintenance information

e Sub-contractor’s information

¢ Future maintenance and rehabilitation projects

The Service Provider shall carry out a detailed visual survey of all additional SANRAL properties forming part
of the site.

The survey shall include:

Energy consumption and recommendations

Anti-vandal measures and recommendations

Information on illegal occupation, rubbish dumping and illegal advertisements
Toll plaza electrical infrastructure

Solar PV structures or existing electrical lighting infrastructure

Anti- vandal live monitoring electronic systems installed

The Service Provider shall carry out a detailed visual assessment survey of the pavement’s existing

C3.2.5 Structures

The Service Provider shall draw up a list of all structures and conduct safety inspections at least once in 12
(twelve) months in terms of the Construction Regulations. Safety inspections for newly constructed structures

must be conducted every 6 (six) months for the first 2 (two) years. The format of the safety inspection is
provided in Part C4: Appendix F. The following structures must be inspected:

¢ High mast lights and mast over 10m high

e Gantries
e Tunnels
e Buildings
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Safety inspection records must be submitted to the Employer in the prescribed format at least once in 12
(twelve) months or every 6 (six) months for the first 2 (two) years for newly constructed structures. Uploading
of this information into ITIS will be required once the module is functional in ITIS/ITIS Mobile.

Waterway inspection on all structures crossing a waterway must be carried out at least once in 12 (twelve)
months or after any significant storm event. The waterway inspection form is also provided in Part C4: Appendix
F.

C3.2.6 Occupational Health and Safety obligations

Notwithstanding that this scope of works prescribes various procedures in terms of health and safety
requirements the Service Provider cannot rely on these as the sole source of his obligations in terms of the
Occupational Health and Safety Act (Act 85 of 1993) and accompanying Regulations. Nothing herein shall
absolve the Service Provider from conforming to all the requirements of the said Act and Regulations and in
the event of conflict between the provisions of this scope of works and the statutory provisions, the latter shall
prevail.

C3.2.7 Market Analysis and Databases
The Service Provider shall undertake a market analysis in terms of the CIDB guidelines for undertaking a
feasibility study (CIDB grading, Central Supplier Database (CSD), etc.) of availability and type of Targeted
Enterprises for the Works Contract. The Service Provider shall further set up databases for Targeted
Enterprises and Targeted Labour, assist local Targeted Enterprises to register on the CSD and maintain and
update these databases on a monthly basis. Provision for this service has been made under C3.6: Additional
Duties.
C3.2.8 Measurement and payment

Item Unit

32.01 Detailed assessment phase

(a) Lighting Condition Report lump sum (LS)
(b) Travel and subsistence costs lump sum (LS)
(c) Toll fees prime cost sum (PC)

The unit of measurement for pay item 32.01(a) shall be the lump sum. The sum tendered shall include full
compensation for personnel, materials, printing and all other costs for the following:

i) Analysis of available information pertaining to the project.

ii) Detailed visual condition survey, including drawing up a list of structures as specified.

iii) Compilation and submission of the Lighting Condition Report as specified.

The unit of measurement for pay item 32.01(b) shall be the lump sum. The sum tendered shall include full
compensation for all travel and subsistence associated with the detailed assessment phase.

The prime cost sum is to cover the cost of toll fees for staff performing their duties. Payment will only be made
for E-tag transactions upon proof of an official statement via the Employer’s Transaction Clearing House (TCH),
which is the integrated fee collection and information management process for Electronic Toll Collection (ETC)
accounts.

Payment for the lump sum tendered will be made on submission of the electrical lighting infrastructure condition
report.

Item Unit
32.02  Occupational Health and Safety requirements lump sum (LS)
The unit of measurement under payment item 32.02 shall be the lump sum. The sum tendered shall include

for all costs associated with compliance to the Construction Regulations of the Occupational Health and Safety
Act (No 85 of 1993) as relevant for the design and documentation of the Works Contract.
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C3.3 TENDER DOCUMENTATION

C3.3.1 Scope

This section covers the requirements and process for the compilation of tender documentation and invitation
to tender for the Works Contract. The Service Provider may be requested to compile the tender document
either at the beginning of the contract (for the Works contract to be administered by the Service Provider), or
at the end of the contract for the Works contract to be administered by another Service Provider.)

C3.3.2 Standards

The tender documentation for the Works Contract shall be compiled in accordance with the following:
- Conditions of Contract for Construction: FIDIC; 1999.
- The Employer’s pro-forma tender document.

The style, format and presentation of the tender documents shall be in accordance with the requirements listed
in the Employer’s pro-forma document.

C3.3.3 Tender Documentation
The following documents shall form the Tender Documents for the Works Contract:

i)  VOLUME 1: The FIDIC Conditions of Contract for Construction, 1999 issued by the International
Federation of Consulting Engineers (to be purchased separately by tenderers).

i)  VOLUME 2: The Project Document, which includes Conditions of Tender, Particular Conditions of
Contract, Scope of Works and Forms, all in accordance with the Employer’s standard pro forma
document.

ii)  VOLUME3: The Standard Drawings for tender purposes available from the Employer.

A Project Management Team (PMT) will be formed which will consist of the Employer, Engineer and
Contractor. The function of the PMT will be to make decisions regarding the management of the sub-contracts
involving Targeted Enterprises. This will include the scope and extent of work, and the number of sub-contracts
to let. The PMT shall work together as a team to compile the sub-contract agreements conforming to the pro
forma sub-contract tender document. However, it remains the Consulting Engineer’s responsibility to ensure
that the documents are compiled.

C3.3.4 Submission procedure

The service provider shall adhere to the following process:

i)  Compile and submit two copies of a draft Volume 3 (Project Document) in accordance with the
Employer’s standard pro-forma document as well as two draft copies of Volume 4 for the purpose of
discussion with and acceptance by the Employer.

ii)  Attendance at meetings with the Employer for the purposes of discussion and finalisation of the tender
documentation.

iii) Subsequent to discussion of the draft documentation, the service provider shall compile the final
documents incorporating all the amendments arising there from and deliver the requisite number of
complete sets in electronic format on CD’s to the Employer’s regional office on or before the date
specified in clause C3.1.7.

In the event where draft documentation is of sub-standard/poor quality, the above-mentioned process will be
repeated. In such circumstances the additional time spent by the Employer shall be paid for by the Service
Provider as specified in Clause C3.6.3.

C3.3.5 Tender Advertisement

The Employer will prepare and submit the tender advertisement to the relevant organisations.

C3.3.6 Measurement and payment
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Item Unit
33.01 Tender documentation
(a) Preparation of Tender Documents lump sum (LS)
(b) Burning of Tender Documents on CD number

The unit of measurement for pay item 33.01(a) shall be the lump sum. The sum tendered shall include for the
compilation of two (2) full sets of draft tender documents (comprising Volumes 3 and 4, as relevant) for
discussion with the Employer. Payment of the lump sum tendered shall be due on receipt, by the Employer,
of the draft tender documents.

The rate tendered under payment item 33.01(b) shall include for all costs associated with the burning of a CD
of each full set of final Tender Documents and shall include for all expenditure on labour and materials,
communication, postage and packaging incurred by the service provider in the production of the documents
(including drawings and plans) in accordance with clause C3.3.3. Delivery of the documents shall be on or
before the date specified in clause C3.1.7.
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C3.4 CLARIFICATION MEETING, Tender Period AND Tender evaluation

C3.4.1 Scope

This section covers the requirements and process for the Contractors' clarification meeting, tender period and
participation in the evaluation of tenders received for the Works Contract.

C3.4.2 Clarification meeting (on-line)

The Service Provider shall prepare a tender presentation or pre-recorded video of the scope of the works for
a clarification meeting, and submit to the Employer’s Procurement Office for uploading onto the Employer’s
website, for prospective tenderers for the Works Contract in accordance with the Employer’s standard
requirements, which shall, inter alia, include the following:
i) Presenting an agenda for the meeting.
if) Introduction of the team, including the Employer's Project Manager and Procurement Officer, the
Service Provider’s personnel, other Stakeholders, if any (for example, Provisional Government
Officials, members of the PLC and the PLO).
iii) Describing the Conditions of Tender and Tender Data.
iv) Describing the Conditions of Contract and Contract Data.
v) Describing the Works with as much detail as is required for specific items or operations.
vi) Describing by means of a pre-recording video important aspects of the project, e.g. limits of the
Contract, etc. to provide a holistic overview.
vii) Announce any amendments made to the tender documents.
viii) Providing an Employer’s email address for submission of any clarification questions.
ixX) The estimate for the cost of the Works shall not be divulged.

C3.4.3 Tender period

The Service Provider shall in all cases only through the Employer communicate with all tenderers during the
tender period in accordance with Conditions of Tender for the works contract. The actions below need to be
followed:

e Compiling for distributing by the Employer minutes of the clarification briefing as an addendum at least
5 (five) working days before the date and time of tender closure.

e Attending to any technical queries or points of clarification requested by tenderers by providing
questions and answers to the Employer for distribution as part of any addenda.

e Compilation, distribution and confirmation of receipt by all tenderers of any addenda to the Tender
Document.

¢ Informing and obtaining approval from the Employer of any unresolved enquiries, potential alternative
proposals of which notice has been received from tenderers and changes to date for submission of
tenders.

C3.4.4 Tender opening and tender evaluation

The Service Provider shall be invited to the opening of tenders for the Works Contract that shall take place via
live streaming. The Employer will conduct the compliance of all tender responses and identify all responsive
tenders. The Employer will issue copies of the responsive tenders electronically to the Service Provide,
including the Compliance evaluation report.

The Service Provider shall evaluate all responsive tenders received from the Employer and compile a
consolidated Tender Evaluation Report for submission to the Employer. During tender evaluation, the Service
Provider shall:

- Conduct the technical and financial analysis and risk assessment.

- Advise tenderers in terms of Conditions of Tender through the Employer of any arithmetical, or
other corrections made to errors in the extension of rates and/or totals in their tenders and the
effect of such corrections, and receive written acceptance of such corrections.

- ldentify imbalanced rates and request acceptable explanations and/or adjustments thereof in
terms of Conditions of Tender through the Employer, which shall be taken into account in the
tender evaluation process.

- Making available to the Employer (SANRAL Head Office — A MacKellar) 1 (one) electronic copy
of the Pricing Schedule of the lowest 2 (two) responsive tenders.
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The Service Provider shall, during the tender evaluation, liaise closely with the Employer with respect to any
possible disqualification of tenders or issues of a substantive nature identified prior to submission of the Tender
Evaluation Report.

The Tender Evaluation Report shall conform to the requirements of the Employer’s pro forma document with
respect to content and format. One (1) electronic copy of the tender Evaluation Report shall be submitted to
the Employer on or before the date specified in clause C3.1.7. It is important to note that the evaluation of
tenders and the compilation of a tender Evaluation Report may be on another tender from another Service
Provider.

C3.4.5 Alternative Tenders

The tenderers for the Works Contract are discouraged to submit alternative tenders.

C3.4.6 Contract Documents for the Works

The Service Provider shall, within 14 (fourteen) days of the award of the letter of acceptance, prepare and
courier two (2) sets of contract documents for signature. These documents shall be prepared in accordance
with the requirements listed in the Employer's Pro-Forma document. One (1) electronic copy in PDF format of
a fully signed (by all parties) contract shall also be submitted. The number of additional sets of contract

documents for use by the Engineer and his site staff shall be at the discretion of the service provider.

The following shall be bound at the back of Volume 3, or bound together as a separate volume together with
a table of contents:

@ All addenda issued, together with proof of receipt, completed and signed by the successful
tenderer.

(ii) All letters, statements and documents submitted by the successful tenderer with his tender

(iii) All correspondence between the Service Provider and the successful tenderer prior to tender
acceptance.

(iv) The Employer's letter of acceptance of tender.

(v) The Contractor’s letter of acceptance, including any conditions.

The contract documents shall comprise all the documents mentioned above, together with Volumes 1 and 2
and the performance guarantee, which shall remain separate documents.

The Engineer shall assess the performance guarantee provided by the Contractor for conformance with the
pro forma wording in the tender documentation and if satisfied, shall thereafter submit it to the Employer for
safe keeping.

C3.4.7 Measurement and payment

Iltem Unit

34.01 Site inspection and tender period

(a) Service Provider’s costs lump sum (LS)

(b) Provision for pre-recorded video of the scope of the prime cost sum (PC)
works

(c) Handling costs in respect of items 34.01(b) percentage (%)

The lump sum tendered under this pay item shall include for all costs (excluding those for which a Prime Cost
Sum has been provided) incurred by the Service Provider with respect to its obligations for site inspection and
tender period as specified in clauses C3.4.2 and C3.4.3.

The Prime Cost Sum item shall be paid for in accordance with clause C2.1.8.

The tendered percentage is a percentage of the amount actually spent under this prime cost sum, which shall
include full compensation for the handling costs of the Service Provider.
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Item Unit
34.02  Tender evaluation
(a) Tender Evaluation and Report lump sum (LS)
(b) Disbursements lump sum (LS)

The unit of measurement for pay item 34.02(a) shall be the lump sum.

The lump sum shall include full compensation for time related costs associated with the evaluation of the tender
and compilation of tender report.

The unit of measurement for pay item 34.02(b) shall be the lump sum.

The lump sum tendered shall include full compensation for all disbursements, materials, printing and all other
costs associated with the evaluation of the tender and compilation of tender report and the submission to
SANRAL Head Office (L Kannemeyer) 1 (one) electronic copy of the Pricing Schedule of the lowest 2 (two)
responsive tenders.

The Provisional Sum item shall be paid for in accordance with clause C2.1.8.
Item Unit
34.03 Preparation of Works contract documents lump sum (LS)

The lump sum tendered under this pay item shall be for the preparation of two (2) Contract Documents for
signature by the Employer and the appointed Contractor for the Works in accordance with clause C3.4.6 and
four (4) additional sets for use by the Employer (1), Contractor (1) and engineer (2) and provide an electronic
copy of the signed Contract Documents on a CD. The sum tendered shall include for all expenditure on labour,
materials, communication, postage and packing incurred by the Service Provider in the production and delivery
of the documents. Payment of the lump sum will be made on receipt of two (2) copies for signature and four
(4) additional of the Contract Documents and an electronic copy of the signed Contract Documents on a CD,
as specified, by the Employer. The cost of producing any additional copies for use by the Service Provider
shall be deemed to be included in the lump sum tendered for this item.
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ADMINISTRATION AND MONITORING OF THE WORKS CONTRACT

C3.5.1 Scope

This section covers the duties and obligations of the Service Provider in the provision of the Engineer and site
supervisory staff for the administration, construction monitoring and measurement of the Works carried out by
the Contractor appointed by the Employer.

C3.5.2 Standards

The Service provider shall administer and monitor the Works Contract in accordance with the following
requirements and guidelines:

- Government legislation.

- The Contract Documents as issued for the Works Contract.
- The Employer's manuals of procedures and guidelines.

- Current industry good practice.

C3.5.3 Administration and Monitoring

(a) Fulfilling the functions of the Engineer

The appointed Engineer for the project shall be that person listed in the tender, who shall be authorized by the
Service Provider to carry out the work intended by the specifications and the duties required by the FIDIC
general conditions of contract. Any alternative person to that offered in the tender shall possess similar
competencies and experience and shall only be approved by the Employer if such alternative offer is as a
result of genuine unforeseen circumstances.

The duties of the Engineer shall be in accordance with the Employer’s standard requirements and shall, inter
alia, include:

i)
i)
ii)

iv)

v)

\0)

Xi)
Xii)

xiii)

Xiv)

Conduct meetings with affected communities and relevant forums, if necessary, to establish
communication channels and to determine issues impacting on the construction phase.
Appointment of suitable, able and competent site staff, together with the administration of such staff
(including those of any independent service provider/s as approved).

Arranging and attending monthly site meetings and keeping minutes of such meetings.

Making arrangements on behalf of the Employer for the provision and reproduction of such drawings
and documents as may be required by the contractor and site staff for the execution of the works.
Fulfilling all functions and obligations stated or implied for the Engineer, and delegated to the
Engineer's Representative, in the Employer's Particular Conditions of Contract, Standard
Specifications or Scope of Works or any other document applicable to the control and administration
of a works contract.

Issuing instructions to the Contractor, co-coordinating and generally inspecting the execution of the
Works for compliance with the contract at such intervals as appropriate for the purpose of the proper
inspection of the works, directing site staff and delegating the detailed and day-to-day
supervision/inspection of the works and site administration.

Advising the Employer regarding the inspection and testing of such materials and plant as are usually
inspected and tested and arranging for such inspection and testing to be carried out in accordance
with current appropriate codes, manuals and guidelines.

Arranging for the carrying out of performance or acceptance tests and surveys as required by the
Employer.

Approve all materials and designs as may be required.

Actively manage, report and assisting the Contractor on training, development and empowerment
programmes committed to by the Contractor in relation to his tendered Contract Participation Goals.
Monitor and report monthly on training, empowerment, capacity building, development of Targeted
Enterprises, labour and staff returns, and any such aspects on the Employer’s Project Information
Module. Separate allowance for payment for this duty has been made in the Pricing Schedule.
Monitor and report on conformance to all relevant Environmental legislation and requirements.
Monitor and report on conformance to all relevant Occupational Health and Safety legislation
including regular internal audits to be conducted by the Service Provider's nominated specialist,
arrangement for visits by the designer at identified critical phases of construction and
recording/reporting of Section 24 incidents.

Checking and controlling of quantities measured and agreed by the Contractor and the site
supervisory staff and settling any disputes that may arise in this regard.

Issuing certificates electronically to the Employer for payment to the Contractor in accordance with
the conditions of contract.
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xv)  Advising the Employer on disputes or differences that may arise between the Employer and the
Contractor, except for litigation and mediation.

xvi) Issuing Works Authorisations, as agreed with and approved by the Employer.

xvii) Provide the Employer with progress and other reports on all aspects of material importance
regarding the Works.

xviii) Identification of risks to the Employer under the Works Contract, as well as communicating
mitigations measures to the Employer.

xix)  Provide the Employer within 3 months of issuing the Taking-over Certificate of the works with such
draft construction reports, materials as-built records, as-built plans and all other documents normally
associated with contract administration. The final reports/records shall be provided within 1 month
of the issue of the Performance Certificate for the Works contract.

xX)  Certain construction monitoring duties may be delegated to a Resident Engineer .

xxi) Frequent inspection of the site shall be made so that problems may be identified, the causes
identified, the methods of repair stipulated, job instructions issued and the repairs carried out
timeously. It shall include night inspections of the road signs, road markings and road lighting, and
inspections of the drainage during adverse weather conditions.

The following minimum inspection frequencies shall be used in developing a supervision

methodology:

Update management report bi-annually
Update Lighting condition report weekly
Road lighting weekly
Structures annually
Security issues weekly
Informal settlements weekly
lllegal accesses and signage weekly
Fencing monthly

xxii) Site Management System:
Compliance with the requirements of the Employer’s Site Management System.

xxiii) Assisting the Contractor with compilation of the sub-contract tender documents. Attending sub-
contractor’s tenderers meetings, keeping minutes of such meetings and correspond with interested
and affected parties as and when required. Assisting the Contractor regarding Targeted Enterprises
tender process and evaluation thereof.

xxiv) Monitor and manage targeted enterprise development appointed by the main contractor

XXv) Supervise, coordinate and certify as correct the timeous completion of the Road Safety Engineering
Assessments of the entire length of the contract.

xxvi) Coordinate the identification of hazardous locations.

xxvii) Conducting interim monthly performance evaluations on the Contractor and a final written and
signed report to be submitted to the CIDB as gazetted.

xxviii) Training Assistant Contract Engineer (if applicable).

xxiX) Responsible for yearly budget and financial planning to remain within Contract Amount

xxx) Assess and monitor electricity for lighting infrastructure

(b) Head office administration

The Service Provider shall supply sufficient head office administrative support to the site personnel to ensure
efficient and timeous administration of the Works Contract.

The Service Provider shall furthermore be responsible for the safe keeping of all original documentation related
to the different phases of the project, for a period of at least 5 (five) years after the defects notification period.
No additional payment will be made for this.

(c) Occupational Health and Safety obligations

The Service Provider shall execute the duties of the employer, as his appointed agent, as contemplated in the
Construction Regulations (2014) to the Occupational Health and Safety Act (Act No. 85 of 1993).

The Service Provider shall arrange, formally and in writing, for the Works Contractor to provide documentary
evidence of compliance with all the requirements of the said Act. The Service Provider shall also carry out
regular site audits to ensure compliance thereto. Should the Service Provider not have “in-house” capacity to
undertake such duties, an external recognized specialist shall be appointed. This individual needs to be
registered with the SACPCMP as a Professional Construction Health and Safety Agent or a Construction
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Health and Safety Manager. Provision for payment for all OHS obligations during the construction phase has
been included in the Pricing Schedule.

(d) Assistance at Clarification Meeting, Tender Period and Tender Evaluation of sub-contract packages

The Service Provider shall be required to assist the contractor with regards to the procurement of sub-
contractors to comply with Part D of the Construction Contract. The specifications for the clarification meetings,
tender period and tender evaluation of sub-contract packages shall be similar to those in Clauses C3.4.2,
C3.4.3and C3.4.4.

Allowance has been made for these requirements in the Pricing Schedule under Additional Duties.
C3.5.4 Establishment of supervisory personnel on site
(a) Supervisory team

The Service Provider shall be required to provide a team on site to monitor, administer and measure the Works
in accordance with the requirements of the Works Contract, Employer’s standard requirements and industry
good practice.

Provision has been made in the Pricing Schedule for the envisaged staffing requirement. The establishment
of such staff shall however be subject to the approval of the Employer. For the envisaged scope of the Works,
the supervisory team will consist of the following:

i) Resident Engineer x3

i) Assistant Resident Engineer x3
iii) Project Liaison Officer x3

iv) Trainee (student) x 6

The minimum requirements for qualification and experience of the supervisory team are specified in Clause
C3.1.9.

Provision has been made in the Pricing Schedule to cover the total annual cost of employment (TACE) of the
supervisory staff which shall include the following:

i) Basic salary.
ii) Other benefits not reflected in the basic salary, which may include:
e normal annual bonus (maximum of one month’s salary) but excluding any performance bonuses
or merit bonuses;
consulting firm’s contribution to medical aid;
group life assurance, accident and disability insurance;
pension/provident fund contributions by the consulting firm;
allowances forming part of the remuneration package which are pensionable (car allowances,
etc.);
computer and cell phone allowance if part of package; and
o other justifiable costs and allowances approved by the Employer.
iii) costs payable due to all applicable statutory requirements such as:
e Workmen’s compensation fund contributions;
e Unemployment insurance contributions; and
e Other applicable statutory levies.

A standardised site staff overhead factor of 1.44 will be applied to the TACE of the supervisory staff (excluding
the trainee (student) and Project Liaison Officer) which is made up as follows:

Description Site staff
overheads
Salaries (Technical) TACE 1.00
Salaries (Non-technical) TACE 0.24
Telephone and communication Tendered item
Rental of premises, electricity, water Provided by Client
Transport not recovered from project Pay item
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Paper, stationary, consumables Tendered item
Audit, bank charges, interest, insurance 0.08
Marketing 0.02
Office equipment Tendered item
Training and development 0.02
Project direct expenses not recoverable 0.08
Head Office expenses Tendered item
Net Overhead Factor before profit 1.44

Provision has also been made in the Pricing Schedule for additional overhead costs related to the employment
of the relevant personnel, which may include the following:

e overtime by salaried professional and semi-professional staff (qualified Engineers, Technologists
and Technicians) and all such other staff for which overtime is not payable in terms of the Labour
Act;

o ordinary leave and sick leave (one month);

e administration related to salaries, legislation, etc.; and

e other overhead expenses and profit.

Replacement of staff as a result of any extended period of leave or sick leave outside the normal contractor’s
year end break shall be to the approval of the Employer.

Three (3) months prior to the commencement of the works contract the Service Provider shall submit for
consideration and approval to the Employer a detailed proposal in the Employer’s prescribed format which
shall include a CV of appropriate experience and qualifications as well as a cost estimate for each required
and/or proposed person. In addition, the Service Provider shall also complete Returnable Schedule Forms B1
and B2 for at least the Resident Engineer (RE) for evaluation. Amongst other evaluation criteria to be used,
shall be the individual threshold of 75%, for each of the above-mentioned site staff.

The annual salaries for those approved staff shall be substantiated by an auditor’s certificate at the start of the
project and whenever salary or staff changes occur thereafter. Prior approval is required for any salary
adjustments/increases.

The Employer shall be entitled to instruct the Service Provider to remove forthwith from the Works any person
employed by the Service Provider on or about the execution of the Works who, in the opinion of the Employer,
misconducts himself or is incompetent or negligent in the proper performance of his duties, or whose presence
on site is otherwise considered by the Employer, on reasonable grounds, to be undesirable.

(b) Relocation of site staff

Provision has been made in the Pricing Schedule for the costs to relocate the core supervisory team to site.
(© Accommodation

Appropriate housing for the supervisory team will be required to be provided by the Service Provider. A
provisional sum has been allowed in the Pricing Schedule for this purpose. Accommodation of the site staff
shall be located as near to the Works as practically possible.

Where site staff elect to occupy their own housing and approved by Employer, payment will be made in
accordance with the table below.

Table C3.5.4: Monthly accommodation allowance rates
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AREA IN WHICH HOUSING
ANNUAL BASIC UNIT IS LOCATED
SALARY METROPOLI
OTHER
TAN AREAS

Up to — R100 000 R 2 849 R 3282
R100 000 — R200 000 R 3610 R 4314
R200 000 — R400 000 R 4425 R 5545
R400 000 and over R 5286 R 6272
NOTE:
e The amounts in this table are fixed for 1 (one) year only (April-March of each year) regardless of
the Stage of the Project. The Employer will publish revised amounts on a yearly basis.
(d) Trainee personnel

A Provisional Sum has also been included in the Pricing Schedule to cover the costs of a trainee/student on
site. The objective is to afford a locally based university or technikon student/s mainly from the historically
disadvantaged group the opportunity to receive experiential training. The appointment of any such trainees,
their length of time on site, as well as the monthly allowance to be paid, shall be approved by the Employer.
The Service Provider shall, if ordered by the Employer, identify any such local trainees for temporary
appointment and implement and monitor appropriate training in accordance with the tertiary institutions
requirements.

(e) Establishment of site office
The Employer’s preference for the establishment of a Site Office is the town of Burgersfort.

Provision for the erection and maintenance of a site office building and all related services, will be made under
the Works Contract. The Service Provider shall however provide sufficient office equipment to perform all
required duties for the monitoring of the Works Contract. This shall, inter alia, include the following:

- all cell phones,

- safety equipment in accordance with the OHS requirements, e.g. safety jackets, rotating
amber lights, safety boots, etc.

- photo copiers, fax machines, modems, personal computers and printers (including all
hardware and software)

- consumables and stationary

One (1) landline, including rental, call and data costs for work related office and fax usage shall be provided
through the Works Contract. Should fixed connectivity not be available mobile connectivity with data shall be
provided through the Works Contract.

Provision has been made in the Pricing Schedule for supplying the equipment as well as the monthly
operational costs thereof.

In addition, the Resident Engineer and his assistant shall be equipped with mobile phones for the Employer’s
ITIS mobile application, with the following minimum specification:

e Operating system: Android 6 or higher

e Camera resolution: 5 Mega pixels or greater — 8MP recommended
e Screen resolution: 480x800 pixels or greater

o GPS facility with: Yes - Geo Tagging for images
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e Data connection: 3G or greater
C3.5.5 Monitoring of the Works Contract

The Service Provider shall ensure that all the work required under the Works Contract is carried out in
accordance with the specifications and current best practice and shall include effective financial control.
Construction monitoring shall be carried out in a pro-active manner and in accordance with the Employer’s
standard requirements and current best practice.

The Service Provider shall be responsible for the normal duties associated with the management and
supervision of a Works contract, which duties shall, inter alia, include:

- Monitoring and reporting of the Contractor’s programme.

- Implement Engineer’s quality control plan.

- Monitor Contractor’s quality control plan.

- Site audits, inspection, quality control testing, approval, rejection of work.

- Measurement and certification of completed work inclusive of cash flow forecasts.

- Management of ITIS software, issuing of job instructions using ITIS/ITIS Mobile, capturing of
contract related data and any other associated duty relating to the ITIS modules as described
under C3.1.13.

- Regular Site Meetings with Contractor and Employer.

- Monitoring of the Contractor’s third party claims.

- Monitoring and reporting of Contractor's CPG commitments.

- Monitor and manage targeted enterprise development appointed by the main contractor

- Supervision of traffic accommodation arrangements.

- Attend project liaison committee meetings.

- Monitoring and reporting of the project’'s EMP and NEMA requirements.

- Implement the Engineers requirements in terms of compliance with the OHS Act.

- Monitor the Contractor’'s compliance with the OHS Act.

- Compile all reports and as-built data in accordance with the Employer's standard requirements.

- Report on the Service Provider, Contractor and sub-contractors BEE information as required by

the Employer.

It is expected of the site supervisory team to make sure that emergency works which include responding to
outages on all supplementary feed-points i.e. outstations, cameras etc., be done within the specified time
of the Works Contract.
In addition to duties related to the normal day-to-day activities of the Works, the Site Personnel may be
required to assist with the supervision of separate regional lighting maintenance contracts.

In addition to duties related to the normal day-to-day activities of the Works, the Site Personnel may be required
to assist with the supervision of separate regional road maintenance contracts inter alia, road marking and
road signs. They shall represent the Employer at community forums and local fire protection associations
when instructed. In addition, they shall be responsible for Incident Management System, Road Safety,
Statutory Control functions and the Routine Maintenance and Slope Management System (refer to Appendix
C in Part C4) as describe below:

€) Road Incident Management System (RIMS) Functions

The Employer has appointed a RIMS Coordinator under a separate contract. The contact details of the RIMS
Coordinator are as follows:

(Note to compiler: insert the relevant Provincial/Regional RIMS Coordinator’s details)
Name:
Contact NO: ..o,
Consultant: ...

The RIMS Coordinator’s primary role in RIMS includes:

0) Facilitate and manage all TIMS systems in the ......................... (Insert relevant
Province/Region),

(i) To facilitate the co-ordination and co-operation of all organisations, agencies and stakeholders
involved in IMS,

(iii) Monitor all systems and ensure all activities of RIMS are done,

(iv) Facilitate all the RIMS meetings, from Steering Committee level to Provincial,

(V) Manage the RIMS activities required from the RRM Consultant and ensure execution, and

(vi) Submit various reports on the management and progress of all RIMS systems in the

......................... (Insert relevant Province/Region).
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The duties of the Route Manager for RIMS shall include:

() Collection of Incident Data.

(ii) Capture Incident Data on the Employer’s Incident Capturing Tool..
(iii) Completion of Fact Sheets for Incident Data.

(iv) Submission of Cost Recovery documents.

(v) Assisting in RIMS Steering Committee Meetings where required.
(vi) Initiating and facilitation of Incident Debrief Meetings.

(vii) Managing the Contractor's RIMS responsibilities.

(viii) Updating of RIMS Guideline Documents.

(ix) Assist with arrangement of training workshops as and when required.
(x) Initiate and facilitate Major Incident Simulations.

The RIMS functions and areas of responsibility of the RIMS Coordinator and the Route Manager are listed in
Part C4, Appendix B.

(b) Road Safety

The Employer has implemented a Road Safety Management System (RSMS) which proactively and reactively
addresses road safety concerns on the entire national road network. The vision of the Employer Road Safety
Strategy reads as follows: “To achieve a sustainably safe national road network for all our road users, primarily
through engineering, but also through partnerships with education and enforcement authorities and
stakeholders”

Routine Road Maintenance contracts cover the full extent of the national road network and therefore play a
pivotal role in realizing this vision. In addition to normal road safety responsibilities and liaising associated with
Routine Road Maintenance contracts, the Service Provider is expected to perform the following key activities
which are closely aligned with the Employer's RSMS:

(i) Hazardous Location Identification and Investigation

The objective of this exercise is to accurately identify hazardous locations in conjunction with
relevant stakeholder (the Employer, Traffic and Local Authorities, etc.). Hazardous locations are
defined as a portion of the network with a length not greater than 5km, which are prone to, or have
potential to be prone to higher than usual collision rates. Once a hazardous location have been
agreed upon with the Employer, the Service Provide will conduct a Road Safety Investigation and
compile a Road Safety Investigation Report which proposes appropriate and practical remedial
measures. Road Safety Investigations shall be conducted every 6 months.

(c) Statutory Control Functions

The Service Provider shall monitor and record all approvals granted by the Employer for applications relating
to statutory control such as accesses, signs, wayleaves and developments within the building restriction area.
In addition, all damage to the road network and road furniture shall be reported on.

The Service Provider shall not have the power to enforce statutory control but shall report any infringements
to the Employer without delay and, if so required by the Employer, shall act on his behalf. Some examples
are:

lllegal advertisements

lllegal trading

lllegal accesses

lllegal occupation of road reserve

Building line transgressions

The Service Provider shall be required to undergo training in respect of statutory control functions. Training
shall be undertaken by the Employer at a place and time to be arranged.

(d) Routine Maintenance and Slope Management System

The Site Personnel’s role in the Slope Management System shall be to respond to, report and monitor incidents
in accordance with the Employer’s Routine Maintenance and Slope Management System Guidance Manual
(refer to Appendix C in Part 4).

(e) Structures Safety Inspections

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE OF NATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE



Sensitivity - General

C2-35

The Service Provider shall conduct safety inspections on all listed structures as specified in Clause 3.2.5.

C3.5.6 Project Liaison Officer (PLO)

The PLO is a person who acts as the liaison officer for the PLC and PMT.

The PLO shall facilitate the employment of Targeted Labour and shall coordinate communication between the
PMT and the PLC to address the day-to-day project, Stakeholder and community matters that impact on the
parties to the project.

The Standard TOR for PLOs requires of the PLO to execute specific duties during each stage of the project,
i.e. from project initiation to project completion. Some of these duties overlap project stages and hence, a full
description is provided here.

The PLO shall execute the following duties:

i)

Xi)
Xii)

xiii)

Except for taking the minutes of PLC meetings, which is a duty of the Engineer or his representative,

the PLO shall provide a secretarial function to the PLC which includes, amongst others, the following:

Schedule meetings;

Compile meeting agendas;

Compile document packages for meetings;

Distribute minutes of meetings;

Assist PLC to formulate their communication in writing;

Distribute written communication to and from the PMT and the PLC;

Keep records of all the above and any other PLC documentation; and

Provide any other reasonable secretariat function pertaining to the PLC.

Attend all PLC meetings to report on the day-to-day project, Stakeholder and community matters that

impact on the parties to the project.

Attend all monthly site meetings to report on the day-to-day project, Stakeholder and community

matters that impact on the parties to the project.

Attend any other meetings related to the project and in which any of the project Stakeholders, affected

communities, Local/Targeted Labour and Local/Targeted Enterprises are involved.

Maintain a full-time presence on site to monitor and address the day-to-day project, Stakeholder and

community matters that impact on the parties to the project.

Maintain a full-time presence on site to assist the PMT in the day-to-day liaison with project

Stakeholders and affected communities. Typical information to be disseminated by the PLO includes:

a. Basic scope of works and how it will affect the community;

b. Project programme and regular progress opportunities;

c. Anticipated employment and sub-contracting opportunities;

d. Project programme as it pertains to the employment of Targeted Labour and sub-contracting of
Targeted Enterprises;

e. Occupational Health and Safety precautions; and

f.  Any other information relevant to project Stakeholders and the affected communities.

Be well acquainted with the contractual requirements as it pertains to Targeted Labour employment

and training requirements.

Assist the PMT and PLC to establish and agree the eligibility and selection criteria to be followed

when employing Targeted Labour.

Assist the PMT in its resources and skills audits by providing a coordinating function between the

PMT, project Stakeholders and the affected communities.

Ensure that Targeted Labour databases, compiled from the resources and skills audits, are based on

the agreed eligibility and selection criteria and that it is updated as and when required.

Coordinate the selection and employment of Targeted Labour based on the agreed eligibility and

selection criteria and based on the Contractor’s labour requirements.

Ensure that each labourer enters into an employment contract which adheres to current and relevant

labour legislation.

Ensure that each labourer understands the conditions of his/lher employment with an emphasis on

the employment start date, end date and wages payable.

S@mea0 o

xiv) Identify and inform the PMT of any relevant training required by the Targeted Labour.

XV)

Attend all disciplinary proceedings to ensure that hearings are fair and conducted in accordance to
the current and relevant labour legislation.

xvi) Be pro-active in identifying PLC, project Stakeholder, affected communities (including Targeted

Labour and/or Targeted Enterprise sub-contractor), requirements, disputes, unrest, strikes, etc. and
bring it to the attention of the PMT.
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xvii) Assist the PMT to liaise with the PLC, project Stakeholders and the affected communities to resolve
any disputes, which occurs due to the project.

Other than the document records to be kept as mentioned in (i) above, keep record of all other
documents and processes pertaining to the employment of Targeted Labour and any other records
that may be of relevance to the functions of the PLC.

xixX) Produce and submit a monthly report to the PMT and the PLC on PLC meetings, other meetings
attended by the PLO, Targeted Labour employment, and project Stakeholder, affected community
and any other project matters that impact on the parties to the project.

Xviii)

C3.5.7 Transport for site supervisory staff and additional services

The Service Provider shall provide sufficient appropriate vehicles on site to carry out the duties as specified in
clause C3.5.5 and C3.5.6 including materials sampling and testing. Only travel in the execution of these duties,
as well as any other travel necessary as a result of any additional duties as ordered by the Employer, shall be
claimable. Travel costs incurred as a result of week end travel by site staff to their place of permanent
residence shall not be claimable and shall be deemed to be included in the monthly rate tendered for the
relevant site staff. Travel between site staff’s residence and Site Office shall be deemed as private travel.

Travel log sheets for each vehicle utilised shall be certified by the Engineer and included under cover of the
payment certificates submitted to the Employer. The total kilometres for all travel per calendar month for all
supervisory staff, including PLO; shall be limited to 10 000 kilometers. Any excess travel above 10 000
kilometers shall be for the Service Provider’'s account.

The kilometre rate for all supervisory staff (including PLO) shall be limited to a Category A and B type vehicle
with a 1800 Engine Volume cc in accordance with the table below.

Schedule of Travel Tariffs (cents per kilometre)

Engine Vol (cc) A B C D

Up to 1400 279 + 7.24 x PP 204 + 9.8 x PP

1401 to 1600 314 +7.88 x PP 230+9.8x PP

1601 to 1800 363 + 7.88 x PP 230 +9.8x PP 363 + 7.88 x PP

1801 to 2000

421 + 8.77 X PP

311+ 9.88 x PP

311 +9.8x PP

372+ 8.77 x PP

2001 to 2500

469 + 10.56 x PP

315+ 13.1 x PP

413 + 13.1 x PP

469 + 10.56 x PP

Over 2501

482 + 10.98 x PP

415 + 13.8 x PP

456 + 13.8 x PP

482 + 10.98 x PP

NOTE:
e The tariffs in this table are fixed for 1 (one) year only (April-March of each year) regardless of the
Stage of the Project. The Employer will publish revised formulas on a yearly basis.
e “PP” is the lowest octane rating petrol price in Rand, for the month, in the city of the respective
Regional Office. The “PP” rate can be downloaded from the AA website www.aa.co.za on a
monthly basis.

Vehicle Classes

A - Passenger motor cars and station wagons and 4x2 Double Cabs

B - Two wheel drive light delivery vehicle, panel vans and other similar goods vehicles with a carrying
capacity up to one metric ton

C - Four wheel drive light delivery vehicle (single and double cab)

D - Mini busses (up to 15 seater)

C3.5.8 Measurement and payment

Item Unit
35.01 Engineer and Head Office
(a) Cost to fulfil the duties of the Engineer including month
acting as “Agent” for the Employer in terms of the
Construction Regulations to the OHS Act
(b) Head Office overhead costs month
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(c) Occupational Health and Safety obligations
(i) Continuous compliance and monthly internal month
audits
(i) External audits provisional sum (PS)
(i) Handling costs i.r.0. sub-item 35.01(c)(ii) percentage (%)
(d) Training of Assistant Contract Engineer
(i) Training by Contract Engineer provisional sum (PS)
(i) Remuneration of Assistant Contract Engineer provisional sum (PS)
(i) Disbursements prime cost

The unit of measurement under pay item 35.01(a) shall be the rate per month (pro rata for part of a month).
The tendered rate shall include full compensation for all costs, including personnel, transport, accommodation
and subsistence etc. associated with fulfilling the duties of the Engineer as specified in clause C3.5.3.

The unit of measurement under pay item 35.01(b) shall be the rate per calendar month (pro rata for part of a
month). The tendered rate shall include for all overhead costs, including levies, taxes, insurances, provision
of sureties, profit etc. associated with the engineering services.

The unit of measurement under pay item 35.01(c)(i) shall be the rate per calendar month (pro rata for part of
a month). The tendered rate shall include full compensation for all costs, including personnel, transport,
accommodation and subsistence of the Occupational Health and Safety Specialist for fulfilling the Service
Providers obligations as the Employers agent with respect to the requirements of the Construction Regulations
of the Occupational Health and Safety Act (Act No. 85 of 1993).

The services required under 35.01(c)(ii) shall be undertaken by an independent auditor whom the Service
Provider shall procure and be approved by the Employer. The provisional sum shall cover all the independent
auditor’s costs for travel, accommodation and fulfilment of the service (including reports).

The provisional sum shall be paid for in accordance with Clause C2.1.8.

The percentage tendered for handling costs under 35.01(c)(iii) shall include for all costs associated with the
planning, scheduling, compilation of quotations, issuing of 3 (three) quotations in electronic and/or paper
format and evaluation for the procurement of the sub-service, as well as handling fees.

The provisional sum for pay item 35.01(d)(i) shall include full compensation for the Service Provider’s cost of
training the Assistant Contract Engineer as understudy to the Contract Engineer (CE) including for all personnel
and other costs, overheads and profit.

The provisional sum for pay item 35.01(d)(ii) shall include full compensation for the remuneration of the
Assistant Contract Engineer but shall be limited per month to 75% of the tendered rate under item 35.01(a).

The prime cost sum under pay item 35.01(d)(iii) is to cover the disbursement cost of the Assistant Contract
Engineer for attending monthly meetings.

Payment under these pay items may only be claimed from the date of official handover of the Works to the
Contractor up to and including the issue of the Taking-Over Certificate.

Contract price adjustment shall be applicable in accordance with clause C2.1.6.

Iltem Unit

35.02  Establishment of supervisory personnel on site

(a) Relocation costs of individual site personnel prime cost (PC)
(b) Handling costs i.r.o sub item 35.02(a) percentage (%)
(c) Establishment of office equipment lump sum (LS)

The unit of measurement for pay item 35.02(a) shall be the prime cost sum.

Payment under this pay item shall be made for all costs related to establishing the individual supervisory
personnel on site and their removal after completion of the Works, as approved by the Employer and shall be
paid in accordance with Clause C2.1.6.
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The unit of measurement for pay item 35.02(b) shall be the percentage. Payment under this sub item shall be
made on the amount actually spent and shall include full compensation for the handling costs of the service
provider.

The unit of measurement under pay item 35.02(c) shall be the lump sum. The sum tendered shall be for

establishing and de-establishing of all office equipment on site and shall include for all associated costs.
Payment shall only be made once all office equipment has been established on site.

ltem Unit

35.03  Provision of Supervisory Staff and Equipment

(a) Site Supervision Staff provisional sum (PS)
(b) Mark-up i.r.o. sub-item 35.03(a) percentage (%)

(c) Project Liaison Officer provisional sum (PS)
(d) Handling costs i.r.o. sub-item 35.03(c) above percentage (%)

(e) Accommodation provisional sum (PS)
) Mark-up i.r.o. sub-item 35.03(e) percentage (%)

(9) Provision and monthly cost of office equipment month

(h) Trainee (student) provisional sum (PS)
0] Handling costs i.r.o0. sub-item 35.03(h) above percentage (%)

The sum under pay item 35.03(a) is to cover the monthly (pro rata for part of a month) Total Annual Cost of
Employment (TACE) (including a 1.44 site staff overhead factor) of the supervision staff (excluding Project
Liaison Officer (PLO) and trainee (student)) as listed in Clause C.3.5.4 and approved by the Employer.
Payment under this pay item shall only be applicable for the period actually established on site and shall in no
instance be prior to the date of official hand-over of the Works to the contractor or after 28 days of the date of
the Taking-Over Certificate for the Works contract. The TACE shall be verified by means of an audited
statement.

The unit of measurement for pay item 35.03(b) shall be the percentage.

The percentage tendered shall include full compensation for all additional overhead costs related to the
employment of the relevant personnel as specified in Clause C3.5.4(a).

Contract price adjustment shall be applicable in accordance with Clause C2.1.6.

The provisional sum under pay item 35.03(c) is to cover the costs of a PLO on site as specified in Clause
C3.5.6.

The unit of measurement for pay item 35.03(d) shall be the percentage.

The percentage tendered shall include for all costs associated with the sourcing, employment and mentoring
of the PLO.

The provisional sum under pay item 35.03(e) is to cover the cost of accommodation for supervisory staff.
The unit of measurement for pay item 35.03(f) shall be the percentage.

The percentage tendered shall include for all costs associated with the reimbursement by the Service Provider
for rented accommodation, as well as handling fees and profit.

The unit of measurement for pay item 35.03(g) shall be the month (pro rata for part of a month).
The rate tendered for office equipment shall include full compensation for supplying and maintaining all office
equipment as specified in Clause C3.5.4(e), including all incidentals, all monthly charges and costs such as

cellphone and mobile data costs and insurance to operate the equipment.

The provisional and prime cost sum items shall be paid for in accordance with Clause C2.1.8.

CONSULTING ENGINEERING SERVICES FOR ELECTRICAL ROUTINE MAINTENANCE OF NATIONAL
ROUTE R37 SECTION 1 IN BURGERSFORT, LIMPOPO PROVINCE



Sensitivity - General
C2-39

Contract price adjustment shall be applicable to sub-item 35.03(g) in accordance with Clause C2.1.6.

The provisional sum under pay item 35.03(h) is to cover the costs of a trainee on site as specified in clause
C3.5.4. The provisional sum item shall be paid for in accordance with Clause C2.1.8.

Contract price adjustment shall be applicable in accordance with Clause C2.1.6.

The % tendered for handling costs under pay item 35.03(i) shall include for all costs associated with the
sourcing, employment, training, mentoring, scheduling, compilation of reports for the trainee, in order for
him/her to complete their studies or to aid them to register with a Professional body, as well as handling fees
and profit.

Item Unit

35.04 Transport for site personnel and additional duties

(a) Travelling to perform duties provisional sum (PS)
(b) Handling cost i.r.o. item 36.04(a) percentage (%)
(c) Toll fees prime cost sum (PC)

The provisional sum is to cover the costs for travelling to perform the duties as specified in clause C3.5.5 and
C3.5.6 and any additional duties as may be ordered by the Employer. The provisional sum shall cover all
costs associated in providing transport as specified in Clause C3.5.8. The transport per calendar month for all
site personnel including PLO in excess of 10 000 kilometers shall not be paid under this pay item and shall be
for the Service Provider’s account. Completed log sheets for each vehicle shall be certified by the Engineer
and included in the monthly payment certificate.

The % tendered for handling cost under pay item 35.04(b) shall include for all costs associated with providing
transport for site personnel, as well as handling fees and profit.

The prime cost sum is to cover the cost of toll fees for site supervisory staff performing their duties. Payment
will only be made for E-tag transactions upon proof of an official statement via the Employer's Transaction
Clearing House (TCH), which is the integrated fee collection and information management process for
Electronic Toll Collection (ETC) accounts.

Item Unit

35.05 Assistance at Clarification Meeting, Tender Period
and Tender Evaluation of sub-contract packages

(a) Service Provider’s cost number
(b) Tender Evaluation number
(c) Evaluation Report number

The unit of measurement for sub-item 35.05(a) shall be the number of clarification meetings held. The rate
tendered shall include for all cost incurred by the Service Provider with respect to the duties for assisting the
contractor at the clarification meeting and tender period as specified.

The unit of measurement for sub-item 35.05(b) shall be the number of sub-contract/work packages evaluated.
The rate tendered shall include full compensation for time related costs associated with the evaluation of each
sub-contract/work package and the compilation of a Tender Report.

The unit of measurement for sub-item 35.05(c) shall be the number of evaluation reports compiled. The rate
tendered shall include full compensation for all disbursements, material, printing and other costs associated
with the evaluation and compilation of the Tender Evaluation Reports.

Contract price adjustment shall be applicable in accordance with Clause C2.1.6.

C3.6 Additional Duties

C3.6.1 Scope
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This section covers additional work, other special services and specialist advice, reporting and other duties
etc. that the Service Provider or the Employer may be required to undertake over and above the normal duties
and obligations as specified.

It also covers the cost of structured engagement with Community Stakeholders and Project Liaison Committee
(PLC) including the development and ongoing maintenance/updating of a Targeted Enterprise and Targeted
Labour database.

C3.6.2 Additional Duties
€) By the Service Provider

The Employer may order duties that fall outside the scope of the project as tendered. Such additional duties
may involve, but not be limited to:

- Additional investigations

- Additional design requirements

- Evaluation of alternative tenders

- Diverse other services

- Special Services and specialist advice

- Establishment and liaison with PLC during Design and Construction Phases

- Establishment and maintenance of databases

- Disputes (including disputes between Contractor and Sub-contractors)

Allowance is made in the Pricing Schedule for payment on a time basis for any such additional services that
may be required. The level of expertise necessary for any such additional work shall be concomitant with the
issues to be addressed. The category of personnel necessary to undertake the work shall be approved by the
Employer in accordance with the following definitions:

i) Category A shall mean a top practitioner whose expertise is nationally or internationally recognised
and who provides advice at a level of specialisation where such advice is recognised as that of an
expert.

ii) Category B shall mean a partner, a sole proprietor, a director, or a member who, jointly or severally
with his other partners, co-directors, or co-members, bears the risks of business, takes full
responsibility for the liabilities of such practice, performs work of a conceptual nature in engineering
design and development, provides strategy guidance in planning and executing a project and/or
carries responsibility for quality management pertaining to a project (e.g. The Engineer for the project).

iii) Category C shall mean all salaried senior professional and technical staff performing work of an
engineering nature and who carry the direct technical responsibility for one or more specific activities
related to the project. A person referred to in Categories A or B may also fall in this category if such
person performs work of an engineering nature at this level (e.g. The Resident Engineer for the
project).

iv) Category D shall mean all other salaried technical staff performing work of an engineering nature
under the direction and control of any person contemplated in categories A, B or C.

Any additional identified service shall be fully scheduled and submitted to the Employer for approval prior to
the commencement therewith.

(b) By the Employer
Additional duties performed by the Employer may involve, but not be limited to:
- re-evaluation of any replacement personnel by the Tender Evaluation Panel

- reviewing draft documentation submitted more than once.

Allowance is made in the Pricing Schedule for payment on a time basis for any such service performed more
than once.

C3.6.3 Payment and monthly reporting
When submitting interim certificates for payment the Service Provider shall use the Employers standard forms
and formats. No payment can be made before the Service Provider is registered as a vendor on the Employer’s

system.

The service provider shall submit payment certificates for all work rendered in the Employer’s financial year
within that specific year.
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The service provider shall submit and update on a monthly basis a cash flow forecast for the remuneration of
the full service to be rendered.

The Service Provider shall use the ITIS Platform and Modules to perform certain duties and to provide required
information as listed in C3.1.13.

This includes using the Employer’s different ITIS platforms;

« ITIS Web
« ITIS Desktop
« ITIS Mobile

The current modules applicable to routine road maintenance (modules can be running on any of the above
platforms) and their description are as follows:

(i) Contract Module — management of contracts;

(i) Routine Road Maintenance Module - issuing of job instructions (estimates, photographs and
workflows) and preparing the payment certificate;

(i) Incident Module — recording of incidents on site; and

(iv) Project Information Module — uploading of employment and training data.

Allowance has been made for these requirements in the Pricing Schedule under 36.05 Monthly Reporting
Costs. Failure to fully comply with the duties as listed above may result in payments being withheld and/or
termination in terms of Clause 8.4 of the Conditions of Contract.

C3.6.4 Measurement and payment

Iltem Unit

36.01  Additional duties by the Service Provider

(a) Personnel - Category A hour (hr)
(b) Personnel - Category B hour (hr)
(c) Personnel - Category C hour (hr)
(d) Personnel - Category D hour (hr)

The rate tendered shall be for the carrying out of any additional duties extra-over the normal Services as
specified and as ordered by the Employer. The rates tendered shall include for all personnel costs including
overheads and profit. Transport, if required, shall be paid at the rates under payment item 35.04.

Item Unit

36.02  Additional duties by Employer hour

The unit of measurement shall be the hour of Employer personnel utilised for additional duties.
The provided negative rate shall be for carrying out additional duties as specified in Clauses C3.1.9, C3.3.4

and C3.5.4 and shall be deducted from the service provider’s interim payment certificate immediately after
having being informed by the Employer.

The minimum time will always be 2 (two) hours per key person re-evaluated and actual hours will be charged
for proof reading draft documentation submitted more than once.

Iltem Unit
36.03 Disbursements

(a) Disbursements prime cost (PC)
(b) Handling cost i.r.o. item 36.03(a) percentage (%)

The prime cost sum under item 36.03(a) is to cover the disbursement cost of personnel, equipment,
accommodation, subsistence and documentation associated with undertaking additional duties.

The Prime Cost shall be paid in accordance with Clause C2.1.8.
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The rate tendered for handling cost under item 36.03(b) is for the mark-up or other incidental costs incurred
by the Service Provider.

ltem Unit
36.04  Additional duties by sub-service provider

(a) Additional duties prime cost (PC)
(b) Handling cost i.r.o. item 36.04(a) percentage (%)

The prime cost sum under item 36.04(a) is to cover the cost of all work carried out by external sub-service
providers as approved by the Employer.

The Prime Cost shall be paid in accordance with Clause C2.1.8.

The rate tendered under item 36.04(b) shall include full compensation for all costs associated with:

0] producing a schedule of other work envisaged

(i) compiling a quotation/tender document

(i) evaluation of quotations or tenders received

(iv) procurement of sub-service providers on approval by the Employer.
ltem Unit
36.05 Payment and Monthly Reporting cost month

The unit of measurement shall be the month.

The rate tendered shall include full compensation for registering on the Employer’s ITIS Project Information
Module and for the management of the ITIS software modules (Contract, RRM, Incident and Information
modules as specified in Clause C3.1.13). It shall also include full compensation for using the ITIS software to
capture job instructions and compiling the monthly payment certificates. It shall also include the full
compensation for capturing and submitting the required information regarding training, empowerment, capacity
building, targeted enterprise development, labour and staff returns during the design and construction stage
for both contractor and consultant. It shall further include for all personnel and other costs, disbursements,
overheads and profit.

Item Unit

36.06  Project Liaison Committee (PLC)

(a) Establishment of PLC lump sum (LS)

(b) Liaison/meetings with the PLC during Design and provisional sum (PS)
Construction Phase

(c) PLC stipend provisional sum (PS)

(d) Handling cost i.r.o. item 36.06(c) percentage (%)

(e) Training of PLC members provisional sum (PS)

() Handling cost i.r.o. item 36.06(d) percentage (%)

The unit of measurement for pay item 36.06(a) shall be the lump sum. The sum shall include full compensation
for all costs associated with the establishment of the PLC.

The provisional sums shall be paid in accordance with Clause C2.1.8.

The provisional sum allowed under pay item 36.06(b) is to cover all costs associated with liaison/attending
meeting with the established PLC during the Design and Construction Phases.

The provisional sum allowed under pay item 36.06(c) is to cover the monthly payments to PLC members as
prescribed by the Employer.

The rated tendered for handling cost under item 36.06(d) is for the mark-up or other incidental costs incurred
by the Service Provider.
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The provisional sum allowed under pay item 36.06(e) is to cover all costs associated with training PLC
members on their duties and responsibilities.

The rate tendered under item 36.06(f) shall include full compensation for all costs associated with producing a
schedule of training requirements, compiling a quotation/tender document, evaluation of quotations or tenders
received and for the procurement of a training service provider on approval by the Employer.

Item Unit

36.07 Market Analysis and Databases

(a) Market analysis lump sum (LS)

(b) Establishment and Maintenance of a Targeted month
Enterprise database

(c) Establishment and Maintenance of a Targeted month

Labour database
The unit of measurement for item 36.07(a) shall be a lump sum.

The sum tendered for item 36.07(a) shall include full compensation for all costs associated with the market
analysis in terms of the CIDB guidelines for undertaking a feasibility study (CIDB grading, CSD, etc.).

The units of measurement for items 36.07(b) and (c) shall be the month.

The rate tendered for item 36.07(b) shall include full compensation for all costs associated with the compilation
and monthly maintenance of a Targeted Enterprise database during the Design and Construction Phase.

The rate tendered for item 36.07(c) shall include full compensation for all costs associated with the compilation
and monthly maintenance of a Targeted Labour database during the Construction Phase.
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C3.7 OFF-SITE MATERIALS TESTING

C3.7.1 Scope

This section covers the requirements for the provision of testing to be undertaken in an off-site facility.

C3.7.2 Standards

The off-site facility shall operate under the umbrella of a SANAS accredited main laboratory that shall be
responsible for ensuring that all sampling and testing is carried out accurately and strictly in accordance with
the relevant, SANS/TMHL1 test methods and accreditation requirements.

The Service Provider shall be responsible for the acts, defaults or neglects of any sub-service provider, his
agents, servants or workmen as fully as if they were the acts, defaults or neglects of the Service Provider, his
agent, servants or workmen.

C3.7.3 Testing of materials off-site

All testing shall be carried out in an off-site SANAS accredited commercial laboratory. Provision for the costs
of this testing has been made in the Pricing Schedule under a Provisional Sum pay item.

C3.7.4 Measurement and payment
ltem Unit

37.01  Off-site materials testing

€)) Provisional sum for off-site laboratory testing by  prime cost (PC)
an external SANAS accredited laboratory

(b) Handling costs in respect of item 37.01(a) percentage (%)
above

Expenditure under this pay item shall be for all laboratory testing of materials carried out off-site by an external
sub-service provider as approved by the Employer.

The % tendered shall include full compensation for costs associated with:

- producing a schedule of all testing envisaged

- compiling a quotation/tender document

- evaluation of quotations/tenders received

- procurement of sub-service provider on approval by the Employer
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C3.8 CLOSEOUT
C3.8.1 Scope

This section covers the fulfilling and completion of the project close-out including necessary documentation
to facilitate effective completion, hand-over and operation of the project.

The Service Provider shall administer the Works Contract during the period subsequent to the issuing of
the Taking-Over Certificate of the Works up to and including the issuing of the Performance Certificate to
the Contractor and conclusion of the final payment certificate.

C3.8.2 Taking-over Certificate

Upon a request from the contractor for the Taking-over Certificate (TOC) to be issued in terms of the
Conditions of Contract the engineer shall establish compliance with the Works Contract for a TOC to be
issued.

The Service Provider shall undertake a full inspection of the Works (which shall include the health and
safety aspects as far as reasonably practicable) to identify any outstanding minor works, defects and/or
damages for the compilation of a snag list. The inspection shall be undertaken by the Engineer and his
representative for the Works.

After the inspection and only when the Engineer is of the opinion that a TOC can be issued, the Service
Provider shall arrange an on-site meeting and further inspection with representatives of the Employer,
Contractor and RRM Service Provider. At this meeting, parties will be presented with the snag list for
consideration. There-after an inspection will follow with all the parties involved to add additional items to
the snag list.

After the above meeting the engineer shall re-establish compliance with the Works Contract with
involvement of the Employer for a TOC to be issued, failing which the whole process is to be repeated.

The Service Provider shall also complete the updating of all structural inspection (bridges and major
culverts) and capture into ITIS (using the capture software) and submit to the Employer for approval before
the TOC is issued.

The TOC shall declare the structure (bridges, culverts, roads, sections of roads, etc.) safe for use as
required in terms of Construction Regulation 6.1(j).

The engineer’s representative shall be present on the site during the period required to complete the items
on the snag list and monitor the completion thereof, unless otherwise agreed with the Employer.

C3.8.3 Contractor’s CIDB performance evaluation

The Service Provider shall undertake the required performance evaluation of the contractor according to
the CIDB’s requirements as soon as the contractor requests the issuing of the TOC. The Service Provider
shall submit the above to the Employer at the date of issuing of the TOC.

C3.8.4 Construction records (As-builts) and Contract report(s)

The Service Provider shall prepare and submit, in accordance with the Employer’s standard requirements,

draft construction records reflecting the works as constructed as well as any deviations from the designs
as well as a draft contract report(s) providing information on how the contract was executed. Once reviewed
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and accepted by the Employer the Service Provider shall prepare and submit the final construction records
and report(s).

C3.8.5 Performance Certificate

The Service Provider shall undertake a full inspection of the Works to identify any defects and/or damages
before the end of the defects notification period. The inspections shall be undertaken by the Engineer and
his representative for the Works. Should both of them not be available, the Service Provider shall propose
a person having sufficient knowledge of assessing the work for approval by the Employer.

After the inspection the Service Provider shall arrange an on-site meeting and further inspection with repre-
sentatives of the Employer, Contractor and RRM Service Provider. At this meeting, parties will be informed
of the defects and/or damages identified during the inspection. Thereafter an inspection will follow with all
the parties involved to identify any further defects and/or damages.

Once identified defects and/or damages are addressed the engineer shall notify the Employer that the
Performance Certificate can be issued.

C3.8.6 Co-ordinate and Monitor Remedying of Defects

The Service Provider shall co-ordinate and monitor the remedying of any defects and/or damages identified
during the defects notification period.

Prior to the provision of any service under this sub-clause the Service Provider shall submit to the Employer
for approval a schedule of personnel necessary to undertake the additional services including a cost
estimate. .

C3.8.7 Final Payment Certificate

Prior to the compilation of the final payment certificate the engineer shall ensure that all items on the
Employer’s checklist are complied with. The signed off checklist shall be submitted with the final payment
certificate.

The engineer shall only compile and submit the final payment certificate once the Performance Certificate
has been issued by the Employer and all unfulfilled financial obligations have been resolved.

C3.8.8 Extended Guarantees

Where the Service Provider is required to perform services (e.g. inspections after the completion date of
the Works Contract) relating to extended guarantees for the Works Contract (e.g. Product Performance
Guarantees) separate arrangements for remuneration will be made by the Employer under Additional
Duties.

C3.8.9 Measurement and Payments
The duties in this chapter will be paid for under the percentage fee ended in Stage 3: Close Ouit.

Payments will be made on a pro rata basis until all obligations are met.
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PART C4: SITE INFORMATION
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PART C 5: ANNEXURE
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