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Part C1:  Agreements and Contract Data 

C1.1:  Form of Offer and Acceptance  

OFFER 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: professional service providers for the provision of Electrical Engineering, 
Quantity Surveying, Construction Health and Safety Agent, and Civil/Structural Engineering services 
for the Replacement and Upgrades of approximately 36 Standby Diesel Generators for a period not 
exceeding thirty-three (33) months at Airports Company South Africa O.R. Tambo International 
Airport. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance, the tenderer offers to perform all of the obligations and liabilities of the Consultant under 
the contract, including compliance with all its terms and conditions according to their true intent and meaning, 
for an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

THE OFFERED ALL-INCLUSIVE TOTAL OF THE PRICES INCLUSIVE OF VAT IS:  

(in words)  
………………………………………………………………………………………….................................... 
Rands;  

 

(in figures) R………………………………………….. 

% of the estimated construction value of R…………… (including VAT which is equal 

to………………………  

 

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document, including the Schedule of Deviations (if any), to the 
tenderer before the end of the period of validity stated in the Tender Data, or another period as agreed, 
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified 
in the Contract Data. 

Signature(s) 

 

   

Name(s) 

 

   

Capacity 

 

   

For the 
Bidder: 
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Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 

 

     

ACCEPTANCE  

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Consultant the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained 
in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

Part C1  Agreements and Contract Data, (which includes this Form of Offer and  

                          Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Works Information 

Part C4  Site Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and 
the Employer during this process of offer and acceptance, are contained in the Schedule of Deviations 
attached to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from 
said documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data. Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).  
Unless the tenderer (now Consultant) within five (5) working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 
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Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

  

 

Date 

 

 

Schedule of Deviations 

 

1 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

2 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

3 Subject . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

    Details  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

                . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the Tender Data and addenda thereto as listed in the returnable schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer and the Employer during 
this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 

 For the Employer  For the Bidder 

Signature (s)    

Name (s)    

Capacity    

Name and 
Address 

Airports Company South Africa 
SOC Limited 

OR Tambo International Airport 

Private Bag X1, Kempton Park, 1627 

  

Name & 
Signature of 
witness 

(Insert name and address of 
organisation) 

 (Insert name and address of organisation) 
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Date    

 

Part C1:  Agreements and Contract Data 

Part C1.2a Contract Data 

Part one – Data provided by the Employer 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 

 

Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

 

Clause Statement  Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

Main Option 

 

 Main Option 

Dispute resolution Option 

A:      Priced Contract with activity schedule 

W1:   Dispute resolution procedure 

 Secondary Options 

(incorporating amendments) 

X7:    Delay damages 

X10:  Employer’s Agent 

X11:  Termination by the Employer 

X18:  Limitation of liability 

Z:      Additional conditions of contract 

of the NEC3 Engineering and Construction Contract, April 

2013 

 

 

 

 

10.1 The Employer is (Name) Airports Company South Africa SOC Limited, 

O.R. Tambo International Airport 
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 Address 

 

 

 

 

 

Telephone 

Fax 

Airports Company South Africa SOC Limited 

 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

 

+27 11 921 6911 

+27 11 390 1012 

11.2(9) The services are The procurement of professional service providers 

for the provision of Electrical Engineering, Quantity 

Surveying, Construction Health & Safety Agent, and 

Civil/Structural Engineering services for the 

Replacement of Standby Diesel Generators at O.R. 

Tambo International Airport. 

11.2(10)  the following matters will be included in the Risk 

Register 

• Availability of as-built information 

• Access to site 

• Site constraints and constructability 

• Statutory requirements and approvals 

11.2(11) The Scope is in the document called Part C3: Scope of Work 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period of reply is Seven (7) days 

13.6 The period of retention is 5 years following Completion or earlier termination 

of a contract 

2 The Parties’ main responsibilities 

20.1 The Employer provides access to the following persons, places and things 

 

 Access to Access date 

1 Any Information Upon contract award 

2   

3   

   
 

3 Time  

30.1 The starting date is Upon signing of contract by ACSA 

30.2 The completion date is 33 months from the starting date) 

31.1 The Consultant submits a first 

(preliminary) programme with the tender 

by  

the tender closing date 

32.2 The Consultant submits revised 

programmes at intervals no longer than   

Four (4) weeks 
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4 Quality  

40.2 The quality policy statement and quality plan are provided within 4 weeks of the Contract Date. 

41.2 The defects date is 52 weeks after Completion of the whole of the 

services 

43.2 The defects correction period is Two (2) weeks 

5 Payment  

50.1 The assessment interval is   Every four (4) weeks, on the 25th day of each 

successive month 

51.1 The period within which payment is made 

is 

Four to six (4-6) weeks after the receipt of the tax 

invoice 

51.2 The currency of this contract is the South African Rand 

51.4 The interest rate is The prime lending rate of the Nedbank Bank as 

determined from time to time 

6 Compensation events No data required for this section of the conditions of 

contract. 

7 Rights to material No data required for this section of the conditions of 

contract 

8 Indemnity, insurance, and liability 

81.1 The Consultant provides the insurance 

stated in  

The Insurance Clauses which is attached at the end 

of the Contract Data. The insurances are in the joint 

names of the Parties and provide cover for events 

which are at the Consultant risk from the starting 

date until the Defects Certificate or a termination 

certificate has been issued. 

 The minimum limit of indemnity for 

insurance in respect of death of or bodily 

injury to employees of the Consultant 

arising out of and in the course of their 

employment in connection with this 

contract for any one event is: 

As prescribed by the Compensation for 

Occupational Injuries and Diseases Act No. 130 of 

1993 

9 Termination Refer to Secondary Clause X11 

10 Data for Main Option Clauses  

A A Priced contract with activity 

schedule 

Activity schedule is included Part C2 section of this 

contract 

11 Data for Dispute Resolution Option W1  

W1.1 The Adjudicator is The person appointed jointly by the parties from the 

list of adjudicators contained below 

W1.2 The Adjudicator nominating body is The current Chairman of Johannesburg Advocate’s 

Bar Council 
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W1.4 The tribunal is Arbitration 

W1.4 If the tribunal is arbitration, the arbitration 

procedure is 

The arbitration procedure is set out in The Rules for 

the Conduct of Arbitrations 2013 Edition, 7th 

Edition, published by The Association of Arbitrators, 

(Southern Africa)  

W1.4 The place where arbitration is to be held 

is 

Johannesburg, South Africa. 

W1.4 The person or organisation who will 

choose an arbitrator 

The Arbitrator is the person selected by the Parties 

as and when a dispute arises in terms of the 

relevant Z Clause, from the Panel of Arbitrators 

provided under the relevant Z clause if the 

arbitration procedure does not state who selects an 

arbitrator. The Arbitrator nominating body is the 

Chairman of the Johannesburg Advocates Bar 

Council. 

12 Data for Secondary Option Clauses  

X7 Delay Damages  

X7.1 Delay damages of the whole of the 

services are 

Amount per day is 1% total value of the Professional 

fees 

X10 The Employer’s Agent  

X10.1 The Employer’s Agent is Name:      Sanele Mwelase 

 

Address:   O.R. Tambo International Airport 

                 Private Bag X1 

                 Kempton Park 

                 1627 

 

The authority of the Employer’s Agent is to act on 

behalf of the Employer with the authority set out in 

the Contract Data 

X11 Termination by Employer  

X11.1 The Employer may Terminate the Consultant’s obligation to Provide the 

services for a reason not stated in this contract by 

notifying the Consultant 

X13 Performance Bond  

X16.1 The performance bond percentage is 10% of the total of the Prices. 

X18 Limitation of Liability  

X18.1 The Consultant’s liability to the Employer 

for indirect or consequential loss is limited 

to 

Nil - Neither Party is liable to the other for any 

consequential or indirect loss, including but not 

limited to loss of profit, loss of income or loss of 

revenue 
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X18.2 For any one event, the Consultant’s 

liability to the Employer for loss of or 

damage to the Employer’s property is 

limited to 

The Total of the Incurred Losses and/or Damage 

Caused to the Property 

X18.3 The Consultant’s total liability to the 

Employer for defects due to his design 

which are not listed on the Defects 

Certificate is limited to 

The Total of the Incurred Losses and/or Damage 

Caused to the Property 

X18.4 The Consultant’s total liability to the 

Employer for all matters arising under or 

in connection with this contract, other 

than excluded matters, is limited to 

The Consultant’s total direct liability to the Employer 

for all matters arising under or in connection with 

this contract, other than the excluded matters, is 

limited to the total of the incurred losses and/or 

repairs to the damages caused and applies in 

contract, tort or delict and otherwise to the extent 

allowed under the law of the contract. 

The excluded matters are amounts payable by the 

Consultant as stated in this contract for 

 

- Loss of or damage to the Employer’s property, 

- Delay damages, 

- Defects liability, 

- Insurance liability to the extent of the 

Consultant’s risks 

- loss of or damage to property (other than the 

works, Plant and Materials), 

- death of or injury to a person; 

- damage to third party property; and  

- infringement of an intellectual property right 

X18.5 The end of liability date is  As per the Prescription Act 

Z ADDITIONAL CONDITIONS OF CONTRACT 

Z1 Estimation of fees  
It is specifically recorded that the fees charged by the consultant for services rendered in 

connection with and/or under this Contract shall be in terms of:   
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Z2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Z3 

Tax invoices  
 
The Consultant’s invoice. 
 
Delete the first sentence of core clause 50.2 and replace with:  
 
Invoices submitted by the Consultant to the Employer include  

• the details stated in the Scope to show how the amount due has been assessed, and  

• the details required by the Employer for a valid tax invoice. 
 
Delete the first sentence of core clause 51.1 and replace with: 
 
Each payment is made by the Employer within four (4) weeks of receiving the Consultant’s invoice 
showing the details which this contract requires or, if a different period is stated in the Contract 
Data, within the period stated. 
 
 

Communications and Notices 
 
Z3.1 Add to the end of the first sentence in core Clause 13.1: 

All notices, notifications, requests, demands or other communications shall be deemed to have 
reached the other Party – 

- if delivered by hand, on the date of delivery; 
- if posted by ordinary mail or registered post, on the 5th (fifth) calendar day following 

the date of such posting; 
if transmitted by facsimile or any other electronic medium acceptable to both Parties, on the first 
Business Day following the date of transmission / publication / delivery. 

Z4 Appointment of the 

Adjudicator 
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 An Adjudicator is appointed 

when a dispute arises, from 

the Panel of Adjudicators 

below. The referring party 

nominates an Adjudicator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of 

a rejection of the nominated 

Adjudicator, the referring 

Party refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar 

Council, who appoints an 

Adjudicator listed in the Panel 

of Adjudicators below 

 

The Parties appoint the 

Adjudicator under the NEC3 

Adjudicator’s Contract, April 

2013   

 

 

 

Panel of Adjudicators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 
 

Z4.1 Appointment of the 

Arbitrator 

 

 An Arbitrator is appointed 

when a dispute arises from 

the Panel of Arbitrators below. 

The referring    party 

nominates an Arbitrator, 

which nomination is either 

accepted or rejected by the 

other party. In the instance of 

a rejection of the nominated 

Arbitrator, the referring Party 

refers the appointment 

deadlock to the Chairman of 

the Johannesburg Bar 

Council, who appoints an 

Arbitrator listed in the Panel of 

Arbitrators below 

Panel of Arbitrators 

 

Name Location Contact details  

(phone & e mail) 

Adv. Ghandi Badela  Gauteng +27 11 282 3700 

ghandi@badela.co.za 

Mr. Errol Tate Pr. 

Eng.  

Durban  +27 11 262 4001 

Errol.tate@mweb.co.za 

Adv. Saleem 

Ebrahim  

Gauteng +27 11 535 1800 

salimebrahim@mweb.co.z

a 

Mr. Sebe Msutwana 

Pr. Eng.  

Gauteng +27 11 442 8555 

sebe@civilprojects.co.za 

Mr.  Sam Amod  Gauteng  sam@samamod.com 

 

 Adv. Sias Ryneke 

SC 

Gauteng 083 653 2281 

reyneke@duma.nokwe.co

.za 

Mr. Emeka Ogbugo 

(Quantity Surveyor) 

Pretoria  +27 12 349 2027 

emeka@gosiame.co.za 

 
 

Z5 Interpretation of the law 

mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
mailto:ghandi@badela.co.za
mailto:Errol.tate@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:salimebrahim@mweb.co.za
mailto:sebe@civilprojects.co.za
mailto:sam@samamod.com
mailto:reyneke@duma.nokwe.co.za
mailto:reyneke@duma.nokwe.co.za
mailto:emeka@gosiame.co.za
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 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated 

in this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not 

constitute a waiver of rights and does not give rise to an estoppel unless the Parties agree 

otherwise and confirm such agreement in writing. 

Z6 Providing the Works: Delete core clause 20.1 and replace with the following: 

 The Consultant will supervise the works in accordance with the Works Information and warrants 

that the results of the Works done in accordance with the drawings and specifications, when 

complete, shall be fit for their intended purpose. 

Z7 Extending the defects date: add the following as a new core clause 46: 

Z7.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before 

the defects date, the defects date is delayed by a period equal to that during which the 

Employer, due to a Defect, is unable to use the works. 

Z7.2 If part of the works is replaced due to a Defect arising after Completion and before the defects 

date, the defects date for the part of the works which is replaced is delayed by a period equal to 

that between Completion and the date by when the part has been replaced. 

Z7.3 The Project Manager notifies the Consultant of the change to a defect date when the delay occurs. 
The period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 

Z8 Termination 

Z8.1 Add the following to core clause 90.1, at the second main bullet, fifth sub-bullet point, after 
the words “assets or”: “business rescue proceedings are initiated, or steps are taken to initiate 
business rescue proceedings”. 

Z9 Cession, delegation and assignment  

Z9.1 The Consultant shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld.  

Z9.2 The Employer may, on written notice to the Consultant, cede and delegate its rights and 
obligations under this contract to any person or entity. 

Z10 Ethics 

Z10.1 The Consultant undertakes: 

Z10.1.1 not to give or cause any offer, payment, consideration, or benefit of any kind, which constitutes or 
could be construed as an illegal or corrupt practice, either directly or indirectly, as an inducement 
or reward for the award or in execution of this contract; 

Z10.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited 
to the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z10.2 The Consultant’s breach of this clause constitutes grounds for terminating the Consultant’s 
obligation to Provide the Works or taking any other action as appropriate against the Consultant 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 
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Z10.3 If the Consultant is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. The amount 
due on termination is A1. 

Z11. Confidentiality 

Z11.1. All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Consultant and shall not be used or divulged or published 
to any person not being a party to this contract, without the prior written consent of the Project 
Manager or the Employer, which consent shall not be unreasonably withheld. 

Z11.2 If the Consultant is uncertain about whether any such information is confidential, it is to be 
regarded as such until otherwise notified by the Project Manager. 

Z11.3 This undertaking shall not apply to –  

Z11.3.1 Information disclosed to the employees of the Consultant for the purposes of the implementation 
of this agreement. The Consultant undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z11.3.2 Information which the Consultant is required by law to disclose, provided that the Consultant 
notifies the Employer prior to disclosure so as to enable the Employer to take the appropriate 
action to protect such information. The Consultant may disclose such information only to the extent 
required by law and shall use reasonable efforts to obtain assurances that confidential treatment 
will be afforded to the information so disclosed; and 

Z11.3.3 Information which at the time of disclosure or thereafter, without default on the part of the 
Consultant, enters the public domain or to information which was already in the possession of the 
Consultant at the time of disclosure (evidenced by written records in existence at that time). 

Z11.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively in 
the Employer.   

Z11.5 The Consultant ensures that all his Sub-Consultants abide by the undertakings in this clause. 

Z12. Employer’s Step-in rights 

Z12.1 If the Consultant defaults by failing to comply with his obligations and fails to remedy such default  
within 2 weeks of the notification of the default by the Project Manager, the Employer, without 
prejudice to his other rights, powers and remedies under the contract, may remedy the default 
either himself or procure a third party (including any sub-Consultant or supplier of the Consultant) 
to do so on his behalf. The reasonable costs of such remedial works shall be borne by the 
Consultant. 

Z12.2 The Consultant co-operates with the Employer and facilitates and permits the use of all required 
information, materials and other matter (including but not limited to documents and all other 
drawings, CAD materials, data, software, models, plans, designs, programs, diagrams, 
evaluations, materials, specifications, schedules, reports, calculations, manuals or other 
documents or recorded information (electronic or otherwise) which have been or are at any time 
prepared by or on behalf of the Consultant under the contract or otherwise for and/or in connection 
with the works) and generally does all things required by the Project Manager to achieve this end. 

Z13 Intellectual Property 

Z13.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade 
mark, trade name, trade secret or other intellectual or industrial property right relating to the Works. 
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Z13.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other 
than carrying out the works. 

Z13.3 The Consultant gives the Employer an irrevocable, transferrable, non-exclusive, royalty free 
licence to use and copy all IP related to the works for the purposes of constructing, repairing, 
demolishing, operating and maintaining the works.  

Z13.4 The Consultant shall indemnify and hold the Employer harmless against and from any claim 
alleging an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z13.4.1 the Consultant’s design, manufacture, construction or execution of the Works; 

Z13.4.2 the use of the Consultant’s Equipment, or  

Z13.4.3 the proper use of the Works. 

Z13.5 The Employer shall, at the request and cost of the Consultant, assist in contesting the claim and 
the Consultant may (at its cost) conduct negotiations for the settlement of the claim, and any 
litigation or arbitration which may arise from it. 

Z14 Dispute resolution: The following amendments are made to Option W1: 

Z14.1 Under clause W1.3, in the fourth row of the first column of the adjudication table, the 
following words are added after the words “any other matter”: “excluding disputes relating to 
termination of the contract”. 

Z14.2 The following clauses are added at the end of clause W1.3:  

Z14.2.1 “The Adjudicator shall decide the dispute solely on the written submissions of the parties. No oral 
submissions shall be heard during adjudication.” 

Z14.2.2 “Disputes relating to or arising from termination of the Contract shall not be determined by an 

adjudicator. Any such dispute shall be referred directly to arbitration.” 

Z15 The Consultant shall be expected to annually present a compliant BEE Certificate. Failure to adhere 
to these requirements shall be considered a material breach of the conditions of this Contract, the 
sanction for which may be a cancellation of this Contract 

Part C1:  Agreements and Contract Data 

Part C1.2b Contract Data 

Part two – Data provided by the Consultant 

The Conditions of contract are selected from the NEC3 Professional Services Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Professional Services Contract which 
requires it. 

Clause Statement  Data 

10.1 The Consultant is (Name):               

 

Address:   

 

 

Tel No.: 

Fax No.: 

Email:   
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22.1 The Consultant’s key person are: 

 

1.   Name: 

 

     Job: Principal  

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

 

2.   Name: 

 

     Job: 

 

     Responsibilities: 

 

     Qualifications: 

 

     Experience: 

11.2(3) The completion date for the whole of the services is as required by the Employer 

11.2(10) The following matters (if any) will be included in the Risk Register 

• Availability of As-Built Information 

• Access to Site 

• Progress vs Programme 

• Cash Flow Management 

11.2(13) The staff rates are as stated in the Pricing Data 

25.2 The Employer provides access to the following persons, places and things 

  access to access date 

1 Available As-built Information & existing 

services 

Upon award of the project(s) 

2 Relevant Engineering, Operational and 
Maintenance Personnel of ACSA 

Upon award of the project(s) 

   
 

A Priced Contract with Activity Schedule 

11.2(19) The tendered total of the Prices is in the Form of Offer and Acceptance 

 The percentage points for each stage are as per the relevant discipline Government Gazetted 

Scope of Services Guidelines for Registered Persons.  
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.3:  OCCUPATIONAL HEALTH AND SAFETY AGREEMENT  

OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 

 

AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 Of 
1993) & CONSTRUCTION REGULATION 5.1(k) 

OBJECTIVES 

To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  

2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID Act).  

To this end an Agreement must be concluded before any consultant/ subcontracted work may commence 

The parties to this Agreement are: 

 

Name of Organisation: 

 

AIRPORTS COMPANY SOUTH AFRICA 

O.R. TAMBO INTERNATIONAL AIRPORT 

Physical Address: 

Airport Company South Africa 

O.R. Tambo International Airport 

Private Bag X1, Kempton Park 

1627 

  

Hereinafter referred to as “Client” 

 

Name of organisation: 

 

Physical Address: 

 

 

 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 

 

MANDATORY’S MAIN SCOPE OF WORK 

 

 

 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 
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1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 
promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 

5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 
provisions of the Occupational Health & Safety Act 85 of 1993 (OHS Act) and applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar Written 
Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event of 
inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 

9. All documentation according to the Safety checklist including a copy of the written Construction Manager 
appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 

 

THE UNDERTAKING 

The Mandatary undertakes to comply with: 

INSURANCE 

 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered in 
terms of the COID Act, which shall remain in force whilst any such employees are present on the Client’s 
premises. A letter is required prior commencing any work on site confirming that the Principal contractor 
or contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 
remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 
remain in force for that duration of their contractual relationship with the Client, whichever period is the 
longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 

b. Any other Insurance cover that will adequately makes provision for any possible losses and/or claims 
arising from their and /or their Subcontractors and/or their respective employee’s acts and/or 
omissions on the Client’s premises. 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY ACT 85 OF 1993 

The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 

 

1. All work performed by the Mandatary on the Client’s premises must be performed under the close 
supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 
with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 85 of 
1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written assignment 
shall immediately be forwarded to the Client. 
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3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the 
OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors comply with 
the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person 
before commencement of any work in the Client’s premises. A baseline risk assessment document 
will include identification of hazards and risk, analysis and evaluation of the risks and hazards 
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 
identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees 
and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the Provincial 
Director: Department of Labour as well as to the Client. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors of any of 
the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on 
the Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 
substance shall not be allowed on the premises.  Anyone found on the premises suspected to be under 
the influence of alcohol or any other intoxicating substance shall be escorted off the said premises 
immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they 
inquire into Occupational Health & Safety. 

 

FURTHER UNDERTAKING 

 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the OHS Act is eligible to sign 
this agreement on behalf of the Mandatary. The signing power of this representative must be designated 
in writing by the Chief Executive Officer of the Mandatary. A copy of this letter must be made available to 
the Client. 

 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 
writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees and 
other persons in any way whilst performing work on the Client’s premises. 

4. The Mandatary understands that no work may commence on the Client’s premises until this procedure is 
duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
 

ACCEPTANCE BY MANDATARY 
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In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the Construction 
Regulations 2014,  

 

I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of  

 

…………………………………………….…(company name) undertake to ensure that the requirements and the 
provision of the OHSAct 85 of 1993 and  its regulations are complied with. 

 

   

Mandatary – WCA/ Federated Employers Mutual No……………………………………. 

 

Expiry date ……………………………………………………………………………………. 

 

 

________________________________________  ________________ 

SIGNATURE ON BEHALF OF MANDATARY    DATE 

(Warrant his authority to sign) 

 

 

 

_________________________________________  ________________ 

SIGNATURE ON BEHALF OF THE CLIENT    DATE 

AIRPORT COMPANY SOUTH AFRICA 
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PART C1:  AGREEMENTS AND CONTRACT DATA 

C1.4:  ACSA INSURANCE CLAUSES  

INSURANCE CLAUSES FOR CAPEX PROJECTS 

The insurance clauses in this document should be extracted and attached to tender documents and to contracts. 

 

SECTION A: DEFINITIONS 

 

Landside refers to:   

• Areas of the airport before the security points; and 

• The restricted area beyond the security points but, within the perimeter of gatehouses, passenger terminals 

and cargo buildings. 

Airside refers to:  

• The Apron / manoeuvring areas; and 

• Area within the airside boundary/perimeter fence, excluding the internal areas of the passenger terminals, 

perimeter gatehouses and cargo buildings. 

• Fuel Farm Area 

 

INSURANCE CLAUSES FOR LANDSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 

VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 

MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 
 

 
Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 

extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 
1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect 

and maintain for the duration of the construction and maintenance periods of the Contract - as 

appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors 

the following insurances which are subject to the terms, limits, exceptions and conditions of the 

Policy: 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 
Section 1 Of The Policy – Contract Works 

 

 
Contract Works Insurance for the full value of the Works to provide cover against accidental 

physical loss of or damage to the Works, Temporary Works and materials intended for 

incorporation in the Works all being the subject matter of this Contract including to the extent 

provided for in the policy whilst in transit or temporarily stored at any premises en route to or 
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from the Site (other than where this is a continuation of Marine Transit) within the territorial 

limits of the policy. 

 

 
This insurance may specifically exclude any cost necessary to replace or rectify any of the 

property insured, which is in a defective condition due to defect in design, plan specification, 

material or workmanship. 

 

 
This insurance contains the following limitations and warrantees ; 

 

 
Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or indirectly 

by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches at 

any one time to 2,500 meters. 

 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
taxiways) 
In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including taxiways) 
caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate 
length of Exposed Layer Works at any one time to 2,500 meters. 

 
 

 

Section II of the Policy – Contractors Public Liability 
 

 
Public Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a limit 

of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences 

consequent on or attributable to one source or original cause. 

 

 
Section III of the Policy – Removal Of Lateral Support Liability 

 

 
Removal Of Lateral Support Liability which provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising out of or in connection with shock or vibration 

or the removal or weakening of or interference with support to property in the vicinity of the 

Contract Site and arising out of or in connection with the Insured Contract (but not in respect of 

tunneling works) and occurring during the Period of Insurance. 

 

 
The Limit of Indemnity being limited to R50,000,000 attributable to one source or original 
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cause 

 
b) Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works 

and materials intended for incorporation in the Works as covered by the underlying Contract 

Works policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract 

Works wording as issued by SASRIA SOC. 

 
The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind 

or description whatsoever. 

 

 
The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during 

the policy period of insurance. 

 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions. 

 
 
 

 
c) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission in 
the performance of the Professional Duties of the insured and arising from the execution of this 
project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate during 
the annual policy period of insurance that ACSA effect such cover during the policy period from 1 
April to 31 March during each policy period of insurance. 

 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 

contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 

guarantee that this insurance cover will provide sufficient cover to this specific contract should the 

aggregate limit be exhausted. 

 

 

The Policy only covers the rectification of the works and excludes all consequential losses. 
 

 
Professional Duties do not include: 

 

 
a) Labour and construction work which would normally be the responsibility of the building 

or engineering contractor. 

 
b) Supervision of the construction works usually undertaken by a building or engineering 

contractor. 

http://www.sasria.co.za/
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1.2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, 

limitations, exclusions/exceptions and deductibles that are contained in the Employer arranged 

policies. Copies of the Employer arranged policies are obtainable on request from the Employer and 

if the Contractor is of the opinion that additional insurance is required, such shall be for the 

Contractors account. 

 

 
1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. 

The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection 

with the insurances effected by the Employer. 

 

 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which 

he may deem necessary in his own interests to effect supplementary insurance to the insurance 

effected by the Employer. The Employer reserves the right to call for full information regarding 

insurance costs included by the Contractor. 

 

 
In the event that the Contractor purchases any insurances in addition to those indicated above, the 

premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

 
1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 
 

 
1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 

1.1 shall become liable for the deductibles (first amount payable) which are applicable in respect 
of each and every occurrence or series of occurrences attributable to one source or cause giving 
rise to loss or damage or indemnifiable liability. The deductibles applicable to the policies effected 
under 1.1 are as follows: 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 
 

 
Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which 

will apply in respect of each and every occurrence or series of occurrences arising out of or 

in connection with any one event giving rise to loss or damage: 

 

 
Section 1 Of The Policy – Contract Works 

 

 
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 

damage arising out of or in connection with testing and commissioning. 
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Section 2 Of The Policy – Contractors Public Liability 

 

 
R75,000 each and every claim in respect of Property Damage. 

 

 
Section 3 Of The Policy – Removal Of Lateral Support Liability 

 

 
R75,000 each and every claim. 

 

 
b) Contract Works SASRIA 

 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence . 

 
c) Design & Construct Professional Indemnity Insurance 

 

 
a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000 

 
1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged 

by the Employer, the Contractor shall: 

 

 
a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 

phone or email giving the circumstances, nature and an estimate of the loss or damage or 

liability. The Contractor must also complete the Claim Advice Form (Appendix “A” ). 

 

 
The following persons/insurers must be advised immediately on the occurrence of a claim on 

site or even a possibility of a claim arising due to an incident occurring on site: 

 

 
Airports Company South Africa : 

 

 
Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 
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Nokulunga.Masiza@airports.co.za 
 

 
Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 
 
 
 
 

 
b) Preserve damage and make it available for inspection by a representative of the Insurers. 

 

 
c) Wherever possible, photographs of damage should be taken. 

d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or 

any malicious persons(s) for the purpose of recovering any property so lost, discovering the 

guilty person or persons, and having him, her or them duly prosecuted. 

 

 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or 

injury, or any part thereof. 

 

 
f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured, or institute any proceedings; 

 
g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 
(Please do not remove the Claims Advice Form out of this document. Rather photocopy the 
form and send the copy to the Employers Insurance Brokers). 

 
h) The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiry's on the Site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall co- 
operate in carrying out such enquiry's. 

 
i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

 
j) The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 

 
k) The Contractor must keep separate records of the costs involved in making good any loss or 

damage and these records should be available at all times for inspection by Insurers. Such 

mailto:Thabo.mofolo@wtwco.com
mailto:Buhle.Mnguni@airports.co.za
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records should include inter alia the entire cost of labour, materials, transport and equipment. 

 
l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 
Employer's approval of such settlement. 

 
m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by 
the Employer or the Project Managers. 

 
n)  The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange 
for payment to be made in terms of the Conditions of Contract. In the event that it is agreed 
by the Employer that such claims payment be made directly to the Contractor, the Contractor 
shall arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 

 
2. Insurance Effected by the Contractor. 

 

 
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 

Insurances to be effected by the Contractor : 

 

 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and 

Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where 

applicable provide as a minimum the following insurances: 

 

 
a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

structures and contents) and other things (except those intended for incorporation into the 
Works) brought onto the site for a sum sufficient to provide for their replacement. 

 
The Employer shall be named as additional insured and a waiver of subrogation shall be 

provided to the Employer. 

 

 
b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 
indemnity of not less than R20,000,000 and/or workmen's compensation insurance 
covering personal injury to or death of the employees of the Contractor engaged in 
connection with the Works to the minimum value required by applicable law. 

The Contractor shall procure that its Subcontractors take out and maintain similar 
insurance in respect of its Subcontractor’s personnel performing the Works. 
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In the event that a claim is made against the Employer in connection with such insurance, 
the Contractor shall indemnify and hold harmless the Employer against any such claim. 
The Employer shall be named as additional insured and a waiver of subrogation shall be 
provided to the Employer. 

 
 

 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 
for all owned, non-owned, leased and hired vehicles. 

 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 
Should the Contractor believe that the Employer effected Contract Works, Public Liability and 
Design & Construct Professional Indemnity deductibles as noted in Clause 1.1 (a) and (c) be 
considered to be unacceptable to the Contractor, then the Contractor must obtain Buy 
Down cover for these deductibles to a deductible considered by the Contractor as being 
acceptable in respect of the works being undertaken. 

e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof 
at premises other than at the Contract Site the Contractor shall satisfy the Employer that all 
materials and equipment for incorporation in the Works are adequately insured during 
manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such Works during manufacture or fabrication then such interest shall be noted by 
endorsement to the relevant Policies of Insurance. 

 
Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 

 

 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 

 
g) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(c) and if applicable 
to cover the deductible that applies to the Employer effected insurance. 

h) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 

(“Insured Property”) to the site where the Permanent Works will be 

constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or 

the value in storage, whichever is the greater (CIF plus 10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss 
or damage while in transit by land, sea or air from country of origin anywhere in the world 
to the site where the Permanent Works will be constructed including loading, or vice 
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versa, from the commencement of the time the insured items are loaded prior leaving the 
warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 
personnel involved in the execution of any Works on the construction site. 

 
j) Miscellaneous Insurance 

 

 
Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 

 

 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 

Insurers and on terms approved by the Employer (which approval shall not be unreasonably 

withheld) and shall be maintained in force for the duration required (including any period of 

maintenance/defects liability period). The Contractor shall within twenty eight (28) days of 

commencement of the contract produce to the Employer the relevant Policy or Policies of 

Insurance. 

 

 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 

restrictive modification to the insurance provided to them they shall immediately notify the 

Employer in writing of such cancellation or restriction and shall advise what action the Contractor 

or his Sub-contractor will take to remedy such action. 

 

 
If the Contractor fails to effect and keep in force the insurances referred to then the Employer 

may effect and keep in force any such insurances and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount paid by the Employer from 

any monies due or which may become due to the Contractor or recover same as a debt from the 

Contractor. 

 
 

 
2.4 Sub-Contractors. 

 

 
The Contractor shall: 

 

 
a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of 

these Insurance Clauses, and 

 
b) enforce the compliance by sub contract agreement between the Contractor and Sub- 

Contractor and where applicable that the Sub Contractor effect similar insurance relating 
to the insurances required to be effected by the Contractor under Clause 2 (Contractor 
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effected insurances). 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 
APPENDIX A 

 
 
 

CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 
 

 
Send to : Airports Company South Africa 

 

 
E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

Buhle.Mnguni@airports.co.za 

*....................................................... 

......................................................... 

......................................................... 

......................................................... 

......................................................... 

.………………….............................. 

 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 
RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM 

Date of loss :   

Reported to site agent by :   Date :   

Reported to Insurance Broker by :   Date :   

Locality of Incident   
 

 

 

 

How did the loss occur (cause) ?   
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Details and nature of loss or damage to Contract Works   
 

 

 

 

 

 

 

Details of other property damaged   
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Names and address of witnesses   

 

 

Estimated cost of repairs (Separate records of all costs must be kept)  R  

Person whom assessor should contact   

Telephone/Mobile Numbers Of Contact Person  

 

 

Email Address of Contact Person 
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INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE AWARDED CONTRACT 

VALUE DOES NOT EXCEED R150 MILLION, AND THE CONSTRUCTION PERIOD DOES NOT EXCEED 36 

MONTHS, AND THE DEFECTS LIABILITY PERIOD DOES NOT EXCEED 24 MONTHS 

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and to the 

extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 
1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the obligations, 

liabilities or responsibilities of the Contractor in anyway whatsoever (including but not limited to any 

requirement for the provision by the Contractor of any other insurances) the Employer shall effect 

and maintain for the duration of the construction and maintenance periods of the Contract - as 

appropriate in the joint names of the Employer, the Contractor and where relevant Sub-Contractors 

the following insurances which are subject to the terms, limits, exceptions and conditions of the 

Policy: 

 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 
Section 1 Of The Policy – Contract Works 

 

 
Contract Works Insurance for the full value of the Works to provide cover against accidental 

physical loss of or damage to the Works, Temporary Works and materials intended for 

incorporation in the Works all being the subject matter of this Contract including to the extent 

provided for in the policy whilst in transit or temporarily stored at any premises en route to or 

from the Site (other than where this is a continuation of Marine Transit) within the territorial 

limits of the policy. 

 

 
This insurance may specifically exclude any cost necessary to replace or rectify any of the 

property insured, which is in a defective condition due to defect in design, plan specification, 

material or workmanship. 

 

 
This insurance contains the following limitations and warrantees ; 

 

 
Open Trench Limitation 

In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or indirectly 

by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open trenches at 

any one time to 2,500 meters. 
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Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 

taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including taxiways) 
caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate 
length of Exposed Layer Works at any one time to 2,500 meters. 

 
 

 

Section II of the Policy – Contractors Public Liability 
 

 
Public Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a limit 

of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences 

consequent on or attributable to one source or original cause. 

 

 
Section III of the Policy – Removal Of Lateral Support Liability 

 

 
Removal Of Lateral Support Liability which provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising out of or in connection with shock or vibration 

or the removal or weakening of or interference with support to property in the vicinity of the 

Contract Site and arising out of or in connection with the Insured Contract (but not in respect of 

tunneling works) and occurring during the Period of Insurance. 

 

 
The Limit of Indemnity being limited to R50,000,000 attributable to one source or original 

cause 

 
b.  Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary Works 

and materials intended for incorporation in the Works as covered by the underlying Contract 

Works policy as noted in (a) above due to perils as covered in terms of the SASRIA Contract 

Works wording as issued by SASRIA SOC. 

 
The Contract Works SASRIA cover excludes consequential or indirect loss or damage of any kind 

or description whatsoever. 

 

 
The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate during 
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the policy period of insurance. 
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The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions. 

 

 
c) Aviation Liability Insurance which provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property (other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a 

limit of indemnity of R2,000,000,000 in respect of any one occurrence or series of occurrences 

consequent on or to one source or original cause. 

 
This insurance is in respect of liability relating to aircrafts. 

 

 
d) Design & Construct Professional Indemnity Insurance which provides indemnity against legal 

liability to pay compensation as a result of any actual or alleged negligent act, error or omission 
in the performance of the Professional Duties of the insured and arising from the execution of 
this project. The limit of indemnity under this insurance shall be *R25,000,000 in the aggregate 
during the annual policy period of insurance that ACSA effect such cover during the policy 
period from 1 April to 31 March during each policy period of insurance. 

 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 

contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 

guarantee that this insurance cover will provide sufficient cover to this specific contract should the 

aggregate limit be exhausted. 

 

 

The Policy only covers the rectification of the works and excludes all consequential losses. 
 

 
Professional Duties do not include: 

 

 
a) Labour and construction work which would normally be the responsibility of the building 

or engineering contractor. 

 
b) Supervision of the construction works usually undertaken by a building or engineering 

contractor. 

 
1.2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, 

limitations, exclusions/exceptions and deductibles that are contained in the Employer arranged 

policies. Copies of the Employer arranged policies are obtainable on request from the Employer and 

if the Contractor is of the opinion that additional insurance is required, such shall be for the 

Contractors account. 

http://www.sasria.co.za/
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1.3 The Employer shall pay the premium in connection with the insurances effected by the Employer. 

The Employer is entitled to all return premiums, dividends, discounts, or adjustments in connection 

with the insurances effected by the Employer. 

 

 
1.4 The Contractor shall not include any premium charges for this insurance except to the extent, which 

he may deem necessary in his own interests to effect supplementary insurance to the insurance 

effected by the Employer. The Employer reserves the right to call for full information regarding 

insurance costs included by the Contractor. 

 

 
In the event that the Contractor purchases any insurances in addition to those indicated above, the 

premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

 
1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 
 

 
1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 

1.1 shall become liable for the deductibles (first amount payable) which are applicable in respect 
of each and every occurrence or series of occurrences attributable to one source or cause giving 
rise to loss or damage or indemnifiable liability. The deductibles applicable to the policies effected 
under 1.1 are as follows: 

 

 
a) Contract Works/Contractors Public Liability/ Removal Of Lateral Support Liability 

 

 
Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows which 

will apply in respect of each and every occurrence or series of occurrences arising out of or 

in connection with any one event giving rise to loss or damage: 

 

 
Section 1 Of The Policy – Contract Works 

 

 
In respect of all loss or damage R150,000 but increased to R250,000 in respect of loss or 

damage arising out of or in connection with testing and commissioning. 

 

 
Section 2 Of The Policy – Contractors Public Liability 

 

 
R75,000 each and every claim in respect of Property Damage. 
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Section 3 Of The Policy – Removal Of Lateral Support Liability 
 

 
R75,000 each and every claim. 

 
 

 
b) Contract Works SASRIA 

 
In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence . 

 
 

c) Aviation Liability Insurance ; 
 

 
In respect of each and every loss or damage or injury – R300 000. 

 

 
d) Design & Construct Professional Indemnity Insurance 

 

 
a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000 

 
 
 

 
1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance arranged 

by the Employer, the Contractor shall: 

 

 
a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, mobile 

phone or email giving the circumstances, nature and an estimate of the loss or damage or 

liability. The Contractor must also complete the Claim Advice Form (Appendix “A” ). 

 

 
The following persons/insurers must be advised immediately on the occurrence of a claim on 

site or even a possibility of a claim arising due to an incident occurring on site: 

 

 
Airports Company South Africa :  
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Nokulunga Masiza 

Tel: +27 (0)11 723 1400 

M: +27 (0)79 512 0532 
 

Nokulunga.Masiza@airports.co.za 
 

 
Buhle Mnguni 

D: +27 (0)11 723 1400 

M: +27 (0)74 535 9075 

Buhle.Mnguni@airports.co.za 
 
 

 
b) Preserve damage and make it available for inspection by a representative of the Insurers. 

 

 
c) Wherever possible, photographs of damage should be taken. 

 

 
d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or 

any malicious persons(s) for the purpose of recovering any property so lost, discovering the 

guilty person or persons, and having him, her or them duly prosecuted. 

 

 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage or 

injury, or any part thereof. 

 

 
f) Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured, or institute any proceedings; 

 
g) On completion the Claims Advice Form, the form must be sent to the Employers Insurance 

Brokers for further action (the original may be emailed to the Employers Insurance Broker). 
(Please do not remove the Claims Advice Form out of this document. Rather photocopy the 
form and send the copy to the Employers Insurance Brokers). 

 
h) The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiry's on the Site of the Works or 
elsewhere as to the cause and results of any such occurrence and the Contractor shall co- 
operate in carrying out such enquiry's. 

 
i) The Contractor, Project Managers and Consultants must allow free access to Insurers’ 

assessors for the purpose of investigating and assessing the loss or damage. 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za


 

39 

 

Confidential 

 
j) The Contractor must not proceed with the making good any off the loss without the prior 

authorisation of the Insurers. 
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k) The Contractor must keep separate records of the costs involved in making good any loss or 
damage and these records should be available at all times for inspection by Insurers. Such 
records should include inter alia the entire cost of labour, materials, transport and equipment. 

 
l) Where required by the Employer, negotiate the settlement of claims with the Insurer or their 

appointed loss adjusters through the Employer's Insurance Brokers and shall obtain the 
Employer's approval of such settlement. 

 
m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement of 

Loss” form must be signed by the Contractor and if required this shall be counter signed by 
the Employer or the Project Managers. 

 
n)  The proceeds of such claim will, if required by the Employer, be paid net of any Deductible 

applicable under the policy by the Insurers to the Employer who on receipt thereof will arrange 
for payment to be made in terms of the Conditions of Contract. In the event that it is agreed 
by the Employer that such claims payment be made directly to the Contractor, the Contractor 
shall arrange for the Employer to endorse the “Agreement of Loss” to this effect. 

 
2. Insurance Effected by the Contractor. 

 

 
In addition to Clause 1.1 in respect of the insurances effected by the Employer the following 

Insurances to be effected by the Contractor : 

 

 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor and 

Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and where 

applicable provide as a minimum the following insurances: 

 

 
a) Insurance of Construction Plant and Equipment (including tools offices and other temporary 

structures and contents) and other things (except those intended for incorporation into the 
Works) brought onto the site for a sum sufficient to provide for their replacement. 

 
The Employer shall be named as additional insured and a waiver of subrogation shall be 

provided to the Employer. 

 

 
b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit of 
indemnity of not less than R20,000,000 and/or workmen's compensation insurance 
covering personal injury to or death of the employees of the Contractor engaged in 
connection with the Works to the minimum value required by applicable law. 

The Contractor shall procure that its Subcontractors take out and maintain similar 
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insurance in respect of its Subcontractor’s personnel performing the Works. 
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In the event that a claim is made against the Employer in connection with such insurance, 
the Contractor shall indemnify and hold harmless the Employer against any such claim. 
The Employer shall be named as additional insured and a waiver of subrogation shall be 
provided to the Employer. 

 
 

 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks 

including Passenger Liability indemnity with a limit of indemnity of not less than R5 000 000 
for all owned, non-owned, leased and hired vehicles. 

 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 
Should the Contractor believe that the Employer effected Contract Works, Public Liability and 
Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) and (d) 
be considered to be unacceptable to the Contractor, then the Contractor must obtain Buy 
Down cover for these deductibles to a deductible considered by the Contractor as being 
acceptable in respect of the works being undertaken. 

 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts thereof 

at premises other than at the Contract Site the Contractor shall satisfy the Employer that all 
materials and equipment for incorporation in the Works are adequately insured during 
manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such Works during manufacture or fabrication then such interest shall be noted by 
endorsement to the relevant Policies of Insurance. 

 
Such insurance shall name Employer as an additional insured, and shall be primary to any 

insurance maintained by the Employer. 

 

 
f) Public Liability insurances in excess of the Employers Public Liability insurances as stated 

under clause 1.1(a). 

 
g) Aviation Liability insurances in excess of the Employers Aviation Liability insurances as stated 

under clause 1.1(c). 

 

 
h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if applicable 

to cover the deductible that applies to the Employer effected insurance. 

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 

(“Insured Property”) to the site where the Permanent Works will be 

constructed. 
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Sum Insured: Not less than the value of the largest single cargo shipment, conveyance or 

the value in storage, whichever is the greater (CIF plus 10%). 
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Marine / Air Cargo Insurance covering the Insured Property against all risks of physical loss 
or damage while in transit by land, sea or air from country of origin anywhere in the world 
to the site where the Permanent Works will be constructed including loading, or vice 
versa, from the commencement of the time the insured items are loaded prior leaving the 
warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all their 
personnel involved in the execution of any Works on the construction site. 

 

 
j) Miscellaneous Insurance 

 
Other insurance as is customary, desirable or necessary to comply with applicable Laws in the 

Country. 

 
2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected with 

Insurers and on terms approved by the Employer (which approval shall not be unreasonably 

withheld) and shall be maintained in force for the duration required (including any period of 

maintenance/defects liability period). The Contractor shall within twenty eight (28) days of 

commencement of the contract produce to the Employer the relevant Policy or Policies of 

Insurance. 

 

 
2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 

restrictive modification to the insurance provided to them they shall immediately notify the 

Employer in writing of such cancellation or restriction and shall advise what action the Contractor 

or his Sub-contractor will take to remedy such action. 

 

 
If the Contractor fails to effect and keep in force the insurances referred to then the Employer 

may effect and keep in force any such insurances and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount paid by the Employer from 

any monies due or which may become due to the Contractor or recover same as a debt from the 

Contractor. 

 

 
2.4 Sub-Contractors. 

 

 
The Contractor shall: 

 

 
a) ensure that all potential and appointed Sub-contractors are aware of the whole contents of 

these Insurance Clauses, and 
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b) enforce the compliance by sub contract agreement between the Contractor and Sub- 

Contractor and where applicable that the Sub Contractor effect similar insurance relating 
to the insurances required to be effected by the Contractor under Clause 2 (Contractor 
effected insurances). 
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APPENDIX A 
 

 
CONTRACTORS CLAIMS ADVICE FORM - FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL POLICY 

 

 
Send to: Airports Company South Africa 
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E-Mail The Following People : 

Nokulunga.Masiza@airports.co.za 

Buhle.Mnguni@airports.co.za 

*....................................................... 

......................................................... 

......................................................... 

......................................................... 

......................................................... 

.………………….............................. 

 
* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 
RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM 

Date of loss :   

Reported to site agent by :   Date :   

Reported to Insurance Broker by :   Date :   

Locality of Incident   
 

 

 

 

How did the loss occur (cause) ?   
 

 

 

 

 

 

 

Details and nature of loss or damage to Contract Works   
 

 

 

 

 

 

 

Details of other property damaged   
 

 

 

 

 

Names and address of witnesses   

 

 

Estimated cost of repairs (Separate records of all costs must be kept)  R  

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Person whom assessor should contact   

Telephone/Mobile Numbers Of Contact Person  

 

 

Email Address of Contact Person
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Part C2:   PRICING DATA  

C2.1   Pricing Instructions 

Preamble 

 

1. The Conditions of Contract, the Scope and any other documents mentioned or referred to are to be read in 
conjunction with the Price Schedule. 

2. The fee for services rendered will be the standard fees and stages as per the: 

• ECSA Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Engineering 
Profession Act, 2000, (Act No. 46 of 2000) as amended in Government Gazette No. 44333, 26 March 2021, 

• SACPCMP Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Project & 
Construction Management Professions Act, 2000, (Act No. 48 of 2000) as amended in Government Gazette 
No. 34858 & 42697, 

• SACQSP Guideline Scope of Services and Tariff of Fees for Persons Registered in terms of the Quantity 
Surveying Profession Act, 2000, (Act No. 49 of 2000) as amended in Government Gazette No. 39134, 28 
August 2015. 

4. The Price Schedule as completed by the Tenderer shall be inclusive prices and shall cover, "inter alia," all 
general risks, liabilities, obligations, profit, expenses, costs, bonuses, etc. that will be required to successfully 
complete this contract as set forth or as implied in the documents on which this Tender is based. 

5. Costs for all methods of communication are included in the fee and/or rates. 

6. Special printing requirements are included in the fee and/or rates. 

7. Provision of standard computer hardware and software are included in the fee. 

8.          Costs for permits and travel are included in the fee. 

9. No alterations to the original text shall be allowed. If any alterations are made, it shall be ignored, and the original 
wording will be adhered to. 

10. Variations in the Scope and extent of the Services shall be allowed to meet the Employer's requirements and 
shall be measured and priced at the rates entered in the Price Schedule where appropriate and shall form an 
addition to or deduction from the total of the Accepted Contract Price.  

11. All quantities are provisional and shall be expended as directed by the Employer's Agent and any balance 
remaining shall be deducted from the amount of the contract sum. 

12. The Consultant shall not be entitled to any claim in instances where quantities are partially or in total removed 
from the contract. 

13. The percentage fees will be disbursed in stages upon completion of all activities within the stage.  

 

 

 

 

C2.2   Price Schedule 
 
1. Cost of Works 

The estimated cost of the works, excluding VAT but including contingencies, is: 
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Estimated Cost of the Works  R60 516 750.00 

 
2. Remuneration for Professional Services 

The pricing structure for the professional services fees are as per below activity schedule. 

Item  Description 
Amount                             

R 

      

1 Principal Electrical Engineer   

1.1 Stage 1 - Inception    

1.2 Stage 2 - Concept and Viability  

1.3 Stage 3 - Design Development   

1.4 Stage 4 - Design Documentation   

1.5 Stage 5 - Construction   

1.6 Construction Monitoring (Level 2 @ 8hrs per 
week) 

 

1.7 Stage 6 - Close-Out   

1.8 Subtotal 1   

      

2 Construction Health and Safety Agent   

2.1 Stage 1 - Inception  

2.2 Stage 2 - Concept and Viability    

2.3 Stage 3 - Design Development   

2.4 Stage 4 - Design Documentation   

2.5 Stage 5 - Construction   

2.6 Stage 6 - Close-Out   

2.7 Subtotal 2   

       

3 Quantity Surveyor   

3.1 Stage 1 - Inception  

3.2 Stage 2 - Concept and Viability    

3.3 Stage 3 - Design Development   

3.4 Stage 4 - Design Documentation   

3.5 Stage 5 - Construction   

3.6 Stage 6 - Close-Out 
 

3.7 Subtotal 3   

  
 

  

4 Civil/ Structural Engineer   

4.1 Provision of civil and structural engineering 
services, including site assessments, 
foundation design for generator installations, 
structural modifications, review of temporary 
works, and supervision of civil/structural 
activities to ensure compliance with design 
specifications, safety standards, and project 
requirements. Services include preparation of 
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design documentation, coordination with other 
professionals, and contributions to close-out 
activities. 
 

4.2 Subtotal 4   

      

5 Subtotal 5 (Sum subtotal 1-4)   

6 Add Disbursements   
 

Subtotal 6   
 

Add 15% VAT   
 

TOTAL (export to form of offer C1.1)   
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Part C3:   SCOPE OF WORK 

C3.1   Employer’s Scope of Services 

 

1. Scope of Services 

 

The scope of services is formulated to provide professional expertise and technical support to Airports Company South 

Africa (ACSA) in the implementation of the standby diesel generators replacement project at O.R. Tambo International 

Airport. The appointed professional service providers will be responsible for the design, preparation of technical 

documentation, and supervision of the installation and commissioning of the standby diesel generators. Their role is to 

ensure that the project is executed in accordance with relevant standards, regulations, and ACSA requirements. 

 

2. Background Purpose  

 

Airports Company South Africa (ACSA) has initiated a project to replace and upgrade the standby diesel generators at 

O.R. Tambo International Airport to enhance power resilience and ensure the continued operation of critical airport 

infrastructure during power disruptions. This project is essential to maintaining compliance with applicable technical, 

safety, and operational standards. 

 

As part of the project, the appointed professional service providers will be required to develop the necessary designs 

and documentation to support the implementation of the new standby diesel generators. Given that some historical 

drawings are unavailable, the appointed service providers will be responsible for generating new designs and ensuring 

all technical documentation is comprehensive and aligned with project requirements. 

 

3. Scope of Work 

The appointed professional service providers will be required to: 

• Develop detailed designs and specifications for the replacement and integration of standby diesel generators. 

• Prepare technical documentation, including drawings, specifications, and reports, to facilitate project 

implementation. 
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• Ensure compliance with relevant national and international standards, building regulations, and safety 

requirements. 

• Provide expert technical guidance and oversight throughout the project lifecycle. 

• Address site constraints, constructability considerations, and integration with existing infrastructure. 

• Monitor and supervise the implementation of the project to ensure adherence to approved designs and 

specifications. 

The project scope encompasses key areas of O.R. Tambo International Airport, including terminal buildings, 
substations, and other critical infrastructure requiring backup power solutions. 

4. Summary of Scope of Services 

The appointed professional service providers will be responsible for delivering the following key services: 

• Principal Electrical Engineer: Leading the design and development of the electrical engineering aspects of 

the project, ensuring compliance with all relevant electrical and safety standards, and providing oversight during 

the installation and commissioning phases. 

• Quantity Surveyor: Managing cost estimation, budgeting, and contract administration to ensure the financial 

viability of the project. 

• Construction Health and Safety Agent: Ensuring compliance with health and safety legislation, assessing 

project risks, and overseeing the implementation of safety measures. 

• Civil/Structural Engineer: Assessing structural requirements for the installation of the generators, developing 

necessary designs, and ensuring compliance with regulatory requirements. 

 

C3.2 Detailed scope of services 

1. Electrical Engineering 

The appointed electrical engineering service provider will be responsible for: 

• Developing and reviewing electrical designs for the replacement and integration of standby diesel generators. 

• Specifying generator ratings, switchgear, and power distribution systems to align with airport operational 

requirements. 

• Ensuring compliance with relevant South African National Standards (SANS) and ACSA specifications. 

• Preparing and reviewing technical documentation, including as-built drawings. 

• Providing technical support and supervision throughout the project lifecycle. 

• Overseeing the commissioning and testing process to ensure compliance with performance and safety 

standards. 

2. Civil/ Structural Engineering 
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The appointed civil/structural engineering service provider will be responsible for: 

• Assessing and designing structural modifications required for the installation of the generators. 

• Ensuring compliance with applicable building regulations, including SANS 10400 and related standards. 

• Providing structural specifications for generator foundations, enclosures, and support systems. 

• Reviewing and approving structural drawings and engineering calculations. 

• Supervising the implementation of structural designs and ensuring compliance with approved specifications. 

3. Quantity Surveying 

The appointed quantity surveying service provider will be responsible for: 

• Conducting cost estimation and financial planning for the project. 

• Reviewing and validating design documentation for alignment with project budgets. 

• Preparing pricing schedules and contract documentation. 

• Managing financial aspects, including valuations, cost control, and final accounts. 

• Ensuring that cost-related decisions align with project requirements and financial sustainability. 

4. Construction Health and Safety Agent 

The appointed construction health and safety service provider will be responsible for: 

• Ensuring compliance with the Occupational Health and Safety Act (OHSA) and all applicable safety regulations. 

• Developing and reviewing the construction health and safety specifications for the project. 

• Conducting risk assessments and site inspections to ensure adherence to safety requirements. 

• Monitoring the implementation of safety measures throughout the project lifecycle. 

• Ensuring that all health and safety documentation is maintained and aligned with project requirements. 

5. Other Requirements 

• The airport is a live operational environment and disruptions to operations must be kept at minimum. 

• Continuous operation of the airport requires a staged approach to be followed when performing construction 

work. 

• Waiting periods between construction activities must be minimised to limit delays and cost overruns, due to 

time related costs. 

• Proper planning will be required to keep cost down and to ensure minimal disruptions to airport operations. 

• Performing certain construction activities may be difficult to perform during the day and may have to be 

carried-out afterhours or over the weekends. 

• Proper isolation and safe-working procedures of the airports must be implemented. 
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C3.3 General Matters & Requirements 

1. Providing the Services 

The Consultant uses a sufficient number of appropriately qualified professionals and other individuals who are 

suitably skilled, competent and experienced in their respective professions or occupations and provides all 

necessary supervision to plan, arrange, direct, manage and inspect the Services and generally for the 

satisfactory and safe execution of the Services. Without limitation, supervision is carried out by a sufficient 

number of appropriately qualified persons who are suitably skilled, competent and experienced in the operations 

to be carried out (including the methods and techniques required, the hazards likely to be encountered and 

methods of preventing accidents). 

 

The Consultant represents that he is and ensures that he is at all times fully experienced, properly qualified, 

registered, licensed, equipped, organized and financed to perform the Services in terms of this contract. 

 

Except to the extent otherwise expressly stated in this contract: 

1.1 the Consultant is considered to have satisfied himself, prior to the Contract Date, as to the completeness and 

sufficiency of all information and drawings provided to him as at the Contract Date;  

1.2 the Consultant is considered to have satisfied himself as to the precise nature and exact location of the Services, 

the type of Equipment and facilities and other items and matters required to Provide the Services (and the 

Consultants failure to so satisfy himself with all such data and information does not relieve his responsibility for 

properly estimating the difficulty or cost to successfully Provide the Services and he is not by reason thereof 

entitled to any extension of the Completion Date, adjustment to the Prices or other compensation); and  

 

1.3 the Employer is not responsible for the failure of the Consultant to understand the precise nature of his 

undertaking under this contract or for any erroneous interpretation concerning the conditions affecting his 

performance, it being recognized that the Employer provided the Consultant sufficient opportunity to ask the 

Employer for clarification of the terms and conditions of this contract prior to submission of his tender to Provide 

the Services.   

 

2. Compliance with Laws 

 

The Consultant keeps himself fully informed of and complies with all laws which apply to the Works and/or 

Services and/or to Providing the Works and/or Services (including laws which apply to persons employed to 

Provide the Services and/or Works). "Laws" includes all national and provincial legislation, statutes ordinances 

and other laws and regulations and by-laws, orders and decrees of government or other legally constituted 

public authority and the common law. 
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3. Compliance with Codes & Standards 

 

The Services comply with the codes and standards stated in the Scope. To the extent not stated, the Services 

comply with internationally recognised codes and standards which are accepted by the Employer. 

In case of conflict between national, international codes, standards or guidelines and/or the requirements 

specified in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes 

precedence; provided always that the Services comply as a minimum and in any event, with applicable law and 

mandatory South African national codes, standards and guidelines. 

 

4. Services of the Employer and Others 

 

The Services are part of a project at O.R. Tambo International Airport. During design or the project works there 

are interfaces with Other's for which appropriate levels of planning and liaison will be required. These interfaces 

include design, construction and programme activities. 

 

Whenever work being done by Others on the project is dependent on or adjacent or related to the Services, the 

interface and sequence of such works and the Services is such that the least interference reasonably possible 

will result to the Consultant and to Others and such sequence is determined by the Employer.  

 

The Consultant is considered to have allowed for reasonably anticipated delays and interference to the Services 

for these interfaces. Cooperation is required between the Consultants and Others to ensure the completion of 

the Services and other project works within the programme for the project as a whole. 

 

At the earliest possible date, detailed programmes prepared for all other project works having interfaces with 

the Services are discussed by the Employer with the Consultant in order that the phasing, duration, use of 

working areas, attendance work etc. can be drawn into overall programmes for the project works. 

 

Co-ordination meetings are held as required by the Consultant with such other Consultants and/or Contractors 

to monitor progress and co-ordinate the installation operations. 

 

5. Consultant's Organisation 

 

Unless included in this contract, the Consultant submits to the Employer, within four weeks of the starting date, 

a chart showing the organization for Providing the Services. The chart includes the identities of the key personnel 

to be employed. The Consultant also includes the curricula vitae of the key personnel. 
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The Consultant promptly informs the Employer in writing of any revision or alteration of such organization chart. 

The appointment or replacement of key personnel is subject to core clause 22.1 of this contract. 

 

6. Personnel 

 

The Employer may, having stated his reasons, instruct the Consultant to remove any person engaged by the 

Consultant or any Subcontractor (whether or not an employee). The Consultant then arranges that, after one 

day, that person has no further connection with the work included in this contract. 

 

The Consultant takes all necessary precautions to prevent any unlawful, riotous or disorderly conduct or 

behaviour by or among his and his Subcontractors employees, agents or invitees or any other person for whom 

the Consultant is responsible whether under this contract or in law. 

 

The Consultant, in the execution of the Services, maximises the use of local persons,- Local persons are persons 

ordinarily resident within a 50 km radius of the Site. 

 

 

 

 

7. Order of Services 

In those parts of the Services where interference is likely to occur between items being provided under this 

Contract and items provided by the Employer or by Others, work shall not be commenced until the Employer 

has given his acceptance. 

 

8. Methods of Working 

 

The Consultant may execute the contract in accordance with his own standard work execution plans and 

procedures to the extent that they do not conflict with the provisions of this contract. 

 

The Consultants methods of work are at all times such that the Employer can be reasonably satisfied that the 

results will be acceptable and achieved without undue risk. 

 

Notwithstanding any omission from the Scope, the Services are performed and completed in a proper and 

workman like manner, by professionals skilled in their respective professions. 

 

9. Method and Resources Statements 
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The Consultant, whenever required by the Employer, submits details of the resources, arrangements and 

methods which the Consultant proposes to adopt for providing the Services. 

 

No significant alteration to these resources, arrangements and/or methods is made unless it is first accepted by 

the Employer. 

 

10. Change Control 

The Consultant does not change or substitute a design which is required by this contract or has previously been 

accepted by the Employer unless the Employer has accepted the change or substitution. The Employer is under 

no obligation to accept the change or substitution and no claim will be considered if the change or substitution 

is not accepted. 

11. Notice Boards 

The Consultant is permitted to display two notice boards advertising this contract on or near the Site or access 

points to the project area. The notices are of a form and in a position accepted by the Employer and include 

details of other parties involved (including the Employer) as well as the Contractor. No advertisement shall be 

displayed without the approval of the Employer. 

12. Invoicing and Payment 

The Consultant submits claims to the Employer's Representative by the 21st of the month with supporting 

documentation (detailed time sheets that show the time spent on activities in the programme, detailed site 

diaries, inspection records, etc.) to substantiate the claim. 

The Employer's Representative issues a payment certificate for the amount which he assesses by the 25th. 

 

The Consultant thereafter submits the invoice with payment certificate attached to Invoices.Acsa@airports.co.za 

by the 30th of the month. Invoices received after the 30th will be processed for the following month, i.e. 45 — 

60 day payment. 

 

The Consultant ensures that the following are shown the claim and invoice: 

• Employer's purchase order number;  

• the contract number and title; and  

• the total amount claimed excluding VAT, the VAT and the invoiced amount including VAT. 

 

C3.3.2   Quality Control & Assurance 

 

The Consultant has a well-organized quality control and assurance system based on ISO 9000 Series (or 

equivalent acceptable to the Employer) to assure that Services, including subcontracted Services, comply with 

the Scope. 

mailto:Invoices.Acsa@airports.co.za
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Within the period stated in the Contact Data, the Consultant submits his complete quality control and assurance 

system (with all quality control and assurance procedures and manuals) for review and acceptance by the 

Employer. The manual includes pro-forma checklists for all requirements of the Consultants quality control and 

assurance program and those called for in the Scope. 

 

Acceptance by the Employer of the Consultants quality assurance programme, quality plans and/or inspection 

and/or test plans, or of those- of his Subcontractors will not relieve the Consultant of his obligation to provide 

services which meet the requirements of the Contract. 

 

C3.3.3   Drawings & Documents 

1. Comments on Consultant's Drawings and Other Documents 

The Consultant takes due account of any comments made by the Employer and/or Others on the Consultants 

drawings or other documents. Unless otherwise expressly provided for in this contract, however, none of the 

Employer and/or Others is bound to comment on the Consultants drawings or other documents. 

 

None of the Employer and/or Others is bound to check the Consultants drawings or other documents for any 

errors, omissions, ambiguities or discrepancies or compliance with the requirements of this contract. The 

Employer’s and/or Others acceptance, receipt of, or review of, or comment on the Consultants drawings or other 

documents or other matter does not relieve the Consultant from responsibility for the Consultants errors or 

omissions. 

 

 

2. Drawing Requirements 

All drawings bear accepted contract references using a project title block which is accepted by the Employer. 

Detailed revision blocks and drawing numbers are suffixed accordingly. All drawings, particularly layout 

drawings, submitted for acceptance are to a scale acceptable to the Employer. All drawings are made to scale 

and fully detailed and dimensioned. All dimensions marked on the drawings are to be considered correct, 

although measurements by scale may differ therefrom. The material from which each part is to be made shall 

be indicated. 

 

The drawings include tolerances for manufacture and installation. The tolerances are suitable and of sufficient 

accuracy to provide safe and trouble free construction and operation over the life of the component.   

 

All copies of drawings submitted to the Employer are provided in the form of 4 prints on white paper with black 

lines. The drawing size is A3 unless the use of another size is unavoidable. All native electronic format 

documents are also provided. 
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All drawings are dimensioned in metric units unless the use of another unit is required and/or recommended, 

e.g. imperial sizes for flange holes, studs, etc. Where applicable, drawings show a graphic scale key plan and 

north arrow. Dates on drawings are reflected in the following format: dd/mmm/ccyy. Revisions are designated 

RO, RI, R2, R3, etc., commencing with the first issue. All revisions are clearly described in the revision column 

bearing the revision number. 

 

All drawings additionally comply with the latest revision of the ACSA Cad Specification and Good Practice 

Guideline. 

3. Document Tracking System 

The Consultant establishes a document tracking system to record the dates for the supply and receipt of all 

drawings, calculations, correspondence and requests for information to/from the Employer and/or Others. 

 

The scheduled date of first submittal, time allowed for acceptance and expected date of issue after acceptance 

is shown for each document. 

4. Document Submissions 

The Consultant submits his drawings, designs and calculations for acceptance prior to the start of procurement, 

as required by the Employer. All such material becomes the property of the Employer. 

 

All correspondence and submissions are prominently identified as relating to the Services and are submitted 

under the cover of appropriate letters or transmittal notes in accordance with the correspondence procedures 

which will be advised by the Employer after the signing of the Contract. All documentation supplied by the 

Consultant to the Employer and/or Others in hard copy is also supplied in electronic format. Unless otherwise 

specified this is MicroStation or AutoCAD format for drawings and MS Office for all other documents. 

 

The Employer has the right at all times to inspect the Consultant or Subcontractors drawings of any portion of 

the Services. 

 

The Consultant submits his drawings and other documents to the Employer and/or Others for acceptance in 

sufficient time to permit modifications to be made and for the document to be resubmitted for acceptance to the 

Employer without delaying the initial deliveries or the completion of the Services. 

 

Drawings and samples that have been accepted are not departed from in any way whatsoever except as may 

be provided in the Contract. 

 

If the Consultant requires early acceptance of any documents in order to avoid delay in the completion of the 

Services, he advises the Employer and/or Others to such effect when submitting the documents. 
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5. Time Required for Acceptance of Designs & Calculations by the Employer 

Not later than one month after receipt, the Employer returns one copy of the document marked "Accepted 

"Accepted as Noted" or "Not Accepted", as may be appropriate.  

 

The notations "Accepted" and "Accepted as Noted" authorize the Consultant to proceed with the procurement 

of the part of the Services and/or Works covered by such documents subject to the corrections, if any, indicated 

thereon. Where documents, prints or drawings have been "Not Accepted" the Consultant makes the necessary 

revisions on the document and submits further copies for acceptance in the same procedure as for the original 

submission of drawings. Every revision is shown by number, date and subject in the revision block on the 

drawing. 

6. Format for Retention 

The Consultant retains original documents. 

 

C3.3.4   Programme, Progress Reporting & Meetings 

1. Programme 

1.1 General Requirements 

The programme is submitted in Microsoft Project. The level of detail required is sufficient to enable detailed 

resource planning, unless otherwise accepted or directed by the Employer. 

The programme includes 100% of the work defined by the Contract and captures all deliverables - internal, 

external, and interim - in terms of the work to be completed, including project management and the work of 

Others. 

The Consultant allows for public holidays and weekends (as non-working days) in his programme and allows 4 

weeks of float for each 12-month period. The programme will take cognisance of the legal requirements relating 

to working hours. The Consultant allows 1 week buffers strategically to facilitate project contingency to mitigate 

delays in project completion and/or delays to Others and/or delays to the Consultant. 

Activities are scaled in week units except for operational disruptions or similar detailed programmes for which 

activities are specified in days. Activities for which multiple shift working is intended are clearly defined. 

Method and resources statements are submitted for critical items to demonstrate that the period allocated fits 

the overall programme and that the Consultants resources are consistent with the time allowed. 

1.2 Other Information to be Shown on the Proqramme 

The other information to be shown on the programme is: 

1.2.1 Dates for issue and acceptance of drawings; 

1.2.2 Dates for submission of all documents to internal and external stakeholders; 
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2. Reporting 

2.1 Monthly Progress Reports 

The Consultant submits monthly progress reports to the Employer. Each report covers a period of a calendar 

month save that the first report covers the period up to the end of the first calendar month following the starting 

date. Reports are submitted within one week of the end of every calendar month. 

Each report includes: 

2.1.1 an executive summary, 

2.1.2 charts and detailed descriptions of the status of the Services in narrative format including each stage of design, 

drawings and other documents, procurement, manufacture; delivery to Site, construction, erection, 

commissioning and testing and are related to key dates identified in the Accepted Programme,  

2.1.3 for the procurement, manufacture and/or fabrication of each main item of Plant & Equipment and/or Works, the 

name of the Contractor, Contractor's location, percentage progress and the actual or expected dates of 

commencement of manufacture, inspections, pre-delivery tests and delivery to Site; 

2.1.4 4 week look-ahead schedule;  

2.1.5 comparisons of actual and planned progress; 

2.1.6 colour photographs in digital format showing progress of the Services in the course of manufacture and on the 

Site, with each set comprising at least 20 colour photographs, individually marked with the date taken, a 

description of the subject and the direction of view;  

2.1.7 details of actual and planned resources;  

2.1.8 updated cash flow showing actuals for the period being reported on and a revised forecast; 

2.1.9 details of number of each class of the Consultants and each Contractor's and/or Subcontractor's personnel and 

of each type of the Equipment at the Site for the relevant period; 

2.1.10 a report on quality including a schedule identifying all quality control and assurance documents, test results and 

certificates issued during the reporting period;  

2.1.11 a list of proposed changes to the Scope and the status thereof; 

2.1.12 a list of instructions from the Employer changing the Scope during the reporting period, detailing their reference 

numbers; 

2.1.13 a list of instructions received by the Consultant (other than instructions from the Employer changing the Scope) 

during the reporting period listing the date of receipt and the nature of the instruction; 

2.1.14 an updated risk register; 
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2.1.15 a list of all notified compensation events detailing their reference numbers, the date on which the underlying 

cause, circumstance or event arose and when it first came to attention of the Consultant, the compensation 

claimed by the Consultant and/or Contractor, the date on which notice and the details thereof were given to the 

Employer and the status thereof; 

2.1.16 details and assessment of all areas of concern including details of all notified early warnings and details and 

assessment of other events and circumstances which may have an adverse cost impact and/or cause delays 

and details of the corrective or other measures being adopted, or to be adopted to mitigate or overcome such 

cost impact and/or delay; 

2.1.17 a current register of drawings and other documents submitted to the Employer or Contractor during the reporting 

period and the prior reporting period, detailing the date of issue to the Employer or Contractor and, if applicable, 

the date by which the Employers acceptance is required; 

2.1.18 a current list of all drawings and documents issued to the Consultant (including the applicable revision) detailing 

the date of issue and transmittal thereof; 

2.1.19 a report on health & safety and environmental matters; 

2.1.20 a report on industrial relations relevant to the Services including industrial relations at the Site and at places of 

manufacture; 

2.1.21 details of the financial status of this contract (by way of updated S curves and spread sheets) including status 

report on payments made and outstanding applications for payment; and 

2.2.22 such other matters and information (including schedules and charts) as the Employer may require being included 

in the progress report from time to time. 

An electronic copy and 4 hard copies of each progress report are submitted to the Employers Representative 

on the first Wednesday of each month. 

2.2 Additional Weekly and Daily Reports 

Following mobilization at the Site the Consultant, in addition, submits to the Employer (in electronic copy and 4 

hard copies): 

2.2.1 weekly reports detailing projected activities for at least 2 weeks ahead of those being reported on and 

summarising Site activities, indicating numbers of each class of the Consultants and each Contractors personnel 

on Site (foreign and local), each type of Equipment on the Site, the Plant and Materials on the Site and recording 

any areas of concern and details of corrective action being taken; 

2.2.2 daily activity reports summarizing the main activities to be undertaken each day, noting any special activities 

that require witnessing, together with full particulars and details of obstructions, modified or additional work, 

incidents, health and safety matters and the number of the Consultants and each Contractors personnel 

employed in each of the several portions of the work in progress. 
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2.3 Reports on Disputed Work 

For work in respect of which the entitlement of the Consultant and/or Contractor is disputed or of an uncertain 

nature, the Employer may require the Consultant to submit work detail sheets, for the approval of the Employer, 

as a record of work done. The sheets are "For record purposes only" and do not give rise to or evidence any 

compensation event. 

2.4 Additional Reports 

The Employer is entitled to request the Consultant to provide additional reports when in his opinion they are 

warranted to monitor the progress of the Works. 

3. Meetings 

The Consultant attends regular formal meetings as required by the Employer. Meetings may involve Others so 

that the progress of the Services and/or Works on Site and other works may be reviewed. Such meetings may 

be held fortnightly or at other intervals as required by the Employer. 

The Consultant records these meetings and issues detailed minutes within 1 week. 

The Consultant also attends informal weekly meetings on Site as required by the Employer and/or the 

Contractor. 

The Consultant's key persons attend all meetings. There is an average of four meetings per month. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Part C4:   Site Information 
 

1. Description of the Site and its surroundings 
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1.1 General description 

 
Key site data 
 
The project will take place at O.R. Tambo International Airport, mainly the landside, airside, and terminals. The airside 
is a restricted area with stringent access control measures put in place. The Consultant is reminded that this is a 
National Key Point and as such must adhere to all airport’s rules and regulations regarding health safety, environment, 
security, fire and access control. 
 
1.2 Access  

 

• The Consultant shall liaise with ACSA Security Staff in order to obtain access permits for his staff and vehicle 
working at the airport. 

• Personnel and vehicles entering or leaving the site will be subjected to routine searches. 

• The Consultant shall obtain the “gate permit” from the Project Manager before material and equipment are 
brought and removed from the airside.  

• The Consultant shall include in his rates the costs for access permits and no extra payment or claim of any kind 
will be allowed on account of difficulties of access to site. 

 
1.3 Permits 

 

• The Consultant shall familiarize himself with ACSA’s safety and security requirements relating to permits to 
prevent any unnecessary work delay. 

• This shall include the permit application process. 

• The Consultant shall have no claim against ACSA in the event that a permit request is refused. 

• The following table is not all inclusive, but is provided for illustration purposes: 
 

Permit Required by/for Department 

AVOP – Airside Vehicle 
Operator permit 

All drivers of vehicles on 
airside 

ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking Permit All vehicles allowed to enter 
the delivery basement 

ACSA Parking 

Personal Permit All persons employed on the 
airport 

ACSA Security 

Cell Phone Permit All persons taking cell phones 
to airside 

ACSA Security 

Tools & Laptop Permit All persons taking tools and 
laptop to airside 

ACSA Security 

Camera Permit All persons taking camera 
equipment to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting 
work on the airside 

ACSA Safety 

Airside Projects/Works Permit For all projects on the airside ACSA Airport Operations / 
Safety 

Low/Medium Voltage Permit 
to Work 

For all work on substations, 
distribution boards and cables 

ACSA Electrical Maintenance 

• Proof of having attended the Airside Induction Training course is required for all personal permit applications. 
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• Fees are levied for these courses. Fees are further levied for all permit renewals and refresher courses where 
applicable. 

• No work shall be done without a written permission in the form of a permit/works order. 
 

1.4 Cell phones and two-way radios 

 

• Use of cell phones are not permitted unless the user is in possession of an appropriate Airport permit for the 
device. 

• Cell phone permit issuing authority lies with the ACSA Security department. 

• The Consultant will not be allowed to use two-way radios at the Airport unless these radios are of the type, 
model and frequency range as approved by the ACSA IT department. 

• Approved radios may be arranged via said department – payment will be for the account of the Consultant. 
 

1.5 Hidden and other services within site 
 
There might be water and sewer pipes located underground. Also, there are other cables going through the 
trenches and these must be treated as live cables. There are also communication cables located underground 

 
 
 
 
 
 
 

Part C5:   Annexures 

ANNEXURE A: Compliance with Codes & Standards 

The Designs comply with the latest edition codes and SANS and International standards stated below and/or in the 
Scope and Good Engineering and Construction Practices'. To the extent not stated, the Designs comply with 
internationally recognised codes and standards which are accepted by the Employer. 
 
In case of conflict between national, international codes, standards or guidelines and/or the requirements specified 
in this Scope, and unless otherwise instructed by the Employer, the more onerous one takes precedence; provided 
always that the Works comply as a minimum and in any event, with applicable law and mandatory South African 
national codes, standards and guidelines. 
 
The minimum ACSA requirements are: 
 

a. the requirements of the Occupational Health and Safety Act No. 85 of 1993 and Construction 
Regulations 2014; 

 
b. Legislation By-Laws and Regulations applicable to the area within which the project falls; 

c. the code of practice for the Application of the National Buildings Regulations, (SANS 10400); 
 

d. the ATEX directives; (The Regulations apply to al/ equipment intended for use in explosive 
atmospheres, whether electrical or mechanical, and also to protective systems) 

e. the National Environmental Management Act No. 107 of 1998; 
 

f. the recommendations of OIML; 
 

g. the requirements of SANS 347; 
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h. the requirements and recommendations of the NFPA standards and codes for fire protection and fire 
safety, e.g. NFPA 10, 1 1, 13, 15, 16, 20, 22, 24, 30, etc.; 

 
i. ICAO Annex 14 Standards and Recommended Practices (SARPs) for aerodromes; 

j. IATA Airport Development Reference Manual 
 
 

 
The recommendations contained within or made by international and national standards are viewed as the 
benchmark for Good Engineering and Construction Practices1 and are complied with unless it can be demonstrated 
that it is not practicable. 
 
1  Good Engineering and Construction Practices are the relevant practices, standards, recommendations, methods, 
procedures and acts used internationally by skilled contractors engaged in the design, engineering, construction, 
testing and commissioning of work similar in nature and extent to the Works that, at a particular time, with the 
exercise of reasonable judgment, care, attention in light of the facts known or that reasonably should have been 
known to the party making a decision at the time a decision is or should be made, would be expected to accomplish 
the desired result in a manner consistent with Laws, reliability, safety, environmental protection, economy and 
expedition. With respect to the plant and the Works, Good Engineering and Construction Practices include taking 
reasonable steps to ensure that: 

 
(i) Adequate materials, resources and supplies are available to undertake the Works under normal 

conditions; 

(ii) Sufficient engineering, design, construction and safety personnel are available and are 
adequately experienced and trained to design, construct and test the Works properly, efficiently 
and within applicable Laws, manufacturer's guidelines and specifications and API and El 
standards and recommendations; 

 
(iii) Appropriate monitoring and testing is done during the design, manufacturing, erection and 

commissioning to ensure that the Works are constructed to the required standards, tolerances 
and specifications and that equipment is functioning as designed and to provide assurance that 
it will function properly under normal conditions; 

(iv) Appropriate protective devices and design features are provided to ensure that safe, reliable, 
long-term operation of the plant can be achieved, if operated and maintained in accordance 
with the Operation and Maintenance Manual;
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ANNEXURE B: POPIA 

 
CONFIDENTIALITY AND DATA PROTECTION 

Save as provided in this clause (Confidentiality and Data Protection), each Party shall, and shall procure that its 
Affiliate and their respective officers, directors, employees, agents, auditors and advisors shall, treat as confidential 
all information relating to the other Party or its Affiliates thereof or relating to their respective businesses that is of 
a confidential nature and which is obtained by that Party in terms of, or arising from the implementation of this 
Agreement, which may become known to it by virtue of being a Party, and shall not reveal, disclose or authorise 
the disclosure of any such information to any third party or use such information for its own purpose or for any 
purposes other than those related to the implementation of this Agreement. 

 
The obligations of confidentiality in this clause shall not apply in respect of the disclosure or use of such information 
in the following circumstances: 

 
in respect of any information which is previously known by such Party (other than as a result of any breach or default 
by any Party or other person of any agreement by which such Confidential Information was obtained by such Party); 

 
in respect of any information which is in the public domain (other than as a result of any breach or default by either 
Party); 

 
any disclosure to either Party’s professional advisors, executive staff, board of directors or similar governing body 
who (i) such Party believes have a need to know such information, and (ii) are notified of the confidential nature of 
such information and are bound by a general duty of confidentiality in respect thereof materially similar to that set 
out herein; 

 
any disclosure required by law or by any court of competent jurisdiction or by any regulatory authority or by the 
rules or regulations of any stock exchange; 

any disclosure made by a Party made in accordance with that Party’s pursuit of any legal remedy;  

any disclosure by a Party to its shareholders or members pursuant to any reporting obligations that Party 
may have to its shareholders or members, provided that each such shareholder or member is notified of the 
confidential nature of such information and is bound by a general duty of confidentiality in respect thereof 
materially similar to that set out herein; 

 
In the event that a Party is required to disclose confidential information as contemplated in this clause, such Party 
will: 

 
advise any Party/ies in respect of whom such information relates (the "Relevant Party/ies") in writing prior to 
disclosure, if possible; 

 
take such steps to limit the disclosure to the minimum extent required to satisfy such requirement and to the extent 
that it lawfully and reasonably can; 

 
afford the Relevant Party/ies a reasonable opportunity, if possible, to intervene in the proceedings; 

 
comply with the Relevant Party/ies’ reasonable requests as to the manner and terms of such disclosure; and 

 
notify the Relevant Party/ies of the recipient of, and the form and extent of, any such disclosure or announcement 
immediately after it was made.
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Either Party may, by notice in writing, be entitled to demand the prompt return of the whole or any part of any 
confidential information supplied by it to the other Party, and each Party hereby undertakes to comply promptly 
with any such demand. 

 
In line with the provisions of Protection of Personal Information Act, No 4 of 2013 (POPIA), particularly section 
20 and 21, the service provider (referred to as Operator in POPIA) shall observe the following principles when 
processing personal information on behalf of the Company (referred to as Responsible Party in POPIA): 

 
the Service Provider shall only act on the Company’s documented instructions, unless required by law to act 
without such instructions; 

 
the Service Provider shall ensure that its representatives processing the information are subject to a duty of 
confidence; 

 
the Service Provider shall take appropriate measures to ensure the security of processing. The Service 
Provider shall ensure and hereby warrants that they have minimum IT and or physical security safeguard to 
protect personal information; 

 
the Service Provider shall notify the Company immediately where there are reasonable grounds to believe that 
the personal information of a data subject has been accessed or acquired by any unauthorised person; 

 
the Service Provider shall only engage a sub-operator with the Company’s prior authorisation and under a 
written contract; 

 
the Service Provider shall take appropriate measures to help the Company respond to requests from data 
subjects to exercise their rights; 

 
taking into account the nature of processing and the information available, the Service Provider shall assist 
the Company in meeting its POPIA obligations in relation to the security of processing, the notification of 
personal information breaches and data protection impact assessments; 

 
the Service Provider shall delete or return all personal information to the Company (at the Company’s choice) 
at the end of the contract, and the service provider shall also delete existing personal information unless the 
law requires its storage; and 

 
the Service Provider shall submit to audits and inspections. The Service Provider shall also give the Company 
whatever information it needs to ensure that the Parties meet their Section 20(1) obligations. 
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