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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to enter 
into a contract for the procurement of: 
 

ORTIA RFQ TBC –Repairs at the K8 Hanger Facilities for period of Six (6) 
months 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is   

Value Added Tax @ 15% is  

The offered total of the Prices inclusive of VAT is  

(in words)  

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the period 
of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party 
named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
[Manager] 

  

Capacity 
 

[Title]  [Company] 

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

 
 

  
 
Date     [Publish Date] 

 

Tenderer’s CIDB registration number (if applicable)  
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Works Information 
 
Part 4 Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed copy of this document, including the Schedule of Deviations (if any) together with 
all the terms of the contract as listed above.  
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute 
a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

  Airports Company South Africa 
OR Tambo International Airport 

for the 
Employer 
 

(Insert name and address of organisation) 

 

Name & 
signature of 
witness 

 
 

  
 
Date 

[Publish Date] 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1             

2             

3             

4             

5             

6             

7             

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name [Manager] 
 
 
 

   

Capacity 
 

 
 
[Company] 

  
 
Airports Company South Africa 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 

  [Publish Date] 
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C1.2 Contract Data 

Data provided by the Employer 
 
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (June 
2005) (ECSC3)1 before you enter data.  The number of the principal clause is shown for most 
statements however other clauses may also use the same data.   

 
2. Where the following symbol is used “[●]” - data is required to be inserted.] 

 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Airports Company South Africa 
VAT Reg No. 493 013 8393 

Address Private Bag X9002 
OR Tambo International Airport 
7525 

 Tel No. 021 935 4059 

 Fax No.  

 E-mail address Gareth.muedi@airports.co.za 

11.2(11) The works are  ORTIA RFQ TBC –Repairs at the K8 Hanger Facilities 
for period of Six (6) months 

11.2(13) The Works Information is in the document called ‘Works Information’ in Part 3 of 
this contract. 

11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4 of 
this contract. 

11.2(12) The site is OR Tambo International Airport 

30.1 The starting date is. [Publish Date]Upon contract signing by ACSA 

11.2(2) The completion date is. 6 months after contract start date 

13.2 The period for reply is 1 weeks 

40 The defects date is  52 weeks after Completion 

41.3 The defect correction period is  4 weeks 

50.1 The assessment day is the 25th day of each month. 

50.5 The delay damages are R 1500 per working day 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009. See www.ecs.co.za  

http://www.ecs.co.za/
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50.6 The retention is 10% performance bond   
 
 Or  
 
bank guarantee. Bank guarantee to be issued 
to ACSA at the end of contract before final 
payment is made. This guarantee will be 
released at the termination of the defects 
liability period assuming all defects have been 
attended to 

 

51.2 The interest rate on late payment is  0 %  
 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
 
See Clause Z1.1 below 

82.1 The Employer provides this insurance See Clause Z1.1 below 

82.1 
 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is:  

 
See Clause Z1.1 below 

82.1 
 

The minimum amount of cover for the 
fourth insurance stated in the Insurance 
Table is:  

 
 
See Clause Z1.1 below 

93.1 The Adjudicator is (Name) the person selected from the ICE-SA list of 
Adjudicators by the Party intending to refer a dispute 
to him. 
 
[ICE-SA is a joint Division of the South African 
Institution of Civil Engineering and the Institution of 
Civil Engineers (London) (see www.ice-sa.org.za ) or 
its successor body] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the South 
African Institution of Civil Engineering and the 
Institution of Civil Engineers (London) (see www.ice-
sa.org.za ) or its successor body. 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor body. 

 The place where arbitration is to be held is Cape Town, South Africa 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
if the arbitration procedure does not state 
who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or its 
successor body. 

 
The conditions of contract are the 
NEC3 Engineering and Construction 
Short Contract (June 2005)2 and the 
following additional conditions: 
-  

 

  

Z1  

Z1.1 ACSA Maintenance Contracts Insurance Clause. 
 
 
             Insurance Affected by the Employer. 
 
Notwithstanding anything elsewhere contained in the Contract and without limiting the 
obligations liabilities or responsibilities of the Contractor in any way whatsoever (including but 
not limited to any requirement for the provision by the Contractor of any other insurances) the 
Employer shall effect and maintain as appropriate in the joint names of the Employer , 
Contractors and Sub-Contractors, Consultants and Sub-Consultants the following insurances 
which are subject to the terms, limits, exceptions and conditions of the Policy: 
 
 
(a) PUBLIC LIABILITY Insurance – which will provide indemnity against the insured parties 
legal liability in the event of accidental death of or injury to third party persons and/or accidental 
loss of or damage to third party property arising directly from the execution of the contract with 
a limit of indemnity of  R 100 million in respect of all claims arising from any one occurrence or 
series of occurrences consequent on or attributable to one source or original cause. The policy 
will be subject to a Deductible of R25 000 for Property Damage claims only but R250 000 
where Loss or Damage involves Aircraft. 
 
 
The Employer shall pay any premium due in connection with the insurance affected by the 
Employer. 
  
(ii) The Contractor shall not include any premium charges for this insurance except to the 
extent that he may deem necessary in his own interests to effect supplementary insurance to 
the insurance effected by the Employer.  The Employer reserves the right to call for full 
information regarding insurance costs included by the Contractor. 
 
(iii) Any further clarification of the scope of cover provided by the Policies arranged by the 
Employer should be obtained from the Employer .. 
 
  
 
(iv) In the event of any occurrence which is likely to or could give rise to a claim under the 
insurances arranged by the Employer the Contractor shall : 
 
(A) in addition to any statutory requirement or other requirements contained in the Contract 
immediately notify the Employer’s Insurance Broker or the Insurers by telephone or telefax 
giving the circumstances nature and an estimate of the loss or damage or liability 

 
2 Can be obtained from either Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 (see 
www.ecs.co.za) or SAICE. 

http://www.ecs.co.za/
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(B) complete a Claims Advice Form available from the Insurance Brokers to whom the form 
must be returned without delay. 
 
(C) negotiate the settlement of claims with the Insurers through the Employer’s Insurance 
Brokers and shall when required to do so obtain the Employer’s approval of such settlement. 
 
The Employer and Insurers shall have the right to make all and any enquiries to the site of the 
Works or elsewhere as to the cause and results of any such occurrence and the Contractor 
shall co-operate in the carrying out of such enquiries. 
 
 (v) The Contractor will be liable for the amount of the Deductible (First Amount Payable in 
respect of any claim made by or against the Contractor or Sub-Contractors under the 
insurances effected by the Employer.. 
  
  Where more than one Contractor is involved in the same claim the Deductible will be 
borne in pro-rata amounts by each Contractor in proportion to the extent of each Contractor’s 
admitted claim. 
 
   
 (vi) Any amount which becomes payable to the Contractor or any of his Sub-Contractors as 
a result of a claim under the Contact Works Insurance shall if required by the Employer be paid 
net of the Deductible to the Employer who shall pay the Contractor from the proceeds of such 
payment upon rectification repair or reinstatement of the loss or damage but this provision shall 
not in any way affect the Contractor’s obligations liabilities or responsibilities in terms of the 
Contract. 
 
  In respect of any amount which becomes payable as a result of a claim under any 
Public Liability Insurance the Contractor or his Sub-Contractors shall be required to pay the 
amount of the Deductible to the Insurer to facilitate settlement of such claim. 
 
             Insurance Affected by the Contractor. 
 
 Without in any way detracting from any requirements contained elsewhere in this contract 
the Contractor and Sub-Contractors shall where applicable, provide as a minimum the 
following: 
 
(a) INSURANCE OF CONTRACTORS EQUIPMENT (including tools offices and other 
temporary structures and contents) and other things (except those intended for incorporation 
into the Works) brought onto the Site for a sum sufficient to provide for their replacement. 
 
(b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and 
Diseases Act No. 130 of 1993 as may be amended or in terms of any similar Workers 
Compensation and Unemployment Insurance enactment’s in the Suppliers’ or Sub Supplier’s 
operational, manufacturing or assembly locations. 
 
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks 
including Passenger Liability indemnity. 
 
 
Public Liability Insurance for an amount sufficient to cover the Contractors obligations in terms 
of the Deductible of R25 000 or R250 000 as stated above. 
 
 
(i) The insurances to be provided by the Contractor and his Sub-Contractors shall: 
 
  (A) be affected with Insurers and on terms approved by the Employer.    
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  (B) be maintained in force for whatever period the perils to be insured by the 
Contractor are at risk (including any defects liability period during which the Contractor is 
responsible for the care of the Works) 
 
  (C) submit to the Employer the relevant Policy or Policies of Insurance or evidence 
acceptable to the Employer that such insurances have been affected. 
 
(ii) In the event that the Contractor or his Sub-Contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the 
Contractor or his Sub-Contractor will take to remedy such action. 
 
 If the Contractor fails to effect and keep in force the insurances referred to then the 
Employer may effect and keep in force any such insurances and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount paid 
by the Employer from any monies due or which may become due to the Contractor or recover 
same as a debt from the Contractor. 
 
 
             Sub-Contractors 
 
 The  Contractor shall: 
 
(a) ensure that all potential and appointed Sub-Contractors are aware of the whole contents of 
this clause, and   enforce the compliance by Sub-Contractors with this clause where         
applicable.” 
 
 
 
 

  

  

  

  

  

  

  

Z The Additional conditions of contract 
are 

 
Z1 to Z24 below.  

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation and the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in this 

contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a 

waiver of rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 

such agreement in writing. 

 

Z1.2 Add the following as a new core clause 12.5: 

Z1.2.1 In this contract: 
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Z1.2.1.1 references to any Party to the Contract include its successors or permitted assigns; 

Z1.2.1.2 references to the Contractor include the obligations of its personnel; 

Z1.2.1.3 the references to the provisions of any law include such provisions as amended, re-enacted or 

consolidated from time to time in so far as such amendment, re-enactment or consolidation applies or 

is capable of applying to any works under this Contract; 

Z1.2.1.4 references to this Contract and any deed, Contract or instrument are deemed to include references to 

this Contract or such other deed, agreement or instrument as amended, novated, supplemented, varied 

or replaced from time to time; 

Z1.2.1.5 references to a "person" include a natural person, company or any other artificial person or other 

corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of 

persons; 

Z1.2.1.6 references to “month” means a calendar month; 

Z1.2.1.7 headings are for convenience only and are not taken into consideration in the interpretation of the 

Contract; 

Z1.2.1.8 where any number of days is prescribed, those days are reckoned exclusively of the first and inclusively 

of the last day unless the last day falls on a day that is not a working day, in which event the last day is 

the next succeeding working day; 

Z1.2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction is 

ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated as 

severed from the balance of Contract in such jurisdiction, without invalidating the remaining provisions 

of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z1.2.1.10 references to any amount means that amount exclusive of VAT, unless the amount expressly includes 

VAT; 

Z1.2.1.11 the rule of construction that if general words or terms are used in association with specific words or 

terms that are a species of a particular genus or class, the meaning of the general words or terms shall 

be restricted to that same class shall not apply, and whenever the word "including" is used followed by 

specific examples, such examples shall not be interpreted so as to limit the meaning of any word or 

term to the same genus or class as the examples given; 

Z1.2.1.12 the rule of construction that the Contract is interpreted against or to the disadvantage of the party 

responsible for the drafting or preparation of Contract does not apply; 

Z1.2.1.13 words and abbreviations that have well known technical or trade meanings are used in the Contract in 

accordance with such recognized meanings; 

Z1.2.1.14 references to a "subsidiary" or a "holding company"  is references to a direct or indirect subsidiary or 

holding company as defined in the law of the jurisdiction of the place of incorporation of the company 

that has a subsidiary or holding company and "affiliate" is any company that is under common control 

with such subsidiary or holding company; 

Z1.2.1.15 time is of the essence in the performance of the parties’ respective obligations. 

Z2 The Project Manager and Supervisor: add the following at the end of core clause 14.2:  

Z2.1 The Project Manager and the Supervisor may take an action which they have delegated. 

Z3 Early Warning: add the following at the end of core clause 16.2: 

Z3.1 The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would 

assist in deciding the actions to be taken.  

Z4 Providing the Works: Delete core clause 20.1 and replace with the following: 
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Z4.1 The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose as stated in the Works 

Information, and if no such purposes is stated, the ordinary purpose of the Works. 

 

Z5 Subcontracting: 

Z5.1 The following clause is added as a new core clause 26.4: “Within 5 days of request by the Project 

Manager, the Contractor provides proof to the Project Manager that the Contractor’s payment 

obligations towards its Subcontractors have been discharged. Failure by the Contractor to provide such 

proof to the satisfaction of the Project Manager entitles the Employer to instruct the Project Manager to 

certify payment directly to any such Subcontractor and the Contractor shall have no recourse to recover 

such amounts from the Employer. Such direct payment do not create privity of contract between the 

Employer and such Subcontractor. The Employer may recover such direct payment from the 

Contractor.” 

Z6 Other responsibilities: add the following at the end of core clause 27: 

Z6.1 The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency and 

accuracy of all information and drawings provided to him as at the Contract Date. 

Z6.2 The Contractor is responsible for the correct setting out of the Works in accordance with the original 

points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor or 

the Employer. Any errors in the positioning of the Works are rectified by the Contractor at the 

Contractor’s own costs. 

 

Z7 Acceleration: add the following new provisions at the end of core clause 36: 

Z7.1 The Project Manager’s reply is either: 

Z7.1.1 A notification that the quotation is accepted, in which case, the Project Manager changes the Prices, 

Completion Date and Key Dates and accepts the revised programme; or 

Z7.1.2 A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates are 

not changed. 

Z8 Extending the defects date: add the following as a new core clause 46: 

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the 
defects date, the defects date is delayed by a period equal to that during which the Employer, due to a 
Defect, is unable to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, the 

defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 
The period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 
 

Z9 Quality Management System: add the following as a new core clause 47: 

Z9.1 The Contractor implements and maintains a quality management system with the requirements stated in 

the Works Information. 

Z9.2 Within the period stated in the Contract Data, the Contractor provides the Project Manager with a quality 

plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the 

Contractor to Provide the Works.  

Z9.3 If any changes are made to the quality plan, the Contractor provides the Project Manager with the 
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changes quality plan for acceptance. 

Z9.4 The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. This 

instruction is not a compensation event.  

Z10 Assessing the amount due:  

Z10.1 Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen 

weeks of termination of this Contract” 

Z11 Final assessment: add the following as a new core clause 53: 

Z11.1 The Project Manager makes a final assessment and certifies final payment in accordance with the 

Contract. The final payment is made within four weeks of the assessment.   

Z11.2 An assessment of the final amount due is conclusive evidence of the final amount due under or in 

connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final 

amount due. 

Z11.3 The assessment of the final amount due is changed to include any agreement the Parties reached and/or 

a decision of the Adjudicator which has not been referred to the tribunal within four weeks of that decision. 

The changed assessment becomes conclusive evidence of the final amount due under or in connection 

with the Contract.   

Z12 Notifying compensation events:  

Z12.1 Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor 

does not notify a compensation event within four weeks of becoming aware of the event, he is not 

entitled to a change in the Prices, the Completion date or a Key Date and the Employer is absolved 

from all liability in relation to such event.” 

Z13 Assessing compensation events: 

Z13.1 The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to 

changes to the Prices, the Completion Date and/or the Key Date if the compensation event affects the 

critical path.” 

Z14 Termination 

Z14.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate business 

recue proceedings”. 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z15 Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z15.1 A change in law is defined as:  

Z15.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the Contract Date of any law, excluding (i) the 
enactment of any bill inside the country, but only if such bill is enacted without any material changes 
being made to the contents of such bill from the form published in the Gazette (as defined in the 
Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in law relating to any 
taxes, charges, imposts, duties, levies or deductions that are assessed in relation to a person’s 
income 

Z15.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in accordance 
with the terms upon which it was originally granted, (ii) as a result of the failure by the Contractor to 
comply with any condition set out therein, or (iii) as a result of any act or omission of the Contractor, 
any Subcontractor or any affiliate to the Contractor. 

Z16. Delay damages: add the following to secondary Option X7 (if applicable in this contract) 
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Z16.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s 
obligation to Provide the Works. 

Z16.2 If the Employer terminates in terms of this clause, the procedures and payment on termination as 
those applied for reasons R1 to R15 or R18 stated in the Termination Table 

Z17 Performance Bond 

Z17.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Project 
Manager and the Employer have accepted, for the amount stated in the Contract Data and in the form 
set out in Annexure B of this Contract Data.   

Z16.2Z17.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance bond is 

valid and enforceable until the end of the contract period. If the terms of the performance bond specify 

its expiry date and the end of the contract period does not coincide with such expiry date, four weeks 

prior to the said expiry date, the Contractor extends the validity of the performance bond until the end of 

the contract period. If the Contractor fails to so extend the validity of the performance bond, the Employer 

may claim the full amount of the performance bond and retain the proceeds as cash security 

Z18 Limitation of liability: Insert the following new clause as Option X18.6: 

Z18.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited to 

R0.00.  

Z18.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds and 
guarantees provided by the Contractor in terms of this Contract and any insurances or any proceeds 
which would have been received from any insurances but for the conduct of the Contractor shall be 
excluded from the calculation of the limitations of liability listed in the contract. 
 

 ADDITIONAL Z CLAUSES  

Z19 Cession, delegation and assignment  

Z19.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer, which consent shall not be unreasonably withheld. This clause 
shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional or not) of 
the Contractor. 

Z19.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z20 Joint and several liability  

Z20.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z20.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the Employer 
of the key person who has the authority to bind the Contractor on their behalf. 

Z20.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z21 Ethics 

Z21.1 The Contractor undertakes: 

Z21.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward for 
the award or in execution of this contract; 
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Z21.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to the 
Prevention and Combating of Corrupt Activities Act, 12 of 2004. 

Z21.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s obligation 
to Provide the Works or taking any other action as appropriate against the Contractor (including civil 
or criminal action). However, lawful inducements and rewards shall not constitute grounds for 
termination. 

Z21.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of participating 
in illegal or corrupt practices, including but not limited to the making of offers (directly or indirectly), 
payments, gifts, gratuity, commission or benefits of any kind, which are in any way whatsoever in 
connection with the contract with the Employer, the Employer shall be entitled to terminate the 
contract in accordance with the procedures stated in core clause 92.2. The amount due on termination 
is A1. 

Z22 Confidentiality 

Z22.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to any 
person not being a party to this contract, without the prior written consent of the Project Manager or 
the Employer, which consent shall not be unreasonably withheld. 

Z22.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as 
such until otherwise notified by the Project Manager. 

Z22.3 This undertaking shall not apply to –  

Z22.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the confidential 
nature of the information so disclosed and that they comply with the provisions of this clause; 

Z22.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to protect 
such information. The Contractor may disclose such information only to the extent required by law and 
shall use reasonable efforts to obtain assurances that confidential treatment will be afforded to the 
information so disclosed; 

Z22.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z22.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z22.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z23 Liens and Encumbrances  

Z23.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 

encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which he may 

from time to time have, or become entitled to over such Equipment and any part thereof and procures 
that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or become entitled 

to over such Equipment from time to time 

Z24 Intellectual Property 

Z24.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z24.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 
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Z24.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence to 
use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works.  

Z24.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would use 
to protect its IP. 

Z24.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z24.5.1 the Contractor’s design, manufacture, construction or execution of the Works; 

Z24.5.2 the use of the Contractor’s Equipment, or  

Z24.5.3 the proper use of the Works. 

Z24.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation or 
arbitration which may arise from it. 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract (June 
2005) and the relevant parts of its Guidance Notes (ECSC3-GN)3 in order to understand the implications of 
this Data which the tenderer is required to complete.  An example of the completed Data is provided on page 
26 of the ECSC3 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [Company] 

 Address  

 Tel No.  

 Fax No. [Company Fax] 

 E-mail address [Company E-mail] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[                                   ]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[                                    ]% 

11.2(9) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(10) The offered total of the Prices is  
[Enter the total of the Prices from the Price 
List]: 

Excluding VAT 
[                                       ] 
excluding VAT 

 
 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
 
Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor 
 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns being 
left blank. 
 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce 
the Price, which is also entered. 
 
 
All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in 
an instruction the Employer has given before the tenderer enters his Prices. 
 
If there is insufficient space in the Price List which follows, state in which document the Price List is 
contained. 
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C2.2 Price List 

 
The Price List is as follows / contained in Doc no. A0668 Rev1 (delete the text which does not apply and this note) 

Attach the existing quotes 
 

Work Package Description  Lump Sum Price (ZAR) 

Schedule A 
GENERAL REQUIREMENTS 
AND PROVISIONS 

 

     

 IBR SECTION  

  
  CLIP-LOCK SECTION 

 

TOTAL EXCL VAT   

VAT@15%   

Total   

 
 
Please refer to Appendix A for detailed proposal and cost breakdown and Excel spreadsheet attached for 
Breakdown

mailto:VAT@15%25
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C3:  Scope of Work 
 

C3.1 Works Information 

 
 

1. Description of the works  
 

The K8 Hangar at Fire Blade Aviation, Denel, O.R. Tambo International Airport requires refurbishment to 
ensure the continued structural integrity, safety, and operational efficiency of its roofing system. The project 
includes the repair, replacement, and maintenance of roof sheets, insulation, flashings, gutters, and 
associated components to address wear, weather-related damage, and corrosion.  
 
These works are essential to maintain a weather-tight and safe environment within the hangar, supporting 
uninterrupted aviation operations. The appointed contractor will be required to carry out the refurbishment in 
compliance with airport access and safety protocols, ensuring minimal disruption to ongoing activities 
 
The contractor will be responsible for the refurbishment of the K8 Hangar to restore and enhance the 
structural integrity, safety, and operational efficiency of the hangar’s roofing and associated systems. The 
works include repairs, maintenance, modifications, replacements, and ad-hoc new installations as required 
to ensure a weather-tight, safe, and fully functional hangar environment. 
 
The contractor will carry out refurbishment, repair, and replacement work to both IBR and Clip Lock roofing 
sections, including but not limited to: 
• Removal and disposal of damaged roof sheets 
• Re-tensioning and securing of insulation and straining wires 
• Supply and installation of new pre-coated roof sheets and flashings 
• Installation of gaskets, square tubing supports, and fasteners 
• Inspection, maintenance, and replacement of roof bolts 
• Sealing of holes and tears caused by wind or wear 
• Maintenance and repair of internal box gutters, including cleaning, water testing, and application of 
protective coatings 
• Surface preparation, chemical cleaning, high-pressure water jet cleaning, and abrasion to all corroded 
areas 
• Application of primers and full coats of roof acrylic coatings 
• Conducting adhesion tests and post-refurbishment leak tracing and sealing. 
 
The contractor shall provide reports detailing works completed, significant issues identified, and 
recommendations for ongoing maintenance or further works as necessary. 
 
All work must be completed in accordance with all relevant Occupational Health and Safety regulations, 
Environmental regulations, industry norms and all applicable legislation and regulations.  All airport specific 
requirements must be adhered to as well. 
 
Note that: 
• Staff airsides permit issuing authority for staff permits resides with the ACSA Permit office. 
• Staff require an Airside Vehicle Operators Permit to be allowed to drive a vehicle on airside. 
• Permit issuing authority for vehicle permits resides with the ACSA Safety department. 
• Vehicles brought on airside must be less than 7 years old, be equipped with a strobe light and have 
airport approved vehicle markings. 
• No work will be performed unless the contractor’s Safety File (with associated documentation) is in order 
and accepted by the ACSA Safety department. 
 
All work shall carry a 12-month defects free warrantee. 
 
 

2.  Drawings 
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List the drawings that apply to this contract.  

 

Drawing  number Revision Title 

N/A N/A N/A 

   

   

 
 

3. Specifications 

 
 
 

Title  Date or 
revision 

Tick if publicly 
available 

General Specifications:   

Health and Safety requirements   

Environmental requirements   

Site regulations and access control   

   

   

Technical specifications:   

Occupational Health and Safety Act, 1993 (Act No. 85 of 
1993) 

1993 Yes 

   

   

   

   

   

   

 
 

4. Constraints on how the Contractor Provides the Works 

 
 
The following risks were identified for this project: 

• Works will be done within live airport operation environments therefore no roof sheets should be left 

unsecured to prevent lifting by winds 

This is a rehab project, therefore care must be taken not to expose permanent hangar furniture ( e,g ceilings 
and electrical wires) to weather elements 
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4.1  Meetings 
 

1. Project kick-off meeting between ACSA and ………………….. to occur on ………………….. 
2. 1st site meeting to occur 2 weeks after kick-off meeting and then 1 meeting per week until project 

completion 
 
 
4.2  Use of standard forms 
 
Benchmark current documents or NEC standard forms apply 
 
 
4.3 Invoicing and payment 
 
All claims for payment shall be in accordance with the bill of rates in the bidder’s proposal wherever a rate-
description matches the work done or service delivered.  Where a rate is not provided for material or 
equipment, compensation shall be claimed on a cost-plus mark-up basis. 
 
Rates in the Bill of Quantities (BOQ) (e.g. re-tension and secure existing insulation straining wire, etc.) shall 
be all-inclusive and include labour for a team (day/night/weekend/holiday) works, equipment (inclusive of 
lighting for night works), material, equipment, site establishment, preliminary and general costs, and all other 
costs associated with the execution of the works, including supervision as applicable to the type of works. 
 
Permit costs shall be reimbursed at cost. 
 
ACSA reserves the right to negotiate mutually agreed discounts on tendered rates for large quantities. 
 
Use of the items in the BOQ are at the Contract Manager’s discretion and approval.  There is no guarantee 
of work or that the full contract amount will be spend. 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of the Contractor  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number (Vat Reg No. 4930138393); 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 
the VAT and including VAT; 

• ACSA Purchase Order No. to be included on every tax invoice submitted 
 
The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for 
Work Done to Date for each item in the Price List for work which he has completed.  
 
 

Add procedures for invoice submission and payment (e. g. electronic payment instructions) 

Payment schedule % of contract 
value 

Rand value 

   

   

   

Total 100  
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4.4 Records of Defined Cost 
 

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  State in what form these 
records are to be kept and how accessed by the Employer. 

 

4.5  BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
4.6  Facilities to be provided by the Contractor 
 

State any requirements such as offices on site for the Employer. 

 
N/A 
 
 
 
4.7  Title to material from excavation and demolition 
 

Read clause 70.2 then provide details as required.  Particularly relevant in demolition where substantial 
amounts of copper are involved. 

Benchmark to notify in writing the ACSA project manager regarding all material that is to be removed from 
site as a result of this project 
 
 
4.8  Design by the Contractor 
 

Paragraph 1 above will have outlined what work is to be designed by the Contractor (if any).  State here what 
procedures are required for the submission and acceptance of that design. 

 
All designs to be submitted to the ACSA project manager in writing for approval 
 
 

5.  Requirements for the programme  
 

State whether a programme is required and, if it is, state what form it is to be in, what information is to be 
shown on it, when it is to be submitted and when it is to be updated. 
 
State what the use of the works is intended to be at their Completion as defined in Clause 11.2(1). 

 
PC&I to supply the ACSA project manager with: 

a) Project time line/schedule at the kick-off meeting 
b) A detailed method statement/activity schedule by the first project site meeting.  

 
PC&I to notify the ACSA project manager in writing regarding any deviations to the above  
 

6. Services and other things provided by the Employer  
 

Describe what the Employer will provide such as services (including water and electricity) and “free issue” 
Plant and Materials and equipment. 
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Item Date by which it 
will be provided 

N/A N/A 

  

  

  

  

  

  

  

  

  

 
 
 

C4:  Site Information 
 

Site Information is information about the site at the time of tender which the tendering contractor needs to 
allow for in his rates and Prices.  The information does not change after contract award, nor does it describe 
or specify anything which the Parties do during the contract.  It is only referred to during administration of 
the contract if the Contractor encounters conditions which are different to those described here.  The 
Contractor will then make a comparison between actual conditions encountered and those described here 
in his assessment of any additional cost or time he may need to be compensated for in order to complete 
the works.  Disputes about the difference between the effects of conditions encountered and those which 
the Contractor allowed for in his Prices will be minimised if the information given here is complete and 
relevant.  If no information is given the tendering contractor will need to guess what he may encounter thus 
tendering higher Prices to allow for conditions that may not even exist.  

 

C4.1: Information about the site at time of tender which may affect the work in 
this contract 

1. Access limitations  
 

State if there is any physical, time or other “third party” constraint associated with gaining access to and 
doing work on the site that may not be immediately apparent from an inspection of the site.  

 
[●]All work for this project is to be conducted within the OR Tambo International Airport therefore the 
contractor shall: 

a) Adhere to all Health and safety requirements  
b) Give advance notice to the Employer’s Representative …………….. when work is to take place. 24 

Hour notice should be the minimum notice period. 
c) PC&I to submit a health and safety file to the ACSA Representative prior to any work on site. 

 

2.  Ground conditions in areas affected by work in this contract 
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If earthworks are included in the Scope of Work, provide details of the ground conditions the Contractor is 
likely to encounter when doing the work.  This could vary from indicating where a test pit has been opened 
up for the Contractor to make his own observations to providing full borehole logs and associated 
geotechnical report.   

 
[●]N/A 
 

3.  Hidden and other services within the site  
 

Provide details of underground or other hidden services which the Contractor may encounter whilst doing 
the work.  Instructions about how to deal with them if encountered should be included in the Works 
Information. 

 
[●]N/A 
 

4.  Details of existing buildings / facilities which Contractor is required to work on 
 

If work is to be carried out on existing buildings or facilities Site Information would be the ‘as-built drawings’ 
of those buildings or facilities.  If these are not a correct statement or not available other means of describing 
the existing buildings or facilities would have to be used, such as providing photographs  

 
[●]N/A 
 
 
 
 

5.  ACSA Environmental Work Instruction 
 

Scope 
 

This Environmental Work Instruction (EWI) is intended for all ACSA service and maintenance 
contractors whose activities, products and services may produce a negative impact on the 
environment at ACSA operated airports. 

 
Objective 
 

To incorporate all service and maintenance contractors into ACSA’s Environmental 
Management System (EMS), to align activities, products and services with the EMS and 
ACSA’s Environmental Policy. 

 
Definitions and Abbreviations 
 

ACSA 
Airports Company South Africa 
 
ACSA AEMR  
Airport Environmental Management Representative 
 
Service & Maintenance Contractor  
An ACSA appointed service or maintenance provider assigned to carry out repairs, upgrades, 
installations and on-going maintenance of airport infrastructure. Service contractors (e.g. 
cleansing, landscaping, pest removal, hygiene, sanitation) or maintenance contractors (e.g. 
electricians, plumbers, mechanics) may have long-term contracts or provide services on an 
ad-hoc basis. 
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Procedure General  
 

4.1 All ACSA departments shall contact the airport’s ACSA AEMR prior to appointing a 
service or maintenance contractor on the airport. 

 
4.2 All new service and maintenance contractors shall be screened for significant 

environmental aspects by the airport’s ACSA AEMR. Refer ACSA EMS Determining 
Significant Environmental Aspects Procedure - T010 001M. 

 
4.3 The ACSA AEMR shall decide whether or not the contractor requires formal 

environmental induction training based on Point 4.2 above. If training is required, it must 
be conducted by the relevant contractor’s responsible person/supervisor prior to 
commencing work on the airport. 

 
4.4 The ACSA department responsible for appointing service or maintenance contractors 

must append the ACSA Service and Maintenance Contractors Environmental Terms and 
Conditions to Commence Work - EMS 048permit to tender documents, contract 
documents, service level agreements or bill/schedule of quantities specifications – this 
will allow contractors to accommodate any unforeseen costs, to minimise environmental 
risk, or ensure compliance.  Prior to commencement of works, contractors must sign this 
permit, a copy of which will be kept by both the responsible ACSA department and the 
contractor. 

 
4.5 The contractor’s representative must ensure the conditions set out in this permit, along 

with ACSA’s Environmental Policy are communicated to, comprehended and 
implemented by all contractor staff.  

 
4.6 All ACSA departments making use of contractors shall keep an up-to-date register of 

contractors on site. This register will include the name of the contracting company, the 
site supervisor/manager and his/her contact number, the nature of works and work area, 
the date of commencement and expected completion of the work, and whether the ACSA 
Service and Maintenance Contractors Environmental Terms and Conditions to 
Commence Work - EMS 048 permit has been duly signed.  In addition, contractor tender 
documents, contract documents, service level agreements or bill/schedule of quantities 
specifications shall be available for audit/inspection by the ACSA AEMR. 

 
4.7 Contractor activities shall be audited at the discretion of the ACSA AEMR depending on 

the nature of risks and environmental aspect significance.  
 
Roles and Responsibilities 
 

Issues Responsible Person Alternate 

Has overall responsibility 
for adherence to this 
Operational Procedure 

ACSA General Manager or 
Airport Manager 

Relevant designated 
person shall assume 
responsibility 

Has responsibility for 
adherence and 
implementation of this 
operational procedure 

 

ACSA Safety Manager/ 

ACSA ARFFS Manage/ 

ACSA HOD:  SHE 

ACSA AEMR 

Relevant designated 
person shall assume 
responsibility 

 

 
Verification 

http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.airports.co.za/uploads/5030_T010001MDeterminingandRatingofSignificantEnvironmentalAspects.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
http://intranet.acsa.co.za/uploads/10431_EMS048.doc
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This procedure will be verified in accordance with ACSA Verification Policy, Procedure and 
Working Instruction - Z001 002M. 

 
Non Conformance 
 

Any deviation from this procedure will be identified and registered with corrective and 
preventative measures for continual improvement in accordance with the ACSA Non 
Conformance Policy, Procedure and Working Instruction - Z001 001M. 
 

References 
 

ACSA Non Conformance Policy, Procedure and Working Instruction - Z001 001M 

ACSA Verification Policy, Procedure and Working Instruction - Z001 002M 

ACSA Change Control Policy, Procedure and Working Instruction - Z001 003M 

ACSA Document Control Procedure - Z001 006M  
ACSA Record Keeping Requirements Procedure - Z001 008M 
ACSA Airfield Standard Operating Procedure Manual 
ACSA EMS Procedure EMS Audit - T030 002M 
 

Change Control 
 

This procedure may only be changed with the authorisation of the ACSA Director: Airport 
Operations and in accordance with ACSA Change Control Policy, Procedure and Working 
Instruction - Z001 003M. 

 
  Records 

 

Record Name Storage 
Location 

Record 
Number 

Responsible 
Person 

Retention Time 

ACSA Service & 
Maintenance 
Contractors 
Environmental 
Terms and 
Conditions to 
Commence 
Work 

ACSA Safety 
Department 

EMS 048 ACSA AEMR Five (5) years 

ACSA Service 
and 
Maintenance 
Contractors 

ACSA Master 
Document 
Control Office 

T050 009M ACSA Senior 
Administrator: 
Policies and 
Procedures 

Five (5) years 

 
 
 
 
 
 
 
 
 
 
 

http://intranet.airports.co.za/download.asp?itemid=4704
http://intranet.airports.co.za/download.asp?itemid=4704
http://intranet.airports.co.za/download.asp?itemid=4777
http://intranet.airports.co.za/download.asp?itemid=4777
http://intranet.airports.co.za/download.asp?itemid=7787
http://intranet.airports.co.za/download.asp?itemid=7787
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11. Endorsement  
 

Activity Name Signature Date 

Prepared by ACSA Building and 
Facilities 
Maintenance: 
Gareth Muedi 

  

Approval 

 

 

 

ACSA Building 
Maintenance 
Manager:   

Matlaledi 
Saboshego 

  

Authorisation 

 

 

ACSA Senior 
Maintenance 
Manager:  Jobe Zulu 
 

  

Authorisation 

 

 

ACSA Civil Chief 
Engineer: Boitumelo 
Nyakudanga 
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ACSA Service & Maintenance Contractors 
Environmental Terms and Conditions to Commence Work - EMS 048 

 
The following Environmental Terms and Conditions shall be strictly adhered to by all contractors 
when conducting works for ACSA. ACSA shall audit contractor activities, products and services on 
an ad hoc basis to ensure compliance to these environmental conditions. Any pollution clean-up 
costs shall be borne by the contractor.  

 

ISSUE REQUIREMENT 

Environmental Policy 
ACSA’s Environmental Policy shall be communicated, comprehended and 
implemented by all ACSA appointed contractor staff (see attached 
Environmental Policy). 

Stormwater, Soil and 
Groundwater 
Pollution 

• No solid or liquid material may be permitted to contaminate or potentially 
contaminate stormwater, soil or groundwater resources.  

• Any pollution that risks contamination of these resources must be cleaned-
up immediately. Spills must be reported to ACSA immediately. Contractors 
shall supply their own suitable clean-up materials where required.   

• Washing, maintenance and refuelling of equipment shall only be allowed in 
designated service areas on ACSA property. It is the contractor’s 
responsibility to determine the location of these areas. 

• No leaking equipment or vehicles shall be permitted on the airport.  

Air Pollution 

• Dust: Dust resulting from work activities that could cause a nuisance to 
employees or the public shall be kept to a minimum. 

• Odours and emissions: All practical measures shall be taken to reduce 
unpleasant odours and emissions generated from work related activities. 

• Fires: No open fires shall be permitted on site. 

Noise Pollution 

• All reasonable measures shall be taken to minimise noise generated on site 
as a result of work operations. 

• The Contractor shall comply with the applicable regulations with regard to 
noise. 

Waste Management 

• Waste shall be separated as general or hazardous waste. 

• General and hazardous waste shall be disposed of appropriately at a 
permitted landfill site should recycling or re-use of waste not be feasible. 

• Under no circumstances shall solid or liquid waste be dumped, buried or 
burnt. 

• Contractors shall maintain a tidy, litter free environment at all times in their 
work area. 

• Contractors must keep on file: 

1. The name of the contracting waste company 

2. Waste disposal site used 

3. Monthly reports on quantities – separated into general, hazardous 
and recycled 

4. Maintained file of all Waste Manifest Documents and Certificates of 
Safe Disposal 

5. Copy of waste permit for disposal site 

This information must be available during audits and inspections.  
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Handling & Storage 
of Hazardous 
Chemical 
Substances (HCS) 

• All HCS shall be clearly labelled, stored and handled in accordance to 
Materials Safety Data Sheets. 

• Materials Safety Data Sheets shall be stored with all HCS.  

• All spillages of HCS must be cleaned-up immediately and disposed of as 
hazardous waste. (HCS spillages must be reported to ACSA immediately). 

• All contractors shall be adequately informed with regards to the handling 
and storage of hazardous substances. 

• Contractors shall comply with all relevant national, regional and local 
legislation with regard to the transport, storage, use and disposal of 
hazardous substances. 

Water and Energy 
Consumption 

ACSA promotes the conservation of water and energy resources. The 
contractor shall identify and manage those work activities that may result in 
water and energy wastage.  

Training & Awareness 
The conditions outlined in this permit shall be communicated to all contractors 
and their employees prior to commencing works at the airport. 

 
Penalties 
 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these requirements 
and/or legislation. The Contractor shall be advised in writing of the nature of the infringement and the 
amount of the penalty. The Contractor shall take the necessary steps (e.g. training/remediation) to 
prevent a recurrence of the infringement and shall advise ACSA accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal proceedings, 
the Council, authorities, land owners and/or members of the public may institute against the Contractor.  
 
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 
decision on how much to impose will be made by ACSA’s Airport Environmental Management 
Representative in consultation with the Airport Manager or his/her designate, and will be final. In 
addition to the penalty, the Contractor shall be required to make good any damage caused as a result 
of the infringement at his/her own expense. 
 
I, [Manager]  of  [Company]. 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any 
of my employees or sub-contractors fail to comply with these conditions. 
 
 
 
Signed: ______________________     on this date: [Publish Date] 
 
 
 
 
 
 
at:  OR Tambo International Airport.  
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AIRPORTS COMPANY SOUTH AFRICA 
ENVIRONMENTAL MANAGEMENT SYSTEM 

POLICY STATEMENT 
 
Airports Company South Africa, as a world-class airport operator acknowledges that airport 
activities and operations may have diverse impacts on the environment and therefore 
accepts our stewardship role of responsible care for the environment. Consequently, we are 
committed to implementing and maintaining an Environmental Management System (EMS). 
 
To achieve this, Airports Company South Africa is committed to: 
 

• Implementing and maintaining an EMS in accordance with the principles 
outlined in the ISO 14001 standard. 

• Complying with relevant environmental legislation, associated regulations 
and other applicable requirements. 

• Providing a framework for setting and reviewing Objectives and Targets. 

• Providing measures to prevent environmental pollution resulting from 
airport activities and operations. 

• Monitoring and measuring significant environmental aspects and impacts 
of airport activities and operations. 

• Ensuring that all Airports Company South Africa employees, operators, 
and contractors that fall within the scope of the EMS are aware of the 
environmental aspects and impacts associated with their activities and 
operations and of the requirements of the EMS. 

• Conducting regular audits of our Environmental Management System to 
ensure its adequacy and effectiveness. 

• Ensuring continual improvement of our environmental performance. 
 

The scope of the Environmental Management System extends to all Airports Company 
South Africa buildings, infrastructure and geographical areas within which Airports Company 
South Africa operates its aeronautical business. Airports Company South Africa managers 
and staff acknowledge that the implementation of this Environmental Policy is their 
responsibility and are committed to it. This policy shall be reviewed by management on an 
annual basis and made available to any interested parties on request. 

 
 
Signed:           Date: 25 October 2010 
 
            Issue No.: 5  
 
Managing Director: Airports Company South Africa 
 
 
 
 
 
 
 

6.  ACSA Contractors OHS Specifications (Version 3, 24th July 2008) 
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1. SCOPE 

 

This Specification is intended for all ACSA Service Providers and Contractors to ACSA OR Tambo 
International Airport.  

 
2. OBJECTIVE 
 

• To ensure that ACSA Service Providers and Contractors comply with the requirements 
of the Occupational Health and Safety Act No. 85 of 1993 and the Regulations thereto 
including any relevant standards and SANS codes of practice that may apply. 

• To minimise and eliminate contractor’s health and safety risks. 

• To ensure that contractors submitting tenders make provision for the cost of health and 
safety measures to be implemented during the duration of the contract /during the 
construction process. 

 
3. DEFINITIONS 

 
Client means any person for whom construction work is performed. 
 
Contractor (also referred as Mandatary), including a labour-only contractor, who carries out 
a trade, business or other undertaking (whether for profit or not) in connection with which he 
or she: 
(a) carries out or undertakes to carry out or manages construction work; or 
(b) arranges for any person at work under his control (including an employee of his, 

where he is the employer) to carry out or manage construction work; or 
(c) provides a person or persons to perform work for a client . 

 
Construction work means any work in connection with  
(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of 

or addition to a building or any similar structure; 
(b) the installation, erection, dismantling or maintenance of a fixed plant where such work 

includes the risk of a person falling; 
(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil 
engineering structure; or  

(d) the moving of earth, clearing of land, the making of an excavation, piling, or similar 
type of work. 

(e) Any work in addition to the above which by agreement between the principal and the 
contractor may be agreed to be construction work, or any work which may be 
described as construction work in terms of the Construction Regulations to the OHS 
Act  GN 1010 of the 18th July 2003 

 
Competent person means any person having the knowledge, training, experience and 
qualifications specific to the work or task being performed. Qualifications and training must be 
inline with the South African Qualification Authority Act No. 58 of 1995. 
 
Designer means a person who prepares a design; arranges for any person at work under his 
control(including an employee of his, where he is the employer) to prepare a design; an 
architect or engineer contributing to, or having overall responsibility for the design; building 
services engineer designing details for fixed plant; surveyor specifying articles or drawing up 
specifications; contractor carrying out design work as part of a design and build project; 
temporary works engineer designing formwork and false work; and interior designer, shop-
fitter and landscape architect. 
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Fall Prevention Equipment means equipment used to arrest the person in a fall from an 
elevated position, including personal equipment, body harness, lanyards, lifelines or physical 
equipment, guardrails, toe-boards, screens, barricades, anchorages or similar equipment. 
 
Fall Arrest Equipment means equipment used to arrest the person in a fall from an elevated 
position, including personal equipment, body harness, lanyards, deceleration devices, lifelines 
or similar equipment, but excluding body belts. 
 
Hazard means a source of or exposure to danger  
 
Hazard identification means the identification and documenting of existing or expected 
hazards to the health and safety of persons, which are normally associated with the type of 
construction work being executed or to be executed 
 
Risk assessment is an activity conducted by competent person which includes  
(a) the identification of the risks  and hazards to which persons may be exposed to; 
(b) the analysis and evaluation  of risks and hazards identified; 
(c) a documented plan of safe work procedure to mitigate, reduce or control the risks and 

hazards that have been identified; 
(d) monitoring plan; and  
(e) a review plan  

 
Excavation work means making of any man-made cavity, trench, pit or depression formed by 
cutting, digging or scooping 
 
Ergonomics means application of scientific information concerning humans to the design of 
objects, systems and the environment for human use in order to optimise human well-being 
and the overall system performance 

 
4. NOTIFICATION OF CONSTRUCTION 
 
Any contractor who intends to carry out construction which includes the construction work 
listed below must notify the Provincial Director by completing (Annexure A) prior 
commencement of any work at least 3 days after being officially notified by ACSA that s/he 
has been awarded the tender to carry out such work. Proof of such notification must be 
submitted to ACSA for reference purposes.  
 
(a) the demolition of a structure exceeding a height of 3 meters; or  
(b) the use of explosives to perform construction work; or 
(c) the dismantling of fixed plant at a height greater than 3 meters; 
(d) when the construction work exceeds 30 days or will involve more than 300 person 

days of construction work; 
(e) excavation work deeper than 1 meter; or 
(f) working at a height greater than 3 meters above ground or a landing.  

 

 
 
 
 

5. REGISTRATION WITH THE WORKMENS COMPENSATION OR LICENSED 
INSURER (WCA/ FEM etc)  
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Contractors shall ensure that ACSA is provided with a letter of good standing including a 
registration number with the Compensation for Occupational Injury and Diseases Fund or an 
alternative scheme approved in writing by the Commissioner to the COID Fund at least 10 
days prior commencement of construction work. It shall remain the Principal contractor’s 
responsibility to furnish ACSA with a valid letter of good standing or keep a copy available for 
perusal by a Client, client representatives or any other person authorised thereto. 

 

6. MANDATARY AGREEMENT FORM 

 
 
A duly signed mandatory form also referred to as 37.2 shall be obtained from ACSA Safety 
Department. It must then be signed & submitted back to ACSA by the Principal Contractor at 
least 10 days prior to commencement of construction work. A Principal Contractor shall ensure 
that all its sub-contractors have completed a similar document and a proof of such signed 
documents is submitted to ACSA for reference purposes. No Principal Contractor shall appoint 
a contractor to conduct construction work unless she/he is reasonably satisfied that the 
contractor s/he intends to appoint has the necessary competencies and resources to perform 
the construction work safely. 

 
7. ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY 
ACT OF 1993 & ITS  

REGULATIONS 
 
A written letter of appointment shall be forwarded to ACSA duly signed by responsible persons 
at least 3 days prior commencement of construction work for the following duties: (Further 
appointments could become necessary as the project progresses and as per the 
requirements of OHS Act 85/1993) 
 
(a) Person assigned duties in terms of the 16.2 appointees of the Act 
(b) Construction Work Supervisor 
(c) Assistant Construction Work Supervisor 
(d) Full-time or part-time Construction Safety Officer  
(e) Scaffolding Erector 
(f) Scaffolding Inspector 
(g) Excavation Supervisor 
(h) Explosive Powered Tool Supervisor 
(i) Fire Equipment Supervisor 
(j) Portable Electrical Equipment Supervisor 
(k) Ladder Supervisor 
(l) Personal Protective Equipment Supervisor 
(m) Electrical Supervisor 
(n) Lifting Machine Supervisor 
(o) Lifting Tackle Supervisor 
(p) Stacking and Housekeeping Supervisor 
(q) Workshop and Plant Supervisor 
(r) Oxy-acetylene Gas Cutting/Welding Supervisor 
(s) Safety Representatives 
(t) Competent Person in Risk Assessment 
(u) Hazardous chemical substances Controller/Co-ordinator 
(v) First Aider 
(w) Incident Investigator 
(x) Formwork and Support work Supervisor 
(y) Batch Plant Operator 
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(z) Demolition work supervisor 
(aa) Fall protection developer/planner 
(bb) Blasting supervisor (supervision of explosives workplace (ER 12) 
(cc) Competent person in Confined Space entry 

 
 
8. HEALTH AND SAFETY PLAN 
 
A contractor shall provide ACSA with a Health and Safety Plan document that shall includes but not 
limited to the following during tendering process, before commencement of construction work and 
during construction:  

 
8.1 Contractor’s Health & Safety Policy 
 
A Contractor shall provide a health & safety policy signed by the Chief Executive Officer (CEO).which 
outlines contractor’s commitment towards health and safety  

 
8.2 Health and Safety Organogram  
 
A Contractor shall provide a health & safety organogram which outlines the team leaders, 16.2 
appointees, construction work supervisor, assistant construction work supervisor, safety 
representatives, safety committee members and other related appointments in terms of the OHSAct. 
The contact numbers should also be provided for easy reference. 

 
8.3 Risk assessment 
 
A risk assessment shall be conducted by a competent person, this includes: 
 
1. identification of risks and hazards to which persons may be exposed; this is also to include 
ergonomic  

related  
2. hazard analysis and evaluation of the identified risks and hazards;   
3. a documented plan of safe work procedure to mitigate, reduce or control the risks and hazards 
that have  
 been identified; 
4. a monitoring and review plan of risks and hazards 
5. relevant personal protective equipment or clothing to be provided which is SABS approved 
6. fall protection plan for work carried in elevated position(s) 
 
The contractor shall ensure that all employees are informed, instructed and trained by a competent 
person regarding any hazard and the related procedure before any work commences and records 
thereof to be kept in the contractor’s health and safety file.  

 
8.4 Fall Protection Plan 
 
A contractor shall submit a risk assessment conducted by a competent person outlining the 
procedure and methods used to address all risks identified per location. A contractor shall ensure 
that employees working in such elevated positions undergo a medical examination conducted by a 
registered occupational health practitioner. A certificate of fitness (i.e. employee’s physical and 
psychological fitness) valid for a year shall be submitted prior commencement of construction. A 
contractor shall ensure that employees working from elevated positions receive proper training and 
such records are kept on file for reference purposes.   
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A contractor shall ensure that no person works in an elevated position, unless such work is performed 
safely as if working from a scaffold or ladder.  
 
A contractor shall ensure that fall prevention and fall arrest equipment is inspected for its suitability 
and strength before use to ensure that it is safe for use and such inspections shall be recorded and 
kept on file for reference. 
 
A contractor shall ensure that fall arrest equipment is used only if not reasonably practicable to use 
fall prevention equipment. Precautionary measures shall be taken by the contractor to ensure that 
in the event of fall by any person, the fall arrest equipment or the surrounding environment does not 
cause injury to the person.  
 

8.5 Health and Safety Representatives 
 
A contractor shall ensure that Health and Safety Representative(s) is/are elected and delegated in 
writing and necessary training has been provided by a competent person. A proof of training 
certificate shall be provided to ACSA prior commencement of construction work.  
 
Health and Safety Representatives shall conduct regular inspections by completing a mutually 
acceptable form of checklist developed by the contractor.  Safety defects noted shall be recorded 
and reported to the supervisor for remedial action. Health and Safety Representative Inspection 
findings shall be made available to ACSA for reference and audits purposes.  
 
Health and Safety Representatives and their reports shall form part of the safety committee which 
shall meet on a regular bases as stated by the contractor.  

 
8.6 Health and Safety Committee 
 
A contractor shall hold health and safety meetings on site.  Minutes of such meetings and action 
taken by management shall be kept on file and made available to ACSA for reference purposes. 
Members of the committee shall receive proper training and a proof of such training shall be made 
available.  
 
The contractor shall ensure that ACSA Safety Department is invited to such meetings. These 
meetings do not substitute for Contractor’s Site meetings. 

 
8.7 HEALTH & SAFETY TRAINING 
 
ENVIRONMENTAL HEALTH & SAFETY INDUCTION 
 
The contractor shall conduct an induction training session prior commencement of construction work. 
An attendance register shall be kept in the contractor’s health and safety file.  
 
For any construction work to be conducted on the Airside, an Airside Safety Induction training shall 
be attended by all persons entering who are to enter Airside and a course fee determined by ACSA 
shall be paid by the Contractor. A security permit to access airside shall be issued on production of 
proof of attendance. 

 
 
 
 
INDUCTION CONDUCTED BY CONTRACTOR & COMPETENT PERSON 
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A contractor must make sure that their personnel and persons visiting the site undergo an induction 
conducted by a competent person prior commencement of construction work. Every employee on 
site shall be in a possession of proof of the health and safety induction training. 
 
A contractor shall ensure that all visitors to a construction site undergo health and safety induction 
pertaining to the hazards prevalent on the site. 
 
A manual /copy of such training shall be provided to ACSA for reference purposes. 
 
As determined by the risk assessment, a contractor shall ensure that all employees under his/her 
control are trained by a competent person and a proof of such training is kept on file for reference. 

 
Toolbox Talks 
 
A Contractor shall ensure that employees attend a formal Toolbox conducted at least on a weekly 
basis. Toolbox Talks shall cover a wide variety of topics related to health and safety. An attendance 
register shall be completed by employees who attended such Talks. The register shall indicate the 
topic covered, presenter, date and signatures of employees attended. Records for Toolbox Talks 
shall be kept in a health and safety file and be made available to ACSA for perusal.  

 
First Aid Training 
 
A contractor shall appoint competent First Aider(s) in writing where more than 10 employers are 
employed. A letter of appointment shall be kept on file for reference made available to ACSA Safety. 
Duly designated First Aider(s) shall undergo for training conducted by an accredited institution prior 
commencement of construction work and a proof of certificate be submitted to ACSA for reference. 
 
The Contractor shall ensure that the first aid box(es) is/are controlled by qualified First Aider(s) and 
kept fully stocked with necessary first aid contents related to the hazards and risks identified. A first 
aid box must be accessible and location of such boxes) is clearly displayed on site.   

 
8.8 Fire prevention and Protection 
 
A contractor shall ensure that adequate fire equipment is provided in strategic places (that is, where 
there is a mobile distribution board, flammable liquids, vessels under pressure, confined spaces, hot 
work etc). A contractor shall ensure that such equipment is inspected by a competent person on a 
regular basis and such inspections are recorded on a register. A contractor shall ensure that all fire 
equipment is serviceable and person(s) have been properly trained on how to use the equipment. A 
proof of such training shall be provided prior commencement of construction work.   

 
8.9 EMERGENCY PREPAREDNESS 
 
A contractor shall provide ACSA with an emergency plan and procedure which will include, but not 
limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, environmental 
incidents, accidents to employees and other persons other than their employees. 
 
Emergency procedure shall be communicated to employees and a proof of such training shall be 
kept on file for reference. A list of emergency contact numbers shall be conspicuously displayed on 
site for ease reference. An evacuation plan shall be displayed in strategic places. 
 
A contractor shall provide ACSA Safety with a full record of any incidents which may occur on site.  
 

 
8.10 Incidents/Accidents Reporting and Investigation 
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A Contractor shall ensure that all incidents/accidents (this includes near miss, first aid cases and 
section 24 cases) are reported by employees immediately to the Construction Work Supervisor for 
further investigation and remedial action. A Contractor shall ensure that all section 24 
incidents/accidents and incidents other than employees are reported to the Department of Labour 
immediately and preliminary investigation is conducted by a competent person within seven days. If 
construction work will be finished within 3 days after occurrence, an investigation shall be conducted 
before such construction work is ceased.   Proof of such records shall be submitted to ACSA 
immediately or within 24 hours.   

 
8.11 Personal Protective Clothing/Equipment 
 
A contractor shall ensure that personal protective equipment or clothing needs analysis is conducted 
and incorporated into the risk assessment. Records shall be provided by the contractor prior 
commencement of construction work. A contractor shall ensure that SABS approved personal 
protective equipment or clothing is provided to personnel. The contractor shall ensure that no 
personnel are allowed to work on site without necessary personal protective equipment or clothing. 
A contractor shall ensure that PPE or Clothing is kept in good working order. A contractor shall 
clearly stipulate procedures to be followed when PPE or Clothing is lost or stolen, worn or damaged. 
ACSA shall remove any person from construction site who is working without necessary personal 
protective equipment and/or clothing. Worn or tattered personal protective clothing shall not be 
permitted on airport premises. 

 
 

9. GENERAL ADMINISTRATIVE HEALTH & SAFETY REQUIREMENTS 
 
9.1 Roof Work 
 
A contractor shall ensure that all necessary health and safety precautions stated in the General 
Safety Regulations and Construction Regulations are taken into consideration when conducting any 
roof work. A contractor shall ensure that no person(s) is /are permitted to work on roof during 
inclement weather conditions.  

 
9.2 Structure 
 
A contractor shall provide ACSA with necessary precautionary safety measures to be taken as 
stipulated in Construction Regulation 9 to obviate any uncontrolled collapse of new structure or 
existing structure or any part thereof which may become unstable or is in temporary state of 
weakness or instability due to carrying out of construction work. 
 

 
9.3 Designer 
 
The Designer shall conduct regular inspections to ensure that a contractor is erecting a structure 
according to the designs and records of inspections shall be kept on site for reference. The frequency 
of inspections shall be determined by the nature of construction.  
 
A designer can stop any contractor from executing any construction work which is not in accordance 
with the relevant design. A certificate of commissioning shall be issued by the designer after 
completion of structure. 
 

 
9.4 Scaffolding Erection/Dismantling 
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A contractor shall ensure that scaffolding is erected and dismantled under the supervision of a 
competent person. A letter of appointment of the scaffold erector and inspector and their proof of 
competency shall be provided prior commencement of work. A contractor shall ensure that all safety 
standards stipulated in Construction Regulation 2003 are adhered to. 
 
A proof of weekly inspections and inspection conducted after inclement weather shall be kept on file 
for reference.    

 
9.5 Excavation Work  
 
A contractor shall ensure excavation work is conducted under supervision of a competent person 
who has been appointed in writing. A letter of appointment shall be provided to ACSA Safety prior 
commencement of work. A risk assessment outlining safe work procedures to be adhered to if 
excavation is more than 1.5m deep must be provided to ACSA prior commencement of work.  A 
contractor shall ensure that no person works in an excavation which is not adequately braced or 
shored. 
 
A contractor shall ensure that every excavation including bracing and shoring are inspected daily 
prior each shift starts and such records are kept on site for reference.   
 
A contractor shall ensure that all precautionary measure as stipulated for confined spaces as stated 
in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any 
excavation. A contractor shall ensure that warning signs are conspicuously displayed where 
excavation work involves the use of explosives and a method statement developed by a competent 
person is provided to ACSA prior commencement.   
A contractor shall ensure that safe and convenient means of access is provided to every excavation 
when required. Such access shall not be further than 6m from the point where any worker within the 
excavation is working. 
 
A contractor shall communicate, train and enforce safe work procedures pertaining to excavation 
work to his/her employees.  

  
9.6 Demolition Work 
 
A contractor shall ensure that a detailed structural engineering survey is conducted by a competent 
person and a method statement on the procedure to be followed is provided to ACSA Safety.  A 
contractor shall ensure that demolition work is conducted under the supervision of a competent 
person appointed in writing, and in accordance to Construction regulation 12 of OHS Act 85/1993. 
 
A contractor shall ensure that safety precautionary measures stipulated in Asbestos Regulations is 
adhered to if demolition work involves asbestos material and that asbestos work is conducted under 
the supervision of a registered Asbestos Contractor.  

 
9.7 Explosive Power Tools 
 
A contractor shall ensure that no person uses explosive power tools unless they have been properly 
trained, tools are properly guarded and inspected daily before use by a competent person who has 
been appointed in writing. A proof of such appointment and competency is kept on file for reference. 
A contractor shall ensure that warning signs are conspicuously displayed when explosive power 
tools are in use. A contractor shall ensure that all safety precautions are adhered to as stipulated in 
the Explosive Regulations and Construction Regulations  
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9.8 Portable Electrical Tools and Electrical Installation 
 
A contractor shall ensure that all portable electrical tools are properly maintained, inspected before 
use by a competent person who is appointed in writing to perform such duties.  
 
A contractor shall ensure that the electrical power tools are provided with earth leakage protection 
and are of double insulated type.   
 
A contractor shall ensure that portable electrical tools are numbered and identified and entered onto 
a register. Regular inspections shall be recorded onto a register and kept on site. 
 
A contractor shall ensure that prior notice is given to ACSA Electrical Engineer of any work involving 
electrical isolation. A lock-out certificate shall be issued to the relevant Contractor. A contractor shall 
ensure that a lock-out procedure is adhered to by his/her employees whenever required. A contractor 
shall ensure that safety measures stipulated in the Electrical Installation Regulations, Machinery 
Regulations, General Machinery Regulations and Construction Regulations are adhered to at all 
times. 

 
 
9.9 Lifting Equipment, Tackle, Material Hoist & Cranes  
 
A contractor shall ensure that all lifting equipment and tackle is inspected before use and a monthly 
register is completed by a competent person. Proof of such inspections shall be recorded and kept 
on file for reference. A contractor shall ensure that a safe working load is conspicuously displayed 
on lifting equipment and tackle and   service certificate is provided prior commencement of work.  A 
contractor shall ensure operators are properly trained on how to operate the above mentioned 
equipment and a proof of competency is provided prior commencement of work. 
 
A Contractor shall provide information on procedures to be followed in the case of: 
(a) the malfunctioning of equipment; and  
(b) the discovery of a suspected defect in the equipment 
 
A contractor shall ensure that safety measures stipulated in Driven Machinery Regulation and 
Construction Regulation with regard to above equipment are adhered to at all times.  

 
 
9.10 Ladders 
 
A contractor shall ensure that all ladders are numbered, inspected before use and weekly inspections 
are recorded in a register. A contractor shall ensure that a competent person who carries the above 
inspections is appointed in writing. 

 
9.11 Storage of Flammable Liquids 
 
A contractor shall ensure that a competent person is designated in writing to control the storage and 
usage of Hazardous Chemical Substances (HCS). A letter of appointment shall be provided prior 
commencement of construction work.  
 
A contractor shall ensure that material safety data sheets (MSDS) of chemical substances brought 
on site are kept on site and such documents have been communicated to the chemical substance 
users and First Aiders.  
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A contractor shall ensure that safety measures stated in Hazardous Chemical Substances 
Regulations, General Safety Regulation, Construction Regulation and Community Safety Fire By-
law are applied at all times. 

 
9.12 Vessels under Pressure 
 
A contractor shall ensure that vessels under pressure are identified, numbered and entered in a 
register. A contractor shall ensure that a competent person is designated to supervise the use and 
maintenance of vessels under pressure. A contractor shall ensure that inspections are carried out 
and test of certificates are available and kept on file.  

 
9.13 Employees exposed to excessive noise 
 
A contractor shall ensure that all employees exposed to excessive noise (equal or above 85 dB(A) 
have undergone a baseline audiometric test prior commencement of construction work and SABS 
approved ear protection is provided and worn at all times. 
   

 
9.14 Stacking and Storage 
 
A contractor shall ensure a competent person is appointed in writing with a duty of supervising all 
stacking and storage on a construction work or site. A proof of such appointment shall be provided 
prior commencement of construction work. A contractor shall ensure that stacking is conducted 
under supervision and good housekeeping is maintained at all times 

 
9.15 Ablutions/Changing/Eating Facility 
 
A contractor shall ensure that sufficient shower, sanitary, changing facilities for each sex and 
sheltered eating area(s) are provided for the employees. The above facilities must be kept in a clean, 
hygiene, safe condition and in good state of repair. 

 
9.16 Housekeeping on Sites 
 
A contractor shall ensure that good housekeeping is maintained and enforced at all times. A 
contractor shall ensure that safety precautionary measures stipulated in Environmental Regulations 
for Workplaces and Construction Regulations and Construction Environmental Specification are 
adhered to at all times. 

 
9.17 Public Safety & Security 
 
A contractor shall ensure that notices and signs are conspicuously displayed at the entrance and 
along the perimeter fence indicating “No Unauthorised Entry”, “Visitors to report to office”, “helmet 
and safety shoes” etc  
Health and safety signage must be well maintained throughout the project. This shall entail cleaning, 
inspection and replacement of missing or damaged signage. 
 
A contractor shall ensure that nets, canopies, fans etc are provided to protect the public passing or 
entering the site. A contractor shall ensure that Security guard is provided where necessary and 
provided with a way of communication and an access control measures or register is in place.  
 
A contractor shall ensure that all visitors to a construction site undergo health and safety induction 
pertaining to the hazards prevalent on the site. 
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9.18 Night Work 
 
A contractor shall ensure that necessary arrangements have been made with ACSA before 
conducting any night work. A contractor shall ensure that there is adequate lighting for any work 
conducted at night and failure to do so shall result in work being stopped.   

 
9.19 Hot Work 
 
A contractor shall ensure that ACSA Fire & Rescue Department is notified of any hot work to be 
conducted during construction work. A hot work permit accompanied with a gas free certificate shall 
be issued to the relevant contractor by ACSA Fire & Rescue Department when satisfied that the area 
is safe and that the Contractor understands the procedure.  A contractor shall ensure that a hot work 
procedure is adhered to at all time by his/her employees.  
 

 
9.20 Construction Vehicles 
 
A contractor shall ensure that all construction vehicles are maintained in a good working order, 
regular inspections are conducted and such records are kept on site. A contractor shall ensure that 
construction vehicle(s) is/are operated by only certified competent and authorised persons. A 
contractor shall ensure that s/he complies with the safety measures stipulated in Construction 
Regulation (July 2003) and National Road Transport Regulations, 2000. 

 
9.21 Hired Plant and Machinery 
 
A contractor shall ensure that any hired plant and/or machinery brought to site is inspected by a 
competent person before use and records confirming that it is safe for use are provided prior usage 
of such equipment. A contractor shall ensure that such plant or machinery complies with the 
requirements of the Occupational Health & Safety Act.  A contractor shall ensure that hired operators 
receive induction prior commencement of work. A contractor shall ensure that hired operators have 
proof of competency. A Contractor shall provide information on a procedures to be followed in the 
case of: 
(a) the malfunctioning of equipment; and  
(b) the discovery of a suspected defect in the equipment 
 

9.22 Road Construction Work 
 
A contractor shall ensure that construction work conducted on the public road all necessary caution 
signage, cones, flag man etc are provided as stipulated in the Road Traffic Ordinance is adhered to.  
The caution signage to be conspicuously displayed to warn the drivers of any construction work 
ahead shall be provided at least at 75 m away from the cones; flag man; actual construction work 
etc.  

 
9.23 Edge protection and penetration 
 
A contractor shall ensure that all exposed edges and floor openings are guarded and demarcated at 
all times until permanent protection has been erected. Guardrails used for edge protection must be 
500mm and 900mm apart (double railing) above the platform/ floor surface. The Principal contractors 
fall protection plan must include the procedure to be followed regarding the management of edge 
protection and penetration. 

 
9.24 Cantilevered loading platforms 
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Should these be used, a design certificate issued by a competent person must be made available, 
indicating a maximum safe work load, the erection and maintenance procedures. Requirements and 
provisions of SANS 10085-1:2004 regarding loading platforms shall be adhered to by the relevant 
contractor. 

 
9.25 Formwork and support work 
 
A Principal contractor and its contractors shall ensure compliance with the provisions made in terms 
of section 10 of Construction Regulation July 2003. These provisions must include but not limited to 
examining formwork and support work suitability before use, and inspection of formwork and support 
work structures on a daily basis until such time when formwork and support work structure have 
been removed. Records of all inspections must be kept in a register and made available to a Client, 
client representatives etc. 
 
Public must be protected from any risk, and an alternative pedestrian and vehicle movement will be 
required when the risk prevails. 

 
9.26 Suspended platforms 
 
Should these platforms be used, the requirements and provisions of Construction regulation (July 
2003) shall become applicable to a relevant contractor. These provisions shall include but not limited 
to use of safety harness as a fall prevention device by each person who will be on such platform. 
Such person using harness on a suspended platform shall at all times be attached to an anchoring 
point, suspended platform, or to any other secured structure.  

 
9.27 Batch Plants 
 
Should a batch plant be used, it shall conform to the requirements as set out on Construction 
regulation (July 2003) of OHS Act 85/93. These shall include but not limited to appointment of a 
competent person to operate and supervise batch plant operations. 

 
9.28 Confined Space entry 
 
A contractor shall ensure that all necessary health and safety provisions prescribed in the General 
Safety Regulations are complied with when entering confined spaces.  

 
10. OCCUPATIONAL HEALTH MEDICAL SERVICES 
 
A contractor shall ensure that when a hazard identification and risk assessment (HIRA) is conducted 
occupational health hazards are clearly identified and health & hygiene measures are clearly outlined 
to ensure compliance.  A contractor shall ensure that where certificate of fitness is required is 
provided prior commencement of construction work. 
A contractor shall be provided with a number to be used for medical emergencies. 

 
11. LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS 
A contractor shall ensure that no person is allowed on site who appears to be under the influence of 
intoxicating liquor or drugs. A contractor shall encourage his/her workforce to disclose the medication 
that poses a health and safety threat towards his/her fellow employees. No person shall be allowed 
to enter the site and work if the side effects of such medication do constitute a threat to the health or 
safety of the person concerned or others at such workplace. No dangerous or firearms allowed on 
construction site. 

 
13. INTERNAL/EXTERNAL AUDITS 
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A contractor shall conduct monthly safety, health and environment audits and such records shall be 
kept on site. A contractor shall ensure that corrective measures are taken to ensure compliance. 
 
ACSA shall conduct regular audits and defects noted shall be reported to the relevant contractor for 
remedial action.  Inspections shall be conducted by ACSA and non-conformances noted shall be 
recorded and provided to the relevant contractor for remedial action. ACSA shall stop any contractor 
from executing any construction work which is not in accordance with the health and safety plan.  
 
A contractor shall ensure that all necessary documents stipulated in this document are kept on the 
health and safety file and made available when requested. 
 

 
 
14. PENALTIES 
 
Penalties shall be imposed by ACSA on Contractors who are found to be infringing these 
specifications, legislation and safety plans. The Contractor shall be advised in writing of the nature of 
the infringement and the amount of the penalty. The Contractor shall determine how to recover the 
fine from the relevant employee and/or sub-contractor. The Contractor shall also take the necessary 
steps (e.g. training) to prevent a recurrence of the infringement and shall advise ACSA accordingly.  
 
The Contractor is also advised that the imposition of penalties does not replace any legal 
proceedings the Council, authorities and land owners. 
 
Penalties shall be between R200 and R20 000, depending upon the severity of the infringement. The 
decision on how much to impose will be made by the ACSA SHE Representative, and will be final. In 
addition to the penalties, the Contractor shall be required to make good any damage caused as a 
result of the infringement at his/her own expense. 
 
The preliminary list below outlines typical infringements against which ACSA may raise penalties; 
however this list must not be construed as final: 
 

▪ Failure to keep a copy of OHSACT on site. 
▪ Failure to maintain an up-to-date letter of good standing with the Compensation 

Commissioner / FEM.  
▪ Working on site without attending Safety Induction Training. 
▪ Failure to conduct Safety Induction for personnel and visitors on site. 
▪ Failure to issue and wear Personal Protective Clothing and Equipment. 
▪ Failure to fully stock first aid box in accordance to the risks identified. 
▪ Failure to disclose or report first aid cases and /or minor/major/fatalities as prescribed by 

the OHSACT. 
▪ Failure to adhere to written safe work procedure as stipulated in the Hazard Identification 

and Risk Assessment and safety plan. 
▪ Failure to maintain records and registers as per the OHS Act of 1993 and its regulations.  
▪ Failure to conduct audits and inspections as required by legislation. 
▪ Keeping un-serviced fire equipment on site. 
▪ Failure to make use of ablution facilities. 
▪ Failure to remove personnel on site who appears to be under the influence of intoxicating 

liquor or drugs. 
▪ Failure to close out previously raised non-conformances. 
▪ Failure to make and update legislative appointments. 
▪ Failure to adhere to the OHS Act of 1993 and its regulations. 
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I, [Manager] of [Company] 
 
agree to the above conditions and acknowledge ACSA’s right to impose penalties should I or any 
of my employees or sub-contractors fail to comply with these conditions. 
 
Signed: ____________________________     on this date: [Publish Date]  
 
at: OR Tambo International Airport.  

 
 
 
 
 
 
 
 
 
 
 

7.  Mandatory OSH Form 37(2) 
 
 
 

OCCUPATIONAL HEALTH AND SAFETY AGGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 

85 Of 1993) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (ACSA) in order to comply with the requirements of: 

1. The Occupational Health & Safety (Act 85 of 1993)and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the 

(COID Act). 
 
To this end an Agreement must be concluded before any contractor/subcontracted work may 
commence 
 
The parties to this Agreement are: 
 

Name of Organisation: 
 

AIRPORTS COMPANY SOUTH AFRICA 
OR TAMBO INTERNATIONAL AIRPORT 

 

Physical Address: 
Airport Company South Africa 

OR Tambo International Airports Company South Africa 
7525 

  
Hereinafter referred to as “Employer” 
 

Name of organisation: 
                                                            [Company] 
 

Physical Address 
 
                                                  Unit 102 The Village Link Southfield Road, Cape Town,7800 
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Hereinafter referred to as “the Mandatary” 

 
MANDATORY’S MAIN SCOPE OF WORK 

 

ORTIA RFQ TBC –Repairs at the K8 Hanger 
Facilities for period of Six (6) months 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed 

REGULATIONS promulgated in terms of the former Machinery and Occupational Safety Act No.6 
of 1983 as amended as well as other REGULATIONS which may be promulgated in terms of the 
Act and other relevant Acts pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a contractor or a sub-contactor for work, but 
WITHOUT DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or 
user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (MAIN 
CONTRACTOR) for unlawful acts or omissions of Mandatories (SUB-CONTRACTORS) save 
where a Written Agreement between the parties has been concluded containing arrangements 
and procedures to ensure compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandatories must be familiar and conversant with the 

relevant provisions of this Act. 
6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a 

similar Written Agreement with them. 
7. Be advised that this Agreement places the onus on the Mandatary to contact   the EMPLOYER in 

the event of inability to perform as per this Agreement. 
8. This Agreement shall be binding for all work the Mandatary undertakes for the employer. 
9. A copy of the written Construction Supervisor Appointment in terms of Construction Regulation 6 

must be forwarded to the Employer before any work commences. 
 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their Subcontractor’s employees if any 
are covered in terms of the COID Act, which shall remain in force whilst any such employees are 
present on the Employer’s premises. A letter is required prior commencing any work on site 
confirming that the Contractor or Sub-contractor is in good standing with the Compensation Fund 
or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover 
shall remain in force whilst they and /or their employees are present on the Employer’s premises, 
or which shall remain in force for that duration of their contractual relationship with the Employer, 
whichever period is the longest. 
a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Employer’s premises. 

 

COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 

 
The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their 
respective employees will at all times comply with the following conditions: 
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1. All work performed by the Mandatary on the Employer’s premises must be performed under 
the close supervision of the Mandatary’s employees who are to be trained to understand the 
hazards associated with any work that the Mandatary performs on the Employer’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the OHSAct 
85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such written 
assignment shall immediately be forwarded to the Employer. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of 
the OHSAct 85 of 1993 and that s/he and his/her employees and any of his subcontractors 
comply with the requirements. 

4. The Mandatary shall ensure that a risk assessment is performed by a competent person 
before commencement of any work in the Employers premises. A risk assessment document 
will include identification of hazards and risk, analysis and evaluation of the risks and hazards 
identified, a documented plan and safe work procedures to mitigate, reduce or control the risks 
identified, and a monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational 
Health & Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be 
strictly enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her 
employees and shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made 
available and enforced and all employees shall be made conversant with the contents of these 
practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or Sub-
contractor on the Employer’s premises. 

10. All incidents/accidents referred to in OHSAct shall be reported by the Mandatary to the 
Department of Labour as well as to the Employer. 

11. No user shall be made by the Mandatary and/or their employees and or their subcontractors 
of any of the Employer’s machinery/article/substance/plant/personal protective equipment 
without prior written approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be 
performed prior to the obtaining of a duty completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be 
allowed on the Employer’s premises. Anyone suspected to be under the influence of alcohol 
or any other intoxicating substance shall not be allowed on the premises.  Anyone found on 
the premises suspected to be under the influence of alcohol or any other intoxicating 
substance shall be escorted off the said premises immediately. 

 
14. Full participation by the Mandatary shall be given to the employees of the Employer if and 

when they inquire into Occupational Health & Safety. 
 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative is eligible to sign this agreement on behalf of the Mandatary. 
The signing power of this representative must be designated in writing by the Chief Executive 
Officer of the Mandatary. A copy of this letter must be made available to the Employer. 

2. The Mandatary confirms that he has been informed that he must report to the Employer’s 
management, in writing anything s/she deems to be unhealthy and /or unsafe.  He has versed his 
employees in this regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Employer’s 
employees and other persons in any way whilst performing work on the Employer’s premises. 

4. The Mandatary understands that no work may commence on the Employer’s premises until this 
procedure is duly completed, signed and received by the Employer. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the 
contract. 

 
ACCEPTANCE BY MANDATARY 
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In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993, I [Manager] a duly authorised 
representative acting for and on behalf of [Company] undertake to ensure that the requirements and the 
provision of the OHSAct 85 of 1993 and  its regulations are complied with. 
 
   
Mandatary – WCA/Federated Employers Mutual No    RFQ TBC 
 
Expiry date ……………………………………………………………………………………. 
 
 
_________________________________________    [Publish Date] 
SIGNATURE ON BEHALF OF MANDATARY         DATE 

(Warrant his authority to sign) 
 
 
 
_________________________________________    [Publish Date] 
SIGNATURE ON BEHALF OF THE EMPLOYER    DATE 
AIRPORT COMPANY SOUTH AFRICA 
 


