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MUNICIPAL NOTICE No.: 175 of 2023
TENDER NO: 8/2/RNM0459

ZG COMMUNITY HALL ROOF REPAIRS

CIDB CLASSIFICATION 3GB OR HIGHER
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This tender closes at 12h00 on 06 October 2023 at the offices of the Ray Nkonyeni Municipality located at
10 Connor Street, Port Shepstone

NO LATE SUBMISSIONS WILL BE CONSIDERED

BID AMOUNT R

Issued by: Prepared By:

RAY NKONYENI MUNICIPALITY HI-TECH CONSULTING ENGINEERS AND
PROJECT MANAGERS (PTY)LTD

No.10 Conner Street Office N0.49 The Tydes
Marburg 786 Marine Drive
Port Shepstone Shelly Beach
4240 ey Beac
4265

Tel: 039 688 2000
Fax: 039 682 0327 Tel: 087 056 1892

Fax: 087 056 1891




MBD1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE RAY NKONYENI MUNICIPALITY
CLOSING
BID NUMBER: | 8/2/RNM0459 DATE: 06 OCTOBER 2023

CLOSING TIME: 12H00

DESCRIPTION ZG COMMUNITY HALL ROOF REPAIRS

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX

SITUATED AT (STREET ADDRESS)

10 Connor Street

Port Shepstone

4240
SUPPLIER INFORMATION
NAME OF BIDDER
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
E-MAIL ADDRESS
VAT REGISTRATION NUMBER
TAX COMPLIANCE STATUS TCS PIN: OR CSD No:
ARE YOU THE ACCREDITED ARE YOU A FOREIGN [ ]Yes [ INo
REPRESENTATIVE IN SOUTH [ IYes [ INo BASED SUPPLIER FOR
AFRICA FOR THE GOODS THE GOODS /SERVICES [IF YES, ANSWER PART
ISERVICES /WORKS [IF YES ENCLOSE PROOF] /WORKS OFFERED? B:3]
OFFERED?
TOTAL NUMBER OF ITEMS
OFFERED TOTAL BID PRICE R
SIGNATURE OF BIDDER
................................................... DATE
CAPACITY UNDER WHICH
THIS BID IS SIGNED
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT SUPPLYCHAIN MANAGEMENT CONTACT PERSON Thabsile Ngcobo
CONTACT PERSON Bongani Mfenga TELEPHONE NUMBER | 039 688 2144/55
TELEPHONE NUMBER 039 312 8304 FACSIMILE NUMBER 039 688 2156
E-MAIL ADDRESS Bongani.mfenga@rnm.go.za E-MAIL ADDRESS Thabsile.ngcobo@rnm.gov.za




PART B
TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED- (NOT TO BE RE-TYPED) OR ONLINE

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY
SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS
THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.
2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.6 INBIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD),
A CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY ARESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA) (] YES [INO
3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? (] YES [INO
3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? [ 1 YES [INO
3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? [ 1 YES [INO
3.5. ISTHE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.


http://www.sars.gov.za/
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General Tender Information

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023

TENDER NO: 8/2/RNM0459

GENERAL TENDER INFORMATION

TENDER ADVERTISED

ESTIMATED CIDB CONTRACTOR GRADING

CLARIFICATION MEETING

VENUE FOR CLARIFICATION MEETING

CLOSING DATE

CLOSING TIME

CLOSING VENUE

INSTRUCTIONS

Thursday, 07 September 2023

3GB

Wednesday, 27 September 2023 @ 11h00

ZG COMMUNITY HALL

Friday, 06 October 2023

12H00

Bid Box at Municipal Offices at 10 Connor
Street, Port Shepstone

Fully completed Bid Documents, with two (2)
copies of the original document in a sealed
envelope clearly marked “Bid name and Bid
number” containing the Tender Documents
(completed in all respects including C.1.1 Form of
Offer) plus any additional supporting
documentation, must be deposited into the bid
box.

ZG COMMUNITY HALL ROOF REPAIRS
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Part T1: Tendering Procedures TENDER DATA

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

1.1

TENDER NOTICE AND INVITATION TO TENDER

Bids are hereby invited to tender for the ZG COMMUNITY HALL ROOF REPAIRS within Ray Nkonyeni
Municipality as specified in the under-mentioned bid document. Tenderers who are registered with the
Construction Industry Development Board (CIDB) with a classification grading of 3GB OR HIGHER, are eligible
to submit a tender and will be considered for award.

Bid documents can be downloaded for free from the e-tenders portal https://www.etenders.gov.za/ or
downloaded from Ray Nkonyeni Municipality website http://www.rnm.gov.za/ , as from Friday, 08 September
2023.

A compulsory clarification meeting will be held at ZG COMMUNITY HALL on Wednesday, 27 September
2023 at 11h00.

Bidders to submit two (02) copies of the bid document together with the original bid document, bidders that fail to
submit copies will be disqualified. Fully completed Bid documents, with two (2) copies of the original document in
a sealed envelope, must be clearly marked with the relevant Bid Number as follows: - TENDER NO: 8/2/RNM0459
—ZG COMMUNITY HALL ROOF REPAIRS.

The completed Bids (Original and 2 copies) must be deposited in the bid box, situated in the Bid Box of the
Municipal Offices at 10 Connor Street, Port Shepstone, no later than Friday, 06 October 2023 at 12h00. After
closure, the tender will be opened in public.

The 80/20 preference point system shall be applicable during the evaluation and adjudication of this Bid proposal.

SPECIFIC GOALS | POINTS | Verification Documents

10 Proof of Company Address
Local companies
An EME or QSE whichisat | 10 CIPC: Shareholders certificate and Sworn Affidavit
least 100% owned by
black people
Total points

Functionality

Functionality will comprise of the following based on the criteria indicated in the respective tender returnable:
Attach all supporting documentation for the following table.

Criterion Possible Full Points
Experience of the bidder — building projects 40
Project Method Statement 20
Qualifications and experience of Site Agent 20
Experience of Foreman 20
Total Possible Points 100

Bidders must score a minimum of 60% to pass functionality evaluation.

Technical enquiries may be addressed to Miss. Thabsile Ngcobo of Ray Nkonyeni Municipality by no later than
three days before tender closure on 039688 2144 and Email Address: thabsile.ngcobo@rnm.gov.za
Procurement enquiries may be addressed to Bongani Mfenga of Ray Nkonyeni Municipality by no later than three
days before tender closure on Tel No.: 039 312 8304 or Email: bongani.mfenqa@rnm.gov.za

NOTE TO BIDDERS ON BID CONDITIONS:

The Supply Chain Management Policy of Ray Nkonyeni Municipality will apply. The Council reserves the right not
to accept the lowest bid or any bid and reserves the right to accept the whole or part of the bid, or to reject all bids
and cancel the notice to bid.
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Part T1: Tendering Procedures TENDER DATA

Service providers are required to download bid documents before the clarification meeting and present them in
meeting on a specified date if any.

A compulsory clarification meeting will held as per details provided on tender notice.

Bids that are submitted late, incomplete, unsigned or by facsimile, electronically or not completed in black ink will
be rejected and not accepted for further evaluation.

Only service providers registered in the Central Supplier Database (CSD) will be considered, attach proof of
registration failure to attach will result in your bid not evaluated further.

Members or Directors of Companies or Service Providers who are state employees are not allowed to bid or
quote.

Unsuccessful bidders will be informed of the tender outcome through Municipal website. Aggrieved unsuccessful
bidders will be allowed to lodge, within fourteen (14) days of the decision or action, a written objection or complaint
to the Office of the Municipal Manager through email, mm@rnm.gov.za or fax number 086 529 7195. Complaints
or objections received after fourteen (14) days of the date of the notice will not be entertained.

The original bid document plus TWO extra (02) copy must be submitted, failure to submit two copies will result in
disqualification.

Bids submitted are to be valid for a period of 120 days.

KJZULU Ray Nkonyeni Municipality
MUNICIPAL MANAGER 10 Connor Street
P O Box 5
PORT SHEPSTONE
4240
3
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

T1.2

T1.21

Note: 1

F.1

F.1.1.

F.1.1.1.

F.1.1.2,

F.1.1.3.

F.1.3.

F.1.3.1.

F.1.3.2.

F.1.3.3.

TENDER DATA

Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 2016
in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB)
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za ). Annexure F and Table G1 of
that notice are reproduced without amendment or alteration for the convenience of tenderers in the following
pages:

Standard Conditions of Tender

These Standard Conditions of Tender are identical to that contained in Annex F of SANS 294: 2004,
Construction Procurement Processes, Procedures and Methods.

Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, and SAICE’s
Practice Manual #1, The use of South African National Standards in Construction Procurement, provides
guidance on referencing these Standard Conditions of Tender in procurement documents.

GENERAL

Actions

The employer and each tenderer submitting a tender offer shall comply with these conditions of tender. In
their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3,
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict of
interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of interest in
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict, and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can create an appearance of impropriety that can
undermine confidence in the ability of that person to act properly in his or her position even if no improper
acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or
family interests in the tender or outcome of the procurement process and any personal bias, inclination,
obligation, allegiance or loyalty which would in any way affect any decisions taken.

The employer shall not seek and a tenderer shall not submit a tender without having a firm intention and the
capacity to proceed with the contract.

Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are included in the
returnable documents are deemed to be part of these conditions of tender.

These conditions of tender, the tender data and tender schedules which are only required for tender
evaluation purposes, shall not form part of any contract arising from the invitation to tender.

For the purposes of these conditions of tender, the following definitions apply:

4
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F.1.5.

F.1.5.1.

F.1.5.2.

F.1.6.

F.1.6.1.

F.1.6.2.

F.1.6.2.1.

F.1.6.2.2.

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make it difficult
to fulfil his or her duties impatrtially;

i) an individual or organisation is in a position to exploit a professional or official capacity in some way
for their personal or corporate benefit; or

iii) incompatibility or contradictory interests exist between an employee and the organisation which
employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will affect the
value of the financial offer have been taken into consideration in order to enable comparisons to be made
between offers on a comparative basis

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the
action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process
or the award of a contract arising from a tender offer to the detriment of the employer, including collusive
practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether incorporated
or not, or a public body

f) quality (functionality) means the totality of features and characteristics of a product or service that bear
on its ability to satisfy stated or implied needs.

Communication and Employer’s Agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only,
and in a form that can be readily read, copied and recorded. Communications shall be in the English
language. The employer shall not take any responsibility for non-receipt of communications from or by a
tenderer. The name and contact details of the employer’s agent are stated in the tender data.

The Employer’s Right to Accept or Reject Any Tender Offer

The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, and may
cancel the tender process and reject all tender offers at any time before the formation of a contract. The
employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, but will give
written reasons for such action upon written request to do so.

The employer may not subsequent to the cancellation or abandonment of a tender process or the rejection
of all responsive tender offers re-issue a tender covering substantially the same scope of work within a period
of six months unless only one tender was received and such tender was returned unopened to the tenderer.

Procurement Procedures

General

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

Competitive Negotiation Procedure

Where the tender data require that the competitive negotiation procedure is to be followed, tenderers shall
submit tender offers in response to the proposed contract in the first round of submissions. Notwithstanding
the requirements of F.3.4, the employer shall announce only the names of the tenderers who make a
submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

All responsive tenderers, or not less than three responsive tenderers that are highest ranked in terms of the
evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to enter
into competitive negotiations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’'s competitive
position provided that such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or distort
competition or have a discriminatory effect.

ZG COMMUNITY HALL ROOF REPAIRS
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Part T1: Tendering Procedures TENDER DATA

F.1.6.2.3. At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make a fresh
tender offer, based on the same evaluation criteria, with or without adjusted weightings. Tenderers shall be
advised when they are to submit their best and final offer.

F.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after tenderers have
been requested to submit their best and final offer.

F.1.6.3. Proposal Procedure Using the Two-Stage System

F.1.6.3.1. Option 1
Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer
scoring the highest number of evaluation points and award the contract in terms of these conditions of tender.

F.1.6.3.2. Option 2

F.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals. The employer shall invite all responsive
tenderers to submit tender offers in the second stage, following the issuing of procurement documents.

F.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of evaluation
stated in the tender data, and award the contract in terms of these conditions of tender.

F.2 TENDERER'’S OBLIGATIONS

F.2.1. Eligibility

F.2.1.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the tenderer, or
any of his principals, is not under any restriction to do business with the employer.

F.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the tendering entity
(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the
basis in a prior process to invite the tenderer to submit a tender offer and obtain the employer’s written
approval to do so prior to the closing time for tenders.

F.2.2. Cost of Tendering
Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing
necessary to demonstrate that aspects of the offer comply with requirements.

F.2.3. Check Documents
Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

F.2.4. Confidentiality and Copyright of Documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

F.2.5. Reference Documents
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the
tender documents by reference.

F.2.6. Acknowledge Addenda
Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

F.2.7. Clarification Meeting
Attend, where required, a clarification meeting at which tenderers may familiarise themselves with aspects
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the
tender data.

F.2.8. Seek Clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

ZG COMMUNITY HALL ROOF REPAIRS
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F.2.9.

F.2.10.

F.2.10.1.

F.2.10.2.

F.2.10.3.

F.2.10.4.

F.2.11.

F.2.12.

F.2.12.1.

F.2.12.2.

F.2.13.

F.2.13.1.

F.2.13.2.

F.2.13.3.

F.2.13.4.

F.2.13.5.

F.2.13.6.

F.2.13.7.

F.2.13.8.

F.2.13.9.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover
required in terms of the conditions of contract identified in the Contract Data. The tenderer is advised to
seek qualified advice regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value Added
Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies being those
applicable 14 days before the closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except
as provided for in the conditions of contract identified in the Contract Data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of contract
identified in the Contract Data may provide for part payment in other currencies.

Alterations to Documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer
shall initial all such alterations. Erasures and the use of masking fluid are prohibited.

Alternative Tender Offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, strictly
in accordance with all the requirements of the tender documents, is also submitted as well as a schedule
that compares the requirements of the tender documents with the alternative requirements that are
proposed.

Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria
otherwise acceptable to the employer.

Submitting a Tender Offer

Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to provide
the whole of the works, services or supply identified in the Contract Data and described in the Scope of
Works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety, either electronically
(if they were issued in electronic format) or by writing legibly in non-erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the number of copies stated
in the tender data, with an English translation of any documentation in a language other than English, and
the parts communicated electronically in the same format as they were issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender data. The employer
will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers proposing to
contract as joint ventures shall state which of the signatories is the lead partner whom the employer shall
hold liable for the purpose of the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the packages as
"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside
the employer’s address and identification details stated in the tender data, as well as the tenderer's name
and contact address.

Seal the original tender offer and copy packages together in an outer package that states on the outside
only the employer's address and identification details as stated in the tender data.

Accept that the employer shall not assume any responsibility for the misplacement or premature opening of
the tender offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated
otherwise in the tender data.

7
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F.2.14. Information and Data to be Completed in all Respects
Accept that tender offers, which do not provide all the data or information requested completely and, in the
form, required, may be regarded by the employer as non-responsive.

F.2.15. Closing Time

F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof of
delivery.

F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

F.2.16. Tender Offer Validity

F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data.

F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed
additional period, with or without any conditions attached to such extension.

F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or
substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is
to be withdrawn or substituted.

F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

F.2.17. Clarification of Tender Offer after Submission
Provide clarification of a tender offer in response to a request to do so from the employer during the
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive
position of tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred
tenderer following a competitive selection process, should the Employer elect to do so.

F.2.18. Provide other Material

F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the tenderer’s
commercial position (including notarised joint venture agreements), preferencing arrangements, or samples
of materials, considered necessary by the employer for the purpose of a full and fair risk assessment. Should
the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the time
for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required.

F.2.19. Inspections, Tests and Analysis
Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

F.2.20. Submit Securities, Bonds, Policies, etc.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the Contract Data.

F.2.21. Check Final Draft
Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

F.2.22. Return of Other Tender Documents
If so, instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

F.2.23. Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
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F.3

F.3.1.

F.3.1.1.

F.3.1.2.

F.3.2.

F.3.3.

F.3.4.

F.3.4.1.

F.3.4.2.

F.3.4.3.

F.3.5.

F.3.5.1.

F.3.5.2.

F.3.6.

F.3.7.

F.3.8.

F.3.8.1.

THE EMPLOYER’S UNDERTAKINGS

Respond to Requests from the Tenderer

Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five working
days before the tender closing time stated in the Tender Data and notify all tenderers who drew procurement
documents.

Consider any request to make a material change in the capabilities or formation of the tendering entity (or
both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a tenderer to
submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to meet
any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms
or as another joint venture; or

¢) in the opinion of the Employer, acceptance or the material change would compromise the outcome of
the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew
documents.

Return Late Tender Offers
Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned.

Opening of Tender Submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the presence of
tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated in
the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the total of
his prices, preferences claimed and time for completion for the main tender offer only.

Make available the record outlined in F.3.4.2 to all interested persons upon request.
Two-Envelope System

Where stated in the tender data that a two-envelope system is to be followed, open only the technical
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place
stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who remain in
contention for the award of the contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of tenderers, who score in the quality evaluation more than the minimum
number of points for quality stated in the tender data, and announce the score obtained for the technical
proposals and the total price and any preferences claimed. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for quality.

Non-Disclosure

Not disclose to tenderers, or to any other person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

Grounds for Rejection and Disqualification

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.

Test for Responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer properly received:
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F.3.8.2.

F.3.9.

F.3.9.1.

F.3.9.2,

F.3.9.3.

F.3.9.4.

F.3.10.

F.3.11.

F.3.11.1.

F.3.11.2

F.3.11.3

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

Arithmetical Errors, Omissions and Discrepancies

Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the
evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
c) arithmetic errors in:
i) line-item totals resulting from the product of a unit rate and a quantity in bills of quantities or schedules
of prices; or
ii) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm the
tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from
the product of the unit rate and the quantity, the line item total shall govern and the rate shall be corrected.
Where there is an obviously gross misplacement of the decimal point in the unit rate, the line item total
as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by this
checking process or in the tenderer's addition of prices, the total of the prices shall govern and the
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to achieve
the tendered total of the prices.

Clarification of a Tender Offer
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

Evaluation of Tender Offers

General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

Method 1: Financial Offer
In the case of a Financial Offer:

a) Rank Tender Offers from the most favourable to the least favourable comparative offer.
b) Recommend the highest ranked tenderer for the award of the contract, unless there are
compelling and justifiable reasons not to do so.

Method 2: Financial Offer and Preferences
In the case of a Financial Offer and Preferences:

a) Score tender evaluation points for each Financial Offer.
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b) Confirm that tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.
c) Calculate total number of tender evaluation points (TEV) in accordance with the following
formula:
TEV = NFO + NP
where:
e NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.6.1;
e NP is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.6.2.
d) Rank Tender Offers from the highest number of tender evaluation points to the lowest.
e) Recommend the Tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons not to do so.
F.3.11.4 Method 3: Financial Offer and Quality
In the case of a Financial Offer and Quality:
a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points for
quality stated in the Tender Data, if any.
b) Score tender evaluation points for each financial offer.
c) Calculate total number of tender evaluation points (TEV) in accordance with the following
formula:
TEV = NFO + NQ
where:
¢ NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.6.1;
e NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.6.3.
d) Rank Tender Offers from the highest number of tender evaluation points to the lowest.
e) Recommend the Tenderer with the highest number of tender evaluation points for the award of
the contract, unless there are compelling and justifiable reasons no to do so.
F.3.11.5 Method 4: Financial Offer, Quality and Preferences
In the case of a Financial Offer, Quality and Preferences:
a) Score quality, rejecting all Tender Offers that fail to score the minimum number of points for
quality stated in the Tender Data, if any.
b) Score tender evaluation points for each financial offer.
¢) Confirm that Tenderers are eligible for the preferences claimed and, if so, score tender
evaluation points for preferencing.
d) Calculate total number of tender evaluation points (TEV) in accordance with the following
formula:
TEV = NFO + NP + NQ
where:
e NFO is the number of tender evaluation points awarded for the financial offer made in
accordance with F.3.11.6.1;
e NP is the number of tender evaluation points awarded for preferences claimed in accordance
with F.3.11.6.2.
e NQ is the number of tender evaluation points awarded for quality offered in accordance with
F.3.11.6.3.
e) Rank Tender Offers from the highest number of tender evaluation points to the lowest.
f)  Recommend the Tenderer with the highest number of tender evaluation points
for the award of the contract, unless there are compelling and justifiable
F3.11.6 Decimal Places
Score financial offers, preferences and quality, as relevant, to two decimal places.
F.3.11.7 Scoring Price

Score the financial offers of remaining responsive tender offers using the following formula:

NFo = W1 x A

where:

¢ Nrois the number of tender evaluation points awarded for the financial offer.
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F.11.8

F.3.11.9

F.3.12.

F.3.13.

F.3.14.

F.3.14.1.

F.3.14.2.

e Wi is the maximum possible number of tender evaluation points awarded for the financial offer as stated
in the Tender Data.

e Ais a number calculated using the formula and option described in Table F.1 as stated in the Tender
Data.

Table F.1: Formulae for calculating the value of A

Formula Comparison aimed at achieving Option 12 Option 22
. . . (P - m)
1 Highest price or discount A=L + ——) | A=P/Pn
Pm
2 Lowest price or percentage commission / fee A= - (P;—mpm)) A = Pn/P

Pm is the comparative offer of the most favourable comparative offer
P is the comparative offer of the tender offer under consideration

Scoring Preferences
Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the t
ender data and reject all claims for preferences where tenderers are not eligible for such preferences.

Calculate the total number of tender evaluation points for preferences claimed in accordance with the
provisions of the tender data.

Scoring Functionality
Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 X So/Ms

where:

e S, is the score for quality allocated to the submission under consideration;

e Msis the maximum possible score for quality in respect of a submission; and

e W:2is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data

Insurance Provided by the Employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the Contract Data, require the employer
to provide.

Acceptance of Tender Offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial
risk and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participation in the
employer’s procurement,

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or
a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of
any of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.

Prepare Contract Documents

If necessary, revise documents that shall form part of the contract and that were issued by the employer as
part of the tender documents to take account of:

a) addenda issued during the tender period,
b) inclusion of some of the returnable documents, and
c) other revisions agreed between the employer and the successful tenderer.

Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any.
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F.3.15. Complete Adjudicator's Contract
Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for
both parties to complete formalities for appointing the selected adjudicator at the same time as the main
contract is signed.

F.3.16. Notice to Unsuccessful Tenderers

F.3.16.1. Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and returning
one copy of the Form of Offer and Acceptance before the expiry of the validity period stated in the Tender
Data, or agreed additional period.

F.3.16.2. After the successful tenderer has been notified of the employer’s acceptance of the tender, notify other
tenderers that their tender offers have not been accepted.

F.3.17. Provide Copies of the Contracts
Provide to the successful tenderer the number of copies stated in the Tender Data of the sighed copy of the
contract as soon as possible after completion and signing of the Form of Offer and Acceptance.

F.3.18. Provide Written Reasons for Actions Taken

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions
of tender, but withhold information which is not in the public interest to be divulged, which is considered to
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.
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Alpha-numeric associated with the Contractor Grading Designations

TABLE G1: CONTRACTOR GRADING DESIGNATIONS AND ASSOCIATED PARAMETERS

. . . Tender Value Maximum yalue of Contract that a
Contractor Grading Designation Range designation Contractor is cons!dered capable of
performing (R)
1 (class of construction works) 1 500 000
2 (class of construction works) 2 1 000 000
3 (class of construction works) 3 3000 000
4 (class of construction works) 4 6 000 000
5 (class of construction works) 5 10 000 000
6 (class of construction works) 6 20 000 000
7 (class of construction works) 7 60 000 000
8 (class of construction works) 8 200 000 000
9 (class of construction works) 9 No limit
TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various Designations
(types) of construction work.
CIDB Class of Construction

CE Civil Engineering

EB Electrical Engineering Work - Building

EP Electrical Engineering Work - Infrastructure

ME Mechanical Engineering

GB General Building

SB Asphalt Works (Supply and Lay)

SC Building Excavations, Shaft Sinking and Lateral Earth Support

SD Corrosion Protection (Cathodic, Anodic and Electrolytic)

SE Demolition and Blasting

SF Fire Preventions and Protection Systems

SG Glazing, Curtain Walls and Shop Fronts

SH Landscaping and Horticulture Works

Sl Lifts, Escalators and Travellators (installation, commissioning and maintenance)

SJ Piling and specialized foundations for buildings and structures

SK Road Marking and Signage

SL Structural Steel Fabrication and Erection

SM Timber Buildings and Structures

SN Waterproofing of basements, roofs and walls using specialist equipment

SO Water Supply and Drainage for buildings (wet services, plumbing)

SQ The development, extension, in_stallati(_)n, repair, removal, alteration, dismantling or demolition of

precast concrete or steel security fencing.
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T1.2.2 Variations to the Standard Conditions of Tender
The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall take precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of tender. Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this
tender.

Clause No. Variation, Amendment or Addition
F.1 General

F.1.1 Actions
Add the following:

“The Employer is RAY NKONYENI MUNICIPALITY represented by Miss Thabsile Ngcobo (email:
thabsile.ngcobo@rnm.gov.za.”

F.1.2 Tender Documents
Add the following:

“The following documents form part of this tender and not issued to Tenderer’s, but available from the issuing
bodies as applicable:

1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of
Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016.

2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by
the South African Institute of Civil Engineering (SAICE)

3. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the
Construction Regulations (2014).

4. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6.

SANS 1914 (2002): Targeted Construction Procurement: Parts 1 — 6.

6. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential Procurement
Policy Framework Act Regulations (2022).

o

The tender documents issued by the Employer comprise:

VOLUME 1: The Tender Document (this document), in which is bound:

The Tender

Part T1: Tendering Procedures
T1.2 Tender Data

Part T2: Returnable Documents
T2.1 List Of Returnable Documents

T2.2 Returnable Schedules

The Contract

Part C1: Agreements and Contract Data

C1.1 Form of Offer and Acceptance

C1.2 Contract Data

C1.3 Performance Guarantee

C1.4 Occupational Health And Safety Agreement

Part C2: Pricing Data
C2.1 Pricing Instructions
C2.2 Bill Of Quantities

Part C3: Scope Of Work

C3.1 Description Of The Works
C3.2 Engineering

C3.3 Procurement

C3.4 Construction
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F.1.4

F.2

F.2.1

C3.5 Management
C3.6 Particular Specifications

VOLUME 2: Drawings (listed in C3.6.4 — Scope of Work)

Volume 1 is deemed the “Returnable Documents” which must be returned to the Employer in terms of
submitting a tender offer.”

Communication and Employer’s Agent
Add the following:

“Attention is drawn to the fact that verbal information, given by the Employer's Agent during site
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as
binding on the Employer. Only information issued formally by the Employer in writing to tenderers will be
regarded as amending the Tender Documents.

The Employer’s Agent is:

Name : Hi-Tech Consulting Engineers and Project Managers (Pty) Ltd
Address : Office N0.49 The Tydes
786 Marine Drive
Shelly Beach
4265
Telephone No. : 087 056 1892
Fax No. : 087 056 1891
Email : welilem@htconsulting.co.za
Contact Person : Mr. Welile Mbundwini

Tenderer’s obligations

Eligibility
Add the following after F.2.1.2:

“Only those tenderers who satisfy the following criteria are eligible to submit tenders:

A. Construction Industry Development Board (CIDB) Registration

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the evaluation
of submissions, in a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25(1B) or 25(7A) of the Construction Industry Development Regulations, for a 3GB or higher
class of construction work, are eligible to have their tenders evaluated.

B. Joint ventures are eligible to submit tenders provided that:

1.
2.
3

Every member of the joint venture is registered with the CIDB;
The lead partner has a contractor grading designation in the GB class of construction work;

. The combined contractor grading designation calculated in accordance with the Construction Industry

Development Board Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 6CE class of construction work or a value
determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry
Development Regulations; and

Tenders submitted by joint ventures of two or more firms must be accompanied by the document of
formation of the joint venture, authenticated by a notary public or other official deputed to witness
sworn statements, in which is defines precisely the conditions under which the joint venture will
function, its period of duration, the persons authorised to represent and obligate it, the participation
of the several firms forming the joint venture, and any other information necessary to permit a full
appraisal of its functioning.

The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the
tendered Contract and showing clearly the percentage contribution of each partner to the Joint
Venture. The value of work to be undertaken by each partner must be within their CIDB grading limit.

C. National Treasury Central Supplier Database Registration

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD)
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of
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F.2.7

F2.10.3

F.2.12

F.2.13

F.2.15

F.2.15.1

registration must be in the form of the Tenderers CSD registration number. Tenderers who are not
registered are not precluded from submitting bids, but must be registered prior to Contract Award.

In the case of Joint Venture partnerships this requirement will apply individually to each party to the Joint
Venture.

Tenderers who wish to register as service providers on the CSD can register online at
https://secure.csd.gov.za/Account/Register.”

Clarification Meeting
Add the following:

A compulsory clarification meeting is as stated in the Tender Notice and Invitation to Tender is as follows:

Date : Wednesday, 27 September 2023
Time : 11h00
Venue : ZG COMMUNITY HALL

Tenderers should be represented at the clarification meeting by a person who is suitably qualified and
experienced to comprehend the implications of the work involved.

Pricing the Tender Offer

This tender is NOT subject to contract price adjustments.
Alternative Tender Offers

Delete the contents of Clause F.2.12 and replace with the following:
Alternative tender do not apply.

Submitting a Tender Offer

A. Add the following at the end of F.2.13.3:

“Parts of each tender offer communicated on paper shall be submitted as an original, plus two (2)
copies.”

B. Add the following after the first sentence of F.2.13.4:

“The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint ventures
of two or more firms shall be accompanied by the document of formation of the joint venture,
authenticated by a notary public or other official deputed to witness sworn statements, in which is defined
precisely the conditions under which the joint venture will function, its period of duration, the persons
authorised to represent and obligate it, the participation of the several firms forming the joint venture,
and any other information necessary to permit a full appraisal of its functioning.”

C. Add the following after the first sentence of F.2.13.5:

“The employer’s address for delivery of tender offers and identification details to be shown on each tender
offer package are:

Location of tender box . Foyer of Ray Nkonyeni Local Municipality Offices
Physical address : 10 Connor Street, Port Shepstone
Identification details :  Tender Number — 8/2/RNM0459

Notice No. 175 of 2023
Sealed tenders with the Tenderer’'s name and address and the endorsement “TENDER NO. 8/2/RNM0459.

Notice No 175 of 2023 — ZG COMMUNITY HALL ROOF REPAIRS” on the envelope, must be placed in
the appropriate official tender box at the abovementioned address.”

Closing Time

Add the following:
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F.2.16

F.2.16.1

F.2.17

F.2.23

F.3
F.3.1

F.3.11

F.3.4

F.3.4.1

“The closing time for submission of tender offers is Friday, 06 October 2023 at 12h00, as stated in the
Tender Notice and Invitation to Tender. Telephonic, telegraphic, telex, facsimile or e-mailed tender offers
will not be accepted.”

Tender Offer Validity

Add the following:

“The tender offer validity period is 120 days.”

Clarification of Tender Offer after Submission
Add the following:

“A tender may be rejected as non-responsive if the tenderer fails to provide any clarification requested by
the employer, or confirmation of registration with CIDB within the time for submission stated in the employer’s
written request for such clarification or confirmation. A tender may be rejected if the unit rates or lump sums
for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, unreasonable
or out of proportion, and the tenderer fails, within the time stated in writing by the Employer to justify any
specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums were obtained)
or to adjust the unit rates or lump sums for such items while retaining the total of the prices unchanged.”

Certificates
Add the following:

“The tenderer is required to submit the following certificates with the tender:

A.

Certificate of Contractor Registration (CIDB)

Either certified copy of the Certificate of Contractor Registration issued by the Construction Industry
Development Board or of the Application Form for registration in terms of the Construction Industry
Development Board Act (Form F006).

Where a tenderer satisfies CIDB contractor grading designation requirements through joint venture
formation, such tenderers must submit the Certificates of Contractor Registration in respect of each
partner.

Tax compliance pin

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS)
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid
Tax compliance pin issued by SARS. Failure to provide a valid Tax compliance pin will result in the
tender being rejected.

Each party to a Consortium/Joint Venture shall submit a separate Tax compliance pin.

Company Registration
Certified Copies of company registration documents.

Each party to a Consortium/Joint Venture shall submit separate company registration documents.

Ownership
Proof of Preference Points Claimed

Each party to a Consortium/Joint Venture shall submit separate certified copies in the above regard.

The Employer’s Undertakings

Respond to Requests from the Tenderer

Respond to a request for clarification received up to five (5) working days before the tender closing time
stated in the Tender Data and notify all tenderers who drew procurement documents.

Opening of Tender Submissions

Add the following:

“The time and location for opening of the tender offers is:

Time : 12HO00, Friday, 06 October 2023
Location : Tender Box, Foyer of Ray Nkonyeni Local Municipality Offices, 10 Connor Street, Port
Shepstone
18
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Tenders will be opened immediately after the closing time for tenders at 12H00.

F.3.8 Test for Responsiveness
Add the following after F.3.8.2:

“Tenders will be considered non-responsive if:

e The tenderer has not completed and/or signed the Offer portion of C1.1 Form of Offer and Acceptance.

e The tenderer does not comply with the Contractor’s CIDB grading designation specified in F.2.1 above.

e The tenderer has failed to clarify or submit any supporting documentation within the time for submission
stated in the employer’s written request for the supporting documentation.”

F.3.11 Evaluation of Tender Offers

F.3.11.1 General
Add the following:

“The Procedure for the evaluation of responsive tenders is Method 4: Financial Offer, Quality and
Preferences. Quality (functionality) will also be used as a prequalifying criterion, with tenderers required to
meet a minimum quality score of 60 points in order to qualify for further evaluation.”

F.3.11.7 Scoring Price
Add the following:

“Score the financial offers of remaining responsive tender offers using the following formula:
Nro = W1 x A

where:

¢ Nrois the number of tender evaluation points awarded for the financial offer.

e Wi is the maximum possible number of tender evaluation points awarded for the financial offer as stated
in the Tender Data = 40.

e Alis a number calculated using the formula and option described in Table F.1 (Formula 2 & Option 12).”

F.3.11.8. Specific Goals
SPECIFIC POINTS Verification Document
GOALS
Local 10 Enterprise Located within the Ray Proof of Company Address
companies Nkonyeni Local Municipality = 10
Enterprise Located within the Ugu
District Municipality = 5
Enterprise Located within the KZN
Province =1
Enterprise Located outside of KZN
Province =0
An EME or QSE 10 an EME or QSE which is at least 100% CIPC: Shareholders
which is at least owned by black people = 10 certificate and Sworn
100% owned by Affidavit
black people an EME or QSE which is at least 51%
owned by black people = 6
an EME or QSE which is at 25% - 50%
owned by black people = 2
Total points 20
F.3.11.9 Scoring Functionality

Add the following:

“Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data.
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Calculate the total number of tender evaluation points for quality using the following formula:
NQ = W2 X So/Ms

where:
e S is the score for quality allocated to the submission under consideration;
e Msis the maximum possible score for quality in respect of a submission; and

e W:is the maximum possible number of tender evaluation points awarded for the quality as stated in the
tender data = 40

Functionality will be applied as a prequalifying criterion to determine the tenderers that qualify for further
evaluation. Functionality shall be scored as per the table below. Points will be allocated only where the
required supporting documentation has been submitted by the tenderer.”

FUNCTIONALITY SCORING CRITERIA

Tenderers are to submit information in respect of the following criteria upon which they will be scored for
Functionality. Failure to submit the relevant information will/or may result in zero scores.

The quality will comprise scores for the following based on criteria indicated in the respective tender
returnable:

i) A maximum of 40 points will be awarded for demonstrated experience with respect to undertaking
building project.

i) A maximum of 20 points will be awarded for the Project Approach Method Statement

iii) A maximum of 20 points will be awarded for relevant qualifications and demonstrated experience
of the proposed Site Agent.

iv) A maximum of 20 points will be awarded for qualifications and demonstrated experience of the
proposed Site Foreman.

Score guality, rejecting all tender offers that fail to score the minimum number of 60% (60 out of 100) of the
points for quality stated in the tender data. Point system for functionality will be as per the table below:

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS

Details Score M_ax.
Points
Criteria 1: Relevant Experience - The company has successfully completed building projects to the value of
R2 million and above
¢ 5 or more Projects in building projects and or building renovation projects 40
¢ 4 Projects in building projects and or building renovation projects 35
e 3 Projects in building projects and or building renovation projects 30
e 2 Projects in building projects and or building renovation projects 20 40
¢ 1 Projects in building projects and or building renovation projects 10
¢ 0 or no projects in building projects and or building renovation projects 0
Note: Verification method will be based on attached Appointment Letters and corresponding Completion
Certificates for the similar projects. The Appointment Letters and Completion Certificates should be
attached on returnable schedule A4 — Schedule of Work Carried Out by the Tenderer.
Criteria 2: Approach
Project Approach Method Statement must include:
a) The demonstration of the bidder’s approach and allocation of resources to achieve
tasks within timeframes.
b) Programme which clearly indicates the critical path and completion timeframes for
activities.
¢) Construction administration and site management approach.
d) Quality and Time Management.
20
Points will be scored as follows:
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Details Score ng.
Points

e Project Approach Methodology

e Timeframes and Critical Path

e Activities

e Construction Administration

e Quality Management

(e N E RS

No Response

Note: Verification method will be based on Construction Methodology, Programme of Work, Quality
Plan, Site Management Plan and Health & Safety Plan. The documents must be attached on returnable
schedule A6 — Project Approach Method Statement.

[]

Criteria 3: Applicant’s Expertise — Site Agent

Site Agent (SA) personnel with a minimum qualification of a National Diploma (NQF6) or
equivalent in Building Engineering or Built Environment

If SA has NQF level 6 (National Diploma) or Higher with 10 years’ or more experience 20
and has completed similar projects

If SA has NQF level 6 (National Diploma) or Higher with 8 years’ or more but less than 15
10 years’ experience and has completed similar projects

If SA has NQF level 6 (National Diploma) or Higher with 6 years’ or more but less than 10 20
8 years’ experience and has completed similar projects

If SA has NQF level 6 (National Diploma) or Higher with 4 years’ or more but less than 5
6 years’ experience in construction of similar projects

If SA does NOT have NQF level 6 (National Diploma) or Higher, does NOT have 0
experience in construction of similar projects regardless of other experience or No

response

Note: Verification method will be based on attached CV with Certified Copy of Qualification, with
traceable reference. Qualifications obtained from outside South Africa to be accompanied by
SAQA certification. The CV and Qualifications should be attached on returnable schedule A9 — Details
of Key Personnel.

Criteria 4: Applicant’s Expertise — Foreman

Site Foreman (SF) personnel with relevant experience
If SF has 10 years’ or more experience and has completed similar projects 20
If SF has 8 years’ or more but less than 10 years’ experience and has completed similar 15
; 20
projects
If SF has 6 years’ or more but less than 8 years’ experience and has completed similar 10
projects
If SF has 1 year or more but less than 6 years’ experience and has completed similar 5
projects
If SF has NOT completed similar projects regardless of other experience and has less 0
than 1 year experience and NO response
Note: Verification method will be based on attached CV With Certified documents and traceable
References. The CV and Qualifications should be attached on returnable schedule A9 — Details of Key
Personnel.
TOTAL EVALUATION POINTS SCORE FOR QUALITY 100
F.3.13 Acceptance of Tender Offer

Add the following:

“Tender offers will only be accepted if:
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a)
b)

c)

d)

e)

f)

the tenderer has in his or her possession an original valid Tax compliance pin issued by the South African
Revenue Services or has made arrangements to meet outstanding tax obligations;

the tenderer is registered with the CIDB with an appropriate category of registration; by the tender closing
date

the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business
with the public sector;

the tenderer has not:

i) abused the Employer's Supply Chain Management System; or

i) failed to pay municipal rates and taxes or service charges and such rates, taxes and charges are

in arrears for more than three months;

iii) failed to perform on any previous contract and has been given a written notice to this effect;
the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest which may impact on the tenderer’s ability to perform the contract in the best interests of the
employer or potentially compromise the tender process.
the tenderer is not in arrears for more than 3 months with the municipal rates and taxes and municipal
services charges.”

F.3.17 Provide Copies of the Contracts
Add the following:

“The number of paper copies of the signed contract to be provided by the employer is one (1) original plus
one (1) original duplicate.”
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T1.2.3

T.1.2.3.1

T.1.2.3.2

T.1.2.3.3

T.1.234

Additional Conditions of Tender
The additional conditions of tender are:

Compliance with Occupational Health and Safety Act 1993 and Construction Regulations (as
amended 2014)

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the
Construction Regulations 2014 issued in terms of Section 43 of the Act. The tenderer shall be deemed to
have read and fully understood the requirements of the above Act and Regulations and to have allowed for
all costs in compliance therewith.

Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in
the performance of the contract also comply with the above requirements.

The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which shall be
available for inspection on Site at all times and handed over to the Employer on Final Completion of the
project.

The Contractor is required to submit to the Employer the Occupational Health and Safety Agreement
(included in C1.4 of the Contract Document) and a letter of good standing from the Compensation
Commissioner, or a licensed compensation insurer, within 14 days after the Commencement Date of the
contract.

Eligibility with Respect to Expanded Public Works Programme
This Contract does not qualify for consideration as an Expanded Public Works Programme project.
Claims Arising after Submission of Tender

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing
Data, will be admitted by the Employer/Employer's Agent after the submission of any tender and the
Tenderer shall be deemed to have:

1) Inspected the Contract Drawings and read and fully understood the Conditions of Contract.

2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly
acquainted himself with the nature of the works proposed and generally of all matters which may
influence the Contract.

3) Visited the site of the proposed works, carefully examined existing conditions, the means of access to
the site, the conditions under which the work is to be done, and acquainted himself with any limitations
or restrictions that may be imposed by the Municipal or other Authorities in regard to access and transport
of materials and plant to and from the site and made the necessary provisions for any additional costs
involved thereby.

4) Requested the Employer or his duly authorised agent to make clear the actual requirements of anything
shown on the Contract Drawings or anything contained in the Scope of Work and Pricing Data, the exact
meaning or interpretation of which is not clearly intelligible to the Tenderer.

Before submission of any tender, the Tenderer should check the number of pages, and if any are found to
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious errors,
the tenderer must apply to the Employer/Employer’s Agent at once to have the same rectified, as no liability
will be admitted by the Employer/Employer’s Agent in respect of errors in any tender due to the foregoing.

Imbalance in Tendered Rates

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it because
they are either excessively low or high or not in proper balance with other rates or lump sums, the Tenderer
may be required to produce evidence and advance arguments in support of the tendered rates or lump sums
objected to. If, after submission of such evidence and any further evidence requested, the Employer is still
not satisfied with the tendered rates or lump sums objected to, it may request the tenderer to amend these
rates and lump sums along the lines indicated by it.

The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and such
other related amounts as are agreed on by the Employer, but this shall be done without altering the Contract
Price.
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Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may
reject the Tender.
T.1.2.3.5 Community Liaison Officer
Democratically elected village members who in turn have representation on the overall Project Steering
Committee (PSC) represents the residents being served by the project. The Contractor will be required to
liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of
R270.04 per day and an additional R200 per month airtime allowance throughout the contract.
T.1.2.3.6 Labour Intensive Construction/Use of Local Labour
This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order
to promote labour intensive construction, the labour-intensive works to be done under the contract is as
stated below:
e Demolitions and alterations;
e Steel fixing;
e  Formwork erection;
e  Brickwork;
e Plaster;
e Painting;
e Installation of ironmongery;
e Ceiling installation;
e Installation of sanitary fittings;
e Installation of doors and windows;
e Tiling;
e Installation of kerbs;
e General cleaning.
The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rates as
follows:
e Unskilled Labour : R196.00 per day or R24.50 per hour
e  Skilled Labour : R262.48 per day or R32.81 per hour
The Contractor shall be required to fill in all posts for unskilled labourers, from the Ray Nkonyeni and Ugu
District Jurisdiction respectively. The target beneficiaries are, but not limited to:
e Unemployed people, of whom, in aggregate, at least 54% women, and 4% should be people with
disabilities
e People who have recently been the victims of natural or social disasters
e Retrenched workers
e Young people
T.1.2.31 Invalid Tenders
Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender opening
record, by the responsible official who opened the tender, in the following circumstances:
a) if the tender offer is not submitted on the Form of Offer and Acceptance bound into this tender document
(form C1.1 Form of Offer and Acceptance);
b) if the tender is not completed in non-erasable ink;
c) if the offer has not been signed;
d) if the offer is signed, but the name of the tenderer is not stated or is indecipherable;
T.1.2.3.2 Negotiations with Preferred Tenderers
The Employer may negotiate the final terms of a contract with tenderers identified through a competitive
tendering process as preferred tenderers provided that such negotiation:
a) does not allow any preferred tenderer a second or unfair opportunity;
b) is not to the detriment of any other tenderer; and
c) does not lead to a higher price than the tender as submitted.
d) Minutes of any such negotiations shall be kept for record purposes.
T.1.2.3.3 Subcontracting
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The successful bidder may be expected to subcontract 10% of the works to local sub-contractors as per
the Ray Nkonyeni Municipality SCM policy.

a) For contract with a contract value of between R2 million up to R5 million 10%

b) For contract with a contract value above R5 million and below R8 million 15%

c) For contract with a contract value above R8 million and below R15 million 20%

d) For contract with a contract value above R15 million 30 %
25
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

T21 LIST OF RETURNABLE DOCUMENTS

The tenderer must complete and return documents Al to A20; B1 to B3; C1.1 and C2 as listed below as part of his/her
tender submission:

DESCRIPTION
SCHEDULE - ] PAGE
Returnable documents required for tender evaluation purposes
Schedule A Documents incorporated in this tender document that must be completed and signed by all
tenderers
Al Certificate of Attendance of Clarification Meeting 28
A2 Authority to Sign Documents 30
A3 Letter of Good Standing with the Workmen’s Compensation Commissioner 31
A4 Certificate Of Authority For Joint Ventures (only if Tenderer is a JV) 32
A5 Schedule Of Work Carried Out By The Tenderer 33
A6 Current And Recent Projects For Ray Nkonyeni Municipality (RNM/MBD5.2) 35
A7 Schedule Of Estimated Monthly Expenditure 36
A8 Schedule Contract Form — Past Experience (RNM/MBD5.1) 38
A9 Details Of Key Personnel 38
A10 Pricing Schedule — Firm Prices (Purchases) (RNM/MBD3.1) 42
All Pricing Adjustments (Rnm/Mbd3.2) 41
Al12 Schedule Of Daywork Rates 42
A13 Record Of Addenda To Tender Documents 44
Al4 Company Registration Documents 47
Al15 Identity Documents of Shareholders/Directors/Members 48
A16 Joint Venture Disclosure Form a7
Al7 Declaration of Interest (RNM/MBD4) 55
A18 Declaration of Bidder’s Past Supply Chain Management Practices (RNM/MBD8) 58
A19 Certificate of Independent Tender Determination (RNM/MBD9) 60
A20 Form Concerning Fulfilment Of The Construction Regulations 63
A21 Preference Points Claim Form in Terms of the Preferential Procurement Regulations 63
(RNM/MBD 6.1)
A22 Project Approach Method Statement 69
Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender
B1 CIDB Contractor Registration Certificate 70
B2 Tax Pin Requirements (RNM/MBD2) 71
Schedule C Other Documents that will form part of The Contract
Cl1 Form Of Offer And Acceptance 73
Cl.2 Contract Data 78
C1l3 Performance Guarantee 84
Cl4 Occupational Health And Safety Agreement 87
Cc2 Pricing Data and Bill of Quantities 89
C3 Scope of Work 107

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN
BLACK INK
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T2.2 RETURNABLE SCHEDULES
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

Al. CERTIFICATE OF ATTENDANCE OF CLARIFICATION MEETING

This is to certify that (Tenderer)

........................................................................................................................... was represented by the
person(s) named below at the compulsory clarification meeting held for all tenderers for ZG Community Hall,
on Wednesday, 27 September 2023 at 11h00.

I / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for me / us to
take account of everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NaME: e Signature: ...t

(O o - o] | Y

Attendance of the above person at the meeting is confirmed by the Employer's agent, namely:

NaAME: e SIgNALUIE: ..o

CapaCity: .o Date and Time: .........cooeviiiiiiiiiiiis

Municipal Stamp
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A2. AUTHORITY TO SIGN DOCUMENTS

Signatories for firms must establish their authority thereto by attaching a duly signed and dated copy of the relevant
resolution of the @ Directors/Partners/Members to this form, or by the completion of this form.

RESOLUTION
By resolution of the @ Board of Directors / Partners / Members passed at a meeting heldon............................ (Date),
AL e (Place)

...................................................................................................... (Name of signatory)

whose signature appears below, has been duly authorised to sign all documents in connection with the Tender for;
TENDER NO: 8/2/RNM0404 and any contract which may arise therefrom on behalf of :-

(Name of Tenderer in Block Capitals)

SIGNED ON BEHALF OF THE FIRM (Director/Partner/Member):-

1.

NAME SIGNATURE DATE
2.

NAME SIGNATURE DATE
3.

NAME SIGNATURE DATE

SIGNATURE OF AUTHORISED SIGNATORY:

NAME SIGNATURE DATE

Tenderers are to note that failure to comply with this requirement will render their tender invalid.
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A3. LETTER OF GOOD STANDING WITH THE WORKMEN’S COMPENSATION
COMMISSIONER

Tenderers shall attach hereto a copy of the Letter of Good Standing issued by the Workmen’'s Compensation
Commissioner.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A4. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if the Tenderer is a joint venture.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise

MITMS oo , authorised signatory of the company, close corporation or
PArNErSNIP. ...t acting in the capacity of lead partner, to sign all documents in
connection with the tender offer and any contract resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner

Signature
Name PR PP

Designation :.........cccccceeeeeeeiiinnnee,

Signature

Name e

Designation :........ccceceiiiiieiiiineens

Signature

Name PR

Designation :........ccceceiiiiieiiiineens

Note: A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint
Venture shall be attached to this Schedule. The agreement should reflect the following information;

i)  Company registration number for each partner
i) Authorised signature for each partner

iii) % share for each partner

iv) Address for each partner

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A5. SCHEDULE OF WORK CARRIED OUT BY THE TENDERER

Tenderers shall insert in the schedule hereunder details of work successfully carried out by them, of a similar nature to that
for which their tender is submitted. The tenderer's relevant experience must be supported by attaching to this schedule
the appointment letters and completion certificates for previous projects.

Failure to complete this schedule and submit both appointment letters and completion certificates, will result in the tenderer
scoring zero (0) points for previous experience. Non submission of appointment letters and completion certificates will be
taken to indicate that the tenderer has no experience in this class of work.

COMPLETED CONTRACTS

Employer

(Name, Tel, Fax, Email)

Consulting Engineer
(Name, Tel, Fax, Email)

Nature Of Work

Value of
Work
R(M)

Date
Completed

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

SIGNED BY/ON BEHALF OF TENDERER:

NAME
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CURRENT CONTRACTS

Employer
(Name, Tel, Fax, Email)

Value of Anticipated
Nature Of Work Work Completion
R(M) Date

Consulting Engineer
(Name, Tel, Fax, Email)

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

Name:

Tel

Fax

Email :

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME

SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A6. CURRENT AND RECENT PROJECTS FOR RAY NKONYENI MUNICIPALITY
(RNM/MBD5.2)

Tenderers must furnish hereunder details of similar works/service, which they have satisfactorily completed in the past for
Ray Nkonyeni Municipality. The information shall include a description of the Works, Contract Value and Completion Date.

CURRENT PROJECTS

CONTRACT START ANTICIPATED / ACTUAL
PROJECT NAME AWARDED AMOUNT DATE COMPLETION DATE

TOTAL AMOUNT OF PROJECTS CURRENT & RECENT FOR RAY NKONYENI
MUNICIPALITY

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A7. SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of Clause 6.10 of
the General Conditions of Contract, which he/she estimates will arise based on his/her preliminary programme and
tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender sum.

MONTH VALUE

AW DN

© |00 ([ N | o

10

11

12

SUBTOTAL
CONTINGENCIES (10%)

SUBTOTAL
VAT (15%)

| »”/|XOV |V |V |V|OV|AOVD|D|OVD|VD|OD|OD|DOD|D

TOTAL (INCLUDING VAT @ 15%)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A8. SCHEDULE CONTRACT FORM - PAST EXPERIENCE

(RNM/MBD5.1)

Bidders must furnish hereunder details of similar works / service, which they have satisfactorily completed in the past. The
information shall include a description of the works, the contract value and the name of the Employer.

Duration and Employer’s
Employer Nature of Works Value of Work Completion Contract No
Date

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule

SIGNED BY/ON BEHALF OF TENDERER:

(If nil, enter NIL)

NAME

SIGNATURE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A9. DETAILS OF KEY PERSONNEL

Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent and Site Foreman for work
of a similar nature to that for which this tender is submitted.

Failure to complete this schedule may result in the tender not being considered.

SITE AGENT
NAME: NQF LEVEL:
. Position Value Of Year
Contract and Client Nature Of Work Held Work Completed
SITE FOREMAN
NAME: NQF LEVEL:
. Position Value Of Year
Contract and Client Nature Of Work Held Work Completed
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If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

Tenderers are to attach (to this page) the CV and certified copies of Qualifications and the relevant NQF Qualifications
for the following personnel:

e Site Agent
e Site Foreman

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A10. PRICING SCHEDULE - FIRM PRICES (PURCHASES)
(RNM/MBD3.1)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES SUBJECT TO RATES
OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED.

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE PRICING SCHEDULE
MUST BE SUBMITTED FOR EACH DELIVERY POINT.

Name Of Bidder. ... Bid Number........................

Closing Time .........ccocovun v Closing Date .........ccooveiiiiiinnnnen

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

All. PRICING ADJUSTMENTS (RNM/MBD3.2)

A NON-FIRM PRICES SUBJECT TO ESCALATION

As per GCC 2015 Clause 6.8.2 and detailed on page 86 - 88 of the GCC 2015.

B PRICES SUBJECT TO RATE OF EXCHANGE VARIATIONS

Please furnish full particulars of your financial institution, state the currencies used in the conversion of
the prices of the items to South African currency, which portion of the price is subject to rate of exchange
variations and the amounts remitted abroad.

AMOUNT IN
PARTICULARS OF SSEE%’E FOREIGN
FINANCIAL ITEM NO PRICE CURRENCY RATE SUBJECT CURRENCY
INSTITUTION TO ROE REMITTED
ABROAD
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=
ZAR=

Adjustments for rate of exchange variations during the contract period will be calculated by using the average
monthly exchange rates as issued by your commercial bank for the periods indicated hereunder: (Proof from bank

required)
DATE FROM WHICH DATE UNTIL WHICH
AVERAGE MONTHLY EXCHANGE l\aﬁg'% gggggﬁ:\%ﬁg?\é NEW CALCULATED NEW CALCULATED
RATES FOR THE PERIOD: THIS OFFICE PRICES WILL BECOME PRICE WILL BE
EFFECTIVE EFFECTIVE
SIGNED BY/ON BEHALF OF TENDERER:
NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

Al12. SCHEDULE OF DAYWORK RATES

This Daywork Schedule will be used at the discretion of the Engineer for valuation of extra work which cannot conveniently
be valued at rates submitted in the Bill of Quantities. All price rates shall be exclusive of VAT.

The rates entered for labour and materials shall be exclusive of overhead charges and profit, site supervision of staff,
insurance, holidays with pay and use and maintenance of small hand tools and non-mechanical plant, travelling
allowances, other emoluments and allowances. Provision will be made for the insertion of percentages to cover all these
items which are henceforth termed "on-costs", consumable stores, maintenance, etc.

In the case of plant, no "on-costs" item is provided. The rate entered shall include any of the above "on-costs" which are
pertinent and shall include profit, operator's costs, consumable stores, maintenance, depreciation, etc.

Failure to complete this Schedule may result in the tender not being considered.
A. LABOUR

Normal Working Time:

1 Labourers | S per hour plus ..., % “On-Cost”
2 Gangers R perhourplus ... % “On-Cost”
3 Tradesmen R per hour plus ... % “On-Cost”
4  Other
() PO R per hour plus ... %  “On-Cost”
(b) R per hour plus ... % “On-Cost”
Overtime
1 Labourers R per hour plus ..o % “On-Cost”
2 Gangers | S perhour plus  ...ccieiiiees % “On-Cost”
3 Tradesmen R perhourplus ... % “On-Cost”
4  Other
() P | S perhourplus  ..occieiiiees % “On-Cost”
(b) R perhourplus ... % “On-Cost”
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B. PLANT
ESTABLISHMENT AND RATE PER HOUR
DESCRIPTION TYPE DISESTABLISHMENT COST WORKING STANDING

Trucks and ADTs

Bulldozers

Excavators

Tractor & Trailer

Loaders

Graders

Tractor — Loader —
Backhoe

Water Pumps and
Leadings

Compressor

including
Hammers and

Hoses

Other

C. MATERIAL

The tenderer shall state here the percentage “On-costs” that should be added to the nett cost of materials:

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A13. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this tender offer,
amending the tender documents, have been taken into account in this tender offer:

No. Date Title or Details

10.

11.

12.

13.

If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule ............ (If nil, enter NIL)

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

Al4. COMPANY REGISTRATION DOCUMENTS

Tenderers are to attach certified copies of company registration documents (e.g. CK Documents) to this page.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

45
ZG COMMUNITY HALL ROOF REPAIRS



Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A15. IDENTITY DOCUMENTS OF SHAREHOLDERS/DIRECTORS/
MEMBERS

Tenderers are to attach certified copies of ID Documents of Members/Directors to this page.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

46
ZG COMMUNITY HALL ROOF REPAIRS



Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A16. JOINT VENTURE DISCLOSURE FORM

GENERAL

i)

All the information requested must be filled in the spaces provided. If additional space is required, additional sheets
may be used and attached to the original documents.

i) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the Affirmable, Joint
Venture Partner’s share in the ownership, control, management responsibilities, risks and profits of the joint venture,
the proposed joint venture agreement must include specific details relating to:

a. the contributions of capital and equipment
b.  work items to be performed by the Affirmable Joint Venture Partner’'s own forces
c.  work items to be performed under the supervision of the Affirmable Joint Venture Partner.

iii) Copies of all written agreements between partners concerning the contract must be attached to this form including
those, which relate to ownership options and to restrictions/limits regarding ownership and control.

iv) ABE partners must complete ABE Declaration Affidavits.

V) The joint venture must be formalised. All pages of the joint venture agreement must be signed by all the parties
concerned. A letter/ notice of intention to formalise a joint venture once the contract has been awarded will not be
considered.

Vi) Should any of the above not be complied with, the joint venture will be deemed null and void and will be considered
non-responsive.

1. JOINT VENTURE PARTICULARS

=) I = U [ T PP PPPT PP

(o) I =0 Ry -1 = To [0 (=3 S TP O PSP P TP OPPPPPPPRPPPPRPN

(03 T = ) VS Tor= L= Vo [0 [ (=TS PP PRPPR PP

(0 ) I =T (=Y o] o (o] o = PP PRPPR PP

e) Fax

2. IDENTITY OF EACH NON-AFFIRMABLE JOINT VENTURE PARTNER

P = ) I N = e =T T o PP PRPT PP
Lo 1Sy 1A [ [T T SRRSO PRRRR
PRYSICAI AGUIESS ...ttt e et e sttt e ettt o4kttt e e ek b bt e e aa ket e e e bt e e e e asbb e e e anbne e e s ebbeeeeantreeena
LI =] o] 0o ] 0 L= TP
T2 PP
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A G ) BN = e L= T T TP SSTRSP
0TSy T Lo [T TP PUPRRR
L ) T (o= 1Yo [0 | (=TT UPRRR

LI =] o o) L= PSPPSR

(Continue as required for further non-Affirmable Joint Venture Partners)

3. IDENTITY OF EACH AFFIRMABLE JOINT VENTURE PARTNER

T ) I = La LT T SRR
POSTAl AGUIESS.....eiii ettt ettt ettt e e e e ettt et e e e e e s a et et eaaeeeaaa s beeteeaeee e e s tbteeeeeeeeannbtaeeeaeeeaannnrbateaaeeeaanras
PRYSICAI AGUIESS ...ttt ettt oo bt e ekt e e s et e e o s b et e e ek b et e e ab et e e an b b e e e e b be e e e nanee e e s nneee s

LI (T o] T PR RRUPPR

R0 =) I NN F= Ly T o T o PSR
POSTAI AGUAIESS ...ttt h et h e h et e bt e bt e bt e e bt e b et e ket e be e e ebe e e be e e s nn e nh bt e nan e nnn e
PRYSICAI AGUIESS ...ttt e bt e et e e s a bt e e ekttt ook et e e e s b et e e ettt e e b b e e e e bbb e e e eabne e e s nnne e e anrreeena

][] o1 To ] o =TT PP P PPRPPPPRN

3.3(8) NBIME OF FITT ottt e et e oo b et e ekt e e e sk et e o b et e e as b et e e eab et e e e sn et e e anb e e e e abb et e e nnnr e e e s nreeas
POSTAI AGUIESS ...ttt e bt e e s h e e e et e e st e et e e e e e
PRYSICAl AGAIESS ...ttt e oottt e e oo oo bt ettt e e e e e s b bbbttt e e e e e e s nb b b et e e e e e e e abbb e e e eaeeesannnneees

N1 (T o] Lo o = PP RP P PPRPPPPR
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4. BRIEF DESCRIPTION OF THE ROLES OF THE AFFIRMABLE JOINT VENTURE PARTNERS IN THE JOINT
VENTURE

5. OWNERSHIP OF THE JOINT VENTURE

a) Affirmable Joint Venture Partner ownership percentage(S) ....ceiceciicivieieeeeiiiiiiieieee e e e eeiiere e e e e e s sirrareeae e %
b) Non-Affirmable Joint Venture Partner ownership Percentage(S) .. ..vveeieeeiiiiirierieeeiiiiiiieeeeeeeesiiveeeeeeees e %
c) Affirmable Joint Venture Partner percentages in respect of : *
i) Profit @nd [0SS SNATING .. ..uvieiiiiiiiiie e e e e s e e r e e e e e e st e e e e e e e e e satbaaeeaeeaaaaees
i) Initial capital coNtribUtion IN RANAS ......ccoueiiiiiie et e e aaeeeas
(*Brief descriptions and further particulars should be provided to clarify percentages).
iii) Anticipated on-going capital contributions iN RANAS .........cccuiiiiiiiiiiie e

iv) Contributions of equipment (specify types, quality, and quantities of equipment) to be provided by each
partner.

6. RECENT CONTRACTS EXECUTED BY PARTNERS IN THEIR OWN RIGHT AS PRIME CONTRACTORS OR
AS PARTNERS IN OTHER JOINT VENTURES

NON-AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME

b)
c)
d)

e)

AFFIRMABLE JOINT VENTURE PARTNERS PARTNER NAME

a)

b)

d)

e)
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7. CONTROL AND PARTICIPATION IN THE JOINT VENTURE

(Identify by name and firm those individuals who are, or will be, responsible for, and have authority to engage in the
relevant management functions and policy and decision making, indicating any limitations in their authority e.g. co-
signature requirements and Rand limits).

a) Joint Venture cheque signing

b)  Authority to enter into contracts on behalf of the Joint Venture

c) Signing, co-signing and/or collateralising of loans

d) Acquisition of lines of credit

e) Acquisition of performance bonds

8. MANAGEMENT OF CONTRACT PERFORMANCE
(Fill in the name and firm of the responsible person).

a)  Supervision of field operations
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b)  Major purchasing

c) Estimating

d) Technical management

9. MANAGEMENT AND CONTROL OF JOINT VENTURE

a) Identify the “managing partner”, if any,

b)  What authority does each partner have to commit or obligate the other to financial institutions, insurance
companies, suppliers, subcontractors and/or other parties participating in the execution of the contemplated

works?

c) Describe the management structure for the Joint Venture’s work under the contract

MANAGEMENT FUNCTION /
DESIGNATION

NAME

PARTNER*

(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”.
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10. PERSONNEL
a) State the approximate number of operative personnel (by trade/function/discipline) needed to perform the Joint
Venture work under the Contract.
TRADE/FUNCTION/ NUMBER EX AFFIRMABLE Al\llztéll\g?\ﬂiRBEé ?gll;l\l-T
DISCIPLINE JOINT VENTURE PARTNERS VENTURE PARTNERS
(Fill in “ex Affirmable Joint Venture Partner” or “ex non-Affirmable Joint Venture Partner”).
b)  Number of operative personnel to be employed on the Contract who are currently in the employ of partners.
(i)  Number currently employed by Affirmable Joint Venture Partners
(i)  Number currently employed by the Joint Venture
c) Number of operative personnel who are not currently in the employ of the respective partner and will be
engaged on the project by the Joint Venture
d) Name of individual(s) who will be responsible for hiring Joint Venture employees
e)  Name of partner who will be responsible for the preparation of Joint Venture payrolls
11. CONTROL AND STRUCTURE OF THE JOINT VENTURE

Briefly describe the manner in which the Joint Venture is structured and controlled.
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The undersigned warrants that he/she is duly authorised to sign this Joint Venture Disclosure Form and affirms that the
foregoing statements are true and correct and include all material information necessary to identify and explain the terms
and operations of the Joint Venture and the intended participation of each partner in the undertaking.

The undersigned further covenants and agrees to provide the Employer with complete and accurate information regarding
actual Joint Venture work and the payment therefore, and any proposed changes in any provisions of the Joint Venture

agreement, and to permit the audit and examination of the books, records and files of the Joint Venture, or those of each
partner relevant to the Joint Venture, by duly authorised representatives of the Employer.

S (o =10 (PP RTPTPPP

Duly authorised t0 Sign 0N DENAIf OF ..........eiiie e e e e e e s e e e e e e s et a e e e aeeaaaaes

IS [0 T= 1D PRSI

Duly authorised to Sign 0N DENAITF OF .........oiii et e et ean e

S (o o (0 (=TT PP T PPUPPPPP

Duly authorised to Sign 0N DENAIF OF .........oiiie et e et san e
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Duly authorised to sign on behalf of

(Continue as necessary)
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

Al7. DECLARATION OF INTEREST (RNM/MBD 4)

1. No bid will be accepted from persons in the service of the statel.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make an
offer or offers in terms of this invitation to bid. In view of possible allegations of favouritism, should the resulting
bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, it is
required that the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed and submitted with the

bid.

3.6 VAT Registration NUMDbDEr: ... ..

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state? YES / NO
3.8.1 If yes, furnish particulars. ..o

IMSCM Regulations: “in the service of the state” means to be —

@

(b)
(©)
(d

(e)
®

a member of —

0] any municipal council;

(i) any provincial legislature; or

(iii) the national Assembly or the national Council of provinces;

a member of the board of directors of any municipal entity;

an official of any municipality or municipal entity;

an employee of any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999);

a member of the accounting authority of any national or provincial public entity; or

an employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the management of the
company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ......... YES / NO
3.9.1 If yes, furnish particulars......... ..o

3.10 Do you have any relationship (family, friend, other) with persons
in the service of the state and who may be involved with
the evaluation and or adjudication of this bid? ... YES / NO
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3.10.1 If yes, furnish particulars.

3.11 Areyou, aware of any relationship (family, friend, other) between
any other bidder and any persons in the service of the state who
may be involved with the evaluation and or adjudication of this bid? YES / NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
principle shareholders or stakeholders in service of the state? YES/NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s directors
trustees, managers, principle shareholders or stakeholders
in service of the state? YES / NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
principle shareholders, or stakeholders of this company
have any interest in any other related companies or
business whether or not they are bidding for this contract. YES / NO

3.14.1 If yes, furnish particulars:

4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number
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CERTIFICATION

| THE UNDERSIGNED CERTIFY THAT THE INFORMATION FURNISHED ON

'I"HIS DECLARATION FORM IS CORRECT.

ACCEPT THAT THE COUNCIL MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Capacity

Name of Bidder

SIGNATURE

DATE

POSITION
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A18. DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES (RNM/MBD 8)
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods

and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain
management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or committed any
improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other public
sector contract during the past five years; or

d. been listed in the Register for Bid Defaulters in terms of section 29 of the Prevention and Combating of
Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed and submitted
with the bid.
ltem | Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Yes No
Restricted Suppliers as companies or persons prohibited from doing business with the | [l

public sector?

(Companies or persons who are listed on this Database were informed in writing of this
restriction by the Accounting Officer/Authority of the institution that imposed the
restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.

4.1.1 If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Bid Defaulters in terms of Yes No
section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 of 2004)? | [l
The Register for Bid Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of Yes No
law outside the Republic of South Africa) for fraud or corruption during the past five O O
years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or municipal Yes No
charges to the municipality / municipal entity, or to any other municipality / municipal O O

entity, that is in arrears for more than three months?

58
ZG COMMUNITY HALL ROOF REPAIRS


http://www.treasury.gov.za/
http://www.treasury.gov.za/

Tender T2.2
Part T2: Returnable Documents RETURNABLE SCHEDULES

4.4.1 If so, furnish particulars:

45 Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to O O
perform on or comply with the contract?

4.7.1 If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ot s
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME
SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date
Position Name of Bidder
SIGNATURE DATE
POSITION NAME OF BIDDER
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A19. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (RNM/MBD 9)

1. This Municipal Bidding Document (MBD) must form part of all bids? invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging). 2 Collusive bidding is a pe

se prohibition meaning that it cannot be justified under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

(a) take all reasonable steps to prevent such abuse;

(b) reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

(c) cancel a contract awarded to a person if the person committed any corrupt or fraudulent act
during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

lincludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish
to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement
between competitors not to compete.
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RNM/MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: . that:
(Name of Bidder)

1. | have read and | understand the contents of this Certificate;

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete

in every respect;
3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine
the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word “competitor” shall
include any individual or organization, other than the bidder, whether or not affiliated with the bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same
line of business as the bidder.

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium? will not be construed as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(a) prices;
(b) geographical area where product or service will be rendered (market allocation);
(c) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
) bidding with the intention not to win the bid.
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to
which this bid invitation relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly,
to any competitor, prior to the date and time of the official bid opening or of the awarding of the contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No.
89 of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or
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may be restricted from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other applicable legislation.

SIGNATURE DATE

POSITION NAME OF BIDDER

SIGNATURE DATE

POSITION NAME OF BIDDER

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts,

skill and knowledge in an activity for the execution of a contract.
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A20. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), promulgated
07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 1993) the Employer
shall not appoint a contractor to perform construction work unless the Contractor can satisfy the Employer that his/her firm
has the necessary competencies and resources to carry out the work safely and has allowed adequately in his/her tender
for the due fulfilment of all the applicable requirements of the Act and the Regulations.

1. | confirm that | am fully conversant with the Regulations and that my company has (or will acquire/procure) the
necessary competencies and resources to timeously, safely and successfully comply with all of the requirements of
the Regulations. (Tick)

YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract
team as specified in the Regulations (CVs to be attached):
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5. Potential key risks identified and measures for addressing risks:

6. | have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule of
Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the Regulations
for the duration of the construction and defects repair period. (Tick)

YES
NO

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A21. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2022 (RNM/MBD 6.1)

This preference form must form part of all tenders invited. It contains general information and serves as a claim form for
preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND PREFERENTIAL
PROCUREMENT REGULATIONS, 2022

1 GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
(Delete whichever is not applicable for this tender).

a) The applicable preference point system for this tender is the 90/10 preference point system.
b) The applicable preference point system for this tender is the 80/20 preference point system.

c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/ highest
acceptable tender will be used to determine the accurate system once tenders are received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded for:
(@ Price; and

(b) Specific Goals.

1.4 To be completed by the organ of state:

The maximum points for this tender are allocated as follows:

PRICE
SPECIFIC GOALS

TOTAL POINTS FOR PRICE AND SPECIFIC GOALS

15 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim
points for specific goals with the tender, will be interpreted to mean that preference points for specific goals are
not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at any
time subsequently, to substantiate any claim in regard to preferences, in any manner required by the organ of
state.

2. DEFINITIONS

(@) “tender” means a written offer in the form determined by an organ of state in response to an invitation to

provide goods or services through price quotations, competitive tendering process or any other method
envisaged in legislation;
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(b) “price” means an amount of money tendered for goods or services, and includes all applicable taxes
less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, and
includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of state
in response to an invitation for the origination of income-generating contracts through any method envisaged in
legislation that will result in a legal agreement between the organ of state and a third party that produces
revenue for the organ of state, and includes, but is not limited to, leasing and disposal of assets and
concession contracts, excluding direct sales and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1. POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Pt—P min Pt—P min
ps=g0(1- 220 ) or Ps =90 (1-22m )
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING

PROCUREMENT

3.2.1. POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—Pmax
PS=80(1+W) or PS=90(1+W)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender
4. POINTS AWARDED FOR SPECIFIC GOALS
4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:
4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is

unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender
documents, stipulate in the case of—

(@) aninvitation for tender for income-generating contracts, that either the 80/20 or 90/10 preference
point system will apply and that the highest acceptable tender will be used to determine the
applicable preference point system; or
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(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply and
that the lowest acceptable tender will be used to determine the applicable preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, corresponding
points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points claimed
Th ifi Is allocated points in t f allocated o sysiem
e specific goals allocated points in terms o To be completed by the
this tender (80/20 system) ( tendperer) ¢
(To be completed by the
organ of state)
Local companies: -
a) Enterprise Located within the Ray 10
Nkonyeni Local Municipality
b) Enterprise Located within the Ugu District 5
Municipality
c) Enterprise Located within the KZN 1
Province
d) Enterprise Located outside of KZN 0
Province
EME or QSE which is at least 100% owned by black people: -
a) an EME or QSE which is at least 100% 10
owned by black people
b) an EME or QSE which is at least 51% 6
owned by black people
c) an EME or QSE which is at 25% - 50% 5
owned by black people
DECLARATION WITH REGARD TO COMPANY/FIRM
4.3. Name of ComMPaNY/firM........ooi
4.4. Company registration NUMbEr: ... ..o
4.5, TYPE OF COMPANY/ FIRM
O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
O Close corporation
O Public Company
O Personal Liability Company
0 (Pty) Limited
O Non-Profit Company
0 State Owned Company
[TIcK APPLICABLE BOX]
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the
preference(s) shown and | acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated in paragraph
1 of this form;

In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and
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4.2, the contractor may be required to furnish documentary proof to the satisfaction of the organ of state
that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have —

(@)
(b)

(©)

(d)

(e)

disqualify the person from the tendering process;

recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from
obtaining business from any organ of state for a period not exceeding 10 years, after
the audi alteram partem (hear the other side) rule has been applied; and

forward the matter for criminal prosecution, if deemed necessary.

DATE:
ADDRESS:

SURNAME AND NAME: e
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

A22. PROJECT APPROACH METHOD STATEMENT

SIGNED BY/ON BEHALF OF TENDERER:
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE

A Certificate of the Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be
attached to this page.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such
tenderers must submit the Certificates of Contractor Registration in respect of each partner.

Alternatively furnish the CIDB registration no. and details in the space provided. This information will be verified with the
CIDB via the CIDB website. It is the tenderer/contractor’s responsibility to ensure that their details are displayed on the
CIDB website. If in joint venture, details of all members require to be furnished.

Name of Contractor or JV Member CIDB registration No. Category and class of
registration, e.g.
6CE

My/Our failure to submit the certificate(s) or furnish the required details, with my / our tender document will lead to the
conclusion that | am / we are not registered with the CIDB and therefore not eligible to tender.

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY
NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

B2. TAXPIN REQUIREMENTS (RNM/MBD2)

No contract will be awarded to a person who has failed to submit a copy of Tax Compliance Certificate with a PIN
from the South African Revenue Service (“SARS”) certifying that the taxes of that person to be in order or that
suitable arrangements have been made with SARS.

| certify that | have the appropriate authority to furnish the above-mentioned information and that the above information is
correct at the time of completion.

Name: Signature:

Designation: Date:

SIGNED BY/ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C1.1. Form of Offer and Acceptance
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the
following works:

TENDER NO: 8/2/RNM0459 — ZG COMMUNITY HALL ROOF REPAIRS

The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be
determined in accordance with the Conditions of Contract identified in the Contract Data.

The Contract shall be completed Four (4) Months of the Commencement Date.
within

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R o (in figures)

This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data,
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract
Data.

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE

Name and address of Organisation:

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer. In
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of Contract
identified in the Contract Data. Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in:

Part C1: Agreements and Contract Data (which includes this Agreement)
Part C2: Pricing Data

Part C3: Scope Of Work

Error! Reference source not found.

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained in this schedule which must
be duly signed by the authorised representative(s) of both parties.

The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of Deviations
(if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details are given in
the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to
be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept
the contents of this Agreement, this Agreement shall constitute a binding contract between the parties.

SIGNED ON BEHALF OF/BY THE EMPLOYER:

NAME SIGNATURE

CAPACITY DATE

RAY NKONYENI MUNICIPALITY
No. 10 Conner Street

Port Shepstone

4240

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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Schedule of Deviations

Notes:

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to
those permitted in terms of the Conditions of Tender.

2. Atenderer's covering letter shall not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and
Acceptance, the outcome of such Agreement shall be recorded here.

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change to
the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be
recorded here.

4.  Any change or addition to the tender documents arising from the above Agreements and recorded here shall also be
incorporated into the final draft of the Contract.
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By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have
any meaning or effect in the contract between the parties arising from this Agreement.
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Form of Offer and Acceptance

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE
CAPACITY DATE
SIGNED BY WITNESS:
NAME SIGNATURE DATE
SIGNED ON BEHALF OF/BY RAY NKONYENI MUNICIPALITY:
NAME SIGNATURE
CAPACITY DATE
SIGNED BY WITNESS:
NAME SIGNATURE DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the Employer,

identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, including the
Schedule of Deviations (if any) today:

the (day) of v, (month) ... (year)
A ettt ettt e e e e e th et eeeeeeeeaasateeeeeeeeeaaatEeeeeeeeeeaaReeeeeeeeeeeaanantteeeaeeeaanntaneeaaeeaaannraeees (place)
SIGNED ON BEHALF OF/BY THE CONTRACTOR:

NAME SIGNATURE CAPACITY

SIGNED BY WITNESS:

NAME SIGNATURE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C1.2. Contract Data

Part 1. Contract Data Provided by the Employer

GENERAL CONDITIONS OF CONTRACT

The following standardised General Conditions of Contract:
General Conditions of Contract for Construction Works (Third Edition, 2015)

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of
Contract for this contract. Copies of these Conditions of Contract are obtainable from the South African Institution of Civil
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email:
civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s
Agent.

The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures for
the administration of the Contract. The Contract Specific Data shall have precedence in the interpretation of any ambiguity
or inconsistency between it and the General Conditions of Contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in
the Contract Specific Data below. Each item of data given is cross-referenced to the Clause in the General Conditions of
Contract to which it mainly applies.

CONTRACT SPECIFIC DATA

The following Contract specific data is applicable to this Contract:
Clause 1.1.1.13: Defects Liability Period

The Defects Liability Period is a period of 12 months, measured from the date of the Certificate of Completion.

Clause 1.1.1.14: Due Completion Date

The date for achieving Practical Completion is a date Four (4) months after the Commencement Date.

Clause 1.1.1.15: Employer

The Employer is RAY NKONYENI MUNICIPALITY, represented by Mr Khulekani Msomi and/or such person or persons
duly authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this
Contract Document as “Employer.

Clause 1.1.1.16: Engineer

The Engineer, referred to in the documents, is the firm of Consulting Engineers, Hi-Tech Consulting Engineers and Project
Managers acting through a Director, an Associate or an official authorised thereto in writing.

The name of the Engineer is: Hi-Tech Consulting Engineers and Project Managers or their successors duly appointed by
the Employer.

Clause 1.1.1.26: Pricing Strategy
The Pricing Strategy is Re-measurement.

Clause 1.1.1.28: Scope of Work
Replace with the following:

“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and constraint
relating to the manner in which the work is to be carried out.
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Clause 1.1.1.34: Writing
Add the following Clause after Clause 1.1.1.34

1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to time
approved in writing by the Engineer or delivered to the Contractor by the Engineer.

Clause 1.2.1.2: Notices
The name of the Employer is : RAY NKONYENI MUNICIPALITY

The address of the Employeris 10 Connor Street
Port Shepstone
4240

The name of the Engineer is : HI-TECH CONSULTING ENGINEERS AND PROJECT MANAGERS (PTY)LTD

The address of the Engineeris Office No. 49 The Tydes
786 Marine Drive
Shelly Beach
4265

Clause 1.3.5: Contractor’s Copyright
Add the following to Clause 1.3.5:

No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner or
by any process without the written consent of the Engineer. Copyright is reserved on all designs, specifications, patents
and patentable designs, systems and processes contained in the documents and drawings.

The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5. The
recipients of these documents shall treat the documents as well as the details contained herein as private and confidential.

Clause 3.1.3: Employer’s Approval Required

The Engineer is required to obtain the specific approval of the Employer before executing any of the following functions or
duties:

Providing consent for subcontracting part of the contract in terms of Clause 4.4.

The issuing of an instruction to accelerate progress in terms of Clause 5.7.3.

Granting permission to work during non-working times in terms of Clause 5.8.1.

Suspend the progress of the works in terms of Clause 5.11.2.

The reduction of a penalty for delay in terms of Clause 5.13.2.

Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4.

The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4.
The agreeing of the adjustment of the sums for general items in terms of Clause 6.11.

Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2.

©e NG~ LNRE

Clause 4.3: Legal Provisions
Add the following Clauses after Clause 4.3.2:

4.3.3  The Employer and the Contractor shall enter into an agreement to complete the work required for the construction
of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (No. 85 of 1993)
and the Construction Regulations promulgated thereunder, as well as any further requirements stipulated in this
contract document.

4.3.4  The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has
paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No.
130 of 1993).

Clause 5.3: Commencement of Works

The Contractor shall commence executing the Works within 14 days from the Commencement Date.

Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of
Guarantee and required insurances and other specified items have been submitted and approved.
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Clause 5.4: Access to the Site
Add the following clause after Clause 5.4.3:

5.4.4  The Contractor shall bear all costs and charges for special and temporary rights of way required by him in
connection with access to the Site. The Contractor shall also provide at his/her own cost any additional facilities
outside the Site required by him/her for the purposes of the Works.

Clause 5.5.1: Time for Practical Completion

The Works shall be completed within the time frame stipulated or tendered (as applicable) on the Summary of the Bill of
Quantities, exclusive of the special non-working days and the year-end break and inclusive of the 14-day period referred
to in Clause 5.3 above.

Clause 5.6.1: Programme of Works

The Contractor shall deliver the programme of work within 14 days of the Commencement Date. The programme shall
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed rate
of progress and a linked cash flow forecast. The programme shall be updated monthly.

Clause 5.8: Non-Working Times
The non-working days are Saturday and Sunday. The special non-working days are the days falling in the year-end break
and all gazetted public holidays falling outside the year end break.

The year-end break commences on 16 December 2022 and ends on 13 January 2023.

Clause 5.9: Instructions
Add the following Clauses after Clause 5.9.7:

5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction.

The Engineer shall have full power and authority to supply to the Contractor from time to time during the progress of the
Works copies of such further drawings and such instructions as shall be necessary for the purpose of the proper and
adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by.

Clause 5.12.2.2: Extension of Time
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity delayed
is on the critical path indicated on the Programme of Works (Clause 5.6.1).

No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted
in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for under
normal climatic conditions where inclement weather prevents or disrupts work on the critical path.

January 7 days May 2 days September 3 days
February 6 days June 1 days October 6 days
March 6 days July 2 days November 7 days
April 3 days August 3 days December 7 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which shall
be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by the
Engineer such extension of time will be added to the Time for Completion or set against any over-provision that may have
occurred in the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions or
for any other reason will be entertained.

Clause 5.12.3: Adjustment to General ltems
Add the following to Clause 5.12.3

The cost of time related general items will be calculated on the basis of the number of days in Clause 5.5.1.
Clause 5.13.1: Penalty for Delay
The penalty for failing to complete the Works on time is 0.05% of the total Tender Sum per calendar day.

Clause 6.2: Security
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The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.
The Performance Guarantee shall be worded as set out in the document included in C1.3.
The liability of the guarantee shall be for 10% of the Contract Price.

Clause 6.8.2: Contract Price Adjustment
Add the following to Clause 6.8.2:

The Contract Price shall not be subject to contract price adjustment.
Clause 6.8.3: Variation in Cost of Special Materials

Price adjustments for variations in the costs of special materials are not allowed.

Clause 6.10.1.5: Interim Payments — Materials on Site
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent).
Clause 6.10.3: Retention Money

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention is 5% of the
Contract Price, including allowances for contingencies.

Clause 6.10.5: Payment of Retention Money

In the second line, delete the words “. one half of the retention money shall become due and paid to the Contractor when
the Engineer shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half when the Engineer.”
and replace with the words “. the full limit of retention money shall be held until the Engineer.”

Clause 6.10.5.1
In the sixth line, delete the words “. of the second half.”

Clause 6.10.6: Set-Off and Delayed Payments
A guarantee in lieu of retention is not permitted.

Clause 8.6.1: Insurances
Clause 8.6.1.1.2

The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil.

Clause 8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil.
Clause 8.6.1.3

The limit of indemnity for liability insurance is R5 000 000.00 for any single claim — the number of claims to be unlimited
during the construction.

Clause 8.6.1.5: Additional Insurance
Additional Insurance is required for the following:

a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and contents)
and all other items (except those intended for incorporation into the Works) brought onto the site for a sum sufficient
to provide for their replacement.

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger
Liability Indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the
Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the Contractor's
Policies of Insurance.
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e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the
confines of an existing river and stormwater channel.

f) Professional Indemnity Insurance providing cover in an amount of not less than R5 000 000.00 in respect of each
and every claim. This insurance shall remain in force after completion of this contract for a period of not less than 1
(one) year.

Clause 8.6.6: Proof of Payment

Add the following:

The contractor shall within 14 days of the Commencement Date provide the Employer/Engineer the relevant policy or

policies of insurance.

Clause 9.2.1: Termination by the Employer
Add the following Clauses after Clause 9.2.1.3.7:

9.2.1.3.8  The Contractor fails to provide the required Guarantee and insurances within the prescribed time.

9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the
contract.

9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in
the execution of the contract that benefited the Contractor.

Clause 10.5 and 10.6: Dispute Resolution

Dispute resolution shall be by standing adjudication panel or ad-hoc adjudication.

ADDITIONAL CONDITIONS OF CONTRACT

The additional Conditions of Contract are:

Clause 11: Contractor to Provide Everything Necessary

The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary in
and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings and
Scope of Work.

Clause 12: Details to be Confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far as

may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any
trade or technical paper elsewhere without prior written consent of the Engineer.
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Part 2: Data Provided by the Contractor

Clause 1.2.1: Delivery of Notices

The name of the Contractor is

The address of the Contractor is

Physical Address Postal Address
Telephone: .....oooiii e D SRR
EMall: oo

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C1.3. Performance Guarantee
GUARANTOR DETAILS AND DEFINITIONS

“Guarantor: means:

“Employer” means: RAY NKONYENI MUNICIPALITY

“Contractor” means:”

“Engineer” means: HI-TECH CONSULTING ENGINEERS AND PROJECT MANAGERS (PTY)LTD

“Works” means:

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions
to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of

R
Amount in words
“Expiry Date” means

CONTRACT DETAILS

Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the Works as
defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.

2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and
up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the Works
or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the Employer shall
advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has been issued.

3.  The Guarantor hereby acknowledges that:

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not
be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a

suretyship;

3.2. its obligation under this Performance Guarantee is restricted to the payment of money.
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4.

4.1.

4.2.

4.3.

5.1.

5.2.

5.3.

10.

11.

12.

13.

14.

Subject to the Guarantor’'s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer
the sum certified upon receipt of the documents identified in 4.1 to 4.3:

A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by
the Engineer in an Interim or Final Payment Certificate has not been made in terms of the Contract and failing such
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in terms
of 4.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and
the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract
of the sum certified in 4.

Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up
in terms of 5; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the
Performance Guarantee is called up in terms of 5; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final
sequestration and/or the provisional liquidation court order.

It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 shall
not exceed the Guarantor's maximum liability in terms of 1.

Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final Payment
Certificate submit an expense account to the Guarantor showing how all monies received in terms of this Performance
Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies refunded to the
Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the Employer’s
bank compounded monthly and calculated from the date payment was made by the Guarantor to the Employer until
the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first
written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee
by the Employer.

The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the
Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in
connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after it
has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid
document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in terms
of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s Court
of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the claim
may exceed the jurisdiction of the Magistrate’s Court.

ST (Y] 5 N PP P PP PP TOP
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GUARANTOR (1) SIGNATURE

DATE CAPACITY
GUARANTOR (2) SIGNATURE

DATE CAPACITY
WITNESS (1) SIGNATURE
WITNESS (2) SIGNATURE
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C1.4. Occupational Health and Safety Agreement

AGREEMENT MADE AND ENTERED INTO BETWEEN RAY NKONYENI MUNICIPALITY (HEREINAFTER CALLED
THE “EMPLOYER”) AND

(Contractor/Mandatory/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS
AMENDED.

=T o] 11511 1] o PP , as an employer in its
own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all
equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and
Safety Act (OHSA) and the Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that all registration and
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an approved
licensed compensation insurer.

COID ACT RegiStration NUMDBDET: .......uiiiiiiiiieiiiie ettt et e st e e e sttt e e e bt e e e smbeeeesnbbeeeeanteeeeannseeesnneeeas

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well as
the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as
reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety
Agreement separately, and that such subcontractors comply with the conditions set.

I hereby declare that | have read and understand the appended Occupational Health and Safety Conditions and undertake
to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and Plan.

Signed at ... onthe ..., day of ..o 20......c...

SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY

NAME SIGNATURE DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

Signed at ..o onthe ... day of ..o 20......c...

SIGNED BY/ON BEHALF OF RAY NKONYENI MUNICIPALITY
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NAME SIGNATURE DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE

Occupational Health and Safety Conditions

1.

10.

11.

12.

13.

The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the
Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), a
copy of such assignment shall immediately be provided to the representative of the Employer as defined in the Contract.

All work performed on the Employer’s premises shall be performed under the supervision of the construction supervisor
who understand the hazards associated with any work that the Contractor performs on the site in terms of Construction
Regulations 2014.

The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect
pertaining to them or to the work that is to be performed.

The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety
Act and that he/she, his/her employees, and any sub-contractors, comply with them.

Discipline in the interests of occupational health and safety shall be strictly enforced.

Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where
necessary.

Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all
employees shall be made conversant with the contents of these practices.

No substandard equipment/machinery/articles or substances shall be used on the site.

All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the
Contractor to the Department of Labour and the Employer.

The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or
his/her sub-contractor/s.

No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment
or any other article without prior arrangement and written approval.

No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the
influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the
site.

Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be presented
to the Employer.
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C2.1. Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the latest SANS Specifications for
Civil Engineering Construction referred to in the Scope of Work. The Preliminary and General items shall be measures
in accordance with the provisions of SANS 1200-A, General.

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in the Bill of Quantities
are as follows:

% = per cent m2.pass = square metre-pass
h = hour m3 = cubic metre

ha = hectare m3.km = cubic metre-kilometre
kg = kilogram MN = meganewton

ke = kilolitre MN.m = meganewton-metre
km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kiloposcal Prov sum = Provisional sum
kw = kilowatt P C sum = Prime Cost sum

4 = litre sum = lump sum

m = metre t = ton (1 000 kg)

mm = millimetre W/day = Work day

m? = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described
under the items. Such prices and rates shall cover all costs and expenses that may be required in accordance with the
provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or
implied in the Contract Data, as well as overhead charges and profit. These prices shall be used as a basis for
assessment of payment for additional work that may have to be carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws,
International Standards and National Standards that were published 28 days before the closing date for tenders. (Refer
to www.sabs.co.za or www.iso.org for information on standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs
associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered
for such items.

7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of
Quantities. A single lump sum will apply should a number of items be grouped together for pricing purposes.

8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of
work to be done. The quantities of work accepted and certified for payment will be used for determining payments due
and not the quantities given in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of
Quantities in terms of the Contract and which is not covered in any other pay item.

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying the
items. More details regarding the extent of the work entailed under each item appear in the Scope of Work.

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised
Specifications.
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C2.2. Bill of Quantities
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Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTYy R
SABS
1 1200 A SECTCTION 1: PRELIMINARY AND GENERAL
8.3.0 FIXED CHARGES AND VALUE RELATED ITEMS
1.1 8.3.0 FIXED-CHARGE ITEMS
111 8.3.1 Contractual Requirements Sum 1
8.3.2.1 Facilities for Engineer
112 é!ltc;w for office space for Engineer's Representative on sum 1
Allow for protective clothing for Engineer's Rep on site
113 (safety boots, reflective jacket and hard hat) Sum 1
114 Name Board Sum 1
8.3.2.2 Facilities for Contractor
Establishment of Facilities on the Site (Sufficient for
1.1.5 Contractor's Activities, and For Meetings with The Sum 1
Engineer and Client)
1.1.6 Ablution and Latrine Facilities Sum 1
1.1.7 Tools and equipment Sum 1
1.1.8 Water supplies, electric power and communications Sum 1
Preparation of risk assessments, safe work procedures,
119 the project H&S file, the H&S plan, the provision of PPE sum 1
o and protective clothing, and other H&S matters that the
contractor deems necessary
1.1.10 Other Fixed Charge Obligations Sum 1
Remove Employer's and Contractor's Site establishment
1.1.11 . Sum 1
on completion
1.2 TIME RELATED CHARGES
1.2.1 8.4.1 Contractual Requirements Months 4
122 Security For the Duration of Construction Months 4
1.3 DAYWORKS
Labour
1.3.1 01 Unskilled Labour hr 10 Rate Only
1.3.2 02 Skilled Labour (artisans) hr 10 Rate Only
1.4 PROVISIONAL SUMS
141 I(r:yglee Civil Engineering student with National Diploma Months 4 6 500,00 R26 000,00
14.2 Main Contractor's Mark up % 26 000 10 R2 600,00
Engineer's Supervision
14.3 Allow for Engineers Telephone Costs Sum 1 5000,00 R5 000,00
144 Alloyv for An Ir]dependent Opera)tional Health and Safety sum 1 15 000,00 R15 000,00
Audit, as nominated by the Engineer
14.5 Allow for Independent Asbestos Roof Removal Specialist Sum 1 75000,00 R75 000,00
146 él(l)(:]\;vr;z; CLO Monthly Wages for the Duration of Month 4 5 000,00 R15 000,00
147 Allow For Work Identified on Site, and As Instructed by Sum 1 50 000,00 R50 000,00
The Engineer
14.8 Main Contractor's Mark Up for ltems A3.3 to A3.8 % 160 000 10 R16 000,00

Total Carried Forward to Summary
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ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
9 SABS SECTION 2: SITE CLEARANCE
1200 C
2.1 8.2.1 Clear and grub m? 300
8.2.2 Remove and grub large trees and tree stumps of girth
2.2 (c) over 3m, in steps 1m No 2
2.3 REMOVAL OF EXISTING STRUCTURES
8.2.8 Demolish and Removal of structures

Removal of existing asbestos roof sheeting complete as

2.31 directed by the Engineer and "Asbestos Roof Removal m? 630
Specialist"

939 Removgl of existing roof trusses complete as directed by me 630
the Engineer

933 Rempval of existing su.spended ceiling and fans complete me 600
as directed by the Engineer

934 Removal of existing damaged windows complete with No 40
frames

935 ]f{emoval of existing damaged doors complete with No 6
rames

936 Remq\{al of exiting/ damaged Electrical Cables and Air- m? 200
Conditioners

937 Removgl of existing floor tiling complete as directed by m2 550
the Engineer

238 Removal of exllstlng damaged k|t.chen cupboards Sum 1
complete as directed by the Engineer

239 829 l’lrjar\Tr]l:port materials and debris to unspecified sites and mé km 500
Transportation of Asbestos debris and provide storage /or )

2310 829 disposal (as per Asbestos Abatement Regulations, 2020) m 630

Total Carried Forward to Summary
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ITEM

PAYMENT

DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
3 SABS SECTION 3: CONCRETE, FORMWORK AND
1200 GB REINFORCEMENT
31 8.2.5 CONCRETE
MASS CONCRETE
Concrete (20 MPa) in:
3.141 Concrete apron slab (around the Old Building Hall) m?3 10
3.2 FORMWORK
Rough formwork:
391 Edges, risers, ends and reveals not exceeding 300 mm m 50
high
8.2.6 Unformed Concrete Surface Finishes
3.2.2 a) Wood-floated finish m? 50
8.2.7 Joints
3.2.3 a) Expansion joint m 20

Total Carried Forward to Summary
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Part C2: Pricing Data

Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
4 SECTION 4: ROOF COVERING, ETC
4.1 PROFILED METAL SHEETING AND ACCESSORIES
Saflok 700 Profile Zincalume Roof Sheeting Laid at 18°
411 pitch on 38x50mm SSAP Battens at 320mm c/c max on m2 578
o Sisalation RSA 420 Underlay Purlins on training Tape on
Timber Trusses
4.2 ROOF AND WALL INSULATION
Sisalation 420" heavy industrial grade aluminium foil-
based insulation
Insulation laid out over purlins (at approximately 600mm
421 centres) and fixed concurrent with roof covering including m? 280
galvanised steel straining wires
4.3 RAINWATER DISPOSAL
4.3.1 Continuous 0.6mm chromadek seamless gutters m 80
432 Extra over eaves gutter for stopped ends No 2
433 Extra over eaves gutter for outlet for 75mm pipe No 6
434 75m Diameter rainwater pipes m 18
435 Extra over rainwater pipe for shoe No 5
436 Extra over rainwater pipe for eaves or plinth offset 110m No 6
projection
5kl Jojo tank mounted and secured on brick tank stand
437 . i . ) No. 2
complete with brass 'bib' tap for rainwater harvesting

Total Carried Forward to Summary
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Part C2: Pricing Data

Cc2.2

Bill of Quantities

ITEM
NO

PAYMENT

DESCRIPTION

UNIT

BILL
QTy

RATE

AMOUNT
R

5.1.1

5.2

5.2.1

522

523
5.3

5.3.1
5.4

541

SECTION 5: CARPENTRY AND JOINERY

TRUSSES, ETC.

Prefabricated and Installation of a roof trusses
manufactured by specialist including to suit 20m span (or
As per Drawing) and with 0.6m overhang at eaves.
Timber pieces gang nailed and fixed to wall plate with
hoop iron ties complete. The supply to also include 50mm
x 76mm Purlins

CEILING, PARTITION AND ACCESS FLOORING

NOTE: Tenderers are advised to study the Model
Preambles for Trades before pricing this bill

SUPPLEMENTARY PREAMBLES

Descriptions

ltems described as "nailed" shall be deemed to be fixed
with hardened steel nails or pins or shot pinned to
brickwork or concrete

ltems described as "plugged" shall be deemed to include
screwing to fibre, plastic or metal plugs at not exceeding
600mm centres, and were described as "bolted" the bolts
have been give elsewhere

Electrical light fittings, diffusers, panels, etc generally are
"lay in" units of the same dimensions as the suspension
grid described and allowance must be made accordingly
for their support inclusive of any flexibility in setting out

NAILED UP CEILINGS

6.4mm "Rhino board M-Strip" ceiling fixed print side up to
brandering with 32mm galvanized semi-serrated nails or

32mm grabber screws at 150mm centres with plastic "M-
Strip" cover strips over joints with all nail or screw

Ceiling including 1 x 1mm sawn softwood brandering at
40mm centres in one direction only to trusses (elsewhere
measured) at 1260mm centres

Extra over ceiling for 600 x 600mm trap door of 1 x Tmm
wrought softwood rebated framing with one 1 x 1mm
sawn softwood cross brander covered with ceiling board
and fitted flush in opening

"Rhino" Moulded Gypsum Cornices
75mm Coved cornice

SUSPENDED CEILINGS

Installation of the suspended ceiling shall be in
accordance with

the SABISA 's General Specification for Suspended
Ceilings

9mm Lafarge Plaster board (or similar approved):
600mm X 600mm exposed grid

KITCHEN CUPBOARDS

Supply and install/ rebuild new kitchen cupboards,
complete with all fittings and accessories

Sum

No.

Sum

50

100

565

Total Carried Forward to Summary
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Part C2: Pricing Data

Cc2.2

Bill of Quantities

ITEM [ PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
6 SECTION 6: FLOOR COVERINGS
6.1 TILING
600x600mm non slip ceramic tiles fixed with adhesive,
6.1.1 jointed and pointed with 4mm joints in grout on screed on m? 565
floors, access ramps and steps
150x150mm white glazed ceramic tiles fitted in kitchen me 20

wall

Total Carried Forward to Summary
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Cc2.2

Bill of Quantities

ITEM
NO

PAYMENT

DESCRIPTION

UNIT

BILL
QTy

RATE

AMOUNT
R

71

7.1.1

712

SECTION 7: METAL/ALUMINIUM WORK

ALUMINIUM/METALIC WINDOW AND DOOR
FRAMES, ETC:

Natural anodised aluminium "Standard residential type"
windows together with Glazing (complete with Xpanda
Burglar Guards or similar approved). All aluminium
material to comply with SANS Glazing to comply with
SANS 10400N

i) Windows Type: size 1200mm x 1000mm
i) Windows Type: size 1200mm x 600mm
i) Windows Type: size 600mm x 500mm

i) Windows Type: size 1200mm x 500mm

i) Windows Type: size 1200mm x 1200mm

1.3mm Galvanised pressed rebated frame with factory
undercoat, 1 coat primer, 1 coat universal undercoat, 2
coats plascon velvaglo

i) Doors Type: size 813mm x 2032mm to suit 230mm wall
230mm wide

No
No
No
No
No

No

10

Total Carried Forward to Summary
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Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R

8 SECTION 8: IRONMONGERY

8.1 HINGES, BOLTS, LOCKS, ETC

8.1.1 32mm Open brass piano hinges No 12
Locks

8.1.2 Satin chrome WC indicator bolt No 15

8.1.3 3 Lever mortice lock with striking plate No 6

8.1.4 4 Lever Rebated door locksets complete No 3

8.2 DOOR STOP

8.2.1 38mm Diameter rubber door stop plugged. No 9

8.3 LETTERS, NAMEPLATES, ETC

8.3.1 ’1'50 X 15"0mm anodised aluminium plate with "Male" or No 6
Female" symbol

832 152 x.1 52mm anodised aluminium plate with Paraplegic No 3
WC Pictogram

8.3.2 152 x 152mm anodised aluminium plate with First Aid No 1
Pictogram

834 152 x 152mm anodised aluminium plate with Fire Hose No 1
Pictogram

835 152 X 1§2mm gnod|sed aluminium plate with Fire No 1
Extinguisher Pictogram
152 x 152mm anodised aluminium plate with Emergency

8.3.6 o No 1
Exit Pictogram
2000 x 1000mm anodised aluminium plate / Nameboard

8.3.7 . No 1
for the Community Hall
Sundries

8.3.8 Liquid soap dispenser No 4

8.3.9 Pull handle No 10

8.3.10 Lockable toilet roll holder plugged No 20

8.3.11 Solid 250-E40 coat hook No 20

Total Carried Forward to Summary
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Part C2: Pricing Data

Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
9 SECTION 9: PAINTWORK
9.1 PAINTWORK TO NEW SURFACES
One coat bonding liquid and two coats interior and
exterior quality PVA emulsion paint
9.1.1 On internal walls m? 400
9.2 ON PLASTER BOARD
One coat bonding liquid and two coats exterior quality
PVA emulsion paint
9.1 On fascia and barge boards with girth not exceeding m 200
450mm
9.3 ON METAL
Apply one coat self-etching primer, one undercoat and
two coats silthane gloss enamel paint on galvanised steel
9.31 On doors frames internally m?2 50
9.3.2 On doors frames externally m? 50
94 ON WOOD
One coat wood primer, one undercoat and two coats
silthane gloss enamel
9.4.1 On doors internally m?2 50
94.2 On doors externally m?2 10

Total Carried Forward to Summary
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Part C2: Pricing Data

Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTYy R
SECTION 10: ELECTRICAL
10.1 Electrical work
Engage a qualified electrician to check all electrical wiring
10.1.1 defects, including, fixing, supply, handle and install Sum 1
electrical fittings, lighting
Supply and installation of Air-Conditioners No 4
10.1.2 Overheads, charges and profit for items 9.1.1 above % 0
Testing
1013 Allow fo.r the testing, _rgcordmg and commissioning of the sum 1
installation, and provision of CoC
10.1.4 Cable sleeves
Supply and installation of PVC cabling sleeves as
sleeving systems through floor construction, as entry
sleeve system to power distribution boards and all other
cable services, sleeves to be complete with standard
large radius sleeve bends
75mm Diameter m 90
10.1.5 Draw Wires
Supply and installation of 0.6mm diameter galvanised m 65
draw wires in sleeves system runs.
10.1.6 Distribution Bords
Supply, delivery to site, storage installation of the flush
mounted architrave steel type power distribution boards
complete with flush trays, doors, switch gear mounting no 1
trays, cooper busbars, neutral and earth bars, correctly
sized internal PVC wiring, labelling and legend cards
10.1.7 Conduit
Supply and installation of SABS approved solid black
enamelled, solid galvanised or PVC conduits complete
with all required conduit accessories. Conduit
accessories. Conduits to be cast into concrete or steel
surface or fixed inside ceiling spaces on timber work. All
tendered rates must make allowances for wastage:
10.1.8 Built or chase into brickwork
20mm Diameter m 100
25mm Diameter m 100
10.1.9 In ceiling space on timber work
20mm Diameter m 60
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C2.2
Bill of Quantities

10.1.10

10.1.11

10.1.12

10.1.13

10.1.14

Flush mounted type:
4 x 2mm lights

4 x 4mm plugs

PVC WIRING

PVC wiring in conduits
2.5mm

4 mm

Light Switches

Supply and installation of SABS approved type 16A flush
and surface type light switches. Final paint finishes shall
be confirmed at a later stage, allowance shall however be
made as specified in the general specification. All boxes
for flush mounting measured elsewhere

1 Lever 1 way
1 Lever 2 way
2 Lever 2 way
3 Lever 2 way
4 Lever 2 way

SOCKET OUTLETS

Supply and installation of SABS approved switched and
un switched type flush and surface mounted type 16A
switched sockets outlets suitable for mounting in flush
steel wall boxes or in steel pedestal units or on surfaces.

The final colour of the paint finish shall be confirmed at a
later stage, allowances shall be made as specified in the
specification.

All flush type boxes and specials pedestals measured
elsewhere.

Flush switched socket type
Double 15 A 3 pin socket outlets.

no
no

no
no
no
no
no

no

30
40

100
100

S, |

15

Rate Only
Rate Only
Rate Only

Total Carried Forward
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Cc2.2

Bill of Quantities

ITEM | PAYMENT DESCRIPTION UNIT BILL RATE AMOUNT
NO QTY R
Total Brought Forward
10.1.15 LIGHT FITTINGS
Supply, delivery to site, storage and installation of the
below specified light fitting complete with lamps or tubes.
Allowances must be made in the rates for all the required
fixing material and accessories.
Fittings to be equal and similar approved to be below
quoted manufacturer.
10.1.16 Fluorescent Fittings:
"1,2m Type F2 Fiting - 36 Walt no 20
Double fluorescent light fitting 1500mm long complete no 7 Rate Only
10.1.17 Bulk head fittings
Exterior type flush mounted round bulkhead fitting- 100
Watt no 20 Rate Only
Electrical Tests
Making provision for the required inspections tests
and the commissioning of the complete installation and
the issuing of the required certificate.
10.1.18 Building installations
10.1.19 ceiling mounted light fitting no 10
10.1.20 Waterproof wall mounted light fitting 2100mm below top
of plant box no 1 Rate OnIy
10.1.21 single 15 AMP plug point no 10
10.1.22 single 15 AMP plug point no 10
10.1.23 Electrical fault finding no item

Total Carried Forward to Summary
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Cc2.2

Bill of Quantities

ITEM
NO

PAYMENT

DESCRIPTION

UNIT

BILL
QTy

RATE

AMOUNT
R

111

11.1.1

11.1.2

11.1.3

11.14

11.1.5

11.2

11.2.1

11.3
11.3.1

1200C

SABS
1200 DB

8.2.1

SABS
1200 L

SECTION 11: EXTERNAL WORKS

WATER SUPPLY
Minor Structures and Chambers

Excavate in all materials and use for backfilling or
dispose as ordered for minor structures and chambers

Backfill Material

Backfill material from selected excavated material

Provision of Bedding

Selected from trenches, and/or other excavations without
the need for screening or other treatment:

Pipe Laying
uPVC pipes and fittings

Supply, handle, lay and test HDPE pipes and fittings
(Plasson compression fittings or similar approved)
Pipes

50mm dia., Class 16

Tees (Class 16)
50x 50mm

Water Storage Tank

Supply and install 5kl JoJo Tank, 1m high brick
foundation structure, including foundation excavations,
backfilling, concreting, reinforcement steel, anchor bolts,
50mm inlet and outlet pipe with appropriate valves, as
per the drawing provided.

Supply and install 1.5kW VSD Booster Pump, complete
with all fittings

FACE BRICK CLEANING
Old Hall Building

Cleaning of face brick exterior, with Powafix Mortar Off
(or similar approved)

FIREFIGHTING

Supply and install firefighting equipment complete with
fittings

m3

No.

No.

No.

m?2

Sum

100

100

100

500

Total Carried Forward to Summary
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Bill of Quantities

Summary of Bill of Quantities

SCHEDULE OF QAUNTITIES - SUMMARY

NUMBER

DESCRIPTION

SECTION 1 PRELIMINARY AND GENERAL

SECTION 2 SITE CLEARANCE

SECTION 3 CONCRETE, FORMWORK AND REINFORCEMENT

SECTION 4 ROOF COVERING, ETC

SECTION 5 CARPENTRY AND JOINERY

SECTION 6 FLOOR COVERINGS

SECTION 7 METAL/ALUMINIUM WORK

SECTION 8 IRONMONGERY

SECTION 9 PAINTWORK

SECTION 10 | ELECTRICAL

SECTION 11 | EXTERNAL WORKS

SUB-TOTAL

ADD 10% CONTINGENCIES

SUB-TOTAL

ADD VAT @15%

TOTAL CARRIED TO FORM OF OFFER

SIGNED BY/ON BEHALF OF TENDERER

NAME

SIGNATURE

DATE

COMPANY STAMP
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Bill of Quantities

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

Declaration

(In respect of completeness of Tender)

RAY NKONYENI MUNICIPALITY
10 Connor Street

Port Shepstone

4240

I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part C2.2 of this

Contract Document comprising 138 pages + the Bill of Quantities comprising 13 pages in consecutive order upon which
my/our tender for the TENDER NO.: 8/2/RNM0459—- ZG COMMUNITY HALL ROOF REPAIRS has been based.

SIGNED BY/ON BEHALF OF TENDERER

NAME

SIGNATURE
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Part C3: Scope Of Work

C3
Scope of Work

Part C3: Scope of Work

C3.1
C3.2
C3.3
C34
C3.5
C3.6

Status

Description Of The Works
Engineering

Procurement
Construction
Management

Particular Specifications

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s)
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is:

Drawings

Scope of Work
Specifications
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Part C3: Scope Of Work Description of the Works

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.1. Description of the Works

C3.1.1 Employer’s Objectives

The Ray Nkonyeni Municipality intends to repair ZG Community Hall Roof. The objective of the project is to
improve the infrastructure and facilities at the ZG Community Hall, to enable optimal functioning of the facility.
The works are to be partly executed using labour intensive methods by making use of local resources, where
possible.

C3.1.2 Overview of the Works

The project is located within ward 28 of Ray Nkonyeni Local Municipality in a township of Gamalakhe and
currently being used for functions such as weddings, concerts, church, and other indoor events in the
community. The general scope of works includes inter alia, the following:

e Site clearance

¢ Replacement of asbestos sheeting, with IBR roof sheeting (578m?)
¢ New ceiling and accessories (560m?)

¢ Kitchen Renovation (15m?)

e  Floor tilling (578m2)

e Paint work (324m?)

e  Storm-water: gutters, down water pipes and concrete aprons (80m)
e Firefighting equipment i.e., hose, extinguishers

e Replacing broken window glasses

¢  Plumbing replacement (toilets & 1 kitchen)

e  Face brick Cleaning, Exterior (335m?)

e Repair and installation of electricity, including air-conditioners

e Construction of a 5kl JoJo Tank

e General cleaning.

C3.1.3 Extent of the Works

The project is located within ward 28 of Ray Nkonyeni Local Municipality in a township of Gamalakhe,
approximately 15km west of Port Shepstone town (CBD). The Works to be carried out by the Contractor under
this Contract comprise mainly developing and upgrades to the existing ZG Community Hall as well as external
civil works.

The main components of ZG Community Hall Roof Repairs scope comprise of:

¢ Replacement of asbestos sheeting, with IBR roof sheeting (578m?)
¢ New ceiling and accessories (560m?)

¢ Kitchen Renovation (15m?)

e  Floor tilling (578m2)

e  Paint work (324m2)

e  Storm-water: gutters, down water pipes and concrete aprons (80m)
e Firefighting equipment i.e., hose, extinguishers

e Replacing broken window glasses

e  Plumbing replacement (toilets & 1 kitchen)

e Face brick Cleaning, Exterior (335m?)

e Repair and installation of electricity, including air-conditioners

e Construction of a 5kl JoJo Tank

C3.1.4 Location of the Works

The ZG Community Hall is located within ward 28 of Ray Nkonyeni Local Municipality, approximately 15
kilometres west of the Port Shepstone CBD, within the jurisdiction of Ugu District Municipality in KwaZulu Natal.
The site coordinates are:
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e S30°4825.83"
e E 30°20'37.76"
C3.1.5 Description of Site and Access
The Gamalakhe is a township within the Municipality. The ZG Community Hall currently being used for functions

such as weddings, concerts, church, and other indoor events in the community. The project is located within
ward 28 of Ray Nkonyeni Local Municipality, approximately 15km west of Port Shepstone town

C3.1.6 Temporary Works

All design and the construction of any temporary works must be approved by the Engineer.
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C3.2

Part C3: Scope Of Work Engineering

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.2.

C3.21

C3.2.2

C3.23

C3.24

C3.2.5

Engineering
Design Services and Activity Matrix

The responsibilities for design are as follows:

Permanent works:

Concept, feasibility and overall process Employer
Basic engineering and detail layouts to tender stage Employer
Final design to approved for construction stage Employer
Temporary works Contractor
Preparation of as-built drawings Contractor

e The Employer is responsible for the design of the permanent Works as reflected in the Contract
Documents unless otherwise stated.

e The Contractor is responsible for the design of the temporary Works and their compatibility with the
permanent Works.

e The Contractor shall supply all details necessary to assist the Engineer in the compilation of the record
drawings

Employer’s Design
The entire Permanent Works have been designed by the Employers representative, i.e. the Engineer.
Design Brief

The Contractor will supply a typical layout for accommodation of traffic. Any alterations to this layout need to
be approved by the Engineer and Employer.

Drawings

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, and
dimensions shall not be scaled from the Drawings, unless required by the Engineer. The Engineer will, on the
request of the Contractor in accordance with the provisions of the Conditions of Contract, provide such
dimensions as may have been omitted from the Drawings.

The Contractor shall ensure that accurate records are kept of all infrastructure installed or relocated during the
contract. The position of pipe bends, junction boxes, duct ends and all other underground infrastructure shall
be given by either co-ordinates, or stake value and offset. Where necessary, levels shall also be given. A
marked-up set of drawings shall also be kept and updated by the Contractor. This information shall be supplied
to the Engineer's Representative on a regular basis.

All information in possession of the Contractor, required by the Engineer and/or the Engineer's Representative
to complete the record drawings, must be submitted to the Engineer's Representative before a Certificate of
Completion will be issued.

The Drawings prepared by the Employer for the permanent Works are listed and bound in a separate volume.
The Employer reserves the right to issue amended and/or additional drawings during the Contract.

Design Procedures

All statutory requirements shall be taken into consideration.
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C3.3
Procurement

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.3.

C3.31

C3.3.11

C3.3.1.2

C3.3.2

C3.3.21

C3.3.2.2

C3.3.2.3

C3.3.24

Procurement

Preferential Procurement Procedures

Requirements

e The project entails asbestos removal work and therefore services of an Approved Inspection Monitoring
Authority (AlIA) are required for the project, to ensure compliance with the Asbestos Abatement
Regulations, 2020. An allowance will be made in the Contract for the Employer to appoint the (AIA).

e A specialist asbestos registered contractor will be appointed to undertake the asbestos roof sheeting
removal and disposal work.

e Sub —contractors for specialist work (Electrical installations & HVAC installations) shall be appointed
by the Employer in accordance with the Employer’s preferential procurement policy.

Resource Standard Pertaining to Targeted Procurement

e SANS 1914-1:2002
e SANS 1914-2:2002

e SANS 1914-3:2002
e SANS 1914-4:2002
e SANS 1914-5:2002
e SANS 1914-6:2002

Subcontracting

Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises
Targeted Construction Procurement Part 1 — Participation of Targeted Partners in Joint
Ventures

Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises and
Targeted Partners in Joint Ventures

Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises and
Targeted Labour (local resources)

Targeted Construction Procurement Part 1 — Participation of Targeted Labour
Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises in
Concession Contracts

Scope of Mandatory Subcontract Works

e Approved Inspection Monitoring Authority (AlA) services as required by the Asbestos Abatement
Regulations, 2020.

e Asbestos roof sheeting removal and disposal work.

e External civil works.

e  Specialist work items, including HVAC installations.

Preferred Subcontractors / Suppliers

Preference will be given to local sub-contractors for sub-contracting.

Subcontracting Procedures

Sub-Contractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015)
and were required / necessary a Sub-Contractor shall be selected in consultation with the Employer.

Sub-contractors shall submit their Health and Safety Plan to be approved by the Employer’s Representative.

Attendance on Subcontractors

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable.

111
ZG COMMUNITY HALL ROOF REPAIRS



Contract

Part C3: Scope Of Work

C3.4
Construction

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.4.

C3.4.1

C3.4.141

Construction

Works Specifications

Applicable Specification

The following SANS 2001 standards for construction works are applicable to the contract:

SANS 2001-BE1
SANS 2001-BS1
SANS 2001-CC2
SANS 2001-CG1
SANS 2001-CM2
foundations
SANS 2001-CM1
SANS 2001-DP1
culverts

SANS 2001-DP5
SANS 2001-CT2
SANS 2001-EM1

Construction works Part BE1 : Earthworks (general)

Construction works Part BS1 : Site clearance

Construction works Part CC2 : Concrete works (minor works)

Construction works Part CGL1 : Installation of glazing in window and door frames
Construction works Part CM2 : Strip footings, pad footings and on the ground

Construction works Part CM1 : Masonry walling
Construction works Part DP1 : Earthworks for buried pipelines and prefabricated

Construction works Part DP5 : Stormwater drainage
Construction works Part CT2 : Structural timberwork (roofing)
Construction works Part EM1 : Cement plaster

C3.4.1.1.1 Applicable SANS 1200 Standardised Specifications

The following SANS 1200 Standardised Specifications for Civil Engineering Construction are applicable:

e SANS 1200 A -

1986 General

C3.4.1.1.2 Other Applicable SANS Specifications

C3.4.1.2

C3.4.1.3

C3.4.2

C3.4.21

C3.4.2.2

C3.43

C3.4.3.1

C3.4.3.2

C3.4.4

e SANS 10252-2

Particular Specifications

Refer to C3.6.

Drainage Installations for Buildings

Certification by Recognised Bodies

Registration with the CIDB is a compulsory requirement.

Plant and Materials

Plant and Materials Supplied by the Employer

None.

Materials, Samples and Shop Drawings

All materials are to be tested by a commercial laboratory.

Construction Equipment

Requirements for Equipment

The Contractor is required to use plant and equipment that is sufficient for the construction of the works.

Equipment Provided by the Employer

None.

Existing Services
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Contract C3.4

Part C3: Scope Of Work Construction

C3.4.41 Known Services
All known services are shown on the Construction Drawings. However, all existing service should be proven
prior to construction. The onus still lies with the Main Contractor to ensure that no services are damaged during
the construction period.

C3.4.4.2 Treatment of Existing Services
It is envisaged that some of the existing services may require temporary or permanent relocation. The relevant
local authorities should be contacted before relocating any services.
Existing services indicated on the Contract drawings show the approximate positions of main existing services.
The accuracy of/or completeness of this information is not guaranteed. The Contractor shall make efforts to
verify details, positions and levels of existing connection points to the satisfaction of the Engineer, well in
advance of undertaking related works to prevent any possible delay if such services are not as indicated or
assumed. No claims related to delays resulting from unidentified services shall be entertained.

C3.4.4.3 Use of Detection Equipment for the Location of Underground Services
The contractor, where it is deemed necessary may use detection equipment to locate existing services located
below ground level.

C3.4.4.4 Damage To Services
It is the responsibility of the Contractor to ensure that no services are damaged during the construction process.
In case the known services indicated on the drawings are damaged, the main Contractor shall be responsible
for the repair off the services to the original state before it was damaged, as well as all cost associated with the
damaged service

C3.4.4.5 Reinstatement of Services and Structures Damaged During Construction
In the event of damages to existing services occur, the contractor shall at own cost make repairs. Where it is
not possible to make the necessary repairs, the contractor shall contact the responsible authority and the
Engineer to arrange for repairs of damages.

C3.4.5 Site Establishment

C3.4.5.1 Services and Facilities Provided by the Employer

(&) Water Source

A potable water supply is available in the vicinity of the Site. Should the Contractor wish to utilise such water
supply, he/she shall be responsible for making his own arrangements with the responsible water supply authority
for the supply of all water that he may require from such reticulation network for construction purposes as well
as for domestic consumption.

If so required by the responsible water supply authority, the Contractor shall further be responsible, at his own
cost, for making or otherwise providing metered connections to the available services at the positions specified
by the water authority, as well as for the removal of such connections on completion of the Contract.

No warranty is offered or given by the Employer that the existing available reticulated water supply will
necessarily be adequate for the Contractor’s purposes nor that such supply is in any way guaranteed.

All charges as may be levied by the responsible water supply authority in respect of water consumed by the
Contractor shall be for the Contractor's account and payment to the Contractor in respect thereof shall be
deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of Quantities,
as well as in the rates tendered by the Contractor for the various other items listed in the Bill of Quantities which
require the consumption of water.

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts

as may have become due and payable by the Contractor to the responsible water authority have been promptly
paid in full.

(b) Electricity supply
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An electrical power supply is available in the vicinity of the Site. Should the Contractor wish to avail himself of
such supply, he shall, in accordance with the provisions of the relevant sub clause, and at his own cost, be
responsible for making his own arrangements with the responsible electricity supply authority for the supply of
all electrical power he may require from such reticulation network for construction purposes as well as for
domestic consumption.

If so required by the responsible electricity supply authority, the Contractor shall, at his own cost, be responsible
for making metered connections to the available services at the positions specified by the electricity supply
authority, as well as for the removal of such connections on completion of the Contract.

No warranty is offered or given by the Employer that the existing available reticulated electrical power supply
will necessarily be adequate for the Contractor’s purposes nor that its supply is in any way guaranteed.

All charges as may be levied by the responsible water supply authority in respect of water consumed by the
Contractor shall be for the Contractor’'s account and payment to the Contractor in respect thereof shall be
deemed to be included in the sums tendered by the Contractor for the various items listed in the Bill of Quantities,
as well as in the rates tendered by the Contractor for the various other items listed in the Bill of Quantities which
require the consumption of electricity.

The Contractor shall, when reasonably required by the Engineer, produce documentary proof that all amounts
as may have become due and payable by the Contractor to the responsible electricity supply authority have
been promptly paid in full.

(c) Areafor Contractor’s site establishment

The Contractor may erect his site offices and storage depot within the boundaries of the area indicated by the
Engineer at the clarification meeting or during the site handover meeting.

The Contractor shall submit a general layout drawing to a scale of not less than 1:200 to the Engineer for
approval before any work on the camp or offices is commenced.

No housing is available and the Contractor shall make his own arrangements to house his employees and
transport them to and from the site. All arrangements for housing workmen shall be made in accordance with
and subject to applicable regulations and requirements.

The Contractor shall use this area only for the purposes of erecting his site offices, workshops, stores and other
facilities required for the execution of the Contract. The Contractor shall not use the area nor allow it to be used
for any purposes not directly associated with the execution of the Contract.

The Contractor shall be responsible for arranging, at his own cost, for the provision of all services he may require
in the area, as well as elsewhere on the Site.

Should the Contractor deem the area made available by the Employer to be inadequate or unsuitable for the
Contractor’s particular needs, then the Contractor shall be at liberty to make his own arrangements with the
owners of other sites which he considers are better suited to his needs; provided always that the use by the
Contractor of any area other than that made available to him by the Employer shall be subject to the prior written
approval of the Engineer, which approval shall not be unreasonably withheld; and provided further that the
Contractor shall have no claim against the Employer in respect of any costs incurred by him, either directly or
indirectly in consequence of utilising any area other than that made available to him by the Employer, and which
costs exceed those costs allowed for by the Contractor in his Tender.

C3.4.5.2 Facilities Provided by the Contractor
(a) Facilities for the Engineer

The Contractor shall provide on the Site, for the duration of the Contract and for the exclusive use of the Engineer
and/or his Representative (as applicable), the various facilities described hereunder. All such facilities shall be
provided promptly on the commencement of the Contract and failure on the part of the Contractor to provide
any facility required in terms of this specification shall constitute grounds for the Engineer to withhold payment
of the Contractor’s tendered items until the facility has been provided or restored as the case may be.

The following are typical facilities to be provided:
e  Office accommodation;

e  Site meeting venue;
e Contract nameboards;
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e  Survey equipment and assistants;
e  Electricity supply for the Engineer;
e  Site diary.
(b) Water
The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may be
required for the purposes of executing the Contract, including water for both construction purposes and domestic
use, as well as for making all arrangements in connection therewith. The Contractor shall further, at his own
expense, be responsible for providing all necessaries for procuring, storing, transporting and suppying water
required for the execution of the Contract, including but not limited to all piping and other plant and equipment,
as well as for all work and superintendence associated therewith.
The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval of the
Engineer, which approval shall not be unreasonably withheld.
The Contractor shall comply with all prevailing legislation in respect of drawing water from natural and other
sources and shall, when required by the Engineer, produce proof of such compliance. The distribution of water
shall be carried out by the Contractor strictly in accordance with the applicable laws and regulations.
All water provided by the Contractor for construction purposes shall be clean, free from undesirable
concentrations of deleterious salts and other materials and shall comply with any further relevant specifications
of the Contract. The Contractor shall, whenever reasonably required by the Engineer, produce test results
demonstrating such compliance. Water provided by the Contractor for human consumption shall be healthy
and potable to the satisfaction of the health authorities in the area of the Site.
No separate payment will be made to the Contractor for the obtainment, distribution and consumption of water,
the costs of which will be deemed to be included in the Contractor’s tendered rates.
(c) Electricity
The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as he may
require for the purposes of executing the Contract, including electricity for both construction purposes and
domestic use, as well as for making all arrangements in connection therewith.
The distribution of electricity shall be carried out by the Contractor strictly in accordance with the applicable laws
and regulations.
No separate payment will be made to the Contractor for the obtainment, distribution and consumption of
electricity, the costs of which will be deemed to be in the Contractor’s tendered rates and prices.
C3.4.5.3 Storage And Laboratory Facilities
No requirements are specified. A commercial laboratory will be utilised.
C3.4.5.4 Vehicles and Equipment
No requirements are specified.
C3.4.5.5 Advertising Rights
It is the Main Contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers
shall be removed at the cost of the Main Contractor.
C3.4.5.6 Notice Boards
The main Contractor is allowed to place a Notice board on site. The maximum allowed size of this board should
be as per the attached notice board drawing.
C3.4.6 Site Usage
The Contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s
Agent. The disturbance to the residence should be kept at a minimum.
C3.4.7 Permits and Way Leaves

Before construction of the Works, or any phase of the Works, the Contractor shall contact all relevant parties
and authority officials to establish the existence of existing services on site. The Contractor shall be responsible

115
ZG COMMUNITY HALL ROOF REPAIRS



Contract

C34

Part C3: Scope Of Work Construction

for obtaining permission to proceed. No claims shall be lodged by the Contractor for delays in obtaining these
permissions

C3.4.8 Water for Construction Purposes

The onus lies with the Main Contractor to source and pay for construction water. The quality of the construction
water should be as specified in SANS.

C3.4.9 Survey Control and Setting Out of the Works

The survey control points and setting out data is provided by the Employer. It is the Contractor’s responsibility
to ensure that the survey control points are correct and to use these control points for setting out.

C3.4.10 Extension of Time

@

(b)

(©

(d)

(e

Regardless of the cause of any delay an extension of time will only be considered if it can be shown
that the activity delayed is on the critical path indicated on the Works Programme.

No extension of time will be granted in respect of any delays attributed to normal climatic conditions.
Normal Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions
and materials, strong winds and extremes of temperature. However, in the event that delays to critical
activities exceed the number of working days listed in clause 5.12.2.2 of the Contract Data, then
abnormal climatic conditions shall be deemed to exist, and an extension of time shall be granted in
accordance with the provisions of that Clause.

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and
evidence, which shall be submitted timeously as each day or half-day delay is experienced. Should an
extension of time be granted by the Engineer such extension of time will be added to the Time for
Completion or set against any over-provision that may have occurred in the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for abnormal
climatic conditions or for any other reason will be entertained.

Any extension of time in respect of wet climatic conditions granted in terms of this clause shall not be
deemed to take into account delays experienced by the Contractor in repairing or reinstating damage
to or physical loss of the Works arising from the occurrence of abnormal climatic conditions. Extension
of time in respect of any such repairs or reinstatement regarding damage shall be the subject of a
separate application for extension of time in accordance with the provisions of the Conditions of
Contract.

C3.4.11 Features Requiring Special Attention

@

Site Maintenance

During progress of the work and upon completion thereof, the Site of the Works shall be kept and left
in a clean and orderly condition. The Contractor shall store materials and equipment for which he is
responsible in an orderly manner, and shall keep the Site free from debris and obstructions.

(b) Subcontractors

All matters pertaining to subcontractors (including Nominated Subcontractors) and the work executed
by them shall be dealt with directly between the Engineer and the Contractor in the context of all
subcontract work being an integral part of the Works for which the Contractor is responsible.

The Engineer will not liaise directly with any Subcontractors nor will he issue instructions concerning
the subcontract works directly to any Subcontractor.

All matters arising from the subcontract agreements shall be dealt with directly between the
Contractor and the Subcontractors and the Engineer will not become involved.

(c) Access to Properties

The Contractor shall organise the work to cause the least possible inconvenience to the public and
to the property owners adjacent to or affected by the work, and except as hereunder provided, shall
at all times provide and allow pedestrian and vehicular access to properties within or adjoining or
affected by the area in which he is working.
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If, as a result of restricted road reserve widths and the nature of the work, the construction of
bypasses is not feasible, construction shall be carried out under traffic conditions to provide access
to erven and properties.

Notwithstanding the afore going, the Contractor may, with the prior approval of the Engineer (which
approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance of
the occupiers of erven and properties to close off part of a street, road, footpath or entrance
temporarily, provided that the Contractor duly notifies the occupiers of the intended closure and its
probable duration, and reopens the route as punctually as possible. Where possible, such streets,
roads, footpaths and entrances shall be made safe and reopened to traffic overnight. Such closure
shall not absolve the Contractor from his obligations under the Contract to provide access at all times.
Barricades, traffic signs, drums and other safety measures appropriate to the circumstances shall be
provided by the Contractor to suit the specific conditions.

(d) Existing Residential Areas

Electricity and water supply interruptions in existing residential areas shall be kept to a minimum.
The Engineer's approval shall be obtained prior to such interruptions and residents shall be notified
in writing at least 24 hours but not more than 48 hours in advance. Supplies shall be normalised by
16:00 on the same day.

(e) Employment of Local Labour

The Tenderer shall limit the utilisation of his permanently employed personnel to Key Personnel, such
as Contracts Managers, Site Agents, Foremen, Supervisors, Plant Operators, Materials and Survey
Technicians, Artisans, Trainers, Buyers, Storemen and the like should such expertise not be available
out of the community.

The Tenderer shall make maximum use of the human resources existing in the local community. The
Tenderers shall apply to the employment labour desk, conveyed by the Project Steering Committee
for details of those labourers who are available in the area of work and he shall provide preference
to those labourers identified by the Steering Committee.

The employment of labour from outside the local area will only be considered and permitted by the
Engineer in the event of:

¢ the unavailability of sufficient numbers of local labourers to execute the work;

¢ the unavailability within the local community of the required skills necessary for the execution
of specific portion of work, and where the completion period does not permit the creation of
the necessary skills through training.

In both cases the Tenderer shall prove to the satisfaction of the Engineer that he has exercised his
best endeavours and taken all reasonable actions to recruit local labour.

The Tenderer shall maintain accurate and comprehensive daily records of all labour engaged on the
tender and shall submit to the Engineer at two weekly intervals detailed labour returns substantiating
the actual numbers of labourers employed, the amounts actually paid in respect thereof, and details
of the various activities undertaken by the labourers.

The employment of casual labour will be done in co-operation with community leaders and
local structures. The Tenderer shall ensure that all remuneration paid to employees is in line
with the relevant sectorial determination in terms of the Basic Conditions of Employment Act,
as determined by the Department of Labour.

(f) Monthly Statements and Payment Certificates

The statement to be submitted by the Contractor in terms of the Conditions of Contract shall be
prepared by the Contractor at his own cost, strictly in accordance with the standard payment
certificate prescribed by the Engineer, in digital electronic computer format. The Contractor shall,
together with a copy of the digital electronic computer file of the statement, submit two (2) A4 size
paper copies of the statement.

For the purposes of the Engineer's payment certificate, the Contractor shall subsequently be
responsible, at his own cost, for making such adjustments to his statement as may be required by
the Engineer for the purposes of accurately reflecting the actual quantities and amounts which the
Engineer deems to be due and payable to the Contractor in the payment certificate.

The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the
Engineer within three (3) normal workings days from the date on which the Engineer communicated
to the Contractor the adjustments required. The Contractor shall submit to the Engineer five (5) sets
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of A4 size paper copies of such adjusted statement, together with a copy of the electronic digital
computer file thereof.

Any delay by the Contractor in making the said adjustments and submitting to the Engineer the
requisite copies of the adjusted statement for the purposes of the Engineer’s payment certificate will
be added to the times allowed to the Engineer in terms of the Conditions of Contract to submit the
signed payment certificate to the Employer and the Contractor. Any such delay will also be added to
the period in which the Employer is required to make payment to the Contractor.

(g) Construction in Restricted Areas

Working space is sometimes restricted. The construction method used in these restricted areas
largely depends on the Contractor's Plant. Notwithstanding, measurement and payment will be
strictly according to the specified cross-sections and dimensions irrespective of the method used,
and the rates and prices tendered will be deemed to include full compensation for any difficulties
encountered by the Contractor while working in restricted areas. No extra payment or any claim for
payment due to these difficulties will be considered.

(h) Notices, Signs, Barricades and Advertisements

All notices, signs and barricades, as well as advertisements, may be used only if approved by the
Engineer. The Contractor shall be responsible for their supply, erection, maintenance and ultimate
removal and shall make provision for this in his tendered rates.

The Engineer shall have the right to instruct the Contractor to move any sign, notice or advertisement
to another position, or to remove it from the Site of the Works if in his opinion it is unsatisfactory,
inconvenient or dangerous.

(i) Workmanship and Quality Control

The onus to produce work that conforms in quality and accuracy of detail to the requirements of the
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense,
institute a quality control system and provide suitably qualified and experienced engineers, foremen,
surveyors, materials technicians, other technicians and technical staff,together with all transport,
instruments and equipment to ensure adequate supervision and positive control of the Works at all
times.

The cost of supervision and process control, including testing carried out by the Contractor, will be
deemed to be included in the rates tendered for the related items of work.

The Contractor's attention is drawn to the provisions of the various Standardized Specifications
regarding the minimum frequency of testing required. The Contractor shall, at his own discretion,
increase this frequency where necessary to ensure adequate control.

On completion and submission of every part of the work to the Engineer for examination and
measurement, the Contractor shall furnish the Engineer with the results of the relevant tests,
measurements and levels to demonstrate the achievement of compliance with the Specifications.

(i) Survey Control and Setting Out of the Works

Before commencement of work, the Contractor shall liaise with the Engineer to establish and verify
the position and level of benchmarks, and the status of all boundary pegs. The Contractor shall record
the exact position of all erf pegs on a marked-up print of the site.

On Completion of the contract, the pegs that have been unavoidably disturbed will be replaced by
the Employer. Pegs which have, in the opinion of the Engineer, been disturbed due to the negligence
of the Contactor, will be replaced at the Contractor’s cost.
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.5.

C3.5.1

C3.5.1.1

C3.5.1.2

C3.5.1.3

C3.5.1.4

C3.5.1.5

C3.5.1.6

C3.5.1.7

C3.5.1.8

C3.5.1.9

Management

Management of the Works

Applicable Specification

As specified under Clause C3.4.1.1.

Particular Specifications

As specified under Clause C3.6.

Planning and Programming

If, during the progress of the Works, the quantities of work performed per week fall below those shown on the
approved Contractor’'s programme, or if the sequence of operations is altered, or if the programme is deviated
from in any other way, the Contractor shall, within one week after being notified by the Engineer, submit a
revised programme clearly indicating how he intends to regain lost time to ensure completion of the Works within

the period defined in term of Conditions of Contract or any extended time granted.

Proposal to increase the tempo of work must incorporate positive steps to increase production either by more
labour and plant on the Site, or by using the available labour and plant in a more efficient manner.

Failure on the part of the Contractor to submit or to work according to the programme or revised programmes
shall be sufficient reason for the Engineer to take steps as set out in the Conditions of Contract.

The approval of a programme by the Engineer shall have no contractual significance other than that the Engineer
will be satisfied if the work is carried out according to the programme. The said approval shall not limit the right
of the Engineer to instruct the Contractor to vary the programme if necessary.

Sequence Of the Works

As specified elsewhere. (Refer also C3.5.1.3 and the Contract Data)

Software Application for Programming

Not applicable.

Methods And Procedures

The Works shall be executed in terms of the various and applicable SANS specifications, the EMP, the general
Health and Safety Specifications and subsequent Health and Safety Plan, the Conditions of Contract as well as
the various clauses within the Scope of Work.

Quality Plans and Control

Refer to the various and applicable SANS specifications, the EMP, the general Health and Safety Specifications
and subsequent Health and Safety Plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Environment

The Contractor shall, for the duration of the contract, take appropriate measures to control the dust and soll
movement which may arise due to his operations.

Accommodation of Traffic on Public Roads Occupied by the Contractor
Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

C3.5.1.10 Other Contractors On Site
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C3.5.1.11

C3.5.1.12

C3.5.1.13

C3.5.1.14

C3.5.1.15

C3.5.1.16

C3.5.1.17

C3.5.1.18

C3.5.1.19

C3.5.1.20

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Testing, Completion, Commissioning and Correction of Defects

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Recording of Weather

A rain gauge in good working condition shall be provided at site by the Contractor for measurement of rainfall.

Format of Communications

All contractual communication shall be in writing.

The Contractor shall, for the full duration of the Contract Period, supply and maintain the following
documentation:

(a) Site Diary and Instruction Book.

(b) Safety File containing all relevant safety data.

(c) Daily register of all labour, plant and equipment.

(d) Quality Control file containing all quality control/assurance forms and records.

(e) One full set of Contract Drawings and documents.

(f) Latest revision of the Construction Programme.
The above-mentioned shall be kept on Site and shall be accessible to the Engineer at all times.
Key Personnel
Key personnel shall be on site at all times to control and supervise construction activities.

Management Meetings

The Contractor shall have regular site management meeting to coordinate and manage the Works.
Monthly Contract Meeting shall be held on site. This meeting shall be chaired by the Engineer.

Forms for Contract Administration

The Employer, the Contractor and the Engineer shall operate and maintain their own individual contract
administration systems.

Daily Records

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Payment Certificates

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Proof of Compliance with the Law

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications
and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.

Insurance Provided by the Employer

Refer to the various and applicable SANS specifications, the EMP, the general health and safety specifications

and subsequent health and safety plan, the Conditions of Contract as well as the various clauses within the
Scope of Work.
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C3.6.1 Variations and Additions to Standard Specifications

Notes to tenderer:

1. In certain clauses the Standard Specifications allow a choice to be specified in the project specifications between
alternative materials or methods of construction and for additional requirements to be specified to suit a particular
contract. Details of such alternatives or additional requirements applicable to this contract are contained in this part
of the project specifications. It also contains some additional specifications required for this particular contract.

2. The number of each clause and each payment item in this part of the project specifications consists of the prefix B
followed by a number corresponding to the number of the relevant clause or payment item in the standard
specifications. The number of a new clause or a new payment item which does not form part of a clause or a
payment item in the standard specifications and which is included here, is also prefixed by B followed by a new
number. The new numbers follow on the last clause or item number used in the relevant section of the standard

specifications.
SABS 1200 A: GENERAL

PSA2.8 Schedule of Quantities

PSA2.8.1 Principle:
Items which are designated as provisional quantities or provisional in the Bill of Quantities are intended
to provide for works, the need or extent of which cannot be forecast. Work scheduled as such shall only
be undertaken on the written instruction of the Engineer and, where applicable, shall be paid for at the
tendered rate or in the absence of rates shall be valued in accordance with Clause 6.4.1 of the General
Conditions of Contract 2010.
The Bill of Quantities shall not be used for ordering purposes and no liability or responsibility shall be
admitted by the Engineer in respect of materials ordered or procured by the Contractor on the basis of
the Bill of Quantities

PSA3 MATERIALS

PSA3.1 Material Quality
The Engineer will take samples from stockpiles of proposed construction materials on site and from the
completed works. Approval will not be granted for samples delivered direct to the Engineer’s office. The
Contractor shall be responsible for the cost of all failures on test samples and control testing.
Large items not normally stored in a building shall be neatly stacked or laid out on suitable cleared areas
on the Site. Grass or vegetation shall not be allowed to grow long in the storage areas and the material
shall be kept free of dust and mud and be protected from Stormwater.
Every precaution shall be taken to keep cement dry and prevent access of moisture to it from the time it
leaves the place of manufacture until it is required for use on the Site. Bags of cement which show any
degree of hydration and setting shall be removed from the site of the Works and replaced at the
Contractor’'s own expense.
Materials shall be handled with proper care at all times. Under no circumstances may materials be
dropped from vehicles. Large pipes shall be lifted or lowered only by means of suitable hoisting
equipment.

PSA5.2 Watching, Barricading, Lighting

The Contractor shall employ competent watchmen to guard the Works both by day and night.

From the time any portion of the Works commences, until the Completion of the Works and the issue of
the Certificate of Completion of the Works, the Contractor shall be responsible for protecting the property
of the Employer and all persons having business on the Site from anything dangerous or likely to cause
damage or injury. The Contractor shall take all practical precautions to avoid nuisance or inconvenience
to the owners or occupier of properties near to the Site and to the public generally whilst carrying out the
Works and shall at all times keep the Site clean and in a safety and satisfactory condition.
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PSA8.2.2 Time-Related Items
Add the following:
Where extension of time is approved, payment for time-related items shall only be applicable to working
days as defined in the Contract.
PSA5.7 OCCUPATIONAL HEALTH AND SAFETY
The contractor shall abide by the Occupational Health and Safety rules as described in Section C 3.5.2
of this document
PSA7 TESTING
PSA7.1 Testing Principles
Every completed layer or section of the Works shall be subject to check testing by the Contractor. Once
the Contractor is satisfied with the standard of the Works, the Engineer will be requested to perform
acceptance testing for the particular section. When giving notice, the Contractor shall provide the
Engineer with the results of the check testing indicating that the Work is to specification.
Failure by the Contractor to notify the Engineer or to provide the required information or, where specified,
to perform the required test, will be grounds to exempt the Employer from payment for the associated
work and for all subsequent work which would be affected by the failure of the Work to be tested.
The Engineer will be under no obligation to the Contractor to perform the tests. If the Engineer elects
not to perform a particular test after notification by the Contractor, the Contractor will be issued with a
written instruction to proceed with the relevant works without the acceptance test being performed.
Nothing contained in this clause will relieve the Contractor of any responsibilities under the specification
or in any way limit the tests, which the Engineer may call for or perform in terms of the specification.
PSA7.2 Approved Laboratories
Acceptance testing shall be done by a laboratory selected by the Engineer. The Engineer requires
twenty-four hours’ notice from the Contractor in order to perform the relevant acceptance test.
All acceptances testing by the Engineer shall be paid by the Contractor. The costs of such tests which
meet the specification requirements will be reimbursed to the Contractor in the monthly payment certified.
This payment shall consist of a billed amount plus the tendered mark-up.
A Provisional Sum has been provided in Section 1 of the Bill of Quantities to allow for the cost of such
testing.
The Contractor shall make due allowance for testing procedures in the construction programme.
PSA8.2 PAYMENT
PSA8.2.2 Time-Related Items
Add the following:
Where extension of time is approved, payment for time-related items shall only be applicable to working
days as defined in the Contract.
PSA8.8.4 Existing Services
The tendered rate for item 1.7.3 shall further cover the cost of backfilling the excavation with selected
material compacted to 90% AASHTO density, keeping the excavation safe and taking care that the
services are not damaged in any way. No direct payment will be made for the protection of such services.
PSA9* RECORD DRAWING INFORMATION

As the Works are progressing, the Contractor shall mark on a special set of drawings, all as-built details and
submit them to the Engineer’s Representative for approval on a monthly basis.

The Certificate of Completion shall only be issued once all the as-built information has been received from
the Contractor and verified by the Engineer.

123
ZG COMMUNITY HALL ROOF REPAIRS



Contract

C3.6.1

Part C3: Scope Of Work Variation and Addition to Standard Specification

PSA11*

PSA12*

PSAB

PSAB3.1

PSAB3.2

The as-built information shall include data sheets in MS EXCEL format providing full details in itemised form
of all infrastructure components purporting to be NEW INFRASTUCTURE ASSETS for which the Municipality
is required to compile an asset register in terms of National Treasury requirements. Such schedule shall
provide the Built value of any such assets, the life expectancy thereof, the date from which these assets were
put into practical operation as well as any other detail in a format as may be required and specified by the
Hibiscus Coast Municipality Asset Management Division within the Finance Directorate.

It shall be a further requirement that all as-built information, as explained above and in a format satisfying the
requirements of the Ingwe Municipality GIS Division, shall be prepared by the contractor and handed to the
Engineer for verification and handing over to the Municipality.

SITE INSTRUCTIONS

The Engineer shall supply a site instruction book for specific use on the Site. All instructions given by the
Engineer’s Representative must be confirmed and countersigned by the Engineer.

The Contractor shall supply a triplicate book for site correspondence and inspection requests to the
Engineer’s Representative. Reasonable notice time shall be allowed prior to inspections. All inspections
request and approval/disapproval thereof shall be recorded by the Site staff in writing.

TACHOMETRIC SURVEY

The Contractor will be required to complete tachometric survey of the works at project completion of the
defined areas with an appropriate grid spacing to capture all terrain detail and give accurate contours at
contours at 0.1 m intervals on flat areas and at 0.5 m intervals on slopes with a grade of more than 1 to 3.
Levels of existing services will be to a tolerance of less than 20 mm. Where possible the survey should extend
beyond the road reserve. The survey will be done to the WGS 84 Co-ordinate System, unless specified
differently and all heights will be to MSL in metres.

The survey must incorporate the identification of any encroachment by existing fences, walls and other
structures. The survey must also identify all above and below ground existing services on the site, within the
road reserve and defined survey area. These include water, sanitation, stormwater, electrical and
telecommunications information such as pipe sizes, inverts, flow direction, kerb inlets, details and cable duct
markers, valve boxes and any other visible service identifiers, etc.

Drawings will be submitted in DXF format as well as the standard format of the drafting program used by the
surveyor.

Full description of all codes and descriptions must accompany the survey data.

A seven-day lead time is required for the engineer to analyse the survey data; compare quantities with the
Contractor and production of amended construction drawings, if necessary.

SABS 1200 AB: ENGINEER’S OFFICE
MATERIALS
NAME BOARDS
Add the following:
Erection of the Contractor’'s name board of maximum size 2.4 x 1.25 m will be allowed in the area of the
Works, at a position approved by the Engineer, who may at any time order its removal if any objections
are received.
Two Employer’'s name board shall be erected within one month of the commencement of construction
and shall be placed where ordered by the Engineer. Any damage to this board shall be repaired within
14 days of a written instruction received from the Engineer.
The board shall be manufactured from materials specified in Clause 3.1 of SABS 1200 AB but shall
conform in the painting, decorating and detail with the recommendations for the MIG or Standard Board
of the South African Association of Consulting Engineers.
All name boards shall be removed 14 days prior to the date of the Final Approval Certificate.
OFFICE BUILDING(S)

The Contractor shall supply, maintain and service:
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a) A furnished office for 20 m? minimum floor area able to seat 10 people or joint use by him and the
Employer. This room shall be equipped with adequate lighting, chairs, tables, heater/air
condition, a 2 m? notice board, a 2 m? whiteboard and two suitable power points.
PSAB4 PLANT
PSAB4.1 TELEPHONE
Replace clause 4.1 with the following:
A cellular telephone allowance of R 1 000.00 per month for calls by the Engineers’ Representative shall
be reimbursed through the Contract.
PSAB5.6* SURVEY EQUIPMENT
The Contractor shall upon request provide the following survey equipment on the Site from the
commencement to the completion of the Works.
1 tachometer capable of reading to 20 seconds of arc or total survey station.
1 engineers level and levelling staff.
2 tachometer staves graduated metrically.
1 steel tape of 100 m length.
Wooden and steel pegs and hammers as required.
The equipment may by arrangement be shared between the Contractor and the Engineer’s
Representative, but the remaining instruments shall be provided for the exclusive use of the Engineer’s
Representative. The Contractor shall keep the equipment continuously insured against any loss,
damage or breakage, and he shall indemnify the Engineer and the Employer against any claims in this
regard. The Contractor shall also maintain the equipment in good working order throughout the Contract
period.
Upon completion of the whole of the Works, ownership of the equipment shall revert to the Contractor.
SABS 1200 C: SITE CLEARANCE
PSC5.1 AREAS TO BE CLEARED AND GRUBBED
Substitute the first sentence with the following:
Unless otherwise indicated by the Engineer the areas to be cleared shall consist of the full servitude and
if specified by the Engineer the spoil areas. The Contractor may proceed with clearing and grubbing after
the handover of the site. Measurement and payment for clearing and grubbing shall only occur for areas
as required in writing by the Engineer.
Substitute the last paragraph with the following:
The Contractor shall program his work in such a manner that re-clearing will not be necessary. The cost
of re-clearing shall be borne by the Contractor.
SABS 1200 DM: EARTHWORKS (ROADS, SUBGRADE)
PSDM3.2.3 Selected Layer
Add the following:
The Contractor shall obtain selected sub-grade material from a source of his own choice. The unit rate
tendered shall include all procurement related costs, including haulage. The material quality shall comply
with that of G7 natural gravel as specified in SANS 1200 and shall be compacted to the specified of Mod
AASHTO Density. A selected layer to be used when any unsuitable material is removed in the roadworks.
PSDM 5.2.3 Treatment of Road - Bed
PS DM 5.2.3.3 Treatment of Road - Bed
a) Preparation and compaction of road bed
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PSLE3.11

PSLE3.1.1.1

PSLE3.1.1.2

PSLE3.1.1.3

PSLE3.1.1.4

Substitute the first paragraph of DM 5.2.3.3(a) with the following:

The road bed shall be scarified to a depth of 150 mm, watered, shaped and compacted to 93 % of
AASHTO density (100 % for sand), except where otherwise ordered by the Engineer.

In clay areas only excavation and shaping to the correct level will be necessary.

SABS 1200 LE: STORMWATER DRAINAGE

MATERIAL FOR SUBSOIL DRAINAGE
Pipes

Pipes for subsoil drainage shall be uPVC pipes complying with the requirements of SABS 791, but shall
be perforated or slotted.

The size of perforations in perforated pipes shall in all cases be 8 mm in diameter £ 1, 5 mm and the
number of perforations per metre shall be not less than 26 for 110 mm pipes and 52 for 160 mm pipes.
Perforations shall be spaced in two rows for 110 mm pipes.

Slotted pipes shall have a slot width of 8 mm + 1, 5 mm. The arrangement of slots shall be subject to the
Engineer's approval, but the total slot area shall be not less than that presented for perforations.

Pipes without slots or perforations required for conveying ground water from the subsoil drainage proper
to the point of discharge, shall be uPVC pipes as specified above.

Crushed-stone

Crushed-stone in subsoil drains shall be 19 mm single-sized stone complying with the grading
requirements of stone for concrete in SABS 1083.

Geotextile Blanket

The geotextile blanket around subsoil drains shall comply with the requirements of PS DK 3.1.4 in all
respects.

Sand

Filter sand: Sand obtained from approved commercial sources shall be clean, hard and durable and shall
comply with the following grading requirements

D15: 0,2 mmto 0,4 mm
D85 : 1,2 mmto 4,7 mm

SABS 1200 MM: ANCILLARY ROADWORKS

PSMM 8.4.1* Supply and Apply Paint Suitable for the roadworks, Paint to be applied at a Nominal Rate of 0.42

e/m2

PSMM 8.4.1 (a) White lines (UNBroken)..........couciuiiiiiiiiiiiiiiii s s Unit: m

PSD 5

PSD 5.1

PSD 5.1.2

PSD 5.1.2.2

The rate shall cover the cost of supplying, transporting, off-loading and application.

CONSTRUCTION

PRECAUTIONS

Existing Services

Detection, location and exposure

Add the following paragraph:
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PSD 5.1.2.3

PSD 5.1.4

PSD5.1.4.1

PSD 5.1.6

PSD 5.2

PSD 5.2.1

PSD 5.2.1.2

PSD 5.2.2

PSD 5.2.2.3

If existing services are not shown on the drawings but the existence thereof can be reasonably expected,
the Contractor shall, in conjunction with all relevant authorities, determine the exact depth and location of
such services before the commencement of construction. After locating the exact position of services,
whether indicated on the drawings or not, such services shall be deemed to be known services and the
Contractor shall be liable for all costs and subsequent costs arising from the damage thereof as a result
of the Contractor's activities. These services must also be indicated on the "As Built" drawings.

Protection of Cables

Substitute "estimated position" in the second sentence of D 5.1.2.3 with "actual or exposed position".
Nuisance

Dust nuisance

Add the following paragraphs:

The Contractor is responsible for dust control and is liable for all claims that may result from dust nuisance
on all parts of the site and at all times from the date of handing over of the site to the completion date of
the contract. Anitem has been included in the schedule of quantities for payment of this work. Also refer
to the Environmental Management Plan in this regard.

The Contractor shall take the necessary precautions to prevent sand blowing onto adjacent properties
during the construction period. Where necessary stabilisation deemed will be specified, but during
construction the Contractor will be responsible for keeping the sand damp to prevent wind erosion.
Provision for keeping sand damp must be included in the Contractor’s tender rates for this item.

Road Traffic Control
Add the following paragraphs:

a) Sulfficient road signs must be erected in such a way that motorists will be warned in time of works,
e.g. at the closing of a street sufficient signs to direct traffic must be erected at the preceding
intersection.

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free flow
of traffic is obstructed and shall be approved by the Engineer before the commencement of
construction. Where main roads are crossed, detours and temporary traffic signs must be
provided.

C) Danger tape must be put up between drums and tied around the drums.

e) Drums may not be filled with stones. The spacing of drums must be in such a way (maximum
5 m) that they are visible from all directions.

f) Sufficient safety measures must be utilised for pedestrians.
METHODS AND PROCEDURES

Site Preparation

Conservation of topsaoil

Add the following paragraph:

Removal of topsoil shall only occur in areas as approved by the Engineer in writing. The topsoil shall be
conserved for use elsewhere. Refer to the Environmental Management Plan in this regard.

Excavation
Disposal

Substitute the second sentence of this clause with the following paragraph:
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All surplus and unsuitable material shall be disposed of at the nearest municipal dump site or any other
site located by the Contractor and approved by the Engineer in writing.

PSD 5.2.2.4 Excavation by hand around existing services
Where hand excavation is required around existing services it shall be done within 3, 0 m above and on
both sides of cables and within 300 mm above and on both sides of pipes, as well as underneath the
services.

PSD5.2.3 Placing and Compaction

PSD 5.2.3.1 Embankments
Add the following paragraph:
In-situ sandy material with a PI<12 shall be compacted to 98% Mod AASHTO while clayey sands and
sandy clays be compacted to 95% Mod AASHTO to a depth of 300 mm. Sandy fill shall be compacted
in layers to 100% Mod AASHTO.

PSD 5.2.4.3 Grass or other vegetation
Add the following paragraphs:
The vegetation shall consist of an approved grass or hydroseed mixture and the contractor shall carry out
sufficient tests with the applied top soil to ensure that the grass or hydroseeding mixture proposed for use
is suitable and will flourish after application and watering. This is particularly important for the lining of the
channels and the contractor must submit various grass mixtures from a specialist horticulturist for
consideration in the grass lining of the channels. The cost of any such submissions together with the cost
of supplying suitable fertiliser must be included in the applicable rates for this work.
Hydroseeding shall be carried out at the earliest convenient stage of the construction and shall be
arranged to suit the program of completed work.
The Contractor shall arrange for the topsoil to be tested for fertiliser requirements and he shall submit the
test reports to the Engineer who will, after that, issue instructions on the fertiliser to be used. The cost of
any such tests together with the cost of supplying fertiliser must be included in the applicable rates for
this work.
Undue humps and hollows shall be smoothed out before hydroseeding is commenced.

PSD 8.3.11 MEASUREMENT AND PAYMENT

PSD 8.3.11 Grassing or other Vegetation Cover
Add the following paragraph:
The rate tendered shall cover the cost of all tests on the topsoil, procuring the seed, delivering to site,
providing all labour, equipment, fertilizer, and water, hydroseeding the mixture onto the topsoil watering
and maintaining the vegetation cover until the end of the maintenance period.

PSD 5.2.5 Transport for Earthworks

PSD5.25.1 Freehaul
Add the following paragraph:
The movement of material to and from any source within a 0.5km radius of the site will be taken as free
haul, with no additional payment for loading, handling, haulage and placement in the final position.

PSD 5.2.6 STABILISATION

PSD 5.2.6.1 Construction
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PSD 5.2.6.2

PSD6

PSD 6.1

PSD 8.3

PSD 8.3.11

PSG

PSG 1

PSG 1.1

The top sand surface on completed terraces and other areas or the base of excavated clay pockets shall
be stabilised as directed by the Engineer.

Baled straw shall be placed on the completed area, opened and evenly spread by hand or machine at a
coverage rate of one bale per 20m? over the area to be stabilised. It shall then immediately be harrowed
into the upper 100 mm layer of sand using a serrated disc harrow or by labour based methods in an east-
west or west-east direction. Twigs, grass, etc from site clearance can also be utilised provided that a
similar cover and degree of stabilisation to straw is achieved.

This operation shall not be attempted when the wind strength is such as to remove the material before it
can be harrowed.

Measurement and Payment

The rate shall include the supply, placing, spreading and harrowing in of the straw and for all transport,
plant, materials, labour and incidentals necessary to complete the Work as specified.

TOLERANCES
POSITION, DIMENSIONS, LEVELS, ETC

Add the following paragraph:

Degree of Accuracy Il shall apply.

SCHEDULED ITEMS

Grassing or Other Vegetation COVET .........cocueeiiiiiee i Unit: m3
Add the following to D 8.3.11:

Payment for hydroseeding, where it has been ordered, will be made in stages as follows:

First payment

When the area has been prepared and hydroseed, 60 % of the rate tendered per square metre shall be
paid.

Second payment

When the area has been initially accepted by the Engineer, a further 30 % of the rate tendered per square
metre shall be paid in respect of the re-measured area which is accepted.

Third payment

At the end of the maintenance period the outstanding amount will be paid in respect of the actual re-
measured area of grass and other vegetation finally accepted by the Engineer for payment.

The rate tendered and paid for shall include full compensation for trimming of existing slopes, supply and
spreading of compost and/or manure, preparation of the soil, watering, supply of hydroseeding material
and application and other vegetation and maintenance of the covered areas, including all labour,
supervision, specialist advice, materials, transport, plant, equipment and incidentals necessary to
complete the work and bring the covered areas into the condition required for final acceptance, and shall
include for any loss due to vegetation failing to establish a satisfactory cover of living vegetation in which
gaps larger than 150 mm do not occur.

SABS 1200 G: CONCRETE

CONCRETE (STRUCTURAL)
EXPLANATION OF TERMS

Exposure Conditions
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Further to the descriptions in 2.4.1, the exposure conditions are deemed to be “very severe” as
defined in 2.4.1.4.

PSG 2 MATERIALS

PSG 2.1 Cement
This sub clause is amended by addition of the following paragraph:
Only PC 30 FA cement complying with SABS 1466 may be used in waterlight concrete.

PSG 2.2 Applicable Specification
In addition to the requirements of SABS 1083 in respect of the coarse and fine aggregates, all
aggregates shall be of dolomitic origin except that mass concrete and structural concrete that will
not come into contact with effluent need not make use of dolomitic aggregates.

PSG 2.3 Approval of Admixtures Required
The Contractor will be permitted to use admixtures necessitated by his design to the approval of
the Engineer except that air entraining agents will not be permitted under any circumstances.

PSG 3 REINFORCEMENT

PSG 3.1 Fixing
The sub clause is amended by addition of the following paragraphs:
Reinforcement in structures is not to be welded unless specifically approved in writing by the
Engineer in exceptional circumstances. All welding procedures are to be subject to the prior
approval of the Engineer in writing.
Mechanical butt joining of reinforcement will be permitted subject to test pieces and procedures
having the prior approval of the Engineer.

PSG 3.2 Cover
Cover shall not be less than 50 mm notwithstanding the requirements of Table 1 for grade 40
concrete in very severe conditions.
Further to the provisions of 5.1.3, no metal supports, spacers or wire ties used for holding
reinforcement in position shall be in contact with formwork nor shall it have less cover to outside
concrete faces than is specified for the steel reinforcement.

PSG 4 CONSTRUCTION

PSG 4.1 Classification of Finishes
Unless otherwise stated on the drawing or Schedule of Quantities a smooth finish is required with
Degree of Accuracy Il. Special finishes with more stringent tolerances are required for certain of
the structures and are stated on the appropriate drawings.

PSG 4.2 Quality — General
This sub clause is amended by the addition of the following paragraph:
To ensure quality, the Contractor shall provide a responsible person(s) approved by the Engineer
with an adequate knowledge of concrete technology in mixing, placing and curing of concrete for
the supervision at all times of the production, transporting and placing of concrete.

PSG 4.3 Durability
Notwithstanding the water/cement ratios stated in Table 5, a maximum water/cement ratio of 0,5
will be applicable to all strength concrete.

PSG 4.5 Strength Concrete
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Concrete shall be of the grades stated on the drawings and in the Schedule of Quantities. A
minimum cement content of 400kg per m3 of concrete is required for all concrete in structures
which are in contact with the sewage effluent. A mix design for each specified grade of
strength concrete is to be approved by the Engineer prior to the mix being used in the works.

PSG 4.6 Preparation of Formwork
Add the following paragraph to this sub clause:
Ties used to secure and align formwork should not pass completely through any part of a structure
which is classed as water retaining unless effective precautions are taken to ensure watertightness
after their removal. The ends of any embedded ties must have a cover equal to that required for
the reinforcement. The gap left from the end of the tie to the face of the concrete must be effectively
sealed. Under no circumstances will tubes for accommodating ties which are made of a brittle
material such as fibre cement be allowed.

PSG 4.7 Ready-mixed Concrete
Use of ready-mixed concrete will be acceptable provided the Engineer has  given  his  prior
approval of the concrete production facility. Testing of ready-mixed concrete shall be as specified
in PSG 6.

PSG 6 MEASUREMENT AND RATES

PSG 6.1 Formwork
Further to the provisions of 8.1.3(d), holes to be formed in walls or slabs for the building in of
pipes/specials will be measured by number for the area of opening within the following ranges for
the stated thickness of wall:
a) not exceeding 0,25 m?
b) exceeding 0,25 m? but not exceeding 0,50 m?
c) exceeding 0,50 m? but not exceeding 0,75 m?
d) exceeding 0,75m? but not exceeding 1,00m?

PSG 6.2 Reinforcement

This sub clause shall be deleted and replaced by the following:

Steel bar reinforcement shall be measured by the metric ton (or kg for small quantities) calculated
from the cutting lengths shown on the drawings and using the tabulated mass per linear metre for
the nominal diameter of the bar.

Bar diameter (mm) Mass per linear meter (kq)
6 0,222
8 0,395
10 0,616
12 0,888
16 1,579
20 2,466
25 3,854
32 6,313

Welded steel fabric shall be measured in metric tons based on the nominal mass per square metre
or in square metres for each mesh reference.

Payment shall include for the supply of all material, labour and plant for fixing the reinforcement in
position and shall include for cutting, bending, rolling margin, waste, cover blocks, wire ties and in
case of welded mesh for all waste due to laps and for maintaining the reinforcement in the position
shown on the drawings during concreting. If the mass of mild steel reinforcement used for approved
chairs (excluding those listed in the bending schedule) exceeds 1% of the total mass of
reinforcement fixed, the excess will be paid for at the appropriate rates in the schedule of quantities.

Payment shall distinguish between mild steel and high tensile steel bar reinforcement and shall
further distinguish between bars of diameter 12 mm and less and 16 mm and greater.

SANS 1200 DW: DAYWORKS (ADDITIONAL SECTION)
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PSDW1 SCOPE

This section covers the listing of daywork items in accordance with the General Conditions of Contract
Clause 37, for use in determining payment for work which cannot be quantified in specific units in the Bill of
Quantities or work ordered by the Engineer during the construction period which was not foreseen at tender
stage and for which no applicable rate exists in the Bill of Quantities.

PSDWW3 ...ttt MEASUREMENT AND PAYMENT
Item Unit
PSDW11.1 LABOUR during all hours
a) Foreman hour (hr)
b) Skilled Labour hour (hr)
¢) Semi Skilled Labour hour (hr)
d) Unskilled Labour hour (hr)
e) Flag Person hour (hr)
Item Unit
PSDW11.2  PLANT AND EQUIPMENT
a) Grader (AT140G or similar) hour (hr)
b) Wheel loaders (50 kW minimum) hour (hr)
c) Concrete mixer (0,6m?3 capacity) hour (hr)
d) Angle grinder (1 kW capacity) hour (hr)
e) Crawler excavator (60-80 kW) hour (hr)
f)  Tractor - loader - backhoe (TLB) hour (hr)
g) Bulldozer: 40-60 kW (D4) hour (hr)
h) Compressor including hammers and hoses (5 m3/min minimum)
hour (hr)
i)  Pneumatic self propelled rollers (15 ton minimum) hour (hr)
j)  Smooth self propelled vibrating rollers (7 ton minimum) hour (hr)
k) Vibrating plate compactor (4kW capacity) hour (hr)
[)  Tip truck (10 m3 minimum) hour (hr)
m) Tip truck (5 m3 minimum) hour (hr)
n) Water truck (9 kl minimum) hour (hr)
0) 50 mm Centrifugal Pump hour (hr)
p) 100 mm Centrifugal Pump hour (hr)
ltem Unit
PSDW11.3 MATERIALS
a) Cement
50 kg
b) Building sand m3
c) 19 mm stone
m3
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d) Bricks (Concrete)
e) 100mm think solid block
1000
f)  200mm thick hollow block
1000
Item Unit
PSDW11.4  TRANSPORT
a) 1TonlLDV Kilometer (km)
b) Flatbed Truck (10 tons) Kilometer (km)

The unit of measurement of item 11.1 and 11.2 shall be the hour for the item of plant or personnel. Non
working hours for transport breakdown, lack of operator or any other reason shall not be measured. The
time shall be taken from the time that the personnel and/or plant depart until return.

Measurement shall only be for work instructed and directed by the Engineer, where the Engineer
considers no other appropriate rate is available in the Schedule of Quantities. Prior to the
commencement of any work by the labourers described under item 11.1, the Contractor must obtain
written consent from the Engineer regarding the classification of all labourers in terms of “unskilled”,
“semi-skilled” and “skilled” labourers.

The tendered rates for labour for pay item 11.1 shall include full compensation to cover overhead charges
and profit, leave pay, bonuses, subsistence, allowances, employer’s contribution, additional payment for
overtime where applicable, insurances, housing, site supervision, use of small hand tools and
appliances, non-mechanical plant and equipment and consumable stores, for all administrative,
supervisory, operative and contingent costs, relating to the supply of personnel.

The tendered rates for plant for pay item 11.2 shall be an all-inclusive hire charge for the use of the
vehicle and driver or plant/equipment and operator and shall apply only to vehicles, plant and equipment
nominated in writing by the Engineer, for all administrative, supervisory, operative and contingent costs,
and profit, relating to the running of the plant.

The unit of measurement for pay sub item 11.3 shall be the amounts actually paid for the procurement of
materials to be purchased and include the Contractor’s handling costs, profit and all other charges in
connection with the procurement and supply of the materials to the point of usage. Only the actual
quantities of materials used, as verified by the Engineer, shall be paid for.

The unit of measurement for pay item 11.4 shall be the kilometre distance that the vehicle travelled for
transporting personnel and/or plant. All travelling shall be approved by the Engineer.

The tendered rate for pay item 11.4 shall include full compensation for the cost of the vehicle including fuel,
maintenance depreciation and running costs.

The above-mentioned tendered rates shall be full compensation for the various items as specified and
no further profit shall be paid. The tendered rates shall be industry related and will be used in the sensitivity
analysis during the adjudication of the tender.
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

11

11

21

2.2

2.3

C3.6.2 Health and Safety Specifications by the Employer

Interpretations

Application

This specification is a compliance document drawn up in terms of South African legislation and is therefore
binding. It must be read in conjunction with relevant legislation as noted previously.

Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction Regulations (2014)
shall apply.

MINIMUM ADMINISTRATIVE REQUIREMENTS
Asbestos Regulations

The project scope of work will entail the removal of the existing asbestos roof sheeting and the replacement
thereof, with galvanised steel sheeting. The removal and disposal of the asbestos roof sheeting will be
undertaken by a Registered Asbestos Contractor. In light of the foregoing the project will be subject to the
Asbestos Regulations (2002) and Asbestos Abatement Regulations, 2020, which were promulgated in terms
of the Occupational Health and Safety Act 85 of 1993.

In line with the aforementioned regulatory prescripts, the following requirements should be complied with;
¢ Notification of the Provincial Director of the Department of Labour prior to commencement of the work.
This item shall be undertaken by the AlA.
e The asbestos demolition work and disposal should be carried out by a registered asbestos contractor.
e All asbestos materials likely to become airbone should be identified.
e A plan of work should be submitted at least thirty (30) days prior to the commencement of that work, to
an approved inspection authority. This item shall be undertaken by the AIA.
e During and after the completion of demolition work, steps should be taken to ensure that;
- All asbestos and materials containing asbestos are handled and disposed of in accordance with
the Asbestos Regulations (2002).
- All persons exposed to or likely to be exposed to asbestos are issued with appropriate personal
protective equipment (PPE) and that such equipment is used properly.
- The premises, structures or area are thoroughly checked to ensure that all asbestos waste has
been removed.

Health and Safety Plan

The Principal Contractor shall prepare a documented Health and Safety Plan as per Construction Regulations
7(1) (a) based on the information / requirements contained in this specification and the baseline risk
assessment for the project and demonstrate to us how he is going to implement Health and Safety on site.

Health and Safety File

The Principal Contractor must, as required by Construction Regulation 7(2)(b) compile and keep a health and
safety file on site at all times that must include all documentation required in terms of The Act and Regulations
and this specification. It must also include a list of all Sub Contractors on site that are accountable to the
Principal Contractor and the agreements between the parties and details of work being done. The Principal
Contractor health and safety file must after compilation be submitted to the Health and Safety Agent for
approval before any work commencement on site.

The health and safety file must contain the following documentation:

Notification of Construction Work

Proof of registration and good standing with the Compensation Commissioner or a COID Insurer
Safety, Health and Environment Policies

Health and safety plan agreed with the Client’'s Agent

Legal Appointments

Certificates of medical fitness
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2.4

2.5

3.1

3.2

Risk assessment(s) and method statements

Material Safety Data Sheets (MSDS)

Traffic Management Plan

Emergency Preparedness Plan

Training Records

Personal Protective Equipment (PPE) records

A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the
type of work being done by each Contractor

e The following registers:

» Accident and/or incident register (Annexure 1 of the General Administrative Regulations)

» Occupational Health and Safety representative’s inspection register

» Daily inspections of vehicles, plant and other equipment by the operator, driver and/or user

» Inspection of hand tools

» Inspection and maintenance of explosive powered tools

» Inspection of electrical installations (including inspection of portable electrical tools, electrical
equipment and other electrical appliances)

» Inspection for temporal electrical installations

» First-aid box content

» Record of first-aid treatment

» Fire equipment inspections and maintenance

» Record of hazardous chemical substances (HCS) kept and used on site

» Machine safety inspections (including machine guards, lock-outs etce);

» Inspection registers and logbooks for lifting machines and — tackle (including daily inspections by

drivers/operators)
» Inspection of stacking and storage
The OHS Act and its Regulations (Construction Regulations 2014)
Meeting records
Internal Audits records
Client's Audits records
Other records relating to health and safety management on site

The Client’'s Agent will conduct an evaluation of the Principal Contractor’'s health and safety file from time to
time during a month, but at least once a month.

Mandataries and Contractors Safety File

It is a requirement that the Principal Contractor, when he appoints Contractors, includes an OHS Act Section
37(2) agreement (i.e. Agreement with Mandatary) in his agreement with such Contractor.

Each Contractor must keep his/her health and safety file updated for the Principal Contractor, on a weekly
basis. The Subcontractor must agree to comply with the terms of the Provisions of Section 37(2) of the
Occupational & Safety Act, Act No. 85 of 1993 together with the Construction Regulations 2014.

The Principal Contractor must conduct an evaluation of the Contractor’'s health and safety file from time to
time during a month, but at least once a month.

Notification of Intention to Commence Construction Work

The Principal Contractor must notify Department of Labour in writing of construction work as per section 4 of
Construction Regulations and keep the stamped copy in the file.

STRUCTURE AND RESPONSIBILITIES

Overall Supervisions and Responsibility for Health and Safety

It is the Principal Contractor’s responsibility to implement and maintain the health and safety plan approved
by the Client.

The Chief Executive Officer (in terms of Section 16(1) of the OHS Act) of the Principal Contractor is to ensure
that the Employer (as defined in the OHS Act) complies with the OHS Act.

The Principal Contractor’s Chief Executive Officer may appoint any person reporting to him/her as Designated
Person in terms of Section 16(2) of the OHS Act. Such Designated Person is responsible to assist the Chief
Executive Officer to ensure that the Employer complies with the requirements of the OHS Act.

Operational Responsibilities for Health and Safety
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3.3

3.4

The Principal Contractor must appoint designated competent employees and/or other competent persons to
assist with the operational responsibilities for health and safety during the works. Appointments shall be
guided/ structured by the legislation requirements and the scope of works to be performed by the contractor.
It is acknowledged that the Principal Contractor may need to allocate more than one appointment to certain
staff members. This practice may only take place if Health and Safety Standards would not be negatively
affected. Should the Health and Safety Agent deem such practice as having a negative effect on Health and
Safety Standards; then alternative arrangements will have to be made.

A part time Health and Safety Officer shall be appointed by the Principal Contractor subject to the following

conditions:

e The person must either have completed a SAMTRAC (Safety Management Training Course), which is
administered by NOSA, a 3 Week Health and Safety Management Course, which is administered by
Lexis Nexus, National Diploma in Safety Management or another course approved by Client’'s Agent as
a minimum requirement.

e The Health and Safety Officer must be registered with the South African Council for Project and
Construction Management Professions (SACPCMP) or have proof of application for registration.

Appointment of Health and Safety Representative

Where the Principal Contractor employs more than 20 persons [including the employees of other contractors
(sub-contractors)] he shall appoint one Health and Safety representative for every 50 employees or part
thereof. General Administrative Regulation 6 requires that the election, appointment and subsequent
designation of the Occupational Health and Safety representatives be executed in consultation with employee
representatives or employees.

Occupational Health and Safety representatives shall be designated in writing and the designation must
include the area of responsibility of the person and term of the designation.

Should the appointed representatives require any training, assistance or facilities, the Principal Contractor
must provide these.

Health and Safety Representatives shall carry out his/ her duties as per Section 18 of the OHS Act. The
Principal Contractor must ensure that the designated Occupational Health and Safety representatives conduct
a weekly inspection of their respective areas of responsibility, using a checklist, and report thereon to the
Principal Contractor.

Occupational Health and Safety representatives must be included in accident and/or incident investigations.
Occupational Health and Safety representatives must attend all Occupational Health and Safety committee
meetings.

Health and Safety Committees

The Principal Contractor must establish an Occupational Health and Safety committee consisting of all the
designated Occupational Health and Safety representatives together with a number of management
representatives. The members of the Occupational Health and Safety committee must be appointed in writing
and copies of the appointments included in the Occupational Health and Safety file.

The Health and Safety committee shall be made up of the following:

e Contracts Director

e Construction Manager

e Construction Safety Officer

¢ Health and Safety Representatives (Own and Contractors)
e Management Members and Client Representatives

e Contractors Managers

The Occupational Health and Safety committee must meet as a minimum on a monthly basis and consider, at
least, the following agenda items:

e  Opening and welcome

e Members present, apologies and absent

e  Minutes of previous meeting

e Matters arising from the previous meeting

e  Occupational Health and Safety representatives’ reports

e Incident and/or accident reports and investigations

e Incident, accident and/or injury statistics

e  Other matters

e Endorsement of registers and other statutory documents by a duly authorised representative of the
Principal Contractor

136
ZG COMMUNITY HALL ROOF REPAIRS



Contract

C3.6.2

Part C3: Scope Of Work Health and Safety Specifications by the Employer

3.5

3.6

3.7

3.8

e Training:
Employee competence
Induction training
Certified skills
Toolbox talks
Emergency procedures
Any specific training needs
e General issues:

» Traffic Management

» Fire precautions

» First aid

> Welfare, etc

VVVVYY

Minutes of the meetings shall detail the actions arising from the meeting, action by, completion dates, be
copied to all attendees and to be displayed on the safety notice board/s for the information of all the
employees. A copy of the Safety Committee Meeting minutes shall be forwarded to the Client if the Client
cannot attend the meetings.

Occupational Health and Safety Policy

The Principal Contractor must prepare a health and safety policy which should be signed by the Chief
Executive Officer must form a part of the Safety Plan. The policy must outline objectives and set out how
they will be achieved and implemented. The health and safety policy should also be displayed at the site
office.

Health and Safety Organogram

An organogram outlining the health and safety management as per appointments under the OHS Act and
the Regulations must be provided by the Principal Contractor and be kept in the health and safety file. The
Contractor must maintain the health and safety management organogram up-to-date.

Preliminary Hazard Identification and Risk Assessment

The Principal Contractor must allow for and cause a Site-Specific Hazard Identification and Risk Assessment
exercise to be performed by a Competent Person before commencement of construction work based on the
projects Baseline Hazard Identification and Risk Assessment. The risks assessed must form part of the
Construction Phase Health and Safety Plan to be submitted by the contractor for approval by the Health and
Safety Agent. The Risk Assessment must include:

a) A list of hazards identified for the works;

b) Health and safety effects from exposure to hazards;

¢) Risk rating and its methodology / matrix;

d) Control / mitigation measures to identified hazards;

e) Safe working procedures for the high risk tasks intended to eliminate, reduce and/or control the risks
assessed;

The Principal Contractor must ensure that all Sub-Contractors are informed, instructed and trained by a
Competent Person/s regarding hazards, risks and related safe work procedures before any work commences
and thereafter at regular intervals as the risks change and as new risks develop.

The Principal Contractor shall allow for and be responsible for ensuring that all persons who could be
negatively affected by construction operations are informed and trained according to the hazards and risks
and are conversant with the Safe Work Procedures, control measures and other related rules (for example
“tool box talk” strategy to be implemented).

Should the Health and Safety Agent or other Clients Representative identify alternative hazardous activities
performed by the Principal Contractor or its Sub-Contractors on site for which a Risk Assessment was not
performed, then the Principal Contractor will be required to perform such an exercise before continuing such
work.

The risk assessment must be reviewed where changes are effected to the design and or construction that
result in a change to the risk profile and when an incident has occurred.

Medical Fitness

The Principal Contractor and all Sub-Contractors must ensure that every employee on site has a valid
medical certificate of fitness specific to the construction work to be performed and issued by an Occupational
Health Practitioner in the form of Annexure 3 of Construction Regulations 2014.
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3.9 Health and Safety Training
39.1 Induction
The Principal Contractor shall allow for and ensure that all site personnel undergo a site-specific health and
safety induction training session before starting work. A record of attendance shall be kept in the health and
safety file. Induction training shall also include training on the risks associated with the works to be executed,
safe work procedures and emergency procedures.
All visitors to the site must also be subjected to site-specific induction training highlighting items such as site
safety and health risks, steps to follow in the event of emergency, restricted areas and on the site health and
safety rules.
3.9.2 Awareness and Promotion
The Principal Contractor is required to have a promotion and awareness programme in place to create a
health and safety culture within employees. The following are some of the methods that may be used:
e Toolbox talks (Weekly)
e Posters
¢ Notices and Sign
The following notices and signs are, where applicable, compulsory on the construction site as well as the
Contractors’ yards:
Area and/or activity where notice or sign _ _ : _
. : Notice or sign required in terms of
is required
Display of notices and signs General Safety Regulation 2B and SABS Code 1186
Entry General Safety Regulation 2C(2)
First-aid General Safety Regulation 3(6)
Toilets and change rooms Facilities Regulation 2(5); 4(2)(f)
] General Safety Regulation 4(8)(a)(i) and (ii) (10(e) only applicable
Storage of flammable materials
to Contractor’s yards)
Grinding wheels Driven Machinery Regulation 8(1)(7)
Machinery General Machinery Regulation 9 (Schedule D)
Explosive powered tools Construction Regulation 21(2)(f)
Prohibition on smoking and eating or
drinking at the workplaces where high risk | Facilities Regulation 6(b)
substances [FR5 (1)] are stored or handled
Non-potable water Facilities Regulation 7(b)
Traffic control signs Department of Transport; Traffic Signs Manual, 2010, Chapter 8
3.93 Competency
The Principal Contractor shall ensure that his and other Contractors’ employees appointed are competent
and that all training required doing the work safely and without risk to health of their or other persons, has
been successfully completed before work commences.
The Principal Contractor shall ensure that follow-up and refresher training is conducted on a regular basis
as well as the contract work progresses and the work situation changes.
Records of all training must be kept on the health and safety file for auditing purposes.
3.9.4  Rules of conduct
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Principal contractors, their sub-contractors and all employees under the control, including any visitor brought
onto site must adhere to the following Rules of conduct on site.

YOU MAY NOT:

* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor whose action
and demeanour show symptoms of possible narcosis or drunkenness shall be removed from site.

* Indulge in practical jokes, horseplay, fighting or gambling.

*

Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily discharge fire
extinguishers.

* Bring onto site or have in your possession a firearm, lethal weapon.

* Assault, intimidate or abuse any other person.

* Operate construction equipment (vehicles or plant) without the necessary training and
authorisation.

Display insubordination toward any supervisor, foreman or Manager in respect to carrying out of
properly issued instructions or orders for health and Safety reasons.

Enter any area where you have no business unless authorised to do so by the person in charge.
Negligently, carelessly or wilfully cause damage to property of others.

* Refuse to give evidence or deliberately make false statements during investigations.

3.10 General Record Keeping

The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety records to
demonstrate compliance with this Specification, with the OHS Act 85/1993; and with the Construction
Regulations (2014). The Principal Contractor shall ensure that all records of incidents/accidents, training,
inspections; audits, etc. are kept in a health & safety file held in the site office.

Then Principal Contractor must ensure that every Sub Contractor opens its own health & safety file,
maintains the file and makes it available on request.

3.11 Construction Vehicles and Mobile Plant

Construction vehicles and mobile plant must be:
+ Of acceptable design and construction
% Maintained in good working order
« Used in accordance with their design and intention for which they were designed
« Operated and/or driven by trained, competent and authorised operators/drivers

« Must be driven at the site at a speed limit on site shall be 40 Km/h in normal circumstances and
20Km/h through deviations unless otherwise specified.

+ No unauthorised persons to be allowed to drive construction vehicles and mobile plant

+ Provided with safe and suitable means of access

« Fitted with amber lights and must be clearly labelled “Construction Vehicle” in a conspicuous
position and reflective colour

« Fitted with adequate signalling devices to make movement safe including reversing

« Excavations and other openings must be provided with sufficient barriers to prevent construction
vehicles and mobile plant from falling into in

« Provided with roll-over protection

< Fitted with two head and two tail lights that is in good working condition whilst operating under poor
visibility conditions; and

% Used for transporting persons must have seats firmly secured and sufficient for the number of
persons being transported

«+ Operators and drivers of construction vehicles and mobile plant must be in possession of a valid
medical certificate declaring the operator and/or driver physically and psychologically fit to operate
or drive construction vehicles and mobile plant

+ No loose tools, material etc. is allowed in the driver and/or operators compartment/cabin nor in the
compartment in which any other persons are transported

< No person may ride on construction vehicles and mobile plant except for in a safe place designed
and provided for this purpose

< The construction site must be organized to facilitate the movement of construction vehicles and
mobile plant in such a manner that pedestrians and other vehicles are not endangered. Traffic
routes to be suitable, sufficient in number and adequately demarcated

+« Construction vehicles and mobile plant left unattended after hours adjacent to roads and areas

where there is traffic movement must be fitted with lights, reflectors or barricades to prevent moving

traffic from a sudden emergency, or to come into contact with the parked construction vehicles and

mobile plant

In addition, construction vehicles and mobile plant left unattended after hours must be parked with

all buckets, booms etc. full lowered, the emergency brakes engaged and, where necessary, the

®,
o
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wheels chocked, the transmission in neutral and the motor switched off and the ignition key
removed and stored safely

« Employees near construction vehicles / operators to wear reflective safety vests

« All construction vehicles and mobile plant daily inspection records must be kept in the health and
safety file.

3.12 Health & Safety Audits, Monitoring and Reporting

The Client’s Health and Safety Agent shall at least once a month during the duration of the contract conduct
Health and Safety Audits of the work operations. The audit shall be consisting of a full audit of physical site
activities and well as an audit on the administration of health and safety. Copies of the audit reports will be
forwarded to the Principal Consultant and the Project Manager and other site stake holders within seven
days. It must be kept in the site health and safety file. The Health and Safety Agent may at any time visit the
site for an Audit without prior notification to the contractor.

The Principal Contractor must allow for and conduct similar audits on all Sub-Contractors appointed by the
Principal Contractor and forward copies of all reports to the Health and Safety Agent within seven working
days of completion of the audits and file copies on the site health and safety file.
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RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.6.3 Construction Environmental Management Plan

PES1 General

PES2

PES3

The Contract shall be conducted in accordance with the principles of Integrated Environmental Management (IEM)
"in an environmentally and socially responsible manner" (DEAT 1992). This section details the controls and
procedures necessary to achieve this goal.

The Contractor will be required to comply with the Project Environmental Specifications contained in this section.
Should any conflict arise between the specifications contained in this section, and any other specification, the
Project Environmental Specifications shall prevail.

The specifications detailed in this section relate to those construction activities which could have an adverse
impact on the environment and which therefore require mitigation measures.

Items have been included in the Preliminary and General section of the Bill of Quantities to reflect compliance
with the Project Environmental Specifications. Where no item is provided in the Bill of Quantities, the Contractors
rates will be deemed to be inclusive of any costs incurred for compliance with the Project Environmental
Specification.

Working Area

An area of the site will be defined by the Employer’'s Agent for use by the contractor. This area will include the
designated areas listed below and the contractor will not be permitted access beyond this defined area, except
for the security personnel will be required to patrol a wider area to prevent informal settlements.

Within the defined working area mentioned above, certain areas will be specifically designated by the Employer’s
Agent for the following activities:

. site camp
. stockpiling and storage of construction materials

In order to minimise the potential for erosion, vehicle access between the above-mentioned areas will be restricted
to corridors defined by the Employer's Agent, and multiple access tracks across the veld will not be permitted.
Should excessive vehicle tracks be made, the Contractor shall be required to rehabilitate the extra tracks at his

own cost. Rehabilitation shall involve ripping of the compacted earth to a depth of 150mm to loosen the earth,
and grass seeding according to specification.

Site Camps

Where site camps are to be established the topsoil is to be removed to the base of the  A-horizon or to a depth
of 150mm, whichever is the greater, and stockpiled according to the SANS specifications.

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented from entering
the watercourse or wetland.

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all times.

Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be discharged to rivers or
streams.

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.

After completion of the Works the contractor shall restore the area used by him to its former condition, including
removal of rubble and foundations, and to the satisfaction of the Employer’s Agent.
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PES4

PES5

PES6

PES7

PES8

PES9

Sanitation

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained by the
Contractor in a clean sanitary condition to the satisfaction of the Employer’'s Agent. Toilets shall not be located on
flood plains where the possibility of flooding exists.

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and not the veld,
bush or streams.

Refuse

The site is to be kept clean, neat and tidy to the Employer’'s Agent’s satisfaction. The Contractor shall provide bins
at the Work sites and shall be responsible for disposal of refuse and waste generated by his staff on a daily basis.
Domestic litter or construction waste may not be left lying about on site.

Refuse and construction waste shall be disposed of at an approved dump site.

No burning of refuse is permitted.

Dust

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically displeasing. Dust
also reduces the value of grazing grasses and retards plant growth.

Dust generated by construction related activities must therefore be minimised.

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles and spoil sites
or borrow pits.

Control of dust shall involve spraying with water. The quantities of water used should not be large enough or
applied with sufficient force to generate run off which could result in soil erosion. A water cart shall be provided
by the Contractor to control dust levels.

NOISE

Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking into account the
context of the rural setting.

Silencers shall be fitted to all machinery and vehicles shall be well maintained.
The Contractor shall inform residents of any excessive noise that is anticipated due to construction activities, for
example blasting for excavation. This notice shall be given at least 2 days before the event generating higher noise

levels.

Any complaints received by the Employer’s Agent regarding noise will be recorded and communicated to the
Environmental Control Officer.

Social Disruption

The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities. Any
complaints received by the Employer’'s Agent will be addressed and the relevant persons will face suspension from
the project.

No access to private property will be allowed.

Informal Settlements

The Contractor shall require his security personnel to patrol the entire site (not just the site of current operations as

defined in PES3), and report any sign of informal shack development within three hours of commencement of such
activity.
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PES10 Traffic

PES11

PES12

PES13

Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users and neighbours.
The Contractor will be expected to address any complaints received.

The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators travelling to and
from the site as a result of the construction contract, that vehicles will be expected to comply with all roads ordinances,
particularly with regard to;

. Speed limits

. Preventing Overloading

. Roadworthiness

. Securing of loads

. Covering of any loads that could generate dust

e Avoiding spillage of liquids, sand, soil or other material

General consideration and courtesy to other road users will also be expected of drivers.

Overhead Power Lines

Where work is being carried out in the vicinity of overhead power lines, the Contractor is responsible for
ensuring that all persons working in such areas are aware of the relatively large distance that high voltage
electricity can 'short' to earth when large masses of steel such as steel pipes or machinery are close to power
lines. The Contractor's attention is drawn to OHSA (1993) which gives safe clearances for various voltages.

Removal of Protected Plants from Site

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has been
designated the responsibility for relocating these plants from the “Working Area” prior to the Contractor moving
on site.

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be responsible to
ensure that no unauthorized removal of plants is allowed. In the event of removal of legally protected species, the
persons responsible shall be liable for prosecution under the relevant provincial ordinance. Security Staff will
report any infringements related to this.

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from the Working
Area before the Contractor moves on site.

Fire Prevention and Control

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall hold fire
prevention talks with staff to create an awareness of the risks of fire. Regular reminders to staff on this issue are
required.

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs thereof as
a result of the Works or the actions of employees. In the event of such fire the Contractor shall immediately employ
such plant and labour as is at his disposal and shall take all other necessary action to bring any such fire under
control, all at his own cost.

A fire extinguisher must be on hand whenever welding or any other spark generating activity is conducted.

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the quickest form
of response to fire.

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a fire drum and
be in a designated area approved by the Employer’s Agent. All fires are to be extinguished with water once they
have served their purpose.

No fire is to be left unattended at any time.

No burning of grassland to clear is permitted.
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PES14

PES15

PES16

PES17

No cutting of timber for firewood will be allowed.

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e., fire alert stage yellow.

The Contractor shall be liable for all costs and damages resulting from fire and firefighting.

Environmental Training

The Contractor shall be responsible for conducting Environmental Training amongst his employees to ensure that
they have the necessary knowledge to comply with the Environmental Specifications. Employees should be made
aware of the Environmental Specifications and the reasons for them.

Work Stoppage

The Employer’s Agent shall have the right to order work to be stopped in the event of significant infringements
of the Environmental Specifications until the situation is rectified in compliance with the specifications. In this
event the Contractor shall not be entitled to claim for delays.

This clause shall apply in the case of infringements of a nature whereby full remediation of circumstances arising
from the infringement will not be possible at a later date. For example, mixing topsoil with subsoil; activities that
are polluting or may cause pollution of water.

Environmental Monitoring

The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental Specifications on
a daily basis. He will be assisted in this regard by the Environmental Control Officer.

The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted to the
Employer's Agent and RAY NKONYENI Municipality. The content of these reports will be made known to the
Contractor by the Employer's Agent. Any infringement of the Environmental Specification will be indicated in the
report. These reports will also aim to anticipate problems which may arise so that the Contractor can be alerted to
potential environmental risks and take appropriate action.

Measurement and Payment

The Tendered rates shall be deemed to cover all costs associated with the compliance with the Environmental
Specification.
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C3.6.4
Drawings

RAY NKONYENI MUNICIPALITY

NOTICE NO: 175 of 2023
TENDER NO: 8/2/RNM0459

C3.6.4 Drawings

1. Bound into this Document

Drawing Number

RAY 2023 001 - STR-001-T-00
RAY 2023 001 - STR-002-T - 00
RAY 2023 001 - STR-003-T - 00
RAY 2023 001 - STR-004-T - 00
RAY 2023 001 - STR-005—-T - 00

NOTE:

Description

Existing Hall Building

Existing Ablution Block
Schedule

5kl Storage Tank Typical Detail
Typical Stand

Originals of reduced drawings are available for inspection at the offices of the Engineer, or copies may be purchased by
arrangement with the Engineer. No claims for misunderstanding reduced drawings will be considered.
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