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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Electrical Learner Artisans and Learner Technicians Maintenance training contract
over a period of five (5) years

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Sub total | R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is? R [e]
(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

CONTRACT NO.

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17:  Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg
Tel No. [e]

Fax No. [e]
10.1 The Service Manager is (hname):
Address Lethabo Power Station
Tel [e]
Fax N/A
e-mail [e]
11.2(2) The Affected Property is Lethabo Power Station
11.2(13) The service is Electrical Maintenance training contract over a

period of five (5) years

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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CONTRACT NO.

11.2(14) The following matters will be included in
the Risk Register Delay on delivery date

11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is One week

2 The Contractor’s main responsibilities = Data required by this section of the core
clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data

21.1 The Contractor submits a first plan for

acceptance within 1 weeks of the Contract Date

3 Time

30.1 The starting date is. TBA

30.1 The service period is The contract is valid for a period of five (5)
years and/or up to the contract value is
depleted, which-ever comes first.

4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

5 Payment

50.1 The assessment interval is After every training service has been rendered
as per task order and accepted prior to the
assessment.

51.1 The currency of this contract is the South African Rand

51.2 The period within which payments are 30 days After completion of atask order

made is
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
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CONTRACT NO.

replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and Materials

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks

1. Delay in completion of training

2. Training not achieving intended results

9 Termination NEC3 Contract will be used.
10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the

service at intervals no longer than 4 weeks.
11 Data for Option W1
wi1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the

South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is:

arbitration

W1.4(5) The arbitration procedure is

the latest edition of Rules for the Conduct of
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The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Republic of South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option clauses

X1 Price adjustment for inflation The prices shall be fixed and firm for the first 12
months of the contract and thereafter Contract
Price Adjustment (CPA) will apply as follows

X1.1 The base date for indices is [e].

The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for

85% LABOUR SIEFSA

15% FIXED

[e] non-adjustable

1.00

X2 Changes in the law of the Republic of South Africais a
compensation event if it occurs after the
Contract Date.

X17 Low service damages Delay damages to the value of 2% of the price of
the task order per working day up to a
maximum of 15% of the total value of the task
order.

Delay damages as stated herein are Suppliers
sole and exclusive liability for delay in delivery
of the contracted training services and
Purchasers sole and exclusive remedy for delay
in delivery of the contracted training services.

X17.1 The service level table is in Part 3 Works information

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer

for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor’s liability for Defects due to The greater of

his design of an item of Equipment is
limited to

e the total of the Prices at the Contract Date
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and

e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles

X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to his design, plan and
specification,

e Defects due to manufacture and fabrication
outside the Affected Property,

o loss of or damage to property (other than
the Employer’s property, Plant and
Materials),

e death of or injury to a person and

e infringement of an intellectual property

right.

X18.5 The end of liability date is [e] months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order

programme to the Service Manager within 5 days of receiving the Task Order
Z The additional conditions of contract

are Z1to Z14 always apply.
Z1 Cession delegation and assignment
Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person

without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures

z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

72.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
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Z3
Z3.1

Z3.2

Z3.3

Z3.4

Z4
Z4.1

Z4.2

Z4.3

4.4

Z4.5

Z5
Z5.1

unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.
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Z6
Z6.1

76.2

z7
Z7.1

Z7.2

Z7.3

Z8

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z9
Z9.1

Z29.2

Z10

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
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Z10.1

Z11

point, after the words "against it":

or had a business rescue order granted against it.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of

Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s

Corrupt Action

Fraudulent

Action

Obstructive

employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an

investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 12 1 Replace core clause 83 with the following:

Insurance cover 83

83.1 When requested by a Party, the other Party provides certificates from his insurer

or broker stating that the insurances required by this contract are in force.
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83.2  The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination
certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or minimum limit
of indemnity

Loss of or damage caused by | The replacement cost where not covered by the
the Contractor to the Employer’s insurance.

Employer’s property
The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s

insurance.
Loss of or damage to Plant The replacement cost where not covered by the
and Materials Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s

insurance.
Loss of or damage to The replacement cost where not covered by the
Equipment Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s
insurance.

The Contractor’s liability for Loss of or damage to property
loss of or damage to property | The replacement cost

(except the Employer’s
property, Plant and Materials |Bodily injury to or death of a person
and Equipment) and liability | The amount required by the applicable law.
for bodily injury to or death of
a person (not an employee of
the Contractor) arising from or
in connection with the
Contractor’s Providing the
Service

Liability for death of or bodily | The amount required by the applicable law
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

Z 12.2 Replace core clause 86 with the following:
Insurance 86

by the

Employer

86.1  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum lir
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Z13
Z13.1

Z13.2

Z13.3

Z13.4

Z13.5

714

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and |Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Nuclear Liability Not applicable

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos Not applicable

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements

for safe processing, handling, storing, disposal and phase-out of asbestos and
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OEL

Parallel

asbestos containing material, equipment and articles.
means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements

Standard

SANAS
TWA

Z14.1

214.2

Z14.3
Z14.4

2145

Z14.6

2147

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to atendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)2 in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14)  The following matters will be included in
the Risk Register
11.2(15) The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:

Quialifications:

Experience:
CV's (and further key person's data including
CVs) arein
A Priced contract with price list
11.2(12)  The price listis in
11.2(19) The tendered total of the Prices is R
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Part 2: Pricing Data

TSC3 Option A

Document reference Title No of
pages

ca.1 Pricing assumptions: Option A 2

c2.2 The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the
Contractor has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.
Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the time
of tender, as well as correct any Defects not caused by an Employer’s risk;
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e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of tender.
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity
and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the
guantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Artisan and Learner Technicians Training Price Schedule

Training Courses

Number
. Additional of Groups | Rate Per Cost Total
No: | Course Description . Learners Per Groups
Information Per Year | Learners
Per Groups | Costs
Group
3 years
1 | Electricians Qualification program 5(1
Electrical Learner 6 months
2 | Technicians Qualification program 5(1
3 | ARPL 24 months 1|2
Sub Total A
Possible Courses to be based on an as and when required bases
Number
f Total
L Additional o Sessions | Rate Per Cost ota.
No: | Course Description . Learners Per Sessions
Information Per Year | Learners .
Per Session | Costs
Session
As and when
1 | Fault Finding required 6 4
As and when
2 | Variable Speed Drives required 5 2
As and when
3 | Cable Joints Repair required 5 2
Sub Total B
Total A+B

The total of the Prices
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Part 3: Scope of Work

Document reference Title No of
pages
This cover page 1

C3.1 Employer’s Service Information

C3.2 Contractor’s Service Information

Total number of pages
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C3.1: Employer’s service Information

Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference, —
Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown if the
formats used in this template are retained.

Otherwise insert list of contents manually.

Part 3: Scope of Work 2

C3.1: Employer’s service Information iii
1 Description of the service iv

1.1 Executive overview iv

1.2 Employer’s requirements for the service iv

1.3 Interpretation and terminology v

2 Management strategy and start up. vi

2.1 The Contractor’s plan for the servicevi

2.2 Management meetings Vi

2.3 Contractor’'s management, supervision and key people Vi
2.4 Documentation control vii

2.5 Invoicing and payment vii

2.6 Contract change management vii

2.7 Insurance provided by the Employer vii

2.8 Training workshops and technology transfer viii

2.9 Management of work done by Task Order  viii

3 Health and safety, the environment and quality assurance viii
3.1 Health and safety risk management viii

3.2 Environmental constraints and management ix

3.3 Quality assurance requirements iX

4 Procurement SDL&I requirements Error! Bookmark not defined.

4.1 BBBEE requirements Error! Bookmark not defined.

4.2 Local Procurement Content Error! Bookmark not defined.

4.3 Enterprise Development

4.4 Job Creation Error! Bookmark not defined.

5 Working on the Affected Property Xi

5.1 Employer’s site entry and security control, permits, and site regulations Xi
5.2 People restrictions, hours of work, conduct and records Xii

5.3 Health and safety facilities on the Affected Property xii

5.4 Environmental controls, fauna & flora Xii

5.5 Cooperating with and obtaining acceptance of Others Xii

6 List of drawings xiii

6.1 Drawings issued by the Employer  xiii
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1. Description of the service
1.1 Executive overview

Lethabo Power Station employs trained maintenance personnel to execute maintenance activities on various
plant areas. Due to a lack of support from Eskom Academy of Learning (EAL) a decision was made to
source a service provider to provide Electrical Training to Lethabo Learner Artisans and Learner
Technicians. The intention is to acquire a complete Electrical Maintenance Training Contract with a service
provider who shall be responsible and accountable for the successful training of Lethabo Power Station’s
learner Artisans and learner Technicians as well as for the preparation of artisan for trade test.

1.2 Employer’s requirements for the service

The appointed contractor/service provider shall be well resourced, certified, experienced, and registered as a
training facilitator/assessor. The training facility or venue where the training will be provided shall be
accredited with SETA in order to be able to provide the Electrical training to Lethabo Power Station’s learner
Artisans and learner Technicians. The contractor shall provide course facilitation, carry out assessment and
provide an advisory service in line with Eskom guidelines and requirements.

The suitable contractor/service provider shall provide maintenance training services to Eskom Generation
Lethabo Power Station over a period of five (5) years covering:

» Electrical Artisan training.
» Electrical Technician training.
» Electrical specific gap closing training and advance training.

The activities include:

a. COURSE FACILITTAION

» Conducting the training needs using available business processes such as communicating with
clients through Eskom agent.

» Planning for delivery of the courses as per the needs.

» Submitting the training plans for influence by end users through Eskom agent.

» Submitting the plans for scheduling in line with the Eskom Learning Management System.

» Preparing the applicable logistics viz training venue, training aids, learning materials, attendance
register and code of conduct.

» Confirming the course bookings

» Presenting the course using the available, applicable, and relevant latest technology

» Supporting the learners in the retention of the knowledge through facilitating of group discussions
and self-assessment

» Monitoring if the training time is used optimally.

» Submitting the presentation sessions for evaluation in line with Eskom training procedures.

=3

ASSESSMENT

Compile the assessment tool as per Eskom assessment procedures.

Preparing sufficient copies for the delegates.

Preparing the appropriate venue for the assessment.

Preparing the Learners for Trade Test.

Invigilating the assessment sessions and address deviations as per the Eskom disciplinary
procedures through Eskom agent.

Marking the answer sheets in line with SETA’s code of conduct and Eskom assessment procedure.

YV VYV VYV

Y
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Submitting the answer sheets for internal moderation as per Eskom Moderation procedures.
Compiling the training results for moderation, Eskom agent information and capturing into the Eskom
Learning Management System.

Updating the relevant documents for training reports to stakeholders through Eskom agent.
Compiling the training reports as per the Eskom Procedures and local requirements.

OTHER SERVICES

Preparing delegates for assessment rewrite as per the Eskom procedures

Compiling the assessment rewrite tools for the delegates following the Eskom and local procedures.
Preparing logistics for the rewrites of the assessment and following all assessment scope of work
stated above.

Providing the advisory services as and when required.

Keeping the training records to avail to stakeholders as required.

1.3 Interpretation and terminology

The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

Cé&l Control & Instrumentation

EMP Environmental Management Plan

ISO International Organization for Standardization
OHSA Occupational Health and Safety Act

PPE Personal Protective Equipment

QCP Quality Control Plan

SAQCC South African Qualification Certification Committee
SDL&lI Supplier Development Localisation &Industrialisation
SETA Sector Education and Training Authority
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2. Management strategy and start up.
2.1 The Contractor’s plan for the service

The contractor/service provider shall present the training program/schedule for the Electrical Training for
Lethabo learner Artisans (Apprenticeships) and Technicians to the project / contract manager. The
Contractor / service provider to provide the project / contract manager with the following:

Starting and the end date of the service period.

Order and timing of the Work of the Employer

Provisions for: - time risk allowances, health and safety requirements.

Access to the Site/Affected Property as stated in the Service Information

Acceptances.

A statement of how the Contractor plans to provide the Electrical Training Services identifying

the Equipment and other resources which he/she plans to use. The service provider shall ensure

that that the personnel providing the training services are trained and certified.

e Location of the training facility as well as proof of accreditation.

e The SAQCC certification for each personnel performing or providing the services shall be valid
for the duration of the contract.

e Other information which the Service Information requires the Contractor to show on a plan

submitted for acceptance.

The contractor/service provider shall report directly to the Contracts Manager. The Contracts Manager shall
inform the contractor/service provider as to when the services is expected to start.

2.2 Management meetings

Meetings of a general nature may be convened when required and chaired by the Supply Manager as
follows:

Title and purpose Approximate time & interval | Location Attendance by:
Overall contract progress | Monthly — As agreed upon | As agreed upon by the | Employer, Contractor,
and feedback. by the Service Provider Service Provider and and Others.

and the Contracts the Contracts Manager.

Manager.

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions

2.3 Contractor’s management, supervision, and key people

The Contractor shall provide the services at the premises of the service provider’'s approved and
accredited training facility or at any other approved and accredited training facility as discussed
and agreed upon by the Contracts Manager and the service provider. The Contractor to provide a
key list of personnel who will carry out the training services. The key personnel executing the
training services shall be qualified, trained, accredited, and certified. The SAQCC certification for
each personnel providing the services shall be valid for the duration of the contract. A company
organogram will be needed by the Service Manager to communicate accordingly to comply with
the NEC 3 Term Services Contract communication structures.
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2.4 Documentation control

Each instruction, certificate, submission, proposal, record, acceptance, notification, reply and other
communication which this contract requires is communicated in a form which can be read, copied, and
recorded. Writing is in the language of this contract. Assessment supporting documentation to be handed to
the Employer / Service Manager (to be announced by the Employer). All communications must be printed
and filed in the Service Managers file.

All training courses shall have a formal assessment at the end of the training to determine the
learner Artisans (Apprenticeships) and Learner Technicians competence. Attendance register for all
training must include name, contact number, and physical address of the learner Artisans
(Apprenticeships) and Learner Technicians. The pass mark is 80%. In the event the Learner Artisans
(Apprenticeships) and Learner Technicians obtains less than 80%, a re-write will be required. A
Certificate shall be awarded to the learner Artisans (Apprenticeships) and Learner Technicians only if
the Learner achieves 80% and higher.

2.5 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

Eskom Holdings SOC Limited
Lethabo Power Station
Accounts Payable Section
Private Bag 415

Vereeniging

1935

The Contractor includes the following information on each tax invoice:

Name and address of the Contractor

The contract number and title.

Contractor’s VAT registration number.

The Employer’s VAT registration number 4740101508.

The total of the Price for each lump sum item in the Price List or Task Order which the Contractor

has completed.

Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by multiplying the
guantity which the Contractor has completed by the rate,

Other amounts to be paid to the Contractor.

Less amounts to be paid by or retained from the Contractor.

The change in the amount due since the previous payment being the invoiced amount - excluding VAT, the
VAT and including VAT.

2.6 Contract change management

Any changes to the contract or any change of the Contractor’s company ownership should be communicated
through to the Service Manager. Failing to do this may lead to contract termination with legal consequences.

The correct processes and procedures will be communicated through to the Contractor by the Procurement
officer.

If the Employer’s Service Manager changes the Contractor will be notified as soon as possible to ensure that
the Contractor is aware of these changes.
2.7 Insurance provided by the Employer.

N/A.
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2.8 Training workshops and technology transfer

The contractor/service provider shall present all artisan and technician classroom training as well as all
artisan and technician practical training using the latest available, applicable, and relevant technologies.
2.9 Management of work done by Task Order

A Task is work within the service which the Service Manger may instruct the Contractor to carry out within a
stated period.

A signed Task Order is the Service Manager’s instruction to carry out a Task.
Task Completion is when the Contractor has done all the work in the Task and corrected Defects which
would have prevented the Employer or Others from using the Affected Property and Others from doing their

work.

Task Completion Date is the date for completion stated in the Task Order unless later changed in
accordance with this contract.

A Task Order includes:

- A detailed description of the work in the Task.

- Apriced list of items of work in the Task in which items taken from the Price List are identified.
- The starting and completion dates for the Task.

- Conditions of the service agreement is in accordance with the Task Order issued.

- A CDSS should be submitted with each Task Order.

The Service Manager consults the Contractor about the contents of a Task Order before he issues it.

The Prices for items in the Task price list which are not taken from the Price List are assessed in the same
way as compensation events.

No Task Order is issued after the end of the service period.

Work will not commence on site without the Contractor receiving a signed detailed task order that has been
agreed upon by the Service Manager and the Contractor.

It is the Contractors responsibility to provide the Service Manager a detailed Task Order programme for
acceptance within the period stated in the Contract Data.

Only when the Task Order programme is accepted and agreed upon by the Service Manager and the
Contractor will any work commence.

3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, the contractor shall also comply to
the following:

e Service Provider shall demonstrate compliance with the Act, Eskom Safety Standards and
Specifications Act:
-Occupational Health and Safety Act of 1993
-Standard 32-136: Standard Contractor Health and Safety Requirements.
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e Overall compliance to LBS00067PC - Health, Safety and Environmental Specification for
Contractors, Contractor Health and Safety Requirements 32-136, Strict compliance to Occupational
Health and Safety Act No 85 of 1993 and, Regulations (As Amended).

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

3.2 Environmental constraints and management

No Environmental Impact Assessment required; however, the service provider is to ensure compliance to
environmental requirements of ISO14001. Lethabo environmental procedures will be provided with tender
documents.

The Contractor shall comply with the environmental criteria stated below:

e Contractor driver to be familiarized with Lethabo Environmental statement of commitment (PS010),
during induction.

e Contractor driver shall be familiarised with the Environmental procedures related to the activity (Waste
Management procedure LBE 22004PC and Environmental Spill management LBE22005), during
induction.

e Contractor driver shall report all environmental incidents or risks whilst on Eskom premises to Stores
and/or Security at Gate

3.3 Quality assurance requirements

The Contractor / Service provider shall ensure adherence to the following:

* Quality Management System: The Contractor shall be required to demonstrate by means of a
Contract Quality Plan meeting the minimum requirements of ISO 10005, that this organisation is so
structured that all the requirements of the specification will be properly monitored and controlled. The
Quality Plan and Control procedures are to be carried out in accordance with QM 58.

* Arrecent certified copy of valid registration or other relevant category in relation to Scope of Work i.e.
SETA Accreditation.

e The Supplier shall prepare and submit quality documentation as per the tender selected category
(indicated in Form A) using the tender returnable document. By signature on Form A, The Contractor
acknowledges and agrees to comply with and adhere to Eskom’s policies and procedures (current
and/or latest revisions) including the Supplier Contract Quality Requirement Specification (QM58).
The Supplier further ensures that the outsourced product/service programmes conform to the
requirements of the Works Information.

e Quality requirements categorisation: Category 3 - Quality Requirements to be met.

e Risk Management: The service provider to develop, implement and maintain Risk Management
Plan/Risk Register detailing Contingency plan. List all Risks associated with delivering the scope of
work, what actions would be taken to mitigate the identified Risks.

o Competence/Segregation of duties: The service provider to demonstrate with a documented
Information on determining the knowledge, skill and competency required for the achieved
conformity of products and services i.e. Facilitators and Moderators competency and appointment
letters.

¢ Non-Conformance and Defects: NCR’s and defects notifications are issued; the Service provider will
acknowledge the receipt within 48 hours and proposes corrective and preventive actions to the client
as per the contract response period. The corrective and preventive actions will include the
implementation and completion dates
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4. Procurement - Supplier Development Localisation &Industrialisation (SDLI&I) Requirements

The following requirements are mandatory compliance for contract award and submissions can

be clarified during evaluations or negotiated before contract is awarded

Note: The undertakings shall be sourced from previously disadvantaged Communities around
Sedibeng and Fezile Dabi District Municipalities.

4.1. B-BBEE Requirements

Tenderers will be required to maintain or improve their B-BBEE Recognition Level for the duration of the
contract.

4.2. Local Procurement Content

Tenderers will stipulate local procurement content for the works.

Local Procurement Content” refers to value added in South Africa by South African resources. Where a
single contract involves a combination of local and imported goods and/or services, the tender response

must be separated into its components as per the Price Schedule included with the tender documents.
Local procurement content is total spend minus the imported component.

Local Procurement Content Eskom Target Tenderer Proposal
100%
4.3 Enterprise Development
YES NO
Are there specific ED requirements that are not v 0
achievable through Sub-contracting?

If Yes, the main contractor is required propose development in the following areas or against the
following Eskom’s targets:

Eskom’s Target Tenderer Proposal

The bidder to identify and incubate a
Small Measured Entity from the above-
mentioned District Municipalities.
Assistance could be in the form of
business support/ equipment/finance.

A detailed ED plan that shows impact to the beneficiary should be submitted to the employer for
approval prior to contract award. The ED implementation plan should include the following:

O Clear objective.

O Priority interventions

0 Key performance indicators; and

O A concise implementation plan with clearly articulated milestones

In addition, they will expect to draft an ED proposal within eight weeks of contract award stage. ED
agreement must be signed with the beneficiary and sent to Eskom for review and acceptance. Progress
will be monitored throughout the duration of the contract.
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4.4 Job creation

Tenderer to indicate number of Jobs to be created and/or retained from this contract;

Number of Jobs to be created

Number of Jobs to be retained

Local pool criteria:

Type of jobs

Target set (local-to-site)

Suppliers Proposal

General workers

100%

Semi-skilled

70%

Skilled

30%

5 Working on the Affected Property

5.1 Employer’s site entry and security control, permits, and site regulations
In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any

other reason which is related to this contract, the following will apply,

The Contractor applies for temporary access permits (Contractor’'s Permit) at the Security gate,
prior to the Possession Date.

The Contractor personnel are required to be always in possession of a Contractor’'s Permit.

All Contractor personnel are issued with a temporary access permit (Contractor’s Permit) which
contains the following information: Name, ID Number, Company, Validity date.

All Contractors’ permits are submitted to Protective Services when leaving the site.

To assist Protective Services with the issuing of permits, the Contractor supplies a list of all
personnel that he intends using on site, at least 24 hours prior to entry of the Security Area.

This list is delivered to Protective Services.

The list, identified with the Contractor's name, contains the following information: Employee
Name, Employee ID Number, Eskom Safety Co-ordinator signature, Eskom Employers
Representative signature, Copy of the first page of the ID book of every employee of the
Contractor,

To speed up the process of gaining access to the site, the Contractor compiles detailed lists of
all tools and equipment to be taken on site before arriving at the Power Station Security gate.
An authorised copy of this list is retained to be used again when the tools and equipment is
removed from site after the completion of the works.

The Chief of Protective Services may, with valid cause, remove any of the Contractor's
personnel from the site, either temporarily or permanently, without any prejudice. He may deny
access to the site to any person whom, in the opinion of the said Chief of Protective Services,
constitutes a security risk.

Only Contractor’s vehicles with displayed Contract Vehicle Permits disks are allowed on site.

Note: Five Life Saving Rules have been developed that will apply to all Eskom employees,
agents, consultants, and contractors. All Eskom employees, agents, consultants, and contractors
to comply with the following Eskom life Saving Rules:

Rule 1: Open, Isolate, Test, Earth, Bond, And / Or insulate before touch - that is any plant operating

above 1000V.

Rule 2:  Hook up at heights - no person may work at height where there is a risk of falling.
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Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom premises:
unless the driver and all passengers are wearing seat belts.

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.

Rule 5:  Use a permit to work — where an authorization limitation exists, no person shall work without
the required permit to work

5.2 People restrictions, hours of work, conduct and records.

In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any
other reason which is related to this contract, the following will apply,

e Normal working hours is the Employers working hours, i.e.
Monday to Thursday 07h15 — 16h30
Friday’s 07h15 - 12h15

e The Contractor provides the necessary resources to carry out the services as stated in the
Works Information.

e |tis the responsibility of the Contractor to keeps records of his people working on the Affected
Property. The Service Manager shall have access to all records at any time if deemed
necessary.

5.3 Health and safety facilities on the Affected Property
Refer to Section 3.1.

5.4 Environmental controls, fauna & flora
Refer to Section 3.

5.5 Cooperating with and obtaining acceptance of Others.

In the event the Contractor / Service provider or his delegate is required to be on site for a meeting or any
other reason which is related to this contract, the Contractor/service provider or his delegate shall cooperate
and work closely with Eskom, Lethabo Power Station Training Manager, or his delegate.
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6 List of drawings
6.1 Drawings issued by the Employer

N/A.

Drawing number Revision

Title

CONTRACT NUMBER
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