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THE MUNICIPAL MANAGER  
DR JS MOROKA MUNICIPALITY 
P/BAG X 4012 
SIYABUSWA 
0472 
                     
 
 
 
“Ms. M.M MATHEBELA 
 
Tel:   (013) 973 9126/7 
Fax:  (013) 973 9312/3 

NAME OF BIDDER (BIDDING ENTITY) (FULL NAME, i.e. 
(CC, (PTY) LTD, LTD, JV, SOLE PROPRIETOR etc.) :  

TEL NUMBER :  

FAX NUMBER :  

E-MAIL :  

CELL NO. :  

CIDB NO. :  

 
 

THE OFFERED TOTAL OF THE PRICES INCLUDING VALUE ADDED TAX IS: R………………..…………………..(In figures) 
 



 
                                                              

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 
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TENDER DETAILS 

TENDER NUMBER JSM/W04/W22-23/W1-4 

TENDER TITLE 

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND 
SIYABUSWA ‘A’ 

 
 

CLOSING DATE 06/10/2022 CLOSING TIME 11H00 

BRIEFING MEETING DATE 08/09/2022 TIME 11h00 COMPULSORY YES 

BRIEFING MEETING 
ADDRESS 

DR JS Moroka Municipality Main Entrance Technical Service 

CIDB GRADING 
REQUIRED 

YES 
LEVEL AND 
CATEGORY 

5CEPE/6CE 

TENDER 
DOCUMENT FEE 

R 3058.06 
PREFERENCE POINT 
SYSTEM 

80/20 

BID BOX SITUATED 
AT 

Dr. JS Moroka Local Municipality Head Quarters Building Entrance 

OPERATING 
HOURS 

The bid box is open during office hours, Monday to Fridays from 09h00 to 
15h00. 

OFFER TO BE 
VALID FOR 

90 DAYS FROM THE CLOSING DATE OF TENDER. 

The following conditions must be complied with: 
 

Failure to comply with the following will render the tenderer liable to rejection: 

 All pages must be completed, and all pages form part of the tender document, therefore no page 
removal is allowed. 

 Scratching out / painting over rates / use of correcting fluid is not allowed. 

 Failure to attend compulsory site inspections / compulsory briefing session. 

 Failure to submit documents required in this document 

 Form of tender not filled and signed and all pages of bid documents not initialed. 

 Enterprise particulars not provided. 

 The bid has been submitted after the closing date and time. 
 

 

Compulsory returnable Documents: failure to return documents below is an automatic 
disqualification with the exception of the BBBEE Status Certificate 

 

 Copy of Tax Clearance Certificate 

 Company Registration (CK) 

 A certified BBBEE Status certificate must be attached for the tenderer to 
claim the Preferential points 

 All declarations and authorisations must be duly signed. 

 All returnable schedules must be completed 

 Copy of Authority for signatory 
 

Every bid will be scored and awarded points out of a maximum of 100 points. 



 
                                                              

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 
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A fixed 20 points of the maximum of 100 points is allocated to calculate preference in terms of the BBBEE 
status. 

 

A bidder must not be awarded the points claimed for BBBEE status level of contribution if it is 
indicated in the bid documents that such a bidder intends sub-contracting more than 25% of the 
contract value to any other enterprise that does not qualify for a least the same number of points 
that the bidder qualifies for, unless the intended sub- contractor is and EME that has the capacity 
and ability to execute the sub-contract. 

A contractor is not allowed to sub-contract more than 25% of the contract value to another 
enterprise that does not have equal or higher B-BBEE status level, unless the intended sub-
contractor is an EME that has the capacity and ability to execute the sub-contract. 
 

In relation to a designated sector, a contractor must not allow to sub-contract in such a manner 
that the local production and content of the overall value of the contract is reduced to below the 
stipulated minimum threshold. 
 
Any contract awarded on false information furnished by the bidder, may, without derogating 
from other remedies available to Dr JS Morkoka Local Municipality, be cancelled at the sole 
discretion of Dr JS Moroka Local Municipality 

 
PLEASE NOTE: 

1. Prospective suppliers must be registered on CSD prior to submitting bids (open 
bids) 

2. Tenders that are deposited in the incorrect box will not be considered. 

3. This bid is subject to the Preferential Procurement Policy Framework Act and 
the Preferential Procurement Regulations, 2017, the General Conditions of 
contract (GCC) and, if applicable, any other special conditions of contract. 

4. Mailed, telegraphic, telex, or faxed tenders will not be accepted. 

5. No late bids after closing date and time will be accepted. 

6. Bids not clearly marked and unamend will not be accepted. 

7. Bids may only be submitted on the bid documentation provided by the municipality. 

8. No awards will be made to a person: 

i. Who is in the service of the state, 

ii. If that person is not a natural person, of which any director, 
manager, principal shareholder or stakeholder is a person in the 
service of the state 

iii. Who is an advisor or consultant contracted with the municipality or 
municipal entity 

 

 

 

 

 



 

Bidder:    DR. JSMLM:                                                      5 
Initial:   Authorised signatory/ies:   1. …………………………                      Initial: DR . JSML ……………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS: 
 
 

A bid not complying with the peremptory requirements stated hereunder will be regarded as not being an 
“Acceptable bid”, and as such will be rejected.  
 
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and specifications as set 
out in the bid documents, including conditions as specified in the Preferential Procurement Policy Framework Act 
(Act 5 of 2000) and related legislation as published in Government Gazette number 22549, dated 10 August 2001, 
in terms of which provision is made for this policy. 
1. If an original and valid tax clearance certificate (or in the case of a joint venture, of all the partners in the joint venture) 

has not been submitted with the bid document on closing date of the bid.  
2. If any pages have been removed from the bid document, and have therefore not been submitted, or a copy of the 

original bid document has been submitted. 
3. Failure to complete the schedule of quantities as required, i.e only lump sums provided. 
4. Scratching out without initialling next to the amended rates or  information, writing over or painting out rates affecting 

the evaluation of the bid. 
5. The use of correction fluid (i.e. tippex) or any erasable ink, eg. Pencil. 
6. Non-attendance of mandatory/compulsory: 

Site inspections or; 
Information/Clarification meetings 

7. The Bid has not been properly signed by a party having the authority to do so, according to the example of “Authority 
for Signatory” 

8. No authority for signatory submitted – See example, where it is stated that a duly signed and dated original or certified 
copy of the company’s relevant resolution (for each specific bid) of their members or their board of directors, must be 
submitted. 

9. Particulars required in respect of the bid have not been completed, except if information required on Preferencing 
Schedule in respect of BBB- EE, is not attached, the bid will not be disqualified but no preference points will be 
awarded. 

10. The bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of the contract 
11. The bid has been submitted either in the wrong bid box or after the relevant closing date and time 
12. Failure to provide a valid certificate from the Department of Labour, or a declaration  (Specific goals – “Equity 

ownership”) by a designated employer that it complies with the Employment Equity Act 55 of 1998. 
13. If any municipal rates and taxes or municipal service charges owed by the bidder or any of its directors to the 

municipality, or to any other municipality or municipal entity, are in arrears for more than three months, attach proof of 
municipal rates account for both company and company. 

14. If any bidder who during the last five years has failed to perform satisfactorily on a previous contract with the 
municipality, municipal entity or any other organ of state after  written notice was given to that bidder  that performance 
was unsatisfactory. 

15. The accounting officer must ensure that irrespective of the procurement process followed, no award may be given to a 
person – 

 (a)   who is in the service of the state, or; 
(b)  if that person is not a natural person, of which any director, manager, principal shareholder or stakeholder, is a 

person in the service of the state; or; 
who is an advisor or consultant contracted with the municipality in respect of contract that would cause a 
conflict of interest.  

16.      Failure to provide: 
(a) written proof of registration with the CIDB, in an appropriate contractor grading designation  (category), as 

required in the bid documentation (if applicable); or  
(b)  written proof of application to the CIDB for registration as a contractor in an appropriate designation 

(category), as required in the bid documentation (if applicable). 
17.     Bid offers will be rejected if the bidder or any of his directors is listed on the Register of Bid Defaulters in terms of the 

Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing business with the public 
sector. 

18.     Bid offers will be rejected if the bidder has abused the DR. JSMLM’s Supply Chain Management System. 
19.    Failure to attach a copy of a valid signed Joint Venture/Consortium agreement (if applicable) to the bid     

document. 
20.      Form of offer not completed and signed by the authorised signatory. 
21. Not signing all pages on the space provided 
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Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
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22. Attach CV of Contracts Manager, Site Agent and Safety Officer  
23. Certified Qualification of Contracts Manager (Minimum qualification in Civil / Building related projects), Site Agent and 

Safety Officer (Relevant Certificate) 
24. Proof 0f Foreign Qualification approved from SAQA (if applicable) 
25. Proof of Employment, letter confirming employment (Contracts Manager, Site Agent and Safety Officer) 
26. Proof of relevant experience (copies of appointment letter and completion certificate) 
27. Proof of Purchase of the tender document must be attached; failure to do that will lead to disqualification 
28.  A letter from the accounting officer (in case of a close cooperation or cooperative) or accounting firm (in case of a 

Private company, stating that the business is going concern. 
29. In case where the bidder fails to prove beyond reasonable double that the project will be completed with the amount 

stated on the form offer. The bidder in the latter case will be given an opportunity to present the facts for risk mitigation 
purposes. 

30. The municipality also reserves the right not to appoint the lowest bidder and to appoint the bid in whole or in parts. The 
municipality also reserves the right to appoint the bid based on its risk assessment. 

31. Attach proof of registration with Central Supplier Database CSD. 
32. If any municipal rates and taxes or municipal service charges owed by the bidder or director to the municipality, or to 

any other municipality or municipal entity, are in arrears for more than three months, thus the bidder must attached 

municipal accounts for the company or any form of payment done by the company. 
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NOTE: 

 
IN THIS DOCUMENT AND OTHER DOCUMENTS REFERRED TO BUT NOT ATTACHED, THE FOLLOWING 
WORDS ARE SYNONYMOUS WITH EACH OTHER. 
 
1. CLIENT, EMPLOYER, DR. JS MOROKA LOCAL MUNICIPALITY (DR. JSMLM). 
 
2. BID, TENDER AND VARIATIONS THEREOFF 
 
3. JOINT VENTURE / CONSORTIUM 
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FORM 7.1 YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE Dr J.S. MOROKA 
LOCAL MUNICIPALITY 

 

BID NUMBER: … JSM/W04/W22-23/W1-4 
           CLOSING DATE: …19 September 2022……....................................                    

                                                 
                                                    CLOSING TIME: ...11:00am......................... 

  
The successful bidder will be required to fill in and sign a written Contract Form (SBD 7).  
  
DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 
…Dr. J.S. Moroka Local Municipality……………………………………………………………………… 
…2601/3 Bongifundo Street Siyabuswa………………………………………… 
 
Bidders should ensure that bids are delivered timeously to the correct address. If the bid is late, it will not 
be accepted for consideration. 
 
The bid box is generally open 24 hours a day, 7 days a week.    

FORM 7.2 ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS – (NOT TO BE RE-TYPED) 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2011, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER 
SPECIAL CONDITIONS OF CONTRACT 
 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

 
NAME OF BIDDER ……………………………………………………………………………………………………………………… 
          
 
POSTAL ADDRESS …………………………………………………………………………………………………………………. 
   
 
STREET ADDRESS ………………………………………………………………………………………………………………… 
  
 
TELEPHONE NUMBER CODE…………NUMBER…………………………………………………………………………………. 

.1 CELLPHONE NUMBER………………………………………………………………………………………………… 

 FACSIMILE NUMBER CODE ..............NUMBER………………………………………………………………………………… 

 
 
E-MAIL ADDRESS…………………………………………………………………………………………………………………. 
 
 
VAT REGISTRATION NUMBER………………………………………………………………………………………………………………… 
 
HAS AN ORIGINAL AND VALID TAX CLEARANCE CERTIFICATE BEEN SUBMITTED? (SBD 2)  YES or NO 
     
 
HAS A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE BEEN SUBMITTED? (SBD 6.1)                                       YES or NO 
 
IF YES, WHO WAS THE CERTIFICATE ISSUED BY?  

  
AN ACCOUNTING OFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)….…………….…………    
A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION SYSTEM (SANAS);    ………    
A REGISTERED AUDITOR ………………..............................................................................................................................    
[TICK APPLICABLE BOX] 
 
(A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE MUST BE SUBMITTED IN ORDER TO QUALIFY 
FOR PREFERENCE POINTS FOR B-BBEE) 



 
                                                              

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
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Witness: …………………………. 
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.1.1 ARE YOU THE ACCREDITED REPRESENTATIVE 

             IN SOUTH AFRICA FOR THE GOODS / SERVICES / WORKS OFFERED?     YES or NO 
 
     [IF YES ENCLOSE PROOF] 
 
SIGNATURE  OF  BIDDER ……………………………….. 
 
 
DATE……………………………………………………….. 
 
CAPACITY UNDER WHICH THIS BID IS 
SIGNED……………………………………………………………………………………………………………… 
 
 
TOTAL BID PRICE  ……………………………………  
 
TOTAL NUMBER OF ITEMS OFFERED ………………………………… 
 
 
_______________________________________________________________________________________________________________ 
 

 
ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

 
Contact Person:    Mr. A Masilela 
 
Tel:  013 973 1101/1390 
Fax:   013 9730974/2463 
E-mail address: masilelaa@moroka.gov.za 
 
 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 
 
 
Contact Person:    Mr. M. Z Skosana 
 
Tel:  013 9739126/7/8/9 
Fax:013 973 9132 
E-mail address: skosanaz@moroka.gov.za 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
DEPARTMENT NAME: TECHNICAL SERVICES:   
 

CONTRACT NO:     JSM/W04/W22-23/W1-4 

 
 
FOR 
 

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
  
CONTENTS 
 PAGE(S) 
THE BID 
PART T1: BIDDING PROCEDURES ...................................................................    10 
 
PART T2:  RETURNABLE DOCUMENTS ............................................................    27 
 
THE CONTRACT 
 
PART C1: AGREEMENT AND CONTRACT DATA ..............................................    94 
 
PART C2: PRICING DATA ...................................................................................    110 
 
PART C3: SCOPE OF WORKS ...........................................................................    114 
 
PART C4: SITE INFORMATION ..........................................................................    206  
 
PART C5: ANNEXURES ......................................................................................    208 
  
 



 

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 
 

11 

T . 1 
DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICES:  
 
CONTRACT NO:      JSM/W04/W22-23/W1-4 
 
 
FOR 
 

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 
‘A’ 

 
 
 
 
PART T1 BIDDING PROCEDURES  PAGE(S) 
THE BID 
 
 
T1.1 BID NOTICE AND INVITATION TO BID ........................................................................................ 11 
 
T1.2 BID DATA      ........................................................................................................................ 12 
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T1.1 BID NOTICE AND INVITATION TO BID 
 
 
 
 
 
 
 
 

                         DR JS MOROKA MUNICIPALITY 
 

TENDER NO JSM-W22-23/W1- 4 

CLOSING DATE: 06/10/2022 AT 11H00 
 

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 
‘A’ 

 
 

CIDB GRADING REQUIRED 7CE/6CEPE 

 
INVITATION TO CONTRACTORS 
 
 
Tenders are hereby invited from Contractors with necessary experience and compliance documents, 
have an active CIDB grading of a minimum -7CE/6CEPEand are in good standing with the South 
African Revenue Services. 
 
Tender documents will only be available from 08 September 2022 on Thursday and may be obtained 
from Dr JS Moroka Municipal Head Quarters at the cashier offices situated 2601/3 Bongimfundo Street, 
Siyabuswa during working hours 09h00 to 15h00 (Monday to Friday), upon payment of a non-
refundable fee of R3058.06 per document. Only cash or bank guaranteed cheques will be accepted 
and cheques are to be made payable to Dr JS Moroka Municipality. No tender documents will be sold 
beyond these dates. 
 
A Compulsory Site meeting and Inspection will be held on Thursday  08 September 2022 at 11h30 at 
the Technical Offices outside the Gate, after which Tenderers will be taken to site(s) where project’s 
construction will be taking place. Only tenders from Tenderers who attend the above tender meeting 
and have signed attendance register shall be considered. 
 
All tenders and supporting documents shall be sealed in an envelope or package clearly marked 
“Contract JSM/W04/W22-23/W1-4” 
 
Duly completed tenders shall be placed in the tender box situated at the main entrance of Dr JS 
Moroka Local Municipality at 2601/3 Bongimfundo Street, Siyabuswa.  No Fax or Late tenders will be 
accepted.  Tenders will be evaluated on a 80/20 point system in terms of Dr JS Moroka Municipality’s 
Supply Chain Management Policy in line with Preferential Procurement Framework Act 5 of 2000. 
 
All Technical enquiries are to be directed to Mr. M Z Skosana at 013 973 9126/7/8/9 while 
document procurement related enquiries are to be directed to Mr A Masilela 013 973 1101/1390 
 
In all cases Tenders shall reach the stipulated address not later than on Monday 19 September 
2022 at 11:00 when tenders shall be opened and read in public. 
 
Ms. M.M Mathebela 
Municipal Manager 
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T1.2 BID DATA 
 
The Standard Conditions of Bid for Procurements make several references to the bid data for details 
that apply specifically to this bid.  The bid data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the standard conditions of bid. 
 

Clause number Data 

F.1.1 

ACTIONS 

The Employer is: 
The Municipal Manager  
Dr. JS Moroka Local Municipality 
2601/3 Bongimfundo Street  
Private Bag X4012 
Siyabuswa 
0472  

F.1.2 

TENDER 
DOCUMENTS 

 

 

 

The bid documents issued by the Employer comprise:  

THE BID  

    
Part T1 Bidding procedures 
Part T1.1 Bid notice and invitation to bid 
Part T1.2 Bid data 
Part T2 Returnable documents 
Part T2.1 List of returnable documents 
Part T2.2 Returnable schedules 
 

THE CONTRACT 

 
Part C1 Agreements and contract data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Agreement in terms of Occupational Health and Safety Act, 1993  
Part C2         Pricing Data 
C2.1 Pricing Instructions 
C2.2 Bill of Quantity 
Part C3 Scope of Works 
C3 Scope of Works 
Part C4 Site Information 
C4 Site Information 

F.1.4 

COMMUNICATION 
AND EMPLOYER’S 

AGENT 

 

The employer’s agent is: 
 
Name:      ROSS CONSULTING ENGINEERS  
Address:  616 Section “B” 

Kwamhlanga 

1022  

 
                 
                 
Telephone:  015 230 0249 / 071 273 1775 
             

E-mail:    mashego.m@prociv.co.za  
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Clause number Data 

F.2.1 

ELIGIBILITY 

Only those bidders who have in their employ management and supervisory staff satisfying 
the requirements of the scope of work for labour intensive competencies for supervisory and 
management staff are eligible to submit bids. 

Only those bidders who are registered with the CIDB in a contractor grading designation 
equal to or higher than a contractor grading designation determined in accordance with the 
sum tendered for a 7CE/6CEPEclass of construction work, or by a contractor who is 
registered as a potential emerging enterprise in terms of these regulations at a contractor 
grading designation one level lower than the required class as specified above are eligible to 
submit bids, provided that the employer: 

(a) is satisfied that such a contractor has the potential to develop and qualify to be 
registered in that higher grade; and 

(b) ensures that financial, management or other support is provided to that contractor 
to enable the contractor to successfully execute that contract. 

Joint Ventures are eligible to submit bids provided that: 

1. each member of the joint venture is registered with the CIDB and valid copy/ies of 
registration of each member is submitted with this bid; 

2. the lead partner has a contractor grading designation in the 7CE/6CEPEclass of 
construction work; and 

3. the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 7CE-class of construction work, are eligible to submit bids. 

Municipal Supply Chain Management Policy will be used for evaluation of Prospective 
Service Provider as per the approved scoring system by the specification committee. 

 

The evaluation will be done as per Preferential Procurement Regulations, 2011 issued in 
terms of section 5 of PPPFA, Act No. 5 of 2000. 

Only those tenderers who score a minimum score of 60 points in respect of the following 
functionality criteria will proceed to the price and preference goals. 

The Construction Firm’s tender responsiveness in relation to points is therefore summarized 
as follows: 

Description of Quality Criteria 
Maximum 

number of tender 
evaluation points 

Organising and Staffing 25 

Plant 15 

Experience of Firm 40 

Programme and Cash Flow 10 

Bank Ratings 10 

Maximum total evaluation points for quality  100 
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Clause number Data 

F.2.7 

CLARIFICATION 
MEETING 

 

The arrangements for a compulsory clarification meeting are: 

Location:  Municipal Technical Offices outside the gate 

Date and time: Thursday 08 September at 11h30  

 

Enquiries and confirmation of attendance at least one full working day in advance regarding 
the meeting and site inspection may be directed to: 

 

Name               :   Mr. M.Z Skosana 

Telephone No.  :  013 973 9126/7/8  

Email.                :       skosanaz@moroka.gov.za 

 

Tenderers must sign the attendance register using the name of the tendering entity.  
Addenda will be issued, and tenders will be received only from those tendering entities 
appearing on the attendance list. 

F.2.12 

ALTERNATIVE 
TENDER OFFERS 

 

No alternative bid is to be accepted! 

F.2.13.1 

SUBMITTING A 
TENDER OFFER 

 

Bidders may offer to provide any of the parts, or combinations thereof, of the works, services 
or supply identified in the contract data. 

F.2.13.3 

SUBMITTING A 
TENDER OFFER 

 

The whole original  bid document, as issued by the DR. JSMLM, shall be submitted.  No 
copies will be accepted. 

Bids may only be submitted on the Bid documentation issued by the DR. JSMLM. 

F.2.13.5 

SUBMITTING A 
TENDER OFFER 

The Employer’s address for delivery of bid offers and identification details to be shown on 
each bid offer package are: 

Location of bid box: Main Gate  
Physical address:   Dr. JS Moroka Local Municipality 
                                2601/3 Bongimfundo Street  
                                Private Bag X4012 
                                Siyabuswa 

                                0472 
BID NO:  JSM/W04/W22-23/W1-4 

 

F.2.15 

CLOSING TIME 

 

The closing time for submission of bid offers is: 
19 September 2022 at 11:00 

Telephonic, telegraphic, telex, facsimile or e-mailed bid offers will not be accepted. 

F.2.16 

TENDER OFFER 
VALIDITY 

The bid offer validity period is 90 days 

F.2.18 

PROVIDE OTHER 
MATERIAL 

The bidder shall, when requested by the Employer to do so, submit the names of all 
management and supervisory staff that will be employed to supervise the labour-intensive 
portion of the works together with satisfactory evidence that such staff members satisfy the 
eligibility requirements  
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Clause number Data 

F.2.19 

INSPECTIONS, TESTS 
AND ANALYSIS 

Access must be provided for the following inspections, tests and analysis: concrete tests, 
compaction strength and ball penetration and Access must be provided for the inspection of 
the tenderer’s offices if required. 

F.2.23 

CERTIFICATES 

The bidder is required to submit with his bid. 

1. A copy of the valid Certificate of Contractor Registration issued by the 
Construction Industry Development Board in terms of the Construction Industry 
Development Board Act (Form F006); and 

2. An original Tax Clearance Certificate , issued by the South African Revenue 
Services 

3. A copy of the valid Certificate of Competency for Contractor’s Safety Officer in 
terms of OH/S Act (85/1993) section 16(2)   

F.3.4 

OPENING OF BID 
SUBMISSIONS 

The time and location for opening of the bid offers are:  

Time : 06/10/2022 on 11h00am 

Immediately after the closing time for submission of bid. 

Location:                  Dr. JS Moroka Local Municipality 
                                2601/3 Bongimfundo Street  
                                Private Bag X4012 
                                Siyabuswa 

                                 0472 

F.3.5 

TWO-ENVELOPE 
SYSTEM 

A two-envelope procedure will not be followed. 

F.3.11 

EVALUATION OF BID 
OFFERS 

The preference procedure for evaluation of responsive bid offers shall be the 80/20 point 
preference system, in full compliance with Form 2.3.3.  Technical and general criteria will be 
evaluated in terms of paragraph 2.3.3.10 

 

F.3.13.1 

ACCEPTANCE OF BID 
OFFER 

 
Bids containing any one or more of the errors or omissions, or bids not having complied with 
any one of the peremptory bid conditions as detailed on page 2 of this bid document, shall 
not be considered and shall automatically be rejected. 

 

F.3.18 

PROVIDE COPIES OF 
THE CONTRACTS 

The number of paper copies of the signed contract to be provided by the Employer is one. 
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Clause number Data 

ADDITIONAL 
CONDITIONS 

APPLICABLE TO THIS 
BID 

 

The additional conditions of bid are: 

1 The Employer may also request that the bidder provide written evidence that his 
financial, labour and other resources are adequate for carrying out the contract. 

2 The Employer reserves the right to appoint a firm of chartered accountants and 
auditors and/or execute any other financial investigations on the financial 
resources of any bidder.  The bidder shall provide all reasonable assistance in 
such investigations. 

3 The bidder shall be required to complete the Form of Offer and Acceptance 
(C1.1) and Bills of Quantity for all the document for which they intend to bid for  

4       The bid document shall be submitted as a whole and shall not be taken apart . 

5      List of returnable documents (PART T2) must be completed in full.  (A 
bidder’s company profile will not be used by the DR. JSMLM to complete PART 
T2 on behalf of the bidder) 

         NB:  If PART T2 is not completed in full by the bidder, this offer will be rejected. 
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Annex F 
(Normative) 

Standard Conditions of Tender 
 

Note:  1 These Standard Conditions of Tender are identical to that contained In Annex F of SANS 
294: 2004, Construction Procurement Processes, Procedures and Methods. 

 2 Annex E of SANS 294, Construction Procurement Processes, Procedures and Methods, 
and SAICE‘s Practice Manual #1, The use of South African  National Standards in 
Construction Procurement , provide guidance on referencing these Standard Conditions 
of Tender in procurement documents. 

 
F.1   General 
 
F.1.1   Actions 

The employer and each tenderer submitting a tender offer shall comply with these 
conditions of tender. In their dealings with each other, they shall discharge their duties 
and obligations as set out in F.2 and F.3, timeously and with integrity, and behave 
equitably, honestly and transparently. 

F.1.2  Tender Documents 
The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data. 

F.1.3  Interpretation 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2  These conditions of tender, the tender data and tender schedules which are only required 
for tender evaluation purposes, shall not form part of any contract arising from the 
invitation to tender. 

F.1.3.3  For the purposes of these conditions for the calling for expressions of interest, the 
following definitions apply: 

 a)  Comparative offer means the tenderer’s financial offer after the factors of non-firm prices, 
all unconditional discounts and any other tendered parameters that will affect the value of 
the financial offer have been taken into consideration 

  b)  Corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

c)  Fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of 
the employer, including collusive practices intended to establish prices at artificial levels 
quality (functionality) means the totality of features and characteristics of a product or 
service that bear on its ability to satisfy stated or implied needs  

F.1.4   Communication and employer’s agent 
Each communication between the employer and a tenderer shall be to or from the 
employer’s agent only, and in a form that can be read, copied and recorded. Writing shall 
be in the English language.  The employer shall not take any responsibility for non-receipt 
of communications from or by a tenderer. The name and contact details of the employer’s 
agent are stated in the tender data. 
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F.1.5  The employer’s right to accept or reject any tender offer 
F.1.5.1  The employer may accept or reject any variation, deviation, tender offer, or alternative 

tender offer, and may cancel the tender process and reject all tender offers at any time 
before the formation of a contract. The employer shall not accept or incur any liability to a 
tenderer for such cancellation and rejection, but will give written reasons for such action 
upon written request to do so. 

F.1.5.2  The employer may not subsequent to the cancellation or abandonment of a tender 
process or the rejection of all responsive tender offers re-issue a tender covering 
substantially the same scope of work within a period of six months unless only one 
tender was received and such tender was returned unopened to the tenderer. 

F.2  Tenderer’s obligations 

F.2.1   Eligibility 
Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 
the tenderer, or any of his principals, is not under any restriction to do business with 
employer. 

F.2.2   Cost of tendering 
Accept that the employer will not compensate the tenderer for any costs incurred in the 
preparation and submission of a tender offer, including the costs of any testing necessary 
to demonstrate that aspects of the offer satisfy requirements. 

F.2.3   Check documents 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

F.2.4   Confidentiality and copyright of documents 
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a 
tender offer in response to the invitation. 

F.2.5   Reference documents 
Obtain, as necessary for submitting a tender offer, copies of the latest versions of 
standards, specifications, conditions of contract and other publications, which are not 
attached but which are incorporated into the tender documents by reference. 

F.2.6   Acknowledge addenda 
Acknowledge receipt of addenda to the tender documents, which the employer may 
issue, and if necessary apply for an extension to the closing time stated in the tender 
data, in order to take the addenda into account. 

F.2.7   Clarification meeting 
Attend, where required, a clarification meeting at which tenderers may familiarize 
themselves with aspects of the proposed work, services or supply and raise questions. 
Details of the meeting@) are stated in the tender data. 

F.2.8   Seek clarification 
Request clarification of the tender documents, if necessary, by notifying the employer at 
least five working days before the closing time stated in the tender data. 

F.2.9   Insurance 
Be aware that the extent of insurance to be provided by the employer (if any) might not be 
for the full cover required in terms of the conditions of contract identified in the contract 
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data. The tenderer is advised to seek qualified advice regarding insurance. 

F.2.10   Pricing the tender offer 
F.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes 

(except Value Added Tax (VAT), and other levies payable by the successful tenderer, 
such duties, taxes and levies being those applicable 14 days before the closing time 
stated in the tender data. 

F2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 
prices. 

F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract 
data 

F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The 
conditions of contract identified in the contract data may provide for part payment in other 
currencies. 

F.2.11   Alterations to documents  
Not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. 
All signatories to the tender offer shall initial all such alterations. Erasures and the use of 
masking fluid are prohibited. 

F.2.12   Alternative tender offers 
F.2.12.1  Submit alternative tender offers only if a main tender offer, strictly in accordance with all 

the requirements of the tender documents, is also submitted. The alternative tender offer 
is to be submitted with the main tender offer together with a schedule that compares the 
requirements of the tender documents with the alternative requirements the tenderer 
proposes. 

F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the 
tender data or criteria otherwise acceptable to the employer. 

F.2.13   Submitting a tender offer 
F.2.13.1  Submit a tender offer to provide the whole of the works, services or supply identified in 

the contract data and described in the scope of works, unless stated otherwise in the 
tender data. 

F.2.13.2  Return all returnable documents to the employer after completing them in their entirety, 
either electronically (if they were issued in electronic format) or by writing in Black ink. 

F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the 
number of copies stated in the tender data, with an English translation of any 
documentation in a language other than English, and the parts communicated 
electronically in the same format as they were issued by the employer. 

F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender 
data. 

The employer will hold all authorized signatories liable on behalf of the tenderer. 
Signatories for tenderers proposing to contract as joint ventures shall state which of the 
signatories is the lead partner whom the employer shall hold liable for the purpose of the 
tender offer. 
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F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the 
packages as “ORIGINAL” and ”COPY”. Each package shall state on the outside the 
employer’s address and identification details stated in the tender data, as well as the 
tenderer’s name and contact address. 

F.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” 
and place the remaining returnable documents in an envelope marked “technical 
proposal”. Each envelope shall state on the outside the employer’s address and 
identification details stated in the tender data, as well as the tenderer‘s name and contact 
address. 

F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states 
on the outside only the employer‘s address and identification details as stated in the 
tender data. 

F.2.13.8  Accept that the employer will not assume any responsibility for the misplacement or 
premature opening of the tender offer if the outer package is not sealed and marked as 
stated. 

F.2.14   Information and data to be completed in all respects 
Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-
responsive. 

F.2.15   Closing time 
F.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender 

data not later than the closing time stated in the tender data. Proof of posting shall not be 
accepted as proof of delivery. The employer shall not accept tender offers submitted by 
telegraph, telex, facsimile or e-mail, unless stated otherwise in the tender data. 

F.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any 
reason, the requirements of these conditions of tender apply equally to the extended 
deadline. 

F.2.16   Tender offer validity 
F.2.16.1   Hold the tender offer(s) valid for acceptance by the employer at any time during the 

validity period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2  If requested by the employer, consider extending the validity period stated in the tender 
data for an agreed additional period. 

F.2.17   Clarification of tender offer after submission 
Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item 
prices (Or both). No change in the competitive position of tenderers or substance of the 
tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer 
following a competitive selection process, should the Employer elect to do so. 

F.2.18   Provide other material 
F.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender 

offer, the tenderer’s commercial position (including notarized joint venture agreements), 
preferencing arrangements, or samples of materials, considered necessary by the 
employer for the purpose of a full and fair risk assessment. Should the tenderer not 
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provide the material, or a satisfactory reason as to why it cannot be provided, by the time 
for submission stated in the employer’s request, the employer may regard the tender 
offer as non-responsive. 

F.2.18.2  Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19  Inspections, tests and analysis 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data. 

F.2.20   Submit securities, bonds, policies, etc. 
If requested, submit for the employer’s acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of 
the conditions of contract identified in the contract data. 

F.2.21   Check final draft  
Check the final draft of the contract provided by the employer within the time available for 
the employer to issue the contract. 

F.2.22   Return of other tender documents 
If so instructed by the employer, return all retained tender documents within 28 days after 
the expiry of the validity period stated in the tender data 

F.2.23   Certificates 
Include in the tender submission or provide the employer with any certificates as stated in 
the tender data. 

F.3   The employer’s undertakings 

F.3.1   Respond to clarification 
Respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and notify all tenderers who drew procurement 
documents. 

F.3.2   Issue Addenda 
If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until seven 
days before the tender closing time stated in the Tender Data. If, as a result a tenderer 
applies for an extension to the closing time stated in the Tender Data, the Employer may 
grant such extension and, shall then notify all tenderers who drew documents. 

F.3.3   Return late tender offers 
Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to 
the tenderer concerned. 

F.3.4   Opening of tender submissions 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the 
tender data.  Tender submissions for which acceptable reasons for withdrawal have been 
submitted will not be opened. 

F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a 
venue indicated in the tender data, the name of each tenderer whose tender offer is 
opened, the total of his prices, preferences claimed and time for completion, if any, for 
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the main tender offer only. 

F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5   Two-envelope system 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open Only 

the technical proposal of valid tenders in the presence of tenderers’ agents who choose 
to attend at the time and place stated in the tender data and announce the name of each 
tenderer whose technical proposal is opened. 

F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advice tenderers 
who remain in contention for the award of the contract of the time and place when the 
financial proposals will be opened. Open only the financial proposals of tenderers, who 
score in the quality evaluation more than the minimum number of points for quality stated 
in the tender data, and announce the score obtained for the technical proposals and the 
total price and any preferences claimed. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for 
quality. 

F.3.6   Nondisclosure 
Not disclose to tenderers, or to any other person not officially concerned with such 
processes, information relating to the evaluation and comparison of tender offers, the final 
evaluation price and recommendations for the award of a contract, until after the award of 
the contract to the successful tenderer. 

F.3.7   Grounds for rejection and disqualification 
Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established 
that he engaged in corrupt or fraudulent practices. 

F.3.8   Test for responsiveness 
F.3.8.1  Determine, after opening and before detailed evaluation, whether each tender offer 

properly received: 

  a) complies with the requirements of these Conditions of Tender, 

  b) has been properly and fully completed and signed, and 

  c) is responsive to the other requirements of the tender documents. 

F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of 
the tender documents without material deviation or qualification. A material deviation or 
qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 
identified in the Scope of Work, 

  b) change the Employer's or the tenderer's risks and responsibilities under the contract, or  

c) affect the competitive position of other tenderers presenting responsive tenders, if it 
were to be rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or reservation. 



 

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 
 

24 

 

F.3.9   Arithmetical errors 
F.3.9.1  Check responsive tender offers for arithmetical errors, correcting them in the following 

manner: 

a) Where there is a discrepancy between the amounts in figures and in words, the 
amount in figures shall govern. 

b) If bills of quantities (or schedule of quantities or schedule of rates) apply and there is 
an error in the line item total resulting from the product of the unit rate and the quantity, 
the line item total shall govern and the rate shall be corrected. Where there is an 
obviously gross misplacement of the decimal point in the unit rate, the line item total as 
quoted shall govern, and the unit rate shall be corrected. 

c) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
prices shall govern and the tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the prices. 

F.3.9.2  Consider the rejection of a tender offer if the tenderer does not correct or accept the 
correction of his arithmetical errors in the manner described in F.3.9.1. 

F.3.10   Clarification of a tender offer 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 

F.3.11   Evaluation of tender offers 
F.3.11.1  General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive 
tender offer to a comparative offer and evaluate it using the tender evaluation method 
that is indicated in the Tender Data and described below: 

Method 1 : 
Financial offer 

1. Rank tender offers from the most favourable to the least favourable comparative offer. 
2. Recommend highest ranked tenderer for the award of the contract, unless there are 
    compelling and justifiable reasons not to do so. 

Method 2 : 
Financial offer 

and 
preferences 

1. Score tender evaluation points for financial offer. 
2. Confirm that tenderers are eligible for the preferences claimed and if so, score tender 

evaluation points for preferencing. 
3. Calculate total tender evaluation points. 
4. Rank tender offers from the highest number of tender evaluation points to the lowest.  
5. Recommend tenderer with the highest number of tender evaluation points for the award  

of the contract, unless there are compelling and justifiable reasons not to do so. 

Method 3 : 
Financial offer 

and quality 

1. Score quality, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the Tender data. 

2. Score tender evaluation points for financial offer. 
3. Calculate total tender evaluation points. 
4. Rank tender offers from the highest number of tender evaluation points to the lowest. 
5. Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
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Method 4 : 
Financial offer, 

quality and 
preferences 

1. Score quality, rejecting all tender offers that fail to score the minimum number of points 
for quality stated in the Tender data. 

2. Score tender evaluation points for financial offer. 
3. Confirm that tenderers are eligible for the preferences claimed, and if so, score tender 

evaluation points for preferencing. 
4. Calculate total tender evaluation points. 
5. Rank tender offers from the highest number of tender evaluation points to the lowest. 
6. Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 

 Score financial offers, preferences and quality, as relevant, to two decimal places. 

F.3.11.2  Scoring Financial Offers 

Score the financial offers of remaining responsive tender offers using the following 
formula: 

NFO = W, x A where: 

NFO = the number of tender evaluation points awarded for the financial offer. 

W1 = the maximum possible number of tender evaluation points awarded for the financial offer as stated in 
   the Tender Data. 

A = a number calculated using either formulas 1 or 2 below as stated in the Tender Data. 

 

Formula Comparison aimed at achieving Option 1 Option 2 

1 Highest price or discount A = (1 + (P – Pm)) 
                  Pm 

A = P / Pm 

2 Lowest price or percentage commission/fee A = (1 - (P – Pm)) 
                  Pm 

A = Pm / P 

 

  where: 

  Pm  = the comparative offer of the most favourable tender offer. 
  P  = the comparative offer of tender offer under consideration. 

F.3.11.3  Scoring quality (functionality) 

Score quality in each of the categories in accordance with the Tender Data and calculate 
total score for quality. 

F.3.12  Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information 
the policies and / or certificates of insurance which the conditions of contract identified in 
the contract data, require the employer to provide. 

F.3.13   Acceptance of tender offer 
F.3.13.1  Accept tender offer only if the tenderer complies with the legal requirements stated in the 

Tender Data. 

F.3.13.2  Notify the successful tenderer of the employer's acceptance of his tender offer by 
completing and returning one copy of the form of offer and acceptance before the expiry 
of the validity period stated in the tender data, or agreed additional period. Providing the 
form of offer and acceptance does not contain any qualifying statements, it will constitute 
the formation of a contract between the employer and the successful tenderer as 
described in the form of offer and acceptance. 
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F.3.14   Notice to unsuccessful tenderers 
After the successful tenderer has acknowledged the employer's notice Of acceptance, 
notify other tenderers that their tender offers have not been accepted. 

F.3.15  Prepare contract documents 
If necessary, revise documents that shall form part of the contract and that were issued 
by the  employer as part of the tender documents to take account of: 

  a) addenda issued during the tender period, 

  b) inclusion of some of the returnable documents, 

  c) other revisions agreed between the employer and the successful tenderer, and 

  d) the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.16  Issue final contract 
Prepare and issue the final draft of contract documents to the successful tenderer for 
acceptance as soon as possible after the date of the employer's signing of the form of 
Offer and acceptance (including the schedule of deviations, if any). Only those documents 
that the conditions of tender require the tenderer to submit, after acceptance by the 
employer, shall be included. 

F.3.17  Complete adjudicator's contract 
Unless alternative arrangements have been agreed or otherwise provided for in the 
contract, arrange for both patties to complete formalities for appointing the selected 
adjudicator at the same time as the main contract is signed. 

F.3.18   Provide copies of the contracts 
Provide to the successful tenderer the number of copies stated in the Tender Data of the 
signed copy of the contract as soon as possible after completion and signing of the form 
of offer and acceptance. 



 

Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                         Initial: DR. JSMLM…………….. 
         

        2.  ………………………. 
 
Witness: …………………………. 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICES:  
 
CONTRACT NO: JSM/W04/W22-23/W1-4 
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ’A’ 
 
 
PART T2   LIST OF RETURNABLE DOCUMENTS  PAGE(S) 
THE BID 
 
The bidder must complete the following returnable documents. 
 
T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID  
 EVALUATION PURPOSES ............................................................................................................. 27 
 
T2.2 OTHER DOCUMENTS REQUIRED FOR BID  
 EVALUATION PURPOSES ............................................................................................................. 41 
 
T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED  
 IN THE CONTRACT ........................................................................................................................ 78  
 
 
 
NOTE: 
Although the documents under Part T2 is headed “Returnable Documents” in line with the CIDB model, 
these are not the only documents to be returned together with the bid. All the documents  
indicated on Part T1, must be completed and signed where applicable and submitted as a complete set 
of documents.
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

T2.1 RETURNABLE SCHEDULES REQUIRED FOR BID EVALUATION PURPOSES 
 
CONTENTS 
 PAGE(S) 
 
PART T2 LIST OF RETURNABLE DOCUMENTS 
The bidder must complete the following returnable documents.- 
 
FORM 2.1.1 SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT ………………….. 28 
 
FORM 2.1.2 SIZE OF ENTERPRISE AND CURRENT WORKLOAD………………… ........... ….. 29 
 
FORM 2.1.3 STAFFING PROFILE ..............................................................................................  30  
 
FORM 2.1.4 PROPOSED KEY PERSONNEL .............................................................................  31 
 
FORM 2.1.5 SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER .........................  32  
 
FORM 2.1.6 FINANCIAL ABILITY TO EXECUTE THE PROJECT………………………… ..........  33 
 
FORM 2.1.7 AUTHORITY FOR SIGNATORY .............................................................................  34  
 
FORM 2.1.8 SCHEDULE OF PROPOSED SUB CONTRACTORS……………………….. ..........  36 
 
FORM 2.1.9       FINANCIAL REFERENCES (not required if CIDB grading applies)………..    37 
 
FORM 2.1.10  DETAILS OF ALTERNATIVE BIDS SUBMITTED……………………………. ...........  39  
 
FORM 2.1.11   AMENDMENTS & QUALIFICATIONS BY BIDDER…………………………… ........  39 
 
FORM 2.1.12     LABOUR-ENHANCED METHODS:  PROPOSED PLANNED ACTIONS OF     
  BIDDER RESULTING IN DEVIATIONS FROM SPECIFIED WORK……….. ..........  40F 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.1   SCHEDULE OF EQUIPMENTS REQUIRED FOR THE CONTRACT 
The Bidder shall state below what Equipments will be available for the work should he be awarded the Contract. 
 

DESCRIPTION, SIZE, CAPACITY NUMBER 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.2 SIZE OF ENTERPRISE AND CURRENT WORKLOAD 
 
 
What was your turnover in the previous financial year?   R________________________ 
 
What is the estimated turnover for your current financial year?  R________________________ 
 
Physical facilities: 

 
Provide information on offices, factories, yards and warehouses occupied by your enterprise (attach details if the space 
provided is not enough) 

 

Description Address Area (m²) 

   

   

   

   

   

 
List your current contracts and obligations: 

 

Description Value (R) Start date Duration 
Expected 
completed 
date 

     

     

     

     

     

     

     

 
Do you have the capacity to supply the goods and services described in this bid, should the contract be awarded 
to you? ……………………………………………… 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.3 STAFFING PROFILE 
 
Provide information on the staff that you have available to execute this contract (attach a separate list if the space 
provided is insufficient) 
 

Own staff: gender and race Number of staff 

  

  

  

  

  

  

  

  

  

  

  

  

Staff to be employed for the project: gender and race Number of staff 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.4 PROPOSED KEY PERSONNEL 
 
The Bidder shall list below the key personnel (including first nominee and the second choice alternate), whom he 
proposes to employ on the project should his Bid be accepted, both at his headquarters and on the Site, to direct and for 
the execution of the work, together with their qualifications, experience, positions held and their nationalities. 
 

DESIGNATION 

NAME OF  

N
A

T
IO

N
A

LI
T

Y
 SUMMARY OF  

HDI 
Status 

Yes/No 

NQF 7 
Certified 

Yes/No 

(i) NOMINEE 
(ii) ALTERNATE 

QUALIFICA-
TIONS 

EXPERIENCE AND PRESENT 
OCCUPATION 

HEADQUARTERS 
Partner/director 

      

      

      

      

      

      

      

      

Project 
Manager 

      

      

      

      

Other key staff 
(give 
designation) 

      

      

      

      

      

PROJECT 

MONITORING 
Site(s) 
Supervisors 

      

      

      

      

      

      

Other key staff 
(give 
designation) 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.5 SCHEDULE OF PREVIOUS WORK CARRIED OUT BY BIDDER 
 
Provide the following information on relevant previous experience.  Indicate comparable projects of similar or larger 
size.  This information is material to the award of the Contract.   
No points will be awarded if reference cannot be reached or if it refuses to supply information.  Give at least 
two(2) names and telephone numbers and e-mail address per reference. 
 

EMPLOYER 
(Name, tel no and 

fax no) 

CONSULTING 
ENGINEER 

(Name, tel no and fax 
no) 

NATURE OF WORK 
CARRIED OUT 
PREVIOUSLY 

VALUE OF 
WORK 

YEAR OF 
COMPLETION 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.6 FINANCIAL ABILITY TO EXECUTE THE PROJECT 
 
Provide details on the surety you will provide if the bid is awarded to you 

                   AMOUNT 

 
Which of the following institutions will provide surety?   
 

 Bank registered in terms of the Bank Act 1990 (Act 94 of 1990):                                       
 

 Insurance Company registered in terms of the Short Term Insurance Act 1998 (Act 53 of 1998):   
 
_________________________________________________________________________________________ 

 

 Cash:                                 
 
Provide the estimated cash flow on the project in terms of submissions of payment certificates or payment schedules to 
the Employer 

 

Month no 

Amount (VAT included) 

a 
Received 

b 
Payments made 

a – b 
Net cash flow 

Cumulative cash 
flow 

1   d j=d 

2   e j+e=k 

3   f k+f=l 

4   g l+g=m 

5   h m+h=n 

6   Etc. Etc. 

7     

8     

9     

10     

11     

12     

Maximum negative cash flow: Take the largest negative number in the last column 
and write it in here               

 

 
Notes: 
(i) Value added tax to be included in all amounts 
(ii) Assume payment of certificates within 30 days of approval of certificate 

 
From what sources will you fund the above amount (e.g. Funds internally available, bank overdraft, loan, etc) 
___________________________________________________________________________________ 

 
________________________________________________________________________________________________ 

 
_____________________________________________________________________________________ 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.7 AUTHORITY FOR SIGNATORY 
 
All signatories, including sole proprietors,  shall confirm their authority by attaching to the last page of this bid a duly 
signed and dated original or certified copy of the relevant resolution of their members or their board of directors, as the 
case may be. 
 
An example  for “COMPANIES / PARTNERSHIPS / CLOSE CORPORATIONS is shown below:  
 
"By resolution of the board of directors passed on   Date ,  Mr Name Surname  has been duly authorised to sign all 
documents in connection with the Bid for Contract  number JSM/W04/W22-23/W1-4 and any Contract, which may 
arise there from on behalf of the Bidding Entity, namely, Company Name (PTY) LTD” 
 
 
SIGNED ON BEHALF OF THE BIDDING ENTITY: Name Surname   
 
IN HIS CAPACITY AS:      DIRECTOR / PARTNER / MEMBER 
 
DATE:         
 
AUTHORISED PERSON’S SIGNATURE:   Name Surname   
 
AS WITNESS: 1. Name Surname  
 
 
An example  for “JOINT VENTURES”  is shown below:  
 
We, the undersigned are submitting this bid offer in Joint Venture and hereby authorize Mr. B. BROOK, authorised 
signatory of the company “ABCD (PTY) LTD”, acting in the capacity of lead partner, to sign all documents in connection 
with the bid for Contract  number 000/2011 and any contract resulting from it on our behalf. 
 

 
NAME OF FIRM 

 
ADDRESS 

 
DULY AUTHORIZED SIGNATORY 

 

 
(Lead partner, i.e. “ABCD (PTY) 
LTD”) 

 
P.O. Box 111 
Springs 
1560 
 

 
Signature:……………………………..……. 
Name:………………………........................ 
Designation:………………………………… 

 
Name of 2nd Company 

 
Address of 2nd Company 

 
Signature:……………………………..……. 
Name:………………………........................ 
Designation:………………………………… 

 
Name of 3rd Company 

 
Address of 3rd Company 

 
Signature:……………………………..……. 
Name:………………………........................ 
Designation:………………………………… 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

An example  for “SOLE PROPRIETOR”  is shown below:  
 
“I hereby certify that I’m the sole proprietor of the Bidding Entity, namely, “Company Name” and therefore duly authorised 
to sign the bidding documents” 
 
SIGNATURE OF SOLE PROPRIETOR:  Name Surname   
 
IN HIS CAPACITY AS:     SOLE PROPRIETOR 
 
DATE:       .... September 2021 
 
AUTHORISED PERSON’S SIGNATURE:  Name Surname   
 
AS WITNESS: 1. Name Surname   
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.8 SCHEDULE OF PROPOSED SUBCONTRACTORS 
 
Provide details on all sub-contractors you intend utilising for this contract 

 

 
Type of work to be 

used for 
 

a 
% of contract 

 
Name of sub-

contractor 

b 
% HDI owner-

ship 

c = a x b 
Total contribution 
to HDI ownership 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

     

Total % of contract 
sub-contracted 

 
Total contribution of HDI ownership: 

 

 



 

  38 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
FORM 2.1.9 FINANCIAL REFERENCES 
 
FINANCIAL STATEMENTS 
 
I/We agree, if required, to furnish an audited copy of the latest set of financial statements together with my/our Directors’ 

and Auditors’ report. 

 
DETAILS OF BIDDING ENTITY’S BANK 
 
If the bidder is a Joint Venture or partnership, the information requested below is required for each member / 
partner. 
 
I/We hereby authorise the Employer/Engineer to approach all or any of the following banks for the purposes of obtaining a 
financial reference: 

 

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank 
 
 

 
Contact person 
 

 

Branch name 
 
 

Branch code 
 
 

Street address 
 
 
 

Postal address 
 
 
 

Telephone number (        ) 

Fax number (        ) 

Account number 
 
 

Type of account, (i.e. 
cheque account) 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

BIDDER’S TAX DETAILS 
 
Bidder’s VAT vendor registration number:  ...........................................................................................................   
 
Bidder’s SARS tax reference number:  .................................................................................................................  
  

DESCRIPTION OF 
BANK DETAIL 

BANK DETAILS APPLICABLE TO 
BIDDER 

Name of bank 
 
 

 
Contact person 

 

Branch name 
 
 

Branch code 
 
 

Street address 
 
 
 

Postal address 
 
 
 

Telephone number (        ) 

Fax number (        ) 

Account number 
 
 

Type of account, (i.e. 
cheque account) 

 

 
 

BIDDER’S TAX DETAILS 
 
Bidder’s VAT vendor registration number:  ...........................................................................................................   
 
Bidder’s SARS tax reference number:  



 

  40 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 

FORM 2.1.10   DETAILS OF ALTERNATIVE BIDS SUBMITTED 
 
 
See condition of bid. 
 

DESCRIPTION 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
FORM 2.1.11 AMENDMENTS AND QUALIFICATIONS BY BIDDER 
 
See condition of bid 
 

PAGE DESCRIPTION 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.1.12  LABOUR-ENHANCED METHODS: PROPOSED PLANNED ACTIONS OF BIDDER 
RESULTING IN DEVIATIONS FROM SPECIFIED WORK 

 

ACTIVITY OR PAY ITEM DESCRIPTION OF PLANNED ACTION RESULTING IN DEVIATION FROM 
SPECIFIED WORK 

  

  

  

  

  

  

  

  

  

  

  

  

 
Compliance with Employment Equity Act 55 of 1998 
 
Attach a valid certificate from the Department of Labour, or a declaration (refer to “Form 2.3.5 – Specific goals”) by the designated 
employer, that the employer complies with the relevant chapters of the Employment Equity Act. 
 
Definitions in terms of the last mentioned Act.  
 
“designated employer” means- 
 
a) an employer who employs 50 or more employees; 
b) an employer who employees fewer than 50 employees, but has a total annual turnover that is equal to or above the applicable 

annual turnover of a small business in terms of Schedule 4 to this Act.” 
 
“Schedule 4” 
TURNOVER THRESHOLD APPLICABLE TO DESIGNATED EMPLOYERS 
 

Sector or sub sector in accordance with 
the Standard Industrial Classification 

Total annual 
turnover 

Agriculture R 2,00 m 

Mining and Quarrying R 7,50 m 

Manufacturing R 10,00 m 

Electricity, Gas and Water R 10,00 m 

Construction R 5,00 m 

Retail and Motor Trade and Repair Services R 15,00 m 

Wholesale Trade, Commercial Agents and Allied Services R 25,00 m 

Catering, Accommodation and other Trade R 5,00 m 

Transport, Storage and Communications R 10,00 m 

Finance and Business Services R 10,00 m 

Community, Social and Personal Services R 5,00 m 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

DR. JS MOROKA LOCAL MUNICIPALITY  
 
DEPARTMENT NAME: TECHNICAL SERVICES:  
 
CONTRACT NO: JSM/W04/W22-23/W1-4   
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
 
T2.2 OTHER DOCUMENTS REQUIRED FOR BID EVALUATION PURPOSES 
 
CONTENTS 
 PAGE(S) 
 
FORM 2.2.1 CERTIFICATE OF BIDDER’S ATTENDANCE AT THE SITE/ 
  CLARIFICATION MEETING ....................................................................................  39   
 
FORM 2.2.2 TAX CLEARANCE CERTIFICATE………………………… ........... …………….…….  41 
  
FORM 2.2.3 PROOF OF REGISTRATION WITH CIDB ..............................................................  42  
 
MBD 1  Invitation to BID…………………………… ............. ……………………………………. 46 
  
SBD 4  Declaration of Interest…………………………… ... ……………………………………. 48 
 
MBD 6.1 Preference points claim…………………………………………………………………..  52  
 
MBD 6.2 Declaration certificate for local production & content…………………………………………. 57 
 
SBD 7.1 Purchase of Goods……………………………………………………………………… .  66  
 
SBD 8  Bidders Past Supply Management Declaration……………………………………… .  68  
 
SBD 9  Certificate of Bid Determination…………………………………………………………  70 
 
FORM 2.2.6 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION ………….. ............  74 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.2.1 COMPULSORY SITE INSPECTIONS / INFORMATION / CLARIFICATION MEETINGS 
 

Where Compulsory Site Inspections and Compulsory Information, Briefing or Clarification Meetings are to be held, it 

shall be subject to the following conditions: 

 

1. Necessity for Compulsory Site Inspection and Compulsory Information / Briefing / Clarification Meetings 

Compulsory Inspections / Meetings must only be held where the nature of the contract is such that it requires either an 

inspection of a site or a briefing session.  The Bid Specification Committee should indicate to the Bid Office that such a 

compulsory inspection or briefing is regarded as a necessity. 

 
2. Attendance Register 

An attendance register of potential bidders and the firms they represent shall be kept and signed by attendees.  A 

copy of such Attendance Register shall immediately after the inspection/briefing be sent to the Bid Office. 

 
3. Confirmation Notes of Inspection/Briefing Sessions 

Confirmation Notes of the Compulsory Inspection or Briefing Session shall be held by or on behalf of the contact 

person of the Department for whom the Bid is being advertised.  A copy of the notes shall be sent to each firm that 

was represented at the inspection/meeting as soon as possible after the inspection or meeting and before the closing 

date of the bid.  A copy of the notes shall also be sent to the Bid Office.  The relevant Department will ensure that the 

notes are submitted to the Bid Evaluation Committee and to the Bid Adjudication Committee. 

 
4. Bid Documents 

The bid documentation shall clearly state that where the inspection of a site or the attendance of a briefing session is 

compulsory, non-attendance thereof will lead to the disqualification of the bidder in question.  The bid documentation 

shall further clearly state that if bid documents are obtained after the compulsory briefing session or site inspection, it 

will only be made available to firms that were represented at the meeting.  The mere fact that a firm that was not 

represented at a compulsory site inspection/meeting, but nevertheless submitted to the municipality a set of bidding 

documents, should not be construed as creating any expectations that a bid will be considered by the Municipality. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.2.1 CERTIFICATE OF BIDDER'S ATTENDANCE AT THE COMPULSORY SITE/CLARIFICATION 
MEETING 

 
 
This is to certify that I, (NAME IN PRINT) ........................................................................................................... , 
 
representative of (Bidder)  ....................................................................................................................................  
 
..............................................................................................................................................................................  
 
of (address)  .........................................................................................................................................................  
 
..............................................................................................................................................................................  
 
..............................................................................................................................................................................  
 
Telephone number  ..............................................................................................................................................  
 
Fax number  .........................................................................................................................................................  
 
visited and inspected the Site / Attended Clarification Meeting on (date)  ............................................................  
 
in the company of (Engineer/Engineer's Representative)  ....................................................................................  
 
 
 
 
SIGNATURE OF BIDDER'S REPRESENTATIVE:  ..............................................................................................  
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.2.2 TAX CLEARANCE CERTIFICATE 
 
AN ORIGINAL TAX CLEARANCE CERTIFICATE, OBTAINED FROM SARS TO BE SUBMITTED WITH BID 

DOCUMENTS.  
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

FORM 2.2.3 PROOF OF REGISTRATION WITH CONSTRUCTION INDUSTRY DEVELOPMENT BOARD 
 

The bidder is to affix to this page either: 

 Written proof of his registration with the CIDB as a Category 7CE/6CEPEor Higher 

Or 

 Written proof of his application to the CIDB for registration as a contractor in the category listed above. 

Note: 
1. Failure to affix such documentation as prescribed to this page shall result in this bid not being further 

considered for the award of the contract. 
2. Should this bid be considered for award of the contract, based on proof of submission of application for 

registration in the appropriate category with the CIDB, and should proof of such subsequent registration not 
be forthcoming to the employer before the end of business, at the last working day, prior to evaluation by the 
Tender Evaluation Committee of the contract, then this bid will no longer be considered for the award of the 
contract. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

MBD 1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE Dr JS MOROKA LOCAL MUNICIPALITY 

BID NUMBER: 
JSM/W04/W22-
23/W1-4 CLOSING DATE: 

19th September 
2022 

CLOSING 
TIME: 11:00am 

DESCRIPTION REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID 
BOX SITUATED AT: 

 
 

Main Entrance of Dr. JS Moroka Municipality Head Office Building Head Quarters at 2601/3 Bongimfundo Street 
 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

 
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY 
FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR THE 
GOODS /SERVICES 
/WORKS OFFERED? 

Yes No 
 
[IF YES, ANSWER PART 
B:3] 
 

TOTAL BID PRICE   R 

SIGNATURE OF BIDDER 
 DATE  

CAPACITY UNDER WHICH 
THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT Supply Chain CONTACT PERSON Mr. M .Z Skosana 

CONTACT PERSON Mr A Masilela TELEPHONE NUMBER 013 973 9126/7/8/9 

TELEPHONE NUMBER 013 973 1101/1390 FACSIMILE NUMBER 013 973 9132 

FACSIMILE NUMBER 013 973 0974/2463 E-MAIL ADDRESS skosanaz@moroka.go.za 

E-MAIL ADDRESS masilelaa@moroka.gov.za  
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
PART B 

TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT 
BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  
ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) 
AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED 
BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-
FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-
FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY 
MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE 
(CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                     YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                   YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF 
NOT REGISTER AS PER 2.3 ABOVE. 
 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 

 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
  

 

http://www.sars.gov.za/
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DECLARATION OF INTEREST  
 
1. Any legal person, including persons employed by the state¹, or persons having a kinship with persons 

employed by the state, including a blood relationship, may make an offer or offers in terms of this 
invitation to bid (includes an advertised competitive bid, a limited bid, a proposal or written price 
quotation).  In view of possible allegations of favouritism, should the resulting bid, or part thereof, be 
awarded to persons employed by the state, or to persons connected with or related to them, it is 
required that the bidder or his/her authorised representative declare his/her position in relation to the 
evaluating/adjudicating authority where-  

 
 - the bidder is employed by the state; and/or 
  
 - the legal person on whose behalf the bidding document is signed, has a relationship with 

persons/a person who are/is involved in the evaluation and or adjudication of the bid(s), or 
where it is known that such a relationship exists between the person or persons for or on 
whose behalf the declarant acts and persons who are involved with the evaluation and or 
adjudication of the bid.  

 
2. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 
2.1 Full Name of bidder or his or her representative: ………………………………………………………….. 
 
2.2 Identity Number: ……………………………………………………………………………………………….. 
 
2.3 Position occupied in the Company (director, trustee, shareholder², member): 

……………………………………………………………………………………………………………………. 
 
2.4 Registration number of company, enterprise, close corporation, partnership agreement or trust: 

……………………………………………………………………………………………………………………. 
 
2.5 Tax Reference Number: ……………………………………………………………………………………… 
 
2.6 VAT Registration Number: ……………………………………………………………………………….... 

  
2.6.1 The names of all directors / trustees / shareholders / members, their individual identity numbers, tax 

reference numbers and, if applicable, employee / PERSAL numbers must be indicated in paragraph 3 
below. 

¹“State” means – 
               (a) Any national or provincial department, national or provincial public entity or constitutional institution within the meaning of the Public Finance 

Management Act, 1999 (Act No. 1 of 1999); 
 (b) Any municipality or municipal entity; 
 (c) Provincial legislature; 
 (d) National Assembly or the national Council of provinces; or 
 (e) Parliament. 
  
²”Shareholder” means a person who owns shares in the company and is actively involved in the management of the enterprise or business and exercises control over 

the enterprise.  
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2.7  Are you or any person connected with the bidder           YES / NO 
       presently employed by the state? 
 
2.7.1 If so, furnish the following particulars: 
 

Name of person / director / trustee / shareholder/ member: ……....……………………………………….. 
Name of state institution at which you or the person  
connected to the bidder is employed: …………………………………………………………………………. 
Position occupied in the state institution: ……………………………………………………………………… 
 
Any other particulars:    
……………………………………………………………… 
 

……………………………………………………………… 
……………………………………………………………… 

 
2.7.2 If you are presently employed by the state, did you obtain  YES / NO 

the appropriate authority to undertake remunerative  
work outside employment in the public sector? 

 
2.7.2.1 If yes, did you attach proof of such authority to the bid   YES / NO 

document? 
        
(Note: Failure to submit proof of such authority, where 
applicable, may result in the disqualification of the bid. 
 

2.7.2.2 If no, furnish reasons for non-submission of such proof: 
  

……………………………………………………………………. 
……………………………………………………………………. 
……………………………………………………………………. 
 

2.8 Did you or your spouse, or any of the company’s directors /    YES / NO 
trustees / shareholders / members or their spouses conduct  
business with the state in the previous twelve months? 

 
2.8.1 If so, furnish particulars: 

………………………………………………………………….. 
…………………………………………………………………..  
…………………………………………………………………... 
 

2.9 Do you, or any person connected with the bidder, have YES / NO 
 any relationship (family, friend, other) with a person   
 employed by the state and who may be involved with  
 the evaluation and or adjudication of this bid? 

 2.9.1 If so, furnish particulars. 
 ……………………………………………………………... 
 …………………………………………………………..…. 

……………………………………………………………… 
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2.10  Are you, or any person connected with the bidder, YES/NO 
 aware of any relationship (family, friend, other) between  

any other bidder and any person employed by the state 
who may be involved with the evaluation and or adjudication 
of this bid? 

  
2.10.1 If so, furnish particulars. 

……………………………………………………………… 
……………………………………………………………… 
……………………………………………………………… 

 
2.11 Do you or any of the directors / trustees / shareholders / members  YES/NO 

of the company have any interest in any other related companies  
whether or not they are bidding for this contract? 
 

2.11.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 
……………………………………………………………………………. 
 

3 Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number Personal Income Tax 
Reference Number 

State Employee 
Number / Persal 

Number 
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 4 DECLARATION 
 

I, THE UNDERSIGNED (NAME)……………………………………………………………………… 
 

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE.   

 
 
…………………………………..  ..……………………………………………   
 Signature                           Date 
 
…………………………………. ……………………………………………… 
 Position  Name of bidder 
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SBD 6.1  

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 

 

This preference form must form part of all bids invited.  It contains general information and serves 
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) 
Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 
2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 
taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable; or  

b) The 80/20 preference point system will be applicable to this tender. 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not 
exceed 

100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together 
with the bid, will be interpreted to mean that preference points for B-BBEE status level of 
contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or 
at any time subsequently, to substantiate any claim in regard to preferences, in any manner 
required by the purchaser. 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of 
the Broad-Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of 
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a code of good practice on black economic empowerment, issued in terms of section 
9(1) of the Broad-Based Black Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation 
by an organ of state for the provision of goods or services, through price quotations, 
advertised competitive bidding processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 
Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on 
black economic empowerment issued in terms of section 9 (1) of the Broad-Based Black 
Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in 
accordance with specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status 
level certificate issued by an authorized body or person; 

2) A sworn affidavit 
as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other 
requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  
on black economic empowerment issued in terms of section 9 (1) of the Broad-Based 
Black Economic Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the 
time of bid invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 

80/20    or   90/10 
 

 






 


min

min
180

P

PPt
Ps  or 







 


min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level of 
contribution in accordance with the table below: 
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B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete 
the following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 
1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected 
in paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of 
contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 

Preferential Procurement Regulations,2017:  

Designated Group: An EME or QSE which is at last 51% owned by: EME 
√ 

QSE 
√ 

Black people   

Black people who are youth   

Black people who are women   
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Black people with disabilities   

Black people living in rural or underdeveloped areas or 
townships 

  

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

 

 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

………………………………………………………………………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contributor indicated in 
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paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 
indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary proof 
to the satisfaction of the purchaser that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent 
basis or any of the conditions of contract have not been fulfilled, the purchaser may, in 
addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 
of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 
result of having to make less favourable arrangements due to such 
cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, 
or only the shareholders and directors who acted on a fraudulent basis, 
be restricted by the National Treasury from obtaining business from any 
organ of state for a period not exceeding 10 years, after the audi 
alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

WITNESSES: 
 
 
 
1. ………………………………………   
      
     …………………………………… 
     SIGNATURE(S) OF BIDDER(S) 
 
 
 
9. ……………………………………… 
 
     DATE: ……………………………….. 
 
     ADDRESS: ………………………….. 

     ….……………………………… 
     
     ………………………………………… 
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MBD 6.2 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS  

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general 
information and serves as a declaration form for local content (local production and local content are 
used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, 
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement 
Regulations, 2017,  the South African Bureau of Standards (SABS) approved technical specification 
number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local Content together 
with the Local Content Declaration Templates [Annex C (Local Content Declaration: Summary 
Schedule), D (Imported Content Declaration: Supporting Schedule to Annex C) and E (Local 
Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the promotion 

of local production and content. 
 

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must 
advertise such tenders with the specific bidding condition that only locally produced or 
manufactured goods, with a stipulated minimum threshold for local production and content will 
be considered. 

 
1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding process 

may be followed, where the first stage involves a minimum threshold for local production and 
content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a 

manner that the local production and content of the overall value of the contract is reduced to 
below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in 

accordance with the SABS approved technical specification number SATS 1286: 2011 as 
follows:  

 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the 
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of 
advertisement of the bid as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 

1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content 
Declaration: Summary Schedule) are not submitted as part of the bid documentation;  
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2. The stipulated minimum threshold(s) for local production and content (refer to Annex A 
of SATS 1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods      Stipulated minimum threshold 

 
_________Full scope of works______         100 % 

  
_______________________________    _______% 
 
_______________________________    _______% 
 

 
3. Does any portion of the goods or services offered 

 have any imported content?       
 (Tick applicable box) 

 

YES  NO  

 
3.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by SARB 
for the specific currency at 12:00 on the date of advertisement of the bid. 

 
The relevant rates of exchange information is accessible on www.reservebank.co.za 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to 
Annex A of SATS 1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
4. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum 

threshold for local content the dti must be informed accordingly in order for the dti to verify and 
in consultation with the AO/AA provide directives in this regard. 

 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.reservebank.co.za/
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1 The obligation to complete, duly sign and submit this declaration cannot be 

transferred to an external authorized representative, auditor or any other third party 
acting on behalf of the bidder. 

2 Guidance on the Calculation of Local Content together with Local Content 
Declaration Templates (Annex C, D and E) is accessible on 
http://www.thdti.gov.za/industrial development/ip.jsp. Bidders should first complete 
Declaration D.  After completing Declaration D, bidders should complete Declaration 
E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in 
order to substantiate the declaration made in paragraph (c) below.  Declarations 
D and E should be kept by the bidders for verification purposes for a period of at 
least 5 years. The successful bidder is required to continuously update Declarations 
C, D and E with the actual values for the duration of the contract. 

 
I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 

 
(b) I have satisfied myself that: 

(i) the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(c) The local content percentage (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has 
been consolidated in Declaration C: 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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paragraph 4.1 above and the information contained in Declaration D and E. 
 

(d) I accept that the Procurement Authority / Institution has the right to request that the 
local content be verified in terms of the requirements of SATS 1286:2011. 

(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of 
incorrect data, or data  that are not verifiable as described in SATS 1286:2011, may 
result in the Procurement Authority / Institution imposing any or all of the remedies as 
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 
of 2000). 

 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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Local Content Declaration - Summary Schedule            

(C1) 
Tender 
No. 

    
      Note: VAT to be 

excluded from all 
calculations 

  

(C2) Tender description:    
 Annex C  

  

(C3) Designated product(s)   
        

  

(C4) Tender Authority:   
        

  

(C5) Tendering Entity name:   
        

  

(C6) Tender Exchange Rate: Pula   EU   GBP   
      

  

(C7) 
Specified local content 
%             

  

    
Calculation of local content 

 
Tender  summary   

 

Tender 
item 
no's 

List of items 

Tender 
price - 
each  

(excl VAT) 

Exempted 
imported 

value 

Tender value  
net of 

exempted 
imported  
content 

Imported 
value 

Local value 

Local 
content 
% (per 
item) 

 
Tender 

Qty 
Total tender 

value 

Total 
exempted 
imported 
content 

Total 
Imported 
content 

  

 
(C8) (C9) (C10) (C11) (C12) (C13) (C14) (C15) 

 
(C16) (C17) (C18) (C19)   

 
                

 
          

 
                

 
          

 
                

 
          

 
                

 
          

 
                

 
          

        
 (C20)  Total tender  value   

  
  

 
Signature of tenderer from 
Annex B     

(C21) Total Exempt imported content  
 

  

        
(C22) Total Tender value net of exempt imported content  

 
  

        
(C23) Total Imported content 

 
  

 
      

       
(C24) Total local content 

 
  

 
Date:      

       
(C25) Average local content % of tender     
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Annex D 
Imported Content Declaration – Supporting Schedule to Annex C 

 

(D1)Tender No.  

(D2)Tender Description  

(D3)Designated Products  

(D4)Tender Authority  

(D5)Tendering Entity Name  

(D6)Tender Exchange Rate .1.2  

 Note: VAT to be excluded from all calculations 

 

 

    

Pula  
 

EU  

 

GBP  

 

 

 
 

A. Exempted imported content Calculation of imported content Summary 

Tender 
item 
no's 

Description of imported 
content 

Local supplier 
Overseas 
Supplier 

Foreign 
currency 

value as per 
Commercial 

Invoice 

Tender   
Exchange 

Rate 

Local value 
of imports 

Freight 
costs to port 

of entry 

All locally 
incurred landing 
costs & duties 

Total landed 
cost excl VAT 

Tender 
Qty 

Exempted 
imported value 

(D7) (D8) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18) 

            

            

  This total must correspond with Annex C - C 21 (D19) Total exempt imported value  
 

B. Imported directly by the Tenderer Calculation of imported content Summary 

Tender 
item 
no's 

Description of imported 
content 

Unit of 
measure 

Overseas 
Supplier 

Foreign 
currency 

value as per 
Commercial 

Invoice 

Tender   
Exchange 

Rate 

Local value 
of imports 

Freight 
costs to port 

of entry 

All locally 
incurred landing 
costs & duties 

Total landed 
cost excl VAT 

Tender 
Qty 

Total imported 
value 

(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31) 

            

            

        (D32)Total imported value by tenderer  
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C. Imported by a 3rd party and supplied to the 
Tenderer 

Calculation of imported content Summary 

Description of 
imported content 

Unit of 
measure 

Local supplier 
Overseas 
Supplier 

Foreign 
currency 

value as per 
Commercial 

Invoice 

Tender   
Exchange 

Rate 

Local value 
of imports 

Freight 
costs to 
port of 
entry 

All locally 
incurred 

landing costs 
& duties 

Total landed 
cost excl VAT 

Tender 
Qty 

Total imported 
value 

(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44) 

            

            

            

            

            

   (D45) Total imported value by 3rd party  
 

B. Imported directly by the Tenderer 
Calculation of foreign 

currency payments 
      

Summary of 
payments 

Type of payment 

Local 
supplier 

making the 
payment 

Overseas 
beneficiary 

Foreign 
currency 

value paid 

Tender Rate 
of Exchange 

      
Local value of 

payments 

(D46) (D47) (D48) (D49) (D50)       (D51) 

            

            

            

            

     (D52) Total of  foreign currency payments declared by tenderer and/or 3rd party  

       

     (D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) 
above 

 

          This total must 
correspond with Annex C  

- C 23 

Signature of tenderer from Annex B               

           

           

           

Date:           
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Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 

Annex E 
SATS 1286.2011 

 
 

Local Content Declaration - Supporting Schedule to Annex C   

    
  

Note: VAT to be excluded from all calculations   

Tender description:    
  

  

Designated products:   
     

  

Tender Authority:   
     

  

Tendering Entity name:   
     

  

Local Products (Goods, Services 
and Works) 

Description of items 
purchased 

Local suppliers Value 
% of 
LC 

  

 
(E6) (E7) (E8) 

 
  
  

 

      
 

 

      
 

  

 

      
 

  

 

      
 

 

      
 

 
      

 

 
      

 

 
      

 

 
      

 

 
      

 

 
      

 

 
    

(E9) Total local products (Goods, Services 
and Works) 

  

     

      
Manpower costs (E10)( Tenderer's manpower cost) 
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The guidance document can be found at: www.dti.gov.za/industrial_development/docs/ip/guideline.pdf  

 

 
 
 
 
 

      
  
  

Factory overheads (E11)(Rental, depreciation & amortisation, utility costs, consumables etc.) 
  

       
  

Administration overheads and mark-up (E12)(Marketing, insurance, financing, interest etc.) 
  

  
  

       

    
(E13)  Total local content 

  
  

Signature of tenderer from Annex B 

This total must correspond with 
Annex C  - C24  

  

       
  

      
  

    
     

  

  
 
Date: 

  
     

  

http://www.dti.gov.za/industrial_development/docs/ip/guideline.pdf
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SBD 7.1 

CONTRACT FORM - PURCHASE OF GOODS/WORKS 
 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 

THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 

SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED 

CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding documents 

to …Dr. JS Moroka Local Municipality……. in accordance with the requirements and specifications 

stipulated in bid number…JSM/W04/W22-23/W1-4...., at the price/s quoted.  My offer/s remains binding upon 

me and open for acceptance by the purchaser during the validity period indicated and calculated from the 

closing time of bid. 

 

2. The following documents shall be deemed to form and be read and construed as part of this agreement: 

 

(i) Bidding documents, viz 

- Invitation to bid; 

- Tax clearance certificate; 

- Pricing schedule(s); 

- Technical Specification(s); 

- Preference claims for Broad Based Black Economic Empowerment Status Level of 

Contribution  in terms of the Preferential Procurement Regulations 2011; 

- Declaration of interest; 

- Declaration of bidder’s past SCM practices; 

- Certificate of Independent Bid Determination 

- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 

(iii) Other (specify) 

 

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and rate(s) 

quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and rate(s) cover 

all my obligations and I accept that any mistakes regarding price(s) and rate(s) and calculations will be at my 

own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions devolving on 

me under this agreement as the principal liable for the due fulfillment of this contract. 

 
5. I declare that I have no participation in any collusive practices with any bidder or any other person regarding 

this or any other bid. 

 

6. I confirm that I am duly authorised to sign this contract. 

 

NAME (PRINT)  …………………………………………. 

 

CAPACITY  …………………………………………. 

 

SIGNATURE  …………………………………………. 

 

NAME OF FIRM  …………………………………………. 

 

DATE   ………………………………………….. 
 

 

 

 

WITNESSES 
 
1 …….…………… 
 
2. …………………… 
 
DATE:
 ……………………. 
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CONTRACT FORM - PURCHASE OF GOODS/WORKS 
           

PART 2 (TO BE FILLED IN BY THE PURCHASER) 
 

 

1. I……………………………………………. in my capacity 

as…………………………………………………...….. 

accept your bid under reference number ……..……..……dated………………………for the supply of 

goods/works indicated hereunder and/or further specified in the annexure(s). 

 

2. An official order indicating delivery instructions is forthcoming. 

 

3. I undertake to make payment for the goods/works delivered in accordance with the terms and conditions of the 

contract, within 30 (thirty) days after receipt of an invoice accompanied by the delivery note. 

 

 

ITEM 

NO. 

PRICE  (ALL 

APPLICABLE 

TAXES 

INCLUDED) 

BRAND 

DELIVERY 

PERIOD  

 

 

 

 

B-BBEE STATUS 

LEVEL OF 

CONTRIBUTION 

 

MINIMUM 

THRESHOLD  

FOR LOCAL 

PRODUCTION 

AND 

CONTENT (if 

applicable) 

      

 

 

4. I confirm that I am duly authorized to sign this contract. 

 

 

SIGNED AT ………………………………………ON……………………………….. 

 

 

NAME (PRINT) ……………………………………. 

 

SIGNATURE ……………………………………. 

 

OFFICIAL STAMP 

 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1. ………………………

. 
 
2. ………………………

. 
 
DATE
 ………………………. 
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SBD 8 

1 MBD 8 - DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES 

 

2 This Standard Bidding Document must form part of all bids invited.   

 

3 It serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the 

supply chain management system.  

 

4 The bid of any bidder may be disregarded if that bidder, or any of its directors have- 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; or 

c. failed to perform on any previous contract. 

 

5 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of 

Restricted Suppliers as companies or persons prohibited from doing business with the 

public sector? 

(Companies or persons who are listed on this Database were informed in writing 

of this restriction by the Accounting Officer/Authority of the institution that 

imposed the restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s website 

(www.treasury.gov.za) and can be accessed by clicking on its link at the bottom of 

the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court 

outside of the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

4.4 Was any contract between the bidder and any organ of state terminated during the past 

five years on account of failure to perform on or comply with the contract? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

  70 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)………………………………………………… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM 

IS TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 

FALSE. 

 

 

 ………………………………………...   ……………………………… 

 Signature        Date 

 

 ………………………………………...   ……………………………… 

 Position                  Name of Bidder 
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SBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Standard Bidding Document (SBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified 

under any grounds. 

3 Treasury Regulation 16A9 prescribes that accounting officers and accounting authorities 
must take all reasonable steps to prevent abuse of the supply chain management system 
and authorizes accounting officers and accounting authorities to: 

 
a. disregard the bid of any bidder if that bidder, or any of its directors have abused the 

institution’s supply chain management system and or committed fraud or any other 
improper conduct in relation to such system. 

 
b. cancel a contract awarded to a supplier of goods and services if the supplier 

committed any corrupt or fraudulent act during the bidding process or the execution 
of that contract. 

 
4 This SBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-

rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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SBD 9 
 

 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Institution) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 

true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 
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SBD 9 

  

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However communication 

between partners in a joint venture or consortium³ will not be construed as collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 

of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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SBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act 

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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FORM 2.2.6    DECLARATION FOR PROCUREMENT ABOVE R10 MILLION 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED) 
 
For all procurement expected to exceed R10 million (VAT included), bidders must complete the following questionnaire: 
 
1. Are you by law required to prepare annual financial 
 Statements for auditing?     YES / NO 
 
1.1 If yes, submit audited annual financial statements for the  
 past three years or since the date of establishment if 
 established during the past three years. 
 
 ………………………………………………………… 
 
 ………………………………………………………… 
 
2.       Do you have any outstanding undisputed commitments for 
 municipal services towards a municipality or any other service 
 provider in respect of which payment is overdue for more than 
 30 days?        YES / NO 
 
2.1 If no, this serves to certify that the bidder has no undisputed 
 commitments for municipal services towards a municipality or 
 other service provider in respect of which payment is overdue 
 for more than 30 days. 
 
2.2 If yes, provide particulars. 
 
 …………………………………………………………. 
 
 ………………………………………………………….. 
 
 ……………………………………………………….…. 
 
3.       Has any contract been awarded to you by an organ of state 
 during the past five years, including particulars of any material 
 non-compliance or dispute concerning the execution of such contract?  YES / NO 
 
 
3.1 If yes, furnish particulars. 
 
 …………………………………………………………. 
 
 …………………………………………………………. 
 
4.       Will any portion of goods or services be sourced from outside 
 the Republic and if so, what portion and whether any portion 
 of payment from the municipality / municipal entity is expected 
 to be transferred out of the Republic?    YES / NO 
  
4.1 If yes, furnish particulars 
 
 ……………………………………………………….. 
 
 ……………………………………………………….. 
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CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME) ……………………………………………………………………………… 
 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
………………………………………  ……………………………………………………. 
Signature      Date 
 
 
…………………………………… ………………………………………………………………….. 
Position      Name of Bidder 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL  SERVICES : TECHNICAL SERVICES 
 
CONTRACT NO:    JSM/W04/W22-23/W1-4 
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’  
  
 
 
 
 
 
T2.3 RETURNABLE SCHEDULES THAT WILL BE INCORPORATED IN THE CONTRACT 
 
CONTENTS 
 PAGE(S) 
FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS ...................................................  77  
 
FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT ............................  78 
 
FORM 2.3.3 GENERAL INFORMATION……………………………………………………… ..........  87 
 
FORM 2.3.4 SPECIFIC GOALS…………………………………… .......... ………………………….. 90 
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FORM 2.3.1 RECORD OF ADDENDA TO BID DOCUMENTS 
 
We confirm that the following communications received from the Procuring Department before the submission of this bid 
offer, amending the bid documents, have been taken into account in this bid offer: 
 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

10   

11   

12   

 
Attach additional pages if more space is required. 
 
 
……………………………………………………………                                ………………………………………… 
Signature of Authorized person:                         Date: 
 
 
Name:  …………………………………………..…  Position:  ……………………………….. 
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FORM 2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 
 
 
2.3.2.1 PREAMBLE 

2.3.2.2 DEFINITIONS 

2.3.2.3 LEGISLATIVE BASE 

2.3.2.4 SCOPE 

2.3.2.5 PURPOSE 

2.3.2.6 OBJECTIVES 

2.3.2.7 GENERAL PRINCIPLES GOVERNING THE MUNICIPALITY IN ITS INTERACTION 

WITH BIDDERS 

2.3.2.8 ADJUDICATION OF BIDS 

2.3.2.9 ADJUDUCATION USING A POINT SYSTEM 

2.3.2.10 IMPLEMENTATION FRAMEWORK 

2.3.2.11 COMPLAINTS/DISQUALIFICATIONS 

2.3.2.12 DISQUALIFICATIONS 

2.3.2.13 DATABASE ON LOCAL SMME 

2.3.2.14           ADDENDUM: DEFINITION OF A SMALL BUSINESS, SPECIFICALLY AN SMME 
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DR. JS MOROKA LOCAL MUNICIPALITY  

 
BID DOCUMENT 

 
2.3.2 CONDITIONS PERTAINING TO TARGETED PROCUREMENT 

 
THE FOLLOWING IS AN EXTRACT FROM THE REVISED PREFERENTIAL PROCUREMENT POLICY 
FRAMEWORK ACT, 2000: PREFERENTIAL PROCUREMENT REGULATIONS OF 2001 

 
1. EVALUATION OF TENDERS  

 
Evaluation Criteria 
 

Municipal Supply Chain Management Policy will be used for evaluation of Prospective Service Provider 
as per the approved scoring system by the specification committee. 
 
The evaluation will be done as per Preferential Procurement Regulations, 2011 issued in terms of section 
5 of PPPFA, Act No. 5 of 2000. 
 
The Construction Firm’s tender responsiveness in relation to points is therefore summarized as follows: 
 
Organising and Staffing                                                     25 
 
Plant                                                                                  15 
 
Experience of Firm                                                             40 
 
Programme and cash flow                                                 10 
 
Bank Ratings                                                                     10 
                                                                     
                                                                   Sub-Total       100 
 
A firm must obtain a minimum of 60 points out of the 100 points above to be considered for price and BBB-EE 

evaluation/ The functionality points shall be distributed as follows below: 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  81 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
Project Manager / Contracts Manager (Maximum points obtainable 10; minimum 2) 
 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria 
Minimum Required 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications 

NQ7-Degree in Civil or 

equivalent 
No 5  

Academic 

Qualifications 
Diploma in Civil or equivalent No 4  

Academic 

Qualifications 

Diploma in Project Management 

or equivalent 
No 4  

 
 

Yes 
 

 
Matric 2 

Sub-total 5  

Experience of Team Leader in similar projects 
Elimination 

Factor 
  

Involvement in 

comparable 

projects 

(Technical) 

0   Yes 0  

1 – 2  No 1  

3 – 4  No 3  

5 upwards  No 5  

Sub-total 5  

Total 10  
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

Site Agent:                  (Maximum Points obtainable 5, minimum 2) 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria 
Minimum Required 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications 

Diploma in civil works or 

equivalent 
No 2  

Academic 

Qualifications 

No formal Education in 

Construction 
Yes 0  

Sub-total 2  

Years of 

experience in 

similar projects 

 

0 - 4 Yes 0  

5 - 9 No 1  

10 and above No 3  

    

Sub-total 3  

Total 5  

Note: Should the Site Agent be the same as Contractor Manager zero points will be allocated. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

Site Foreman:                   (Maximum Points obtainable 5; minimum 2) 

Name: ……………………………………………………………………. 

 

Evaluation 

Criteria 
Minimum Required 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Academic 

Qualifications 

(Note 10) Form L 

N6 in Civil or equivalent No 2  

Academic 

Qualifications 
Matric No 1  

Sub-total 2  

Years of 

experience after 

qualification 

 

0-3 Yes 0  

4 – 9 No 1  

10 upwards No 3  

Sub-total 3  

Total 5  

Note: Should the Site Foremen be the same Site Agent and Team leader zero points will be allocated 
 
Safety Officer:                    (Maximum Points obtainable 5; minimum 2) 
Name: ……………………………………………………………………. 
 

Evaluation 
Criteria 

Minimum Required 
Elimination 

Factor 
Points 

obtainable 
Points 

Claimed 

 

Academic 
Qualifications 

Occupational Health and Safety 
Certificate or equivalent 

(SAMTRAC) 
No 2  

 

Sub-total 2   

Years of 

experience after 

qualification 

0-3 Yes 0   

4-9 No 1   

10 upwards No 3   

Sub-total 3   

Total 5   

Note: Should the Safety Officer be the same as Team leader, Site Agent, Site Foreman zero points will be 
allocated. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 

ORGANISING AND STAFFING/PERSONNEL 

PERSONNEL TOTAL SCORES 

Construction Manager/Team Leader 10  

Site Agent 5  

Health and Safety Officer 5  

Site Foreman 5  

TOTAL       25       

 
 
PLANT (Maximum Points obtainable 15) 

 

It must be noted that total points of 15 are obtainable by the Construction Firm in relation to the requirements as 

mentioned on the table below, failure to submit evidential supporting documents is not an eliminating factor BUT a zero 

point will be scored. Letter of intent or quotation from the lessor must be attached. 

 

Evaluation 

Criteria 
Minimum Required 

Elimination 

Factor 

Points 
obtainable 

(Own) 

Points 
obtainable 

(leased) 

Points 

Claimed 

 

Firm’s plant and 
equipment –

Note: Proof of 
ownership of the 
firm’s equipment 
must be attached 
and failure to do 
so will result in 
forfeiting the 
plant points 

 
 Excavator x 1 

 

No 5 2.5  

TLB x1 
 

No 5 2.5  

Tipper Truck x1 No 2.5 1.5  

Firm’s number of BOMAC Roller x1 No 2.5 1.5  

Sub-total 15 8  

Total 15 8  

 
 

 

 

 

 

 

 

 

 

 



 

  85 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

Programme and cashflow (Maximum Points obtainable 10) 

It must be noted that total points of 10 are obtainable by the Construction Firm in relation to the requirements as 

mentioned on the table below, failure to submit evidential supporting documents is not an eliminating factor BUT a zero 

point will be scored.  

Evaluation 

Criteria 
Minimum Required 

Elimination 

Factor 

Points 
obtainable 

(Own) 

Points 

Claimed 

 

Programme and 
cashflow 

 
1 Cashflow linked to milestones 

 

No 5  

1.1 Cashflow not linked to 
programme and unbalanced 

No 2  

2 Programme with sub activities 
showing linkages and critical 
path 

 

No 
5  

2.1 Programme without sub 
activities and linkages 

No 2  

Sub-total 10  

Total 10  
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

EXPERIENCE OF FIRM (Maximum Points obtainable 40) 
Note: Company’s previous completed projects 
 
It must be noted that the experience of the firm carries a maximum of 40 points as indicated in the table below. If proof of 
testimonials and appointment letters, in reference to Form E not provided, then the bidder shall obtain zero points on the 
experience of the firm. 
Provide proof of the company’s previous completed projects which is in the form appointment letters and completion 
certificates. Verifiable references (appointment letters and completion certificates) with contact details must be 
attached. 
Similar projects are for construction of Bulk water only. (including vat) 
 

Evaluation 

Criteria 
Evaluation Criteria 

Elimination 

Factor 

Points 

obtainable 

Points 

Claimed 

Company 

experience in 

terms of projects of 

a similar scope 

completed (Max 4 

projects) 

undertaken in the 

last 10 years. 

 

Project of similar scope 

(Bulk Water) with 

minimum value R0.5 to 

R3m- 5 points each 

Yes 

 

20(max) 

 
 

Projects of similar scope 

with minimum value of 

R3.0 to R7 m- 8 points 

each. 

Yes 

 

32 (max) 

 
 

Projects of similar scope 

with minimum value of 

R8m- 10 points each 

Yes 

 

40 (max) 

 
 

Sub-Total 40  

TOTAL(Max)  40  

 

Bank Ratings – Financial Performance 

10 point – Points are allocated for the cash flow management demonstrated by the tenderer from 
bank rating 

Rating Points 

A 10 

B 8 

C 6 

D 4 

E 2 

F 0 

 
TOTAL SCORE: ___________/100 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

ITEM No. DESCRIPTION ALLOCATED POINTS 

1. Price Competitiveness 80  

 

In relation to Tendered Price, the points allocated to the Tender Price will be calculated using the following formula: 
 

Np =  80* [1 - (Ts - Tm)] 

     Tm 
 

Where:  NP = number of tender adjudication points awarded in relation to price 
Ts = Tender Sum 

   Tm = Lowest Tender Sum 
 

 20 – POINTS (FOR BBBEE): 

 

BBBEE status Level of 

Contributor 

Number of points (80/20) 

1 20 

2 18 

3 16 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-Compliant contributor 0 

 

 
 
 
 In the event of a Joint Venture (JV) Tender: 
 

A Joint venture will qualify for points for their B-BBEE status level as an unincorporated entity, provided that the entity submits 

their consolidated B-BBEE scorecard as if they were a group structure and that such a consolidated B-BBEE scorecard is 

prepared for every separate tender. 

 

PLEASE REMEMBER: 

  TO ATTACH A VALID ORIGINAL TAX CLEARANCE CERTIFICATE  

  IN CASE OF A JOINT VENTURE, THE VALID ORIGINAL TAX CLEARANCE CERTIFICATE OF EACH 

PARTNER, THIS MUST BE SUBMITTED WITH THE BID DOCUMENT 

    TO ATTACH A B-BBEE CERTIFICATE 

 

 

 
 
 
 
 
 
 
 
 
FORM 2.3.3 GENERAL INFORMATION 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
1. Name of biding entity: 

 

 
2. Contact details             
 
 Contact name and number:           

 
Address of bidding entity: 
 

 
          Postal code: 

 
Tel no: (            )   Fax no: (               ) 

 
E-mail address: 

 
3. Legal entity: Mark with an X. 

 

Sole proprietor  

Partnership   

Close corporation  

Company (Pty) Ltd  

Joint venture  

 
In the case of a Joint venture, provide details on joint venture members: 

Joint venture member Type of entity (as defined above) 

  

  

  

  

 
 
 

4. Income tax reference number: 
 ____________________________________ 

(In the case of a joint venture, provide for all joint venture members) 
 
 
5. VAT registration number: 
 
 _______________________________________________ 

(In the case of a joint venture, provide for all joint venture members) 
6. Company or closed corporation registration number: _________________________ 

(In the case of a joint venture, provide for all joint venture members) 
 
7. Construction Industry Development Board (CIDB) registration number-------------------------------------------- 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
8. Details of proprietor, partners, closed corporation members, or company directors, indicating technical 

qualifications where applicable (Form on the next page). 
 
9. For joint ventures the following must be attached: 
 

 Written authority of each JV partner, for authorized signatory. 

 Written authority to be on the Letterhead of the created Joint Venture 

 The joint venture agreement. 

 The major partner to satisfy at least 40 percent of the turnover and credit amount 
 criteria, and each other partner at least 25 percent of the criteria. 
 
 

SIGNATURE OF AUTHORIZED PERSON : ……………………………………………………… 
 
DATE    : ……………………………………………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 DETAILS OF PROPRIETOR, PARTNERS, CLOSED CORPORATION MEMBERS OR COMPANY DIRECTORS 

 



 

  90 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

.1.2.1 Name and Identity Number 
.1.2.2 Relevant qualifications and 

experience 
Years of relevant experience 

   

   

   

   

   

   

   

   

   

   

   

   

   



C.38  

                                                                   91 
 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………     Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 

 

FORM 2.3.4 SPECIFIC GOALS 
 
1 Equity Ownership 

 
List all partners, shareholders or members of bidding entity by name, identity number, citizenship, HDI 
status and ownership.   
 
In the case of a JV, complete an Equity ownership for each JV member. 

 

Name and 
Surname 

Position 
Occupied 

in 
Enterprise 

Identity Number 
Citizen-

ship 
HDI Status 
(Yes/No) 

Date of 
Ownership 

% Owned 
by HDIs 

% Owned 
by Women 

% Owned 
by Disabled 

         

         

         

         

         

         

Total 
A B C 

   

 
Note:  Where owners are themselves a company or partnership, identify the ownership of the holding firm. 
 
In the case of joint ventures equity ownership for each of the JV members are determined as above, and 
the combined HDI ownership is then calculated as follows: 

 

Joint venture members a 

% Contribution to the JV 

b 

% HDI ownership 

c = a * b ÷ 100 

% HDI contribution 

    

    

    

    

    

    

    

    

    

    

    

Total HDI contribution  

 
 

A COPY OF A VALID SIGNED JOINT VENTURE AGREEMENT MUST BE ATTACHED TO THE BID 
DOCUMENT.   

 FAILURE TO COMPLY WITH ABOVE-MENTIONED WILL RESULT IN REJECTION OF THIS BID 
 
 NOTE:  See table in paragraph 2.3.3.10 for specific goals and points to be awarded. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

2 SMME Status 
Provide details on the following (Refer to attached table): 
 
Sector / Sub-Sector in which located: _____________________________________ 
 
Total Full-Time Equivalent of paid Employees:______________________________ 
 
Total Annual Turnover:_________________________________________________ 
 
Total Gross Asset Value:_______________________________________________ 
 
Size or Class (Medium, Small, Very Small, Micro):____________________________ 
 
Note: If all of the above does not adhere to the definition of a single class, use the Total Annual Turnover 
only to decide on the class. 

 
3 Local Content (Defined as Dr JS Moroka Local Municipality) 

30% of the goods or services of the bid will have local content? 

Description 
a 
 

% of bid value 

b 
 

% Local content 

c = a x b ÷ 100 
 

Total % local content 

Management and other    

Materials, goods    

Plant and equipment    

Staff, labour    

Total 100 %  % 

 
4         JOB CREATION 
  
 Provide details on the jobs that you envisage to create through this project: 
 

A. New permanent employed staff, employed outside the staff component declared n Forms 2.3.1 &  
2.3.4 to be allocated to this project for the intensification of labour absorption,  (i.e. 5 persons for 5 
months = 25 person-months). 

B. Number of person-months of work to be created (i.e. 5 persons for 5 months = 25 person-months) 
 

Description 

 
A 

 
B 

 
C 

No. of 
persons 

Period in 
months 

No. of person 
months created 

A.  New permanent employed staff, employed outside the 
staff component declared n Forms 2.3.1&  2.3.4 

  AxB=C 

B. Staff to be employed for the project (Temporary          
employed) 

   

Total    
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
 
DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICE :  
 
CONTRACT NO:      JSM/W04/W22-23/W1-4 
 
FOR 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
 
THE CONTRACT 
 
PART C1 AGREEMENT AND CONTRACT DATA  
 
PART C2 PRICING DATA  
 
PART C3 SCOPE OF WORKS  
 
PART C4 SITE INFORMATION  
 
PART C5 ANNEXURES 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICES :  
 
CONTRACT NO:      JSM/W04/W22-23/W1-4   
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
  
  
  
 
PART C1 AGREEMENT AND CONTRACT DATA 
 
C1.1 FORM OF OFFER AND ACCEPTANCE  
 
C1.2 CONTRACT DATA  
 
C1.3 FORM OF GUARANTEE  
 
C1.4 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH  
 AND SAFETY ACT, 1993 (ACT NO 85 OF 1993)  
 
 
 



 

  95 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

C1.1 FORM OF OFFER AND ACCEPTANCE 
 
FORM OF OFFER AND ACCEPTANCE 
 
(AGREEMENT) 
 
OFFER 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect 
of the following works: REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
  
 
The Bidder, identified in the Offer signature block below, has examined the documents listed in the Bid Data and 
addenda thereto as listed in the Bid Schedules, and by submitting this Offer has accepted the Conditions of Bid. 
 
By the representative of the Bidder, deemed to be duly authorised, signing this apart of this Form of Offer and 
Acceptance, the Bidder offers to perform all of the obligations and liabilities of the Contractor under the Contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the Conditions of Contract identified in the Contract Data. 
 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS 
 
______________________________________________________________________________________ 
 
 

rand (in words);  
R                                                                              (in figures), 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document to the Bidder before the end of the period of validity stated 
in the Bid Data, whereupon the Bidder becomes the party named as the Contractor in the Conditions of Contract 
identified in the Contract Data. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE BIDDER: 
 
Signature(s) 
 ____________________________ _____________________________ 
Name(s) 
 ____________________________ _____________________________ 
Capacity 
 ____________________________ _____________________________ 
 
 ___________________________________________________________ 
 (Name and address of organisation) 
 
Name and signature of Witness____________________________ 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

Date ________________________ 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

ACCEPTANCE 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Bidder's Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions of Contract 
identified in the Contract Data.  Acceptance of the Bidder's Offer shall form an agreement, between the Employer and the 
Bidder upon the terms and conditions contained in this Agreement and in the, Contract that is the subject of this Agreement. 
 
The terms of the contract, are contained in 
 
 Part C1 Agreements and Contract Data, (which includes this Agreement) 
 
 Part C2 Pricing Data 
 
 Part C3 Scope of Work 
 
 Part C4 Site Information 
 
and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above. 
 
Deviations from and amendments to the documents listed in the Bid Data and any addenda thereto listed in the Bid 
Schedules as well as any changes to the terms of the Offer agreed by the Bidder and the Employer during this process of 
offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed 
by the authorised representative(s) of both parties. 
 
The Bidder shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of Deviations 
(if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of any bonds, 
guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions of Contract identified 
in the Contract Data.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Bidder receives one fully 
completed original copy of this document, including the Schedule of Deviations (if any).  Unless the Bidder (now Contractor) 
within five working days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept the 
contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the Bid documents and the receipt by the Bidder of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this Agreement. 
 
FOR THE CLIENT: 
 
Signature(s) 
 ____________________________ _____________________________ 
Name(s) 
 ____________________________ _____________________________ 
Capacity 
 ____________________________ _____________________________ 
 
 DR. JS MOROKA LOCAL MUNICIPALITY  
 (Name and address of organisation) 
 
 
Name and signature of witness____________________________________________________ 
 
Date _________________________ 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 

SCHEDULE OF DEVIATIONS 
Notes: 
 
1. The extent of deviations from the bid documents issued by the Employer prior to the bid closing date is limited to 

those permitted in terms of the Conditions of Bid. 
 
2. A Bidder's covering letter shall not be included in the final contract document.  Should any matter in such, letter, 

which constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer 
and acceptance, the outcome of such agreement shall be recorded here. 

 
3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change to 

the bid documents and which it is agreed by the Parties becomes an obligation of the contract shall also be recorded 
here. 

 
4. Any change or addition to the bid documents arising from the above agreements and recorded here, shall also be 

incorporated into the final draft of the Contract. 
 
 
1 Subject ________________________________________________________________ 
 

Details ________________________________________________________________________ 
 
2 Subject ________________________________________________________________ 
 

Details ________________________________________________________________________ 
 
3 Subject ________________________________________________________________ 
 

Details ________________________________________________________________________ 
 
4 Subject ________________________________________________________________ 
 

Details ________________________________________________________________________ 
 
5 Subject ________________________________________________________________ 

 
Details ________________________________________________________________________ 

 
6 Subject ________________________________________________________________ 
 

Details ________________________________________________________________________ 
 
By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Bidder agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the Bid 
Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or change to the terms of 
the offer agreed by the Bidder and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the bid documents and the receipt by the Bidder of a completed signed copy of this Agreement shall have any 
meaning or effect in the contract between the parties arising from this Agreement. 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 

FOR THE BIDDER: 
 
Signature(s)   ____________________________ ______________________________ 
 
Name(s)   ____________________________ ______________________________ 
 
Capacity   ____________________________ ______________________________ 
 
    __________________________________________________________ 
      (Name and address of organisation) 
 
Name and signature of witness 
 
__________________________________________________  Date __________________________ 
 
 

FOR THE EMPLOYER: 
 
 
Signature(s)   ____________________________ ______________________________ 
 
Name(s)   ____________________________ ______________________________ 
 
Capacity   ____________________________ ______________________________ 
 
    DR. JS MOROKA LOCAL MUNICIPALITY  
    (Name and address of organisation) 
 
Name and signature of witness 
 
__________________________________________________  Date __________________________ 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

C1.2 CONTRACT DATA 
CONDITIONS OF CONTRACT 
 
The General Conditions of Contract for Construction Works (2015) 3rd Edition, published by the South African 
Institution of Civil Engineering, is applicable to this Contract and is incorporated herein by reference. 
Copies of these Conditions of Contract may be obtained from the South African Institution of Civil Engineering, Tel. No. 
(011) 805-5947/48/53. 
 
PART 1: DATA PROVIDED BY THE EMPLOYER 
  The following contract specific data are applicable to this Contract: 

Clause  

1.1.1.15 

1.2.1.2 

The Employer is the Dr. JS Moroka Local Municipality 

The Employer's address for receipt of communications is: 

Physical address:                                          Postal address: 

Dr. JS Moroka Local Municipality                                                      Private Bag  X 4012 

2603/1 Bongimfundo Street                                         Siyabuswa 

Siyabuswa                                                          0472 

0472 

Telephone:  (013) 973 1101/1390                                                      Fax:  (013) 973 2463/0974 

  The Ross Consulting Engineers 

The Engineer's address for receipt of communications is: 

Physical (street address) address: 44 a Rbe Street Polokwane,0700    

616 Section B Kwamhlanga 1022                                                                                                                                                                                                                                                         

Telephone 015 230 0249/071 273 1775   

E-mail:     info@rossconsultingengineering.co.za          

1.1.1.12 

5.1.1 

Special non-working days are Sundays and the following statutory public holidays as declared by National or Regional 
Government: 

New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers day, Youth Day, National Women’s Day, 
Heritage Day, Day of Reconciliation, Christmas Day and the Day of Goodwill including the annual year-end shutdown periods as 
recommended by the South African Federation of Civil Engineering Contractors, and which commence before the Completion Date. 

5.12.2.2 Extension of time due to abnormal rainfall will be determined in accordance with the principles as set out in item B1215 to the 
Scope of Works: Extension of time due to abnormal rainfall 

3.1.3 The Engineer is required in terms of his appointment with the Employer to obtain the following specific approvals from the 
Employer: 

- Certify additional costs/expenditure 

- Taking over of the Works 

- Determining extension of Time for Completion 

5.3.1 The Contractor shall commence executing the Works within twenty-eight (28) days of the Commencement Date or immediately 
after such time as the Documents Required Before Commencement have been approved and the initial requirements have been 
complied with. 

 The documents required before commencement are the following: 

a) Contractor's health and safety plan (Clause 4.3),  

b) Programme of Works (Clause 5.6),  

c) Security (Clause 6.2), and  

Insurance (Clause 8.6) 

5.3.2 The documents required before commencement are to be delivered within 14 (Fourteen) days after the Commencement Date  

6.2 The Form of Guarantee must substantially contain the wording of the document included as “Form of Guarantee” – See Form C1.3.   

6.2 The liability of the Guarantee shall be in accordance with paragraph 21 (1)(f) of the DR. JSMLM’s Supply Chain Management 
Policy, which reads as follows: 

  (f) where surety is required it shall be in the form of cash, a certified cheque, or a bank guarantee from a banking institution 
registered in terms of the Banks Act, 1990 (Act No. 94 of 1990) or from an insurer registered in terms of the Insurance 
Act, 1943 (Act No. 27 of 1943).  Where bidders in Category A cannot raise the required surety of 2,5%, and it is feasible 
to deduct the amount from the first payment certificate, such concessions may be granted; 

               Guarantees will be required as follows: 
CATEGORY  PROJECT  VALUE  GUARANTEE  

A  < R500 000  2,5%  

B   R500 001 – R1 000 000  5% 
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Clause  
C   R1 000 001 – R2 000 000  7,5%  

D  >R2 000 000   10%  
 

7 The Form of Guarantee is to be delivered within 14 (Fourteen) days after the Commencement Date  

8.6.1.1.2 The value of materials supplied by the Employer to be included in the insurance sum is R 0.00 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R 0.00 

8.6.1.2 A Coupon Policy for Special Risks is to be issued.  (To be approved by the Employer's Claims Management Services Provider) 

8.6.1.3 The limit of the liability insurance is R10 000 000,00 for any single claim – the number of claims to be unlimited during the 
construction and Defects Liability period.  (To be approved by the Employer's Claims Management Services Provider) 

8.6.1.5 The following additional and varied insurances are required: 

Not applicable 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, timekeeping, clerical work, 
insurance, establishment, superintendence and the use of hand tools is 10% 

 

5.5.1 The whole of the Works shall be completed within 10 Months  with effect from date of appointment 

5.13.1 The penalty for failing to complete the Works is R5000,00 per day or part thereof, beyond the stated completion date, for each 
individual work order or instruction 

6.8.2 Contract Price Adjustment: Is applicable 

Price adjustment shall be in accordance with the Contract Price Adjustment Schedule included in the General Conditions of 
Contract. 

The value of "x" is 0,15 

The values of the coefficients are: 

a = 0,3 

b = 0,3 

c = 0,35 

d = 0,05 

The urban area nearest the Site is Marble Hall 

The base month is Appointment Month  

6.8.3 The following are special materials:  

Special Material Unit Rate or Price for the base month 

   

   

 

The basis for price adjustment for special materials is as follows: 

*Indicate whether the material shall be delivered in bulk or in containers. 

When called upon to do so, the Contractor shall substantiate the above or price with acceptable documentary evidence 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works but delivered is eighty percent (80%) 

6.10.3 The percentage retention on the amounts due to the Contractor is 10%  

6.10.3 A Retention Money Guarantee is not permitted. 

7.8 The Defects Liability Period is twelve (12) calendar months per work completed. 

10.3 Disputes are be settled in terms of paragraph 50 of the SCM Policy, which reads as follows: 

Resolution of disputes, objections, complaints and queries 
50. (1) The accounting officer must appoint an independent and impartial person, not directly involved in the supply chain 

management processes –  
(a) to assist in the resolution of disputes between the municipality and other persons regarding - 

(i) any decisions or actions taken in the implementation of the supply chain management system; or 
(ii) any matter arising from a contract awarded in the course of the supply chain management system; or 

(b) to deal with objections, complaints or queries regarding any such decisions or actions or any matters arising from such 
contract. 

(2) The accounting officer, or another official designated by the accounting officer, is responsible for assisting the appointed 
person to perform his or her functions effectively. 

(3)         The person appointed must – 
(a)         strive to resolve promptly all disputes, objections, complaints or queries received; and 
(b) submit monthly reports to the accounting officer on all disputes, objections, complaints or queries received, attended to 

or resolved. 
(4)         A dispute, objection, complaint or query may be referred to the relevant provincial treasury if – 
(a) the dispute, objection, complaint or query is not resolved within 60 days; or 
(b) no response is forthcoming within 60 days. 
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Clause  

(5)         If the provincial treasury does not or cannot resolve the matter, the dispute, objection, complaint or query may be 
             referred to the National Treasury for resolution. 

   (6)    This paragraph must not be read as affecting a person’s rights to approach a court at any time 

10.3 Disputes are to be settled in terms of paragraph 50 of the SCM Policy, as set out above, under 58.2. 

 

 
 
PART 2: DATA PROVIDED BY THE CONTRACTOR 
 

Clause  

1(1)(h) 

1(2) 

The Contractor is …………………………… 

The Contractor's address for receipt of communications is: 

Physical address:   Postal address: 

……………………………  ……………………………. 

……………………………  ……………………………. 

……………………………  ……………………………. 

……………………………  ……………………………. 

Telephone: …………………………….. 

Fax:    …………………………….. 

E-mail: …………………………….. 

1(1)(m) The time for completing the works is ……… days 

37(2)(b) The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, timekeeping, clerical 
work, insurance, establishment, superintendence and the use of hand tools is ……% 

46(3) The rate for special materials, exclusive of value-added tax (VAT) are: 

…………… 
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C1.3 FORM OF GUARANTEE 
 

PRO FORMA 
 

PERFORMANCE GUARANTEE 
 
For use with the General Condition for Contract for Construction Works, Third Edition, 2015  
 
GUARANTOR DETAILS AND DEFINITIONS 
 
‘’Guarantor’’ means: ......................................................................................................... 
 
Physical address: ............................................................................................................. 
 
‘’Employer’’ means: ......................................................................................................... 
 
‘’Contractor’’ means: ....................................................................................................... 
 
‘’Engineer’’ means: .......................................................................................................... 
 
‘’Works’’ means: ............................................................................................................... 
 
‘’Site’’ means: ................................................................................................................ 
 
‘’Contract ‘’ means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or additions 
to the Contract as may be agreed in writing between the parties. 
 
‘’Contract Sum’’ means: The accepted amount inclusive of tax of R.......................................................................................... 
 
Amount in words: ...................................................................................................................................................................... 
 
‘’Guaranteed Sum’’ means: The maximum aggregate amount of R......................................................................................... 
 
Amount in words: ..................................................................................................................................................................... 
 
‘’Expiry Date’’ means: .............................................................................................................................................................. 
 

.2 CONTRACT DETAILS 

 
Engineer issues: Interim Payment Certificates, Final Payment Certificate and the Certificate  
Completion of the Works as defined in the Contract. 

.3 PERFOMANCE GUARANTEE 

 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of issue by the Engineer of the Certificate of Completion of the 
Works or the date of payment in full of the Guaranteed Sum, whichever occurs first. The Engineer and/or the 
Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the Works has 
been issued. 

3. The Guarantor hereby acknowledges that: 
 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 
be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create 
a suretyship; 
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3.2 its obligation under this Performance Guarantee is restricted to the payment money. 
 

4. Subject to the Guarantor’s maximum liability refer to in 1, the Guarantor hereby undertakes to pay the Employer the 
sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 
4.1 A copy of first written demand issued by the Employer to the Contractor stating that payment     of a sum certified 

by the Engineer in an Interim or Final Payment Certificate has not been made in terms of Contract and failing such 
payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment in 
terms of 4.2; 
 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 
and the sum certified has still not been paid; 
 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the 
Contract of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 
 

5.1 the Contract has been terminated due to the Contractor’s  default and that this Performance Guarantee is called 
up in terms of 5; or 
 

5.2 a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and  
 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or provisional/final 
sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by Guarantor in terms of 4 and 5 shall not 
exceed the Guarantor’s maximum liability in terms of 1. 
 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final 
Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this 
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus. All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of 
the Employer’s bank compounded monthly and calculated from the date payment was made by the Guarantor to 
the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor 
9. Payment by the Guarantor in terms of 5 will only be made against the return of original Performance Guarantee by 

Employer. 
 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner which the 
Employer may deem fit and the Guarantor shall not have the right to claim his release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor. The original of this Guarantee shall be returned to the Guarantor after 
it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
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14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby consents in 
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the 
Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said Act, notwithstanding that the 
amount of the claim may exceed the jurisdiction of the Magistrate’s Court. 

 
Signed at.................................................................................................................. 
 
Date.......................................................................................................................... 
 
Guarantor’s signatory (1)........................................................................................... 
 
Capacity...................................................................................................................  
 
Guarantor’s signatory (2)........................................................................................... 
 
Capacity..................................................................................................................... 
 
Witness signatory (1)................................................................................................ 
 
Witness signatory (2)................................................................................................ 
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PRO FORMA 

ADJUDICATION BOARD MEMBER AGREEMENT 

Please note that words in italics within brackets are items which should be stated. 

This Agreement is entered into between: 

Adjudication Board Member: (Name, physical address, postal address, e-mail address, fax number, telephone 

number and mobile number). 

Contractor: (Name, physical address, postal address, e-mail address, fax number, telephone number and mobile 

number). 

Employer: (Name, physical address, postal address, e-mail address, fax number, telephone number and mobile 

number). 

The Contractor and the Employer will hereinafter be collectively referred to as the Parties. 

The Parties entered into a Contract for (name of project) which provides that a dispute under or in connection 

with the General Conditions of Contract for Construction Works, Third Edition, 2015, must be referred to (ad-hoc 

adjudication/standing adjudication).  

The undersigned natural person has been appointed to serve as Adjudication Board Member and together with 

the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of the 

Contract, the General Conditions of Contract for Construction Works Adjudication Board Rules and this 

Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer and 

Engineer for the duration of the Adjudication Board proceedings.  

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board proceedings. 

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this Agreement.  

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or representative of 

either Party in any subsequent proceedings between the Parties under the Contract. No Party may call 

the Adjudication Board Member as a witness in any such subsequent proceedings.  

6. The standing Adjudication Board's duties shall end upon the Adjudication Board Member(s) receiving 

notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection with the 

adjudication including time spent traveling : 

a. A monthly retainer of (amount) for (number) of months, and/or 
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b. A daily fee of (amount) based on a (number) hour day, and/or 

c. A hourly fee of (amount), and/or 

d. A non-recurrent appointment fee of (amount) which shall be accounted for in the final sums payable.  

8. The Adjudication Board Member's expenses incurred in adjudication work shall be reimbursed at cost. 

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall pay the full 

amount within 28 days of receipt of the invoice and he shall be reimbursed by the other party by half the amount 

so that the fees and expenses are borne equally by the Parties. Late payment of such invoice shall attract 

interest at prime plus 3 % points compounded monthly at the prime rate charged by the Adjudication Board 

Member's bank. 

This Agreement is entered into by: 

Contractor's signature:  ________________________________________________________________________  

Contractor's name:  ___________________________________________________________________________  

Place:  _____________________________________________________________________________________  

Date:  _______________________________________  

Employer's signature : _________________________________________________________________________  

Employer's name:  ___________________________________________________________________________  

Place:  _____________________________________________________________________________________  

Date:  _______________________________________  

Adjudication Board Member's signature:  __________________________________________________________  

Adjudication Board Member's name:  _____________________________________________________________  

Place:  _____________________________________________________________________________________  

Date:  _______________________________________  

* Delete the inapplicable party  
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C1.4 AGREEMENT IN TERMS OF THE OCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 
 85 OF 1993) 
 
 
THIS AGREEMENT made at  ________________________________________________________________ 
 
on this the _________________  day of ________________________________  in the year ______________ 
 
between THE DR. JS MOROKA LOCAL MUNICIPALITY (hereinafter called "the Employer") of the one part, 
herein represented by   
 
in his capacity as ___________________________________________________________________________ 
 
and    
 

(hereinafter called "the Mandatory") of the other part, herein represented by   
 
 

 
in his capacity as ___________________________________________________________________________ 
 
 
WHEREAS the Employer is desirous that certain works be constructed, viz CONTRACT NO. JSM/W04/W22-23/W1-
4  

REPLACEMENT OF ASBESTOS BULK LINE GA -PHAHLA AND SIYABUSWA ‘A’ 
 

 
and has accepted a Bid by the Mandatory for the construction, completion and maintenance of such Works and 
whereas the Employer and the Mandatory have agreed to certain arrangements and procedures to be followed in 
order to ensure compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 
(Act 85 of 1993); 
 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 
 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 

Contract. 
 
2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written notice 

from the Employer or Engineer requiring him to commence the execution of the Works, to either  
 
 (a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions of 

Contract (hereinafter referred to as "the GCC"),  
 
 (b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 
 
3 The Mandatory declares himself to be conversant with the following: 
 
 (a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 of 

1993), hereinafter referred to as "The Act", together with its amendments and with special reference 
to the following Sections of  The Act: 

 
  (i) Section 8 : General duties of employers to their employees; 
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  (ii) Section 9 : General duties of employers and self-employed persons to persons 
other than employees; 

 
  (iii) Section 37 : Acts or omissions by employees or mandataries, and 
 
  (iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 
 
 (b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 

subcontractors. 
 
4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-

mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, plant and equipment in accordance with the Act. 

 
5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 

selected and/or approved by the Employer. 
 
6 The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the 

Compensation for Occupational Injuries and Diseases Act, 1993 which cover shall remain in force 

whilst any such workmen are present on site.  A letter of good standing from the Compensation 

Commissioner to this effect must be produced to the Employer upon signature of the agreement. 

 

7 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers will 

at all times comply with the following conditions: 

 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational Health 

and Safety Act.  The Mandatory shall not delegate any duty in terms of Section 16.2 of this Act 

without the prior written approval of the Employer.  If the Mandatory obtains such approval and 

delegates any duty in terms of section 16.2 a copy of such written delegation shall immediately be 

forwarded to the Employer. 

 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer.  The Employer will further be 

provided with copies of all written documentation relating to any incident. 

 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

 

In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing witnesses: 
 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER:     
 
WITNESS  1 ....................……………………….   
 
NAME   1 ...................................…………….  
(IN CAPITALS)       
 
SIGNED FOR AND ON BEHALF OF THE MANDATORY:  
 
WITNESS  1 ....................……………………….  . 
 
NAME   1 ...................................…………….  
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(IN CAPITALS)       
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CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF OCCUPATIONAL HEALTH 
AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
 
 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the Mandatory 
in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this page a duly signed 
and dated copy of the relevant resolution of the Board of Directors. 
 
An example is given below: 
 
"By resolution of the Board of Directors passed at a meeting held on __________________________ 20……, 
 
Mr/Ms ______________________________________________________________________ whose signature 
 
appears below, has been duly authorised to sign the AGREEMENT in terms of THE  
 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of  _____________________ 
 
 

 
 
 
SIGNED ON BEHALF OF THE COMPANY : ________________________________________________  
 
 
IN HIS/HER CAPACITY AS : ____________________________________________________________ 
 
 
DATE :  ________________________________________________ 
 
 
SIGNATURE OF SIGNATORY : ______________________________________________________ 
 
 
 
WITNESS  1 ....................……………………….   
 
 
NAME   1 ...................................……………. . 
(IN CAPITALS) 
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICES 
 
CONTRACT NO:      JSM/W04/W22-23/W1-4  
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
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PART C2 PRICING DATA 
 
C2.1 PRICING INSTRUCTIONS 
 
C2.2   BILL OF QUANTITY 
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C2.1 PRICING INSTRUCTIONS 
 
1 The General Conditions of Contract, the Contract Data, the Specifications (including the Project 

Specifications) and the Drawings shall be read in conjunction with the Bill of Quantities. 
 
2 The Bill comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 
 

Although the Bidder is at liberty to insert a rate of his own choosing for each item in the Bill, he should note 
the fact that the Contractor is entitled, under various circumstances, to payment for additional work carried 
out and that the Engineer is obliged to base his assessment of the rates to be paid for such additional work 
on the rates the Contractor inserted in the Bill. 
 
Clause 8 of each Standardized Specification, and the measurement and payment clause of each Particular 
Specification, read together with the relevant clauses of the Project Specifications, all set out which ancillary 
or associated activities are included in the rates for the specified operations. 
 

3 Descriptions in the Bill of Quantities are abbreviated and may differ from those in the Standardized and 
Project Specifications.  No consideration will be given to any claim by the Contractor submitted on such a 
basis.  The Bill has been drawn up generally in accordance with the latest issue of Civil Engineering 
Quantities 1.  Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Project Specification(s) be contrary to the terms of the Bill or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized, Project, or Particular Specification 
as the case may be, shall prevail. 

 
4 Unless stated to the contrary, items are measured net in accordance with the Drawings without any 

allowance having been made for waste. 
 
5 The amounts and rates to be inserted in the Bill of Quantities shall be the full inclusive amounts to the 

Employer for the work described under the several items.  Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied 
in the documents on which the Bid is based. 

 
6 The quantities set out in the schedule of quantities are only approximate quantities.  The quantities of 

work finally accepted and certified for payment, and not the quantities given in the schedule of quantities, 
will be used to determine payments to the contractor. 

 
7 An amount or rate shall be entered against each item in the Bill of Quantities, whether or not quantities are 

stated.  An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Bill. 

 
 The Bidder shall also fill in a rate against the items where the words "rate only" appear in the amount 

column.  Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the bidded rates shall apply should work under these items actually be required. 
 

 Should the Bidder group a number of items together and bid one sum for such group of items, the single 
bidded sum shall apply to that group of items and not to each individual item, or should he indicate 
against any item that full compensation for such item has been included in another item, the rate for the 
item included in another item shall be deemed to be nil. 

                                  
1  The standard system of measurement of civil engineering quantities published by the South African Institution of Civil Engineers. 
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 The bidded rates, prices and sums shall, subject only to the provisions of the Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

8 The quantities of work as measured and accepted and certified for payment in accordance with the 
Conditions of Contract, and not the quantities stated in the Bill of Quantities, will be used to determine 
payments to the Contractor.  The validity of the Contract shall in no way be affected by differences 
between the quantities in the Bill of Quantities and the quantities certified for payment. 

 
Ordering of materials are not to be based on the Bill of Quantities, but only on information issued for 
construction purposes. 

 
9 For the purposes of this Bill of Quantities, the following words shall have the meanings hereby assigned to 

them: 
 
 Unit  : The unit of measurement for each item of work as defined in the Standardized, 

Project or Particular Specifications 
 
 Quantity : The number of units of work for each item 
 
 Rate  : The payment per unit of work at which the Bidder bids to do the work 
 
 Amount : The quantity of an item multiplied by the bidded rate of the (same) item 
 
 Sum  : An amount bidded for an item, the extent of which is described in the Bill of 

Quantities, the Specifications or elsewhere, but of which the quantity of work is not 
measured in units 

 
10 The units of measurement indicated in the Bill of Quantities are metric units.  The following abbreviations 

may appear in the Bill of Quantities: 
 

 mm  = millimetre 
 m  = metre  
 km  = kilometre  
 km-pass = kilometre-pass 
 m²  = square metre  
 m²-pass = square metre-pass 
 ha  = hectare 
 m³  = cubic metre 
 m³-km  = cubic metre-kilometre 
 kW  = kilowatt 
 kN  = kilonewton 
 kg   = kilogram 
 t  = ton (1 000 kg) 
 %  = per cent 
 MN  = meganewton 
 MN-m  = meganewton-metre 
 PC Sum = Prime Cost Sum 
 Prov Sum = Provisional Sum 
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Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
 
 

NB: PLEASE STATE THE FOLLOWING: 
 

 ARE/IS BID PRICE/S FIRM:     
 

 IF THE BID PRICE(S) ARE NOT FIRM, SUPPLY THE INFORMATION REGARDING ESCALATION 
APPLICABLE TO THIS BID:   

 
    ……………………………………………………………………………………………. 
 

……………………………………………………………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

YES    NO 
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Bidder:     DR. JSMLM:            
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Witness: …………………………. 
 

 

CONTRACT NO:      JSM/W04/W22-23/W1-4  
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
 
 
C2.2   BILL OF QUANTITY 
 

As per SANS 1200 and Sans 0120 
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Bidder:     DR. JSMLM:            
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Witness: …………………………. 
 

 

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

1 SANS:1200 SCHEDULE 1: PRELIMINARY AND

A GENERAL

The Tenderer shall price all preliminary

and general items required by him,

and/or his subcontractors, necessary to

execute the works. Pricing should be

done in accordance with the General

Conditions of Contract, SANS 1200, as

well as applicable project specifications.

Items not priced are deemed to be

included and covered in the Tenderer's

rates.

1,1 8,3 FIXED-CHARGE ITEMS

1.1.1 8.3.1 Contractual Requirements Sum 1

1.1.2 8.3.2 Establish Facilities on the Site :

1.1.2.1 8.3.2.1 a) Facilities for Engineer (SANS 1200 AB)

PS AB 3.1 Project Name Boards No. 2

PS AB 3.2 Offices: 1 furnished room for meeting Sum 1

purposes

PS AB 9.1 Site instruction & Site diary books Sum 1

1.1.2.2 8.3.2.2 b) Facilities for Contractor

PS A 4.2 Offices and storage sheds Sum 1

Workshops Sum 1

Laboratories Sum 1

PS A 4.2 Living accommodation Sum 1

Ablution and latrine facilities Sum 1

PS A 4.3 Tools and equipment Sum 1

Water supplies, electric power and Sum 1

communications

Dealing with water Sum 1

PS A 5.8 Access Sum 1

Plant and equipment Sum 1

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                                        SCHEDULE 1: PRELIMINARY AND GENERAL

TOTAL CARRIED FORWARD
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

As-built information based on data from a Sum 1

registered land surveyor to include existing

and constructed infrastructure.

PS A 5.1.1 Setting out of bench marks, services and erf Sum 1

pegs by a registered land surveyor -

Allowance must be made for setting out of

excavations and placement of services after

excavation.

1.1.3 8.3.3 Other fixed-charge obligations Sum 1

1.1.4 8.3.4 Remove Engineer's and Contractor's Site Sum 1

establishment on completion

1.1.5 8.3.5 Contractual requirements allowed for sub- Sum 1

contractor to be appojnted under the

contract for the duration  of the

work.Allowance to make provision for over

head cost to complete the scope of work to

be sub-contracted.

Overheads, charges and profit on item % %

1.1.5above.

1,2 8,4 TIME-RELATED ITEMS

1.2.1 8.4.1 Contractual Requirements Month 10

1.2.2.1 Time related cost for the preferential Month 10

procurement sub-contractor appointed as

per Contract data requirement to execute

the portion of the works as per appointment

by the Contractor. Allowance must be all

inclusive for labour, material,

accommodation and company overhead

cost to complete the sectional scope of the

works.

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                                       SCHEDULE 1: PRELIMINARY AND GENERAL

BROUGHT FORWARD

TOTAL CARRIED FORWARD  

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

Overheads, charges and profit on item % %

1.2.2.1 above.

1.2.2. 8.4.2 Operate and maintain facilities on the Site

for the duration of the Contract:

8.4.3 Contractual requirements allowed for sub- Month 10

contractor to be appointed under the

contract for the duration  of the

work.Allowance to make provision for over

head cost to complete the scope of work to

be sub-contracted.

. Overheads,charges and profit on item % %

1.2.2above

1.2.2.1 8.4.2.1 a) Facilities for Engineer for duration of

construction (SANS 1200 AB)

PS AB 5.1 Cellphone allowance PC Sum 1 9 600,00 9 600,00

Offices: 1 furnished room for meeting Month 10

purposes

Project Name Boards Month 10

PS AB 9.1 Site instruction & Site diary books Month 10

1.2.2.2 8.4.2.2 b) Facilities for Contractor for duration of

construction, except where otherwise

stated

PS A 4.2 Offices and storage sheds Month 10

Workshops Month 10

Laboratories Month 10

PS A 4.2 Living accommodation Month 10

Ablution and latrine facilities Month 10

PS A 4.3 Tools and equipment Month 10

Water supplies, electric power and Month 10

Dealing with water Month 10

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'
TENDER NO. JSM-W22-23/W1-4                                                                                          SCHEDULE 1: PRELIMINARY AND GENERAL

BROUGHT FORWARD

TOTAL CARRIED FORWARD  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

PS A 5.8 Access Month 10

Plant and equipment Month 10

1.2.3. 8.4.3 Supervision Month 10

1.2.4. 8.4.4 Company and head office overhead costs Month 10

PS AB 9.2 Quality assurance and control Month 10

Other time-related obligations (Specify) Month 10

......................................................................

......................................................................

......................................................................

...............

PS A 8.4.6 Standing time costs

a) Plant Day 1 Rate Only

b) Labour Day 1 Rate Only

c) Other resources (to be specified by Day 1 Rate Only

contractor)

......................................................................

......................................................................

......................................................................

.........................

1,3 8,5 SUMS STATED PROVISIONALLY BY

ENGINEER

8.8.5 Land Survey Act

a) Search for and record tri- gonometrical PC Sum 1 10000 R10 000,00

survey beacons, bench marks and plot and

protect boundary pegs, and expose on

completion of Works

b) Overheads, charges and profit on item

1.3 above.

Training of thee locals from accredited institution
PC sum 150000 R150 000,00

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                                       SCHEDULE 1: PRELIMINARY AND GENERAL

BROUGHT FORWARD

TOTAL CARRIED FORWARD  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

Material Testing

PS A 8.4.5 a) Additional material testing by commercial PC Sum 1 10 000,00 10 000,00

laborotries required by the Engineer

b) Overheads, charges and profit on item % % 10 000,00

A.3.3 above.

Community Liason Officer (CLO)

PS A 8.5a a) Employment of Community Liaison PC Sum 1 100 000 R100 000,00

Officer

PS A 8.5b b) Contractor's overheads, charges and % %

profit on employment of CLO as per item

A.3.5 above

Existing Services & Structures

a) Relocate and/or reinstate existing PC Sum 1 200000 R200 000,00

services effected by construction

b) Overheads, charges and profit on item % %

A.3.7 above.

8,8 TEMPORARY WORKS

PS A 8.8.2 Deal with traffic and provide access during Sum 1 200000 R200 000,00

construction

8.8.4 EXISTING SERVICES

PS A 8.8.4 Excavate by hand in soft material to expose m³ 20

all services

Temporary protection of all services, this Sum 1
100000 R100 000,00

will include all roads, stormwater channels,

fencing, water reticulation, etc.

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                                       SCHEDULE 1: PRELIMINARY AND GENERAL

BROUGHT FORWARD

TOTAL CARRIED FORWARD  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

PS A OCCUPATIONAL HEALTH AND SAFETY

8,9 (PROVISIONAL)

PS A Cost of health and safety measures in Month 10

8.9.1 terms of the Construction Regulations

(2014) of the Occupational Health and

Safety Act

PS A Compilation and maintenace of a Health Month 10

8.9.2 and Safety Plan, including Risk

Assesments, Safe Works Procedures and

Methods Statements

PS A Compilation and maintenance of the H&S file Month 10

8.9.3 Engineers safety  & Enviromental consultant sum 1 390000 R390 000,00

ENVIRONMENTAL MANAGEMENT

PS A 8.3.6 Requirements in terms of the Environmental Month 10

Management Programme

TOTAL CARRIED FORWARD TO SUMMARY

TENDER NO. JSM-W22-23/W1-4                                                                                      SCHEDULE 1: PRELIMINARY AND GENERAL

BROUGHT FORWARD

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

SANS SCHEDULE 2 : SITE CLEARANCE

1200 C

CLEAR SITE

PS C 8.2.1 Clear and grub Site for:

Strips, 10,0 m wide m 4000

PS C 8.2.2 Remove and grub large trees and tree

stumps of girth Over and up to:

Over 0.5 m and upto 1.0 m No. 5

Over 1.0 m and upto 2.0 m No. 5

PS C 8.2.8 Demolish and remove existing

structures, reinstate or remove to

dump site as per project specification:

Existing fence complete with wiring, m 15

poles & stays.

Concrete footings m³ 5

Underground pipes m 15

TOTAL CARRIED FORWARD TO SUMMARY

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                                          SCHEDULE 2: SITE CLEARANCE
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

3 SCHEDULE 3: BULK WATER SUPPLY

3,1 SANS: 1200 EXCAVATION (PIPE TRENCHES)

DB

PS DB Excavate in all materials for 

trenches,backfill,compact and dispose of surplus 

material within the free haul distance for 

trenches(Including shoring and or bracing of 

Pipes over 600mm dia up to 800mm dia

8.3.2(a)

a 0.5m - 1.0m m³ 40

b 1m - 1.5m m³ 180

c 1.5m - 2.0m m³ 6000

d 2.0m - 2.5m m³ 11600

e 2.5m - 3.0m m³ 4160

f 3.0m - 3.5m m³ 2100

3.1.1 Pipes over 600 mm dia up to 800mm dia for depth

8.3.2(b) Extra-over items B.2.1 for (provisional):

3.1.2 Intermediate excavation m³ 50

3.1.3 Hard rock excavation m³ 50

3.1.4 8.3.2(c) Excavate unsuitable material from trench m³ 10

bottom (provisional)

3.1.5 8.3.8.1(c) Hand excavation to expose existing m³ 15

services

PS DB Extra-over PS DB 8.3.2(a) for temporary m³ 50

8.3.2(e) stockpiling of material

8.3.3 EXCAVATION ANCILLARIES

PS DB Make up deficiency in backfill material

8.3.3.1 (unlimited freehaul distance)

8.3.3.1(a) From other necessary excavations on m³ 150

site

8.3.3.1(c) From commercial sources m³ 150

8.3.5 EXISTING SERVICES

PS DB Services that intersect a trench

8.3.5(a)

Water main pipes No 10

PS DB Services that adjoin a trench

8.3.5(b)

Security fence m 20

Water pipes m 15

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                       SCHEDULE 3: BULK WATER SUPPLY 

TOTAL CARRIED FORWARD
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

3.1.2 PS DB FINISHINGS

8.3.6

8.3.6.1 Reinstate road surfaces complete with all

layers

Gravel road surfaces m² 10

3.1.3 SANS BEDDING (PIPES)

1200 LB

8.2.1 Provision of bedding material compacted

to 93% of MAASHTO density (100% for

sand) with material from trench

excavation

Selected granular material m³ 1000

Selected fill material m³ 9000

8.2.2.3 Provision of bedding material compacted

to 93% of MAASHTO density (100% for

sand) with material from commercial

sources

Selected granular material m³ 150

Selected fill material m³ 150

3.1.4 SANS  PIPEWORK

1200 L

8.2.1 Supply, lay and bed HDPE PE100, Class 16

Stub and flange joint on flexible pipe bedding, testing 

etc as shown on the dwg.

and disinfect the following nominal pipes sizes:

a 800 mm m 1287

b 710mm m 1287

c 630mm m 1774

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                        SCHEDULE 3: BULK WATER SUPPLY

BROUGHT FORWARD

TOTAL CARRIED FORWARD  

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

SPECIALS AND FITTINGS

8.2.2 Supply, lay and bed on bedding

according to SANS 1200 drawing LB-2,

test and disinfect with necessary

couplings:

HDPe, Class 16

45° elbows:

a 800mm dia No 2

b 710mm dia No 2

c 630 mm dia No 2

11,25° elbows:

a  800mm Dia No 2

b 710 mm Dia No 2

Tees:

a 800mm x 800 mm dia No 2

b 710mmx 710 mm  dia No 2

a Pipe Bridge Prov. Sum 1 500000 R500 000,00

b Horizontal Drilling Prov. Sum 1 800000 R800 000,00

c Connection point Prov. Sum 1 200000 R200 000,00

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                         SCHEDULE 3: BULK WATER SUPPLY 

BROUGHT FORWARD

TOTAL CARRIED FORWARD  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

3.1.5 VALVES

PS L Construct chamber complete with valves,

8.2.3 fittings, concrete support, joint, cutting

pipes where necessary and testings: Inc lockable cover

Air valve (see drawing 221006-BK-CIV

-4

ND 50 mm Airvalve chamber No 5

Isolating valve (see drawing 221006-BK-CIV-04

ND 250 mm Isolating valve chamber No 2

ND 500 mm Isolating valve chamber No 2

-

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                         SCHEDULE 3: BULK WATER SUPPLY 

BROUGHT FORWARD

TOTAL CARRIED FORWARD  

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

-

Scour valve (see drawing 221006-BK-CIV-04-U

ND 80 mm Scour valve chamber No 1

ANCILLARIES

PS L Anchor/Thrust blocks m³ 8

8.2.11

Pipeline markers No 10

8.2.13 EXCAVATIONS:

VALVE CHAMBERS AND MANHOLES

Air valve chamber complete according

drawing 221006-BK-CIV-04-D-07

over                  and                   up to

0,0  m                                         1,5 m No 4

Isolating valve chamber complete

according drawing 221006-BK-CIV-04-D-12

over                  and                   up to

0,0  m                                     1,5 m No 2

Scour valve chamber complete according

drawing 221006-BK-CIV-04-D-13

over                  and                   up to

0,0  m                                     1,5 m No 1

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                         SCHEDULE 3: BULK WATER SUPPLY 

BROUGHT FORWARD

TOTAL CARRIED FORWARD TO SUMMARY  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

Bulk water meter and control valve

chamber complete according to drawing

221006-BK-CIV-04-D-02

over                  and                   up to

0,0  m                                         1,5 m No 3

PS G CONCRETE

Blinding layer in 20 MPa/19mm concrete

50 mm Minimum thickness for m² 16

8.4.3 Strength concrete: grade 20MPa/19mm

Mass concrete to anchor inlet pipe m³ 2,00

Mass concrete to anchor scour pipe m³ 2,00

Mass concrete to anchor outlet pipe m³ 3,00

Additional mass concrete under

foundations (on instruction of Engineer

only) m³ 4,00 Rate Only

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                       SCHEDULE 3: BULK WATER SUPPLY & STORAGE

BROUGHT FORWARD

TOTAL CARRIED FORWARD  

ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

SANS Blinding layer in 20/19 concrete 50 mm

1200 G thickness

Horizontal m2 20

Mass concrete filling below structures or m³ 2,00

Strength concrete grade 25/19

Concrete ring beams m3 1,00

Test Blocks, making and testing of three

150x150x150mm cubes sets 6,00

PS G FORM WORK

8.1.1 & PSG

8,

8.2.1 Rough:

Wall foundations m² 5

8.2.2 Smooth:

Plane Vertical

Sides of ring beam of reservoir m² 3

Steel tank foundations (straight) m² 2

8.1.2 REINFORCEMENT

8.3.1 Mild steel bars:

8.1.2.2 Diameter 25mm t 0,50 Rate Only

8.1.2.3 Extra-over for item D.4.1 for steel bars

with diameter:

8 mm t 0,50 Rate Only

10 mm t 1,00 Rate Only

12 mm t 0,50 Rate Only

8.3.1 High tensile steel bars:

8.1.2.2 Diameter 25 mm t 1,50 Rate Only

-

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4                                                                         SCHEDULE 3: BULK WATER SUPPLY 

BROUGHT FORWARD

TOTAL CARRIED FORWARD  
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ITEM PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT R

SANS

1200 G

8.1.2.3 Extra-over for item D.4.6 for steel bars

10 mm t 1,00 Rate Only

12 mm t 0,50 Rate Only

16 mm t 0,80 Rate Only

PS G UNFORMED SURFACE FINISHES

8.4.4

Wood-floated finish:(See PS G 5.5.10.4)

Bottom of foundations m² 1 Rate Only

Steel-floated finish (See PS G 5.5.10.5)

Top of foundations m² 1 Rate Only

Steel float finish

Conrete ring beam m2 1 Rate Only

CONCRETE RING BEAM FINISHING

Chamfer internal edge m 1 Rate Only

Internal sand bed (100mm) m3 1 Rate Only

Crushed stone around outer edge of ring beam (19 

mm)
m3 1 Rate Only

TOTAL CARRIED FORWARD

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'
TENDER NO. JSM-W22-23/W1-4                                                                        SCHEDULE 3: BULK WATER SUPPLY 

BROUGHT FORWARD
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SUMMARY OF SECTIONS 

SECTION DESCRIPTION AMOUNT R

1 SCHEDULE 1: PRELIMINARY AND GENERAL

2  SCHEDULE 2: SITE CLEARANCE

3 SCHEDULE 3: BULK WATER SUPPLY 

4 SUBTOTAL 1

5 10% CONTIGENCIES

6 SUBTOTAL 2

7 6% ESCALATION

8 15% VAT

9 GRAND TOTAL (INCL VAT) TO SUMMARY OF SCHEDULES

REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA 'A'

TENDER NO. JSM-W22-23/W1-4        SUMMARY
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DR. JS MOROKA LOCAL MUNICIPALITY  
 
 
DEPARTMENT NAME: TECHNICAL SERVICES 
 
CONTRACT NO:      JSM/W04/W22-23/W1-4 
 
FOR 
 
REPLACEMENT OF ASBESTOS BULK LINE GA-PHAHLA AND SIYABUSWA ‘A’ 
 
  
 
PART C3 SCOPE OF WORKS 

 
CONTENTS 
C3.1  DESCRIPTION OF WORKS   

C3.1.1  Employer's objectives   

C3.1.2  Overview of the Works   

C3.1.3  Extent of Works   

C3.1.4  Location of the Works   

C3.1.5  Temporary Works   
 
C3.2  ENGINEERING   

C3.2.1  Design   

C3.2.2  Employer's Design   

C3.2.3  Contractor's Design   

C3.2.4  Drawings   

C3.2.5  Design procedure   
 
C3.3  PROCUREMENT   

C3.3.1  Preferential Procurement 

C3.3.2  Subcontracting   
 
C3.4  CONSTRUCTION   

C3.4.1  Works specifications   

C3.4.2  Plant & Material 

C3.4.3  Project Specifications: Additional Speciications 

C3.4.4  Construction equipment 

C3.4.5  Existing services 

C3.4.6  Site Establishment 

C3.4.7  Site Usage 

C3.4.8  Permit & Wayleaves 

C3.4.9  Alterations, Additions, Extensions and Modifications to Existing work 

C3.4.10  Inspection of Adjoining Properties 
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C3.4.11  Water for Construction Purposes 

C3.4.12  Survey Control and Setting Out of the works 

 

 

C3.5  MANAGEMENT OF THE WORKS 

C3.5.1  Generic Specification 

 

 

 

C3.6  HEALTH AND SAFETY 

C3.6.1  Health and Safety requirements and procedures 

C3.6.2  Protection of the Public 

C3.6.3  Barricades and lighting 

C3.6.4  Traffic control on roads 

C3.6.5  Measures against disease and epidemics 

C3.6.6  Aids awareness 
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STATUS 

 
In the event of any discrepancy between the Scope of Works and a part or parts of the Bulk Water Standard 
Specifications, the Bill of Quantities or the Drawings, the Project Specifications shall take precedence and prevail in 
the Contract. 
 
 
C3.1 DESCRIPTION OF THE WORKS 
 
C3.1.1 EMPLOYER'S OBJECTIVES 
  
 The employer’s objectives are to deliver public infrastructure using labour-intensive methods where 

possible. 
 
 Labour-intensive works comprise the activities described in SANS 1921-5/Earthworks activities which are 

to be performed by hand/Labour-Intensive Specification(1) and its associated specification data. Such 
works shall be constructed using local workers who are temporarily employed in terms of this scope of 
work. 

  
 
C3.1.2 OVERVIEW OF THE WORKS 

 

The project installation of a new pipeline  
 

Activities to be performed by Hands to include:  

 

 Soft Excavation and Backfilling 

 Formwork 

 Placing of Concrete 

 Pipe Laying 

 
C3.1.3 EXTENT OF WORKS 
 

 Site Clearing 
 Locating, Exposing and protection of Existing Services 
 Excavation, trench preparation and compaction 
 Supply, Bedding and Laying HDPE Pipes 
 Backfilling of trenches and testing of installation 
 Concrete Works 
 Connection to existing infrastructure 
 Installation of Valve Manholes 

 
 
 

The tenderer ‘s obligations include strict compliance with any Environmental requirements and/or reports  
deemed to form part of this Contract as well as any Occupational Health and Safety requirements. 
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This description of the works is not necessarily complete and shall not limit the work to be carried out by 
the Tenderer under the Contract. Approximate quantities of each type of work are given in the  Schedule of 
Quantities. 

 
C3.1.4 LOCATION OF THE WORKS 
 

The project is in Siyabuswa D under Dr. JS Moroka Local Municipality in the Nkangala District of 

Mpumalanga province. The GPS co-ordinates are as follows: 

 

Project:  Reservoir Latitude:  25°8'47.83"S                                 Siyabuswa A; B; C;D;E;F, Ga-Phahla 
Latitude:  25°8'35.41" 
Longitude: 29°4'10.17"E                            Longitude:  29°3'26.71"E  

 

 
 
C3.1.5 TEMPORARY WORKS 
 

The Contractor for this project is considered aware of that he will be working on a new bulk water line, the 
pricing by the tenderer are considered to include all costs for temporal works for ensuring that there is 
minimal effect to the existing line during construction. This include all possible option for the Contractor which 
will be approved by the Project Engineer and the Client which might include temporal bypass, provision of 
Mobile Toilets, etc.  
 
The Tenderer shall, as relevant: 
a) Provide temporary drainage works, temporary pumps and other equipment as might be necessary for the 
protection, draining and dewatering of the works; and  
b) Construct and maintain haulage, temporary access and construction roads, subject to the approval of the 
Engineer, and permit by the Employer, other the Tenderer’s statutory bodies or any other person who might 
require legitimate access to or through the site for executing legitimate business, free and unhindered usage of 
such roads. 
c) Temporary water connections, the Tenderer’s offices, storage sheds, latrines, barricading of works shall be 
in an approved position and subject to the approval of all authorities concerned. 
d) Safety and security of the Tenderer’s temporary works shall be at the Tenderer’s discretion, but always in 
accordance with stipulated Occupational Health and Safety requirements. 
e) The camp shall be adequately guarded during or outside working hours 
f) Include the works required to locate, verify and protect existing services within the works area; 
g) Be such to ensure no or limited interruption to vehicular and pedestrian traffic; and  
h) Be such that existing storm water flow shall not be impeded during survey and construction activities. 

 
Further, The Tender shall note that no stockpiling of materials, plant, excavated materials or any other construction 
related infrastructure shall be allowed in locations that may interfere with the operations of the Employer and the 
public in general. 
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C3.2 ENGINEERING 
 
 
C3.2.1 DESIGN 
 
 
 Works designed by, per design stage: 
 Concept, feasibility and overall process    Employer 
 Basic engineering and detail layouts to bid stage    Employer 
 Final design to approved for construction stage    Employer 
 Temporary works        Contractor 
 Preparation of as-built drawings      Contractor 
 
 (a) The Employer is responsible for the design of the permanent Works as reflected in the 

Contract Documents unless otherwise stated. 
 (b) The Contractor is responsible for the design of the temporary Works and their 

 compatibility with the permanent Works. 
 (c) The Contractor shall supply all details necessary to assist the Engineer in the  

compilation of the as-built drawings. 
 
 
C3.2.2 EMPLOYER'S DESIGN 
 

(a) The Tenderer undertakes only construction based on designs issued by the Employer. The 
Tenderer is to follow the specifications, the design and construction drawings as laid out by the Employer. 

  
 
C3.2.3 CONTRACTOR'S DESIGN 
 

Where contractor is to supply the design of designated parts of the permanent Works or temporary Works 
he shall supply full working drawings supported by a professional engineer's design certificate. 

 
 
C3.2.4 DRAWINGS 
 
 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the Works, 
and dimensions shall not be scaled from the Drawings, unless required by the Engineer.  The Engineer 
will, on the request of the Contractor in accordance with the provisions of the Conditions of Contract, 
provide such dimensions as may have been omitted from the Drawings. 

 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract.  The position of pipe bends, junction boxes, duct ends and all other 
underground infrastructure shall be given by either co-ordinates, or stake value and offset.  Where 
necessary, levels shall also be given.  A marked-up set of drawings shall also be kept and updated by the 
Contractor.  This information shall be supplied to the Engineer's Representative on a regular basis. 
 
All information in possession of the Contractor, required by the Engineer and/or the Engineer’s 
Representative to complete the as-built/record drawings, must be submitted to the Engineer's 
Representative before a Certificate of Completion will be issued. 
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The Drawings prepared by the Employer for the permanent Works are listed  below.  The Employer reserves 
the right to issue amended and/or additional drawings during the Contract. 
 
Drawing are included in this Contract Document based on current available information. Such drawings may 
be updated (based on actual site situation uncovered during execution of the works) and re-issued during 
the Contract Period as required. 

 

DRAWING NO. REV DRAWING DESCRIPTION  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

     

 
Additional construction drawings will, in terms of Clause 5.9 of the General Conditions of Contract 
(2015) 3rd Edition, be issued to the Contractor by the Engineer/Employer on the commencement date 
and from time to time as required.  

 
C3.2.5 DESIGN PROCEDURES 

 
- interfaces with existing structures, plant etc; 
- any temporary works requirements, if any, e.g. specialized items of equipment; 
- design integration before and during construction; 
- procedures for all necessary approvals; 
- special procedures e.g. environmental; 
- design change procedures, and 
- record keeping and tracking of documents. 
 
 

C3.3 PROCUREMENT 
 
C3.3.1 PREFERENTIAL PROCUREMENT 
 
C3.3.1.1 Requirements 
 

The preferential procurement will be in accordance with the Preferential Procurement 

Policy Framework Act, 2000 (Act No 5 of 2000) and the Preferential Procurement 

Regulations 2001. 

 

Preference points will be awarded for the targeting of local resources in accordance with 

the resource specification for the Implementation of Targeted Construction Procurement 

SOUTH AFRICA NATIONAL STANDARDS (SANS)  

 
C3.3.1.2 Resource standard pertaining to targeted procurement 
 
 

1914-4:  2002:  Participation of Targeted Enterprises and Targeted Labour, issued by the 

South African Bureau of Standards. 
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Tender evaluation points for preferences is scored in relation to the extent to which the 

tenderer commits himself/herself to the employment of targeted labour or engaging 

targeted enterprises in the execution of the contract as reflected in the tendered Contract 

Participation Goal. 

 
C3.3.2 SUBCONTRACTING 
 
C3.3.2.1 Scope of mandatory subcontract works and specialised works 

   
Mandatory 

 The reallocation of specialise services such as Telkom, Eskom cables 
 

Typical Works that can be subcontracted are: 

 Supply of imported material 

 Excavation and Backfilling of Pipelines 
 
 

The Main Contractor will be required to: 

 Sign off on work completed 

 Attend progress meetings 

 Prepare Method Statement and programme of work 

 Draft progress reports; and  

 Liaise with the community during construction phase 
 
C3.3.2.2 Preferred subcontractors/suppliers 
   
  The will be no preferred specific supplier/subcontractor on this project. 
 
C3.3.2.3 Subcontracting procedures 
   

The names of all proposed Sub-contractors to be employed by the Contractor must be submitted to 
the Engineer and the client for approval before they are engaged in any activities on site. Approved 
subcontractors shall not further subcontract work subcontracted to them. Subcontractors should not 
communicate directly to the Engineer but via the main Contractor. The sub-contractor and contractor 
shall make use of CLO for sourcing local labour from the local community 

 
C3.3.2.4 Attendance on subcontractors 
 

Experience Local Contractors will be engaged for the implementation of this project. The 
Local Sub contractors will be developed without sacrificing the quality of work to the tune of 
30% of the contract value 

 
C3.3.2.5  MINIMUM WAGE 
 
C3.3.2.5.1 Requirements 
 
  The minimum requirements wage rate for an unskilled Labourer should be R23.19 /hour. 
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C3.4 CONSTRUCTION 

C3.4.1 STANDARD SPECIFICATIONS 

 

Applicable SANS 1200 Standardised Specifications for the purpose of this Contract the 
latest issues of the following Standard Specifications for Civil Engineering 
Construction, applicable at the date of tender advertisement, shall apply - 

SANS 1200 A : 1986 General 
SANS 1200 AA : 1986 General (Small Works) 
SANS 1200 AB : 1986 Engineer's Office 
SANS 1200 C : 1980 Site Clearance (Amendment 1, 1982) 
SANS 1200 D : 1988 Earthworks (Amendment 1, 1990) 
SANS 1200 DA : 1988 Earthworks (Small Works) (Amendment 1, 1990) 
SANS 1200 DB : 1989 Earthworks (Pipe Trenches) 
SANS 1200 G : 1982 Concrete (Structural) 
SANS 1200 GA : 1982 Concrete (Small Works) 
SANS 1200 H : 1990 Structural Steelwork 
SANS 1200 HA : 1990 Structural Steelwork (Sundry Items) 
SANS 1200 L : 1983 Pipelines 
SANS 1200 LB : 1983 Bedding (Pipes) 
 

The term project specifications appearing in any of the SANS 1200 standardised 
specifications must be replaced with the terms scope of work. 
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The following variations to standardized specifications and additional clauses are applicable to this 
Contract and are contained in the “Annexure to the Scope of Work”. 
PSA  General 
PSAB  General - Engineer’s Office 
PSC  Site Clearance 
PSD  Earthworks 
PSDB  Earthworks (pipe trenches) 
PSGA  Concrete (small works) 
PSL   Pipelines 
PSLB  Bedding Pipes 
   

 
The following particular specifications are applicable to this contract and are contained in 
Annex E: 

NIL 

C3.4.2 PLANT AND MATERIALS 

C3.4.2.1 Plant and materials supplied by the employer 

None 

C3.4.3 PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 

Detailed latter in the document. 

C3.4.4 CONSTRUCTION EQUIPMENT 

C3.4.4.1 Requirements for equipment 

The contractor/sub-contractors is responsible for their own equipment 
requirements. 

C3.4.4.2 Equipment provided by the employer 

No equipment will be provided by the Employer 

C3.4.5 EXISTING SERVICES 

C3.4.5.1 Known services 

The Contractor shall take whatever precautions are required to protect these 
services from damage during the period of the Contract  

C3.4.5.2 Use of detection equipment for the location of underground services 

Will be required. 
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C3.4.5.3 Damage to services 

The Contractor will be responsible for damage to services, known and unknown, 
and requirements for working in close proximity to services, etc. 

 

C3.4.5.4 Reinstatement of services and structure damaged during construction 

The Contractor will be responsible to close water services to work, on 
arrangement with the municipality, and be responsible to keep the disruptions to 
a short as possible period and re-instate services within the same day. 

C3.4.6 SITE ESTABLISHMENT 

C3.4.6.1 Service and facilities provided by the employer 

None. 

C3.4.6.2 Facilities provided by the contractor 

As per the items listed in the Preliminary and General section of the Schedule of 
Quantities. 

C3.4.6.3 Storage and laboratory facilities 

Will be required. 

C3.4.6.4 Other facilities and services 

None. 

C3.4.6.5 Vehicles and equipment 

Responsibility of the Contractor and Sub-Contractor. 

C3.4.6.6 Advertising rights 

Will not be allowed, except on uniforms and vehicles belonging to the Contractor 
or Sub-contractor. 

C3.4.6.7 Notice boards 

Will be required. 

C3.4.7 SITE USAGE 

Only for work to be completed as specified. These sites cannot be used for 
camping or storage of equipment. 

C3.4.8 PERMITS AND WAY LEAVES 

To be clarified and obtained from the Local Municipality or relevant authority. 
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C3.4.9 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO 
EXISTING WORKS 

The tenderer should identify the potential needs or possibility of such 
requirements. 

C3.4.10 INSPECTION OF ADJOINING PROPERTIES 

Will not be required. 

C3.4.11 WATER FOR CONSTRUCTION PURPOSES 

Available on site. Arrangements to be made with the Local Municipality for 
metering.  

C3.4.12 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Responsibility of contractor. 
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C3.4.13 VARIATIONS AND ADDITIONS TO REQUIREMENTS OF SPECIFICATIONS  

 
PSA  GENERAL 
 
PSA 1 DEFINITIONS (Clause 2.3a) 
 
Add the following: 
Task     A quantified activity or operation. 
 
Daily Task    A task that is required to be completed within a given time. 
 
Task Work    Work paid for as measured against the completed task. 
 
Task Rate    The remuneration for a completed task. 
 
Labour intensive construction  The economic employment of as great a portion of labour 
      as is technically feasible to produce as high a standard of 
      construction as demanded by the specifications and  
      allowed by the funding available, thus the effective   
     substitution of labour for equipment. 

 
(Note:  This definition is not Contract specific, but applies to the project as whole.  This 
Contract is a part of such a project.) 
 
PSA 2 INSTRUCTIONS BY THE ENGINEER (Clause 2.3) 
 

Site instructions by the Engineer, addressed to the Contractor at his office on 
the site, will be numbered consecutively and will be deemed to have been 
received by the Contractor's Representative unless a break in the sequence 
of numbers is brought to the notice of the Engineer in writing immediately. 

 
All instructions shall be in writing failing which they shall not constitute an 
instruction of the Engineer or his delegated assistant. 

 
PSA 3 SPECIFICATION DRAWINGS (Clause 2.7) 
 

Specification Drawings are included in this document as annexures to the 
Project and Particular Specifications.  Where such Specification Drawings 
depict items and standard structures according to lay-outs and details 
differing from those shown in the Standardised Specifications, the lay-outs 
and details shown in the Annexures to the Project and Particular 
Specifications shall prevail. 

 
PSA 4  MATERIALS (Sub-clause 3.1) 
 

 All materials used in the Works shall bear the appropriate official 
standardisation mark. 
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PSA 5  CONTRACTORS CAMP (Sub-clause 4.2) 
 
PSA 5.1 RESTRICTIONS ON EMPLOYEE ACCOMMODATION 
 

No housing is available for the contractor's employees.  The contractor shall 
make his own arrangements to house the employees and transport them to 
the site. 

 
PSA 6  BARRICADING AND ACCOMMODATION OF TRAFFIC (Sub-Clause 4.2) 
 

All open excavations shall be properly demarcated with reflective tape.  For 
safety reasons the contractor may not have more than 300 m of trenching 
open at a specific time.  He shall notify the Engineer a week in advance of his 
intention to open up any given section of line.   
 
All vehicular and pedestrian traffic must be accommodated by the Contractor.  
The contractor should make provision for this in Schedule 1 of the Schedule 
of Quantities. No claims would be considered for working in half widths or for 
providing save entrance to individual holdings, or for any other measures 
deemed necessary for the accommodation of traffic.   
 
The requirements of Clause 5.1.1.1 of Standardised Specification SABS 1200 
D - Earthworks shall apply to  "long"  trenches as well. 

 
PSA 7  MEASUREMENT AND PAYMENT (Sub-clause 8.1) 
 
PSA 7.1 FINAL MEASUREMENT OF WORK 
 
  See Sub-clause 6.1 of General Conditions of Contract.   
 
PSA 8  SETTING OUT OF THE WORKS (Sub-clause 5.1) 
 

In terms of the General Conditions of Contract, regarding setting out, the 
Contractor shall check the conditions of all reference and level beacons 
himself and that they have not been disturbed and are true in regard to 
position and level.   
 
It is the Contractors responsibility to use LG drawings to find all relevant erf 
boundary pegs needed for a correct setting out of the works.   
 
The Contractor should submit a drawing indicating the disturbed pegs to the 
Engineer.  The Contractor will allow six (6) working days for the re-pegging of 
missing pegs.   
 

PSA 8.4.6.2  SECURITY 
 

The Tenderer shall be responsible to provide security on site(s) 
 

a) As he deems necessary. The Employer shall not be held responsible 
for any loss or damage(s) suffered by the Tenderer, his plant, 
equipment, materials, Sub-Contractor(s) or employees because of a 
security incident of any nature. 
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b) Which have been identified, by the Employer, as potential high-risk 
areas requiring security during site visits for the duration of the 
contract. The Tenderer shall arrange that the security meet with the 
Employer representative as a convenient and safe location and 
thereafter escort to the necessary areas. 

 
 

PSA 9  PROTECTION OF SERVICES 
 

The Contractor must obtain information regarding existing services from the 
Local Authority, Telkom and Eskom, before commencing with the Works.  The 
Contractor will be responsible for the protection of all services indicated by the 
respective authority and services which could reasonably have been foreseen 
by the Contractor.  The sum tendered in the schedule of quantities shall be a 
time related item in terms of Clause 8.2.1 and will cover the above and all 
work in terms of Clause 5.2.   

 
PSA 10  FIXED-CHARGE AND VALUE - RELATED ITEMS (CLAUSE A 8.2.1) 
 

The sums tendered in respect of fixed-charge and value-related items shall 
not be increased should extension of time be granted for the completion of the 
Works. 
 
Initial payments in respect of fixed-charge and value-related items (excluding 
the item for removal of site establishment) will be limited to a combined 
maximum of 7,5% of the Tender Sum for the Works.  The balance of the of 
fixed-charge and value-related items, if any, will be paid after 50% of the 
Tender Sum for the Works has been certified for payment. 
 

PSA 11      ORDERING OF MATERIALS 
 

The quantities set out in the schedule of quantities have been carefully 
determined from calculations based on data available at the time and should 
therefore be considered to be approximate quantities only. Before ordering 
materials of any kind the Tenderer shall check with the Employer whether or 
not the scope of the work for which the materials are required is likely to 
change substantially. No liability or responsibility whatsoever shall be 
attached to the Employer for materials ordered by the Tenderer except when 
ordered in accordance with written confirmation issued by the Employer. 
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PSAB  ENGINEER'S OFFICE  (SABS 1200 AB) 
 
PSAB 1  NAME BOARDS (Sub-clause 3.1) 
 

 Details of the information to be given on the name board will be shown on 
a drawing to be issued to the successful tenderer. 
 The Contractor shall provide and erect at an approved position, a name 
board of sound weatherproof construction indicating: 
 
 (i) the name of the Employer 
 (ii) a description of the Works 
 (iii) the name of the Civil Consulting Engineer 
 (iv) the emblem of the South African Association of Consulting 
Engineers. 
 
 No sign boards other than those specified above will be permitted on or 
adjacent to the Works except that:- 
 

(a) The Contractor may permit each of his Nominated or other 
contractors to display name boards of not more than 2 m2 at 
the Works Office, and 

 
(b) the Contractor may signpost access to various work sites, with 

additional signs of not more than 0,3 m2 of approved legend. 
 
  All name boards shall be maintained in good order by the Contractor 

for the duration of the contract. 
 
PSAB 2  OFFICE BUILDINGS (Sub-clause 3.2) 
 
PSAB 2.1 OFFICE BUILDING 
 

 Offices for the Engineer need not be provided. The tendered sum shall 
provide for an air-conditioned office and boardroom for the Engineer.  
 
The boardroom shall be furnished with: 

 1 x conference table to seat 12 people 

 12 Chairs 
The office shall be furnished with: 

 2 x office desks and chairs 

 2 x cabinets 

 1 x A1 plan holder 

 1 x fridge 

 i7 Core Laptop, 3G Modern and Printer 

  Cell phone with R200 monthly Airtime  
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PSAB 2.2 SITE INSTRUCTION BOOKS 
 

 Throughout the construction period, the Contractor shall supply three 
carbon triplicate books as Site instruction books. 
 
 The first book will be kept on Site by the Engineer's representative to write 
day-to-day instructions and confirm any verbal information given to the 
Contractor. 
 
 The second book will be for the Contractor's staff to provide the Engineer's 
Representative with any information regarding the construction of the Works 
which may be requests and/or for giving notification in writing as required by 
any of the relevant clauses of the General Conditions of Contract. 
 
The third book shall be used as a daily diary.  The Contractor shall record 
weather, changes in Site staff and equipment, brief description of works, 
critical material deliveries, visitors and any other pertinent information.  The 
Engineer shall add any notes of comments and both shall then sign that the 
information is correct. 
 
 At least one copy of each Site note issued by either party shall remain in 
the books.  The books shall be mutually accessible. 

 
PSAB 3  SURVEY EQUIPMENT (Sub-clause 5.5) 
 

 The Contractor shall provide and maintain the following survey equipment 
on the site from the commencement to the completion of the Works: 

 
  (a) One Theodolite capable of reading to 20 sec. of arc and Tripod. 
 
  (b) One self-levelling engineer's level, tripod and level staff (metric). 
 
  (d) One steel tape of length 30 m and one tape of 100 m. 
 
  (e) Six ranging rods. 
 

 In terms of Sub-clause 5.5 one suitable skilled surveyor shall be made 
available for the Project during working hours from commencement to the 
completion of the Works.  The Contractor’s Surveyor shall carry out surveys 
or measurements for the Contractor, ensuring that pipes and Manholes are 
laid to correct invert levels as provided in the drawing, or as required by the 
Project Engineer. 
 
The contractor is to provide valid calibration certificates for all survey 
equipment.   
 
 The Engineer shall not be liable for any loss, damage or breakage to the 
equipment.  The Contractor shall maintain the equipment in good working 
order and keep it clean throughout the Contract period. 
 
 The availability of the survey equipment and surveyor shall be included in 
the tendered rates for pipelaying 5.10 (a) and 5.51 
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PSC  SITE CLEARANCE 
 
PSC 1  MATERIALS 
 
PSC 1.1 DISPOSAL OF MATERIALS (Sub-clause 3.1) 
 

All surplus material shall be dumped, levelled and spread at the areas, as 
indicated by the Engineer during the Site Inspection.   All haul will be 
measured as freehaul. 

 
PSC 2  CUTTING OF TREES (Sub-clause 5.2) 
 
PSC 2.1 INDIVIDUAL TREES (Sub-clause 5.2) 
 
  The penalty shall be in accordance to C3.4.3.2.10 A) 
 
PSC 3  CLEARING (Sub-clause 5.3 and 8.2.1) 
 

(a) The width or area to be cleared shall be the width or area required by 
the Contractor for excavation, stockpiling of excavated material and 
construction activities, subject to the prior approval of the Engineer. 

 
(b) No structures, buildings, huts or other man-made obstructions shall be 

cleared without the written consent of the Engineer. 
 

The Contractor shall, if required, leave undamaged all obstructions 
and vegetation further than 2 m from the pipe centre line and 5 meters 
from a structure.  Where obstructions and trees are closer than the 
aforementioned distances the Engineer shall direct whether these are 
to be removed or not.  In the latter case the Engineer shall decide on 
the additional compensation (if any) due to the Contractor for not 
disturbing the obstruction. 

 
(c) All fencing materials shall be preserved for subsequent re-erection to 

the original standard by the Contractor.  All damaged materials shall 
be replaced by the Contractor at his own cost. 
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PSD  EARTHWORKS 
 
PSD 1  CLASSIFICATION FOR EXCAVATION PURPOSES (Sub-clause 3.1) 
 
PSD 1.1 CLASSES OF EXCAVATION (Sub-clause 3.1.2 and 8.3.3 (B)) 
 
  Delete sub-clauses (d) and (e). 
 

Boulders shall be classified as either Intermediate Excavation or Hard Rock 
Excavation in terms of Sub-clauses (a) and (b). 

 
Excavated material will not be classified as boulder excavation (Class A or B) 
for payment purposes. 

 
Only material that cannot be excavated through hand excavation shall be 
classified according to these sub-clauses.   
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PSDB   EARTHWORKS (PIPE TRENCHES) (SABS 1200 DB) 
 
PSDB 1  DISPOSAL OF EXCAVATED MATERIAL (Sub-clause 5.2.2.3) 
 
PSDB 1.1 All surplus material from excavations for pipework shall be removed from the 

site, dumped, levelled and spread at the areas as indicated by the Engineer.   
 
PSDB 1.2 The Contractor will be required to do all soft excavations shallower than 1,0m 

by hand using as much labour as possible from this region.  Liaison officer to 
assist with labour and sub-contactor negotiations and appointments.  Under 
no circumstances will the Contractor be allowed to do excavations by 
machine at a depth shallower than 1,0m unless specifically agreed with the 
Engineer.   

 
PSDB 2  TAKING AND TESTING OF SAMPLES (Sub-clause 7.2) 
 
PSDB 2.1 Determination of the standard of compaction achieved shall be carried out in 

accordance with standard methods of testing materials of the Department of 
Transport, Division of National Roads, Republic of South Africa. 

 
PSDB 3  PROTECTION OF EXISTING SERVICES (Sub-clause 5.1.2.5) 
 

Before excavation commences, the Contractor shall expose all existing 
services adjacent to or crossing the specific trenches for inspection by the 
Engineer.  The Contractor will allow 24 hours for any adjustments of the 
design by the Engineer.   
The Contractor will be responsible for the protection of services indicate on 
the drawings as well as those that could reasonably have been foreseen by 
the Contractor.  Any payments required for a service damaged by the 
Contractor through a lack of diligent care would be for the Contractor’s 
account.   

 
The Client reserves the right to pay moneys due for such damage, and to 
subtract these from the Contractor’s next payment certificate. 

 
PSDB 4  OVERBREAK ALLOWANCE FOR BLASTING (Sub-clause 5.1.1.3) 
 

Any overbreak in excess of the permissible deviations specified in this 
document as well as those specified in clause 6, shall be made good by the 
Contractor at his expense.  The Contractor should therefore make provision 
of this in the relevant items in the schedule of quantities.  No claims for 
additional excavation of blasted material nor for making good of overbreak 
with strength concrete to the Engineer’s instructions shall be considered 
under this contract. 

 
PSDB 5  CONSTRUCTION 
 
PSDB 5.1 SAFETY AND TRAFFIC CONTROL (CLAUSE D5.1.1 AND D5.1.6) 
 

The Contractor shall control the access by the general public to the Site in 
collaboration with and as approved by the Engineer.   
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Where trenches cross roads, the Contractor shall arrange his work so that at 
least one free flowing traffic lane is available at all times and he shall direct 
traffic at such points until the full roadway has been reinstated.  No 
excavations across roads shall be left open at night and access to private 
property shall be maintained at all times. 
 

PSDB 5.2 EXPLOSIVES (CLAUSE D5.1.1.3) 
 

The Contractor shall use explosives for blasting in connection with the Works 
only where approved by the Engineer.  Such approval, however, shall not 
relieve the Contractor of his responsibilities in terms of the Contract. 

 
The Contractor shall submit to the Engineer for his approval, before any 
blasting preparation on Site is commenced, details of his proposed blasting 
programme, the methods to be used and the precautions to be adopted.  The 
Contractor shall use only moderate charges of explosives at any time and the 
utmost care shall be taken to avoid unnecessary shattering of rock or 
disturbance of the ground. 

 
Blasting shall not be permitted in any situation or position where, in the 
opinion of the Engineer, it is likely to endanger any existing foundations, 
structures, pipelines, power and telephone lines or other services.  In such 
situations, the rock shall be excavated by drilling and wedging or by other 
suitable methods other than blasting, as approved by the Engineer. 

 
The prior consent for blasting given by the Engineer shall in no way relieve 
the Contractor of any of his obligations under this Contract and the Engineer 
shall have the power to withdraw his consent for blasting and order other 
means or methods of excavation in rock. 

 
PSDB 5.3 DETECTION, LOCATION AND EXPOSURE OF SERVICES (CLAUSE D5.1.2.2) 
 

If existing services are not indicated on the Drawings, the Contractor shall 
inform the Engineer of the lack of data concerning existing services and he 
shall request the Engineer to point out known existing services, before 
commencing excavation.  Should the Contractor fail to do so, he shall rectify 
and repair any damaged services at his own expense. 

 
PSDB 6  REINSTATE EXISTING SURFACES 
 

a & b) Road Surfaces (Gravel and asphalt) 
Where excavations for pipe trenches across existing paved roads are 
specified by the Engineer the Contractor shall stockpile the existing base and 
sub-base materials.  If necessary the Contractor will be required to 
supplement the material lost during excavation.  The material within 300 mm 
under the finished road level must be stabilized with 3 % cement and 
compacted to 97% mod. AASHTO density.   
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Concrete Surfaces 
The Contractor shall repair all concrete surfaces to the original line, depth and 
level with surface finishes and concrete classes at least to the standard of the 
existing surfaces.   

 
Paving 
The contractor shall repair all existing paving to the original line and level and 
surface finishes at least to the standard of the existing finishes and with the 
same or similar paving.   

 
The Contractor shall remove the existing pavement bricks, clean and stack 
them for re-use when repairing the paving.  Compaction under the paving will 
be measured under compaction in road reserves and procedures should 
comply with SABS 1200 DB 5.6.2 and 5.7.2.   
 

PSDB 7  BACKFILLING 
 
PSDB 7.1 DISPOSAL OF SOFT EXCAVATION MATERIAL (Sub-clause 5.6.3) 
 

When it is not possible to dispose of all surplus excavated materials as 
specified, the surplus shall be transported to an approved site.  Written 
permission should be obtained should material not be spoiled within the free-
haul distance.   

 
PSDB 8  SUB-SURFACE DRAINS 
 

Sub-surface drains shall be constructed directly under or next to the streets or 
under pipelines where as directed by the Engineer to details shown on 
drawings and shall include for the following: 

 
(a) Excavation of trenches of 600 mm width and catchpit under normal 

pipe trenches, adjacent and under roads, backfilling and disposal of 
excess material. 

     (b) Supply and placing of approved permeable material. 
 

(c) Supply and laying of approved sub-surface drainage pipes of 
minimum 100 mm Ø, either uPVC or pitch fibre. 

 
Positions of drainage pits will be pointed out by the Engineer on Site to be 
measured and paid for separately. 

 
  Geofabric material will be measured and paid for separately. 
 
PSDB 9 MEASUREMENT AND PAYMENT FOR COMPACTION IN ROAD 

RESERVES (Sub-clause 8.3.3.3) 
 

All trenches across the road reserve will be considered to be subjected to 
traffic loads unless otherwise instructed by the Engineer. 
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PSGA  CONCRETE (SMALL WORKS)  (SABS 1200 GA)   
 
PSGA 1 CEMENT (Sub-clause 3.2.1) 
 

The only type of cement to be used for concrete structures shall be ordinary 
Portland cement to SABS 471. 

 
PSGA 2 CEMENT STORAGE (Sub-clause 3.2.3) 
 

Cement which has been damaged in any way or which has been stored on 
site for a period exceeding three months shall be condemned and removed 
from site. 

 
PSGA 3 FINISH (Sub-clause 4.4.2 and 5.2.1) 
 

The finish of exposed concrete surfaces of concrete structures shall be 
"smooth" as detailed in (b) of Sub-clause 5.2.1. 

 
PSGA 4 STRENGTH OF CONCRETE (Sub-clause 5.4.1.5) 
 
  The concrete to be used on this contract shall be as follows: 
 
  (a) For anchor blocks, benching and mass concrete, 15/19 MPa concrete. 
 
PSGA 5 PERMISSIBLE DEVIATIONS (Sub-clause 6.4) 
 

Degree of Accuracy II shall apply to all structures except those using 15MPa 
concrete where Degree of Accuracy III shall apply. 

 
PSGA 6 REINFORCEMENT (Sub-clause 8.1.2) 
 

No differentiation shall be made between size or diameter of the 
reinforcement.  The rate for steel bars shall cover the cost of the supply, 
cutting, bending and fixing. 

 
PSGA 7 WATER RETAINING STRUCTURES (Sub-clause 4.5.9) 
 
PSGA 7.1 PIPES AND CONDUITS EMBEDDED IN CONCRETE 
 

Except with the written approval of the Engineer, no pipes other than those 
shown on the drawings shall be embedded in concrete and the approval of 
the Engineer for the position of all services to be embedded shall be obtained 
before concreting commences. The clear space between pipes of any kind 
embedded in reinforcement concrete and the clear space between such pipes 
and reinforcement shall not at any point be less than: 

 
  (a) 40mm, or 

5mm plus the maximum size of coarse aggregate, whichever is the 
greater. 
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PSGA 8 REINFORCEMENT (CLAUSE G5.1) 
 

Welding of reinforcement will not be permitted. 
 
PSGA 9 COVER OVER REINFORCEMENT (CLAUSE G 5.1.3) 
 

The exposure condition for the Works shall be “severe” unless otherwise 
indicated on the Drawings. 

 
PSGA 10 FORMWORK (CLAUSE GA5.2) 
 

No sharp edges will be allowed at corners of concrete faces.  All corners shall 
be rounded to a 10mm radius or splayed with 20 x 20mm fillets. 

 
The finish to concrete where smooth formwork is specified shall be to Grade 1 
Degree of Accuracy as defined in Clause 6 and shall be rubbed down with 
carborundum blocks at a time approved by the Engineer.  No cement-wash 
shall be allowed on exposed concrete surfaces. 

 
PSGA 11 CONCRETE (CLAUSE GA5.5) 
 

All mix proportions for strength concrete shall be subject to the approval of 
the Engineer, but such approval shall not relieve the Contractor of his 
responsibilities in terms of the Contract.  The proposed mix designs shall be 
submitted to the Engineer prior to the commencement of concreting 
operations. 

 
The water/cement ratios allowed for strength concrete shall be for the 
exposure conditions as specified in Clause PSG3.2. 

 
Changes in plant, aggregate or mix proportions shall only be made with the 
prior approval of the Engineer. 

 
Unless otherwise specifically agreed to by the Engineer, all concrete shall be 
produced at the site of construction.  If the use of ready mixed concrete is 
allowed, such concrete shall be in accordance with the requirements of the 
Specifications. 

 
Unless otherwise indicated or directed by the Engineer, all foundation 
surfaces, excluding surface beds and brickwall foundations, shall be covered 
with a blinding layer before reinforcement is placed, in accordance with the 
details shown on the drawings or as indicated by the Engineer.  All foundation 
surfaces shall be inspected and approved by the Engineer before blinding 
layers or other concrete is placed.  All shuttering and fixed reinforcement 
must also be inspected and approved by the Engineer before commencing 
concreting.  At least 48 hours notice is required by the Engineer in respect of 
all such inspections. 

 
 

The use of curing compounds shall be subject to the prior approval of the 
Engineer. 
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The Contractor shall prepare two trial mixes for each grade of concrete 
specified in the Works no later than 1 month prior to the commencement of 
casting of concrete on the Works.  The aggregates and plant, as erected and 
approved on the Site, shall be utilised for this purpose.  The Contractor shall 
make and test six 150 mm concrete cubes for each of the trial mixes.  Three 
cubes of each trial mix shall be tested at 7 days and the remaining three 
tested at 28 days. 

 
PSGA 12 CONCRETE SURFACES (CLAUSE GA5.5.10) 
 

Except where otherwise specified or indicated, all exposed unshattered 
concrete surfaces shall, immediately after placing of the concrete, be levelled 
and shall be floated after the surface has set sufficiently.  Floating shall be 
performed in one direction and float marks shall be parallel and of good 
appearance.  Under no circumstances must it be relied upon to finish-off the 
exposed unshattered concrete surfaces with a separate cement-sand screed. 

 
Where a wood floated concrete surface is shown on the Drawings or directed 
by the Engineer, hand floating of the surface shall first be completed and after 
the hand floated surface has hardened sufficiently, steel floating shall be 
performed to produce a dense, uniform surface free of any marks. 

 
PSGA 13 RUBBING DOWN OF EXPOSED CONCRETE SURFACES 
 

All exposed concrete surfaces shall be rubbed down with carborundum blocks 
to a smooth appearance and a uniform colour.  No cement wash will be 
allowed on exposed concrete surfaces. 

 
PSGA 14 STONE PACKING AND MASONRY 
 

Where stone packing is required it shall be done by hand throughout to 
ensure a compact and stable entity.  The thickness of such packing shall be 
at least 500 mm, measured normal to the surface. 

 
Stone masonry in mortar shall be set in a 1:4 mortar.  The thickness of such 
stone masonry shall not be less than 250mm measured normal to the surface 
unless otherwise shown on the Drawings or directed by the Engineer in 
writing.  The surface shall be cured for 7 days by approved methods. 

 
Surfaces of stone packing and masonry shall be neat and even and true to 
line and level.  Spaces between larger stones shall be filled with smaller 
stones as far as possible and remaining voids and joints shall be filled with 
mortar where applicable.  Special attention shall be paid to the finishing, 
alignment and levels of crests of stonewall. 
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PSL  PIPELINES 
 
PSL 1  PIPES AND FITTINGS (Sub-clause 3.1, 3.4.2, 3.7.2 and 3.7.2) 
 

The pipes to be used for this contract shall be HDPE class 16 
 
  Fittings for HDPE shall be stub and flange  
 

   
 
 
PSL 9  STEEL PIPES, FITTINGS AND SPECIALS (CLAUSE L3.4) 
 

All steel specials shall comply with the requirements stipulated for 
corresponding steel pipes as set out in Clause PSL1.1.3. 

 
PSL 10  FLANGES AND ACCESSORIES (CLAUSE L3.8.3) 
 

All flanges shall be drilled to SABS 1123 for the specified working pressures. 
 
PSL 11  LOOSE FLANGES (CLAUSE L3.8.4) 
 

Bolts and nuts shall be in accordance with SABS 136 unless otherwise 
approved by the Engineer.   

 
Bolt lengths to suit flange thickness, etc.   

 
PSL 12  SPIGOT AND SOCKET PIPES (CLAUSE L3.8.6) 
 

Caulking of couplings will not be permitted. 
 
PSL 13  CORROSION PROTECTION (CLAUSE L3.9) 
 

All steel pipes and fittings shall be galvanised by the hot-dip process. 
 

All cast-iron specials and couplings shall be painted with two coats of 
approved epoxy paint before delivery to Site and exposed parts shall receive 
a further coat of similar paint after installation on Site. 

 
PSL 14  ELECTROLYTIC CORROSION (CLAUSE L3.9.3) 
 

No protection against electrolytic corrosion is required. 
 
PSL 15  PROTECTION OF BOLTS, NUTS AND WASHERS (CLAUSE L3.9.5) 
 

Bolts, nuts and washers shall be zinc coated by the hot dip process. 
 

All bolts and nuts shall be treated with “Lubro Copper Compound” 
manufactured by “Chemico (Pty) Ltd” after installation. 
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PSL 16  CORROSIVE SOIL (CLAUSE L3.9.6) 
 

No special corrosion protection shall be required for this purpose. 
 
PSL 17  MANHOLES AND SURFACE BOXES (CLAUSE L3.11) 
 

Manholes, surface boxes and the like shall be constructed of the materials as 
shown on the Drawings and not as shown on the Figures contained in SABS 
1200L. 

 
 
PSL 19  CROSSING EXISTING SERVICES (Sub-clause 5.1.4.3) 
 

There will be existing services that will be crossed.  Generally these areas 
can be identified and careful hand excavation will be required to expose these 
services. 

 
PSL 20  PIPE LAYING PERSONNEL (Sub-clause 5.1.1) 
 

The laying of pipes and ancillary fittings shall be performed only by a qualified 
person who is registered as an artisan in the pipe fitting or drain laying trades, 
or is qualified by reason of having attended and passed the course on pipe 
lying of the Civil Engineering Industry Training Board. 
 

PSL 21  CONSTRUCTION 
 
PSL 21.1 DEPTH AND COVER (CLAUSE L5.1.4) 
 

The minimum depth to trench excavations shall be 1,20 m. 
 
PSL 21.2 VALVE CHAMBERS, MANHOLES (CLAUSE L5.6 AND L5.7) 
 

Manholes and the like shall be constructed in accordance with the details 
shown on the Drawings and not as shown on the Figures contained in SABS 
1200L. 

 
PSL 22  MEASUREMENT AND PAYMENT FOR TRENCH DEPTHS ON THE BASIS OF 
    COVER 

 
Payment for trench excavations will be on the basis of the depth of cover and 
the invert levels specified, regardless of local variations adopted by the 
Contractor. 

 
PSL 23  TEST PRESSURE (Sub-clause 7.3.1) 
 

All pipes must have a working pressure of 1600kpa.  Test pressure for testing 
shall be 1,25 times the working pressure. 

 
 
PSL 26  TESTING 
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All sampling and testing of material in accordance with manufacture 
specifications. 

 
PSL 26.1 RADIOGRAPHIC EXAMINATIONS (CLAUSE L7.2.2) 
 

Not less than 1% of all welds of each batch of pipes shall be subjected to 
radiographic examination.  If any fault is detected in the 1% a further 2% of 
welds must be subjected to radiographic examination and if a fault is detected 
the batch will not be accepted and must be replaced.  Alternatively, all welds 
must be subjected to radiographic examination.  The inside and outside of 
every weld in steel specials shall be subjected to a dye-penetrate test as 
specified in SABS 1200L Clause 7.2.1. 

 
PSL 26.2 TEST PRESSURES (CLAUSE L7.3.1) 
 

The test section shall be subject to a pressure test, at pressure not less than 
75% and not exceeding 100% of the appropriate allowable maximum working 
pressure for the class of pipes, for the highest and lowest point respectively of 
the section being tested.  This pressure shall be obtained by continuous 
pumping so as to ensure a gradual increase of pressure until the specified 
value is obtained. 

 
PSL 26.3 FINAL INSPECTION OF PIPELINES AND OTHER ITEMS OF EQUIPMENT 
 

After the entire piping system has been laid and all parts thereof have been 
tested to the satisfaction of the Engineer and backfilled, the reticulation 
system will be put into operation and the Contractor shall inspect the same in 
the presence of the Engineer, to ensure that all equipment are operating 
satisfactorily and to check that all pipe supports, brackets and the like are 
capable of withstanding the loads imposed on them. 

 
Any faults or defects which are detected during this inspection shall be 
repaired by the Contractor, or where necessary, the defective parts or 
materials shall be replaced by the Contractor, to the satisfaction of the 
Engineer, all at the Contractor’s expense. 

 
All items of equipment not specifically mentioned in the Specifications, shall 
be inspected during the commissioning period for proper operation and to 
verify that these items comply with the requirements of the Specification. 
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PSLB  BEDDING (PIPES) 
 
PSLB 1  BEDDING (Sub-clause 3.3) 
 

The classes of bedding applicable to this contract shall be Class C bedding 
for uPVC pipes.  For HDPe pipes it shall be as specified for flexible pipes in 
Sub-clause 3.3 of SABS 1200 LB. 

 
PSLB 2  BEDDING MATERIALS (Sub-clause 3.4) 
 

Suitable selected bedding material will generally be available from trench 
excavations along the route.  Additional material may be obtained from 
borrow pits.  Written permission must be obtained before importation of 
material.   

 
PSLB 3 MEASUREMENT AND PAYMENT FOR SUPPLY OF BEDDING MATERIAL 

(Sub-clause 8.2.2) 
 

All haulage will be considered as freehaul except where prior written 
permission was given for overhaul by the Engineer.   

 
PSLB 4  BEDDING CRADLE (Sub-clause 2.3) 
 

The bedding cradle shall be all the bedding below the selected fill blanket as 
shown on the Drawings prepared by the Engineer. 

 
PSLB 5  MAXIMUM TRENCH WIDTHS (Sub-clause 4.1 and 5.2) 
 

Trenches in general shall not exceed the widths laid down in Sub-clause 
8.2.3.  If trenches exceed the specified width the Contractor shall be liable for 
the cost of any over break. 

 
PSLB 6  MINIMUM BASE WIDTH (Sub-clause 5.2) 
 
PSLB 6.1  BEDDING 
 
  All pipes require bedding.   
 
PSLB 6.2 SIDE ALLOWANCE (Sub-clause 8.2.3) 
 

The minimum base width of a trench for pipes of external diameter less than 
125 mm, which can be jointed outside the trench, laid to the requirements of 
the specification,  at a depth of  1,5 m  or less, shall be pipe diameter +  300 
mm  on both sides. 
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  PSLD WATER 
 

PSLD1  MATERIALS 

PSLD1.1  Pipes, Fittings and Pipe Joints  

 
Bulk water HDPE PN 100 Class 16. 

 

PSLD1.2  Manholes, Chambers  

 
Manholes, chambers and the like shall be constructed of the materials as 
shown on the Drawings and not as shown in the Figures contained in SANS 
1200LD. 

 
PSLD2  CONSTRUCTION 

PSLD2.1  Alignment  

PSLD2.2  Manholes, Chambers, etc  

 
Manholes, chambers and the like shall be constructed in accordance with the 
details shown on the Drawings. 

 

PSLD2.3  Connecting Bulk 

 
Connecting the bulk shall be constructed in accordance with the details 
shown on the Drawings.  At the connection to the existing network in use, the 
Contractor shall give written notice to the Engineer prior to connection to the 
existing network in use.  A representative of the Dr. JS Moroka Local 
Municipality Water & Sanitation must be present at the connection to the 
existing network. 

PSLD3  TESTING 

 
The pipes shall be laid to the lines and levels as indicated on the Drawings. 

PSLD3.1  Tests and Acceptance/Rejection Criteria  

 
Prior to any air or water test, the interior of each pipeline section between two 
points of access shall be inspected throughout its length with a mirror and a 
source of light, so that when looking into the pipe at one point of access (with 
the aid of the mirror if necessary) and placing the light source at the other 
point of access, a full circle appears to the observer and the pipe section 
shall be seen to be unobstructed.  

 
All pipeline sections, which fail to pass this test, shall be cleaned, re-laid, or 
repaired and re-tested as before by the Contractor, to the satisfaction of the 
Engineer, all at the Contractor's expense. 
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PSLD4  MEASUREMENT AND PAYMENT 

PSLD4.1  Construction of Manhole 

 
 

 
The rate must include for coverage of parts of pipes casted into manholes 
with concrete and backfilling with selected material around manholes as well 
as frames and covers as specified in the Schedule of Quantities.   
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C3.4.3            PROJECT SPECIFICATIONS: ADDITIONAL SPECIFICATIONS 
 

The following Particular Specifications are applicable to this Contract and are contained in this document. 

C3.4.3.1 REQUIREMENTS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT REGULATIONS 

C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 

C3.4.3.3 PROVISION OF STRUCTURED TRAINING 

C3.4.3.4 REQUIREMENTS OF EXTEND PUBLIC WORKS PROGRAMME 

C3.4.3.5 HIV /AIDS REQUIREMENTS 

 



 

  162 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

C3.4.3.1 OCCUPATIONAL HEALTH AND SAFETY ACT 1993:  HEALTH AND SAFETY SPECIFICATION 

CONTENTS 

C3.4.3.1.1 INTRODUCTION 

C3.4.3.1.2 SCOPE 

C3.4.3.1.3 GENERAL OCCUPATIONAL HEALTH AND SAFETY PROVISIONS 

C3.4.3.1.4 OPERATIONAL CONTROL 

ANNEXURE 1:    MEASURING INJURY EXPERIENCE 

ANNEXURE 2:    EXECUTIVE SHE RISK MANAGEMENT REPORT 

ANNEXURE 3:    LIST OF RISK ASSESSMENTS 
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C3.4.3.1 OCCUPATIONAL HEALTH AND SAFETY ACT 1993 : HEALTH AND SAFETY SPECIFICATION 

C3.4.3.1.1 Introduction 

In terms of the Construction Regulation 4(1) (a) of the Occupational Health and Safety Act, No. 85 of 1993, Dr JS  
Moroka Local Municipality, as the Client, is required to compile a Health & Safety Specification for any intended 
project and provide such specification to any prospective tenderer. 
 
The Client’s further duties are as in C3.5.1.3.1.1. below and in the Construction Regulations, 2003. 
 
This specification has as objective to ensure that Principal Contractors entering into a Contract with the Dr JS  
Moroka Local Municipality achieve an acceptable level of OH&S performance. This document forms an integral 
part of the Contract and Principal and other Contractors should make it part of any Contracts that they may have 
with Contractors and/or Suppliers. 
 
Compliance with this document does not absolve the Principal Contractor from complying with minimum legal 
requirements and the Principal Contractor remains responsible for the health & safety of his employees and 
those of his Mandataries. 

C3.4.3.1.2 Scope 

Development of a health & safety specification that addresses all aspects of occupational health and safety as 
affected by the abovementioned contract work. 
The specification will provide the requirements that Principal Contractors and other Contractors will have to 
comply with in order to reduce the risks associated with the abovementioned contract work that may lead to 
incidents causing injury and/or ill health, to a level as low as reasonably practicable. 

C3.4.3.1.3 General Occupational Health & Safety Provisions 

(a)  Hazard Identification & Risk Assessment (Construction Regulation 7) 
 

(i)    Risk Assessments 
 

Annexure 3 contains a list of Risk Assessment headings that have been identified by Dr JS  Moroka 
Local Municipality as possibly applicable to the abovementioned contract work. It is, by no means, 
exhaustive and is offered as assistance to Contractors intending to tender. 
 

    (ii)          Development of Risk Assessments 
 

Every Principal Contractor performing Construction work shall, before the commencement of 
any Construction work or work associated with the aforesaid Construction work and during 
such work, cause a Risk Assessment to be performed by a competent person, appointed in 
writing, and the Risk Assessment shall form part of the OH&S Plan and be implemented and 
maintained as contemplated in Construction regulation 5(1). 

 
 The Risk Assessment shall include, at least: 

 

 the identification of the risks and hazards to which persons may be exposed to 

 the analysis and evaluation of the risks and hazards identified 

 a documented plan of safe work procedures to mitigate, reduce or control the risks and 
hazards that have been identified 

 a monitoring plan and 

 a review plan 
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Based on the Risk Assessments, the Principal Contractor must develop a set of site-specific OH&S 
rules that will be applied to regulate the OH&S aspects of the construction. 

 
The Risk Assessments, together with the site-specific OH&S rules must be submitted to the Dr JS  
Moroka Local Municipality before mobilisation on site commences.  
Despite the Risk Assessments listed in Annexure 7, the Principal Contractor is required to conduct a 
baseline Risk Assessment and the aforesaid listed Risk Assessments must be incorporated into the 
base-line Risk Assessment. The baseline Risk Assessment must further include the Standard Working 
procedures (SWP) and the applicable Method Statements based on the Risk Assessments 
 

              All out-of-scope work must be associated with a Risk Assessment. 
 
    (iii)           Review of Risk Assessments 
 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each 
Production Planning and Progress Report meeting as the Contract work develops and progresses and 
each time changes are made to the designs, plans and construction methods and processes. 
  
The Principal Contractor must provide the Client, other Contractors and all other concerned-parties with 
copies of any changes, alterations or amendments as contemplated in above. 
 

(b) Legal Requirements 
 

All Contractors entering into a Contract with the Dr JS  Moroka Local Municipality shall, as a 
minimum, comply with the  
 

 Occupational Health & Safety Act and Regulations (Act 85 of 1993). A current, up-to-date copy of 
the OHS Act must be available on site at all times 

 Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993). The principal Contractor 
will be required to submit a letter of Registration and “good-standing” from the Compensation 
Insurer before being awarded the Contract. A current, up-to-date copy of the COID Act must be 
available on site at all times. 

 Where work is being carried out on mines’ premises the Contractor will have to comply with the 
Mine Health & Safety Act and Regulations (Act. 29 of 19960 and any other OH&S requirements 
that the mine may specify. A current, up-to-date copy of the OHS Act must be available on site at 
all times. 
 

(c) Structure and Responsibilities 
 
 (i)       Overall Supervision and Responsibility for OH&S 
 

*        It is a requirement that the Principal Contractor, when he appoints Contractors (Sub-contractors) in 
terms of Construction Regulations 5(3), (5), (9), (10) and (12) he includes an OHS Act Section 
37(2) agreement: “Agreement with Mandatary” in his agreement with such Contractors. 

* Any OH&S Act (85/1993), Section 16(2) appointee/s as detailed in his/her/their respective 
appointment forms 

 
 (ii) Further (Specific) Supervision Responsibilities for OH&S 
 

The Contractor shall appoint designated competent employees and/or other competent persons as 
required by the Act and Regulations. Below is a list of identified appointments and may be used to 
select the appropriate appointments for the current contract: 
 



 

  165 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 Ref. Section/Regulation in OHS Act 
 Batch Plant Supervisor          (Construction Regulation 6(1) 
 Construction Vehicles/Mobile Plant/Machinery Supervisor   (Construction Regulation 21) 
 Demolition Supervisor                                          (Construction Regulation 12) 
 Drivers/Operators of Construction Vehicles/Plant         (Construction Regulation 21) 
 Electrical Installation and Appliances Inspector            (Construction Regulation 22) 
 Emergency/Security/Fire Coordinator                   (Construction Regulation 27) 
 Excavation Supervisor                                          (Construction Regulation 11) 
 Explosive Powered Tool Supervisor                   (Construction Regulation 19) 
 Fall Protection Supervisor                                          (Construction Regulation 8) 
 First Aider                                                                      (General Safety Regulation 3) 
 Fire Equipment Inspector                                          (Construction Regulation 27) 
 Formwork & Support work Supervisor                   (Construction Regulation 10) 
 Hazardous Chemical Substances Supervisor               (HCS Regulations) 
 Incident Investigator                                                    (General Admin Regulation 29) 
 Ladder Inspector                                                     (General Safety Regulation 13A) 
 Lifting Equipment Inspector                                          (Construction Regulation 20) 
 Materials Hoist Inspector                                          (Construction Regulation 17) 
 OH&S Committee                                                      (OHS Act Section 19) 
 OH&S Officer                                                              (Construction Regulation 6(6) 
 OH&S Representatives                                                 (OHS Act Section 17) 
 Person Responsible for Machinery                              (General Machinery Regulation 2) 
 Scaffolding Supervisor                                         (Construction Regulation 14) 
 Stacking & Storage Supervisor                              (Construction Regulation 26) 
 Structures Supervisor                                                   (Construction Regulation 9) 
 Suspended Platform Supervisor                             (Construction Regulation 15) 
 Tunneling Supervisor                                                   (Construction Regulation 13) 
 Vessels under Pressure Supervisor                             (Vessels under Pressure Regulations) 
 Working on/next to Water Supervisor                 (Construction Regulation 24) 
 Welding Supervisor                                                  (General Safety Regulation 9) 
 

The appointments must be in writing and the responsibilities clearly stated together with the period for 
which the appointment is made. This information must be communicated and agreed with the appointees. 
 
Copies of appointments must be submitted to the Dr JS  Moroka Local Municipality  together with 
concise CV’s of the appointees. All appointments must be officially approved by Dr JS  Moroka Local 
Municipality . Any changes in appointees or appointments must be communicated to Dr JS  Moroka 
Local Municipality forthwith. 
 
The Principal Contractor must, furthermore, provide Dr JS  Moroka Local Municipality with an 
organogram of all Contractors that he/she has appointed or intends to appoint and keep this list updated 
on a weekly basis. 
 
Where necessary, or when instructed by the Dr JS  Moroka Local Municipality or an Inspector of the 
Department of Labour, the Principal Contractor must appoint a competent OH&S Officer subject to the 
approval of the Dr JS  Moroka Local Municipality  
 
  In addition Dr JS  Moroka Local Municipality may require that a Traffic Safety Officer be appointed for 
any project. 
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 (iii) Designation of OH&S Representatives (Section 18 of the OHS Act) 
 

Where the Principal Contractor employs more than 20 persons (including the employees of other   
Contractors (sub-contractors) he has to appoint one OH&S Representatives for every 50 employees or 
part thereof. General Administrative Regulation 6 requires that the appointment OR election and 
subsequent designation of the OH&S Representatives are executed in consultation with Employee 
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7) 
 
 OH&S Representatives have to be designated in writing and the designation must include the area of 
responsibility of the person and term of the designation. 
 

 (iv) Duties and Functions of the OH&S Representatives (Section 19 of the OHS Act) 
 

The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum 
monthly inspection of their respective areas of responsibility using a checklist and report thereon to the 
Principal Contractor. 

 
 OH&S representatives must be included in accident/incident investigations 

 OH&S representatives must attend all OH&S committee meetings. 
 

(v)      Appointment of OH&S Committee (Section 20 of the OHS Act) 
 

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S 
Representatives together with a number of management representatives that are not allowed to exceed 
the number of OH&S representatives on the committee and a representative of the Client who shall act 
as the chairman without a vote. The members of the OH&S committee must be appointed in writing. 
 
The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda: 
1. Opening & Welcome 
2. Present/Apologies/Absent 
3. Minutes of previous Meeting 
4. Matters Arising from the previous Minutes 
5. OH&S Reps Reports 
6. Incident Reports & Investigations 
7. Incident/Injury Statistics 
8. Other Matters  
9. Endorsement of Registers and other statutory documents by a representative of the Principal 

Contractor 
10. Close/Next Meeting 
 

(d) Administrative Controls and the Occupational Health & Safety File 
 The OH&S File (Construction Regulation 5 (7) 

As required by Construction Regulation 5(7), the Principal Contractor and other Contractors will each 
keep an OH&S File on site containing the following documents as a minimum: 

* Notification of Construction Work (Construction Regulation 3.) 
* Copy of OH&S Act (updated) (General Administrative Regulation 4.) 
* Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g) 
* OH&S Programme agreed with the Client including the underpinning Risk Assessment/s & Method 

Statements (Construction regulation 5 (1) 
* Copies of OH&S Committee and other relevant Minutes  
* Designs/drawings (Construction Regulation 5 (8) 
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* A list of Contractors (Sub-Contractors) including copies of the agreements between the parties and the 
type of work being done by each Contractor (Construction Regulation 9) 

* Appointment/Designation forms as per (a)(i) & (ii) above. 
* Registers as follows: 
* Accident/Incident Register (Annexure 1 of the General Administrative Regulations)  
* OH&S Representatives Inspection Register 
* Asbestos Demolition & Stripping Register 
*  Batch Plant Inspections  
* Construction Vehicles & Mobile Plant Inspections by Controller  
* Daily Inspection of Vehicles. Plant and other Equipment by the Operator/ Driver/User 
* Demolition Inspection Register  
* Designer’s Inspection of Structures Record 
* Electrical Installations, -Equipment & -Appliances (including Portable Electrical Tools) 
* Excavations Inspection 
* Explosive Powered Tool Inspection, Maintenance, Issue & Returns Register (incl. cartridges & nails) 
* Fall Protection Inspection Register 
* First Aid Box Contents 
* Fire Equipment Inspection & Maintenance 
* Formwork & Support work Inspections 
* Hazardous Chemical Substances Record 
* Ladder Inspections 
* Lifting Equipment Register 
* Materials Hoist Inspection Register 
* Machinery Safety Inspection Register (incl. machine guards, lock-outs etc.) 
* Scaffolding Inspections 
* Stacking & Storage Inspection 
* Inspection of Structures 
* Inspection of Suspended Platforms 
* Inspection of Tunnelling Operations 
* Inspection of Vessels under Pressure 
* Welding Equipment Inspections 
* Inspection of Work conducted on or Near Water  
*  All other applicable records 

 Greater Giyani Municipality will conduct an audit on the OH&S file of the Principal Contractor from time-to-
time. 

(e) OH&S Goals & Objectives & Arrangements for Monitoring & Review of OH&S Performance 
The Principal Contractor is required to maintain a CIFR of at least 8 (See Annexure 1. to this document: 
“Measuring Injury Experience) and report on this to Dr JS  Moroka Local Municipality on a monthly 
basis 

(f) Notification of Construction Work (Construction Regulation 3.) 
 

The Principal Contractor must, where the Contract meets the requirements laid down in Construction 
Regulation 3, within 5 working days, notify the Department of Labour of the intention to carry out 
construction work and use the form (Annexure A in the Construction Regulations) for the purpose. A copy 
must be held on the OH&S File and a copy must be forwarded to Dr JS  Moroka Local Municipality for 
record keeping purposes. 

(g) Training, Awareness and Competence 

The contents and syllabi of all training required by the Act and Regulations are to be included in the 
Principal Contractor’s OH&S Plan.  
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(ii) General Induction Training 

All members of Contractor’s Site management as well as all the persons appointed as responsible for 
OH&S in terms of the Construction and other Regulations will be required to attend a general induction 
session by the Client 
 
All employees of the Principal and other Contractors to be in possession of proof of General Induction 
training. 
 

 (ii) Site Specific Induction Training 

The Principal Contractor will be required to develop Contract work project specific induction training based 
on the Risk Assessments for the Contract work and train all employees and other Contractors and their 
employees in this. 
 
All employees of the Principal and other Contractors to be in possession of proof of Site Specific OH&S 
Induction training at all times. 
 

 (iii) Other Training 
 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 
possession of valid proof of training. 
 
All employees in jobs requiring training in terms of the Act and Regulations to be in  possession of valid 
proof of training as follows: 
 

 OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the 
OH&S Specification & the Risk Assessment/s): 

 
* General Induction (Section 8 of the Act) 
* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 
* Site/Project Manager 
* Construction Supervisor 
* OH&S Representatives (Section 18 (3) of the Act) 
* Training of the Appointees indicated above 
* Operators & Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21) 
* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction         
        regulation 27) 
* Basic First Aid (General Safety Regulations 3) 
* Storekeeping Methods & Safe Stacking (Construction Regulation 26) 
* Emergency, Security and Fire Co-coordinator 
 

 (iv) Awareness & Promotion 

The Principal Contractor is required to have a promotion and awareness scheme in place to create an 
OH&S culture in employees. The following are some of the methods that may be used: 

 Toolbox Talks  

 OH&S Posters 

 Videos 
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 Competitions 

 Suggestion schemes 

 Participative activities such as OH&S Safety circles. 

(v) Competence 

The Principal Contractor shall ensure that his and other Contractors personnel appointed are competent 
and that all training required to do the work safely and without risk to health, has been completed before 
work commences. 
 
The Principal Contractor shall ensure that follow-up and refresher training is conducted as the contract 
work progresses and the work situation changes. 
 
Records of all training must be kept on the OH&S File for auditing purposes. 

 
(h)    Consultation, Communication and Liaison 
 

OH&S Liaison between the Client, the principal Contractor, the other Contractors, the Designer and 
other concerned parties will be through the OH&S committee as contemplated in above. 
 
In addition to the above, communication may be directly to the Client or his appointed Agent, verbally or 
in writing, as and when the need arises. 
 
Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 
Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 
 
The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to 
the other Contractors e.g. design changes agreed with the Client and the Designer, instructions by the 
Client and/or his/her agent, exchange of information between Contractors, the reporting of 
hazardous/dangerous conditions/ situations etc. 
 
The Principal Contractor will be required to do Site Safety Walks with Dr JS  Moroka Local 
Municipality at least on a basis to be determined between the two parties. 
The Principal and other Contractors will be required to conduct Toolbox Talks with their employees on a 
weekly basis and records of these must be kept on the OH&S File. Employees must acknowledge the 
receipt of Toolbox Talks which record must, likewise be kept on the OH&S File. 
The Principal Contractors most senior manager on site will be required to attend all Dr JS  Moroka 
Local Municipality OH&S meetings and a list of dates, times and venues will be provided to the 
Principal Contractor by Dr JS  Moroka Local Municipality  
 

(i) Checking, Reporting and Corrective Actions 
 
 (i)      Monthly Audit by Client (Construction Regulation 1(d) 

Dr JS  Moroka Local Municipality  will be conducting a Monthly Audit to comply with Construction 
Regulation 4(1)(d) to ensure that the principal Contractor has implemented and is maintaining the 
agreed and approved OH&S Plan. 
 

 (ii) Other Audits and Inspections by Dr JS  Moroka Local Municipality: 
Dr JS  Moroka Local Municipality reserves the right to conduct other ad hoc audits and 
inspections as                 deemed necessary. This will include Site Safety Walks.  
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 (iii)        Conducting an Audit 

A representative of the Principal Contractor must accompany Dr JS  Moroka Local Municipality on all 
Audits and Inspections and may conduct his/her own audit/inspection at the same time. Each party will, 
however, take responsibility for the results of his/her own audit/inspection results. 
 

 (iv)         Contractor’s Audits and Inspections 

The Principal Contractor is to conduct his own monthly internal audits to verify compliance with his own 
OH&S Management system as well as of with this specification. 
 

 (v)           Inspections by OH&S Representative’s and other Appointees 
 

OH&S Representatives must conduct weekly inspections of their areas of responsibility and report 
thereon to their foreman or supervisor whilst other appointees must conduct inspections and report 
thereon as specified in their appointments e.g. vehicle, plant and machinery drivers, operators and users 
must conduct daily inspections before start-up. 
 

 (vi)    Recording and Review of Inspection Results 
 

All the results of the abovementioned inspections to be in writing, reviewed at OH&S committee meetings, 
endorsed by the chairman of the meeting and placed on the OH&S File. 

 
 (vii)    Reporting of Inspection Results 

The Principal Contractor is required to provide the Client with a monthly report in the format as per the 
attached Annexure 2: “SHE Risk Management Report” 

 
(j) Incident Reporting and Investigation  

Reporting of Accidents and Incidents (Section 24 and General Administrative Regulation 8 of the OHS 
Act) 
The Principal Contractor must report all incidents where an employee is injured on duty to the extent that 
he/she: 
* dies 
* becomes unconscious 
* loses a limb or part of a limb 
* is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a 

permanent physical defect or likely to be unable for a period of at least 14 days either to work 
or continue with the activity for which he/she was usually employed 

OR where: 
 

* a major incident occurred 
* the health or safety of any person was endangered 
* where a dangerous substance was spilled 
* the uncontrolled release of any substance under pressure took place 
* machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled 

moving objects 
* machinery ran out of control 

to Dr JS  Moroka Local Municipality within two days and to the Provincial Director of the Department of 
Labour within seven days (Section 24 of the Act & General Administrative Regulation 8.) EXCEPT that, 
where a person has died, has become unconscious for any reason or has lost a limb or part of a limb or 
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may die or suffer a permanent physical defect, the incident must be reported to both Dr JS  Moroka 
Local Municipality and the Provincial Director of the Department of Labour forthwith by telephone, 
telefax or E-mail. 
 
The Principal Contractor is required to provide Dr JS  Moroka Local Municipality with copies of all 
statutory reports required in terms of the Act within 7 days of the incident occurring. 
 
 The Principal Contractor is required to provide Dr JS  Moroka Local Municipality with copies of all 
internal and external accident/incident investigation reports including the reports contemplated below 
within 7 days of the incident occurring. 
 

Accident and Incident Investigation (General Administrative Regulation 9) 
 
The Principal Contractor is responsible for the investigation of all accidents/incidents where employees 
and non-employees were injured to the extent that he/she/they had to be referred for medical treatment 
by a doctor, hospital or clinic 
 

 The results of the investigation to be entered into the Accident/Incident Register listed in above.  
 

The Principal Contractor is responsible for the investigation of all minor and non-injury incidents as 
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 
including the steps taken to prevent similar accidents in future. 

 
 The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 
record of the results of such investigations including the steps taken to prevent similar accidents in future. 

 
 The Dr JS  Moroka Local Municipality reserves the right to hold its own investigation into an incident 
or call for an independent external investigation. 

C3.4.3.1.4 Operational Control 

(a)  Emergency Preparedness, Contingency Planning and Response 

The Principal Contractor must appoint a competent person to act as Emergency Controller/ Coordinator. 
The Principal Contractor must conduct an emergency identification exercise and establish what 
emergencies could possibly develop. He/she must then develop detailed contingency plans and 
emergency procedures, taking into account any emergency plan that Dr JS  Moroka Local 
Municipality may have in place. 
 
The Principal Contractor and the other Contractors must hold regular practice drills of contingency plans 
and emergency procedures to test them and familiarise employees with them. 
 

(b) First Aid (General Safety Regulation 3) 

The Principal Contractor must provide First Aid equipment (including a stretcher) and have qualified   
First Aider/s as required by General Safety Regulation 3 of the OHS Act. 
 
The Contingency Plan of the Principal Contractor must include the arrangements for speedily and 
timeously transporting injured/ill person/s to a medical facility or of getting emergency medical aid to 
person/s that may require it. 
 
The Principal Contractor must have firm arrangements with his other Contractors in place regarding the 
responsibility of the other Contractors injured/ill employees. 
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(c)  Security 

The Principal Contractor must establish site access rules and implement and maintain these throughout 
the construction period. Access control must include the rule that non-employees will not be allowed on 
site unaccompanied. 
 
The Principal Contractor must develop a set of Security rules and procedures and maintain these 
throughout the construction period 
 

(d)  Fall Protection (Working in Elevated Positions (Construction regulation 8.) 
 
A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from 
the ground or any floor level and will be classified as “Work in Elevated Positions”. 
 
As far as is practicable, any person working in an elevated position will work from a platform, ladder or 
other device that is at least as safe as if he/she is working at ground level and whilst working in this 
position be wearing a single belt with lanyard that will be worn to prevent the person falling from the 
platform, ladder or other device utilised. This safety belt will be, as far as is possible, secured to a point 
away from the edge over which the person might fall and the lanyard must be of such a length that the 
person will not be able to move over the edge. 
 
Alternatively any platform, slab, deck or surface forming an edge over which a person may fall may be 
fitted with guard rails at two different heights as prescribed in SABS 085: Code of Practice for the 
Design, Erection, Use and Inspection of Access Scaffolding. 
 
Where the requirement in is not practicable, the person will be provided with a full body harness that will 
be worn and attached above the wearer’s head at all times and the lanyard must be fitted with a shock 
absorbing device OR the person must be attached to an approved, by AL, fall arrest system. 
 
Where the requirements are not practicable, a suitable catch net must be erected. 
 
Workers working in elevated positions must be trained to do this safely and without risk to health 
Where work on roofs is carried out, the Risk Assessment must take into account the possibility of 
persons falling through fragile material. Skylights and openings in the roof. 
 

(e) Structures (Construction Regulation 9) 

 The Principal Contractor must ensure that: 
 

       Steps are taken to ensure that no structure becomes unstable or collapses due to construction 
work being performed on it or in the vicinity of it 

 No structure is overloaded to the extent where it becomes unsafe 

       He/she has received from the designer the following information: 

 Information on known or anticipated hazards relating to the construction work and the 
relevant information required for the safe execution of the construction work 

 A geo-scientific report (where applicable) 

 The loading the structure is designed to bear 

 The methods and sequence of the construction process 

 all drawings pertaining to the design are on site and available for inspection 
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(f) Formwork & Support Work (Construction Regulation 10.) 

 Formwork & Support work (F&SW) must be carried out under the supervision of competent 
person designated in writing 

 F&SW structures must be so designed, erected, supported, braced and maintained that it will 
be able to support any vertical or lateral loads that may be applied 

 No load to be imposed onto the structure that the structure is not designed to carry 

 F&SW must be erected in accordance with the structural design drawings for that F&WS and, if 
there is any uncertainty, the designer must be consulted before proceeding with the erection/use 
of the F&WS 

 All drawings pertaining to the F&SW must be kept available on site 

 All equipment used in the erection of F&WS must be checked by a competent person before 
use 

 The foundation or base upon which F&SW is erected must be able to bear the weight and keep 
the structure stable 

 Employees erecting F&SW must be trained in the safe work procedures for the erection, 
moving and dismantling of F&SW 

 Safe access (and emergency escape) must be provided for workers 

 A competent person must inspect F&SW structures that have been erected before, during and 
after pouring of concrete or the placing of any other load and thereafter daily until the F&SW is 
stripped. The results of all inspections must be recorded in a register kept on site 

 The F&SW must be left in place until the concrete has reached sufficient strength to bear its 
own weight plus any additional weight that may be imposed upon it and not until the 
designated competent person has authorised its stripping in writing 

 Any damaged F&SW must be repaired/rectified immediately 

 Deck panels must be secured against displacement  

 The slipping of persons on release agents on deck panels prevented 

 Persons health must be protected against the use of solvents, oils or other similar substances 

(g) Excavations (Construction Regulation 11.) 

Where excavations will exceed 1,5 m in depth the Contractor will be required to submit a Method 
Statement to Dr JS  Moroka Local Municipality  for approval before commencing with the excavation and 
Dr JS  Moroka Local Municipality  will issue a permit to proceed once the Risk Assessment and Method 
Statement are approved. 

 Excavation work must be carried out under the supervision of a competent person who has been 
appointed in writing 

 Before excavation work begins the stability of the ground must be evaluated 

 Whilst excavation work is being performed, the contractor must take suitable and sufficient steps to 
prevent any person from being buried or trapped by a fall or dislodgement of material 

 No person may be required or permitted to work in an excavation that has not been adequately 
shored or braced or where: 

 the excavation is in stable material or where 

 the sides of the excavation are sloped back to at least the maximum angle of repose 
measured relative to the horizontal plane 

  The shoring or bracing may not be left out unless written permission has been obtained from the 
appointed competent person and shoring and bracing must be designed and constructed to safely 
support the sides of the excavation 
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 Where uncertainty exists regarding the stability of the soil the opinion of a competent professional 
engineer or professional technologist must be obtained whose opinion will be decisive. The opinion 
must be in writing and signed by the engineer or technologist as well as the appointed excavator 

 No load or material may be placed near the edge of an excavation if it is likely to cause a collapse 
of the trench unless suitable shoring has been installed to be able to carry the additional load 

 Any neighbouring building, structure or road that may be affected or endangered by the excavation 
must be protected from damage or collapse 

 Every excavation must be provided with means of access that must be within 6 metres of any 
worker within the excavation  

 The location and nature of any existing services such as water, electricity, gas etc. must be  

  established before any excavation is commenced with and any service that may be affected by the 
  excavation must be protected and made safe for workers in the excavation 

 Every excavation including the shoring and bracing or any other method to prevent collapse must 
 be inspected by the appointed competent person as follows: 

- Daily before work commences 
- After every blasting operation 
- After an unexpected collapse of the excavation 
- After substantial damage to any supports 
- After rain 

 The results of any inspections must be recorded in a register kept on site 

 Every excavation accessible to the public or that is adjacent to a public road or thoroughfare or 
that threatens the safety of persons, must be adequately barricaded or fenced to at least one 
metre high and as close to the excavation as practicable and 

 Provided with warning lights or visible boundary indicators after dark or when visibility is poor 

 Upon entering an excavation the requirements of General Safety Regulation 5 must be observed: 
 any confined space may only be entered after the air quality has been tested to ensure 

that it is safe to breathe and does not contain any flammable mixture or 
 the confined space has been purged and ventilated of any  hazardous or flammable gas, 

vapour, dust or fumes and 
 the safe atmosphere must be maintained or 
 employees have to be using breathing apparatus and wearing a safety harness with a 

rope with the free end of the rope being attended to by a person outside the confined 
space, furthermore, 

 an additional person trained in resuscitation must be in full-time attendance immediately 
outside the confined space and 

 additional breathing and rescue apparatus must be kept immediately outside the confined 
space for rescue purposes 

 all pipes, ducts etc. that may leak into the confined space to be blanked off sufficiently to 
prevent any leakage or seepage 

 the employer must ensure that all employees have left the confined space after the 
completion of work 

 where flammable gas is present in a confined space no work may be performed in close 
proximity to the flammable atmosphere that may ignite the flammable gas or vapour. 

(h) Demolition Work (Construction Regulation 12.) 

 Demolition work to be carried out under the supervision of a competent person who has been 
appointed in writing 

 A detailed structural engineering survey of the structure to be demolished to be carried out and a 
method statement on the procedure to be followed in demolishing the structure to be developed by 
a competent person, before any demolition may be commenced 



 

  175 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 As demolishing progresses the structural integrity of the structure to be checked at intervals as 
determined in the method statement by the appointed competent person in order to prevent any 
premature collapse 

 Steps must be taken to ensure that where a structure is being demolished: 
 no floor. roof or any other part of the structure is overloaded with debris or material 

that would make it unsafe 
 precautions are taken to prevent the collapse of the structure when any frame or 

support is cut or removed 
 shoring or propping is applied where necessary 
 No person must be required or allowed to work under   unsupported overhanging 

material 
 

THE STABILITY OF AN ADJACENT BUILDING, STRUCTURE OR ROAD MUST BE MAINTAINED AT ALL 
TIMES 

 The location and nature of any existing services such as water, electricity, gas etc. must be 
established before any demolition is commenced with and any service that may be affected by the 
demolition must be protected and made safe for workers 

 Every stairwell in a building being demolished must be adequately illuminated 

 Convenient and safe means of access must be provided 

 A catch platform or net must be erected over every entrance to the building or structure being 
demolished where the likelihood exists of material or debris falling on persons entering and leaving 
and every other area where the likelihood exists of material or debris falling on persons, must be 
fenced or barricaded 

 No material may be dropped on the outside of the building unless the area into which it is dropped 
is fenced off or barricaded 

 Waste and debris may only be disposed of from a height in a chute with the following design: 
 

- Adequately constructed and rigidly fastened 
- If inclined >45 degrees enclosed on all four sides 
- Fitted with a gate or control mechanism to control the flow of material that may not 

freefall down the chute 
- Discharged into a container or a barricaded area 
- Demolition equipment may only be used on floors or slabs that are able to support it 

  Asbestos related work must be conducted to the requirements of the Asbestos regulations 
promulgated under the OHS Act and in particular Asbestos Regulation 21: 

 
- Demolition of asbestos may only be carried out by a registered (with the Department of 

Labour) Asbestos Contractor 
- All asbestos materials likely to become airborne must be identified 
- A Plan of Work must be submitted for approval to an Approved Asbestos Inspection 

Authority (AAIA) (approved by the Department of Labour) 30 days prior to 
commencement of demolishing work unless the Plan was drawn up by an AAIA and a 
signed (by all parties) copy must be submitted to the Department of Labour 14 days 
before commencement of the demolishing 
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 During demolition work: 

 all asbestos containing material must be disposed of safely workers must be issued with 
appropriate PPE and the proper use thereof enforced 

 After the demolition has been completed the area/premises must be thoroughly checked to 
ensure that all asbestos waste has been removed 

 

 No person is allowed to: 
 Use compressed air or permit the use of compressed air to remove asbestos dust from 

any surface or person 
 Smoke, eat, drink or keep food or beverages in an area not specifically designated for 

this 
 Apply asbestos by spraying 

Lead related work must be conducted to the requirements of the Lead regulations promulgated under 
the OHS Act 
Where demolition work will involve the use of explosives a method statement must be developed by a  
competent person in accordance with applicable explosives legislation. 

(i) Tunnelling (Construction Regulation 13.) 

 To be performed in accordance with the Tunnelling Regulations as published under the Mines 
Health & Safety Act (29 of 1996) 

 No person shall enter a *tunnel that has a height dimension less than 800 mm 
*  Definition of Tunnelling: “the construction of any tunnel beneath the natural surface of 

the earth for the purpose other than the searching for or winning of a mineral 
(j) Access Scaffolding (Construction Regulation 14) 

Access Scaffolding must be erected, used and maintained safely in accordance with Construction 
Regulation 14 and SA Bureau of Standards Code of Practice, SANS 085 entitled, “The Design, 
Erection, Use & Inspection of Access Scaffolding. 
Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the 
working requirements, designed to carry the necessary loadings and maintained in a sound condition. It 
must also be ensured that there is sufficient material available to erect the scaffolding properly. 
Scaffolding may only be erected, altered or dismantled by a person who has adequate training and 
experience in this type of work or under the supervision of such a person. 
 

(k) Suspended Platforms & Boatswains Chairs (Construction Regulation 15 & 16) 

 The Contractor to design, erect, use and maintain suspended platforms in accordance with the 
requirements of Construction Regulation 15. 

 Boatswains chairs are to be erected, used maintained and inspected in accordance with the 
requirements of Construction Regulation 16. 

 
(l) Batch Plants (Construction Regulation 18) 

The Contractor to erect, operate and maintain Batch Plants in accordance with the requirements 
of Construction Regulation 18. 

 
 Explosive Powered Tools (Construction Regulation 19) 

 
Every Explosive Powered Tools (EPT) must be: 

  Provided with a guard around the muzzle to confine flying fragments or particles 

  A firing mechanism that will prevent the EPT from firing unless it is pushed against the 
surface and at right angle (where the EPT is fitted with an intermediate piston between the 
charge and the nail this requirement is waived) 
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The Contractor or user must ensure that: 
 

 Only the correct type of cartridge is used 

 The EPT is cleaned inspected and cleaned daily before use by an appointed competent 
person who keeps register with the findings of his inspection and the details of cleaning, 
service and repairs 

 The safety devices are in good working order before the EPT is use 

 When the EPT is not being used it is stored in an unloaded condition together with the 
cartridges in a safe/secure place inaccessible to unauthorised persons 

 A warning notice is displayed at the point where the EPT is in use 

 The issue and return of cartridges must be by issue/returns register signed by both issuer and 
user and empty cartridge cases must be returned with unspent cartridges 

 Users/operators of the EPT have received the necessary training and has been authorised as 
competent to use/operate the EPT 

 Users/operators must wear the prescribed PPE whilst using/operating the tool 

(m) Cranes & Lifting Equipment (Construction Regulation 20) 
Cranes and Lifting equipment must be designed and constructed in accordance with generally accepted 
technical standards and operated, used, inspected and maintained in accordance with the requirements 
of Driven Machinery Regulation 8 of the OHS Act: 
 to be clearly and conspicuously marked with the maximum mass load (MML) that it is designed 

to carry safely. When the MML varies with the conditions of use, the a table should be used by 
the driver/operator 

 each winch on a lifting machine must al all time have, at least, three full turns of rope on the 
drum when the winch has been run to its lowest limit 

 fitted with a brake or other device capable of holding the MML. This brake or device to 
automatically prevent the downward movement of the load when the lifting power is interrupted 

 fitted with a load limiting device that automatically arrest the lift when 
 the load reaches its highest safe position or 
 when the mass of the load is greater than the MML 
 every chain or rope on a lifting machine that forms an integral part of the machine must have a 

factor of safety as prescribed by the manufacturer of the machine and where no standard is 
available the factor of safety must be: 
- chains – 4 (four) 
- steel wire ropes - 5 (five) 
- fibre ropes - 10 (ten) 

 every hook  or load attaching device must be designed such or fitted with a device that will 
prevent the load from slipping off or disconnecting 

 every lifting machine must be inspected and load tested by a competent person every time it 
has been dismantled and re-erected and every 12 months after that. The load test must be in 
accordance with the manufacturers prescription or to 110% of the MML 

 in addition all ropes, chains, hooks or other attaching devices, sheaves, brakes and safety  
 devices forming an integral part of a lifting machine must be inspected every 6 months by a 

competent person 
 all maintenance, repairs, alterations and inspection results must be recorded in a log book  
 and each lifting machine must have its own log book. 
 no person may be lifted by a lifting machine not designed for lifting persons unless in a cradle 

approved by the inspector of the Department of Labour 
 every jib crane with an MML of  5 000 kg or more at minimum jib radius must be provided  
 with a load indicator or a load lifting limiting device 
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Lifting Tackle: 
 

 to be manufactured of sound material, well constructed and free from patent defects 

 to be clearly and conspicuously marked with ID number and MML 

 factor of safety: 
- Natural fibre ropes    - 10(ten) 
- Man-made fibre ropes & woven webbing - 06(six) 
- Steel wire ropes – single rope  - 06(six) 
- Steel wire ropes – combination slings - 08(eight) 
- Mild Steel chains    - 05(five) 
- High tensile/alloy steel chains  - 04(four) 

 steel wire ropes must be discarded (not used any further for lifting purposes) when excessive 
wear and corrosion is evident and must be examined by a competent person every three 
months for this purpose and the results recorded. 

Operator 

 Every lifting machine operator must be trained specifically for the type of lifting machine that  
he/she is operating 

 Operators of Jib cranes with a MML of 5 00 kg or more must be in possession of a certificate of 
 training issued by an accredited (by The Department of Labour) training provider. 

Construction Regulation 20: 
 
Where tower cranes (TC) are used: 

 account must be taken of the effects of wind force on the structure 

 account must be taken of the bearing capacity of the ground on which the TC is to be erected 

 the bases for the TC and tracks for rail mounted TC’s must be firm and level 

 must be erected at a safe distance from excavations 

 clear space must be provided and maintained for erection, operation, maintenance and 
dismantling 

 TC operators must be competent to carry out the work safely 
TC operators must be in possession of a valid medical certificate testifying that the holder is 
physically and psychologically fit to work on a TC. 

 
All lifting operations where the lift will exceed 2000 kg must be planned by a competent person 
and the plan submitted to Dr JS Moroka Local Municipality  for approval and permission to carry 
out the lift. 

 
(n)       Construction Vehicles & Mobile Plant (Construction Regulation 21) 

 
Construction Vehicles and Mobile Plant will be inspected by Dr JS  Moroka Local Municipality  
prior to being allowed on a project site and suppliers of hired vehicles, plant and equipment will 
be required to comply with this specification as well as the OHS Act and Regulations. 

 
 Construction Vehicles and Mobile Plant (CV&MP) to be: 

 

 of acceptable design and construction 

 maintained in good working order 

 used in accordance with their design and intention for which they were designed 

 operated/driven by trained, competent and authorised operators/ drivers. No unauthorised 
persons to be allowed to drive CV&MP 

 operators and drivers of CV&MP must be in possession of a valid medical certificate declaring 
the operator/drive physically and psychologically fit to operate or drive CV&MP 
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 provided with safe and suitable means of access 

 fitted with adequate signalling devices to make movement safe including reversing 

 excavations and other openings must be provided with sufficient barriers to prevent CV&MP 
from falling into same 

 provided with roll-over protection 

 inspected daily before start-up by the driver/operator/user and the findings recorded in a 
register/log book 

 CV&MP to be fitted with two head and two tail lights whilst operating under poor visibility 
conditions 

 No loose tools, material etc. is allowed in the driver/operators compartment/cabin nor in the 
compartment in which any other persons are transported 

 CV&MP used for transporting persons must have seats firmly secured and sufficient for the 
number of persons being transported 

No person may ride on a CV&MP except for in a safe place provided for the purpose 
The construction site must be organised to facilitate the movement of CV&MP and that pedestrians and 
other vehicles are not endangered. Traffic routes to be suitable, sufficient in number and adequately 
demarcated 

  CV&MP left unattended after hours adjacent to roads and areas where there is traffic movement must 
be fitted with lights reflectors or barricades to prevent moving traffic to come into contact with the 
parked CV&MP.  
In addition CV&MP left unattended after hours must be parked with all buckets, booms etc. full lowered, 
the emergency brakes engaged and, where necessary, the wheels chocked, the transmission in neutral 
and the motor switched off and the ignition key removed and stored safely 
Workers employed adjacent or on public roads must wear reflective safety vests 
 

 All CV&MP inspection records must be kept in the OH&S File 
 

(o) Electrical Installations (Construction Regulation 22) 
 

The installation of temporary electricity for Construction shall be in accordance with the 
Construction regulation 22 and the Electrical Installation Regulations.  

 
 The Contractor must ensure that: 

 existing services are located and marked before construction commences and during the progress  
 thereof 

 where the abovementioned is not possible, workers with jackhammers etc. are protected against  
electric shock by the use of suitable protective equipment e.g. rubber mats, insulated handles etc 

 electrical installations and -machinery are sufficiently robust to withstand working conditions on site 

 temporary electrical installations must be inspected at least once per week by a competent person 
 and a record of the inspections kept on the OH&S File 

 electrical machinery used on a construction site must be inspected daily before start-up by the 
competent driver/operator or any other competent person and a record of the inspections kept on 
the OH&S File 

 all temporary electrical installations must be controlled by a competent person appointed in writing 

(p) Electrical & Mechanical Lock-Out 

 
An electrical and mechanical lock-out procedure must be developed by the Principal Contractor and 
submitted to Dr JS  Moroka Local Municipality  for approval before construction commences. This 
lock-out procedure to be adhered to by all Contractors on site 
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(q) Use & Storage of Flammables (Construction Regulation 23) 

 
The Contractor to ensure that: 

 

 No person is required or permitted to work in a place where there is the danger of fire or an 
explosion due to flammable vapours being present unless adequate precautions are taken 

 No flammable is used or applied e.g. in spay painting, unless in a room or cabinet or other 
enclosure specially designed and constructed for the purpose unless there is no danger of fire 
or explosion due to the application of adequate ventilation 

 The workplace is effectively ventilated. Where this cannot be achieved: 
- Employees must wear suitable respiratory equipment 
- No smoking or other sources of ignition is allowed in the area 
- The area is conspicuously demarcated as “flammable” 

 Flammables stored on a construction site are stored in a well-ventilated, reasonably  fire-
resistant container, cage or room that is kept locked with access control measures in place and 
sufficient fire fighting equipment installed and fire prevention methods practised e.g. proper 
housekeeping 

 Flammables stored in a permanent flammables store are stored so that no fire or explosion is 
caused i.e.: 
- stored in a locked well-ventilated reasonably fire resistant container, cage or room 

conspicuously demarcated as “Flammable Store – No Smoking or Naked Lights” 
- the flammables store to be constructed of two-hour fire retardant walls and roof and 

separated from adjoining rooms or workplaces by means of a two-hour fire retardant 
fire wall  

- Adequate and suitable fire fighting equipment installed around the flammables store 
and marked with the prescribed signs 

- All electrical switches and fittings to be of a flameproof design  
- Any work done with tools in a flammables store or work areas to be of a non-sparking 

nature  
- No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be  

stored together with Flammables 
- The flammable store to be designed and constructed to, in the event of spillage of 

liquids in the store, to contain the full quantity + 10% of the liquids stored 
- A sign indicating the capacity of the store to be displayed on the door 
- Only one day’s quantity of Flammable is to be kept in the workplace 
- Containers (including empty containers) to be kept closed to prevent fumes/vapours 

from escaping and accumulating in low lying areas 
- Metal containers to be bonded to earth whilst decanting to prevent build-up of static 
- Welding and other flammable gases to be stored segregated as to type of gas and 

empty and full cylinders 

(r) Working on or Near Water (Construction Regulation 24) 
  The Principal Contractor must ensure that, where construction work is being carried out over or in 

close proximity to water: 

 Measures are in place to prevent workers from falling into the water and drowning. These 
measure to include the availability of lifejackets 

 Measures are in place to rescue any worker/ that has fallen into the water 

 Measures for the timeous warning of flooding are in place  
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(s) Housekeeping (Construction Regulation 25) 
 
The Contractor to ensure that: 

 

 Housekeeping is continuously implemented 

 Materials & equipment are properly stored 

 Scrap, waste & debris are removed regularly 

 Materials placed for use are placed safely and not allowed to accumulate or cause obstruction to  
free flow of pedestrian and vehicular traffic 

 Waste & debris not to be removed by throwing from heights but by chute or crane  

 Where practicable, Construction sites are fenced off to prevent entry of unauthorised persons 

 Catch platforms or –nets are erected over entry and exit ways or over places where persons are  
working to prevent them being struck by falling objects 

 An unimpeded work space is maintained for every employee 

 Every workplace is kept clean, orderly and free of tools etc. that are not required for the work being 
 done materials 

 As far as is practicable, every floor, walkway, stair, passage and gangway is kept in good state of 
 repair, skid-free and free of obstruction, waste and materials 

 The walls and roof of every indoors workplace is sound and leak-free 

 Openings in floors, hatchways, stairways and open sides of floors or buildings are barricaded,  
fences, boarded over or provided with protection to prevent persons from falling 

(t) Stacking & Storage (Construction Regulation 27) 
 
The Contractor/Employer must ensure that: 

 

 A competent person is appointed in writing to supervise all stacking and storage on a 
construction site 

 Adequate storage areas are provided and demarcated 

 The storage areas are kept neat and under control 

 The base of any stack is level and capable of sustaining the weight exerted on it by the stack 

 The items in the lower layers can support the weight exerted by the top layers. 

 Cartons and other containers that may become unstable due to wet conditions are kept dry 

 Pallets and containers are in good condition and no material is allowed to spill out 

 The height of any stack does not exceed 3X the base unless stepped back at least half the 
depth of a single container at least every fifth tier or 

 the approval of an inspector has been obtained to build the stacks higher with the aid of a 
machine. (The operator of the machine must be protected against items falling from overhead 
off the stack and no items may overhang) 

 The articles that make up a single tier are consistently of the same size, shape and mass 

 Structures for supporting stacks are structurally sound and able to support the mass of the 
stack 

 No articles are removed from the bottom of the stack first but from the top tier first 

 Anybody climbing onto a stack can and does do it safely and that the stack is sufficiently stable 
to support him/her 

 Stacks that are in danger of collapsing are broken down and restacked 

 Stability of stacks are not threatened by vehicles or other moving plant and machinery 

 Stacks are built in a header and stretcher fashion and that corners are securely bonded 

 Stepped back at least half the depth of a single container at least every fifth tier 
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 Persons climbing onto stacks do not approach unguarded moving machinery or electrical 
installations 

(u) Storage of Flammables and Hazardous Chemicals (Hazardous Chemical Substances Regulations) 
See (u) above and (v) below. 
 
Fire Prevention and Protection 

 
The Principal Contractor must ensure that: 
 

 The risk of fire is avoided 

 Sufficient & suitable storage of flammables is provided 

 Sources of ignition is obviated wherever flammable or highly combustible material is present in 
the workplace e.g.: 
- notices prohibiting smoking is displayed and enforced 
- welding and flame cutting is only allowed under controlled conditions that includes 

written hot work permits 
- only spark-free hand and power tools are used 
- no grinding, cutting and shaping of ferrous metals are allowed using electrically driven 

power tools that produces sparks 
- flameproof switches & fittings are to be used in the flammable atmosphere 
- Good housekeeping is maintained to prevent the accumulation of unnecessary 

combustibles 
- Adequate ventilation is maintained 
- Adequate and suitable fixed and portable fire appliances is provided and maintained 

in good working order. 
- Maintenance must include: 
- Regular inspection by a competent person appointed in writing and keeping a register 
- Annual inspection and service by an accredited service provider 

 All employees are instructed in the use of the Fire equipment and know how to attempt to 
extinguish a fire 

 A sufficient number of employees are appointed and trained to act as Emergency Team to deal 
with fires and other emergencies 

 Employees are informed re. emergency evacuation procedures and escape routes 

 Emergency escape routes are kept clear at all times 

 After evacuation assembly points are demarcated 

 Evacuation is practised to ensure that all is evacuated timeously 

 Roll-call is held after evacuation to account for all personnel and ensure that no-one has been 
left behind.  

 A clearly audible to all persons on site siren or alarm is fitted 
 

(v) Eating, Changing, Washing & Toilet Facilities (Construction Regulation 28) 
 

The following will be the minimum requirements: 
Toilets 
The provision of Toilets is required in terms of the National Building Regulations and Construction 
Regulation 28.  
Chemical toilets are allowed instead of the water borne sewerage type. Toilets have to be provided at a 
ratio of 1 toilet per 30 workers 
Showers 
At least cold water showers of some sort have to be provided to a ratio of 1 shower per 15 workers. 
Change Rooms 

 Some form of screened off changing facility must be provided separately for each sex. 
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Eating Facility 
Some form of shelter from the sun, wind and rain must be provided 
 

 (w) Living Accommodation 
 

Where the site is in a remote location and transport home is not readily available, reasonable and 
suitable living accommodation must be provided. 

 
(x) Personal & Other Protective Equipment (Sections 8/15/23 or the OHS Act) 

 
The Contractor is required to identify the hazards in the workplace and deal with them. He must either 
remove them or, where impracticable take steps to protect workers and make it possible for them to work 
safely and without risk to health under the hazardous conditions. 
Personal Protective equipment (PPE) should, however, be the last resort and there should always first be 
an attempt to apply engineering and other solutions to mitigating hazardous situations before the issuing 
of PPE is considered. 
Where it is not possible to create an absolutely safe and healthy workplace the Contractor is required to 
inform employees regarding this and issue, free of charge, suitable equipment to protect them from any 
hazards being present and that allows them to work safely and without risk to health in the hazardous 
environment. 
It is a further requirement that the said equipment be maintained by the Contractor, that he instructs and 
trains the employees in the use of the equipment and ensures that the prescribed equipment is used by 
the employee/s. 
Employees do not have the right to refuse to use/wear the equipment prescribed by the employer and, if it 
is impossible for an employee to use or wear prescribed protective equipment through health or any other 
reason, the employee cannot be allowed to continue working under the hazardous condition/s for which 
the equipment was prescribed but an alternative solution has to be found that may include relocating or 
discharging the employee. 
The Contractor may not charge any fee for protective equipment prescribed by him/her but may charge 
for equipment under the following conditions: 
 

 Where the employee requests additional issue in excess of what is prescribed 

 Where the employee has patently abused or neglected the equipment leading to early failure 

 Where the employee has lost the equipment 
 All employees shall, as a minimum, be required to wear the following PPE on any Dr JS Moroka  
 Local Municipality projects: 

 Protective overalls 

 Protective footwear 

 Protective headwear 

 Eye/face protection 
 

(y) Portable Electrical Tools & Equipment (Electrical Machinery Regulation 9) 
 

Portable electrical tools and equipment includes every unit that takes electrical power from a 15 amp. plug 
point and is moved around for use in the workplace i.e. drills, saws, grindstones, portable lights, etc. In 
addition electrical appliances such as fridges, hotplates, heaters, etc. must be inspected and maintained 
to the same standards as portable electrical tools and appliances. 
The use, inspection and maintenance of portable electrical tools and equipment must be governed by the 
following: 

 Regular inspections by a competent person appointed in writing  

 Inspection results must be recorded in a register 

 Only competent authorised persons are allowed to use portable electrical tools and equipment 
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 The correct protective equipment is worn/used whilst operating portable electrical tools and 
equipment 

 
 Portable Electrical Tools 
 

 Must be maintained in good condition at all times to prevent an electrical shock to the user 

 The main source must incorporate an earth leakage protection device or receive power through 
a double wound transformer or be double insulated and clearly marked as such 

 All equipment must be fitted with a switch to allow for safe & easy starting and stopping 
 

 Portable Lights 
 

 Must be fitted with a robust non-hygroscopic non-conducting handle  

 Live metal parts/parts which may become live must be protected against contact 

 The lamp must be protected by a strong guard 

 The cable lead-in must withstand rough handling 

 It is suggested that a register be kept for each piece of equipment and findings of regular 

 inspections must be entered 

 Inspections must concentrate on plug, cord, switch and any obvious faults 

 When used in wet/damp/metal container conditions, it must be protected as for portable 

 electrical tools, above 
 

(z) Public Health & Safety (Section 9 of the OHS Act) 
 

The Principal Contractor will be responsible for ensuring that non-employees affected by the construction 
work are made aware of the dangers likely to arise from said construction work as well as the 
precautionary measures to be observed to avoid or minimise those dangers. This includes: 

 Non- employees entering the site for whatever reason 

 The surrounding community 

 Passers by to the site 
Appropriate signage must be posted to this effect and all employees on site must be instructed on 
ensuring that non-employees are protected at all times 
All non-employees entering the site must receive induction into the hazards and risks and the control 
measures for these. 

 
(aa) Hazardous Chemical Substances 

 
The Contractor/Employer must ensure that: 

 

 Employees receive the necessary information & training to be able to use and store HCS safely 

 Employees obey lawful instructions regarding: 
- the wearing and use of protective equipment 
- the use and storage of HCS 
- the prevention of the release of HCS 
- the wearing of exposure monitoring and measuring equipment 
- the cleaning up and disposal of materials containing HCS 
- housekeeping, personal hygiene and the protection of the environment 
- the Risk Assessments required in terms of Construction Regulation 7 include employee 

exposure to HCS and that the necessary to protect persons from being detrimentally 
affected by HCS present or used in the workplace, are taken 

- suppliers provide the necessary information in the form of a Material Safety Data Sheet 
(MSDS) regarding an HCS required to ensure the safe use and storage of that HCS  



 

  185 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

- an up-to-date list is kept on site of HCS’s stored and used together with the MSDS’s of the 
said HCS’s 

 HCS containers are clearly marked as to the contents and main hazardous category e.g. 
“Flammable” or “Corrosive” and the reference number of the HCS on the list indicated above 

 HCS e.g. Asbestos dust is not cleared by the use of compressed air but is vacuumed 

 No person eats or drinks in a HCS workplace 

 HCS waste is disposed of safely in terms of hazardous waste disposal requirements 
 
 

(ab) Project/Site Specific Requirements 
 

  See Annexure 3 
  Annexure 1: Measuring Injury Experience 
  Annexure 2: Executive SHE Risk Management Report 
  Annexure 3: List of Risk Assessments 
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ANNEXURE 1: MEASURING INJURY EXPERIENCE 

Injury experience has traditionally been measured by the use of a disabling injury frequency rate, the so-called 
“DIFR”. The DIFR is calculated by multiplying the number of disabling injuries by 1 million and dividing by the 
number of man-hours worked. 

Lately the DIFR has been replaced internationally with a DIIR: disabling injury incidence rate. The only difference 
between the two rates are that the 10 million in the calculation is replaced with 200 000. (200 000 purported to be 
the number of hours and average person works in a lifetime.) 

The use of the two rates above has proved to be somewhat problematical as they are open to manipulation and 
disabling injuries are often “hidden” by returning the injured employee to the workplace so as not to lose a shift 
and therefore having to register a disabling injury. 

The Construction Industry recently decided to promote the use of a new frequency rate based on the number of 
compensation injury claims as these are more difficult to hide or manipulate because the reporting of 
compensable injuries is a legal requirement.  

The industry is hoping that adoption of this new measurement of injury experience will enable the industry to 
monitor itself as far as work related injuries are concerned. 

Below follows an explanation of this new rating system. 

COMPENSATION INCIDENCE FREQUENCY RATE (CIFR) 

FORMULA 

No. of Compensation Claims X 200 000 

*220 man hours X No. of Employees 

DEFINITIONS 

No. of Compensation 

Claims:  The number of claims lodged with the COID insurer for the period under review 

200 000: The fixed factor to align the rate with other rates used internationally 

Man-hours Worked  

Include: * Hourly Paid Employees 
  * Sub-contactors (No. of Employees X *220 each) 
  * Staff (No. of Employees X *220 hours each) 

220 man-hours: The *average number of hours worked by one employee in one month in the 
Construction industry.  

 * Overtime, absence on leave or sick leave, unrecorded after hours time worked by 
senior and middle management factored into this average. 
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No. of Employees:    The actual or average number of employees employed  for the period under review. 

2002/03CIFRSystem 

ANNEXURE 2: EXECUTIVE SHE RISK MANAGEMENT REPORT  

The SAFCEC OH&S committee recently developed the following report in an attempt to standardise on reporting 
and assist contractors in obtaining a clear picture of their SHE Risk Management performance. It is hoped that 
clients will also accept this standardised report. Your comments/suggestions for improvement is invited. 

EXAMPLE ONLY: ALL INFORMATION IS FICTITIOUS 

Xyz construction 

*SHE RISK MANAGEMENT REPORT 

PERIOD JANUARY TO MARCH 2002 

*(SHE = Safety, Health & Environment) 

1. Introduction 

We hope that this new format of quarterly SHE Risk Management reporting will provide a clear picture of the 
company’s performance as far as occupational health & safety is concerned. 

The first quarter of 2002 generally reflected an improvement in injury experience and shows a decline in the 
number of injuries. Although Building was the only division where there was an increase in compensation claims, 
figures are still well down from the average 2001 figures. A sub-contractor experienced one fatality. 

All divisions are eagerly awaiting the final implementation in May of the new electronic SHE Management system 
that will make the tools to implement the SHE programme available to all management and supervisory staff. 

2. Incident Statistics  
Compensation Incident Frequency Rate (CIFR) 
CIFR = Total No. of Claims against the Workmen’s Compensation Fund X 200 000 
            Man-hours worked 
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2. 
2.  Disabling Injury Incidence Rate (DIIR) 
DIIR =     No. Disabling Injuries X 200 000                
Manhours worked    
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2.3. Other Major Incidents 

Three other major incidents were experienced in the period under review: 

2.3.1. A major trench collapsed at Job. 00123: XYZ Head Office, Bochum: No personnel injured, extensive 

damage to foundations: 3 days delay. 

2.3.2. A concrete dumper ran away when its brakes failed. It smashed into the glass façade of the building on 

Job 00332: McDonalds, Polokwane. The driver jumped off and was not injured. Cost of damage to 

façade: R45 000. 

2.3.3. A storage hut on Job 00567: BP Petrol Station, Swartruggens was demolished by fire when the night 

watchman made a fire inside the storage hut which contained concrete vibrators and levelling machines. 

Cost of replacing the hut and machines: R30 000 

3.  RISK AREAS 

The following items of concern need priority consideration by management: 

3.1. New employees must undergo pre-employment medical examinations to: 

 protect XYZ from claims at a later stage 

 ensure that only healthy persons are employed 

 prevent injuries and illness in the workplace 

 enhance XYZ image 

3.2. Vehicle drivers and plant operators must be instructed to inspect their vehicles daily before start-up 

using the prescribed checklists to ensure that these are safe to operate and in good condition. 

4. AUDITS 

Three SHE audits were conducted in February and March: 
4.1. Job 00432: Gillooly’s Mall    Compliance: 56%(*) 
 Job 00786: Cullinan Head Office   Compliance: 83%(****) 
 Job 00589: Cleveland Station   Compliance: 76%(***) 
 
4.2. TRAINING 
 

One hundred and forty two employees, representing 7% of employees, attended nine training courses. *
 Our objective is to train 5,5% of employees quarterly. 

 

Month No. of Employees Trained Course Source 

January 26 Induction Internal 
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15 
3 

OH&S Reps 
Crane Drivers 

Consultant 
External 

February 23 

17 

Induction 

OH&S Reps 

Internal 

Consultant 

March 43 

9 

3 

3 

Induction 

OH&S Reps 

Bomag Rollers 

First Aiders 

Internal 

Consultant 

Supplier 
St. John’s 

 

6. LEGAL ISSUES 

6.1. An inspector of the Department of Labour issued an improvement notice on Job 00987: Gillooly’s Mall. 
The notice requires that all scaffolding comply with the SABS standards for the Erection and 
Maintenance of Access Scaffolding (SABS 085). This is currently being attended to and the inspector 
will return on 15 April 2002 to ascertain if the notice has been complied with. 

8. OCCUPATIONAL AIND OTHER HEALTH MATTERS 

8.1. HIV Aids 

The proposed SAFCEC clinic will soon be operational and we will then be able to send our employees 
who have tested positive to the clinic for counselling and eventual treatment when necessary 

The mobile clinic saw and tested fifty employee volunteers at 3 sites this month. Eighteen of them 
tested positive. 

8.2. Tuberculosis 

The mobile clinic will be calling at Gillooly’s Mall and Cleveland Station on 15 and 16 October 
respectively to screen employees for TB. 

8.3. Noise 

All suspected noise pollution areas have been tested and the results are awaited. Employees working in 
areas testing over 85dBa will be issued with suitable hearing protectors. 

9. ENVIRONMENTAL MEASURES 

 Inspectors from the Botswana Department of the Environment visited Djwaneng and inspected the site 
and yard. They gave it a “clean bill of health” and advised that we should increase the dust control 
measures by spraying roads three times per day instead of the present twice per day. 
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ANNEXURE 3: LIST OF RISK ASSESSMENTS 
 
* Clearing & Grubbing of the Area/Site 
* Site Establishment including: 

- Office/s 
- Secure/safe storage for materials, plant & equipment 
- Ablutions 
- Sheltered eating area 
- Maintenance workshop 
- Vehicle access to the site 

* Dealing with existing structures  
* Location of existing services 
* Installation and maintenance of temporary construction electrical supply, lighting and equipment 
* Adjacent land uses/surrounding property exposures 
* Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for the 

OH&S of non-employees affected by his/her work activities.) 
* Health risks arising from neighbouring as well as own activities and from the environment e.g. threats by 

dogs, bees, snakes, lightning etc. 
* Exposure to noise 
* Exposure to vibration 
*    Protection against dehydration and heat exhaustion 
*    Protection from wet & cold conditions 
*    Dealing with HIV/Aids and other diseases 
*    Use of Portable Electrical Equipment including 

- Angle grinder 
- Electrical drilling machine 
- Skill saw 

*   Excavations including 
- Ground/soil conditions 
- Trenching 
- Shoring 
- Drainage of trench 

*   Welding including 
- Arc Welding 
- Gas welding 
- Flame cutting 
- Use of LP gas torches and appliances  

*   Loading & offloading of trucks 
*   Aggregate/sand and other materials delivery 
*   Manual and mechanical handling 
*   Lifting and lowering operations 
*   Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 
- Excavator 
- Bomag roller 
- Plate compactor 
- Front end loader 
- Mobile cranes and the ancillary lifting tackle 
- Parking of vehicles & mobile plant 
- Towing of vehicles & mobile plant 

 
 

* Use and storage of flammable liquids and other hazardous substances 
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* Layering and bedding 
* Installation of pipes in trenches 
* Pressure testing of pipelines 
* Backfilling of trenches 
* Protection against flooding 
* Gabion work 
* Use of explosives 
* Protection from overhead power lines 
* As discovered by the Principal Contractor’s hazard identification exercise 
* As discovered from any inspections and audits conducted by the Client or by the Principal Contractor or 

any other Contractor on site 
* As discovered from any accident/incident investigation. 
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C3.4.3.2 ENVIRONMENTAL MANAGEMENT PLAN 
 
CONTENTS 
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C3.4.3.2.1. SCOPE 

This environmental management programme (EMP) sets out the methods by which proper environmental 
controls are to be implemented by the contractor. The duration over which the contractor’s controls shall be in 
place cover the construction period of the project as well as the limited time after contract completion defined by 
the General Conditions of Contract, and the project specifications, as the defects notification period 
(maintenance period).   
The provisions of this EMP are binding on the contractor during the life of the contract. They are to be read in 
conjunction with all the documents that comprise the suite of documents for this contract.  In the event that any 
conflict occurs between the terms of the EMP and the project specifications or Record of Decision, the terms 
herein shall be subordinate.  
The EMP is a dynamic document subject to similar influences and changes as are brought by variations to the 
provisions of the project specification. Any substantial changes shall be submitted to the Roads Agency in writing 
for approval. 
The EMP identifies the following: 
Construction activities that will impact on the environment. 
Specifications with which the contractor shall comply in order to protect the environment from the identified 
impacts. 
Actions that shall be taken in the event of non-compliance. 

C3.4.3.2.2. DEFINITIONS 

Alien Vegetation: alien vegetation is defined as undesirable plant growth which shall include, but not be limited 
to, all declared category 1 and 2 listed invader species as set out in the Conservation of Agricultural Resources 
Act (CARA) regulations.  Other vegetation deemed to be alien shall be those plant species that show the 
potential to occupy in number, any area within the defined construction area and which are declared to be 
undesirable. 
 
Construction Activity: a construction activity is any action taken by the contractor, his subcontractors, suppliers 
or personnel during the construction process as defined in the South African National Roads Agency Limited and 
National Roads Act, 1998 (Act No. 7, 1998) 
 
Environment: environment means the surroundings within which humans exist and that could be made up of -  

- the land, water and atmosphere of the earth; 
- micro-organisms, plant and animal life; 
- any part or combination of (i) and (ii) and the interrelationships among and between them; and 
- the physical, chemical, aesthetic and cultural properties and conditions of the foregoing that influence 

 human health and well-being. 
 
Environmental Aspect: an environmental aspect is any component of a contractor’s construction activity that is 
likely to interact with the environment. 
 
Environmental Impact: an impact or environmental impact is the change to the environment, whether desirable 
or undesirable, that will result from the effect of a construction activity. An impact may be the direct or indirect 
consequence of a construction activity. 
 
Record of Decision: a record of decision is a written statement from the Department of Economic Development, 
Environment and Tourism that records its approval of a planned undertaking to improve, upgrade or rehabilitate a 
section of road and the mitigating measures required to prevent or reduce the effects of environmental impacts 
during the life of a contract. 
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Road Reserve: the road reserve is a corridor of land, defined by co-ordinates and proclamation, within which the 
road, including access intersections or interchanges, is situated.  A road reserve may, or may not, be bounded by 
a fence. 
 
Road Width: for the purposes of the EMP, the road width is defined as the area within the road reserve i.e. fence 
line to fence line, but also includes all areas beyond the road reserve that are affected by the continuous 
presence of the road, e.g. a reach of a water course. 

 
 

C3.4.3.2.3. IDENTIFICATION OF ENVIRONMENTAL ASPECTS AND IMPACTS 

The contractor shall identify likely aspects before commencing with any construction activity. Examples of 
environment aspects include: 
- waste generation 

- stormwater discharge 

- emission of pollutants into the atmosphere 

- chemical use operations 

- energy use operations 

- water use operations 

- use of natural resources 

- noise generation 

 
Thereafter the contractor shall programme his work in such a way that each cause and effect of a construction 
activity is also identified and the activity planned so as to prevent any impact from happening.  If prevention is not 
practicable, or in the event of mishap or misapplication, the contractor shall provide plans and measures for the 
engineer’s approval, which will limit and contain the magnitude, duration and intensity of the impact. The 
contractor shall demonstrate that he/she is capable of carrying out any repair and reinstatement of the damaged 
environment.  These requirements shall be concurrent with the time constraints to produce an approved 
construction programme according to subclause 8.3 as amended by Particular Condition of the general 
conditions of contract and clause B1204 of these project specifications. 
Listed below are some environmental impacts that could adversely alter an aspect of the environment through 
usual construction activities: 
Pollution of atmosphere, soil or water 
Destruction or removal of fauna and flora and effect on biological diversity  
Deformation of the landscape 
Soil erosion 
Destruction of historical/heritage sites 
Effect on the built environment 
Effect on agricultural land and wetlands 
General good construction practice will play an important role in avoiding the occurrence of an Impact. The 
contractor’s attention is drawn, in this regard, to C1008. Environmental Management of Construction Activities 

C3.4.3.2.4. LEGAL REQUIREMENTS 

a) General 
 

Construction will be according to the best industry practices, as identified in the project documents.  This 
EMP, which forms an integral part of the contract documents, informs the contractor as to his duties in the 
fulfilment of the project objectives, with particular reference to the prevention and mitigation of 
environmental impacts caused by construction activities associated with the project.   The contractor 
should note that obligations imposed by the EMP are legally binding in terms of environmental statutory 
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legislation and in terms of the additional conditions to the general conditions of contract that pertain to this 
project. In the event that any rights and obligations contained in this document contradict those specified 
in the standard or project specifications then the latter shall prevail. 

 
b) Statutory and other applicable legislation 
 

The contractor is deemed to have made himself conversant with all legislation pertaining to the 
environment, including provincial and local government ordinances, which may be applicable to the 
contract. 

C3.4.3.2.5. ADMINISTRATION OF ENVIRONMENTAL OBLIGATIONS 

a) Appointment of a Designated Environmental Officer (DEO) 
 

For the purposes of implementing the conditions contained herein, the contractor shall submit to the 
engineer for approval the appointment of a nominated representative of the contractor as the DEO for the 
contract. The request shall be given, in writing, at least fourteen days before the start of any work clearly 
setting out reasons for the nomination, and with sufficient detail to enable the engineer to make a 
decision. The engineer will, within seven days of receiving the request, approve, reject or call for more 
information on the nomination. Once a nominated representative of the contractor has been approved 
he/she shall be the DEO and shall be the responsible person for ensuring that the provisions of the EMP 
are complied with during the life of the contract.  The engineer will be responsible for issuing instructions 
to the contractor where environmental considerations call for action to be taken.  The DEO shall submit 
regular written reports to the engineer, but not less frequently than once a month. 
The engineer shall have the authority to instruct the contractor to replace the DEO if, in the engineer’s 
opinion, the appointed officer is not fulfilling his/her duties in terms of the requirements of the EMP or this 
specification. Such instruction will be in writing and shall clearly set out the reasons why a replacement is 
required. 
There shall be an approved DEO on the site at all times. 

 
b) Administration  
 

Before the contractor begins each construction activity the DEO shall give to the engineer a written 
statement setting out the following: 
The type of construction activity. 
Locality where the activity will take place. 
Identification of the environmental aspects and impacts that might result from the activity. 
Methodology for impact prevention for each activity or aspect. 
Methodology for impact containment for each activity or aspect. 
Emergency/disaster incident and reaction procedures. 
Treatment and continued maintenance of impacted environment. 
The contractor may provide such information in advance of any or all construction activities provided that 
new submissions shall be given to the engineer whenever there is a change or variation to the original.  
The engineer may provide comment on the methodology and procedures proposed by the DEO, but he 
shall not be responsible for the contractor’s chosen measures of impact mitigation and 
emergency/disaster management systems.  However, the contractor shall demonstrate at inception and at 
least once during the contract that the approved measures and procedures function properly. 

 
c) Good Housekeeping 

  
 The Contractor shall undertake “good housekeeping” practices during construction as stated in clause 

1217 of the COLTO Standard Specifications for Roads and Bridges and subclauses 4.18 and 11.11 of the 
General Conditions of Contract. This will help avoid disputes on responsibility and allow for the smooth 
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running of the contract as a whole. Good housekeeping extends beyond the wise practice of construction 
methods that leaves production in a safe state from the ravages of weather to include the care for and 
preservation of the environment within which the site is situated. 

C3.4.3.2.6. TRAINING 

The designated environmental officer (DEO) must be conversant with all legislation pertaining to the environment 
applicable to this contract and must be appropriately trained in environmental management and must possess 
the skills necessary to impart environmental management skills to all personnel involved in the contract.  
The contractor shall ensure that adequate environmental training takes place. All employees shall have been 
given an induction presentation on environmental awareness. Where possible, the presentation needs to be 
conducted in the language of the employees. The environmental training should, as a minimum, include the 
following: 

- The importance of conformance with all environmental policies 
- The environmental impacts, actual or potential, of their work activities; 
- The environmental benefits of improved personal performance; 
- Their roles and responsibilities in achieving conformance with the environmental policy and procedures  

and with the requirement of the Agency’s environmental management systems, including emergency 
preparedness and response requirements;  

- The potential consequences of departure from specified operating procedures;  
- The mitigation measures required to be implemented when carrying out their work activities. 

 In the case of permanent staff the contractor shall provide evidence that such induction courses have been 
presented.  In the case of new staff (including contract labour) the contractor shall inform the engineer when and 
how he/she intends concluding his environmental training obligations. 

 

C3.4.3.2.7. ACTIVITIES/ASPECTS CAUSING IMPACTS 

 A list of possible causes of environmental impacts that occur during construction activities is given in Table 7/1: 
Aspects or Activities that Cause Environmental Impacts during Construction Activities, which is to be found at the 
end of this part. This list is not exhaustive, and shall be used for guideline purposes only. 

C3.4.3.2.8 ENVIRONMENTAL MANAGEMENT OF CONSTRUCTION ACTIVITIES 

a)  Site Establishment 
i) Site Plan 

The contractor shall establish his construction camps, offices, workshops, staff accommodation 
and testing facilities on the site in a manner that does not adversely affect the environment.  
However, before construction can begin, the contractor shall submit to the engineer for his 
approval, plans of the exact location, extent and construction details of these facilities and the 
impact mitigation measures the contractor proposes to put in place. 
The plans shall detail the locality as well as the layout of the waste treatment facilities for litter, 
kitchen refuse, sewage and workshop-derived effluents. The site offices should not be sited in 
close proximity to steep areas, as this will increase soil erosion. Preferred locations would be flat 
areas along the route. If the route traverses water courses, streams and rivers, it is recommended 
that the offices, and in particular the ablution facilities, aggregate stockpiles, spoil areas and 
hazardous material stockpiles are located as far away as possible from any water course as 
possible.  Regardless of the chosen site, the contractor’s intended mitigation measures shall be 
indicated on the plan. The site plan shall be submitted not later than the first site meeting.  
Detailed, electronic colour photographs shall be taken of the proposed site before any clearing 
may commence. These records are to be kept by the engineer for consultation during rehabilitation 
of the site. Read with COLTO Specification 1302(a), 1402 (e). 
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ii) Vegetation 
 

The contractor has a responsibility to inform his staff of the need to be vigilant against any practice 
that will have a harmful effect on vegetation.  
The natural vegetation encountered on the site is to be conserved and left as intact as possible. 
Vegetation planted at the site shall be indigenous and in accordance with instructions issued by 
the engineer. Only trees and shrubs directly affected by the works, and such others as may be 
indicated by the engineer in writing, may be felled or cleared. In wooded areas where natural 
vegetation has been cleared out of necessity, the same species of indigenous trees as were 
occurring shall be re-established. 
The project specification for the rehabilitation of the grass cover shall be strictly adhered to. Any 
proclaimed weed or alien species that propagates during the contract period shall be cleared by 
hand before seeding. (Read in conjunction with COLTO Specification 5801(b), 5802(b), (c), (d) and 
(e), 5804, 5805, 5806 and 5807). Fires shall only be allowed in facilities or equipment specially 
constructed for this purpose. A firebreak shall be cleared and maintained around the perimeter of 
the camp and office sites. 

 
iii) Rehabilitation 

 
The area where the site offices were erected will require rehabilitation at the end of the 
contract. All construction material, including concrete slabs and braai areas shall be removed from 
the site on completion of the contract.  

 
iv) Water for human consumption 

 
Water for human consumption shall be available at the site offices and at other convenient 
locations on site. 
All effluent water from the camp / office sites shall be disposed of in a properly designed and 
constructed system, situated so as not to adversely affect water sources (streams, rivers, pans 
dams etc). Only domestic type wastewater shall be allowed to enter this drain. 

 
v) Heating and cooking fuel 

 
The contractor shall provide adequate facilities for his staff so that they are not encouraged to 
supplement their comforts on site by accessing what can be taken from the natural surroundings. 
The contractor shall ensure that energy sources are available at all times for construction and 
supervision personnel for heating and cooking purposes.  

 
b) Sewage treatment 
 

Particular reference in the site establishment plan shall be given to the treatment of sewage generated at 
the site offices, site laboratory and staff accommodation and at all localities on the site where there will be 
a concentration of labour. Sanitary arrangements should be to the satisfaction of project management, the 
local authorities and legal requirements.  
Safe and effective sewage treatment will require one of the following sewage handling methods: septic 
tanks and soak-aways, dry-composting toilets such as “enviro loos”, or the use of chemical toilets which 
are supplied and maintained by a subcontractor. The type of sewage treatment will depend on the 
geology of the area selected, the duration of the contract and proximity (availability) of providers of 
chemical toilets. Should a soak-away system be used, it shall not be closer than 800 metres from any 
natural water course or water retention system. The waste material generated from these facilities shall 
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be serviced on a regular basis. The positioning of the chemical toilets shall be done in consultation with 
the engineer. Read with COLTO Specifications 1402(g) and 1404(a). 
Toilets and latrines shall be easily accessible and shall be positioned within walking distance from 
wherever employees are employed on the works. Use of the veld for this purpose shall not, under any 
circumstances, be allowed. 
Outside toilets shall be provided with locks and doors and shall be secured to prevent them from blowing 
over. The toilets shall also be placed outside areas susceptible to flooding. The contractor shall arrange 
for regular emptying of toilets and shall be entirely responsible for enforcing their use and for maintaining 
such latrines in a clean, orderly and sanitary condition to the satisfaction of the engineer. 

 
c) Waste Management  
 

The contractor’s intended methods for waste management and waste minimisation shall be implemented 
at the outset of the contract. All personnel shall be instructed to dispose of all waste in the proper manner. 

 
i) Solid Waste 

 
Solid waste shall be stored in an appointed area in covered, tip proof metal drums for collection 
and disposal. A refuse control system shall be established for the collection and removal of refuse 
to the satisfaction of the engineer. Disposal of solid waste shall be at a Department of Water 
Affairs and Forestry (DWAF) licensed landfill site or at a site approved by DWAF in the event that 
an existing operating landfill site is not within reasonable distance from the site offices and staff 
accommodation. No waste shall be burned or buried at or near the site offices, or anywhere else 
on the site, including the approved solid waste disposal site. Read with COLTO Specification 
1404(a). 

 
ii) Litter 

 
No littering by construction workers shall be allowed. During the construction period, the facilities 
shall be maintained in a neat and tidy condition and the site shall be kept free of litter.   
Measures shall be taken to reduce the potential for litter and negligent behaviour with regard to the 
disposal of all refuse. At all places of work the contractor shall provide litter collection facilities for 
later safe disposal at approved sites. (Read with COLTO Specification 1302(b)). 

 
iii) Hazardous waste 

 
Hazardous waste such as bitumen, tar, oils etc. shall be disposed of in a Department of Water 
Affairs and Forestry approved landfill site. Special care shall be taken to avoid spillage of tar or 
bitumen products such as binders or pre-coating fluid to avoid water-soluble phenols from entering 
the ground or contaminating water. 
Under no circumstances shall the spoiling of tar or bituminous products on the site, over 
embankments, in borrow pits or any burying, be allowed. Unused or rejected tar or bituminous 
products shall be returned to the supplier’s production plant. Any spillage of tar or bituminous 
products shall be attended to immediately and affected areas shall be promptly reinstated to the 
satisfaction of the engineer. 
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d) Control at the workshop 
 

The contractor’s management and maintenance of his plant and machinery will be strictly monitored 
according to the criteria given below, regardless whether it is serviced on the site (i.e. at the place of 
construction activity or at a formalised workshop). 

 
i) Safety 

 
All the necessary handling and safety equipment required for the safe use of petrochemicals and 
oils shall be provided by the contractor to, and used or worn by, the staff whose duty it is to 
manage and maintain the contractor’s and his subcontractor’s and supplier’s plant, machinery and 
equipment. 

 
ii) Hazardous Material Storage 

 
Petrochemicals, oils and identified hazardous substances shall only be stored under controlled 
conditions. All hazardous materials e.g. tar or bitumen binders shall be stored in a secured, 
appointed area that is fenced and has restricted entry. Storage of tar or bituminous products shall 
only take place using suitable containers to the approval of the engineer.  
The contractor shall provide proof to the engineer that relevant authorisation to store such 
substances has been obtained from the relevant authority. In addition, hazard signs indicating the 
nature of the stored materials shall be displayed on the storage facility or containment structure. 
Before containment or storage facilities can be erected the contractor shall furnish the engineer 
with details of the preventative measures he proposes to install in order to mitigate against 
pollution of the surrounding environment from leaks or spillage. The preferred method shall be a 
concrete floor that is bunded.   Any deviation from the method will require proof from the relevant 
authority that the alternative method proposed is acceptable to that authority. The proposals shall 
also indicate the emergency procedures in the event of misuse or spillage that will negatively affect 
an individual or the environment. 

 
iii) Fuel and Gas Storage  

 
Fuel shall be stored in a secure area in a steel tank supplied and maintained by the fuel suppliers. 
An adequate bund wall, 110% of volume, shall be provided for fuel and diesel areas to 
accommodate any leakage spillage or overflow of these substances. The area inside the bund wall 
shall be lined with an impervious lining to prevent infiltration of the fuel into the soil. Any leakage, 
spillage or overflow of fuel shall be attended to without delay. 
Gas welding cylinders and LPG cylinders shall be stored in a secure, well-ventilated area. 

 
iv)  Oil and Lubricant Waste 

 
Used oil, lubricants and cleaning materials from the maintenance of vehicles and machinery shall 
be collected in a holding tank and sent back to the supplier.  Water and oil should be separated in 
an oil trap. Oils collected in this manner, shall be retained in a safe holding tank and removed from 
site by a specialist oil recycling company for disposal at approved waste disposal sites for 
toxic/hazardous materials. Oil collected by a mobile servicing unit shall be stored in the service 
unit’s sludge tank and discharged into the safe holding tank for collection by the specialist oil 
recycling company.  
All used filter materials shall be stored in a secure bin for disposal off site. Any contaminated soil 
shall be removed and replaced. Soils contaminated by oils and lubricants shall be collected and 
disposed of at a facility designated by the local authority to accept contaminated materials. 
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e) Clearing the Site 
 

In all areas where the contractor intends to, or is required to clear the natural vegetation and soil, either 
within the road reserve, or at designated or instructed areas outside the road reserve, a plan of action 
shall first be submitted to the engineer for his approval. 
The plan shall contain a photographic record and chainage/land reference of the areas to be disturbed. 
This shall be submitted to the engineer for his records before any disturbance/stockpiling may occur. The 
record shall be comprehensive and clear, allowing for easy identification during subsequent inspections. 
The contractor shall be responsible for the re-establishment of grass within the road reserve boundaries 
for all areas disturbed during road construction. This includes, for example, service roads, stockpile areas, 
stop/go facilities, windrows and wherever material generated for, or from, road construction has to be 
stored temporarily or otherwise within the road reserve, or at designated or instructed areas outside the 
road reserve. This responsibility shall extend until expiry of the defects notification period.  

 
f) Soil Management 
 

i)  Topsoil 
 

Topsoil shall be removed from all areas where physical disturbance of the surface will occur and 
shall be stored and adequately protected. The contract will provide for the stripping and stockpiling 
of topsoil from the site for later re-use. Topsoil is considered to be the natural soil covering, 
including all the vegetation and organic matter. Depth may vary at each site. The areas to be 
cleared of topsoil shall include the storage areas. All topsoil stockpiles and windrows shall be 
maintained throughout the contract period in a weed-free condition.  Weeds appearing on the 
stockpiled or windrowed topsoil shall be removed by hand. Soils contaminated by hazardous 
substances shall be disposed of at an approved Department of Water Affairs and Forestry waste 
disposal site. (Read with COLTO Specifications 3104(a), 5802(a), (g), 5804(a), (b) and (c)). The 
topsoil stockpiles shall be stored, shaped and sited in such a way that they do not interfere with the 
flow of water to cause damming or erosion, or itself be eroded by the action of water. Stockpiles of 
topsoil shall not exceed a height of 2m, and if they are to be left for longer than 6 months, shall be 
analysed, and if necessary, upgraded before replacement. Stockpiles shall be protected against 
infestation by weeds. 
The contractor shall ensure that no topsoil is lost due to erosion – either by wind or water. Areas to 
be topsoiled and grassed shall be done so systematically to allow for quick cover and reduction in 
the chance of heavy topsoil losses due to unusual weather patterns. The contractor’s programme 
shall clearly show the proposed rate of progress of the application of topsoil and grassing. The 
contractor shall be held responsible for the replacement, at his own cost, for any unnecessary loss 
of topsoil due to his failure to work according to the progress plan approved by the engineer. The 
contractor’s responsibility shall also extend to the clearing of drainage or water systems within and 
beyond the boundaries of the road reserve that may have been affected by such negligence. 

 
 

ii) Subsoil 
 

The subsoil is the layer of soil immediately beneath the topsoil. It shall be removed, to a depth 
instructed by the engineer, and stored separately from the topsoil if not used for road building. This 
soil shall be replaced in the excavation in the original order it was removed for rehabilitation 
purposes. 
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g) Drainage 
 

The quality, quantity and flow direction of any surface water runoff shall be established prior to disturbing 
any area for construction purposes. Cognisance shall be taken of these aspects and incorporated into the 
planning of all construction activities. Before a site is developed or expanded, it shall be established how 
this development or expansion will affect the drainage pattern. Recognised water users / receivers shall 
not be adversely affected by the expansion or re-development. No water source shall be polluted in any 
way due to proposed changes. 
Streams, rivers, pans, wetlands, dams, and their catchments shall be protected from erosion and from 
direct or indirect spillage of pollutants such as refuse, garbage, cement, concrete, sewage, chemicals, 
fuels, oils, aggregate, tailings, wash water, organic materials and bituminous or tar products.  
The contractor shall submit to the engineer his proposals for prevention, containment and rehabilitation 
measures against environmental damage of the identified water and drainage systems that occur on the 
site. Consideration shall be given to the placement of sedimentation ponds or barriers where the soils are 
of a dispersive nature or where toxic fluids are used in the construction process. The sedimentation ponds 
must be large enough to contain runoff so that they function properly under heavy rain conditions. 

 
h)  Earthworks and Layerworks 
 

This section includes all construction activities that involve the mining of all materials, and their 
subsequent placement, stockpile, spoil, treatment or batching, for use in the permanent works, or 
temporary works in the case of deviations. Before any stripping prior to the commencement of 
construction, the contractor shall have complied with the requirements of sections C1008 (e) and C1008 
(g). In addition, the contractor shall take cognisance of the requirements set out below. 

 
i)  Quarries and borrow pits 

 
The contractor’s attention is drawn to the requirement of the Department of Minerals and Energy 
that before entry into any quarry or borrow pit, an EMP for the establishment, operation and 
closure of the quarry or borrow pit shall have been approved by the Department. It is the 
responsibility of the contractor to ensure that he is in possession of the approved EMP or a copy 
thereof, prior to entry into the quarry or borrow pit. The conditions imposed by the relevant EMP 
are legally binding on the contractor and may be more extensive and explicit than the requirements 
of this specification. In the event of any conflict occurring between the requirements of the specific 
EMP and these specifications the former shall apply. The cost of complying with the requirements 
shall be deemed to be included in existing rates in the Bill of Quantities. (Read with COLTO 
Specification 3100 and 3200). 

 
ii)  Excavation, hauling and placement 

 
The contractor shall provide the engineer with detailed plans of his intended construction 
processes prior to starting any cut or fill or layer. The plans shall detail the number of personnel 
and plant to be used and the measures by which the impacts of pollution (noise, dust, litter, fuel, 
oil, and sewage), erosion, vegetation destruction and deformation of landscape will be prevented, 
contained and rehabilitated. Particular attention shall also be given to the impact that such 
activities will have on the adjacent built environment. The contractor shall demonstrate his “good 
housekeeping”, particularly with respect to closure at the end of every day so that the site is left in 
a safe condition from rainfall overnight or over periods when there is no construction activity. (Read 
with COLTO Standard Specification clauses 1217 and 3309) 
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iii) Spoil sites 
 

The contractor shall be responsible for the safe siting, operation, maintenance and closure of any 
spoil site he uses during the contract period, including the defects notification period. This shall 
include existing spoil sites that are being re-entered. Before spoil sites may be used proposals for 
their locality, intended method of operation, maintenance and rehabilitation shall be given to the 
engineer for his approval. The location of these spoil sites shall have signed approval from the 
affected landowner before submission to the engineer. No spoil site shall be located within 500m 
of any watercourse. A photographic record shall be kept of all spoil sites for monitoring purposes. 
This includes before the site is used and after re-vegetation.  
The use of approved spoil sites for the disposal of hazardous or toxic wastes shall be prohibited 
unless special measures are taken to prevent leaching of the toxins into the surrounding 
environment. Such special measures shall require the approval of the relevant provincial or 
national authority. The same shall apply for the disposal of solid waste generated from the various 
camp establishments. The engineer will assist the contractor in obtaining the necessary approval if 
requested by the contractor. 
Spoil sites will be shaped to fit the natural topography. These sites shall receive a minimum of 
75mm topsoil and be grassed with the recommended seed mixture. Slopes shall not exceed a 
vertical: horizontal ratio of 1:3. Only under exceptional circumstances will approval be given to 
exceed this ratio. Appropriate grassing measures to minimise soil erosion shall be undertaken by 
the contractor. This will include both strip and full sodding. The contractor may motivate to the 
engineer for other acceptable stabilising methods. The engineer may only approve a completed 
spoil site at the end of the defects notification period upon receipt from the contractor of a 
landowner’s clearance notice and an engineer’s certificate certifying slope stability (Read with 
COLTO standard Specifications clause 1214). The contractor’s costs incurred in obtaining the 
necessary certification for opening and closing of spoil sites shall be deemed to be included in the 
Tendered rates for spoiling. 

 
iv) Stockpiles 

 
The contractor shall plan his activities so that materials excavated from borrow pits and cuttings, in 
so far as possible, can be transported direct to and placed at the point where it is to be used. 
However, should temporary stockpiling become necessary, the areas for the stockpiling of 
excavated and imported material shall be indicated and demarcated on the site plan submitted in 
writing to the engineer for his approval, together with the contractor’s proposed measures for 
prevention, containment and rehabilitation against environmental damage. 
The areas chosen shall have no naturally occurring indigenous trees and shrubs present that may 
be damaged during operations. Care shall be taken to preserve all vegetation in the immediate 
area of these temporary stockpiles.  During the life of the stockpiles the contractor shall at all times 
ensure that they are: 
- Positioned and sloped to create the least visual impact; 
- Constructed and maintained so as to avoid erosion of the material and contamination of 

surrounding environment; and 
- Kept free from all alien/undesirable vegetation. 
After the stockpiled material has been removed, the site shall be re-instated to its original 
condition. No foreign material generated / deposited during construction shall remain on site. 
Areas affected by stockpiling shall be landscaped, top soiled, grassed and maintained at the 
contractor’s cost until clearance from the engineer and the relevant Authority is received. 
Material milled from the existing road surface that is temporarily stockpiled in areas approved by 
the engineer within the road reserve, shall be subject to the same condition as other stockpiled 
materials. Excess materials from windrows, in-situ milling or any detritus of material from road 
construction activities may not be swept off the road and left unless specifically instructed to do so 
in the contract drawing or under instruction from the engineer 



 

  203 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

In all cases, the engineer shall approve the areas for stockpiling and disposal of construction 
rubble before any operation commences and shall approve their clause only when they have been 
satisfactorily rehabilitated. (Read with COLTO Specification 3203 and 4306). 

 
v) Blasting activities 

 
Wherever blasting activity is required on the site (including quarries and/or borrow pits) the 
contractor shall rigorously adhere to the relevant statutes and regulations that control the use of 
explosives.  In addition, the contractor shall, prior to any drilling of holes in preparation for blasting, 
supply the engineer with a locality plan of the blast site on which shall be shown the zones of 
influence of the ground and air shock-waves and expected limits of fly-rock.  The plan shall show 
each dwelling, structure and service within the zones of influence and record all details of the 
dwellings/structures/services including existing positions, lengths and widths of cracks, as well as 
the condition of doors, windows, roofing, wells, boreholes etc.  The contractor, alone, shall be 
responsible for any costs that can be attributed to blasting activities, including the collection of fly-
rock from adjacent lands and fields.  The submission of such a plan shall not in any way absolve 
the contractor from his responsibilities in this regard.  The contractor shall also indicate to the 
engineer the manner in which he intends to advertise to the adjacent communities and/or road 
users the times and delays to be expected for each individual blast. 

 
 
i) Batching sites 
 

Asphalt plants are considered scheduled processes listed in the second schedule to the Atmospheric 
Pollution Prevention Act, 1965 (Act No. 45 of 1965). Should the use of an asphalt plant be considered on 
site, the contractor shall be responsible to obtain the necessary permit from the Department of 
Environmental Affairs and Tourism, regardless of where they are sited. 
Crushing plants and concrete batching plants, whether sited inside or outside of defined quarry or borrow 
pit areas, shall be subject to the requirements of the Department of Minerals and Energy legislation as 
well as the applicable industrial legislation that governs gas and dust emissions into the atmosphere. 
Such sites will be the subject of regular inspections by the relative authorities during the life of the project. 
In addition, the selection, entry onto, operation, maintenance, closure and rehabilitation of such sites shall 
be the same as for those under section C1008(h)(iii), with the exception that the contractor shall provide 
additional measures to prevent, contain and rehabilitate against environmental damage from 
toxic/hazardous substances. In this regard the contractor shall provide plans that take into account such 
additional measures as concrete floors, bunded storage facilities, linings to drainage channels and 
settlement dams. Ultimate approval of these measures shall be from the relevant national authority, as 
shall approval of closure. The engineer will assist the contractor in his submissions to the relevant 
authority. 
Effluent from concrete batch plants and crusher plants shall be treated in a suitable designated 
sedimentation dam to the legally required standards to prevent surface and groundwater pollution. The 
designs of such a facility should be submitted to the engineer for approval. 
The contractor shall invite the relevant department to inspect the site within 2 months after any plant is 
commissioned and at regular intervals thereafter, not exceeding 12 months apart 

 
j) Spillages 
 

Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants such as refuse, 
garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate, tailings, wash water, organic 
materials and tar or bituminous products. In the event of a spillage, the contractor shall be liable to 
arrange for professional service providers to clear the affected area. 
Responsibility for spill treatment lies with the contractor. The individual responsible for, or who discovers a 
hazardous waste spill must report the incident to his/her DEO or to the engineer. The Designated 
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Environmental Officer will assess the situation in consultation with the engineer and act as required. In all 
cases, the immediate response shall be to contain the spill. The exact treatment of polluted soil / water 
shall be determined by the contractor in consultation with the DEO and the engineer. Areas cleared of 
hazardous waste shall be re-vegetated according to the engineer’s instructions 
Should water downstream of the spill be polluted, and fauna and flora show signs of deterioration or 
death, specialist hydrological or ecological advice will be sought for appropriate treatment and remedial 
procedures to be followed. The requirement for such input shall be agreed with the engineer. The costs of 
containment and rehabilitation shall be for the contractor’s account, including the costs of specialist input. 

 
k)  Areas of Specific Importance 
 

Any area, as determined and identified within the project document as sensitive or of special interest 
within the site shall be treated according to the express instructions contained in these specifications or 
the approved EMP. The contractor may offer alternative solutions to the engineer in writing should he 
consider that construction will be affected in any way by the hindrance of the designated sensitive area or 
feature. However, the overriding principle is that such defined areas requiring protection shall not be 
changed. Every effort to identify such areas within the site will have been made prior to the project going 
out to tender. The discovery of other sites with archaeological or historical interest that have not been 
identified shall require ad hoc treatment.   

 
i)  Archaeological Sites 

 
If an artefact on site is uncovered, work in the immediate vicinity shall be stopped immediately. The 
contractor shall take reasonable precautions to prevent any person from removing or damaging 
any such article and shall immediately upon discovery thereof inform the engineer of such 
discovery. The South African Heritage Research Agency (SAHRA) is to be contacted who will 
appoint an archaeological consultant. Work may only resume once clearance is given in writing by 
the archaeologist. (Read with COLTO General Condition of Contract Subclause 4.24 as amended 
by Particular Condition). 

 
ii)  Graves and middens 

 
If a grave or midden is uncovered on site, or discovered before the commencement of work, then 
all work in the immediate vicinity of the graves/middens shall be stopped and the engineer 
informed of the discovery. The South African Heritage Research Agency (SAHRA) should be 
contacted and in the case of graves, arrangements made for an undertaker to carry out 
exhumation and reburial. The employer will be responsible for attempts to contact family of the 
deceased and for the site where the exhumed remains can be re-interred. (Read with COLTO 
General Conditions of Contract Subclause 4.24 as amended by Particular Condition). 

 
l) Noise Control 
 

The contractor shall endeavour to keep noise generating activities to a minimum. Noises that could cause 
a major disturbance, for instance blasting and crushing activities, should only be carried out during 
daylight hours. Compliance with the appropriate legislation with respect to noise shall be mandatory. 
Should noise generating activities have to occur at night the people in the vicinity of the drilling shall be 
warned about the noise well in advance and the activities kept to a minimum. 
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m) Dust Control 
 

Dust caused by strong winds shall be controlled by means of water spray vehicles.  Dust omission from 
batching plants shall be subject to the relevant legislation and shall be the subject of inspection by the 
relevant office of the Department of Minerals and Energy.   

 
n) Alien Vegetation 
 

The contractor shall be held responsible for the removal of alien vegetation within the road reserve 
disturbed during road construction. This includes, for example, service roads, stockpile areas, stop/go 
facilities, windrows and wherever material generated for or from road construction has been stored 
temporarily or otherwise within the road reserve. This responsibility shall extend for the duration of the 
defects notification period. 

C3.4.3.2.9. RECORD KEEPING 

The engineer and the DEO will continuously monitor the contractor’s adherence to the approved impact 
prevention procedures and the engineer shall issue to the contractor a notice of non-compliance whenever 
transgressions are observed. The DEO should document the nature and magnitude of the non-compliance in a 
designated register, the action taken to discontinue the non-compliance, the action taken to mitigate its effects 
and the results of the actions. The non-compliance shall be documented and reported to the engineer in the 
monthly report.  
Copies of any record of decision or EMP’s for specific borrow pits or quarries used on the project shall be kept on 
site and made available for inspection by visiting officials from the employer or relevant environmental 
departments. 

C3.4.3.2.10. COMPLIANCE AND PENALTIES 

The contractor shall act immediately when such notice of non-compliance is received and correct whatever is the 
cause for the issuing of the notice. Complaints received regarding activities on the construction site pertaining to 
the environment shall be recorded in a dedicated register and the response noted with the date and action taken. 
This record shall be submitted with the monthly reports and a verbal report given at the monthly site meetings.  
Any avoidable non-compliance with the above-mentioned measures shall be considered sufficient ground for the 
imposition of a penalty  
 
THE FOLLOWING PENALTIES SHALL APPLY FOR ENVIRONMENTAL VIOLATIONS: 
 
A) UNNECESSARY REMOVAL OR DAMAGE TO TREES 
 

 2600MM GIRTH OR LESS  : R 5 000 PER TREE 

 GREATER THAN 2600MM, BUT LESS THAN 6180MM GIRTH : R10 000 PER TREE 

 GREATER THAN 6180MM GIRTH  : R30 000 PER TREE 
 

 B) Serious violations: 
 

 Hazardous chemical/oil spill and/or dumping in 
 Non-approved sites. : R10 000 per incident 

 General damage to sensitive environments. : R  5 000 per incident 

 Damage to cultural and historical sites. : R  5 000 per incident 

 Uncontrolled/unmanaged erosion 
 (plus rehabilitation at contractor’s cost). : R 1 000 to R5 000 per incident 

 Unauthorised blasting activities. : R  5 000 per incident 

 Pollution of water sources. : R10 000 per incident 
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The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 
imposed shall be final. 

 
 C) Less serious violations: 
 

 Littering on site. : R1 000 per incident 

 Lighting of illegal fires on site. : R1 000 per incident 

 Persistent or un-repaired fuel and oil leaks. : R1 000 per incident 

 Excess dust or excess noise emanating from site. : R1 000 per incident 

 Dumping of milled material in side drains or on grassed  
 Areas : R1 000 per incident 

 Possession or use of intoxicating substances on site. : R   500 per incident 

 Any vehicles being driven in excess of designated 
 speed limits. : R   500 per incident 

 Removal and/or damage to flora or cultural or 
 heritage objects on site, and/or killing of wildlife : R2 000 per incident 

 Illegal hunting. : R2 000 per incident 

 Urination and defecation anywhere except in  
 designated areas. : R   500 per incident 
 
The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty 
imposed shall be final. The calculation shall include allied construction activities in the same way as the 
calculation of reduced payments under section 8200. The imposition of such a penalty shall not preclude 
the relevant provincial or national authority from applying an additional penalty in accordance with its 
statutory powers.  Any non-compliance with the agreed procedures of the EMP is a transgression of the 
various statutes and laws that define the manner by which the environment is managed. 
Failure to redress the cause shall be reported to the relevant authority for them to deal with the 
transgression, as it deems fit. 

C3.4.3.2.11. MEASUREMENT AND PAYMENT 

“The cost of complying with this specification shall be deemed to be included in the rates tendered for this 
contract.” 
 
Item  
 Unit 
C100.01 Penalty for unnecessary removal or damage to trees 
  for the following diameter sizes 
 (a) 2600mm girth or less number (No) 
 (b) Greater than 2600mm, but less than 6180mm girth number (No) 
 (c) Greater than 6180mm girth number (No) 
 
The unit of measurement shall be the number of trees by diameter size removed unnecessary or damaged. The 
penalty rates applied shall be those stated in clause C3.5.2.10. 
Item 
  
  Unit 
C100.02 Penalty for serious violations 

(a) Hazardous chemical/oil spill and/or dumping in 
 non-approved sites  number (No) 
(b) General damage to sensitive environments 
(c) Damage to cultural and historical sites  number (No) 
(d) Pollution of water sources  number (No) 
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(e) Unauthorised blasting activities  number (No) 
(f) Uncontrolled/unmanaged erosion 
 per incident, depending on environment impacts, plus 
 rehabilitation at contractor’s cost)  number (No) 
 

The unit of measurement for C100.02 (a) to (f) shall be the number of serious violation incidents.  The penalty 
rates to be applied shall be those stated in clause C3.5.2.10. 
Item  
 Unit 
C100.03 Penalty for less serious violations 

 Littering on site number (No) 

 Lighting of illegal fires on site number (No) 

 Persistent or un-repaired fuel and oil leaks number (No) 

 Excess dust or excess noise emanating from site number (No) 

 Dumping of milled material in side drains or on grassed  
  areas  number (No) 

 Possession or use of intoxicating substances on site number (No) 

 Any vehicles being driven in excess of designated speed  
 limits number (No) 

 Removal and/or damage to flora or cultural or heritage 
     objects on site, and/or killing of wildlife number (No) 

 Illegal hunting number (No) 

 Urination and defecation anywhere except in designated  
  areas number (No) 
 

The unit of measurement shall be the number of less serious violation incidents. The penalty rates applied shall 
be those stated in clause C3.5.2.10. 
 
The engineer’s decision with regard to what is considered a violation, its seriousness and the penalty imposed 
shall be final. The calculation shall include allied construction activities in the same way as the calculation of 
reduced payments under section 8200. The imposition of such a penalty shall not preclude the relevant provincial 
or national authority from applying an additional penalty in accordance with its statutory powers.  Any non-
compliance with the agreed procedures of the EMP is a transgression of the various statutes and laws that define 
the manner by which the environment is managed. 
Failure to redress the cause shall be reported to the relevant authority for them to deal with the transgression, as 
it deems fit. 
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Table 1: Mechanisms that Cause Environmental Impacts during Construction Activities 

SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

1300 
Camp 
Establishment 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1400 
Housing, Offices 
and laboratories 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Demarcate sensitive areas 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1500 
Accommodation of 
Traffic 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise/lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

1600 Overhaul 

Spillage 
Storage 
Noise/lights 
Dust control 
Exhaust fumes 
Washing waste 

Turning circles 

Parking areas 

Restrict access to 
sensitive areas 

Protection of indigenous 
vegetation 

Preserve topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

 

1700 
Clearing and 
grubbing 

Waste treatment 
Hazardous waste 
Water supply 
Noise /lights 
Dust control 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Protection of indigenous 
vegetation 

Preserve topsoil 

 

2100 -
2400 

Drainage 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3100 Borrow pits 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3200 Stockpiling 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

3300 Mass Earthworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 

Selection of site 

Preserve indigenous 
vegetation 

Selection of site 

Preserve indigenous 
vegetation 

Preserve indigenous 
vegetation 

Preserve topsoil 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

Storage Preserve topsoil Preserve topsoil Management of weeds 

3400 - 
3900 

Pavement layers 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 

Selection of site 
Preserve indigenous 
vegetation 
Preserve topsoil 
Demarcate sensitive areas 
Maintenance of windrows 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

4100 
Asphalt works / 
sealing operations 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 
Noise / lights 
Dust control 
Smoke control 
Storage of materials 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Turning circles 

Parking areas 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

 

 

5000 Ancillary roadworks 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 

 

6000 Structures 
Waste treatment 
Hazardous waste 
Water supply 

Selection of site 

Preserve indigenous 

Selection of site 

Preserve indigenous 

Preserve indigenous 
vegetation 
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SECTION CONTENTS 

ENVIRONMENTAL IMPACTS 

POLLUTION TYPE DEFORMATION OF LANDSCAPE SOIL EROSION ALIEN VEGETATION 

SENSITIVE AREAS 

(to be completed by 
compiler) 

Spillage 
Storage 

vegetation 

Preserve topsoil 

vegetation 

Preserve topsoil 
Preserve topsoil 

Management of weeds 

7000 
Concrete 
pavements etc 

Waste treatment 
Hazardous waste 
Water supply 
Spillage 
Storage 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Selection of site 

Preserve indigenous 
vegetation 

Preserve topsoil 

Preserve indigenous 
vegetation 

Preserve topsoil 

Management of weeds 
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C3.4.3.3 PROVISION OF STRUCTURED TRAINING 
 

 CONTENTS 
 

 C3.4.3.3.1 SCOPE 
 C3.4.3.3.2 GENERIC TRAINING 
 C3.4.3.3.3 ENTREPRENEURIAL SKILLS TRAINING 
 C3.4.3.3.4 MEASUREMENT AND PAYMENT 
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C3.4.3.3   PROVISION OF STRUCTURED TRAINING 
 

 C3.4.3.3.1 SCOPE 
 

This specification covers the requirements for the provision of structured training to be arranged by the contractor 
over the period of this contract. 
 

  C3.4.3.3.2   GENERIC TRAINING 
 

   C3.4.3.3.2.1 The contractor shall, from the commencement of the contract, implement a structured  
     Progressive training programme. 

  C3.4.3.3.2.2 The generic training will inter alia comprise, but not be limited to the following subjects: 
 

COURSE DESCRIPTION 
ESTIMATED No. OF 

TRAINEES 
ESTIMATEDDU
RATION (DAYS) 

1 ROAD SAFETY FOR CONSTRUCTION WORKERS ………  

2 FIRST AIDER ……..  

3 CONCRETE HANDLING, PLACING AND FINISHING ………  

4 PIPE FITTING ………  

    

C3.4.3.3.2.3 Training shall be at or by an approved accredited organisation and shall be delivered by suitably 
qualified and experienced trainers.  

 C3.4.3.3.2.4 The tenderer shall provide with his tender full details of the structured training programme he 
intends to implement, which details shall include the following:  

 
(a) The name of the training institution and programme 
(b) The manner in which the training is to be delivered. 
(c) The numbers and details of the trainers 

  Such details shall be entered on or attached to Form RDP 6 (E) included herein. 

C3.4.3.3.2.5 The contractor shall be responsible for the provision of everything necessary for the delivery of the 
generic training programme, including the following: 
(a) A suitable venue with sufficient furniture, lighting and power 
(b) All necessary stationery consumables and study material 
(c) Transport of the students (as necessary) 
 

C3.4.3.3.2.6 Generic training courses shall commence within one month of possession of site and be 
completed before the end of the contract period. 

C3.4.3.3.2.7 The contractor's training programme shall be subject to the approval of the engineer, and the 
contractor shall if so instructed by the engineer alter or amend the programme and course content 
if a need is identified once the contract commences. 
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C3.4.3.3.2.8 The contractor shall keep comprehensive records of the training given to each student and 
whenever required shall provide copies of such records to the engineer.  At the successful 
completion of each course each student shall be issued with a certificate indicating the course 
contents as proof of attendance and completion. 

  In addition to the above, a monthly return shall be submitted by the contractor.  An example of the 
form is illustrated in Part C5 of this document (form RDP 10 (E)) 

C3.4.3.3.3 ENTREPRENEURIAL SKILLS TRAINING 

C3.4.3.3.3.1 Small contractors, subcontractors and the Project Steering Committee (PSC) will be entitled to 
receive a structured training programme, which will comprise both management skills as well as 
business development skills. 

C3.4.3.3.3.2 The contractor shall closely monitor the performance of all small subcontractors in the execution of 
their contracts and shall identify all such subcontractors who, in his opinion, display  the potential 
to benefit from structured training as may be provided for  in the contract and where required by 
the engineer, shall make recommendations in this regard.  The final list of candidates will be 
decided between the contractor and the engineer. 

C3.4.3.3.3.3 The training will be delivered by trainers who are accredited by the Civil Engineering Training 
Scheme (CEITS) or other institutions recognised by the Department of Labour.  Accredited training 
refers to both the trainers as well as to the training material. 

C3.4.3.3.3.4 The contractor shall facilitate in the delivery thereof, by instructing and motivating the 
subcontractor regarding attendance and participation therein. 

C3.4.3.3.3.5 The contractor shall further make all reasonable efforts to co-ordinate the programming of the 
subcontractor’s work with that of the delivery of the structured training. 

C3.4.3.3.3.6 The structured training will comprise out of the following as decided by the Employer: 

 

COURSE DESCRIPTION 
ESTIMATED DURATION  

(DAYS) 

1. BASIC BUSINESS PRINCIPLES To be determined 

2. BASIC SUPERVISION To be determined 

3. RUNNING A BUSINESS To be determined 

4. LEGAL PRINCIPLES To be determined 

5. ACHIEVING STANDARDS To be determined 

 

C3.4.3.3.3.7 The contractor shall provide with his tender, full details of the structured training programme, which 
he intends to implement, which details shall include the following: 
(a) The name of the training institution and programme 
(b) The various aspects of each type of training comprised in the programme 
(c)  The manner in which the training is to be delivered 
(d) The numbers and details of the trainers to be utilised. 
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  Such details of the proposed entrepreneurial training programme shall be entered on or attached 
to form RDP 7 (E) of the forms to be completed by the tenderer. 

C3.4.3.3.3.8 The contractor shall be responsible for the provision of everything necessary for the delivery of the 
entrepreneurial training programme, including the following: 
(a) A suitably furnished venue (if required) with lighting and power. 
(b) All necessary consumables, stationery and study material 
(c) Transport of the subcontractors (as necessary) 

 
C3.4.3.3.3.9 All entrepreneurial training shall take place within normal working hours. 

C3.4.3.3.3.10 The contractor’s training programme shall be subject to the approval of the engineer, and the 
contractor shall if so instructed by the engineer alter or amend the programme and course content 
if a need is identified once the contract commences. 

C3.4.3.3.3.11 The contractor shall keep comprehensive records of the training given to each subcontractor and 
whenever required shall provide copies of such records to the engineer. At the successful 
completion of each course each subcontractor shall be issued with a certificate indicating the 
course contents as proof of attendance and completion. 

 I n addition to the above, a monthly return shall be submitted by the contractor.  An example of the 
form to be used is illustrated in Part C5 of this document, (form RDP 11 (E)). 

 
C3.4.3.3.4 MEASUREMENT AND PAYMENT 
ITEM          UNIT 
BE12.05 Provision for accredited training 

(a) Generic skills        Provisional sum 
(b) Entrepreneurial skills       Provisional sum 
(c) Handling cost and profit in respect of sub-itemE12.05(a) and (b)  

 above         percentage (%) 
(d) Training venue (only if required)     lump sum 

The prime cost sums are provided to cover the actual costs (including wages) for attendance of accredited 
training courses as agreed with the engineer and shall be expended in accordance with the provisions of sub-
clause 48(2) of the general conditions of contract.  The tendered percentage in sub-item E4.1(c) is a percentage 
of the amount actually spent under sub-items E4.1(a) and (b) which shall include full compensation for the 
contractor’s handling cost, profit, mentoring, record keeping, reporting and all other costs in connection therewith. 

The lump sum tendered for E4.1(d) shall include full compensation for the provision of the training venue, for all 
necessary lighting, power, furniture, stationery, consumables and study material and for transportation of the 
students to and from the training venue.  Payment of the lump sum will be made in two installments as follows: 
(i) The first installment, 75% of the lump sum, will be paid after the contractor has met all his obligations 

regarding the provision of the training venue as specified. 
(ii) The second and final installment, 25% of the lump sum, will be paid after the provision of all the accredit 

training as specified in the document. 
 
 
 
 
 
 
 



 

  216 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

C3.4.3.5 HIV/AIDS REQUIREMENTS 

  CONTENTS 

 
SH 01  SCOPE 
SH 02  DEFINITIONS AND ABBREVIATIONS 
SH 03  HIV/AIDS EDUCATION AND TRAINING  
SH 04  PROVIDING WORKERS WITH ACCESS TO CONDOMS 
SH 05  ENSURING ACCESS TO HIV/AIDS TESTING AND COUNCILLING 
SH 06  MONITORING 
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C3.4.3.5 HIV/AIDS REQUIREMENTS 
 
SH 01  SCOPE 

 
 This specification contains all requirements applicable to the Contractor for creating HIV/AIDS 
awareness amongst all of the Workers involved in this project for the duration of the construction 
period, through the following strategies: 
 Raising awareness about HIV/AIDS through education and information on the nature of the 

disease, how it is transmitted, safe sexual behaviour, attitudes towards people affected and 
people living with HIV/AIDS, how to live a healthy lifestyle with HIV/AIDS, the importance of 
voluntary testing and counselling, the diagnosis and treatment of Sexually Transmitted 
Infections and the closest health Service Providers 

 Informing Workers of their rights with regard to HIV/AIDS in the workplace 

 Providing Workers with access to condoms and other awareness material that will enable 
them to make informed decisions about sexual practices 

 
SH.02   DEFINITIONS AND ABBREVIATIONS 

 
SH 02.01 DEFINITIONS 

 
Worker:  Person in the employ of the Contractor or under the direction or supervision of the 
Contractor or any of his Sub-contractors, who is on site for a minimum period of 30 days in total. 

 
SH 02.02 ABBREVIATIONS 

 
  HIV  : Human Immunodeficiency Virus 
  AIDS  : Acquired Immune Deficiency Syndrome 
  STI  : Sexually Transmitted Infection 

 

SH 03  HIV/AIDS EDUCATION AND TRAINING 
 DISPLAYING OF PLASTIC LAMINATED POSTERS AND DISTRIBUTION OF  INFORMATION 
BOOKLETS 

 
The Contractor shall obtain a set of four laminated posters conveying different key messages and 
information booklets, which are available from all Regional Offices of the Department of Public 
Works 
The above-mentioned posters and information booklets have been prepared to raise awareness 
and to share information about HIV/AIDS and STI’s 
Posters or display stands shall be displayed on site as soon as possible, but not later than 14 days 
after the date of site handover 
Posters shall be displayed in areas highly trafficked by Workers, including toilets, rest areas, the 
site office and compounds 
The posters on display must always be intact, clear and readable 
Information booklets must be distributed to all Workers as soon as possible, but not later than 
14 days after site handover, or as soon as the Worker joins the site 

 
SH 04   PROVIDING WORKERS WITH ACCESS TO CONDOMS 

 
The Contractor shall provide and maintain condom dispensers and make both male and female 
condoms, complying with the requirements of SABS ISO 4074, available at all times to all Workers 
at readily accessible points on site, for the duration of the contract. The Contractor may obtain 
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condom dispensers from the Department of Health and condoms may be obtained from the Local 
Clinic or the Department of Health. 
At least one male and one female condom dispenser and a sufficient supply of condoms, all to the 
approval of the Representative/Agent, shall be made available on site within 14 days of site hand 
over. Contractors should note that arrangements to obtain condoms from the Department of Health 
Clinics prior to site hand over may be necessary, to ensure that condoms are available within 
14 days of site handover. 
Condoms shall be made available in areas highly trafficked by Workers, including toilets, the site 
office and compounds. 

 
SH 05  ENSURING ACCESS TO HIV/AIDS TESTING AND COUNSELLING FACILITIES AND 

TREATMENT OF SEXUALLY TRANSMITTED INFECTIONS (STI)  
 
The Contractor shall provide Workers with the names of the closest Service Providers that provide 
HIV/AIDS testing and counselling and Clinics providing Sexually Transmitted Infection (STI) 
diagnosis and treatment. Information on these Service Providers and Clinics must be displayed on 
a poster of a size not smaller than A1 in an area highly trafficked by Workers 
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SH 06. MONITORING 
 

The Contractor shall grant to the Representative/Agent reasonable access to the construction site, 
in order to establish that the Contractor complies with his obligations regarding HIV/AIDS 
awareness under this contract 

 
 The Contractor must report problems experienced in implementing the HIV/AIDS requirements to 
the Representative/Agent 

 
 The attached SITE CHECKLIST (SCHEDULE A) shall be completed and submitted at every 
construction progress inspection to the Representative/Agent 
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C3.5 MANAGEMENT 
 
C3.5.1 MANAGEMENT MEETINGS 
 
 The following meetings will be required as minimum for the management of the contract. 

(a)         Monthly client site meeting (using standard agenda for management control). 
 (b) Technical meetings as required for each phase of the work. 
 (c)  Monthly safety meetings in terms of the OHS requirements. 
 (d)  Weekly progress meetings 
 
 
C3.5.2 QUALITY CONTROL 
 
 Contractor to supply details of quality plan and procedures.  These shall include: 

 Accommodation of traffic. 

 Inspection and test plans. 

 Approval process. 

 Hold-points. 

 Milestones. 
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C4.1 SITE INFORMATION 

C4.1.1 Material site investigation 
  

The topography srvey and the geotechnical investigation was conducted and will be 

made available upon request by the successful bidder. 

 

 
C4.1.2            Working Drawings 
 

Working drawings and other information will also be made available to the successful tenderer. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

                 

C4.2 LOCALITY PLAN 
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C5.1 PROFORMA DOCUMENTS 

The following is a list of proforma documents and examples that are required to be completed by the successful 
Tenderer. 
 

C5.1.1 EXAMPLE OF ABE DECLARATION AFFIDAVIT ........................................................... C.216 

C5.1.2 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT ............................................ C.228 

C5.1.3 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT .................. C.229 

C5.1.4 FORM RDP 11(E) : GENERIC TRAINING REPORT ...................................................... C.230 

C5.1.5 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT ................................... C.231 

C5.1.6 FORM RDP 13(E) : ENGINEERING TRAINING REPORT ............................................. C.232 

C5.1.7 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT .................................. C.233 

 
 



 

  226 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

                 

C5.1.1 EXAMPLE OF ABE DECLARATION AFFIDAVIT 

(facsimiles will be provided by the Employer to be completed by ABEs) 

1. Name of firm : ………………………………………………… 

 Postal address : ………………………………………………… 

 Telephone no. : …………………Fax no ……………………. 

 Contact person : ………………………………………………… 

 VAT registration no. : ………………………………………………… 

2. Type of firm (tick as appropriate) 

- Partnership……………………………………………….. 

- One person business/sole trader………………………. 

- Close corporation: registration no……………………… 

- Date of registration………………………………………. 

- Company:  registration no………………………………. 

- Pty Ltd: registration no…………………………………… 

3. Principal Business Activities :…………………………………………………………… 

4. Service/work to be performed on this contract: …………………………………… 

5. Participation in this contract 

- as a Sub-contractor  Yes/No 
- in a Joint Venture  Yes/No 
- with main contractor  Yes/No 
- with a sub-contractor  Yes/No 

6. List all partners, proprietors and shareholders: 

Name ID. No. Citizen of RSA 

Yes/No 

PDI status 

Yes/No 

%owned 

 

 

 

 

 

    

 

7. List the last four contracts/assignments completed by your firm.  If required, a separate sheet may be used 

and attached to this page.  Reference may be called from the Employers of the projects listed. 

PROJECT AND WORK 
PERFORMED 

EMPLOYER 
(NAME, ADDRESS, TEL, FAX) 

VALUE OF RANDS 
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Notes to Tenderer: 

Under column 1 state the assignment or contract (e.g. Contract XYZ0103): Construction of rural roads) 

and follow this with the work carried out (e.g. construction of pipe culverts).  

Under column 2, if it was a sub-contract give the required details of the employer for the main contract and also 

of the Contractor who employed you.  

Under column 3 give the value of the main contract (if any and if known) and also the value of the work carried 

out by you. 

 
8. Declaration 

I,    ……………………………………………………………………………………………, being duly authorised to 

sign on behalf of the firm, affirm that the PDI equity in this business is as stated above and that the 

information furnished is true and correct. 

Signature   
Name (print)   
Date   
Signed on behalf of (print name)  
Address   
    
Telephone no.   
 
Commissioner of Oath    
Date   
 
 
Note: In the case of Company a certificate of authority for signatory must be provided. 
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EXAMPLE 

C5.1.2 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT 

CONTRACT NO.  

REPORT ON EMPLOYMENT ON THE ABOVE CONTRACT FOR THE MONTH OF                                            2013 

NAME OF 
COMPANY 
OR FIRM 

AND 
VENDOR 
NUMBER 

AGE OF 
COMPANY 
OR FIRM 

EMPLOYMENT 
GROUP 

EMPLOYMENT 

MALE FEMALE TOTAL PERSON/HOURS VALUE (RAND) 

MALE FEMALE TOTAL MALE FEMALE 

           

  Unskilled (US)         

  Semi-Skilled (SS)         

  Skilled (SK)         

  Lab.Tech (LT)         

  Surveyor (SUR)         

  Eng. Tech (ET)         

  Engineer (EN)         

  Admin (AD)         

  Others (o)         

           

TOTALS 

GRAND TOTALS 
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C5.1.3 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT 

CONTRACT NO.  

REPORT ON THE EMPLOYMENT OF SUPERVISORY STAFF ON  THE ABOVE CONTRACT FOR THE MONTH OF  _______________                                 2013  

POSITION HELD NAME PDI NON-PDI TOTAL 

Site Agent     

Senior Materials Technician     

Senior Surveyor     

Earthworks Surveyor     

Compaction Supervisor     

Surfacing Supervisor     

Structures Supervisor     

Others: - List     

TOTALS 
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C5.1.4 FORM RDP 11(E) : GENERIC TRAINING REPORT 

CONTRACT NO.  

REPORT ON GENERIC TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF                                            2013 

DATES OF TRAINING 
COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 
INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 
TRAINING PER 

TYPE OF TRAINING 
NUMBER ATTENDING CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 
NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

TOTAL 
TOTAL ALL TRAINEES 

    

    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

  231 
Bidder:     DR. JSMLM:            
Initial:   Authorised signatory/ies:   1. …………………………                Initial: DR. JSMLM…………….. 
         

      2.  ………………………. 
 
Witness: …………………………. 
 

 

 
 
 

EXAMPLE 

C5.1.5 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT 

CONTRACT NO.  

REPORT ON ENTERPRENEURIAL TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF                                            2013  

DATES OF TRAINING 
COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 
INSTITUTE OR IF IN-

HOUSE WRITE IH 

ATTENDANCES TOTAL COST OF 
TRAINING PER TYPE 

OF TRAINING 
NUMBER ATTENDING CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 
NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 
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EXAMPLE 

C5.1.6 FORM RDP 13(E) : ENGINEERING TRAINING REPORT 

CONTRACT NO.  

REPORT ON ENGINEERING TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF                                            2013 

DATES OF 
TRAINING 
COURSES 

EMPLOYER OF TRAINEE NAME OF TRAINING 
INSTITUTE OR IF IN-
HOUSE WRITE – IH 

ATTENDANCES TOTAL COST OF 
TRAINING PER TYPE OF 

TRAINING 
NUMBER 

ATTENDING 
CERTIFICATES 

AWARDED 

START FINISH NAME VENDOR 
NO. 

MALE FEMALE MALE FEMALE MALE FEMALE 

           

           

           

           

           

           

           

           

           

           

TOTAL 
TOTAL ALL TRAINEES 
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EXAMPLE 

C5.1.7 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT 

CONTRACT NO.  

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF                                    

DATE OF 
MEETING 

COMPANY/FIRM OR ORGANISATION RESPONSIBLE FOR 
ARRANGING THE MEETING 

NUMBER OF 
COMMUNITY 

MEMBERS PRESENT 

DURATION 
OF MEETING 

(hours) 

TOTAL COST 
OF THE 

MEETING 

COMMENTS 

NAME VENDOR NO. 
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C5.2 CONTRACT DRAWINGS 

The following is a list of contract drawings included in the document 
 

DRAWING NO. REV DRAWING DESCRIPTION  
221006-BK-CIV-04-D-02 TO WATER METER DETAILS 

221006-BK-CIV-04-D-07 TO TYPICAL DETAILS OF AIR VALVE CHAMBER  

221006-BK-CIV-04-D-12 TO ISOLATION VALVE CHAMBER 

221006-BK-CIV-04-D-13 TO TYPICAL DETAILS FOR SCOUR VALVE CHAMBER (SHEET 1 OF 3) 

221006-BK-CIV-04-D-14 TO TYPICAL DETAILS FOR SCOUR VALVE CHAMBER (SHEET 2 OF 3) 

221006-BK-CIV-04-D-15 TO TYPICAL DETAILS FOR SCOUR VALVE CHAMBER (SHEET 2 OF 3) 
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APPENDIX B: TYPES OF INFRASTRUCTURE WHICH ARE SUITABLE FOR CONSTRUCTION USING 
LABOUR INTENSIVE METHODS 
 
B.1  Roads 
 
The following operations may be carried out using labour intensive methods: 
 
1.  Site clearance 
 
2  Layer work construction including loading, hauling and spreading material. 
 Note: All compaction should be done using conventional compaction equipment and where necessary 

the use of heavy machinery may be employed to loosen material for excavation by hand. Where 
significant use of blasting is indicated, then the Works are probably not suitable for labour-intensive 
methods. 

 
3  Where high categories of roads are to be constructed, the following operations may be included: 
 •  Macadam base course either dry, water bound or emulsion bound; foamed bitumen gravel; 

emulsion treated gravel; or slurry bound or composite macadams. 
 •  Application of bitumen bound surface treatment (cold) including spreading and dragging of 

chips. 
 •  Slurry treatments to existing or new road surfaces. 
 •  In situ concrete roads. 
 •  Segmented block paved roads. 
 •  Cast in-situ block pavements (hysen-cells); 
 •  Road markings. 
 
4  Fencing. 
 
5  Erection of road signs. 
6  Grass maintenance. 
7  Road reserve maintenance. 
8  Rubble masonry bridges, culverts and retaining walls 
 
B.2  Stormwater 
 
The following operations may be constructed using labour-intensive construction methods: 

1.  Gabions and Reno mattresses. 

2. Small diameter pre-cast concrete elements (pipes and arches). 

3.  Grassed or lined water channels 

 
B.3 Sewers 
 
Not applicable 
 
 
 
B.4  Water 
 
The following operations may be constructed using labour-intensive construction methods: 
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1.  Laying of water pipelines, fittings and house connections in all materials (including steel) where the 
mass of individual pipe lengths does not exceed 320kg. 

2.  Construction of ferro-cement reservoirs. 

3.  Excavation for membrane lined and floating roof reservoirs. 

4.  Construction of small masonry reservoirs. 

5.  Spring and well protection measures 

 

B.4  Haul of Material 
 
Where the haul of any material exceeds 200m, consideration should be given to the use of local resources for 
transporting material. This includes the use of animal-drawn vehicles and small trailer combinations utilising 
locally sourced tractors. All loading and off-loading can be done by hand. 
 
B.5  Electricity 
 
The following operations may be constructed using labour-intensive methods: 

1.  Excavation of trenches for reticulation of all voltages. 

2.  Excavation for and erection of poles for overhead lines. 

3.  Installation of all electricity cables (joints and terminations by qualified persons). 

 

B.6  Houses, schools and clinics 
 
Housing is seen as labour-intensive, but the number of local people that could be employed may be enhanced by 
one or more of the following: 
 

1.  Manufacture of masonry elements on site. 

2.  Excavation of all foundation trenches by hand. 

3.  Manufacture of roof trusses on site. 

4.  Adoption of the BESA System 

 

Note: 1) In the BESA system walls are constructed using bitumen emulsion stabilised adobe blocks and 
mortar. External and internal wall surfaces can be finished in a variety of ways using a mortar 
mix or a cement/sand plaster. 

 
 2)  The BESA Building System is the subject of an open certificate issued by Agreement South 

Africa. The concept of an open certificate is that the technology is not the intellectual property 
of any company or individual and the information is available to anyone who wishes to use it. 
Any competent person, company or institution who wishes to use this system and is capable of 
carrying out this work in accordance with the terms and conditions of certification and 
undertakes to do so, may apply to Agreement South Africa to be registered as a holder of this 
open certificate. 
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       GENERAL CONDITIONS OF CONTRACT 
 

 
 

THE NATIONAL TREASURY 

 

 

Republic of South Africa 
 

 

 

 

 

 

GOVERNMENT PROCUREMENT: 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

 

July 2010 
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should be compiled separately for every bid (if (applicable) and will 
supplement the General Conditions of Contract. Whenever there is a 
conflict, the provisions 

in the SCC shall prevail. 

bid
, 

Special Conditions of Contract (SCC) relevant to a 
specific 

• 

and may not be 
amended. 

all bid 
documents 

The General Conditions of Contract will form 
part of 

• 

In this document words in the singular also mean in the plural and vice 
versa and words in the masculine also mean in the feminine and 
neuter. 

(ii) To ensure that clients be familiar with regard to the rights
 and obligations of all parties involved in doing business

 with government. 

applicable 
to 

Draw special attention to certain general 
conditions government bids, contracts and 

orders; and 

(i) 

NOTES 

 
The purpose of this document is 
to: 

 

 

GENERAL CONDITIONS OF CONTRACT 

July 2010 
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a) TABLE OF CLAUSES 

 

 

1. Definitions 

2. Application 

3. General 

4. Standards 

5. Use of contract documents and information; inspection 

6. Patent rights 

7. Performance security 

8. Inspections, tests and analysis 

9. Packing 

10. Delivery and documents 

11. Insurance 

12. Transportation 

13. Incidental services 

14. Spare parts 

15. Warranty 

16. Payment 

17. Prices 

18. Contract amendments 

19. Assignment 

20. Subcontracts 

21. Delays in the supplier’s performance 

22. Penalties 

23. Termination for default 

24. Dumping and countervailing duties 

25. Force Majeure 

26. Termination for insolvency 

27. Settlement of disputes 

28. Limitation of liability 

29. Governing language 

30. Applicable law 

31. Notices 

32. Taxes and duties 

33. National Industrial Participation Programme (NIPP) 

34. Prohibition of restrictive practices 
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General Conditions of Contract 
 

1. Definitions 1. The following terms shall be interpreted as indicated: 

  
1.1 

 
“Closing time” means the date and hour specified in the bidding 

documents for the receipt of bids. 

 
1.2 “Contract” means the written agreement entered into between the 

purchaser and the supplier, as recorded in the contract form signed by 
  the parties, including all attachments and appendices thereto and all 
  documents incorporated by reference therein. 

  

1.3 
“Contract price” means the price payable to the supplier under the 

contract for the full and proper performance of his contractual 
  obligations. 

  
1.4 

“Corrupt practice” means the offering, giving, receiving, or soliciting of 

any thing of value to influence the action of a public official in the 
  procurement process or in contract execution. 

  
1.5 

"Countervailing duties" are imposed in cases where an enterprise abroad 

is subsidized by its government and encouraged to market its products 
  internationally. 

 
1.6 “Country of origin” means the place where the goods were mined, 

  grown or produced or from which the services are supplied. Goods are 
  produced when, through manufacturing, processing or substantial and 
  major assembly of components, a commercially recognized new product 

  results that is substantially different in basic characteristics or in purpose 
  or utility from its components. 

 
1.7 “Day” means calendar day. 

 
1.8 “Delivery” means delivery in compliance of the conditions of the 

contract or order. 

 
1.9 “Delivery ex stock” means immediate delivery directly from stock 

actually on hand. 
 

1.10 “Delivery into consignees store or to his site” means 

delivered and unloaded in the specified store or depot or on 

the specified site in compliance with the conditions of the 

contract or order, the supplier bearing all risks and charges 

involved until the supplies are so delivered and a valid receipt 

is obtained. 

 

1.11 "Dumping" occurs when a private enterprise abroad market its 

goods on own initiative in the RSA at lower prices than that of 

the country of origin and which have the potential to harm the 

local industries in the RSA. 
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1.12 ”Force majeure” means an event beyond the control of the 

supplier and not involving the supplier’s fault or negligence 

and not foreseeable. Such events may include, but is not 

restricted to, acts of the purchaser in its sovereign capacity, 

wars or revolutions, fires, floods, epidemics, quarantine 

restrictions and freight embargoes. 

 
 

1.13 “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of 

a contract to the detriment of any bidder, and includes 

collusive practice among bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-

competitive levels and to deprive the bidder of the benefits of 

free and open competition. 

1.14 “GCC” means the General Conditions of Contract. 

1.15 “Goods” means all of the equipment, machinery, and/or other 
materials that the supplier is required to supply to the 
purchaser under the contract. 

1.16 “Imported content” means that portion of the bidding price 

represented by the cost of components, parts or materials 

which have been or are still to be imported (whether by the 

supplier or his subcontractors) and which costs are inclusive of 

the costs abroad, plus freight and other direct importation 

costs such as landing costs, dock dues, import duty, sales 

duty or other similar tax or duty at the South African place of 

entry as well as transportation and handling charges to the 

factory in the Republic where the supplies covered by the bid 

will be manufactured. 

1.17 “Local content” means that portion of the bidding price which 

is not included in the imported content provided that local 
manufacture does take place. 

1.18 “Manufacture” means the production of products in a factory 
using labour, materials, components and machinery and 
includes other related value-adding activities. 

1.19 “Order” means an official written order issued for the supply of 
goods or works or the rendering of a service. 

1.20 “Project site,” where applicable, means the place indicated in 
bidding documents. 

1.21 “Purchaser” means the organization purchasing the goods. 

1.22 “Republic” means the Republic of South Africa. 

1.23 “SCC” means the Special Conditions of Contract. 

1.24 “Services” means those functional services ancillary to the supply of 

the goods, such as transportation and any other incidental services, 

such as installation, commissioning, provision of technical 

assistance, training, catering, gardening, security, maintenance and 

other such obligations of the supplier covered under the contract. 

1.25 “Written” or “in writing” means handwritten in ink or any form of 

electronic or mechanical writing. 

 

2. Application 

2.1 These general conditions are applicable to all bids, 

contracts and orders including bids for functional and 
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professional services, sales, hiring, letting and the 

granting or acquiring of rights, but excluding 

immovable property, unless otherwise indicated in 

the bidding documents. 

 

2.2 Where applicable, special conditions of contract are also laid down to 

cover specific supplies, services or works. 

 

2.3 Where such special conditions of contract are in conflict with these 

general conditions, the special conditions shall apply. 

 
 

3. General 

3.1 Unless otherwise indicated in the bidding documents, the 

purchaser shall not be liable for any expense incurred in the 

preparation and submission of a bid. Where applicable a non- 

refundable fee for documents may be charged. 

 

3.2 With certain exceptions, invitations to bid are only published in the 

Government Tender Bulletin. The Government Tender Bulletin may be 

obtained directly from the Government Printer, Private Bag X85, Pretoria 

0001, or accessed electronically from www.treasury.gov.za 

4. Standards 

4.1 The goods supplied shall conform to the standards mentioned in the 

bidding documents and specifications 

5. Use of 

Contrat 

documents 

and 

informatio

n; 

inspection. 

 
5.1 The supplier shall not, without the purchaser’s prior written consent, 

disclose the contract, or any provision thereof, or any specification, 

plan, drawing, pattern, sample, or information furnished by or on 

behalf of the purchaser in connection therewith, to any person other 

than a person employed by the supplier in the performance of the 

contract. Disclosure to any such employed person shall be made in 

confidence and shall extend only so far as may be necessary for 

purposes of such performance. 

 

5.2 he supplier shall not, without the purchaser’s prior written consent, 

make use of any document or information mentioned in GCC clause 

5.1 except for purposes of performing the contract. 

 

5.3 Any document, other than the contract itself mentioned in GCC 

clause 5.1 shall remain the property of the purchaser and shall be 

returned (all copies) to the purchaser on completion of the supplier’s 

performance under the contract if so required by the purchaser. 

 

http://www.treasury.gov.za/
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5.4 The supplier shall permit the purchaser to inspect the supplier’s 

records relating to the performance of the supplier and to have them 

audited by auditors appointed by the purchaser, if so required by the 

purchaser. 

 

6. Patent rights 

6.1 The supplier shall indemnify the purchaser against all third-party claims 

of infringement of patent, trademark, or industrial design rights 

arising from use of the goods or any part thereof by the purchaser. 

 
 

7. Performance 

7.1 Within thirty (30) days of receipt of the notification of contract award, 

security the successful bidder shall furnish to the purchaser the 

performance security of the amount specified in SCC. 

 

7.2 The proceeds of the performance security shall be payable to the 

purchaser as compensation for any loss resulting from the supplier’s 

failure to complete his obligations under the contract. 

 

7.3 The performance security shall be denominated in the currency of the 

contract, or in a freely convertible currency acceptable to the purchaser 

and shall be in one of the following forms 

 
 

(a) a bank guarantee or an irrevocable letter of credit issued by a 

reputable bank located in the purchaser’s country or abroad, 

acceptable to the purchaser, in the form provided in the 

bidding documents or another form acceptable to the 

purchaser; or 

(b) a cashier’s or certified cheque 

7.3 The performance security will be discharged by the purchaser and 

returned to the supplier not later than thirty (30) days following the 

date of completion of the supplier’s performance obligations under 

the contract, including any warranty obligations, unless otherwise 

specified in SCC. 

8. Inspections, 

tests and analyses 

8.1 All pre-bidding testing will be for the account of the bidder. 

 

8.2 If it is a bid condition that supplies to be produced or services to be 

rendered should at any stage during production or execution or on 

completion be subject to inspection, the premises of the bidder or 

contractor shall be open, at all reasonable hours, for inspection by a 

representative of the Department or an organization acting on behalf 

of the Department. 

 

8.3 If there are no inspection requirements indicated in the bidding 

documents and no mention is made in the contract, but during the 

contract period it is decided that inspections shall be carried out, the 

purchaser shall itself make the necessary arrangements, including 

payment arrangements with the testing authority concerned. 
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8.4 If the inspections, tests and analyses referred to in clauses 8.2 and 

8.3 show the supplies to be in accordance with the contract 

requirements, the cost of the inspections, tests and analyses shall be 

defrayed by the purchaser. 

 

8.5 Where the supplies or services referred to in clauses 8.2 and 8.3 do 

not comply with the contract requirements, irrespective of whether 

such supplies or services are accepted or not, the cost in connection 

with these inspections, tests or analyses shall be defrayed by the 

supplier. 

 

8.6 Supplies and services which are referred to in clauses 8.2 
and 8.3 and which do not comply with the contract 
requirements may be rejected. 

 

8.7 Any contract supplies may on or after delivery be inspected, tested 
or 

analyzed and may be rejected if found not to comply with 
the requirements of the contract. Such rejected supplies 
shall be held at the cost and risk of the supplier who shall, 
when called upon, remove them immediately at his own 
cost and forthwith substitute them with supplies which do 
comply with the requirements of the contract. Failing such 
removal the rejected supplies shall be returned at the 
suppliers cost and risk. Should the supplier fail to provide 
the substitute supplies forthwith, the purchaser may, 
without giving the supplier further opportunity to substitute 
the rejected supplies, purchase such supplies as may be 
necessary at the expense of the supplier. 

 

8.8 The provisions of clauses 8.4 to 8.7 shall not prejudice the right of 

the purchaser to cancel the contract on account of a breach of 

the conditions thereof, or to act in terms of Clause 23 of GCC. 

9. Packing 

The supplier shall provide such packing of the goods as is required to 

prevent their damage or deterioration during transit to their final 

destination, as indicated in the contract. The packing shall be sufficient to 

withstand, without limitation, rough handling during transit and exposure 

to extreme temperatures, salt and precipitation during transit, and open 

storage. Packing, case size and weights shall take into consideration, 

where appropriate 

 

 the remoteness of the goods’ final destination and the absence of 

heavy handling facilities at all points in transit. 

9.1 The packing, marking, and documentation within and outside the 

packages shall comply strictly with such special requirements as 

shall be expressly provided for in the contract, including additional 

requirements, if any, specified in SCC, and in any subsequent 

instructions ordered by the purchaser. 

10. Delivery and Documents 

10.1 Delivery of the goods shall be made by the supplier in accordance with 
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the terms specified in the contract. The details of shipping and/or 

other documents to be furnished by the supplier are specified in 

SCC. 

10.2 Documents to be submitted by the supplier are specified in SCC. 

 

11. Insurance 

11.1 The goods supplied under the contract shall be fully insured in a 

freely convertible currency against loss or damage incidental to 

manufacture or acquisition, transportation, storage and delivery in 

the manner specified in the SCC 

 

12. Transportation 

12.1 Should a price other than an all-inclusive delivered price be required, 

this shall be specified in the SCC 

 

13. Incidental 

13.1 The supplier may be required to provide any or all of the following 

services services, including additional services, if any, specified in 

SCC: 

 

(a) performance or supervision of on-site assembly and/or commissioning 

of the supplied goods; 

(b) furnishing of tools required for assembly and/or maintenance of the supplied 

goods; 

(c) furnishing of a detailed operations and maintenance manual for each 

appropriate unit of the supplied goods; 

(d) performance or supervision or maintenance and/or repair of the 

supplied goods, for a period of time agreed by the parties, provided 

that this service shall not relieve the supplier of any warranty 

obligations under this contract; and 

(e) training of the purchaser’s personnel, at the 

supplier’s plant and/or on-site, in assembly,          start-up,

 operation, maintenance, and/or repair of the 

supplied goods. 

 

13.2 Prices charged by the supplier for incidental services, if not included 

in the contract price for the goods, shall be agreed upon in advance 

by the parties and shall not exceed the prevailing rates charged to 

other parties by the supplier for similar services. 

 
 

14. Spare parts 

14.1 As specified in SCC, the supplier may be required to provide 

any or all of the following materials, notifications, and 

information pertaining to spare parts manufactured or 

distributed by the supplier: 

 

(a) such spare parts as the purchaser may elect to purchase 

from the supplier, provided that this election shall not relieve 

the supplier of any warranty obligations under the contract; 

and 

(b) in the event of termination of production of the spare parts: 
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(i) Advance notification to the purchaser of the pending 

termination, in sufficient time to permit the purchaser to 
procure needed requirements; and 

(ii)  following such termination, furnishing at no cost to the 
purchaser, the blueprints, drawings, and specifications of the 
spare parts, if requested 

 
 

15. Warranty 

15.1 The supplier warrants that the goods supplied under the 

contract are new, unused, of the most recent or current 

models, and that they incorporate all recent improvements in 

design and materials unless provided otherwise in the 

contract. The supplier further warrants that all goods supplied 

under this contract shall have no defect, arising from design, 

materials, or workmanship (except when the design and/or 

material is required by the purchaser’s specifications) or from 

any act or omission of the supplier, that may develop under 

normal use of the supplied goods in the conditions prevailing in 

the country of final destination. 

15.2 This warranty shall remain valid for twelve (12) months after 

the goods, or any portion thereof as the case may be, have 

been delivered to and accepted at the final destination 

indicated in the contract, or for eighteen (18) months after the 

date of shipment from the port or place of loading in the 

source country, whichever period concludes earlier, unless 

specified otherwise in SCC. 

15.3 The purchaser shall promptly notify the supplier in writing of 
any claims arising under this warranty. 

15.4 Upon receipt of such notice, the supplier shall, within the 

period specified in SCC and with all reasonable speed, repair 

or replace the defective goods or parts thereof, without costs 

to the purchaser. 

15.5 If the supplier, having been notified, fails to remedy the 

defect(s) within the period specified in SCC, the purchaser 
may proceed to take such remedial action as may be 

necessary, at the supplier’s risk and expense and without 
prejudice to any other rights which the purchaser may have 

against the supplier under the contract. 

16. Payment 

16.1 The method and conditions of payment to be made to the 

supplier under this contract shall be specified in SCC. 

16.2 The supplier shall furnish the purchaser with an invoice 
accompanied by a copy of the delivery note and upon 

fulfillment of other obligations stipulated in the contract. 
16.3 Payments shall be made promptly by the purchaser, but in no 

case later than thirty (30) days after submission of an invoice 

or claim by the supplier. 
16.4 Payment will be made in Rand unless otherwise stipulated in 
SCC. 

17. Prices 

17.1 Prices charged by the supplier for goods delivered and 
services performed under the contract shall not vary from the prices 
quoted by the supplier in his bid, with the exception of any price 
adjustments authorized in SCC or in the purchaser’s request for bid 
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validity extension, as the case may be 

18. Contract amendments 

18.1 No variation in or modification of the terms of the contract shall 

be made except by written amendment signed by the parties 

concerned. 

19. Assignment 

19.1 The supplier shall not assign, in whole or in part, its 

obligations to perform under the contract, except with the 

purchaser’s prior written consent. 

 

20. Subcontracts 

20.1 The supplier shall notify the purchaser in writing of all 

subcontracts awarded under this contracts if not already specified 

in the bid. Such notification, in the original bid or later, shall not 

relieve the supplier from any liability or obligation under the 

contract. 

 

21. Delays 

in the in the supplier’s performance 

21.1 Delivery of the goods and performance of services shall be 

made by the supplier in accordance with the time schedule 

prescribed by the purchaser in the contract. 

 

21.2 If at any time during performance of the contract, the supplier 

or its subcontractor(s) should encounter conditions impeding 

timely delivery of the goods and performance of services, the 

supplier shall promptly notify the purchaser in writing of the fact 

of the delay, its likely duration and its cause(s). As soon as 

practicable after receipt of the supplier’s notice, the purchaser 

shall evaluate the situation and may at his discretion extend 

the supplier’s time for performance, with or without the 

imposition of penalties, in which case the extension shall be 

ratified by the parties by amendment of contract. 

 

21.3 No provision in a contract shall be deemed to prohibit the 
obtaining of supplies or services from a national department, 
provincial department, or a local authority. 

 

21.4 The right is reserved to procure outside of the contract small 
quantities or to have minor essential services executed if an 
emergency arises, the 

supplier’s point of supply is not situated at or near the 
place where the supplies are required, or the supplier’s 
services are not readily available. 

 

21.5 Except as provided under GCC Clause 25, a delay by the 

supplier in the performance of its delivery obligations shall 

render the supplier liable to the imposition of penalties, 

pursuant to GCC Clause 22, unless an extension of time is 

agreed upon pursuant to GCC Clause 21.2 without the 

application of penalties. 
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21.6 Upon any delay beyond the delivery period in the case of a 

supplies contract, the purchaser shall, without canceling the 

contract, be entitled to purchase supplies of a similar quality and up 

to the same quantity in substitution of the goods not supplied in 

conformity with the contract and to return any goods delivered later 

at the supplier’s expense and risk, or to cancel the contract and buy 

such goods as may be required to complete the contract and 

without prejudice to his other rights, be entitled to claim damages 

from the supplier. 

22. Penalties 

22.1 Subject to GCC Clause 25, if the supplier fails to deliver any or all of 

the goods or to perform the services within the period(s) specified in the 

contract, the purchaser shall, without prejudice to its other remedies under 

the contract, deduct from the contract price, as a penalty, a sum calculated 

on the delivered price of the delayed goods or unperformed services using 

the current prime interest rate calculated for each day of the delay until 

actual delivery or performance. The purchaser may also consider 

termination of the contract pursuant to GCC Clause 23 

 

23. Termination for default 

23.1 The purchaser, without prejudice to any other remedy for breach of 

contract, by written notice of default sent to the supplier, may 

terminate this contract in whole or in part: 

 

(a) if the supplier fails to deliver any or all of the goods within the period(s) 

specified in the contract, or within any extension thereof granted by 

the purchaser pursuant to GCC Clause 21.2; 

(b) if the Supplier fails to perform any other obligation(s) under the contract; or 

(c ) if the supplier, in the judgment of the purchaser, has engaged in corrupt 

or fraudulent practices in competing for or in executing the contract 

23.2 In the event the purchaser terminates the contract in whole or 

in part, the purchaser may procure, upon such terms and in 

such manner as it deems appropriate, goods, works or services 

similar to those undelivered, and the supplier shall be liable to 

the purchaser for any excess costs for such similar goods, 

works or services. However, the supplier shall continue 

performance of the contract to the extent not terminated. 

 

23.3 Where the purchaser terminates the contract in whole or in part, the 

purchaser may decide to impose a restriction penalty on the supplier 

by prohibiting such supplier from doing business with the public 

sector for a period not exceeding 10 years. 

 

23.4 If a purchaser intends imposing a restriction on a supplier or any 

person associated with the supplier, the supplier will be allowed a time 

period of not more than fourteen (14) days to provide reasons why the 

envisaged restriction should not be imposed. Should the supplier fail to 

respond within the stipulated fourteen (14) days the purchaser may 

regard the intended penalty as not objected against and may impose it 

on the supplier. 
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23.5 Any restriction imposed on any person by the Accounting Officer / 

Authority will, at the discretion of the Accounting Officer / 

Authority, also be applicable to any other enterprise or any partner, 

manager, director or other person who wholly or partly exercises or 

exercised or may exercise control over the enterprise of the first-

mentioned person, and with which enterprise or person the first-

mentioned person, is or was in the opinion of the Accounting 

Officer / Authority actively associated. 

 

23.6 If a restriction is imposed, the purchaser must, within five (5) 

working days of such imposition, furnish the National Treasury, 

with the following information: 

(i) the name and address of the supplier and / or person restricted by the 

purchaser; 

(ii) the date of commencement of the restriction 

(iii) the period of restriction; and 

(iv) (iv) the reasons for the restriction. 

 

These details will be loaded in the National Treasury’s central 

database of suppliers or persons prohibited from doing business with 

the public sector. 

 

23.7 If a court of law convicts a person of an offence as contemplated in 

sections 12 or 13 of the Prevention and Combating of Corrupt 

Activities Act, No. 12 of 2004, the court may also rule that such 

person’s name be endorsed on the Register for Tender Defaulters. 

When a person’s name has been endorsed on the Register, the 

person will be prohibited from doing business with the public sector 

for a period not less than five years and not more than 10 years. The 

National Treasury is empowered to determine the period of 

restriction and each case will be dealt with on its own merits. 

According to section 32 of the Act the Register must be open to the 

public. The Register can be perused on the National Treasury 

website. 

 

24. Anti-dumping and countervailing duties and rights 

24.1 When, after the date of bid, provisional payments are 

required, or antidumping or countervailing duties are imposed, or 

the amount of a provisional payment or anti- dumping or 

countervailing right is increased in respect of any dumped or 

subsidized import, the State is not liable for any amount so 

required or imposed, or for the amount of any such increase. 

When, after the said date, such a provisional payment is no longer 

required or any such anti-dumping or countervailing right is 

abolished, or where the amount of such provisional payment or 

any such right is reduced, any such favourable difference shall on 

demand be paid forthwith by the contractor to the State or the 

State may deduct such amounts from moneys (if any) which may 

otherwise be due to the contractor in regard to supplies or 

services which he delivered or rendered, or is to deliver or render 
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in terms of the contract or any other contract or any other amount 

which may be due to him 

 
25. Force Majeure 

25.1 Notwithstanding the provisions of GCC Clauses 22 and 23, the 

supplier shall not be liable for forfeiture of its performance 

security, damages, or termination for default if and to the extent that 

his delay in performance or other failure to perform his obligations 

under the contract is the result of an event of force majeure. 

 
25.2 If a force majeure situation arises, the supplier shall promptly 

notify the purchaser in writing of such condition and the cause 

thereof. Unless otherwise directed by the purchaser in writing, the 

supplier shall continue to perform its obligations under the 

contract as far as is reasonably practical, and shall seek all 

reasonable alternative means for performance not prevented by the 

force majeure event. 

 
26. Termination 

for insolvency 

26.1 The purchaser may at any time terminate the contract by giving written 

for insolvency notice to the supplier if the supplier becomes bankrupt or 

otherwise insolvent. In this event, termination will be without compensation 

to the supplier, provided that such termination will not prejudice or affect 

any right of action or remedy which has accrued or will accrue thereafter to 

the purchaser 

27. Settlement 

of Disputes 

27.1 If any dispute or difference of any kind whatsoever arises between 

the purchaser and the supplier in connection with or arising out of 

the contract, the parties shall make every effort to resolve amicably 

such dispute or difference by mutual consultation. 

27.2 If, after thirty (30) days, the parties have failed to resolve their 

dispute or difference by such mutual consultation, then either the 

purchaser or the supplier may give notice to the other party of his 

intention to commence with mediation. No mediation in respect of 

this matter may be commenced unless such notice is given to the 

other party. 

27.3 Should it not be possible to settle a dispute by means of mediation, 

it may be settled in a South African court of law. 

27.4 Mediation proceedings shall be conducted in 

accordance with the rules f procedure specified in 

the SCC. 

27.5 Notwithstanding any 

reference to mediation and/or court proceedings herein, 

 
a) the parties shall continue to perform their respective obligations under 

the contract unless they otherwise agree; and 

b) the purchaser shall pay the supplier any monies due the supplier. 
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28. Limitation of liability 

28.1 Except in cases of criminal negligence or willful misconduct, and in the 

case of infringement pursuant to Clause 6; 

(a) the supplier shall not be liable to the purchaser, whether in contract, 

tort, or otherwise, for any indirect or consequential loss or damage, 

loss of use, loss of production, or loss of profits or interest costs, 

provided that this exclusion shall not apply to any obligation of the 

supplier to pay penalties and/or damages to the purchaser; and 

 

(b) the aggregate liability of the supplier to the purchaser, whether under 

the contract, in tort or otherwise, shall not exceed the total contract 

price, provided that this limitation shall not apply to the cost of 

repairing or replacing defective equipment. 

 

29. Governing language 

29.1 The contract shall be written in English. All correspondence and other 

documents pertaining to the contract that is exchanged by the parties shall 

also be written in English. 

30. Applicable law 

30.1 The contract shall be interpreted in accordance with South African 

laws, unless otherwise specified in SCC. 

31. Notices 

31.1 Every written acceptance of a bid shall be posted to the supplier 

concerned by registered or certified mail and any other notice to him 

shall be posted by ordinary mail to the address furnished in his bid or 

to the address notified later by him in writing and such posting shall 

be deemed to be proper service of such notice 

 

31.2 The time mentioned in the contract documents for performing any act 

after such aforesaid notice has been given, shall be reckoned from the date 

of posting of such notice 
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32. National 

Industrial 

Participation 

(NIP) 

Programme 

32.1  The NIP Programme administered by the Department of Trade and Industry shall be 

applicable to all contracts that are subject to the NIP obligation. 

 
33. Prohib

ition of Restrictive practices 

33.1 In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of 

1998, as amended, an agreement between, or concerted practice by, firms, 

or a decision by an association of firms, is prohibited if it is between 

parties in a horizontal relationship and if a bidder (s) is / are or a 

contractor(s) was / were involved in collusive bidding (or bid rigging). 

 
34.2 If a bidder(s) or contractor(s), based on reasonable grounds or 

evidence obtained by the purchaser, has / have engaged in the restrictive 

practice referred to above, the purchaser may refer the matter to the 

Competition Commission for investigation and possible imposition of 

administrative penalties as contemplated in the Competition Act No. 89 of 

1998 

 
34.3 If a bidder(s) or contractor(s), has / have been found guilty by the 

Competition Commission of the restrictive practice referred to above, the 

purchaser may, in addition and without prejudice to any other remedy 

provided for, invalidate the bid(s) for such item(s) offered, and / or 

terminate the contract in whole or part, and / or restrict the bidder(s) or 

contractor(s) from conducting business with the public sector for a period 

not exceeding ten (10) years and / or claim damages from the bidder(s) or 

contractor(s) concerned. 

 
General Conditions of Contract (revised July 2010) 
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