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ESKOM HOLDINGS SOC Ltd CONTRACT NO. : TBA
THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT
CAMDEN POWER STATION

C1.1 Form of Offer & Acceptance

Section 1.01 Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The Provision of C&l Maintenance services for a period of 60 months at Camden
Power Station.
Article Il.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
orC
Option E The first forecast of the total Defined Cost plus the Fee R [e]

exclusive of VAT is

Sub total | R [e]

Value Added Tax @ 15% is R [e]

The offered total of the amount due inclusive of VAT is' R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.

PART C2: PRICING DATA PAGE 3 C2TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO. : TBA

THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT
CAMDEN POWER STATION

Tenderer’s CIDB registration number:
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THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT
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Section 2.01 Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s) Justice Bore
Capacity General Manager
for the

Employer Eskom Holdings SOC Ltd, Camden Power Station, Private Bag X1002, NUCAM 2355

(Insert name and address of organisation)

Name &
signature of Andrew Botshe Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT
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Section 2.02  Schedule of Deviations to be completed by the Employer prior to

contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’'s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

(i) For the tenderer: (ii) For the Employer
Signature
Name Justice Bore
Capacity General Manager

On behalf (Insert name and address of organisation)
of Eskom Holdings SOC Ltd, Camden Power
Station, Private Bag X 1002, Nucam 2355

Name &
signature Andrew Botshe
of witness

Date

PART C2: PRICING DATA PAGE 6 C2TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO. : TBA
THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however
other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be
inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option Wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law
X17: Low service damages
X18: Limitation of liability
X19: Task Order

X20: Key Performance Indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

101 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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Represented By

CONTRACT NO. : TBA

Tel No.
Fax No.
101 The Service Manager is (hame): Fikile Ngwane
Address Camden Power Station
Tel 017 827 8441
Fax 086 566 6623
e-mail Ngwanefe@eskom.co.za
11.2(2) The Affected Property is Camden Power Station
11.2(13)  The service is The Provision of C&| Maintenance services for a
period of 36 months at Camden Power Station.
11.2(14)  The following matters will be included in
the Risk Register
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is Within 3 days
2 The Contractor's main The contractor provides the service in
responsibilities accordance with the service information.
211 The Contractor submits a first plan for
acceptance within 2 weeks of the Contract Date
3 Time
30.1 The starting date is. [e]
30.1 The service period is 60 Months
4 Testing and defects 2.12 No data is required for this section of
the conditions of contract. Terms and
conditions of TSC will apply
5 Payment
50.1 The assessment interval is Between the 25" day of each successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 4 weeks.
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
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CONTRACT NO. : TBA

Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) The LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
question, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks

83.1 The Employer provides these insurances as stated for “Format TSC3” available on

from the Insurance Table http.//www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1_April_ 2014 _To_31_March_2015.aspx
(See Annexure A for basic guidance).
83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http.//www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1_April_ 2014 _To_31_March_2015.aspx
(See Annexure A for basic guidance)
83.1 The Contractor provides these additional [e]
insurances:
83.1 The minimum amount of cover for the amount of the deductibles relevant to the

insurance against loss and damage
caused by the Contractor to the
Employer's property is

event described in the “Format TSC3”
insurance policy available on
http.//www.eskom.co.za/Tenders/InsurancePolicies
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CONTRACT NO. : TBA

Procedures/Pages/EIMS_Policies_
From_1_April_ 2014 _To_31_March_2015.aspx

83.1 The insurance against loss of or damage
to the works, Plant and Materials is to
include cover for Plant and Materials
provided by the Employer for an amount of [e]
83.1 The minimum amount of cover for
insurance in respect of loss of or damage
to property (except the Employer's
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor's Providing Whatever the Contractor deems necessary in
the Service for any one event is: addition to that provided by the Employer.

83.1 The minimum limit of indemnity for As prescribed by the Compensation for

insurance in respect of death of or bodily =~ Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands)..

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than 4 Weeks.

11 Data for Option W1

W1.1 The Adjudicator The person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
W1.2(3)  The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the

South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
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(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration
W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is The Republic of South Africa
The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice or The Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is [e].
The proportions used to calculate the proport linked to index Index prepared by
Price Adjustment Factor are: ion 5 for |
0.  [o]  [o]
0. i [e]  [o]
0. [l L]
0.  [o]  [e]
0.  [e] ' [0]
[] non-adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.
X17 Low service damages
X171 The service level table is in The penalty of 10% of the task order limited to
15% of the task order, will be deducted should
the contractor fails to action the task as
required by the Employer or as per the service
information.
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the

liability to the Employer for loss of or
damage to the Employer’s property is
limited to

event described in the “Format TSC3”
insurance policy available on
http://www.eskom.co.za/Tenders/InsurancePolicies
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CONTRACT NO. : TBA

Procedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx

X18.3 The Contractor's liability for Defects dueto  The greater of
his design of an item of Equipment is limited
to ¢ the total of the Prices at the Contract Date
and
¢ the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer's assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
X18.4 The Contractor's total liability to the The total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
¢ Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
¢ loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
¢ Infringement of an intellectual property
right.
X18.5 The end of liability date is 2 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within 1 days of receiving the Task Order
X20 Key Performance Indicators
X20.1 The incentive schedule for key No incentives to this Contract Data
performance indicators is in
X20.2 A report of performance against each Every three months
Key Performance indicator is provided
At intervals of
V4 The additional conditions of contract

are

Z1 to Z11 always apply.
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21

22

Z3

Z4

Z211

Z1.2

Z2.1

72.2

223

Z3.1

732

Z3.3

Z3.4

Z41

Z4.2

Z4.3

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result of
the restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service Manager
within two weeks of the Contract Date of the key person who has the authority to bind the
Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty
days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute
a reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as
stated in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at
the time of disclosure or thereafter, without default on the part of the Contractor, enters the
public domain or to information which was already in the possession of the Contractor at the time
of disclosure (evidenced by written records in existence at that time). Should the Contractor
disclose information to Others in terms of clause 25.1, the Contractor ensures that the provisions
of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
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Z5

Z6

7

Z4.4

Z4.5

Z51

Z6.1

26.2

Z71

Z7.2

Z7.3

disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or
cannot, be obtained, then the Contractor may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected Property
or any portion thereof, in the course of Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

o warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to comply
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include
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the Employer's VAT number 4740101508 on each invoice he submits for payment.

Z8 Notifying compensation events

Z81

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

29 Employer’s limitation of liability

Z91

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is

limited to R0.00 (zero Rand)

29.2

The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the

Employer's liability under the indemnity is limited to compensation as provided for in core clause
63 and X19.11 if Option X19 Task Order applies to this contract.

210

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

point, after the words "against it":

Z10.1

211

Ethics

or had a business rescue order granted against it.

For the purposes of this Z-clause, the following definitions apply:

Affected Party

Coercive
Action

Collusive
Action

Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

Z11.1

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement

PART C2: PRICING DATA

PAGE 15 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd

CONTRACT NO. : TBA

THE PROVISION OF C&lI MAINTENANCE SERVICES FOR 60 MONTHS AT

CAMDEN POWER STATION

of this contract or in execution thereof.

Z211.2

The Employer may terminate the Contractor’s obligation to Provide the Services if a

Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor's obligation to Provide the Services for this reason.

Z11.3

If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,

the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited

Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 12 A1

Replace core clause 83 with the following:

Insurance cover 83
83.1

83.2

When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

The Contractor provides the insurances stated in the Insurance Table A from the
starting date until the earlier of Completion and the date of the termination

certificate.

INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum limit of
indemnity

Loss of or damage caused by
the Contractor to the
Employer’s property

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to Plant and
Materials

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

Loss of or damage to
Equipment

The replacement cost where not covered by the
Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s insurance.

The Contractor’s liability for
loss of or damage to property
(except the Employer’s
property, Plant and Materials
and Equipment) and liability for
bodily injury to or death of a

Loss of or damage to property
The replacement cost

Bodily injury to or death of a person
The amount required by the applicable law.
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person (not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Service

Liability for death of or bodily The amount required by the applicable law
injury to employees of the

Contractor arising out of and in
the course of their employment
in connection with this contract

Z 12.2 Replace core clause 86 with the following:
Insurance 86

by the

Employer

86.1 The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum lir

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

213 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
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aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA
ACM

AL

Ambient Air

Compliance
Monitoring

OEL

Parallel
Measurements

Safe Levels

Standard

SANAS

TWA

Means approved asbestos inspection authority.
Means asbestos containing materials.

Means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Means bbreathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Means ccompliance sampling used to assess whether or not the personal exposure of
workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Means ooccupational exposure limit.

Means mmeasurements performed in parallel, yet separately, to existing
measurements to verify validity of results.

Means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

Means the South African National Accreditation System.
Means the average exposure, within a given workplace, to airborne asbestos fibres,

normalized to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.
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Z14.2

Z14.3

Z14.4

Z14.5

Z14.6

2147

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor's expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self-
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide’. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each
statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause |Statement Data

101 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register

11.2(15)  The Service Information for the
Contractor's plan is in:

211 The plan identified in the Contract Data is
contained in:
24 1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in
A Priced contract with price list
11.2(12)  The price listis in
11.2(19)  The tendered total of the Prices is R
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PART 2: PRICING DATA

TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 1
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the
Contractor has completed and

e Where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be
priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that instructions to
do work or how it is to be done are not included in the Price List but in the Service Information. This is further confirmed
by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence
the Contractor does not provide the Service in accordance with the Price List. The Price List is only a pricing document.

Link to the Contractor’'s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates
to the operations on each plan which he submits for acceptance”. Hence when compiling the price list, the tendering
contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price
list and result in a satisfactory cash flow in terms of clause 11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance Notes
pages 14 and 15. In an Option A contract, either Party may have entered items into the price list either as a process of
offer and acceptance (tendering) or by negotiation depending on the nature of the service to be provided. Alternatively
the Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the
Contractor to include in the price list to be prepared and priced by him.

It is assumed that in preparing or finalising the price list the Contractor:
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Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental to
Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as
correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other listed items in
order to fulfil the obligation to complete the service for the tendered total of the Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work within that
item later turns out to be different to that which the Contractor estimated at time of tender. The only basis for a
change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering
contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes,
the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity
completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the
Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a
unit of time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is
stated in the Expected Quantity column.

C2.2 the price list

PART C2: PRICING DATA PAGE 25 C2.1 TSC3/A PRICING ASSUMPTIONS




ESKOM HOLDINGS SOC Ltd
THE PROVISION OF C&I MAINTENANCE SERVICES FOR 60 MONTHS AT
CAMDEN POWER STATION

CONTRACT NO. : TBA

Item

Description

Unit

Resources

Qty

Month
S

Hours Per
Month

Market Rate

Eskom Rec.
Rate

Average Rate

Amount

A

B

C

D

AxBxCxD

BILL OF QUANTITES

PREAMBLES

For Preambles refer to SANS Documents which
is obtainable on request for the full descriptions
of materials and work to be done in this Bill.

SUPPLEMENTARY PREAMBLES

Rate approvals:

The tenderer is advised that any rate that is
required for work must include the following
breakdown:

Material, labour, plant, wastage, transport and
profit.

LABOUR INTENSIVE ITEMS

The contractors must work in a labour intensive
manner, . The Contractor must take this method
of construction into consideration when
programmes the work.

PRICING OF THE BILLS OF QUANTITIES

Any items left unpriced will be understood to be
provided free of charge and no claim for any
extras arising out of the Tenderers omission to
price any item will be entertained.

TECHNICAL DOCUMENT

The Contractor is referred to entire Technical
Document for the details of the Scope. The
Contractor is to study the details of this document
prior to pricing this Bills of Quantities

PERIOD OF CONTRACT

60 Months

CURRENCY

All rates tendered on and / or pricing in these bills
of quantities to be in the South African Rands
Currency (ZAR)

All individual amounts in these bills of quantities
exclude Value Added Tax (VAT) VAT is to be
calculated as a lump sum and added to the total
of all values in the Final Summary under the item
provided for VAT

HEALTH AND SAFETY

The contractor must ensure that all health and
safety regulatory and safety requirements are
met and valid.
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SECTION 01 - PRELIMINARIES AND

GENERAL

Bill No. 1: Preliminaries and General
29 |Provision and Submission of Safety File Once off 1 1 1 R R
30 |Standby Allowance Per month 28 60 84 R R
31 |Site Establishment (Offices Facilities, Signs etc) Per Month 1 1 1 R R
32 |Motor Site Vehicles (Maximium 5 people) Per Month 2 60 1 R R
33 |PPE Annually 39 5 1 R R
34 |First Aid- Screening & Medicals Annually 39 5 1 R R
35 | SAPS Vetting Once off 39 1 1 R R
36 |Tools and Equipment Once off 1 1 1 R R
37 |Miscellaneous Expenses Per Month 1 60 1 R R
38 |[Training Costs Per Month 1 60 1 R R
31 |De-Establishment Sum 1 1 1 R R

Section 01 - Total R

SECTION 02 - MAINTENANCE

Bill No. 2: Fixed Cost Labour - Normal Time
1 | Site Manager Man Hrs 1 60 173 R R R
2 |Technical Supervisor Man Hrs 2 60 173 R R R
3 | System Administrators Man Hrs 2 60 173 R R R
4 |Technicians Man Hrs 9 60 173 R R R
5 |Technicians is shared with Outage Man Hrs 2 29 173 R R R
6 |Artisans/ Mechanicians Man Hrs 1" 60 173 R R R
7 |Artisans/ Mechanicians is shared with outage Man Hrs 2 29 173 R R R
8 | Safety Officer Man Hrs 1 60 173 R R R
9 | Quality Officer Man Hrs 1 60 173 R R R
9 | Quality Officer is a shared with Outage Man Hrs 1 29 173 R R R
10 | Semi-Skilled/Technical Assistants Man Hrs 4 60 173 R R R
11 | General Workers Man Hrs 3 60 173 R R R

Sub-Total R
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Bill No. 3: Fixed 24 Hour Coverage Costs (In
12 Hour Cycles)
12 | Site Manager Man Hrs 1 60 8 R R
13 | Technical Supervisor Man Hrs 2 60 14 R R
14 | Technicians Man Hrs 1" 60 122 R R
15 | Artisans/Mechanicians Man Hrs 1" 60 130 R R
16 | Artisans/ Mechanicians is shared with outage Man Hrs 2 29 130 R R
17 | Semi-skilled/Technical aids is ahared with Outage Man Hrs 2 29 138 R R
18 | System administrator Man Hrs 2 60 40 R R
19 |Quality officer is shared with Outage Man Hrs 2 29 32 R R
20 |General worker Man Hrs 3 60 4 R R
Sub-Total R
Section 02 (Maintenance) - Grand Total R
SECTION 03 - OUTAGE
Bill No. 4: Fixed Cost Labour - Normal Time
21 |Technicians Man Hrs 2 31 173 R R
22 |Artisans/ Mechanicians Man Hrs 4 31 173 R R
23 | Quality Officer Man Hrs 1 31 173 R R
24 | Semi-Skilled/Technical Assistants Man Hrs 4 31 173 R R
Sub-Total R
Bill No. 5: Overtime Hours
25 |Technicians Man Hrs 2 31 122 R R
26 |Artisans/Mechanicians Man Hrs 4 31 130 R R
27 |Semi-skilled/Technical aids Man Hrs 4 31 138 R R
28 |Quality officer Man Hrs 1 31 32 R R
Sub-Total R
Section 3 (Outage) - Grand Total R
Grand Total (Prelims, Maintenance and Outage (Excl. Vat)) R
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PART 3: SCOPE OF WORK

CONTRACT NUMBER: TBA

Document Title No of
reference pages
This cover page 1
C3.1 | Employer's Service Information 3

C3.2 | Contractor’s Service Information

Total number of pages
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C3.1: EMPLOYER'’S SERVICE INFORMATION
Contents

Part 3: Scope of Work
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1 Description of the service

1.1 Executive overview

1.2 Employer's requirements for the service

1.3 Interpretation and terminology

2 Management strategy and start Up. ... ————————

21 The Contractor’s plan for the service

22 Management meetings

2.3 Contractor's management, supervision and key people

24 Provision of bonds and guarantees

2.5 Documentation control

2.6 Invoicing and payment

27 Contract change management

213 Management of work done by Task Order

3 Health and safety, the environment and quality assurance............cccccciiiiiiiinninc s

3.1 Health and safety risk management

3.2 Environmental constraints and management

3.3 Quality assurance requirements
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4.1 People

411 Minimum requirements of people employed

4.2 Subcontracting

4.21 Preferred subcontractors

422 Subcontract documentation, and assessment of subcontract tenders
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5.1 Employer's site entry and security control, permits, and site regulations
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5.5 Cooperating with and obtaining acceptance of Others

5.6 Records of Contractor's Equipment

PART C1: AGREEMENT & CONTRACT DATA PAGE 3 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
TITLE OF PROJECT /CONTRACT

5.7 Equipment provided by the EMPIOYEr.......... ..o
5.8 Site Services and faCilitIeS. .........ooiuiirii e
5.8.1 Provided DY the EMPIOYET..........cc.uuii ittt
5.8.2 Provided DY the CONraCtor .............oooi i e
5.9 Control of noise, dust, Water @nNd WASTE .........coooivieiee et e et e e e e e e e e e e e e eeas
510  HOOK UPS 10 €XIStING WOTKS ... ...eiiiiiiie ettt ettt e e s e e e e s sne e e e eannreeeeaan

PART C1: AGREEMENT & CONTRACT DATA PAGE 4 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
TITLE OF PROJECT /CONTRACT

Description of the service

Executive overview

C&l Maintenance services for a period of 36 months

Employer’s requirements for the service

1 Introduction

This document covers the scope involved in the Control & Instrumentation maintenance contract
for Camden Power Station to ensure a high degree of co-operation between the Employer and the
Contractor.

2 Supporting Clauses

2.1 Scope

2.1.1 Purpose

The purpose of this document is to stipulate the main activities that will be required from the
Contractor when performing C&l maintenance in the plant.

2.1.2 Applicability

This document is applicable to C&l Engineering, C&l Maintenance, Procurement department as
well as C&l Contractors.

2.1.3 Effective date

Authorization date.

2.1.4 Normative References

The following documents are to be used together with this document:

[1] 240/53114002 — Engineering Change Management Procedure

[2] 004/3991 — C&I Maintenance Partnering
[3] Basic conditions of employment
[4] SHEQ

[5] 240/56355731 — Environmental Conditions for Process Control Electronic Equipment used at
Power Stations

[6] 004/5602 — Business Excellence Quality Management Standard for Refurbishment,
Engineering, Manufacturing, & Maintenance Works for Camden Power Station

2.3 Abbreviations

2.1.5 Informative References

N/A

2.2 Definitions Term Description

ES 680 C&l Engineering Station.

Field Equipment Equipment in the field that supplies or receives

a signal, for a device that either controls or
monitors. For example (Press SW, Press TX,
Level SW, Level TX, Flow SW, Flow TX, Temp
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SW, Temp TX, Analysers, Opacity meters,
Vibration Monitors, Gas Analysers, Detectors,
Gauges. (Including Generator bearing vibration
systems in its entirety) Thermocouples, RTD,
Pyrometers in its entirety, etc.)

First/1st line maintenance

Maintenance required on specific part of plant
where the contractor must do fault finding up to
the point where the signal path from the
equipment to the DCS can be ruled out as
being the problem.

Full maintenance

Maintenance where the contractor is required
to work on the equipment to the point where
the equipment is back to normal operation

Green Line Cable placed around a conveyor belt, for
safety purposes (Pull wire) and could be used
to trip the conveyor belt in any circumstances.

MSR Computerized drawing system.

OM 650 Plant to operating system (operates &
monitors)

Plant All systems that form part of Camden Power

Station.

2.3 Abbreviations

Abbreviation

Description

AC

Alternating Current

AP Automation
Processor

AWR Ash Water Return

C&l Control and
Instrumentation

CCTVv Closed Circuit
Television

Abbreviation Description

Ccw

Cooling Water

DC Direct Current

DCS Distributed Control
System

EMDAS Electrical Metering
Data Acquisition
System

ES Engineering Station

FFP Fabric Filter Plant
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F/IO Fuel Qil
GO General Outage
GPS Global Positioning
System
H2 Hydrogen
ITP Inspection and Test
Plan
LAN Local Area Network
LCS Local Control
Station
LV Low Voltage
MV Medium Voltage
MNT Maintenance
OEM Original Equipment
Manufacturer
OHS Occupational
Health and Safety
PA Public Address
PFMA Public Finance
Management Act
PLC Programmable
Logic Controller
Abbreviation Description
PSR Plant Safety
Regulations
QcCP Quality Control
Procedure
RTD Resistance
Temperature Detector
RTS Return to Service
SAP Systems Applications
and Products
SFP Steam Feed Pump
SHEQ Safety, Health,
Environment, Quality
SOwW Scope of Work
SuU Storage Unit
SwW Switch
SWG Switchgear
X Transmitter
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Vv

Volt

WTP

Water Treatment Plant

2.4 Roles and Responsibilities

Department

Responsibility

C&l Engineering

Is responsible to draw up the scope for the
maintenance contract.

C&Il Maintenance

Is responsible to set-up a C&l maintenance
contractor as per the terms set- out in the
SOW

Procurement

Is responsible to ensure that the procurement
process is properly followed in setting-up the
C&l maintenance contract.

2.5 Process for Monitoring

The Procurement process ensures that the maintenance contract is set-up according to the terms

given in the SOW.

2.6 Related/Supporting Documents

N/A
3 Scope of Work
3.1 Scope overview | Type Full Mnt 1st line Mnt
Plant System
UNIT Integrated Unit control
C&l
HMI systems x
Application Stratus Ft4500 x
Server
Engineering and diagnostic ES680/0M 650 x
systems
Process Computer / Historian VA View x
Process LAN Scalance X212-2 x
Power supplies
UPS's APC Power Saving x
Back UPS Pro 1500
Simulator
Emulator Siemens S3000 X
Process Modelling SimuPACT X
Boiler system
Boiler & auxiliaries Siemens T2000 x
&T3000AS620

PART C1: AGREEMENT & CONTRACT DATA

PAGE 8

C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd.
TITLE OF PROJECT /CONTRACT

CONTRACT NUMBER

Boiler Protection Siemens T2000 AS620F x

system & T3000

Feed-pump control Siemens T2000 AS620 x

system & T3000

Sootblower control Siemens T2000 AS620 x

system & T3000

FFPs control Siemens T2000 AS620 & T3000 x

Burner

management

F/O field Ham worthy Combustion X

manageme nt Engineering

Overall manageme Siemens T2000&T3000 AS620 x

nt

Feeder control

Feeder Siemens Micro-master x

speed 440

Overall control Siemens T2000 &T3000 AS620 x

PA flow Promecon McONair x

Tube leak detection Inspecta FFT x

Turbine (and BFPT) system

Turbine Control

system

Overall Siemens T2000 &T3000 x

control AS620

Turbine Siemens S7-400 x

controller

Turbine Turbovisory system Bentley Nevada 3500 x

Turbine Protection

system

Overall Siemens T2000 AS620 x

protection & T3000

Failsafe System Jaquet System FT3000 3-Channel x
Speed

SIL3) Control and Protection System

Turbine Auxiliaries Siemens T2000 AS620 x

& T3000

Turbine Condition Bentley System 1 x

monitoring/analysis

Field

Com mon C&l

Integrated

Common plant control

WTP, LPS, Coal, Siemens T2000 AS620 x

CW, Ash, EOD &T3000
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Emissions
Emission Monitoring
1.1.1.1.1 Dust 1.1.1.1.2 SICK SB100
Monitoring
11113 Gas 1.1.1.1.4 CODEL GCEM4000 X
Monitoring
Fly Ash Plant control 1.1.1.1.5 Siemens T2000 AS620
system
Coarse Ash 1.1.1.1.6 Siemens
Plant control system T2000 AS620
Coal Plant Control 1.1.1.1.7 Siemens T2000 AS620
system
Conveyor Long line protection 1.1.1.1.8 CT Systems
Water 1.1.1.1.9 Siemens T2000 AS620
treatment control
LP Services control 1.1.1.1.10 Siemens T2000 AS620
system
Fuel oil control system 1.1.1.1.11 Siemens T2000 AS620 | x
Fire detection 1.1.1.1.12 Siemens- X
system Sigma-sys M with

Sigma-plan D100

software V7.3
H2 Plant 1.1.1.1.13 Not X

applicable
PA System 1.1.1.1.14 TOA PA X
System

3.1.1 Note: The supplier will be expected to take the scope below as works instruction and duties of the supplier
are not limited to the scope. Other legitimate duties as we go will arise and the supplier will be expected to execute
them at no extra cost. The supplier is to render C&l Maintenance services at Camden power station for a period of
60 months adhering to the scope as the works instruction. The Contractor will be fully responsible for most field
instrumentation systems at Camden except for systems that are maintained by the OEMs. Where a contract
exists, the contractor will be responsible to do 1st line maintenance. The Contractor is expected to have full
knowledge of systems mentioned on the above table and proof of such knowledge.

3.1.2 Maintenance to be performed will be inspection, calibration, loop checking, stroke checking, function
checking, repairing, removing, replacing and testing of field-instrumentation of all C&l related plants at Camden
Power Station.

3.1.3 The works consist of maintenance of all control and instrumentation: Maintenance is also required on
Common plant that is coal, Fuel, Ash, Cooling water, water service, Compressed air, Fire detection system, Low
Pressure Gas, H2Plant and FFP Blower plants and any other plant which is part of Camden Power station.

3.1.4 The Contractor is responsible for the maintenance of the total control and field instrument system that is
working on 24V. This shall also include any circuits that work on voltages less than 220V AC and 220V DC.

3.1.5 The Employer must authorise any equipment changes (Plant) or modifications. (In all cases even if there is a
need to move equipment, change equipment, or add equipment.
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3.1.6 The Contractor shall render service with no additional cost, for any tests required by other Contractors
representing Maintenance at Camden Power Station, and Camden Power Station permanent staff.

3.1.7 The Contractor shall render a service to C&l engineering, outage department during outages and any other
related work and no additional costs will be charged.

3.1.8 The Site Manager shall report directly to the C&l Maintenance Manager/ Contract Manager, for the day-to-
day issues.

3.1.9 The Contractor must perform function checks and Calibration on the entire field Instruments and the
Calibration Sheet must be filled and both Eskom and the contractor must have copies of such for filing.

3.1.10 The Contractor shall maintain the environmental conditions the where the C&l equipment operate under in
the equipment and server rooms as specified in 240-56355731 Environmental Conditions for Process Control
Equipment Used at Power Stations Standard.

3.1.11 The Employer will supply all the Spares needed by the Contractor to execute the scope at hand. However,
after a proper fault finding should be performed and be demonstrated until replacement of the instrument is the last
resort.

3.1.12 System Administration Duties on a T2000 and T3000 shall also be performed, as well as maintenance and
proper fault diagnosis.

3.1.13 Contractor must manage the Software as well as C&l maintenance on the VA view, Bentley Nevada and
Public Address System.

3.1.14 The Contractor must assist at no additional costs other than provided in this contract, in terms of
commissioning of all new plants and maintenance on new handed over plant after a modification.

3.1.15 The Contractor must assist with modifications which arise from an equipment change due to the currently
used equipment being obsolete at no additional costs and only if such modification falls under ECM procedure Doc
number: 240-53114002 and a Project related modifications then such modification will be at Eskom’s cost.

3.1.16 The Contractor must perform Stroking of all the Actuators that is Auma, Drehmo and/or any other actuator
that is installed at Camden Power Station.

3.1.17 All documents generated in the course of executing work on behalf of the Employer in accordance with this
contract to be filed and stored appropriately, and to be made available for audit purposes as and when required.

3.1.18 The Contractor is expected to perform the Protection Checks when required and/ or after a GO, mini-GO or
an IR.

3.1.19 The Contractor must as far as possible, and pricing allow it, support local community with business. The
Contractor shall also assist with monitoring and optimisation of process parameters on a small scale where
required and also manage field simulations.

3.1.20 The Contractor shall ensure that all its employees are authorised in terms of the Fossil Firing Fuel
Regulation (FFFR) and Plant Safety Regulations (PSR). At the commencement of contract at least 50% must be
FFFR & PSR authorised, 50% of Unauthorised employees shall be given a period of six months to 1 year from the
commencement of the contract to gain authorisation. Failure to adhere to the stipulated time, will lead to that
individual being removed from Camden Power station premises with immediate effect.
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3.1.21 All C&l documents (either on softcopy or hardcopy) in Eskom’s possession, whether it be OEM or at “Black
Box Interfaces” with similar Contractors, which is required for plant operation and maintenance purposes will be
made available to the Contractor.

3.1.22 Any tool required for maintenance work needs to be supplied by the contractor as per the minimum
standard tool list (list at the last page), but not limited to the tool list.

3.1.23 All transportation requirements required by the contractors for its employees will be provided for by the
contract.

3.1.24 Workshop tools and equipment’s are to be maintained, kept safe and to be as found, when lost must be
replaced by the contractor.

3.1.25 The Contractor is responsible for Cleaning of Workshop, all Equipment rooms, Public Address room and
Computer rooms. It would be the Contractors responsibility to submit defects for areas that are dirty. Eskom could
inspect the areas at any time.

3.1.26 The Equipment Rooms and Computer rooms should be cleaned at least twice a week. This is dependent on
the state of the rooms, and the cleaning frequency should be adjusted accordingly.

3.1.27 The environmental conditions of all Equipment rooms and Computer rooms should be checked daily. The
Temperature and moisture in the air should be noted and defects loaded onto SAP and brought to the attention of
the appropriate people. There should also be check sheets developed in a joint cooperation between the
Contractor and Eskom to look at these on a daily basis. Water ingress into the building via the roof also needs to
be reported, as and when it takes place. (This shall be done in terms of 240-56355731)

3.1.28 All the planned weekend work to be done by the Contractor that is Technical Supervisors, Technicians,
Mechanicians/Artisans, Safety officer, Quality officers, Semi-Skilled and Project Manager must be requested in
writing by the Contractor and approved by the Employer. If such overtime is not pre-approved, it will not be paid.

3.1.29 The Equipment room should be always clean, anything that has an influence, on the cleanliness of the
cubicles should be addressed immediately as far as reasonably practicable.

3.1.30 It is the responsibility of the Contractor to ensure, always that all equipment rooms are clean from the wall to
the cubicles.

3.1.31 The general workers should adhere to the PSR regulations when cleaning the equipment rooms, as the
equipment rooms are referred to ‘restricted area’, and entry is permitted to an person in terms of PSR and have no
effect on production.

3.1.32 The Workshop should be cleaned daily.

Note: management of the MSR system will be done by the OEM.

3.2 Minimum requirements of staff

3.2.1 Technicians should hold a Technicon / Technical (N6 with trade test) diploma in Electrical Engineering LC
(Process Instrumentation, Electronics, Computer and Digital), have a minimum of 3 years' experience in a power
plant or related field (Instrumentation) experience, have background knowledge of Boiler protections, Turbine
protections, T2000, MSR drawings, CT system and T3000 certificate. Must have a driver’s license as standby
duties are mandatory.
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3.2.2 Artisans/Mechanician should hold N4 and Trade test certificates/ Technical Diploma with trade test /
Technicon diploma in Electrical Engineering LC (Process Instrumentation, Electronics, Computer and Digital) and
a minimum of 3 years' experience in a power plant or related field (Instrumentation), have background knowledge
of T2000, T3000, MSR drawings and CT system. Must have a driver’s license as standby duties are mandatory.

3.2.3 Semi-skilled should hold Matric certificate, must have worked in any industrial site before, preferably a power
plant.

3.2.4 Site Manager should hold a Technicon/ Technical diploma with trade test in Electrical Engineering LC
(Process Instrumentation, Electronics, Computer and Digital), have a minimum of 5 years' technical experience in
the process and instrumentation environment at a Power Station and 3 years managerial work experience at any
industry, preferably in a power plant.

3.2.5 Technical Supervisors should hold a Technicon/ Technical diploma with a trade test equaling to the minimum
years of experience in Electrical Engineering LC (Process Instrumentation, Electronics, Computer and Digital).
Have 5 years of experience working with CT System, Boiler and Turbine controls and protections, must have
T3000 certificate and extensive knowledge on T2000. Experience in a power plant is preferrable.

3.2.6 System administrators should hold a technical / Technicon diploma in Digital Engineering/ Electronics
Engineering/ Computer Engineering/ IT Systems/ Process Instrumentation with a minimum of 3 years' experience
as a system administrator, must have received accreditation of T3000 Basic, administrator training and cyber
security training and declared competent with proof of such by the OEM. In addition, must have worked on the
following systems: T2000, Linux administration, Industrial networking, Network communications, programming and
windows servers.

3.2.7 Quality Officer should have Electrical engineering LC (Process Instrumentation, Electronics, Computer and
Digital) with Internal auditing and ISO 9001, 2015 (Introduction and Implementation) certificates and 3 years of
experience in a power plant or Quality diploma with 3 years of experience in a power plant.

3.2.8 Safety Officer should hold a NQF 5 SAMTRAC Certificate with Incident investigation level 3 and First aid
level 3, level 5 certificates will be an added advantage or diploma in Safety with incident investigation level 3
certificate; must have a minimum of 3 years' safety related experience in any industrial site or power plant.

3.2.9 Itis the responsibility of the contractor to ensure that all employees meet the minimum requirements. 50% of
the e staff must meet the minimum requirements on the inception of the contract. Anyone not meeting the
minimum requirement will be given a period of a year from the day the contract commences to its first anniversary,
to acquire all necessary documentation and qualifications to meet the minimum requirements. If by the anniversary
date of the contract there is no proof that the person has written exams and is awaiting results or graduation, the
person will be dismissed with immediate effect and the contractor will

be expected to replace the person with a qualifying candidate within a period of a 2 month from the day of
dismissal.

3.2.10 CVs, Valid certified copies of qualifications (only minimum requirement qualifications), IDs, Drivers licence
and appointment letters for all employed personnel should be given to the Service manager on the kickoff meeting,
prior to the contract commencement.

3.2.11 The structure or organogram should be as follows: 1x Site manager, 1x Technical Supervisor U1-U8, 1x
Technical Supervisor common plant, 2x System Administrators, 1x Safety Officer, 2x Quality officer, 8x
Technicians U1-U8, 2xtechnicians common plant, 1x technician outages, 8x Mechanicians U1-U8, 4x
Mechanicians common plant, 1x Mechanician outages, 4x Technical assistants/ Semi-skilled and 3x General
workers.

3.3 Recruitment (Human Resource)
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3.3.1 Short listing and interviews will be done by the supplier, information of the interviews including, interview
questions, scoring sheets and short-listing criteria should always be forwarded to the service manager after the
interviews to evaluate and to ensure transparency and fairness to all shortlisted and appointed candidates. A
criminal record report from SAP or any accredited service provider of all newly appointed individuals must always
be provided, with copies of CV, certified copies of qualifications (minimum requirement) and ID.

3.3.2 In an event where an employee is employed on the current contract and resigns before the contract term
comes to end/ finishes, such employee will not be allowed to be employed on the same contract again until it
finishes its term.

3.3.3 Successful candidates should not be brought to site without the final acceptance via email or any form of
written communication used at that instance by the service manager. That will be done to ensure all requirements
stated on the scope of work are fulfilled/ met.

3.3.4 In an event where a candidate is given an offer of employment and brought to site without the approval of the
service manager, such employee will be taken off Eskom’s premises and will not be considered as part of this
contract therefore his/her payment will not be Eskom’s responsibility but the suppliers.

3.3.5 All employees employed; a letter (on a company letter head) of employment acceptance signed by both the
supplier and the employee with commencement and end date of employment, date on which the letter was signed,
agreement to do any legitimate work not stated on the scope of work, the employee has read and understood the
scope of work (work instruction), the employee will respect/follow orders/ instructions from the employer/
Employer’s representative and agrees to follow all Eskom’s processes and procedures; should be provided to the
service manager prior bringing the employee to site.

3.3.6 Should the employee contravene any of the contents included in the employment acceptance letter, a
disciplinary process will be followed with a possibility of immediate dismissal. This clause should also be included

in the employment acceptance letter.

3.4 Field Instrumentation
3.4.1 Routine Work

3.4.1.1 All the simulations shall be managed as per the local procedures 004/9477 and 004/5141.

3.4.1.2 All simulations, disablements and temporary adjustments must be recorded and approved in accordance
with the “Out of Normal Condition” procedure.

3.4.1.3 The Contractor should be flexible for Hot and Cold Commissioning as well as first phase optimisation.
3.4.1.4 The Contractor should make people available for Unit light ups if requested from them.

3.4.1.5 QOil burner management, interfacing only.

3.4.1.6 Outside plant protection test and trip testing on DCS or PLC, or system used.

3.4.1.7 Outside plant sequencing testing on DCS, S7 or system used.

3.4.1.8 Trip or load loss reports to be supplied to Eskom if required with recommendations as soon as possible
(directly after incident).

3.4.1.9 Unit & Outside plant fault finding from primary element up to and including of relevant DCS & AS modules
(AP).
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3.4.1.10 Replacing of relevant DCS and PLC modules, system fault finding from primary element up to and
including of relevant module.

3.4.1.11 The Contractor must inspect the Boiler Metal temperatures after Mechanical Contractor has welded them
on Super heater stages, which constitute getting inside Penthouse/Dead Space and checking if the thermocouples
are welded on the correct Super Heater stage and pull them outside to the correct junction box.

3.4.1.12 All electrical actuators binary & control and setting of appropriate limits for adjusting of stroke (including
cabling from equipment room to value, and equipment room to first point of termination in SWG).

3.4.1.13 All pneumatic controllers and values, stroke check and adjusting of pneumatic controllers where needed
(including tubing on controllers up to first point of isolation away from controller).

3.4.1.14 Soot blower system, maintain software, pressure switches and limit switches with voltage below 240V.
3.4.1.15 Tube leak detection system, maintain and advise if change is required.

3.4.1.16 FFP and associated circuits including dust monitor calibration.

3.4.1.17 Lockheed system associated instruments.

3.4.1.18 Qutside plant binary & analogue signals on WTP (fire service, raw, demineralized, potable, effluent, water
reservoirs and dams), sewage, coal, ash (course & fine), fuel oil, propane gas, compressors, CW system and Hz2),
below 220 V.

3.4.1.19 Sequence trip testing on Outside plant.

3.4.1.20 Boiler & Aux. consists of all binary & analogue signals including electrical & pneumatic actuators and
dampers.

3.4.1.21 Turbine & Aux. consists of all binary & analogue signals including electrical & pneumatic actuators.
3.4.1.22 Step & subgroup control, sequencing control of all signals from primary elements to DCS.

3.4.1.23 Faulty alarms should be corrected from primary element up to DCS module.

3.4.1.24 All coils of solenoid valves on units and outside plant below 220V AC or 110V DC.

3.4.1.25 All electrical circuits on systems below 220V AC or 110V DC.

3.4.1.26 Investigate into the function and reliability of primary elements.

3.4.1.27 Advise on plant changes and Outside plant and where requested implementation of changes.

3.4.1.28 Outside plant sequence testing from primary element up to appropriate PLC, DCS or system defined
module.

3.4.1.29 All appropriate controllers or systems used on the field at the Outside plant (e.g., green line system on
conveyors).

3.4.1.30 Responsible for all controllers and operating systems on units and outside plant.
3.4.1.31 All temperature compensating cable and associated elements.

3.4.1.32 Simulation of signals with the necessary written authorisation, control and removal of simulations as soon
as possible.
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3.4.1.33 To maintain an acceptable access control system in C&l restricted areas when installed.
3.4.1.34 Responsible for all connector, junction, LCS and any other similar device used in the field.
3.4.1.35 Maintain the public address (PA) system.

3.4.1.36 The Contractor is to be involved in trip and load loss investigations and assist with investigations during
normal working time and after hours. The Contractor must be able to pinpoint problems as well as suggest
solutions.

3.4.1.37 Running maintenance includes daily walk-downs to confirm the control system DCS’s condition and to
identify and address visible faults. All defects or potential failures will be recorded. Performance of plant in
operation is monitored and optimized by the Contractor.

3.4.1.38 The Contractor must complete all preventative maintenance within the time span given. The Contractor
should, if needed or requested, generate PM’s. Where Permit to Work is required, the work will be planned with
the Production Manager.

3.4.1.39 The Contractor is expected to give a plan for planned work with time frames every Thursday of the week,
as well as a plan for emergency maintenance with time frames. Emergency maintenance lesson learned, and
standby activities lesson learned to be shared in the morning/ toolbox meetings on a daily basis.

3.4.1.40 The Contractor must complete all notifications within the given time span, according to SAP system and
Work management prioritization guide (classification of notification priority 01, 02, 03, 04, 05). The Contractor must
generate notifications on Flip system when needed or required (defects and corrective maintenance). Where
Permit to Work is required, the work will be planned with the Production Manager.

3.4.1.41 Corrective, planned and preventative maintenance will be prioritized with the emphasis on the corrective
maintenance or according to the priority.

3.4.1.42 All C&l equipment must be maintained according to the philosophies and recommendations of the OEM’s
or Eskom. Changes to the philosophies must be authorized by Eskom.

3.4.1.43 The Contractor will deliver quality maintenance according to the Camden Standard Quality Control
Procedures (QCP’s will be drawn up for all work to be performed by the Contractor).

3.4.1.44 The Contractor is to compile procedures when needed or requested by Eskom and handed over to
Eskom for approval.

3.4.1.45 The primary elements on the MV and LV switchgear will be from the last termination point in the
switchgear including the cabling to the DCS.

3.4.1.46 This will include the terminations in the actuators, situated inside the actuator termination box.

3.4.1.47 The calibration and maintenance of all temperature switches, temperature transmitters, pressure
switches, pressure transmitters, level switches, level transmitters, analysers, analyser pickups (non-laboratory
equipment), flow switches, flow transmitters, solenoid coils, thermocouples, RTD’s and gauges, that operates on
less than 220V AC and 220V DC.

3.4.1.48 The removal and replacement of spares (disposal if requested) of all temperature switches, temperature
transmitters, pressure switches, pressure transmitters, level switches, level transmitters, analysers, analyser pick-
ups (non-laboratory equipment), flow switches, flow transmitters, solenoid coils, thermocouples, RTD’s, gauges,
vibration pick -ups and limits, that operates on less than 220V AC and 220V DC.
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3.4.1.49 The generator thermocouples from the DCS up to the junction box closest to the generator
thermocouple through bushing.

3.4.1.50 All compensating cable that would be required on the complete plant.

3.4.1.51 Process computer system in its entirety, including the operating system.

3.4.1.52 The Contractor must complete all preventative maintenance within the time span given. The Contractor
should, if needed or requested, generate PM’s. Where Permit to Work is required, the work will be planned with
the Production Manager.

3.4.1.53 The Contractor is expected to give a plan for planned work with time frames every Thursday of the week,
as well as a plan for emergency maintenance with time frames. Emergency maintenance lesson learned, and
standby activities lesson learned to be shared in the morning/ toolbox meetings on a daily basis.

3.4.1.54 The Contractor must complete all notifications within the given time span, according to SAP system and
Work management prioritization guide (classification of notification priority 01, 02, 03, 04, 05). The Contractor must
generate notifications on Flip system when needed or required (defects and corrective maintenance). Where
Permit to Work is required, the work will be planned with the Production Manager.

3.4.1.55 Corrective, planned and preventative maintenance will be prioritized with the emphasis on the corrective
maintenance or according to the priority.

3.4.1.56 All C&l equipment must be maintained according to the philosophies and recommendations of the OEM’s
or Eskom. Changes to the philosophies must be authorized by Eskom.

3.4.1.57 The Contractor will deliver quality maintenance according to the Camden Standard Quality Control
Procedures (QCP’s will be drawn up for all work to be performed by the Contractor).

3.4.1.58 The Contractor is to compile procedures when needed or requested by Eskom and handed over to
Eskom for approval.

3.4.1.59 The primary elements on the MV and LV switchgear will be from the last termination point in the
switchgear including the cabling to the DCS.

3.4.1.60 This will include the terminations in the actuators, situated inside the actuator termination box.

3.4.1.61 The calibration and maintenance of all temperature switches, temperature transmitters, pressure
switches, pressure transmitters, level switches, level transmitters, analysers, analyser pickups (non-laboratory
equipment), flow switches, flow transmitters, solenoid coils, thermocouples, RTD’s and gauges, that operates on
less than 220V AC and 220V DC.

3.4.1.62 The removal and replacement of spares (disposal if requested) of all temperature switches, temperature
transmitters, pressure switches, pressure transmitters, level switches, level transmitters, analysers, analyser pick-
ups (non-laboratory equipment), flow switches, flow transmitters, solenoid coils, thermocouples, RTD’s, gauges,
vibration pick -ups and limits, that operates on less than 220V AC and 220V DC.

3.4.1.63 The generator thermocouples from the DCS up to the junction box closest to the generator thermocouple
through bushing.

3.4.1.64 All compensating cable that would be required on the complete plant.

3.4.1.65 Process computer system in its entirety, including the operating system.
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3.4.1.66 All alarms that are feeding through the DCS system and alarms that are fed with a voltage less than 220V
AC and 220V DC.

3.4.1.67 The fire detection system (including all cabling).
3.4.1.68 The computer tube leak detection

3.4.1.69 Assistance on the bearing vibration system.
3.4.1.70 The total control system operating on 24V DC.
3.4.1.71 The oil burner management system interface

3.4.1.72 All pneumatic controllers and valves, stroke check and adjustment of controllers where needed (including
tubing on controllers up to first point of isolation away from controller).

3.4.1.73 Soot blower system controls and limits operating on less than 220V AC and 220V DC.
3.4.1.74 FFP and dust monitors, the control and calibration of appropriate instruments and circuits.
3.4.1.75 Lockheed system, all signals less than 220V AC and 220V DC and associated instruments.

3.4.1.76 All solenoid valve coils on units and outside plant below 220V AC and 220V DC, power to the coil and
operation of the coil.

3.4.1.77 Instrumentation will be removed and replaced as so requested by mechanical group when work has to be
done, and change would be that equipment will be damaged.

3.4.1.78 All tubing on instruments will be done by Control and Instrumentation, only those which are control and
instrumentation related.

3.4.1.79 All cable trunking on appropriate cabling is seen as part of Instrumentation.

3.4.1.80 Commissioning, investigation of faults, clarification of problem areas, AGC performance, review of
planned maintenance program, specialized fault finding, parameter control and assistance during return to
refurbished units and start-up on units. Optimization of the unit control system will be a continuous process and
are to be reviewed during unit light-ups as well as during load changes and capabilities. The unit control system
performance criteria are as per the OEM’s maintenance manual performance criteria. Assistance should be given
during two shifting if the need arises.

3.4.1.81 To supply a service free of charge to the mechanical sections (fault rectification, fault finding, calibration
of gauges etc. that concern instrumentation and the effective operation of the station).

3.4.1.82 To supply a service to the Boiler, Turbine, Milling and outside plant sections where necessary/ needed.
3.4.1.83 Control and Instrumentation to render a service to electrical sections.

3.4.1.84 Where there is a need for the use of the Hotline facility to Germany, it is the responsibility and cost of the
Contractor to ensure that assistance is acquired via that facility.

3.4.1.85 If information is needed from the plant control and automation system the Contractor is to assist Eskom
Camden Power Station staff to obtain this information from the system. This is applicable during and after hours.

3.4.2 Outage Related Work
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3.4.2.1.1 For outages, interims and GO’s additional staff would be used. The Contractor would make use of his
maintenance staff to full fill this function. The Contractor should release staff from certain duties and plan as far as
possible around these activities. The releasing of staff from maintenance duties should not compromise
maintenance activities as well. The contractor is to ensure that duties of the staff released to outage is covered by
the staff remaining for maintenance services.

3.4.2.1.2 Opportunity outages should be utilised for changes and/or backups and upgrades where required.

3.4.2.1.3 ITP shall be drawn up for the agreed activities between the Contractor and Eskom with, hold and
inspection points.

3.4.2.1.4 The Contractor represents Eskom in all the appropriate meetings for activities at all times during outage.
The contractor to give feedback of activities or issues raised at the outage meeting on a daily basis to the Eskom
personnel.

3.4.2.1.5 The Contractor in conjunction with the Employer shall draw up the Outage & GO plan as part of his
scope. The main aim of the maintenance is to restore the plant to a higher level of integrity. The Contractor will
perform all the work according to the scope of work for the specific plant within the duration of the outage. The
outage scope determination for C&l related activities shall be based on the type of outage. The Contractor will
make available additional resources during that period at his own cost, if required to ensure that the full outage
scope of work is covered and completed within the time constrains.

3.4.2.2 The aim of the maintenance Contractor is to correct outage defects, and to ensure that the plant is
available when the unit is returned to service, with the least impact on production and business performance. This
occurs typically, during a boiler tube leak when the unit is shut down, either planned or unplanned. The time
interval to decide to shutdown varies from hours to twenty -eight days.

3.4.2.3 The Contractor should inspect his plant system that he is responsible for before the return to service of the
plant and ensure that the plant is in an operable state that will not cause unnecessary delays.

3.4.2.4 Contractor should raise notifications for himself on Flip system or SAP, after partaking on the plant walk
down and there are defects identified.

3.4.2.5 In the event where an upgrade or change to plant configuration is necessary the Contractor should notify
Eskom, and Eskom shall make final decision.

3.4.2.6 When an outage plan or knowledge of an outage is known or available, Eskom would notify the Contractor,
so that planning could be done.

3.4.2.7 Work that will take place over the weekend on GO, IR, and Weekend short outage must be according to
the Outage program and approved by the Employer before such work can take place.

3.4.2.8 If an outage related defect is known, spares must be identified by the Contractor and made known to the
Employer, so that the Employer can procure or reserve immediately, when an unplanned outage happen the
situation can be addressed.

3.4.2.9 The Contractor should be flexible for Hot and Cold Commissioning as well as first phase optimisation.
These are things that need to be attended to after all down time of Units and in a much broader band after an
outage.

3.4.2.10 Boiler & Turbine protection and safety systems (trip testing)

3.4.2.11 Unit response tests.
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3.5 System Administration and DCS

3.5.1 If and when modifications or changes are required it would only be done after written authorized
documentation is received. A filing system with a register needs to be kept. The drawings (MSR or FUPs) before
and after the changes need to be filed, with the documentation approving these changes. A report of changes
needs to be given to Eskom on a monthly basis. All changes need to be approved by C&l Eskom representative
before implementation.

3.5.2 The software on the Siemens T2000 and T3000 including the ES and AP.

3.5.3 Implementing and advice on software, or change of software where requested by Eskom, and update
necessary software.

3.5.4 Back-ups are kept of all systems under the Contractors responsibility.

3.5.5 ES hardware and software.

3.5.6 Bus system structure (Responsible for Coms., Processing Unit and cross talk modules (T2000 & AS).
3.5.7 Fault finding and replacement of appropriate modules on system.

3.5.8 Reload of programs / software on systems where needed and requested.

3.5.9 Advice people to replace modules (Fault reporting).

3.5.10 Bus system:

a. Terminal Bus OM 650.
b. LAN (Local Area Network)

c. Plant Bus.

3.5.11 OM 650 hardware and software including monitors operating terminal and all related equipment, excluding
normal desktop PC’s and radio system, not part of operating system (Complete control room system).

3.5.12 Control and allocation of software passwords where needed.

3.5.13 All PLC software including communications and processing units’ modules.
3.5.14 UNIX, Windows and Linux operating system.

3.5.15 All networking including system printers.

3.5.16 Virus control and prevention. The Contractor must be able to advise and implement necessary Cyber
Security measures for the station.

3.5.17 Archiving and server data capturing (analogues, binary, sequencing and alarms).
3.5.18 All system alarms repairs.
3.5.19 All module and plant alarms due to faulty software.

3.5.20 Software manipulation to display counter values and motor running hours where needed (software
engineering).

3.5.21 Database administration of engineering station (hardware & software maintenance (ES 680, OM 650, AP
and back-ups).

3.5.22 VA system hardware and software, including necessary office PC software (excluding office desktop
hardware and software).
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3.5.23 Maintenance on complete GPS system.

3.5.24 Maintenance of MSR system hardware and software (Drawing system).

3.5.25 If need be, simulate signals with the necessary written authorisation. Control and remove simulations as
soon as possible.

3.5.26 Maintain & updating of all MSR related drawings (including hardware drawings).

3.5.27 T2000 and T3000 including AS (AP) module maintenance.

3.5.28 Advising & Design and implementing changes, hardware and software where needed or required by Eskom.

3.5.29 PLC module maintenance.

3.5.30 EMDAS S7 PLC module maintenance, all wiring (from first termination in PLC cubicle).

3.5.31 Complete S7 tube leak detection.

3.5.32 ET200M PLC’s on Common Plant (AWR).

3.5.33 Step & Sub group control.

3.5.34 Step & Sub group control advice on design and implementing changes where needed, and requested by
Eskom.

3.5.35 Module alarms to be corrected.

3.5.36 Faulty plant alarms to be corrected in DCS and displayed correctly on operating system or advice correction
of alarms where needed.

3.5.37 All air conditioning alarms generated from first point of connection in Equipment room.

3.5.38 Responsible for all PLC systems installed on plant.

3.5.39 Contractor is expected to assist in the design and maintenance as and when requested on the hardware
and software of the Simulator.

3.5.40 Back-ups to be kept of all software used on controllers, if needed or requested, supplied to Eskom.

3.5.41 Parameter control is to be carried out to ensure no unauthorized simulations as well as establishing a
parameter database for control of parameters. It would become the property of Eskom and the Contractor is
responsible to keep the database up to date.

3.5.42 Control system fault finding to be carried out when faults occur on the control system and reports on major
control system malfunction must be provided.

PART C1: AGREEMENT & CONTRACT DATA PAGE 21 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
TITLE OF PROJECT /CONTRACT

3.5.43 A comprehensive up to date C&l parameter list must be made available by the Contractor for quick
reference fault finding. It would become the property of Eskom and the Contractor is responsible to keep the list up
to date.

3.5.44 The Contractor attends the daily production meeting and all C&l related meetings as requested by Eskom
as the Eskom C&l representative.

3.6 Cabling

3.6.1 The Contractor shall be responsible for cabling by pulling in and out any type, Length (Distance) and any size
(Thickness) of new cabling which is C&l related and termination from a Junction box, Cubicle to the instrument or
Local control panel. The Employer will supply the cable and the Contractor shall execute the activity at no extra
cost.

3.6.2 The Contractor is responsible for all cabling with a voltage of less than 220V AC and 220V DC. The purchase
and replacement of cables is the responsibility of the Contractor. This includes all the terminations up to and
including the primary elements.

3.6.3 Perform all C&l cabling removal and replacement where needed or requested by Eskom.

3.6.4 Perform all C&l tubing removal and replacement where needed or requested by Eskom.

3.7 Spares Management and Personal protective equipment

3.7.1 The Contractor shall supply all personal protective equipment, including special personal protective
equipment such as acid proved overalls, clean conditions gear and Arc Flash gear which will be checked and
satisfied to be the correct PPE by safety personnel.

3.7.2 The Employer will supply all the Spares needed by the Contractor to execute the scope at hand.

3.7.3 The contractor in conjunction with the Employer shall identify critical spares and submit a list detailing them.
When identifying the spares, the Contractor shall keep in mind the need to minimise production risk due to spares
availability, and also the need to avoid wasteful expenditure of public funds in terms of PFMA by holding too much
spares than is necessary. The ris ks involved shall be listed with appropriate solutions. This action should be a
joint effort between Contractor and the Employer.

3.7.4 The Contractor in conjunction with the Employer shall determine a minimum spare holding for the plant that
will include critical spares, such holding shall be maintained, controlled and monitored by the site
manager/supervisor and shall be used for standby or emergency purposes. The Contractor is to be aware that the
spares are the property of the Employer. The spares shall be correctly marked and labelled.

3.7.5 If Spares are not available at the Eskom stores, The Contractor may, in consultation with Eskom, make
temporary measures at the plant to minimise either the risk of injury to personnel or plant damage, or load loss or
unit trip.

3.8 Workshops, Facilities and Test Equipment

3.8.1 The power station Electrical department is responsible for all 220V AC supply; this includes the work area
that has been allocated to the Contractor (i.e. Workshops, offices).

3.8.2 The Contractor uses the Employers’ facilities which are the telephones, computers and printers. External
Telephone expenses will be on the Contractor's account.
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3.8.3 The Contractor can make use of Eskom’s medical facilities; however, the cost will be on the Contractor’s
account.

3.8.4 The Contractor will be provided with a Workshop. Should the Contractor need to have any changes done to
the Workshop, the changes must be discussed with Eskom and approved by Eskom. The contractor will then be
responsible for the costs of the changes to be done.

3.8.5 Portable electrical equipment registers are to be kept and updated by the Contractor. All tests done by the
Contractor must be done according to Eskom regulations and standards, both the contractor and Eskom must
have copies of such as proof of the tests for filling.

3.8.6 Test equipment and computers will be supplied by Eskom. The equipment is seen as the property of Eskom.
The contractor will maintain and keep it in good working state, any losses or damages of such equipment shall be
on the contractor’'s costs. Any theft of such equipment should be reported to the Eskom personnel as well as to the
Eskom security service within 24hrs of realisation for formal investigations to be done, all negligence declared
cases shall be on the contractor’s account.

3.8.7 Test equipment should be checked and tested frequently by the Eskom representative, according to Eskom
standards and sent for calibration at a national accredited source (SANAS), the contractor to give a list of all test
equipment which will expire every 3 months before their expiry date for calibrations, failure to do so, a monetary
penalty shall be charged to the contractor which will be negotiated as that might have a production loss
implication.

3.8.8 The Contractor is responsible for the repairs of test equipment whereby the damages are done by its
employees.

3.9 Hours of Work and Standby
3.9.1 Normal Working Hours

3.9.1.1 Normal working hours are from 07H15 to 16H30, Mondays to Thursdays. Lunch is from 12H00 to 12H30.
On Fridays the working hours are from 7H15 to 12H15. On weekends and all public holidays, only employees who
are marked to be working by the roster are expected to be onsite and executing their duties. 3.9.1.2 Late coming
will not be tolerated at all costs, there will be a sign in register every morning which is expected to be signed by
every employee of the contractor and scanned to the service manager at 07:30 on weekdays. For every person
who hasn’t signed the sign in register by the time it gets to the service manager, the individual will be deemed not
at work and his/her 8hrs for that day will not be paid; unless their late coming is communicated to the site
Manager/ service manager an hour prior the normal starting time 07:15 or on the time of sending the scanned sign
in register via email that the individual will be late with number of hours mentioned and the reporting time to work
noted on the sign in register. It is the responsibility of the employee to inform the service manager telephonically
on arrival to work when coming in late. If the employee reported the late coming and forgot to inform the service
manager upon arrival, a penalty of 3 hours will be deducted from the employee’s daily 8 hours. Employees on
training should be indicated on the sign in register with training, on Annual leave with A/L, Family responsibility

leave with F/L and Sick leave with S/L.

3.9.2 Standby

3.9.2.1 The Contractor’'s Scheduled 12 hours coverage crew is to be always available (24 hours 7days a week).
The Scheduled 12 hours coverage crew is to be competent on the power plant process, basic fault finding and
authorized to act as a responsible person on permits as per PSR and be able to carry out simulations. Specialised
crew should be available if needed. The Contractor is to decide when help is needed from specialized crew and
should have no effect on production.

3.9.2.2 The Scheduled 12 hours coverage crew should consist of 6 people and shall always be available on onsite
free from drugs, of which 3 members of the crew will cover the 1st 12 hour of the day (During the day) and other 3
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crew members will cover the last 12 hours of the day (at night) . The starting time for the day crew will be at 07h00
and the knock-off time will be at 19h00 daily for the period of their scheduled time as per the scheduled 12 hours
coverage roster. Technical supervisor will work after hours on an emergency as and when required. Their hours
worked outside of working hours will be paid as per their bookings. They will claim only the hours they have been
at work. The contractor will be expected to provide the Employer with a scheduled 12 hours coverage roster with
the contact details of the person scheduled to work for that week. If changes occur on the scheduled 12 hours
coverage roster the employer should be notified, and such changes must be authorised by the employer/
employer’s representative. If the employer/ employer’s representative did not authorised the changed then such
changes cannot be implemented.

3.9.2.3 Travelling payments for this arrangement ( Scheduled 12 hours coverage) will only be to the contractor for
the standby vehicles. There will be no hours paid on travelling for scheduled 12 hours coverage crews, as their
travelling will be regarded as home — work -home. It is a requirement that all employees on the scheduled 12
hours coverage roster, reside in Ermelo.

3.9.2.4 The Standby roster should be submitted to Eskom at least a month prior that Scheduled 12 hours coverage
Roster’s execution month. The Employer/ employer’s representative has a right to influence changes on the
Scheduled 12 hours coverage Roster for the purpose of balancing the skills. Final draught of the Scheduled 12
hours coverage Roster should be agreed on by both Eskom and the contractor.

3.9.2.5 Site work execution for the screw scheduled to work will be as per the Work Management prioritization
guide, which states:

Priority 1 defect is that which,
 Causes a load loss immediately,

* Has an immediate harm to the environment and
» Has immediate safety implication to the people and equipment/ machinery.

All Priority 1 work/ notifications must be executed within 24 hours.

Priority 2 defect is that which,
* Will cause a load loss in 7 days,

* Will have an environmental impact in 7 days and
» Will have safety implications to the people and equipment/ machinery.

All priority 2 work/ notifications should be executed within 7 days.

Priority 3 defect is that which has no load loss, environmental and safety of people and equipment/ machinery
implications. All priority 3 work/ notifications can be planned and executed as per the plan.

All priority 1 and 2 work done, should be accompanied by a notification number.

3.9.2.6 Management can book overtime not more than 3 times in a month, if there is any urgent work/callout that
requires their presence such work/callout shall be done within 5 hours; hours beyond the stipulated hours should
be compensated by the contractor. Supervisor will work overtime only if given a written authorisation by the service
manager, overtime worked without written authorisation shall not be paid. 3.9.2.7 This scheduled 12 hours
coverage will not be regarded as shifts; therefore, shift allowance and shift rests will not be applicable, only hours
worked will be booked and the resting periods will be as negotiated with the contractor upon placing of the
contract. No employee will book more than 60 hours in a month, whether there is outage or not booking of hours
should be capped to 60 hours per individual. The outage technician and mechanician can only be included in the
scheduled 12 hours coverage when there is an outage on-going. Should there be a different outcome during
negotiations of the contract, regarding booking of hours for the scheduled 12 hours coverage arrangement; the
agreed terms will take precedence over this section: 2.10.2.7. therefore, the booking of hours will be as per the
price list provided on the NEC contract. 3.9.2.8 The Contractor is expected to have system Administrators
scheduled to work on a call out basis to perform system administration C&l related Breakdowns. When there is a
failure where no fault could be found or not an acceptable answer for failure is determined, it would be the
Contractors responsibility liaise with an Eskom personnel to obtain an answer via Siemens Germany Omnivise
services which Eskom has a Contract with and obtain an acceptable answers, in a case where by the Omnivise
services contract is not renewed; it is still the responsibility of the Contractor to obtain the answers from the OEM,
the costs will be on the Contractor's account. The urgency to solve the problem will be determined by the
notification priority.
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3.9.2.9 Contractor to anticipate and cooperate in any audit or investigation that would involve C&l.

3.9.2.10 The Contractor will be responsible to ensure that skills transfer and training take place to ensure long
term sustainability.

3.9.2.11 All C&l work that does not fall within the requirements of the permit to work system, must be executed
under the limited access register.

3.9.2.12 The Employer’s temporary operating instructions must be used in the events, which are not covered by an
existing work instruction or procedure, or to cater for a particular plant condition which is unique and not likely to
re-occur.

3.9.2.13 All Contractors should adhere to security rules and regulations and access permits will be issued by
security.

3.9.2.14 KKS coding and pipe colour coding as per the Eskom standard is to be applied at all t imes.

3.9.2.15 The behaviors of the Contractor and its employees should always be professional and ethical as per the
Eskom code of conduct and ethics procedure. Failure to comply with Eskom’s requirements in this regard could
lead to removal of the Contractor or the removal of the guilty employee from site. All contractor employees are not
allowed to do business with Eskom or its subsidiaries, should employees found guilty of such conduct; it will be an
immediate dismissal.

3.9.2.16 When in an emergency it is requested for C&l to do certain work, it would happen as a direct instruction
from the Employer. Failure to execute such instruction will result into a disciplinary procedure being followed to
correct such misconduct/ deviation.

3.9.2.17 All Prioritised work attended to immediately must be of a production loss (Load loss), Safety, health and
environmental risk. Such work must be accompanied by a notification with a priority.

3.10 Overtime

3.10.1 Work executed outside working hours on Mondays to Saturdays, 1.5 will be paid to the employee’s wage/
hourly rate for every hour worked.

3.10.2 Work executed on Sundays and Public holidays, double the employee’s wage/ hourly rate will be paid for
every hour worked.

3.10.3 Employees will only be allowed to book for work executed outside of working hours not more than 7hrs a
day during the week, not more than 24 hours on weekends and 60 hours a month.

3.10.4 The scheduled 12 hours coverage crews and the outage crew during outages, will use the planned overtime
form when on duty.

3.11 Leave Management

3.11.1 Annual Leave: Employees will be entitled to 21 days annual leave accumulative every end of the month
1.75 from the month of employment on this contract at Camden. Employees are allowed to take their accumulated
annual leave on the sixth month from the date of employment. Any annual leave taken prior finishing the six
months waiting period will be regarded as unpaid leave. The above will only apply on the 1styear of signing the
employment contract. All annual leaves should be planned, unless in an exceptional unforeseen circumstance
which will be expected to be occasions less than the planned leaves. All annual leaves are expected to be planned
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and used in the year at which the leave was accumulated. Unused annual leave cannot overlap to the following
year, unused annual leave will be forfeited.

3.11.2 Family Responsibility Leave: Employees will be entitled to 3 days of family responsibility leave after
five months being employed on this contract by Camden Power Station. Family responsibility leave can be booked
after the end of the Fifth month. Family responsibility leave can be taken for the following events: Child sickness,
Sickness of spouse/life partner and Death of a (spouse/life partner, child, parents, grandparents limited to 2,
siblings and grandchildren). Family responsibility leave taken without proof of the event for which leave was taken,
will be considered unpaid leave. E.g. Leave taken for a funeral and a death certificate is not provided. An
employee’s unused family leave will elapse at the end of every 12t month from which the employee was
employed, in the year which the leave accrues.

3.11.3 Sick Leave: An employee is entitled to 180 days of sick leave in 1 period cycle of sick leave (3 years). In
the first six months of employment, an employee is entitled to 1 day of sick leave for every 26 days worked. For
every sick leave taken, a medical certificate or sick note from a doctor/ medical practitioner should be provided or
such leave will be deemed unpaid leave. Sick leave will be closely monitored, for events where trends reveal sick
leave abuse; a disciplinary hearing will be initiated guided by the Eskom disciplinary procedure.

3.12 Compliance, Payments and Performance

3.12.1 Compliance: There will be monthly meetings with the supplier to review service level agreement and to
check if the supplier is still complying with terms of the contract and the Work Information. If a contravention to the
contract agreement or the service information is noticed, a penalty of 10% of the assessment value will apply to
the supplier.

3.12.2 Performance: The supplier together with Eskom representative from C&l Maintenance, are expected to
develop key performance indicators. The supplier is expected to develop a performance management plan for
individual performance management and monitoring of the contractor’ s employees. If non-performance is noticed
using the performance management plan, the supplier will be expected to take actions against the poor performing
employee and provide evidence to Eskom of actions taken to correct the poor performance behaviour. If the non-
performance behaviour continues for more than 3 occasions with evidence of remedial actions by the supplier,
during the contract period; the supplier will be expected to remove the poor performing employee permanently
from Camden Power Station and replace him/her with a new employee who will also be subjected to the
performance management plan as well. Such poor performing employee will no longer be part of the contract;
therefore Eskom will not incur costs for such employee. Meetings will be held monthly with the material
management supervisor to discuss monthly performance of the contract and individual performance of the contract
employees.

3.12.3 Payment: Eskom will send task orders in the beginning of every month and do assessments on the 25t of
every month and initiate service entries on the same day. Assessments should be signed by both the supplier and
Eskom representative prior initiation of the service entry for payments. Eskom will also send a payment certificate
which will be accompanied by the assessment; the payment certificate also needs to be signed by both the
supplier and the Eskom representative prior payments.

3.13 Technical and SHEQ Training Requirements

3.13.1 The Contractor shall ensure that all its employees have the following technical and SHEQ training with proof
prior to commencement of the contract. If training could not be done prior then the Contractor shall be given a
period of 1year from the contract commencement to train its employees; Failure to adhere shall lead to the
Contractor to be removed from Camden premises with immediate effect. The Contractor shall also be liable to train
their employees for any other SHEQ/ Quality/ Environment and technical training which might arise from audit
findings, regulation changes, legislation amendments; new Eskom requirement, which were not there before etc.
at the contractor’s account.

NOTE: Technical and SHEQ training Matrix: Below is a list of training to be done within the above stipulated
periods/time frame. The x indicates must do (Applicable) and the — indicates must not do (Not Applicable).
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TECHNIC
AL AND
SHEQ
TRAINING
MATRIX
Training
course

Site
manager

Technical
Supervisor

System
Admin

Technician
&
Mechanici
an

Quality
officer

Semi-
Skilled&
Safety
officer

Labourers

T3000
Basic

T3000
Advanced

T3000
System
Admin

MS Server
Certificate

Cyber
Security

Cyber
security
awareness

Networking

Linux
certification

FFFR

FFFR
Awareness

PSR

PSR
Awareness

Working at
heights

HIRA

1st line Mnt
Stratus
Ft4500

1st line Mnt
Simulator
hardware

1st line
Mnt
CODEL
GCEM4000

1st line
Mnt Ham
worthy
Combustio
n

Engineerin
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g/ Fuel oil.

1st line - X - X X - -
Mnt on VA
View

1st line - X - X X - -
Mnt on Fire
detection

1st line —_— X —_— X X —_— —_—
Mnt on H2
plant

Job X X - - - - -
Observatio
ns

Re- X X X X X X X
Induction

Environme | X X X X X X X
ntal

Systems

oil X X X X X X X
Manageme
nt

Waste X X X X X X X
Manageme
nt

PPE X X X X X X X

SHE X X X X X X X
Systems
orientation

Noise X X X X X X X
awareness

Asbestos X X X X X X X
Awareness

Emergency X X X X X X
preparednes
s/ Planning
for
Evacuation

3.13.2 Site facilities allocated to the Contractor. The Contractor is responsible to keep it clean and up to NOSA &
Eskom standards. All changes to the workspace will become the property of Eskom and will remain so until on
termination of the Contractor’s service.

3.13.3 Contractor to have his own monthly Safety meetings (records to be kept and made available to Eskom on
request) and attend the main SHE meetings every month. (Meetings should be according to Eskom standards and
regulations).

3.13.4 The Contractor provides all personal safety equipment as stipulated by Eskom safety procedures.

3.13.5 Contractors to be LV and HV regulations authorized.
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3.13.6 Induction will be done by all Contractors prior to the contract commencement, thereafter on a yearly basis.
3.13.7 Contractor should work according to Eskom guide lines, NOSA & OHSA.
3.13.8 Safety inspections to be done by Eskom, or an Eskom appointed party.

3.13.9 Contractor’s site manager and the safety officer will always partake in SHEQ related investigations which
are C&l related.

3.13.10 The Contractor is to adhere to the site quality regulations.

3.13.11 The Contractor should be environmental ISO 14001 compliant. All substances that are used must be
environmentally friendly. The Contractor should adhere to all environmental regulations.

3.13.12 The contractor to ensure that it adheres to all Camden Power station Safety processes, procedures and
requirements at all times including the yearly medicals of its employees that are done prior expiring. The contractor
should also adhere to SHEQ regulations at all times, failure to do so will lead to the contractor removed from
Camden power station premises.

3.14 Exclusions from the contractor’s scope of work and Eskom assistance.

3.14.1 All maintenance on telephone lines is excluded.

3.14.2 Maintenance of MSR.

3.14.3 Eskom will supply workshop facilities and contractor to upgrade where necessary.

3.14.4 Eskom will make equipment available for the contractor and the contractor will maintain and
account for the equipment’s handling and safety.

3.14.5 Eskom documentation centre is available for information for the contractor.
3.15 Boundaries between Instrumentation and Electrical

3.15.1 Control and Instrumentation Responsibilities 3.15.1.1 All cabling with voltage less than 220V AC or 220V
DC.

3.15.1.2 The terminations up to the primary elements.

3.15.1.3 The primary elements on the MV and LV switchgear will be up to the last termination point in the
switchgear including the cabling to the DCS.

3.15.1.4 This will include all the appropriate terminations in the actuators situated inside the actuator termination
box. The stroke checking of the actuators, and the necessary changes to the lim its.

3.15.1.5 The calibration of all temperature switches, Temp TX, pressure switches, Press TX, level switches, Level
TX, analysers, analyser pick-ups (non-laboratory plant equipment), flow switches, Flow TX, solenoid coils,
thermocouples, RTD, (all primary plant in its entirety). That is on less than 220V AC or 220V DC.

3.15.1.6 The removal and replacement of spares, as temperature switches, Temp TX, pressure switches, Press
TX, level switches, Level TX, flow switches, Flow TX, solenoids, thermocouples, RTD, vibration pick-ups, limits,
(all primary plant in its entirety). That is on a voltage less than 220V AC or 220V DC.

3.15.1.7 The generator thermocouples from the DCS up to the junction box closest to the generator thermocouple
through bushing.
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3.15.1.8 All compensating cables that would be required on the complete plant.
3.15.1.9 Process computer system in its entirety, including operating systems.

3.15.1.10 All alarms that are feeding through the DCS system that are fed with a voltage less than 220V AC or
220V DC.

3.15.1.11 Bearing vibration systems, support if required (Gen, SFP, etc.).

3.15.1.12 Control and Instrumentation to support all departments who needs C&l services at no extra costs.

3.16 Supplier Development Localisation & Industrialisation (SDLI) Requirements
3.16.1 Subcontracting:

When subcontracting, use of NEC will be compulsory. The Employer may list which subcontractors or suppliers
the Contractor is required to enter into subcontracts with. This is usually only required where specialist services
need to be obtained from a particular supplier or group of suppliers in order to comply with operational standards.
The employer’s representative (Service Manger) will determine how subcontract tenders are to be issued,
received, assessed (using a joint report) and awarded. All contractors to be used must have a minimum of 2 years
of experience in a power plant doing C&l related work. Printed Purchase orders will be used as evidence of work
done. A minimum of 2 references should be provided.

The tenderer will subcontract some of the SOW to the designated suppliers i.e. EME / QSE with at least
51% BO. The designated suppliers should not be part of their subsidiaries or having shares in that
company, preferable they should be selected from local to site and shall be as follows:

Procurement from Designated Eskom Target Tenderer Proposal
Group
Black Owned 5%

The following are tender returnable.
e Proof of a sub-contract agreement/s
OR
e Letter of intent to subcontract.

Potential scope to be subcontracted and/or outsourced:

PPE

First Aid- Screening & Medicals
SAPS Vetting

Tools and Equipment

Training

3.16.2 Any other SDL&I requirements will follow the recommendations of the SDL&I practitioner and should
be adhered to.

SDL&I Objectives in line with Reconstruction and Development Programme (RDP) Goals

Note: The objectives shall be sourced from previously disadvantaged Communities around
Msukaligwa District Municipality
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Transformation — BBBEE Improvement or Retention Plan

Transformation remains an area of focus, where Eskom continuously strives to align itself with national
transformation imperatives to unlock growth, drive industrialization, create employment and contribute to
skills development. Eskom encourages its suppliers to constantly strive to improve their B-BBEE rating.
Whereas Tenderer/s will be allocated points in terms of a preference point system based on specific goals,
Eskom also requests that tenderer/s submits their B-BBEE improvement or retention plan within 30 days of
signing the contract. Tenderer/s are therefore requested to indicate the extent to which they will maintain
(only if the respondent is a Level 1) or may improve/maintain their B-BBEE status over the contract period if
their B-BBEE status is level 2 or 3. Tenderer/s with a B-BBEE status level 4 at the time of contract award,
shall migrate and achieve as a non-negotiable a milestone of B-BBEE Level 3 by the end of the first year of

the contract and thereafter improve their B-BBEE status level or migrate by one level higher.

Tenderer/s with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of contract
award, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of the first year of
the contract and thereafter improve at least one B-BBEE Level higher of each year from the second year of
the contract. Tenderer/s are requested to submit their B-BBEE Improvement Plan as an essential document

within 30 days of signing the contract.

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your company’s

annual Total Revenue is R10 Million or less you qualify as an Exempted Micro Enterprise therefore you can
submit Sworn Affidavit. If your annual Total Revenue is R50 Million or less, you qualify as Qualifying Small
Enterprise and must comply with all of the elements of QSE score card relevant to your sector unless an
entity is at least 51% Black owned you are required to obtain a Sworn affidavit. If your Annual Total Revenue

is above R50m you need to submit a Valid B-BBEE certificate

3.2. Local Procurement Content

“Local Procurement Content” refers to value added in South Africa by South African resources. Where a
single contract involves a combination of local and imported goods and/or services, the tender response
must be separated into its components as per the Price Schedule included with the tender documents. Local
procurement content is total spending minus the imported component.

Tenderers are required to submit their proposals in the table below.

Eskom target Tenderer Proposal
Local Procurement Content 100%
4. Jobs. Tenderers are required to submit proposals for the type and number of jobs that will be

created and retained in South Africa as a direct result of being awarded a contract.
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Type of Jobs to be created Number of Jobs to be created

Type of Jobs to be retained Number of Jobs to be retained

Eskom target: 42 (including outages)

5. Skills development

Tenderers are required to submit proposals in a table below for developing the skills of unemployed

candidates in the country. Skills development is intended to address Eskom’s core, scarce and critical skills,
and the scarce and critical skills. These skills are also included in a 2020 list of occupations in high demand
as stipulated in the Government Gazette 43937. Candidates shall be from all provinces in the country, and

their composition shall be representative of the population demographics of South Africa.

Skill type / Occupation Eskom Entry Level Output Tenderers
target Proposal
System 3 Diploma (Electrical | T3000 System
Administrator /IT/IComputer Admin
Engineering certificate

Electrical Light Current 3 Diploma Engineering | 12 Months on
Technicians Light Current the job training

3 N4 Electrical Trade test

Engineering Light

Mechanician Current

The process of developing these skills shall involve the participation by tenderers directly and through their
supply network. In certain cases, the SETA’s accredited training providers can be approached to participate
in developing critical and scarce skills.

Note: That these targets for skills development candidates categorically exclude Eskom employees and registered
learners. The tenderers are required to take full responsibility for the total cost of developing the requisite skills, and
Eskom shall not make any financial contribution towards the fulfilment of this obligation. Tenderers also are advised
to approach their relevant SETAs to access grants, subsidies, and incentives as well as South African Revenue
Services for tax rebates that are earmarked for skills development initiatives.

Section 4: SDL&I Penalty and Performance Security

For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security for the
fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the Contractor upon:

e Eskom receives the SDL&I progress report/s from the contractor.

o Fulfilment of all SDL&I obligations by the contractor.

e Submission of an approved compliance report by SDL&I Department.
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o Section 4: Reporting and Monitoring

o The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data Collection
Template on their compliance with the SDL&I obligations described above.

o Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt of the
reports and notify the suppliers in writing if their SDL&I obligations have not been met.

¢ Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers shall be
required to implement corrective measures to meet those SDL&I obligations before the commencement
of the following report, failing which Retention clauses shall be invoked.

Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be completed by the
suppliers and returned to SDL&I representative for acceptance 28 days after contract award. This will be used as a
reference document for monitoring, measuring, and reporting on the supplier’s progress in delivering on their stated
SDL&I commitments

4 Document Acceptance (Stakeholders)

This document has been Designation Approval Signatures

seen and accepted by: Name

Nosipho Mjelo Technical Support Manager

Godfrey Noko Outage Manager

5 Revisions

Date Rev. Remarks Compiler/Reviewer
09/10/2014 0 Original Document O. Veerasamy
22/05/2018 1 Addition of scope 0. Veerasamy
14/06/2021 2 Additional of scope F.E Ngwane
08/11/2024 3 Additional of scope F.E Ngwane
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* Nkoskhona Kunene

* Gugu Hlatshwayo

* Fikile Ngwane
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* Mlungisi Nkosi

* Muzi NKkosi

* Mbuyiselo Maphanga
* Thabi Mampa
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N/A

8. Minimum Toolbox List

AREA: C& | MAINTENANCE Technician name: YEAR:

NOTE

DO NOT” tick” use the number of the specific deviation given in the legend below. If the hand tool is defective it must
be tagged “Defective” and must be reported to the person responsible for the repair of equipment. If the hand tool is
beyond repair it must be destroyed and discarded.

LEGEND

1. Damaged — repair 2. Unsafe — replace 3. Not provided — supply 4. Guarding device missing

5. Storage facilities inadequate 6. Good condition 7.

ITEMS| Jan Feb Mar Apr May Jun Jul Aug Sep Oct Nov Dec
INSPE
CTED

Long nose/Plier

Water pump plier

Stanley Knives

S/D Small flat 4mm

S/D Big flat 6mm

S/D Small star

S/D Big star

Terminal S/D

Allen keys

Fluke multimeters

Torch

Side cutter

Shifting 6”

Shifting 10”

R/F spanner 8mm

10 mm ring flat

13 mm ring flat

17 mm ring flat

19mm ring flat

Brush

2 way radio/ Pax phones

Crimping tool

Tool bag

Jewelers S/D
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Management strategy and start up.

The Contractor’s plan for the service

In the TSC3 the Contractor's plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor's plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor's plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.

Management meetings

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and As and when required Site Employer, Contractor,

compensation events Supervisor, others as
required

Overall contract progress | 3 Monthly Site Employer, Contractor,

and feedback Supervisor, others as
required

Safety Monthly. Site Employer, Contractor,
Supervisor, others as
required

Early Warning Meeting As and when required. Site Employer, Contractor,
Supervisor, others as
required

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor's management, supervision and key people

State any additional constraining requirements on Contractor's supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogram from the Contractor showing his people and their lines of authority / communication. This would
be essential if the Contractor is a Joint Venture.
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Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer's right to termination stated in this contract.

Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e mail itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to

And include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(Add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.
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Could delete if Option A applies unless the Employer requires some form of control over the Contractor’s
record keeping for the purpose of compensation event management.

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

Management of work done by Task Order

Contract title Article lll. [e] Number: [o]

Contract action Article IV. Clause X19.2 Task Order

Further to our consultations dated [e] about the content of this Task Order and in terms of clause X19.1(1)
and X19.1(2) in secondary Option X19 of the above contract, | hereby instruct the Contractor to carry out the

below stated work as a Task within the service.

Task Order No. [e] service [e]
Detailed description of the [e]

work in the Task:

Starting date for the Task [e]

Task Completion Date [e]

Delay damages (if any) [e]

A priced list of items of work in the Task in which
items are taken from the Price List is attached

Total of Prices for items of work taken from the Price
List per the attached priced list is: R.

Total of Prices for items of work not in the Price List
(details attached) is: R.

Total of the Prices for this Task Order R

Yours faithfully,
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Signature (Service Manager) Name

Distribution:
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Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commaodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mcintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor's plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

Specify minimum requirements for the Contractor's Quality Plan and Work Procedures or provide the
Employer's Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractors QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to |
acceptance. State whether ISO compliance is a condition and if so which ISO standard shall apply. |

PART C1: AGREEMENT & CONTRACT DATA PAGE 39 C1.1 TSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
TITLE OF PROJECT /CONTRACT

Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

People

Minimum requirements of people employed

Specify any constraints relating to people employed to provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

Subcontracting

Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.

Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

Attendance on subcontractors

State requirements for attendance on Subcontractors, if any
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Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Conftractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

Cooperating with and obtaining acceptance of others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

Records of Contractor's Equipment
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This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

Site services and facilities
Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecommunications, ablutions, fire protection and lighting (etc.) on the
Affected Property. Give hook up locations and any constraints on how the hook up is to be done. Always
conclude by stating that the Contractor shall provide everything else necessary for providing the Service.

Provided by the Conftractor

The contractor will provide working tools to all technical personnel (Technician and Mechanicians) as per the
tool list provided on the service information. Multimeters should also be provided to all technical personnel
(Technicians and Mechanicians). This equipment should be handed over to Eskom at the end of the
contract’s service with Eskom.

Control of noise, dust, water and waste

State requirements, if any.

Hook ups to existing works

\ State any constraints
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ESKOM HOLDINGS SOC Ltd.
TITLE OF PROJECT /CONTRACT

X20 Key Performance Indicators

CONTRACT NUMBER

FLOOR

[Z |E
(e}
N P

NORM

STRECH

CEILING

ACTUAL

Unit of
measure

Evidence

| KPA 1

SAP

50%

KPI 1.1

Maintenance
matrics

65

75

85

95

100

Percentage

SAP 1 Pager and
Work Management
report

KPI 1.2

Emergent work
priority 1 work
done without a
notification number

40

30

20

10

Percentage

SAP 1 Pager

KPI 1.3

Number of
corrective defects
on work that has
PM

Number

Work Management

report

KPA 2

Time & leave
management

20%

KPI 2.1

Employees
reporting to work
late and on leave.
At least 20 out of
39 manpower
should be onsite
daily by 07:30
excluding night
scheduled team.

10

12

14

20

30

39

number

Daily sign in
register

KPA 3

UCLF and UAGS

30%

KPI 3.1

Trips(caused by
C&l)

Number

GPSS and Camden
Feedback group

KPI 3.2

Load loss incidents
(caused by C&l)

Number

GPSS and Camden
Feedback group

KPI 3.3

Hours

GPSS and Camden
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ESKOM HOLDINGS SOC Ltd. CONTRACT NUMBER
TITLE OF PROJECT /CONTRACT

Unit delay by C&l | | | | Feedback group

Total
100%
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