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TRANSNET

This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR)
minimum requirements to be met by contractors when performing work for or on behalf
of TFR. They set out the requirements to be followed by the Contractor and other
contractors so that the health and safety of all person’s potentially at risk may receive
the same priority as other facets of the contract.

Introduction

The Contractor shall develop a SHE plan and prepare a SHE file based on these
requirements, risk assessment as well as all the relevant applicable legislation. The
contractor shall remain accountable for the quality and execution of his health and safety
programme for his employees and sub-contractor employees. This specification in no
way releases the contractors from compliance with the relevant legislation.

Purpose

The purpose of this specification is to ensure that the Contractor provides and
maintains, as far as reasonably practicable a safe working environment for all employees
and the public whilst performing work for or on behalf of TFR.

This specification form an integral part of the contract, and the Contractor shall forward
this specification to all subcontractors at the bidding stage so that they can in turn
prepare health and safety plans relating to their operations

Scope and Application

This specification is applicable to all contractors, suppliers and all activities and
processes carried out for or on behalf of Transnet Freight Rail. The Specification defines
the strategies to manage Health and Safety and is a compliance document drawn up in
terms of the Occupational Health and Safety Act 85 of 1993 and Electrical Installation
Regulations and National Railway Safety Regulator Act (Act no 16 of 2002) requirements
as applicable.

This specification shall also apply to any subcontractors as employers in their own right.
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full
particulars of such subcontractors and shall ensure that they comply with the OHS Act
and Regulations and Transnet's safety requirements and procedures.

Every effort has been made to ensure that this specification document is accurate and
adequate in all respects. Should it however, contain any errors or omissions they may
not be considered as grounds for claims under the contract for additional reimbursement
or extension of time, or relieve the Contractor from his responsibilities and accountability
in respect of the contract to which this specification document pertains. Any such
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the
attention of the TFR Contract Manager/Technical Officer or Client Agent.
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TRANSNEI
General

The Contractor and Transnet Freight Rail are individual employers, each in its own right,
with their respective duties and obligations set out in the Occupational Health and
Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations.

The Contractor accepts, in terms of the General Conditions of Contract and in terms of
the OHS Act, his obligations as an employer in respect of all persons in his employ, other
persons on the premises or the Site or place of work or on the work to be executed by
him, and under his control. The Contractor shall, before commencement with the
execution of the contract work, comply with the provisions set out in the OHS Act, and
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site
and place of work for the duration of the contract.

The Contractor accepts his obligation to complying with the OHS Act and applicable
Regulations notwithstanding the omission of some of the provisions of the OHS Act and
the Regulations from this document.

Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of
its own employees working on or associated with the site or place of work, and the
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times,
co-operate in respect of the health and safety management of the site, and shall agree
on the practical arrangements and procedures to be implemented and maintained during
execution of the works

In the event of any discrepancies between any legislation and this specification, the
applicable legislation will take precedence.

Section 37(2) Agreements

Transnet Freight Rail and the Contractor shall enter into an agreement in terms of
section 37(2) of the Occupational Health and Safety Act to the arrangements and
procedures between them to ensure compliance by the Contractor with the provisions of
the OHS Act.

The agreement shall be completed and signed by the Contractor mandated
representative as soon as possible and returned to the relevant TFR Project Manager /
TFR Contract Manager for his/her signature on behalf of TFR.

The Contractor shall enter into a Section 37(2) Agreement with their respective sub-
contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file.
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Definitions

In this Specification the definitions as listed in the Occupational Health and Safety Act 85
of 1993 and Construction Regulations, 2014 shall apply, unless the context otherwise
indicates:

Certificate of compliance means—

a) a certificate with a unique number obtainable from the chief inspector, or a person
appointed by the chief inspector, in the form of Annexure 1, and issued by a registered
person in respect of an electrical installation or part of an electrical installation; or

b) a certificate of compliance issued under the Electrical Installation Regulations, 1992.
Competent person means a person who—

a) has in respect of the work or task to be performed the required knowledge, training
and experience and, where applicable, qualifications, specific to that work or task:
Provided that where appropriate qualifications and training are registered in terms of
the provisions of the National Qualification Framework Act, 2000 (Act No.67 of
2000), those qualifications and that training must be regarded as the required
qualifications and training; and

b) is familiar with the Act and with the applicable regulations made under the Act.

Contractor means an employer (organisation) or a person who performs ANY work and
has entered into a legal binding business agreement contract to supply a product or
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service
Providers or Contractors. NB: A contractor is an employer in his/her own right (includes
Principal Contractor and subcontractor).

Construction work means any work in connection with the construction, erection,
alteration, renovation, repair, demolition or dismantling of or addition to building or any
similar structure.
The construction, erection, maintenance, demolition or dismantling of any bridge, dam,
canal, road, railway, runway, sewer or water reticulation system or the moving of land,
the making of excavation, piling, any similar civil engineering structure or type of work.
Designer means—

A competent person who—

(i) prepares a design

(i)  checks and approves a design
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(iii)  arranges for a person at work under his or her control to prepare a design,
including an employee of that person where he or she is the employer; or

(iv)  designs temporary work, including its components

b) an architect or engineer contributing to, or having overall responsibility for a design
¢) a building services engineer designing details for fixed plant

d) a surveyor specifying articles or drawing up specifications

e) a contractor carrying out design work as part of a design and building project; or
f) an interior designer, shop-fitter or landscape architect

Electrical contractor means a person who undertakes to perform electrical installation
work on behalf of any other person, but excludes an employee of such first —-mentioned
person

Electrical installation means any machinery, in or on any premises, used for the
transmission of electricity from a point of control to a point of consumption anywhere on
the premises, including any article forming part of such an electrical installation
irrespective of whether or not it is part of the electrical circuit, but excluding —

(a) any machinery of the supplier related to the supply of electricity on the premises.

(b) any machinery which transmits electrical energy in communication, control circuits,
television or radio circuits.

(c) an electrical installation on a vehicle, vessel, train or aircraft; and

(d) control circuits of 50 V or less between different parts of machinery or system
components, forming a unit, that are separately installed and derived from an
independent source or an isolating transformer.

Electrical Installation Regulations, 1992 means the Electrical Installation
Regulations, 1992, promulgated by Government Notice R.2920 of 23 October 1992.

Electrical tester for single phase means a person who has been registered as an
electrical tester for single phase for the verification and certification of the construction,
testing and inspection of electrical installations supplied by a single-phase electricity
supply at the point of control, excluding specialised electrical installations.

Engineering Profession Act, 200 means the Engineering Profession Act, 2000 (Act
46 of 2000).

Excavation work means the making of any man-made cavity, trench, pit, or
formed by cutting, digging, or scooping.

Fall protection plan means a documented plan, which includes and provides for-
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a) all risks relating to working from a fall risk position, considering the nature of work
undertaken; and

b) the procedures and methods to be applied in order to eliminate the risk of fall rescue
plan and procedures.

6.1.13 General control in relation to electrical installation work that is being carried out,
includes instruction, guidance and supervision in respect of that work.

6.1.14 General Machinery Regulations means the General Machinery Regulations, 1988,
promulgated by Government Notice R.1521 of 5 August 1988.

6.1.15 Health and safety (SHE) plan means a site, activity or project specific documented
plan in accordance with the client’s health and safety specification.

6.1.16 Installation electrician means a person who has been registered as an installation
electrician for the verification and certification of the construction, testing and inspection
of any electrical installation, excluding specialised electrical installations.

6.1.17 Installation work means—
(a) the installation, extension, modification or repair of an electrical installation.

(b) the connection of machinery at the supply terminals of such machinery; or

(c) the inspection, testing and verification of electrical installations for the purpose of
issuing a certificate of compliance.

6.1.18 Risk assessment means a programme to determine any risk associated with any
hazard at a work site, in order to identify the steps needed to be taken to remove,
reduce or control such hazard.

6.1.18 Supplier in relation to a particular electrical installation, means any person who
supplies or contracts or agrees to supply electricity to that electrical installation.

6.1.19 Supply terminal in relation to machinery installed as a complete unit, means the
terminals or connection clamps on such machinery where the external conductors
supplying the machinery with electricity are terminated or connected.

6.1.20 Safety, Health and Environmental (SHE) File means a file or other record in
permanent form, containing the information required to be kept on site in accordance
with the OHS Act and applicable Regulations.

6.1.21 TFR means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No.
1990/000900/30), a public company incorporated in accordance with the company laws
of the Republic of South Africa.

6.1.22 TFR Contract Manager means a TFR employee appointed to liaise with the contractor
to ensure that the specifications of the contract are met (with special emphasis on
safety, technical specifications, inspection of quality and quantity of work). It includes a
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Technical Officer, Depot Engineering Manager, Engineering Technician, Maintenance

Supervisor’s, Security Inspector, Depot Security Manager, Real Estate Manager, Facilities
Manager etc.

7. Notification of Construction Work

7.1 The Contractor who intends to carry out any construction work other than work where a
Construction Work Permit is required, must at least 7 days before carrying out such
work, notify the Provincial Director of the Department of Labour in writing if the
construction work:-

(a) includes excavation work.

(b) includes working at a height where there is a risk of a person falling.
(c) includes the demolition of a structure; or

(d) includes the use of explosives to perform construction work.

7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the
Construction Regulations, 2014. The Contractor shall ensure that a copy of the
completed notification form is kept on site for inspection by an inspector, TFR Contract
Manager/Technical Officer or employee.

8. Letter of Good standing

8.1  The Contractor shall submit proof of registration and Letter of Good Standing with the
compensation fund or with a licensed compensation insurer as contemplated in the
Compensation for Occupational Diseases Act,1993 (Act No. 130 of 1993) for his
company and each of his sub-contractors'.

8.2 No contractor may do any work for TFR without a valid letter of good standing. The
Contractor must ensure that the Letter of Good Standing remains valid for the duration
of the contract period.

8.3  The letter of good standing must reflect the name of the Contractor and/or Sub-
contractor, registration number and, expiry date.

9. Management and Supervision

9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site
SHE management structure including the relevant appointments/competent persons or
the intended appointments where such appointments have not been made.

9.2  The Contractor shall, in accordance with the OHS Act and applicable Regulations, make
all the necessary appointments of competent persons in writing. Copies should also be
retained on the SHE file.
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10. SHE Committee Meetings and SHE Representatives

10.1 Where applicable, The Contractor and subcontractors shall appoint SHE Representative/s
in writing after consultation with employees and ensure that they are trained in
performing their duties.

10.2 SHE Representatives duties shall include inspections of the workplace, taking part in
incident investigations, risk assessments, attending SHE Committee meetings etc.
Records of monthly inspections of SHE Representatives must be kept on the SHE file.

10.3 The number of SHE Representatives appointed shall be in accordance with the
requirements of the Occupational health and Safety Act 85 of 1993.

10.4 When required by legislation, the Contractor must ensure that a SHE Committee
meeting is held monthly, and minutes of such meeting shall be recorded and records
kept on the SHE file. The Contractor representative and appointed SHE representatives
shall attend the monthly SHE Committee meeting.

10.5 The TFR Contract Manager/Technical Officer or his deputy shall be allowed to attend
meetings of the Contractor's health and safety committee as an observer.

10.6 Subcontractors appointed by the Contractor shall have their own internal monthly SHE
Committee meeting.

11. SHE Audits and Contractor Monthly Reports

11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the
Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at
least once every month to ensure that the SHE Plan is implemented and maintained on
site.

11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the
work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its
subcontractor’s tools, equipment, registers and workplace.

11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal
requirements, this specification or the Contractor’'s SHE Plan be identified, such non-
compliances or contraventions shall be rectified by the contractor at its cost immediately
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy,
or TFR Safety Officers / Specialists.

11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions,
TFR may take remedial action at the Contractor’s cost as it may deem necessary to
ensure safety at the TFR sites at all times.

11.5 TFR reserves the right to conduct safety audits without prior warning.

11.6 The Contractor on all contracts of more than 1 month shall provide a monthly safety
performance report as required by TFR.
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11.7 The Monthly safety performance report shall be compiled in terms of Annexure 1 or in
any format that the Contractor has as long as it includes all items listed in Annexure 1.

12. Training, Competence and Awareness
12.1 Induction Training

12.1.1 The Contractor shall ensure that all his employees and subcontractors employees
undergo a TFR SHE Induction with regard to the general hazards prevalent on the site,
rules and regulations, and other related aspects before commencing work. It is the
responsibility of the contractor to inform TFR whenever new employees are appointed
after the initial induction was conducted.

12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop
and implement a site specific SHE Induction programme, a job specific induction
programme and a general employee SHE awareness programme, to develop awareness

amongst employees on the generic SHE issues associated with the scope of work and
the specific environmental issues in question.

12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply
with Contractors’ site-specific safety induction requirement prior to being allowed access
to site. All visitors and suppliers shall sign the attendance register.

12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst
on site and shall remain in the care of the host who understand the scope of work and
associated risks.

12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction
training on the SHE file.

12.2 Competency / Training

12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the
tasks allocated to them and that there is the requisite amount of supervision at all times
to maintain safe work practices and standards.

12.2.2 The Contractor shall identify training requirements of employees whose work may have
a significant impact on their health and safety or that might create a significant impact
upon the environment and ensure that these employees will receive appropriate training.
A Training matrix shall be used as a mechanism to manage and control the training of
employees.

12.2.3 The Contractor shall identify all training needs and incorporate the site-specific training
into the SHE plan.

12.2.4 Each Contractor shall be required to ensure that before an employee commences work
on the contract that the supervisor in control with responsibility for the employee has
informed the employee of his scope of authority and any hazards associated with the
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work performed. This will include man-job specifications, the discussion of any standard
task procedures or hazardous operational procedures to be performed by the employee

12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is
conversant with all hazards associated with any work to be performed by conducting
task observations.

12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are
provided in the SHE File.

12.3 Awareness Training

12.3.1 Awareness training required shall be identified for all employees on the contract using
the SHE Policy, the SHE Plan, the SHE programmes and procedures.

12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor
employees.

12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at
hand, incidents, accidents and up-and-coming work will be discussed along with
suggestions and comments. These meetings can be used as a training meeting with the
central idea of educating employees.

13. Health and Safety Plan (SHE Plan)

13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and
Safety Plan setting out the practical arrangements and procedures to be implemented by
him to ensure compliance by him with the OHS Act and Regulations, this SHE
specification and particularly in respect of: -

(a) The provision, as far as is reasonably practical, of a working environment that is safe
and without risk to the health of his employees and subcontractors in terms of section 8
of the OHS Act.

(b) the execution of the contract work in such a manner as to ensure in terms of section 9
of the OHS Act that persons other than those in the Contractor's employment, who may
be directly affected by the contract work are not thereby exposed to hazards to their
health and safety.

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no
employee or subcontractor of the Contractor does or omits to do any act which would
be an offence for the Contractor to do or omit to do.

13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect
of the hazards to health and safety of his employees and other persons under his
control that are associated with or directly affected by the Contractor's activities in
performing the contract work and shall establish precautionary measures as are
reasonable and practical in protecting the safety and health of such employees and
persons.
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(a) Safety Management Structure arrangements i.e., Appointments to be done and
how.

13.3 The SHE Plan shall include full particulars in respect of: -

(b) SHE Organisation arrangements i.e., SHE Committees, SHE Audits, Findings and
Corrective Actions

(c) Risk Management i.e., Risk Assessment frequencies, methodology

(d) Education and Training i.e., safety induction, site / job specific training arrangements
(e) Emergency Planning

(f) Health and Safety Communication i.e., Toolbox talks, incident recall

(g) Safe working methods and procedures to be implemented i.e., safe work
procedures, task observation

(h) Fall Protection Plan i.e.,, documented plan, training/competency, medical
surveillance, rescue plan

(i) Personal protective Equipment and Clothing
§)) Contract Security i.e., site access control and security
(k) SHE Costs

0] Occupational Health i.e. Medical Surveillance, First Aid, Welfare Facilities,
Substance Abuse testing, Noise, Vibration, Manual Handling etc

(m)  Environmental management

(n) Incident Management i.e. reporting and investigation
(0) Operational Control

(p) Review plan of the SHE Plan and

(@) COVID-19 Requirements

13.4 The Contractor shall submit a final SHE Plan after awarding of the contract which shall
be subject to the TFR Contract Manager/Technical Officer's approval and he may, in
consultation with the Contractor, order that additional and/or supplementary practical
arrangements and procedures be implemented and maintained by the Contractor or that
different working methods or safety equipment be used or safety clothes be issued
which, in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure
full compliance by the Contractor with his obligations as an employer in terms of the
OHS Act and Regulations.
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TRANSNET
The Contractor shall approve the SHE Plan of the subcontractor and further take
reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and

maintained on the site: Provided that the steps taken, shall include periodic audits at
intervals mutually agreed to between them, but at least once every month.

The Contractor shall stop any subcontractor from executing any construction work,
which is not in accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the
site or which poses a threat to the health and safety of persons.

The Contractor shall ensure that a copy of the SHE Plan is available on site for
inspection by an inspector, TFR Contract Manager/Technical Officer, agent,
subcontractor, employee, registered employee organisation, health and safety
representative or any member of the health and safety committee.

Hazards Identification and Potential Hazardous Situations

The Contractor shall ensure a risk assessment is carried out by a competent person,
appointed in writing, before commencement of any work and reviewed during the
duration of the contract period. The Risk Assessments shall form part of the Health and
Safety Plan to be applied on the site and shall include at least the following:

(a) The identification of the risks and hazards (including ergonomic risks) that
persons may be exposed to.

(b) The analysis and evaluation of the hazards identified.

(©) A documented plan, including safe work procedures to mitigate, reduce or
control the; risks identified; and

(d) A monitoring and review plan.

Risk assessments shall be conducted by a competent person and such person shall use a
documented method to analyse and evaluate identified risk and hazards.

The Contractor shall consult with the health and safety committee or, if no health and
safety committee exist, with a representative group of employees, on the development,
monitoring and review of the risk assessment

The risk assessment shall be reviewed when there are changes that affect the design of
the structure that may affect the health, safety and environment on site or after an
incident.

The Contractor shall ensure that all employees are to be informed, instructed and
trained regarding any risks, hazard and related SHE procedures by a competent person
as outlined in the risk assessment prior to commencement of work and thereafter at
predetermined intervals as outlined in the monitoring plan.
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The Contractor shall ensure that all subcontractors are informed regarding any hazard
as stipulated in the risk assessment before any work commences, and thereafter at such
intervals as may be determined in the risk assessment.

The risk assessment shall be available on site for review. Where a risk assessment is not
readily available or not communicated to contractor employees, the construction
activities shall be stopped until such time the contractor complies.

The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify
one another of any hazardous or potentially hazardous situations which may arise during
performance of the contract or any subcontractor and, in particular, of such hazards as
may be caused by the design, execution and/or location and any other aspect pertaining
to the contract work.

The Contractor shall be required to analyse his scope of work and define these critical
activities. For each activity, a risk assessment shall be required which defines systems
and safe work procedures that will be used in order to complete the activity safely.

Copies of all safe work procedures and proof that employees have been trained on those
safe work procedures shall be kept on the SHE file.

Preliminary risk and hazard identification shall be conducted by the Contractor prior to
work commencement on site. Should the Client’s Agent, Project Manager, TFR Contract
Manager/Technical Officer or his duly nominated alternative identify hazardous activities
performed by the Contractor on the site for which the Contractor has not submitted a
risk assessment, the Contractor shall be required to do so before continuing with work.

Safety, Health and Environmental (SHE) File

The Contractor shall prepare a SHE file and submit to TFR Contract Manager for
approval prior to commencement of work on site. The file shall include all
documentation required as per the OHS Act and applicable regulations.

The approval time of the SHE file is at least 5 working days

The Contractor shall ensure that a copy of both his or her SHE File as well as any
subcontractor’'s SHE File is kept on site and made available to an inspector of the
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor
upon request.

The Contractor shall hand over a consolidated SHE file to the TFR Contract
Manager/Technical Officer upon completion of the Construction Work and shall in
addition to documentation mentioned in the OHS Act and applicable Regulations include
a record of all drawings, designs, materials used and other similar information
concerning the completed structure.

Occupational Health

Medical Surveillance Programme
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16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid
medical certificate of fitness issued by an Occupational Health Practitioner.

16.1.2 Medical certificate of fithess must be available and be kept in the SHE file.
16.2 Substance Abuse

16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation
2A of the General Safety Regulations of the OHS Act.

16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture,
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR
premises.

16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of
its employees or threatens its services to our stakeholders. It is on this basis that a
contractor employee will be considered unfit for work if:

(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have
alcohol in his/her breathe and/or blood.

(b) Refuses to undergo substance screening and/or testing.

(c) He /she produces a positive confirmatory test for any other substances, measured by
sample analysis at a registered pathological laboratory and authorised by a medical
practitioner; and/or

(d) Through observation by security personnel or TFR Contract Manager, it is evident that
the contractor’s physical, emotional, mental or behavioural state reflects that they are
intoxicated or under the influence.

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may
result in the termination of services/contract.

16.2.5 Any contractor employee using medication that has a narcotic effect must declare before
work to his / her supervisor.

16.3 Occupational Hygiene

16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene /
Environmental stressors (e.g., noise, dust, illumination, HCS, heat & cold stressors,
ergonomics, etc.) present in the area where they operate to determine if there is any
possible worker exposure. Records of all these assessments should be documented and
kept up to date.

16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the
occupational hygiene stressors. These assessments shall be conducted by an Approved
Inspection Authority as listed on the Department of Labour database. The findings from
these assessments should be kept on the SHE files, communicated to all affected parties
and be reported to relevant authorities.
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16.4.1 All Contractors shall ensure that their employees receive prompt first aid treatment in
case of injury or emergency. The Contractor must have the necessary equipment and/or
facility on site for treatment of injured persons.

16.4 First Aid requirements

16.4.2 Contractor shall ensure that the first aid box / boxes are available and accessible. More
first aid boxes shall be provided if the risks, distance between work teams, or the
working environment requires it.

16.4.3 Taking into account the type of injuries that are likely to occur on site, the nature of
activities performed and the number of employees on site, the Contractor shall ensure
that the first aid box contain suitable first aid equipment which includes at least the
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).

16.4.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed
and be available on site at all times. The ratio of first aiders to employees shall be 1:50.

16.5 Asbestos Control

16.5.1 The Contractor shall inform the TFR Project Manager or TFR Contract Manager if during
construction work asbestos or suspected asbestos containing material is found. Only
Asbestos Approved Contractor can work on asbestos containing material.

16.6 Noise

16.6.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss
Regulations are complied with.

16.6.2 Contractor shall ensure that machinery and equipment are operated at noise levels not
exceeding an equivalent level of 85-dB (A) during normal working conditions.

16.6.3 Where the noise levels at the Operator position or to employees working in the vicinity
exceed an equivalent level of 85-dB (A) during normal working conditions, the
Contractor shall take appropriate measures to reduce such levels to an equivalent level
of 85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort.

16.6.4 All employees exposed to noise must be trained on the effects of exposure,
precautionary measures to be taken to prevent exposure and the correct use of PPE.

16.6.5 Noise zones must be demarcated as such.
16.7 Vibration

16.7.1 Contractors must put measures to reduce the risks associated with hand—arm vibrations,
avoid, whenever possible, the need for vibration equipment.
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16.7.2 Contractor shall develop a good maintenance regime for tools and machinery. This may

involve ensuring that tools are regularly sharpened, worn components are replaced or
engines are regularly tuned and adjusted.

16.7.3 The Contractor must introduce a work pattern that reduces the time exposure to
vibrations.

16.7.4 The Contractor shall issue employees with gloves and warm clothing. There is a debate
as to whether anti-vibration gloves are really effective, but it is agreed that warm
clothing helps with blood circulation which reduces the risk of vibration white finger.
Care must be taken so that the tool does not cool the hand of the operator.

16.8 Manual Handling

16.8.1 Contractor must reduce risk of injury due to manual handling by using mechanical
assistance involving the use of mechanical aids to assist the manual handling operation.
Mechanical aids such as hand-powered hydraulic hoists, especially adapted trolleys,
hoist for lifting patients and roller conveyors can be used.

16.8.2 Contractor shall ensure all employees involved in manual handling are trained in good
lifting techniques.

16.9 Dust

16.9.1 The Contractor shall monitor dust caused by their activities, mobile equipment,
generators and other equipment during construction. Factors such as wind can often
affect the intensity to which the impact is experienced.

16.9.2 Dust suppression measures must be in place to reduce the dust caused by the activities
on site.

16.9.3 Appropriate PPE should be provided to exposed employees.
16.10 Weather precautions

16.10.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or
other conditions, the Contractor must institute precautionary measures to protect
employees on site.

16.10.2 The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of
employees as a result of exposure to excessive heat on site. Such steps may include
employees taking regular breaks, consuming enough water, provision of sun brims for
their hard hats and sunscreen to protect them against sun burn.

16.10.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the
body as a result of exposure to cold temperatures.

16.11. Welfare Facilities
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16.11.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare
needs of all employees, including disabled persons where applicable.

16.11.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within
reasonable access of every construction site, the following clean, hygienic and
maintained facilities:

(a)shower facilities, at least one shower facility per 15 persons

(b)at least one sanitary facility for each sex and for every 30 workers
(c) changing facilities for each sex; and

(d)sheltered eating areas

16.11.3 The Contractor must provide reasonable and suitable living accommodation for the
workers at construction sites who are far removed from their homes and where
adequate transportation between the site and their homes or other suitable living
accommodation, is not available

16.12 COVID 19 Requirements

16.12.1 The contractor shall complete and submit to the TFR Contract Manager a declaration
stating that the contractor is permitted to operate in terms of the provisions of the
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces,
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan
and shall operate within the regulated permissions and restrictions of applicable
lockdown level.

16.12.2 The contractor must ensure that all its employees are trained on the health risks and
hazards associated with COVID-19 and what precautionary measures they must follow
for the protection of their health, including the proper use and maintenance of PPE.
They are prepared and informed regarding updated rules, hygiene and behavioural
practices, complete a “return to work interview” with their line manager and sign
commitment to maintain social distancing.

16.12.3 The contractor shall ensure that every employee reporting for duty is screened to
ascertain whether they have any observable symptoms associated with COVID-19 and
require such employee to immediately inform the contractor if he/she experiences such
symptoms

16.12.4 Non-essential physical work that requires close contact between workers should be
avoided where it is possible to do so.

16.12.5 Where it is practicable, every employee must be issued with own tool for use for the
duration of the shift. Tools and equipment in stores should be sanitised before issued
and on return to the stores.

16.12.6 Washing hands facilities must be provided on site, and where it is not available,
employees should be provided with hand sanitisers. Employees should be encouraged
to regularly wash their hands.
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16.12.7 Alcohol testing on site should be managed in such a way that no employee is exposed
to the virus and contractors must promote personal hygiene. Breathalyzer equipped

with disposable mouthpieces shall be used and shall be cleaned and/or disinfected
after every use.

16.12.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers
must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site.

16.12.9 Where site meetings are held, only absolutely necessary meeting participants should
attend. Social distancing should be maintained.

16.12.10 The contractor shall when transporting his employees to TFR premises comply with
the regulations which outlines that 70% of the vehicle capacity can be utilised or as
applicable at the time.

16.12.11 The contractor shall inform the TFR Contract Manager when any of its employees
working on TFR premises has been diagnosed with COVID-19. The contractor shall
investigate the cause and control failure and review its risk assessment to ensure that
the necessary controls and PPE requirements are in place.

16.13 Work in Confined Space

16.13.1 The Contractor shall ensure that a confined space is only entered by an employee or
any other person only after the air therein has been tested and evaluated by a person
who is competent to pronounce on the safety thereof, and who has certified in
writing that the confined space is safe and will remain safe while any person is in the
confined space, taking into account the nature and duration of the work to be
performed therein.

16.13.2 The Contractor shall take steps to ensure that any confined space in which there exist
or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to
have, an oxygen content of less than 20 percent by volume, is entered by an
employee or other person only when:

(a) the confined space is purged and ventilated to provide a safe atmosphere
therein and measures necessary to maintain a safe atmosphere therein have
been taken.

(b) the confined space is isolated from all pipes, ducts and other communicating
openings by means of effective blanking other than the shutting or locking of a
value or a cock, or, if this is not practicable, only when all valves and cocks
which are a potential source of danger have been locked and securely fastened
by means of chains and padlocks.

16.13.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are
complied with regard to work on confined space
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16.13.4 The Contractor must take into consideration that a tunnel is defined as a confined

space in terms of the General Safety Regulations and must ensure compliance to the
above when working in tunnels.

17 Incidents/Occurrences

17.1  All incidents referred to in Regulation 9 of General Administration Regulations of the
OHS Act involving the contractor and his subcontractor on TFR premises, shall be
reported to the TFR Contract Manager and Department of Labour as prescribed by the
OHS Act.

17.2 TFR must be forwarded with a copy of a report of any investigation, formal inquiry
conducted in terms of Section 31 and 32 of the Act into any incident involving the
contractor, his subcontractor, any person or machinery under his control on TFR
premises.

17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the
end of shift when the incident/occurrence occurred.

17.4 The Contractor shall make available its employees to attend as witnesses when required
so by TFR during an investigation into any incident where TFR believes the said
contractor employees were witnesses or may assist in the investigation.

17.5 The contractor shall make available to TFR any documents required to assist in their
investigation.

18. SHE Cost

18.1 The Contractor shall ensure that it has made adequate provision for the cost of health
and safety measures in the tender offer.

18.2 The Contractor shall ensure that its subcontractors have made adequate provision for
the cost of health and safety measures in the tender offer.

19. Personal Protective Equipment (PPE)

19.1 The Contractor shall ensure that all employees are provided with appropriate prescribed
Personal Protective Equipment (PPE) free of charge (according to General Safety
Regulations (2), suitable for the type of activities that the employees will perform.

19.2 Such PPE shall be approved by credible institution such as SABS, EN, or AN.

19.3 The Contractor shall manage the issuing of PPE and ensure that PPE is used at all times.
Employees shall be trained in the proper use of PPE.

20. Emergency Evacuation Plan and Procedure

20.1 The Contractor must establish and implement an emergency evacuation plan to ensure
that in the event of fire, explosion structural collapse etc. all staff is able to evacuate the
area to a demarcated area for the purpose.
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20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign
displayed where applicable or use TFR nearest assembly point.

20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and
contractors shall be given awareness training and participate in regular evacuation drills.

20.4 The Contractor and its employees shall collaborate and adhere to TFR evacuation drills
and requirements.

21. Access Control and Security

21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract
Manager/Technical Officer a Site Access Certificate signed by him, permitting and
limiting access to the designated site or place of work by the Contractor and any
subcontractors under his control.

21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR
minimum SHE requirements, with the SHE File not approved and without the SHE
induction been concluded.

21.3 The Contractor must assess the security risks and implement appropriate measures. All
contractors are to strictly adhere to all security requirements on the premises.

21.4 The Contractor in collaboration with the TFR representative will ensure that proper
access control is in place and functional at all times onto and out of the site. A form of
access control will be issued to contractor employees who have been inducted and
submitted copies of ID documents or work permits (where required).

21.5 Access Permits should be carried by a contract employee at all time when on site.
Access Permits shall be produced at the point of entry / gate.

21.6 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct
route along with their employees may proceed when coming on or going off shift and
direct their employees accordingly.

22, Management of Subcontractors

22.1 The Contractor is directly responsible for the actions of his contractors/sub-contractors.

22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan)
that may be necessary to ensure that the contractor complies with all requirements.

22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform
construction work, with the relevant sections of the documented SHE specification, who
would in turn provide a SHE plan for approval.

22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to
ensure that their SHE plan is being implemented and maintained and submit audit report
to TFR Representative.
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The Contractor shall stop any contractor/subcontractor from executing construction
work which poses a threat to the safety and health of persons or the environment.

The Contractor shall ensure that the sub-contractors appointed have the necessary
competencies and resources to perform the work safely.

The Contractor will be required to submit 37(2) mandatory agreements between the
Contractor and subcontractor to the TFR Contract Manager

Environmental Management

The Contractor shall identify, document and comply with all pertinent Environmental
laws and associated Regulations, approvals, licenses and permits which are applicable to
the Services and activities undertaken.

Before commencement with any of the services to be rendered to TFR, the Contractor
shall make available all personnel who will be working on the specified contract to be
given environmental induction training. All Contractor employees arriving on the site
shall attend such induction.

The Contractor shall adhere to all instructions issued by Contract Manager or his /her
delegated person in promotion of environmental management and legal compliance.

The Contractor shall determine the correct positioning of topsoil stockpiling to avoid
massive disturbance and prepare the topsoil for reuse during landscaping.

Concrete shall not be mixed directly on the ground or any other permeable surface.
Should concrete batching activities occur, these should be located in the designated area
on site with low environmental sensitivity levels.

All excess concrete shall be removed from site on completion of plastering or concrete
pouring and disposed of in an environmentally acceptable manner.

The Contractor shall ensure that his or her employees are aware of the procedures to be
followed when dealing with spills and leaks, which shall include notifying the relevant
authorities and TFR as required in terms of National Environmental Management Act
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all
necessary material and equipment required for use during clean — up/rehabilitation of
spills and leaks are available on site at all times. Treatment, remediation and/or
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction
of the TFR Environmental Control Officer or relevant Environmental Specialist.

Contractor shall be solely responsible for the control of dust generated from his or her
activities. Excavation, handling and transport of erodable material shall be avoided under
aggressive wind conditions or when a visible dust plume is present. If dust damping
measures are deemed inadequate, working must cease until the wind speed drops to an
acceptable level.
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Construction activities generating output levels of 85 db (A) or more shall be confined to
the hours 08h00 to 17h00 Mondays to Fridays (close to residential areas).

No on-site burying or dumping of waste material shall occur. Waste must be collected by
a licensed waste transporting contractor and disposed of at a licensed disposal site.
Disposal certificate must be made available to TFR on request.

Waste bins must be provided in sufficient number and capacity to store solid waste
produced on a daily basis. These bins must be kept closed and emptied regularly.

A designated re-fuelling area (s) must be provided. The re-fuelling area must be
protected from hydrocarbon spillage to the reasonable satisfaction of the TFR
Environmental Control Officer or Relevant Environmental Specialist. As a minimum
requirement, re-fuelling and workshop areas shall have a bunded floor surface and
storm water collection mechanism. Refuelling shall always be accompanied by the use of
drip trays.

The Contractor must notify the Contract Manager immediately of any pollution incident.
An incident record system shall be maintained on site for inspection by TFR and relevant
authorities.

All vehicles and equipment’s shall be kept in good working condition. All leaking
equipment’s shall be repaired immediately or removed from site. All vehicles and
equipment shall be maintained and not emit excessive noise.

In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract
Manager must be made aware of such event and the affected area must be fenced off
and be cleaned immediately to the reasonable satisfaction of the TFR Environmental
Control Officer to prevent contamination of soil and both surface and groundwater.

The Contractor shall ensure that no spillage occurs when toilets are being cleaned or
emptied and that the contents are removed from site by a licensed service provider.

The use of borrow pits for the construction of access roads must comply with the
provisions of Minerals and Petroleum Resources Development Act of 2004 as amended
and should not be located inside the border of any protected area (e.g. Nature Reserve).

All disturbed areas must be rehabilitated to the reasonable satisfaction of TFR
Environmental Control Officer or Relevant Environmental Specialist.

Transportation, handling and storage of all substances classified as hazardous must
comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant
Regulations and SANS Codes.

Archaeological remains, artificial features and structures older than 60 years are
protected by the Natural Heritage Resources Act, 25 of 1999. Should any archaeological
artefact be exposed during construction or any contract work, such work must be
stopped immediately. The TFR Environmental Control Officer must be called in for
inspection and to recommend the way-forward. Under no circumstances may any
artefacts be destroyed or removed from site.
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The extraction of water for construction purposes must at all times comply with licensing

requirements of Department of Water Affairs, where applicable. Extraction of water from
a stream or a river requires approval.

Blasting work that may be required on site shall be carried out entirely within the
provisions of the Explosives Act, 26 of 1956 and other relevant engineering and safety
standards.

Office and camp sites shall be established, as far as is practicable, outside the flood
plain, above the 1:50 flood level mark within the boundaries of the construction area.

No camp or office site shall be located closer than 100 metres from a stream, river,
spring, dam or pan.

The area chosen for these purposes shall be the minimum reasonably required and
which will involve the least disturbance to vegetation.

Camps and site offices shall be fenced (where necessary) in consultation with the
landowner.

The Project Manager or TFR Contract Manager may, at his or her discretion stop any
work, activity or process not in accordance with Environmental laws and associated
Regulations, approvals, licenses and permits.

23.28 The contractor shall preserve wild life in terms of the NEMA.

24  Operational Safety

24.1 National Safety Regulator requirements

24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR
premises complies fully with all applicable railway safety requirements and/or regulations
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of
Practice.

24.1.2 Permission for the engagement of a subcontractor by the Principal both initially and
during a contract shall be subject to a review by TFR of the capability of the proposed
subcontractor to comply with railway safety requirements and user specifications.

24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the
contract, to review any railway safety related activities, including the coordination of
such activities across all parts of the organisation.

24.1.4 The Contractor shall ensure that where applicable, such work is performed by person
who has the necessary competencies as required in terms of any applicable railway
safety standard or code of practice.

24.1.5 The Contractor shall ensure that all his employees are protected from the risk of being
hit by moving trains.
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24.1.6 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016
Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard.

24.2 Special Permits

24.2.1 Where special work permits are required before work may be carried out such as for e.g.
hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to
be issued. The Contractor shall strictly comply with the conditions and requirements
pertaining to the issue of such work permits.

24.3 Vehicle Safety
With respect to vehicles, vehicles and mobile plants the Contractor must ensure that:

24.3.1 They are of an acceptable design and maintained in a good working order and are used
in accordance with their design and the intention for which they were designed

24.3.2 Are operated by a person who-has received appropriate training, is certified competent
and in possession of proof of competency and is authorised in writing to operate such
vehicle and mobile plant;

24.3.3 Are operated by a person who has a medical certificate of fitness to operate those
vehicle and mobile plant, issued by an occupational health practitioner;

24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the
number of employees to be carried. No employees will be allowed to be transported at
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further
that the risk assessment has indicated it to be a low risk.

24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material
or from being crushed should the vehicle or mobile plant overturn.

24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the
operator and an automatic acoustic reversing alarm

24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a
relevant checklist prior to use and that the findings of such inspection are recorded in a
register kept in the construction vehicle or mobile plant.

24.3.8 No person rides or is required or permitted to ride on a construction vehicle or mobile
plant otherwise than in a safe place provided thereon for that purpose.

24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar
appendages, fully lowered or blocked, controls in a neutral position, motors stopped,
wheels chocked, brakes set and ignition secured.

24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped
with at least two headlights and two taillights when in operation
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24.3.11 Tools, material and equipment are secured and separated by means of a physical
barrier in order to prevent movement when transported in the same compartment with
employees.

24.3.12 Where applicable, also in collaboration with the TFR representative and other
appropriate personnel develop a traffic management plan for the site to ensure the
safe movement of all construction related mobile plant where applicable

24.3.13 This plan is to be reviewed as and when required to ensure its applicability where
applicable.

24.3.14 Those working or operating on public roads comply with the requirements of the
National Road Traffic Act, 1996.

24.4 Housekeeping and general safeguarding on sites

24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each
work site

24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal
of scrap, waste and debris at appropriate intervals.

24.4.3 The Contractor must ensure that materials required for use, are not placed on the site
so as to obstruct means of access to and egress from workplaces and passageways

24.4.4 The Contractor must ensure that materials which are no longer required for use, do not
accumulate on and are removed from the site at appropriate intervals.

24.5 Hazardous Chemical Substances (HCS)

24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are
trained on the potential source of exposure, potential risk to health caused by exposure
and measures to be taken by the contractor and employees against any risk of
exposure.

24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be
exposed, the contractor shall ensure that monitoring is carried out in terms of regulation
6 and 7 of the Hazardous Chemical Substances Regulations.

24.5.3 Employees exposed to hazardous substances shall be under medical surveillance

24.5.4 Where herbicides are used, the contractor shall comply with all relevant legislative
requirements pertaining to the use of herbicides and that work is undertaken under the
supervision of a person with a valid certificate in Pest Control.

24.6 Stacking and Storage

24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the
duty of supervising all stacking and storage.
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24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat
and under control.

24.7 Fire Precautions and Fire Safety

24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of
fire. The Contractor shall comply to the fire precautions as stipulated in the
Environmental Regulations for Workplaces, 1987 and regulation 29 of the Construction
Regulations, 2014

24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases.

24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places
containing readily combustible or flammable materials

24.7.4 The Contractor shall ensure that the work areas are clear, at all times, of any material,
which could fuel a fire and that ccombustible materials do not accumulate, oily rags,
waste and other substances liable to ignite are without delay removed to a safe place.

24.7.5 A thorough inspection is made of the work site at the end of any working period to
ensure that no material is left at the work site or any situation left in such a manner that
a fire or accident could result (all machines to be turned off at main switches, and
cylinders to be closed and hoses deflated).

24.7.6 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as
may be recommended by the Fire Chief or local authority concerned and that such
equipment is maintained in a good working order.

24.7.7 The fire equipment is inspected by a competent person, who has been appointed in
writing for that purpose, in the manner indicated by the manufacturer thereof

24.7.8 Sufficient number of employees are trained in the use of fire extinguishing equipment
and familiarise themselves with locations of fire fighting equipment in the work site.

24.7.9 There is an effective evacuation plan providing for all persons to be evacuated speedily
without panic, accounted for and a siren is installed and sounded in the event of a fire.

24.7.10 Where appropriate, suitable visual signs are provided to clearly indicate the escape
routes in the case of a fire and the means of escape is kept clear at all times.

24.7.11 The Contractor must ensure that fire fighting equipment are not to be used for any
purpose other than their intended use.

24.8 Demarcation of the site

24.8.1 The Contractor shall ensure that its activities are conducted within a limited area to
facilitate control and to minimize the impact on the existing natural environment and
other TFR activities.
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The Contractor shall demarcate the boundaries of the site in order to restrict activities to

the site.

The method of demarcation and the location of the demarcated area shall be
determined by the Contractor and approved by the TFR Contract Manager prior to any
work being undertaken. The Contractor shall ensure that all his plant, labour and
materials remain within the boundaries of the site.

Failure to do so may result in the Contractor being required to fence off the boundaries
of the site at his own expense to the satisfaction of the TFR. The contractor is
responsible for the safeguarding of his/her own equipment and material while on site.
Fall Protection Plan
In the event of the risk and hazard identification, as required in terms of clause 14 of
this Specification, revealing risks relating to working from a fall risk position the
contractor shall cause the designation of a competent person, responsible for the
preparation of a fall protection plan.
The Contractor shall implement, maintain and monitor the fall protection plan for the
duration of the contract. The Contractor shall also take such steps to ensure the
continued adherence to the fall protection plan.
The fall protection plan shall include: -

(a) a risk assessment of all work carried out from a fall risk position.

(b) the procedures and methods to address all the identified risks per location.

(c) the evaluation of the employees physical and psychological fithess necessary to
work at fall risk positions.

(d) the training of employees working from fall risk positions.
(e) rescue plan; and

(f) the procedure addressing the inspection, testing and maintenance of all fall
protection equipment

24.10 SHE Signage (Symbolic Safety Signs) on plant and in buildings

24.10.1 The Contractor's employees shall comply with all SHE signage posted at various

locations of TFR sites.

24.10.2 The Contractor shall after occupation of the construction site ensure that appropriate,

SHE signs (Symbolic Safety Signs) are displayed on site

24.11 General Machinery, Tools and Equipment
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24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified,
numbered or tagged, listed on an inventory list.

24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be
used and is maintained in a good condition.

24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels,
chains and couplings shall be adequately guarded in such a manner that persons
cannot gain inadvertent access to the moving parts.

24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as
required by legislation and risk assessments. Records of such inspections shall be kept
on the SHE file.

24.11.5 Where applicable machinery, tools and equipment must have the necessary approved
test or calibration documentation.

24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by
persons who have been trained to operate such machinery, tools or equipment.

24.12 Portable Electrical Tools and Explosive Power Tools

24.12.1The Contractor shall ensure that use and storage of all explosive power tools and
portable electrical tools comply with all applicable legislation.

24.12.2The Contractor shall ensure that only trained employees are authorised to use portable
electrical tools and explosive power tools

24.12.3 The Contractor shall ensure that all portable electrical tools and explosive power tools
are kept in a safe working condition.

24.12.4 All portable electrical tools and explosive power tools are inspected monthly by a
competent person and daily before use by the operator of such tool. Records of such
inspections must be kept in the safety file.

24.12.5 Users / Operators of electrical power tools and explosive power tools should be issued
with suitable protective equipment

24.13 Lifting Machine, Lifting Tackle and Suspended Loads

24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven
Machinery Regulation 18 and all other applicable legislative requirements and standards.

24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate
a lifting machine. They must be in possession of a valid permit. The training should have
been done according to the Code of Practice by a provider registered by the Department
of Labour.

24.13.3 A lock out system should be implemented to ensure that only an operator that is
competent can draw lifting machines and forklifts.
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24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the

operator inspect it. Records of such inspections and examinations shall be kept on the
safety file.

24.13.5 All lifting machines shall be examined and subjected to a performance test by an
accredited person/company at intervals not exceeding 12 months.

24.13.6 All lifting tackle should be recorded on a register and should be examined by an
accredited person/company at intervals not exceeding 3 months.

24.13.7 All hooks shall be fitted with a safety latch/catch.

24.13.8 All lifting tackle should be conspicuously and clearly marked with identification
particulars and the maximum mass load which it is designed for.

24.13.9 No person shall be moved or supported by means of a lifting machine unless such a
machine is fitted with a cradle approved by an inspector.

24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices

24.13.11 Contractors and their employees shall keep out from under suspended loads, including
excavators, and between a load and a solid object where they might be crushed if the
load should swing or fall. They shall not pass or work under the boom or any crane or
excavator.

24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the
heads of any workmen.

24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including
the use of guide ropes to prevent loads from swinging and a trained person to direct
lifting operations and checking the lifting tackle and attachments daily.

24.14 Hand Tools and Pneumatic Tools

24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and
inspected by a competent person on a monthly basis as well as by users prior to use.

24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as
well as by users prior to use. And the revolutions per minutes measured in accordance
with the manufacturer specifications

24.14.3 Tools with sharp points in toolboxes must be protected with a cover.

24.14.4 All files and similar tools must be fitted with handles.

24.14.5 The Contractor must have a policy on private and makeshift tools on site.
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24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic

equipment shall only draw supply from mobile air compressors or from compressed
air lines installed within the premises.

24.15 Design requirement

24.15.1 Any building and any structural element or component thereof shall be designed to
provide strength, stability, serviceability and durability under all actions which can
reasonably be expected to occur in accordance with accepted principles of structural
design, and so that it will not impair the integrity of any other building or property.

24.15.2 Any such building shall be so designed that in the event of accidental overloading the
structural system will not suffer disastrous or progressive collapse which is
disproportionate to the original cause.

24.15.3 The requirements shall be deemed to be satisfied where such building is designed in
accordance with SANS 10400.

24.15.4 The designer of a structure must:
(a) Ensure that the applicable safety standards of the Act are complied with in the
design.

(b) Take into consideration the health and safety specification submitted by the
client.

(©) Before the contract is put out to tender, make available in a report to the client-

(i) all relevant health and safety information about the design of the
relevant structure that may affect the pricing of the construction work.
(ii) the geotechnical-science aspects, where appropriate; and

(iii) the loading that the structure is designed to withstand.

(d) Inform the client in writing of any known or anticipated dangers or hazards
relating to the construction work, and make available all relevant information
required for the safe execution of the work upon being designed or when the
design is subsequently altered;

(e) Refrain from including anything in the design of the structure necessitating the
use of dangerous procedures or materials hazardous to the health and safety
of persons, which can be avoided by modifying the design or by substituting
materials.

(f) Take into account the hazards relating to any subsequent maintenance of the
relevant structure and must make provision in the design for that work to
be performed to minimize the risk;

(9) Carry out the necessary inspections at appropriate stages to verify that
construction of the relevant structure is carried out in accordance with his design
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(h) Stop any contractor from executing any construction work which is not in
accordance with the relevant design’s health and safety aspect

(i), In his or her final inspection of the completed structure in accordance with the
National Building Regulations, include the health and safety aspects of the
structure as far as reasonably practicable, declare the structure safe for use, and
issue a completion certificate to the client and a copy thereof to the contractor;
and

(3) During the design stage, take cognizance of ergonomic design principles in order
to minimize ergonomic related hazards in all phases of the life cycle of a structure.

24.16 Ladders

24.16.1 A contractor shall ensure that all ladders are numbered, inspected before use and
weekly inspections are recorded in a register. A contractor shall ensure that a competent
person who carries the above inspections is appointed in writing.

25. Electrical Equipment - The Contractor must ensure that:

25.1 Implementation and compliance with Electrical Installation Regulations, Electrical
Machinery Regulations and regulation 24 of the Construction Regulations and OH&S Act.

25.2 All electrical installations, machinery and electrical work is performed in compliance with
TFR Electrical Safety Instructions.

25.3 Connections are not made to any power supply without the prior written approval of the
TFR Contract Representative.

25.4 All electrical machines and appliances provided by the Contractor for his own use on the
Site are in a serviceable condition

25.5 Power tools used on the Site are protected by residual current devices approved by TFR
Contract Representative and are double insulated.

25.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 volts
are inspected, tested and tagged by a Licensed Electrician at regular monthly intervals.
Details of inspections and tests are kept in Log Books available for inspection by the TFR
Contract Representative or any other authorised Officer of TFR.

25.7 All electrical installations are inspected by the TFR Contract Representative (or his
nominee) to ensure that the installation complies with the Statutory Regulations
applicable to the site and TFR Electrical Safety Instructions. Any installations deemed
unsatisfactory by the TFR Contract Representative should be removed by the Contractor
at his expense.

25.8 Portable lights have adequate stability and are fitted with a mechanical guard to protect
the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is supported at
least 2.5m above the floor, if possible. Hand lamps are of the ‘all insulated’ type.
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25.9 All temporary light fittings are supplied from more than one final sub-circuit, with the
supply from a residual current device, extra low voltage source or an isolating
transformer.

25.10 The Contractor must obtain approval from the TFR Contract Representative before any
of his employees or Sub-contractors commence work within three (3) metres of
conductor rails or high tension wires, or where there is a possibility of equipment
coming close to and/or touching a power source, and must provide suitable protective
insulating barriers. For the erection of scaffolding, the distance is five (5) metres.

25.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch
Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such
places to carry out work, he must first obtain permission from the TFR Contract
Representative and obtain a valid Permit to Work.

25.12The Contractor’s employees required to enter such electrical spaces “authorised persons”,
with the names entered in the TFR Authorised Persons Register, after receiving approval
from the TFR Electrical Officer, or they are accompanied by an authorised person who
must supervise the placement of Danger Tags and Out-of-Service Tags, as well as
Electrical Isolation Permit.

25.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable
appliances, extension leads, welding machines, compressors, pumps and hand portable
tools are inspected on a monthly basis and also by the user daily before use.

25.14 Such monthly inspection(s) are to be performed by an appropriately qualified Electrician.

25.15Contractors working on, over, under, or adjacent to railway lines and near high voltage
equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or
Adjacent to Railway Lines and Near High Voltage Equipment.

26. Excavations, Floor Openings and Trenches
The Contractor must ensure that:

26.1 All excavation work is carried out under the supervision of a competent person who
has been appointed in writing for that purpose.

26.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before
excavation work begins.

26.3  Sufficient steps in order to prevent, as far as is reasonably practicable, any person
from being buried or trapped by a fall or dislodgement of material in an excavation.

26.4 No person is permitted to work in an excavation which has not been adequately shored
or braced: Provided that shoring and bracing may not be necessary where the sides of
the excavation are sloped to at least the maximum angle of repose measured relative
to the horizontal plane; or such an excavation is in stable material: Provided that
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26.6

26.7

26.8

26.9

26.10

26.11

26.12

26.13

26.14
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permission has been given in writing by the appointed competent person upon
evaluation by him or her of the site conditions.

Where any uncertainty pertaining to the stability of the soil still exists the decision from
a professional engineer or a professional technologist competent in excavations is
decisive and such a decision must be noted in writing and signed by both the
competent person and the professional engineer or technologist, as the case may be.

The shoring or bracing used is designed and constructed in a manner that renders it
strong enough to support the sides of the excavation in question.

No load, material, plant or equipment is placed or moved near the edge of any
excavation where it may cause its collapse and consequently endangers the safety of
any person, unless precautions such as the provision of sufficient and suitable shoring
or bracing are taken to prevent the sides from collapsing;

Where the stability of an adjoining building, structure or road is likely to be affected by
the making of an excavation, steps are taken to ensure the stability of such building,
structure or road and the safety of persons.

Convenient and safe means of access to be provided to every excavation in which
persons are required to work, and such access may not be further than six meters
from the point where any worker within the excavation is working.

The location and nature of electricity, water, gas or other similar services which may in
any way be affected by the work to be performed and must before the commencement
of excavation work that may affect any such service, take the steps that are necessary
to render the circumstances safe for all persons involved.

Every excavation, including all bracing and shoring, is inspected by the competent
person, daily, prior to the commencement of each shift; after every blasting operation;
after an unexpected fall of ground; after damage to supports; and after rain in order to
ensure the safety of the excavation and of persons.

The results of such inspections must be recorded in a register kept on site and made
available on request to an inspector, the client, the client's agent, any other contractor
or any employee.

Every excavation which is accessible to the public or which is adjacent to public roads
or thoroughfares, or whereby the safety of persons may be endangered, to be
adequately protected by a barrier or fence of at least one metre in height and as close
to the excavation as is practicable; and provided with warning illuminants or any other
clearly visible boundary indicators at night or when visibility is poor.

All precautionary measures stipulated for confined spaces as determined in the General

Safety Regulations, 2003, are complied with by any person entering any excavation.

26.15 Where the excavation work involves the use of explosives, appoint a competent person

in the use of explosives for excavation, and must ensure that a method statement is
developed by that person in accordance with the applicable explosive’s legislation.
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26.16 Warning signs to be positioned next to an excavation within which or where persons are

working or carrying out inspections or tests.

27. Confidentiality

29.1 The Contractor must, at all times, consider all data or information given to him or that is
required in connection with the work of the Company, as confidential and not makes
unauthorized use of it.

29.2 He/she must ensure that such data or information is not given to any non-employee of
the contractor without written consent of the TFR Contract Manager.

29.3 The Contractor shall be aware of the confidentiality of the mentioned information and is
compelled to treat it accordingly.

29.4 The Contractor must provide adequate physical protection for any confidential
documents, etc, which were obtained from Transnet in connection with the contract
work as well as any copies made thereof. If any documents or sketches are lost, the
TFR Contract Manager must be notified immediately.
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ANNEXURE 1

CONTRACTOR MONTHLY SHE REPORT

For Month/Year Name of

Contractor
Name of Contract
Contract Number Date of Commencement | Date of Completion
Number of Man-hours Cumulative Man-hours DIFR
employees worked this (Contract Since last Lost

Month duration man- | Time Incident
hours) (LTI)

1. Details of SHE Incidents

Incident This Cumulative(Contract | Short description of major/
Month duration) significant incidents and
preventative action taken

Number of
fatalities

Number of
disabling incidents

Number of
Medical Treatment
Cases

Number of first
aid Cases

Number of near
miss incidents

Motor vehicle
incidents

Number of
environmental
incidents

Positive substance
abuse incidents

Substandard Act/
Conditions
observed

Legal violations
observed
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2. Details of SHE Meetings

Date No of Major SHE Concerns Action taken
participants

3. Details of Audits/Inspections

Date Area / Findings/Recommendations Action taken
Facility

5. Details of any SHE Promotional activities for the month

Date Activity Remarks

6. Safety Communication

Month | Number of Safety talks held | Remarks

Attach separate sheets for further or other details

Name of Contractor Representative Signature Date
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