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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, 

close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 
SUPPLY AND INSTALLATION OF PRECAST CONCRETE HOLLOW CORE SLABS 

FENCING 

TENDER 
DOWNLOADING 

This Tender may be downloaded directly from the National Treasury eTender 
Publication Portal at www.etenders.gov.za and the Transnet website at 
https://transnetetenders.azurewebsites.net (please use Google Chrome to access 

Transnet link) FREE OF CHARGE 

NON-COMPULSORY 

TENDER 

CLARIFICATION 
MEETING 

A Non- Compulsory Tender Clarification Meeting will be conducted at Transnet High Site in 
Vryburg Northwest province with the following coordinates: LONG 26057’25.6’’ S & 
LAT 24044’50.34’’ E. on the 19 JUNE 2025, at 10:00am [10 O’clock] for a period of ± 2 
(two) hours. [Tenderers to provide own transportation and accommodation].  

The Non- Compulsory Tender Clarification Meeting will start punctually, and information will 
not be repeated for the benefit of Tenderers arriving late. 

 For directions kindly contact: Cornelius Van Der Wath on 0833881568 

 
A Site visit/walk will take place, tenderers are to note: 
• Tenderers are required to wear safety shoes, goggles, long sleeve shirts, high visibility 

vests and hard hats.   
• Tenderers without the recommended PPE will not be allowed on the site walk. 
• Tenderers and their employees, visitors, clients and customers entering Transnet Offices, 

Depots, Workshops and Stores will have to undergo breathalyser testing. 
• All forms of firearms are prohibited on Transnet properties and premises. 

• The relevant persons attending the meeting must ensure that their identity documents, 
passports or drivers’ licences are on them for inspection at the access control gates. 

 

CLOSING DATE 

10:00am on 30 June 2025 

Tenderers must ensure that tenders are uploaded timeously onto the system. If a 

tender is late, it will not be accepted for consideration. 

VALIDITY PERIOD 

Twelve (12) weeks Business Days from Closing Date 

Tenderers are to note that they may be requested to extend the validity period of 

their tender, at the same terms and conditions, if the internal evaluation process has 
not been finalised within the validity period. However, once the adjudication body 

has approved the process and award of the business to the successful Tenderer(s), 

the validity of the successful Tenderer(s)’ bid will be deemed to remain valid until a 
final contract has been concluded. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
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Log on to the Transnet eTenders management platform website (https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a day before 

the closing date to prevent issues which they may encounter due to their internet speed, 

bandwidth or the size of the number of uploads they are submitting. Transnet will not be held 

liable for any challenges experienced by bidders as a result of the technical challenges. Please 

do not wait for the last hour to submit. A Tenderer can upload 30mb per upload and multiple 

uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. Transnet shall 

not, at the opening of tenders, disclose to any other company any confidential details pertaining to the Tender 

Offers / information received, i.e. pricing, delivery, etc. The names and locations of the Tenderers will be divulged 

to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are required to 

certify that they have acquainted themselves with the Non-Disclosure Agreement. All information related to a 

subsequent contract, both during and after completion thereof, will be treated with strict confidence. Should the need 

however arise to divulge any information gleaned from provision of the Works, which is either directly or indirectly 

related to Transnet’s business, written approval to divulge such information must be obtained from Transnet. 

Supplier Number………………………………… and Unique registration reference number…………………………… (Tender 

Data) 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its issuance of this 

Tender and/or its receipt of a tender offer.  In particular, please note that Transnet reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award to another 

tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender. 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable. 

4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract.  

4.5. Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

https://transnetetenders.azurewebsites.net/
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4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby irrevocably 

grant the necessary consent to the Transnet to do so; 

4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given stage must therefore 

not be interpreted to mean that Tenderers have necessarily passed any previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall be 

deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered discretion not 

to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification session and 

do not receive the latest information regarding this RFP with the possible consequence of being 

disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been convicted of a 

serious breach of law during the preceding 5 [five] years including but not limited to breaches of the 

Competition Act 89 of 1998, as amended. Tenderers are required to indicate in tender returnable [clause 12 

on T2.2-23], [Breach of Law] whether or not they have been found guilty of a serious breach of law during 

the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if any of the 

following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 

• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has been 

established to centrally administer supplier information for all organs of state and facilitate the verification of certain 

key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. Tenderer are required to provide 

the following to Transnet in order to enable it to verify information on the CSD:  

Supplier Number…………………………………………………..… and Unique registration reference 

number……………………………….……………(Tender Data) 

 

 
  

https://secure.csd.gov.za/
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RFQ CLARIFICATION REQUEST FORM 

 
RFQ No: SIM25000CIDB 
 
RFQ deadline for questions / RFQ Clarifications: 12:00pm 25 June 2025 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc    Lebogang.Modibedi@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication to the   

RFQ Administrator at Lebogang.Modibedi@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  Prudence.Nkabinde@transnet.net 

Cc              Lebogang.Modibedi@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFQ CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 
 
SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 
SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 
 
_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 

 

mailto:Prudence.Nkabinde@transnet.net
mailto:Ramokgethi.sigidane@transnet.net
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 

for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity in Construction 

Procurement was first published in Board Notice 62 of 2004 in Government Gazette No 26427 of 9 June 2004. 

It was subsequently amended in Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 

2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 

2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government Gazette 

No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board 

Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622 

of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2 : Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Bill of Quantities  

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information 

 

 

http://www.cidb.org.za/
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C.1.4 The Employer’s agent is: Procurement Officer   

 Name: Lebogang Modibedi  

 Address: Carlton centre ,150 Commissioner str, 

Marshalltown, Johannesburg 

 

 E – mail Lebogang.Modibedi@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

 

 

1. Stage One - Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, designation of 3CE/SQ or higher class of construction 

work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level below 

the required class of construction works under consideration and possesses the required 

recognition status.  

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a Contractor 

grading designation determined in accordance with the sum tendered for a 3CE/SQ or 

higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement 

 

2. Stage Two - Functionality:  

Only those tenderers who obtain the minimum qualifying score for functionality will be 

evaluated further in terms of price and the applicable preference point system.  The 

minimum qualifying for score for functionality is 60 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if 

any, each sub-criterion are as stated in C.3.11 below.  

 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender. 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  
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C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows:  

 

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: SIM25000CIDB 

▪ The Tender Description: Supply and Installation of precast 

concrete hollow core slabs fencing. 

Documents must be marked for the attention of: Employer’s 

Agent: Lebogang Modibedi 

C.2.15.2 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15.3  The closing time for submission of tender offers is: 

Time: 10:00am on the 30 June 2025 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 

Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and level 

of black ownership, in line with the code of good practice, together with the tender; 

3. Tenderers are required to submit a valid CIDB CRS Number in order to confirm the correct 

and required designated grading  

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity or 

separate Letters of Good Standing from all members of a newly constituted JV. 

Note: Refer to Section T2.1 for List of Returnable Documents 

 

  

https://transnetetenders.azurewebsites.net/
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C3.11 The minimum number of evaluation points for functionality is: 60  

      The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration.  

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

Quality Criteria Sub-Criteria 

Sub-Criteria 

Point 

Allocation 

Maximum 

number 

of points 

T2.2-01: Work 

Programme 

Time frame required for the execution/implementation of 

entire project which includes supply, delivery and installation 

of prestressed hollow core slab wall/ precast wall. The 

program should have proper sequencing of activities including 

the lead time counting from site access certificate to handing 

over the site 

30% 

 

• No submission 0 

• Complete the work in more than 5 

months. 

• Not being able to demonstrate the 

correlation of the project activities, 

but the duration takes too long to 

complete the task. 

20 

Complete the work in more than 4 
months.  
Not being able to demonstrate the 
correlation of the project activities, but 
the duration takes too long to complete 
the task. 

40 

Complete the work between 3 - 4 
months period.  
Demonstrates a better understanding 
of the correlation for the project 
activities but the duration takes long 
to complete the task.  

60 

Complete the work in between 2 - 3 
months period.  
Demonstrates a better understanding 
of the correlation for the project 
activities and clearly indicating the sub 
activities 

80 
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Complete the work in 2 months or less 
period.  
Demonstrates a better understanding 
of the correlation for project activities 
and clearly indicating the sub activities 
plus the plan showed areas to 
maximise the production. 
 

100 

T2.2-02: 

Previous 

Company 

Experience  

The service provider to submit 2 completion certificate and 

reference letters indicating the work below: 

o Supply, deliver and install prestressed hollow core slab 

wall/fence or precast wall 

o Supply and install barbed wire fence 

The information should indicate client name (in the letterhead 
of client), contact details, email address, project value and 
location 

20% 

No submission  

0 

There service provider has submitted 

one reference letter (either hollow core 

slab wall or barbed wire fence) for a 

completed project only. The service 

provider does not have enough 

experience to execute the task. 

20 

There service provider has submitted 

one reference letter (either hollow 

core slab wall or barbed wire fence) 

for a completed project only. The 

service provider does not have 

enough experience to execute the 

task.  

40 

There service provider has submitted 

two reference letters (either hollow 

core slab wall or barbed wire fence) 

for a completed project only. The 

service provider does have experience 

but not enough to execute all task 

since has limited experience. 

60 

There service provider has submitted 

three reference letter (either 2 hollow 

core slab wall or 1 barbed wire fence) 

for a completed project only. The 

service provider does have enough 

80 
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experience to execute the task with 

limited experience 

There service provider has submitted 

four reference letter (2 hollow core 

slab wall and 2 barbed wire fence) for 

a completed project only. The service 

provider does have enough 

experience to execute the task.  

100 

T2.2-03: 

Method 

Statement 

The method statement must cover all aspects of the project 

including: 

• Supply, deliver and install prestressed hollow core slab 

wall/fence_ sub activities such as site clearance, 

foundation, quality, installation of panels and 

installation of barbed wire. 

The method statement must ensure that it substantially 

indicates how the sub-activities will be completed to the 

quality as per required in the technical specifications. 

30% 

No submission  
0 

Method statement covers 1 of sub 

activities relating the scope of work 

items. The service provider does not 

have an idea about the project and 

lacks sufficient knowledge to complete 

the task. 

 

20 

Method statement covers 1 to 2 of sub 
activities relating the scope of work 
items. The service provider has 
indicated an idea about the project but 
lack sufficient knowledge to complete 
the task. 
 

40 

Method statement covers 3 sub 
activities relating the scope of work 
items. The service provider has 
indicated some knowledge about the 
project but will struggle to complete 
the task on time. 
 

60 

Method statement covers 4 sub 
activities relating the scope of work 
items. The service provider has 
indicated an adequate knowledge 

80 
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about the project and will not struggle 
to complete the task. 

Method statement covers 5 or more of 
sub activities relating to the scope of 
work items. The service provider has 
clearly indicated to have sufficient 
knowledge about the project and will 
complete the task. The service provider 
has given all the required information 
by the client and added more. 
 

100 

T2.2-04: 

Technical Team 

Capacity 

Submit certified copies for the following 
project team: 

Formal civil engineering qualification, CV 
with more than 4 years’ experience and 
ECSA registration within civil engineering. 

Civil Engineering Technician 

Safety officer 
Foreman 

The qualification herein referred as: 

o ECSA registration within Civil 

Engineering  

• Formal ND Civil engineering 

qualification or higher 

 

 

 

 

 

 

20% 

Zero (No) appropriate qualifications or CVs 

with relevant experience 
0  

The method statement covers only 1 point. 20 

 

There is certified copy of qualifications and 

attached CVs with less number of technical 

team (2/3) and does not have enough 

experience (less than 4 years) in the civil 

engineering field. 

40 

There is certified copy of qualifications 

and attached CVs with all the number 

of technical team (3/3) and does not 

have enough experience (less than 4 

years) in the civil engineering field. 

60 

There is a certified copy of 

qualifications and CV’s (3/3), has more 

than 4 years’ experience with 

80  
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qualifications but not registered with 

ECSA within civil engineering field. 

 

There is a certified copy of 

qualifications and CV’s (3/3), has more 

than 4 years’ experience with 

qualification and registered with ECSA 

within civil engineering field. 

100  

TOTAL 100 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged in accordance with the following schedules: 

• T2.2-01 Work Programme  

• T2.2-02 Previous Experience 

• T2.2-03 Method Statement 

• T2.2.04 Technical Team Capacity 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100  

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain  

the final score for functionality, unless scored collectively. (See CIDB Inform Practice  

Note #9). 

Note: Any tender not complying with the above-mentioned requirements, will be regarded as non-responsive and will therefore not be considered for further evaluation. This note 

must be read in conjunction with Clause C.2.1. 
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C.3.12. Only tenders that achieve the minimum qualifying score for functionality will be evaluated further 

in accordance with the 80/20 preference points systems as described in Preferential 

Procurement Regulations (TPPP). 

 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes,  

Thresholds Minimum Threshold 

Functionality 60 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should 

the  evidence required for any of the Specific Goals applicable in this tender not be 

provided, a tenderer will score zero preference points for that particular “Specific 

Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 
following preference points must be awarded to a bidder who provides the relevant required 
evidence for claiming points 

 

Selected Specific Goal Number of points allocated (20) 

B-BBEE LEVEL 1 OR 2  5 

At least 30% Black Women Owned Entities 5 

At least >50% Black Youth Owned Entities 5 

Entities Owned by People with Disabilities 5 

Non-Compliant and/or B-BBEE Level 3-8 

contributors 

0 

 

The following Table represents the evidence to be submitted for claiming preference 

points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE 

B-BBEE Certificate / Sworn-Affidavit B-BBEE 

Certificate (in case of JV, a consolidate scorecard will 
be accept) as per DTIC guidelines 

30% Black Women 
Owned Entities 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE 
CIPC Certificate (in case of JV, a consolidated 
scorecard will be accepted) as per DTIC 
guideline   

At least 50% Black Youth 

Owned Entities 

Certified copy of ID Documents of the Owners and B-
BBEE Certificate / Affidavit (in case of JV, a 

consolidate scorecard will be accept) 
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Entities Owned by 
People with Disability 
(PWD) 

Certified copy of ID Documents of the Owners / 
Doctor’s note and /or EEA1 form confirming the 
disability 

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION 1 OR 2 5 

At least 50% Black Youth Owned Entities 

At least 30% Black Women Owned Entities 

Entities Owned by People with Disabilities 

5 

5 

5 

Total points for Price and Specific Goals must not exceed 100 

 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the highest 

number of points overall, unless there are objective criteria which will justify the 

award of the tender to another tenderer.  Objective criteria include but are not limited 

to the outcome of a due diligence exercise to be conducted.  The due diligence exercise 

may take the following factors into account inter alia. 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 
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capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 

of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to 

legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts of 

interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  
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STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 
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a) due to changed circumstances, there is no longer a need for the engineering and  

construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

 Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  

 to revise their tender offer based on the same evaluation criteria, with or without adjusted  
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 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 

tenderer for any costs incurred in the preparation and submission of a tender offer, including  

the costs of any testing necessary to demonstrate that aspects of the offer complies with  
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requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  

 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

 tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 

C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 
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 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  

 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

 the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  

 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  
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 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 

 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
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C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 
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c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  

stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  
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proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 

C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  
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 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 

 

The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 
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Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 
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If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 
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Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 

 

C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 
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T2.1 List of Returnable Documents 

 

2.1.1 Stage Two as per CIDB: these schedules will be utilised for evaluation purposes: 

T2.2-01 Evaluation Schedule: Work program   

T2.2-02 Evaluation Schedule: Previous experience 

T2.2-03  Evaluation Schedule: Method Statement 

T2.2-04  Evaluation Schedule: Technical Team Capacity 

 

2.1.3 Returnable Schedules: 

General: 

T2.2-05    Assessment Schedule: Enterprise Risk and Business  

T2.2-06     Assessment Schedule: Environmental Management Plan  

T2.2-07     Assessment Schedule: Health and Safety Requirements 

T2.2-08 Changes to Tender Document 

T2.2-09     Availability of Equipment and Other Resources 

T2.2-10     Affected Property / Laydown Area 

T2.2-11 Authority to submit tender. 

T2.2-12 Record of addenda to tender documents. 

T2.1-13 Letter of Good Standing 

T2.2-14 Schedule of proposed Subcontractors. 

 T2.2-15 Storage Capacity 

 

 Agreement and Commitment by Tenderer:  

T2.2-16     Compulsory Enterprise Questionnaire   

T2.2-17 Supplier Code of Conduct 

T2.2-18     Unilateral Non-Disclosure Agreement 

T2.2-19     Supplier declaration form 

T2.2-20 RFQ Declaration Form  

T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 Service Provider Integrity Pact  
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T2.2-23     Request for quotation – Breach of law 

T2.2-24    Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

 

5.       Bonds/Guarantees/Financial/Insurance: 

T2.2-25 Insurance provided by the Contractor 

  

6.    C1.1 Offer portion of Form of Offer & Acceptance 

7.    C1.2 Contract Data Part Two (Data by Contractor) 

8.    C2.2 Bill of Quantities 



Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core 
slabs fencing 
 

 
 

Page 1 of 82 
 

 

 

 

 

 

 
 

 

 
 

 
 

 

Part T2.2: Returnable Schedules 
 

 

 

 

 

 

 

 

 



Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core 
slabs fencing 
 

 
 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 2 of 82 T2.2-02: Work program and delivery period 
 

 

 

 

 

T2.2-01: Evaluation Schedule: Work Programme 

 

Note to tenderers: 

Time frame required for the execution/implementation of entire project which includes supply, delivery and 

installation of prestressed hollow core slab wall/ precast wall. The program should have proper sequencing of 

activities including the lead time counting from site access certificate to handing over the siteThe Tenderer's 

attention is drawn to core clause 31 of the NEC3 Engineering and Construction contract regarding the items to 

be shown on a programme. 

The tenderer shall provide the proposed programme showing but not limited to the following: 

▪ Ability to execute the works in terms of the Employer’s requirements and within the required timeframe 

indicating, in a logical sequence, the order and timing of the construction that will take place in order 

to Provide the Works clearly indicating the capacity & capability to achieve the dates stated in the 

Contract Data. 

 

▪ Dates when the Contractor will need access to any part of the Site; submission & approval process & 

timing for Health & Safety Files, Environmental Files and Quality Files.  In addition the Programme must 

clearly demonstrate the procurement process for all long lead items if applicable.   

 

▪ The Contractor indicates how he plans in achieving the following dates and clearly demonstrates them 

on the schedule - Start Date, Access Date, Planned Completion, & Completion Date. In addition, the 

Programme clearly demonstrates adequate provisions for Time Risk Allowance (TRA). Time Risk 

Allowances are not float, are owned by the Tenderer, can be included in the activity duration and 

illustrated in the schedule in a code field or as an attachment. 

 

▪ The Programme must clearly support and demonstrate alignment to the Method Statement as contained 

in T2.1 List of Returnables.  
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The scoring of the Programme will be as follows: 

 

Programme – 30% 

Score 0 • No submission 

Score 20 

• Complete the work in more than 5 months. 

• Not being able to demonstrate the correlation of the project activities, but the duration 

takes too long to complete the task. 

Score 40 
Complete the work in more than 4 months.  

• Not being able to demonstrate the correlation of the project activities, but the duration 

takes too long to complete the task. 

Score 60 
Complete the work between 3 - 4 months period.  

• Demonstrates a better understanding of the correlation for the project activities but the 
duration takes long to complete the task. 

Score 80 

Complete the work in between 2 - 3 months period.  

• Demonstrates a better understanding of the correlation for the project activities and 

clearly indicating the sub activities 

Score 

100 

Complete the work in 2 months or less period.  

• Demonstrates a better understanding of the correlation for project activities and clearly 

indicating the sub activities 

 

Attachment A: Hard Copy of Programme 

Reference to attached submissions to this schedule:  
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 
 
..................................................................................................................................................................... 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

 

Signed 

  

Date 
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Name   

Position 

 

Tenderer  
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T2.2-02: Evaluation Schedule: Previous Experience  

Note to tenderers: 

Tenderers are required to demonstrate performance in comparable projects of similar size and nature 

by supplying the following: 

 

The service provider to submit 2 completion certificate and reference letters indicating the work below: 

o Supply, deliver and install prestressed hollow core slab wall/fence or precast wall 

o Supply and install barbed wire fence 

The information should indicate client name (in the letterhead of client), contact details, email 

address, project value and location 

 

Index of documentation attached to this schedule 

 DOCUMENT NAME 

1  

2  

3  

4  

5  

 

 

Score Previous Experience                                                                        20% 

 0 No submission 

20 
There service provider has submitted one reference letter (either hollow core slab wall or 

barbed wire fence) for a completed project only. The service provider does not have 

enough experience to execute the task. 

 40 
There service provider has submitted one reference letter (either hollow core slab wall or 

barbed wire fence) for a completed project only. The service provider does not have 

enough experience to execute the task. 

60 
There service provider has submitted two reference letters (either hollow core slab wall or 

barbed wire fence) for a completed project only. The service provider does have 

experience but not enough to execute all task since has limited experience. 

80 
There service provider has submitted three reference letter (either 2 hollow core slab wall 

or 1 barbed wire fence) for a completed project only. The service provider does have 

enough experience to execute the task with limited experience.   
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 100 
There service provider has submitted four reference letter (2 hollow core slab wall and 2 

barbed wire fence) for a completed project only. The service provider does have enough 

experience to execute the task.   

 

 

Attached submissions to this schedule: 

.....................................................................................................................................................

.....................................................................................................................................................

.....................................................................................................................................................

.....................................................................................................................................................

..................................................................................................................................................... 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-03: Evaluation Schedule – Method statement 

The method statement must cover all aspects of the project including: 

• Supply, deliver and install prestressed hollow core slab wall/fence_ sub activities such as site clearance, 

foundation, quality, installation of panels and installation of barbed wire. 

The method statement must ensure that it substantially indicates how the sub-activities will be completed to 

the quality as per required in the technical specifications. 

 

Score Method Statement                                                                                 30% 

Score 0 No submission 

Score 20 Method statement covers 1 of sub activities relating the scope of work items. The 

service provider does not have an idea about the project and lacks sufficient 

knowledge to complete the task. 

Score 40 Method statement covers 1 to 2 of sub activities relating the scope of work items. The 
service provider has indicated an idea about the project but lack sufficient knowledge 

to complete the task. 

Score 60 
Method statement covers 3 sub activities relating the scope of work items. The service 

provider has indicated some knowledge about the project but will struggle to complete 
the task on time. 

Score 80 Method statement covers 4 sub activities relating the scope of work items. The service 

provider has indicated an adequate knowledge about the project and will not struggle 

to complete the task. 

Score 100 Method statement covers 5 or more of sub activities relating to the scope of work 

items. The service provider has clearly indicated to have sufficient knowledge about 
the project and will complete the task. The service provider has given all the required 

information by the client and added more. 
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Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-04: Evaluation Schedule – Technical Team Capacity 

Submit certified copies for the following project team: 

Formal civil engineering qualification, CV with more than 4 years’ experience and ECSA registration within civil 

engineering. 

Civil Engineering Technician 

Safety officer 

Foreman 

 

The qualification herein referred as: 

o ECSA registration within Civil Engineering  

Formal ND Civil engineering qualification or higher. 

 

Score Technical Team Capacity                                                                             20 

Score 0 No submission 

Score 20 The method statement covers only 1 point. 

Score 40 There is certified copy of qualifications and attached CVs with less number of technical 
team (2/3) and does not have enough experience (less than 4 years) in the civil 

engineering field. 

Score 60 
There is certified copy of qualifications and attached CVs with all the number of 

technical team (3/3) and does not have enough experience (less than 4 years) in the 
civil engineering field. 

Score 80 There is a certified copy of qualifications and CV’s (3/3), has more than 4 years’ 

experience with qualifications but not registered with ECSA within civil engineering 

field. 

Score 100 There is a certified copy of qualifications and CV’s (3/3), has more than 4 years’ 

experience with qualification and registered with ECSA within civil engineering field. 
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Index of documentation attached to this schedule: 

.......................................................................................................................................................

.......................................................................................................................................................

.......................................................................................................................................................

....................................................................................................................................................... 

  

Signed  Date  

Name  Position  

Tenderer  
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T2.2-05a: Enterprise Risk Management and Business Continuity Management Requirements 

(Due diligence) 

Tenderers to identify and evaluate the potential risk elements associated with the Works/ Services 

etc. and possible mitigation thereof for the relevant Procurement Phase. The risk elements and the 

mitigation as identified thereof by the Tenderers are to be submitted with other returnable 

documents in separate file.  

If no risks are identified “No Risk” must be stated on this schedule.  

Tenderers to demonstrate their understand of potential Business Continuity threats, through a 

relevant Business Impact Analysis process and measures to be implemented to recover associated 

Works/ Services within pre-defined recovery times, to ensure Business Continuity.  

NB: Tenderers are required to methodically prepare comprehensive documentation 

that addresses the elements of Risk Management and Business Continuity 

Management to be assessed. These documents shall be organized into a ‘Separate 
Risk Management Folder’ by all potential bidders. This segregation is crucial 

to guarantee that the assessment process for Risk Management and Business 
Continuity Management Elements is conducted with objectivity, fairness, and 

transparency, and is solely based on the merit of the tenderers' respective risk 
management documents in the tender document submitted in response to 

Confinement. 

 

 

 

 

 

 

 

 

Signed 

 

 

Date 

 

Name  Position  

Tenderer  
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The Assessment Criteria Guideline for the specific Tenderer’s Risk Elements will be as follows: 

 
 

1. Assessment Elements: Risk Management and Business Continuity Management (BCM) 

Tender Number: SIM25000CIDB 

Tender Description: Supply and Installation of Precast concrete Hollow core slabs fencing 

1.1. Business Continuity Management (BCM)  Due Diligence 

Detailed Business Continuity Management Document prepared and based on 

Business Continuity Management best practices and relevant Standard must 

cover the BIA and Business Continuity Plan (BCP). 
 

This structured approach in assessing BCM submissions will help to ensure a 
comprehensive assessment of each bidder's ability to manage and respond to 

business disruptions effectively. The assessment will consider how well these 

elements integrate with the project or service specifics or proposed RFI solution, 
reflecting the bidder's understanding of the unique requirements of the project 

and preparedness and resilience when faced with potential unforeseen 
disruptions during piloting or execution of the project or service or associated 

solution proposed in RFP. 
 

The BCM will be assessed based on the following key elements: 

 

1.1.1. BCM Policy and Framework for the Tenderer: - Bidder’s Policy 

Statement Alignment with industry standards and best practices; 

and Clarity and comprehensiveness of the BCM policy and 

framework. 

 

1.1.2. BCM Risk Assessment and Mitigation: - Thoroughness in 

identifying business continuity related potential business continuity 

risks; Effectiveness of proposed BCM mitigation strategies; and BCM 

relevance to pilot site or project-specific risks. 

 

1.1.3. Incident Management and Response Plan: - Detailed incident 

management procedures; Clarity in response roles and 

responsibilities; and Practicality and speed of response in emergency 

situations (Experience in incident management or BCP or IT Disaster 

Recovery Plans simulation scenario). 

 

1.1.4. Business Continuity Plans for Critical Functions Process: - 

Specific plans for each critical business function process relevant to 

project or service to be rendered post tender award; Depth in 

The 10 listed critical 
elements for the 

BCM are required.  
 

All elements will be 

assessed as per the 
guide provided, for 

adequacy and 
relevance to the 

project / pilot 

service offering etc. 
A Risk Management 

and Business 
Continuity 

Management 

Assessment Report 
to be generated 

covering BCP 
Elements and to be 

shared with 
appointed 

Contractor post 

tender award 
during kick-off 

sessions. 
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detailing continuity strategies; and Consistency with overall business 

objectives and project or service goals. 

 

1.1.5. Communication Plan during Disruption: - Clarity and 

effectiveness of communication strategies; and Identification of key 

stakeholders and methods of communication. 

 

1.1.6. BCM Training and Awareness Programs: - Scope and frequency 

of training programs; and BCM Strategies to enhance staff 

awareness and preparedness. 

 

1.1.7. Testing and Maintenance of Business Continuity Plans: - 

Regularity of BCP testing; Documented revisions and updates to the 

plans; and Ability to adapt and improve plans based on test or 

simulation outcomes. 

1.1.8. Third-party Supplier and Vendor BCM Compliance: - 

Assurance of BCM compliance among Tenderers suppliers and 

vendors; Strategies to manage third-party risks; Integration of 

vendor risks into overall BCM strategy. 

 

1.1.9. Crisis Leadership and Decision-making Structure: - Clearly 

defined crisis leadership roles; Decision-making processes during 

crisis; and Capability to maintain control and direction under crisis 

conditions. 

 

1.1.10. Common Data: Provision of Common Data for critical Resources 

required during disruption or disaster events and required to 

relocate to recovery site or expected to work from home if 

workplace is not accessible during disaster, flooding, heat wave or 

labour unrest. 

 

1.2. Business Continuity Management - Business Impact Analysis (BIA) Due Diligence 

Detailed Business Continuity Management Document prepared and based on 
Business Continuity Management best practices and relevant Standard must 

cover the BIA and Business Continuity Plan (BCP). 

 
The BIA will be assessed based on the following key elements: 

 

1.2.1. Business Continuity Management and Identification of critical 

processes within the project / service: - Demonstration of Business 

Resilience, Agility and that the critical activities and/ or processes are 

identified. These are activities and/ or processes if disrupted prevent 

project or pilot completion / service delivery. 

 

The 6 listed critical 

elements for the 

BIA are required.  
 

All elements will be 
Assessed as per the 

guide provided, for 

adequacy and 
relevance to the 

project / Pilot / 
service offering etc. 

A Risk Management 

and Business 
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1.2.2. Recovery Time Objective (RTO) in case of any interruption that 

may arise: - Detail for each of the above critical activities and/ or 

processes what is the determined acceptable recovery time objective for 

re-instatement of the activity/ process (consider all applicable SLA or 

regulatory requirements). 

 

1.2.3. Recovery Strategy: - How will the service provider/ supplier recover - 

Detail the step-by-step process as to how the critical activities and/ or 

processes will be recovered? In which order? Whom is to undertake the 

recovery etc. 

 

1.2.4. Operational dependencies: - Note all internal and external 

dependencies for the recovery of the listed critical activities and/ or 

processes e.g.: Operational equipment, telephones; facilities; etc. 

needed to ensure continuity. 

 

1.2.5. Alternative supply of equipment and/ or supply of extra staff:- 

Provide adequate information on how alternate equipment or additional 

experienced staff will be secured if a BCM incident negatively impacting 

these resources as originally allocated for completion of a project/pilot/ 

delivery of a service.  

 

1.2.6. Battle Box:- Provide details on whether a battle box is established and 

what it entails/ contains. This may be either a physical collection or an 

electronic repository of recovery plans, other necessary documentation, 

templates, memo's, letter heads etc. required for re-instatement of 

business-critical systems. In some instance this can also include off-site 

stores of certain equipment or electronic devices etc.  

Continuity 

Management 

Assessment Report 
to be generated 

covering BIA 
Elements and to be 

shared with 

appointed 
Contractor post 

tender award 
during kick-off 

sessions.  

1.3. Business Continuity Management - Business Continuity Plan (BCP) Due Diligence 
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The detailed BCP or related annexures to the plan must contain: 

 

1.3.1. Emergency operating procedure: - Must detail the steps to be 

followed following an emergency/ incident at the site / location of 

impact. 

 

1.3.2. Business Continuity Invocation Action: - Once the incident is 

under control and its impact determined and assessed, this details 

the when, the how and by whom the BCP will be invoked.  

 

1.3.3. Project Recovery Resources: - Identify and list the recovery 

resources. These maybe additional resources or re-arrangement of 

existing resources as required to support the recovery of critical 

activities and/ or processes as detailed in the BCP, within the RTO.  

 

1.3.4. Business/ Supplier Contact List: - Demonstrate that these have 

been identified and means to easily contact them is in place.  

 

1.3.5. Emergency Contacts: - inclusive as per item 1 to initially deal with 

the incident (emergency services etc), then thereafter must also 

include the BCM recovery team members, names, and contact 

details. 

 
  

The 5 listed 

elements for the 
BCP are required.  

 
All elements will be 

assessed as per the 

guide provided, for 
adequacy and 

relevance to the 
project / service 

offering etc. A Risk 

Management and 
Business Continuity 

Management 
Assessment Report 

to be generated 

covering BCP 
Elements and to be 

shared with 
appointed 

Contractor post 
tender award 
during kick-off 

sessions. 

1.4. Risk Management - Risk Management Plan (RMP) - Project/ Pilot 
Operational Risks be based on the scope of works/ services etc. 

Due Diligence 
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The assessment of the detailed RMP will be based risk management best 

practices or applicable standards and on the scope of works, must contain the 

following: 
 

1.4.1. Submitted Risk Management Policy and Framework for the 

Tenderer: - Policy Statement Alignment with industry standards 

and best practices; and Clarity and comprehensiveness of the Risk 

Management Policy and Signed by the employee or owner.  

 

1.4.2. Identification of Risks of Project /Pilot Service Interruption 

during the project/pilot execution: - A risk register that 

contains the identified risks of service interruption and / or non-

delivery of services etc. during the project/pilot execution. 

Demonstrate an understanding of the internal and external threats 

to effective service delivery within scope and to quality.   

 

1.4.3. Risk Analysis Methodology: - Demonstrate for risk identified, the 

causes, risk consequence/ impact and risk likelihood/ probability 

rating and how the risk rating is calculated. The methodology may 

also provide a view on the effectiveness of controls and the residual 

risk after application of controls.  

 

1.4.4. Ranking of the Risks: - Once the risk register is completed a risk 

heat map and listing of the risks by name/ risk description from 

highest to lowest ranked risk provided in the RFI Response 

document.  

 

1.4.5. Risk Mitigation Measures for the identified risks and 

Responsible Person: - Provided in the risk register for each 

assessed risk the controls in place to manage the risk along with 

additional risk tasks to further mitigate the risk; and Responsible 

person: Ensure the risks have assigned risk owners, assigned 

control owners for the checking on controls and any other person 

assigned a risk action to complete under the risk register.  

 

 

 
 

 
 

 

 
The 5 listed 

elements for the 
RMP are required.  

 

All elements will be 
assessed as per the 

guide provided, for 
adequacy and 

relevance to the 
project / service 

offering etc. A Risk 

Management and 
Business Continuity 

Management 
Assessment Report 

to be generated 

covering RMP 
Elements and to be 

shared with 
appointed 

Contractor post 
tender award 

during kick-off 

sessions. 
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T2.2-06: Environmental Management (Due diligence) 

The tenderer must provide an environmental management plan describing: -   

 

• Key environmental aspects and impacts that need to be avoided, managed and mitigated 

(impact management actions). An environmental aspect is an element of an organisation’s 

activities, products or services that can interact with the environment. Examples include 

discharges to water, emissions to air, waste and use of natural resources and materials. 

• The method and frequency of monitoring the implementation of the impact management 

actions 

• An indication of the roles and responsibilities in the implementation of the impact 

management actions 

• A description of how the environmental incidents will be managed on site. 

• Monitoring techniques and reporting (types of records) of both accidents and incidents.  

• Details of induction and other forms of awareness or training (if any). 

• How non-conformance/non-compliance will be dealt with 

 

The following documents are key -  

 

1.0 Transnet SOC Limited – Integrated Management Systems (IMS) Policy,  

1.1 By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

policy statement and environmental commitments therein.  

1.2 Tender to provide a signed declaration of understanding as part of the returnable acknowledging 

understanding thereof and the budget provision for the implementation of environmental 

management requirements.  

 

By signing this Tender Schedule, the tenderer confirms that they will comply with the above 

requirements and in particular Transnet Freight Rail IMS policy statement and environmental 

commitments therein.  
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The scoring of the Tenderer’s Environmental Management Plan will be as follows: 

Key Environmental Impacts and Possible Mitigation Measures (60%) 

 

(Potential effects that project activities may have on the environment and measures to reduce the 

impact) 

 Assessment Feedback 
 

The EMP is not submitted by the bidder.   

EMP with zero/no key impacts and mitigation measures 
specific to the project 

 

EMP contains 1-3 key impacts and mitigation measures 
specific to the project. 

 

EMP contains 4-6 key impacts and mitigation measures 
specific to the project. 

 

EMP contains 7-9 key reasonable and relevant impacts 
and mitigation measures specific to the project. 

 

EMP contains 10 and more key reasonable and relevant 
impacts and mitigation measures specific to the project, 
which meet and exceed tender requirements. 

 

Key Roles and Responsibilities (20%) 

(Assignment of impact management actions within the organisation) 

 Assessment Feedback 

The EMP is not submitted by the bidder.  

EMP with zero/no key roles and responsibilities specific to 

the project. 

 

EMP contains 1-3 key reasonable and relevant roles and 

responsibilities specific to the project. 

 

EMP contains 4-6 key reasonable and relevant roles and 

responsibilities specific to the project.  

 

EMP contains 7-9 key reasonable and relevant roles and 

responsibilities specific to the project. 

 

EMP contains 10 and more key reasonable and relevant 

roles and responsibilities specific to the project, which meet 

and exceed tender expectations. 
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Environmental Monitoring, Training and Reporting (20%) 
(communication methods, monitoring methods and types of reports to be produced for monitoring) 

  
Assessment Feedback 

The EMP is not submitted by the bidder. 
 

 

EMP with zero/no monitoring techniques, no 
training and no form of reporting. 

 

Tenderer did not demonstrate understanding of 
the project scope and provided irrelevant 
information on monitoring techniques, training 
methods and types of reports.    

 

Tenderer understood the project scope but 
provided relevant but less detailed information 
on monitoring techniques, training methods and 
types of reports. 

 

Tenderer understood the project scope and 
identified relevant monitoring techniques, 
relevant training methods and relevant reports. 

 

Tenderer understood the project scope and 
addresses critical aspects with regards to 
monitoring, training and reporting which meets 
and exceeds tender requirements. 

 

 

Attached submissions to this schedule: 

.........................................................................................................................................................................................................

.........................................................................................................................................................................................................

.........................................................................................................................................................................................................

.........................................................................................................................................................................................................

.........................................................................................................................................................................................................

.............................................................................. 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-07: Assessment Schedule - Health and Safety Requirements 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, CR8.2 

Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 Construction 

assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational health and safety 

Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training Matrix for 

all employees who will be working on the project. This matrix must include Management and highlight 

training planned dates. 

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as an 

Annexure B.  

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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The assessment of the Tenderer’s Health and Safety Requirements will be as follows: 

 

 

Assessment remarks 

Criterion
s/ 

Measures 

SHE Plan, 
Letter of 

Good 

standing & 
Safety, 

Health & 
Environment

al Policy 

 

 

Roles & 
Responsibi

lities as 

stipulated 
from 

above 

 

List of Job 
Categories 

for project 

as stipulated 

from above 

 

Overview of 
the project 

specific 

Baseline Risk 
Assessment 

(RA), 
indicating 

major 
activities of 

the project 

namely: 

Three 
years 

synopsis 

of SHE 
incidents

, 
descripti

ons, type 
and 

action 

taken 

 

Complete and 
return the 
Contractor 
Safety 
Questionnaire 

attached 

hereto 

 

 Not 

submitte
d 

The Tenderer has submitted no information or inadequate information to determine a score. 

 

 Poor: 
Submitted,

not scope 

specific 
and 

coherent 

SHE Plan is not 
project  specific 

and 

information 
supplied is 

totally 
insignificant to 

archieve the 

required 
standard of 

service. 
 

The Health and 

safety bill of 
quantities 

supplied is 
totally 

insignificant to 
achieve the 

required 

standard of 
service. 

 
1 of the 5 key 

policy 

Roles and 
responsibiliti

es do not 

meet the 
Occupationa

l health and 
safety Act as 

per 

construction 
regulations 

and TFR 
health and 

safety 

specification
. 

Key 
responsible 

persons are 

not included 
on training 

matrix as per 
proposed 

organogram 

structure. 

Information 
supplied is 

totally 

insignificant/in
adequate to 

achieve the 
required 

standard of 

service. 

Informatio
n supplied 

is totally 

insignifica
nt/inadequ

ate to 
achieve 

the 

required 
standard 

of service. 

Information 
supplied is 

totally 

insignificant/ina
dequate to 

achieve the 
required 

standard of 

service. 
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components 

are recognized 

and meet the 
Employer’s 
requirement. 

Fair 
Submitted,

scope 
specific, 

coherent 

and lacks 
evidence 

SHE plan is 
project specific, 

but the 
information 

lacks 

convincing 
evidence, that 

stated 
Employer’s 
requirements 
will be met. 

 

The 
information 

provided in the 
Health and 

safety bill of 

quantities is 
poor and lacks 

convincing 
evidence.There’

s a medium 
risk that stated 

Employer’s 
requirments 
will not be met. 

 
2 of the 5 key 

policy 

components 
are recognized 

and meet the 
Employer’s 
requirement.  

  

Roles and 
responsibiliti

es are 
unlikely to 

ensure 

compliance 
as per the 

works 
information 

and not in 
line with 

OHS Act and 

TFR health 
and safety 

specification
. 

Not all key 
responsible 

persons are 
included in the 

training 

matrix. 
Trainings 

matrix 
submitted 

does not cover 
all SHE 

training listed 

on Health and 
Safety 

specification. 
Training 

matrix not 

signed by 
responsible 

personnel. 

Poor 
response/answ

er/solution 
lacks 

convincing 

evidence, 
medium risk 

that stated 
Employer’s 
requirements 
will not be 

met. 

Poor 
response/

answer/sol
ution lacks 

convincing 

evidence, 
medium 

risk that 
stated 

Employer’s 
requireme

nts will not 

be met. 

Poor 
response/answe

r/solution lacks 
convincing 

evidence, 

medium risk 
that stated 
Employer’s 
requirements 

will not be met. 

 Good 

Submitted 
scope 

specific, 

coherent 
and has 

some 
evidence. 

SHE plan is 

project specific. 
The 

information is 

satisfactory to 
the particular 

aspect, and 
evidence given 

Satisfactory 

response on 
roles and 

responsibiliti

es as per 
Employer’s 
requirement
s. 

Satisfactory 

response on 
the list of job 

categories and 

trainings as 
per proposed 

project 
organogram 

Satisfactory 

response/answ
er/solution to 

the particular 

aspect of the 
requirement, 

evidence given 
that the stated 

Satisfactor

y 
response/

answer/sol

ution to 
the 

particular 

Satisfactory 

response/answe
r/solution to the 

particular aspect 

of the 
requirement, 

evidence given 
that the stated 
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is sufficient 

that Employers 
requirements 
will be met. 

 
The 

information 

provided in the 
Health and 

safety bill of 
quantities is 

satisfactory 

and the 
evidence is 

convincing, 
that stated 

Employer’s 
requirments 

will be met. 

3 of the 5 key 
policy 

components 
are recognized 

and meet the 

Employer’s 
requirements.  

structure.  

Training 

matrix covers 
most of the 

trainings listed 
on TFR Health 

and safety 

specification. 

Employer’s 
requirements 

will be met. 

aspect of 

the 

requireme
nt, 

evidence 
given that 

the stated 

Employer’s 
requireme

nts will be 
met. 

Employer’s 
requirements 

will be met. 

Better 
Submitted,

scope 

specific, 
coherent 

and has 
nearly all 

of the 

evidence 
required. 

 

SHE plan is 
project specific. 

The 

information is 
good and 

demonstrate 
real 

understanding 

& ability to 
meet stated 

Employer’s 
requirements. 

 

The 
information 

provided in the 
Health and 

safety bill of 
quantities is 

good and 

demonstrates 
real 

Roles and 
responsibiliti

es are likely 

to ensure 
compliance 

as per 
Works 

Information, 

OHS Act and 
TGC health 

and safety 
specification

. 

 
 

 
 

Most of key 
persons listed 

on the training 

matrix as per 
proposed 

project 
organogram 

structure. 

Trainings 
specified on 

the matrix are 
in line with 

TFR health 

and safety 
specification. 

Good 
response/answ

er/solution 

which 
demonstrates 

real 
understanding 

and evidence 

of ability to 
meet stated 

Employer’s 
requirements. 

Good 
response/

answer/sol

ution 
which 

demonstra
tes real 

understan

ding and 
evidence 

of ability 
to meet 

stated 

Employer’s 
requireme

nts. 

Good 
response/answe

r/solution which 

demonstrates 
real 

understanding 
and evidence of 

ability to meet 

stated 
Employer’s 
requirements. 
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understanding 

and evidence 

of ability to 
meet stated 

Employer’s 
requirements. 

 

4 of the five 
key policy 

components 
are recognized 

and meets the 

Employer’s 
requirements.  

 
Best/exc

ellent 

Submitted,
scope 

specific, 
coherent 

and has 

substantial 
evidence 

for all 
items. 

 
 

 

She plan is 
project specific. 

The 

information is 
very good and 

gives real 
confidence that 

the tenderer, is 

most likely to 
ensure 

compliance 
with stated 

Employer’s 
requirements. 

 

The 
information 

provided in the 
Health and 

safety bill of 

quantities is 
very good and 

gives real 
confidence that 

the tender is 

most likely to 
ensure 

compliance 
with stated 

stated 
Employer’s 
requirements. 

 

Roles and 
Responsibilit

ies most 

likely to 
ensure 

compliance 
as per 

requirement

s of OHS Act 
and TFR 

Health and 
Safety 

Managemen
t 

Specification

. 

Training 
matrix include 

Management 

and all 
employees 

/personnel in 
the project. 

Training 

matrix had 
been signed 

by responsible 
personnel. 

 

Very good 
response/answ

er/solution 

gives real 
confidence 

that the 
tenderer is 

most likely to 

ensure 
compliance 

with stated 
Employer’s 
requirements. 

Very good 
response/

answer/sol

ution gives 
real 

confidence 
that the 

tenderer is 

most likely 
to ensure 

complianc
e with 

stated 
Employer’s 
requireme

nts. 

Very good 
response/answe

r/solution gives 

real confidence 
that the 

tenderer is most 
likely to ensure 

compliance with 

stated 
Employer’s 
requirements. 
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All 5 key policy 

components 

are recognized 
and meets the 

Employer’s 
requirements. 
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T2.2-07a – Health and Safety Questionnaire 

 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    

Number of restricted work day cases    

Number of lost time injury cases    

Number of fatal injuries    

Total recordable frequency    

Lost time injury frequency    

Number of worker man hours     

 

1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a 

physician or treatment provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing 
any of his/her craft jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work 
for at least one day 

4 – Total Recordable 

Frequency 

Total number of Medical Treatment, Restricted Work and Lost Time Injury 

cases multiplied by 200,000 then divided by total man hours 

5- Lost Time Injury 
Frequency 

Total number of Lost Time Injury cases multiplied by 200,000 then divide 
by total man hours 

- 1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 

 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 
standing? 

(Please provide letter of confirmation) 

  Yes 
  No 

 

- 2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 
If yes, provide details: 
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2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 
  Yes     No 

If yes, provide details: 

  

  

  

  

3. CERTIFICATE OF RECOGNITION 

Does your company have a Certificate of Recognition?   
  Yes     No If Yes, what is the Certificate No.  _______________ Issue Date __________ 

4. SAFETY PROGRAM 

Do you have a written safety program manual?      Yes    No 

If Yes, provide a copy for review 
Do you have a pocket safety booklet for field distribution?     Yes    No 

If Yes, provide a copy for review 
Does your safety program contain the following elements: 

 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   
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PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   

5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 

  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekly Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 
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Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 

7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      
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Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 

Name Position/Title Designation 

   

Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   

Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 

commitment to your occupational Health & Safety program 
Name and Company Address Phone Number 

   

   

   

   

   

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-07b Health and Safety Cost Breakdown  

 
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have been factored into 

your tender price, and will not be paid for as a separate expense. 

Tenderer (Company) 
Responsible 
Person 

Designation Date 

    

Project/Tender Title 
Project/Tender 

No. 

Project Location / 

Description 

Supply and Installation of precast concrete 
hollow core slabs fencing 

SIM25000CIDB Vryburg 

 

# Cost element 
Unit Cost 

(R) 
# of Units 

Total  Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  
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T2.2-08: Changes to Tender Document 

Changes to the tender documents are only allowed if a main tender complying fully with the tender 

documents has also been provided. 

Do not return this schedule if no alternative tender is submitted. 

The Conditions of Tender state that the tenderer may: 

C.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted.  The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements 

of the tender documents with the alternative requirements the tenderer proposes. 

C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

 

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender 

documents are: 

Document 

No. 
Subject of the proposed change Propose to change to: 

  

 

 

  

 

 

  

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Tenderer  
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T2.2-09: Availability of Equipment and other Resources 

 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works as 

described in the Works Information.   

 

Equipment Type and Availability – 

Description 
Hourly Rate Number of 

Equipment 

Details of 

Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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T2.2-10: Affected Property / Laydown Area 

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary + General 

Schedule for evaluation purposes. 

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a single 

payment in terms of the first progress certificate issued after the Contractor's obligations in respect of that item 

have, in the opinion of the Engineer, been discharged”. 

The breakdown of the fixed P+G will also be used to help the Employer to assess the portion of the fixed amount 

due in the payment. 

 

...…………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

…………………........................................................................................................... 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 

organisation document which provides the same information for the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors    

     , hereby confirm that by resolution of the board taken on  

   (date), Mr/Ms      , acting in the capacity of  

     , was authorised to sign all documents in connection with this tender 

offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as     

    hereby authorise Mr/Ms       acting in the 

capacity of       , to sign all documents in connection with the tender 

offer for Contract       and any contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 

Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

     , an authorised signatory of the company    

     , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract     and any contract resulting from it on 

our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all 

the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement 

that all partners are liable jointly and severally for the execution of the contract and that the lead partner is 

authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of 

the contract for and on behalf of any and all the partners. 

 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 
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D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the business 

trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 

 

This schedule as submitted confirms that the following communications received from the Employer before 

the submission of this tender offer, amending the tender documents, have been taken into account in this 
specific tender offer: 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

 

 
Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-13 Letter/s of Good Standing with the Workmen’s compensation Fund 

 
Attached to this schedule is the Letter/s of Good Standing. 

1. 
 

2. 

 
3. 

 
4. 

 
 

Name of Company/Members of Joint Venture:  

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

.................................................................................................................................................. 

 

 

 
 

 
 

Signed  Date  

Name  Position  

Tenderer  

 
 

 



Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core 
slabs fencing 
 

 
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 41 of 82   

 

 

T2.2-14: Schedule of Proposed Subcontractors 

Tenderer to note that if successful, any deviations from the list of proposed sub-contractors in the 

contract phase will be subject to acceptance by the Service Manager in terms of the Conditions of 

Contract. Please also note the applicable Z clauses in Contract Data by Employer. 

 

Provide detailed information of the proposed Sub-contractors below: 

 

 Name of proposed 

Sub-contractor 

Proposed 
Sub-

contractor 
National 

Treasury 

Central 
Supplier 

Database 
Registration 

Number 
Address and 

Region 

Nature and 

extent of 

work 

B-BBEEE  

Certificates or 

Sworn Affidavit 
attached behind 

this schedule?  

Yes/No 

Percentage (%) of 
the sub-contracted 

works in terms of 
the tendered total of 

the prices. 

1.  

 

 

    

2.  

 

 

   

 

 

 

3.      

 

Signed  Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-15: Storage Capacity 

Note to tenderers:  

The Tenderer is required to demonstrate to the Purchaser that he has sufficient current and/or future 

storage capacity to accommodate Transnet Limited’s requirements as detailed in the Pricing Data and 

Goods Information, (Proof of Ownership or Rental/Lease Agreement of premises) 

 

Index of documentation attached to this schedule: 

 

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

 

 

 

Signed  Date  

 

Name  

 

Position  

 

Tenderer  

 

 
 

T2.2-16 : ANNEX G Compulsory Enterprise Questionnaire   
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The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as a 
requirement.  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
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appears on the Register of Tender Defaulters established in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been convicted 

of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the 

best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SBD 6.1  
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SPECIFIC GOALS POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Specific Goals contribution. Transnet will award preference points to 

companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below.  

. 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 
taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 

therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are received 

outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 

 

 

 

 

 

 

 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTION Level 1 or 2 5 
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AT LEAST 50% BLACK YOUTH OWNED ENTITIES 5 

At least 30% Black Women Owned Entities 
5 

Entities Owned by People with Disabilities 5 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit evidence required for any of the specific goals 

together with the bid will be interpreted to mean that preference points  for that specific 

goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by 

the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 

an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance with 

specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  
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ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section 

9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or groups 

either previously disadvantaged or falling within the scope of the Reconstruction and 

Development Programme identified by Transnet to be given preference in allocation of 

procurement contracts in line with section 2(1) of the PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                            

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the   following 

preference points must be awarded to a bidder who provides the relevant required evidence for claiming 

points 

3.2 

Selected Specific Goal Number of points allocated (20) 

B-BBEE Level of contributor (1 or 2) 5 

 At least 30% black women owned Entities 5 

Entities Owned by People with Disabilities 5 

At least 50% Black Youth Owned Entities 5 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  
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4.1  In terms of Transnet Preferential Policy (TPPP) and Procurement manual preference points must 

be awarded to a bidder for providing evidence in accordance with of contribution with the table 

below: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline  

30% Black Women Owned Entities 
B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline   

+50% Black Youth Owned Entities 

Certified copy of ID Documents of the Owners and B-
BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline  

Entities Owned by People with 
Disability (PWD) 

Certified copy of ID Documents of the Owners / 
Doctor’s note and /or EEA1 form confirming the 
disability 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by 

a Commissioner of Oaths confirming annual turnover and black ownership 
(only black-owned QSEs - 51% to 100% Black owned) 

[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 

www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and attested by 
a Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 
black ownership 

Certificate issued by SANAS accredited verification agency only if the EME is 

being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must 

submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents 

that such a bidder intends sub-contracting more than 25% of the value of the contract to any 

other enterprise that does not qualify for at least the points that such a bidder qualifies for, 

unless the intended sub-contractor is an EME that has the capability and ability to execute the 

sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National Treasury 

or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully with all B-

BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

Y

E

S 

 NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………

……………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 
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paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 

of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not been 

fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another person 

without disclosing it, Transnet reserves the right to penalise the bidder  up 

to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted by the National Treasury from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram partem 

(hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 
 

 
BIDDER’S DISCLOSURE 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS

 ………………………………….. 

 

 ………………………………….. 

 ………………………………

….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 

Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 
it is required for the bidder to make this declaration in respect of the details required hereunder. 

 

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 
Suppliers, that person will automatically be disqualified from the bid process.  

 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest1 in the enterprise,  
 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 

employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 
any person having a controlling interest in the enterprise, in table below. 

  

 

2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 
employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

…………………………………………………………………………………… 

 
2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 

 

Full Name Identity Number Name of State institution 

   

   

   

   

   

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 



Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core 
slabs fencing 
 

 
 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 53 of 82   

 

 

3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete 
in every respect: 

 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 
3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 

communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium2 will not be construed as collusive bidding. 

3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors 
or formulas used to calculate prices, market allocation, the intention or decision to submit or not 

to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars 
of the products or services to which this bid invitation relates. 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 
3.5  There have been no consultations, communications, agreements or arrangements made by the 

bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 
 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 
SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 

 
………………………………  ..……………………………………………   

 Signature                           Date 

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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……………………………… ……………………………………………… 

 Position  Name of bidder 
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T2.2-17: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining 

services.  This however must be done in an open and fair manner that supports and drives a competitive 

economy.  Underpinning our process are several acts and policies that any supplier dealing with Transnet must 

understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s 

expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing 

in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our 

transformation is focused on adopting a performance culture and to adopt behaviours that will enable this 

transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records 

that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, from 

suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing 

activity;  
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- Win or retain business or to influence any act or decision of any person involved in sourcing 

decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet 

employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.  

(0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition 

and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose 

of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet cannot 

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but 

are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property 

rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity (ownership, 

financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or services 

are purchased from them.  Rigorous due diligence is conducted and the supplier is expected to 

participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must 

be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to 

act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent 

such terms are not included in contractual obligations and any of the above code is breached, then Transnet 

reserves its right to review doing business with these suppliers. 

I,  

 

 of 
 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet 

Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

________________________ 

Signature 
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T2.2-18: Unilateral Non-Disclosure Agreement 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having 

its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662, 

South Africa 

and 

............................................................................................................................................................ 

(Registration No. .........................................),a private company incorporated and existing under the laws of 

South Africa having its principal place of business at  

.................................................................................................................................................................

....................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each 

party making available to the other such Information, the parties jointly agree that any dealings between them 

shall be subject to the terms and conditions of this Agreement which themselves will be subject to the 

parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request 

for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 
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1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that 

party and which is made available for the purposes of the Bid to the other party [the Receiving 

Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following 

oral disclosure and any other information otherwise made available by the Disclosing Party or its 

Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement, 

and whether in writing or otherwise, including any information, analysis or specifications derived from, 

containing or reflecting such information but excluding information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this 

Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure 

prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than 

the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality 

owed, directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of 

either party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the 

other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential 

and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or 

disclose [whether in writing or orally or in any other manner] Confidential Information to any other 

person other than in accordance with the terms of this Agreement. 
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2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 

2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set 

out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of 

this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4 

below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with 

the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action 

which the Disclosing Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall 

not confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies 

thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, 

of the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 
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3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with 

the requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written consent of 

the other party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period 

of 5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the 

Tender and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing 

any other remedies available to it, either at law or in equity, for any such threatened or actual breach of 

this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof 

and any regulations made pursuant thereto. 
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8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and 

against accidental loss or destruction of, or damage to such data held or processed by them. 

9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the 

prior written consent of the other, save that Transnet may assign this Agreement at any time to any 

member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise 

of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held 

by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted 

by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the 

parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-19: Supplier declaration form 

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below: 

1. Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking 

details [with bank stamp] 

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable] 

3. Certified copy of Certificate of Incorporation, CM29 / CM9 [name change] 

4. Certified copy of Share Certificates [CK1/CK2 if CC] 

5. Original or certified letterhead confirm physical and postal addresses 

6. Original or certified valid SARS Tax Clearance Certificate [RSA entities only] 

7. Certified copy of VAT Registration Certificate [RSA entities only] 

8. A signed letter from your entity’s auditor or accountant confirming most recent annual turnover 

figures or certified BBBEE certificate  

9. Certified copy of valid Company Registration Certificate [if applicable] 

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been 

declared by SARS to be in order. 

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared 

by SARS to be in order. 

 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address  

 
 

Bank Name 

 

 

 

Bank Account 

Number 
 

Postal Address  
 

 Code  

 

Physical 

Address  

 

 Code  

  Contact Person   
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Designation   

Telephone   

Email   

       Annual Turnover Range (Last Financial 

Year)  
< R5 Million   R5-35 million   

> R35 

million  
 

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   

BEE Ownership Details 

      % Black 
Ownership  

% Black women 
ownership 

 
% Disabled person/s 
ownership 

 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 9 / Unknown)  

How many personnel does the firm employ Permanent  Part time  

Transnet Contact Person  

Contact number  

Transnet operating division  

 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  
Telephone 
No. 
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T2.2-20: RFQ declaration form 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 
 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable) 

which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this tender from 

Transnet sources, other than information formally received from the designated Transnet contact(s) as 

nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by 

Transnet in issuing this tender and the requirements requested from tenderers in responding to this 

tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner 

/ member / director / partner / shareholder (unlisted companies) of our company and an employee or 

board member of  the Transnet Group as indicated below: [Respondent to indicate if this section is not 

applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 

___________________________________________________________________ 
___________________________________________________________________ 

___________________________________________________________________ 
Indicate nature of relationship with Transnet: 

___________________________________________________________________ 
___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 
[Failure to furnish complete and accurate information in this regard may lead to the 
disqualification of your response and may preclude a Respondent from doing future business 
with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves and 

Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly 
advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in 

writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The 
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Ombudsman process must first be exhausted before judicial review of a decision is sought. 

(Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or decision 

based on the recommendations of the Ombudsman without having to follow a formal court 

process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider 

Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 
duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of 

tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material 

concern regarding an tender process which meets this value threshold, a complaint may be lodged with 

Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet 

Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged 

with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad 

faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

 

 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-21 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar 

with, and agree with all the conditions governing this RFP. This includes those terms and conditions of 

the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form 

stated to form part of the documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on 

an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the 

purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be 

true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the word 

“competitor” shall include any individual or organisation, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor.  However communication between 

partners in a joint venture or consortium will not be construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   
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c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions of the tender; 

or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of 

the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National 

Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious 

tenders may be restricted from conducting business with the public sector for a period not exceeding 

10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-22 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFP Declaration 

Form that that have acquainted themselves with, and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact and 

shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of 

economical use of resources, fairness and transparency in its relations with its Tenderers / Service 

Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement 

hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider’s / 

Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption 

by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent 

to the currency of any procurement and / or reverse logistics event and any further contract to be entered into 

between the Parties, relating to such event. 

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained 

in this Integrity Pact, should they want to be registered as a Transnet vendor. 

OBJECTIVES 

Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid  

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,  

negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free  

from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the  

contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in 

conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating 

in any corrupt practice in order to secure the contract. 

COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to  

observe the following principles: 

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the  

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through  

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any  

other advantage from the Tenderer, either for themselves or for any person, organisation or third party  

related to the contract in exchange for an advantage in the tendering process, Tender evaluation,  

contracting or implementation process related to any contract. 

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with 

 equity, transparency and fairness.  Transnet will in particular, before and during the registration process, 

 provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers  

/ Service Providers / Contractors confidential / additional information through which the Tenderers /  

Service Providers / Contractors could obtain an advantage in relation to any tendering process. 

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that  

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further  

treat all Tenderers / Service Providers / Contractors participating in the tendering process. 

Transnet will exclude from the tender process such employees who have any personal interest in the  
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Tenderers / Service Providers / Contractors participating in the tendering process. 

OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent  

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing  

contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer  

/ Service Provider / Contractor commits to the following: 

a) The Tenderer / Service Provider / Contractor will not, directly or through any other person 

or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the 
tendering process or to any third person any material or other benefit or payment, in order 

to obtain in exchange an advantage during the tendering process; and 

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries, 
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any employee of Transnet, 
connected directly or indirectly with the tendering process, or to any person, organisation 

or third party related to the contract in exchange for any advantage in the tendering, 
evaluation, contracting and implementation of the contract. 

The acceptance and giving of gifts may be permitted provided that: 

a) the gift does not exceed R1 000 (one thousand Rand) in retail value; 

b) many low retail value gifts do not exceed R 1 000 within a 12 month period; 

c) hospitality packages do not exceed R5 000 in value or many low value hospitality packages 
do not cumulatively exceed R5 000; 

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts 

within a 12 (twelve) month period, irrespective of value; 

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750 

(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month 
period, irrespective of value; 

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a 
Transnet employee any gift, business courtesy, including an invitation to a business meal 

and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation 

process, including a period of 12 (twelve) months after such tender has been awarded, as 
it may be perceived as undue and improper influence on the evaluation process or reward 

for the contract that has been awarded; and 

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee 

at artificially low prices, which are not available to the public at those prices. 

The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract  

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering  

process, Tender evaluation, contracting and implementation of the contract.  The Tenderer / Service  

Provider further commits itself to delivering against all agreed upon conditions as stipulated within the  

contract. 

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or  

understanding, whether formal or informal with other Tenderers / Service Providers / Contractors.  This  

applies in particular to certifications, submissions or non-submission of documents or actions that are  

restrictive or to introduce cartels into the tendering process. 

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti- 
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corruption laws of South Africa or any other country.  Furthermore, the Tenderer /Service Provider will  

not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any  

information provided by Transnet as part of the business relationship, regarding plans, technical proposals  

and business details, including information contained or transmitted electronically. 

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its  

agents or representatives in South Africa, if any, involved directly or indirectly in the registration or  

tendering process.  Similarly, the Tenderer / Service Provider / Contractor of South African nationality  

shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the  

registration or tendering process. 

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged  

documents or information in order to influence the tendering process to the advantage of the Tenderer  

/ Service Provider or detriment of Transnet or other competitors. 

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,  

which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well  

as compliance programme for the implementation of the code of conduct. 

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined  

above or be an accessory to such offences. 

INDEPENDENT TENDERING 

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully  

understand that the word “competitor” shall include any individual or organisation, other than the  

Tenderer, whether or not affiliated with the Tenderer, who: 
a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 
qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line of business 

as the Tenderer. 

The Tenderer has arrived at his submitted Tender independently from, and without consultation,  

communication, agreement or arrangement with any competitor. However communication between  

partners in a joint venture or consortium will not be construed as collusive tendering.  

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,  

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions of the 

RFP; or 

f) tendering with the intention of not winning the Tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any  

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the  

Goods or Services to which his/her tender relates.  

The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly  

or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding  
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of the contract. 

Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any  

restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the  

Competition Commission for investigation and possible imposition of administrative penalties in terms of  

section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting  

Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the  

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of  

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in  

the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by  

written submission on its company letterhead, attached to its submitted Tender.  Any such submission  

shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed  

alternative(s) are acceptable or otherwise, as the case may be. 

Disqualification from Tendering Process 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer  

/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s  

application from the registration or tendering process and remove the Tenderer / Service Provider from  

its database, if already registered. 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3, or any material violation, such as to put its reliability or credibility into question.  Transnet may  

after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /  

Contractor from future tendering processes.  The imposition and duration of the exclusion will be  

determined by the severity of the transgression.  The severity will be determined by the circumstances  

of the case, which will include amongst others the number of transgressions, the position of the  

transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the  

amount of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) years.  However,  

Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the  

misconduct. 

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it  

and has installed a suitable corruption prevention system, or taken other remedial measures as the  

circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or  

suspend the imposed penalty. 

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy  

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed  

summary of this blacklisting procedure. 

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a  

specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard  

of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has  

been established. 

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in  
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addition to blacklisting a company/person from future business, Transnet may decide to terminate some  

or all existing contracts with the company/person as well.  

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a  

blacklisted company. 

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a  

contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract: 
a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the 

receipt of Tenders; 
b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract 

when called upon to do so in terms of any condition forming part of the Tender documents;  

c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has 
breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution of the 
contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any 
Government Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with regard to the 

Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of 
Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of its 

correctness; 

g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements 
and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

Grounds for blacklisting include a company/person recorded as being a company or person prohibited  

from doing business with the public sector on National Treasury’s database of Restricted Service Providers  

or Register of Tender Defaulters. 

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed  

by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or  

an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.  

The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet. 

PREVIOUS TRANSGRESSIONS 

The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in  

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and  

contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other  

public sector undertaking, government department or private sector company that could justify its  

exclusion from its registration on the Tenderer’s / Service Provider’s / Contractor’s database or any  

tendering process. 

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this  

subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or  

removed from the Tenderer / Service Provider / Contractor database, if already registered, for such  

reason (refer to the Breach of Law Form contained in the applicable RFX document.) 
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SANCTIONS FOR VIOLATIONS 

Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or 
call off the pre-contract negotiations without giving any compensation the Tenderer / Service 

Provider / Contractor.  However, the proceedings with the other Tenderer / Service Provider / 
Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation 

to the Tenderer / Service Provider / Contractor; 
c) Recover all sums already paid by Transnet; 

d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the 
Tenderer / Service Provider / Contractor, in order to recover the payments, already made by 

Transnet, along with interest; 
e) Cancel all or any other contracts with the Tenderer / Service Provider; and 

f) Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet 

in future. 

CONFLICTS OF INTEREST 

A conflict of interest includes, inter alia, a situation in which: 
a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; and 

b) A Transnet employee has private interests or personal considerations or has an affiliation or a 

relationship which affects, or may affect, or may be perceived to affect his / her judgment in action 
in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular 

manner, or which could result in, or be perceived as favouritism or nepotism. 

A Transnet employee uses his / her position, or privileges or information obtained while acting in the 

capacity as an employee for: 
a)  Private gain or advancement; or 

b)  The expectation of private gain, or advancement, or any other advantage accruing to the employee 

must be declared in a prescribed form. 
Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing 

process must be declared in a prescribed form. 

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,  

business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /  

shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender  

which will be considered for the Tender process, the Tenderer / Service Provider / Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) declaration 

form; or 
b) must notify Transnet immediately in writing once the circumstances has arisen. 

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into  

any monetary dealings or transactions, directly or indirectly, with any committee member or any person  

involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the  

contract and all other contracts with the Tenderer / Service Provider / Contractor. 

MONITORING 

Transnet will be responsible for appointing an independent Monitor to: 

a)  Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts 
entered into between Transnet and the Tenderer / Service Provider / Contractor for less than 

R100,000.000 (one hundred million Rand) in value; 
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b)  Monitor compliance to the provisions of this Integrity Pact for contracts entered into between 

Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one 
hundred million Rand) in value; and  

c)  Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered 

into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value. 

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services 

to Transnet, as well as to Transnet’s Service Provider Code of Conduct. 

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA 

 

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to: 
a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider 

/ Contractor / Transnet.  The Tenderer / Service Provider / Transnet shall provide all requested 
information / documentation / data to the Monitor and shall extend all help possible for the purpose 

of such examination. 

DISPUTE RESOLUTION 

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service  

Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider /  

Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,  

whenever possible.  Litigation in bad faith negates the principles of trust and good faith on which  

commercial relationships are based.  Accordingly, following a blacklisting process as mentioned in  

paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or  

is involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, but is not  

limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted without 
proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving 

evidence or on an affidavit; 
c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations 

regarding a senior Transnet employee which are without proper foundation, scandalous, abusive 
or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court 
process in order to gain a competitive advantage during a Tender process. 

GENERAL 

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South  

Africa. 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow  

in accordance with the provisions of the law relating to any civil or criminal proceedings. 

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite  

period unless cancelled by either Party. 

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity 

Pact remains valid. 

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive  
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behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /  

Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by  

using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is  

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and 
shall a Tenderer by it.  To the best of the Parties’ knowledge and belief, the information 
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T2.2-23: Request for Quotation – Breach of law 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that I/we 

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including 

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other 

administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

_________________________________________________________________________________________

_________________________________________________________________________________________

__________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the 

tendering process, should that person or company have been found guilty of a serious breach of law, tribunal 

or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-24 Agreement in terms of Protection of Personal Information Act, 4 of 2013 
(“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information 

quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

(……………………………………………………………………... insert name of Tenderer/Contractor) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to personal 

information of Transnet and the information of a third party and agrees that it shall only process the 

information disclosed by Transnet in terms of this Agreement and only for the purposes as detailed 

in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party in 

a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and maintain 

sufficient measures, policies and systems to manage and secure against all forms of risks to any 

information that may be shared or accessed pursuant to the services offered to Transnet in terms of 

this Agreement (physically, through a computer or any other form of electronic communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information and 

the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and report 

such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after 

becoming aware of such crimes or suspected crime. The Operator must inform Transnet of the breach 

as soon as it has occurred to allow Transnet to take all necessary remedial steps to mitigate the 

extent of the loss or compromise of personal information and the information of a third party and to 

restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information of 

a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will provide 

to Transnet satisfactory evidence of these measures whenever called upon to do so by Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 
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YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

____________________________________________(Name of company) 

(Operator) 

Authorised signatory for and on behalf of ………………………………………………(Name of company) who warrants 

that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

 

 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-25: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005) (amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any insurance which 

the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this 

information all costs related to insurance are deemed included in the tenderer’s rates and prices. 

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 

Company 
Cover  Premium 

Liability for death of or bodily injury to employees 

of the Contractor arising out of and in the course 
of their employment in connection with this 

contract 

   

Motor Vehicle Liability Insurance comprising (as a 
minimum) "Balance of Third Party" Risks including 

Passenger and Unauthorised Passenger Liability 
indemnity with a minimum indemnity limit of 

R5 000 000 

   

Insurance in respect of loss of or damage to own 

property and equipment.  

   

(Other)    

 

Signed  Date  

Name  Position  

Tenderer  
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TRANSNET RAIL NFRASTRUCTURE MANAGER SAFETY HEALTH AND 
ENVIRONMENTAL (SHE) SPECIFICATIONS FOR CONTRACTORS 
 

CONTRACT NAME: 
For the installation of prestressed hollow core concrete wall around Transnet 
telecommunication high site and equipment rooms  

CONTRACT NUMBER:  

CONTRACT SCOPE: 
 
Supply and erect 2.2 m high security wall around telecommunications towers 

together with concrete housing at total perimeter of 40m.  
The top of the fence shall have a barbed wire razor coils throughout the fence 
and gate. 

The fence to be constructed shall be cleared from all vegetation and  level the 
area to remove uneven surfaces.  
The panels must be placed by crane and cannot be removed by hand due to 
size and weight. This precast concrete wall constructed with 50MPa concrete 

and reinforcing on both sides of the panels  
Galvanized sliding gate shall be manufactured using heavy duty steel to the 
size of 2.2m height and 1.5m width and must have an applicable complete 
system  

CONTRACT 

LOCATION: 

 
Vryburg 

CONTRACT 

DURATION: Two months 

SHE SPECIFICATION APPROVAL 

 NAME: SIGNATURE: 

SAFETY SPECIALIST  Kedibone Moselane 

Safety Specialist 

 

 

……………………………………………. 

DATE: 

RISK / ENVIRONMENTAL 

SPECIALIST 

Zanele Manyathi 

Environmental Specialist 

 

……………………………………………. 

DATE: 

CONTRACT MANAGER Gideon Mohlala 

Chief Engineer Technician 

 

……………………………………………. 

DATE: 

CLIENT REPRESENTATIVE Mzamo Tikwayo 

Technician 

 

……………………………………………. 

DATE: 
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1. Introduction 
 
1.1 This Safety, Health and Environmental (SHE) specification is Transnet Rail Infrastructure 

Manager (TRIM) minimum requirements to be met by contractors when performing work 
for or on behalf of TRIM. They set out the requirements to be followed by the Principal 
Contractor and other contractors so that the health and safety of all person’s potentially 
at risk may receive the same priority as other facets of the project. 

 

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these 
requirements, risk assessment as well as all the relevant applicable legislation. The 
contractor shall remain accountable for the quality and execution of his health and safety 
programme for his employees and sub-contractor employees. This specification in no way 
releases the contractors from compliance with the relevant legislation. 
 

2 Purpose 
 

2.1 The purpose of this specification is to ensure that the Contractor provides and maintains, 
as far as reasonably practicable a safe working environment for all employees and the 
public whilst performing work for or on behalf of TRIM.  
 

2.2 This specification form an integral part of the contract, and the Contractor shall forward 
this specification to all subcontractors at the bidding stage so that they can in turn 
prepare health and safety plans relating to their operations 
 

2.3 To ensure safe railway operations and safety and security to people, property and the 
environment. 

 
3 Scope and Application 

 
3.1 This specification is applicable to all contractors, suppliers and all activities and processes 

carried out for or on behalf of Transnet Rail Infrasrtucture Manager. The Specification 
defines the strategies to manage Health and Safety and is a compliance document drawn 
up in terms of the Occupational Health and Safety Act 85 of 1993, South African National 
Standard 10400 and Construction Regulations, February 2014. 
 

3.2 This specification shall also apply to any subcontractors as employers in their own right. 
The Contractor shall furnish the TRIM Contract Manager, Representative/Technical Officer 
with full particulars of such subcontractors and shall ensure that they comply with the 
OHS Act, other relevant legislations, Transnet's safety requirements and procedures. 
 

3.3 This specification shall apply to any other person who conducts activities or developments 
in proximity to the railway reserve which may have an impact on safe railway operations. 
 

3.4 Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it however, contain any errors or omissions they may not 
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be considered as grounds for claims under the contract for additional reimbursement or 
extension of time, or relieve the Principal Contractor from his responsibilities and 
accountability in respect of the project to which this specification document pertains.  Any 
such inaccuracies, inconsistencies and/or inadequacies must immediately be brought to 
the attention of the TRIM Contract Manager/ Representative/Technical Officer or Client 
Agent. 
 

4 General 

 
4.1 The Contractor and Transnet Rail Infrastructure Manager are individual employers, each 

in its own right, with their respective duties and obligations set out in the Occupational 
Health and Safety Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable 
Regulations. 
 

4.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of the 
OHS Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control. The Contractor shall, before commencement with the 
execution of the contract work, comply with the provisions set out in the OHS Act, SANS 
10400 and shall implement and maintain a SHE Plan approved by Transnet Rail 
Infrastructure Manager, on the Site and place of work for the duration of the contract . 

 
4.3 The Contractor accepts his obligation with complying to the OHS Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the OHS Act and 
the Regulations from this document. 

 
4.4 Transnet Rail Infrastructure Manager accepts, in terms of the OHS Act, its obligations as 

an employer of its own employees working on or associated with the site or place of 
work, and the Contractor and TRIM Contract Manager/  Representative/Technical Officer 
or his deputy shall at all times, co-operate in respect of the health and safety 
management of the site, and shall agree on the practical arrangements and procedures to 
be implemented and maintained during execution of the works 

 
4.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 
 
5.  Section 37(2) Agreements  
 
5.1  Transnet Rail Infrastructure Manager and the Principal Contractor shall enter into an 

agreement in terms of section 37(2) of the Occupational Health and Safety Act to the 
arrangements and procedures between them to ensure compliance by the Contractor with 
the provisions of the OHS Act. 

 
5.2  The agreement shall be completed and signed by the Contractor mandated representative 

as soon as possible and returned to the relevant TRIM Project Manager / TRIM Contract 
Representative for his/her signature on behalf of TRIM.  
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5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-

contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file. 
 
 
 
 
6. Definitions 
 
6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85 

of 1993 and Construction Regulations, 2014 shall apply, THE NATIONAL RAILWAY 
SAFETY REGULATOR ACT, 2002 (ACT NO.16 OF 2002) REGULATIONS REGARDING 
INFRASTRUCTURE OR ACTIVITY AFFECTING SAFE RAILWAY OPERATIONS, 2020unless 
the context otherwise indicates: - 

 
6.2 "agent" means a competent person who acts as a representative for a client 

 
6.3 "competent person “means a person who—   
 

a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and  

 
b) is familiar with the Act and with the applicable regulations made under the Act; 
 

6.4 "construction Work", which, in terms of the Construction Regulations, 2014 means any 
work in connection with: - 

 
a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; or 
 

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system or the moving of earth, 
clearing of land, the making of an excavation, piling or any similar civil engineering 
structure; or any similar type of work. 
 

6.5 "Contractor" means an employer (organisation) or a person who performs ANY work 
and has entered into a legal binding business agreement contract to supply a product or 
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service 
Providers or Contractors (includes principal contractor and subcontractors). NB: A 
contractor is an employer in his/her own right 

 
6.6 “COVID 19” means the corona virus disease of 2019. 
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6.7 "fall protection plan “means a documented plan, which includes and provides for- 
 

a) all risks relating to working from a fall risk position, considering the nature of work 
undertaken; 
 
b) the procedures and methods to be applied in order to eliminate the risk of falling; and 
 

a) a rescue plan and procedures 
 

6.8 “fall risk” means any potential exposure to falling either from, of or into 
 
6.9 "fence" means an upright structure, made of wire, steel or other similar material, that 

serves to enclose the railway reserve and act as a barrier to prevent or control access to it 
as well as marking the boundary of the railway reserve 

 
6.10 "railway reserve" means an area of the land and associated vertical clearance along a 

railway line between demarcated boundaries, on which is found railway infrastructure 
elements including railway running lines, service lines, yards, sidings, stations, freight 
terminals, depots, other related facilities and parts of station precincts; 

 
6.11 "health and safety (SHE) plan" means a site, activity or project specific documented 

plan in accordance with the client’s health and safety specification; 
 
6.12 "railway reserve" means an area of the land and associated vertical clearance along a 

railway line between demarcated boundaries, on which is found railway infrastructure 
elements including railway running lines, service lines, yards, sidings, stations, freight 
terminals, depots, other related facilities and parts of station precincts; 

 
6.13 “risk assessment” means a programme to determine any risk associated with any 

hazard at a work site, in order to identify the steps needed to be taken to remove, reduce 
or control such hazard; 

 
6.14 “Safety, Health and Environmental (SHE) File” means a file or other record in 

permanent form, containing the information required to be kept on site in accordance 
with the OHS Act and applicable Regulations; 

 
6.15 "scaffold" means a temporary elevated platform and supporting structure used for 

providing access to and supporting workmen or materials or both; 
 
6.16 "shoring" means a system used to support the sides of an excavation and which is 

intended to prevent the cave-in or the collapse of the sides of an excavation; 
 
6.17 "structure" means— 

(a) any building, steel or reinforced concrete structure (not being a building), railway line or 
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
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vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk 
mixing plant, pylon, surface and underground tanks, earth retaining structure or any 
structure designed to preserve or alter any natural feature, and any other similar 
structure; 

 
(b) any falsework, scaffold or other structure designed or used to provide support or means 

of access during construction work; or 
 
(c) any fixed plant in respect of construction work which includes installation, commissioning, 

decommissioning or dismantling and where any construction work involves a risk of a 
person falling; 

 
6.18 "temporary works" means any falsework, formwork, support work, scaffold, shoring or 

other temporary structure designed to provide support or means of access during 
construction work; 

 
6.19 "TRIM" means Transnet Rail Infrastructure Manager, a division of Transnet SOC Ltd 

(Registration No. 1990/000900/30), a public company incorporated in accordance with 
the company laws of the Republic of South Africa 

 
6.20 ”TRIM Contract Representative” TRIM employee appointed to liaise with the 

contractor to ensure that the specifications of the contract are met (with special emphasis 
on safety, technical specifications, inspection of quality and quantity of work). It includes 
a Technical Officer, Real Estate Manager, Maintenance Supervisor’s etc. 

 
6.21 "wall" means a continuous vertical structure that encloses or divides an area of land, 

encloses an area, or separates one area from another 
 
7. Notifications 
 
7.1 Notification of Construction Work 
 
7.1.1 The Contractor who intends to carry out any construction work other than work where a 

Construction Work Permit is required, must at least 7 days  before carrying out such 
work, notify the Provincial Director of the Department of Labour in writing if the 
construction work:- 

 
           (a) includes excavation work 
 
           (b) includes working at a height where there is a risk of a person falling;  
 
           (c) includes the demolition of a structure; or 
 
           (d) includes the use of explosives  to perform construction work, 
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7.1.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the 
Construction Regulations, 2014.  The Contractor shall ensure that a copy of the 
completed notification form is kept on site for inspection by an inspector, TRIM Contract 
Representative/Technical Officer or employee. 

7.2     Notification of asbestos work 

 
7.2.1 The Contractor or any Contractor shall not carry out any asbestos work unless he or she 

has notified the Provincial Director of the Department of Labour in writing thereof prior to 
the commencement of such work. 

 
8.  Letter of Good standing 
 
8.1 The Contractor shall submit proof of registration and Letter of Good Standing with the 

compensation fund or with a licensed compensation insurer as contemplated in the 
Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his 
company and each of his sub-contractors’. 

 
8.2 No contractor may do any work for TRIM without a valid letter of good standing. The 

Principal Contractor must ensure that the Letter of Good Standing remains valid for the 
duration of the contract period.  

 
8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date. 
 
9. Management and Supervision 
 
9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site 

SHE management structure including the relevant appointments/competent persons or 
the intended appointments where such appointments have not been made.   

 
9.2 The Contractor shall, in accordance with the OHS Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing. Copies should also be 
retained on the SHE file.  

 
9.3 Subcontractors shall also make the above written appointments and the Principal 

Contractor shall deliver copies thereof to the TRIM Contract Representative/Technical 
Officer. 

 
10. SHE Committee Meetings and SHE Representatives 
 
10.1 When required by legislation the Contractor and subcontractors shall appoint SHE 

Representative/s in writing after consultation with employees and ensure that they are 
trained in performing their duties.  
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10.2 SHE Representatives duties shall include inspections of the workplace, taking part in 
incident investigations, risk assessments, attending SHE Committee meetings etc. Records 
of monthly inspections of SHE Representatives must be kept on the SHE file. 

 
10.3 The number of SHE Representatives appointed shall be in accordance with the 

requirements of the Occupational health and Safety Act 85 of 1993. 
 
10.4 The Contractor must ensure that a project/site SHE Committee meeting is held monthly 

and minutes of such meeting shall be recorded and records kept on the SHE file. The 
Principal Contractor representative and appointed SHE representatives shall attend the 
monthly SHE Committee meeting. 

 
10.5 The TRIM Contract Manager/ Representative/Technical Officer or his deputy shall be 

allowed to attend meetings of the Contractor's health and safety committee as an 
observer. 

 
10.6 Subcontractors appointed by the Principal Contractor shall have their own internal 

monthly SHE Committee meeting. 
 
11. SHE Audits and Contractor Monthly Reports 
 
11.1 The TRIM Contract Manager/ Representative/Technical Officer or his deputy shall ensure 

that the Principal Contractor’s SHE Plan is audited at intervals mutually agreed to between 
them, but at least once every month to ensure that the SHE Plan is implemented and 
maintained on site. 

 
11.2 The TRIM Safety Officers / Specialists shall at all reasonable times be allowed access to 

the work sites, the Contractor site offices and tool-sheds to inspect the Principal 
Contractor’s and its subcontractor’s tools, equipment, registers and workplace. 

 
11.3 Should any non-compliances or contraventions to the TRIM safety requirements, legal 

requirements, this specification or the principal contractor’s SHE Plan be identified, such 
non-compliances or contraventions shall be rectified by the contractor at its cost 
immediately or within a period specified by the TRIM Contract Representative/Technical 
Officer, his deputy, or TRIM Safety Officers / Specialists. 

 
11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions, 

TRIM may take remedial action at the Contractor’s cost as it may deem necessary to 
ensure safety at the TRIM sites at all times. 

 
11.5  The TRIM reserves the right to conduct safety audits without prior warning. 
 
11.6 The Contractor on all contracts of more than 1 month shall provide a monthly safety 

performance report as required by TRIM. 
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11.7 The Monthly safety performance report shall be compiled in terms of Annexure 1 or in any 
format that the Contractor has as long as it includes all items listed in Annexure 1. 

 
12. Training, Competence and Awareness 
 
12.1 Induction Training 
 
12.1.1 The Contractor shall ensure that all his employees and subcontractors employees undergo 

a TRIM SHE Induction with regard to the general hazards prevalent on the site, rules and 
regulations, and other related aspects before commencing work. It is the responsibility of 
the contractor to inform TRIM whenever new employees are appointed after the initial 
induction was conducted. 

 
12.1.2 In addition to the TRIM SHE induction, it is the responsibility of the Contractor to develop 

and implement a site specific SHE Induction programme, a job specific induction 
programme and a general employee SHE awareness programme, to develop awareness 
amongst employees on the generic SHE issues associated with the scope of work and the 
specific environmental issues in question. 

 
12.1.3 The Contractor  shall ensure that all visitors and suppliers to the site undergo and comply 

with Contractor’ site-specific safety induction requirement prior to being allowed access to 
site. All visitors and suppliers shall sign the attendance register.  

 
12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst on 

site and shall remain in the care of the host who understand the scope of work and 
associated risks. 

 
12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction 

training on the SHE file. 
 
12.2 Competency / Training 
 
12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the 

tasks allocated to them and that there is the requisite amount of supervision at all times 
to maintain safe work practices and standards. 

 
12.2.2 The Contractor shall identify training requirements of employees whose work may have a 

significant impact on their health and safety or that might create a significant impact upon 
the environment and ensure that these employees will receive appropriate training. A 
Training matrix shall be used as a mechanism to manage and control the training of 
employees. 

 
12.2.3 The Contractor shall identify all training needs and incorporate the site specific training 

into the SHE plan. 
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12.2.4 Each Contractor shall be required to ensure that before an employee commences work on 
the project that the supervisor in control with responsibility for the employee has 
informed the employee of his scope of authority and any hazards associated with the 
work performed. This will include man-job specifications, the discussion of any standard 
task procedures or hazardous operational procedures to be performed by the employee 

 
12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is 

conversant with all hazards associated with any work to be performed by conducting task 
observations. 

 
12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are 

provided in the SHE File. 
 
12.3 Awareness Training 
 
12.3.1 Awareness training required shall be identified for all employees on the project using the 

SHE Policy, the SHE Plan, the SHE programmes and procedures. 
 
12.3.2 The Contractor shall conduct a daily safety talk with all its employees including 

subcontractor employees before the start of each shift.  
 
12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand, 

incidents, accidents and up-and-coming work will be discussed along with suggestions 
and comments. These meetings can be used as a training meeting with the central idea of 
educating employees. 

 
12.3.4 The Contractor shall ensure that all its employees are trained on the health risks and 

hazards associated with COVID-19 and what precautionary measures they must follow for 
the protection of their health, including the proper use and maintenance of PPE. 

 
12.3.5 The Contractor shall ensure that all its employees are trained on the measures 

recommended in the COVID-19 risk assessment, the contents of this guideline, COVID-19 
Occupational Health and Safety Measures in Workplaces, COVID-19 (C19 OHS), 2020, 
guidelines as may be issued from time to time and reviewed contractor Health and Safety 
Plan. 

 
12.4  Information, instruction and training  

12.4.1 The contractor who undertakes work which is liable to expose an employee to an HCA 
must, before any employee is exposed or may be exposed, after consultation with the 
health and safety committee established for that section of the workplace, provide that 
employee with suitable and sufficient information, instruction and training, as well as 
thereafter inform, instruct and train that employee at intervals as may be recommended 
by that health and safety committee.  
 
The information, instruction and training must include 
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 (a) in regard to the Hazardous Chemical Agent’s 
 (i) the chemical substance regulations that are in place that govern all aspects of 

HCA use at the workplace. 
 (ii) the legislated OELs that are in place; and  

   (iii) the duties of persons who are likely to be exposed to an HCA, 
  
(b) details of the HCAs to which the employee is likely to be exposed at the workplace, 

including 
 (i) the names of the HCAs and where they may be found in the workplace. 
 (ii) information on the potential harmfulness of the HCAs at the workplace; and 
 (iii) significant findings of the HCA exposure assessment, 

(c) information on how to access the relevant SDSs.  
(d) the information that each part of an SDS provides. 
(e) the information that each part of the label on containers provides and why the 

information is being provided. 
(f) the work practices and procedures that must be followed for the use, handling, 

storage, transportation, spillage and disposal of an HCA, in emergency situations, as 
well as for good housekeeping and personal hygiene. 

(g) the necessity of personal air sampling, biological monitoring and medical surveillance 
(h) the need for engineering controls and how to use and maintain them; (i) the need for 

personal protective equipment, including respiratory protective equipment, and its 
use and maintenance. 

(j) the precautions that must be taken by an employee to protect themselves against 
health risks associated with exposure, including wearing and using protective clothing 
and respiratory protective equipment; and  

(k) the necessity, correct use, maintenance and potential of safety equipment, facilities 
and engineering control measures provided. 

 
12.4.2 The contractor must give written instructions of the procedures to be followed in the 

event of spillages, leakages or any similar emergency situations to the drivers of vehicles 
transporting an HCA. 

 
12.4.3 In terms of section 37(2) of the Act, the contractor and mandatary must agree in writing 

to the arrangements and procedures between them to ensure compliance by the 
mandatary with information, instruction and training requirements. 

 
13. Health and Safety Plan (SHE Plan) 
 
13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and Safety 

Plan setting out the practical arrangements and procedures to be implemented by him to 
ensure compliance by him with the OHS Act and Regulations, this SHE specification and 
particularly in respect of: - 

 
(a) The provision, as far as is reasonably practical, of a working environment that is safe and 

without risk to the health of his employees and subcontractors in terms of section 8 of the 
OHS Act;  
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(b)  The execution of the contract work in such a manner as to ensure in terms of section 9 

of the OHS Act that persons other than those in the Contractor's employment, who may 
be directly affected by the contract work are not thereby exposed to hazards to their 
health and safety; 
 

(c) Ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no 
employee or subcontractor of the Contractor does or omits to do any act which would be 
an offence for the Contractor to do or omit to do. 

 
13.2 The Contractor's Health and Safety Plan shall be developed based on the requirements of 

this specification and risk assessment in respect of the hazards to health and safety of his 
employees and other persons under his control that are associated with or directly 
affected by the Contractor's activities in performing the contract work and shall establish 
precautionary measures as are reasonable and practical in protecting the safety and 
health of such employees and persons. 

 
13.3 The SHE Plan shall include full particulars in respect of: -   
 

(a)    Safety Management Structure arrangements i.e. Appointments to be done and how;   
 

(b)    SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and           

Corrective Actions 
 

(c) Risk Management i.e. Risk Assessment frequencies, methodology  
 

(d) Education and Training i.e. safety induction, site / job specific training 
arrangements  

 
(e) Emergency Planning 

 
(f) Health and Safety Communication i.e. Toolbox talks, incident recall  

 
(g)    Safe working methods and procedures to be implemented i.e. safe work 

procedures, task observation 
          
(h) Fall Protection Plan i.e. documented plan, training/competency, medical 

surveillance, rescue plan  
          

(i) Personal protective Equipment and Clothing 
 

(j) Project Security i.e. site access control and security 
 

(k) SHE Costs 
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(l) Occupational Health i.e Medical Surveillance, First Aid, Welfare Facilities, 
Substance Abuse testing, Noise, Vibration, Manual Handling etc 

 
(m) Environmental management 

 
(n) Incident Management i.e. reporting and investigation 

 
(o) Operational Control 

 
(p)      COVID 19 requirements and 

 
(q) Review plan of the SHE Plan 

 
13.4 The Contractor shall submit a final SHE Plan after awarding of the contract which shall be 

subject to the TRIM Contract Manager/ Representative/Technical Officer's approval and 
he may, in consultation with the Contractor, order that additional and/or supplementary 
practical arrangements and procedures be implemented and maintained by the Contractor 
or that different working methods or safety equipment be used or safety clothes be 
issued which, in the TRIM Contract Manager/ Representative/Technical Officer's opinion, 
are necessary to ensure full compliance by the Contractor with his obligations as an 
employer in terms of the OHS Act and Regulations.   

 
13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take 

reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and 
maintained on the site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed to between them, but at least once every month. 

 
13.7 The Contractor shall stop any subcontractor from executing any work, which is not in 

accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the site or which 
poses a threat to the health and safety of persons. 

 
13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection 

by an inspector, TRIM Contract Manager/Representative/Technical Officer, agent, 
subcontractor, employee, registered employee organisation, health and safety 
representative or any member of the health and safety committee. 

 
14. Hazards Identification and Potential Hazardous Situations 
 
14.1  The Contractor shall ensure a risk assessment is carried out by a competent person, 

appointed in writing, before commencement of any work and reviewed during the 
duration of the contract period.  The risk assessments shall form part of the Health and 
Safety Plan to be applied on the site and shall include at least the following: 

 
(a) The identification of the risks and hazards (including ergonomic risks) that persons 

may be exposed to; 
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(b) The analysis and evaluation of the hazards identified;  
 

(c) A documented plan, including safe work procedures to mitigate, reduce or control 
the; risks identified; and 

 
(d) A monitoring and review plan. 

 
14.2 Risk assessments shall be conducted by a competent person and such person shall use a 

documented method to analyse and evaluate identified risk and hazards. 
 
14.3 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 
monitoring and review of the risk assessment 

 
14.4 The risk assessment shall be reviewed when there are changes that affect the design of 

the structure that may affect the health, safety and environment on site or after an 
incident. 

 
14.5 The Contractor shall ensure that all employees are to be informed, instructed and trained 

regarding any risks, hazard and related SHE procedures by a competent person as 
outlined in the risk assessment prior to commencement of work and thereafter at 
predetermined intervals as outlined in the monitoring plan.  

 
14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard as 

stipulated in the risk assessment before any work commences, and thereafter at such 
intervals as may be determined in the risk assessment. 

 
14.7 The risk assessment shall be available on site for review as required in terms of the 

Construction Regulations. Where a risk assessment is not readily available or not 
communicated to contractor employees, the construction activities shall be stopped until 
such time the contractor complies. 

 
14.8 The Contractor and the TRIM Contract Manager/ Representative/Technical Officer shall 

immediately notify one another of any hazardous or potentially hazardous situations 
which may arise during performance of the contract or any subcontractor and, in 
particular, of such hazards as may be caused by the design, execution and/or location 
and any other aspect pertaining to the contract work. 

 
14.9 The Contractor shall be required to analyse his scope of work and define these critical 

activities. For each activity, a risk assessment shall be required which defines systems and 
safe work procedures that will be used in order to complete the activity safely. 

 
14.10 Copies of all safe work procedures and proof that employees have been trained on those 

safe work procedures shall be kept on the SHE file. 
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14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to 
work commencement on site. Should the Client’s Agent, Contract Manager, TRIM Contract 
Representative/Technical Officer or his duly nominated alternative identify hazardous 
activities performed by the Contractor on the site for which the Contractor has not 
submitted a risk assessment, the Contractor shall be required to do so before continuing 
with work. 

 
15. Safety, Health and Environmental (SHE) File 
 
15.1 The Contractor shall prepare a SHE file and submit to TRIM Contract Manager/ 

Representative for approval prior to commencement of work on site.  The file shall 
include all documentation required as per the OHS Act and applicable regulations. ,  

 
15.2 The approval time of the file is at least 5 working days  
 
15.3 The Contractor shall ensure that a copy of the both his SHE File as well as any 

subcontractor’s SHE File is kept on site and made available to an inspector of the 
Department of Labour, the TRIM Contract Manager/ Representative/Technical Officer, or 
subcontractor upon request. 

 
15.4 The Contractor shall hand over a consolidated SHE file to the TRIM Contract 

Manager/Representative/Technical Officer upon completion of the construction work and 
shall in addition to documentation mentioned in the OHS Act and applicable Regulations 
include a record of all drawings, designs, materials used and other similar information 
concerning the completed structure. 

 
16. Occupational Health 
 
16.1 Medical Surveillance Programme 
 
16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid medical 

certificate of fitness issued by an Occupational Health Practitioner.   
 
16.1.2 Medical certificates of fitness must be available and be kept in the SHE file. 
 
16.2 Substance Abuse 
 
16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A 

of the General Safety Regulations of the OHS Act. 
 
16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture, 

transport, distribute, or transfer drugs or alcohol during work hours, on or off TRIM 
premises. 
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16.2.3 TRIM will not tolerate substance abuse or use which put at risk the health and safety of 
its employees or threatens its services to our stakeholders. It is on this basis that a 
contractor employee will be considered unfit for work if:   

 
(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to 

have alcohol in his/her breathe and/or blood;  
 
(b) Refuses to undergo substance screening and/or testing; 
 
(c) He /she produces a positive confirmatory test for any other substances, measured 

by   sample analysis at a registered pathological laboratory and authorised by a 
medical practitioner; and/or  

 
(d) Through observation by security personnel or TRIM Contract Representative, it is 

evident that the contractor’s physical, emotional, mental or behavioural state 
reflects that they are intoxicated or under the influence. 

 
16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may 

result in the termination of services/contract. 
 
16.2.5 Any Contractor employee using medication that has a narcotic effect must declare before 

work to his / her supervisor. 
 
16.3 Occupational Hygiene 
 
16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene / 

Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors, 
ergonomics, etc.) present in the area where they operate to determine if there is any 
possible worker exposure. Records of all these assessment should be documented and 
kept up to date. 

 
16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the 

occupational hygiene stressors. These assessments shall be conducted by an Approved 
Inspection Authority as listed on the Department of Labour database. The findings from 
these assessments should be kept on the SHE file, communicated to all affected parties 
and be reported to relevant authorities. 

 
16 .4 Welfare Facilities 
 
16.4.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare 

needs of all employees, including disabled persons where applicable. 
 
16.4.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within 

reasonable access of every construction site, the following clean, hygienic and maintained 
facilities: 
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(a) shower facilities, at least one shower facility per 15 persons 
(b) at least one sanitary facility for each sex and for every 30 workers 
(c) changing facilities for each sex; and 
(d) sheltered eating areas 

 
16.4.3 The Contractor must provide reasonable and suitable living accommodation for the 

workers at construction sites who are far removed from their homes and where adequate 
transportation between the site and their homes or other suitable living accommodation, 
is not available. 

 
16.5  First Aid requirements 
 
16.5.1 All Contractors shall ensure that their employees receive prompt first aid treatment in 

case of injury or emergency. The Contractor must have the necessary equipment and/or 
facility on site for treatment of injured persons.  

 
16.5.2  Contractor shall ensure that the first aid box / boxes are available and accessible. More 

first aid boxes shall be provided if the risks, distance between work teams, or the working 
environment requires it. 

 
16.5.3  Taking into account the type of injuries that are likely to occur on site, the nature of 

activities performed and the number of employees on site, the Contractor shall ensure 
that the first aid box contain suitable first aid equipment which includes at least the 
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).  

 
16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed 

and be available on site at all times. The ratio of first aiders to employees shall be 1:50. 
 
16.6 Weather precautions 
 
16.6.1 In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or 

other conditions, the Contractor must institute precautionary measures to protect 
employees on site. 

 
16.6.2  The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of 

employees as a result of exposure to excessive heat on site. Such steps may include 
employees taking regular brakes, consuming enough water, provision of sun brims for 
their hard hats and sun screen to protect them against sun burn. 

 
16.6.3  The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the 

body as a result of exposure to cold temperatures.  
 
16.7  Noise 
 
16.7.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss 

Regulations are complied with.  
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16.7.2  The Contractor shall ensure that machinery and equipment are operated at noise levels 

not exceeding an equivalent level of 85-dB (A) during normal working conditions.  
 
16.7.3  Where the noise levels at the Operator position or to employees working in the vicinity 

exceed an equivalent level of 85-dB (A) during normal working conditions, the Principal 
Contractor shall take appropriate measures to reduce such levels to an equivalent level of 
85-dB (A). The use of Personal Protective Equipment (PPE) should be the last resort. 

 
16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary 

measures to be taken to prevent exposure and the correct use of PPE. 
 
16.7.5 Noise zones must be demarcated as such. 
 
16.8  Vibration 
 
16.8.1 The Contractors must put measures to reduce the risks associated with hand–arm 

vibrations, avoid, whenever possible, the need for vibration equipment.  
 
16.8.2  The Contractor shall develop a good maintenance regime for tools and machinery. This 

may involve ensuring that tools are regularly sharpened, worn components are replaced 
or engines are regularly tuned and adjusted.  

 
16.8.3  The Contractor must introduce a work pattern that reduces the time exposure to 

vibrations.  
 
16.8.4  The Contractor shall issue employees with gloves and warm clothing. There is a debate 

as to whether anti-vibration gloves are really effective but it is agreed that warm clothing 
helps with blood circulation which reduces the risk of vibration white finger. Care must be 
taken so that the tool does not cool the hand of the operator. 

 
16.9  Manual Handling 
 
16.9.1 The Contractor must reduce risk of injury due to manual handling by using mechanical 

assistance involving the use of mechanical aids to assist the manual handling operation. 
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist 
for lifting patients and roller conveyors can be used. 

 
16.9.2  The Contractor shall ensure all employees involved in manual handling are trained in good 

lifting techniques.  
 
16.10 Dust 
 
16.10.1 The Contractor shall monitor dust caused by their activities, mobile equipment, 

generators and other equipment during the construction work. Factors such as wind can 
often affect the intensity to which the impact is experienced.  
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16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities 

on site.  
 
16.10.3 Appropriate PPE should be provided to exposed employees.  
 
16.10.4 Exposure to silica dust is possible when working with ballast. The Principal Contractor 

must ensure that all necessary precautions are taken to prevent exposure to silica dust 
when working with ballast. 

  
16.11 COVID 19 Requirements 
 
16.11.1 The contractor shall complete and submit to the TRIM Contract Manager a declaration 

stating that the contractor is permitted to operate in terms of the provisions of the 
Disaster Management Act 2002 (Act No 57 of 2002) and Regulations, Transnet COVID-
19 Guidelines and COVID-19 Occupational Health and Safety Measures in Workplaces, 
COVID-19 (C19 OHS), 2020 and have prepared a COVID-19 Workplace Readiness Plan 
and shall operate within the regulated permissions and restrictions of applicable 
lockdown level. 

 
16.11.2 The contractor must ensure that all its employees are trained on the health risks and 

hazards associated with COVID-19 and what precautionary measures they must follow for 
the protection of their health, including the proper use and maintenance of PPE. They are 
prepared and informed regarding updated rules, hygiene and behavioural practices, 
complete a “return to work interview” with their line manager and sign commitment to 
maintain social distancing. 

 
16.11.3 The contractor shall ensure that every employee reporting for duty is screened to 

ascertain whether they have any observable symptoms associated with COVID-19 and 
require such employee to immediately inform the contractor if he/she experiences such 
symptoms 

 
16.11.4 Non-essential physical work that requires close contact between workers should be 

avoided where it is possible to do so.  
 

 16.11.5 Where it is practicable, every employee must be issued with own tool for use for the 
duration of the shift. Tools and equipment in stores should be sanitised before issued 
and on return to the stores. 

  
16.11.6 Washing hands facilities must be provided on site, and where it is not available, 

employees should be provided with hand sanitisers. Employees should be encouraged to 
regularly wash their hands. 

 
16.11.7 Alcohol testing on site should be managed in such a way that no employee is exposed to 

the virus and contractors must promote personal hygiene. Breathalyzer equipped with 
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disposable mouthpieces shall be used and shall be cleaned and/or disinfected after every 
use. 

 
16.11.8 All non-essential visitors to site are not allowed, only suppliers are allowed. Suppliers 

must be advised in advance of the COVID-19 site screening tests and required COVID-
19 PPE requirements for the site. 

 
16.11.9 Where site meetings are held, only absolutely necessary meeting participants should 

attend. Social distancing should be maintained. 
 

  16.11.10  The contractor shall when transporting his employees to TRIM premises comply with 
the regulations which outlines that 70% of the vehicle capacity can be utilised. 

 
16.11.11 The contractor shall inform the TRIM Contract Manager when any of its employees 

working on TRIM premises has been diagnosed with COVID-19. The contractor shall 
investigate the cause and control failure and review its risk assessment to ensure that 
the necessary controls and PPE requirements are in place. 

 
17 Incidents/Occurrences 
 
17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the OHS 

Act involving the contractor and his subcontractor on TRIM premises, shall be reported to 
the TRIM Contract Manager/Representative and Department of Labour as prescribed by 
the OHS Act. 

 
17.2 The TRIM must be forwarded with a copy of a report of any investigation, formal inquiry 

conducted in terms of Section 31 and 32 of the Act into any incident involving the 
contractor, his subcontractor, any person or machinery under his control on TRIM 
premises. 

 
17.3 The TRIM Contract Manager must be informed of the above incidents/occurrences before 

the end of shift when the incident/occurrence occurred. 
 
17.4 The Contractor shall make available its employees to attend as witnesses when required 

so by TRIM during an investigation into any incident where TRIM believes the said 
contractor employees were witnesses or may assist in the investigation. 

 
17.5 The contractor shall make available to TRIM any documents required to assist in their 

investigation. 
 
18.  SHE Cost 
 
18.1 The Contractor shall ensure that it has made adequate provision for the cost of health 

and safety measures in the tender offer. 
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18.2 The Contractor shall ensure that it’s subcontractors have made adequate provision for the 
cost of health and safety measures in the tender offer. 

 
19. Personal Protective Equipment (PPE)  
 
19.1 The contractor shall ensure that all employees are provided with appropriate prescribed 

Personal Protective Equipment (PPE) free of charge (according to General Safety 
Regulations (2), suitable for the type of activities that the employees will perform.  

 
19.2 Such PPE shall be approved by credible institution such as SABS, EN, or AN. 
 
19.3 As a minimum all contractor employees shall be provided with a reflective vest, safety 

shoes, rubber gloves, hearing protection, protective eyewear/faceshield and appropriate 
respiratory equipment. 

 
19.3 The contractor shall manage the issuing of PPE and ensure that PPE is used at all times. 

Employees shall be trained in the proper use of PPE. 
 
20. Emergency Evacuation Plan and Procedure 
 
20.1 The Contractor must establish and implement an emergency evacuation plan to ensure 

that in the event of fire, explosion, structural collapse etc. all staff is able to evacuate the 
area to a demarcated areas for the purpose.  

 
20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign 

displayed where applicable or use TRIM nearest assembly point. 
 
20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and 

contractors shall be given awareness training and participate in regular evacuation drills. 
 
20.4  The Contractor and its employees shall collaborate and adhere to TRIM evacuation drills 

and requirements. 
 
21.  Access Control and Security 
 
21.1 The Contractor shall, before commencing any work, obtain from the TRIM Contract 

Manager/Representative/Technical Officer a Site Access Certificate,  signed by him, 
permitting and limiting access to the designated site or place of work by the Contractor 
and any subcontractors under his control. 

 
21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TRIM 

minimum SHE requirements, with the SHE File not approved and without the SHE 
induction been concluded. 

 
21.3 The contractor must assess the security risks and implement appropriate measures. All 

contractors are to strictly adhere to all security requirements on the premises.  
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21.4 The Contractor in collaboration with the TRIM representative will ensure that proper 

access control is in place and functional at all times onto and out of the site. A form of 
access control will be issued to contractor employees who have been inducted and 
submitted copies of ID documents or work permits (where required). 

 
21.5 Access Permits should be carried by a contract employee at all time when on site. Access 

Permits shall be produced at the point of entry / gate.  
 
21.6 The Contractors shall ascertain from TRIM Contract  Manager/ Representative/Technical 

Officer the correct route along with their employees may proceed when coming on or 
going off shift and direct their employees accordingly. 

 
 
22.  Management of Subcontractors 
 
22.1  The Contractor is directly responsible for the actions of his contractors/sub-contractors.  
 
22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan) 

that may be necessary to ensure that the contractor complies with all requirements.  
 
22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform 

construction work, with the relevant sections of the documented SHE specification, who 
would in turn provide a SHE plan for approval. 

 
22.4 The Contractor shall carry out inspection/audits on the contractor/subcontractor to ensure 

that their SHE plan is being implemented and maintained and submit audit report to TRIM 
Representative. 

 
22.5 The Contractor shall stop any contractor/subcontractor from executing construction work 

which poses a threat to the safety and health of persons or the environment.  
 
22.6 The Contractor shall ensure that the sub-contractors appointed have the necessary 

competencies and resources to perform the work safely. 
 
22.7  The Contractor will be required to submit 37(2) mandatory agreement between the 

Contractor and subcontractor to the TRIM Contract Manager 
 
23. Environmental Management 
 
23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws 

and associated Regulations, approvals, licenses and permits which are applicable to the 
Services and activities undertaken. 

 
23.2 Before commencement with any of the services to be rendered to TRIM, the Contractor 

shall make available all personnel who will be working on the specified contract to be 
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given environmental induction training. All Contractor employees arriving on the site shall 
attend such induction. 

 
23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her 

delegated person in promotion of environmental management and legal compliance. 
 
23.4 The Contractor shall determine the correct positioning of topsoil stockpiling to avoid 

massive disturbance and prepare the topsoil for reuse during landscaping. 
 
23.5 Concrete shall not be mixed directly on the ground or any other permeable surface. 

Should concrete batching activities occur, these should be located in the designated area 
on site with low environmental sensitivity levels. 

 
23.6 All excess concrete shall be removed from site on completion of plastering or concrete 

pouring and disposed of in an environmentally acceptable manner. 
 
23.7 The Contractor shall ensure that his or her employees are aware of the procedures to be 

followed when dealing with spills and leaks, which shall include notifying the relevant 
authorities and TRIM as required in terms of National Environmental Management Act 
(NEMA), 1998 and National Water Act (NWA), 1998. The Contractor shall ensure that all 
necessary material and equipment required for use during clean – up/rehabilitation of 
spills and leaks are available on site at all times. Treatment, remediation and/or 
rehabilitation of contaminated areas shall be undertaken to the reasonable satisfaction of 
the TRIM Environmental Control Officer or relevant Environmental Specialist. 

 
23.8 Contractor shall be solely responsible for the control of dust generated from his or her 

activities. Excavation, handling and transport of erodable material shall be avoided under 
aggressive wind conditions or when a visible dust plume is present. If dust damping 
measures are deemed inadequate, working must cease until the wind speed drops to an 
acceptable level. 

 
23.9 Contract activities generating output levels of 85 db (A) or more shall be confined to the 

hours 08h00 to 17h00 Mondays to Fridays (close to residential areas). 
 
23.10 No on-site burying or dumping of waste material shall occur. Waste must be collected by 

a licensed waste transporting contractor and disposed of at a licensed disposal site. 
Disposal certificate must be made available to TRIM on request. 

 
23.11 Waste bins must be provided in sufficient number and capacity to store solid waste 

produced on a daily basis. These bins must be kept closed and emptied regularly. 
 
 
23.12 The Contractor must notify the Contract  Manager immediately of any pollution incident. 

An incident record system shall be maintained on site for inspection by TRIM and relevant 
authorities. 
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23.13 All vehicles and equipment’s shall be kept in good working condition. All leaking 
equipment’s shall be repaired immediately or removed from site. All vehicles and 
equipment shall be maintained and not emit excessive noise. 

 
23.14 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract 

Manager must be made aware of such event and the affected area must be fenced off 
and be cleaned immediately to the reasonable satisfaction of the TRIM Environmental 
Control Officer to prevent contamination of soil and both surface and groundwater. 

 
23.15 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or 

emptied and that the contents are removed from site by a licensed service provider. 
 
23.16 The use of borrow pits for the construction of access roads must comply with the 

provisions of Minerals and Petroleum Resources Development Act of 2004 as amended 
and should not be located inside the border of any protected area (e.g. Nature Reserve). 

 
23.17 All disturbed areas must be rehabilitated to the reasonable satisfaction of TRIM 

Environmental Control Officer or Relevant Environmental Specialist. 
 
23.18 Transportation, handling and storage of all substances classified as hazardous must 

comply with the provisions of the Hazardous Substances Act, 15 of 1973, relevant 
Regulations and SANS Codes. 

 
23.19 Archaeological remains, artificial features and structures older than 60 years are protected 

by the Natural Heritage Resources Act, 25 of 1999.  Should any archaeological artefact be 
exposed during construction or any contract work, such work must be stopped 
immediately. The TRIM Environmental Control Officer must be called in for inspection and 
to recommend the way-forward. Under no circumstances may any artefacts be destroyed 
or removed from site. 

 
23.20 The extraction of water for construction purposes must at all times comply with licensing 

requirements of Department of Water Affairs, where applicable. Extraction of water from 
a stream or a river requires approval. 

 
 
23.21 Office and camp sites shall be established, as far as is practicable, outside the flood plain, 

above the 1:50 flood level mark within the boundaries of the construction area. 
 
23.22 No camp or office site shall be located closer than 100 metres from a stream, river, 

spring, dam or pan. 
 
23.23 The area chosen for these purposes shall be the minimum reasonably required and which 

will involve the least disturbance to vegetation. 
 
23.24 Camps and site offices shall be fenced (where necessary) in consultation with the 

landowner. 
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23.25 The Contract Manager or TRIM Contract Representative may, at his or her discretion stop 

any work, activity or process not in accordance with Environmental laws and associated 
Regulations, approvals, licenses and permits. 

 
23.26 The contractor shall preserve wild life in terms of the NEMA. 
 

24.  Operational Safety 
 
24.1 Site Establishment and Demarcation of the site 
 
24.1.1 It is important that activities of the contractor(s) are conducted within a limited area to 

facilitate control and to minimize the impact on the existing natural environment and the 
surroundings landowners. 

 
24.1.2 The Contractor shall demarcate the boundaries of the site in order to restrict construction 

activities to the site. 
 
24.1.3 The method of demarcation and the location of the demarcated area shall be determined 

by the Contractor and approved by the TRIM Contract  Manager/ Representative prior to 
any work being undertaken. The Contractor shall ensure that all his plant, labour and 
materials remain within the boundaries of the site. 

 
24.1.4 Failure to do so may result in the Contractor being required to fence off the boundaries of 

the site at his own expense to the satisfaction of the TRIM.The contractor is responsible 
for the safeguarding of his/her own equipment and material while on site. 

 
24.2 Public Safety & Security 

 
24.2.1  A Contractor shall ensure that notices and signs are conspicuously displayed at the 

entrance and along the perimeter fence indicating “No Unauthorised Entry”, “Visitors to 
report to office”, “helmet and safety shoes” etc   

 
24.3 Stacking and Storage 
 
24.3.1 The Contractor shall ensure that a competent person is appointed in writing with the duty 

of supervising all stacking and storage. 
 
24.3.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and 

under control. 
 
24.4 Housekeeping and general safeguarding  
 
24.4.1 The Contractor must ensure that suitable housekeeping is continuously implemented on 

each toilet cleaning site 
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24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal 
of scrap, waste and debris at appropriate intervals. 

 
24.4.3 The Contractor must ensure that materials required for use, are not placed on the site so 

as to obstruct means of access to and egress from workplaces and passageways 
 
24.4.4 The Contractor must ensure that materials which are no longer required for use, do not 

accumulate on and are removed from the site at appropriate intervals 
 
24.5 Hazardous Chemical Agent 
 
 24.5.1 Disposal of hazardous chemical agents  
 
24.5.1.1 As far as is reasonably practicable recycle all HCA waste,  ensure that all HCA waste is 

classified and disposed of as waste in terms of the following legislation: 
(i) The Waste Classification and Management Regulations, 2013, published as 

Government Notice No. R. 634 of 23 August 2013; and 
(ii) The National Norms and Standards for the Assessment of Waste for Landfill 

Disposal, published as Government Notice No. R. 635 of 23 August 2013; 
and 

 (iii) Ensure that all collectable HCA waste is placed in containers that prevent 
the likelihood of exposure during handling.  

 
24.5.1.2 Ensure that all vehicles, reusable containers and covers, which have been in contact 

with HCA waste, are cleaned and decontaminated after use in such a way that the 
vehicles, containers or covers do not cause a hazard inside or outside the premises 
concerned.  

 
24.5.1.3 Ensure that all employees occupied in the collection, transport and disposal of HCA 

waste, who may be exposed to that waste, are provided with suitable personal 
protective equipment; and  

 
24.5.1.4 Ensure that if the services of a waste disposal contractor are used, a provision is 

incorporated into the contract stating that the contractor must also comply with the 
provisions of these regulations. 

 
24.6 SHE Signage (Symbolic Safety Signs) 
 
24.6.1 The Contractor’s employees shall comply with all SHE signage posted at various locations 

of TRIM sites.   
 
24.6.2 The Contractor shall after occupation of the toilet cleaning site ensure that appropriate 

SHE signs (Symbolic Safety Signs) are displayed on site. 
 
24.7 Fire Precautions and Fire Safety 
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24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of 
fire. The Principal Contractor shall comply to the fire precautions as stipulated in the 
Environmental Regulations for Workplaces, 1987 and Regulation 29 of the Construction 
Regulations, 2014 

 
24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases. 
 
24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials 
 
24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause 

danger only suitably protected electrical installations and equipment, including portable 
lights, are used, there are no flames or similar means of ignition and adequate ventilation 
is provided. 

 
24.7.5 The Contractor shall ensure that the work areas are clear, at all times, of any material, 

which could fuel a fire and that combustible materials do not accumulate, oily rags, waste 
and other substances liable to ignite are without delay removed to a safe place.  

 
24.7.6 A thorough inspection is made of the work site at the end of any working period to ensure 

that no material is left at the work site or any situation left in such a manner that a fire or 
accident could result (all machines to be turned off at main switches, and cylinders to be 
closed and hoses deflated). 

 
24.7.7 Welding, flame cutting and other hot work are done only after appropriate precautions 

have been taken to reduce the risk of fire.  
 
24.7.8 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not to 

be used inside or adjacent to electrical switch room, control room, cable duct, any 
electrical equipment or cables without the permission of the TRIM Contract 
Representative. 

 
24.7.9 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned and that such 
equipment is maintained in a good working order. 

 
24.7.10 The fire equipment is inspected by a competent person, who has been appointed in  

writing for that purpose, in the manner indicated by the manufacturer thereof 
 
24.7.11 Sufficient number of employees are trained in the use of fire extinguishing equipment  

and familiarise themselves with locations of fire fighting equipment in the work site. 
 
24.7.12 There is an effective evacuation plan providing for all persons to be evacuated speedily  

  without panic, accounted for and a siren is installed and sounded in the event of a fire. 
 

24.7.13 Where appropriate, suitable visual signs are provided to clearly indicate the escape 
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  routes in the case of a fire and the means of escape is kept clear at all times. 
 
24.7.14 The Contractor must ensure that fire fighting equipment are not to be used for any 

purpose other than their intended use.  
 
24.7.15 Fire Protection Plan  Where so required by the local authority, any application in respect 

of the erection of any building not being a dwelling house, shall be accompanied by a 
fire protection plan which shall clearly show any fire protection measures provided in 
terms of SANS 10400 

 
24.7.16 The provisions shall not be construed as preventing details of such fire protection 

measures being clearly indicated on a layout drawing required 
 

24.8 Temporary works 
24.8.1 The Contractor must appoint a temporary works designer in writing to design, 

inspect and approve the erected temporary works on site before use. 

24.8.2  The Contractor must ensure that all temporary works operations are carried out under 
the supervision of a competent person who has been appointed in writing for that 
purpose. 

 
24.8.3 The Contractor must ensure that- 

 
(a) All temporary works structures are adequately erected, supported, braced 
and maintained by a competent person so that they are capable of supporting 
all anticipated vertical and lateral loads that may be applied to them, and that no 
loads are imposed onto the structure that the structure is not designed to withstand; 

 
(b) All temporary works structures are done with close reference to the structural design 
drawings, and where any uncertainty exists the structural designer should be consulted; 

 
(c) Detailed activity specific drawings pertaining to the design of temporary 
works structures are kept on the site and are available on request to an inspector, 
other contractors, the client, the client’s agent or any employee; 

 
(d) All persons required to erect, move or dismantle temporary works structures 
are provided with adequate training and instruction to perform those operations safely; 

 
(e) All equipment used in temporary works structure are carefully examined and checked 
for suitability by a competent person, before being used; 

https://onlinesafety.co.za/construction-regulation-12-temporary-works/
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(f) All temporary works structures are inspected by a competent person 
immediately before, during and after the placement of concrete, after inclement weather 
or any other imposed load and at least on a daily basis until the temporary works 
structure has been removed and the results have been recorded in a register and 
made available on site; 

(g) No person may cast concrete, until authorization in writing has been given by 
the competent person  
(h) If, after erection, any temporary works structure is found to be damaged or weakened 
to such a degree that its integrity is affected, it is safely removed or reinforced 
immediately; 

(i) adequate precautionary measures are taken in order to- 
(i) secure any deck panels against displacement; and 
(ii) prevent any person from slipping on temporary works due to the 
application of release agents; 

 
(j) As far as is reasonably practicable, the health of any person is not affected through the 
use of solvents or oils or any other similar substances; 

 
(k) Upon casting concrete, the temporary works structure is left in place until the concrete 
has acquired sufficient strength to safely support its own weight and any imposed load, 
and is not removed until authorization in writing has been given by the competent person  

 
(/) The foundation conditions are suitable to withstand the loads caused by the temporary 
works structure and any imposed load in accordance with the temporary works design. 

 
(m) Provision is made for safe access by means of secured ladders or staircases for 
all work to be carried out above the foundation bearing level; 

 
(n) A temporary works drawing or any other relevant document includes 
construction sequences and methods statements; 

 
(o) the temporary works designer has been issued with the latest revision of any relevant 
structural design drawing; 

 
(p) A temporary works design and drawing is used only for its intended purpose and for a 
specific portion of a construction site; and 

 
(q) The temporary works drawings are approved by the temporary works designer before 
the erection of any temporary works. 
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24.8.4  No Contractor may use a temporary works design and drawing for any works other than 
its intended purpose. 

24.9  Fall Protection Plan 
 
24.9.1 In the event of the risk and hazard identification, as required in terms of paragraph 14 of 

this Specification, revealing risks relating to working from a fall risk  position, the 
contractor shall cause the designation of a competent person responsible for the 
preparation of a fall protection plan; 

 
24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of the contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
24.9.3 The fall protection plan shall include:- 
 

(a) a risk assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to work at 
elevated positions; 

 
(d) the training of employees working from elevated positions;  

 
(e) rescue plan; and 

 
(f) the procedure addressing the inspection, testing and maintenance of all fall protection 

equipment. 
 
24.10 Scaffolding 
 
24.10.1 The Contractor must ensure that all scaffolding operations are carried out under the 

supervision of a competent person and that all erectors, team leaders and inspectors 
are competent to carry out their work. 

 
24.10.2 The Contractor must ensure that scaffolding when used and erected, complies with the 

safety standards as per SANS 10085-1:2004 Please note that Scaffold also need to 
comply with CR 12 Temporary Works. 

 
24.10.3 All scaffolding equipment to be inspected and proclaimed safe to use or rectified as to 

be safe to use after any inclement weather. Signage must be posted to indicate the 
status of the scaffolding. 

 
24.10.4   A proof of weekly inspections and inspection conducted after inclement weather must 

be kept on a file for reference 
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24.11    Ladders 

24.11.1 The contractor shall ensure that all ladders are numbered, inspected before use and 
weekly inspections are recorded in a register. A contractor shall ensure that a 
competent person who carries the above inspections is appointed in writing.  

24.12  General Machinery, Tools and Equipment 
 
24.12.1 The Contractor shall ensure that all machinery, tools and equipment are identified, 

numbered or tagged, listed on an inventory list,  
 
24.12.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be used 

and is maintained in a good condition. 
 
24.12.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels, 

chains and couplings shall be adequately guarded in such a manner that persons cannot 

gain inadvertent access to the moving parts. 
 
24.12.4  All machinery, tools and equipment to be regularly inspected at least monthly or as 

required by legislation and risk assessments. Records of such inspections shall be kept 
on the SHE file. 

 
24.12.5 Where applicable machinery, tools and equipment must have the necessary approved 

test or calibration documentation. 
 
24.12.6 The Contractor shall ensure that all machinery, tools and equipment are operated by 

persons who have been trained to operate such machinery, tools or equipment. 
 
24.13 Hand Tools and Pneumatic Tools 
 
24.13.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and 

inspected by a competent person on a monthly basis as well as by users prior to use.  
 
24.13.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well 

as by users prior to use. And the revolutions per minutes measured in accordance with 
the manufacturer specifications 

 
24.13.3 Tools with sharp points in tool boxes must be protected with a cover. 
 
24.13.4 All files and similar tools must be fitted with handles. 
 
24.13.5 The Contractor must have a policy on private and make shift tools on site. 
 
24.13.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic 

equipment shall only draw supply from mobile air compressors or from compressed air 
lines installed within the premises. 
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24.14 Refuse disposal 
 
24.14.1 Any building, excluding a dwelling house, in which refuse is or will be generated shall be 

provided with an adequate storage area for refuse containers.  
 
24.14.2 Access to Storage Areas,the location of any storage  area shall be such that access 

thereto from any street for the purpose of removing the refuse, is to the satisfaction of 
the local authority.  

 
24.14.3 Where any refuse container receives refuse from any chute such chute shall be designed 

and erected so as to be safe in operation.   
 
24.15 Excavations, Floor Openings and Trenches 
 

The Contractor must ensure that: 
 
24.15.1 All excavation work is carried out under the supervision of a competent person who has 

been appointed in writing for that purpose. 
 
24.15.2 Evaluation of the stability of the ground, as far as is reasonably practicable, before 

excavation work begins. 
 
24.15.3 Sufficient steps in order to prevent, as far as is reasonably practicable, any person from 

being buried or trapped by a fall or dislodgement of material in an excavation. 
 
24.15.4 No person is permitted to work in an excavation which has not been adequately shored 

or braced: Provided that shoring and bracing may not be necessary where the sides of 
the excavation are sloped to at least the maximum angle of repose measured relative to 
the horizontal plane; or such an excavation is in stable material: Provided that 
permission has been given in writing by the appointed competent person upon 
evaluation by him or her of the site conditions. 

 
24.15.6 Where any uncertainty pertaining to the stability of the soil still exists the decision from a 

professional engineer or a professional technologist competent in excavations is decisive 
and such a decision must be noted in writing and signed by both the competent person 
and the professional engineer or technologist, as the case may be. 

 
24.15.6 The shoring or bracing used is designed and constructed in a manner that renders it 

strong enough to support the sides of the excavation in question. 
 
24.15.7 No load, material, plant or equipment is placed or moved near the edge of any 

excavation where it may cause its collapse and consequently endangers the safety of 
any person, unless precautions such as the provision of sufficient and suitable shoring or 
bracing are taken to prevent the sides from collapsing; 
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24.15.8 Where the stability of an adjoining building, structure or road is likely to be affected by 
the making of an excavation, steps are taken to ensure the stability of such building, 
structure or road and the safety of persons. 

 
24.15.9 Convenient and safe means of access to be provided to every excavation in which 

persons are required to work, and such access may not be further than six meters from 
the point where any worker within the excavation is working. 

 
24.15.10 The location and nature of electricity, water, gas or other similar services which may in 

any way be affected by the work to be performed, and must before the commencement 
of excavation work that may affect any such service, take the steps that are necessary 
to render the circumstances safe for all persons involved. 

 
24.15.11 Every excavation, including all bracing and shoring, is inspected by the competent 

person, daily, prior to the commencement of each shift; after every blasting operation; 
after an unexpected fall of ground; after damage to supports; and after rain in order to 
ensure the safety of the excavation and of persons. 

 
24.15.12 The results of such inspections must be recorded in a register kept on site and made 

available on request to an inspector, the client, the client's agent, any other contractor 
or any employee. 

 
24.15.13 Every excavation which is accessible to the public or which is adjacent to public roads 

or thoroughfares, or whereby the safety of persons may be endangered, to be 
adequately protected by a barrier or fence of at least one metre in height and as close 
to the excavation as is practicable; and provided with warning illuminants or any other 
clearly visible boundary indicators at night or when visibility is poor. 

 
24.15.14 All precautionary measures stipulated for confined spaces as determined in the General 

Safety Regulations, 2003, are complied with by any person entering any excavation. 
 
24.15.15 Where the excavation work involves the use of explosives, appoint a competent person 

in the use of explosives for excavation, and must ensure that a method statement is 
developed by that person in accordance with the applicable explosives legislation. 

 
24.15.16 Warning signs to be positioned next to an excavation within which or where persons 

are working or carrying out inspections or tests.. 
 
24.16 Demolition Work 
 

The Contractor must ensure that: 
 
24.16.1 A competent person is appointed in writing to supervise and control all demolition work 

on site. 
 



                                                                                                                

 
Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core slabs fencing 

 

                                                                                                           

                                                                                                          

 

Contractor Signature……………………………… . Date………………………………… 

 
TRN-IMS-GRP-GDL-014.3 Version 2.0 Page 34 of 43 

Contractor Management Procedure   
©Transnet SOC Ltd   

. 

24.16.2 Before any demolition work is carried out, and in order to ascertain the method of 
demolition to be used, a detailed structural engineering survey of the structure to be 
demolished is carried out by a competent person and that a method statement on the 
procedure to be followed in demolishing the structure is developed by that person. 

 
24.16.3 During a demolition, the competent person must check the structural integrity of the 

structure at intervals determined in the method statement in order to avoid any 
premature collapses. 

 
24.16.4 With regard to a structure being demolished, the Contractor shall take steps to ensure 

that no floor, roof or other part of the structure is overloaded with debris or material in 
a manner which would render it unsafe 

 
24.16.5 All reasonably practicable precautions are taken to avoid the danger of the structure 

collapsing when any part of the framing of a framed or partly framed building is 
removed, or when reinforced concrete is cut. 

 
24.16.6 Precautions are taken in the form of adequate shoring or other means that may be 

necessary to prevent the accidental collapse of any part of the structure or adjoining 
structure. 

 
24.16.7 No person works under overhanging material or a structure which has not been 

adequately supported, shored or braced. 
 
24.16.8 Any support, shoring or bracing used, is designed and constructed so that it is strong 

enough to support the overhanging material. 
 
24.16.9 Where the stability of an adjoining building, structure or road is likely to be affected by 

demolition work on a structure, take steps to ensure the stability of such structure or 
road and the safety of persons. 

 
24.16.10 The location and nature of electricity, water, gas or other similar services which may in 

any way be affected by the work to be performed, and must before the 
commencement of demolition work that may affect any such service, take the steps 
that are necessary to render circumstances safe for all persons involved. 

 
24.16.11 Every stairwell used and every floor where work is being performed in a building being 

demolished, to be adequately illuminated by either natural or artificial means. 
 
24.16.12 Convenient and safe means of access to be provided to every part of the demolition site 

in which persons are required to work. 
 
24.16.13 A catch platform or net is erected above an entrance or passageway or above a place 

where persons work or pass under, or fence off the danger area if work is being 
performed above such entrance, passageway, or place so as to ensure that all persons 
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are kept safe where there is a danger or possibility of persons being struck by falling 
objects. 

 
24.16.14 No material is dropped to any point, which falls outside the exterior walls of the 

structure, unless the area is effectively protected. 
 
24.16.15 No person may dispose of waste and debris from a high place by a chute unless the 

chute is adequately constructed and rigidly fastened;  if inclined at an angle of more 
than 45 degrees to the horizontal, is enclosed on its four sides; if of the open type, is 
inclined at an angle of less than 45 degrees to the horizontal; where necessary, is 
fitted with a gate at the bottom end to control the flow of material; and discharges into 
a container or an enclosed area surrounded by barriers. 

 
24.16.16 Every chute used to dispose of rubble is designed in such a manner that rubble does 

not free-fall and that the chute is strong enough to withstand the force of the debris 
travelling along the chute. 

 
24.16.17 No equipment is used on floors or working surfaces, unless such floors or surfaces are 

of sufficient strength to support the imposed loads. 
 
24.16.18 Where a risk assessment indicates the presence of asbestos, a contractor must ensure 

that all asbestos related work is conducted in accordance with the Asbestos 
Regulations, 2001, promulgated by Government Notice No. R. 155 of 10 February 
2002. 

 
24.16.19 Where a risk assessment indicates the presence of lead, a contractor must ensure that 

all lead related work is conducted in accordance with the Lead Regulations, 2001, 
promulgated by Government Notice No. R.236 of 28 February 2002. 

 
24.16.20 Where the demolition work involves the use of explosives, a method statement must be 

developed in accordance with the applicable explosives legislation, by an appointed 
person who is competent in the use of explosives for demolition work and all persons 
involved in the demolition works must adhere to demolition procedures issued by 
the appointed person. 

 
24.16.21 All waste and debris are as soon as reasonably practicable removed and disposed 

of from the site in accordance with the applicable legislation.. 
 

24.17 Electrical Equipment 
 

   The Contractor must ensure that: 
 
24.17.1 Implementation and compliance with Electrical Installation Regulations, Electrical 

Machinery Regulations and regulation 24 of the Construction Regulations and OH&S 
Act.. 
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24.17.2 All electrical installations, machinery and electrical work is performed in compliance 
with TRIM Electrical Safety Instructions. 

 
24.17.3 Connections are not made to any power supply without the prior written approval of 

the TRIM Contract Representative. 
 
24.17.4 All electrical machines and appliances provided by the Contractor for his own use on 

the Site are in a serviceable condition 
 
24.17.5 Power tools used on the Site are protected by residual current devices approved by 

TRIM Contract Representative and are double insulated. 
 
24.17.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 

volts are inspected, tested and tagged by a Licensed Electrician at regular monthly 
intervals. Details of inspections and tests are kept in Log Books available for inspection 
by the TRIM Contract Representative or any other authorised Officer of TRIM. 

 
24.17.7 All electrical installations are inspected by the TRIM Contract Representative (or his 

nominee) to ensure that the installation complies with the Statutory Regulations 
applicable to the site and TRIM Electrical Safety Instructions. Any installations deemed 
unsatisfactory by the TRIM Contract Representative should be removed by the 
Contractor at his expense. 

 
24.17.8 Portable lights have adequate stability and are fitted with a mechanical guard to 

protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is 
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all 
insulated’ type. 

 
24.17.9 All temporary light fittings are supplied from more than one final sub-circuit, with the 

supply from a residual current device, extra low voltage source or an isolating 
transformer. 

 
24.17.10 The Contractor must obtain approval from the TRIM Contract Representative before any 

of his employees or Sub-contractors commence work within three (3) metres of 
conductor rails or high tension wires, or where there is a possibility of equipment 
coming close to and/or touching a power source, and must provide suitable protective 
insulating barriers. For the erection of scaffolding, the distance is five (5) metres. 

 
24.17.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch 

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such 
places to carry out work, he must first obtain permission from the TRIM Contract 
Representative and obtain a valid Permit to Work. 

 
24.17.12 The Contractor’s employees required to enter such electrical spaces “authorised 

persons”, with the names entered in the TRIM Authorised Persons Register, after 
receiving approval from the TRIM Electrical Officer, or they are accompanied by an 
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authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit. 

 
24.17.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable 

appliances, extension leads, welding machines, compressors, pumps and hand portable 
tools are inspected on a monthly basis and also by the user daily before use. 

 
24.17.14 Such monthly inspection(s) are to be performed by an appropriately qualified 

Electrician. 
 
24.18 Portable Electrical Tools and Explosive Power Tools  
 
24.18.1 The Contractor shall ensure that use and storage of all explosive power tools and 

portable electrical tools comply with all applicable legislation.  
 
24.18.2 The Contractor shall ensure that only trained employees are authorised to use portable 

electrical tools and explosive power tools 
 

24.18.3  The Contractor shall ensure that all portable electrical tools and explosive power tools are 
kept in a safe working condition. 

 
24.18.4 All portable electrical tools and explosive power tools are inspected monthly by a 

competent person and daily before use by the operator of such tool. Records of such 
inspections must be kept in the SHE file. 

 
24.18.5 Safety signs and barriers must be erected before explosive power tools are used. 
 
24.18.6 Cartridges and explosive power tools to be stored separately 
 
24.18.7 Register for the issue and return of cartridges be kept in the SHE file. 
 
24.18.8  Users / Operators of electrical power tools and explosive power tools should be issued 

with suitable protective equipment 
 
24.19 Special Permits 
 
24.19.1 Where special work permits are required before work may be carried out such as for 

e.g. hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall 
apply to the TRIM Contract Manager / Representative/Technical Officer or the relevant 
authority for such permits to be issued.  The Contractor shall strictly comply with the 
conditions and requirements pertaining to the issue of such work permits. 

 
24.20 Vehicle Safety 
 

With respect to vehicles, construction vehicles and mobile plants the Contractor must 
ensure that: 
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24.20.1 All vehicle operators and drivers shall comply to the Transnet Fleet Management Policy. 
 
24.20.2 They are of an acceptable design and construction, are maintained in a good working 

order and are used in accordance with their design and the intention for which they were 
designed 

 
24.20.3 Are operated by a person who-has received appropriate training, is certified competent 

and in possession of proof of competency and is authorised in writing to operate such 
vehicle and mobile plant; 

 
24.20.4 Are operated by a person who has a medical certificate of fitness to operate those 

vehicle and mobile plant, issued by an occupational health practitioner; 
 
24.20.5 Vehicles used to transport employees have seats firmly secured and adequate for the 

number of employees to be carried. No employees will be allowed to be transported at 
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further 
that the risk assessment has indicated it to be a low risk.  

 
24.20.6 Construction vehicles are fitted with structures designed to protect the operator from 

falling material or from being crushed should the vehicle or mobile plant overturn; 
 
24.20.7 Construction vehicle must be equipped with an acoustic warning device which can be 

activated by the operator and an automatic acoustic reversing alarm 
 
24.20.8 Construction vehicles must be inspected by the authorised operator or driver on a daily 

basis using a relevant checklist prior to use and that the findings of such inspection are 
recorded in a register kept in the construction vehicle or mobile plant. 

 
24.20.9 No person rides or is required or permitted to ride on a construction vehicle or mobile 

plant otherwise than in a safe place provided thereon for that purpose. 
 
24.20.10 All construction vehicles or mobile plant when not in use, have buckets, booms or 

similar appendages, fully lowered or blocked, controls in a neutral position, motors 
stopped, wheels chocked, brakes set and ignition secured. 

 
24.20.11 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation 
 
24.20.12 Tools, material and equipment are secured and separated by means of a physical 

barrier in order to prevent movement when transported in the same compartment with 
employees. 
 

24.20.13 In collaboration with the TRIM representative and other appropriate personnel develop 
a traffic management plan for the site to ensure the safe movement of all construction 
related mobile plant where applicable 
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24.20.14 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability 

where applicable. Where applicable the Principal Contractor shall appoint traffic officials 
to manage the manoeuvre of mobile plant and vehicles on the construction site. 

 
24.20.15 Those working or operating on public roads comply with the requirements of the 

National Road Traffic Act, 1996. 
 
 
25. Maintenance of railway reserve  
 
25.1 The Contractor shall ensure is responsible to maintain the railway reserve in accordance 

with applicable maintenance standards and legislations. 
25.2 The Contractor must ensure that all maintenance activities are conducted in a manner that 

ensures safe railway operations, and does not compromise the safety and security of 
persons and the environment. 

 
 25.3  The Contractor shall ensure that 

 (a) the contractors and sub -contractors use appropriate protective clothing and other 
relevant railway safety equipment whenever they enter or work in or around the rail 
reserve and that they are fit for duty;  
(b) the relevant work is carried out by a competent person with experienced supervisors; 

 (c) construction work and network maintenance, other than routine maintenance, is 
carried out under the guidance of a competent person and in accordance with the 
Occupational Health and Safety Act: Construction Regulations, 2014 and relevant 
environmental control legislation; and  

 (d) the growth of vegetation is controlled to ensure clear visibility of objects within the 
railway reserve. 

25.4  The railway reserve maintenance in or around the railway reserve must be carried out in 
accordance with the requirements of the relevant railway safety standards. 

 
26  Lifting Machine, Lifting Tackle and Suspended Loads 
 
26.1 The Contractor shall ensure that lifting machine and tackle comply with Driven Machinery 

Regulation 18 and all other applicable legislative requirements and standards.  
 
26.2 The Contractor shall ensure that lifting machine operators shall be competent to operate 

a lifting machine. They must be in possession of a valid permit. The training should have 
been done according to the Code of Practice by a provider registered by the Department 
of Labour. 

 
26.3 A lock out system should be implemented to ensure that only an operator that is 

competent can draw lifting machines and forklifts.  
 
26.4 The Contractor shall ensure that before using any lifting machines or tackle the operator 

inspect it. Records of such inspections and examinations shall be kept on the safety file. 
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26.5 All lifting machines shall be examined and subjected to a performance test by an 

accredited person/company at intervals not exceeding 12 months. 
 
26.6 All lifting tackle should be recorded on a register and should be examined by an 

accredited person/company at intervals not exceeding 3 months. 
 
26.7 All hooks shall be fitted with a safety latch/catch. 
 
26.8 All lifting tackle should be conspicuously and clearly marked with identification 

particulars and the maximum mass load which it is designed for. 
 
26.9 No person shall be moved or supported by means of a lifting machine unless such a 

machine is fitted with a cradle approved by an inspector. 
 
26.10 Rigging of loads to be done in accordance with acceptable safe work practices  
 
26.11 Contractors and their employees shall keep out from under suspended loads, including 

excavators, and between a load and a solid object where they might be crushed if the 
load should swing or fall. They shall not pass or work under the boom or any crane or 
excavator. 

 
26.12 Contractors and their employees shall ensure that crane loads are not carried over the 

heads of any workmen. 
 
26.13 The Contractor shall ensure proper supervision in terms of guiding the load including the 

use of guide ropes to prevent loads from swinging and a trained person to direct lifting 
operations and checking the lifting tackle and attachments daily. 

 
27. Confidentiality 
 
27.1 The Contractor must, at all times, consider all data or information given to him or that is 

required in connection with the work of the Company, as confidential and not makes 
unauthorized use of it. 

27.2 He/she must ensure that such data or information is not given to any non-employee of 
the contractor without written consent of the TRIM Project Manager.  

27.3 The Contractor shall be aware of the confidentiality of the mentioned information and is 
compelled to treat it accordingly. 

27.4 The contractor must provide adequate physical protection for any confidential documents, 
etc, which were obtained from Transnet in connection with the contract work as well as 
any copies made thereof. If any documents or sketches are lost TRIM must be notified 
immediately. 

 



                                                                                                                

 
Transnet Rail Infrastructure Manager [TRIM  

Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core slabs fencing 

 

                                                                                                           

                                                                                                          

 

Contractor Signature……………………………… . Date………………………………… 

 
TRN-IMS-GRP-GDL-014.3 Version 2.0 Page 41 of 43 

Contractor Management Procedure   
©Transnet SOC Ltd   

. 

 
ANNEXURE 1 
 
CONTRACTOR MONTHLY SHE REPORT 
 

For Month/Year  Name of 
Contractor 

 

Name of Project  

Project Number Date of Commencement Date of Completion 

   

Number of 
employees 

Man-hours 
worked this 
Month 

Cumulative 
(Project 
duration man-
hours) 

Man-hours 
Since last Lost 
Time Incident 
(LTI) 

DIFR 

     

 
1. Details of SHE Incidents 
 

Incident This 
Month 

Cumulative(Project 
duration) 

Short description of major/ 
significant  incidents and 
preventative action taken 

Number of 
fatalities 
 

   

Number of 
disabling incidents 

   

Number of Medical 
Treatment Cases  

   

Number of first aid 
Cases  

   

Number of near 
miss incidents 

   

Motor vehicle 
incidents 

   

Number of 
environmental 
incidents 

   

Positive substance 
abuse incidents 

   

Substandard Act/ 
Conditions 
observed 

   

Legal violations  
observed 
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2. Details of SHE Meetings 
 

Date No of 
participants 

Major SHE Concerns Action taken 

    

    

    

    

 
3. Details of Audits/Inspections 
 

Date Area / 
Facility 

Findings/Recommendations Action taken 

    

    

    

    

 
 
5. Details of any SHE Promotional activities for the month 
 

Date Activity Remarks 

   

   

   

   

 
 
6. Safety Communication 
 

Month Number of Safety talks held Remarks 

   

 
 
 
Attach separate sheets for further or other details 
 
 
 
 
…………………………………..   ……………………… ………………… 
Name of Contractor Representative   Signature   Date 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 
adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 
specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 
Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 
the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 
to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 
Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 
specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 
adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 
Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 
Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 
conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 
handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 
conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 
appointed by the network operator from time to time as the Project Manager, to administer the Contract 
according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 
undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 
who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-
voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 
the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 
“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 
equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 
instructions issued and restrictions imposed with respect to the Works which bear on the existence and 
operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 
network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 
the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 
SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 
hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 
names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 
conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 
competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 
shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 
requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 
occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 
his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 
together with details of the work to be undertaken, at least 21 days before they are required. The network 
operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 
during the period of occupation or work permit. If, due to cancellation or change in date or time, the 
Contractor is not permitted to start work under conditions of total occupation or work permit at the time 
arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 
clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 
work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 
working time up to the time his labour and plant are employed on other work, but not exceeding the period 
of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 
occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 
reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 
of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 
subject to his claims being submitted within 14 days of the event with full details of labour and plant 
involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 
plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 
Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 
read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 
work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 
portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 
equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 
Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 
possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 
agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 
network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 
performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 
considers that protection will be necessary, taking into account the minimum permissible clearances set out 
in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 
may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 
to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 
extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 
as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 
right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 
authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 
Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 
prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 
encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 
otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 
railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 
dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 
unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 
be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 
erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 
professional engineer certifying that he has checked the design of the falsework and that the drawings are 
correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 
Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 
the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 
drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 
proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 
operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 
are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 
nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 
this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 
under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 
blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 
vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 
on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 
to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 
carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 
commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 
measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 
extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 
provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 
houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 
blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 
caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 
the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 
appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 
in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 
his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 
trains and the network operator’s property only, and their presence does not relieve the Contractor in any 
manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 
Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 
the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 
person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 
book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 
permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 
shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 
an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 
knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 
avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 
number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 
signal or trigonometrical station in the execution of the Works without the written approval of the Contract 
Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 
Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 
or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 
the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 
boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 
without the written approval of the Contract Supervisor.  
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 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 
responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 
without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 
without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 
from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 
peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 
fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 
prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 
of the Works, permit the construction of a temporary level crossing over a railway a line at a position 
approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 
level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 
within the railway servitude at the level crossing, as well as the erection of all road signs and height 
gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 
to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 
electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 
operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 
to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 
necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 
subcontractors and their employees, the staff of the network operator and to such other persons as the 
Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 
Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 
crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 
fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 
the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 
for the period it is in use. A temporary agreement with the road authority to be concluded for the 
maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 
operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 
track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 
original condition. Work over the tracks and within the railway servitude will be supervised by the network 
operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 
from the site, other than material which is the property of the network operator, and leave the site in a 
clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 
Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 
where necessary or as required by the Contract Supervisor or by any statutory authority, for the 
protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 
Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 
of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 
person, and with any stipulation embodied in the contract documents which affects the safety of any 
person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 
operations as the Contract Supervisor may consider necessary. Protection by the network operator for 
any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 
prevention of disorder among and misconduct by the persons employed on the Works and by any other 
persons, whether employees or not, on the work site and for the preservation of the peace and protection 
of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 
be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 
and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 
soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 
the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 
Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 
direction and control of, and at sites made available by the local authority. Dumping outside local 
authority boundaries shall be done only with the express permission and under the direction and control 
of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 
Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 
work or perform any act which affects the security, use or safety of an open line except with the authority 
of the Contract Supervisor and in the presence of a duly authorised representative of the network 
operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 
nearer than three metres from the centre line of any open line except with the written permission of the 
Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 
pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 
responsible for any damage to or interruption of such services arising from any act or omission on his 
part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 
replacing or restoring the services, as well as all other costs arising from any damage to services, shall 
be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 
network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 
specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 
the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 
network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network 
operator's property. The owners of private property to be traversed shall be approached and treated with 
tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 
property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 
employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 
private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 
with any fence or gate which is either on the network operator's property or on private property and which 
restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 
animals or unauthorised persons onto the network operator's or private property, and shall make the 
fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 
approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 
restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 
Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 
occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 
that the owner and occupier have no claim against the Contractor or the network operator arising from 
the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 
shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 
Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 
Supervisor may require for the operations of the network operator, the safety of trains, property and 
workmen of the network operator, and for the safety of other property and persons. The Contractor shall 
carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 
Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 
relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 
assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 
of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 
the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 
the deputy or person to whom any such duties or functions have been delegated as if he were the 
Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 
represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 
shall be competent and responsible, and have adequate experience in carrying out work of a similar 
nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 
Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 
in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 
employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 
Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 
requirements of the local authority or the current network operator’s specification; Minimum Communal 
Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 
will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 
Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 
INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 
duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 
network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 
Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 
working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 
safety measures be considered necessary because of peculiar local conditions, these may be ordered by 
and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 
causes or could cause any portion of a person's body or the tools he is using or any equipment he is 
handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 
(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 
The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 
precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 
earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 
Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 
carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 
temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 
permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 
case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 
parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 
trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 
persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 
attend the relevant electrical safety module training. A letter of training must then be issued by an 
accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 
head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 
on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 
work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 
essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 
high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 
notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 
his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 
specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 
closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 
senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 
person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 
nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 
non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 
these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 
defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 
nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 
the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 
such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 
than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 
Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 
be carried completely below head height near “live” high-voltage equipment. For maximum safety such 
material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 
position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 
“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 
within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 
advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 
lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 
following conditions: 
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 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 
high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 
the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 
(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 
the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 
adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 
trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 
with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 
draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 
within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 
arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 
The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 
agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 
to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 
electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 
be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 
explained to him by the Authorised Person who issued the permit to him, and that he fully understands 
these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 
they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 
portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 
bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 
lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 
shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 
removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 
consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 
before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 
NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 
operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 
and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 
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Mandatary Agreement 

 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 
 

 
 

AGREEMENT WITH MANDATORY 
In terms of Section 37(1) & (2) 

 
 

 

 
 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 
 
 
 

 
Transnet SOC Ltd 

 (Hereinafter referred to as the Employer) 
 
 
 

AND 
 
 

------------------------------------------ 
        

(Hereinafter referred to as Mandatory (Principal Contractor) 
  

 
 
 
Compensation Fund Number :  
 
Project Name   :  
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28. HEADING 
 
PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/06), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
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2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 

2.5 A reference to a particular gender incorporates a reference to the other gender. 
 
3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 
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6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 

this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 
 

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 
committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 
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12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 

 
 
13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 
 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 
14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 

that the subcontractor may have brought to his attention. 
 

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 
compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 
15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 

associated with their work.   
 

15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 
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16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 

 
 

 
 
17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 

18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 
 

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 
intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 
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23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 

 
 
24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 

premises at all times. 
 

24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 
shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 
all times. 

 
 
25. CLARIFICATION 
 

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 
 

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Employer’s premises. 

 
 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 
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C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 
 
Supply and Installation of Precast concrete hollow core slabs fencing 

 
The tenderer, identified in the Offer signature block, has  

either examined the documents listed in the Tender Data and addenda thereto as listed in the 
Returnable Schedules, and by submitting this Offer has accepted the Conditions of 
Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide 
this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form 
of Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer 
and Acceptance and returning one copy of this document including the Schedule of Deviations (if 
any) to the tenderer before the end of the period of validity stated in the Tender Data, or other 
period as agreed, whereupon the tenderer becomes the party named as the Contractor in the 
conditions of contract identified in the Contract Data. 
 
Signature(s) 

 

   

Name(s) 

 

   

Capacity 
 

   

For the 

tenderer: 
 

 

 
Name & 

signature of 

witness 

(Insert name and address of organisation)   
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due 
in accordance with the conditions of contract identified in the Contract Data.  Acceptance of the 
tenderer’s Offer shall form an agreement between the Employer and the tenderer upon the terms 
and conditions contained in this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and 
Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the 
above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda 
thereto listed in the Returnable Schedules as well as any changes to the terms of the Offer agreed 
by the tenderer and the Employer during this process of offer and acceptance, are contained in the 
Schedule of Deviations attached to and forming part of this Form of Offer and Acceptance.  No 
amendments to or deviations from said documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract 
Data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the Contract Data 
at, or just after, the date this agreement comes into effect.  Failure to fulfil any of these obligations 
in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of 
Deviations (if any).   
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Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the Employer in writing of any reason why he cannot accept the contents of this agreement, this 
agreement shall constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  

 

  

Capacity 

 

   

for the 
Employer 

 

Transnet SOC Ltd 

 
Name & 

signature of 
witness 

(Insert name and address of organisation)   
 

Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer: 

 
 For the Employer 

 

Signature 

 

   

Name  

 

  

Capacity 
 

   

On behalf 

of 

(Insert name and address of organisation) 
 
 

 Transnet SOC Ltd 

Name & 
signature 

of witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2: Changes in the law 

  X7: Delay damages 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

Transnet Rail Infrastructure Manager 

(TRIM) 138 Eloff Street  

Braamfontein  

Johannesburg 

2000 
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10.1 The Project Manager is: (Name) Kwanele Nkosi 

 Address Transnet Rail Infrastructure Manager, 138 

Eloff St, Johannesburg, Gauteng, 2000 

 Tel 0832905711 

 e-mail Kwanele.nkosi@transnet.net  

   

   

   

   

11.2(13) The works are  Supply and Installation of Precast Concrete 

Hollow Core Slabs Fencing 

11.2(14) The following matters will be 

included in the Risk Register 

 

• Working in a confined space 
• Cutting and grinding using angle grinder 
• Welding of material 

• Manual handling of materials or 
equipment 

• Crane operation 
• Painting  
• Housekeeping 

11.2(15) The boundaries of the site are  As stated in Part C4.1.” Description of the Site 

and its surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

11.2(3) The completion date for the whole 

of the works is 

 

31 August 2025 

    

mailto:Kwanele.nkosi@transnet.net


Transnet Rail Infrastructure Manager 
Contract Number: SIM25000CIDB 
Description of the Works: For the Supply and Installation of Precast Concrete Hollow Core Slabs Fencing 

 
CPM 2020 Rev 02 PAGE 3 Part C1: Contract Data 
                            Contract Data provided by the Employer 

     

     

     

30.1 The access dates are Part of the Site Date 

  1 Vryburg Station TBA 

     

     

31.1 The Contractor is to submit a first 

programme for acceptance within  

2 weeks of the Contract Date. 

31.2 The starting date is 01 July 2025 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  26 (twenty-six) weeks after Completion of 

the whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is 

monthly on the   

25th (twenty fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the  

South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 

were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of 

South Africa. 

6 Compensation events  
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60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 

10 mm 

  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

 The place where weather is to be 

recorded (on the Site) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

 

 

 

Vryburg 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

 

None 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

mailto:info3@weathersa.co.za
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 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract as stated in the 

insurance policy for Contract Works / Public 

Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided 

by the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 

84.1 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 
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 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 

  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit 

of R5 000 000. 

  5 The insurance coverage referred to in 1, 2, 

3 and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to 

the Project Manager the original and the 

duplicate original of the policy or policies 

of insurance and the receipts for payment 

of current premiums, together with a 

certificate from the insurer or insurance 

broker concerned, confirming that the 

policy or policies provide the full coverage 

as required. The original policy will be 

returned to the Contractor. 



Transnet Rail Infrastructure Manager 
Contract Number: SIM25000CIDB 
Description of the Works: For the Supply and Installation of Precast Concrete Hollow Core Slabs Fencing 

 
CPM 2020 Rev 02 PAGE 7 Part C1: Contract Data 
                            Contract Data provided by the Employer 

84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

  

 

 

 

 

 

 

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

  

 

 

 

Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of 

Arbitrators (Southern Africa) 

 If no Adjudicator nominating body 

is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 
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 The place where arbitration is to 

be held is 

 

Vryburg, South Africa 

 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 

 

 

The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of 

the whole of the works are 

 

R1 000.00 per day 

X18 Limitation of liability  

X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

 

 

Nil   

 

 

 

 

 

The deductible of the relevant insurance 

policy  

 

 

 

The cost of correcting the Defect 

 

 

 

 

 

The Total of the Prices 

 

1 year after Completion of the whole of the 

works 
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Z Additional conditions of 

contract are:  
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Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is 

a joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

• A brief description of the Contract 

and the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 



Transnet Rail Infrastructure Manager 
Contract Number: SIM25000CIDB 
Description of the Works: For the Supply and Installation of Precast Concrete Hollow Core Slabs Fencing 

 
CPM 2020 Rev 02 PAGE 11 Part C1: Contract Data 
                            Contract Data provided by the Employer 

constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by the 

constituents from time to 

time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z2 Additional obligations in 

respect of Termination  

 

Z2.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 

• commenced business rescue 

proceedings (R22) 

• repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  
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Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z3 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency 

(SSA) for security clearances of any 

Contractor who has access to National Key 

Points for the following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be 

used by malicious, opposing or 

hostile elements to harm the 

objectives and functions of an organ 

of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives 

and functions of an organ of state. 

3. Top Secret – this clearance is based 

on information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 
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Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are 

required to process information obtained 

for the duration of the Agreement in a 

manner that is aligned to the Protection of 

Personal Information Act.  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled     . 

11.2(14) The following matters will be included 

in the Risk Register 

 

      

31.1 The programme identified in the 

Contract Data is 

 

      

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in       

11.2(31)  The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

     % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

      

 The percentage for adjustment for 

Equipment in the published list is 

 

     % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

     % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 5 

C2.2 The bill of quantities 3 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assesses it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

Identified 

and defined 

terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter Schedule 

of Cost Components whether work is subcontracted or not excluding 

the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work 

covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 

be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 

using quantities and rates or stated as lump sums. Value related items are not used. Time related 

items are items measured using rates where the rate is a unit of time. 



Transnet Rail Infrastructure Manager 
Contract Number: SIM25000CIDB 
Description of the Works: For the Supply and Installation of Precast Concrete Hollow Core Slabs Fencing 

 

CPM 2020 Rev 01 PAGE 2 Part C2: Pricing Data 
                                                                                                                             Part C2.1: Pricing Instructions Option B 

1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 

Information”.  This confirms that instructions to do work or how it is to be done are not included in 

the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 

Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 

does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is only a 

pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 

approaches of the civil engineering and building sectors of the industry through their respective 

discipline based standard forms of contract and methods of measurement.  This is particularly 

apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 

caters for a number of disciplines in the same contract, including electrical works, a different 

approach not currently found in local methods of measurement to the Preliminary & General bill 

items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 

fixed charges for the use of Equipment that is required throughout the construction phase, time 

related charges for people working in a supervisory capacity for the period required, and lump 

sum charges for other facilities or services not directly related to performing work items typically 

included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 

MPa megapascal 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement.  In the event of any ambiguity or inconsistency between 

the statements in the method of measurement and this section, the interpretation given in this 

section shall be used.  
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C2.2 The bill of quantities 

No Description Unit Qty Rate Amount 

1 PRELIMINARY AND GENERAL          

1.1 Fixed charged items 

1.1.1 Site establishment Once 1     

1.1.2 Site de-establishment Once 1     

1.2 SAFETY FILE 

1.2.1 

Safety for approval (including PPE, 

medical tests etc) No 1    

Subtotal for Preliminary and General   

2. SITE CLEARANCE/DIGGING UP TOPSOIL 

2.1 

Digging up and removing rubbish, 

debris, vegetation, hedges, shrubs, 

bush, etc and trees  m2 203     

Subtotal for site clearing/digging up topsoil    

3. SETTING OUT          

3.1 Land Surveyor/Setting out  ITEM 1     

Subtotal for Setting Out      

4. CONSTRUCTION         

4.1 Excavation in earth not exceeding 2m deep (Various trench depths) 

4.1.1 Bases  m3 8     

Subtotal for Excavation in earth not exceeding 2m 

deep (Various trench depths)     

4.2 Backfilling to trenches  

4.2.1 

Compaction of natural or excavated 

ground surface to bottom of trench and 

hole excavations, 

including scarifying for a depth of 

150mm, breaking down oversized 
m3 5     
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material, 

adding suitable material where 

necessary and compacting to 93% Mod 

AASHTO density  

Subtotal for Backfilling to Trenches     

4.3 Concrete bases, Steel Columns & Gate  

4.3.1 

construction of 800mx800mx1200m 

concrete bases using 25 Mpa concrete  m3 10     

4.3.2 

Steel H-Section 152 x 152mm x 23kg 

Universal Columns ITEM 2     

4.3.3 

Steel H-Section 152 x 152mm x 23kg 90 

Deg Universal Columns  ITEM 8     

4.3.4 

Sliding gate 2.4mx2.2m solid sheeting 

3mm thick galvanized  ITEM 
2 

    

4.3.5 Steel Beam for sliding gate  ITEM 2     

Subtotal for Concrete bases, Steel Columns & Gate     

4.4 Prestressed hollow core concrete wall panels Transport/ Placing & Crane Installation  

4.4.1 

120mm Hollow core walling panels 

5mx1.2m  m2 
50 

    

4.4.2 

120mm Hollow core walling panels 

4mx1.2m  m2 
100 

    

4.4.3 

Transporting of prestressed hollow-core 

concrete wall/slab from manufacturer to 

site 25 Ton truck  Load 

1 

    

4.4.4 Crane site establishment  No 1     

4.4.5 

Crane to lift and place wall panels in 

place Day 
4 

    

4.4.6 Crane site de-establishment  Day 1     

4.4.7 Labour to place walling panels into place  Days 4     

4.4.8 

Grouting 20mm between column and 

slab (Bulked up sika 212 grouting) m3 
1 
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 5. BARBED WIRE         

 5.1 
Installation of barbed wire on top as per 

drawing m 48     

Subtotal for construction and barbed wire   

Total Excluding VAT (1+2+3+4.1+4.2+4.3+4.4+5)  

VAT @ 15%  

Total Including VAT  

 

 

 

 

 



Transnet Rail Infrastructure Manager [TRIM]                                                                                    
Contract number: SIM25000CIDB 
Description of the works: Supply and Installation of precast concrete hollow core slabs fencing 

 

Contract   
Part C3: Scope   

 
 
 
 
 
 

 

Part C3: Scope of Work 
 

 



 

APPENDIX A 

 

 

 

RAIL NETWORK TELECOMMUNICATIONS 

 

    STATEMENT OF WORK (SOW) 

 
 
 

 

 

Scope of works for the installation of prestressed hollow 

core concrete wall around Transnet telecommunication 

high site and equipment rooms at the following site: 

Vryburg  
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1. Purpose: 
 
The purpose of this document is to provide detailed requirements for the work to be executed in 

Vryburg.  

 
2. Background: 
 

Transnet owns and manages a nationwide telecommunications Radio network that uses high-

sites equipment for connectivity and communication services. Transnet makes use of Trunking, 

Radio Train Order (RTO) networks within these high sites. These networks control train 

movements directly and are instrumental in safety and security. Radio network is a primary means 

of communication within Transnet Freight Rail (TFR), train operations’ train control officer (TCO) 

and train drivers. The radio high sites are situated in secluded areas to take advantage of elevated 

terrains for the ease of network coverage. For this reason, the high sites are susceptible to 

security threats, thefts, and vandalisms because they cannot be physically monitored.  

The high sites in Vryburg have been vandalised and damaged, causing vulnerability to train 

operations, affecting train movement and threats to safety of personnel, infrastructure and rolling 

stock. To mitigate unsafe train traffic operation, it necessitates the reinstatement of a heavy-duty 

security wall/fence. 

 
 
3. Scope of Work 

 
 

 
The installation work at these high sites includes the following: 

• Supply and erect 2.2 m high security wall around telecommunications towers together with 

concrete housing, comprising of the following components at total perimeter of 40m. 

• The top of the fence shall have barbed wire razor coils throughout the fence parameter 

including the gate to not allow climbing over the wall and or gate. 
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 Site clearing 

• The area on which the fence is to be constructed shall be cleared from all vegetation in 

accordance with SANS 1200 A and C. The service provider shall level the area to remove 

uneven surfaces.  

Post  

 

• Vertical steel H-sections (152 x 152 x 23kg/mt universal columns) 3,2m long positioned into 

800 x 800 x 1200mm deep 25MPa concrete base. At 5m centres along two long sides and 

3.6m along two short sides of the proposed security wall. 

 

Panels 

 

• Prestressed precast concrete 120mm hollow core slabs according to the attached drawing 

positioned vertically into slots of above steel H-Sections. The panels must be placed by crane 

and cannot be removed by hand due to size and weight. This precast concrete wall is 

constructed with 50MPa concrete and reinforcing on both sides of the panels. Walls must be 

virtually impregnable and cannot be scaled or broken without generating considerable and 

detectable disturbance. The hollow core concrete wall panels must be dismantled and reused. 

Speed of construction must be quicker than conventional brick or in-situ methods. Hollow core 

slab shown in Figure 1.  

 

 

 

Figure 1: 120mm Hollow Core Slab 
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• The concrete panels/ slabs wall shall be 300mm offset the telecom housing on two long sides, 

500mm at the back of the housing and lastly 1500mm to the front of the housing. 

 

 

 

Gate and locking system 

 

• Galvanized sliding gate shall be manufactured using heavy duty steel to the size of 2.2m 

height and 1.5m width and must have an applicable complete system and these may be 

hinges, washers, bolts, sliding rail and locking chain. The locks system shall be of anti-temper 

fixator solution 

 Operating Conditions 

 
 
• The concrete wall will be installed next to the informal settlement areas considered to be hot 

spots areas. The site in question utilized a previous form of steel wire fence which proved to 

have more of an aesthetic appeal rather than being vandal proof as a result of that it has 

been stolen. 

• The wall must be able to withstand all weather conditions at altitudes varying from sea level 

to 2000 m above sea level, relative humidity 10% to 90% and atmospheric conditions which 

vary from heavily saline to dry and dusty. 

• Ambient air temperatures ranging from -10º C to 40º C. 

 

Qualifications 

 
• The design of the Hollow Core Concrete Wall is to be manufactured at the factory but 

must be of a robust construction to meet the sustained heavy-duty demands of railway 

infrastructure maintenance. 

• Bidders shall state the extent and location of technical support services countrywide. 
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Performance Requirements 

 
• A service life of not less than 20 years is expected from each concrete wall panel and 

support structure. The actual design life of the concrete wall panel and support 

structure is to be stated.  

• The Hollow Core Concrete Wall to be easily and economically maintained with standard 

workshop tools and equipment. 

• Safe operation performance shall be as in this specification and relevant SANS 

standards. 

 

Technical Requirements 

• Excavations for concrete bases to be carried out at 5000mm and 3600mm along entire 

length of wall. Size of base to be 800 x 800 x 1200mm deep and soil at bottom of base 

to be well compacted. 

• Steel H-Section (152 x 152mm x 23kg Universal Columns) to be placed vertically into 

prepared excavated bases. (Suggestion – bottom of H-Section to rest on top of 50mm 

thick concrete paving slab to resist penetrating into soil). H-Section to be positioned 

extending 2,2m above the ground level and temporary strutted/braced whilst concrete is 

poured into base. 

• Cast 25MPa concrete into bases and vibrate well to give required compaction. Top of 

concrete bases to be finished level at approximately heights of 400mm below ground level. 

• Where wall changes direction, an appropriate steel H-Section may be used, to cater for 

this change and appropriate Sections should be used to be able to mount the steel 

galvanized gate. 

• Slide precast concrete hollow wall slabs into slots in steel H-Section onto top of concrete 

bases, ensuring that slabs are level and flush with top of steel H-Sections. Smooth side of 

concrete to be placed against face of steel H-Section. 

• The resulting gap between the other side of concrete wall slab and steel H-Section to be 

grouted by walling contractor using 1:3 cement/sand mix. 

• After the erection of the wall is complete, backfilling to be compacted against wall slabs 

and over concrete bases. 
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• The scope of work should be read in conjunction with the accompanying 

drawing/sketch. 

 

Quality Control 

 

• Hollow Core Concrete Wall must be manufactured in an environment that complies to the 

latest ISO 9001 to ISO 9004 or similar quality control standards. Details must be furnished. 

• Transnet Freight Rail shall where necessarily subject Hollow Core Concrete Wall to a 

technical evaluation and testing, final decision will, amongst others, be based on these 

findings. 

 

3.1 Site Location 

 

The site is located at a residential area within Vryburg the railway line and the co-ordinates of 

the site are follows: 

 

Site name Longitude Latitude 

Vryburg 26057’25.6’’ S 24044’50.34’’ E 

 

 

 

3.2 Risk and Safety 

 

• The service provider will be responsible for risk and safety adherences as per Transnet 

policies. 
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Author:                              Approvals: 
Patrick Mathebula               Gideon Mohlala     
  
 
……………………………….       …………………………. 
 

 

 

……………………………………………………………END…………………………………………….………………… 
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PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 
• describes the Site and its surroundings and 
• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description 

Vryburg Telecoms High Site: LONG  260057’25.6’’ S & LAT 24044’50.34’’ E 
 

1.2. Existing buildings, structures, and plant & machinery on the Site 

Main Site Activity: Telecommunications High Site 
Main Infrastructure: RTO, Trunking network tower. 
    Concrete Housing/Shelter 

 

1.3. Subsoil information 

N/A 

 

1.4. Hidden services  

 

Control cables and earthing cables are located underground. 
 

1.5. Other reports and publicly available information 

The Contractor will access the site using Mckenzie St within a human settlement area in 
Vryburg. 
 
The Contractor will conduct work around the concrete housing and tower. 

 



 
 
 
 
 
 
 
 

1 April 2025 

 

To Whom It May Concern,   

 

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED – PRINCIPAL CONTROLLED INSURANCE  

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the undermentioned 

insurances are currently in place:   

 

INSURED:  

 

Transnet (SOC) Limited  

PERIOD:   1 April 2025 to 31 March 2026 (Both days inclusive)  

DIVISION:  Transnet Freight Rail, Transnet Engineering, Transnet   

Properties, Transnet Pipelines, Transnet National Ports Authority and 

Transnet Port Terminals  

THE INSURED’S VAT NO:  4720103177  

THE INSURED’S 

COMPANY REGISTRATION NO:  

 

1990/000900/30  

POSTAL ADDRESS  

(Head Office)    

Carlton Centre, 150 Commissioner Street, Johannesburg, 2001  

 

CONTRACT WORKS INSURANCE  

Cover Provided :  Contract Works - Physical loss or damage to the Property Insured which being 

materials, plant and other things for incorporation into the permanent works.  

Insurer  :   Mirabilis (Santam Limited)  

Policy Number :    MZAR35023-CAR  

The Contract Site :  Any location within the Territorial Limits upon which The Insured Contract is to 

be executed or carried out as more fully defined in The Insured Contract 

documents  together with so much of the surrounding area as may be required 

or designated for the performance of The Insured Contract.  

Territorial Limits :  

Additional Co-Insureds:  

The Republic of South Africa.  

The Contractor:    All Contractors undertaking work in connection with The Insured Contract 

including the Employer to the extent that the Employer undertakes work in 

connection with The Insured Contract;  

Sub-Contractors:   All Sub-Contractors employed by the Contractor and all other Sub- Contractors 

(whether nominated or otherwise) engaged in fulfilment of The Insured 

Contract; and to the extent required by any contract or agreement; 

transporters, suppliers, manufacturers, vendors, other persons, persons 

providing storage facilities, plant  



 
 
 
 
 
 
 
 

owners and/or operators in respect of liability loss or damage arising out of The 

Insured Contract; project managers, architects, land surveyors, quantity surveyors, 

engineers and other advisors or consultants or sub-consultants appointed in the 

performance of the Insured Contract activities arising at the Contract Site provided 

always that any such person shall not be insured hereunder in respect of liability 

loss or damage arising out of such person's error or omission in the performance of 

the professional services for which he was appointed;  

 

 

 

Provincial & Government:   

 

any Local Provincial or Government Department with which the Insured enters 

into any contract or agreement for the performance of The Insured Contract;   

all for their respective rights and interests.  

Insured Contracts :   All Contracts (including any undertaking awarded or commenced prior to 
Inception of the Period of Insurance) involving design, construction, 
Performance Testing and Commissioning in respect of the Works and shall 
Include capital expenditure, upgrade, modification, maintenance or overhaul, 
refurbishment, renovation, retrofitting or alterations and additions to existing 
facilities undertaken by the Insured or other Insured Parties acting on their 
behalf but excluding;  

 a) contracts which at award stage have a value in excess of R 1,000,000,000; 

b) contracts with an estimated construction period exceeding 48 months but 

increasing to 60 months in respect of rail maintenance contracts and Transnet 

Freight and Rail contracts for logistical support for inline inspections and 

identification of defects over a 5 year period in respect of Transnet’s pipeline assets 

(excluding Defects Liability/Maintenance period); c) contracts involving 

construction or erection of petrochemical manufacturing 

plant(s) but this exclusion shall not apply to pipelines and other associated 

works undertaken by or on behalf of the Insured; 

d) contracts in or on any aircraft; 

e) Off-shore contracts; 

f) Wet Risk Contracts which at award exceeds R500,000,000; 

g) Dam Contracts 

h) Tunnel contracts which at award exceeds R50,000,000; 

i) Tunnel contracts using tunnel boring machines; 

j) Underground Mining Contracts; 

k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000; 

l) Horizontal  Directional Drilling Contracts where total drilling exceeds 1 km; 

m) Horizontal Directional Drilling Contracts for pipe diameters greater than 76 

cm. 

Definitions  

1. “Off-shore contracts” means all works and installations in the sea or on the 
seabed including dredging which are accessible only by ship boat barge or 
helicopter and do not constitute normal wet works like harbours moles 
bridges wharves or sewage or cooling water intake or outlet facilities. 
"OffShore Contracts" shall include oilrigs and oil platforms (but not including 
oil platforms when connected to the land on completion). The term shall not 



 
 
 
 
 
 
 
 

apply to pre-fabrication works on land associated with an Off-Shore 
Contract. 

 2 "Wet Risk Contracts" shall mean any Contract and/or Works where more 
than thirty-five (35) percentile of its value is in a permanent body of 
water or is below the high water mark of any tidal body of water. The 
term shall include contracts for the construction of wharves, piers, 
marinas, causeways, breakwaters, jetties, dry docks and offshore 
pipelines when connected directly to on-shore facilities and canal 
developments. Wet Risks shall exclude Off- Shore Contracts;   

3 "Dam Contracts", which term shall include weirs and hydroelectric 
projects involving the construction of dams or weirs;  

4 "Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.   

5 Tunnels" means Tunnels (Including declines) involving all of the 
following;  

(a) Works below ground level; and 

(b) Tunnelling machinery below ground level; and 

(c) A tunnelling crew operating the machinery below ground level; 

(d) But shall not include Horizontal Directional Drilling Contracts 

6 “Horizontal Directional Drilling Contracts", means micro-tunnelling work 
for the construction of tunnels utilising surface based horizontal 
directional drilling equipment.   

7 "Underground Mining Contracts", which shall mean any contract 

involving underground mining.  

Testing Period:  120 Days not consecutive.  

 

Maintenance Period :  

Main Policy Extensions :  

 

 

 

12 Months  

• Costs & Expenses - Limited to a maximum of R50,000,000. 

• Expediting Measures – Limited to a maximum of R50,000,000. 

• Professional Fees In Reinstatement Of Property Insured - Limited to a 

maximum of R50,000,000. 

• Costs & Expenses For Removal Of Debris No Damage - Limited to a maximum 

of R50,000,000. 

• Surrounding Property in care custody or control of the contractor – Limited 

to a maximum of R55,000,000. 

• Fire Brigade & Public Authorities - Limited to a maximum of R10,000,000. 

• Public Authority Reinstatement Costs - Limited to a maximum of 

R20,000,000 



 
 
 
 
 
 
 
 

• Public Relationship Costs - Limited to a maximum of R1,000,000.  Records 

- Limited to a maximum of R2,000,000. 

• Removal to Gain Access - Limited to a maximum of R20,000,000 

• Road Reserve and Servitude Extensions - Limited to a maximum of 

R10,000,000 

 

 

 

• Search & Locate Costs - Limited to a maximum of R20,000,000. 

• Borrowing Of Plant For Commissioning Purposes - Limited to a maximum of 

R10,000,000 

• Escalation during Construction – 30% 

• Marine Contribution Clause 

• Claim Preparation Costs – Limited to a maximum of R10,000,000 

Main Policy Exclusions :  

• War 

• Nuclear Energy Risks 

• Terrorism 

• Computer Loss General Exception 

• DE4 (All types of Works) for defective material workmanship design plan or 

specification. 

• LEG 3 (Mechanical or Electrical Engineering Works only) for defective 

material workmanship design plan or specification. Limited to maximum of 

10% of the total estimated contract value in the aggregate. 

• Loss or damage arising during air transit or any ocean voyage or whilst in 

storage thereafter. 

• Occurring during any defects/maintenance period unless cause occurred 

prior to such defects/maintenance period 

• Disappearance or by shortage revealed during routine inventory or periodic 

stocktaking. 

• Consequential loss of whatsoever nature. 

• Normal wear and tear, normal atmospheric conditions, rust, erosion, 

corrosion or oxidisation. 

• Due to its own explosion breakdown or derangement occurring after the 

Testing Period which has operated under load conditions. 

• Second hand property due to its own electrical or mechanical breakdown or 

explosion. 

• Cyber and Data 

• Beneficial Occupation – 12 months 

• Risk Mitigation – Safety Measures with Respect to Precipitation, Flood and 

Inundation – 10 years return period 

Deductibles:  In respect of loss or damage:  

Major Perils shall mean damage caused by storm, rain, tempest, wind, flood, theft, 

malicious damage, subsidence, collapse, earthquake, testing or commissioning and 



 
 
 
 
 
 
 
 

the consequences of defective design, specification, materials or workmanship 

(DE4).   

Minor Perils shall mean damage caused by a peril not defined as Major Perils 

defined above.   

 Contracts with a contract value :  Major perils  Minor perils  

PUBLIC LIABILITY  

0 to R100,000,000      R25,000  R15,000 R100,000,001 to 

R250,000,000  R50,000  R15,000  

R250,000,001 to R500,000,000  R100,000  R25,000  

R500,000,001 to R1,000,000,000  R150,000  R25,000  

Minimum wet risk deductible of R100,000 per occurrence to apply.   

Electrical Cables, Wiring and Accessories 10% of claim minimum R100,000  

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts);   

Contracts with a contract value  Deductible  

0 to R500,000,000  R1,000,000 per occurrence  

R500,000,001 to R1,000,000,000  R1,500,000 per occurrence  

Cover Provided :  Contract Works Public Liability – cover the Insured’s legal liability in respect of 

loss or damage or injury to third parties arising out of work performed in respect 

of the Insured Contracts.  

Insurer  :  Stalker Hutchinson (Santam Limited)  

Policy Number:     6000/132335  

Territorial Limits :  The Republic of South Africa.  

Insured Contracts:  All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 

performance testing and commissioning in respect of the works and shall 

include capital expenditure, upgrade, modification, maintenance or overhaul, 

refurbishment, renovation, retrofitting or alterations and additions to existing 

facilities undertaken by the Insured or other Insured Parties acting on their 

behalf but Excluding:   

a) Contracts which at award stage have a value in excess of R 1,000,000,000. 

b) Contracts with an estimated construction period at award exceeding 48 

months but 60 months in respect of contracts awarded prior to 1 April 2020 

for rail maintenance contracts For Transnet Freight & Rail and for Transnet 

Pipeline’s logistical support for inline inspections and identification of defects 

in respect of Transnet’s pipeline assets (all excluding Defects 

Liability/Maintenance period). 



 
 
 
 
 
 
 
 

c) Contracts with a Contractual Defects Liability Maintenance Period exceeding 

24 months. 

d) Contracts involving construction or erection of petrochemical manufacturing 

plant(s) but this exclusion shall not apply to pipelines and other associated 

works undertaken by or on behalf of the Insured. 

e) Contracts in or on any aircraft. 

 

f) Off-shore contracts - “Off-shore contracts” means all works and installations in 

the sea or on the seabed and do not constitute normal Wet Risk Contracts like 

harbours, moles, bridges, wharves or sewage or cooling water intake or outlet 

facilities, piers, marinas, causeways, breakwaters, jetties, dry docks and 

offshore pipelines when connected directly to onshore facilities and canal 

developments. "Off-Shore contracts" shall include oilrigs and oil platforms.   

Policy Limits:  

Contractors Public Liability  R100,000,000 any one occurrence / unlimited during 

the Period of Insurance  

Contractors Negligent Removal or weakening of 

Support  

R100 000 000 any one occurrence and R100,000,000 

per site in the aggregate during the Period of Insurance.    

Statutory Legal Defence Costs  *R5 000 000 in the aggregate during the Period of 

Insurance. 

Arrest / Assault / Defamation  *R5 000 000 in the aggregate during the Period of 

Insurance. 

Prevention of Access  *R5 000 000 in the aggregate during the Period of 

Insurance. 

Trespass / Nuisance  *R5 000 000 in the aggregate during the Period of 

Insurance. 

Claims Preparation Costs  R5 000 000 any one occurrence  

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 

applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately. 



 
 
 
 
 
 
 
 

Deductible(s) : R50,000 per occurrence but increased to R5,000,000 in respect of Spread of Fire and/or Hot Works 

and R250,000 in respect of  Sudden and Accidental Pollution and/or Goods on 

the Hook and/or R150,000 in respect of Developers Removal of Support.  

General Policy Exclusions :  

The policy does not cover:-  

• deliberate, conscious and intentional disregard to take reasonable precautions. 

 fines, penalties, punitive and exemplary damages. 

• Pollution unless caused by a sudden, unintended and unexpected occurrence. 

• cost of removing, nullifying or cleaning up the effects of pollution unless 

caused by a sudden, unintended and unexpected occurrence. 

• the hazardous nature of asbestos. 

• War And Terrorism Risks. 

• Nuclear Risks. 

• Actual or alleged unlawful competition, unfair practices, abuse of monopoly 

power, cartel activities 

 

 

 

 

• Compulsory Insurance 

• Loss or damage and any consequence therefrom to any Data. • 

• Sanctions Exclusion  Grid Failure 

PROFESSIONAL INDEMNITY  

Cover Provided :  Professional Indemnity  

a) In respect of damages which the Insured shall become legally liable to pay 

in consequence of neglect, error or omission by or on behalf of the Insured 

in the conduct or execution of their Professional Activities and Duties as 

defined. 

b) Prior To Handover/Rectification - against loss arising out of any defect in 

the works discovered prior to the issue of any practical completion or take-

over certificate provided that any such defects are caused by a negligent 

breach of a Professional Activity  or Duty by the Insured in consequence 

of neglect, error or omission by or on behalf of the Insured. 

Insurer  :  Stalker Hutchinson (Santam Limited)  

Policy Number:  6000/132337  

Jurisdiction :  Worldwide excluding North America  

Insured Contracts: All contracts (including any undertaking awarded or commenced prior to inception of the period 

of Insurance) involving design, construction, performance testing and 

commissioning in respect of the works and shall include capital expenditure, 

upgrade, modification, maintenance or overhaul, refurbishment, renovation, 



 
 
 
 
 
 
 
 

retrofitting or alterations and additions to existing facilities undertaken by the 

Insured or other Insured Parties acting on their behalf but Excluding:  

a) Contracts which at award stage have a value in excess of R 1,000,000,000. 

b) Contracts with an estimated construction period at award exceeding 48 

months (excluding Defects Liability/Maintenance period). 

c) Contracts with a Contractual Defects Liability Maintenance Period 

exceeding 24 months. 

d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to pipelines and 

other associated works undertaken by or on behalf of the Insured. 
e) Contracts in or on any aircraft. 

f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute normal Wet 

Risk Contracts like harbours, moles, bridges, wharves or sewage or cooling 

water intake or outlet facilities, piers, marinas, causeways, breakwaters, 

jetties, dry docks and offshore pipelines when connected directly to 

onshore facilities and canal developments. "Off-Shore contracts" shall 

include oilrigs and oil platforms. 

 

 

Limit Of Indemnity:  

 

 

Professional Indemnity - *R100,000,000 in the aggregate during the policy 
period of insurance. 

*Where the limit is noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured 

Contracts collectively and in total and does not apply to each contract 

separately. 

Policy Extension 

Limits Of Indemnity:  

Claims Preparation Costs - *R7,500,000 in the aggregate during the policy 
period of  insurance. 

Loss of Documents -  *R2,000,000 in the aggregate during the policy period of 
insurance. 

Statutory Defence Costs - *R5,000,000 in the aggregate during the policy 
period of insurance. 

Defamation -  *R5,000,000 in the aggregate during the policy period of 
insurance. 

Infringement of Copyright - *R5,000,000 in the aggregate during the policy 
period of insurance. 

*Where the limits are noted as in the aggregate during the policy period of 

insurance, that such aggregated limit is applicable to all Transnet Insured 

Contracts collectively and in total and does not apply to each contract 

separately. 

Deductibles:  R5,000,000 each and every but R10,000 in respect of Claims Preparation 

Costs, Loss of Documents, Statutory Defence Costs, Defamation and 

Infringement  Of Copyright.  



 
 
 
 
 
 
 
 

Policy Special Conditions :  

Policy Main Exclusions:  

Condition precedent to liability that the Insured is fully qualified and registered 
with the relevant Industry Body/Association in terms of legislation as 
applicable.  

Prior to hand over/rectification – the insured must give prior written notice to 

the Insurers of the intention to take remedial action to rectify such defect and 

obtain the Insurers’ written agreement to such action being taken and the 

costs and expenses expected to be expended.  

• Excludes all consequential loss other than cost of re-design, rectification 

and replacement as a consequence of the defect. 

• Excludes Supervision. 

• Excludes liability arising out of environmental impairment / pollution 

• Excludes the cost of removing, nullifying or cleaning-up the effects of 

environmental impairment/ pollution. 

• Excludes war, invasion, acts of foreign enemies, hostilities or warlike 

operations (whether war be declared or not), civil war, rebellion, revolution, 

insurrection, civil commotion assuming the proportions of or amounting to 

an uprising, military or usurped power, any act of terrorism and nuclear 

risks. 

• Excludes fines, penalties, punitive and exemplary damages, multiplication 

of compensatory damages and/or any other noncompensating damages of 

any kind. 

 

 

 

 

• Excludes liability from the hazardous nature of asbestos. 

• Excludes medical malpractice. 

• Excludes failure to meet contractual requirements relating to efficiency, 

output or durability. 

• Excludes failure to meet completion dates 

• Excludes the estimation of probable costs other than cost advice and cost 

planning services normally provided by a Quantity Surveyor or Project 

manager. 

• Excludes incorrect authorisation of payment. 

• Excludes breach of any statutory regulation. 

• Excludes liability from the insolvency, liquidation or judicial management of 

the Insured. 

• Excludes the certification of value of work executed by any contractor 

where the Insured has an equity interest in such contractor; 

• Excludes liability due to unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities or breach of a competitions ac 

• Sanctions Exclusion 

• Grid Failure 

 



 
 
 
 
 
 
 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights 

upon the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the policies 

issued by Insurers.    

Langa Sigodi  

Account Executive: Corporate and Global Markets 

 


