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1 Summary for Tender Opening  

CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND VEHICLE BRIDGE – 
WARD 33 

 
SUMMARY FOR TENDER OPENING PURPOSES 

 

 
NAME OF TENDERER :  

 

ADDRESS :  
 

 

 

 

 

TELEPHONE NUMBER : 
 

 
FAX NUMBER : 

 

 
E-MAIL ADDRESS : 

 

 
CLOSING DATE :  

 

TENDERED AMOUNT :  

 

Signed by authorised representative of the TENDERER:   

 

DATE:   
 

 

* Should any discrepancy occur between this figure and that stated in the Form of Offer and Acceptance, the 
latter shall take precedence and shall apply. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



(ii) 

2 Important Information 

 

 

1. NOTICE TO ALL TENDERERS 

2. STANDARDS APPLICABLE TO THIS DOCUMENT 

 

 

 

a. PLEASE READ CAREFULLY BEFORE COMPLETING DOCUMENT. 

1. Notice to all tenderers. 

2. Standards applied in this document. 
 

 
This is an original document: 

1. It may not be re-typed or altered in any way. 

2. It must be completed in black ink (non-erasable) – in an eligible handwriting. Mistakes are to 

be corrected by drawing a line through it and writing the correct information above it. Tenderer 

to sign next to the correction. The use of erasing fluid or strips is not allowed. 

3. It may not be taken apart. 

4. It is not available in electronic format except PDF. 

5. Bidders are required to attach returnable documents to the relative pages (where requested) 

and encouraged to use file fasteners and binding tape or any other similar method to ensure there are 

no loose pages. Any other form of presentation (loose pages or separate documents) will 

not be accepted. 

 

1. Available from the S.A. Federation of Civil Engineering Contractors, the S.A. Institution of 
Civil Engineering and the S.A. Bureau of Standards, as applicable: 

 
1. CIDB CIDB Standard for uniformity in Construction 

Procurement, 10 July 2015, as amended. 

2.  
SANS 10845-1 Processes, methods and procedures. 

3. 
SANS 10845-2 

Formatting and compilation of procurement 
documentation. 

4.  
SANS 10845-3 Standard conditions of tender. 

5. GCC General Conditions of Contract for Construction 
Works, Fourth Edition (2025), issued by the South 
African Institution of Civil Engineering. 

6. 
COTO 

Standard Specifications for Road and Bridge Works 

for State Road Authorities (2020) 

7. This Document, as presented. 
8. CIDB B.U.I.L.D Programme 
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T1.1 TENDER NOTICE AND INVITATION FOR PROPOSALS 

Bids are hereby invited from experienced services providers for CONSTRUCTION OF NKOHLAKALO - 

BHEJUKUFA ROAD AND VEHICLE BRIDGE – WARD 33. 
 

Tender No Description 
CIDB 

Grading 
Compulsory Meeting and Site 
Inspection Date 

Closing Date 

COM93/2026 CONSTRUCTION OF 7CE OR N/A 27 August 
 NKOHLAKALO - HIGHER  2026 AT 11:00 
 BHEJUKUFA ROAD    

 AND VEHICLE    

 BRIDGE – WARD 33    

 
It is compulsory that service providers download a copy of the bid document that will ONLY be available 

as from 09 JULY 2026 on the municipal website: www.mbombela.gov.za on the tenders and notices 

folder and National e-Tender Portal: www.etenders.gov.za, free of charge. 

 

Duly completed bid documents and supporting documents which are, COPY OF TAX COMPLIANCE STATUS, 

CERTIFIED COPY OF B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE TO CLAIM B-BBEE 

POINTS, CURRENT MUNICIPAL RATES AND TAXES STATEMENT FROM RELEVANT LOCAL AUTHORITY OR 

PROOF OF RESIDENCE FROM A TRIBAL AUTHORITY OR LEASE AGREEMENT ACCOMPANIED WITH THE 

LESSOR’S UP-TO-DATE MUNICIPAL RATES AND TAXES STATEMENT FOR BOTH THE COMPANY AND ITS 

ACTIVE DIRECTORS INCLUDING CONSORTIUM/JV PARTNERS, CSD REGISTRATION FULL REPORT 

(Summary Report will not be considered) and a copy of the COMPANY REGISTRATION CERTIFICATE, together 

with the bid document must be sealed in an envelope clearly marked: “BID NO.: COM93/2026, CONSTRUCTION 

OF NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE – WARD 33”; CLOSING DATE: 27 AUGUST 

2026” with the name of the bidder shall be placed in the bid box at MBOMBELA CIVIC CENTRE at 1 NEL STREET, 

MBOMBELA, before 11:00 on the closing date. 

 
Bidders are advised not to commit fraudulent activities or forge documents. All abusers of the SCM system, 

including forging or faking of returnable documents, may be reported to SAPS and restricted from doing 

business with any Public Institutions for a period NOT exceeding 10 years which is in line with section 28 

and 29 of the Prevention and Combating of Corrupt Activities Act 12 of 2004. 

 

A preferential point system shall apply whereby this contract will be allocated to a bidder in accordance with the 

Preferential Procurement Policy Framework Act, No 5 of 2000 and as defined in the conditions of bid in the bid 

document, read in conjunction with the Preferential Procurement Regulations, 2022, where 90 points will be 

allocated in respect of price and 10 points in respect of Targeted Goals. 
 

Procurement Enquiries : Christopher Nkambule (013) 759 2358 

Technical Enquires : Rudolph Mashego (013) 759 2190 

Employer : City Manager, 

City of Mbombela 

P. O. Box 45 

Mr. Wiseman Khumalo 

 1200 
Mbombela 

 

 
VISIT OUR WEBSITE –www.mbombela.gov.za 

NB: the results of this bid will be published on council’s website as prescribed on section 75(1)(g) of the MFMA 

and section 23(c) of the SCM Regulations. 

T1.2   TENDER DATA 
 

The conditions of tender are the standard conditions of tender as contained in SANS 10845-3 
Construction procurement, Part 3: Standard conditions of tender that apply specifically to this tender. 

 
The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s 
obligations and the Employer’s undertakings in administering the tender process in respect of the project under 

http://www.mbombela.gov.za/
http://www.etenders.gov.za/
http://www.mbombela.gov.za/
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construction. 

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it 
and the Standard Conditions of Tender. 

Each item of data given below is cross-referenced to the clause in the standard conditions of tender to which it 
mainly applies. 

 

Clause 
Number 

Data 

 
The conditions of tender are those contained in the latest edition of SANS 10845-3, Construction 
Procurement – Part 3: Standard conditions of tender. 

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this 
tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the provisions of SANS 10845-3. 

Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly 
applies. 

3.1 The Employer is: City of Mbombela, 1 Nel Street, Mbombela, 1200 

 
The tender documents issued by the Employer comprise: 

THE TENDER 

Part T1 Tendering Procedures 

Part T1.1 Tender Notice and Invitation to Tender (white) 

Part T1.2 Tender Data (pink) 

Part T1.3 Preferential Procurement Policy of City of Mbombela (pink) 

Part T2 Returnable Documents 

Part T2.1 List of Returnable Documents (yellow) 

Part T2.2 Returnable Schedules to be completed by the Contractor (yellow) 

Part T2.3 Returnable Schedules II (yellow) 

THE CONTRACT 

Part C1 Agreement and Contract Data 

C1.1 Form of Offer and Acceptance (pink) 

C1.2 Contract Data (yellow) 

C1.3 Form of Guarantee (white) 

C1.4 Agreement in terms of Occupational Health and Safety Act, 1993 (white) 

C1.5 Authority for Signatory in Terms of OH&S Act, 1993 (white) 

Part C2 Pricing Data 

C2.1 Pricing Assumptions (yellow) 

C2.2 Bill of Quantities and Information Sheets (yellow) 
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3.2 

Part C3 Scope of Works 
C3.1 Scope of Works (blue) 
C3.2 Engineering (blue) 
C3.3 Procurement (blue) 
C3.4 Construction (blue) 
C3.5 Management (blue) 
C3.6 Health and Safety (blue) 
Part C4 Site Information 

C4 Site Information (green) 

Appendices 
Annexure A Health and Safety Specification (white) 
Annexure B Drawings for Tender Purposes (white) 

3.4 
The Employer's Agent is: 

Name:  TMS Consulting Engineers and Project Management 

Address: 39A Ehmke Street 

Mbombela, 1200 

Tel: (013) 752 8478 
E-mail: info@tmsconsulting.co.za 

3.5 The language for communications is English. 

3.6 The competitive negotiation procedure shall not be applied. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
4.1 

Only those tenderers who satisfy the following eligibility criteria and who provide the required 
evidence in their tender submissions are eligible to submit tenders and have their tenders evaluated: 

a) CIDB registration 

Only those tenderers who are registered with the CIDB, or are capable of being registered prior to the 
evaluation of submissions, in a contractor grading designation equal to or higher than a contractor 
grading designation determined in accordance with the sum tendered, or a value determined in 
accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry Development Regulations, 
for a 7CE OR HIGHER of construction work, are eligible to have their tenders evaluated. 

Tenderers registered as potentially emerging enterprises but with a CIDB contractor grading 
designation lower than a contractor grading designation determined in accordance with the sum 
tendered, or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction 
Industry Development Regulations, are not eligible to have their tenders evaluated. 

For the sake of clarity and subject to satisfactory proof of a tenderer’s ability to perform the work 
specified at the tendered value, the Employer lists in the table below the margins it considers 
reasonable. However, in the event that the sum tendered exceeds the margins shown then such 
tender shall be deemed non-responsive. 

 
 
 
 
 
 
 

 
Joint Ventures are eligible to submit bids provided that: 

(1) every member of the joint venture is registered with the CIDB; 

(2) the combined contractor grading designation calculated in accordance with the Construction 
Industry Development Regulations is equal to or higher than a contractor grading designation 
determined in accordance with the sum tendered for a 7CE OR HIGHER class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 
Industry Development Regulations. 

Category of 
tender 

Upper limits per CIDB Table 
8 Regulation 17 

CE 5 Up to R10m 

CE 6 Up to R20m 

CE 7 Up to R60m 

CE 8 Up to R200m 

 

mailto:info@tmsconsulting.co.za
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b) Key Personnel 

In order to be considered for an appointment in terms of this tender, the tenderer must have in its 
permanent employment key personnel who will be the single point accountability and responsibility for 
the management of the construction works. Alternatively, a signed undertaking from an organization 
having the required personnel, stating that they will undertake the necessary work on behalf of the 
tenderer in terms of a sub-contractor agreement, will be acceptable. Such undertaking must be 
attached to Forms T of the Returnable Schedules. 

Individuals must be identified for each of the key personnel listed under Forms T. Where the key 
personnel are no longer available to undertake the necessary work after the award of the tender, the 
contractor shall within a period of 14 working days replace the key personnel listed in Forms T with 
personnel with equivalent competencies and subject to approval by the Employer. Such approval 
shall not be unreasonably withheld. 

The key person shall be a suitably qualified and experienced contracts manager who will be the 
single point accountability and responsibility for the management of the construction works, and who is 
registered with SACPCMP as Pr.CM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a 
minimum. 

Where the Contracts Manager will not be employed on the Works full time, his powers will be 
delegated to the approved construction manager. 

Failure to comply with the requirements or to complete Form T may render the tender non-
responsive. 

4.6 
Bidders are encouraged to revisit the City’s website regularly prior the closing date particularly on 
this project folder to ensure that all addenda/ erratum that may be issued are adhered to. 

 
Failure to apply instructions contained in addenda may render a tenderer’s offer non-
responsive in terms of Condition of Tender 5.8. 

 
 
 
 
 
 
 
 
 

 
4.7 

The arrangements for the compulsory clarification meeting are as stated in the tender notice and 
invitation to tender. 

The onus rests with the tenderer to ensure that the person attending the clarification meeting on its 
behalf is appropriately qualified to understand all directives and clarifications given at that meeting. 

The clarification meeting shall start strictly at the time advertised. Only then will the Employer’s 
Representative circulate the attendance register for completion by those present. During this time 
latecomers may complete the register. On completion by all present the Employer's Representative 
will: 
(a)   read out from the collected lists calling for confirmation that all have signed; 

 
The signature on the attendance register and duly completed and signed Form A shall be considered 
proof that the tenderer attended the whole meeting and was available to hear all directives and 
clarifications given at the meeting. 

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to 
and tenders will be received only from those tendering entities appearing on the attendance list. The 
City will not take responsibility for incorrect information provided by the bidder on the 
attendance register. 

4.8 Request clarifications at least 7 working days before the closing time. 

4.10 Tenderers are required to state the rates and currencies in Rand. 

 
An alternative tender offer will only be considered if a main tender offer, strictly in accordance with all 
the requirements of the tender documented is also submitted. 

If the tenderer wishes to submit an alternative tender offer, the only criteria permitted for such 
alternative tender offer is that it demonstrates the Employer's standards and requirements, the details 
of which may be obtained from the Employer's Agent. 
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4.12 

Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative and to evaluate the acceptability of the pricing proposals. Calculations 
must be set out in a clear and logical sequence and must clearly reflect all design assumptions. Pricing 
Data must reflect all assumptions in the development of the pricing proposal. 

Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer's 
standards and requirements. 

The modified Tender Data must include an amount equal to 5% of the amount tendered for the 
alternative offer to cover the Employer's costs of confirming the acceptability of the detailed 
design before it is constructed. 

 
4.13.1 

Parts of each tender offer communicated on paper shall be submitted as an original, no copies 
are required. 

The signed print-out shall be taken as the valid submission. 

 
The Employer’s address for delivery of tender offers and identification details to be shown on each 
tender offer package are: 

4.13 Location of tender box: City of Mbombela 

4.15 Physical address: 1 Nel Street, Mbombela 1200 

 Identification details: COM93/2026, CONSTRUCTION OF NKOHLAKALO- 

 BHEJUKUFA ROAD AND VEHICLE BRIDGE – WARD 33 

 
Tenders can be submitted 24 hours a day from Monday to Friday at the Employer’saddress. 

 It is in the tenderer’s interest to ensure that the delivery of the tender offer is recorded in the 
Employer’s tenders received register. 

4.13.4 
The tenderer is required to submit all certificates as listed in the Schedule of Tender Compliance 
(Form U). 

4.13.5 
Place and seal the printed and completed tender document in an envelope clearly marked “TENDER” 
and bearing the Employer’s name, the contract number and description, the tenderer’s authorised 
representative’s name, the tenderer’s postal address and contact telephone numbers. 

4.13.5 A two-envelope procedure will not be followed. 

4.13.6 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

4.15 The closing time for submission of tender offer is as stated in the Tender Notice and Invitation to 
Tender. 

4.16.1 The tender offer validity period is 120 days. 

4.16.2 
Where a tenderer, at any time after the opening of his tender offer but prior to entering into a 
contract based on his tender offer: 

a) withdraws his tender; 
b) gives notice of his inability to execute the contract in terms of his tender; or 

c) fails to comply with a request made in terms of 4.17, 4.18 or 5.9 

Such tenderer shall be barred from tendering on any of the Employer’s future tenders for a period to be 
determined by the Employer, but not less than six (6) months, from the date of tender closure. The 
Employer may fully or partly exempt a tenderer from the provisions of this condition if he is of the 
opinion that the circumstances justify the exemption. 

4.18 
Any additional information requested under this clause must be provided within 5 (five) working 
days of date of request. 

4.20 The tenderer is required to submit with his tender a letter of intent from an approved insurer 
undertaking to provide the Performance Bond to the format included in Part C1.8 of this 
Procurement document. 
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5.1 The employer shall respond to clarifications received up to 7 working days before tender closing time. 

5.2 The employer shall issue an addendum until 7 working days before tender closing time. 

5.4 All bid responses must be submitted before the Bid Closing date and time as stipulated on the 
tender invitation. 

5.7 
In the event of disqualification, the Employer may, at its sole discretion, impose a specified period 
during which tender offers will not be accepted from the offending tenderer and report same to CIDB 
and National Treasury. 

 
 
 
 
 
 
 
 
 

 
5.9 

Arithmetical errors, omissions, discrepancies and imbalanced unit rates 

Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
appearing in the summary to the Pricing Schedule shall govern. 

Check responsive tender offers for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or 

ii) the summation of the prices. 

d) imbalanced unit rates. 

Notify shortlisted tenderers of all errors, omissions or imbalanced rates that are identified in their 
tender offers. 

Where the tenderer elects to confirm the errors, omissions or re-balancing of imbalanced rates the 
tender offer shall be corrected as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the unit rate shall govern, and the line item total 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the unit 
rate, the line item total as quoted and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer’s addition of prices, the total of the prices shall be 
corrected. 

c) Where the unit rates are imbalanced adjust such rates by increasing or decreasing them and 
selected others while retaining the total of the prices derived after any other corrections made under 
(a) and (b) above. 

Where there is an omission of a line item, no correction is possible, and the offer may be 
declared non-responsive. 

Declare as non-responsive and reject any offer from a tenderer who elects not to accept the 
corrections proposed and subject the tenderer to the sanction under 4.16.2. 

The tenderer is required to submit balanced unit rates for rate only items in the pricing 
schedule. The rates submitted for these items will be taken into account in the evaluation of 
tenders. 
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5.10 

List of disqualifying factors of this tender are as follows: 
A bid not complying with the requirements stated hereunder will be regarded as “Non 
Responsive”, and as such will be rejected/disqualified for further evaluation 

 

 Submit company registration certificate 

 Submit Tax Compliance Status issued by SARS 

 Full CSD report NOT older than 30 days from the closing date, Summary report will NOT 

be considered 

 Submit Joint venture agreement in case of JV. All parties are expected to attach their 

individual returnable documents except for consolidated B-BBEE certificate and combined 

CIDB grading. 

 Submit original certified identity document of business directors 

 Authority for Signatory, duly signed and dated original or certified copy on the Company(s) 

Letterhead. This condition will not apply to companies owned by one director / member / 

sole 

 Submit copies of relevant Annual Financial Statements (last 3 Financial Years). For JV, 

relevant Annual Financial Statements from all parties are required (in line with the 

Companies ACT) Failure to provide for all the service Providers will results in 

disqualification. 

 Submit copy of an active CIDB contractor grading designation of 7CE OR HIGHER. For JV, 

a combined CIDB grading is required. 

 The bidder must submit a valid and current municipal rates and taxes statement from the 

relevant local authority, or proof of residence from a recognised tribal authority (where 

applicable), or a valid lease agreement accompanied by the lessor’s up-to-date municipal 

rates and taxes statement for the business premises. Bidders must ensure that the 

physical address details reflected on the Central Supplier Database (CSD) correspond with 

those on the company registration certificate. The Municipality reserves the right to verify 

municipal rates and taxes information linked to both CSD and company registration details. 

It remains the responsibility of bidders to ensure that municipal accounts are fully compliant 

and not in arrears. 

 The bidder must submit valid and current municipal rates and taxes statements for all 
director(s), including consortium or joint venture partners or proof of residence from a 
recognised tribal authority (where applicable), or lease agreements accompanied by up-to-
date municipal rates and taxes statements. The Municipality may verify, using directors’ 
identity numbers, whether any municipal rates and taxes are outstanding. It is the 
responsibility of bidders to ensure that all directors are fully compliant with municipal rates and 
taxes obligations. 

 Letter of good standing for COIDA. The letter of good standing must reflect the relevant 
nature of business as stipulated in the Classification of Industries, the Compensation for 
Occupational Injuries and Diseases Act 130 of 1993. 

 Proof of public liability Insurance / third party liability insurance for a minimum of R5 000 000.00. 
The letter must be issued by a registered insurance service provider. The letter should have the 
full contact details of the service provider and the underwriter. 

 Relevant Annual Financial Statement for three financial years. 

 The commissioner of Oaths, RSA, must certify all certificates, appointment letters of company 
experience, completion certificates of company experience, proof of ownership on Construction 
Equipment, qualification certificates of personnel with Identity Documents. It must have date of 
certification and not older than 3 months. A copy of a certified copy will not be accepted. 

 Fully completed and signed where applicable in the Returnable Schedules. 

 For all key personnel whose CV is submitted, certified copies of qualifications and certified 

copies of identity documents must be submitted with the bid (if applicable) 

 Failure to apply instructions contained in addenda that may be issued. 

 Submissions from bidders who did not attend a compulsory briefing session will not be 

acceptable. 

 Prospective service providers may not make any alterations or additions to the Bid document, 
except to comply with instructions issued by the employer. The tender document must be 
furnished with non-erasable black ink and all corrections made by the service provider should 
be dated and signed by the authorized signatory. Erasures and the use of masking fluid, tippex, 
pencil or erasable ink are prohibited and failure to adhere to this condition will render your 
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 submission non responsive. 
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5.11 The procedure for the evaluation of responsive tenders is Method 2: Functionality, price and 
preferences. 
Method 2 Functionality, price and preferences is scored as follows: 

a) Score each tender in respect of the financial offer made and preferences claimed, if any. 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the following 

formula: TEV = NFO + NP + NQ 

5.11.5 where: NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 
NP is the number of tender evaluation points awarded for preferences claimed in accordance with 
F.3.11.8. 
NQ is the number of tender evaluation points awarded for quality claimed in accordance with 
F.3.11.9. 

c) Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in this sub-
clause is repeated. 

f) Compelling and justifiable reasons not to recommend a tenderer are inter alia tenderers 
who: 

 do not meet the minimum requirements listed in Part T2.1, List of Returnable Documents 
and/or 

 failed to complete the tender document comprehensively with all the required information. 

 
 
 
 
 
 
 
 
 
 
 
 

 
5.11.7 

The financial offer will be scored using the following formula: NFO = 

W1 x A 

Where: 

NFO = the number of evaluation points awarded for the financial offer W1 

= the maximum possible number of bid evaluation points awarded for the 

financial offer and will be: 

(i) 90 where the financial value, inclusive of VAT of all responsive tenders receivedhave a value 
in excess of R 50,000,000; or 

(ii) 80 where the financial value, inclusive of VAT of one or more responsive tender offers equals 
or is less than R 50,000,000. 

A = the number calculated using Formula 2 (Option 1) Table 

1: Formulae for calculating the value of Aa 

 
 
 
 
 
 
 
 

 
a Pm is the comparative offer of the most favorable comparative offer. 

P is the comparative offer of the tender offer under consideration. 

 

Formula Comparison aimed at 
achieving 

Option 1a Option 2a 

 
1 Highest price or discount 

A = (1 + (P - Pm)) 

Pm A = P / Pm 

 
2 Lowest price or percentage 

commission /fee ' 

A = (1 - (P- Pm ) 

Pm A = Pm / P 
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5.11.8 

Scoring preferences. 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who submit 
responsive tenders and who are found to be eligible for the preference claimed. Points are 
based on a tenderer’s scorecard measured in terms of the Regulations (2022) to the Preferential 
Procurement Policy Framework Act (PPPFA, Act 5 of 2000). 

 
Points awarded will be according to a tenderer’s specific goals summarised in the table below: 

Item 
No. 

 
The specific goals allocated points in terms of this 
tender 

Number of points 

allocated 

(80/20 system) 

 

1. 
100% Black owned enterprises within the definition of 
the HDI 

2 

2. At least 30% women owned enterprises 2 

3. At least 30% youth owned enterprises 2 

4. At least 30% enterprises people living with disabilities 2 

5. 
Enterprises regarded as EMEs located within the City 
of Mbombela 

2 

6. 
Enterprise who will sub-contract minimum of 30% of 
the contract value to EME’s in the ward or local 
communities where the services to be rendered of 
works to be undertaken (Bidders shall list sub- 
contracting works or items) 

2 

7. 
Corporate Social Investment (CSI) Plan. (see notes 
below) 

5 

8. 
B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and 
SME a sworn affidavit or CIPC issued certificate 
confirming annual turnover and level of Black 
Ownership 

3 

Total 20 

 
Eligibility for preference points will be determined as follows: 

Compliance with any other information requested to be attached to Returnable Schedule Form D. 
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Description of quality criteria Maximum number of 

points 

Construction Equipment 15 

Key Personnel 25 

Company Experience 50 

Financial References 10 

Total evaluation points for quality (Ms) 100 
 

 
 
 
 
 
 
 
 
 
 

 
5.11.9 

Tender offers will only be considered responsive if the minimum quality requirement of 70 
points is achieved. 

Tenderers are required to demonstrate their ability to undertake the work and provide proof of 
previous experience, expertise and availability of Construction Equipment to undertake a project of 
this nature. Tenderers are therefore required to meet a minimum Quality Score of 70% (70 points 
out of 100) based on the criteria listed below. A score of less than 70 out of 100 points for Quality 
will render the tender non-responsive. The onus rests with the Tenderer to supply sufficient 
information to allow for evaluation and award of points detailed below. If insufficient information is 
provided, zero points will be awarded for that particular item. 

Note that Quality points are only used to determine responsiveness and will not be used 
further in the evaluation. 

i). Construction Equipment (Maximum 15 points) 

Details of owned and hired Construction Equipment are to be entered in Form R of the 
Returnable Schedules. 

ii). Key Personnel  (Maximum 25 points) 

Details of key personnel and their experience and qualifications are to be entered in Form T of the 
Returnable Schedules. 

iii). Company Experience (Maximum 50 points) 

Details of paved surface roads related projects & supporting information in terms of the points to be 
claimed in terms of quality, must be entered in Form Q in the Returnable Schedule. 

iv). Financial References (Maximum 10 points) 

Details of financial references are to be entered in Form S of the Returnable Schedules. 
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5.13 

In addition to the requirements of the Condition of Tender, offers will only be accepted if: 

 

 the tenderer is registered on the Central Supplier Database (CSD) for the South African 
government (see https://secure.csd.gov.za/). CSD is compulsory for any company to bid. The full 
report should be submitted, not the summary. 

 the tenderer is in good standing with SARS according to the Central Supplier Database. 

 the tenderer submits an original letter of intent from an approved insurer undertaking to provide 
the Performance Bond to the format included in Form S of this procurement document. 

 the tenderer is registered with the Construction Industry Development Board in an appropriate 
contractor grading designation. 

 the tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 
person prohibited from doing business with the public sector; 

 the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 

ii) failed to perform on any previous contract and has been given a written notice to this effect; 

 the tenderer has completed the Compulsory Declaration and there are no conflicts of interest 
which may impact on the tenderer’s ability to perform the contract in the best interests of the 
employer or potentially compromise the tender process; 

 the tenderer is registered and in good standing with the compensation fund or with a licensed 
compensation insurer; 

 the employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations, 2003, issued in terms of the Occupational Health and Safety Act, 1993, the 
necessary competencies and resources to carry out the work safely. 

 No Tippex has been used on the bid document. 

 The tenderer has not used an erasable pen and completed the bid document with a pencil. 

5.17 The number of paper copies of the signed contract to be provided by the employer is One. 

5.19 All requests shall be in writing. 

https://secure.csd.gov.za/
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CHECKLIST FOR RETURNABLE DOCUMENTS STIPULATED UNDER SPECIAL CONDITIONS OF TENDER DOCUMENTS AS MANDATORY 

REQUIREMENTS. THIS DOCUMENT SHALL BE APPLICABLE TO ALL TENDER DOCUMENTS OF THE CITY. 

Preamble 

The objective of this checklist is aimed at ensuring that interpretation and application of the special conditions and other mandatory requirements at Bid 

Evaluation Committee (BEC) & Bid Adjudication Committee (BAC) are aligned as envisaged by the Bid Specification Committee (BSC). This will enhance 

consistency and uniformity in the entire bid committee system whilst promoting “user friendly” principles by simplifying tender requirements to all interested 

prospective bidders. 
 

ITEM 

NO: 

DESCRIPTION / RETURNABLE 

DOCUMENTS 

NOTES FOR OFFICE USE ONLY 

CHECKLIST YES or 

NO or 

N/A 

1. Company Registration Certificate a) It’s a certificate issued by the Companies and 

Intellectual Property Commission in line with 

section 14 of the Companies Act 78 of 2008 

b) A Certificate issued by CIPRO in line with section 2 

of the Close Corporation Act 69 of 1984 

NB: The registration of Close Corporations (CCs) was 

replaced by introduction of the New Companies Act which 

came to effect in April 2011. CCs to be recognized as valid 

registration certificate will be up to 2010. 

Has the bidders attached a valid 

company registration document 

in line with the applicable 

legislation? 

 

2. Company Profile a) A Company Profile is a professional introduction of 

your Business that aims to inform Clients about its 

purpose, vision, trustworthiness, products and 

services, and experience of your Company. It is 

basically a “CV for your Business/Company” 

Has the bidder attached a 

company profile and its 

experience is relevant to add 

value on this project? 
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3. Certification of documents to be 

submitted together with the tender 

document. 

 
I.e. ID Copies of Key personnel, 

qualifications, Licenses and 

certificates, accreditation by 

professional bodies, proof of 

ownership document, appointment 

letters, completion certificates, etc. 

a) The certification of documents must be done by a 

commissioner of oath as prescribed in the Justice 

of the Peace and Commissioners of Oaths Act 16 

of 1963 and its Regulations. 

b) Acceptable certified copies are copies originally 

certified from any police station, post office, 

Lawyers or notary public (who are members of a 

recognized professional body), Actuaries or 

accountants (who are members of a recognized 

professional body), Members of the judiciary, 

Directors, managers or company secretaries of a 

banks or regulated financial services business. 

c) Commissioner of Oaths stamps can be purchased 

at Stationary shops, but it can be custom made 

following the below example: 
CERTIFIED TRUE COPY OF THE ORIGINAL DOCUMENT. THERE ARE 

NO INDICATIONS THAT THE ORIGINAL DOCUMENT HAS BEEN 

ALTERED BY UNAUTHORISED PERSONS. 

Designation (rank) ................................................................ ex officio: RSA 

Date: ……………………………… Place …………………………………… 

Business 

Address: …………………………………………………………………………….. 

....... ………………………………………………………………………………… 

… 

Commissioner of Oaths 

…………………………………………………………..……………………… 

Signature Full Names 

NB: All certified copies must NOT exceed three months 

and be originally certified. 

Has the bidder certified all 

documents to be certified as per 

special conditions of bid? 

Check validity on the date, check 

if the commissioner of oaths 

stamp is compliant as per 

example copied from the 

Regulations. 

 

4. Central Supplier Database (CSD) 

Full report, (Summary report will 

NOT be acceptable). 

N/B CSD Report date should not 

be more than 30 days before Bid 

closing date. 

a) The City requires that all prospective bidders 

should be registered on CSD. This is aimed at 

verification of email addresses, phone numbers, 

banking details, company registration numbers, tax 

status with SARS, state employees, etc. 

Has the bidder attached a full 

CSD report, are tax matters in 

good order, are the directors not 

in the employment of any state 

and the CSD report is not older 

than 30 days from the closing 

date? 

 

https://notarycapetown.co.za/about-us/why-use-notary/
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5. Tax Compliant Status (TCS) a) Prospective bidders are required to attach a valid 

TCS together with the tender document. 

Has the bidder attached a valid 

(not expired) TCS? 

The designated official should 

verify the bidder’s tax compliance 

status prior to finalization of the 

award of a bid or prize quotation. 

Where the recommended bidder 

is not tax compliant, the bidders 

should be notified of their non-

compliant status and the bidder 

must be requested to submit to 

the City within 7 working days, 

written proof from SARS of their 

tax compliance status or proof 

from SARS that they have made 

arrangements to meet their 

outstanding tax obligations. The 

proof of tax compliance status 

submitted by the bidder to the 

City must be verified via the CSD 

report or e-Filing. The City should 

reject a bid submitted by the 

bidder if such a bidder fails to 

provide proof of tax compliance 

status within the timeframe 

stated above (See MFMA 

Circular No: 90). 
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6. Certified copy of B-BBEE Certificate 

/ affidavit for B-BBEE status level of 

contributor (to claim points only). 

a) EMEs in terms of the B-BBEE Act 53 of 2003 may 

submit a sworn affidavit confirming annual total 

revenue and level of black ownership or Certified 

Copy of B-BBEE Certificate. 

b) Bidders other than EMEs and QSEs MUST submit 

their certified copies of valid B-BBEE status level 

verification certificate, substantiating their B-BBEE 

rating issued by a registered auditor approved by 

IRBA or a verification agency accredited by 

SANAS. 

c) A trust, consortium or joint venture will qualify for 

points for their B-BBEE status level as an 

unincorporated entity, provided that the entity 

submits their consolidated B-BBEE scorecard as if 

they were a group structure and that such a 

consolidated B-BBEE scorecard is prepared for 

every separate bid. 

NB: There is NO consolidated affidavit for B-BBEE status 

level of contributor. Only consolidated B-BBEE certificate 

will be considered for JVs / Consortium & large companies 

that are making an annual turnover in excess of R50 

million including value added tax (VAT). 

This is not a disqualifying factor; non-adherence will lead 

to no allocation of B-BBEE points. 

Is the copy B-BBEE Certificate 

valid? 

Is the sworn affidavit for EME / 

QSE in line with the threshold for 

EME and EME and valid? 

If the tendering entity is a JV / 

Consortium / Large company, 

has the bidder attached a 

certified copy of a valid and 

consolidated B-BBEE certificate 

in order to claim points as 

prescribed by the MSCM 

Regulations? 

Is the copy of B-BEE certificate 

certified by the Commissioner of 

Oaths reflects as prescribe on 

the regulations of the Act? 

Is the affidavit for B-BBEE 

stamped and signed by 

commissioner of oaths? 

I.e. full names and signature, 

force/practice number, 

designation / rank, date and 

address. 

Is the certification date not older 

than 3 months and original ink is 

clear on the document to confirm 

if it is originally certified? 

Yes 
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7. Formal agreement must be attached 

in case of a joint venture (JV) or 

consortium. 

a) The JV/consortium must amongst others, reflect 

clear profit and loses sharing percentages. It is 

compulsory that the lead partner must have at least 

51% majority shares in the JV/consortium. 

If the tendering entity / bidder is a 

JV/Consortium, has the bidder 

attached a detailed 

JV/Consortium agreement with 

all critical information? 

 

8. In bids where Consortia / Joint 

Ventures / Sub-contractors are 

involved, each party must submit 

separate required returnable 

documents. 

a) This will not be applicable to functionality and B-

BBEE requirements. 

If the tendering entity / bidder is a 

JV/Consortium, have the parties 

involved attached all individual 

required documents as per 

special condition of bid? 

 

9. Latest municipal rates and taxes 

certificates from relevant local 

authority for the business and all 

business directors 

OR 

Proof of resident from tribal authority 

for the business and all business 

directors 

OR 

Lease agreement with the Lessor’s 

latest municipal rates and taxes 

certificates from relevant local 

authority. 

NB: All accounts owing any 

municipality for more than 90 days 

will be disqualified as prescribed on 

the MSCM Regulations. 

a) If the business is operated and its director(s) are 

residing within a municipal area, bidders are 

expected to attach latest municipal rate and taxes 

certificates for the business and ALL its directors. 

b) If the business is operated and its director(s) are 

residing within a tribal authority. Bidders are 

expected to attach proof of resident for the 

business and ALL its directors. 

c) If the business directors are leasing a facility for 

residential purposes, they are required to attach 

individual lease agreement with lessor’s latest 

municipal rates and taxes for a facility is within a 

Municipal boundary and if the business is renting 

office / business facility, the bidders are required to 

attach lease agreement for the business with 

lessor’s latest municipal rates and taxes for a 

facility within a municipal boundary. If the facility 

leased is in a rural area, lease agreement will be 

accompanied with the lessor’s proof of residential 

from a tribal authority. 

Has the bidder attached latest 

municipal rates and taxes from 

relevant local authority for the 

company / business and all 

company directors / owners? 

In case of lease, has the bidders 

attached lease agreements and 

lessor’s proof of res from a tribal 

authority or latest municipal rates 

and taxes certificate? 

Is the account not in areas for 

more than 90 days (3 months)? 
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  NB: Domicilium citandi at executandi: Domicilium citandi et 

executandi is a Latin legal term meaning the address 

nominated by a bidder in a legal contract where legal notices 

may be sent. 

Bidders are encouraged to update their addresses when they 

relocate their businesses and the preferred address on the 

CSD should be in line with the address on the Company 

Registration Document. It is the responsibility of the bidder to 

ensure that all physical addresses reflected either on the 

company registration document and CSD are not owing any 

municipal rates and taxes for more than three months 

including the Lessor’s municipal account in case of lease. 

The rationale behind this requirement is the enhance revenue 

in RSA municipalities as enshrined on the Municipal Systems 

Act 32, 2000. Failure to attach is an immediate 

disqualification but failure to align addresses will not be a 

disqualifying factor, however all addresses reflected on the 

both the CSD and company registration document will be 

subjected to this requirement. 

  

10. Forging of documents/certificates 

The City has noted that prospective 

bidders are allegedly submitting 

fraudulent and forged documents 

when bidding for tenders. 

Bidders are advised not to commit 

fraudulent activities and forge 

documents. The City will ensure that 

this Act is adhered to by reporting all 

abusers of the SCM system to SAPS 

and enlist them on the Register of 

Tender Defaulters as prescribed on 

section 29 of the Prevention and 

Combating of Corrupt Activities Act 

12 of 2004. 

Section 34(1)(b) of the Prevention and Combating of 

Corrupt Activities Act 12 of 2004, stipulates that: 

“any person who holds a position of authority and 

who knows or ought reasonably to have known or 

suspected that any other person has committed the 

offence of theft, fraud, extortion, forgery or uttering 

a forged document involving an amount of 

R100 000 or more, must report such knowledge or 

suspicion or cause such knowledge or suspicion to 

be reported to any police official”. 

Section 34(2) of the same Act stipulates that: “subject 

to the provision of section 37(2), any person who 

fails to comply with subsection (1), is guilty of an 

offence”. 

Are there any suspicious / 

alleged fraudulent or forged 

documents? 

If yes, has the matter been 

reported to the nearest SAPS 

following correct institutional 

protocol? 

Has the matter been registered 

with the Registrar to enable due 

processes and per the Act? 

NB: The minutes of the BEC / 

BAC should detail all the 

elements of alleged fraud and 

forged documents. 
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 Abusers of the SCM system, 

amongst other penalties, may be 

restricted to do business with any 

Public Institutions for a period NOT 

exceeding 10 years (see section 28 

of this Act). 

   

11. Copy of Public Liability insurance. 

Only insurance covers from 

registered and authorized financial 

service providers will be accepted. 

a) Public liability insurance may vary from one project 

to another on the basis of the level of risk and 

complexity of the project. Minimum cover to be 

determined by the BSC prior consultation with the 

project manager if deemed necessary. 

If applicable, is the bidder 

compliant with the minimum 

cover stipulated in the bid 

document? 

Is the public liability insurance 

from a registered financial 

institution? 

 

12. Recent audited / independently 

reviewed financial statements for 

three consecutive years. 

NB: if a company provides any 

financial statements in terms of 

section 29 of the Companies Act, 

such statements must comply with 

the provision of the Act. 

a) Applicable to private companies that are not 

managed by its owners, if: 

- It compiles its financial statement internally and 

its public interest score is less than 100. 

- It has its financial statements compiled 

independently and its public interest score is 

between 100 and 349. 

- the public interest score is 350 points or more, 

is required for an audit to be conducted. 

Has the bidder furnished MBD 5 

as mandatory for all projects 

estimated to be in excess of R10 

million? 

Has the bidder attached the 

relevant AFS as required by law 

and is it aligned with his/her 

declaration on MBD 5? False / 

mismatched / inconsistent 

declaration may lead to 

immediate disqualification. 

 

13. Recent annual financial statement 

(AFS) for three consecutive years 

(unaudited AFS). 

NB: if a company provides any 

financial statements in terms of 

section 29 of the Companies Act, 

such statements must comply with 

the provision of the Act. 

a) Applicable to private companies with a public 

interest score of less than 100. 

b) If, with respect to a particular company, every 

person who is a holder of, or has a beneficial 

interest in, any securities issued by that company is 

also a director of the company, that company is 

exempt from the requirements in this section to 

have its annual financial statements audited or 

independently reviewed. 

Has the bidders furnished MBD 5 

as mandatory? 

Has the bidder attached the 

relevant AFS as required by law 

in line with his/her declaration on 

MBD 5? 
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  NB: An independent review will suffice if the company has 

opted to have its financial statement audited or is required 

by its Memorandum of Incorporation (MOI) to do so. 

  

14. Functionality / Quality for evaluation 

of complex projects 

a) Functionality test refers to evaluation of bidders on 

various aspects of the contract to establish if the 

bidders has the capabilities to execute the contract 

or not. The various aspect may include but not 

limited to: track record and experience on similar 

projects, human resource and their individual 

experience, financial capabilities, relevant 

technology, etc. 

NB: Functionality will not be compulsory for all projects but 

for complex projects. Functionality criteria will vary from 

one project to another. 

Has the bidder met the minimum 

threshold on functionality in order 

to qualify for further evaluation on 

price and B-BBEE? 

Has the bidders been scored in 

line with the evaluation criteria 

set on the tender document? 

All portfolio of evidence attached 

and certified as stated on the bid 

document? 

 

15. The Compensation for Occupation 

Injuries and Diseases Act 130 of 

1993 (COIDA) 

a) The COIDA provides for compensation for 

disablement caused by occupational injuries or 

diseases sustained or contracted by employees in 

the course of their employment, or for death 

resulting from such injuries or diseases, hence 

bidders are expected to attach COIDA certificates 

in line with their specialize area aligned to the 

type/nature of business. 

If applicable, is the COIDA 

certification / letter of good 

standing attached, valid and 

reflects the nature of work in line 

with the scope of works? 
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1. Failure to fully complete the compulsory returnable documents shall render such a tender offer 

unresponsive. 

2. Tenderers shall note that their signatures appended to each returnable form represents a declaration 

that they vouch for the accuracy and correctness of the information provided, including the 

information provided by candidates proposed for the specified key positions. 

3. Notwithstanding any check or audit conducted by or on behalf of the Employer, the information provided 
in the returnable documents is accepted in good faith and as justification for entering into a contract with a 
tenderer. If subsequently any information is found to be incorrect such discovery shall be taken as 
wilful misrepresentation by that tenderer to induce the contract. In such event the Employer has the 
discretionary right under contract condition 9.2 to terminate the contract. 

 
The Tenderer must complete the following returnable Schedules: 

 
Returnable Schedules required for Tender evaluation purposes 

 

COMPULSORY TENDER DOCUMENTS 

FORM A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

FORM B RECORD OF ADDENDA TO TENDER DOCUMENTS 

FORM C PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES 

FORM D PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC EMPOWERMENT 

STATUS 

FORM E COMPULSORY DECLARATION 

FORM F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

FORM G CERTIFICATE OF INDEPENDENT TENDER 

FORM H DECLARATION OF GOOD STANDING REGARDING TAX 

FORM I DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES 

FORM J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER DATABASE 

FORM K DECLARATION OF TENDERER’S LITIGATION HISTORY 

FORM L AUTHORITY OF SIGNATORY 

FORM M SCHEDULE OF SPECIALIST SUBCONTRACTORS 

FORM N PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 

FORM O SCHEDULE OF CURRENT COMMITMENTS 

FORM P REGISTRATION WITH CIDB 

RETURNABLE FOR QUALITY CRITERIA 

FORM Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 

FORM R PLANT & EQUIPMENT 

FORM S FINANCIAL RESOURCES 

FORM T MANAGERIAL CAPACITY, EXPERIENCE AND QUALIFICATIONS 

FORM U  

FORM V  

  

CERTIFICATE FOR TENDER COMPLIANCE 

FORM W SCHEDULE OF TENDER COMPLIANCE 

PART T2: RETURNABLE DOCUMENTS 
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COMPULSORY TENDER DOCUMENTS 
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Notes to Tenderer: 

1. Unless the attendee’s name, details and signature also appear on the attendance register this Certificate 

of Attendance shall not be accepted and the tenderer’s offer shall be deemed non- responsive. 

 
This is to certify that I, ............................................................................................................................................ 

 
representative of (tenderer) .................................................................................................................................... 

 
of (address) ............................................................................................................................................................ 

 
................................................................................................................................................................................ 

 
................................................................................................................................................................................ 

 
telephone number .................................................................................................................................................. 

 
fax number .............................................................................................................................................................. 

 
e-mail ...................................................................................................................................................................... 

attended the clarification meeting on (date) ........................................................................................................... 

 
Signature of Representative:   

 

 

 

Signature of Project Manager:   

FORM A: CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 
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We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 
Date Title or Details 

   

   

   

   

   

   

   

   

   

Attach additional pages if more space is required. 
 

 
Signed   Date   

 

Name   Position   

FORM B: RECORD OF ADDENDA TO TENDER DOCUMENTS(SIPDM) 
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The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering letter to 
his tender and reference such letter in this schedule. 

 
The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling of material 
deviations and qualifications. 

 
(a) AMENDMENTS 

 

Page, Clause or Item No Proposed Amendment 

  

  

  

  

  

Note: (1) Amendments to the General and Special Conditions of Contract are not acceptable. 
(2) The Tenderer must give full details of all the financial implications of the amendments 

and qualifications in a covering letter attached to his tender. 

(This is not an invitation for alternatives but should the Tenderer desire to make any departures for 
the provisions of this contract he shall set out his proposals clearly hereunder. 

 
(b) ALTERNATIVES 

 

Proposed Alternative Description of Alternative 

  

  

  

  

  

 
Note: (1) Individual alternative items that do not justify an alternative tender, and an alternative offer for time for 

completion should be listed here. 

(2) In the case of a major alternative to any part of the work, a separate Bill of Quantities, programme, 
etc. and a detailed statement setting out the salient features of the proposed alternatives must 
accompany the tender. 

(3) Alternative tenders involving technical modifications to the design of the works and methods of 
construction shall be treated separately from the main tender offer. 

 
 

 
Signed Date 

 

Name Position 
 

FORM C: PROPOSED AMENDMENTS, QUALIFICATIONS AND ALTERNATIVES (SIPDM) 
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PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS 
2022 

 
This preference form must form part of all tenders invited. It contains general information and serves as a claim 
form for preference points for specific goals. 

NB:  BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2 To be completed by the organ of state 
 

 
a)  The applicable preference point system for this tender is the 90/10 preference point system. 

 

 
1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded 

for: 

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 
 

 POINTS 

PRICE 80 

SPECIFIC / TARGETED GOALS 20 

Total points for Price and SPECIFIC GOALS 100 

 
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to claim 

points for specific goals with the tender, will be interpreted to mean that preference points for specific 
goals are not claimed. 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by the 
organ of state. 

2. DEFINITIONS 

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation to 
provide goods or services through price quotations, competitive tendering process or any other method 
envisaged in legislation; 

(b) “price” means an amount of money tendered for goods or services, and includes all applicable 

FORM D: PREFERENTIAL PROCUREMENT REGULATIONS 2022 



T2-6 

BID NO:COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33 

35 Part T2 Returnable Documents 

 

 

 

 

 

 

 

 

 

 

 
taxes less all unconditional discounts; 

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes; 

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ of 
state in response to an invitation for the origination of income-generating contracts through any method 
envisaged in legislation that will result in a legal agreement between the organ of state and a third party 
that produces revenue for the organ of state, and includes, but is not limited to, leasing and disposal of 
assets and concession contracts, excluding direct sales and disposal of assets through public auctions; 
and 

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000). 
 

 
3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

 
3.1. POINTS AWARDED FOR PRICE 

 
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 

A maximum of 80 or 90 points is allocated for price on the following basis: 

80/20 or 90/10 
 

𝑠 = 𝟖 1 − 
Where 

or 𝑠 = 𝟖 1 − 

 

Ps = Points scored for price of tender under consideration 

Pt = Price of tender under consideration 

Pmin = Price of lowest acceptable tender 

 
 

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING 
PROCUREMENT 

 

 
3.2.1. POINTS AWARDED FOR PRICE 

 

A maximum of 80 or 90 points is allocated for price on the following basis: 

 
80/20 or 90/10 

 

𝑠 = 𝟖 1 + or 𝑠 = 𝟖 1 + 

 
Where  

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 
 

4. POINTS AWARDED FOR SPECIFIC GOALS 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender: 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it is 
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unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the tender 
documents, stipulate in the case of— 

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used to 
determine the applicable preference point system; or 

 
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply 

and that the lowest acceptable tender will be used to determine the applicable preference point 
system, 

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system. 

Table 1: Specific goals for the tender and points claimed are indicated per the table below. 

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such. 

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.) 
 

Item 
no. 

 

 
The specific goals allocated points in terms of this 
tender 

Number of 
points 

allocated 

(80/20 system) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

1. 100% Black owned enterprises within the definition of the 
HDI 

2 
 

2. At least 30% women owned enterprises 2 
 

3. At least 30% youth owned enterprises 2 
 

4. At least 30% enterprises people living with disabilities 2 
 

5. Enterprises regarded as EMEs located within the City of 
Mbombela 

2 
 

6 Enterprise who will sub-contract minimum of 30% of the 
contract value to EME’s in the ward or local communities 
where the services to be rendered of works to be 
undertaken (Bidders shall list sub-contracting works or 
items) 

2 
 

7 Corporate Social Investment (CSI) Plan. (see notes below) 5 
 

8 B-BBEE level 1 contribution (SANAS verified B-BBEE 
certificate for generic enterprise, and for EME and SME a 
sworn affidavit or CIPC issued certificate confirming annual 
turnover and level of Black Ownership 

3 
 

The City will utilise the CSD report for the above-mentioned information 

Corporate Social Investment (CSI) 

NB: The minimum total value of the CSI should not be less than 2% of the total project value excluding vat and 

contingencies. The CSI project should be delivered concurrently with the project. The final product should be 
delivered prior to the issuing of completion certificate. The nature of the CSI project must benefit the 
community at large. (1 page, Arial font size 12) Prospective bidders will be expected to provide the City with a 
written explanation on how to implement the Corporate Service Investment on that particular ward, community 
or region. The investment must benefit the community at large. In order to claim points, a detailed one page 
report must be included in the list of returnable documents. The corporate social investment initiates must be 
implemented by the company/successful bidder. The final details of the CSI project will be finalized prior to the 
signing of the contract in consultations with relevant stakeholders. 

 
DECLARATION WITH REGARD TO COMPANY/FIRM 
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4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

Partnership/Joint Venture / Consortium 

One-person business/sole propriety 

Close corporation 

Public Company 

Personal Liability Company 

(Pty) Limited 

Non-Profit Company 

State Owned Company 
[TICK APPLICABLE BOX] 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the points 

claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for the 

preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 
and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of the 
organ of state that the claims are correct; 

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions of 
contract have not been fulfilled, the organ of state may, in addition to any other remedy it may have 

(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or only 
the shareholders and directors who acted on a fraudulent basis, be restricted from 
obtaining business from any organ of state for a period not exceeding 10 years, 
after the audi alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 

SURNAME AND NAME: ………………………………………………………. 
DATE: ……………………………………………………… 

ADDRESS: ……………………………………………………… 

……………………………………………………… 

……………………………………………………… 

 

 

5 Declaration 

 
The tenderer declares that 

 

a) the tendering entity is a level contributor as stated in the submitted evidence of qualification as at the 
closing date for submissions 

b) the tendering entity has been measured in terms of the following code (tick applicable box) 

 
□ Generic code of good practice 

 
□ Other – specify ............................................................................................................................. 

 

c) the contents of the declarations made in terms of a) and b) above are within my personal knowledge and 
are to the best of my belief both true and correct 

 
The undersigned, who warrants that he / she is duly authorized to do so on behalf of the tenderer, 
confirms that he / she understands the conditions under which such preferences are granted and 
confirms that the tenderer satisfies the conditions pertaining to the granting of tender preferences. 

 
Signature: ...............................................................................................................................………... 

 
Name: .......................................................................................................................................…….... 

Duly authorised to sign on behalf of: ..............................................................................................….. 

Telephone: ...................................................................... 

 
Fax: ....................................................................... Date: .................................................................... 

Name of witness .................................................. Signature of witness .................................. 

Note: 

 
1) Failure to complete the declaration will lead to the rejection of a claim for a preference. 

2) Supporting documentation of the abovementioned claim for a preference must be submitted with the 
tender submission to be eligible for a preference. (see Clause 5.11.8 in Tender Data) 
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The following particulars must be furnished. In the case of a joint venture, separate declaration in respect of each 
partner must be completed and submitted. 

Section 1: Enterprise Details 

Name of Enterprise 

Section 2: Particulars of companies and close corporations Company / Close Corporation registration 
number. 

Section 3: SARS Information 

Section 5: National Treasury Central Supplier Database 

Section 6: Particulars of principals 

principal: means a natural person who is a partner in a partnership, a sole proprietor, a director of a company established in terms of the 
Companies Act of 2008 (Act No. 71 of 2008) or a member of a close corporation registered in terms of the Close Corporation Act, 1984, 
(Act No. 69 of 1984). 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

*insert separate page if necessary 

FORM E: COMPULSORY DECLARATION 

Name of enterprise:  

Contact person:  

Email:  

Telephone:  

Cell no  

Fax:  

Physical address  

Postal address  

 

  

 

Tax reference number  

VAT registration number State Not registered if Not Registered for VAT 

 

Supplier number  

Unique registration reference number  

 

Full name of principal Identity number Personal tax reference 
number 
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Section 7: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any principal is currently or has been within 
the last 12 months in the service of any of the following: 

 
a) a member of any municipal council an employee of any department, national or 

provincial public entity or constitutional institution 

b) a member of any provincial legislature 
within  the  meaning  of  the  Public  Finance

 
Management Act of 1999 (Act No. 1 of 1999) 

c) a member of the National Assembly or member of an accounting authority of any 
the National Council of Province national or provincial public entity 

1. a member of the board of directors 
of any municipal entity 

2. an official of any municipality or an employee of Parliament or an employee of 
municipal entity Parliament or a provincial legislature 

 
If any of the above boxes are marked, disclose the following: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
*insert separate page if necessary 

Section 8: Record of family member in the service of the state 

family member: a person’s spouse, whether in a marriage or in a customary union according to indigenous law, 
domestic partner in a civil union, or child, parent, brother, sister, whether such a relationship results from birth, 
marriage or adoption. 

 
Indicate by marking the relevant boxes with a cross, if any family member of a principal as defined in section 5 is 
currently or has been within the last 12 months been in the service of any of the following: 

 
d) a member of any municipal council an employee of any department, national or 

provincial public entity or constitutional institution 

e) a member of any provincial legislature 
within  the  meaning  of  the  Public  Finance

 
Management Act of 1999 (Act No. 1 of 1999) 

f) a member of the National Assembly or member of an accounting authority of any 
the National Council of Province national or provincial public entity 

3. a member of the board of directors 
of any municipal entity 

4. an official of any municipality or an employee of Parliament or an employee of 
municipal entity Parliament or a provincial legislature 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 
months 
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If any of the above boxes are marked, disclose the following: 
 
 
 
 
 
 
 
 
 
 
 

 
*Insert separate page if necessary 

Section 9: Record of termination of previous contracts with an organ of state 

Was any contract between the tendering entity including any of its joint venture partners terminated during the 
past 5 years for reasons other than the employer no longer requiring such works or the employer failing to 
make payment in terms of the contract. 

Yes No (Tick appropriatebox) 

 
If yes, provide particulars (insert separate page if necessary) 

Section 10: Declaration 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the tendering entity 
confirms that the contents of this Declaration are within my personal knowledge, and save where stated 
otherwise in an attachment hereto, are to the best of my belief both true and correct, and: 

neither the name of the tendering entity or any of its principals appears on: 

a) the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities 
Act of 2004 (Act No. 12 of 2004). 

National Treasury’s Database of Restricted Suppliers (see www.treasury.gov.za) 

ii) neither the tendering entity of any of its principals has within the last five years been convicted of fraud or 
corruption by a court of law (including a court outside of the Republic of South Africa); 

iii) any principal who is presently employed by the state has the necessary permission to undertake 
remunerative work outside such employment (attach permission to this declaration); 

iv) the tendering entity is not associated, linked or involved with any other tendering entities submitting tender 
offers 

v) has not engaged in any prohibited restrictive horizontal practices including consultation, communication, 
agreement, or arrangement with any competing or potential tendering entity regarding prices, geographical 
areas in which goods and services will be rendered, approaches to determining prices or pricing parameters, 
intentions to submit a tender or not, the content of the submission (specification, timing, conditions of contract 
etc.) or intention to not win a tender; 

vi) has no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

vii) neither the tenderer or any of its principals owes municipal rates and taxes or municipal service charges to 
any municipality or a municipal entity and are not in arrears for more than 3 months; 

SARS may, on an on-going basis during the term of the contract, disclose the tenderer’s tax compliance status 
to the Employer and when called upon to do so, obtain the written consent of any subcontractors who are 
subcontracted to execute a portion of the contract that is entered into in excess of the threshold prescribed by 
the National Treasury, for SARS to do likewise. 

 
Signed:   Date:   

 

 

Name:   Position:   

 

Name of principal Name of institution, public 
office, board or organ of state 
and position held 

Status of service 
(tick appropriate column) 

Current Within last 12 months 

    

    

    

    

    

 

http://www.treasury.gov.za/
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NOTE 1 The Standard Conditions of Tender contained in SANS 10845-3 prohibits anticompetitive practices 

(clause 3.1) and requires that tenderers avoid conflicts of interest, only submit a tender offer if the tenderer or 

any of his principals is not under any restriction to do business with employer (4.1.1) and submit only one 

tender either as a single tendering entity or as a member in a joint venture (clause 4.13.1). Clause 5.7 also 

empowers the Employer to disqualify any tenderer who engages in fraudulent and corrupt practice. Clause 3.1 

also requires tenderers to comply with all legal obligations. 

NOTE 2: Section 30(1) of the Public Service Act, 1994, prohibits an employee (person who is employed in posts 

on the establishment of departments) from performing or engaging remunerative work outside his or her 

employment in the relevant department, except with the written permission of the executive authority of the 

department. When in operation, Section 8(2) of the Public Administration Management Act, 2014, will prohibit 

an employee of the public administration (i.e. organs of state and all national departments, national 

government components listed in Part A of Schedule 3 to the Public Service Act, provincial departments 

including the office of the premier listed in Schedule 1 of the Public Service Act and provincial departments 

listed in schedule 2 of the Public Service Act, and provincial government components listed in Part B of 

schedule 3 of the Public Service Act) or persons contracted to executive authorities in accordance with the 

provisions of section 12A of the Public Service Act of 1994 or persons performing similar functions in organs of 

state from conducting business with the State or to be a director of a public or private company conducting 

business with the State. The offence for doing so is a fine or imprisonment for a period not exceeding 5 years 

or both. It is also a serious misconduct which may result in the termination of employment by the employer. 

 
NOTE 3: Regulation 44 of Supply Chain Management regulations issued in terms of the Municipal Finance 

Management Act of 2003 requires that organs of state and municipal entities not award a contract to a person 

who is the service of the state, a director, manager or principal shareholder in the service of the state or who 

has been in the service of the state in the previous twelve months. 

 
NOTE: 4: Regulation 45 of Supply Chain Management regulations requires a municipality or municipal entity 

to disclose in the notes to the annual statements particulars of any award made to a close family member in the 

service of the state. 

 
NOTE: 5 Corrupt activities which give rise to an offence in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004) include improperly influencing in any way the procurement of any contract, the fixing of 

the price, consideration or other moneys stipulated or otherwise provided for in any contract and the 

manipulating by any means of the award of a tender. 

 
NOTE: 6 Section 4 of the Competition Act of 1998 prohibits restrictive horizontal practice including agreements 

between parties in a horizontal relationship which have the effect of substantially preventing or lessening 

competition, directly or indirectly fixing prices or dividing markets or constitute collusive tendering. Section 5 

also prohibits restrictive vertical practices. Any restrictive practices that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties. 
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ATTACH THE FOLLOWING DOCUMENTS TO THIS PAGE 

 

 

 

 For Closed Corporations 

CK1 or CK2 as applicable (Founding Statement) Certified Shareholders Certificate 

OR 

 

 For Companies 

A copy of the Certificate of Incorporation, and Certified shareholders’ register 

OR 

 For Joint Venture Agreements 

 Joint Venture Agreement between all the parties, 

 as well as the documents in (1) or (2) of each Joint Venture member. 

OR 

 For Partnership 
1. Certified Copies of the ID’s of the partners 

OR 

 One-person Business / Sole trader 
2. Certified Copy of ID 
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The following particulars must be furnished in relation to tenders for municipalities and municipal entities where: 

a) contractors are required; and 

b) goods, services or a combination thereof where the estimated total of the prices exceeds R 10 million 
including VAT. 

In the case of a joint venture, separate municipal declarations and returnable documents shall be submitted in 
respect of each partner. 

Section 1: Enterprise Details / Name of enterprise: 

 Name of 
enterprise: 

  

 Contact person:  

 Email:  

 Telephone:  

 Cell no  

 Fax:  

 Physical address  

 Postal address  

  

Section 2: Declaration for Contractor’s services: 

 
The enterprise has been awarded the following contract services by an organ of state during the last five 
years. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Attach separate page as necessary 

 
 

 

FORM F: MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS 

Name of organ of state Estimated value of 
contracts 

Nature of service e.g. 
quantity surveying 

Service number 
similar to required 
service 
(yes / no)? 
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Section 3: Goods, services or a combination thereof where the estimated total of the prices exceeds R 10 
million including VAT 

 
I / we certify that 

1) (tick one of the boxes): 

□ the enterprise is not required by law to prepare annual financial statements for auditing. 

□ the enterprise is required by law to have audited annual financial statements and attached the audited 
financial statements for the past three financial years, or since the establishment as the enterprise was 
established within the past three years. 

 
2) the enterprise and its directors has / have no undisputed commitments for municipal services towards a 

municipality or other service provider in respect of which payment is overdue for more than 30 days (i.e.: all 
municipal accounts are paid up to date) Attach Municipal Utility Account; 

3) source of goods and / or services: 

(tick one of the boxes and insert percentages if applicable): 

□ goods and / or services are sourced only from within the Republic of South Africa 

□  % of the total cost of goods and / or services will be sourced from outside the Republic 
of South Africa and the percentage of payment from the municipality or municipal entity which is 

expected to be transferred out of the Republic is 
% 

 

 
I furthermore confirm that the following contracts were awarded to the enterprise by an organ of state during the 
last five years and attached particulars of any material non-compliance or dispute concerning the execution of 
such contracts: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
*Attach separate page as necessary 

I, the undersigned who warrants that I am duly authorized on behalf of the tendering entity, hereby declare that 
the contents of this Declaration are within my personal knowledge, and save where stated otherwise are to the 
best of my belief both true and correct. 

 
Signed:   Date:   

 

 

Name:   Position:   

Name of organ of state Estimated number 
of contracts 

Nature of contracts 
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ATTACHED HERETO AN ORIGINAL OR CERTIFIED COPY OF THE 

LATEST MUNICIPAL UTILITY ACCOUNT 
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FORM G: CERTIFICATE OF INDEPENDENT TENDER (MBD 9) 

 

 

 

Notes to tenderer: 

a) This certificate conforms to Treasury Regulation 16A9 and the requirement of section 4 (1) (b) (iii) of 

the Competition Act No. 89 of 1998, as amended, that prohibits an agreement between, or concerted 
practice by, firms, or a decision by an association of firms if it is between parties in a horizontal 
relationship and if it involves collusive tendering. 

b) Collusive tendering is a conspiracy between businesses that would normally be expected to compete, 
to agree not to compete, in a tender process. 

c) This certificate serves as a declaration by the tenderer that the tender submitted is free from any 
collusion with a competitor. 

 
CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

 
I, the undersigned, in submitting the accompanying tender: 

 

 

(Tender Number and Description) in response to the invitation for the tender made by: 
 

 

 
(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 
 

I certify, on behalf of:  that: (Name of Ten 

 
i) I have read and I understand the contents of this Certificate; 

ii) I understand that the accompanying tender will be disqualified if this Certificate is found not to be true 
and complete in every respect; 

iii) I am authorized by the tenderer to sign this Certificate, and to submit the accompanying tender, on 
behalf of the tenderer; 

iv) Each person whose signature appears on the accompanying tender has been authorized by the 
tenderer to determine the terms of, and to sign, the tender, on behalf of the tenderer; 

v) For the purposes of this Certificate and the accompanying tender, I understand that the word 
“competitor” shall include any individual or organization, other than the tenderer, whether or not affiliated 
with the tenderer, who: 

(a) has been requested to submit a tender in response to this tender invitation; 

(b) could potentially submit a tender in response to this tender invitation, based on their qualifications, 

abilities or experience; and 

(c) provides the same goods and services as the tenderer and/or is in the same line of business as the 

tenderer 

vi) The tenderer has arrived at the accompanying tender independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication between 
partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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vii) In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where product or service will be rendered (market allocation) 

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a tender; 

e) the submission of a tender which does not meet the specifications and conditions of the 

tender; or 

f) bidding with the intention not to win the tender. 

viii) In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this tender invitation relates. 

ix) The terms of the accompanying tender have not been, and will not be, disclosed by the tenderer, directly 
or indirectly, to any competitor, prior to the date and time of the official tender opening or of the 
awarding of the contract. 

x) I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to tenders and contracts, tenders that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms of 
section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting 
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the 
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of 
Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 
 
 

 

Signature Date 
 

 

Capacity under which Tender is Signed Name of Tenderer 
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FORM H: DECLARATION OF GOOD STANDING REGARDING TAX 

ATTACH VALID TAX COMPLIANCE STATUS (TCS) 
PIN TO THIS PAGE 

 

 

 

 

 

 
The Tax Compliance Status (TCS) PIN must be submitted together with the tender. Failure to submit the 
above-mentioned documentation will result in the invalidation of the tender. 

 
In tenders where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a separate 
Tax Compliance Status (TCS) PIN. 
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FORM I: DECLARATION OF TENDERER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES (MBD 8) 

 

 

 

 
Notes to tenderer: 

 
1. This tender document must form part of all tenders invited. 

2. This form serves as a declaration to be used by institutions in ensuring that when goods and 

services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 

management system. 

3. The tender of any tenderer may be disregarded if that tenderer or any of its directors have; 

a. abused the institution’s supply chain management system; 

b. committed fraud or any other improper conduct in relation to such system; 

c. failed to perform on any previous contract. 

4. In order to give effect to the above, the following questionnaire must be completed and submitted 

with this tender. 

 
Item Question Yes No 

4.1 Is the tenderer or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

 
(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule was 
applied). 

 
The Database of Restricted Suppliers now resides on the National Treasury’s 
website(www.treasury.gov.za) and can be accessed by clicking on its link at 
the bottom of the home page. 

Yes 
 

 
 
 
 
 
 
 
 
 
 

 

No 
 

 
 
 
 
 
 
 
 
 
 
 

 
4.1.1 If so, furnish particulars: 

4.2 Is the tenderer or any of its directors listed on the Register for Tender Defaulters in 
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 
12 of 2004)? 

 
for Tender Defaulters can be accessed on the National Treasury’s website 

(www.treasury.gov.za) by clicking on its link at the bottom of the home page. 

Yes 
 

 
 
 
 
 

 

No 
 

 
 
 
 
 

 
4.2.1 If so, furnish particulars: 

4.3 Was the tenderer or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during the 
past five years? 

Yes 
 

 

 

No 
 

 

 

4.3.1 If so, furnish particulars: 

 
 
 
 
 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.4 Does the tenderer or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 
/ municipal entity, that is in arrears for more than three months? 

Yes 
 

 
 

 

No 
 

 
 

 

4.4.1 If so, furnish particulars: 

4.5 Was any contract between the tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes 
 

 
 

 

No 
 

 
 

 

4.7.1 If so, furnish particulars: 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME) ………………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT. 

 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 
 

 

Signature Date 
 

 

 
 

 

Capacity under which Tender is Signed Name of Tenderer 
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The tenderer shall provide a printed copy of the Active Supplier Listing on the National Treasury Central 
Supplier Database. (www.treasury.gov.za). Tenderers who are not registered on the Central Supplier 
Database should attach proof of their application for registration (refer to Tender Data Clause 4.1). In the 
case of a Joint Venture, a printed copy of the Active Supplier Listing must be provided for each member of 
the Joint Venture. 

 
Name of Contractor: 

 
...................................................................................................................................................................... 

 
Central Supplier Database Supplier Number: 

 
.......................................................................................................................... 

 

 
i. Affix Proof of the National Treasury Central Supplier Database to this page 

ii. (Full CSD required, not summary) 

FORM J: REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

http://www.treasury.gov.za/
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YES NO 

 

 

 

Does the tenderer have any litigation with which tenderer (including its directors, shareholders or other senior 
members in previous companies) have been involved with any organ of state or state department within the 
last ten years? 

 

 
If yes, furnish your details in table below. 

 
NB: It is compulsory for all bidders to sign this form 

 
The tenderer shall list below details of any litigation with which the tenderer (including its directors, 
shareholders or other senior members in previous companies) has been involved with any organ of state or state 
department within the last ten years. The details must include the year, the litigating parties, the subject matter 
of the dispute, the value of any award or estimated award if the litigation is current and in whose favour the 
award, if any, was made. 

 
Client Other Litigating 

Party 
Dispute Award Value Date Resolved 

     

 
 

 

Signature Date 
 

 

Capacity under which Tender is Signed Name of Tenderer 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

FORM K: DECLARATION OF TENDERER’S LITIGATION HISTORY 
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Details of person responsible for tender process: 
 

 
Name: 

 
Contact number: 

Office address: 

 

 
Signatories for close corporations and companies shall confirm their authority by attaching to this form a duly 
signed and dated original or certified copy on the Company Letterhead of the relevant resolution of their 
members or their board of directors, as the case may be. 

 

PRO-FORMA FOR COMPANIES AND CLOSE CORPORATIONS: 

"By resolution of the board of directors passed on (date) 

 
Mr…………………………………………………………………………………………………………………………… 

has been duly authorized to sign all documents in connection with the Tender for Contract Number/Name 

… .............................................................................. and any Contract which may arise there from on behalf 
 

of …………………………………………………………………………………………………………………………… 
 

… 
(BLOCK CAPITALS) SIGNED ON BEHALF OF THE COMPANY 

 

 
IN HIS CAPACITY AS  ......................................................................…………………………… 

 

 
DATE .......................................................................…………………………… 

 

 
FULL NAMES OF SIGNATORY ……………………………………………………………………… 

 

 
SIGNATURE .............................................................………………………… 

 

 
AS WITNESSES: 1. NAME ………………………………… SIGNATURE ………………………… 

 

 
2. NAME ………………………………… SIGNATURE ………………………… 

 
 
 
 
 
 
 

 

FORM L: AUTHORITY OF SIGNATORY 
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2. PRO-FORMA FOR JOINT VENTURES: 

Certificate of Authority for Joint Ventures 

 
We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize……… Mr./Ms 

…………………………………., authorized signatory of the company ................................................... , acting in 

the capacity of lead partner, to sign all documents in connection with the tender offer an any contract 

resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS 
DULY AUTHORISED 

SIGNATORY 

   
Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

   
Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

   
Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 

   
Signature: …………………….. 

Name: …………………………. 

Designation: ………………….. 
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ATTACHED HERETO THE DULY SIGNED AND DATED ORIGINAL OR CERTIFIED 

COPY OF AUTHORITY OF SIGNATORY ON COMPANY LETTERHEAD 



T2 

BID NO:COM93/2026 –CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33 

57 Part T2 Returnable Documents 

 

 

 

 

 

Notes to tenderer: 

 
1. The tenderer shall list below the specialist items of work on this contract. Alternatives may be 

mentioned. 

2. The tenderer shall state whether he intends to carry out any specialised work himself. 

 
Acceptance of this tender shall not be construed as approval of all or any of the listed specialist subcontractors. 
Should any or all of the specialist subcontractors not be approved subsequent to the acceptance of the tender, 
it shall in no way invalidate this tender, and the tendered unit rates for the various items of work shall remain 
final and binding, even in the event of a subcontractor not listed below being approved by the engineer. 

 

SPECIALISED ITEM 
INDICATE IF SUB-CONTRACTED 

(Tick correct option) 

YES NO 

   

   

   

 
In order to complete the Works under this Contract, I/we propose to employ the following sub-contractors to carry 

out the portion/type of work as detailed. Affix Original or Certified proof of 3 previous projects for each 

sub-contractor. 

 
(Note: All proposed sub-contractors must be listed). 

 

Sub-contractor: 

Name, Address and Telephone No. 

Portion/type of work 

to be undertaken 

 

 
 

 
 

( )  

 
Previous value of work: 

Previous Experience: 

 
 

 
 

( )  

 
Previous value of work: 

Previous Experience: 

 
 
 
 

 

FORM M: SCHEDULE OF SPECIALIST SUBCONTRACTORS 
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( )  

 
Previous value of work: 

Previous Experience: 

 
 

 
 

( )  

 
Previous value of work: 

Previous Experience: 
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Notes to tenderer: 

 
1. Discovery that the tenderer has failed to make proper disclosure may result in the City of Mbombela 

terminating a contract that flows from this tender on the ground that it has been rendered invalid by the 
tenderer’s misrepresentation. 

 
2. The tenderer shall attach to this Form evidence that he is registered and in good standing with the 

compensation fund or with a licensed compensation insurer who is approved by Department of Labour 
in terms of section 80 of the Compensation for Injury and Disease Act 1993 (COID) (Act 130 of 1993). 

 
i. Affix certified Proof of Good Standing with Compensation Commissioner to this page as per the 

required CIDB Grading 

FORM N: PROOF OF GOOD STANDING WITH COMPENSATION COMMISSIONER 
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Notes to tenderer: 

 
(a) The tenderer shall list below all contracts currently under construction or awarded and about to 

commence and tenders for which offers have been submitted but awards not yet made. 

(b) In the event of a joint venture enterprise, details of all the members of the joint venture shall similarly 

be attached to this form. 

(c) The lists must be restricted to not more than 5 contracts and 5 tenders. If a tenderer’s actual 
commitments or potential commitments are greater than 5 each, those listed should be in descending 
order of expected final contract value or sum tendered. 

 
Contracts Awarded 

Employer Project Expected Value of 
contract 
(Inclusive of VAT) 

Durations 
(Months) 

Expected Completion 
Date 

     

     

     

     

     

 

 
Tenders not Yet Awarded 

Employer Project Tendered 
Amount 
(Inclusive of 
VAT) 

Tendered 
Durations 
(Months) 

Expected 
Commencement Date 

     

     

     

     

     

 
 

 

Signature Date 
 

 

Capacity under which Tender is Signed Name of Tenderer 
 
 
 
 
 
 
 
 

 

FORM O: SCHEDULE OF CURRENT COMMITMENTS 
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The tenderer shall  provide a printed copy of the Active Contractor’s Listing off the CIDB website. 
(www.cidb.org.za). Tenderers whose CIDB registration expires within 21 days after close of tender should 
attach proof of their application for re-registration (refer to Tender Data Clause 4.1). In the case of a Joint 
Venture, a printed copy of the Active Contractor’s Listing must be provided for each member of the Joint 
Venture. 

 
Name of Contractor: .......................................................................................................................................... 

 
Contractor Grading Designation: ........................................................................................................................ 

 
CIDB Contractor Registration Number: ............................................................................................................. 

 
Expiry Date: ....................................................................................................................................................... 

FORM P: REGISTRATION WITH CIDB 

http://www.cidb.org.za/
http://www.cidb.org.za/
http://www.cidb.org.za/
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b) RETURNABLES FOR QUALITY CRITERIA 
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The Tenderer will receive a maximum of 50 points based on the information provided in this schedule. 

 
The following is a statement of work of similar (roads construction) nature and size recently successfully 
executed by myself/ ourselves: 

1 Points will be given for projects completed of similar nature and size. 

2 The tenderer scores 5 points per project with a value from R10 million but less than R20 million, 
completed in the last 5 years 

3 The tenderer scores 8 points per project with a value from R20 million but less than R30 million 
completed in the last 5 years. 

4 The tenderer scores 10 points per project with a value from R30 million and above completed in the last 
5 years. 

5 Project of less than 10 million attract (0) zero points. 
6 The tenderer may attach not more than 5 projects of similar nature and size. 
7 The maximum Quality points for each criterion are listed below. 

8 Points for completion certificates attached will be given for similar projects. 
9 Failure to submit all relevant information per project will result in the forfeiture of all points for that 

relevant project. 
10 The experience of the Tenderer or joint venture partners in a consortium will be evaluated based on 

experience in similar projects or similar areas and conditions in relation to the scope of work required for 
this project. 

11 Documents requested above must be certified and not older than 3 months. Failure to adhere to the 
directive zero points will be allocated. 

 
NB: Similar project (construction of roads, stormwater and concrete bridge, excluding maintenance) 

 

Certified Appointment 
Letter as well as 

Certified Completion 
Certificate (signed by 
client, contractor and 
engineer) of Relevant 
Work (to be attached – 
zero points if any is not 

attached) 

Consulting 
Engineer: 
Contact 

Person and 
Telephone 

Number 

Employer: 
Contact 

Person and 
Telephone 

Number 

Value of Work 
(inclusive of 

VAT) 

Date Completed (Attach 
Certified Completion 

Certificate) 

     

  

  

  

  

     

  

  

     

  

  

  

  

*Attach additional pages if more space is required Total Points 

FORM Q: COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS 
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The tenderer will receive a maximum of 15 points based on information provided in this schedule. 

 
1. The following are lists of major items of relevant equipment that I / we presently own or lease and will 

have available for this contract or will acquire or hire for this contract if my / our tender is accepted. 

 
2. The tenderer will receive Quality points for listing of plant available for this specific contract as follows: 

 Major plant for construction works if well identified and 100% is owned and available at start 
of contract maximum points will be as stated in allocated points if owned column. 

 50% points will be allocated for hired plant as indicated in the Allocate points for hired plant 
column on the table below. 

 Points for the plant correctly identified and owned will be calculated according to the 
allocated points based on the quantities under the Quantities Required column. 

3. Proof of ownership to be submitted. Certified copies of motor vehicle license (MVLX) or motor vehicle 
license and license disc (MVL1) or certificate of registration (RC1) or any valid document issued by the 
department of transport (where applicable**). Invoices for equipment that are not traveling on the road will 
be accepted as proof of ownership (where applicable*). The invoice must be in the name of the bidding 

company or director(s). 

 

Description, size, capacity, etc. Allocate 
Points if 
Owned 

Allocate 
points if 
hired 

Quantity 
Required 

Quantity 
owned 

Quantity 
Hired 

Points 
Scored 

Motor grader (Cat 14H or Similar)** 4.0 2.0 1    

Excavator (20 ton)* 2.0 1.0 1    

Water Tanker (8000 Litres)** 2.0 1.0 1    

Smooth Drum Vibratory Roller (10 
ton or above)* 

1.0 0.5 1    

Tamping Foot Vibratory Roller (10 
ton or above)* 

2.0 1.0 1    

Tipper Truck (10 m3 or above)** 2.0 1.0 4    

TLB (48 kw Capacity)** 2.0 1.0 1    

Total 15.0 7.5     

Total Points Allocated   

*Attach additional pages if more space is required. 

FORM R: CONSTRUCTION EQUIPMENT 



T2 

BID NO:COM93/2026 –CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33 

65 Part T2 Returnable Documents 

 

 

 

 

 
 

The tenderer will receive a maximum of 10 points based on information provided in this schedule. 

Bank rating: A = 10 POINTS 

B = 6 POINTS 

 
C = 4 POINTS 

 
NB: the bank rating must be based on the amount reflected on the form of offer. No points will be 

allocated on the rating below the tendered amount. The City reserves the right to verify the 
information with the Financial Service Provider. In case of a JV, Consortium or partnership only the 
details of the lead partner will be considered 

 
DETAILS OF TENDERERS BANKING INFORMATION 

 
i. Notes to tenderer: 

 The tenderer shall attach to this form a letter of intent for 10% guarantee from a financial institution. 

 In the event that the tenderer is a joint venture enterprise, the bank guarantee will be expected from the 
lead partner. 

 

BANK NAME: 
 

ACCOUNT NAME: (e.g. ABC Civil 
Construction cc) 

 

ACCOUNT TYPE: (e.g. Savings, Cheque etc.) 
 

ACCOUNT NO: 
 

ADDRESS OF BANK: 
 

CONTACT PERSON: 
 

TEL. NO. OF BANK / CONTACT: 
 

BANK RATING 
 

How long has this account been in existence: 
 

 0-6 months  (Tick which is appropriate) 

7-12 months  

13-24 months  

More than 24 
months 

 

FORM S: FINANCIAL RESOURCES BANKING INFORMATION 
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For all procurement expected to exceed R10 million (all applicable taxes included), tenderer must complete the 
following questionnaire: 

 

 Are you by law required to prepare annual financial statements for auditing? 

 
YES / NO 

 
1.1. If yes, submit audited financial statements for the past three years or since the date of 

establishment if established during the past three years. 

 
…………………………………………………………………………………………………………………….. 

 
…………………………………………………………………………………………………………………….. 

 
2. Do you have any outstanding undisputed commitments for municipal services towards any municipal for 

more than three months or any other service provider in respect of which payments is overdue for more 
than 30 days? 

 
YES / NO 

 
……………………………………………………………………………………………………………………… 

 
……………………………………………………………………………………………………………………… 

 
2.1 If no, this serves to certify that the tenderer has no undisputed commitments for municipal services towards 

any municipality for more than three months or other service provider in respect of which payment is 
overdue for then 30 days? 

 
……………………………..………..………………………………………………………………………… 

 
……………………………………………………………………………………………………………..… 

 
2.2 If yes, please provide particulars 

 
….…………………………………………………………………………………………………………… 

 
………………………………………………………………………………………………………………. 

 
2.1 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract? 

 
YES / NO 

 
......................................................................................................................................................... 

 
……………………………………………………………………………………………………………… 

 
a. If yes, furnish particulars 

 
……………………………………………………………………………………………………………… 

 
……………………………………………………………………………………………………………… 

FORM S: FINANCIAL RESOURCES DECLARATION OF PROCUREMENT 
ABOVE R 10 MILLION (MBD5) 
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4.1 Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion of 

payment from the municipality / /municipal entity is expected to be transferred out of the Republic? 

 
YES / NO 

 
4.1 If yes, furnish particulars 

 
….…………………………………………………………………………………………………………………………… 

 
………………………………………………………………………………………….…………………………………… 

 

CERTIFICATION 

I, THE UNDERSIGNED (NAME) ……………………………………………………………………………...……..… 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 

I ACCEPT THAT THE STE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE 
 
 

 

Signature Date 
 

 
  

Capacity under which Tender is 
Signed 

Name of Tenderer 
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FORM S: FINANCIAL RESOURCES 
DOCUMENTATION OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE 

 

 

 

 
The Tenderer must attach hereto an Original Letter from a financial institution with whom he has made the 
necessary arrangements, to the effect that the said financial institution will be prepared to provide the 
required performance guarantee when asked to do so. (Letter of Intent) 

ii. A Pro forma follows herewith for the tenderer to use. 

PRO-FORMA FOR A PERFORMANCE 
GUARANTEE PERFORMANCE 

GUARANTEE 

Employer 

 
(Name and Address)   

 

 

Contract No 

 
Contract Title   WHEREAS 

(hereinafter referred to as “the Employer”) entered into, a Contract with: 

 

(hereinafter called “the 
Contractor”) on the day of 20   

for the construction of (Contract Title) 

 

 
at   

 

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with 
security by way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 

 

AND WHEREAS 
WE   

(hereinafter referred to as the 

Guarantor”) has/have at the request of the Contractor, agreed to give such guarantee; 

 
NOW THEREFORE WE do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-
Principal Debtor to the Employer under renunciation of the benefits of division and exclusion forthe due and 
faithful performance by the Contractor of all the terms and conditions of the said Contract, subject to the 
following conditions: 

 
1) The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extension of the Completion Data of the Works 
under the said Contract, and that its rights under this guarantee shall in no way be prejudiced nor or 
liability hereunder be affected by reason of any steps which the Employer may take under such 
Contract, or of any modification, variation, alterations of the Completion Date which the Employer may 
make, give, concede or agree to under the said Contract. 

2) This guarantee shall be limited to payment of a sum of money. 

3) The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 
time to or compound or make any other arrangement with the Contractor. 
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However, upon receipt by us of an authenticated copy of the Certificate of Completion in terms of the 
Contract, the amount of liability shall be reduced by 50% which shall be in force until the issue of the Final 
Approval Certificate at expiry of the Defects Liability Period 

 
This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in 
terms of the Contract, unless we are advised in writing by the Employer before the issue of the said 
Certificate of Completion 

 
4) His intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in 

full force and effect until all such claims have been paid of liquidated, 

5) Our total liability hereunder shall not exceed the sum of 
 

 

   (in words) 

R 
 (in figures) 

 
(10% of the tender sum) that amount I/we agree to hold at your disposal. 

6) The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 
the beneficiary, whereupon the Guarantor’s liability hereunder shall cease. 

 
I/We declare that I/we, on behalf of the Guarantor, waive the legal exceptions available to a guarantor and 
undertake to pay the said amount or such portion thereof as may be demanded, immediately on receipt of 
a written demand from you. 

 
A certificate under your hand shall be sufficient and satisfactory evidence as to the amount of the 
Guarantor’s liability for the purpose of enabling provisional sentence or any similar relief to be obtained 
against the Guarantor. 

 
This guarantee is neither negotiable nor transferable and must be surrendered to the Guarantor in the 
event of the full amount of the Guarantee being paid to the Employer. 

7) I/We hereby choose our address for the serving of all notices for all purposes arising here from as 

 

 

 
 
 

 
IN WITNESS WHERE OF this guarantee has been executed by us at   

 on the   day of _________________ 20 

As witness: 

1.   Signature   

2.   Signature   

Duly authorized to sign on behalf of 
(Guarantor) 

Address 
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The Tenderer will receive a maximum of 25 points based on information provided in this Schedule 

 
Notes to tenderer: 

 
1. The intention of this form is to demonstrate the tenderer’s project structure, as well as the lines of 

responsibility between members of the project team and the overall company structure. Attach own 

organogram to this form. 

2. State the city or town where the company’s head office is located. The locality of regional or satellite 

offices, regardless of degree of autonomy or size is not required. Only submit the number of offices 

other than the head office. Do not count offices outside RSA. 

3. For all foreign nationals must attach SAQA accreditation and certified proof of work permit 

 
CONSTRUCTION PERSONNEL 

 
i) Contracts Manager (5 Points) 

Contract Manager is required to have a minimum of NQF Level 7 in Civil engineering or equivalent 
and a minimum of 10 years in roads, stormwater and bridge construction. Who is registered with 
SACPCMP as Pr.CM/ Pr.CPM or ECSA as Pr.Eng or Pr.Tech.Eng shall be required as a minimum, 
as indicated below.: 

 

YEARS OF EXPERIENCE IN ROAD, 
STORMWATER AND BRIDGE 

CONSTRUCTION 

10 11 12 13 14 

POINTS 1 2 3 4 5 

 
ii) Site Agent (10 Points) 

Site Agent is required to have an N.D. Civil engineering or above; or equivalent to a NQF 6 

qualification and a minimum of ten (10) years in roads, stormwater and bridge construction, as 

indicated below: 

 

YEARS OF EXPERIENCE IN ROAD, 
STORMWATER AND BRIDGE 

CONSTRUCTION 

10 11 12 13 14 

POINTS 2 4 6 8 10 

 
iii) Site Foreman (5 Points) 

Site Foreman on permanent/contract basis, with at least NQF 4 qualification or related 

qualification with experience in roads, stormwater and bridge construction projects of not less 

than ten (10) years. Points will be allocated on a pro-rata basis for experience between 10 to 14 

years, as indicated below: 

 

YEARS OF EXPERIENCE IN ROAD, 
STORMWATER AND BRIDGE 

CONSTRUCTION 

10 11 12 13 14 

POINTS 1 2 3 4 5 

FORM T: KEY PERSONNEL EXPERIENCE AND QUALIFICATIONS 
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iv) Safety Officer (5 Points) 

Safety officer on a permanent/contract basis, to have a minimum qualification of Safety 

Management Training Course (SAMTRAC) or National Diploma in Safety Management or 

equivalent minimum NQF Level 5 qualification with a valid certificate issued by SACPCMP for 

registration as CHSO and with experience in road projects of not less than three (3) years. Points 

will be allocated on a pro-rata basis for experience between 3 to 5 years, as indicated below: 

 

YEARS OF EXPERIENCE IN ROAD, 
STORMWATER AND BRIDGE 

CONSTRUCTION 

3 4 5 

POINTS 2 3 5 

 

 
Experience Points 

Provide detailed CVs and certified 
qualifications for all Key Personnel for each 
category stated above. 

 
25 

 
N.B Points to be allocated based on the relevant experience provided on the CV’s provided. The 
appointed contractor is to provide such personnel as attached or one with equivalent 
qualifications and experience. Failure to do so will result in termination of the contract. 

 

Roads and Stormwater – Roads projects 

Bridges Projects – All Reinforced Concrete Bridge Structural Projects 



T2 

BID NO:COM93/2026 –CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE - WARD 33 

73 T2 Returnable Documents 

 

 

 

 

Note: Only CV’s and Certified Qualifications of Key personnel that were named and shown on 
the organogram to be attached. 

 
COMPETENCE ACHIEVEMENT SCHEDULE (QUALITY) 

 

 MAXIMUM 
POINTS TO 

BE 
ALLOCATED 

POINTS 
CLAIMED 

BY 
TENDERE 

R 

ALLOCATED POINTS 

Company Experience: Form Q 50 
  

Construction Equipment: Form R 15 
  

Financial References: Form S 10 
  

Key Personnel: Form T 25 
  

Sub- Total 100 
  

TOTAL 100 
  

 
Note: 

 
Total allocated for Quality is 100 points. The minimum threshold required to qualify for the next stage of 
evaluation is 70 points. Only those tenders that achieve the minimum number will proceed to the price and 
preference evaluation stage. 

 
 

 
SUPPLY CHAIN POLICY USING 80/20 PREFERENCE POINT SYSTEM 

 

 MAXIMUM POINTS TO BE 
ALLOCATED 

Price 80 

B-BBEE Status Level of Contribution 20 

TOTAL 100 

ATTACH CV’S AND CERTIFIED QUALIFICATIONS OF KEY PERSONNEL TO THIS PAGE 
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Note to tenderer: 

 
This Table has been created as an aid to ensure a tenderer’s compliance with the completion of the returnable 
forms and schedules and subsequent placement in the correct envelope. 

 

FORM NO 

/ MBD NO 

FORM DESCRIPTION TICK IF 

COMPLETED 

A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING  

B RECORD OF ADDENDA TO TENDER DOCUMENTS  

C PROPOSED AMENDMENTS AND QUALIFICATIONS  

D PREFERENCING SCHEDULE: BROAD BASED BLACK ECONOMIC 

EMPOWERMENT STATUS 

 

E COMPULSORY DECLARATION  

F MUNICIPAL DECLARATION AND RETURNABLE DOCUMENTS  

G CERTIFICATE OF INDEPENDENT TENDER  

H DECLARATION OF GOOD STANDING REGARDING TAX  

I DECLARATION OF TENDERER’S 

MANAGEMENT PRACTICES 

PAST SUPPLY CHAIN  

J REGISTRATION ON NATIONAL TREASURY CENTRAL SUPPLIER 

DATABASE 

 

K DECLARATION OF TENDERER’S LITIGATION HISTORY  

L AUTHORITY OF SIGNATORY  

M SCHEDULE OF SPECIALIST SUBCONTRACTORS  

N PROOF OF GOOD STANDING 

COMMISSIONER 

WITH COMPENSATION  

O SCHEDULE OF CURRENT COMMITMENTS  

P REGISTRATION WITH CIDB  

Q COMPANY EXPERIENCE IN RELATION TO SCOPE OF WORKS  

R CONSTRUCTION EQUIPMENT  

S FINANCIAL RESOURCES  

T KEY PERSONNEL, EXPERIENCE AND QUALIFICATIONS  

FORM W: SCHEDULE OF TENDER COMPLIANCE 



BID NO:COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

75 Part C1 Agreement and Contract Data 

 

 

 
 
 
 
 
 
 
 
 
 

THE CONTRACT 
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PART C1 AGREEMENT AND CONTRACT DATA 

PART C2 PRICING DATA 

PART C3 SCOPE OF WORKS 

 
PART C4 SITE INFORMATION 
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C1.1 FORM   OF   OFFER 

C1.2 FORM OF ACCEPTANCE 

C1.3 SCHEDULE OF DEVIATIONS 
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OFFER 

 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE – 
WARD 33 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the tender returnables and, by submitting this offer, has accepted the conditions of 
tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the 
contract, including compliance with all its terms and conditions according to their true intent and meaning, for an 
amount to be determined in accordance with the conditions of contract identified in the contract data. 

 
 

 
The offered total of the prices, inclusive of any value added tax or sales tax which the law requires the 

employer to pay, is   

 (in words) R (in figures) 
 
 

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in terms of the conditions of 
the contract identified in the contract data. 

 
for the TENDERER 

 

 
Signature:   

 

 
Name:   

 
Capacity:   

 
 

 
Witness: 

 
Name:   

Signature:   

Date:    

C 1.1: FORM of OFFER 



C1.2-1 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

81 Part C1.2 Form of Acceptance 

 

 

 

 

 
ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

The terms of the contract are contained in: 

Part C 1: Agreements and contract data, (which includes this agreement) 
Part C 2: Pricing data 
Part C 3: Scope of work. 
Part C 4: Site information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 
above. 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in 
the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming 
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data at, or just after, the date this agreement comes 
into effect. Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). 
Unless the tenderer (now contractor) within five working days of the date of such receipt, notifies the employer 
in writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the parties. 

 
 
 
 

 
for the EMPLOYER 

 
Signature:   Date:   

 

Name:   

 

Capacity:   

 

Witness: 

 
Name:   

 

Signature:  Date:   

C1.2: FORM of ACCEPTANCE 
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1 Subject 

Details 

2 Subject 

Details 

3 Subject 

Details 

4 Subject 

Details 

By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents 
listed in the tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, 
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process of 
offer and acceptance. 

It is expressly agreed that no other matter, whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement, shall have any meaning or effect in the contract between the parties arising from this agreement. 

for the TENDERER 

 

Signature:   

 

Name:   

 

Capacity:   
 

 

for the EMPLOYER 

 

Name:   

 

Signature:    Date:   
 

Capacity:   
 

 

 

Witness: 

 

Name:   

 

Signature:  Date:   

C1.3: SCHEDULE of DEVIATIONS 
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C1.4 CONTRACT DATA 
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CONDITIONS OF CONTRACT 

 
PART 1: DATA PROVIDED BY THE EMPLOYER 

 
CONDITIONS OF CONTRACT 

 
The General Conditions of Contract for Construction Works, Fourth Edition, 2025, published by the South African 
Institution of Civil Engineering, Private Bag X200, Halfway House, 1685, are applicable to this contract and is 
obtainable from www.saice.org.za. 

 
CONTRACT SPECIFIC DATA 

 
The following contract-specific data, referring to the General Conditions of Contract for Construction Works, Fourth 
Edition, 2025, are applicable to this Contract. 

 
PART 1: DATA PROVIDED BY THE EMPLOYER 

 
The following contract specific data are applicable to this Contract: 

 

Clause Description 

1.1.1.13 The Defects Liability Period is 12 months 

1.1.1.14 The time for achieving Practical Completion of the whole works is 60 Weeks/14 Months 

1.1.1.15 The Name of the Employer is the City of Mbombela. 

1.1.1.16 The Name of the Employer’s Agent is TMS Consulting Engineers & Project Management 

1.1.1.27 The pricing strategy: Re-Measurement Contract 

 
1.2.1.2 

The Employer’s address for receipt of communications is: 

Physical address: Postal address: 

1 Nel Street PO Box 45 
MBOMBELA MBOMBELA 
1200 1200 

Telephone: 013 759 2181 
Fax: 013 759 2070 
E-mail: sakheleni.letau@mbombela.gov.za 

 
1.2.1.2 

The address of the Employer’s Agent is: 

 
Physical address: Postal address: 

39A Ehmke Street P O Box 603 
Mbombela Mbombela 
1200 1200 
Telephone: (013) 752 8478 
E-mail: info@tmsconsulting.co.za 

 
2.5 

Variations regarding the Conditions of Contract are: 

Add the following at the end of sub clause 2.5.1: 

" The several documents forming the Contract shall rank in the following order of 
precedence: 

1. Contract Agreement, 

2. Form of Offer and Acceptance, 

 

C1.4: CONTRACT DATA 

http://www.saice.org.za/
mailto:sakheleni.letau@mbombela.gov.za
mailto:info@tmsconsulting.co.za
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Clause Description 

 3. Contract Data, 

4. Specification Data, 

5. Standardized Specifications, 

6. Drawings, 

7. Bill of Quantities, 

8. Statutory Regulations, 

9. Other standard specifications. 

If the contents of any part of the documents contradict any other part, the document in the 
highest position on the above order of precedence shall have preference and apply.” 

 
 
 
 

 
4.3.3 

Add the following at the end of sub clause 4.3.2: 

"4.3.3 The Employer and the Contractor hereby agree, in terms of the provisions of Section 37(2) 
of the Occupational Health and Safety Amendment Act, 1993 (Act 85 of 1993), 
hereinafter referred to as 'the Act', that the following arrangements and procedures shall 
apply between them to ensure compliance by the Contractor with the provisions of the 
Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees of the 
Contractor with all relevant provisions of the Act and the Regulations promulgated in 
terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 
imposed in terms of the Act and Regulations on the Contractor will be fully complied 
with. 

(iii) The Contractor accepts sole liability for such due compliance with the relevant duties, 
obligations and prohibitions imposed by the Act and Regulations and expressly 
absolves the Employer from himself being obliged to comply with any of the aforesaid 
duties, obligations and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act and its associated 
Regulations. 

(iv) The Contractor agrees that any duly authorized officials of the Employer shall be 
entitled, although not obliged, to take such steps as may be necessary to monitor that 
the Contractor has conformed to his undertakings as described in paragraphs (i) and 
(ii) above, which steps may include, but will not be limited to, the right to inspect any 
appropriate site or premises occupied by the Contractor, or any appropriate records or 
safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s 
Agent any investigation, complaint or criminal charge which may arise as a 
consequence of the provisions of the Act and Regulations, pursuant to work performed 
in terms of this Contract, and shall, on written demand, provide full details in writing, to 
the Employer and Employer’s Agent, of such investigation, complaint or criminal 
charge. 

 
The Contractor shall furthermore, in compliance with Constructional Regulations 2003 
to the Act: 

 

 
(vi) Acquaint himself with the requirements of the Employer’s health and safety 

specification as laid down in regulation 5(1) of the Construction Regulation 2014 and 
prepare a suitably and sufficiently documented health and safety plan as contemplated 
in regulation 6(1) of the Construction Regulation 2014 for approval by the Employer or 
his assigned agent. The Contractor's health and safety plan and risk assessment shall 
be submitted to the Employer for approval within seven (7) days after acceptance of 
the bid. and shall be implemented and maintained from the Commencement of the 
Works. 
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Clause Description 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic audits, as 

contemplated in the Construction Regulations 2003, to ensure that the Contractor is 
compliant in respect of his obligations. Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s Agent, at the request of 
the Employer or his agent, to suspend all or any part of the Works, with no recourse 
whatsoever by the Contractor for any damages incurred as a result of such 
suspension, until such time that the Employer or his agents are satisfied that the issues 
in which the Contractor has been in default have been rectified." 

The Employer and Contractor agree that the Contractor will comply with the provisions of “The 
Mine Health and Safety Act, (Act 29 0f 1996) as amended by the Mine Health and Safety 
Amendment Act (Act 72 of 1997). 

The following arrangements and procedures will apply: 

(i) The Contractor shall himself obtain the Mining Authorization for the sites. 

(ii) Contractor shall assume responsibility for the Environmental Management Programs 
(EMP) in respect of the sites and shall ensure that the sites are rehabilitated at the 
conclusion of the Contract. 

(iii) The Contractor shall comply with the provisions of the Act and the requirements of the 
Director: Mineral Development of the Department of Minerals and Energy in making 
the necessary financial provisions to mine optimally and safety and to rehabilitate the 
surface of the land concerned satisfactory and to carry out the EMP. All costs 
incurred in providing a guarantee or other financial provision shall be borne by the 
Contract. 

(iv) This Agreement shall hold good from the date on which the Mining Authorization is 
issued until the date on which a Closure Certificate is issued in terms of the Minerals 
Act, 1991. 

(v) Nothing in this Agreement shall exonerate the Contractor from compliance with any 
requirements of the Employer’s Agent regarding the rehabilitation of sites prior to the 
issue of a Final Approval Certificate in terms of clause 5.16.2 of the General 
Conditions of Contract (2010). 

(vi) The Contractor shall undertake all the duties and accept all the responsibilities of the 
owner in compliance with the requirements of the Act as amended. 

(vii) The Contractor accepts responsibility for compliance with the Act, as amended, by all 
his sub-contractors whether or not selected and/or approved by the Employer. 

5.3.1 The documentation required before commencement of work execution are: 

 Health and Safety Plan (refer to clause 4.3.1) 

 Initial programme of works (Refer to clause 5.6.1) 

 Security (Refer to clause 6.2.1) 

 Insurance (Refer to Clause 8.6.1) 

 Key Personnel C.V and Certified certificate. (Refer to Clause 4.11) 

5.3.2 The time to submit the documentation required, before commencement with Works execution 
is 14 calendar days. 

5.4.2 The access and possession of site shall not be exclusive to the Contractor. 
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Clause Description 

5.8.1 The non-working days are public holidays and Sundays. The special non-working days are: 

The year-end break from 15 December 2026 to 02 January 2027 OR AS PER SAFCEC To Be 

Announced 

5.13.1 The penalty for failing to complete the Works is: 0.05 % of the Total Tender Sum per Calendar 

Day 

5.14.1 The requirements for achieving Practical Completion are as stated in General Conditions of 

Contract 2015. Practical completion is reached when: 

 The Road has been fully constructed and paved, including junctions and bus-stops. 

 Drainage structure completed. 

 Pre-markings for road markings completed and vehicles can pass in a safe manner. 

 All road signs in place. 

 Erosion protective measures completed. 

 Borrow pit and spoil sites rehabilitated. 

 All bridge components are completed 

The Contractor should be able to reach Completion within 28 days from receiving the 

certificate of practical completion. 

5.14.6 The work and rectification of certain defects and clearing of the site may be completed by a later 

date than the date of the Certification of the Completion, which shall be the following: not more 

than 28 days 

5.16.3 The latent defect period is 10 years after date of completion 

6.5.1.2.3 The percentage allowances to cover all charges for the Contractor's and subcontractor's profits, 
timekeeping, clerical work, insurance, establishment, superintendence and the use of hand tools 
is 15%. 

6.8.2 This contract does include for contract price adjustment 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80% 

6.10.3 The limit of retention money is 10% 

8.6.1.1.2 Not required. 

8.6.1.1.3 The amount to cover professional fees for repairing damage and loss to be included in the 
insurance sum will be calculated at 12% of the claim value. 

8.6.1.2 A coupon policy for Special Risks Insurance issued by the South African Special Risks 
Insurances Association is required. 

8.6.1.3 The limit of indemnity for liability insurance is R 5 000 000.00 for any single liability claim 

10.5.2 Dispute resolution shall be ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one. 

10.7.1 The determination of disputes shall be by arbitration. 

10.7.2 The value of payment certificates is to be adjusted in accordance with the Contract Price 
Adjustment Schedule, where 

The value of “x” is 0,150 
The values of the co-efficients are: 

(1 x) 
aLt 

 
bEt 

 
cMt 

 
dFt 

 1


 Lo Eo Mo Fo 

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 CPA : Estimate more than R10 000 000. 

 
New Road Construction Rehabilitation Labour Intensive 
x = 0,150 … … 
a = 0,25 0,26 0.42 
b = 0,30 0,30 0.40 
c = 0,37 0,37 0.13 
d = 0,08 0,07 0.05 

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban area specified in 
the Contract, as published in the Statistical Release P0141.1 in table 21 of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as published in the 
Statistical Release P0142.1 in table 16 of Statistics South Africa. 

“M” is the “Materials Index” and shall be the price index for “Civil Engineering (Materials)” as 
published in the Statistical Release P0142.1 in table 15 of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the index for “Civil Engineering” as published in Statistical 
Release P0142.1 Table 16 of Statistics South Africa. 

The suffix “o” denotes the basic indices applicable to the base month, which shall be the month 
prior to the month in which the closing date for the tender falls. 

The suffix “t” denotes the current indices applicable to the month in which the last day of the period 
falls to which the relevant payment certificate relates. 

If any index relevant to any particular certificate is not known at the time when the certificate is 
prepared, the Engineer shall estimate the value of such index. Any correction, which may be 
necessary when the correct indices become known, shall be made by the Engineer in subsequent 
payment certificates. 

The urban area nearest the site is City of Mbombela. 

The base month is December 2026 

This contract will allow for contract price adjustment. The prices or rates shall be fixed for the 
first 12-month period determined from the tender base date and no change during this period 
will be allowed for escalation. On the 12-month anniversary date of the Contract base date the 
rates or sums shall be adjusted by the 12-month year on year CPI index (as published in the 
monthly bulletin PO141. of Statistics South Africa under table B) and fixed at this value for the 
following 12-month period. Subsequent 12-month periods shall be dealt with on the same basis. 

10.7.3 The Works shall be completed within 14 months as envisaged by the employer. 

Special 
Clause 

The Contractor’s CIDB grading must remain active at the same of higher level as at time of 
appointment, should the grading be suspended, downgraded and or expire the Contractor will 
only be allowed 21 days to remedy such and failure could result in termination of the Contract. 

Special 
Clause 

Thirty percent (30%) of the contract value shall be made NON-compulsory for subcontracting to 
local people/companies (CoM) irrespective of the domicilium et exicutandi of the contractor. 
However contractors will be a allocated points for the proposal of social responsibility/social 
development plan (Form V of returnables) within CITY OF MBOMBELA 

Special 
Clause 

“The Contractor shall submit a fully resource-loaded baseline programme within 14 days of the 
Commencement Date. The programme shall include: 

 procurement lead times, 

 critical path activities, 

 labour histograms, 

 plant allocation, 

 time risk allowances, 

 cash flow projections, 

 And community liaison activities. 

Monthly Recovery Programme 
 
“Where progress falls more than 10% behind programme, the Contractor shall submit a recovery 
programme within 7 days at no additional cost to the Employer.” 

https://www.google.co.za/search?q=domicilium%20et%20exicutandi&amp%3Bnfpr=1&amp%3Bei=yOTXVsy5NcjfUceciZgO&amp%3Bsqi=2&amp%3Bstart=0
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Special 
Clause 

“No work stoppages resulting from unlawful community interference, intimidation, or extortion shall 
automatically entitle the Contractor to compensation unless the Contractor demonstrates 
compliance with all stakeholder engagement procedures required by the Contract.” 

Special 
Clause 

“The Contractor shall comply fully with the Environmental Management Programme (EMPr), Water 
Use Licence conditions, and all environmental authorisations.” 

Special 
Clause 

“The Employer reserves the right to provide the Site in portions. No claim for standing time shall 
arise where access restrictions were identified in the tender documentation.” 

Special 
Clause 

“Only abnormal rainfall exceeding the 1:10 year recurrence interval for the area, as confirmed by 
SAWS data, shall qualify as exceptional adverse weather.” 

Special 
Clause 

“As-built drawings shall be updated monthly and submitted in both PDF and AutoCAD format 
before Practical Completion.” 
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PART 2: DATA PROVIDED BY THE CONTRACTOR 

The Contractor is advised to read the General Conditions of Contract for Construction Works, Fourth Edition 
(2025) published by the South African Institution of Civil Engineering, in order to understand the implications 
of this Data, which is required to be completed. 

 
Each item of data given below is cross-referenced to the clause of Conditions of Contract to which it mainly 
applies. 

 

Clause Description 

1.1.1.9 
 
 

 
1.2.1.2 

The Contractor is …………………………………………………………………………….. 

 
………………………………………………………………………………………………….. 

The Contractor's address for receipt of communications is: 

Physical address: Postal address: 

 
………………………………………………….. ………………………………………. 

 
………………………………………………….. ………………………………………. 

 
………………………………………………….. ……………………………………… 

 
………………………………………………….. ………………………………………. 

 

 
Telephone: ……………………………..………..…………… 

Fax:  .……………………………. ………..……….. 

E-mail: …………………………….…………………... 

1.1.1.14 The time for achieving Practical Completion of the whole of the Works 

is .............................................. weeks after Commencement Date (site handover). 

 

 
6.2.1 

The security to be provided by the Contractor shall be one of the following 

Type of Security Contractor to choose: 
Indicate “ Yes” or “ No” 

Cash deposit of 10% of the contract sum 
 

Performance guarantee of 10% of the contract sum 
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C1.5 FORM OF GUARANTEE 
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PRO FORMA 

PERFORMANCE GUARANTEE 

GUARANTOR DETAILS AND DEFINITIONS 

 
"Guarantor" means: ....................................................................................................................................................... 

 
Physical address: .......................................................................................................................................................... 

 
"Employer" means: ........................................................................................................................................................ 

 
"Contractor" means: ....................................................................................................................................................... 

 
"Employer’s Agent" means: ......................................................................................................................................... 

 
"Works" means: ............................................................................................................................................................. 

 
"Site" means: ................................................................................................................................................................. 

 
"Contract" means: The Agreement made in terms of the Form of Offer and Acceptance and such 
amendments or additions to the Contract as may be agreed in writing between the parties. 

 
"Contract Sum" means: The accepted amount inclusive of tax of R .......................................................................... 

Amount in words: ........................................................................................................................................................ 

"Guaranteed Sum" means: The maximum aggregate amount of R ........................................................................... 

Amount in words............................................................................................................................................................. 

"Expiry Date" means....................................................................................................................................................... 

 
CONTRACT DETAILS 

Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion 

of the Works as defined in the Contract. 

 
PERFORMANCE GUARANTEE 

 
1. The Guarantor's liability shall be limited to the amount of the Guaranteed Sum. 

2. The Guarantor's period of liability shall be from and including the date of issue of this Performance 
Guarantee and up to and including the Expiry Date or the date of issue by the Employer’s Agent of the 
Certificate of Completion of the Works or the date of payment in full of the Guaranteed Sum, whichever 
occurs first. The Employer’s Agent and/or the Employer shall advise the Guarantor in writing of the date 
on which the Certificate of Completion of the Works has been issued. 

3. The Guarantor hereby acknowledges that: 

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose of 
convenience and shall not be construed as any intention whatsoever to create an accessory 
obligation or any intention whatsoever to create a suretyship; 

3.2 its obligation under this Performance Guarantee is restricted to the payment of money. 

4. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby undertakes to pay 
the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that payment 
of a sum certified by the Employer’s Agent in an Interim or Final Payment Certificate has not 
been made in terms of the Contract and failing such payment within seven (7) calendar days, 
the Employer intends to call upon the Guarantor to make payment in terms of 4.2; 
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4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor's physical 
address with a copy to the Contractor stating that a period of seven (7) days has elapsed since 
the first written demand in terms of 4.1 and the sum certified has still not been paid; 

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive payment in 
terms of the Contract of the sum certified in 4. 

 
5. Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to pay to the 

Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written demand 
from the Employer to the Guarantor at the Guarantor's physical address calling up this Performance 
Guarantee, such demand stating that: 

5.1 the Contract has been terminated due to the Contractor's default and that this Performance 
Guarantee is called up in terms of 5; or 

5.2 a provisional or final sequestration or liquidation court order has been granted against the 
Contractor and that the Performance Guarantee is called up in terms of 5; and 

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination and/or the 
provisional/final sequestration and/or the provisional liquidation court order. 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 
4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1. 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of 
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies 
received in terms of this Performance Guarantee have been expended and shall refund to the 
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance 
Guarantee shall bear interest at the prime overdraft rate of the Employer's bank compounded monthly 
and calculated from the date payment was made by the Guarantor to the Employer until the date of 
refund. 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon 
receipt of the first written demand to the Guarantor. 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 
Performance Guarantee by the Employer. 

10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 
which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 
this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

11. The Guarantor chooses the physical address as stated above for the service of all notices for all 
purposes in connection herewith. 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, 
where after no claims will be considered by the Guarantor. The original of this Guarantee shall be 
returned to the Guarantor after it has expired. 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded 
as a liquid document for the purposes of obtaining a court order. 

14. Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby 
consents in terms of Section 45 of the Magistrate's Courts Act No 32 of 1944, as amended, to the 
jurisdiction of the Magistrate's Court of any district having jurisdiction in terms of Section 28 of the said 
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate's Court. 



C1.5-4 

BID NO:COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

95 Part C1.5 Form of Guarantee 

 

 

 
Signed 

 
Date 

  ....................................................................................................... 

 
………………………………………………………………………. 

 
Guarantor's signatory 

 
(1) 

  
.................................................................................................. 

Capacity 
  

.................................................................................................. 

 
Guarantor's signatory 

Capacity 

 
(2) 

  
.................................................................................................. 

 
.................................................................................................. 

 
Witness signatory 

  
(1) 

 
.................................................................................................. 

 
Witness signatory 

  
(2) 

 
.................................................................................................. 
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C1.6 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 

 
1993 (ACT NO 85 OF 1993) 
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AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 
(ACT NO 85 OF 1993) 

 
THIS AGREEMENT made at .................................................................................................................................... 

 
on this the ..................................................... day of ...................................................... in the year ……............... 

 
between CITY OF MBOMBELA (hereinafter called "the Employer") of the one part, herein represented by 

 

 
in his capacity as ......................................................................................................................................................... 

 
and .................................................................................................................................................................... 

 
(hereinafter called "the Mandatory") of the other part, herein represented by .......................................................... 

 
........................................................................................................................................................................................ 

 
in his capacity as ........................................................................................................................................................... 

 

WHEREAS the Employer is desirous that certain works be constructed, viz CONSTRUCTION OF 

NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE – WARD 33 and has accepted a Tender by 
the Mandatory for the construction, completion and maintenance of such Works and whereas the Employer and 
the Mandatory have agreed to certain arrangements and procedures to be followed in order to ensure 
compliance by the Mandatory with the provisions of the Occupational Health and Safety Act, 1993 (Act 85 of 
1993); 

 
NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS: 

 
1 The Mandatory shall execute the work in accordance with the Contract Documents pertaining to this 

Contract. 

2 This Agreement shall hold good from its Commencement Date, which shall be the date of a written 
notice from the Employer or Employer’s Agent requiring him to commence the execution of the Works, 
to either 

(a) the date of the Final Approval Certificate issued in terms of Clause 52.1 of the General Conditions 
of Contract (hereinafter referred to as "the GCC"), 

(b) the date of termination of the Contract in terms of Clauses 54, 55 or 56 of the GCC. 

3 The Mandatory declares himself to be conversant with the following: 

(a) All the requirements, regulations and standards of the Occupational Health and Safety Act (Act 85 
of 1993), hereinafter referred to as "The Act", together with its amendments and with special 
reference to the following Sections of The Act: 

(i) Section 8  : General duties of employers to theiremployees; 
(ii) Section 9 : General duties of employers and self-employed persons to persons 

other than employees; 
(iii) Section 37 : Acts or omissions by employees or Mandatory, and 
(iv) Subsection 37(2) relating to the purpose and meaning of this Agreement. 

(b) The procedures and safety rules of the Employer as pertaining to the Mandatory and to all his 
subcontractors. 

4 In addition to the requirements of Clause 33 of the GCC and all relevant requirements of the above-
mentioned Volume 3, the Mandatory agrees to execute all the Works forming part of this Contract and to 
operate and utilise all machinery, Construction Equipment in accordance with the Act. 
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5 The Mandatory is responsible for the compliance with the Act by all his subcontractors, whether or not 

selected and/or approved by the Employer. 

The Mandatory warrants that all his and his subcontractors' workmen are covered in terms of the Compensation for 
Occupational Injuries and Diseases Act, 1993, which cover, shall remain in force whilst any such workmen are 
present on site. A letter of good standing from the Compensation Commissioner to this effect must be produced to 
the Employer upon signature of the agreement. 

6 The Mandatory undertakes to ensure that he and/or subcontractors and/or their respective employers 
will at all times comply with the following conditions: 

(a) The Mandatory shall assume the responsibility in terms of Section 16.1 of the Occupational 

Health and Safety Act. The Mandatory shall not delegate any duty in terms of Section 16.2 of 

this Act without the prior written approval of the Employer. If the Mandatory obtains such 

approval and delegates any duty in terms of section 16.2 a copy of such written delegation shall 

immediately be forwarded to the Employer. 

(b) All incidents referred to in the Occupational Health and Safety Act shall be reported by the 

Mandatory to the Department of Labour as well as to the Employer. The Employer will further be 

provided with copies of all written documentation relating to any incident. 

(c) The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of 

section 32 of the Occupational Health and Safety Act into any incident involving the Mandatory 

and/or his employees and/or his subcontractors. 

 
In witness thereof the parties hereto have set their signatures hereon in the presence of the subscribing 
witnesses: 

 

 
SIGNED FOR AND ON BEHALF OF THE EMPLOYER: 

 
WITNESS 1  

   

 
2  

NAME 1  2   

 
(IN CAPITALS) 

 

 
SIGNED FOR AND ON BEHALF OF THE MANDATORY: 

 
   

WITNESS 1  2   

NAME 1  

(IN CAPITALS) 

 
2  
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C1.7 CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN TERMS OF 

 
OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 OF 1993) 
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b. CERTIFICATE OF AUTHORITY FOR SIGNATORY TO AGREEMENT IN 
TERMS OF OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 (ACT NO 85 
OF 1993) 

 
The signatory for the company that is the Contractor in terms of the above-mentioned Contract and the 
Mandatory in terms of the above-mentioned Act shall confirm his or her authority thereto by attaching to this 
page a duly signed and dated copy of the relevant resolution of the Board of Directors. 

 
An example is given below: 

 
"By resolution of the Board of Directors passed at a meeting held on 20   , 

Mr/Ms whose signature 

appears below, has been duly authorised to sign the AGREEMENT in terms of THE OCCUPATIONAL 

HEALTH AND SAFETY ACT, 1993 (ACT 85 of 1993) on behalf of: 

 

 

 
SIGNED ON BEHALF OF THE COMPANY:  

 

 

IN HIS CAPACITY AS:  
 

 

DATE:   

 

SIGNATURE OF SIGNATORY:   
 

 

WITNESS: 1.  2.  

 

NAME (in capitals): 1.   2.   
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1 The Tender Data, the Contract Data, the Scope of Work, the Site Information and the Drawings shall be read 
in conjunction with the Schedule of Quantities. 

 
2 The Schedule comprises items covering the Contractor's profit and costs of general liabilities and of the 

construction of Temporary and Permanent Works. 

Although the Tenderer is at liberty to insert a rate of his own choosing for each item in the Schedule, he 
should note the fact that the Contractor is entitled, under various circumstances, to payment for additional 
work carried out and that the Employer’s Agent is obliged to base his assessment of the rates to be paid for 
such additional work on the rates the Contractor inserted in the Schedule. 

The measurement and payment clauses of each Specification, read together with the relevant clauses of the 
Specification Data, all set out which ancillary or associated activities are included in the rates for the specified 
operations. 

 
3 Descriptions in the Schedule of Quantities are abbreviated and may differ from those in the Standardized 

and Specification Data. No consideration will be given to any claim by the Contractor submitted on such a 
basis. The Schedule has been drawn up generally in accordance with the latest issue of Civil Engineering 

Quantities1. Should any requirement of the measurement and payment clause of the appropriate 
Standardized or Specification Data be contrary to the terms of the Schedule or, when relevant, to the Civil 
Engineering Quantities, the requirement of the appropriate Standardized Specification or Specification Data as 
the case may be, shall prevail. 

 
4 Unless stated to the contrary, items are measured and paid for net, in accordance with the Drawings, 

without any allowance having been made for waste. 

 
5 The amounts and rates to be inserted in the Schedule of Quantities shall be the full inclusive amounts to 

the Employer for the work described under the several items. Such amounts shall cover all the costs and 
expenses that may be required in and for the construction of the work described, and shall cover the costs of 
all general risks, profits, taxes (but excluding value-added tax), liabilities and obligations set forth or implied in 
the documents on which the Tender is based. 

 
6 An amount or rate shall be entered against each item in the Schedule of Quantities, whether or not quantities 

are stated. An item against which no amount or rate is entered will be considered to be covered by the other 
amounts or rates in the Schedule. 

The Tenderer shall also fill in a rate against the items where the words "rate only" appears in the amount 
column. Although no work is foreseen under these items and no quantities are consequently given in the 
quantity column, the tender rates shall apply should work under these items actually be required. 

Should the Tenderer group a number of items together and tender one sum for such group of items, the 
single tender sum shall apply to that group of items pro rata and not to each individual item, or should he 
indicate against any item that full compensation for such item has been included in another item, the rate for 
the item included in another item shall be deemed to be nil. 

The tender rates, prices and sums shall, subject only to the provisions of the General Conditions of Contract, 
remain valid irrespective of any change in the quantities during the execution of the Contract. 

 
7 The quantities of work as measured and accepted and certified for payment in accordance with the General 

Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to 
determine payments to the Contractor. The validity of the Contract shall in no way be affected by any 
differences between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials 
ordered from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the 
risk of the Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall 
be borne by the Contractor. 

 

1 The standard system of measurement of civil engineering quantities published by the South African 
Institution of Civil Engineers. 

C2.1: PRICING INSTRUCTIONS 
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8 The quantities of work as measured and accepted and certified for payment in accordance with the General 
Conditions of Contract, and not the quantities stated in the Schedule of Quantities, will be used to determine 
payments to the Contractor. The validity of the Contract shall in no way be affected by any differences 
between the quantities in the Schedule of Quantities and the quantities certified for payment. 

The ordering of materials shall not be based on the quantities in the Schedule of Quantities. Materials 
ordered from the Schedule of Quantities without prior confirmation by the Employer’s Agent shall be at the risk 
of the Contractor. No compensation shall be paid for materials ordered erroneously and all costs shall be 
borne by the Contractor. 

 
9 For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby 

assigned to them: 

Unit : The unit of measurement for each item of work as defined in the COTO Standardized 
Specification for Road and Bridge Works for State Authorities (2020 edition) or the 
Specification Data. 

Quantity: The number of units of work for each item 
 

Rate :The payment per unit of work at which the Tenderer tenders to do the work Amount: 

The quantity of an item multiplied by the tender rate of the (same) item Sum : 

An amount tender for an item, the extent of which is described in the 
Schedule of Quantities, the Specifications or elsewhere, but of which the 
quantity of work is not measured in units 

 

10 Contractor Skills Development Goals (CSDG) 

 
The Contractor shall determine the Contract Skills Development Goal (CSDG), expressed in Rands, 
which shall not be less than the tender sub-total multiplied by a CSDG (%) given in Table 2 of the 
Standard for the applicable class of construction works. 

Table 1: Construction skills development goals for different classes of engineering and construction works 
contracts. 

Class of construction works as identified in terms of 
the CIDB regulation 

Construction 
Skills 
development 
goal (%) 

Designation Description 

CE Civil Engineering 0.25 

CE and GB Civil Engineering and General 
Building 

0.375 

EB Electrical Engineering work 
(Building) 

0.25 

EP Electrical Engineering Works 
(Infrastructure) 

0.25 

GB General Building 0.5 

ME Mechanical Engineering 0.25 
 Specialized Works 0.25 

 

Final Tender Summary Section 
The contractor’s attention is brought to the following: The Employer shall include a line item under 
the final tender summary section. (Described as “Minimum Contract Skills Development Goal 
(CSDG)” as illustrated in the Table 1.1 below: 

 
To prevent a tender being non-responsive, the Contractor shall take note of the required 
CSDG percentage (%) as prescribed in the final tender summary section. The percentage (%) 
factor multiplied by the sub-total of the tender amount will determine the minimum CSDG 
that needs to be achieved on the contract. 
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Table 1.1 Final Tender Summary section– Contract Skills Development Goal Example 

Item Description Percentage 
(%) factor 

Sub-Total of 
Tender Amount 

Amount 
(Rands) 

16 Skills Development    

16.1 Minimum Contract Skills 
Development Goal (CSDG) Sum 
= CE (0.25%) x Subtotal of the 
tender amount 

0.2 5 R60 000 000 R150 000 

 

 

11 The units of measurement indicated in the Schedule of Quantities are metric units. The following 
abbreviations may appear in the Schedule of Quantities: 

 
mm = millimetre 
m = meter 
km = kilometre 
km-pass = kilometre-pass 
m² = square metre 
m²-pass = square meter-pass 
ha = hectare 
m³ = cubic meter 
m³-km = cubic meter kilometre 
kW = kilowatt 
kN = kilo-Newton 
kg = kilogram 
l = litre 
kl = kilolitre 
Ml = mega litre 
t = ton (1 000 kg) 
% = per cent 
MN = mega-Newton 
MN-m = mega-Newton-meter 
PC Sum = Prime Cost Sum 
Prov Sum = Provisional Sum 
Sum = Lump Sum 
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SCHEDULE OF QUANTITIES C2.2-2 to C2.2-35 

 
SUMMARY OF SCHEDULEOF QUANTITIES C2.2-36 toC2.2-36 

C2.2: BILL OFQUANTITIES 
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SCHEDULE OF QUANTITIES 
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C1.2 GENERAL REQUIREMENTS AND PROVISIONS 

 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C1.2 
   GENERAL REQUIREMENTS AND 

PROVISIONS 
    

         

C1.2.1    Environmental Management     

         

  
C1.2.1.1 

  Monitoring of compliance with and 
reporting on the EMP (ECO), including 
compilation of close report. 

 
month 

 
14 

  

         

  
C1.2.1.2 

  Stream Crossing Rehabilitation Plan and 
Recommendation Report inlcuding 
monitoring and supervision 

Lump 
Sum 

 
1 

  

         

 
C1.2.3 

   Routine road maintenance of existing 
public roads within the Site of the 
Works or other public roads outside the 
Site of the Works which are used as 
detours 

    

         

 C 1.2.3.1   Grass cutting ha 0.5   

         

 C1.2.3.2   Drain cleaning km 0.2   

         

 C1.2.3.3   Cleaning out culverts m3 5   

         

 C1.2.3.4   Collection of rubbish / litter km 1   

         

 
C1.2.3.10 

  Watering of temporary gravel deviations 
and existing roads used as detours 

kl 3500.00 
  

         

 
C1.2.3.11 

  Other road maintenance work ordered by 
the Engineer 

Prov 
sum 

1 R40,000.00 R40,000.00 

         

 
C1.2.3.12 

  Handling cost, profit and all other charges 
in respect of item C1.2.3.5 

% R40,000.00 
  

         

         

C1.2.4    Stakeholder Management and Liaison     

         

 C1.2.4.1   CLO     

         

   
(a) Remuneration for community liaison officer 

Prov 
sum 

1 R154,000.00 R154,000.00 

         

   
(b) 

Handling cost, profit and all other charges 
in respect of item C1.2.4.1.(a) 

% R154,000.00 
  

         

C1.2.5    Occupational Health and Safety (OHS)     

         

 
C1.2.5.1 

   
Health and safety plan 

Lump 
Sum 

1 
  

         

 C1.2.5.2   Implementation of health and safety plan month 1   

         

C1.2.8    Dayworks     
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 C1.2.8.1   Personnel     

         

  (a)  Unskilled labourer h Rate Only   

         

  (b)  Semi-skilled labourer h Rate Only   

         

  (c)  Skilled labourer h Rate Only   

         

  (d)  Gang leader h Rate Only   

         

  (e)  Foreman h Rate Only   

         

  (f)  Skilled artisan h Rate Only   

         

 C1.2.8.2   Construction equipment     

         

  (a)  Motor grader (CAT 140 G or similar) h Rate Only   

         

  (b)  Vibratory roller (18 ton) h Rate Only   

         

  (c)  Pneumatic roller (18 ton) h Rate Only   

         

  (d)  Front end loader (0,5m³ bucket) h Rate Only   

         

  
(e) 

 Tractor loader backhoe Smaller than 
70kw 

h Rate Only 
  

         

  
(f) 

 Excavator Bigger than 93kw but smaller 
than 200kw 

h Rate Only 
  

         

  (g)  Compressor (100L) h Rate Only   

         

  
(h) 

 Vibrating plate compactor (minimum 
power 2 kW) 

h Rate Only 
  

         

  (i)  Water tank truck (10 000L) h Rate Only   

         

  (j)  Tip truck minimum load capacity 10 tons h Rate Only   

         

 C1.2.8.3   Vehicles     

         

  (a)  Light delivery vehicle LDV up to 1 ton km Rate Only   

         

  (b)  Flatbed truck Capacity 5 ton (medium) km Rate Only   

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY R 
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C1.3 CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL OBLIGATIONS 

ITEM 
   

DESCRIPTION UNIT QTY RATE AMT 

         

C1.3 
   CONTRACTOR’S SITE 

ESTABLISHMENT AND GENERAL 
OBLIGATIONS 

    

         

PC1.3.1 
   The Contractor's general 

obligations 
    

         

 C1.3.1.1   Fixed obligations Lump Sum 1   

         

 C1.3.1.2   Value-related obligations Lump Sum 1   

         

 C1.3.1.3   Time-related obligations     

         

  (a)  Mobilisation period month 2   

         

  (b)  Execution of the works month 12   

         

 C1.3.1.4   Suspension Cost     

         

  (a)  De-establishment No. 1   

         

  (b)  Re-establishment No. 1   

         

  (c)  Engineer's cost     

         

   
(i) 

Provision for use by Engineer of 
Surveyor 

Prov sum 1 R100,000.00 R100,000.00 

         

  
(d) 

 Handling costs and profit in respect 
of subsubitem C1.3.1.4.(c) above 

% R100,000.00 
  

         

C1.3.2    Contract sign boards     

         

  (a)  As shown on the drawings No. 1   

       

TOTAL CARRIED FORWARD TO SUMMARY R 
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C1.4 FACILITIES FOR THE ENGINEER 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C1.4    FACILITIES FOR THE ENGINEER     

         

C1.4.1    Site Accommodation     

         

 C1.4.1.1   Office and laboratory accommodation     

         

  (a)  Provisional sum for the office accommodation for     

    the Engineer. Prov sum 1 R180,000.00 R180,000.00 

  (b)  Handling cost and profit in respect of sub-item     

    14.01(a) % R180,000.00   

  (c)       

 C1.4.1.2   Office and laboratory furniture     

         

  (a)  Chairs No 15   

         

  (b)  Desks, complete with drawers and locks No 1   

         

  (c)  A large Conference Table for meeting No 1   

         

 C1.4.1.5   Store rooms inside the laboratory m2 30   

         

 C1.4.1.6   Car ports No. 7   

         

  
C1.4.1.7 

  Mobile Ablution units/Containers with suited flush toilet 
system, Basins and plumbing system to be connected 
on site (25.4m2/unit) 

 
No. 

 
4 

  

         

 C1.4.1.6   Rented housing paid for by the Contractor month 14   

         

C1.4.3 
   Items measured by Number: Boardroom, Offices 

and laboratory fittings, installations and equipment 

    

         

 C1.4.3.23   Fire extinguisher 9,0 kg, dry powder type No 6   

         

 C1.4.3.29   A3 / A4 colour printer, copier, scanner No 1   

         

 C1.4.3.31   Rain gauge No 1   

         

 C1.4.3.36   Measuring wheel No 1   

         

 
C1.4.3.37 

  Firstaider Regulation 7 First Aid Kit in Large Maji Plastic 
Box First Aid Kit 

No. 2 
  

         

C1.4.4    Prime Cost Items     

         

 
 

C1.4.4.11 

  The provision of a complete 440/231 volt three phase 
electrical power installation, including all poles, 
insulators, wiring, switchboards, mains connections, 
meters etc. 

 
PC Sum 

 
1 

 
R20,000.00 

 
R20,000.00 

         

 C1.4.4.12   Handling costs and profit in respect of item C1.4.4.11 % 20000   
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C1.4.4.13 

  Provision of a 440/231-volt three phase electricity 
generator if electricity from a power supply authority is 
not available on site 

 
PC Sum 

 
1 

 
R55,000.00 

 
R55,000.00 

         

 C1.4.4.14   Handling costs and profit in respect of item C1.4.4.13 % 55000   

         

C1.4.5 
   Services at site offices, laboratories and site 

accommodation 
    

         

 C1.4.5.1   Fixed costs Lump Sum 1   

         

 C1.4.5.2   Running costs month 14   

         

PC1.4.8 PC1.4.8.7   Provision Dispute Adjudication Board     

         

   
(a) 

 Provision for Dispute Adjudication Board (including 
appointment, meetings, reports, retainers, and possible 
hearings) 

 
Prov Sum 

 
1 

 
R300,000.00 

 
R300,000.00 

         

  (b)  Handling Cost and profit in respect of item C1.4.8.7 a) % 300000   

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY 
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C1.5 ACCOMMODATION OF TRAFFIC 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C1.5    ACCOMMODATION OF TRAFFIC     

         

C1.5.1    Accommodation of pedestrian and non-motorised traffic     

         

 C1.5.1.1   Accommodation of pedestrian and non-motorised traffic month 14   

         

C1.5.2    Accommodation of vehicular traffic month 14   

         

C1.5.3    Liaison with traffic authorities Lump Sum 1   

         

C1.5.5 
   Accommodating traffic and maintaining temporary 

deviations 

    

         

 PC1.5.5.1   Clearing the existing road (grading) km 1.85   

         

 
PC1.5.5.2 

  Gravelling and repair of temporary deviations and existing 
gravel shoulders used as temporary deviations: 

    

         

  (a)  Temporary deviations m3 350   

         

 PC1.5.5.3   Watering of the road kl 1000   

         

 PC1.5.5.4   Blading by road grader of:     

         

  (a)  Temporary deviations km-pass 3   

         

  
(b) 

 Overhaul on excavated material carted to spoil,for haul in 
excess of a free-haul distance of 1,0 km 

m3-km 450 
  

         

C1.5.6    Removal of temporary deviations km 1.85   

         

C1.5.7    Temporary traffic control facilities     

         

 C1.5.7.1   Relocation of traffic-control facilities Lump Sum 2   

         

 C1.5.7.2   Delineators including mounting bases and ballast:     

         

  
(a) 

 Single sided, reversible left or right (800 mm x 200 mm) 
Class III Material 

No. 40 
  

         

  
(b) 

 Double sided, reversible left or right (800 mm x 200 mm) 
Class III Material 

No. 60 
  

         

 C1.5.7.2   Traffic cones, minimum height 750 mm No 60   

         

 C1.5.7.3   Flagmen man-shift 146   

         

 C1.5.7.4   Traffic controllers x2 per shift man-shift 146   

         

 C1.5.7.7   Traffic calming devices:     
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  (a)  Portable STOP and GO-RY signs No 8   

         

  (b)  Road signs R and TR series (as shown on drawings) No 8   

         

  (c)  Road signs TW series (as shown on drawings) No 8   

         

  (d)  Road signs, STW,DTG,TGS AND TG Series No 8   

         

C1.5.8    Traffic safety officer man-month 14   

         

C1.5.9    Traffic safety vehicle month 14   

         

C1.5.11    Provision of safety equipment for visitors     

         

 C1.5.11.1   Provision of reflective safety vests for visitors No. 20   

         

 C1.5.11.2   Provision of hard hats, (helmets) for visitors No. 20   

         

C1.5.12 
   Additional traffic accommodation facilities ordered by 

the Engineer: 
    

         

 
C1.5.12.1 

  The provision and maintenance of rotating lights, etc. for the 
use of the Engineer and his staff 

    

         

  (a)  Rotating lights No. 2   

         

  (b)  Provision of additional traffic accommodation facilities Lump Sum 1   

         

TOTAL CARRIED FORWARD TO SUMMARY R - 
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C1.6 CLEARING AND GRUBBING 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C1.6.1    Clearing     

         

 
C1.6.1.1 

  Clearing with machines and some hand labour where 
necessary 

ha 0.925 
  

         

 
C1.6.1.2 

  Clearing with hand labour only when labour enhanced work is 
specified 

ha 1 
  

         

 C1.6.1.4   Clearing for service trenches (over the agreed width required) m2 4395   

         

C1.6.3    Removal and grubbing of large trees and tree stumps:     

         

 C1.6.3.1   Girth equal to or exceeding 1,0 m up to and including 2,0 m No. 2   

         

 C1.6.3.2   Girth exceeding 2,0 m up to and including 3,0 m No. 1   

         

C1.6.4    Removal of buildings and structures     

         

  
 

C1.6.4.1 

  Desmantling Steelwork and Concrete walkways on existing 
pedestrian bridge, steel structure to be packed and disposed 
as directed by Engineer on Site. Rate to include all work 
necesarry to remove existing steel work and concrete on the 
existing pedestrian brigde ( Columns to Remain) 

 
Lump 
Sum 

 
 

1 

  

         

PC1.6.11    Cleaning out of hydraulic structures     

         

 
PC1.6.4.1 

  Clearing and grubbing at inlets and outlets of hydraulic 
structures 

m² 10 
  

         

  (a)  Pipes with an internal diameter up to and including 750mm m3 20   

         

  (b)  Pipes with an internal diameter exceeding 750mm 
m3 10   

         

  (c)  Clearing of existing reinforced concrete open channels m3 50   

         

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY R - 
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C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C2.1 
   GENERAL REQUIREMENTS AND 

TRENCHING FOR SERVICES 
    

         

C2.1.1 
   Location, identification, protection and 

relocation of existing services 
    

         

 
C2.1.1.1 

  
Contractor’s obligations 

Lump 
Sum 

1 
  

         

 
C2.1.1.2 

  Permanent services relocation or protection 
work by others 

    

         

   
(a) 

 
Eskom services relocation (Incl. Pole, 
Transformers,etc) 

 
PC sum 

 
1 

 
R1,500,000.0 
0 

 
R1,500,000.00 

        

  
(b) 

 Telecomunication / Fiber Poles and Cabling 
(overheard) 

PC sum 1 R250,000.00 R250,000.00 

         

  
(c) 

 Mbombela Local Municipality (water and 
sewer lines relocation) 

PC sum 1 R150,000.00 R150,000.00 

         

  
C2.1.1.3 

  
Handling costs and profit in respect of item 
C2.1.1.2 above 

 
% R1,900,000. 

00 

  

         

 
C2.1.1.4 

  Permanent services relocation or protection 
work by contractor 

PC sum 1 R350,000.00 R350,000.00 

         

 
C2.1.1.5 

  Handling costs and profit in respect of item 
C2.1.1.2 above 

% 
R350,000.0 
0 

  

         

C2.1.2 
   Existing services location, detection and 

verification 
    

         

 
C2.1.2.5 

  Using hand excavation to locate, expose and 
verify services 

m3 300.00 
  

         

C2.1.19    Dealing with water during services work     

         

 
C2.1.19.1 

  
Dealing with surface water 

Lump 
Sum 

1 
  

         

 
C2.1.19.2 

  
Dealing with subsurface water 

Lump 
Sum 

1 
  

         

C2.1.20 
   Specified temporary works to control water 

inflow when working within the stream 

    

         

 
C2.1.20.1 

  
Provide equipment 

Lump 
Sum 

1 
  

         

 C2.1.20.2   Operate and maintain day 300.00   

         

 
C2.1.20.3 

  
Remove equipment 

Lump 
Sum 

1 
  

         

C2.1.22 
   Existing services that intersect or adjoin a 

trench 
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C2.1.22.1 

  Services that intersect a trench (angles 
between centre-lines in plan 45 o to 90 o) 

    

         

  (a)  Water pipes up to 350mm diameter No 3.00   

         

  (b)  Sewer pipes up to 350mm diameter No. 2.00   

         

  (c)  Stormwater pipes up to 1200mm diameter No. 1.00   

         

  
C2.1.22.2 

  Services that adjoin a trench (parallel to or at 
an angle between centre-lines in plan of less 
than 45 o) 

    

         

  (a)  Water pipes up to 350mm diameter m 46.50   

         

  (b)  Sewer pipes up to 350mm diameter m 56.50   

         

  
(c) 

 
Stormwater pipes up to 1200mm in diameter m 62.00 

 R 
- 

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY 
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C3.1 DRAINS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C3.1    DRAINS     

         

C3.1.1    Excavation for open drains:     

         

 
C3.1.1.1 

  Excavating all material situated within the following depth ranges 
below the surface level using conventional methods: 

    

         

  (a)  0m to 1,5m m3 825   

         

 
C3.1.1.2 

  Extra over sub-item C3.1.1.1 for excavation in hard and boulder 
material, irrespective of depth 

m3 50 
  

         

         

C3.1.4 
   Excavation and disposal of material for subsoil drainage 

systems: 
    

         

 
C3.1.4.1 

  
Excavating in all material situated within the following depth 
ranges below the surface: 

    

         

  (a)  0m to 1,5m m3 800   

         

  (b)  Exceeding 1,5 m and up to 3,0 m m3 100   

         

 
C3.1.4.2 

  Excavating soft material situated within 0m to 1,5m below the 
surface level using labour enhanced construction methods 

 

m3 200 
  

         

 
C3.1.4.4 

  Extra over sub-item C3.1.4.1 for excavation in hard and boulder 
material, irrespective of depth 

m3 25 
  

         

C3.1.5    Impermeable backfilling to subsoil drainage systems     

         

 C3.1.5.2   G5 material obtained from commercial sources m3 225   

         

C3.1.7 
   Natural permeable material in subsoil drainage systems 

(approved crushed stone): 
    

         

 
C3.1.7.2 

  Crushed stone obtained from commercial sources (SANS 1083-
Table 3 coarse-grade 20 mm nominal size filter stone) 

    

         

  (a)  13mm aggregate m3 220   

         

  (b)  19mm aggregate m3 220   

         

C3.1.8 
   Natural permeable material in subsoil drainage systems 

(approved natural sand): 
    

         

 C3.1.8.1   Natural sand obtained from approved sources (sand) m3 150   

         

 C3.1.8.2   Natural sand from commercial sources (river sand) m3 680   

         

C3.1.9    Pipes in subsoil drainage systems:     
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C3.1.9.1 

  U-PVC pipes and fittings, normal duty, complete with couplings 
(110 and whether or not perforated or slotted) 

    

         

  (a)  110mm diameter perforated m 220   

         

  (b)  160mm diameter perforated m 660   

         

         

C3.1.11 
   Geotextiles (Synthetic Fibre Filter Fabric, Grade 2 or similar 

approved) 
    

         

  (a)  Non-woven Kaymay U24 geotextile or similar approved m2 2082   

         

C3.1.13 
   Concrete outlet structures, manhole boxes, junction boxes 

and cleaning eyes for subsoil drainage systems: 

    

         

 C3.1.13.1   Outlet structures No. 3   

         

 C3.1.13.2   Inspection boxes (Manhole size 1.0-2.5) No. 3   

         

 C3.1.13.3   Junction boxes No. 3   

         

 C3.1.13.4   Cleaning eyes No. 6   

         

         

C3.1.16 
   

Loading and hauling of material in excess of 1,0 km 
m3 - 
km 

5135 
  

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY R - 
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C3.2 CULVERTS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C3.2    CULVERTS     

         

C3.2.1    Excavation for culvert structures:     

         

 
C3.2.1.1 

  Excavating in all material situated within the following depth 
ranges below the surface level: 

    

         

  (a)  0m to 1,5m m3 1350   

         

  (b)  Exceeding 1,5m and up to 3,0m m3 450   

         

 
C3.2.1.5 

  Extra over sub-item C3.2.1.1 for excavation in stabilised existing 
road layers, irrespective of depth 

 

m3 569 
  

         

C3.2.2    Backfilling     

         

 C3.2.2.1   Using the excavated material m3 1034   

         

 C3.2.2.2   Using imported selected material:     

         

  (a)  From commercial sources (G7) m3 1139   

         

 
C3.2.2.3 

  Extra over sub-items C3.2.2.1 and C3.2.2.2 for soil cement 
backfilling 

    

         

  (a)  With wet mixture (5% cement) (32.5kN) m3 474   

         

C3.2.3    Concrete pipe culverts:     

         

 C3.2.3.2   On Class B bedding:     

         

  
(a) 

 
(a) Class 100 D-load pipes, SC type, interlocking joints: 

    

   (i) 600mm diameter m 100   

         

   (ii) 900 mm diameter m 850   

         

C3.2.5    Rectangular culverts with prefabricated elements:     

 
C3.2.5.1 

  Prefabricated portal culverts; wall and roof combination (size 
and type indicated) 

    

         

   
(a) 

 
Supply, Handle and Lay 3000 x 3000mm without prefabricated 
floor slabs rates to 

 
no 

 
168 

  

    include full compensation for all work, costs and equipment 
required for erecting and installing the culverts on completed 
concrete slab 

    

         

C3.2.8    backfilling for the foundations     

         

 
C3.2.8.1 

  Rock fill m3 238   

         



C2.2 

BID NO:COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

121 Part C2.2 Schedule of Quantities 

 

 

 
C3.2.8.2 

  
Crushed Stone fill m3 159 

  

         

 
C3.2.8.3 

  Mass Concrete, Class 25/19 m3 132   

         

C3.2.7    Cast in situ concrete and formwork:     

         

 
C3.2.7.1 

  In Class A bedding, screeds, concrete backfill and the encasing 
for pipes, including formwork (Class C12/15-20) 

 

m3 50 
  

         

 
 

C3.2.7.2 

  In complete in situ floor slabs for rectangular culverts, manholes 
and catchpits including formwork, joints and Class U2 surface 
finish (class of concrete indicated) (installed at a standard depth 
of 1,0 m) (Class 25/30-20) 

 

 

m3 

 
200 

  

         

C3.2.10    Reinforcement:     

         

 C3.2.10.1   Mild steel bars t 5   

         

 C3.2.10.2   High-tensile steel bars t 5   

         

 C3.2.10.3   Welded steel fabric kg 5000   

         

C3.2.12    Demolition of concrete members or elements:     

         

 C3.2.12.1   Full member or element (headwalls and floorslabs)     

         

  (a)  Plain concrete m3 350   

         

  (b)  Reinforced concrete m3 850   

         

PC3.2.15 
   

Manholes and catch pits, precast inlet and outlet structures 
    

         

 C3.2.15.1   Precast Manholes     

         

  (a)  1.0m - 1.5m diameter No. 18   

         

 C3.2.15.2   Catchpit (junction boxes and kerb inlet)     

         

  (a)  Junction Boxes No. 15   

         

  (a)  Kerb Inlet No. 5   

         

 C3.2.15.3   Precast Inlet and Outlet structures     

         

  (a)  Inlet Structures with stone pitching No. 2   

         

  (b)  Outlet Structure with gabion matress and boxes No. 2   

         

C3.2.16    Brickwork (Engineering bricks):     

         

 C3.2.16.2   230 mm thick m2 450   

         

C3.2.17    Plaster     
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  (a)  10mm thick Mortar Plaster m2 450   
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CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS CONCRETE, STONE PITCHED 
AND GABION LININGS FOR OPEN DRAINS 

 

ITEM 
   

DESCRIPTION UNIT QTY RATE AMT 

         

C3.3    CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, CHUTES, DOWNPIPES, AS WELL AS 
CONCRETE, STONE PITCHED AND GABION LININGS FOR OPEN DRAINS 

         

C3.3.1    Concrete kerbing:     

         

 C3.3.1.1   Prefabricated kerbing to SANS 927:     

         

  (a)  Figure 8C (Mountable) m 1,000   

         

  (b)  Figure 7 Kerb (semi Mountable) m 150   

         

C3.3.2 
   Concrete kerbing-channeling 

combination: 
    

         

  
C3.3.2.1 

  Prefabricated kerbing-channeling (300mm 
cast in-situ concrete channel with Class F2 
Finish): 

    

         

  
(a) 

 Figure 7 Kerb and channel combination with 
300mm wide concrete channel 

m 700 
  

         

  
(b) 

 Figure 8c Kerb and channel combination with 
300mm wide concrete channel 

m 1,516 
  

         

 
C3.3.3 

   Extra over items C3.3.1 and C3.3.2 for 
concrete kerbing or concrete kerbing and 
channeling on curves 

    

         

 
C3.3.3.1 

  On curves of radii more than or equal to 5,0 
m but less than 20 m 

m 120 
  

         

 
C3.3.3.2 

  On curves with radii more than or equal to 1,0 
m but less than 5,0 m 

m 50 
  

         

 C3.3.3.3   On curves with radii less than 1,0 m m Rate Only   

         

         

C3.3.8    Linings for open drains:     

         

 
C3.3.8.1 

  Cast in situ concrete lining class 25/19 for all 
types of open drains indicated. 

m3 150 
  

         

 
C3.3.8.2 

  Class U2 surface finish to cast in situ 
concrete (type of open drain indicated) 

m2 850 
  

         

C3.3.9 
   Formwork to cast in situ concrete lining 

for open drains (Class F2 surface finish): 
    

         

 
C3.3.9.2 

  To sides with formwork on both internal and 
external faces. 

m2 900 
  

         

C3.3.12    Reinforcement:     

         

 C3.3.12.3   Welded steel fabric (395 mesh ref) kg 1,500   

         

C3.3 
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C3.3.13 

   
Polymer film sheeting (0,15 mm thick) for 
concrete-lined open drains 

 

m2 

 
850 

  

         

C3.3.15    Energy dissipaters in outlet structures     

         

 C3.3.15.1   Precast concrete blocks in outlet structures no. 50   

         

 
PC3.3.17 

   Trimming of excavations for concrete 
kerbing, channeling or concrete-lined 
drains 

    

         

  (a)  In soft material m² 907   

         

  (b)  In hard material m² 605   
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C4.2 CUT MATERIALS 

ITEM 
   

DESCRIPTION UNIT QTY RATE AMT 

         

C4.2    CUT MATERIALS     

         

C4.2.3 
   Excavating of materials in cuttings, material obtained from     

         

 C4.2.3.1   Soft excavation m3 950   

         

 C4.2.3.2   Boulder excavation class A m3 150   

         

 C4.2.3.3   Boulder excavation class B m3 50   

         

C4.2.4    Excavating of materials in box cuts, material obtained from     

         

 C4.2.4.1   Soft excavation m3 6300   

         

 C4.2.4.2   Boulder excavation class A m3 150   

         

 C4.2.4.3   Boulder excavation class B m3 50   

         

C4.2.7    Removal of unsuitable stable cut material to spoil     

         

 C4.2.7.2   In layer thicknesses exceeding 200 mm 
m3 350   
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C4.3 EXISTING ROAD MATERIALS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C4.3    EXISTING ROAD MATERIALS     

         

C4.3.3 
   Removal of Butiminous seal surfacing 

(thickness not exceeding 30mm) 
m2 3500 

  

         

         

C4.3.9 
   Excavating material using conventional 

road construction equipment 
    

         

 C4.3.9.1   Asphalt Material m3 150.00   

         

 C4.3.9.2   Crushed stone material m3 50.00   

         

 C4.3.9.3   Cemented material m3 1,600.00   

         

 C4.3.9.3   Natural gravel material m3 2,520.00   

         

C4.3.12 
   Removing of existing Concrete material 

within the following average depth ranges 
    

         

 
C4.3.12.2 

  The Break-up method using labour enhanced 
methods of construction 

    

         

  (a)  Not exceeding 75mm m3 450.00   

         

  (b)  Exceeding 75mm but not exceeding 200mm m3 350.00   

         

C4.3.13 
   Lifting of existing paving blocks (80mm 

thick interlocking concrete paving blocks) 
    

         

 
C4.3.13.2 

  Using labour enhanced methods of 
construction 

m2 3,000.00 
  

         

C4.3.14 
   Removing of existing road edging and 

services structures 
    

         

 
C4.3.14.2 

  Removing of existing road edging using 
labour enhanced methods of construction: 

    

         

  (a)  Kerbing and edge beams:     

         

   (i) In situ concrete kerbing and edge beams m3 250.00   

         

   
(ii) 

Precast concrete kerbing all types, including 
Fig 7 to Fig 8 

m 1,200.00 
  

         

   
(iii) 

Precast concrete kerbing, Fig 8c, and situ 
concrete channel 

m 500.00 
  

         

C4.3.15    Stockpiling of road layer materials     

         

 C4.3.15.4   Natural gravel material m3 1,300.00   
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C4.3.16    Stacking paving blocks and road edging     

         

 
C4.3.16.1 

  Paving blocks (80mm thick interlocking 
concrete paving blocks) 

No. 1,838.06 
  

         

 
C4.3.16.2 

  Precast concrete kerbing of all types 
including kerb channels. 

No. 10,029.42 
  

         

 
C4.3.18 

 
C4.3.18 

  Excavate non-compliant or excess 
pavement layer material to spoil in sites 
designated by the Contractor, material 
consisting of: 

    

         

 C4.3.18.1   Asphalt material m3 250.00   

         

 
C4.3.18.2 

  Crushed stone, macadam, gravel and sand 
material 

m3 150.00 
  

         

 C4.3.18.3   Cemented material m3 600.00   

         

 C4.3.18.4   Concrete material m3 200.00   

         

 
C4.3.20 

   Hauling: Spoiling of paving blocks and 
road edging in spoil sites designated by 
the Contractor 

    

         

 C4.3.20.1   Paving blocks m3 240.00   

         

 
C4.3.20.2 

  
Precast and in situ concrete kerbing, edge 
beams and channels at precast kerbing 

 

m3 850.00 
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C4.4 COMMERCIAL MATERIALS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C4.4    COMMERCIAL MATERIALS     

         

 
C4.4.2 

   Commercial materials identified by the Contractor from 
commercial, private or other non-commercial suppliers 
(for identifying and stock piling only) 

    

         

 C4.4.2.1   Pavement layer material:     

         

  (b)  Type G2 material     

         

   (i) Crushed Stone Base at 150mm thickness m3 1470   

         

  (c)  For other Type of material (G5)     

         

   
(i) 

300 mm Gravel selected layer compacted to 93% of modified 
AASHTO density 

m3 2940 
  

         

  (d)  For other Type of material (G7)     

         

   
(i) 

150 mm Gravel Subbase layer compacted to 93% of modified 
AASHTO density 

m3 1470 
  

         

  
(p) 

 Natural or crushed gravel material for an unsealed shoulder 
layer 

    

         

   
(i) 

(i) 150 mm Gravel selected layer compacted to 93% of 
modified AASHTO density 

m3 150 
  

         

 C4.4.2.3   Drainage blanket layer material m2 175   

         

 C4.4.2.4   Soil cement material (pre-blended by the supplier) m3 50   

         

 C4.4.2.5   Fill material in the earthworks:     

         

  (a)  Normal or coarse fill m3 150   

         

  (b)  Rock fill m3 150   

         

P'C4.4.3 
   Commercial materials identified by the Contractor from 

commercial suppliers, e.g., Query. 

    

         

 
P'C4.4.3.1 

  Provision for the procurement of materials from commercial 
suppliers other than non-commercial or surrounding 

Lump 
Sum 

1 
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C5.1 ROADBED 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C5.1    ROADBED     

         

C5.1.1    Roadbed construction and compaction     

         

 C5.1.1.1   Compaction of in-situ material to 90 % of MDD m3 1575   

         

C5.1.2    Excavate material to spoil     

         

 
C5.1.2.1 

  Excavate material to spoil from roadbed construction, material 
obtained from: 

    

         

  (a)  Soft excavation m3 1350   

         

  (b)  Boulder excavation Class A m3 150   

         

  (c)  Boulder excavation Class B m3 75   

         

C5.1.4    Removal of unsuitable material to spoil     

         

 C5.1.4.1   In layer thicknesses of 200 mm and less     

         

  (a)  Stable material m3 150   

         

  (b)  Unstable material m3 100   

         

C5.1.5    In-situ treatment of roadbed in hard material     

         

 C5.1.5.1   In-situ treatment by ripping     

         

  (a)  Compaction to 93% of modified AASHTO density m3 150   
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C5.2 FILL 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C5.2    FILL     

         

C5.2.2    Fill construction     

         

 
C5.2.2.1 

  Normal fill material in compacted layer thicknesses of 200 mm and 
less: 

    

         

  (a)  Compacted to 90 % of MDD     

         

  (b)  Compacted to 93 % of MDD     

         

   (i) 150 mm Gravel selected layer compacted to: m3 525   

         

  (c)  Compacted to 95 % of MDD     

         

   (i) 150 mm Gravel subbase (natural gravel) m3 525   

         

  (d)  Compacted to 97 % of MDD     

         

    150mm Gravel base (stabilized gravel)(C4) m3 525   

         

  (e)  Gravel Shoulders     

         

   (i) 300mm Gravel selected layer compacted to 93 % of MDD m3 150   

         

   
(ii) 

150 mm Gravel subbase (natural gravel) Compacted to 95 % of 
MDD 

m3 75 
  

         

 C5.2.2.4   Rockfill material m3 100   
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C5.3 ROAD PAVEMENT LAYERS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C5.3    ROAD PAVEMENT LAYERS     

         

C5.3.1 
   Compiling and implementing M&U plans for the construction 

of all the pavement layers. 
No. 3 

  

         

C5.3.2    Construction of pavement layers     

         

 
C5.3.2.1 

  
Construction of layers using conventional construction methods: 

    

         

  (a)  Selected subgrade layer 300mm thick, compacted to 93 % of MDD m3 2940   

         

  
(k) 

 Subbase gravel layer (stabilised), 150mm thick compacted to 97 % 
of MDD 

m3 1470 
  

         

  
(y) 

 G2 crushed stone base layer 150mm thick compacted to 88 % of 
AD 

m3 1470 
  

         

C5.3.11    Riding quality measurements:     

         

 C5.3.11.2   Using a rolling straight edge km 1.4   
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C5.4 STABILISATION 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C5.4    STABILISATION     

         

C5.4.2    Chemical stabilisation:     

         

 
C5.4.2.1 

  Chemical stabilisation of 150mm thick G5 pavement 
layer to C4 

    

         

  (a)  Subbase layer m3 2940   

         

C5.4.5 
   Cementitious stabilisation agents for pavement 

layers: 
    

         

 
C5.4.5.1 

  Addition of cementitious stabilisation agents for 
pavement layers 

    

         

  (a)  Cement (CEM II 32,5) (for pavement layer) t 175   

         

C5.4.10 
   

Provision and application of water for curing kℓ 
 

4,500.00 
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C6.2 SEGMENTAL BLOCK PAVING LAYERS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C6.2    SEGMENTAL BLOCK PAVING LAYERS     

         

C6.2.1    Segmental block paving     

         

  
C6.2.1.1 

  Concrete block paving (interlocking pavers, grey ((80mm 
Segment blocks (type S-A) 25 MPa with 25mm bedding 
sand) 

 

m2 

 
8250 

  

         

  
P'C6.2.1.2 

  Concrete block paving from stockpile (removed from the 
existing road to be reused) (80mm Segment blocks (type S-
A) 25 MPa with 25mm bedding sand) 

 

m2 

 
500 

  

         

 
C6.2.2 

   Cast in-situ concrete edge and intermediate beams 
class 30/19 concrete (Formwork and clause U2 surface 
finish included) 

    

         

    (i) 200mm x 100mm m3 4   

         

    (i) 100mm x 100mm m3 1.5   

         

C6.2.3 
   Provision and application of approved herbicide and 

and poison 

    

         

 C6.2.3.1   Provision of materials Lump Sum 1   

         

C6.2.4    Re sanding of joints in segmental block paving     

         

  
C6.2.4.1 

  Concrete block paving (interlocking pavers, grey ((80mm 
Segment blocks (type S-A) 25 MPa with 25mm bedding 
sand) 

 

m2 

 
50 

  

         

 P'C6.2.4.1   Construction of traffic calming devices (Speed Humps) no. 10.00   

         

P'C 
6.2.4 

   Removing and transporting Exiting Paving blocks from 
Storage Facility 

    

         

 P'C 
6.2.4.1 

  Concrete block paving (interlocking pavers, grey((80mm 
Segment blocks (type S-A) with 25mm bedding sand) 

    

         

  (a)  Distance over 5.0km m3 240   
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C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR PROTECTION AGAINST EROSION 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.1 
   PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR 

PROTECTION AGAINST EROSION 

    

         

C11.1.2    Stone pitching     

         

 C11.1.2.2   Grouted stone pitching with mortar m2 1250   

         

C11.1.4    Stone masonry walls for erosion protection     

         

 C11.1.4.2   Cement-mortared stone walls m3 125   

         

 
C11.1.4.3 

  Extra over items C11.1.4.2 for procuring stone from commercial 
sources 

m3 62.5 
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C11.2 NON-STRUCTURAL GABIONS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.2    NON-STRUCTURAL GABIONS     

         

C11.2.1    Foundation trench excavation:     

         

 
C11.2.1.1 

  Excavating all material situated within the following depth ranges 
below the surface level 

    

         

  
(a) 

 
0 m to 1,5 m m³ 260 

  

         

C11.2.2 
   Surface preparation for bedding the gabion boxes and 

mattresses 
m² 1750 

  

         

C11.2.3    Gabion boxes and mattresses:     

         

 C11.2.3.1   Galvanized gabion boxes     

         

  
(a) 

 1,0 m x 1,0 m x 1,0 m with 80 mm x 100mm mesh and 2,7mm dia 
mesh wire 

m³ 400 
  

         

 C11.2.3.3   Galvanized gabion mattresses     

         

   
(a) 

 2.0m x 1,0m x 0,5m hexagonal Woven mesh with aperture of 80 
mm x 100mm mesh and diaphrams at 1,0m centres and 2,7 mm 
dia mesh wire 

 
m³ 

 
860 

  

         

C11.2.4    Geotextile     

         

  
(a) 

 
Bidium grade A4 or approved equivalent or similar m² 650 

  

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
TOTAL CARRIED FORWARD TO SUMMARY 
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C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.3    GUIDE BLOCKS AND KILOMETRE MARKERS     

         

         

C11.3    Guide Blocks and Kilometre Markers     

         

 
C11.3.3 

  Kilometre markers mounted on concrete reinforced pipes (160mm 
diameter) 

no. 8 
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C11.5 FENCING 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.5    FENCING     

         

C11.5.4 
   Dismantling existing fences and gates for stockpiling and re-

erecting 
    

         

 C11.5.4.1   Fences:     

         

  (a)  Stock-proof fences or diamond mesh m 500   

         

 C11.5.4.2   Gates     

         

  (a)  Small (1.2m to 2.4m wide) no. 10   

         

  (b)  Medium (3.0m to 3.6m wide) no. 5   

         

 
P'C11.5.4.3 

  Dismantling and re-building households boundary walls. ates and 
concrete foundation for the walls. 

    

         

  (a)  230mm Brickwork m² 150   

         

  (b)  Plaster m² 150   

         

  
(c) 

 Cast in situ concrete and formwork, In foundation for boundary 
wall, Class 20/19 concrete 

m3 45 
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C11.6 ROAD SIGNS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.6    ROAD SIGNS     

         

PC11.6.1 
   Road signboards with painted or coloured semi-matt background. Symbols, lettering and borders in semi- matt 

black or in Class I retro-reflective material, where the sign board is constructed from 

         

 C11.6.1.1   Aluminium sheet (2,0mm thick):     

         

  (d)  Area exceeding 10 m2 m2 45   

         

 
C11.6.1.6 

  Extra over items C11.6.1.1 to C11.6.1.4 for attaching signboards 
to overhead gantry structures and overhead to bridges 

 

m2 36 
  

         

 C11.6.1.7   Regulatory signs, permanent     

         

   
(c) 

 1200mm diameter (prepainted galvanized steelplate, 1.6 mm 
thick, Class III background.Symbols, lettering and borders in 
Class III retro-reflective material) 

 
No. 

 
2 

  

         

 C11.6.1.9   Warning signs, permanent     

         

   
(d) 

 1500mm size (prepainted galvanized steelplate, 1.6 mm thick, 
Class III background.Symbols, lettering and borders in Class III 
retro-reflective material) 

 
No. 

 
8 

  

         

C11.6.2    Extra over on item C11.6.1 for using:     

         

 C11.6.2.1   Background of retro-reflective material:     

         

  (b)  Class III m2 50   

         

 
C11.6.2.2 

  Lettering, symbols, numbers, arrows, emblems and borders of 
retro-reflective material: 

    

         

  (a)  Class III m2 150   

         

C11.6.3    Road sign supports (overhead road sign structures excluded):     

         

 C11.6.3.1   Steel tubing t 3   

         

 C11.6.3.2   Timber Supports     

         

    (a) Timber (120mm dia.), 1.8m m 150   

         

C11.6.5    Excavation and backfilling for road sign supports (not 
applicable to kilometre posts) 

    

         

 C11.6.5.1   Excavating soft material and backfilling m3 2.16   

         

 
C11.6.5.3 

  Extra over item C11.6.5.1 and C11.6.5.2 for cement-treated soil 
backfill 

m3 1.26 
  

         

 C11.6.5.4   Extra over item C11.6.5.1 for hard material excavation m3 0.54   
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C11.6.8    Danger plates at culverts/structures     

         

 C11.6.8.2   (b) Size 200 x 800mm No. 24   

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY R - 
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C11.7 ROAD MARKINGS AND ROAD STUDS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.7    ROAD MARKINGS AND ROAD STUDS     

         

C11.7.2    Retro-reflective road marking:     

         

 
C11.7.2.1 

  White lines broken or unbroken (Water based with 
embedded glass beads) 

    

         

    (a) 100 mm wide km 1.85   

         

 
C11.7.2.4 

  White lettering and symbols ( Water based with embedded 
glass beads) 

m2 55 
  

         

C11.7.5    Variations in rate of application:     

         

 C11.7.5.1   White paint ℓ 200   

         

C11.7.7    Road studs     

         

 C11.7.7.2   Permanent road studs compliant to SANS 1463 (RSA-1)     

         

    (a) Yellow and Red No. 185   

         

 
C11.7.8 

   
Setting out and premarking the lines (excluding traffic 
island markings, lettering and symbols) 

 
km 

 
1.85 

  

         

 
C11.7.9 

   Re-establishing the painting unit during the defect’s 
notification period and at other instances on instruction 
of the Engineer 

 
Lump Sum 

 
1 

  

         

 

PC11.7.12 

   
Construction of Traffic Calming Devices: Speed humps 
completed as indicated on the drawing, including road 
marking and signs 

    

         

    (i) Type 1 No 8   

         

    (i) Type 2 No 2   

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY R - 
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C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C11.9 
   FINISHING THE ROAD AND ROAD RESERVE AND TREATING 

OLD ROADS 
    

         

C11.9.1    Finishing the road and road reserve:     

         

 C11.9.1.2   Single carriageway road km 1.5  R - 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

 
TOTAL CARRIED FORWARD TO SUMMARY 

 
R - 
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C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP 

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

C20.1    TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP 

         

C20.1.2    Special tests requested by the Engineer     

         

 C20.1.2.2   Employer’s contribution to other special tests     

         

   
(a) 

  
Other tests required by the engineer 

Prov 
sum 

 
1 R100,000.0 

0 

R100,000.0 

0 

         

    
(i) 

 
Handling costs and profit in respect of item C20.1.2.2(a) 

 
% R100,000.0 

0 

  

         

PC20.1. 
5 

   Financial contribution for an independent commercial 
laboratory 

mnth 14 
  

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY 
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SECTION D - D1000 TARGET LABOUR ACCREDITED TRAINING  

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

         

SECTION 
D - D1000 

   
 

TARGET LABOUR ACCREDITED TRAINING 

    

         

D10.06    TRAINING     

         

 (a)   Accredited occupational qualification training     

         

   
(i) 

 Provisional Sum for training allowance to targeted labour 
undergoing training from accredited training service 
provider. 

 
 

Prov Sum 

 
1 

 
R125,000.00 

 
R125,000.00 

         

    (i) Technical skills No 25 R5,000.00 R125,000.00 

         

    (ii) Generic skills No 25 R5,000.00 R125,000.00 

         

    (iii) Entrepreneurial skills No 25 R5,000.00 R125,000.00 

         

    (iv) Renumeration of workers undergoing     

    technical skills training No 25 R3,000.00 R75,000.00 

         

    (v) Preparation of the Training Venue Prov Sum 1 R15,000.00 R15,000.00 

         

   
(ii) 

 
Handling costs and profit in respect of payment associated 
with sub-item D10.06(a)(i). 

 
(%) R590,000.0 

0 

  

         

 (b)   Student Training Prov Sum 1 R140,000.00 R140,000.00 

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

         

TOTAL CARRIED FORWARD TO SUMMARY  
R 
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SECTION E - E1000 FOUNDATION FOR STRUCTURES  

ITEM    DESCRIPTION UNIT QTY RATE AMT 

         

         

E1.1    FOUNDATION FOR STRUCTURES     

         

 E1.1.1   Excavation     

         

  (a)  Excavating soft material stituated within the     

    following depth ranges below the surface level:     

         

   (i) 0 m up to 2 m m3 3000.00   

         

   (ii) Exceeding 2 m and up to 4,0 m m3 50.00   

         

   (iiI) Etc in increaments of 2m m3 20.00   

         

  (b)  Extra over subitem 61.01(a) for excavation     

    in hard material, irrespective of depth m3 300.00   

         

 E1.1.2   Access and Drainage     

         

  (b)  Drainange Lump Sum 1.00   

         

 E1.1.3   Backfilling:     

         

  (a)  Using the excavated material m3 250.00   

         

  (b)  Using imported selected material from commercial sources m3 500.00   

         

  (c)  Soil Cement m3 150.00   

         

 E1.1.4   Foundation fill consisting of:     

         

  (a)  Rock fill m3 550.00   

         

  (b)  Crushed Stone fill m3 150.00   

         

  (c)  Compacted granular material (G5) m3 175.00   

         

  (d)  Mass Concrete, Class 25/19 m3 150.00   

         

 E1.1.5   Establishment on site for the drilling of holes,     

    for Dowel bars Lump Sum 1.00   

         

 E1.1.6   Moving to and setting up equipment at each hole to be drilled no 380.00   

         

 E1.1.7   Drilling of 40mm diameter holes for dowel bars m 380.00   

         

 E1.1.8   Cement Grouting for Dowel bars kg 500.00   

         

 E1.1.9   Dowels bars, Y25 dowelled 1000mm into hard rock ton 3.00   
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 E1.1.10   Formwork to provide class F1 surface finish     

         

  (a)  Vertical     

         

   (i) Slab to Culverts m² 170.00   

         

   (ii) Down Stand beams m² 300.00   

         

   (iii) Top Slab m² 135.00   

         

   (iv) "Ballustrade" upstand beam m² 390.00   

         

   (v) End Walls m² 45.00   

         

   (vi) Wing Walls m² 130.00   

         

 
E1.1.11 

  Steel Reinforcement for Bridge foundation, Wingwall & F-
Shape Barrier 

    

         

  (a)  Decking Slab     

         

   (i) Mild steel bars ton 30   

         

   (ii) High-tensile steel bars ton 25.00   

         

   (iii) Welded steel fabric (888 mesh ref) ton 18.00   

         

 E1.1.12   Cast in situ concrete and formwork     

         

   

 
(a) 

 In floor slab for rectangular culverts, Bridge decking, Barrier 
and Wingwalls, including formwork, joints and class U2 
surface finish 

    

         

   (i) Class 40/19 concrete m3 550.00   

         

  (b)  15 Mpa Concrete fill between pipes (6,7/15) m3 120.00   

         

 E1.1.13   Removing existing Concrete     

         

  (a)  Plain Concrete m3 350.00   

         

  (b)  Reinforced Concrete m3 350.00   

         

 E1.1.14   Expansion Joint     

         

  (a)  Concrete expansion joint m 40.00  R 

         

         

         

 
TOTAL CARRIED FORWARD TO SUMMARY 

 

 
R - 
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R 

R 

 
C2.2 SUMMARY OF SCHEDULE OF QUANTITIES 

 
GENERAL 

C1.2 GENERAL REQUIREMENTS AND PROVISIONS R 

C1.3 

C1.4 

CONTRACTOR’S SITE ESTABLISHMENT AND GENERAL 

OBLIGATIONS 

FACILITIES FOR THE ENGINEER 

R 

R 

 

C1.5 ACCOMMODATION OF TRAFFIC R  

C1.6 CLEARING AND GRUBBING R R 

 
SERVICES 

C2.1 GENERAL REQUIREMENTS AND TRENCHING FOR SERVICES R 

 

DRAINAGE 

C3.1 

C3.2 

DRAINS 

CULVERTS 

R 

R 

 

C3.3 CONCRETE KERBING AND CHANNELING, ASPHALT BERMS, 

CHUTES, DOWNPIPES, AS WELL AS CONCRETE, STONE 

PITCHED AND GABION LININGS FOR OPEN DRAINS 

 

R 
 
R 

 
EARTHWORKS AND PAVEMENT LAYERS MATERIALS 

C4.2 CUT MATERIALS R  

C4.3 EXISTING ROAD MATERIALS R  

C4.4 COMMERCIAL MATERIALS R R 

 
EARTHWORKS AND PAVEMENT LAYERS CONSTRUCTION 

C5.1 ROADBED R  

C5.2 FILL R  

C5.3 ROAD PAVEMENT LAYERS R  

C5.4 STABILISATION R R 

 
CONCRETE LAYERS 

C6.2 SEGMENTAL BLOCK PAVING LAYERS R 

 
ANCILLIARY ROAD WORKS 

C11.1 PITCHING, STONEWORK, CAST IN SITU CONCRETE FOR 

PROTECTION AGAINST EROSION 
R 

C11.2 NON-STRUCTURAL GABIONS R 

C11.3 GUIDE BLOCKS AND KILOMETRE MARKERS R 

C11.5 FENCING R 

C11.6 ROAD SIGNS R 

C11.7 ROAD MARKINGS AND ROAD STUDS R 

C11.9 FINISHING THE ROAD AND ROAD RESERVE AND TREATING 

OLD ROADS 

 
QUALITY ASSURANCE 

C20.1 TESTING MATERIALS AND JUDGEMENT OF WORKMANSHIP 

 

 R R 

SECTION D: TARGET LABOUR ACCREDITED TRAINING   

D1010 TRAINING R R 

 

R 
R 
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R 

 

 

 

SECTION E: FOUNDATION FOR STRUCTURES 

E1000 FOUNDATION FOR STRUCTURES R 

 

SUBTOTAL A R 

 
CIDB COMPLIENCE-CONTRACT SKILLD DEVELOPMENT GOALS 

Minimum Contract Skills Development Goal (CSDG) Sum 

CE (0.25%) x Subtotal A of the tender amount R 

 
SUBTOTAL B 

CIDB + Subtotal A R 

 
10% CONTRACTUAL CONTIGENCIES 

10% of Subtotal B  R  

 

SUBTOTAL C 

Subtotal B + 10% Contractual Contingencies R 

 
CONTRACT PRICE ADJUSTMENT 

Sum provided in terms of the provisions of Clause 49 of the General 

Conditions of Contract @ 5% R 

 
SUBTOTAL D 

Subtotal C + 5% of CPA R 

 
VALUE ADDED TAX: 

15% of SUBTOTAL D R 

 

 

TOTAL CARRIED TO C.1.1.1 : FORM OF OFFER R 
 

 

 

 SIGNED BY TENDERER:  
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C3.1 DESCRIPTION OF THE WORKS 

 
C3.1.1 EMPLOYER'S OBJECTIVES 

The employer’s objectives are to deliver public infrastructure using labour-intensive methods with the 
aim of services delivery, job creation and poverty alleviation. 

 
The Employer requires the CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND 
VEHICLE BRIDGE – WARD 33 from gravel to a formal block paved road. As part of the construction 
of the new road, job creation will occur through the employment of local labourers, and/or local 
subcontractors. 

The Employer desires that the work required be of a high standard and be completed in the shortest 
practical time whilst creating jobs for local labourers and contractors. 

 

 
EPWP REQUIREMENT 

 
1. Expanded Public Works Programme (EPWP) 

 
The service provider must provide the Municipality with a completed list of local labourers for 

EPWP registration, monthly reports on this to be submitted to the project manager. The 

aforesaid list must be updated and submitted monthly, inclusive of the following details: 

 
i. Salary / wages spent on local employees versus total wages / salary budget at site 

ii. Number of local employees employed versus per total workforce at site 

iii. Payments made to the local labourers 

 
2. Demographics 

 

Members of the community who are unemployed and who form part of the targeted groups not less than 
60% women, not less than 55% (youth from 18 - 35 years of age) and not less than 2% people with 
disabilities should be given an opportunity to apply for work. 

 
SITE CONSTRAINTS 

 
Restricted Site Access 

Access to portions of the site may be restricted due to existing infrastructure, adjacent properties, 

environmental sensitivities, utility services, or operational requirements. The Contractor shall allow for 

phased construction and restricted access conditions in the tendered rates. 

 
Existing Services 

Numerous underground and overhead services may be present within the construction area. The exact 

location of all services is not guaranteed and the Contractor shall verify service positions before 

commencing excavation. 

 
Working Around Existing Traffic 

The works will be undertaken adjacent to live traffic. The Contractor shall maintain safe traffic 

movement and shall make provision for temporary traffic accommodation, signage, flag personnel and 

pedestrian management. 

 
Operational Facilities 

The facility shall remain operational throughout the contract period. The Contractor shall minimise 

disruption and maintain safe access at all times. 

 
Community Sensitivities 

The project is located within a populated community area. Provision shall be made for stakeholder 

C3.1: DESCRIPTION of WORKS 
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engagement and local labour management. 

 
Security Risks 

The Employer does not guarantee the security of materials, plant or personnel on site. The Contractor 

shall provide site security. 

 
Limited Working Space 

Storage areas, stockpiles, plant movement and contractor facilities may be limited. 

 
Weather Constraints 

Tenderers are advised that the project area experiences seasonal rainfall which may affect 

construction operations. The Contractor shall make reasonable allowance for normal weather 

conditions expected during the construction period. 

 
Geotechnical Constraints 

Preliminary geotechnical investigations indicate variable subsurface conditions. Tenderers shall note 

that excavation conditions may differ from those anticipated and shall inspect available geotechnical 

information prior to tendering. 

Environmental Constraints 

Construction activities shall comply with all environmental authorisations and EMPr requirements. 

 
Seasonal Watercourses 

Water levels may fluctuate significantly following rainfall events. Provision shall be made for temporary 

works and protection of partially completed works. 

 
Utility Relocations 

Certain existing services may require relocation by utility owners. Delays associated with third-party 

service providers may occur and shall be considered during programme development. 

 
Existing Structures 

Existing structures may be fragile, deteriorated or undocumented. Care shall be exercised when 

working adjacent to them. 

 
Access Through Private Property 

Access to portions of the site may require coordination with adjacent property owners. The Contractor 

shall restrict operations to approved servitudes and construction areas. 

 
School Environment 

Particular attention shall be given to learner safety, temporary walkways, barricading and signage. 

 
High Groundwater 

Groundwater seepage may be encountered during excavation works. Tenderers shall satisfy 

themselves regarding groundwater conditions and make provision in their rates where necessary. 

 
Community Business Forums 

The Employer does not guarantee uninterrupted access to the site arising from unlawful community 

disruptions, business forum activities, intimidation, extortion or similar events. Tenderers shall 

familiarise themselves with local conditions and make reasonable provision for stakeholder 

engagement. 

 
Material Haulage Constraints 

Haul routes pass through residential areas and may be subject to municipal restrictions, speed 

limitations and road condition constraints. 

 
Working Hours Restrictions 

Construction activities may be restricted to approved working hours. 
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Tenderer's Duty to Inspect 

Tenderers shall be deemed to have inspected the site, examined all available information, assessed 

local conditions and satisfied themselves regarding all matters that may influence the execution of the 

Works, the Contract Price and the Contract Period. 

 

 
C3.1.2 OVERVIEW OF THE WORKS 

 
The project involves the upgrading of the Nkhohlakalo–Bhejukufa Road and associated vehicular bridge. 
Portions of the existing road, previously surfaced, have deteriorated significantly due to inadequate 
stormwater management, necessitating full rehabilitation and upgrade to a concrete block paving 
standard. 

 
The scope of works includes the provision of comprehensive stormwater infrastructure comprising 
concrete V-drains, pipe culverts, lined channels (stone pitching), and associated drainage structures. In 
addition, the works include the construction of a culvert bridge incorporating bulk earthworks, reinforced 
concrete, and structural steel components. The road upgrade will consist of an 80 mm-thick concrete 
block paving surface, including all required pavement layer works. 

 
The road under consideration is an internal access street located in Kabokweni, Ward 33, with an 
approximate length of 1500 m. The available road reserve can accommodate a standard carriageway 
width of 5.0 m (two 2.5 m lanes) without surfaced shoulders. The route serves as a primary access to 
adjacent residential properties and traverses the Ngodini River. The alignment is predominantly straight, 
incorporating both horizontal and vertical curves. 

 
A site inspection revealed that the road follows a moderately steep gradient. While the existing 
geometric standards, including horizontal and vertical alignment, are generally acceptable and provide 
fair ride quality, localised improvements are required to enhance stormwater drainage and overall road 
performance. 

 
 

 

The current drainage system is inadequate, resulting in erosion along several sections of the drains. 

Consequently, the full length of approximately 1 000 m requires upgrading, including the installation of 
appropriate stormwater management measures. 

 
During construction, through traffic will be diverted to adjacent routes, while controlled access will be 
maintained within the road reserve to ensure continued access to properties bordering the project area 

 
C3.1.3 EXTENT OF WORKS 

The Works to be carried out by the Contractor under this Contract comprise mainly the following: 

(a) Contractor’s establishment on site 

(b) Compliance with EMP requirements 

(c) Compliance with OHS act requirements 

(d) Provisions of temporary workforce (ABE) 

(e) Training of the temporary workforce 

(f) Housing, offices and laboratories for the engineer’s personnel 

(g) Maintenance of the road reserve, including daily dust control 

(h) Identifying and relocating existing services 

(i) Construction of bypasses where necessary 

(j) Construction of road and access roads 

(k) Clearing and grubbing 

(l) Construction of 80 mm segmental concrete block paving 

(m) Construction of a new base layer from crushed gravel Material (G2) 

(n) Construction of stabilised Subbase Layer and gravel selected layers 

(o) Construction of roadbed layer 

(p) Construction of fill where required 

(q) Structural strengthening of poor subgrade conditions 

(r) Stormwater upgrades 

(s) Construction of mountable kerbs 

(t) Construction of concrete edge beams 
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(u) Construction of grouted stone pitching 
(v) Installation of road markings 
(w) Installation of road signs 
(X) Construction of the foundation slab 
(Y) Installation of Culverts 
(z) Construction of bridge deck and wing walls 
(aa) Bulk Earthworks 

 
Details of the work are shown on the drawings, and estimated quantities of the various types of work to 
be carried out under the contract are given in the Schedule of Quantities. 

The Contractor’s obligations shall also include strict compliance with any Environmental specifications 
and/or reports deemed to form part of this contract, as well as any Occupational Health and Safety 
requirements. 

 
This description of the Works is not necessarily complete and shall not limit the work to be 
carried out by the Contractor under this Contract. 

 
C3.1.4 LOCATION OF THE WORKS 

 
The Nkhohlakalo to Bhejukufa road under consideration is an internal street linking two communities 
located in Kabokweni Area, Ward 33, under the City of Mbombela Municipality in the Ehlanzeni region of 
Mpumalanga Province. 

 
Figure 1: LOCATION OF THE WORKS 

Project Name Start End District 

Municipality 

Local 

Municipality 

CONSTRUCTION OF 
NKOHLAKALO - 
BHEJUKUFA ROAD AND 
VEHICLE BRIDGE – 
WARD 33 

S 25° 19’ 42,94’’ 

E 31° 08’ 24,65’’. 

S 25° 20’ 01,98’’ 
E 31° 08’ 53,03’’. 

Ehlanzeni City of 
Mbombela 
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C3.1.5 TEMPORARY WORKS 

 
The Contractor shall, as relevant, 

a) provide temporary drainage works, temporary pumps and other equipment as might be necessary 
for the protection, draining and dewatering of the works; and 

b) Construct and maintain haulage, temporary access and construction roads, subject to the approval 
of the Employer, and permit the Employer, other Contractors, statutory bodies or any other person 
who might require legitimate access to or through the site for the purpose of executing legitimate 
business, free and unhindered usage of such roads. 

c) Temporary water connections, Contractor’s offices, storage sheds, latrines, barricading of Works 
shall be located in an approved position and subject to the approval of all authorities concerned. 

d) Safety and Security of the Contractors’ temporary works shall be at the Contractors’ discretion. 

e) The camp shall be adequately guarded during or outside working hours. 

 
PS.2 DESCRIPTION OF THE SITE AND ACCESS 

PS.2.2 Access to Site 
 

Access to site is per normal vehicle. 
 

PS.2.3 Nature of the Ground and Subsoil Conditions 

A multi-disciplinary geotechnical centreline and materials investigation was conducted for the 
CONSTRUCTION OF NKOHLAKALO - BHEJUKUFA ROAD AND VEHICLE BRIDGE – WARD 33. 

The investigation was undertaken in order to assess the engineering geological character of the area, 
focusing on the geotechnical properties which will affect the construction of the proposed new road. 

 
The findings of this investigation are elucidated in their report, the summary of which is available from 
the Employer’s Agent at request. All of the relevant material testing data is included in the report. 

PS.2.4 Construction in Confined Areas 
 

It will be necessary for the Contractor to work in confined areas. No additional payment will be made for 
work in "restricted areas", except in the case of structures as described in Sub clause 6108(d) of the 
Standard Specifications. In certain areas the width of the fill material and pavement layers may reduce 
to zero and the working space may be confined. The method of construction in these confined areas 
depends on the Contractor's Constructional Plant. 

 
However, the Contractor must note that measurement and payment will be in accordance with the 
specified cross-sections and dimensions, irrespective of the methods used to achieve these cross-
sections and dimensions, and that the rates and amounts tendered will be deemed to include full 
compensation for any special equipment or construction methods or for any difficulty encountered in 
working in confined areas and narrow widths, and at or around obstructions, and that no extra payment 
will be made nor will any claim for payment be considered on account of these difficulties. 
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PS.3.2 Labour-Optimising Construction Activities 
 

(a) General 

The portions of the Works listed in Subclause (b) below shall, unless otherwise instructed by the 
Engineer, be constructed under this Contract using labour-optimising construction methods only. 
Payment for works identified in Subclause (b) below shall be made in accordance with the pay items 
provided in the bill of quantities. 

 
In respect of those portions of the Works which are not listed in Subclause (b), the construction methods 
adopted and Plant used shall be at the discretion of the Contractor, provided always that the 
construction methods adopted and Plant used by the Contractor are appropriate in respect of the nature 
of the Works to be executed and the standards to be achieved in terms of the Contract. 

(b) Operations to be executed using labour-optimising construction methods 

The following portions of the Works shall be executed using labour-optimising construction methods: 
 

i. Clearing and grubbing at inlets and outlets of hydraulic structures 
ii. Cleaning of hydraulic structures 
iii. Excavating for all open drains, culverts, inlet and outlet structures, fence posts, road sign posts and 

guardrail posts 
iv. Constructing culvert inlet and outlet structures as well as cast in situ slabs, including all masonry 

work and minor precast work. All concrete shall be mixed by hand or by hand-driven mixing 
machines 

v. Removing oversize material 
vi. Block paving 

PS.3.3 Restrictions on the Use of Personnel in the Permanent Employ of the Contractor 
 

(a) The Contractor shall limit the use on the Contract Works of his permanently employed personnel to 
that of key personnel only (as defined in Part C of the Project Specifications) and shall, subject to the 
further provisions of the following parts of the Project Specifications 

(i) Part C - Provision of the temporary workforce 
 

execute and complete the Works using a temporary workforce employed directly by the Contractor 
and/or by Subcontractors. 

 
(b) The Engineer may at his discretion, upon receipt of a written and fully motivated application from 

the Contractor and where he deems the circumstances to warrant, authorise in writing that the 
Contractor may use in the execution of the Works, workers not being his key personnel but who 
are in his permanent employ. Without limiting the generality of application of this subclause, 
circumstances which may be considered by the Engineer to warrant the authorization of the use of 
the Contractor's permanent employees not being key personnel, include: 
(i) The unavailability of sufficient numbers of temporary workers and/or Subcontractors to 

execute the Works, provided always that the Contractor has proven that he has exercised 
his best endeavours and taken all reasonable actions to recruit sufficient numbers of 
temporary workers and Subcontractors and has exhausted all reasonable recruitment 
options 

(ii) The unavailability within the temporary worker pool and/or subcontractor sources available 
to the Contractor in terms of the Contract, of sufficient of the required knowledge and skills 
necessary for the execution of the Works or specific portions thereof, in cases where the 
time for completion allowed in the Contract is insufficient to facilitate the creation of the 
necessary skills through the provision of training as contemplated in this Contract 

(iii) Any other circumstances which the Engineer may deem as constituting a warrant. 

 
PS.3.4 Community Liaison and Community Relations 

 
In all dealings with the various communities and workers employed from within the communities, the 
Contractor shall take due cognisance of the character, culture and circumstances of the communities 
involved and shall at all times use his best endeavours to avoid the development of disputes and to 
foster a spirit of co-operation and harmony towards the Contract. 
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The Contractor shall at all times keep the Engineer fully informed on all matters affecting the Contract 
and the communities and shall attend all meetings of the Project Co-ordinating Committee as may be 
reasonably required by the Engineer. All matters concerning the communities shall be discussed and 
where possible, resolved at such meetings. 

 
Where any resolution of the Project Co-ordinating Committee shall be contrary to the terms and 
provisions of the Contract, the Contractor shall not give effect to them without a prior written instruction 
from the Engineer. Where the Contractor is of the opinion that any instruction of the Engineer issued in 
terms of this clause will result in him incurring additional costs which were not provided for in his 
tendered rates and prices, and/or that a delay in the progress of the Works will result, he will be entitled 
to submit a claim in terms of Clause 51 of the Conditions of Contract, provided always that the period of 
twenty-eight (28) days referred to in Clause 51 shall be reduced to three (3) normal working days in 
respect of all claims submitted in terms of this clause. 

 
PS.3.13 Construction Programme 

(a) Preliminary Programme 
 

The Contractor shall include with his tender a preliminary programme on the prescribed form. to be 
completed by all Tenderers. The programme shall be in the form of a simplified bar chart with sufficient 
details to show clearly how the works will be performed within the time for completion as stated in the 
Contract Data. 

The Contractor shall be deemed to have allowed fully in his tendered rates and prices as well as in 
his programme for all possible delays due to normal adverse weather conditions and special non-
working days as specified in the Special Conditions of Contract, in the Project Specifications and in 
the Contract Data. 

 
(b) Programme in terms of Clause 5.6 of the General Conditions of Contract 

 
It is essential that the construction programme, which shall conform in all respects to Clause 5.6 of the 
General Conditions of Contract, be furnished within the time stated in the Contract Data. The preliminary 
programme to be submitted with the tender shall be used as the basis for this programme 
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C3.2 ENGINEERING 

 
C3.2.1 DESIGN 

 
(a) The Employer is responsible for the design of the permanent Works as reflected in the Contract 

Documents unless otherwise stated. 

(b) The Contractor is responsible for the design of the temporary Works (if applicable) and their 
compatibility with the permanent Works. 

(c) The Contractor shall supply all details necessary to assist the Engineer in the compilation of the 
record drawings. 

 
C3.2.2 EMPLOYER'S DESIGN 

 
The Employer’s Design is contained in the Tender Documentation and Drawings. Amendments to the 
design, if necessary, will be issued during the construction phase. 

 
C3.2.3 CONTRACTOR'S DESIGN 

 
Where the Contractor is to supply the design of designated parts of the permanent Works or 
temporary Works, he shall supply full working drawings supported by a professional engineer's design 
certificate. 

 
C3.2.4 DRAWINGS 

 

The Contractor shall use only the dimensions stated in figures on the Drawings in setting out the 
Works, and dimensions shall not be scaled from the Drawings, unless required by the Employer’s 
Agent. The Employer’s Agent will, on the request of the Contractor in accordance with the provisions 
of the Conditions of Contract, provide such dimensions as may have been omitted from the Drawings. 

 
The Contractor shall ensure that accurate as-built records are kept of all infrastructure installed or 
relocated during the contract. The position of pipe bends, junction boxes, duct ends, and all other 
underground infrastructure shall be given by either co-ordinates or stake value and offset. Where 
necessary, levels shall also be given. A marked-up set of drawings shall also be kept and updated by 
the Contractor. This information shall be supplied to the Employer’s Agent's Representative on a 
regular basis. 

 
All information in possession of the Contractor, required by the Employer’s Agent and/or the 
Employer’s Agent’s Representative to complete the as-built/record drawings, must be submitted to the 
Employer’s Agent's Representative before a Certificate of Completion will be issued. 

The Drawings prepared by the Employer for the permanent Works are listed below and are bound in a 
separate document or is attached at the back of this volume. The Employer reserves the right to issue 
and/or amended additional drawings during the Contract. 

 
DRAWING NUMBERS DRAWING DESCRIPTION 

BHEJUKUFA RD-00 COVER PAGE 

BHEJUKUFA RD-01 LIST OF DRAWINGS 

BHEJUKUFA RD-02 LOCALITY LAYOUT 

BHEJUKUFA RD-03 ROAD PLAN LAYOUT 

BHEJUKUFA RD-04 ROAD PLAN LAYOUT CH 00-CH 500 

BHEJUKUFA RD-05 ROAD PLAN LAYOUT CH 500-CH 1008 

BHEJUKUFA RD-06  ROAD CROSS SECTIONS SHEET 01 OF 04 

BHEJUKUFA RD-07  ROAD CROSS SECTIONS SHEET 02 OF 04 

BHEJUKUFA RD-08  ROAD CROSS SECTIONS SHEET 03 OF 04 

BHEJUKUFA RD-09   ROAD CROSS SECTIONS SHEET 04 OF 04 

C3.2: ENGINEERING 
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BHEJUKUFA RD-10 FLOODLINE CATCHMENT AREAS 

DRAWING NUMBERS DRAWING DESCRIPTION 

BHEJUKUFA RD-11 CULVERT BRIDGE PLAN LAYOUT 

BHEJUKUFA RD-12 CULVERT BRIDGE REINFORCEMENT DETAILS 

BHEJUKUFA RD-13 PARAPET AND BARRIER DETAILS 

BHEJUKUFA RD-14 ROAD MARKING PLAN LAYOUT 

BHEJUKUFA RD-15 CONCRETE MATERIAL DETAILS 

BHEJUKUFA RD-16 PIPE CULVERT DETAILS 

BHEJUKUFA RD-17 SPEED HUMP DETAILS (TYPE A) 

BHEJUKUFA RD-18 SPEED HUMP DETAILS (TYPE B) 

BHEJUKUFA RD-19 ACCOMMODATION OF TRAFFIC PLAN DETAIL 

BHEJUKUFA RD-20 TEMPRARAY ROAD SIGNS 

BHEJUKUFA RD-21 INTERSECTIO ROAD MARKINGS DETAILS 

BHEJUKUFA RD-22 ROAD MARKING DETAILS 

BHEJUKUFA RD-23 TYPICAL CROSS SECTION DETAIL 

BHEJUKUFA RD-24 CATCHPIT DETAILS SHEET 01 OF 03 

BHEJUKUFA RD-25 CATCHPIT DETAILS SHEET 02 OF 03 

BHEJUKUFA RD-26 CATCHPIT DETAILS SHEET 03 OF 03 

BHEJUKUFA RD-27  JUNCTION BOX DETAILS SHEET 01 OF 04 

BHEJUKUFA RD-28  JUNCTION BOX DETAILS SHEET 02 OF 04 

BHEJUKUFA RD-29  JUNCTION BOX DETAILS SHEET 03 OF 04 

BHEJUKUFA RD-30   JUNCTION BOX DETAILS SHEET 04 OF 04 

BHEJUKUFA RD-31 CATCHPIT INLET TRANSITIONS DETAILS 

BHEJUKUFA RD-32  NAME BOARD DETAILS 

BHEJUKUFA RD-33 
 
 

 

C3.2.5 DESIGN PROCEDURES 

 
Not applicable. 



C3.3 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

160 Part C3 Scope of Works 

 

 

 

 

C3.3 PROCUREMENT 

 
C3.3.1 PREFERENTIAL PROCUREMENT 

 
C3.3.1.1 Requirements 

 
Tenders will be evaluated in terms of the City of Mbombela Preferential Procurement Policy. Points will be 
awarded for price and specific contract participation goals as contained in the Tender Data. 

 
C3.3.1.2 Resource standard pertaining to targeted procurement 

 
The Preferential Procurement Policy (PPP) of the City of Mbombela is applicable to this project. Refer to 
the Tender Data. 

 
C3.3.2 SUBCONTRACTING 

 
C3.3.2.1 Preferred subcontractors/suppliers 

 

Where possible, local subcontractors should be considered for subcontract work provided they are 
capable. 

 
C3.3.2.2 Scope of subcontracted works for LI items (Labour Rates) 

 

a) Paving - R55/m²- R60/m² 

b) Kerbing - R45/m - R50/m 

 
c) V – Drains - R80/m³ - R90/m³ 

 
d) Gabions – R150/m³ - R180/m³ 

 
e) Backfilling Waterlines – R35/m³ to R40/m3 

 
f) Erect diamond fences – R60/m 

 
g) Brickwall – R60/m - R80/m 

 
h) Plastering – R70/m² - R80/ m² 

 
i) Guard Rails – R420/m 

 
j) Speed humps – R2,650/ Speed hump 

 
k) Hiring of Mobile toilets – R2500/month – R3000/m 

 
However, local subcontractors should be considered provided they are capable. 

The contractor is solely responsible for negotiating with local subcontractors. 

C3.3.2.3 Attendance on subcontractors 

 
Not applicable. 

 
C3.3.2.4 Subcontracting procedures 

 
The contractor is solely responsible for negotiating with local subcontractors. 
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C3.4 CONSTRUCTION 

 
C3.4.1 WORKS SPECIFICATIONS 

The following specifications shall apply for the construction of the Works. 

 
C3.4.1.1 Standard Specifications 

The COTO Standard Specifications for Road and Bridge Works for State Road Authorities (2020 Edition) 
shall apply for the construction of the Works. 

The term "project specification" must be replaced by "scope of works" wherever it appears in these 
standardised specifications. 

The term “Engineer” must be replaced by “Employer’s Agent” wherever it appears in these standardized 
specifications. 

 
C3.4.1.2 National and International Standards 

The SANS or BS Specifications and Codes of Practice shall apply for the construction of the Works. 

Wherever any reference is made to the South African National Standards (SANS) and the British 
Standards Specification (BSS) in either these Bill of Quantities or the Specification of Materials and 
Methods to be used (OOG-001E), this reference shall be deemed to read “SANS or equivalent standard” 
and BS or equivalent standard” respectively. 

 
C3.4.1.3 Particular Specifications 

The following particular specifications shall apply for the construction of the Works. 

Various other specifications specified in the COTO Standard Specifications or the Project Specifications. 

Latest Sabita Manual, Manual 25 entitled “Quality Management in the Handling and Transport of 
Bituminous Binders”. 

TG2 Second Edition May 2009, “Technical Guideline for Bitumen Stabilised Materials (BSM)” issued by 
the Asphalt Academy. 

 
C3.4.1.3 Amendments to the COTO 2020 Edition Standardized Specifications 

 

 
There are no amendments to the Standard Specifications as issued by the Committee of Land Transport 
Officials (COLO). 
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a. C3.5 MANAGEMENT 

 
C3.5.1 MANAGEMENT OF THE WORKS 

 
C3.5.1.1 Applicable SANS and SABS Standards 

 

The SANS 1200 Civil Engineering Standardized Specifications listed in C3.4.1.1 are applicable. 

 
b. C3.5.1.2 Particular/Generic Specifications 

 
Not applicable. 

 
c. C3.5.1.3 Methods and Procedures 

 
(a) Maintenance of access and streets 

 
The operation of construction vehicles on existing roads or streets, or streets that have been 
completed to the level of subbase, base or surfaced treatment, shall be limited to the traffic with 
an axle load not exceeding that allowed by the Road Traffic Ordinance of the authority concerned, 
or any amendment thereof. Hauling is strictly forbidden on sections of road or streets that have 
been completed as described above. The Contractor shall make use of a temporary haul road, or 
where not practically possible, program his work in such a manner that the haulage materials 
shall be restricted to that required for the particular section of street. No additional payment shall 
be made for the use of temporary haul roads and all relevant costs shall be deemed covered by the 
appropriate rates. 

 
No additional payment will be made for the construction of temporary access roads to the 
construction site, borrow areas or the spoil sites, except for payment made under payment item 
15.01 in the Bill of Quantities. 

 
Should the Contractor make use of existing roads or streets for haulage, he shall be held 
responsible to clear the road or street of any spillage caused by his activities within one (1) day 
after such spillage occurred. No additional payment will be made for the cleaning of the spillage. 

 
(b) Blasting operation 

 
All blasting shall be carried out by a competent, registered blaster. The blaster shall furnish to 
the Engineer copies of all the permits required to purchase, transport, use and dispose of unused 
blasting material. The Contractor shall inform the commander of the local SAPS at least 1 day 
prior to the date and time blasting is about to take place. 

 
No blasting operations shall take place on weekends or holidays or weekdays after 17h00. 

 
The Contractor shall ensure that sufficient suitable material, to the satisfaction of the blaster, is 
available and in place before the blast is initiated. 

 
(c) Normal working hours 

Normal working hours shall be from 07h00 until 17h00 on weekdays from Monday to Friday. It 
shall be from 07h00 until 13h00 on Saturdays. 

Work on other days will only be allowed after written approval has been granted by the Engineer. 

(d) Interference with municipal staff and operations 

The Contractor shall ensure that none of his staff interfere in any way with any municipal staff 
member or their functions. 

Any person ignoring this shall be removed permanently from site, all at the expense of the 
Contractor. 

C3.5: MANAGEMENT 



C3.5-2 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

163 Part C3 Scope of Works 

 

 

 
(e) Access for other contractors 

 
The Contractor shall provide reasonable access to other Contractors carrying out work on the site 
from time to time, as and when such access is required. The Contractor is entitled to request 
reasonable notification of at least 24 hours before access by others is required. 

 
The contractual responsibilities of the Contractor shall remain in full force in spite of the other 
Contractors having access to the site. 

 
(f) Giving notice of work to be covered up 

 
The Contractor shall give the Engineer at least 24 hours’ notice prior to a request for 
examination of materials or work to be covered up. This request must be made in the request 
book on site. 

 
Should such a request be made and upon inspection the Engineer found that the works or materials 
are not yet ready for inspection, the Contractor shall reimburse the Engineer within 30 days of 
invoice for all expenses incurred as a result. 

(g) Sequence of the works 

 

The Contractor shall execute the Works in accordance with the approved programme. 

 
d. C3.5.1.4 Quality plans and control (Testing) 

Refer to Section C3.4.2.5(b). 

 
e. C3.5.1.5 Environmental Management Plan (EMP) 

 
(a) Demarcation of the site 

For the purpose of the EMP, the site shall be demarcated into two distinct areas, viz.; 

 
(i) The construction camp comprising all buildings, hostels, offices, lay down yards, 

vehicle wash areas, fuel and material storage area, batching areas and other 
infrastructure that is required for the running of the job. 

(ii) The working area in which construction activities are permitted to take place. No 
infrastructure, permanent lay down or storage areas shall be established in this 
working are unless specified in the project specification or prior approval is obtained 
from the Engineer. 

 
(b) Construction camp 

 
The Contractor shall provide the Engineer with a plan showing the positions of all 
buildings, yards, vehicle wash areas, batching areas and other infrastructure for approval 
by the Engineer at least ten (10) days prior to the commencement date. 

 
(c) Fencing of site 

 
If a temporary fence is required, the Contractor shall erect and maintain such a fence 
(demarcating the boundary of the working area, construction camp and access roads) to the 
satisfaction of the Engineer. 

This fence shall be erected before the commencement of any other work on site. The fence 
shall be removed after completion of the project and the site reinstated to its original state. 

 
(d) Workshops 

 
All workshops shall be located inside the demarcated construction camp area as 
approved by the Engineer prior to establishment. The workshop shall have a smooth 
impermeable concrete floor sloped to one side where oil is trapped in an oil trap or sump 
to contain any spillages of substances such as oil. 
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Waste material shall be disposed of in accordance with the national, regional and local by-
laws regulations and by-laws. The waste shall be regularly removed and disposed of at an 
approved site. 

(e) Eating areas 

 

The Contractor’s employees shall eat in a designated eating area indicated on the drawing 
approved by the Engineer. The Contractor shall provide adequate shade and provide 
scavenger proof and waterproof refuse bins. Cooking will only take place in this area on 
well-maintained gas cookers with fire extinguishers present. Open fires other than the gas 
cookers shall not be allowed. 

 
(f) Watchmen 

 
The Contractor shall have a watchman present on site during non-working hours and on 
holidays to ensure the safety of plant and materials on site. 

 
(g) Ablution facilities 

The exact location of toilets shall be approved by the Engineer. The Contractor shall 
provide the toilets and maintain and service it on a daily basis. The toilets shall be kept 
clean. Regular inspections shall be conducted by the Engineer. Burial of waste on site is 
strictly forbidden. Leaking or broken toilets shall be removed and replaced immediately by 
the Contractor. 

 
(h) Solid waste 

 
“Solid waste” refers to construction debris, chemical waste, tins, cans, paper, wrappers, 
excess concrete, waste timber, etc. 

The Contractor shall establish a waste control and removal system. He shall submit a 
method statement to the Engineer for approval prior to commencement. 

Appropriate solid waste containers shall be provided for the storage of waste. The 
containers shall be water proof. The waste shall be removed on a regular basis to prevent 
the accumulation of waste on site and disposed of at an approved waste site. 

(i) Wastewater 

Water shall be used sparingly on site. Where possible, wastewater shall be recycled. A 
wastewater management plan shall be submitted to the Engineer for approval 10 days 
prior to the commencement date. 

 
The management plan shall detail the expected extent of the contamination of each 
wastewater stream and how the Contractor plans to deal with it. 

Wastewater shall be prevented from flowing into the Olifants River. 

 
(j) Fuel storage area 

 
Fuel shall be stored on site in a depot at a location as agreed with the Engineer. The 
Contractor shall ensure that liquid fuels are stored in tanks with lids. The tanks shall be 
placed on a sloped smooth concrete surface with an oil trap on the lower end to collect 
any spillage. 

Fuel shall be kept under lock at all times. 

(k) Concrete batching area 

 
Cement and concrete is hazardous to the environment due to the high pH of the material 
and the chemicals it contains. 

 
The Contractor shall furnish to the Engineer for approval a method statement for the 
mixing of concrete. Concrete shall not be mixed directly on the ground. Care must be taken 
to ensure that wastewater and contaminated material is collected and disposed of correctly. 
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(l) Equipment maintenance and storage 

 
All equipment and vehicles shall be kept in good working order and serviced regularly. Leaking 
equipment shall be repaired immediately or removed from site. Where possible, maintenance 
and service shall take place only in the workshop. Permission must be obtained from the 
Engineer if the aforementioned cannot be adhered to. 

 
The Contractor shall demarcate an area in which the equipment and vehicles may be stored. 
The location shall be approved by the Engineer. 

 
(m) Materials handling, use and storage 

 
The Contractor is responsible to ensure that all material suppliers are aware of the EMP’s 
restrictions and conditions. The Contractor shall be held responsible should deliveries not 
comply with the EMP requirements. 

 
The Contractor shall comply with all relevant national, regional and local legislation with 
regard to the transport, use and disposal of hazardous material. 

 
The Contractor shall furnish to the Engineer a list of all hazardous materials to be used on site, 
together with the handling, storage and disposal procedures of the materials. This information 
shall be available to all personnel on site. 

 
The location of the hazardous material store shall be within the demarcated construction 
camp area. The location shall be approved by the Engineer. 

 
Where possible, the Contractor shall ensure that the refueling of vehicles takes place only at 
the fuel storage area in the construction camp. If this is not possible, the Contractor shall 
obtain permission from the Engineer to refuel at any other place. Contaminated material and 
water at the refueling area shall be contained and disposed of correctly. 

 
(n) Emergency procedures 

 
The Contractor shall ensure that emergency procedures for the following situations are 
submitted for approval to the Engineer; 

 
Fire – the Contractor shall inform the relevant authority immediately as soon as a fire starts. 
The Contractor shall ensure that his staff and subcontractors are fully aware of the procedures 
to be followed in the event of a fire. 

 
Spillages – the Contractor shall ensure that his staff and subcontractors are fully aware of the 
procedures to be followed in the event of a spillage. The Engineer must be informed 
immediately about a spill. The Contractor shall ensure that the necessary materials and 
equipment is on site to deal with spills and leaks. The cleanup of spills and leaks shall be for 
the account of the Contractor. 

 
(o) Care of surrounding areas 

The Contractor shall ensure that no contamination of or damage to the surrounding areas or 
watercourses shall occur as a result of any of his activities during construction. 
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f. C3.5.1.6 Planning and programming 

 
The programme to be furnished by the Contractor to the Engineer for approval shall be in the 
form of a Gantt chart. The critical path shall be indicated in red. 

 
g. C3.5.1.7 Other Contractors on site 

 
No other water treatment contractors will be on site during the implementation of the project. 

 
h. C3.5.1.8 Recording of weather 

 
The Contractor shall record the weather conditions on a daily basis in the site diary. Rainfall figures 
and strong wind which could delay the Works shall be noted and recorded. 

 
i. C3.5.1.9 Format of communications 

 

All communication regarding the Contract shall be channelled through the Engineer or his 
representative. 

 
j. C3.5.1.10 Planning and programming 

 
Management meeting shall be held monthly on site for the duration of the project on dates to be 
agreed upon. 

 
k. C3.5.1.11 Daily records 

 
Daily records of plant, personnel, materials, etc., shall be kept daily by the Contractor and noted 
in the site diary to be supplied by the Contractor before commencement date of the project. 
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l. C3.6 HEALTH AND SAFETY 

 
C3.6.1 HEALTH AND SAFETY REQUIREMENTS AND PROCEDURES 

 
Before starting work on site, the Contractor shall present to the Engineer his Health and Safety 
Plan which includes the COVID-19 plan for approval. He shall also appoint a health and Safety 
Officer in writing and give a copy of the letter of appointment to the Engineer. 

The Health and Safety Specification is attached as Appendix B and must be referred to when 
compiling the Health and Safety Plan. 

 
(a) Construction Regulations, 2003 

 

The Contractor shall be required to comply with the Occupational Health and Safety Act, 
1993: Construction Regulations, 2003 (the regulations) as promulgated in Government 
Gazette No 25207 and Regulation Gazette No 7721 of 18 July 2003 Non-compliance with 
these regulations, in any way whatsoever, will be adequate reason for suspending the Works. 

The proposed type of work, materials to be used and potential hazards likely to be 
encountered on this Contract are detailed in the Project Specifications, Schedule of Quantity 
and Drawings, as well as in the Employers' Health and Safety Specifications (regulation 4(1)) 
of the Construction Regulations 2003. 

The Contractor shall in terms of regulation 5(1) provide a comprehensive health and safety 
plan detailing his proposed compliance with the regulations, for approval by the Employer. 

The Contractor shall at all times be responsible for full compliance with the approved plan as 
well as the Construction Regulations and no extension of time will be considered for delays 
due to non-compliance with the abovementioned plan or regulations. 

 
Payment items are included in the Schedule of Quantities to cover the Contractor's cost for 
compliance with the OHS Act and the abovementioned regulations. 

 
C3.6.2 PROTECTION OF THE PUBLIC 

 
The site is accessible to the general public. The Contractor shall ensure that all personnel entering 
the construction site is fully informed about the dangers, dos and don’ts on the site. The Contractor 
shall ensure that non-construction personnel are protected within the guidelines of the OH&S 
Regulations. 

 
C3.6.3 BARRICADES AND LIGHTING 

 
All excavations, into which a person may fall, shall be securely barricaded at all times in 
accordance with the requirements of the applicable OH&S Regulations. 

 
C3.6.4 TRAFFIC CONTROL ON ROADS 

 
The Safety Officer shall take full responsibility for the traffic control in and around the site. The 
personnel on site shall be fully informed and trained by the Safety Officer regarding the 
construction traffic and general traffic control. 

C3.6: HEALTH AND SAFETY 
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C3.6.5 MEASURES AGAINST DISEASE AND EPIDEMICS 

Necessary measures must be adopted and implement occupational health and safety 
measures to reduce and eliminate the escalations of infections in workplaces against 
disease, epidemics and pandemics on site as and when directed by the Department of 
Labour. 

 
C3.6.6 AIDS AWARENESS 

All construction personnel shall be given an Aids Awareness briefing session by the Safety Officer. 
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GENERAL 

This section describes the site at the time of tender to enable the tenderer to price his tender and to 
decide upon his method of working and programming and risks. 

CONTENTS 

SI1 Site location 
SI2 Climatic Condition 
SI3 Geotechnical Investigation 
SI4 Photographs of existing information 

 

SI 1 project Location 

1.1 Site Location 

The Nkhohlakalo to Bhejukufa road under consideration is an internal street linking two communities 

located in Kabokweni Area, Ward 33, under City of Mbombela Municipality in the Ehlanzeni region of 

Mpumalanga Province. The GPS coordinates are as follows: 

 
Start of Road: S 25° 20’ 01,98’’ E 31° 08’ 53,03’’. 

End of Road: S 25° 19’ 42,94’’ E 31° 08’ 24,65’’. 

Bridge: S 25° 19’ 43,83’’ E 31° 08’ 29,53’’. 

 
The proposed site locality map is shown in Figure 1 below 

 
Figure 1: Locality Plan of the Project Area 

PART C4: SITE INFORMATION 
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SI 2 Climatic Condition 

 
Mbombela has a humid sub-tropical climate with hot and rainy summers and mild, dry winters. Summer 

temperatures are mitigated by altitude while winter temperatures vary considerably between day and 

night. Winters are mild and dry. The average minimum winter temperatures vary between 6°C and 9°C, 

while the average maximum winter temperatures vary between 23°C and 27°C. Summers are hot and 

humid with average maximum temperatures ranging between 29° C and 35° C while the average 

minimum summer temperatures vary between 18°C and 19° C. 

 
The rainy season runs from November to March. The annual average rainfall is just over 750 mm. The 

rainiest months are mainly those between November and January, these months record an average of 

14/15 rainy days a month. In the period between May and September rainfall is scarce, during these 

months on average there are between 5 and 2 days of rain per month. The city of Nelspruit has an annual 

average of 100 rainy days. 

 
Table 1: Weather Data 

 
Jan Feb March April May June July Aug Sept Oct Nov Dec 

Avg. 
Temperature °C 

21.7 21.7 20.9 18.4 15.8 13.3 13 15.4 17.9 19.3 20.2 21.4 

Min. 
Temperature °C 

17.6 17.6 16.4 13.4 9.3 6.2 5.6 7.9 10.8 13.4 15.3 17 

Max. 
Temperature °C 

26.4 26.6 26 23.9 22.6 20.9 20.7 23.1 25.1 25.4 25.7 26.5 

Precipitation / 
Rainfall mm 

162 138 113 57 21 10 14 20 36 77 127 159 

Humidity (%) 76% 76% 74% 73% 66% 62% 59% 55% 57% 65% 72% 75% 

Rainy days (d) 13 12 11 7 3 2 2 3 5 10 12 14 

avg. Sun hours 
(hours) 

6.5 6.7 7.1 7 8.1 8.2 8 8.2 7.8 6.8 6.6 6.9 

 
According to Weinert, 1980, the Macro Climatic of the area is classified as the Wet Climatic region. 
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SI 3 Geotechnical Investigation 

Regional Geology 
 

According to the published 1:250000 of 2530 Barberton Geological Map the investigated area falls under falls 

under undifferentiated geology Nelspruit Suite (Zne). The area falls under Nelspruit supergroup (Zne). The 

Nelspruit group consists of rocks which are Biotite granites, Potassic Gneisses, Migmatites and widely spread 

course-grained porphyritic granitoid which is compositionally a granodiorite or quartz monzonite. The most 

predominant rocks found on site are (Zn) Grey to white, coarse-grained biotite granite. 
 

 

 

SI 4 METHODS OF INVESTIGATION 

This chapter of the report describes the field work and activities that were conducted in order to assess the 

geotechnical conditions at the proposed site. These included the following components: 

 
The geotechnical site investigation involved excavating a total of 5 trial pits with a MAHINDRA VX90 4AWD 

TLB machine to a maximum depth of 1.5m or refusal, soil profiling, soil sampling for laboratory tests, and 

carrying out Dynamic Cone Penetrometer (DCP) tests. Soil samples were collected for the following 

laboratory tests: 

 
Test Pitting 

 
Table 2 Test Pit Summary 

TP NO Layer 1 Layer 2 Layer 3 

TP1 - 0.00-0.50m 0.50-1.60m 

TP2 0.00-0.10m 0.10-0.70m 0.70-1.10m 

TP3 0.00-0.10m 0.10-0.50m 0.50-1.40m 

TP4 0.00-0.40m 0.40-0.80m 0.80-1.90m 

TP5 0.00-0.55m 0.55-0.65m 0.65-2.20m 
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SI 5 RESULTS OF THE INVESTIGATION 

Table 3: Test Results Summary 

 
 

 
Table 4: Moisture/Density and CBR 

 
Hole no. 

Sample 
depth (m) 

MDD 
(kg/m3) 

 
OMC (%) 

CBR at various densities COLTO 
Classification 

90% 93% 95% 97% 100% 

TP 1 0.00-0.50 2056 8.1 13 20 28 38 60 G6 

TP 1 0.50-1.60 2092 6.0 8 13 18 23 34 G8 

TP 2 0.00-0.70 2065 7.1 8 19 37 48 72 G6 

TP 4 0.40-1.80 2048 8.7 10 15 20 26 37 G7 

TP 4 0.80-1.90 1896 7.1 7 11 15 17 21 G8 

TP 5 0.65-2.20 1919 7.2 6 9 12 16 23 G9 

 
Dynamic Cone Penetrometer (DCP) Testing 

 
A total of 5 CBR Dynamic Cone Penetrometer Test (DCP), designated DCP1 to DCP5 were 

conducted from the surface at the test pit positions prior excavation of the test pits to a depth of 1m below 

existing ground level or earlier refusal on the proposed routes as indicated in the table below of this 

report. 

 
The results of the DCP tests, comprising plots of blow count and inferred shear strength parameters 

with depth, are given in the appendices. The Dynamic Cone Penetrometer (DCP) is used to measure the rate 

of penetration through layers of a pavement or the subgrade. This measurement indicates the in-situ shear 

strength of the material to a depth of refusal or 1000 mm. Equations have been developed to convert the rate 

of penetration (mm/blow) to an equivalent field DCP-CBR. One such equation (from Capper & Cassie 1974) 

is given below. 

 
Log CBR = -1.3(Log DN) + 2.66, where DN = number of mm/blow. 

 
The DCP data is usually evaluated in terms of the CBRs of the in-situ layers derived from well-established 

DCP/CBR correlations related to DCP penetration rates. Such derived in situ CBRs represent the in-situ 

condition of the materials at the time of testing, and will not normally be similar to laboratory-derived CBR 

values which are for a specific prescribed (usually regarded as the worst case, i.e., soaked) test procedure. 

 
Table 5: CBR values analysis per DCP test 

DCP No. 
IN-SITU CBR PER DEPTH 

1-150 151-300 301-450 451-600 601-750 751-900 

1 21 51 33 38 27 42 

2 22 REFUSAL     

3 26 51 33 38 27 42 

4 36 27 26 34 34 11 
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5 9 5 4 4 4 4 

SI 6 GEOTECHNICAL EVALUATION AND RECOMMENDATIONS 

The materials along the road are dominated by G6, quality (from a depth of 0.00 to 0.70m) materials 

according to COLTO, with a low plasticity index. The materials are good for road construction as a base or 

a subbase with an exception of the G8 and G9 materials from the depth of 0.5m to 2.20m. 

 

SI 7 BORROW PIT INVESTIGATION 

The sampled borrow pit is found at the following location: 

 Latitude: 25°20'12.11"S 

 Longitude: 31°7'44.58"E. 

 
Based on the site observation and laboratory results, the material obtained from the borrow pit (mainly G7) 

are suitable for use as construction materials and as selected layers or subbase. Excavating at this area 

will require a heavy earthmoving plant with a capacity of more than 40ton such as excavator. 
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5. C4.4 Photographs of existing information 

 

 



A1 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

176 Part C4 Site Information 

 

 

 

 
 

 



A1 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

177 Part C4 Site Information 

 

 

 
OCCUPATIONAL HEALTH AND SAFETY SPECIFICATIONS 

CONTENTS 

 
PARTICULAR SPECIFICATIONS ................................................................................... A-1 

AGREEMENT OCCUPATIONAL HEALTH AND SAFET……………………………A-11 

CONTRACTOR'S HEALTH AND SAFETY DECLARATION ................................ A-13 

PRO FORMA NOTIFICATION .................................................................................... A-16 



A1 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

178 - Health and safety Regulations 

 

 

PARTICULAR SPECIFICATIONS 

SECTION OHS: OHSA 1993: HEALTH AND SAFETY SPECIFICATION 

m. OHS 1 SCOPE 

 
This specification covers the health and safety requirements to be met by the Contractor to ensure a 
continued safe and healthy environment for all workers, employees and subcontractors under his control 
and for all other persons entering the site of works. 

 
This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment 
Act No 181) 1993, and the corresponding Construction Regulations 2014, and all other safety codes and 
specifications referred to in the said Construction. 

 
In terms of the OHSA Agreement in Section (C1.4) of the Contract document, the status of the 
Contractor as mandatory to the Employer (client) is that of an employer in his own right, responsible to 
comply with all provisions of OHSA 1993, the Construction Regulations 2014. 

 
This safety specification and the Contractor’s own Safety Plan, the Construction Regulations 2014, shall 
be displayed on site or made available for inspection by all workers, employees, inspectors and any 
other persons entering the site of works. 

 
The following are possible risks associated with this project: 

 
 Please insert the risks associated with the project here 

 
Additional risks may arise from specific methods of construction selected by the Contractor which are not 
necessary covered in the above. 

 
n. OHS 2 DEFINITIONS 

 
For the purpose of this contract the following shall apply: 

 
Employer” where used in the contract documents and in this specification, means the Employer as 
defined in the General Conditions of Contract and it shall have the exact same meaning as “client” as 
defined in the Construction Regulations 2014. “Employer” and “client” is therefore interchangeable and 
shall be read in the context of the relevant document. 

 
(b) “Contractor” wherever used in the contract documents and in this specification, shall have the 

same meaning as “Contractor” as defined in the General Conditions of Contract. 

 
In this specification the terms “principal contractor” and “contractor” are replaced with 
“Contractor” and “subcontractor” respectively. 

 
For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the mandatory, 

without derogating from his status as an employer in his own right. 

 
(c) “Engineer” where used in this specification, means the Engineer as defined in the General 

Conditions of Contract. In terms of the Construction Regulations the Engineer may act as agent on 
behalf of the Employer (the client as defined in the Construction Regulations). 
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o. OHS 3 TENDERS 

The Contractor shall submit the following with his tender: 

 
(a) a documented Health and Safety Plan as stipulated in Regulation 7 of the Construction Regulations. 

The Safety Plan must be based on the Construction Regulations 2014 and COVID-19(C19 OHS), 
2020 and will be subject to approval by the Employer; 

(b) a declaration to the effect that he has the competence and necessary resources to carry out the 
work safely in compliance with the Construction Regulations 2014; 

(c) a declaration to the effect that he made provision in his tender for the cost of the health and safety 
measures envisaged in the Construction Regulations. 

(d) Failure to submit the foregoing with his tender, will lead to the conclusion that the Contractor will not 
be able to carry out the work under the contract safely in accordance with the Construction 
Regulations. 

 
p. OHS 4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION  WORK 

 
After award of the contract, but before commencement of construction work, the Contractor shall, in 
terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following 
work is involved: 

 
(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more; 

(b) the use of explosives; 

(c) construction work that will exceed 30 days or 300 person-days; 

(e) excavation work deeper than 1,0m; or 

(f) working at a height greater than 3,0m above ground or landings. 

 
The notification must be done in the form of the pro forma included under Section T2 (Forms to be 
Completed by Tenderer) of the tender document. 

 
A copy of the notification form must be kept on site, available for inspection by inspectors, Employer, 
Engineer, employees and persons on site. 

 
q. OHS 5 RISK ASSESSMENT 

 
Before commencement of any construction work during the construction period, the Contractor shall 
have a risk assessment performed and recorded in writing by a competent person. (Refer Regulation 9 
of the Construction Regulations 2014). 

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the 
execution of the work under the contract, and it shall include a documented plan of safe work procedures 
to mitigate, reduce or control the risks and hazards identified. 

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, 
subcontractors, employees, trade unions and health and safety committee members, and must be 
monitored and reviewed periodically by the Contractor. 

r. OHS 6 APPOINTMENT OF EMPLOYEES AND  SUBCONTRACTORS 

 
6.1 Health and Safety plan 

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in 
writing, and he shall provide them with a copy of his documented Health and Safety Plan, or relevant 
sections thereof. The Contractor shall ensure that all subcontractors and employees are committed to the 
implementation of his Safety Plan. 
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6.2 Health and safety induction  training 

 

The Contractor shall ensure that all employees under his control, including subcontractors and their employees, 
undergo a health and safety induction training course by a competent person before commencement of 
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless 
such person has undergone health and safety training pertaining to hazards prevalent on site. 

 
The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health 
and safety induction training issued by a competent person prior to commencement of construction work. 

 
s. OHS 7 APPOINTMENT OF SAFETY PERSONNEL 

 
7.1 Construction Supervisor 

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the 

performance of the construction work. 

 
He may also have to appoint one or more competent employees to assist the construction supervisor where 
justified by the scope and complexity of the works. 

 
7.2 Construction safety officer 

 

Taking into consideration the size of the project and the hazards or dangers that can be expected, the 
Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the 
client. The Safety Officer shall have the necessary competence and resources to perform his duties diligently. 

 
Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety 
officer appointed after award of the contract. 

 
7.3 Health and safety representatives 

 
In terms of Section 17 and 18 of the Act (OHSA 1993) the Contractor, being the employer in terms of the 
Act for the execution of the contract, shall appoint a health and safety representative whenever he has 
more than 20 employees in his employment on the site of the works. The health and safety representative 
must be selected from employees who are employed in a full-time capacity at a specific workplace. 

 
The number of health and safety representatives for a workplace shall be at least one for every 100 
employees. 

 
The function of health and safety representative(s) will be to review the effectiveness of health and safety 
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration 
with his employer, the Contractor), to investigate complaints by employees relating to health and safety at 
work, to make representations to the employer (Contractor) or inspector on general matters affecting the 
health and safety of employees, to inspect the workplace, plant, machinery etc. on a regular base, to 
participate in consultations with inspectors and to attend meetings of the health and safety committee. 

 
7.4 Health and safety committee 

 
In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or 
more health and safety committee(s) where there are two or more health and safety representatives at a 
workplace. The persons selected by the Contractor to serve on the committee shall be designated in writing. 
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The function of the health and safety committee shall be to hold meetings at regular intervals, but at least 
once every three months, to review the health and safety measures on the contract, to discuss incidents 
related to health and safety with the Contractor and the inspector, and to make recommendations regarding 
health and safety to the Contractor and to keep record of recommendations and reports made by the 
committee. 

 
7.5 Competent persons 

 
In accordance with the Construction Regulations the Contractor has to appoint in writing competent 
persons responsible for supervising construction work on each of the following work situations that may be 
expected on the site of the works. 

(a) Risk assessment and induction training as described in Regulation 9 of the Construction Regulations; 

(b) Fall protection as described in Regulation 10; 

(c) Structures described in Regulation 11; 

(d) Temporary works described in Regulation 12; 

(e) Excavation described in Regulation 13; 

(f) Demolition work described in Regulation 14; 

(g) Tunneling as described in Regulation 15; 

(h) Scaffolding as described in Regulation 16; 

(i) Suspended platforms as described in Regulation 17; 

(j) Rope Access Work as described in Regulation 18; 

(k) Material hoists as described in Regulation 19; 

(l) Bulk mixing plant as described in Regulation 20; 

(m) Explosive actuated fastening device as described in Regulation 21; 

(n) Cranes as described in Regulation 22; 

(o) Construction vehicle and mobile as described in Regulation 23; 

(p) Electrical installations and machinery of construction sites as described in Regulation 24; 

(q) Use and temporary storage of flammable liquids on construction sites as described in Regulation 25; 

(r) Water environments as described in Regulation 26; 

(s) Housekeeping and general safeguarding on construction sites as described in Regulation 27; 

(t) Stacking and storage on construction sites as described in Regulation 28; 

(u) Fire precautions on construction sites as described in Regulation 29, and 

(s) Construction employees’ facilities as described in Regulation 30. 

A competent person may be appointed for more than one part of the construction work with the 
understanding that the person must be suitably qualified and able to supervise at the same time the 
construction work on all the work situations for which he has been appointed. 



A5 

BID NO: COM93/2026 – CONSTRUCTION OF NKOHLAKALO BHEJUKUFA ROAD AND BRIDGE- WARD 33 

182 - Health and safety Regulations 

 

 

 
The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor 
from any of his responsibilities to comply with all requirements of the Construction Regulations. 

 
t. OHS 8 RECORDS AND REGISTERS 

 
In accordance with the Construction Regulations the Contractor is bound to keep records and registers 
related to health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade 
union officials and subcontractors and employees. The following records and registers must be kept on site 
and shall be available for inspection at all times. 

 
(a) A copy of the OHSA 1993 Construction Regulations 2014; 

(b) A copy of this Health and Safety Specification; 

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 7); 

(d) A copy of the Notification of Construction Work (Regulation 4); 

(e) A health and safety file in terms of Regulation 5(1)(b) with inputs by the Construction Safety Officer 
(Regulation 7(1)); 

(f) A copy of the risk assessment described in Regulation 9; 

(g) A full protection plan and the corresponding records of evaluation and training of employees 
working from elevated positions as described in Regulation 10; 

(h) Drawings pertaining to the design of structures (Regulation 11(1)(c)) and formwork and support 
work structures (Regulation 12) must be kept on site; 

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site 
(Regulation 13); 

(j) A copy of the certificate of the system design for suspended platforms (Regulation 17(2)(b)); 

(k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass 
load, which may be carried at any one time by material hoists (Regulation 19(5)); 

(l) Maintenance records of material hoists and inspection results must be kept in a record book to be 
kept on site (Regulation 19(8)); 

(m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 20(8)); 

(n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive 
powered tool is used (Regulation 19(2)); 

(o) A register for recording of findings by the competent person appointed to inspect construction 
vehicles and mobile plant (Regulation 23(1)(k)). 

 
u. OHS 9 CONTRACTORS RESPONSIBILITIES 

 
For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act 
(OHSA 1993), which means that the Contractor has the status of employer in his own right in respect of 
the contract. The Contractor is therefore responsible for all the duties and obligations of an employer as 
set out in the Act (OHSA 1993) and the Construction Regulations 2014. 

 
Before commencement of work under the contract, the Contractor shall enter into an agreement with the 
Employer (Client) to confirm his status as mandatory (employer) for the contract under consideration. 

 
The Contractor’s duties and responsibilities are clearly set out in the Construction Regulations 2014 and 
are not repeated in detail but some important aspects are highlighted hereafter, without relieving the 
Contractor of any of his duties and responsibilities in terms of the Construction Regulations. 
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(a) Contractor’s position in relation to the Employer (Client) (Regulation 5) 

In accordance with Section 4 of the Regulations, the Contractor shall liaise closely with the 
Employer or the Engineer on behalf of the Employer, to ensure that all requirements of the Act and 
the Regulations are met and complied with. 

 
(b) The Principal Contractor and Contractor (Regulation 7) 

The Contractor is in terms of the definition in Regulation 1 the equivalent of Principle Contractor as 
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 7. 

Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms 
of the appointment in respect of health and safety. An independent subcontractor shall however 
provide and demonstrate to the Contractor a suitable, acceptable and sufficiently documented 
health and safety plan before commencement of the subcontract. In the absence of such a health 
and safety plan the subcontractor shall undertake in writing that he will comply with the Contractor’s 
safety plan, the health and safety specifications of the Employer and the Construction Regulations 
2014. 

 
(c) Supervision of construction work (Regulation 8) 

The Contractor shall appoint the safety and other personnel and employees as required in terms of 
Regulation 7 and as set out in OHS 7 above. Appointment of those personnel and employees 
does not relieve the Contractor from any of the obligations under Regulation 7. 

 
(d) Risk assessment (Regulation 9) 

The Contractor shall have the risk assessment made as set out in paragraph 7 above before 
commencement of the work and it must be available on site for inspection at all times. The 
Contractor shall consult with the health and safety committee or health and safety representative(s) 
etc. on a regular basis to ensure that all employees, including subcontractors under his control, are 
informed and trained by a competent person regarding health hazards and related work 
procedures. 

No subcontractor, employee or visitor shall be allowed to enter the site of works without prior 
health and safety induction training, all as specified in Regulation 7. 

 
(e) Fall protection (Regulation 10) 

Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the 
Construction Regulations. 

 
(f) Structures (Regulation 11) 

The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to 
comply with all the specifications, project specifications and drawings related to the structures, 
unless it can be proved that such collapse or failure can be attributed to faulty design or insufficient 
design standards on which the specifications and the drawings are based. 
In addition, the Contractor shall comply with all aspects of Regulation 11 of the Construction 
Regulations. 

(g) Temporary works (Regulation 12) 

The Contractor will be responsible for the adequate design of all formwork and support structures 
by a competent person. 
All drawings pertaining to formwork shall be kept on site and all equipment and materials used in 
formwork, shall be carefully examined and checked for suitability by a competent person. 

The provisions of Regulation 12 of the Construction Regulations shall be followed in every detail. 
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(h) Excavation work (Regulation 13) 

 
It is essential that the Contractor shall follow the instructions and precautions in the Standard 
Specifications and Project Specifications as well as the provisions of the Construction Regulations 
to the letter as unsafe excavations can be a major hazard on any construction site. The Contractor 
shall therefore ensure that all excavation work is carried out under the supervision of a competent 
person, that inspections are carried out by a Professional Engineer or Technologist, and that all 
work is done in such a manner that no hazards are created by unsafe excavations and working 
conditions. 

 
Supervision by a competent person will not relieve the Contractor from any of his duties and 
responsibilities under Regulation 13 of the Construction Regulations. 

 
(i) Demolition work (Regulation 14) 

 
Whenever demolition work is included in a contract, the Contractor shall comply with all the 
requirements of Regulation 14 of the Construction Regulations. The fact that a competent person 
has to be appointed by the Contractor does not relieve the Contractor from any of his 
responsibilities in respect of safety of demolition work. 

 
(j) Tunneling (Regulation 15) 

 
The Contractor shall comply with Regulation 15 wherever tunneling of any kind is involved. 

 
(k) Scaffolding (Regulation 16) 

 
The Contractor shall ensure that all the provisions of Regulation 16 of the Construction 
Regulations are complied with. [Note: Reference in the Regulations to “Section 44 of the Act” 
should read “Section 43 of the Act”]. 

 
(l) Suspended platforms (Regulation 17) 

 
Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that 
copies of the system design issued by a Professional Engineer are submitted to the Engineer for 
inspection and approval. The Contractor shall appoint competent persons as supervisors and 
competent scaffold erectors, operators and inspectors and ensure that all work related to 
suspended platforms are done in accordance with Regulation 17 of the Construction Regulations. 

 
(m) Rope Access Work (Regulation 18) 

Where rope access work is required on the construction site, the Contractor shall comply with 
Regulation 18. 

 
(n) Material Hoists (Regulation 19) 

Wherever applicable, the Contractor shall comply with the provisions of Regulation 19 to the letter. 

 
(o) Batch plants (Regulation 20) 

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, 
etc. used in the operation of a batch plant shall comply with, and that all operators, supervisors 
and employees are strictly held to the provisions of Regulation 
20. The Contractor shall ensure that the General Safety Regulations (2003), the Driven Machinery 
Regulations (Government Notice R295 of 26/2/1988) and the Electrical Installation Regulations 
(Government Notice R2271 of 11/10/1995) are adhered to by all involved. 

In terms of the Regulations, records of repairs and maintenance shall be kept on site. 
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(p) Explosive powered tools (Regulation 21) 

 
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all 
safety provisions of Regulation 21 are complied with. 

 
It is especially important that warning notices are displayed and that the issue and return of 
cartridges and spent cartridges be recorded in a register to be kept on site. 

 
(q) Cranes (Regulation 22) 

 
Wherever the use of tower cranes becomes necessary, the provisions of Regulation 20 shall be 
complied with. 

 
(r) Construction vehicles and mobile plant (Regulation 23) 

 
The Contractor shall ensure that all construction vehicles and plant are in good working condition 
and safe for use, and that they are used in accordance with their design and intended use. The 
vehicles and plant shall only be operated by workers or operators who have received appropriate 
training, all in accordance with all the requirements of Regulation 23. 

 
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and 
the findings must be recorded in a register to be kept on site. 

 
(s) Electrical installation and machinery on construction sites (Regulation 24) 

 
The Contractor shall comply with the Electrical Installation Regulations (Government Notice R2920 
of 23 October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 
August 1993). Before commencement of construction, the Contractor shall take adequate steps to 
ascertain the presence of, and guard against dangers and hazards due to electrical cables and 
apparatus under, over or on the site. 

 
All temporary electrical installations on the site shall be under the control of a competent person, 
without relieving the Contractor of his responsibility for the health and safety of all workers and 
persons on site in terms of Regulation 24. 

 
(t) Use of temporary storage of flammable liquids on construction sites (Regulation 25) 

 
The Contractor shall comply with the provisions of the General Safety Regulations (2003) and all 
the provisions of Regulation 25 of the Construction Regulations to ensure a safe and hazard-free 
environment to all workers and other persons on site. 

 
(u) Water environments (Regulation 26) 

 
Where construction work is done over or in close proximity to water, the provisions of Regulation 
26 shall apply. 

 
(v) Housekeeping on Construction sites (Regulation 27) 

 
Housekeeping on all construction sites shall be in accordance with the provisions of the 
environment Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all 
the provisions of Regulation 27 of the Construction Regulations. 

 
(w) Stacking and storage on construction sites (Regulation 28) 

 
The provisions for the stacking of articles contained in the General Safety Regulations (2003) as 
well as all the provisions Regulation 28 of the Construction Regulations shall apply. 
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(x) Fire precautions on construction sites (Regulation 29) 

 
The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 
16 October 1987) shall apply. 

 
In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide 
adequate and sufficient fire protection equipment, sirens, escape routes etc. all in accordance 
with Regulation 29 of the Construction Regulations. 

 
(y) Construction employees’ facilities (Regulation 30) 

 
The Contractor shall comply with the construction site provisions as in the Facilities Regulations 
(2004), the provisions of Regulation 30 of the Construction Regulations. 

 
 

 
OHS 10 MEASUREMENT AND PAYMENT 

 
10.1 Principles 

 

It is a condition of this contract that Contractors, who submit tenders for this contract, shall make 
provision in their tenders for the cost of all health and safety measures during the construction process. 
All associated activities and expenditure are deemed to be included in the Contractor’s tendered rates 
and prices. 

 
(a) Safety personnel 

 
The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, 
Health and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be 
members of the Contractor’s personnel, and no additional payment will be made for the 
appointment of such safety personnel. 

 
(b) Records and Registers 

 
The keeping of health and safety-related records and registers as described in paragraph 8 is 
regarded as a normal duty of the Contractor for which no additional payment will be considered, 
and which is deemed to be included in the Contractor’s tendered rates and prices. 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE 
OCCUPATIONAL HEALTH AND SAFETY ACT NO 85 OF 1993 

 
THIS AGREEMENT is made between................................................................. 

 
(hereinafter called the EMPLOYER of the one part, herein represented by: 

………………………………………………………………………………………………………………………… 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

…………………………………………………………………………………………………………………….. 

AND: 

(hereinafter called the CONTRACTOR) of the other part, herein represented by 

………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
………………………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 

in his capacity as: 

… ..................................................................................................................................................................... duly authorised to 

sign on behalf of the Contractor. 

 
WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an agreement between the 

CONTRACTOR and the EMPLOYER in respect of 

CONTRACT:............................................................................................................................................. 

 
AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the 
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA 
Amendment Act No 181/1993 (hereinafter referred to as the ACT); 

 
NOW THEREFORE the parties agree as follows: 

 
1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the 

CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms 
thereof. 

 
2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions imposed 

in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed certain 
arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR, his 
officials and employees. The CONTRACTOR shall bear the onus of acquainting himself/herself/itself with 
such arrangements and procedures. 

 
3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties, 

obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and 
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’s CONSULTING ENGINEERS 
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and 
procedures in respect of the work included in the contract. 
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4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although 

not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with 
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not 
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to 
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the 
CONTRACTOR. 

 
5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or 

criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant 
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of 
such investigation, complaint or criminal charge. 

 
Thus signed at .................................................................................. for and on behalf of the CONTRACTOR 

 

on this the ……………… day of ……......………..……… 20……… 

SIGNATURE:......................................................................................................................................... 

NAME AND SURNAME: ........................................................................................................................... 

 
CAPACITY: ........................................................................................................................................... 

 
WITNESSES: 1. .............................................................................................................................. 

 
2. ................................................................................................................................ 

 

 
Thus signed at ....................................................................... for and on behalf of the EMPLOYER on this 

 
the …………………………... day of ……………..……… 20……… 

SIGNATURE:............................................................................................................................................. 

NAME AND SURNAME: ............................................................................................................................... 

 
CAPACITY: ............................................................................................................................................... 

 
WITNESSES: 1. .............................................................................................................................. 

 

 
2. ................................................................................................................................ 
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION 

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2014 (referred to as "the Regulations" hereafter), 
a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has 
the necessary competencies and resources to carry out the work safely in accordance with the Occupational Health 
and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2014. 

 
To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail. 

 
v.  Declaration by Tenderer 

 
1. I the undersigned hereby declare and confirm that I am fully conversant with the Occupational Health and 

Safety Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 
1993), and the OHSA 1993 Construction Regulations 2014. 

 
2. I hereby declare that my company has the competence and the necessary resources to safely carry out the 

construction work under this contract in compliance with the Construction Regulations and the Employer's 
Health and Safety Specifications. 

 
3. I propose to achieve compliance with the Regulations by one of the following: 

 
(a) From my own competent resources as detailed in 4(a) hereafter ........................... *Yes / No 

 
(b) From my own resources still to be appointed or trained until competency is 

achieved, as detailed in 4(b) hereafter ....................................................................... *Yes / No 

 
(c) From outside sources by appointment of competent specialist subcontractors 

as detailed in 4(c) hereafter.......................................................................................... *Yes / No 

 
(* = delete whatever is not applicable) 

 
4. Details of resources I propose: 

 
(Note: Competent resources shall include safety personnel such as a construction supervisor and 
construction safety officer as defined in Regulation 8, and competent persons as defined in Regulations 9-29, 
(all or individual regulations) as applicable to this contract) 

 
(a) Details of the competent and qualified key persons from my company's own resources, who will form part of 

the contract team: 

 

NAMES OF COMPETENT 
PERSONS 

POSITIONS TO BE FILLED BY COMPETENT 
PERSONS 
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained 

to achieve the necessary competency: 

 
(i) By whom will training be provided? .................................................................................... 

(ii) When will training be undertaken? ..................................................................................... 

(iii) List the positions to be filled by persons to be trained or hired: .................................................... 

 
............................................................................................................................................ 

............................................................................................................................................ 

 
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied 

from own company: 

Name of proposed subcontractor: ................................................................................................ 

Qualifications or details of competency of the subcontractor: ...................................................... 

 
5. I hereby undertake, if my tender is accepted, to provide, before commencement of the works under the 

contract, a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 7(1) of 
the Construction Regulations, which plan shall be subject to approval by the Employer. 

 
6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications 

as well as the OHSA 1993 Construction Regulations 2014 will be provided on site and will at all times be 
available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and 
officials and inspectors of the Department of Labour. 

 
7. I hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of 

quantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in 
the OHSA 1993 Construction Regulations 2014, and that I will be liable for any penalties that may be applied 
by the Employer in terms of the said Regulations (Regulation 33) for failure on the Contractor's part to comply 
with the provisions of the Act and the Regulations. 

 
8. I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean 

that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2014, and 
accept that my tender will be prejudiced and may be rejected at the discretion of the Employer. 

 
 
 

 
SIGNATURE: .................................................................. DATE: .....……..................... 

(of person authorised to sign on behalf of the Tenderer) 
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l) PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL 

HEALTH AND SAFETY ACT 1993, CONSTRUCTION REGULATIONS 2014 

[This form must be completed and forwarded, prior to commencement of work on site, by all Contractors that 
qualify in terms of Regulation 3 of the Construction Regulations 2014, to the office of the Department of Labour] 

1. NOTIFICATION OF CONSTRUCTION WORK 

1. (a) Name and postal address of principal contractor. 
 
 

(b) Name and tel. pf principal contractor’s contact person: 
 
 

2. Principal contactor’s compensation registration number: 
 
 

3. (a) Name and postal address of client: 
 
 

(b) Name and tel. no of clients contact person or agent: 
 
 

4 (a) Name and postal address of designer (s) for theproject: 
 
 

 
(b) 

6. Name and telephone number of principal contractor’s sub- ordinate supervisor on site appointed in terms of 
Regulation 8 (1). 

 

 
7. Name /s of principal contractor’s sub- ordinate supervisor on sire appointed in terms of Regulation 8 (2) 

 
 

 
8. Exact physical address of the construction site or site office: 
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9. Nature of the construction work: 
 
 

 

 

 

 

 
10. Expected commencement date: 

 
 

 
11. Expected completion date: 

 
 

 
12. Estimated maximum number of persons on the construction site. 

 
Total: Male: Female  

 

13. Planned number of contractors on the construction: 
 
 

 
14. Name (s) of contractors already selected. 

 

 

 

 

 

Principal Contractor Date 
 
 
 
 

  

Client’s Agent (where 
applicable) 

Date 

 
 

 
  

Client Date 
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