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Transnet Freight Rail 
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REQUEST FOR QUOTATION (RFQ) 

 

SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE LABORATORY WORK -

SPACE ACCOMODATION FOR THE ROLLING STOCK TECHNOLOGY DEPARTMENT. 

 

RFQ NUMBER      : HOAC-PRC-57725-CIDB 

ISSUE DATE      : 20 May 2026 

BRIEFING SESSION                                        : 02 June 2026 

CLOSING DATE     : 12 June 2026 

CLOSING TIME     : 12:00PM 

TENDER VALIDITY PERIOD    : 12 WEEKS FROM CLOSING DATE: 04 Sept. 2026                                                                    
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T1.1 TENDER NOTICE AND INVITATION TO TENDER 

SECTION 1: NOTICE TO TENDERERS 

1. INVITATION TO TENDER 

Responses to this Tender [hereinafter referred to as a Tender] are requested from persons, companies, 

close corporations or enterprises [hereinafter referred to as a Tenderer]. 

DESCRIPTION 

SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR 

THE LABORATORY WORK-SPACE ACCOMODATION FOR THE 

ROLLING STOCK TECHNOLOGY DEPARTMENT. 

TENDER DOWNLOADING 

This Tender may be downloaded directly from the National 
Treasury eTender Publication Portal at www.etenders.gov.za and 

the Transnet website at 

https://transnetetenders.azurewebsites.net (please use Google 
Chrome to access Transnet link) FREE OF CHARGE. 

CIDB Website and the Transnet website 
at https://esupplierportal.transnet.net/ please use Google 

Chrome to access Transnet link) FREE OF CHARGE 

TENDER 

BRIEFING/CLARIFICATION 
MEETING 

A compulsory RFQ briefing will be conducted on site on 02 June 2026, 

at 11:00am for a period of ± 1 hour. The briefing session will start 

punctually, and information will not be repeated for the benefit of 

Respondents arriving late. 

A Certificate of Attendance in the form set out as T2.2-06 hereto must be 

completed and submitted with your Proposal as proof of attendance is 

required for a compulsory site meeting and/or RFP briefing. 

Respondents failing to attend the compulsory RFQ briefing will be 

disqualified. The certificate of attendance and/or the attendance register 

will be used as proof/evidence of attendance. 

This specific briefing session is compulsory; Transnet encourages all 

Respondents to attend. Transnet will not be held responsible if any 

Respondent who did not attend the compulsory session subsequently feels 

disadvantaged as a result thereof. 

Respondents are encouraged to bring a copy of the RFP to the site meeting 

and/or RFP briefing. 

Bidders are required to confirm their attendance and to send their contact 

details including the number of representatives (where applicable) to the 

following address: khathutshelo.tshamano@transnet.net This is to ensure that 

Transnet may make the necessary arrangements for the briefing session. 

http://www.etenders.gov.za/
https://transnetetenders.azurewebsites.net/
https://esupplierportal.transnet.net/
mailto:khathutshelo.tshamano@transnet.net
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• Tenderers are required to wear safety shoes, goggles, long sleeve 

shirts, high visibility vests and hard hats.   

• Tenderers without the recommended PPE will not be allowed on the 
site walk. 

• Tenderers and their employees, visitors, clients and customers 

entering Transnet Offices, Depots, Workshops and Stores will have to 

undergo breathalyser testing. 

• All forms of firearms are prohibited on Transnet properties and 
premises. 

• The relevant persons attending the meeting must ensure that their 

identity documents, passports or drivers licences are on them for 
inspection at the access control gates. 

 

CLOSING DATE 

12:00PM on 12 June 2026 

Tenderers must ensure that tenders are uploaded timeously onto the 

system. If a tender is late, it will not be accepted for consideration. 

VALIDITY PERIOD 

Twelve (12) weeks from the Closing Date: 04 September 2026 

Tenderers are to note that they may be requested to extend the validity 

period of their tender, at the same terms and conditions, if the internal 
evaluation process has not been finalised within the validity period. 

However, once the adjudication body has approved the process and award 

of the business to the successful Tenderer(s), the validity of the successful 
Tenderer(s)’ bid will be deemed to remain valid until a final contract has 

been concluded. 

2. TENDER SUBMISSION 

Transnet has implemented a new electronic tender submission system, the e-Tender Submission Portal, 

in line with the overall Transnet digitalization strategy where suppliers can view advertised tenders, 

register their information, log their intent to respond to bids and upload their bid proposals/responses on 

to the system. 

a) The Transnet e-Tender Submission Portal can be accessed as follows: 

Log on to the Transnet eTenders management platform website 

(https://transnetetenders.azurewebsites.net); 

▪ Click on “ADVERTISED TENDERS” to view advertised tenders; 

▪ Click on “SIGN IN/REGISTER – for bidder to register their information (must fill in all mandatory 

information); 

▪ Click on “SIGN IN/REGISTER” - to sign in if already registered; 

▪ Toggle (click to switch) the “Log an Intent” button to submit a bid; 

▪ Submit bid documents by uploading them into the system against each tender selected. 

▪ Tenderers are required to ensure that electronic bid submissions are done at least a 

day before the closing date to prevent issues which they may encounter due to their 

internet speed, bandwidth or the size of the number of uploads they are submitting. 

Transnet will not be held liable for any challenges experienced by bidders as a result 

https://transnetetenders.azurewebsites.net/
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of the technical challenges. Please do not wait for the last hour to submit. A 

Tenderer can upload 30mb per upload and multiple uploads are permitted. 

b) The tender offers to this tender will be opened as soon as possible after the closing date and time. 

Transnet shall not, at the opening of tenders, disclose to any other company any confidential details 

pertaining to the Tender Offers / information received, i.e. pricing, delivery, etc. The names and 

locations of the Tenderers will be divulged to other Tenderers upon request. 

c) Submissions must not contain documents relating to any Tender other than that shown on the 

submission. 

3. CONFIDENTIALITY  

All information related to this RFP is to be treated with strict confidentiality. In this regard Tenderers are 

required to certify that they have acquainted themselves with the Non-Disclosure Agreement. All 

information related to a subsequent contract, both during and after completion thereof, will be treated 

with strict confidence. Should the need however arise to divulge any information gleaned from provision 

of the Works, which is either directly or indirectly related to Transnet’s business, written approval to 

divulge such information must be obtained from Transnet. 

Supplier Number………………………………… and Unique registration reference number…………………………… 

(Tender Data) 

4. DISCLAIMERS 

Tenderers are hereby advised that Transnet is not committed to any course of action as a result of its 

issuance of this Tender and/or its receipt of a tender offer.  In particular, please note that Transnet 

reserves the right to: 

4.1. Award the business to the highest scoring Tenderer/s unless objective criteria justify the award 

to another tenderer. 

4.2. Not necessarily accept the lowest priced tender or an alternative Tender; 

4.3. Go to the open market if the quoted rates (for award of work) are deemed unreasonable; 

4.4. Should the Tenderers be awarded business on strength of information furnished by the Tenderer, 

which after conclusion of the contract is proved to have been incorrect, Transnet reserves the 

right to terminate the contract;  

4.5. Request audited financial statements or other documentation for the purposes of a due diligence 

exercise; 

4.6. Not accept any changes or purported changes by the Tenderer to the tender rates after the 

closing date; 

4.7. Verify any information supplied by a Tenderer by submitting a tender, the Tenderer/s hereby 

irrevocably grant the necessary consent to the Transnet to do so; 
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4.8. Conduct the evaluation process in parallel. The evaluation of Tenderers at any given 

stage must therefore not be interpreted to mean that Tenderers have necessarily passed any 

previous stage(s);  

4.9. Unless otherwise expressly stated, each tender lodged in response to the invitation to tender shall 

be deemed to be an offer by the Tenderer. The Employer has the right in its sole and unfettered 

discretion not to accept any offer.   

4.10. Not be held liable if tenderers do not provide the correct contact details during the clarification 

session and do not receive the latest information regarding this RFP with the possible 

consequence of being disadvantaged or disqualified as a result thereof.   

4.11. Transnet reserves the right to exclude any Tenderers from the tender process who has been 

convicted of a serious breach of law during the preceding 5 [five] years including but not limited 

to breaches of the Competition Act 89 of 1998, as amended. Tenderers are required to indicate 

in tender returnable [clause 12 on T2.2-23], [Breach of Law] whether or not they have been 

found guilty of a serious breach of law during the past 5 [five] years.  

4.12. Transnet reserves the right to perform a risk analysis on the preferred tenderer to ascertain if 

any of the following might present an unacceptable commercial risk to the employer:  

• unduly high or unduly low tendered rates or amounts in the tender offer; 
• contract data of contract provided by the tenderer; or 
• the contents of the tender returnables which are to be included in the contract. 

 

5. Transnet will not reimburse any Tenderer for any preparatory costs or other work performed in connection 

with this Tender, whether or not the Tenderer is awarded a contract. 

 

6. NATIONAL TREASURY’S CENTRAL SUPPLIER DATABASE 

Tenderer are required to self-register on National Treasury’s Central Supplier Database (CSD) which has 

been established to centrally administer supplier information for all organs of state and facilitate the 

verification of certain key supplier information. The CSD can be accessed at https://secure.csd.gov.za/. 

Tenderer are required to provide the following to Transnet in order to enable it to verify information on 

the CSD:  

Supplier Number…………………………………………………..… and Unique registration reference 

number……………………………….……………(Tender Data) 

 

 
 

 
 

 
 

 

https://secure.csd.gov.za/
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RFQ CLARIFICATION REQUEST FORM 

 

RFQ No:  
 

RFQ deadline for questions / RFQ Clarifications: 12:00pm 05 June 2026 

  

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  lolo.sokhela@transnet.net 

Cc   khathutshelo.tshamano@transnet.net 

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

   _____________________________________________ 

Indicate whether this query is general in nature and applicable to all service categories   Yes          No 

 

1. For all clarification questions prior to the tender closing date and time, direct the communication 

to the   RFP Administrator at khathutshelo.tshamano@transnet.net 

2. For all clarification questions after the tender closing date and time, direct the communication to: 

 

TO:   Transnet SOC Ltd 

ATTENTION: Governance, Transnet Freight Rail Tender Office 

EMAIL  lolo.sokhela@transnet.net 

Cc               

DATE:   _____________________________________________ 

FROM:  _____________________________________________ 

    

REQUEST FOR RFQ CLARIFICATION 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 

______________________________________________________________________________________ 
 

 
SIGNED at   _____________________   on this   _____   day of   ___________________20___ 

___________________________    ___________________________ 
SIGNATURE OF TENDERER     SIGNATURE OF WITNESS 
 
_________________________                ______________________________  

NAME OF TENDERER      NAME OF WITNESS 

mailto:lolo.sokhela@transnet.net
mailto:lolo.sokhela@transnet.net
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T1.2 TENDER DATA 

The conditions of tender are the Standard Conditions of Tender as contained in Annex C of the CIDB Standard 

for Uniformity in Engineering and Construction Works Contracts. The Standard for Uniformity in Construction 

Procurement was first published in Board Notice 62 of 2004 in Government Gazette No 26427 of 9 June 2004. 

It was subsequently amended in Board Notice 67 of 2005 in Government Gazette No 28127 of 14 October 

2005, Board Notice 93 of 2006 in Government Gazette No 29138 of 18 August 2006, Board Notice No 9 of 

2008 in Government Gazette No 31823 of 30 January 2009, Board Notice 86 of 2010 in Government Gazette 

No 33239 of 28 May 2010, Board Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015 and Board 

Notice 423 of 2019 in Government Gazette No 42622 of 8 August 2019. 

 

This edition incorporates the amendments made in Board Notice 423 of 2019 in Government Gazette 42622 

of 8 August 2019. (see www.cidb.org.za). 

 

The Standard Conditions of Tender make several references to Tender data for detail that apply specifically to 

this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 

between it and the Standard Conditions of Tender.  

 

Each item of data given below is cross-referenced in the left-hand column to the clause in the Standard 

Conditions of Tender to which it mainly applies.  

 

Clause          Data  

C.1.1 The Employer is  Transnet SOC Ltd 

(Reg No. 1990/000900/30) 

 

C.1.2 The tender documents issued by the Employer comprise:  

 Part T: The Tender    

 Part T1: Tendering procedures T1.1 Tender notice and invitation to tender 

T1.2 Tender data 

 

 Part T2: Returnable documents T2.1 List of returnable documents 

T2.2 Returnable schedules  

 

 Part C: The contract   

 Part C1: Agreements and contract data C1.1 Form of offer and acceptance 

C1.2 Contract data (Part 1 & 2) 

C1.3 Form of Securities 

 

 Part C2: Pricing data C2.1 Pricing instructions 

C2.2 Price Schedule 

 

 Part C3: Scope of work C3.1 Works Information  

 Part C4: Site information C4.1 Site information 

 

 

 

C.1.4 The Employer’s agent is: Procurement Officer   

http://www.cidb.org.za/
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 Name: Khathutshelo Tshamano  

 Address: Carlton centre ,150 Commissioner str, 

Marshalltown, Johannesburg 

 

 Tel No.  011 584 0625  

 E – mail khathutshelo.tshamano@transnet.net  

C.2.1  Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders:  

 

1. Stage One - Eligibility in terms of the Construction Industry Development Board: 

a) Only those tenderers who are registered with the CIDB, or are capable of being so prior to 

the evaluation of submissions, in a contractor grading designation equal to or higher than 

a contractor grading designation determined in accordance with the sum tendered or a 

value determined in accordance with Regulation 25 (1B) or 25(7A) of the Construction 

Industry Development Regulations, designation of 3GB or higher class of construction 

work, are eligible to have their tenders evaluated. 

 

b) Joint Venture (JV) 

Joint ventures are eligible to submit tenders subject to the following:  

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation of not lower than one level below 

the required class of construction works under consideration and possesses the required 

recognition status.  

3. the combined Contractor grading designation calculated in accordance with the 

Construction Industry Development Regulations is equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 3GB or 

higher class of construction work or a value determined in accordance with Regulation 

25(1B) or 25(7A) of the Construction Industry Development Regulations 

The tenderer shall provide a certified copy of its signed joint venture agreement 

 

Any tenderer that fails to meet the stipulated eligibility criteria will be regarded as 

an unacceptable tender. 

 

2. Stage Two - Functionality: Only those tenderers who obtain the minimum qualifying 

score for functionality will be evaluated further in terms of price and the applicable 

preference point system.  The minimum qualifying for score for functionality is 70 points. 

 

The evaluation criteria for measuring functionality and the points for each criteria and, if 

any, each sub-criterion are as stated in C.3.11.3 below.  

 

Any tenderer that fails to meet the stipulated minimum functionality threshold for  

qualifying criteria will not proceed to the next stage of evaluation. 

 

3. Stage Three – Price Evaluations and final Weighting points 
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4. Stage Four – Post Tender Negotiations : 

Transnet reserves the right to conduct due diligence on the preferred bidder(s) prior to award, 

including site visit. The outcome of such due diligence may inform the final award decision.  

 

5. Stage Five – Award of business and conclusion of contract 

 

C.2.12 No alternative tender offers will be considered.  

C.2.13.3 Each tender offer shall be in the English Language.  

 

C.2.13.5 

C2.15.1 

The Employer’s details and identification details that are to be shown on each tender offer are 

as follows:  

 

 Identification details: The tender documents must be uploaded with: 

▪ Name of Tenderer:  

▪ Contact person and details:  

▪ The Tender Number: HOAC-PRC -57725 -CIDB 

▪ The Tender Description: supply, delivery and installation of 
park-homes for the laboratory work-space accommodation 

for the rolling stock technology department. 

Documents must be marked for the attention of: Employer’s 

Agent: Khathutshelo Tshamano 

C.2.13.9 Telephonic, telegraphic, facsimile or e-mailed tender offers will not be accepted.  

C.2.15  The closing time for submission of tender offers is: 

Time: 12:00PM on the 12 Jume 2026 

Location: The Transnet e-Tender Submission Portal: 

(https://transnetetenders.azurewebsites.net); 

 

NO LATE TENDERS WILL BE ACCEPTED  

 

C.2.16 The tender offer validity period is 12 weeks after the closing date.  Tenderers are to note 

that they may be requested to extend the validity period of their tender, on the same terms 

and conditions, if Transnet’s internal evaluation and governance approval processes has not 

been finalised within the validity period.  

 

C.2.23 The tenderer is required to submit with his/her tender: 

1. A valid Tax Clearance Certificate issued by the South African Revenue Services. 

Tenderers also to provide Transnet with a TCS PIN to verify Tenderers 

compliance status.  

 

2. A valid B-BBEE Certificate from a Verification Agency accredited by the South African 

Accreditation System [SANAS], or a sworn affidavit confirming annual turnover and 

level of black ownership in case of all EMEs and QSEs with 51% black ownership or 

more together with the tender; 

 

https://transnetetenders.azurewebsites.net/
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3. Tenderers are required to complete Annexure G returnable document (Tender 

Compulsory Questionnaire; T2.2-16 

4. Proof of registration on the Central Supplier Database; 

5. Letter of Good Standing with the Workmen’s compensation fund by the tendering entity 

or separate Letters of Good Standing from all members of a newly constituted JV. 

6. Compensation for Occupational Injuries and Diseases Act (COIDA 

7. Valid Letter of Good Standing (COIDA) from the Department of Labour and 

Employment or its agencies. 

  

Note: Refer to Section T2.1 for List of Returnable Documents 
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C3.11 The minimum number of evaluation points for functionality is: 70 Points  

      The procedure for the evaluation of responsive tenders is Functionality, Price and Preference: 

 

Only those tenderers who attain the minimum number of evaluation points for 

Functionality will be eligible for further evaluation, failure to meet the minimum 

threshold will result in the tender being disqualified and removed from any further 

consideration.  

Functionality Criteria 

The functionality criteria and maximum score in respect of each of the criteria are as follows: 

 

Functionality shall be scored independently by not less than 3 (three) evaluators and averaged 

 in accordance with the following schedules: 

• T2.2-01 Management and CVs of Key Persons 

• T2.2-02 Risk Assessment  

• T2.2-03 Method Statement  

• T2.2-04 Company Previous Experience 

Each evaluation criteria will be assessed in terms of scores of 0, 20, 40, 60, 80 or 100  

The scores of each of the evaluators will be averaged, weighted and then totalled to obtain  

the final score for functionality, unless scored collectively. (See CIDB Inform Practice  

Note #9). 
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C.3.12. Only tenders that achieve the minimum qualifying score for functionality will be evaluated further 

in accordance with the 80/20 preference points systems as described in Preferential 

Procurement Regulations (TPPP). 

 

80 where the financial value of one or more responsive tenders received have a value equal to 

or below R50 million, inclusive of all applicable taxes,  

Thresholds Minimum Threshold 

Functionality 70 

 

Evaluation Criteria Final Weighted Scores 

Price  80 

Specific goals - Scorecard 20 

TOTAL SCORE: 100 

 

Up to 100 minus W1 tender evaluation points will be awarded to tenderers who complete the 

preferencing schedule and who are found to be eligible for the preference claimed.  Should 

the evidence required for any of the Specific Goals applicable in this tender not be 

provided, a tenderer will score zero preference points for that particular “Specific 

Goal”. 

 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the 
following preference points must be awarded to a bidder who provides the relevant required 
evidence for claiming points 

 

Selected Specific Goal Number of points allocated (20) 

B-BBEE LEVEL of contributor (1 or 2)  5 

Entities that are at least 50% Black Youth Owned 5 

Entities that are at least 30% Black Women owned  5 

Entities Owned by People with Disability (PWD)  5 

Non-Compliant and/or B-BBEE Level 3-8 
contributors 

0 

 

The following Table represents the evidence to be submitted for claiming preference 

points for applicable specific goals in a particular tender: 

 

Specific Goals Acceptable Evidence 

B-BBEE 

B-BBEE Certificate / Sworn- Affidavit (Signed & dated 
by both the Deponent & Commissioner of Oath & 
stamped by the Commissioner of Oath) / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline. 

Entities that are at least 
30% Black Women Owned. 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 
Certificate (in case of JV, a consolidated scorecard will 
be accepted) as per DTIC guideline.   

Entities that are at least 
50% Black Youth Owned. 

Certified copy of ID Documents of the Owners 
(Not older 
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than 3 months) and B-BBEE Certificate / Sworn- 
Affidavit / 
B-BBEE CIPC Certificate (in case of JV, a 
consolidated 
scorecard will be accepted) as per DTIC guideline 

Entities Owned by People 
with 
Disability (PWD) 

Certified copy of ID Documents of the Owners / 
Doctor’s note and /or EEA1 form confirming the 
disability 

 

 

The maximum points for this bid are allocated as follows: 

DISCRIPTION POINTS 

PRICE 80 

B-BBEE LEVEL 1 OR 2 

Entities that are at least 50% Black Youth Owned  

Entities that are at least 30% Black Women owned  
 

Entities Owned by People with Disability (PWD) 

5 

5 

5 

 

5 

Non -Compliant and/or B-BBEE Level 3-8 Contributors 

 

0 

 

Total points for Price and Specific Goals must not exceed 100 

 

 

Note: Transnet reserves the right to carry out an independent audit of the tenderer’s scorecard 

components at any stage from the date of close of the tenders until completion of the contract. 

C.3.13 Tender offers will only be accepted if:  

1. The tenderer or any of its directors/shareholders is not listed on the Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act 

of 2004 as a person prohibited from doing business with the public sector;  

2. the tenderer does not appear on Transnet’s list for restricted tenderers and National 

Treasury’s list of Tender Defaulters; 

3.  the tenderer has fully and properly completed the Compulsory Enterprise 

Questionnaire and there are no conflicts of interest which may impact on the 

tenderer’s ability to perform the contract in the best interests of the Employer or 

potentially compromise the tender process and persons in the employ of the state. 

4. Transnet reserves the right to award the tender to the tenderer who scores the highest 

number of points overall, unless there are objective criteria which will justify the 

award of the tender to another tenderer.  Objective criteria include but are not limited 
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to the outcome of a due diligence exercise to be conducted.  The due diligence exercise 

may take the following factors into account inter alia. 

the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or 

she possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 

of the Companies Act, 2008, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to 

legal proceedings in respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data and 

f) is able, in the option of the employer to perform the contract free of conflicts of 

interest.  

C.3.17 The number of paper copies of the signed contract to be provided by the Employer is 1 (one).  

Functionality  
Sub-Criteria 

Points 

Allocation 

Maximum number  

Of Points 

 

 

T2.2-01: 

Management and CVs 

of Key Persons 

 

 

 

 

 

 

 

 

 

 

 

 

Experiences: Abnormal Load Driver/ 

Supervisor post Licencing 

25 

Projects include supervising the 
transportation, delivery and 

placement of modular buildings 

experience (related to the works) < 

1yr    

0 

Projects include supervising the 

transportation, delivery and 
placement of modular buildings 

experience (related to the works) 

(related to the works) >= 1, < 3yrs    

20 

Projects include supervising the 

transportation, delivery and 
placement of modular buildings 

experience (related to the works)  

>= 3, <5yrs   

      40 

Projects include supervising the 

transportation, delivery and 
placement of modular buildings 

experience (related to the works) 

>= 5, <7yrs   

60 
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Functionality  
Sub-Criteria 

Points 

Allocation 

Maximum number  

Of Points 

 

 

Projects include supervising the 

transportation, delivery and 
placement of modular buildings 

experience (related to the works) 

>= 7, <9yrs   

      80 

Projects include supervising the 

transportation, delivery and 
placement of modular buildings 

experience (related to the works) 

>= 9 yrs    

100 

T2.2-02: 

 

Risk Assessment 
(Specific to the works) 

(Key elements of a 

Risk Assessment (RA)  

1.Tasks Identification  

2.Hazards,  

3.Risks  

Identification,  

4.Risk  

Rating,  

5.Control  

Measures/ 

6.Treatment 

7.Risk Rating, residual 

risk and treatment 

The tenderer has submitted no 

information to determine a score 

(i.e. No Risk assessment provided).  

0 
25 

The tenderer has submitted risk 

assessment, encompassing Three 

(3) elements with adequate detail 

and is relevant to the scope.  

20 

The tenderer has submitted risk 

assessment, encompassing four (4) 

elements with adequate detail and is 

relevant to the scope.  

      40 

The tenderer has submitted risk 

assessment, encompassing five (5) 

elements with adequate detail and is 

relevant to the scope.  

60 

The tenderer has submitted risk 

assessment, encompassing six (6) 

elements with adequate detail and is 

relevant to the scope.  

80 

The tenderer has submitted a risk 

assessment, encompassing all the 

key seven (7) elements with 

adequate detail and is relevant to 

the scope.  

100 

 

No evidence provided 0  

 Bidder has successfully 
completed 1 similar Project 
(similar projects include 
construction or transportation, 
delivery and placement of 
modular buildings.) 
 
Proof of experience attached in 
the form of client letter head 

20 
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Functionality  
Sub-Criteria 

Points 

Allocation 

Maximum number  

Of Points 

indicating at minimum the client 
contact details, project title and 
description of works. 

 

T2.2-04: 

Company  

Previous Experience 

Bidder has successfully 
completed 2 similar Project 
(similar projects include delivery 
and placement of modular 
buildings.) 
 
Proof of experience attached in 

the form of client letter head 

indicating at minimum the client 

contact details, project title and 

description of works. 

     40 

25 

Bidder has successfully 
completed 3 similar Project 
(similar projects include 
transportation, delivery and 
placement of modular buildings.) 
 
Proof of experience attached in 

the form of client letter head 

indicating at minimum the client 

contact details, project title and 

description of works. 

60 

Bidder has successfully 
completed 4 similar Project 
(similar projects include 
refurbishment/renovation of an 
existing building). 
 
Proof of experience attached in 
the form of client letter head 
indicating at minimum the client 
contact details, project title and 
description of works. 

      80 

Bidder has successfully 
completed >= 5 similar Project 
(similar projects include 
transportation, delivery and 
placement of modular buildings.) 
Proof of experience attached in 
the form of client letter head 
indicating at minimum the client 
contact details, project title and 

100 
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Minimum threshold for technical evaluation is 70 out of 100. 

 

 

Functionality  
Sub-Criteria 

Points 

Allocation 

Maximum number  

Of Points 

description of supply and 
delivery of modular buildings. 

T2.2-03: 

 

Method Statement 

 

Key elements: 

1. Transportation 
permits for 
the trucks. 

2. Details of safe 
transportation 

of modular 
buildings 

3. Detailed pre 
and post site 

inspection 
4. Detailed 

installation 
plans for civil 
and electrical 

5. Warranty 
period of at 

least 36 
months from 
installation 

No submission or method 
statement does not refer to the 
transportation, delivery and 
placement of the modular 
buildings. 

0 

 

 

 

 

25 

Method statement only covers 1 
of the key elements on how the 
contractor will execute 
transportation, delivery and 
placement of the modular 
buildings. 

20 

Method statement covers 2 of 
the key elements on how the 
contractor will execute 
transportation, delivery and 
placement of the modular 
buildings. 

40 

Method statement covers 3 of 
the key elements on how the 
contractor will execute 
transportation, delivery and 
placement of the modular 
buildings. 

60 

Method statement covers 4 of 
the key elements on how the 
contractor will execute 
transportation, delivery and 
placement of the modular 
buildings. 

80 

Method statement covers 5 of 
the key elements on how the 
contractor will execute 
transportation, delivery and 
placement of the modular 
buildings. 

100 

 Total Weighting: 
 

 

100 
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STAATSKOERANT, 8 AUGUSTUS 2019 
 

DEPARTMENT OF PUBLIC WORKS 
NOTICE 423 OF 2019 

 
STANDARD FOR UNIFORMITY IN ENGINEERING AND CONSTRUCTION 

WORKS CONTRACTS 
AUGUST 2019 

 

Annex C 

Standard Conditions of Tender 

C.1 General 

C.1.1 Actions 

C.1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions  

 of tender. In their dealings with each other, they shall discharge their duties and obligations  

 as set out in C.2 and C.3, timeously and with integrity, and behave equitably, honestly and  

 transparently, comply with all legal obligations and not engage in anticompetitive practices. 

 

C.1.1.2 The employer and the tenderer and all their agents and employees involved in the tender  

 Process shall avoid conflicts of interest and where a conflict of interest is perceived or known,  

 declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall  

  declare any potential conflict of interest in their tender submissions. Employees, agents and  

 advisors of the employer shall declare any conflict of interest to whoever is responsible for  

 overseeing the procurement process at the start of any deliberations relating to the  

 procurement process or as soon as they become aware of such conflict and abstain from any  

 decisions where such conflict exists or recuse themselves from the procurement process, as  

 appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for  

 improper acts in some circumstances. A conflict of interest can create an appearance of  

 impropriety that can undermine confidence in the ability of that person to act properly in his  

 or her position even if no improper acts result. 

        2) Conflicts of interest in respect of those engaged in the procurement process include direct,  

 indirect or family interests in the tender or outcome of the procurement process and any  

 personal bias, inclination, obligation, allegiance or loyalty which would in any way affect any  

 decisions taken. 
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C.1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract. 

 

C.1.2 Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 

C.1.3 Interpretation 

C.1.3.1 The tender data and additional requirements contained in the tender schedules that are  

 Included in the returnable documents are deemed to be part of these conditions of tender. 

C.1.3.2 These conditions of tender, the tender data and tender schedules which are required for  

 Tender evaluation purposes, shall form part of any contract arising from the invitation to  

 tender. 

C.1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 a) conflict of interest means any situation in which: 

i) someone in a position of trust has competing professional or personal interests  

which make it difficult to fulfill his or her duties impartially; 

ii) an individual or tenderer is in a position to exploit a professional or official capacity  

in some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the  

tenderer who employs that employee. 

b) comparative offer means the price after the factors of a non-firm price and all 

unconditional discounts it can be utilised to have been taken into consideration; 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 

influence the action of the employer or his staff or agents in the tender process; 

d) fraudulent practice means the misrepresentation of the facts in order to influence the  

tender process or the award of a contract arising from a tender offer to the detriment of the  

employer, including collusive practices intended to establish prices at artificial levels; 

 

C.1.4 Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent 

only, and in a form that can be readily read, copied and recorded. Communications shall be in the 

English language. The employer shall not take any responsibility for non-receipt of communications 

from or by a tenderer. The name and contact details of the employer’s agent are stated in the tender 

data. 

 

C.1.5 Cancellation and Re-Invitation of Tenders 

C.1.5.1 An employer may, prior to the award of the tender, cancel a tender if 
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a) due to changed circumstances, there is no longer a need for the engineering and  

construction works specified in the invitation; 

b) funds are no longer available to cover the total envisaged expenditure; or 

c) no acceptable tenders are received. 

d) there is a material irregularity in the tender process. 

C.1.5.2 The decision to cancel a tender invitation must be published in the same manner in which the 

 original tender invitation was advertised 

C.1.5.3 An employer may only with the prior approval of the relevant treasury cancel a tender  

 Invitation for the second time. 

 

C.1.6 Procurement procedures 

 

C.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be concluded with the 

tenderer who in terms of C.3.11 is the highest ranked or the tenderer scoring the highest number of 

tender evaluation points, as relevant, based on the tender submissions that are received at the closing 

time for tenders. 

 

C.1.6.2 Competitive negotiation procedure 

 

C.1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

 tenderers shall submit tender offers in response to the proposed contract in the first round of 

submissions. Notwithstanding the requirements of C.3.4, the employer shall announce only  

the names of the tenderers who make a submission. The requirements of C.8 relating to the  

material deviations or qualifications which affect the competitive position of tenderers shall  

not apply. 

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive tenderers  

 that are highest ranked in terms of the evaluation criteria stated in the tender data shall be  

 invited to enter into competitive negotiations based on the principle of equal treatment,  

 keeping confidential the proposed solutions and associated information. 

  

Notwithstanding the provisions of C.2.17, the employer may request that tenders be clarified,  

 Specified and fine-tuned in order to improve a tenderer’s competitive position provided that  

 such clarification, specification, fine-tuning or additional information does not alter any  

 fundamental aspects of the offers or impose substantial new requirements which restrict or  

 distort competition or have a discriminatory effect. 

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer  
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 to revise their tender offer based on the same evaluation criteria, with or without adjusted  

 weightings. Tenderers shall be advised when they are to submit their best and final offer. 

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13 after 

 tenderers have been requested to submit their best and final offer. 

 

C.1.6.3 Proposal procedure using the two stage-system 

 

C.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around 

which a contract may be negotiated. The employer shall evaluate each responsive submission in terms 

of the method of evaluation stated in the tender data, and in the second stage negotiate a contract 

with the tenderer scoring the highest number of evaluation points and award the contract in terms of 

these conditions of tender. 

 

C.1.6.3.2 Option 2 

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall  

 invite all responsive tenderers to submit tender offers in the second stage, following the  

 issuing of procurement documents. 

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the 

 method of evaluation stated in the tender data, and award the contract in terms of these  

 conditions of tender. 

 

C.2 Tenderer’s obligations 

 

C.2.1 Eligibility 

C.2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and  

 the tenderer, or any of his principals, is not under any restriction to do business with  

 employer. 

 

C.2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying  

requirements used by the employer as the basis in a prior process to invite the tenderer to  

submit a tender offer and obtain the employer’s written approval to do so prior to the closing  

time for tenders. 

 

C.2.2 Cost of tendering 

C.2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
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tenderer for any costs incurred in the preparation and submission of a tender offer, including  

the costs of any testing necessary to demonstrate that aspects of the offer complies with  

requirements. 

C.2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost 

 incurred by the employer for printing the documents. Employers must attempt to make  

 available the tender documents on its website so as not to incur any costs pertaining to the  

 printing of the tender documents. 

 

C.2.3 Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 

omission. 

 

C.2.4 Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 

issued by the employer only for the purpose of preparing and submitting a tender offer in response to 

the invitation. 

 

C.2.5 Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 

specifications, conditions of contract and other publications, which are not attached but which are 

incorporated into the tender documents by reference. 

 

C.2.6 Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 

necessary apply for an extension to the closing time stated in the tender data, in order to take the 

addenda into account. 

 

C.2.7 Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 

aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 

stated in the tender data. 

 

C.2.8 Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five (5) 

working days before the closing time stated in the tender data. 

 

C.2.9 Insurance 
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Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full 

cover required in terms of the conditions of contract identified in the contract data. The tenderer is 

advised to seek qualified advice regarding insurance. 

 

C.2.10 Pricing the tender offer 

C.2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes  

 Except Value Added Tax (VAT), and other levies payable by the successful tenderer, such  

 duties, taxes and levies being those applicable fourteen (14) days before the closing time  

 stated in the tender data. 

C.2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

 prices. 

C.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data. 

C.2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The 

 conditions of contract identified in the contract data may provide for part payment in other  

 currencies. 

 

C.2.11 Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions 

 issued by the employer, or necessary to correct errors made by the tenderer. All signatories  

 to the tender offer shall initial all such alterations. 

 

C.2.12 Alternative tender offers 

C.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main  

  

tender offer, strictly in accordance with all the requirements of the tender documents, is also  

 submitted as well as a schedule that compares the requirements of the tender documents  

 with the alternative requirements that are proposed. 

C.2.12.2 Accept that an alternative tender offer must be based only on the criteria stated in the  

 tender data or criteria otherwise acceptable to the employer. 

C.2.12.3 An alternative tender offer must only be considered if the main tender offer is the winning 

tender. 

 

C.2.13 Submitting a tender offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works identified in the contract data and described in the  

scope of works, unless stated otherwise in the tender data. 
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C.2.13.2 Return all returnable documents to the employer after completing them in their entirety,  

 either electronically (if they were issued in electronic format) or by writing legibly in non- 

 erasable ink. 

C.2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number  

 Of copies stated in the tender data, with an English translation of any documentation in a  

 language other than English, and the parts communicated electronically in the same format  

 as they were issued by the employer. 

C.2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender  

 data. The employer will hold all authorized signatories liable on behalf of the tenderer.  

 Signatories for tenderers proposing to contract as joint ventures shall state which of the  

 signatories is the lead partner whom the employer shall hold liable for the purpose of the  

 tender offer. 

C.2.13.5 Seal the original and each copy of the tender offer as separate packages marking the  

 Packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's  

 address and identification details stated in the tender data, as well as the tenderer's name  

 and contact address. 

C.2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

 returnable documents listed in the tender data in an envelope marked “financial proposal”  

 and place the remaining returnable documents in an envelope marked “technical proposal”.  

 Each envelope shall state on the outside the employer’s address and identification details  

 stated in the tender data, as well as the tenderer's name and contact address. 

C.2.13.7 Seal the original tender offer and copy packages together in an outer package that states on  

  

the outside only the employer's address and identification details as stated in the tender data. 

C.2.13.8 Accept that the employer will not assume any responsibility for the misplacement or  

 premature opening of the tender offer if the outer package is not sealed and marked as  

 stated. 

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

 unless stated otherwise in the tender data. 

 

C.2.14 Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in 

the form required, may be regarded by the employer as non-responsive. 

 

C.2.15 Closing time 

C.2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender  

 data not later than the closing time stated in the tender data. Accept that proof of posting  
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 shall not be accepted as proof of delivery. 

C.2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any  

 reason, the requirements of these conditions of tender apply equally to the extended  

 deadline. 

 

C.2.16 Tender offer validity 

C.2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

C.2.16.2 If requested by the employer, consider extending the validity period stated in the tender  

 data for an agreed additional period with or without any conditions attached to such  

 extension. 

C.2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer’s agent written notice before the closing  

time for tenders that a tender is to be withdrawn or substituted. If the validity period stated  

in C.2.16 lapses before the employer evaluating tender, the contractor reserves the right to  

review the price based on Consumer Price Index (CPI). 

C.2.16.4 Where a tender submission is to be substituted, a tenderer must submit a substitute tender  

 in accordance with the requirements of C.2.13 with the packages clearly marked as  

 “SUBSTITUTE”. 

 

C.2.17 Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 

evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 

arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the 

competitive position of tenderers or substance of the tender offer is sought, offered, or permitted. 

 

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the contract with a  

 preferred tenderer following a competitive selection process, should the Employer elect to do  

 so. 

 

C.2.18 Provide other material 

C.2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender  

 offer, the tenderer’s commercial position (including notarized joint venture agreements),  

 preferencing arrangements, or samples of materials, considered necessary by the employer  

 for the purpose of a full and fair risk assessment. Should the tenderer not provide the  

 material, or a satisfactory reason as to why it cannot be provided, by the time for submission  

 stated in the employer’s request, the employer may regard the tender offer as non- 
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 responsive. 

C.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 

 

C.2.19 Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in 

the tender data. 

 

C.2.20 Submit securities, bonds and policies 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 

bonds, guarantees, policies and certificates of insurance required in terms of the conditions of contract 

identified in the contract data. 

 

C.2.21 Check final draft 

Check the final draft of the contract provided by the employer within the time available for the 

employer to issue the contract. 

 

C.2.22 Return of other tender documents 

If so instructed by the employer, return all retained tender documents within twenty-eight (28) days 

after the expiry of the validity period stated in the tender data. 

C.2.23 Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender 

data. 

 

C.3 The employer’s undertakings 

 

C.3.1 Respond to requests from the tenderer 

C.3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up  

 To five (5) working days before the tender closing time stated in the Tender Data and notify  

 all tenderers who collected tender documents. 

 

C.3.1.2 Consider any request to make a material change in the capabilities or formation of the  

 Tendering entity (or both) or any other criteria which formed part of the qualifying  

 requirements used to prequalify a tenderer to submit a tender offer in terms of a previous  

 procurement process and deny any such request if as a consequence: 

 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 
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b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 

 

C.3.2 Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during 

the period from the date that tender documents are available until three (3) working days before the 

tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension to the 

closing time stated in the Tender Data, the Employer may grant such extension and, shall then notify 

all tenderers who collected tender documents. 

 

C.3.3 Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 

necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

 

C.3.4 Opening of tender submissions 

C.3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers’ agents who choose to attend at the time and place stated in the  

tender data. Tender submissions for which acceptable reasons for withdrawal have been  

submitted will not be opened. 

C.3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a  

 venue indicated in the tender data, the name of each tenderer whose tender offer is opened  

 and, where applicable, the total of his prices, number of points claimed for its BBBEE status 

 level and time for completion for the main tender offer only. 

 

C.3.4.3 Make available the record outlined in C.3.4.2 to all interested persons upon request. 

 

C.3.5 Two-envelope system 

C.3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend  

at the time and place stated in the tender data and announce the name of each tenderer  

whose technical proposal is opened. 

C.3.5.2 Evaluate functionality of the technical proposals offered by tenderers, then advise tenderers 

 who remain in contention for the award of the contract of the time and place when the  

financial proposals will be opened. Open only the financial proposals of tenderers, who score  

in the functionality evaluation more than the minimum number of points for functionality  
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stated in the tender data, and announce the score obtained for the technical proposals and  

the total price and any points claimed on BBBEE status level. Return unopened financial  

proposals to tenderers whose technical proposals failed to achieve the minimum number of  

points for functionality. 

 

C.3.6 Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 

information relating to the evaluation and comparison of tender offers, the final evaluation price and 

recommendations for the award of a contract, until after the award of the contract to the successful 

tenderer. 

 

C.3.7 Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers 

and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt 

or fraudulent practices. 

 

C.3.8 Test for responsiveness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or  

qualification is one which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. Reject a non-responsive tender offer, and not allow it to be subsequently 

made responsive by correction or withdrawal of the non-conforming deviation or 

reservation. 

 

C.3.9 Arithmetical errors, omissions and discrepancies 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in  

 figures. Where there is a discrepancy between the amounts in figures and the amount in  

 words, the amount in words shall govern. 
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C.3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation  

 points after the evaluation of tender offers in accordance with C.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

(i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

(ii) the summation of the prices. 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices. 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as  

 follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern  

and the rate shall be corrected. Where there is an obviously gross misplacement of the  

decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate  

shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections  

Required by this checking process or in the tenderer's addition of prices, the total of the prices 

shall govern and the tenderer will be asked to revise selected item prices (and their rates if bills 

of quantities apply) to achieve the tendered total of the prices. 

 

C.3.10 Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising 

from the tender offer. 

 

C.3.11 Evaluation of tender offers 

The Standard Conditions of Tender standardize the procurement processes, methods and procedures 

from the time that tenders are invited to the time that a contract is awarded. They are generic in 

nature and are made project specific through choices that are made in developing the Tender Data 

associated with a specific project. Conditions of tender are by definition the document that establishes 

a tenderer’s obligations in submitting a tender and the employer’s undertakings in soliciting and 

evaluating tender offers. Such conditions establish the rules from the time a tender is advertised to the 

time that a contract is awarded and require employers to conduct the process of offer and acceptance 

in terms of a set of standard procedures. 
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The CIDB Standard Conditions of Tender are based on a procurement system that satisfies 

the following system requirements: 

 

Requirement Qualitative interpretation of goal 

Fair The process of offer and acceptance is conducted impartially without bias, providing simultaneous 

and timely access to participating parties to the same information. 

 

Equitable Terms and conditions for performing the work do not unfairly prejudice the interests of the 

parties. 

 

Transparent The only grounds for not awarding a contract to a tenderer who satisfies all requirements 

are restrictions from doing business with the employer, lack of capability or capacity, legal impediments 

and conflicts of interest. 

 

Competitive The system provides for appropriate levels of competition to ensure cost effective and best 

value outcomes. 

 

Cost effective The processes, procedures and methods are standardized with sufficient flexibility to 

attain best value outcomes in respect of quality, timing and price, and least resources to effectively 

manage and control procurement processes. 

 

The activities associated with evaluating tender offers are as follows: 

a) Open and record tender offers received 

b) Determine whether or not tender offers are complete 

c) Determine whether or not tender offers are responsive 

d) Evaluate tender offers 

e) Determine if there are any grounds for disqualification 

f) Determine acceptability of preferred tenderer 

g) Prepare a tender evaluation report 

h) Confirm the recommendation contained in the tender evaluation report 

 

C.3.11.1 General 

The employer must appoint an evaluation panel of not less than three persons conversant with the 

proposed scope of works to evaluate each responsive tender offer using the tender evaluation methods 

and associated evaluation criteria and weightings that are specified in the tender data. 

 

C.3.12 Insurance provided by the employer 
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If requested by the proposed successful tenderer, submit for the tenderer's information the policies and 

/ or certificates of insurance which the conditions of contract identified in the contract data, require the 

employer to provide. 

 

C.3.13 Acceptance of tender offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 

tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer’s procurement; 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract; 

c) has the legal capacity to enter into the contract; 

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter 6 of 

  the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs 

administered by a court or a judicial officer, has suspended his/her business activities or 

is subject to legal proceedings in respect of any of the foregoing; 

e) complies with the legal requirements, if any, stated in the tender data; and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts 

of interest. 

 

C.3.14 Prepare contract documents 

C.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by  

 The employer as part of the tender documents to take account of: 

 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents and 

c) other revisions agreed between the employer and the successful tenderer. 

 

C.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

 

C.3.15 Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange 

for both parties to complete formalities for appointing the selected adjudicator at the same time as the 

main contract is signed. 
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C.3.16 Registration of the award 

An employer must, within twenty-one (21) working days from the date on which a contractor's offer to 

perform a construction works contract is accepted in writing by the employer, register and publish the 

award on the cidb Register of Projects. 

 

C.3.17 Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy 

of the contract as soon as possible after completion and signing of the form of offer and acceptance. 

 

C.3.18 Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these 

conditions of tender but withhold information which is not in the public interest to be divulged, which is 

considered to prejudice the legitimate commercial interests of tenderers or might prejudice fair 

competition between tenderers. 
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T2.1 List of Returnable Documents 

 

2.1.1 These schedules will be utilised for evaluation purposes: 

T2.2-01 Evaluation Schedule: Management and CVs of Key persons  

T2.2-02 Evaluation Schedule: Risk Management 

T2.2-03  Evaluation Schedule: Method Statement 

T2.2-04  Evaluation Schedule: Company Previous Experience 

2.1.3 Returnable Schedules: 

General: 

T2.2-06   Briefing Session certificate of attendance 

     T2.2-07a   Health and Safety Questionnaire 

     T2.2-07b  Health and Safety Cost Breakdown 

     T2.2-07c   Health and Safety Specifications 

     T2.2-07d  Health and Safety Assessment 

T2.2-08 Changes to Tender Document 

T2.2-09     Availability of Equipment and Other Resources 

T2.2-10     Affected Property / Laydown Area 

T2.2-11 Authority to submit tender. 

T2.2-12 Record of addenda to tender documents. 

T2.1-13 Letter of Good Standing 

T2.2-14 Schedule of proposed Subcontractors. 

 T2.2-15 Storage Capacity 

 

 Agreement and Commitment by Tenderer:  

T2.2-16     Compulsory Enterprise Questionnaire   

T2.2-17 Supplier Code of Conduct 

T2.2-18     Unilateral Non-Disclosure Agreement 

T2.2-19     Supplier declaration form 

T2.2-20 RFQ Declaration Form  
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T2.2-21 Certificate of Acquaintance with Tender Document 

T2.2-22 Service Provider Integrity Pact  

T2.2-23     Request for quotation – Breach of law 

T2.2-24    Agreement in terms of Protection of Personal Information Act, 4 of 2013 (“POPIA”) 

 

5.   Bonds/Guarantees/Financial/Insurance: 

T2.2-25 Insurance provided by the Contractor 

  

6.    C1.1 Offer portion of Form of Offer & Acceptance 

7.    C1.2 Contract Data Part Two (Data by Contractor) 

8.    C2.2 Bill of Quantities 
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T2.2-01: Evaluation Schedule: Management and CVs of Key Persons: – 25% 

 

The scoring will be as follows: 

 

Abnormal Load Driver/Supervisor Post Licencing   

Score 0 
Projects include supervising the transportation, delivery placement of modular buildings 

experience ( related to the works) < 1yr 

Score 20 
Projects include supervising the transportation, delivery placement of modular buildings 

experience ( related to the works) >=1, <3 yrs 

Score 40 Projects include supervising the transportation, delivery placement of modular buildings 

experience ( related to the works) >=3, <5 yrs 

Score 60 Projects include supervising the transportation, delivery placement of modular buildings 
experience ( related to the works) >=5, <7 yrs 

Score 80 
Projects include supervising the transportation, delivery placement of modular buildings 

experience ( related to the works) >=7, <9 yrs 

Score 100 
Projects include supervising the transportation, delivery placement of modular buildings 

experience ( related to the works) >=9 yrs 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-02: Evaluation Schedule: Risk Assessment (Specific to works): -25% 

 

The scoring will be as follows: 

 

Risk Assessment: Task Identification, Hazards, Risk Identification, Hazards, Risks 

Identification, Risk rating, Control Measures, Treatment, Risk Rating  

Score 0 
The tender has submitted no information to determine a score (i.e. No Risk Assessment 

Provided) 

Score 20 
The tender has submitted risk assessment, encompassing Three (3) elements with adequate 

detail and is relevant to the scope. 

Score 40 
The tender has submitted risk assessment, encompassing Four (4) elements with adequate 

detail and is relevant to the scope. 

Score 60 
The tender has submitted risk assessment, encompassing Five (5) elements with adequate 

detail and is relevant to the scope. 

Score 80 
The tender has submitted risk assessment, encompassing Six (6) elements with adequate 

detail and is relevant to the scope. 

Score 100 
The tender has submitted risk assessment, encompassing Seven (7) elements with adequate 

detail and is relevant to the scope. 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

 

Signed 

  

Date 

 

Name   

Position 

 

Tenderer  
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T2.2-03: Evaluation Schedule: Method Statement: 25%  

The scoring will be as follows: 

Transportation permits for the trucks, Details of safe transportation of modular buildings, 

Details of safe transportation of modular buildings, Detailed pre and post site inspection, 

Detailed installation plans for civil and electical, Warranty period of atleast 36 months 

from installation  

Score 0 
No submission or method statement does not refer to the transportation, delivery and 

placement of the modular buildings. 

Score 20 
Method statement only covers 1 of the key elements on how the contractor will execute 

transportation, delivery and placement of the modular buildings. 

Score 40 
Method statement only covers 2 of the key elements on how the contractor will execute 

transportation, delivery and placement of the modular buildings. 

Score 60 
Method statement only covers 3 of the key elements on how the contractor will execute 

transportation, delivery and placement of the modular buildings. 

Score 80 
Method statement only covers 4 of the key elements on how the contractor will execute 

transportation, delivery and placement of the modular buildings. 

Score 100 
Method statement only covers 5 of the key elements on how the contractor will execute 

transportation, delivery and placement of the modular buildings. 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

 

Signed 

  

Date 

 

Name   

Position 

 

Tenderer  

 

 

 

 



   

TRANSNET FREIGHT RAIL 
TENDER NUMBER: HOAC-PRC-57725-CIDB 

DESCRIPTION OF WORKS: SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE LABORATORY 
WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK TECHNOLOGY DEPARTMENT. 

 

 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 5 of 56 T2.2-02: Work program and delivery period 
 

 

 

 

 

T2.2-04: Evaluation Schedule: Company Previous Experience: 25% 

The scoring will be as follows: 

 

Company Previous Experience:  

Score 0 No evidence provided 

Score 20 

Bidder has successfully completed 1 Similar Project (Similar projects include construction or 

transportation, delivery and placement of modular buildings) Proof of experience attached in 

the form of client head indicating at minimum the client contact details, project title and 

description of works. 

Score 40 

Bidder has successfully completed 2 Similar Project (Similar projects include construction or 

transportation, delivery and placement of modular buildings) Proof of experience attached in 
the form of client head indicating at minimum the client contact details, project title and 

description of works. 

Score 60 

Bidder has successfully completed 3 Similar Project (Similar projects include construction or 

transportation, delivery and placement of modular buildings) Proof of experience attached in 

the form of client head indicating at minimum the client contact details, project title and 
description of works. 

Score 80 

Bidder has successfully completed 4 Similar Project (Similar projects include construction or 

transportation, delivery and placement of modular buildings) Proof of experience attached in 

the form of client head indicating at minimum the client contact details, project title and 

description of works. 

Score 100 

Bidder has successfully completed >=5 Similar Project (Similar projects include construction 

or transportation, delivery and placement of modular buildings) Proof of experience attached 

in the form of client head indicating at minimum the client contact details, project title and 

description of supply and delivery of modular buildings. 

 

 

He/she undersigned, who warrants that he/she is duly authorised to do so on behalf of the Tenderer, confirms 

that the contents of this schedule are within my personal knowledge and are to the best of my belief both true 

and correct. 

 

Signed 

  

Date 

 

Name   

Position 

 

Tenderer  
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T2.2-08: Changes to Tender Document 

Changes to the tender documents are only allowed if a main tender complying fully with the tender 

documents has also been provided. 

Do not return this schedule if no alternative tender is submitted. 

The Conditions of Tender state that the tenderer may: 

C.2.12.1 Submit alternative tender offers only if a main tender offer, strictly in accordance with all the 

requirements of the tender documents, is also submitted.  The alternative tender offer is to be 

submitted with the main tender offer together with a schedule that compares the requirements 

of the tender documents with the alternative requirements the tenderer proposes. 

C.2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer. 

 

Having examined the criteria stated in the Tender Data for this tender the proposed changes to the tender 

documents are: 

Document 

No. 

Subject of the proposed change Propose to change to: 

  

 

 

  

 

 

  

 

 

 

Signed 

 

 

 

Date 

 

Name  Position  

Tenderer  
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T2.2-09: Availability of Equipment and other Resources 

 

The Tenderer to submit a list of all Equipment and other resources that will be used to execute the works as 

described in the Works Information.   

 

Equipment Type and Availability – 

Description 

Hourly Rate Number of 

Equipment 

Details of 

Ownership 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

Signed 
 

Date 
 

Name 
 

Position 
 

Tenderer 
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T2.2-10: Affected Property / Laydown Area 

Tenderers are to submit a detailed breakdown of the fixed and time related Sums in the Preliminary + General 

Schedule for evaluation purposes. 

SANS 1200 A reads “The sum tendered for each fixed-charge and value-related item will be paid in a single 

payment in terms of the first progress certificate issued after the Contractor's obligations in respect of that item 

have, in the opinion of the Engineer, been discharged”. 

The breakdown of the fixed P+G will also be used to help the Employer to assess the portion of the fixed amount 

due in the payment. 

 

...…………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

……………………………………………………………………………………………………………………………………………………

…………………........................................................................................................... 

 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-11: Authority to submit a Tender 

Indicate the status of the tenderer by ticking the appropriate box hereunder. The tenderer must complete the 

certificate set out below for his category of organisation or alternatively attach a certified copy of a company / 

organisation document which provides the same information for the relevant category as requested here. 

 

A - COMPANY B - PARTNERSHIP C - JOINT VENTURE D - SOLE PROPRIETOR 

 

 

   

 

A.  Certificate for Company 

I,        chairperson of the board of directors    

     , hereby confirm that by resolution of the board taken on  

   (date), Mr/Ms      , acting in the capacity of  

     , was authorised to sign all documents in connection with this tender 

offer and any contract resulting from it on behalf of the company. 

 

Signed  Date  

Name  Position Chairman of the Board of Directors 
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B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as     

    hereby authorise Mr/Ms       acting in the 

capacity of       , to sign all documents in connection with the tender 

offer for Contract       and any contract resulting from it on our behalf. 

 

Name   Address Signature Date 

 

 

 

   

 

 

 

   

 

 

 

   

 

 

 

   

 

NOTE: This certificate is to be completed and signed by the full number of Partners necessary to commit the 

Partnership. Attach additional pages if more space is required. 
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C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

     , an authorised signatory of the company    

     , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract     and any contract resulting from it on 

our behalf.   

This authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of all 

the partners to the Joint Venture.  

Furthermore we attach to this Schedule a copy of the joint venture agreement which incorporates a statement 

that all partners are liable jointly and severally for the execution of the contract and that the lead partner is 

authorised to incur liabilities, receive instructions and payments and be responsible for the entire execution of 

the contract for and on behalf of any and all the partners. 

 

Name of firm Address 
Authorising signature, name 

(in caps) and capacity 

 

 

 

  

 

 

 

  

 

 

 

  

 

 

 

  

 



   

TRANSNET FREIGHT RAIL 
TENDER NUMBER: HOAC-PRC-57725-CIDB 

DESCRIPTION OF WORKS: SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE LABORATORY 
WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK TECHNOLOGY DEPARTMENT. 

 

 

 

 
CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 13 of 56  

 

 

 

 

 

D.  Certificate for Sole Proprietor 

I,       , hereby confirm that I am the sole owner of the business 

trading as           . 

 

Signed  Date  

Name  Position Sole Proprietor 
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T2.2-12: Record of Addenda to Tender Documents 

 

This schedule as submitted confirms that the following communications received from the Employer before 

the submission of this tender offer, amending the tender documents, have been taken into account in this 
specific tender offer: 

 

 Date Title or Details 

1   

2   

3   

4   

5   

6   

7   

8   

9   

 

 
Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-13 Letter/s of Good Standing with the Workmen’s compensation Fund 

 

Attached to this schedule is the Letter/s of Good Standing. 

1. 
 

2. 
 

3. 
 

4. 

 
 

Name of Company/Members of Joint Venture:  

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

..................................................................................................................................................

.................................................................................................................................................. 

 

 
 

 

 
 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-14: Schedule of Proposed Subcontractors 

Tenderer to note that if successful, any deviations from the list of proposed sub-contractors in the 

contract phase will be subject to acceptance by the Service Manager in terms of the Conditions of 

Contract. Please also note the applicable Z clauses in Contract Data by Employer. 

 

Provide detailed information of the proposed Sub-contractors below: 

 

 Name of proposed 

Sub-contractor 

Proposed 

Sub-

contractor 
National 

Treasury 
Central 

Supplier 
Database 

Registration 

Number 
Address and 

Region 

Nature and 

extent of 

work 

B-BBEEE  

Certificates or 

Sworn Affidavit 
attached behind 

this schedule?  

Yes/No 

Percentage (%) of 

the sub-contracted 

works in terms of 
the tendered total of 

the prices. 

1.  

 

 

    

2.  

 

 

   

 

 

 

3.      

 

Signed  Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-15: Storage Capacity 

Note to tenderers:  

The Tenderer is required to demonstrate to the Purchaser that he has sufficient current and/or future 

storage capacity to accommodate Transnet Limited’s requirements as detailed in the Pricing Data and 

Goods Information, (Proof of Ownership or Rental/Lease Agreement of premises) 

 

Index of documentation attached to this schedule: 

 

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

..................................................................................................................................................

.................................................................................................................................................. 

 

 

 

Signed  Date  

 

Name  

 

Position  

 

Tenderer  
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T2.2-16 : ANNEX G - Compulsory Enterprise Questionnaire   

The following particulars hereunder must be furnished.  

In the case of a Joint Venture, separate enterprise questionnaires in respect of each partner/member 

must be completed and submitted. 

 

Section 1:    Name of enterprise:         

Section 2:    VAT registration number, if any:        

Section 3:    CIDB registration number, if any:      

Section 4:    CSD number:          

Section 5:    Particulars of sole proprietors and partners in partnerships  

Name Identity number Personal income tax 

number 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 6:    Particulars of companies and close corporations 

Company registration number          

Close corporation number           

Tax reference number:          

 

Section 7: The attached SBD4 must be completed for each tender and be attached as a 

tender requirement. 

Section 8: The attached SBD 6 must be completed for each tender and be attached as a 

requirement.  

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue 

Services that my / our tax matters are in order;  

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director 

or other person, who wholly or partly exercises, or may exercise, control over the enterprise 
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appears on the Register of Tender Defaulters established in terms of the Prevention and 

Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or 

may exercise, control over the enterprise appears,  has within the last five years been convicted 

of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities 

submitting tender offers and have no other relationship with any of the tenderers or those 

responsible for compiling the scope of work that could cause or be interpreted as a conflict of 

interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the 

best of my belief both true and correct. 

 

Signed  Date  

Name  Position  

Enterprise 

name 
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SBD 6.1  

SPECIFIC GOALS POINTS CLAIM FORM  

This preference form must form part of all bids invited. It contains general information and serves as a 

claim for preference points for Specific Goals contribution. Transnet will award preference points to 

companies who provide valid proof of evidence as per the table of evidence in paragraph 4.1 below.  

. 

 

 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable 

taxes included); and 

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable 

taxes included). 

1.2 The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and 

therefore the 80/20 preference point system shall be applicable. Despite the stipulated 

preference point system, Transnet shall use the lowest acceptable bid to determine the 

applicable preference point system in a situation where all received acceptable bids are received 

outside the stated preference point system. 

1.3 Preference points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contribution; and 

(c) Any other specific goal determined in the Transnet preferential procurement policy 
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1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

Contributors B-BBEE Level of contributor (1 or 2) 

Entities that are at least 50% Black Youth Owned 

Entities that are at least 30% Black Woman Owned  

Entities that are majority owned by People with Disability 

(PWD)  

 
Non-Compliant and/or B-BBEE Level 3-8 contributors 
 

                   5 

 
5 

 
5 

 

5 
 

 
0 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit evidence required for any of the specific goals 

together with the bid will be interpreted to mean that preference points  for that specific 

goal are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 

time subsequently, to substantiate any claim in regard to preferences, in any manner required by 

the purchaser. 

2. DEFINITIONS 

(a) “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 

(b) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the 

Broad-Based Black Economic Empowerment Act; 

(c) “B-BBEE status level of contributor” means the B-BBEE status received by a measured 

entity based on its overall performance using the relevant scorecard contained in the Codes 

of Good Practice on Black Economic Empowerment, issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act; 

(d) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by 

an organ of state for the supply/provision of services, works or goods, through price 

quotations, advertised competitive bidding processes or proposals;  

(e) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 

(f) “EME” means an Exempted Micro Enterprise as defines by Codes of Good Practice under 

section 9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 (Act No. 53 of 

2003); 

(g) “functionality” means the ability of a bidder to provide goods or services in accordance with 
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specification as set out in the bid documents 

(h) “Price” includes all applicable taxes less all unconditional discounts. 

(i) “Proof of B-BBEE Status Level of Contributor”  

i) the B-BBBEE status level certificate issued by an authorised body or person;  

ii) a sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; or  

iii) any other requirement prescribed in terms of the B-BBEE Act. 

(j) “QSE” means a Qualifying Small Enterprise as defines by Codes of Good Practice under section 

9 (1) of the Broad-Based Black Economic Empowerment Act, 2003 ( Act No. 53 of 2003); 

(k) “rand value” means the total estimated value of a contract in South African currency, 

calculated at the time of bid invitations, and includes all applicable taxes and excise duties. 

(l) Specific goals” means targeted advancement areas or categories of persons or groups 

either previously disadvantaged or falling within the scope of the Reconstruction and 

Development Programme identified by Transnet to be given preference in allocation of 

procurement contracts in line with section 2(1) of the PPPFA. 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 PREFERENCE POINT SYSTEMS  

 A maximum of 80 points is allocated for price on the following basis: 

               80/20                            

 

 






 −
−=

min

min
180

P

PPt
Ps   

 Where 

 Ps = Points scored for comparative price of bid under consideration 

 Pt = Comparative price of bid under consideration 

 Pmin = Comparative price of lowest acceptable bid 

In terms of Transnet Preferential Procurement Policy (TPPP) and Procurement Manuals, the   following 

preference points must be awarded to a bidder who provides the relevant required evidence for claiming 

points 
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3.2 

Selected Specific Goal Number of points allocated (20) 

Contributors B-BBEE Level of contributor (1 or 2) 5 

Entities that are at least 50% Black Youth Owned  5 

Entities that are at least 30% Black Women Owned  5 

Entities that are majority owned by People with Disability 

(PWD)  

5 

Non-Compliant and/or B-BBEE Level 3-8 contributors 0 

 

4. EVEDINCE REQUIRED FOR CLAIMING SPECIFIC GOALS  

4.1  In terms of Transnet Preferential Policy (TPPP) and Procurement manual preference points must 

be awarded to a bidder for providing evidence in accordance with of contribution with the table 

below: 

 

Specific Goals Acceptable Evidence 

B-BBEE Status contributor 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will be 

accepted) as per DTIC guideline  

Entities that are at least 50% Black 
Youth Owned 

 

B-BBEE Certificate / Sworn- Affidavit / B-BBEE CIPC 

Certificate (in case of JV, a consolidated scorecard will be 

accepted) as per DTIC guideline   

Entities that are at least  30% Black 
Women Owned  

Certified copy of ID Documents of the Owners (Not older 

than 3 months) and B-BBEE Certificate / Sworn- Affidavit / 

B-BBEE CIPC Certificate (in case of JV, a consolidated 

scorecard will be accepted) as per DTIC guideline 
Entities Owned by People with 
Disability (PWD) 

Certified copy of ID Documents of the Owners / Doctor’s 

note and /or EEA1 form confirming the disability 

  
 

 

4.2 The table below indicates the required proof of B-BBEE status depending on the category of 

enterprises: 

Enterprise B-BBEE Certificate & Sworn Affidavit 

Large Certificate issued by SANAS accredited verification agency  

QSE Certificate issued by SANAS accredited verification agency 

Sworn Affidavit signed by the authorised QSE representative and attested by 
a Commissioner of Oaths confirming annual turnover and black ownership 

(only black-owned QSEs - 51% to 100% Black owned) 
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[Sworn affidavits must substantially comply with the format that can be 
obtained on the DTI’s website at 

www.dti.gov.za/economic_empowerment/bee_codes.jsp.] 

EME Sworn Affidavit signed by the authorised EME representative and attested by 
a Commissioner of Oaths confirming annual turnover and black ownership 

Certificate issued by CIPC (formerly CIPRO) confirming annual turnover and 
black ownership 

Certificate issued by SANAS accredited verification agency only if the EME is 

being measured on the QSE scorecard 

 

4.3 A trust, consortium or joint venture (including unincorporated consortia and joint ventures) must 

submit a consolidated B-BBEE Status Level verification certificate for every separate bid.  

4.4 Tertiary Institutions and Public Entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

4.5 A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents 

that such a bidder intends sub-contracting more than 25% of the value of the contract to any 

other enterprise that does not qualify for at least the points that such a bidder qualifies for, 

unless the intended sub-contractor is an EME that has the capability and ability to execute the 

sub-contract. 

4.6 A person awarded a contract may not sub-contract more than 25% of the value of the contract 

to any other enterprise that does not have an equal or higher B-BBEE status level than the 

person concerned, unless the contract is sub-contracted to an EME that has the capability and 

ability to execute the sub-contract.  

4.7 Bidders are to note that the rules pertaining to B-BBEE verification and other B-BBEE 

requirements may be changed from time to time by regulatory bodies such as National Treasury 

or the DTI. It is the Bidder’s responsibility to ensure that his/her bid complies fully with all B-

BBEE requirements at the time of the submission of the bid. 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 

following: 

6. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 1.4 

AND 6.1  

6.1 B-BBEE Status Level of Contribution: .      =     ………(maximum of 20 points) 

(Points claimed in respect of paragraph 6.1 must be in accordance with the table reflected in 

paragraph  4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 

 

http://www.dti.gov.za/economic_empowerment/bee_codes.jsp
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Y

E

S 

 NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 

ii) The name of the sub-contractor………………………………………………………….. 

iii) The B-BBEE status level of the sub-contractor......................................…………….. 

iv) Whether the sub-contractor is an EME or QSE. 

(Tick applicable box) 

YES  NO  

 

 

   

   

   

   

   

   

   

   

 

   

   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 

[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 
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………………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………………

……………… 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional Supplier/Service provider 

 Other Suppliers/Service providers, e.g. transporter, etc. 

[TICK APPLICABLE BOX] 

 

8.7 Total number of years the company/firm has been in business:…………………………… 

8.8 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, 

certify that the points claimed, based on the B-BBE status level of contribution indicated in 

paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the 

preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 

paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 

1.4 and 6.1, the contractor may be required to furnish documentary proof to the satisfaction 

of the purchaser that the claims are correct;  

iv) If a bidder submitted false information regarding its B-BBEE status level of contributor,,  

which will affect or has affected the evaluation of  a bid, or where a bidder has failed to 

declare any subcontracting arrangements or any of the conditions of contract have not been 

fulfilled, the purchaser may, in addition to any other remedy it may have  

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of 

that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result 

of having to make less favourable arrangements due to such cancellation; 

(d) if the successful bidder subcontracted a portion of the bid to another person 

without disclosing it, Transnet reserves the right to penalise the bidder  up 

to 10 percent of the value of the contract; 

(e) recommend that the bidder or contractor, its shareholders and directors, or 

only the shareholders and directors who acted on a fraudulent basis, be 

restricted by the National Treasury from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram partem 
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(hear the other side) rule has been applied; and 

(f) forward the matter for criminal prosecution. 

 

 

 

 

  SBD4 

 

 

 

 
 

 
 

 

 
 

 
BIDDER’S DISCLOSURE 

 

1. PURPOSE OF THE FORM 

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In 

line with the principles of transparency, accountability, impartiality, and ethics as enshrined in the 
Constitution of the Republic of South Africa and further expressed in various pieces of legislation, 

it is required for the bidder to make this declaration in respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted 

Suppliers, that person will automatically be disqualified from the bid process.  
 

2. Bidder’s declaration 

2.1  Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person 
having a controlling interest1 in the enterprise,  

 employed by the state?      YES/NO  

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state 
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or 

any person having a controlling interest in the enterprise, in table below. 

Full Name Identity Number Name of State institution 

 
1 the power, by one person or a group of persons holding the majority of the equity of an enterprise, alternatively, the 

person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise. 

 

 

 

………………………………………. 

SIGNATURE(S) OF BIDDERS(S) 

DATE: ………………………………….. 

ADDRESS

 ………………………………….. 

 

 ………………………………….. 

 ………………………………

….. 

 

 

WITNESSES 

1. …………………………………….. 

2. ……………………………………. 
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is 

employed by the procuring institution? YES/NO                                                

2.2.1     If so, furnish particulars: 
…………………………………………………………………………………… 

…………………………………………………………………………………… 
 

2.3  Does the bidder or any of its directors / trustees / shareholders / members / partners or any person 

having a controlling interest in the enterprise have any interest in any other related enterprise 
whether or not they are bidding for this contract?    YES/NO 

 

2.3.1 If so, furnish particulars: 

……………………………………………………………………………. 

……………………………………………………………………………. 
 

3 DECLARATION 

 
I, the undersigned, (name)……………………………………………………………………. in submitting the 

accompanying bid, do hereby make the following statements that I certify to be true and complete 

in every respect: 
 

3.1  I have read and I understand the contents of this disclosure; 
3.2 I understand that the accompanying bid will be disqualified if this disclosure is found not to be 

true and complete in every respect; 

3.3  The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 

between partners in a joint venture or consortium2 will not be construed as collusive bidding. 
3.4  In addition, there have been no consultations, communications, agreements or arrangements with 

any competitor regarding the quality, quantity, specifications, prices, including methods, factors 
or formulas used to calculate prices, market allocation, the intention or decision to submit or not 

to submit the bid, bidding with the intention not to win the bid and conditions or delivery particulars 

of the products or services to which this bid invitation relates. 
3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly 

or indirectly, to any competitor, prior to the date and time of the official bid opening or of the 
awarding of the contract. 

 

3.5  There have been no consultations, communications, agreements or arrangements made by the 
bidder with any official of the procuring institution in relation to this procurement process prior to 

and during the bidding process except to provide clarification on the bid submitted where so 
required by the institution; and the bidder was not involved in the drafting of the specifications or 

terms of reference for this bid. 

   

   

   

   

   

 
2 Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 

restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 

Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 

Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 

business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 

and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.  
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 

6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE 

SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.   
 

 
………………………………  ..……………………………………………   

 Signature                           Date 

 
……………………………… ……………………………………………… 

 Position  Name of bidder 
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T2.2-17: Supplier Code of Conduct 

Transnet SOC Limited aims to achieve the best value for money when buying or selling goods and obtaining 

services.  This however must be done in an open and fair manner that supports and drives a competitive 

economy.  Underpinning our process are several acts and policies that any supplier dealing with Transnet must 

understand and support.  These are: 

• The Transnet Procurement Policy – A guide for Tenderers. 

• Section 217 of the Constitution - the five pillars of Public PSCM (Procurement and Supply Chain 

Management):  fair, equitable, transparent, competitive and cost effective; 

• The Public Finance Management Act (PFMA); 

• The Broad Based Black Economic Empowerment Act (BBBEE) 

• The Prevention and Combating of Corrupt Activities Act (PRECCA); and 

• The Construction Industry Development Board Act (CIDB Act). 

This code of conduct has been included in this contract to formally appraise Transnet Suppliers of Transnet’s 

expectations regarding behaviour and conduct of its Suppliers. 

Prohibition of Bribes, Kickbacks, Unlawful Payments, and Other Corrupt Practices 

Transnet is in the process of transforming itself into a self-sustaining State Owned Enterprise, actively competing 

in the logistics industry. Our aim is to become a world class, profitable, logistics organisation. As such, our 

transformation is focused on adopting a performance culture and to adopt behaviours that will enable this 

transformation. 

1. Transnet SOC Limited will not participate in corrupt practices. Therefore, it expects its 

suppliers to act in a similar manner. 

• Transnet and its employees will follow the laws of this country and keep accurate business records 

that reflect actual transactions with, and payments to, our suppliers. 

• Employees must not accept or request money or anything of value, directly or indirectly, from 

suppliers. 

• Employees may not receive anything that is calculated to: 

- Illegally influence their judgement or conduct or to ensure the desired outcome of a sourcing 

activity;  
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- Win or retain business or to influence any act or decision of any person involved in sourcing 

decisions; or 

- Gain an improper advantage. 

• There may be times when a supplier is confronted with fraudulent or corrupt behaviour of Transnet 

employees.  We expect our Suppliers to use our “Tip-offs Anonymous” Hot line to report these acts.  

(0800 003 056). 

2. Transnet SOC Limited is firmly committed to the ideas of free and competitive enterprise. 

• Suppliers are expected to comply with all applicable laws and regulations regarding fair competition 

and antitrust practices. 

• Transnet does not engage with non-value adding agents or representatives solely for the purpose 

of increasing BBBEE spend (fronting). 

3. Transnet’s relationship with suppliers requires us to clearly define requirements, to 

exchange information and share mutual benefits. 

• Generally, suppliers have their own business standards and regulations.  Although Transnet cannot 

control the actions of our suppliers, we will not tolerate any illegal activities.  These include, but 

are not limited to: 

- Misrepresentation of their product (origin of manufacture, specifications, intellectual property 

rights, etc); 

- Collusion; 

- Failure to disclose accurate information required during the sourcing activity (ownership, 

financial situation, BBBEE status, etc.); 

- Corrupt activities listed above; and 

- Harassment, intimidation or other aggressive actions towards Transnet employees. 

• Suppliers must be evaluated and approved before any materials, components, products or services 

are purchased from them.  Rigorous due diligence is conducted and the supplier is expected to 

participate in an honest and straight forward manner. 

• Suppliers must record and report facts accurately, honestly and objectively.  Financial records must 

be accurate in all material respects. 
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Conflicts of Interest 

A conflict of interest arises when personal interests or activities influence (or appear to influence) the ability to 

act in the best interests of Transnet SOC Limited. 

• Doing business with family members. 

• Having a financial interest in another company in our industry 

Where possible, contracts will be negotiated to include the above in the terms of such contracts. To the extent 

such terms are not included in contractual obligations and any of the above code is breached, then Transnet 

reserves its right to review doing business with these suppliers. 

I,  

 

 of 
 

 (insert name of Director or as per Authority 

Resolution from Board of Directors) 

 (insert name of Company) 

 

 

hereby acknowledge having read, understood and agree to the terms and conditions set out in the “Transnet 

Supplier Code of Conduct.” 

 

Signed this on day  ___________________________ at ________________________________ 

 

________________________ 

Signature 
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T2.2-18: Unilateral Non-Disclosure Agreement 

Note to tenderers: This Non-Disclosure Agreement is to be completed and signed by an authorised 

signatory: 

THIS AGREEMENT is made effective as of ........... day of ............................... 20...... by and between: 

TRANSNET SOC LTD 

(Registration No. 1990/000900/30), a company incorporated and existing under the laws of South Africa, having 

its principal place of business at 2nd Floor, Waterfall Business Estate, 9 Country Estate Drive, Midrand, 1662, 

South Africa 

and 

............................................................................................................................................................ 

(Registration No. .........................................),a private company incorporated and existing under the laws of 

South Africa having its principal place of business at  

.................................................................................................................................................................

....................................................................................................................................................... 

WHEREAS 

Transnet and the Company wish to exchange Information [as defined below] and it is envisaged that each party 

may from time to time receive Information relating to the other in respect thereof. In consideration of each 

party making available to the other such Information, the parties jointly agree that any dealings between them 

shall be subject to the terms and conditions of this Agreement which themselves will be subject to the 

parameters of the Tender  Document. 

IT IS HEREBY AGREED 

1. INTERPRETATION 

In this Agreement: 

1.1 Agents mean directors, officers, employees, agents, professional advisers, contractors or sub-

contractors, or any Group member; 

1.2 Bid or Bid Document (hereinafter Tender) means Transnet’s Request for Information [RFI] Request 

for Proposal [RFP] or Request for Quotation [RFQ], as the case may be; 
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1.3 Confidential Information means any information or other data relating to one party [the 

Disclosing Party] and/or the business carried on or proposed or intended to be carried on by that 

party and which is made available for the purposes of the Bid to the other party [the Receiving 

Party] or its Agents by the Disclosing Party or its Agents or recorded in agreed minutes following 

oral disclosure and any other information otherwise made available by the Disclosing Party or its 

Agents to the Receiving Party or its Agents, whether before, on or after the date of this Agreement, 

and whether in writing or otherwise, including any information, analysis or specifications derived from, 

containing or reflecting such information but excluding information which: 

1.3.1 is publicly available at the time of its disclosure or becomes publicly available [other than as a result 

of disclosure by the Receiving Party or any of its Agents contrary to the terms of this 

Agreement]; or 

1.3.2 was lawfully in the possession of the Receiving Party or its Agents [as can be demonstrated by its 

written records or other reasonable evidence] free of any restriction as to its use or disclosure 

prior to its being so disclosed; or 

1.3.3 following such disclosure, becomes available to the Receiving Party or its Agents [as can be 

demonstrated by its written records or other reasonable evidence] from a source other than 

the Disclosing Party or its Agents, which source is not bound by any duty of confidentiality 

owed, directly or indirectly, to the Disclosing Party in relation to such information; 

1.4 Group means any subsidiary, any holding company and any subsidiary of any holding company of 

either party; and 

1.5 Information means all information in whatever form including, without limitation, any information 

relating to systems, operations, plans, intentions, market opportunities, know-how, trade secrets and 

business affairs whether in writing, conveyed orally or by machine-readable medium. 

2. CONFIDENTIAL INFORMATION 

2.1 All Confidential Information given by one party to this Agreement [the Disclosing Party] to the 

other party [the Receiving Party] will be treated by the Receiving Party as secret and confidential 

and will not, without the Disclosing Party’s written consent, directly or indirectly communicate or 

disclose [whether in writing or orally or in any other manner] Confidential Information to any other 

person other than in accordance with the terms of this Agreement. 

2.2 The Receiving Party will only use the Confidential Information for the sole purpose of technical and 

commercial discussions between the parties in relation to the Tender or for the subsequent 

performance of any contract between the parties in relation to the Tender. 
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2.3 Notwithstanding clause 2.1 above, the Receiving Party may disclose Confidential Information: 

2.3.1 to those of its Agents who strictly need to know the Confidential Information for the sole purpose set 

out in clause 2.2 above, provided that the Receiving Party shall ensure that such Agents are 

made aware prior to the disclosure of any part of the Confidential Information that the same is 

confidential and that they owe a duty of confidence to the Disclosing Party. The Receiving Party 

shall at all times remain liable for any actions of such Agents that would constitute a breach of 

this Agreement; or 

2.3.2 to the extent required by law or the rules of any applicable regulatory authority, subject to clause 2.4 

below. 

2.4 In the event that the Receiving Party is required to disclose any Confidential Information in 

accordance with clause 2.3.2 above, it shall promptly notify the Disclosing Party and cooperate with 

the Disclosing Party regarding the form, nature, content and purpose of such disclosure or any action 

which the Disclosing Party may reasonably take to challenge the validity of such requirement. 

2.5 In the event that any Confidential Information shall be copied, disclosed or used otherwise than as 

permitted under this Agreement then, upon becoming aware of the same, without prejudice to any 

rights or remedies of the Disclosing Party, the Receiving Party shall as soon as practicable notify the 

Disclosing Party of such event and if requested take such steps [including the institution of legal 

proceedings] as shall be necessary to remedy [if capable of remedy] the default and/or to prevent 

further unauthorised copying, disclosure or use. 

2.6 All Confidential Information shall remain the property of the Disclosing Party and its disclosure shall 

not confer on the Receiving Party any rights, including intellectual property rights over the Confidential 

Information whatsoever, beyond those contained in this Agreement. 

3. RECORDS AND RETURN OF INFORMATION 

3.1 The Receiving Party agrees to ensure proper and secure storage of all Information and any copies 

thereof.  

3.2 The Receiving Party shall keep a written record, to be supplied to the Disclosing Party upon request, 

of the Confidential Information provided and any copies made thereof and, so far as is reasonably 

practicable, of the location of such Confidential Information and any copies thereof. 

3.3 The Company shall, within 7 [seven] days of receipt of a written demand from Transnet: 

3.3.1 return all written Confidential Information [including all copies]; and 

3.3.2 expunge or destroy any Confidential Information from any computer, word processor or other device 

whatsoever into which it was copied, read or programmed by the Company or on its behalf. 



   

TRANSNET FREIGHT RAIL 
TENDER NUMBER: HOAC-PRC-57725-CIDB 

DESCRIPTION OF WORKS: SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE LABORATORY 
WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK TECHNOLOGY DEPARTMENT. 

 

 

 

 

CPM 2020 Rev 01  Part T2: Returnable Schedules 
 Page 36 of 56  

 

 

 

 

3.4 The Company shall on request supply a certificate signed by a director as to its full compliance with 

the requirements of clause 3.3.2 above. 

4. ANNOUNCEMENTS  

4.1 Neither party will make or permit to be made any announcement or disclosure of its prospective 

interest in the Tender without the prior written consent of the other party. 

4.2 Neither party shall make use of the other party’s name or any information acquired through its 

dealings with the other party for publicity or marketing purposes without the prior written consent of 

the other party. 

5. DURATION 

The obligations of each party and its Agents under this Agreement shall survive the termination of any 

discussions or negotiations between the parties regarding the Tender and continue thereafter for a period 

of 5 [five] years. 

6. PRINCIPAL 

Each party confirms that it is acting as principal and not as nominee, agent or broker for any other person 

and that it will be responsible for any costs incurred by it or its advisers in considering or pursuing the 

Tender and in complying with the terms of this Agreement. 

7. ADEQUACY OF DAMAGES 

Nothing contained in this Agreement shall be construed as prohibiting the Disclosing Party from pursuing 

any other remedies available to it, either at law or in equity, for any such threatened or actual breach of 

this Agreement, including specific performance, recovery of damages or otherwise. 

8. PRIVACY AND DATA PROTECTION 

8.1 The Receiving Party undertakes to comply with South Africa’s general privacy protection in terms 

Section 14 of the Bill of Rights in connection with this Tender and shall procure that its personnel 

shall observe the provisions of such Act [as applicable] or any amendments and re-enactments thereof 

and any regulations made pursuant thereto. 

8.2 The Receiving Party warrants that it and its Agents have the appropriate technical and organisational 

measures in place against unauthorised or unlawful processing of data relating to the Tender and 

against accidental loss or destruction of, or damage to such data held or processed by them. 
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9. GENERAL 

9.1 Neither party may assign the benefit of this Agreement, or any interest hereunder, except with the 

prior written consent of the other, save that Transnet may assign this Agreement at any time to any 

member of the Transnet Group. 

9.2 No failure or delay in exercising any right, power or privilege under this Agreement will operate as a 

waiver of it, nor will any single or partial exercise of it preclude any further exercise or the exercise 

of any right, power or privilege under this Agreement or otherwise. 

9.3 The provisions of this Agreement shall be severable in the event that any of its provisions are held 

by a court of competent jurisdiction or other applicable authority to be invalid, void or otherwise 

unenforceable, and the remaining provisions shall remain enforceable to the fullest extent permitted 

by law. 

9.4 This Agreement may only be modified by a written agreement duly signed by persons authorised on 

behalf of each party. 

9.5 Nothing in this Agreement shall constitute the creation of a partnership, joint venture or agency 

between the parties. 

9.6 This Agreement will be governed by and construed in accordance with South African law and the 

parties irrevocably submit to the exclusive jurisdiction of the South African courts. 

 

Signed  Date  

Name  Position  

Tenderer  
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T2.2-19: Supplier declaration form 

Respondents are to furnish the following documentation and complete the Supplier Declaration Form below: 

1. Original or certified cancelled cheque OR letter from the Respondent’s bank verifying banking 

details [with bank stamp] 

2. Certified copy of Identity Document(s) of Shareholders/Directors/Members [where applicable] 

3. Certified copy of Certificate of Incorporation, CM29 / CM9 [name change] 

4. Certified copy of Share Certificates [CK1/CK2 if CC] 

5. Original or certified letterhead confirm physical and postal addresses 

6. Original or certified valid SARS Tax Clearance Certificate [RSA entities only] 

7. Certified copy of VAT Registration Certificate [RSA entities only] 

8. A signed letter from your entity’s auditor or accountant confirming most recent annual turnover 

figures or certified BBBEE certificate  

9. Certified copy of valid Company Registration Certificate [if applicable] 

Note: No contract shall be awarded to any South African Respondent whose tax matters have not been 

declared by SARS to be in order. 

Note: No agreement shall be awarded to any Respondent whose tax matters have not been declared 

by SARS to be in order. 

 

Company Trading Name   

Company Registered Name  

Company Registration Number Or ID Number If A Sole Proprietor   

Form of entity  CC  Trust  Pty Ltd  Limited  Partnership  Sole Proprietor  

VAT number (if registered)  

  Company Telephone Number   

Company Fax Number  

Company E-Mail Address   

Company Website Address  

 
 

Bank Name 
 

 

 

Bank Account 
Number 

 

Postal Address  
 

 Code  

 

Physical 
Address  

 

 Code  

  Contact Person   

Designation   
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Telephone   

Email   

       Annual Turnover Range (Last Financial 

Year)  
< R5 Million   R5-35 million   

> R35 

million  
 

Does Your Company Provide  Products   Services   Both   

Area Of Delivery  National   Provincial   Local   

Is Your Company A Public Or Private Entity  Public   Private   

Does Your Company Have A Tax Directive Or IRP30 Certificate  Yes   No   

Main Product Or Service Supplied (E.G.: Stationery/Consulting)   

BEE Ownership Details 

      % Black 
Ownership  

% Black women 
ownership 

 
% Disabled person/s 
ownership 

 

Does your company have a BEE certificate Yes  No  

What is your broad based BEE status (Level 1 to 9 / Unknown)  

How many personnel does the firm employ Permanent  Part time  

Transnet Contact Person  

Contact number  

Transnet operating division  

 

Duly Authorised To Sign For And On Behalf Of Firm / Organisation 

    Name  Designation  

Signature  Date  

 

Stamp And Signature Of Commissioner Of Oath 

    Name  Date  

Signature  
Telephone 
No. 
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T2.2-20: RFQ declaration form 

NAME OF COMPANY: _______________________________________________________ 

We ______________________________________________________ do hereby certify that: 
 

1. Transnet has supplied and we have received appropriate tender offers to any/all questions (as applicable) 

which were submitted by ourselves for tender clarification purposes; 

2. we have received all information we deemed necessary for the completion of this Tender; 

3. at no stage have we received additional information relating to the subject matter of this tender from 

Transnet sources, other than information formally received from the designated Transnet contact(s) as 

nominated in the tender documents; 

4. we are satisfied, insofar as our company is concerned, that the processes and procedures adopted by 

Transnet in issuing this tender and the requirements requested from tenderers in responding to this 

tender have been conducted in a fair and transparent manner; and 

5. furthermore, we acknowledge that a direct relationship exists between a family member and/or an owner 

/ member / director / partner / shareholder (unlisted companies) of our company and an employee or 

board member of  the Transnet Group as indicated below: [Respondent to indicate if this section is not 

applicable] 

FULL NAME OF OWNER/MEMBER/DIRECTOR/ 

PARTNER/SHAREHOLDER:      ADDRESS: 
___________________________________________________________________ 

___________________________________________________________________ 
___________________________________________________________________ 

Indicate nature of relationship with Transnet: 

___________________________________________________________________ 
___________________________________________________________________ 

___________________________________________________________________ 
___________________________________________________________________ 

[Failure to furnish complete and accurate information in this regard may lead to the 
disqualification of your response and may preclude a Respondent from doing future business 
with Transnet] 

We declare, to the extent that we are aware or become aware of any relationship between ourselves and 
Transnet (other than any existing and appropriate business relationship with Transnet) which could unfairly 

advantage our company in the forthcoming adjudication process, we shall notify Transnet immediately in 

writing of such circumstances. 

6. We accept that any dispute pertaining to this tender will be resolved through the 

Ombudsman process and will be subject to the Terms of Reference of the Ombudsman. The 
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Ombudsman process must first be exhausted before judicial review of a decision is sought. 

(Refer “Important Notice to respondents” below). 

7. We further accept that Transnet reserves the right to reverse a tender award or decision 

based on the recommendations of the Ombudsman without having to follow a formal court 

process to have such award or decision set aside. 

8. We have acquainted ourselves and agree with the content of T2.2-39 “Service Provider 

Integrity Pact”. 

 

For and on behalf of 

………………………………………………………………………………………………………………………..…… 
duly authorised thereto 

Name: 

Signature: 

Date: 

 

IMPORTANT NOTICE TO TENDERERS 

• Transnet has appointed a Procurement Ombudsman to investigate any material complaint in respect of 

tenders exceeding R5,000,000.00 (five million S.A. Rand) in value. Should a Tenderer have any material 

concern regarding an tender process which meets this value threshold, a complaint may be lodged with 

Transnet’s Procurement Ombudsman for further investigation.  

• It is incumbent on the Tenderer to familiarise himself/herself with the Terms of Reference for the Transnet 

Procurement Ombudsman, details of which are available for review at Transnet’s website 

www.transnet.net. 

• An official complaint form may be downloaded from this website and submitted, together with any 

supporting documentation, within the prescribed period, to procurement.ombud@transnet.net 

• For transactions below the R5,000,000.00 (five million S.A. Rand) threshold, a complaint may be lodged 

with the Chief Procurement Officer of the relevant Transnet Operating Division. 

• All Tenderers should note that a complaint must be made in good faith. If a complaint is made in bad 

faith, Transnet reserves the right to place such a tenderer on its List of Excluded Bidders. 

 

 

http://www.transnet.net/
mailto:procurement.ombud@transnet.net
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T2.2-21 Certificate of Acquaintance with Tender Documents   

NAME OF TENDERING ENTITY: 

____________________________________________________________________________ 

1. By signing this certificate I/we acknowledge that I/we have made myself/ourselves thoroughly familiar 

with, and agree with all the conditions governing this RFP. This includes those terms and conditions of 

the Contract, the Supplier Integrity Pact, Non-Disclosure Agreement etc. contained in any printed form 

stated to form part of the documents thereof, but not limited to those listed in this clause.  

2. I/we furthermore agree that Transnet SOC Ltd shall recognise no claim from me/us for relief based on 

an allegation that I/we overlooked any tender/contract condition or failed to take it into account for the 

purpose of calculating my/our offered prices or otherwise. 

3. I/we understand that the accompanying Tender will be disqualified if this Certificate is found not to be 

true and complete in every respect. 

4. For the purposes of this Certificate and the accompanying Tender, I/we understand that the word 

“competitor” shall include any individual or organisation, other than the Tenderer, whether or not 

affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 

qualifications, abilities or experience; and 

c) provides the same Services as the Tenderer and/or is in the same line of business as the 

Tenderer 

5. The Tenderer has arrived at the accompanying Tender independently from, and without consultation, 

communication, agreement or arrangement with any competitor.  However communication between 

partners in a joint venture or consortium will not be construed as collusive Tendering. 

6. In particular, without limiting the generality of paragraph 5 above, there has been no consultation, 

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Services will be rendered [market allocation]   

c) methods, factors or formulas used to calculate prices; 
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d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a tender which does not meet the specifications and conditions of the tender; 

or 

f) Tendering with the intention not winning the tender. 

  

7. In addition, there have been no consultations, communications, agreements or arrangements with any 

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 

Services to which this tender relates.  

8. The terms of the accompanying tender have not been, and will not be, disclosed by the Tenderer, 

directly or indirectly, to any competitor, prior to the date and time of the official tender opening or of 

the awarding of the contract. 

9. I/We am/are aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to tenders and contracts, tenders that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative penalties in 

terms of section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National 

Prosecuting Authority [NPA] for criminal investigation. In addition, Tenderers that submit suspicious 

tenders may be restricted from conducting business with the public sector for a period not exceeding 

10 [ten] years in terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any 

other applicable legislation. 

 

Signed on this   _____   day of   ___________________20___ 

 

_____________________________     

SIGNATURE OF TENDERER   
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T2.2-22 Service Provider Integrity Pact 

Important Note: All potential tenderers must read this document and certify in the RFP Declaration 

Form that that have acquainted themselves with, and agree with the content.  

The contract with the successful tenderer will automatically incorporate this Integrity Pact and 

shall be deemed as part of the final concluded contract. 

INTEGRITY PACT 

Between 

TRANSNET SOC LTD 

Registration Number: 1990/000900/30 

(“Transnet”) 

and 

The Contractor (hereinafter referred to as the “Tenderer/Service Providers/Contractor”) 
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PREAMBLE 

Transnet values full compliance with all relevant laws and regulations, ethical standards and the principles of 

economical use of resources, fairness and transparency in its relations with its Tenderers / Service 

Providers/Contractors. 

In order to achieve these goals, Transnet and the Tenderer / Service Provider hereby enter into this agreement 

hereinafter referred to as the “Integrity Pact” which will form part of the Tenderer’s / Service Provider’s / 

Contractor’s application for registration with Transnet as a vendor. 

The general purpose of this Integrity Pact is to agree on avoiding all forms of dishonesty, fraud and corruption 

by following a system that is fair, transparent and free from any undue influence prior to, during and subsequent 

to the currency of any procurement and / or reverse logistics event and any further contract to be entered into 

between the Parties, relating to such event. 

All Tenderers / Service Providers / Contractor’s will be required to sign and comply with undertakings contained 

in this Integrity Pact, should they want to be registered as a Transnet vendor. 

OBJECTIVES 

Transnet and the Tenderer / Service Provider / Contractor agree to enter into this Integrity Pact, to avoid  

all forms of dishonesty, fraud and corruption including practices that are anti-competitive in nature,  

negotiations made in bad faith and under-pricing by following a system that is fair, transparent and free  

from any influence / unprejudiced dealings prior to, during and subsequent to the currency of the  

contract to be entered into with a view to: 

a) Enable Transnet to obtain the desired contract at a reasonable and competitive price in 
conformity to the defined specifications of the works, goods and services; and 

b) Enable Tenderers / Service Providers / Contractors to abstain from bribing or participating 
in any corrupt practice in order to secure the contract. 

COMMITMENTS OF TRANSNET 

Transnet commits to take all measures necessary to prevent dishonesty, fraud and corruption and to  

observe the following principles: 

Transnet hereby undertakes that no employee of Transnet connected directly or indirectly with the  

sourcing event and ensuing contract, will demand, take a promise for or accept directly or through  

intermediaries any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any  

other advantage from the Tenderer, either for themselves or for any person, organisation or third party  

related to the contract in exchange for an advantage in the tendering process, Tender evaluation,  

contracting or implementation process related to any contract. 

Transnet will, during the registration and tendering process treat all Tenderers / Service Providers with 

 equity, transparency and fairness.  Transnet will in particular, before and during the registration process, 

 provide to all Tenderers / Service Providers the same information and will not provide to any Tenderers  

/ Service Providers / Contractors confidential / additional information through which the Tenderers /  

Service Providers / Contractors could obtain an advantage in relation to any tendering process. 

Transnet further confirms that its employees will not favour any prospective Tenderer in any form that  

could afford an undue advantage to a particular Tenderer during the tendering stage, and will further  

treat all Tenderers / Service Providers / Contractors participating in the tendering process. 

Transnet will exclude from the tender process such employees who have any personal interest in the  

Tenderers / Service Providers / Contractors participating in the tendering process. 
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OBLIGATIONS OF THE TENDERER / SERVICE PROVIDER 

The Tenderer / Service Provider / Contractor commits itself to take all measures necessary to prevent  

corrupt practices, unfair means and illegal activities during any stage of its Tender or during any ensuing  

contract stage in order to secure the contract or in furtherance to secure it and in particular the Tenderer  

/ Service Provider / Contractor commits to the following: 

a) The Tenderer / Service Provider / Contractor will not, directly or through any other person 

or firm, offer, promise or give to Transnet or to any of Transnet’s employees involved in the 

tendering process or to any third person any material or other benefit or payment, in order 
to obtain in exchange an advantage during the tendering process; and 

b) The Tenderer / Service Provider / Contractor will not offer, directly or through intermediaries, 
any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any employee of Transnet, 
connected directly or indirectly with the tendering process, or to any person, organisation 

or third party related to the contract in exchange for any advantage in the tendering, 

evaluation, contracting and implementation of the contract. 

The acceptance and giving of gifts may be permitted provided that: 

a) the gift does not exceed R1 000 (one thousand Rand) in retail value; 

b) many low retail value gifts do not exceed R 1 000 within a 12 month period; 

c) hospitality packages do not exceed R5 000 in value or many low value hospitality packages 

do not cumulatively exceed R5 000; 

d) a Tenderer / Service Provider does not give a Transnet employee more than 2 (two) gifts 

within a 12 (twelve) month period, irrespective of value; 

e) a Tenderer / Service Provider does not accept more than 1 (one) gift in excess of R750 

(seven hundred and fifty Rand) from a Transnet employee within a 12 (twelve) month 
period, irrespective of value; 

f) a Tenderer / Service Provider may under no circumstances, accept from or give to, a 

Transnet employee any gift, business courtesy, including an invitation to a business meal 
and /or drinks, or hospitality package, irrespective of value, during any Tender evaluation 

process, including a period of 12 (twelve) months after such tender has been awarded, as 
it may be perceived as undue and improper influence on the evaluation process or reward 

for the contract that has been awarded; and 

g) a Tenderer / Service Provider may not offer gifts, goods or services to a Transnet employee 
at artificially low prices, which are not available to the public at those prices. 

The Tenderer / Service Provider / Contractor will not collude with other parties interested in the contract  

to preclude a competitive Tender price, impair the transparency, fairness and progress of the tendering  

process, Tender evaluation, contracting and implementation of the contract.  The Tenderer / Service  

Provider further commits itself to delivering against all agreed upon conditions as stipulated within the  

contract. 

The Tenderer / Service Provider / Contractor will not enter into any illegal or dishonest agreement or  

understanding, whether formal or informal with other Tenderers / Service Providers / Contractors.  This  

applies in particular to certifications, submissions or non-submission of documents or actions that are  

restrictive or to introduce cartels into the tendering process. 

The Tenderer / Service Provider / Contractor will not commit any criminal offence under the relevant anti- 

corruption laws of South Africa or any other country.  Furthermore, the Tenderer /Service Provider will  

not use for illegitimate purposes or for restrictive purposes or personal gain, or pass on to others, any  

information provided by Transnet as part of the business relationship, regarding plans, technical proposals  
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and business details, including information contained or transmitted electronically. 

A Tenderer / Service Provider / Contractor of foreign origin shall disclose the name and address of its  

agents or representatives in South Africa, if any, involved directly or indirectly in the registration or  

tendering process.  Similarly, the Tenderer / Service Provider / Contractor of South African nationality  

shall furnish the name and address of the foreign principals, if any, involved directly or indirectly in the  

registration or tendering process. 

The Tenderer / Service Provider / Contractor will not misrepresent facts or furnish false or forged  

documents or information in order to influence the tendering process to the advantage of the Tenderer  

/ Service Provider or detriment of Transnet or other competitors. 

The Tenderer / Service Provider / Contractor shall furnish Transnet with a copy of its code of conduct,  

which code of conduct shall reject the use of bribes and other dishonest and unethical conduct, as well  

as compliance programme for the implementation of the code of conduct. 

The Tenderer / Service Provider / Contractor will not instigate third persons to commit offences outlined  

above or be an accessory to such offences. 

INDEPENDENT TENDERING 

For the purposes of that Certificate in relation to any submitted Tender, the Tenderer declares to fully  

understand that the word “competitor” shall include any individual or organisation, other than the  

Tenderer, whether or not affiliated with the Tenderer, who: 

a) has been requested to submit a Tender in response to this Tender invitation; 

b) could potentially submit a Tender in response to this Tender invitation, based on their 
qualifications, abilities or experience; and 

c) provides the same Goods and Services as the Tenderer and/or is in the same line of business 
as the Tenderer. 

The Tenderer has arrived at his submitted Tender independently from, and without consultation,  

communication, agreement or arrangement with any competitor. However communication between  

partners in a joint venture or consortium will not be construed as collusive tendering.  

In particular, without limiting the generality of paragraph 5 above, there has been no consultation,  

communication, agreement or arrangement with any competitor regarding: 

a) prices; 

b) geographical area where Goods or Services will be rendered [market allocation];  

c) methods, factors or formulas used to calculate prices; 

d) the intention or decision to submit or not to submit, a Tender;  

e) the submission of a Tender which does not meet the specifications and conditions of the 
RFP; or 

f) tendering with the intention of not winning the Tender. 

In addition, there have been no consultations, communications, agreements or arrangements with any  

competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the  

Goods or Services to which his/her tender relates.  

The terms of the Tender as submitted have not been, and will not be, disclosed by the Tenderer, directly  

or indirectly, to any competitor, prior to the date and time of the official Tender opening or of the awarding  

of the contract. 

Tenderers are aware that, in addition and without prejudice to any other remedy provided to combat any  

restrictive practices related to Tenders and contracts, Tenders that are suspicious will be reported to the  

Competition Commission for investigation and possible imposition of administrative penalties in terms of  
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section 59 of the Competition Act No 89 of 1998 and/or may be reported to the National Prosecuting  

Authority [NPA] for criminal investigation and/or may be restricted from conducting business with the  

public sector for a period not exceeding 10 [ten] years in terms of the Prevention and Combating of  

Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

Should the Tenderer find any terms or conditions stipulated in any of the relevant documents quoted in  

the Tender unacceptable, it should indicate which conditions are unacceptable and offer alternatives by  

written submission on its company letterhead, attached to its submitted Tender.  Any such submission  

shall be subject to review by Transnet’s Legal Counsel who shall determine whether the proposed  

alternative(s) are acceptable or otherwise, as the case may be. 

Disqualification from Tendering Process 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3 of this Integrity Pact or in any other form such as to put its reliability or credibility as a Tenderer  

/ Service Provider into question, Transnet may reject the Tenderer’s / Service Provider’s / Contractor’s  

application from the registration or tendering process and remove the Tenderer / Service Provider from  

its database, if already registered. 

If the Tenderer / Service Provider / Contractor has committed a transgression through a violation of  

section 3, or any material violation, such as to put its reliability or credibility into question.  Transnet may  

after following due procedures and at its own discretion also exclude the Tenderer / Service Provider /  

Contractor from future tendering processes.  The imposition and duration of the exclusion will be  

determined by the severity of the transgression.  The severity will be determined by the circumstances  

of the case, which will include amongst others the number of transgressions, the position of the  

transgressors within the company hierarchy of the Tenderer / Service Provider /Contractor and the  

amount of the damage.  The exclusion will be imposed for up to a maximum of 10 (ten) years.  However,  

Transnet reserves the right to impose a longer period of exclusion, depending on the gravity of the  

misconduct. 

If the Tenderer / Service Provider / Contractor can prove that it has restored the damage caused by it  

and has installed a suitable corruption prevention system, or taken other remedial measures as the  

circumstances of the case may require, Transnet may at its own discretion revoke the exclusion or  

suspend the imposed penalty. 

TRANSNET’S LIST OF EXCLUDED TENDERERS (BLACKLIST) 

All the stipulations around Transnet’s blacklisting process as laid down in Transnet’s Supply Chain Policy  

and Procurement Procedures Manual are included herein by way of reference. Below follows a condensed  

summary of this blacklisting procedure. 

Blacklisting is a mechanism used to exclude a company/person from future business with Transnet for a  

specified period. The decision to blacklist is based on one of the grounds for blacklisting. The standard  

of proof to commence the blacklisting process is whether a “prima facie” (i.e. on the face of it) case has  

been established. 

Depending on the seriousness of the misconduct and the strategic importance of the Goods/Services, in  

addition to blacklisting a company/person from future business, Transnet may decide to terminate some  

or all existing contracts with the company/person as well.  

A Service Provider or Contractor to Transnet may not subcontract any portion of the contract to a  

blacklisted company. 

Grounds for blacklisting include: If any person/Enterprise which has submitted a Tender, concluded a  

contract, or, in the capacity of agent or subcontractor, has been associated with such Tender or contract: 
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a) Has, in bad faith, withdrawn such Tender after the advertised closing date and time for the 

receipt of Tenders; 
b) has, after being notified of the acceptance of his Tender, failed or refused to sign a contract 

when called upon to do so in terms of any condition forming part of the Tender documents;  
c) has carried out any contract resulting from such Tender in an unsatisfactory manner or has 

breached any condition of the contract;  

d) has offered, promised or given a bribe in relation to the obtaining or execution of the 
contract;  

e) has acted in a fraudulent or improper manner or in bad faith towards Transnet or any 
Government Department or towards any public body, Enterprise or person;  

f) has made any incorrect statement in a certificate or other communication with regard to the 

Local Content of his Goods or his B-BBEE status and is unable to prove to the satisfaction of 
Transnet that: 

(i) he made the statement in good faith honestly believing it to be correct; and 

(ii) before making such statement he took all reasonable steps to satisfy himself of its 

correctness; 
g) caused Transnet damage, or to incur costs in order to meet the contractor’s requirements 

and which could not be recovered from the contractor;  

h) has litigated against Transnet in bad faith.  

Grounds for blacklisting include a company/person recorded as being a company or person prohibited  

from doing business with the public sector on National Treasury’s database of Restricted Service Providers  

or Register of Tender Defaulters. 

Companies associated with the person/s guilty of misconduct (i.e. entities owned, controlled or managed  

by such persons), any companies subsequently formed by the person(s) guilty of the misconduct and/or  

an existing company where such person(s) acquires a controlling stake may be considered for blacklisting.  

The decision to extend the blacklist to associated companies will be at the sole discretion of Transnet. 

PREVIOUS TRANSGRESSIONS 

The Tenderer / Service Provider /Contractor hereby declares that no previous transgressions resulting in  

a serious breach of any law, including but not limited to, corruption, fraud, theft, extortion and  

contraventions of the Competition Act 89 of 1998, which occurred in the last 5 (five) years with any other  

public sector undertaking, government department or private sector company that could justify its  

exclusion from its registration on the Tenderer’s / Service Provider’s / Contractor’s database or any  

tendering process. 

If it is found to be that the Tenderer / Service Provider /Contractor made an incorrect statement on this  

subject, the Tenderer / Service Provider / Contractor can be rejected from the registration process or  

removed from the Tenderer / Service Provider / Contractor database, if already registered, for such  

reason (refer to the Breach of Law Form contained in the applicable RFX document.) 

SANCTIONS FOR VIOLATIONS 

Transnet shall also take all or any one of the following actions, wherever required to: 

a) Immediately exclude the Tenderer / Service Provider / Contractor from the tendering process or 
call off the pre-contract negotiations without giving any compensation the Tenderer / Service 

Provider / Contractor.  However, the proceedings with the other Tenderer / Service Provider / 
Contractor may continue; 

b) Immediately cancel the contract, if already awarded or signed, without giving any compensation 
to the Tenderer / Service Provider / Contractor; 

c) Recover all sums already paid by Transnet; 
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d) Encash the advance bank guarantee and performance bond or warranty bond, if furnished by the 

Tenderer / Service Provider / Contractor, in order to recover the payments, already made by 
Transnet, along with interest; 

e) Cancel all or any other contracts with the Tenderer / Service Provider; and 
f) Exclude the Tenderer / Service Provider / Contractor from entering into any Tender with Transnet 

in future. 

CONFLICTS OF INTEREST 

A conflict of interest includes, inter alia, a situation in which: 

a)  A Transnet employee has a personal financial interest in a tendering / supplying entity; and 
b) A Transnet employee has private interests or personal considerations or has an affiliation or a 

relationship which affects, or may affect, or may be perceived to affect his / her judgment in action 

in the best interest of Transnet, or could affect the employee’s motivations for acting in a particular 
manner, or which could result in, or be perceived as favouritism or nepotism. 

A Transnet employee uses his / her position, or privileges or information obtained while acting in the 
capacity as an employee for: 

a)  Private gain or advancement; or 
b)  The expectation of private gain, or advancement, or any other advantage accruing to the employee 

must be declared in a prescribed form. 

Thus, conflicts of interest of any Tender committee member or any person involved in the sourcing 
process must be declared in a prescribed form. 

If a Tenderer / Service Provider / Contractor has or becomes aware of a conflict of interest i.e. a family,  

business and / or social relationship between its owner(s) / member(s) / director(s) / partner(s) /  

shareholder(s) and a Transnet employee / member of Transnet’s Board of Directors in respect of a Tender  

which will be considered for the Tender process, the Tenderer / Service Provider / Contractor: 

a)  must disclose the interest and its general nature, in the Request for Proposal (“RFX”) declaration 

form; or 

b) must notify Transnet immediately in writing once the circumstances has arisen. 

The Tenderer / Service Provider / Contractor shall not lend to or borrow any money from or enter into  

any monetary dealings or transactions, directly or indirectly, with any committee member or any person  

involved in the sourcing process, where this is done, Transnet shall be entitled forthwith to rescind the  

contract and all other contracts with the Tenderer / Service Provider / Contractor. 

MONITORING 

Transnet will be responsible for appointing an independent Monitor to: 

a)  Conduct random monitoring of compliance to the provisions of this Integrity Pact for contracts 

entered into between Transnet and the Tenderer / Service Provider / Contractor for less than 
R100,000.000 (one hundred million Rand) in value; 

b)  Monitor compliance to the provisions of this Integrity Pact for contracts entered into between 

Transnet and the Tenderer / Service Provider / Contractor for greater than R100,000.000 (one 
hundred million Rand) in value; and  

c)  Investigate any allegation of violation of any provisions of this Integrity Pact for contracts entered 
into between Transnet and the Tenderer / Service Provider / Contractor, irrespective of value. 

The Monitor will be subjected to Transnet’s Terms of Conditions of Contract for the Provision of Services 
to Transnet, as well as to Transnet’s Service Provider Code of Conduct. 

EXAMINATION OF FINANCIAL RECORDS, DOCUMENTATION AND/OR ELECTRONIC DATA 

 

For the purpose of Monitoring, as stipulated above, the Monitor shall be entitled to: 
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a) Examine the financial records, documentation and or electronic date of Tenderer / Service Provider 

/ Contractor / Transnet.  The Tenderer / Service Provider / Transnet shall provide all requested 
information / documentation / data to the Monitor and shall extend all help possible for the purpose 

of such examination. 

DISPUTE RESOLUTION 

Transnet recognises that trust and good faith are pivotal to its relationship with its Tenderer / Service  

Provider / Contractor.  When a dispute arises between Transnet and its Tenderer / Service Provider /  

Contractor, the parties should use their best endeavours to resolve the dispute in an amicable manner,  

whenever possible.  Litigation in bad faith negates the principles of trust and good faith on which  

commercial relationships are based.  Accordingly, following a blacklisting process as mentioned in  

paragraph 0 above, Transnet will not do business with a company that litigates against it in bad faith or  

is involved in any action that reflects bad faith on its part.  Litigation in bad faith includes, but is not  

limited to the following instances: 

a)  Vexatious proceedings: these are frivolous proceedings which have been instituted without 
proper grounds; 

b) Perjury: where a Tenderer / Service Provider / Contractor make a false statement either in giving 
evidence or on an affidavit; 

c)  Scurrilous allegations: where a Tenderer / Service Provider / Contractor makes allegations 

regarding a senior Transnet employee which are without proper foundation, scandalous, abusive 
or defamatory; and 

d) Abuse of court process: when a Tenderer / Service Provider / Contractor abuses the court 
process in order to gain a competitive advantage during a Tender process. 

GENERAL 

This Integrity Pact is governed by and interpreted in accordance with the laws of the Republic of South  

Africa. 

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow  

in accordance with the provisions of the law relating to any civil or criminal proceedings. 

The validity of this Integrity Pact shall cover all the tendering processes and will be valid for an indefinite  

period unless cancelled by either Party. 

Should one or several provisions of this Integrity Pact turn out to be invalid the remainder of this Integrity 

Pact remains valid. 

Should a Tenderer / Service Provider / Contractor be confronted with dishonest, fraudulent or corruptive  

behaviour of one or more Transnet employees, Transnet expects its Tenderer / Service Provider /  

Contractor to report this behaviour directly to a senior Transnet official / employee or alternatively by  

using Transnet’s “Tip-Off Anonymous” hotline number 0800 003 056, whereby your confidentiality is  

guaranteed. 

The Parties hereby declare that each of them has read and understood the clauses of this Integrity Pact and 

shall a Tenderer by it.  To the best of the Parties’ knowledge and belief, the information 
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T2.2-23: Request for Quotation – Breach of law 

NAME OF COMPANY: _______________________________________________________ 

 

I / We ___________________________________________________________ do hereby certify that I/we 

have/have not been found guilty during the preceding 5 (five) years of a serious breach of law, including 

but not limited to a breach of the Competition Act, 89 of 1998, by a court of law, tribunal or other 

administrative body. The type of breach that the Tenderer is required to disclose excludes relatively minor 

offences or misdemeanours, e.g. traffic offences. 

 

Where found guilty of such a serious breach, please disclose: 

 

NATURE OF BREACH: 

_________________________________________________________________________________________

_________________________________________________________________________________________

__________________________________________________ 

DATE OF BREACH: 

____________________________________________________________________________ 

 

Furthermore, I/we acknowledge that Transnet SOC Ltd reserves the right to exclude any Tenderer from the 

tendering process, should that person or company have been found guilty of a serious breach of law, tribunal 

or regulatory obligation. 

 

Signed on this _____ day of _________________ 20____ 

 

 

_______________________ 

SIGNATURE OF TENDER 
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T2.2-24 Agreement in terms of Protection of Personal Information Act, 4 of 2013 
(“POPIA”) 
 

1. PREAMBLE AND INTRODUCTION 

 

1.1. The rights and obligation of the Parties in terms of the Protection of Personal Information Act, 4 of 

2013 (“POPIA”) are included as forming part of the terms and conditions of this contract. 

 

2. PROTECTION OF PERSONAL INFORMATION 

2.1. The following terms shall bear the same meaning as contemplated in Section 1 of the Protection of 

Person information act, No. of 2013 ”(POPIA”):  

consent; data subject; electronic communication; information officer; operator; person; personal 

information; processing; record; Regulator; responsible party; special information; as well as any 

terms derived from these terms. 

2.2. The Operator will process all information by the Transnet in terms of the requirements contemplated 

in  Section 4(1) of the POPIA: 

Accountability; Processing limitation; Purpose specification; Further processing limitation; Information 

quality; Openness; Security safeguards and Data subject participation. 

2.3. The Parties acknowledge and agree that, in relation to personal information of Transnet  and the 

information of a third party that will be processed pursuant to this Agreement , the Operator is 

(……………………………………………………………………... insert name of Tenderer/Contractor) hereinafter 

Operator and the Data subject is “Transnet”. Operator will process personal information only with the 

knowledge and authorisation of Transnet and will treat personal information and the information of 

a third party which comes to its knowledge as confidential and will not disclose it, unless so required 

by law or subject to the exceptions contained in the POPIA.  

2.4. Transnet reserves all the rights afforded to it by the POPIA in the processing of any of its information 

as contained in this Agreement and the Operator is required to comply with all prescripts as detailed 

in the POPIA relating to all information concerning Transnet. 

2.5. In terms of this Agreement, the Operator acknowledges that it will obtain and have access to personal 

information of Transnet and the information of a third party and agrees that it shall only process the 

information disclosed by Transnet in terms of this Agreement and only for the purposes as detailed 

in this Agreement and in accordance with any applicable law. 

2.6. Should there be a need for the Operator to process the personal information and the information of 

a third party in a way that is not agreed to in this Agreement, the Operator must request consent 
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from Transnet to the processing of its personal information or and the information of a third party in 

a manner other than that it was collected for, which consent cannot be unreasonably withheld.   

2.7. Furthermore, the Operator will not otherwise modify, amend or alter any personal information and 

the information of a third party submitted by Transnet or disclose or permit the disclosure of any 

personal information and the information of a third party to any third party without prior written 

consent from Transnet.  

2.8. The Operator shall, at all times, ensure compliance with any applicable laws put in place and maintain 

sufficient measures, policies and systems to manage and secure against all forms of risks to any 

information that may be shared or accessed pursuant to the services offered to Transnet in terms of 

this Agreement (physically, through a computer or any other form of electronic communication).  

2.9. The Operator shall notify Transnet in writing of any unauthorised access to personal information and 

the information of a third party , cybercrimes or suspected cybercrimes, in its knowledge and report 

such crimes or suspected crimes to the relevant authorities in accordance with applicable laws, after 

becoming aware of such crimes or suspected crime. The Operator must inform Transnet of the breach 

as soon as it has occurred to allow Transnet to take all necessary remedial steps to mitigate the 

extent of the loss or compromise of personal information and the information of a third party and to 

restore the integrity of the affected personal information as quickly as is possible.  

2.10.  Transnet may, in writing, request the Operator to confirm and/or make available any personal 

information and the information of a third party in its possession in relation to Transnet  and if such 

personal information has been accessed by third parties and the identity thereof in terms of the 

POPIA.  

2.11. Transnet may further request that the  Operator correct, delete, destroy, withdraw consent or object 

to the processing of any personal information and the information of a third party relating to the 

Transnet or a third party in the Operator’s s possession in terms of the provision of the POPIA and  

utilizing Form 2 of the POPIA Regulations . 

2.12. In signing this addendum that is in terms of the POPIA, the Operator hereby agrees that it has 

adequate measures in place to provide protection of the personal information and the information of 

a third party given to it by Transnet in line with the 8 conditions of the POPIA and that it will provide 

to Transnet satisfactory evidence of these measures whenever called upon to do so by Transnet. 

The Operator is required to provide confirmation that all measures in terms of the POPIA are 

in place when processing personal information and the information of a third party received 

from Transnet: 
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YES   NO  

 

2.13. Further, the Operator acknowledges that it will be held liable by Transnet should it fail to process 

personal information in line with the requirements of the POPIA. The Operator will be subject to any 

civil or criminal action, administrative fines or other penalty or loss that may arise as a result of the 

processing of any personal information that Transnet submitted to it. 

 

2.14. Should a Tenderer have any complaints or objections to processing of its personal information, by 

Transnet, the Tenderer can submit a complaint to the Information Regulator on 

https://www.justice.gov.za/inforeg/, click on contact us, click on complaints.IR@justice.gov.za 

 

3. SOLE AGREEMENT 

3.1. The Agreement, constitute the sole agreement between the parties relating to the subject matter 

referred to in paragraph 1.1 of this and no amendment/variation/change shall be of any force and 

effect unless reduced to writing and signed by or on behalf of both parties. 

 

 

Signed at ____________________ on this ______day of _____________________ 2021 

Name: _________________________ 

Title: _________________________ 

Signature:   ______________________ 

____________________________________________(Name of company) 

(Operator) 

Authorised signatory for and on behalf of ………………………………………………(Name of company) who warrants 

that he/she is duly authorised to sign this Agreement. 

AS WITNESSES: 

1. Name: ________________________            Signature:  _______________________ 

2. Name: ________________________   Signature:  _______________________ 

  

 

 

 

https://www.justice.gov.za/inforeg/
https://owa.justice.gov.za/owa/redir.aspx?C=Vk7vfuiglJIRD2HwpsUfa_fY0BgFmszRLMKYQyM258la4yFS_0fYCA..&URL=mailto%3acomplaints.IR%40justice.gov.za
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T2.2-25: Insurance provided by the Contractor 

Clause 84.1 in NEC3 Engineering & Construction Contract (June 2005) (amended June 2006 and April 2013) 

requires that the Contractor provides the insurance stated in the insurance table except any insurance which 

the Employer is to provide as stated in the Contract Data. 

Please provide the following details for insurance which the Contractor is still to provide. Notwithstanding this 

information all costs related to insurance are deemed included in the tenderer’s rates and prices. 

 

Insurance against 

(See clause 84.2 of the ECC) 

Name of Insurance 

Company 
Cover  Premium 

Liability for death of or bodily injury to 

employees of the Contractor arising out 

of and in the course of their 
employment in connection with this 

contract 

   

Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger 
and Unauthorised Passenger Liability 

indemnity with a minimum indemnity 

limit of R5 000 000 

   

Insurance in respect of loss of or 

damage to own property and 

equipment.  

   

(Other)    

 

Signed  Date  

Name  Position  

Tenderer  

 



 
TRANSNET FREIGHT RAIL 
TENDER NUMBER: HOAC - PRC - 57725 - CIDB   
DESCRIPTION OF WORKS: SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE 

LABORATORY WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK TECHNOLOGY DEPARTMENT. 
 

T2.2-:06  Certificate of attendance at compulsory tender clarification    

meeting 

 

It is hereby certified that –  

 

1.  ___________________________________ 

 

2.  ___________________________________ 

 
Representative(s) of _______________________________________ [name of entity] 

attended the site meeting / RFP briefing in respect of the proposed Goods/Services to be rendered in terms 

of this  

RFP on _________________________20 

 

 

 
____________________________               ______________________________ 

TRANSNET’S REPRESENTATIVE         RESPONDENT’S REPRESENTATIVE 

 

 
DATE:  _______________________   DATE: _________________________  

 

       EMAIL: ________________________  

 

 

NOTE:  

This certificate of attendance must be filled in duplicate, one copy to be kept by Transnet and the other 

copy to be kept by the bidder.  
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Health, Safety Questionnaire 

1. SAFE WORK PERFORMANCE 

1A. Injury Experience / Historical Performance - Alberta 

Use the previous three years injury and illness records to complete the following: 

Year    

Number of medical treatment cases    
Number of restricted work day cases    
Number of lost time injury cases    
Number of fatal injuries    
Total recordable frequency    
Lost time injury frequency    
Number of worker manhours     

 
1 - Medical Treatment Case Any occupational injury or illness requiring treatment provided by a physician or treatment 

provided under the direction of a physician 

2 – Restricted Work Day Case Any occupational injury or illness that prevents a worker from performing any of his/her craft 
jurisdiction duties 

3 – Lost Time injury Cases Any occupational injury that prevents the worker from performing any work for at least one 
day 

4 – Total Recordable Frequency Total number of Medical Treatment, Restricted Work and Lost Time Injury cases multiplied by 
200,000 then divided by total manhours 

5- Lost Time Injury Frequency Total number of Lost Time Injury cases multiplied by 200,000 then divide by total manhours 

1B. Workers’ Compensation Experience 

Use the previous three years injury and illness records to complete the following (if applicable): 

 Industry Code: Industry Classification: 
 

Year    

Industry Rate    

Contractor Rate    

% Discount or Surcharge    

Is your Workers’ Compensation account in good 

standing? 
(Please provide letter of confirmation) 

  Yes 

  No 

 

2.  CITATIONS  

2A. Has your company been cited, charged or prosecuted under Health, Safety and/or Environmental 
Legislation in the last 5 years? 

  Yes     No 

If yes, provide details: 

  

  
  
2B. Has your company been cited, charged or prosecuted under the above Legislation in another 

Country, Region or State? 

  Yes     No 
If yes, provide details: 

  
  
  
  

3. CERTIFICATE OF RECOGNITION 
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Does your company have a Certificate of Recognition?   
  Yes     No  If Yes, what is the Certificate No.  _______________ Issue Date __________ 

 

4. SAFETY PROGRAM 
Do you have a written safety program manual?      Yes    No 
If Yes, provide a copy for review 

Do you have a pocket safety booklet for field distribution?     Yes    No 
If Yes, provide a copy for review 

Does your safety program contain the following elements: 
 YES NO  YES NO 

CORPORATE SAFETY POLICY   EQUIPMENT MAINTENANCE   

INCIDENT NOTIFICATION POLICY   EMERGENCY RESPONSE   

RECORDKEEPING & STATISTICS   HAZARD ASSESSMENT   

REFERENCE TO LEGISLATION   SAFE WORK PRACTICES   

GENERAL RULES & REGULATIONS   SAFE WORK PROCEDURES   

PROGRESSIVE DISCIPLINE POLICY    WORKPLACE INSPECTIONS   

RESPONSIBILITIES   INVESTIGATION PROCESS   

PPE STANDARDS   TRAINING POLICY & PROGRAM   

ENVIRONMENTAL STANDARDS   COMMUNICATION PROCESSES   

MODIFIED WORK PROGRAM       

5. TRAINING PROGRAM 

5A. Do you have an orientation program for new hire employees?  Yes     No 

If Yes, include a course outline. Does it include any of the following: 

 YES NO  YES NO 

GENERAL RULES & REGULATIONS   CONFINED SPACE ENTRY   

EMERGENCY REPORTING   TRENCHING & EXCAVATION   

INJURY REPORTING   SIGNS & BARRICADES   

LEGISLATION   DANGEROUS HOLES & OPENINGS   

RIGHT TO REFUSE WORK    RIGGING & CRANES   

PERSONAL PROTECTIVE EQUIPMENT   MOBILE VEHICLES   

EMERGENCY PROCEDURES   PREVENTATIVE MAINTENANCE   

PROJECT SAFETY COMMITTEE   HAND & POWER TOOLS   

HOUSEKEEPING   FIRE PREVENTION & PROTECTION   

LADDERS & SCAFFOLDS   ELECTRICAL SAFETY   

FALL ARREST STANDARDS   COMPRESSED GAS CYLINDERS   

AERIAL WORK PLATFORMS   WEATHER EXTREMES   
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5B. Do you have a program for training newly hired or promoted supervisors?   Yes     No 

 (If Yes, submit an outline for evaluation. Does it include instruction on the following: 

 Yes No  Yes No 

EMPLOYER RESPONSIBILITIES   SAFETY COMMUNICATION   

EMPLOYEE RESPONSIBILITIES   FIRST AID/MEDICAL PROCEDURES   

DUE DILIGENCE   NEW WORKER TRAINING   

SAFETY LEADERSHIP   ENVIRONMENTAL REQUIREMENTS   

WORK REFUSALS   HAZARD ASSESSMENT   

INSPECTION PROCESSES   PRE-JOB SAFETY INSTRUCTION   

EMERGENCY PROCEDURES   DRUG & ALCOHOL POLICY   

INCIDENT INVESTIGATION   PROGRESSIVE DISCIPLINARY POLICY   

SAFE WORK PROCEDURES   SAFE WORK PRACTICES   

SAFETY MEETINGS   NOTIFICATION REQUIREMENTS   

6. SAFETY ACTIVITIES 

Do you conduct safety inspections?  Yes No Weekly Monthly Quarterly 

      

 Describe your safety inspection process (include participation, documentation requirements,  
 follow-up, report distribution). 
  

  

 Who follows up on inspection action items?  

 Do you hold site safety meetings for field employees? If Yes, how often?  

 Yes No Daily Weekly Biweekly 

      

 Do you hold site meetings where safety is addressed with management and field supervisors? 

 Yes No Weekly Biweekl
y 

Monthly 

      

 Is pre-job safety instruction provided before to each new task?    Yes   No 

 Is the process documented?      Yes   No 

Who leads the discussion?  

Do you have a hazard assessment process?     Yes   No 

• Are hazard assessments documented? If yes, how are hazard assessments communicated and 
implemented on each project? Who is responsible for leading the hazard assessment process? 

  

  

  

Does your company have policies and procedures for environmental protection, spill clean-up, 
reporting, waste disposal, and recycling as part of the Health & Safety Program? 

         Yes   No 

How does your company measure its H&S success? 

• Attach separate sheet to explain 
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7. SAFETY STEWARDSHIP 

7A Are incident reports and report summaries sent to the following and how often? 

 Yes No Monthly Quarterly Annually 

Project/Site Manager      

Managing Director      

Safety Director/Manager      

/Chief Executive Officer      

7B How are incident records and summaries kept? How often are they reported internally? 

 Yes No Monthly Quarterly Annually 

 Incidents totaled for the entire company      

Incidents totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman      

7C How are the costs of individual incidents kept?  How often are they reported internally? 
 Yes No Monthly Quarterly Annually 

Costs totaled for the entire company      

Costs totaled by project      

• Subtotaled by superintendent      

• Subtotaled by foreman/general foreman      

7D Does your company track non-injury incidents?      

 Yes No Monthly Quarterly Annually 

Near Miss      

Property Damage      

Fire      

Security      

Environmental      

8 PERSONNEL 

List key health and safety officers planned for this project.  Attach resume. 
Name Position/Title Designation 

   
Supply name, address and phone number of your company’s corporate health and safety 
representative. Does this individual have responsibilities other than health, safety and environment? 

Name  Address Telephone Number 

   
Other responsibilities:  

9 REFERENCES 

List the last three company’s your form has worked for that could verify the quality and management 
commitment to your occupational Health & Safety program 

Name and Company Address Phone Number 
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T2.2-07b Health and Safety Cost Breakdown  
NB: This Safety Cost breakdown is required to illustrate to Transnet that safety costs have 

been factored into your tender price and will not be paid for as a separate expense. 

Tenderer (Company) Responsible Person Designation Date 

    

Project/Tender Title Project/Tender No. Project Location / Description 

  Gauteng – Pretoria - Koedoespoort 

 

# Cost element 
Unit Cost 

(R) 
# of 
Units 

Total  Cost 
(R) 

1.  Human Resources     

2.  Systems Documentation    

3.  Meetings & Administration    

4.  H&S Training    

5.  PPE & Safety Equipment    

6.  Signage & Barricading    

7.  Workplace Facilities     

8.  Emergency & Rescue Measures     

9.  Hygiene Surveys & Monitoring     

10.  Medical Surveillance    

11.  Safe Transport of Workers    

12.  HazMat Management (e.g. asbestos /silica)    

13.  Substance Abuse Testing (3 kits @R500 pm)    

14.  H&S Reward & Recognition    

15.  Other    

 

Total Health and Safety Estimate (R)  

Total Estimate Value (R)  

H&S Cost as % of Tender value  
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1. Introduction 
 
1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR) 

minimum requirements to be met by contractors when performing work for or on behalf 
of TFR on the Purchase of park-homes for the laboratory work-space 
accommodation for Rolling Stock Department  They set out the requirements to be 
followed by the Contractor and other contractors so that the health and safety of all 
people’s potentially at risk may receive the same priority as other facets of the project. 

 

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these 
requirements, risk assessment as well as all the relevant applicable legislation. The 
contractor shall remain accountable for the quality and execution of his health and safety 
programme for his employees and sub-contractor employees. This specification in no way 
releases the contractors from compliance with the relevant legislation. 
 
 

2 Purpose 
 

2.1 The purpose of this specification is to ensure that the Contractor provides and maintains, 
as far as reasonably practicable a safe working environment for all employees and the 
public whilst performing work for or on behalf of TFR on the Purchase of park-homes 
for the laboratory work-space accommodation for Rolling Stock Department . 
 

2.2 This specification form an integral part of the contract, and the Contractor shall forward 
this specification to all subcontractors at the bidding stage so that they can in turn 
prepare health and safety plans relating to their operations. 
 

3 Scope and Application 
 

3.1 This specification is applicable to all contractors, suppliers and all activities and processes 
carried out for or on behalf of Transnet Freight Rail. The Specification defines the 
strategies to manage health and safety and is a compliance document drawn up in terms 
of the Occupational Health and Safety Act 85 and National Railway Safety Act 16 of 2002.. 
 

3.2 This specification shall also apply to any subcontractors as employers in their own right. 
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full 
particulars of such subcontractors and shall ensure that they comply with the OHS Act 
and Regulations and Transnet's safety requirements and procedures. 
 

3.3 Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it however, contain any errors or omissions they may not 
be considered as grounds for claims under the contract for additional reimbursement or 
extension of time, or relieve the Contractor from his responsibilities and accountability in 
respect of the Contract to which this specification document pertains.  Any such 
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the 
attention of the TFR Contract Manager/Technical Officer or Client Agent. 
 

4 General 



                                                                                                                 

 

Contractor Signature……………………………… . Date………………………………… 
TRN-IMS-GRP-GDL-014.2 Version 1.0 P a g e  3 | 31 
©Transnet SOC Ltd   

 

 
4.1 The Contractor and Transnet Freight Rail are individual employers, each in its own right, 

with their respective duties and obligations set out in the Occupational Health and Safety 
Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations and 
National Railway Safety Act of 2000 and applicable standards. 
 

4.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of the 
OHS Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control. The Contractor shall, before commencement with the 
execution of the contract work, comply with the provisions set out in the OHS Act, and 
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site 
and place of work for the duration of the contract . 

 
4.3 The Contractor accepts his obligation to complying with the OHS Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the OHS Act and 
the Regulations from this document. 

 
4.4 Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of 

its own employees working on or associated with the site or place of work, and the 
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times, 
co-operate in respect of the health and safety management of the site, and shall agree on 
the practical arrangements and procedures to be implemented and maintained during 
execution of the works 

 
4.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 
 
5.  Section 37(2) Agreements  
 
5.1  Transnet Freight Rail and the Contractor shall enter into an agreement in terms of section 

37(2) of the Occupational Health and Safety Act to the arrangements and procedures 
between them to ensure compliance by the Contractor with the provisions of the OHS Act. 

 
5.2  The agreement shall be completed and signed by the Contractor mandated representative 

as soon as possible and returned to the relevant TFR Contract Manager for his/her 
signature on behalf of TFR.  

 
5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-

contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file. 
 
6. Definitions 
 
6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85 

of 1993, Construction Regulations 2014, National Railway Safety Regulator Act of 2000 
(and applicable standards), Transnet Contractor Management Procedure shall apply, 
unless the context otherwise indicates: - 

 
6.2 "competent person “means a person who—   
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a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and  
 

b) is familiar with the Act and with the applicable regulations made under the Act; 
 
6.3 "construction work", which, in terms of the Construction Regulations, 2014 means any 

work in connection with: - 
 

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure; or 
 

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system or the moving of earth, 
clearing of land, the making of an excavation, piling or any similar civil engineering 
structure; or any similar type of work. 

 
6.4 "contractor" means an employer (organisation) or a person who performs ANY work 

and has entered into a legal binding business agreement contract to supply a product or 
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service 
Providers or Contractors (including Principal Contractors) and subcontractors. NB: A 
contractor is an employer in his/her own right; 

 
6.5      “SCS Warehouse” Supply Chain Services depot warehouses 
 
6.6 Occupation: The formal closure of the line to normal rail traffic for a specified period of 

time arranged in accordance with Infrastructure Occupation Management System (IOMS) 
or any other system and implemented in accordance with the Protection Manual. 

6.7  "fall protection plan “means a documented plan, which includes and provides for- 
a) all risks relating to working from a fall risk position, considering the nature of work 
undertaken; 
 
b) the procedures and methods to be applied in order to eliminate the risk of falling; and 
 
c) a rescue plan and procedures 

  
6.8 “Safety, Health and Environmental (SHE) File” means a file or other record in 

permanent form, containing the information required to be kept on site in accordance 
with the OHS Act and applicable Regulations; 

 
6.9 "health and safety (SHE) plan" means a site, activity or Contract specific documented 

plan in accordance with the client’s health and safety specification; 
 
6.10 “risk assessment” means a programme to determine any risk associated with any 

hazard at a work site, in order to identify the steps needed to be taken to remove, reduce 
or control such hazard; 



                                                                                                                 

 

Contractor Signature……………………………… . Date………………………………… 
TRN-IMS-GRP-GDL-014.2 Version 1.0 P a g e  5 | 31 
©Transnet SOC Ltd   

 

 
6.11 “Suppliers/service providers” A natural or juristic person or partnership (including 

joint ventures) that provides in terms of a contract, or may potentially provide, goods or 
services or any combination thereof to Transnet. 

 
6.12 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No. 

1990/000900/30), a public company incorporated in accordance with the company laws of 
the Republic of South Africa 

 
6.13 ”Manual Handling” an activity of transporting or supporting a load including lifting, 

pushing, pulling, carrying, throwing, and moving objects by hand or bodily force. 
 
6.14   “Motor Vehicle Accident” Motor Vehicle Accident means vehicle collision involving either 

another vehicle or Collison with an object on a car. 
 
6.15.   “Customs” is an authority or agency in a country responsible for collecting tariffs and for 

controlling the flow of goods, including animals, transports, personal effects, and 
hazardous items, into and out of a country 

 
6.16.   “Trade Act” means International Trade Administration Act 71 of 2002.  
 
 
7. Notification of Construction Work 
 
7.1 The Contractor who intends to carry out any construction work other than work where a 

Construction Work Permit is required, must at least 7 days  before carrying out such 
work, notify the Provincial Director of the Department of Labour in writing if the 
construction work:- 

 
(a) includes excavation work 
 
(b) includes working at a height where there is a risk of a person falling;  
 
(c) includes the demolition of a structure; or 
 
(d) includes the use of explosives  to perform construction work, 

 
7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the 

Construction Regulations, 2014. The Contractor shall ensure that a copy of the completed 
notification form is kept on site for inspection by an inspector, Contract 
Manager/Technical Officer or employee. 

 
8.  Letter of Good standing 
 
8.1 The Contractor shall submit proof of registration and Letter of Good Standing with the 

compensation fund or with a licensed compensation insurer as contemplated in the 
Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his 
company and each of his sub-contractors’. 
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8.2 No contractor may do any work for TFR without a valid letter of good standing. The 
Contractor must ensure that the Letter of Good Standing remains valid for the duration of 
the contract period.  

 
8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date. 
 
9. Management and Supervision 
 
9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site 

SHE management structure including the relevant appointments/competent persons or 
the intended appointments where such appointments have not been made.  

 
9.2 The Contractor shall, in accordance with the OHS Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing. Copies should also be 
retained on the SHE file. 

 
9.3 In case of construction work, additional appointments must be made in terms of the 

Construction Regulations: 
 
9.3.1  Construction Manager appointed fulltime on a single site with the duty of managing all 

the construction work including the duty of ensuring occupational health and safety 
compliance. The appointed construction manager may not manage any construction work 
on or in any construction site other than the site in respect of which he or she has been 
appointed. 

 
9.3.2 A Contractor must upon having considered the size of the project, in writing appoint one 

or more Assistant Construction Managers for different sections thereof: Provided that 
the designation of any such person does not relieve the construction manager of any 
personal accountability for failing in his or her management duties in terms of this 
regulation. 

 
9.3.3 A Construction Manager must in writing appoint Construction Supervisors responsible 

for construction activities and ensuring occupational health and safety compliance on the 
construction site. 

 
9.3.4 No Construction Supervisor appointed may supervise any construction work on or in any 

construction site other than the site in respect of which he or she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately 
designated under on all the relevant construction sites, the appointed construction 
supervisor may supervise more than one site.  

 
9.3.5 A Contractor must, upon having considered the size of the project, in writing appoint one 

or more competent employees for different sections thereof to assist the construction 
supervisor, and every such employee has, to the extent clearly defined by the contractor 
in the letter of appointment, the same duties as the construction supervisor: Provided that 
the designation of any such employee does not relieve the construction supervisor of any 
personal accountability for failing in his or her supervisory duties in terms of this 
regulation. 
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9.3.6 A Contractor shall in writing appoint a full-time or part-time Construction Health and 
Safety Officer in writing to assist in the control of all health and safety related aspects 
on the site. (The Construction Health and Safety Officer must be registered with the 
SACPCMP as from 07 August 2015). 

 
9.3.7 The Construction Safety Officer shall have sound knowledge of the Occupational Health 

and Safety Act and its regulations, National Environmental Management Act, and 
associate environmental requirements such as Waste and Water Acts and sound 
knowledge of Hazard Identification and Risk Management processes 

 
9.4 Subcontractors shall also make the above written appointments and the Contractor shall 

deliver copies thereof to the Contract Manager/Technical Officer. 
 
10. SHE Committee Meetings and SHE Representatives 
 
10.1 Where required by legislation, the Contractor and subcontractors shall appoint SHE 

Representative/s in writing after consultation with employees and ensure that they are 
trained in performing their duties.  

 
10.2 SHE Representatives duties shall include inspections of the workplace, taking part in 

incident investigations, risk assessments, attending SHE Committee meetings etc. Records 
of monthly inspections of SHE Representatives must be kept on the SHE file. 

 
10.3 The number of SHE Representatives appointed shall be in accordance with the 

requirements of the Occupational Health and Safety Act 85 of 1993. 
 
10.4 Where required by legislation, the Contractor must ensure that a project/site SHE 

Committee meeting is held monthly and minutes of such meeting shall be recorded and 
records kept on the SHE file. The Contractor representative and appointed SHE 
representatives shall attend the monthly SHE Committee meeting. 

 
10.5 The Contract Manager/Technical Officer or his deputy shall be allowed to attend meetings 

of the Contractor's health and safety committee as an observer. 
 
10.6 Subcontractors appointed by the Contractor shall have their own internal monthly SHE 

Committee meetings. 
 
11. SHE Audits and Contractor Monthly Reports 
 
11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the 

Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at 
least once every month to ensure that the SHE Plan is implemented and maintained on 
site. 

 
11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the 

work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its 
subcontractor’s tools, equipment, registers and workplace. 

 
11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal 

requirements, this specification or the Contractor’s SHE Plan be identified, such non-
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compliances or contraventions shall be rectified by the contractor at its cost immediately 
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy, or 
TFR Safety Officers / Specialists. 

 
11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions, 

TFR may take remedial action at the Contractor’s cost as it may deem necessary to 
ensure safety at the TFR sites at all times. 

 
11.5  TFR reserves the right to conduct safety audits without prior warning. 
 
11.6 The Contractor on all contracts of more than 1 month shall conduct its own safety audit 

and provide a monthly safety performance report as required by TFR. 
 
11.7 The Monthly safety performance report shall be compiled in terms of Annexure 2 or in any 

format that the Contractor has as long as it includes all items listed in Annexure 2. 
 
12. Training, Competence and Awareness 
 
12.1 Induction Training 
 
12.1.1 The Contractor shall ensure that all his employees and subcontractors employees undergo 

a TFR SHE Induction with regard to the general hazards prevalent on the site, rules and 
regulations, and other related aspects before commencing work. It is the responsibility of 
the contractor to inform TFR whenever new employees are appointed after the initial 
induction was conducted. 

 
12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop 

and implement a site specific SHE Induction programme, a job specific induction 
programme and a general employee SHE awareness programme, to develop awareness 
amongst employees on the generic SHE issues associated with the scope of work and the 
specific environmental issues in question. 

 
12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply 

with Contractors’ site-specific safety induction requirement prior to being allowed access 
to site. All visitors and suppliers shall sign the attendance register.  

 
12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst on 

site and shall remain in the care of the host who understand the scope of work and 
associated risks. 

 
12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction 

training on the SHE file. 
 
12.2 Competency / Training 
 
12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the 

tasks allocated to them and that there is the requisite amount of supervision at all times 
to maintain safe work practices and standards. 
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12.2.2 The Contractor shall identify training requirements of employees whose work may have a 
significant impact on their health and safety or that might create a significant impact upon 
the environment and ensure that these employees will receive appropriate training. A 
Training matrix shall be used as a mechanism to manage and control the training of 
employees. 

 
12.2.3 The Contractor shall identify all training needs and incorporate the site specific training 

into the SHE plan. 
 
12.2.4 Each Contractor shall be required to ensure that before an employee commences work on 

the Contract that the supervisor in control with responsibility for the employee has 
informed the employee of his scope of authority and any hazards associated with the 
work performed. This will include man-job specifications, the discussion of any standard 
task procedures or hazardous operational procedures to be performed by the employee 

 
12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is 

conversant with all hazards associated with any work to be performed by conducting task 
observations. 

 
12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are 

provided in the SHE File. 
 
12.2.7 The Contractor shall ensure that the Vehicle is driven by a competent and certified driver. 
 
12.3 Awareness Training 
 
12.3.1 Awareness training required shall be identified for all employees on the Contract using the 

SHE Policy, the SHE Plan, the SHE programmes and procedures. 
 
12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor 

employees.  
 
12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand, 

incidents, accidents and up-and-coming work will be discussed along with suggestions 
and comments. These meetings can be used as a training meeting with the central idea of 
educating employees. 

 
12.4 Training of Flagmen 
 
12.4.1 The appropriate training for the flagmen provided by the Contractor can be provided by 

Transnet Freight Rail (TFR) at the start of the contract. 
 
12.4.2 Transnet Freight Rail (TFR) requires flagmen, and the pre-requisites for such persons to 

qualify to be trained, shall be basic literacy skills and Basic English language ability. 
 
12.4.3 The Contractor will be required to supply at least six of his employees to be trained and 

certificated in performance of protection duties. 
 
12.4.4 Flagmen shall be officially trained, evaluated and certified competent, (Transnet Freight 

Rail (TFR) 407 – Item Number 37/270451 - "Certificate of Competency") by a designated 
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competent person, before being used on protection duties. This certificate of competency 
shall remain valid for one (1) year only after, which re-testing and re-certification of 
competency will be required. 

 
12.4.5 In cases where a person was not performing flagmen duties for a period of 6 months or 

longer, shall be re-tested and again be re-certified competent, before he may be re-used 
for Protection Duties. Retraining of Flagmen after 6 months of inactivity shall be for the 
Contractor’s account.  

 
13. Health and Safety Plan (SHE Plan) 
 
13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and Safety 

Plan setting out the practical arrangements and procedures to be implemented by him to 
ensure compliance by him with the OHS Act and Regulations, this SHE specification and 
particularly in respect of: - 

 
(a) The provision, as far as is reasonably practical, of a working environment that is safe and 

without risk to the health of his employees and subcontractors in terms of section 8 of the 
OHS Act;   
 

(b) the execution of the contract work in such a manner as to ensure in terms of section 9 of 
the OHS Act that persons other than those in the Contractor's employment, who may be 
directly affected by the contract work are not thereby exposed to hazards to their health 
and safety; 
 

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no 
employee or subcontractor of the Contractor does or omits to do any act which would be 
an offence for the Contractor to do or omit to do. 
 

(d) Provide health and safety cost breakdown that covers health and safety cost elements for 
the duration of the contract and must be incorporated in the total contract cost. 
   

 
13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect of 

the hazards to health and safety of his employees and other persons under his control 
that are associated with or directly affected by the Contractor's activities in performing 
the contract work and shall establish precautionary measures as are reasonable and 
practical in protecting the safety and health of such employees and persons. 

 
13.3 The SHE Plan shall include full particulars in respect of: -   
 

(a)    Safety Management Structure arrangements i.e. Appointments to be done and how;   
 

(b)    SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and           

Corrective Actions 
 

(c) Risk Management i.e. Risk Assessment frequencies, methodology  
 

(d) Education and Training i.e. safety induction, site / job specific training 
arrangements  
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(e) Emergency Planning and Fire prevention and protection 

 
(f) Health and Safety Communication i.e. Toolbox talks, incident recall  

 
(g)    Safe working methods and procedures to be implemented i.e. safe work 

procedures, task observation 
          
(h) Fall Protection Plan i.e. documented plan, training/competency, medical 

surveillance, rescue plan  
          

(i) Personal protective Equipment and Clothing 
 

(j) Contract Security i.e. site access control and security 
 

(k) SHE Costs 
 

(l) Occupational Health i.e. Medical Surveillance, First Aid, Welfare Facilities, 
Substance Abuse testing, Noise, Vibration, Manual Handling etc. 

 
(m) Environmental management 

 
(n) Incident Management i.e. reporting and investigation 

 
(o) Operational Control 

 
(p) Review plan of the SHE Plan 

 
13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall be 

subject to the TFR Contract Manager/Technical Officer's approval and he may, in 
consultation with the Contractor, order that additional and/or supplementary practical 
arrangements and procedures be implemented and maintained by the Contractor or that 
different working methods or safety equipment be used or safety clothes be issued which, 
in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure full 
compliance by the Contractor with his obligations as an employer in terms of the OHS Act 
and Regulations.   

 
13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take 

reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and 
maintained on the site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed to between them, but at least once every month. 

 
13.7 The Contractor shall stop any subcontractor from executing any work, which is not in 

accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the site or which 
poses a threat to the health and safety of persons. 

 
13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection 

by an inspector, TFR Contract Manager/Technical Officer, agent, subcontractor, 
employee, registered employee organisation, health and safety representative or any 
member of the health and safety committee.  
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14. Hazards Identification and Potential Hazardous Situations 
 
14.1  The Contractor shall ensure a risk assessment is carried out by a competent person, 

appointed in writing, before commencement of any work and reviewed during the 
duration of the contract period.  The Risk Assessments shall form part of the Health and 
Safety Plan to be applied on the site and shall include at least the following: 

 
(a) The identification of the risks and hazards (including ergonomic risks) that persons 

may be exposed to; 
 

(b) The analysis and evaluation of the hazards identified;  
 

(c) A documented plan, including safe work procedures to mitigate, reduce or control 
the; risks identified; and 

 
(d) A monitoring and review plan. 

 
14.2 Risk assessments shall be conducted by a competent person and such person shall use a 

documented method to analyse and evaluate identified risk and hazards. 
 
14.3 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 
monitoring and review of the risk assessment 

 
14.4 The risk assessment shall be reviewed when there are changes that affect the design of 

the structure that may affect the health, safety and environment on site or after an 
incident. 

 
14.5 The Contractor shall ensure that all employees are to be informed, instructed and trained 

regarding any risks, hazard and related SHE procedures by a competent person as 
outlined in the risk assessment prior to commencement of work and thereafter at 
predetermined intervals as outlined in the monitoring plan.  

 
14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard as 

stipulated in the risk assessment before any work commences, and thereafter at such 
intervals as may be determined in the risk assessment. 

 
14.7 The risk assessment shall be available on site for review. Where a risk assessment is not 

readily available or not communicated to contractor employees, the activities shall be 
stopped until such time the contractor complies. 

 
14.8 The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify 

one another of any hazardous or potentially hazardous situations which may arise during 
performance of the contract or any subcontractor and, in particular, of such hazards as 
may be caused by the design, execution and/or location and any other aspect pertaining 
to the contract work. 
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14.9 The Contractor shall be required to analyse his scope of work and define these critical 
activities. For each activity, a risk assessment shall be required which defines systems and 
safe work procedures that will be used in order to complete the activity safely. 

 
14.10 Copies of all safe work procedures and proof that employees have been trained on those 

safe work procedures shall be kept on the SHE file. 
 
14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to 

work commencement on site. Should the Client’s Agent (CHS Agent), TFR Contract 
Manager/Technical Officer or his duly nominated alternative identify hazardous activities 
performed by the Contractor on the site for which the Contractor has not submitted a risk 
assessment, the Contractor shall be required to do so before continuing with work. 

 
15. Safety, Health and Environmental (SHE) File 
 
15.1 The Contractor shall prepare a SHE file and submit to TFR Contract Manager for approval 

prior to commencement of work on site.  The file shall include all documentation required 
as per the OHS Act and applicable regulations.  

 
15.2 The approval time of the file is at least 5 working days  
 
15.3 The Contractor shall ensure that a copy of the both his SHE File as well as any 

subcontractor’s SHE File is kept on site and made available to an inspector of the 
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor 
upon request. 

 
15.4 The Contractor shall hand over a consolidated SHE file to the TFR Contract 

Manager/Technical Officer upon completion of the Work and shall in addition to 
documentation mentioned in the OHS Act and applicable Regulations include a record of 
all drawings, designs, materials used and other similar information concerning the 
completed structure. 

 
16. Occupational Health 
 
16.1 Medical Surveillance Programme 
 
16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid medical 

certificate of fitness issued by an Occupational Health Practitioner. 
 
16.1.2 Medical certificate of fitness must be available and be kept in the SHE file. 
 
16.1.3 The medical certificates shall be valid for a year and renewed timeously. 
 
 
16.2 Substance Abuse 
 
16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A 

of the General Safety Regulations of the OHS Act. 
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16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture, 
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR 
premises. 

 
16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of its 

employees or threatens its services to our stakeholders. It is on this basis that a 
contractor employee will be considered unfit for work if:   

 
(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have 

alcohol in his/her breathe and/or blood;  
 

(b) Refuses to undergo substance screening and/or testing; 
 

(c) He /she produces a positive confirmatory test for any other substances, measured by   
sample analysis at a registered pathological laboratory and authorised by a medical 
practitioner; and/or  
 

(d) Through observation by security personnel or TFR Contract Manager, it is evident that the 
contractor’s physical, emotional, mental or behavioural state reflects that they are 
intoxicated or under the influence. 
 

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may 
result in the termination of services/contract. 

 
16.2.5 Any contractor employee using medication that has a narcotic effect must declare before 

work to his / her supervisor. 
 
16.3 Occupational Hygiene 
 
16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene / 

Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors, 
ergonomics, etc.) present in the area where they operate to determine if there is any 
possible worker exposure. Records of all these assessment should be documented and 
kept up to date. 

 
16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the 

occupational hygiene stressors. These assessments shall be conducted by an Approved 
Inspection Authority as listed on the Department of Labour database. The findings from 
these assessments should be kept on the SHE file, communicated to all affected parties 
and be reported to relevant authorities. 

 
16 .4 Welfare Facilities 
 
16.4.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare 

needs of all employees, including disabled persons where applicable. 
 
16.4.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within 

reasonable access of every site, the following clean, hygienic and maintained facilities: 
 

(a) shower facilities, at least one shower facility per 15 persons 
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(b) at least one sanitary facility for each sex and for every 30 workers 
(c) changing facilities for each sex; and 
(d) sheltered eating areas 

 
16.4.3 The Contractor must provide reasonable and suitable living accommodation for the 

workers on sites who are far removed from their homes and where adequate 
transportation between the site and their homes or other suitable living accommodation, 
is not available. 

 
16.5  First Aid requirements 
 
16.5.1 The Contractor shall ensure that their employees receive prompt first aid treatment in 

case of injury or emergency. The Contractor must have the necessary equipment and/or 
facility on site for treatment of injured persons.  

 
16.5.2  Contractor shall ensure that the first aid box / boxes are available and accessible. More 

first aid boxes shall be provided if the risks, distance between work teams, or the working 
environment requires it. 

 
16.5.3  Taking into account the type of injuries that are likely to occur on site, the nature of 

activities performed and the number of employees on site, the Contractor shall ensure 
that the first aid box contain suitable first aid equipment which includes at least the 
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).  

 
16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed 

and be available on site at all times. The ratio of first aiders to employees shall be 1:50. 
 
16.6 Asbestos Control 
 
16.6.1 The Contractor shall inform the TFR Contract Manager or TFR Contract Manager if during 

service work asbestos or suspected asbestos containing material is found. Only Asbestos 
Approved Contractor can work on asbestos containing material. 

 
16.7  Noise 
 
16.7.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss 

Regulations are complied with.  
 
16.7.2  Contractor shall ensure that machinery and equipment are operated at noise levels not 

exceeding an equivalent level of 85-dB (A) during normal working conditions.  
 
16.7.3  Where the noise levels at the Operator position or to employees working in the vicinity 

exceed an equivalent level of 85-dB (A) during normal working conditions, the Contractor 
shall take appropriate measures to reduce such levels to an equivalent level of 85-dB (A). 
The use of Personal Protective Equipment (PPE) should be the last resort. 

 
16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary 

measures to be taken to prevent exposure and the correct use of PPE. 
 
16.7.5 Noise zones must be demarcated as such. 
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16.8  Vibration 
 
16.8.1 Contractors must put measures to reduce the risks associated with hand–arm vibrations, 

avoid, whenever possible, the need for vibration equipment.  
 
16.8.2  Contractor shall develop a good maintenance regime for tools and machinery. This may 

involve ensuring that tools are regularly sharpened, worn components are replaced or 
engines are regularly tuned and adjusted.  

 
16.8.3  The Contractor must introduce a work pattern that reduces the time exposure to 

vibrations.  
 
16.8.4  The Contractor shall issue employees with gloves and warm clothing. There is a debate 

as to whether anti-vibration gloves are really effective but it is agreed that warm clothing 
helps with blood circulation which reduces the risk of vibration white finger. Care must be 
taken so that the tool does not cool the hand of the operator. 

 
16.9  Manual Handling 
 
16.9.1  Contractor must reduce risk of injury due to manual handling by using mechanical 

assistance involving the use of mechanical aids to assist the manual handling operation. 
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist 
for lifting patients and roller conveyors can be used. 

 
16.9.2  Contractor shall ensure all employees involved in manual handling are trained in good 

lifting techniques.  
 
16.10 Dust 
 
16.10.1 The Contractor shall monitor dust caused by their activities, mobile equipment, 

generators and other equipment. Factors such as wind can often affect the intensity to 
which the impact is experienced.  

 
16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities 

on site.  
 
16.10.3 Appropriate PPE should be provided to exposed employees.  
 
16.11. Weather precautions 
 
16.11.1  In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or 

other conditions, the Contractor must institute precautionary measures to protect 
employees on site. 

 
16.11.2  The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of 

employees as a result of exposure to excessive heat on site. Such steps may include 
employees taking regular brakes, consuming enough water, provision of sun brims for 
their hard hats and sun screen to protect them against sun burn. 
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16.11.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the  
body as a result of exposure to cold temperatures. 

 
17 Incidents/Occurrences 
 
17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the OHS 

Act and in terms of National Railway Safety Act 6 of 2002 (and applicable SANS Codes) 
involving the contractor and his subcontractor on TFR premises, shall be reported to the 
TFR Contract Manager and Department of Labour as prescribed by the OHS Act. 

 
17.2 TFR Contract Manager must be forwarded with a copy of a report of any investigation, 

formal inquiry conducted in terms of Section 31 and 32 of the Act into any incident 
involving the contractor, his subcontractor, any person or machinery under his control on 
TFR premises. 

 
17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the 

end of shift when the incident/occurrence occurred. 
 
17.4 The Contractor shall make available its employees to attend as witnesses when required 

so by TFR during an investigation into any incident where TFR believes the said 
contractor employees were witnesses or may assist in the investigation. 

 
17.5 The Contractor shall make available to TFR any documents required to assist in their 

investigation. 
 
18.  SHE Cost 
 
18.1 The Contractor shall ensure that it has made adequate provision for the cost of health 

and safety measures in the tender offer. 
 
18.2 The Contractor shall ensure that its subcontractors have made adequate provision for the 

cost of health and safety measures in the tender offer. 
 
19. Personal Protective Equipment (PPE)  
 
19.1 The Contractor shall ensure that all employees are provided with appropriate prescribed 

Personal Protective Equipment (PPE) free of charge (according to General Safety 
Regulations (2), suitable for the type of activities that the employees will perform.  

 

19.2 Such PPE shall be  in line with and approved by credible institution such as SABS, EN, or 

AN the National Department of Health, National Institute of Communicable Diseases and 

the National Institute for Occupational Health whether any additional PPE is required or 

recommended in any guidelines given the nature of the workplace or the nature of a 

worker’s duties. 

19.3 The Contractor shall manage the issuing of PPE and ensure that PPE is used at all times.  
 
19.4 Employees shall be trained on the proper use of PPE. 
 
20. Emergency Evacuation Plan and Procedure 
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20.1 The Contractor must establish and implement an emergency evacuation plan to ensure 

that in the event of an emergency i.e fire, explosion, structural collapse etc. all staff is 
able to evacuate the area to a demarcated areas for the purpose.  

 
20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign 

displayed where applicable or use TFR nearest assembly point. 
 
20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and 

contractors shall be given awareness training and participate in regular evacuation drills. 
 
20.4  The Contractor and its employees shall collaborate and adhere to TFR evacuation drills 

and requirements. 
 
21.  Access Control and Security 
 
21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract 

Manager/Technical Officer a Site Access Certificate as in Annexure 1 executed and signed 
by him, permitting and limiting access to the designated site or place of work by the 
Contractor and any subcontractors under his control. 

 
21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR 

minimum SHE requirements, with the SHE File not approved and without the SHE 
induction been concluded. 

 
21.3 The contractor must assess the security risks and implement appropriate measures. All 

contractors are to strictly adhere to all security requirements on the premises.  
 
21.4 The Contractor in collaboration with the TFR representative will ensure that proper access 

control is in place and functional at all times onto and out of the site. A form of access 
control will be issued to contractor employees who have been inducted and submitted 
copies of ID documents or work permits (where required). 

 
21.5 Access Permits should be carried by a contract employee at all time when on site. Access 

Permits shall be produced at the point of entry / gate.  
 
21.8 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct route 

along with their employees may proceed when coming on or going off shift and direct 
their employees accordingly. 

 
22.  Management of Subcontractors 
 
22.1  The Contractor is directly responsible for the actions of his contractors/sub-contractors.  
 
22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan) 

that may be necessary to ensure that the contractor complies with all requirements.  
 
22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform 

work, with the relevant sections of the documented SHE specification, who would in turn 
provide a SHE plan for approval. 
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22.4 The Contractor shall carry out monthly inspection/audits on the contractor/subcontractor 

to ensure that their SHE plan is being implemented and maintained and submit audit 
report to TFR Contract Manager. 

 
22.5 The Contractor shall stop any contractor/subcontractor from executing work which poses 

a threat to the safety and health of persons or the environment.  
 
22.6 The Contractor shall ensure that the contractor/sub-contractors appointed have the 

necessary competencies and resources to perform the work safely. 
 
22.7  The Contractor will be required to submit 37(2) mandatory agreement between his 

contractor/subcontractor to the TFR Contract Manager 
 
23. Environmental Management 
 
23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws 

and associated Regulations, approvals, licenses and permits which are applicable to the 
Services and activities undertaken. 

 
23.2 Before commencement with any of the services to be rendered to TFR, the Contractor 

shall make available all personnel who will be working on the specified contract to be 
given environmental induction training. All Contractor employees arriving on the site shall 
attend such induction. 

 
23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her 

delegated person in promotion of environmental management and legal compliance. 
 
23.4 Service activities generating output levels of 85 db (A) or more shall be confined to the 

hours 08h00 to 17h00 Mondays to Fridays (close to residential areas). 
 
23.5 No on-site burying or dumping of waste material shall occur. Waste must be collected by 

a licensed waste transporting contractor and disposed of at a licensed disposal site. 
Disposal certificate must be made available to TFR on request. 

 
23.6 Waste bins must be provided in sufficient number and capacity to store solid waste 

produced on a daily basis. These bins must be kept closed and emptied regularly. 
 
 
23.7 The Contractor must notify the Contract Manager immediately of any pollution incident. 

An incident record system shall be maintained on site for inspection by TFR and relevant 
authorities. 

 
23.8 All vehicles and equipment’s shall be kept in good working condition. All leaking 

equipment’s shall be repaired immediately or removed from site. All vehicles and 
equipment shall be maintained and not emit excessive noise. 

 
23.9 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract 

Manager must be made aware of such event and the affected area must  be fenced off 
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and be cleaned immediately to the reasonable satisfaction of the TFR Environmental 
Control Officer to prevent contamination of soil and both surface and groundwater. 

 
23.10 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or 

emptied and that the contents are removed from site by a licensed service provider. 
 
23.11 Camps and site offices shall be fenced (where necessary) in consultation with the 

landowner. 
 
23.12 The Contract Manager or TFR Contract Manager may, at his or her discretion stop any 

work, activity or process not in accordance with Environmental laws and associated 
Regulations, approvals, licenses and permits. 

 
23.13 The contractor shall preserve wild life in terms of the NEMA. 

 
24.  Operational Safety 
 
24.1 National Railway Safety Regulator Act / Railway Safety 
 
24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR 

premises complies fully with all applicable railway safety requirements and/or regulations 
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of Practice. 

 
24.1.2 The Contractor when engaging subcontractor must review the capability of the proposed 

contractor to comply with specified railway safety requirements and/or regulations. 
 
24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the 

contract, to review any railway safety related activities, including the coordination of such 
activities across all parts of the organisation. 

 
24.1.4 The Contractor shall ensure that all his employees are protected from the risk of being hit 

by moving trains. 
 
24.2 Special Permits 
 
24.2.1 Where special work permits are required before work may be carried out such as for e.g. 

hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to 
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to 
be issued.  The Contractor shall strictly comply with the conditions and requirements 
pertaining to the issue of such work permits. 

 
24.3 Vehicle Safety 
 

With respect to vehicles and mobile plants the Contractor must ensure that: 
 
24.3.1 They are of an acceptable design and construction, are maintained in a good working 

order and are used in accordance with their design and the intention for which they were 
designed 
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24.3.2 Are operated by a person who-has received appropriate training, is certified competent 
and in possession of proof of competency and is authorised in writing to operate such 
vehicle and mobile plant; 

 
24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle 

and mobile plant, issued by an occupational health practitioner; 
 
24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the 

number of employees to be carried. No employees will be allowed to be transported at 
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further 
that the risk assessment has indicated it to be a low risk.  

 
24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material or 

from being crushed should the vehicle or mobile plant overturn; 
 
24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the 

operator and an automatic acoustic reversing alarm 
 
24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a 

relevant checklist prior to use and that the findings of such inspection are recorded in a 
register kept in the vehicle or mobile plant. 

 
24.3.8 No person rides or is required or permitted to ride on a vehicle or mobile plant otherwise 

than in a safe place provided thereon for that purpose. 
 
24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar appendages, 

fully lowered or blocked, controls in a neutral position, motors stopped, wheels chocked, 
brakes set and ignition secured. 

 
24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation 
 
24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier 

in order to prevent movement when transported in the same compartment with 
employees. 
 

24.3.12 Where applicable, also in collaboration with the TFR representative and other appropriate 
personnel develop a traffic management plan for the site to ensure the safe movement 
of all service vehicle related mobile plant where applicable 

 
24.3.13 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability where 

applicable. Where applicable the Contractor shall appoint traffic officials to manage the 
manoeuvre of mobile plant and vehicles on the site. 

 
24.3.14 Those working or operating on public roads and rail comply with the requirements of the 

National Road Traffic Act, 1996 and National Railway Safety Regulator Act, 2000. 
 
24.3.15 In case of COVID 19 outbreak, the contractor shall when transporting his employees to 

TFR premises comply with the regulations which outlines that 70% of the vehicle 
capacity can be utilised, vehicle is sanitised before and after transporting employees. All 
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employees must sanitise their hands before getting into the vehicle and wear their face 
mask while in transit. 

 
24.4 Housekeeping and general safeguarding  
 
24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each 

work site 
 
24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal 

of scrap, waste and debris at appropriate intervals. 
 
24.4.3 The Contractor must ensure that materials required for use, are not placed on the site so 

as to obstruct means of access to and egress from workplaces and passageways 
 
24.4.4 The Contractor must ensure that materials which are no longer required for use do not 

accumulate on and are removed from the site at appropriate intervals. 
 
24.5 Hazardous Chemical Substances (HCS) 
 
24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are 

trained on the potential source of exposure, potential risk to health caused by exposure 
and measures to be taken by the contractor and employees against any risk of exposure. 

 
24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be 

exposed, the contractor shall ensure that monitoring is carried out in terms of regulation 
6 and 7 of the Hazardous Chemical Substances Regulations. 

 
24.5.3 Employees exposed to hazardous substances shall be under medical surveillance 
 
24.6 Stacking and Storage 
 
24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the duty 

of supervising all stacking and storage.   
 
24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and 

under control. 
 
24.7 Fire Precautions and Fire Safety 
 
24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of 

fire. The Contractor shall comply with the fire precautions as stipulated in the 
Environmental Regulations for Workplaces, 1987. 

 
24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases. 
 
24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials 
 
24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause 

danger only suitably protected electrical installations and equipment, including portable 
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lights, are used, there are no flames or similar means of ignition and adequate ventilation 
is provided. 

 
24.7.5 The Contractor shall ensure that the work areas are clear, at all times, of any material, 

which could fuel a fire and that ccombustible materials do not accumulate, oily rags, 
waste and other substances liable to ignite are without delay removed to a safe place.  

 
24.7.6 A thorough inspection is made of the work site at the end of any working period to ensure 

that no material is left at the work site or any situation left in such a manner that a fire or 
accident could result (all machines to be turned off at main switches, and cylinders to be 
closed and hoses deflated). 

 
24.7.7 Welding, flame cutting and other hot work are done only after appropriate precautions 

have been taken to reduce the risk of fire.  
 
24.7.8 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not to 

be used inside or adjacent to electrical switch room, control room, cable duct, any 
electrical equipment or cables without the permission of the TFR Contract Manager. 

 
24.7.9 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned and that such 
equipment is maintained in a good working order. 

 
24.7.10 The fire equipment is inspected by a competent person, who has been appointed in 

writing for that purpose, in the manner indicated by the manufacturer thereof 
 
24.7.11 Sufficient number of employees are trained in the use of fire extinguishing equipment 

and familiarise themselves with locations of fire fighting equipment in the work site. 
 
24.7.12 There is an effective evacuation plan providing for all persons to be evacuated speedily  

without panic, accounted for and a siren is installed and sounded in the event of a fire. 
 

24.7.13 Where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire and the means of escape is kept clear at all times. 

 
24.7.14 The Contractor must ensure that fire fighting equipment are not to be used for any 

purpose other than their intended use. 
 
24.8  Site Establishment and Demarcation of the site 
 
24.8.1 It is important that activities of the contractor(s) are conducted within a limited area to 

facilitate control and to minimize the impact on the existing natural environment and the 
surroundings landowners. 

 
24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities to 

the site.  
 
24.8.3 The method of demarcation and the location of the demarcated area shall be determined 

by the Contractor and approved by the TFR Contract Manager prior to any work being 
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undertaken. The Contractor shall ensure that all his plant, labour and materials remain 
within the boundaries of the site. 

 
24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries of 

the site at his own expense to the satisfaction of the TFR .The contractor is responsible 
for the safeguarding of his/her own equipment and material while on site. 

 
24.9  Fall Protection Plan 
 
24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of this 

Specification, revealing risks relating to working from an elevated position the contractor 
shall cause the designation of a competent person, responsible for the preparation of a 
fall protection plan; 

 
24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of the contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
24.9.3 The fall protection plan shall include:- 
 

(a) a risk assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to 
work at elevated positions; 

 
(d) the training of employees working from elevated positions;  

 
(e) rescue plan; and 

 
(f) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment 

 
24.10  SHE Signage (Symbolic Safety Signs) on plant and in buildings  
 
24.10.1The Contractor’s employees shall comply with all SHE signage posted at various locations 

of TFR sites.  
 
24.10.2The Contractor shall after occupation of the site ensure that appropriate SHE signs 

(Symbolic Safety Signs) are displayed on site. 
 
24.10.3 Where a Construction Work Permit has been issued to TFR for this contract, TFR shall 

provide a copy of such permit to the Contractor who in turn shall ensure that the site 
unique number as per the permit, is conspicuously displayed on site. 

 
24.11 General Machinery, Tools and Equipment 
 
24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified, 

numbered or tagged, listed on an inventory list,  
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24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be used 

and is maintained in a good condition. 
 
24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels, 

chains and couplings shall be adequately guarded in such a manner that persons cannot 

gain inadvertent access to the moving parts. 
 
24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as 

required by legislation and risk assessments. Records of such inspections shall be kept 
on the safety file. 

 
24.11.5 Where applicable machinery, tools and equipment must have the necessary approved 

test or calibration documentation. 
 
24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by 

persons who have been trained to operate such machinery, tools or equipment. 
 
24.11.7 The Contractor to comply with the Track Manual, Train Working Rules and General 

Appendix in terms of on track machines / self-propelled vehicles on the railway lines. 
 
24.12 Portable Electrical Tools  
 
24.12.1The Contractor shall ensure that use and storage of all portable electrical tools comply 

with all applicable legislation.  
 
24.12.2The Contractor shall ensure that only trained employees are authorised to use portable 

electrical tools  
 
24.12.3 The Contractor shall ensure that all portable electrical are kept in a safe working 

condition. 
 
24.12.4 All portable electrical tools are inspected monthly by a competent person and daily 

before use by the operator of such tool. Records of such inspections must be kept in the 
safety file. 

 
24.12.5 Safety signs and barriers must be erected before tools are used. 
 
24.12.6 Users / Operators of electrical power tools should be issued with suitable protective 

equipment 
 
24.13 Lifting Machine, Lifting Tackle and Suspended Loads 
 
24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven Machinery 

Regulation 18 and all other applicable legislative requirements and standards.  
 
24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate 

a lifting machine. They must be in possession of a valid permit. The training should have 
been done according to the Code of Practice by a provider registered by the Department 
of Labour. 
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24.13.3 A lock out system should be implemented to ensure that only an operator that is 

competent can draw lifting machines and fork lifts.  
 
24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the operator 

inspect it. Records of such inspections and examinations shall be kept on the safety file. 
 
24.13.5 All lifting machines shall be examined and subjected to a performance test by an 

accredited person/company at intervals not exceeding 12 months. 
 
24.13.6 All lifting tackle should be recorded on a register and should be examined by an 

accredited person/company at intervals not exceeding 3 months. 
 
24.13.7 All hooks shall be fitted with a safety latch/catch. 
 
24.13.8 All lifting tackle should be conspicuously and clearly marked with identification particulars 

and the maximum mass load which it is designed for. 
 
24.13.9 No person shall be moved or supported by means of a lifting machine unless such a 

machine is fitted with a cradle approved by an inspector. 
 
24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices  
 
24.13.11 Contractors and their employees shall keep out from under suspended loads, including 

excavators, and between a load and a solid object where they might be crushed if the 
load should swing or fall. They shall not pass or work under the boom or any crane or 
excavator. 

 
24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the 

heads of any workmen. 
 
24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including 

the use of guide ropes to prevent loads from swinging and a trained person to direct 
lifting operations and checking the lifting tackle and attachments daily. 

 
24.14 Hand Tools and Pneumatic Tools 
 
24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and 

inspected by a competent person on a monthly basis as well as by users prior to use.  
 
24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well 

as by users prior to use. And the revolutions per minutes measured in accordance with 
the manufacturer specifications 

 
24.14.3 Tools with sharp points in tool boxes must be protected with a cover. 
 
24.14.4 All files and similar tools must be fitted with handles. 
 
24.14.5 The Contractor must have a policy on private and make shift tools on site. 
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24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic 
equipment shall only draw supply from mobile air compressors or from compressed air 
lines installed within the premises. 

 
24.15 Fatigue Management and Fit for Duty Processes 
 
24.15.1 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016 

Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard. 
 
24.15.2 The Contractor shall document, implement and maintain processes and procedures to 

identify, assess and mitigate the risks associated with fatigue’s contributory factors. 
 
24.15.3 The Contractor shall comply with TFR Fatigue Risk Management Plan (FRMP) and 

Fatigue Risk Management System (FRMS). 
 
24.15.4 The Contractor shall collect data and report on their management of fatigue as 

outlined in Clause 8.3 of Part 4-1 Human Factors Management-Fatigue Management 
standard. 

 
24.15.5 The Contractor shall document and implement fit for duty processes for all its 

employees. 
 
24.16 Electrical Equipment 
 

   The Contractor must ensure that: 
 
24.16.1 Implementation and compliance with Electrical Installation Regulations, Electrical 

Machinery Regulations and OH&S Act. 
 
24.16.2 All electrical installations, machinery and electrical work is performed in compliance 

with TFR Electrical Safety Instructions. 
 
24.16.3 Connections are not made to any power supply without the prior written approval of 

the TFR Contract Manager. 
 
24.16.4 All electrical machines and appliances provided by the Contractor for his own use on 

the Site are in a serviceable condition 
 
24.16.5 Power tools used on the Site are protected by residual current devices approved by 

TFR Contract Manager and are double insulated. 
 
24.16.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 

volts are inspected, tested and tagged by a Licensed Electrician at regular monthly 
intervals. Details of inspections and tests are kept in Log Books available for inspection 
by the TFR Contract Manager or any other authorised Officer of TFR. 

 
24.16.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee) 

to ensure that the installation complies with the Statutory Regulations applicable to the 
site and TFR Electrical Safety Instructions. Any installations deemed unsatisfactory by 
the TFR Contract Manager should be removed by the Contractor at his expense. 
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24.16.8 Portable lights have adequate stability and are fitted with a mechanical guard to 

protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is 
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all 
insulated’ type. 

 
24.16.9 All temporary light fittings are supplied from more than one final sub-circuit, with the 

supply from a residual current device, extra low voltage source or an isolating 
transformer. 

 
24.16.10 The Contractor must obtain approval from the TFR Contract Manager before any of his 

employees or Sub-contractors commence work within three (3) metres of conductor 
rails or high tension wires, or where there is a possibility of equipment coming close to 
and/or touching a power source, and must provide suitable protective insulating 
barriers. For the erection of scaffolding, the distance is five (5) metres. 

 
24.16.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch 

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such 
places to carry out work, he must first obtain permission from the TFR Contract 
Manager and obtain a valid Permit to Work. 

 
24.16.12 The Contractor’s employees required to enter such electrical spaces “authorised 

persons”, with the names entered in the TFR Authorised Persons Register, after 
receiving approval from the TFR Electrical Officer, or they are accompanied by an 
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit. 

 
24.16.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable 

appliances, extension leads, welding machines, compressors, pumps and hand portable 
tools are inspected on a monthly basis and also by the user daily before use. 

 
24.16.14 Such monthly inspection(s) are to be performed by an appropriately qualified 

Electrician. 
 
24.16.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage 

equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or 
Adjacent to Railway Lines and Near High Voltage Equipment. 

24.16.16  Contractors to comply with Electrical Safety Instructions published 1st May 2012 
 
24.17 Work in Confined Space 
 
24.17.1 The Contractor shall ensure that a confined space is only entered by an employee or 

any other person only after the air therein has been tested and evaluated by a person 
who is competent to pronounce on the safety thereof, and who has certified in writing 
that the confined space is safe and will remain safe while any person is in the confined 
space, taking into account the nature and duration of the work to be performed 
therein.  

 
24.17.2 the Contractor shall take steps to ensure that any confined space in which there exist 

or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to 
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have, an oxygen content of less than 20 percent by volume, is entered by an employee 
or other person only when: 

 
(a)  the confined space is purged and ventilated to provide a safe atmosphere therein 

and measures necessary to maintain a safe atmosphere therein have been taken; 
 

(b) the confined space is isolated from all pipes, ducts and other communicating 
openings by means of effective blanking other than the shutting or locking of a 
value or a cock, or, if this is not practicable, only when all valves and cocks which 
are a potential source of danger have been locked and securely fastened by 
means of chains and padlocks. 

 
24.17.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are 

complied with regard to work on confined space 
 
24.17.4 The Contractor must take into consideration that a tunnel is defined as a confined 

space in terms of the General Safety Regulations and must ensure compliance to the 
above when working in tunnels. 

 
  
25. Confidentiality 
 
25.1 The Contractor must, at all times, consider all data or information given to him or that is 

required in connection with the work of the Company, as confidential and not makes 
unauthorized use of it. 

 
25.2 He/she must ensure that such data or information is not given to any non-employee of 

the contractor without written consent of the TFR Contract Manager.  
 
25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is 

compelled to treat it accordingly. 
 
25 .4 The contractor must provide adequate physical protection for any confidential documents, 

etc, which were obtained from Transnet in connection with the contract work as well as 
any copies made thereof. If any documents or sketches are lost TFR must be notified 
immediately. 
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ANNEXURE 1 
 
CONTRACTOR MONTHLY SHE REPORT 
 
 

For Month/Year  Name of 
Contractor 

 

Name of Project  

Contract Number Date of Commencement Date of Completion 

   

Number of 
employees 

Man-hours 
worked this 
Month 

Cumulative 
(Contract 
duration man-
hours) 

Man-hours 
Since last Lost 
Time Incident 
(LTI) 

DIFR 

     

 
1. Details of SHE Incidents 
 

Incident This 
Month 

Cumulative(Contract 
duration) 

Short description of major/ 
significant  incidents and 
preventative action taken 

Number of 
fatalities 
 

   

Number of 
disabling incidents 

   

Number of 
Medical Treatment 
Cases  

   

Number of first 
aid Cases  

   

Number of near 
miss incidents 

   

Motor vehicle 
incidents 

   

Number of 
environmental 
incidents 

   

Positive substance 
abuse incidents 

   

Substandard Act/ 
Conditions 
observed 

   

Legal violations  
observed 
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2. Details of SHE Meetings 
 

Date No of 
participants 

Major SHE Concerns Action taken 

    

    

    

    

 
3. Details of Audits/Inspections 
 

Date Area / 
Facility 

Findings/Recommendations Action taken 

    

    

    

    

 
 
5. Details of any SHE Promotional activities for the month 
 

Date Activity Remarks 

   

   

   

   

 
 
6. Safety Communication 
 

Month Number of Safety talks held Remarks 

   

 
 
 
Attach separate sheets for further or other details 
 
 
 
 
…………………………………..   ……………………… ………………… 
Name of Contractor Representative   Signature   Date 
 
 
 
 
 
 



 

Transnet Freight Rail 

Tender Number:  HOAC-PRC-57725-CIDB  

Description OF Works: Supply, Delivery And Installation Of Park-Homes For The Laboratory Work-Space 
Accomodation For The Rolling Stock Technology Department. 

 

  Part T2: Returnable Schedules 
 Page 1 of 1 T2.2-07: Health and Safety Plan 
 
 
 

T2.2-07: Assessment Schedule - Health and Safety Requirements 

Submit the following documents as a minimum with your tender: 

1. The Tenderers must provide their own project specific health and safety Plan. 

2. Health and safety cost breakdown (Bill of Quantities)  

3. Safety, Policy signed by the Chief Executive Officer, must include or cover the following five 

elements – 

• Commitment to Safety, prevention of pollution, 

• Continual improvement, 

• Compliance to legal requirements, appropriate to the nature of contractor’s activities,  

• Hold management accountable for development of the safety systems 

• Include objectives and targets. 

4. Table or outline the Roles & Responsibilities, such as S16.2 CEO, CR8.1 Construction manager, 

CR8.2 Assistant Construction manager, CR8.5 Safety officer, CR8.7 Construction Supervisor, CR8.8 

Construction assistant supervisor, CR9.1 Risk Assessor, 17.1 SHE Reps, etc. as per the Occupational 
health and safety Act 85 of 1993 

5. List of job categories for project and competencies required per category and develop a training 
Matrix for all employees who will be working on the project. This matrix must include Management 

and highlight training planned dates. 

6. Overview of the project specific Baseline Risk Assessment (RA), indicating major activities of the 

project  

7. Three years synopsis of SHE incidents, description, type and action taken to prevent re-
occurrence. 

8. Complete and return with tender documentation the Contractor Safety Questionnaire included as 
an Annexure B.  

Attached submissions to this schedule: 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 

....................................................................................................................................................... 
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TRANSNET FREIGHT RAIL SAFETY HEALTH AND ENVIRONMENTAL 
(SHE) SPECIFICATIONS FOR CONTRACTORS 

CONTRACT NAME: 
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE 
LABORATORY WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK 

TECHNOLOGY DEPARTMENT. 

CONTRACT NUMBER:  

CONTRACT SCOPE: 
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES FOR THE 
LABORATORY WORK-SPACE ACCOMODATION FOR THE ROLLING STOCK 

TECHNOLOGY DEPARTMENT. 

CONTRACT LOCATION: Railway Technology Development Center - Koedoespoort 

CONTRACT DURATION:  

TFR CONTRACT 

REPRESENTATIVE / 

TECHNICAL OFFICER: 

 

CHS AGENT:  

SHE SPECIFICATION APPROVAL 

 NAME: SIGNATURE: 

TFR CONTRACT MANAGER / 

CONTRACT 

REPRESENTATIVE  

  

…………………………………………… 

DATE: 

CHS AGENT / SAFETY 

SPECIALIST / MANAGER  

Theo Hlungwani  

…………………………………………… 

DATE: 
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1. Introduction 
 
1.1 This Safety, Health and Environmental (SHE) specification is Transnet Freight Rail (TFR) 

minimum requirements to be met by contractors when performing work for or on behalf 
of TFR on the Purchase of park-homes for the laboratory work-space 
accommodation for Rolling Stock Department  They set out the requirements to be 
followed by the Contractor and other contractors so that the health and safety of all 
people’s potentially at risk may receive the same priority as other facets of the project. 

 

1.2 The Contractor shall develop a SHE plan and prepare a SHE file based on these 
requirements, risk assessment as well as all the relevant applicable legislation. The 
contractor shall remain accountable for the quality and execution of his health and safety 
programme for his employees and sub-contractor employees. This specification in no way 
releases the contractors from compliance with the relevant legislation. 
 
 

2 Purpose 
 

2.1 The purpose of this specification is to ensure that the Contractor provides and maintains, 
as far as reasonably practicable a safe working environment for all employees and the 
public whilst performing work for or on behalf of TFR on the Purchase of park-homes 
for the laboratory work-space accommodation for Rolling Stock Department . 
 

2.2 This specification form an integral part of the contract, and the Contractor shall forward 
this specification to all subcontractors at the bidding stage so that they can in turn 
prepare health and safety plans relating to their operations. 
 

3 Scope and Application 
 

3.1 This specification is applicable to all contractors, suppliers and all activities and processes 
carried out for or on behalf of Transnet Freight Rail. The Specification defines the 
strategies to manage health and safety and is a compliance document drawn up in terms 
of the Occupational Health and Safety Act 85 and National Railway Safety Act 16 of 2002.. 
 

3.2 This specification shall also apply to any subcontractors as employers in their own right. 
The Contractor shall furnish the TFR Contract Manager/Technical Officer with full 
particulars of such subcontractors and shall ensure that they comply with the OHS Act 
and Regulations and Transnet's safety requirements and procedures. 
 

3.3 Every effort has been made to ensure that this specification document is accurate and 
adequate in all respects. Should it however, contain any errors or omissions they may not 
be considered as grounds for claims under the contract for additional reimbursement or 
extension of time, or relieve the Contractor from his responsibilities and accountability in 
respect of the Contract to which this specification document pertains.  Any such 
inaccuracies, inconsistencies and/or inadequacies must immediately be brought to the 
attention of the TFR Contract Manager/Technical Officer or Client Agent. 
 

4 General 
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4.1 The Contractor and Transnet Freight Rail are individual employers, each in its own right, 

with their respective duties and obligations set out in the Occupational Health and Safety 
Act, Act 85 of 1993 (herein referred as the OHS Act) and applicable Regulations and 
National Railway Safety Act of 2000 and applicable standards. 
 

4.2 The Contractor accepts, in terms of the General Conditions of Contract and in terms of the 
OHS Act, his obligations as an employer in respect of all persons in his employ, other 
persons on the premises or the Site or place of work or on the work to be executed by 
him, and under his control. The Contractor shall, before commencement with the 
execution of the contract work, comply with the provisions set out in the OHS Act, and 
shall implement and maintain a SHE Plan approved by Transnet Freight Rail, on the Site 
and place of work for the duration of the contract . 

 
4.3 The Contractor accepts his obligation to complying with the OHS Act and applicable 

Regulations notwithstanding the omission of some of the provisions of the OHS Act and 
the Regulations from this document. 

 
4.4 Transnet Freight Rail accepts, in terms of the OHS Act, its obligations as an employer of 

its own employees working on or associated with the site or place of work, and the 
Contractor and TFR Contract Manager/Technical Officer or his deputy shall at all times, 
co-operate in respect of the health and safety management of the site, and shall agree on 
the practical arrangements and procedures to be implemented and maintained during 
execution of the works 

 
4.5 In the event of any discrepancies between any legislation and this specification, the 

applicable legislation will take precedence. 
 
5.  Section 37(2) Agreements  
 
5.1  Transnet Freight Rail and the Contractor shall enter into an agreement in terms of section 

37(2) of the Occupational Health and Safety Act to the arrangements and procedures 
between them to ensure compliance by the Contractor with the provisions of the OHS Act. 

 
5.2  The agreement shall be completed and signed by the Contractor mandated representative 

as soon as possible and returned to the relevant TFR Contract Manager for his/her 
signature on behalf of TFR.  

 
5.3  The Contractor shall enter into a Section 37(2) Agreement with their respective sub-

contractors. Signed copy of such agreement must be kept on the Contractor’s SHE file. 
 
6. Definitions 
 
6.1 In this Specification the definitions as listed in the Occupational Health and Safety Act 85 

of 1993, Construction Regulations 2014, National Railway Safety Regulator Act of 2000 
(and applicable standards), Transnet Contractor Management Procedure shall apply, 
unless the context otherwise indicates: - 

 
6.2 "competent person “means a person who—   
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a) has in respect of the work or task to be performed the required knowledge, training and 
experience and, where applicable, qualifications, specific to that work or task: Provided 
that where appropriate qualifications and training are registered in terms of the provisions 
of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those 
qualifications and that training must be regarded as the required qualifications and 
training; and  
 

b) is familiar with the Act and with the applicable regulations made under the Act; 
 
6.3 "construction work", which, in terms of the Construction Regulations, 2014 means any 

work in connection with: - 
 

a) the construction, erection, alteration, renovation, repair, demolition or dismantling of or 
addition to a building or any similar structure; or 
 

b) the, construction, erection maintenance, demolition or dismantling of any bridge, dam, 
canal, road, railway, runway, sewer or water reticulation system or the moving of earth, 
clearing of land, the making of an excavation, piling or any similar civil engineering 
structure; or any similar type of work. 

 
6.4 "contractor" means an employer (organisation) or a person who performs ANY work 

and has entered into a legal binding business agreement contract to supply a product or 
provide services to Transnet. This applies to the Suppliers, Vendors, Consultants, Service 
Providers or Contractors (including Principal Contractors) and subcontractors. NB: A 
contractor is an employer in his/her own right; 

 
6.5      “SCS Warehouse” Supply Chain Services depot warehouses 
 
6.6 Occupation: The formal closure of the line to normal rail traffic for a specified period of 

time arranged in accordance with Infrastructure Occupation Management System (IOMS) 
or any other system and implemented in accordance with the Protection Manual. 

6.7  "fall protection plan “means a documented plan, which includes and provides for- 
a) all risks relating to working from a fall risk position, considering the nature of work 
undertaken; 
 
b) the procedures and methods to be applied in order to eliminate the risk of falling; and 
 
c) a rescue plan and procedures 

  
6.8 “Safety, Health and Environmental (SHE) File” means a file or other record in 

permanent form, containing the information required to be kept on site in accordance 
with the OHS Act and applicable Regulations; 

 
6.9 "health and safety (SHE) plan" means a site, activity or Contract specific documented 

plan in accordance with the client’s health and safety specification; 
 
6.10 “risk assessment” means a programme to determine any risk associated with any 

hazard at a work site, in order to identify the steps needed to be taken to remove, reduce 
or control such hazard; 
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6.11 “Suppliers/service providers” A natural or juristic person or partnership (including 

joint ventures) that provides in terms of a contract, or may potentially provide, goods or 
services or any combination thereof to Transnet. 

 
6.12 "TFR" means Transnet Freight Rail, a division of Transnet SOC Ltd (Registration No. 

1990/000900/30), a public company incorporated in accordance with the company laws of 
the Republic of South Africa 

 
6.13 ”Manual Handling” an activity of transporting or supporting a load including lifting, 

pushing, pulling, carrying, throwing, and moving objects by hand or bodily force. 
 
6.14   “Motor Vehicle Accident” Motor Vehicle Accident means vehicle collision involving either 

another vehicle or Collison with an object on a car. 
 
6.15.   “Customs” is an authority or agency in a country responsible for collecting tariffs and for 

controlling the flow of goods, including animals, transports, personal effects, and 
hazardous items, into and out of a country 

 
6.16.   “Trade Act” means International Trade Administration Act 71 of 2002.  
 
 
7. Notification of Construction Work 
 
7.1 The Contractor who intends to carry out any construction work other than work where a 

Construction Work Permit is required, must at least 7 days  before carrying out such 
work, notify the Provincial Director of the Department of Labour in writing if the 
construction work:- 

 
(a) includes excavation work 
 
(b) includes working at a height where there is a risk of a person falling;  
 
(c) includes the demolition of a structure; or 
 
(d) includes the use of explosives  to perform construction work, 

 
7.2 The notification to the Provincial Director shall be on a form similar to Annexure 2 of the 

Construction Regulations, 2014. The Contractor shall ensure that a copy of the completed 
notification form is kept on site for inspection by an inspector, Contract 
Manager/Technical Officer or employee. 

 
8.  Letter of Good standing 
 
8.1 The Contractor shall submit proof of registration and Letter of Good Standing with the 

compensation fund or with a licensed compensation insurer as contemplated in the 
Compensation for Occupational Diseases Act , 1993 (Act No. 130 of 1993) for his 
company and each of his sub-contractors’. 
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8.2 No contractor may do any work for TFR without a valid letter of good standing. The 
Contractor must ensure that the Letter of Good Standing remains valid for the duration of 
the contract period.  

 
8.3 The letter of good standing must reflect the name of the Contractor and/or Sub-

contractor, registration number and, expiry date. 
 
9. Management and Supervision 
 
9.1 The Contractor and all subcontractors shall submit a SHE organogram outlining the site 

SHE management structure including the relevant appointments/competent persons or 
the intended appointments where such appointments have not been made.  

 
9.2 The Contractor shall, in accordance with the OHS Act and applicable Regulations, make all 

the necessary appointments of competent persons in writing. Copies should also be 
retained on the SHE file. 

 
9.3 In case of construction work, additional appointments must be made in terms of the 

Construction Regulations: 
 
9.3.1  Construction Manager appointed fulltime on a single site with the duty of managing all 

the construction work including the duty of ensuring occupational health and safety 
compliance. The appointed construction manager may not manage any construction work 
on or in any construction site other than the site in respect of which he or she has been 
appointed. 

 
9.3.2 A Contractor must upon having considered the size of the project, in writing appoint one 

or more Assistant Construction Managers for different sections thereof: Provided that 
the designation of any such person does not relieve the construction manager of any 
personal accountability for failing in his or her management duties in terms of this 
regulation. 

 
9.3.3 A Construction Manager must in writing appoint Construction Supervisors responsible 

for construction activities and ensuring occupational health and safety compliance on the 
construction site. 

 
9.3.4 No Construction Supervisor appointed may supervise any construction work on or in any 

construction site other than the site in respect of which he or she has been appointed: 
Provided that if a sufficient number of competent employees have been appropriately 
designated under on all the relevant construction sites, the appointed construction 
supervisor may supervise more than one site.  

 
9.3.5 A Contractor must, upon having considered the size of the project, in writing appoint one 

or more competent employees for different sections thereof to assist the construction 
supervisor, and every such employee has, to the extent clearly defined by the contractor 
in the letter of appointment, the same duties as the construction supervisor: Provided that 
the designation of any such employee does not relieve the construction supervisor of any 
personal accountability for failing in his or her supervisory duties in terms of this 
regulation. 
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9.3.6 A Contractor shall in writing appoint a full-time or part-time Construction Health and 
Safety Officer in writing to assist in the control of all health and safety related aspects 
on the site. (The Construction Health and Safety Officer must be registered with the 
SACPCMP as from 07 August 2015). 

 
9.3.7 The Construction Safety Officer shall have sound knowledge of the Occupational Health 

and Safety Act and its regulations, National Environmental Management Act, and 
associate environmental requirements such as Waste and Water Acts and sound 
knowledge of Hazard Identification and Risk Management processes 

 
9.4 Subcontractors shall also make the above written appointments and the Contractor shall 

deliver copies thereof to the Contract Manager/Technical Officer. 
 
10. SHE Committee Meetings and SHE Representatives 
 
10.1 Where required by legislation, the Contractor and subcontractors shall appoint SHE 

Representative/s in writing after consultation with employees and ensure that they are 
trained in performing their duties.  

 
10.2 SHE Representatives duties shall include inspections of the workplace, taking part in 

incident investigations, risk assessments, attending SHE Committee meetings etc. Records 
of monthly inspections of SHE Representatives must be kept on the SHE file. 

 
10.3 The number of SHE Representatives appointed shall be in accordance with the 

requirements of the Occupational Health and Safety Act 85 of 1993. 
 
10.4 Where required by legislation, the Contractor must ensure that a project/site SHE 

Committee meeting is held monthly and minutes of such meeting shall be recorded and 
records kept on the SHE file. The Contractor representative and appointed SHE 
representatives shall attend the monthly SHE Committee meeting. 

 
10.5 The Contract Manager/Technical Officer or his deputy shall be allowed to attend meetings 

of the Contractor's health and safety committee as an observer. 
 
10.6 Subcontractors appointed by the Contractor shall have their own internal monthly SHE 

Committee meetings. 
 
11. SHE Audits and Contractor Monthly Reports 
 
11.1 The TFR Contract Manager/Technical Officer or his deputy shall ensure that the 

Contractor’s SHE Plan is audited at intervals mutually agreed to between them, but at 
least once every month to ensure that the SHE Plan is implemented and maintained on 
site. 

 
11.2 TFR Safety Officers / Specialists shall at all reasonable times be allowed access to the 

work sites, the Contractor site offices and tool-sheds to inspect the Contractor’s and its 
subcontractor’s tools, equipment, registers and workplace. 

 
11.3 Should any non-compliances or contraventions to the TFR safety requirements, legal 

requirements, this specification or the Contractor’s SHE Plan be identified, such non-
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compliances or contraventions shall be rectified by the contractor at its cost immediately 
or within a period specified by the TFR Contract Manager/Technical Officer, his deputy, or 
TFR Safety Officers / Specialists. 

 
11.4 Should the Contractor refuse or fail to rectify such non-compliances or contraventions, 

TFR may take remedial action at the Contractor’s cost as it may deem necessary to 
ensure safety at the TFR sites at all times. 

 
11.5  TFR reserves the right to conduct safety audits without prior warning. 
 
11.6 The Contractor on all contracts of more than 1 month shall conduct its own safety audit 

and provide a monthly safety performance report as required by TFR. 
 
11.7 The Monthly safety performance report shall be compiled in terms of Annexure 2 or in any 

format that the Contractor has as long as it includes all items listed in Annexure 2. 
 
12. Training, Competence and Awareness 
 
12.1 Induction Training 
 
12.1.1 The Contractor shall ensure that all his employees and subcontractors employees undergo 

a TFR SHE Induction with regard to the general hazards prevalent on the site, rules and 
regulations, and other related aspects before commencing work. It is the responsibility of 
the contractor to inform TFR whenever new employees are appointed after the initial 
induction was conducted. 

 
12.1.2 In addition to the TFR SHE induction, it is the responsibility of the Contractor to develop 

and implement a site specific SHE Induction programme, a job specific induction 
programme and a general employee SHE awareness programme, to develop awareness 
amongst employees on the generic SHE issues associated with the scope of work and the 
specific environmental issues in question. 

 
12.1.3 The Contractor shall ensure that all visitors and suppliers to the site undergo and comply 

with Contractors’ site-specific safety induction requirement prior to being allowed access 
to site. All visitors and suppliers shall sign the attendance register.  

 
12.1.4 All visitors and suppliers shall wear the necessary personal protective equipment whilst on 

site and shall remain in the care of the host who understand the scope of work and 
associated risks. 

 
12.1.5 The Contractor shall maintain comprehensive attendance records of SHE induction 

training on the SHE file. 
 
12.2 Competency / Training 
 
12.2.1 The Contractor must ensure that all his employees are adequately trained to perform the 

tasks allocated to them and that there is the requisite amount of supervision at all times 
to maintain safe work practices and standards. 
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12.2.2 The Contractor shall identify training requirements of employees whose work may have a 
significant impact on their health and safety or that might create a significant impact upon 
the environment and ensure that these employees will receive appropriate training. A 
Training matrix shall be used as a mechanism to manage and control the training of 
employees. 

 
12.2.3 The Contractor shall identify all training needs and incorporate the site specific training 

into the SHE plan. 
 
12.2.4 Each Contractor shall be required to ensure that before an employee commences work on 

the Contract that the supervisor in control with responsibility for the employee has 
informed the employee of his scope of authority and any hazards associated with the 
work performed. This will include man-job specifications, the discussion of any standard 
task procedures or hazardous operational procedures to be performed by the employee 

 
12.2.5 The Contractor is to ensure that the supervisor has satisfied himself that the employee is 

conversant with all hazards associated with any work to be performed by conducting task 
observations. 

 
12.2.6 The Contractor must ensure that certificate/s of competence where applicable is/are 

provided in the SHE File. 
 
12.2.7 The Contractor shall ensure that the Vehicle is driven by a competent and certified driver. 
 
12.3 Awareness Training 
 
12.3.1 Awareness training required shall be identified for all employees on the Contract using the 

SHE Policy, the SHE Plan, the SHE programmes and procedures. 
 
12.3.2 The Contractor shall have a daily safety talk. This talk shall include subcontractor 

employees.  
 
12.3.3 The talk must be brief and concise. Subject topics should be applicable to the job at hand, 

incidents, accidents and up-and-coming work will be discussed along with suggestions 
and comments. These meetings can be used as a training meeting with the central idea of 
educating employees. 

 
12.4 Training of Flagmen 
 
12.4.1 The appropriate training for the flagmen provided by the Contractor can be provided by 

Transnet Freight Rail (TFR) at the start of the contract. 
 
12.4.2 Transnet Freight Rail (TFR) requires flagmen, and the pre-requisites for such persons to 

qualify to be trained, shall be basic literacy skills and Basic English language ability. 
 
12.4.3 The Contractor will be required to supply at least six of his employees to be trained and 

certificated in performance of protection duties. 
 
12.4.4 Flagmen shall be officially trained, evaluated and certified competent, (Transnet Freight 

Rail (TFR) 407 – Item Number 37/270451 - "Certificate of Competency") by a designated 
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competent person, before being used on protection duties. This certificate of competency 
shall remain valid for one (1) year only after, which re-testing and re-certification of 
competency will be required. 

 
12.4.5 In cases where a person was not performing flagmen duties for a period of 6 months or 

longer, shall be re-tested and again be re-certified competent, before he may be re-used 
for Protection Duties. Retraining of Flagmen after 6 months of inactivity shall be for the 
Contractor’s account.  

 
13. Health and Safety Plan (SHE Plan) 
 
13.1 Potential Contractor submitting tenders shall submit with their tender, a Health and Safety 

Plan setting out the practical arrangements and procedures to be implemented by him to 
ensure compliance by him with the OHS Act and Regulations, this SHE specification and 
particularly in respect of: - 

 
(a) The provision, as far as is reasonably practical, of a working environment that is safe and 

without risk to the health of his employees and subcontractors in terms of section 8 of the 
OHS Act;   
 

(b) the execution of the contract work in such a manner as to ensure in terms of section 9 of 
the OHS Act that persons other than those in the Contractor's employment, who may be 
directly affected by the contract work are not thereby exposed to hazards to their health 
and safety; 
 

(c) ensuring, as far as is reasonably practical, in terms of section 37 of the OHS Act that no 
employee or subcontractor of the Contractor does or omits to do any act which would be 
an offence for the Contractor to do or omit to do. 
 

(d) Provide health and safety cost breakdown that covers health and safety cost elements for 
the duration of the contract and must be incorporated in the total contract cost. 
   

 
13.2 The Contractor's Health and Safety Plan shall be based on a risk assessment in respect of 

the hazards to health and safety of his employees and other persons under his control 
that are associated with or directly affected by the Contractor's activities in performing 
the contract work and shall establish precautionary measures as are reasonable and 
practical in protecting the safety and health of such employees and persons. 

 
13.3 The SHE Plan shall include full particulars in respect of: -   
 

(a)    Safety Management Structure arrangements i.e. Appointments to be done and how;   
 

(b)    SHE Organisation arrangements i.e. SHE Committees, SHE Audits, Findings and           

Corrective Actions 
 

(c) Risk Management i.e. Risk Assessment frequencies, methodology  
 

(d) Education and Training i.e. safety induction, site / job specific training 
arrangements  



                                                                                                                 

 

Contractor Signature……………………………… . Date………………………………… 
TRN-IMS-GRP-GDL-014.2 Version 1.0 P a g e  11 | 31 
©Transnet SOC Ltd   

 

 
(e) Emergency Planning and Fire prevention and protection 

 
(f) Health and Safety Communication i.e. Toolbox talks, incident recall  

 
(g)    Safe working methods and procedures to be implemented i.e. safe work 

procedures, task observation 
          
(h) Fall Protection Plan i.e. documented plan, training/competency, medical 

surveillance, rescue plan  
          

(i) Personal protective Equipment and Clothing 
 

(j) Contract Security i.e. site access control and security 
 

(k) SHE Costs 
 

(l) Occupational Health i.e. Medical Surveillance, First Aid, Welfare Facilities, 
Substance Abuse testing, Noise, Vibration, Manual Handling etc. 

 
(m) Environmental management 

 
(n) Incident Management i.e. reporting and investigation 

 
(o) Operational Control 

 
(p) Review plan of the SHE Plan 

 
13.5 The Contractor shall submit a final SHE Plan after awarding of the contract which shall be 

subject to the TFR Contract Manager/Technical Officer's approval and he may, in 
consultation with the Contractor, order that additional and/or supplementary practical 
arrangements and procedures be implemented and maintained by the Contractor or that 
different working methods or safety equipment be used or safety clothes be issued which, 
in the TFR Contract Manager/Technical Officer's opinion, are necessary to ensure full 
compliance by the Contractor with his obligations as an employer in terms of the OHS Act 
and Regulations.   

 
13.6 The Contractor shall approve the SHE Plan of the subcontractor and further take 

reasonable steps to ensure that each subcontractor’s SHE Plan is implemented and 
maintained on the site: Provided that the steps taken, shall include periodic audits at 
intervals mutually agreed to between them, but at least once every month. 

 
13.7 The Contractor shall stop any subcontractor from executing any work, which is not in 

accordance with the Contractor’s, and/or subcontractor’s SHE Plan for the site or which 
poses a threat to the health and safety of persons. 

 
13.8 The Contractor shall ensure that a copy of the SHE Plan is available on site for inspection 

by an inspector, TFR Contract Manager/Technical Officer, agent, subcontractor, 
employee, registered employee organisation, health and safety representative or any 
member of the health and safety committee.  
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14. Hazards Identification and Potential Hazardous Situations 
 
14.1  The Contractor shall ensure a risk assessment is carried out by a competent person, 

appointed in writing, before commencement of any work and reviewed during the 
duration of the contract period.  The Risk Assessments shall form part of the Health and 
Safety Plan to be applied on the site and shall include at least the following: 

 
(a) The identification of the risks and hazards (including ergonomic risks) that persons 

may be exposed to; 
 

(b) The analysis and evaluation of the hazards identified;  
 

(c) A documented plan, including safe work procedures to mitigate, reduce or control 
the; risks identified; and 

 
(d) A monitoring and review plan. 

 
14.2 Risk assessments shall be conducted by a competent person and such person shall use a 

documented method to analyse and evaluate identified risk and hazards. 
 
14.3 The Contractor shall consult with the health and safety committee or, if no health and 

safety committee exists, with a representative group of employees, on the development, 
monitoring and review of the risk assessment 

 
14.4 The risk assessment shall be reviewed when there are changes that affect the design of 

the structure that may affect the health, safety and environment on site or after an 
incident. 

 
14.5 The Contractor shall ensure that all employees are to be informed, instructed and trained 

regarding any risks, hazard and related SHE procedures by a competent person as 
outlined in the risk assessment prior to commencement of work and thereafter at 
predetermined intervals as outlined in the monitoring plan.  

 
14.6 The Contractor shall ensure that all subcontractors are informed regarding any hazard as 

stipulated in the risk assessment before any work commences, and thereafter at such 
intervals as may be determined in the risk assessment. 

 
14.7 The risk assessment shall be available on site for review. Where a risk assessment is not 

readily available or not communicated to contractor employees, the activities shall be 
stopped until such time the contractor complies. 

 
14.8 The Contractor and the TFR Contract Manager/Technical Officer shall immediately notify 

one another of any hazardous or potentially hazardous situations which may arise during 
performance of the contract or any subcontractor and, in particular, of such hazards as 
may be caused by the design, execution and/or location and any other aspect pertaining 
to the contract work. 

 



                                                                                                                 

 

Contractor Signature……………………………… . Date………………………………… 
TRN-IMS-GRP-GDL-014.2 Version 1.0 P a g e  13 | 31 
©Transnet SOC Ltd   

 

14.9 The Contractor shall be required to analyse his scope of work and define these critical 
activities. For each activity, a risk assessment shall be required which defines systems and 
safe work procedures that will be used in order to complete the activity safely. 

 
14.10 Copies of all safe work procedures and proof that employees have been trained on those 

safe work procedures shall be kept on the SHE file. 
 
14.11 Preliminary risk and hazard identification shall be conducted by the Contractor prior to 

work commencement on site. Should the Client’s Agent (CHS Agent), TFR Contract 
Manager/Technical Officer or his duly nominated alternative identify hazardous activities 
performed by the Contractor on the site for which the Contractor has not submitted a risk 
assessment, the Contractor shall be required to do so before continuing with work. 

 
15. Safety, Health and Environmental (SHE) File 
 
15.1 The Contractor shall prepare a SHE file and submit to TFR Contract Manager for approval 

prior to commencement of work on site.  The file shall include all documentation required 
as per the OHS Act and applicable regulations.  

 
15.2 The approval time of the file is at least 5 working days  
 
15.3 The Contractor shall ensure that a copy of the both his SHE File as well as any 

subcontractor’s SHE File is kept on site and made available to an inspector of the 
Department of Labour, the TFR Contract Manager/Technical Officer, or subcontractor 
upon request. 

 
15.4 The Contractor shall hand over a consolidated SHE file to the TFR Contract 

Manager/Technical Officer upon completion of the Work and shall in addition to 
documentation mentioned in the OHS Act and applicable Regulations include a record of 
all drawings, designs, materials used and other similar information concerning the 
completed structure. 

 
16. Occupational Health 
 
16.1 Medical Surveillance Programme 
 
16.1.1 The Contractor shall ensure that all his and subcontractor employees have a valid medical 

certificate of fitness issued by an Occupational Health Practitioner. 
 
16.1.2 Medical certificate of fitness must be available and be kept in the SHE file. 
 
16.1.3 The medical certificates shall be valid for a year and renewed timeously. 
 
 
16.2 Substance Abuse 
 
16.2.1 All Contractors must comply with the Transnet Substance Abuse Policy and Regulation 2A 

of the General Safety Regulations of the OHS Act. 
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16.2.2 No Contractor may possess, sell, offer to other person, use, store, manufacture, 
transport, distribute, or transfer drugs or alcohol during work hours, on or off TFR 
premises. 

 
16.2.3 TFR will not tolerate substance abuse or use which put at risk the health and safety of its 

employees or threatens its services to our stakeholders. It is on this basis that a 
contractor employee will be considered unfit for work if:   

 
(a) He/she is subjected to alcohol screening and/or alcohol testing and is found to have 

alcohol in his/her breathe and/or blood;  
 

(b) Refuses to undergo substance screening and/or testing; 
 

(c) He /she produces a positive confirmatory test for any other substances, measured by   
sample analysis at a registered pathological laboratory and authorised by a medical 
practitioner; and/or  
 

(d) Through observation by security personnel or TFR Contract Manager, it is evident that the 
contractor’s physical, emotional, mental or behavioural state reflects that they are 
intoxicated or under the influence. 
 

16.2.4 Any transgression of this policy will constitute a breach of the relevant contract and may 
result in the termination of services/contract. 

 
16.2.5 Any contractor employee using medication that has a narcotic effect must declare before 

work to his / her supervisor. 
 
16.3 Occupational Hygiene 
 
16.3.1 The Contractor shall conduct Health Risk Assessments of all the Occupational Hygiene / 

Environmental stressors (e.g. noise, dust, illumination, HCS, heat & cold stressors, 
ergonomics, etc.) present in the area where they operate to determine if there is any 
possible worker exposure. Records of all these assessment should be documented and 
kept up to date. 

 
16.3.2 The Contractor shall monitor the extent to which their employees are exposed to the 

occupational hygiene stressors. These assessments shall be conducted by an Approved 
Inspection Authority as listed on the Department of Labour database. The findings from 
these assessments should be kept on the SHE file, communicated to all affected parties 
and be reported to relevant authorities. 

 
16 .4 Welfare Facilities 
 
16.4.1 The Contractor must ensure that all workplace facilities meet health, safety and welfare 

needs of all employees, including disabled persons where applicable. 
 
16.4.2 The Contractor must in addition to Facilities Regulations 2004, provide at or within 

reasonable access of every site, the following clean, hygienic and maintained facilities: 
 

(a) shower facilities, at least one shower facility per 15 persons 
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(b) at least one sanitary facility for each sex and for every 30 workers 
(c) changing facilities for each sex; and 
(d) sheltered eating areas 

 
16.4.3 The Contractor must provide reasonable and suitable living accommodation for the 

workers on sites who are far removed from their homes and where adequate 
transportation between the site and their homes or other suitable living accommodation, 
is not available. 

 
16.5  First Aid requirements 
 
16.5.1 The Contractor shall ensure that their employees receive prompt first aid treatment in 

case of injury or emergency. The Contractor must have the necessary equipment and/or 
facility on site for treatment of injured persons.  

 
16.5.2  Contractor shall ensure that the first aid box / boxes are available and accessible. More 

first aid boxes shall be provided if the risks, distance between work teams, or the working 
environment requires it. 

 
16.5.3  Taking into account the type of injuries that are likely to occur on site, the nature of 

activities performed and the number of employees on site, the Contractor shall ensure 
that the first aid box contain suitable first aid equipment which includes at least the 
minimum contents as listed on Annexure 1 of General Safety Regulation (GSR).  

 
16.5.4 The Contractor must ensure that trained / certificated first-aid personnel are appointed 

and be available on site at all times. The ratio of first aiders to employees shall be 1:50. 
 
16.6 Asbestos Control 
 
16.6.1 The Contractor shall inform the TFR Contract Manager or TFR Contract Manager if during 

service work asbestos or suspected asbestos containing material is found. Only Asbestos 
Approved Contractor can work on asbestos containing material. 

 
16.7  Noise 
 
16.7.1 The Contractor shall ensure that the requirements of the Noise Induced Hearing Loss 

Regulations are complied with.  
 
16.7.2  Contractor shall ensure that machinery and equipment are operated at noise levels not 

exceeding an equivalent level of 85-dB (A) during normal working conditions.  
 
16.7.3  Where the noise levels at the Operator position or to employees working in the vicinity 

exceed an equivalent level of 85-dB (A) during normal working conditions, the Contractor 
shall take appropriate measures to reduce such levels to an equivalent level of 85-dB (A). 
The use of Personal Protective Equipment (PPE) should be the last resort. 

 
16.7.4 All employees exposed to noise must be trained on the effects of exposure, precautionary 

measures to be taken to prevent exposure and the correct use of PPE. 
 
16.7.5 Noise zones must be demarcated as such. 
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16.8  Vibration 
 
16.8.1 Contractors must put measures to reduce the risks associated with hand–arm vibrations, 

avoid, whenever possible, the need for vibration equipment.  
 
16.8.2  Contractor shall develop a good maintenance regime for tools and machinery. This may 

involve ensuring that tools are regularly sharpened, worn components are replaced or 
engines are regularly tuned and adjusted.  

 
16.8.3  The Contractor must introduce a work pattern that reduces the time exposure to 

vibrations.  
 
16.8.4  The Contractor shall issue employees with gloves and warm clothing. There is a debate 

as to whether anti-vibration gloves are really effective but it is agreed that warm clothing 
helps with blood circulation which reduces the risk of vibration white finger. Care must be 
taken so that the tool does not cool the hand of the operator. 

 
16.9  Manual Handling 
 
16.9.1  Contractor must reduce risk of injury due to manual handling by using mechanical 

assistance involving the use of mechanical aids to assist the manual handling operation. 
Mechanical aids such as hand-powered hydraulic hoists, specially adapted trolleys, hoist 
for lifting patients and roller conveyors can be used. 

 
16.9.2  Contractor shall ensure all employees involved in manual handling are trained in good 

lifting techniques.  
 
16.10 Dust 
 
16.10.1 The Contractor shall monitor dust caused by their activities, mobile equipment, 

generators and other equipment. Factors such as wind can often affect the intensity to 
which the impact is experienced.  

 
16.10.2 Dust suppression measures must be in place to reduce the dust caused by the activities 

on site.  
 
16.10.3 Appropriate PPE should be provided to exposed employees.  
 
16.11. Weather precautions 
 
16.11.1  In the event of adverse weather (high winds, flooding, storm surge, lightning etc) or 

other conditions, the Contractor must institute precautionary measures to protect 
employees on site. 

 
16.11.2  The Contractor shall take steps to prevent heat stroke, dehydration and exhaustion of 

employees as a result of exposure to excessive heat on site. Such steps may include 
employees taking regular brakes, consuming enough water, provision of sun brims for 
their hard hats and sun screen to protect them against sun burn. 
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16.11.3 The Contractor shall take steps to prevent hypothermia or dangerous overcooling of the  
body as a result of exposure to cold temperatures. 

 
17 Incidents/Occurrences 
 
17.1 All incidents referred to in Regulation 9 of General Administration Regulations of the OHS 

Act and in terms of National Railway Safety Act 6 of 2002 (and applicable SANS Codes) 
involving the contractor and his subcontractor on TFR premises, shall be reported to the 
TFR Contract Manager and Department of Labour as prescribed by the OHS Act. 

 
17.2 TFR Contract Manager must be forwarded with a copy of a report of any investigation, 

formal inquiry conducted in terms of Section 31 and 32 of the Act into any incident 
involving the contractor, his subcontractor, any person or machinery under his control on 
TFR premises. 

 
17.3 TFR Contract Manager must be informed of the above incidents/occurrences before the 

end of shift when the incident/occurrence occurred. 
 
17.4 The Contractor shall make available its employees to attend as witnesses when required 

so by TFR during an investigation into any incident where TFR believes the said 
contractor employees were witnesses or may assist in the investigation. 

 
17.5 The Contractor shall make available to TFR any documents required to assist in their 

investigation. 
 
18.  SHE Cost 
 
18.1 The Contractor shall ensure that it has made adequate provision for the cost of health 

and safety measures in the tender offer. 
 
18.2 The Contractor shall ensure that its subcontractors have made adequate provision for the 

cost of health and safety measures in the tender offer. 
 
19. Personal Protective Equipment (PPE)  
 
19.1 The Contractor shall ensure that all employees are provided with appropriate prescribed 

Personal Protective Equipment (PPE) free of charge (according to General Safety 
Regulations (2), suitable for the type of activities that the employees will perform.  

 

19.2 Such PPE shall be  in line with and approved by credible institution such as SABS, EN, or 

AN the National Department of Health, National Institute of Communicable Diseases and 

the National Institute for Occupational Health whether any additional PPE is required or 

recommended in any guidelines given the nature of the workplace or the nature of a 

worker’s duties. 

19.3 The Contractor shall manage the issuing of PPE and ensure that PPE is used at all times.  
 
19.4 Employees shall be trained on the proper use of PPE. 
 
20. Emergency Evacuation Plan and Procedure 
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20.1 The Contractor must establish and implement an emergency evacuation plan to ensure 

that in the event of an emergency i.e fire, explosion, structural collapse etc. all staff is 
able to evacuate the area to a demarcated areas for the purpose.  

 
20.2 The area so selected must be demarcated and the relevant “Assembly Point” sign 

displayed where applicable or use TFR nearest assembly point. 
 
20.3 An Emergency Evacuation Procedure must be drawn up; all staff members and 

contractors shall be given awareness training and participate in regular evacuation drills. 
 
20.4  The Contractor and its employees shall collaborate and adhere to TFR evacuation drills 

and requirements. 
 
21.  Access Control and Security 
 
21.1 The Contractor shall, before commencing any work, obtain from the TFR Contract 

Manager/Technical Officer a Site Access Certificate as in Annexure 1 executed and signed 
by him, permitting and limiting access to the designated site or place of work by the 
Contractor and any subcontractors under his control. 

 
21.2  No Site Access Certificate will be granted to the Contractor who fails to comply with TFR 

minimum SHE requirements, with the SHE File not approved and without the SHE 
induction been concluded. 

 
21.3 The contractor must assess the security risks and implement appropriate measures. All 

contractors are to strictly adhere to all security requirements on the premises.  
 
21.4 The Contractor in collaboration with the TFR representative will ensure that proper access 

control is in place and functional at all times onto and out of the site. A form of access 
control will be issued to contractor employees who have been inducted and submitted 
copies of ID documents or work permits (where required). 

 
21.5 Access Permits should be carried by a contract employee at all time when on site. Access 

Permits shall be produced at the point of entry / gate.  
 
21.8 Contractors shall ascertain from TFR Contract Manager/Technical Officer the correct route 

along with their employees may proceed when coming on or going off shift and direct 
their employees accordingly. 

 
22.  Management of Subcontractors 
 
22.1  The Contractor is directly responsible for the actions of his contractors/sub-contractors.  
 
22.2  The Contractor will also be responsible for initiating any remedial action (recovery plan) 

that may be necessary to ensure that the contractor complies with all requirements.  
 
22.3  The Contractor shall provide any contractor who is making a bid or appointed to perform 

work, with the relevant sections of the documented SHE specification, who would in turn 
provide a SHE plan for approval. 
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22.4 The Contractor shall carry out monthly inspection/audits on the contractor/subcontractor 

to ensure that their SHE plan is being implemented and maintained and submit audit 
report to TFR Contract Manager. 

 
22.5 The Contractor shall stop any contractor/subcontractor from executing work which poses 

a threat to the safety and health of persons or the environment.  
 
22.6 The Contractor shall ensure that the contractor/sub-contractors appointed have the 

necessary competencies and resources to perform the work safely. 
 
22.7  The Contractor will be required to submit 37(2) mandatory agreement between his 

contractor/subcontractor to the TFR Contract Manager 
 
23. Environmental Management 
 
23.1 The Contractor shall identify, document and comply with all pertinent Environmental laws 

and associated Regulations, approvals, licenses and permits which are applicable to the 
Services and activities undertaken. 

 
23.2 Before commencement with any of the services to be rendered to TFR, the Contractor 

shall make available all personnel who will be working on the specified contract to be 
given environmental induction training. All Contractor employees arriving on the site shall 
attend such induction. 

 
23.3 The Contractor shall adhere to all instructions issued by Contract Manager or his /her 

delegated person in promotion of environmental management and legal compliance. 
 
23.4 Service activities generating output levels of 85 db (A) or more shall be confined to the 

hours 08h00 to 17h00 Mondays to Fridays (close to residential areas). 
 
23.5 No on-site burying or dumping of waste material shall occur. Waste must be collected by 

a licensed waste transporting contractor and disposed of at a licensed disposal site. 
Disposal certificate must be made available to TFR on request. 

 
23.6 Waste bins must be provided in sufficient number and capacity to store solid waste 

produced on a daily basis. These bins must be kept closed and emptied regularly. 
 
 
23.7 The Contractor must notify the Contract Manager immediately of any pollution incident. 

An incident record system shall be maintained on site for inspection by TFR and relevant 
authorities. 

 
23.8 All vehicles and equipment’s shall be kept in good working condition. All leaking 

equipment’s shall be repaired immediately or removed from site. All vehicles and 
equipment shall be maintained and not emit excessive noise. 

 
23.9 In case of major hydrocarbon spill or leakage as a result of equipment failure, Contract 

Manager must be made aware of such event and the affected area must  be fenced off 
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and be cleaned immediately to the reasonable satisfaction of the TFR Environmental 
Control Officer to prevent contamination of soil and both surface and groundwater. 

 
23.10 The Contractor shall ensure that no spillage occurs when toilets are being cleaned or 

emptied and that the contents are removed from site by a licensed service provider. 
 
23.11 Camps and site offices shall be fenced (where necessary) in consultation with the 

landowner. 
 
23.12 The Contract Manager or TFR Contract Manager may, at his or her discretion stop any 

work, activity or process not in accordance with Environmental laws and associated 
Regulations, approvals, licenses and permits. 

 
23.13 The contractor shall preserve wild life in terms of the NEMA. 

 
24.  Operational Safety 
 
24.1 National Railway Safety Regulator Act / Railway Safety 
 
24.1.1 The Contractor shall ensure that its equipment, machinery and employees when on TFR 

premises complies fully with all applicable railway safety requirements and/or regulations 
of the National Safety Regulator Act 16 of 2002 and the relevant SANS Codes of Practice. 

 
24.1.2 The Contractor when engaging subcontractor must review the capability of the proposed 

contractor to comply with specified railway safety requirements and/or regulations. 
 
24.1.3 The Contractor and/or his subcontractors must grant TFR access, during the term of the 

contract, to review any railway safety related activities, including the coordination of such 
activities across all parts of the organisation. 

 
24.1.4 The Contractor shall ensure that all his employees are protected from the risk of being hit 

by moving trains. 
 
24.2 Special Permits 
 
24.2.1 Where special work permits are required before work may be carried out such as for e.g. 

hot work (welding, cutting etc.), isolation, and occupations, the Contractor shall apply to 
the TFR Contract Manager/Technical Officer or the relevant authority for such permits to 
be issued.  The Contractor shall strictly comply with the conditions and requirements 
pertaining to the issue of such work permits. 

 
24.3 Vehicle Safety 
 

With respect to vehicles and mobile plants the Contractor must ensure that: 
 
24.3.1 They are of an acceptable design and construction, are maintained in a good working 

order and are used in accordance with their design and the intention for which they were 
designed 
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24.3.2 Are operated by a person who-has received appropriate training, is certified competent 
and in possession of proof of competency and is authorised in writing to operate such 
vehicle and mobile plant; 

 
24.3.3 Are operated by a person who has a medical certificate of fitness to operate those vehicle 

and mobile plant, issued by an occupational health practitioner; 
 
24.3.4 Vehicles used to transport employees have seats firmly secured and adequate for the 

number of employees to be carried. No employees will be allowed to be transported at 
the back of LDV’s / bakkies unless it is provided with a seat and safety belt and further 
that the risk assessment has indicated it to be a low risk.  

 
24.3.5 Vehicles are fitted with structures designed to protect the operator from falling material or 

from being crushed should the vehicle or mobile plant overturn; 
 
24.3.6 Vehicle must be equipped with an acoustic warning device which can be activated by the 

operator and an automatic acoustic reversing alarm 
 
24.3.7 Vehicles must be inspected by the authorised operator or driver on a daily basis using a 

relevant checklist prior to use and that the findings of such inspection are recorded in a 
register kept in the vehicle or mobile plant. 

 
24.3.8 No person rides or is required or permitted to ride on a vehicle or mobile plant otherwise 

than in a safe place provided thereon for that purpose. 
 
24.3.9 All vehicles or mobile plant when not in use, have buckets, booms or similar appendages, 

fully lowered or blocked, controls in a neutral position, motors stopped, wheels chocked, 
brakes set and ignition secured. 

 
24.3.10 Whenever visibility conditions warrant additional lighting, all mobile plant are equipped 

with at least two headlights and two taillights when in operation 
 
24.3.11 Tools, material and equipment are secured and separated by means of a physical barrier 

in order to prevent movement when transported in the same compartment with 
employees. 
 

24.3.12 Where applicable, also in collaboration with the TFR representative and other appropriate 
personnel develop a traffic management plan for the site to ensure the safe movement 
of all service vehicle related mobile plant where applicable 

 
24.3.13 This plan is to be reviewed at the allocated SHE meeting to ensure its applicability where 

applicable. Where applicable the Contractor shall appoint traffic officials to manage the 
manoeuvre of mobile plant and vehicles on the site. 

 
24.3.14 Those working or operating on public roads and rail comply with the requirements of the 

National Road Traffic Act, 1996 and National Railway Safety Regulator Act, 2000. 
 
24.3.15 In case of COVID 19 outbreak, the contractor shall when transporting his employees to 

TFR premises comply with the regulations which outlines that 70% of the vehicle 
capacity can be utilised, vehicle is sanitised before and after transporting employees. All 
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employees must sanitise their hands before getting into the vehicle and wear their face 
mask while in transit. 

 
24.4 Housekeeping and general safeguarding  
 
24.4.1 Contractor must ensure that suitable housekeeping is continuously implemented on each 

work site 
 
24.4.2 The Contractor must ensure proper storage of materials and equipment and the removal 

of scrap, waste and debris at appropriate intervals. 
 
24.4.3 The Contractor must ensure that materials required for use, are not placed on the site so 

as to obstruct means of access to and egress from workplaces and passageways 
 
24.4.4 The Contractor must ensure that materials which are no longer required for use do not 

accumulate on and are removed from the site at appropriate intervals. 
 
24.5 Hazardous Chemical Substances (HCS) 
 
24.5.1 The Contractor must ensure that all employees exposed to hazardous chemicals are 

trained on the potential source of exposure, potential risk to health caused by exposure 
and measures to be taken by the contractor and employees against any risk of exposure. 

 
24.5.2 HCS risk assessment to be conducted and where it indicates that any employee may be 

exposed, the contractor shall ensure that monitoring is carried out in terms of regulation 
6 and 7 of the Hazardous Chemical Substances Regulations. 

 
24.5.3 Employees exposed to hazardous substances shall be under medical surveillance 
 
24.6 Stacking and Storage 
 
24.6.1 The Contractor shall ensure that a competent person is appointed in writing with the duty 

of supervising all stacking and storage.   
 
24.6.2 Adequate storage areas are provided, demarcated as storage areas and are kept neat and 

under control. 
 
24.7 Fire Precautions and Fire Safety 
 
24.7.1 The Contractor must ensure that all appropriate measures are taken to avoid the risk of 

fire. The Contractor shall comply with the fire precautions as stipulated in the 
Environmental Regulations for Workplaces, 1987. 

 
24.7.2 Sufficient and suitable storage is provided for flammable liquids, solids and gases. 
 
24.7.3 Smoking is prohibited and notices in this regard are prominently displayed in all places 

containing readily combustible or flammable materials 
 
24.7.4 In confined spaces and other places in which flammable gases, vapours or dust can cause 

danger only suitably protected electrical installations and equipment, including portable 
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lights, are used, there are no flames or similar means of ignition and adequate ventilation 
is provided. 

 
24.7.5 The Contractor shall ensure that the work areas are clear, at all times, of any material, 

which could fuel a fire and that ccombustible materials do not accumulate, oily rags, 
waste and other substances liable to ignite are without delay removed to a safe place.  

 
24.7.6 A thorough inspection is made of the work site at the end of any working period to ensure 

that no material is left at the work site or any situation left in such a manner that a fire or 
accident could result (all machines to be turned off at main switches, and cylinders to be 
closed and hoses deflated). 

 
24.7.7 Welding, flame cutting and other hot work are done only after appropriate precautions 

have been taken to reduce the risk of fire.  
 
24.7.8 Electric welding, oxy-welding or cutting, or any other fire hazardous equipment is not to 

be used inside or adjacent to electrical switch room, control room, cable duct, any 
electrical equipment or cables without the permission of the TFR Contract Manager. 

 
24.7.9 Suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as 

may be recommended by the Fire Chief or local authority concerned and that such 
equipment is maintained in a good working order. 

 
24.7.10 The fire equipment is inspected by a competent person, who has been appointed in 

writing for that purpose, in the manner indicated by the manufacturer thereof 
 
24.7.11 Sufficient number of employees are trained in the use of fire extinguishing equipment 

and familiarise themselves with locations of fire fighting equipment in the work site. 
 
24.7.12 There is an effective evacuation plan providing for all persons to be evacuated speedily  

without panic, accounted for and a siren is installed and sounded in the event of a fire. 
 

24.7.13 Where appropriate, suitable visual signs are provided to clearly indicate the escape 
routes in the case of a fire and the means of escape is kept clear at all times. 

 
24.7.14 The Contractor must ensure that fire fighting equipment are not to be used for any 

purpose other than their intended use. 
 
24.8  Site Establishment and Demarcation of the site 
 
24.8.1 It is important that activities of the contractor(s) are conducted within a limited area to 

facilitate control and to minimize the impact on the existing natural environment and the 
surroundings landowners. 

 
24.8.2 The Contractor shall demarcate the boundaries of the site in order to restrict activities to 

the site.  
 
24.8.3 The method of demarcation and the location of the demarcated area shall be determined 

by the Contractor and approved by the TFR Contract Manager prior to any work being 
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undertaken. The Contractor shall ensure that all his plant, labour and materials remain 
within the boundaries of the site. 

 
24.8.4 Failure to do so may result in the Contractor being required to fence off the boundaries of 

the site at his own expense to the satisfaction of the TFR .The contractor is responsible 
for the safeguarding of his/her own equipment and material while on site. 

 
24.9  Fall Protection Plan 
 
24.9.1 In the event of the risk and hazard identification, as required in terms of clause 14 of this 

Specification, revealing risks relating to working from an elevated position the contractor 
shall cause the designation of a competent person, responsible for the preparation of a 
fall protection plan; 

 
24.9.2 The Contractor shall implement, maintain and monitor the fall protection plan for the 

duration of the contract.  The Contractor shall also take such steps to ensure the 
continued adherence to the fall protection plan. 

 
24.9.3 The fall protection plan shall include:- 
 

(a) a risk assessment of all work carried out from an elevated position; 
 

(b) the procedures and methods to address all the identified risks per location; 
 

(c) the evaluation of the employees physical and psychological fitness necessary to 
work at elevated positions; 

 
(d) the training of employees working from elevated positions;  

 
(e) rescue plan; and 

 
(f) the procedure addressing the inspection, testing and maintenance of all fall 
protection equipment 

 
24.10  SHE Signage (Symbolic Safety Signs) on plant and in buildings  
 
24.10.1The Contractor’s employees shall comply with all SHE signage posted at various locations 

of TFR sites.  
 
24.10.2The Contractor shall after occupation of the site ensure that appropriate SHE signs 

(Symbolic Safety Signs) are displayed on site. 
 
24.10.3 Where a Construction Work Permit has been issued to TFR for this contract, TFR shall 

provide a copy of such permit to the Contractor who in turn shall ensure that the site 
unique number as per the permit, is conspicuously displayed on site. 

 
24.11 General Machinery, Tools and Equipment 
 
24.11.1 The Contractor shall ensure that all machinery, tools and equipment are identified, 

numbered or tagged, listed on an inventory list,  
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24.11.2 The Contractor shall ensure that all machinery, tools and equipment are safe to be used 

and is maintained in a good condition. 
 
24.11.3 The Contractor shall ensure that all machines driven by means of belts, gear wheels, 

chains and couplings shall be adequately guarded in such a manner that persons cannot 

gain inadvertent access to the moving parts. 
 
24.11.4 All machinery, tools and equipment to be regularly inspected at least monthly or as 

required by legislation and risk assessments. Records of such inspections shall be kept 
on the safety file. 

 
24.11.5 Where applicable machinery, tools and equipment must have the necessary approved 

test or calibration documentation. 
 
24.11.6 The Contractor shall ensure that all machinery, tools and equipment are operated by 

persons who have been trained to operate such machinery, tools or equipment. 
 
24.11.7 The Contractor to comply with the Track Manual, Train Working Rules and General 

Appendix in terms of on track machines / self-propelled vehicles on the railway lines. 
 
24.12 Portable Electrical Tools  
 
24.12.1The Contractor shall ensure that use and storage of all portable electrical tools comply 

with all applicable legislation.  
 
24.12.2The Contractor shall ensure that only trained employees are authorised to use portable 

electrical tools  
 
24.12.3 The Contractor shall ensure that all portable electrical are kept in a safe working 

condition. 
 
24.12.4 All portable electrical tools are inspected monthly by a competent person and daily 

before use by the operator of such tool. Records of such inspections must be kept in the 
safety file. 

 
24.12.5 Safety signs and barriers must be erected before tools are used. 
 
24.12.6 Users / Operators of electrical power tools should be issued with suitable protective 

equipment 
 
24.13 Lifting Machine, Lifting Tackle and Suspended Loads 
 
24.13.1The Contractor shall ensure that lifting machine and tackle comply with Driven Machinery 

Regulation 18 and all other applicable legislative requirements and standards.  
 
24.13.2The Contractor shall ensure that lifting machine operators shall be competent to operate 

a lifting machine. They must be in possession of a valid permit. The training should have 
been done according to the Code of Practice by a provider registered by the Department 
of Labour. 
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24.13.3 A lock out system should be implemented to ensure that only an operator that is 

competent can draw lifting machines and fork lifts.  
 
24.13.4 The Contractor shall ensure that before using any lifting machines or tackle the operator 

inspect it. Records of such inspections and examinations shall be kept on the safety file. 
 
24.13.5 All lifting machines shall be examined and subjected to a performance test by an 

accredited person/company at intervals not exceeding 12 months. 
 
24.13.6 All lifting tackle should be recorded on a register and should be examined by an 

accredited person/company at intervals not exceeding 3 months. 
 
24.13.7 All hooks shall be fitted with a safety latch/catch. 
 
24.13.8 All lifting tackle should be conspicuously and clearly marked with identification particulars 

and the maximum mass load which it is designed for. 
 
24.13.9 No person shall be moved or supported by means of a lifting machine unless such a 

machine is fitted with a cradle approved by an inspector. 
 
24.13.10 Rigging of loads to be done in accordance with acceptable safe work practices  
 
24.13.11 Contractors and their employees shall keep out from under suspended loads, including 

excavators, and between a load and a solid object where they might be crushed if the 
load should swing or fall. They shall not pass or work under the boom or any crane or 
excavator. 

 
24.13.12 Contractors and their employees shall ensure that crane loads are not carried over the 

heads of any workmen. 
 
24.13.13 The Contractor shall ensure proper supervision in terms of guiding the load including 

the use of guide ropes to prevent loads from swinging and a trained person to direct 
lifting operations and checking the lifting tackle and attachments daily. 

 
24.14 Hand Tools and Pneumatic Tools 
 
24.14.1 All hand tools (hammers, chisels, spanners, etc) must be recorded on a register and 

inspected by a competent person on a monthly basis as well as by users prior to use.  
 
24.14.2 All pneumatic tools should be numbered, recorded and inspected at least monthly as well 

as by users prior to use. And the revolutions per minutes measured in accordance with 
the manufacturer specifications 

 
24.14.3 Tools with sharp points in tool boxes must be protected with a cover. 
 
24.14.4 All files and similar tools must be fitted with handles. 
 
24.14.5 The Contractor must have a policy on private and make shift tools on site. 
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24.14.6 No pneumatic tool shall be operated by using a compressed gas cylinder. Pneumatic 
equipment shall only draw supply from mobile air compressors or from compressed air 
lines installed within the premises. 

 
24.15 Fatigue Management and Fit for Duty Processes 
 
24.15.1 The Contractor must ensure that it complies to the requirements of RSR 00-4-1.2016 

Edition 1, Part 4-1 Human Factors Management-Fatigue Management standard. 
 
24.15.2 The Contractor shall document, implement and maintain processes and procedures to 

identify, assess and mitigate the risks associated with fatigue’s contributory factors. 
 
24.15.3 The Contractor shall comply with TFR Fatigue Risk Management Plan (FRMP) and 

Fatigue Risk Management System (FRMS). 
 
24.15.4 The Contractor shall collect data and report on their management of fatigue as 

outlined in Clause 8.3 of Part 4-1 Human Factors Management-Fatigue Management 
standard. 

 
24.15.5 The Contractor shall document and implement fit for duty processes for all its 

employees. 
 
24.16 Electrical Equipment 
 

   The Contractor must ensure that: 
 
24.16.1 Implementation and compliance with Electrical Installation Regulations, Electrical 

Machinery Regulations and OH&S Act. 
 
24.16.2 All electrical installations, machinery and electrical work is performed in compliance 

with TFR Electrical Safety Instructions. 
 
24.16.3 Connections are not made to any power supply without the prior written approval of 

the TFR Contract Manager. 
 
24.16.4 All electrical machines and appliances provided by the Contractor for his own use on 

the Site are in a serviceable condition 
 
24.16.5 Power tools used on the Site are protected by residual current devices approved by 

TFR Contract Manager and are double insulated. 
 
24.16.6 All extension cords, portable tools and electrical plant supplied at a voltage above 32 

volts are inspected, tested and tagged by a Licensed Electrician at regular monthly 
intervals. Details of inspections and tests are kept in Log Books available for inspection 
by the TFR Contract Manager or any other authorised Officer of TFR. 

 
24.16.7 All electrical installations are inspected by the TFR Contract Manager (or his nominee) 

to ensure that the installation complies with the Statutory Regulations applicable to the 
site and TFR Electrical Safety Instructions. Any installations deemed unsatisfactory by 
the TFR Contract Manager should be removed by the Contractor at his expense. 
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24.16.8 Portable lights have adequate stability and are fitted with a mechanical guard to 

protect the lamp. Temporary festoon lighting is of the ‘double insulated’ type and is 
supported at least 2.5m above the floor, if possible. Hand lamps are of the ‘all 
insulated’ type. 

 
24.16.9 All temporary light fittings are supplied from more than one final sub-circuit, with the 

supply from a residual current device, extra low voltage source or an isolating 
transformer. 

 
24.16.10 The Contractor must obtain approval from the TFR Contract Manager before any of his 

employees or Sub-contractors commence work within three (3) metres of conductor 
rails or high tension wires, or where there is a possibility of equipment coming close to 
and/or touching a power source, and must provide suitable protective insulating 
barriers. For the erection of scaffolding, the distance is five (5) metres. 

 
24.16.11 Only authorised persons may enter Electrical Contactor Houses, Motor Rooms, Switch 

Rooms, Control Rooms or Cable Ducts. Should the Contractor require entering such 
places to carry out work, he must first obtain permission from the TFR Contract 
Manager and obtain a valid Permit to Work. 

 
24.16.12 The Contractor’s employees required to enter such electrical spaces “authorised 

persons”, with the names entered in the TFR Authorised Persons Register, after 
receiving approval from the TFR Electrical Officer, or they are accompanied by an 
authorised person who must supervise the placement of Danger Tags and Out-of-
Service Tags, as well as Electrical Isolation Permit. 

 
24.16.13 Electrical equipment supply cabling distribution boards, fixed lighting and portable 

appliances, extension leads, welding machines, compressors, pumps and hand portable 
tools are inspected on a monthly basis and also by the user daily before use. 

 
24.16.14 Such monthly inspection(s) are to be performed by an appropriately qualified 

Electrician. 
 
24.16.15 Contractors working on, over, under, or adjacent to railway lines and near high voltage 

equipment shall comply with the TFR E7/1 Specification for Works On, Over, Under or 
Adjacent to Railway Lines and Near High Voltage Equipment. 

24.16.16  Contractors to comply with Electrical Safety Instructions published 1st May 2012 
 
24.17 Work in Confined Space 
 
24.17.1 The Contractor shall ensure that a confined space is only entered by an employee or 

any other person only after the air therein has been tested and evaluated by a person 
who is competent to pronounce on the safety thereof, and who has certified in writing 
that the confined space is safe and will remain safe while any person is in the confined 
space, taking into account the nature and duration of the work to be performed 
therein.  

 
24.17.2 the Contractor shall take steps to ensure that any confined space in which there exist 

or is likely to exist a hazardous gas, vapour, dust or fumes, or which has or likely to 
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have, an oxygen content of less than 20 percent by volume, is entered by an employee 
or other person only when: 

 
(a)  the confined space is purged and ventilated to provide a safe atmosphere therein 

and measures necessary to maintain a safe atmosphere therein have been taken; 
 

(b) the confined space is isolated from all pipes, ducts and other communicating 
openings by means of effective blanking other than the shutting or locking of a 
value or a cock, or, if this is not practicable, only when all valves and cocks which 
are a potential source of danger have been locked and securely fastened by 
means of chains and padlocks. 

 
24.17.3 The Contractor shall ensure that the provisions of General Safety Regulation 5 are 

complied with regard to work on confined space 
 
24.17.4 The Contractor must take into consideration that a tunnel is defined as a confined 

space in terms of the General Safety Regulations and must ensure compliance to the 
above when working in tunnels. 

 
  
25. Confidentiality 
 
25.1 The Contractor must, at all times, consider all data or information given to him or that is 

required in connection with the work of the Company, as confidential and not makes 
unauthorized use of it. 

 
25.2 He/she must ensure that such data or information is not given to any non-employee of 

the contractor without written consent of the TFR Contract Manager.  
 
25.3 The Contractor shall be aware of the confidentiality of the mentioned information and is 

compelled to treat it accordingly. 
 
25 .4 The contractor must provide adequate physical protection for any confidential documents, 

etc, which were obtained from Transnet in connection with the contract work as well as 
any copies made thereof. If any documents or sketches are lost TFR must be notified 
immediately. 
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ANNEXURE 1 
 
CONTRACTOR MONTHLY SHE REPORT 
 
 

For Month/Year  Name of 
Contractor 

 

Name of Project  

Contract Number Date of Commencement Date of Completion 

   

Number of 
employees 

Man-hours 
worked this 
Month 

Cumulative 
(Contract 
duration man-
hours) 

Man-hours 
Since last Lost 
Time Incident 
(LTI) 

DIFR 

     

 
1. Details of SHE Incidents 
 

Incident This 
Month 

Cumulative(Contract 
duration) 

Short description of major/ 
significant  incidents and 
preventative action taken 

Number of 
fatalities 
 

   

Number of 
disabling incidents 

   

Number of 
Medical Treatment 
Cases  

   

Number of first 
aid Cases  

   

Number of near 
miss incidents 

   

Motor vehicle 
incidents 

   

Number of 
environmental 
incidents 

   

Positive substance 
abuse incidents 

   

Substandard Act/ 
Conditions 
observed 

   

Legal violations  
observed 
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2. Details of SHE Meetings 
 

Date No of 
participants 

Major SHE Concerns Action taken 

    

    

    

    

 
3. Details of Audits/Inspections 
 

Date Area / 
Facility 

Findings/Recommendations Action taken 

    

    

    

    

 
 
5. Details of any SHE Promotional activities for the month 
 

Date Activity Remarks 

   

   

   

   

 
 
6. Safety Communication 
 

Month Number of Safety talks held Remarks 

   

 
 
 
Attach separate sheets for further or other details 
 
 
 
 
…………………………………..   ……………………… ………………… 
Name of Contractor Representative   Signature   Date 
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CPM 2020 Rev01                                 Page 1 of 3             C1.1 Form of Offer and Acceptance 

C1.1: Form of Offer & Acceptance 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the procurement 
of: 
 
Supply, delivery and installation of park-homes for the laboratory work-space accommodation for the 
Rolling Stock Technology Department. 
 
The tenderer, identified in the Offer signature block, has  

either examined the documents listed in the Tender Data and addenda thereto as listed in the Returnable 
Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance 
the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 
with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 
with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15% is R 

The offered total of the Prices inclusive of VAT is R 

(in words)  
 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the party named 
as the Contractor in the conditions of contract identified in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 

Name & 
signature of 
witness 

(Insert name and address of organisation)   

Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s Offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 
identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement between the Employer and 
the tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 
agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 

 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this 
Form of Offer and Acceptance.  No amendments to or deviations from said documents are valid unless contained in this 
Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of Deviations 
(if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the delivery of any 
securities, bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions 
of contract identified in the Contract Data at, or just after, the date this agreement comes into effect.  Failure to fulfil any 
of these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any).   
 
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding contract 
between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

Transnet SOC Ltd 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 
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Schedule of Deviations  
Note: 

1. To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be 
required if the contract has been developed by negotiation between the Parties and is not the result of a process 
of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is 
limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such 
letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer 
and Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract 
documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the tenderer agree to 
and accept this Schedule of Deviations as the only deviations from and amendments to the documents listed in the Tender 
Data and any addenda thereto listed in the Tender Schedules, as well as any confirmation, clarification or changes to the 
terms of the Offer agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this Form shall have 
any meaning or effect in the contract between the parties arising from this Agreement.  
 
 For the tenderer: 

 
 For the Employer 

 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 
 
 

 Transnet SOC Ltd 

Name & 
signature of 
witness 

   

 
Date 
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C1.2 Contract Data 
 

Part one - Data provided by the Employer 

 

 

Clause Statement Data 

1 General  

 The conditions of contract are the 

core clauses and the clauses for 

main Option  

 

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X2: Changes in the law 

  X7: Delay damages 

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 

Construction Contract June 2005 

(amended June 2006 and April 

2013) 

 

10.1 The Employer is: Transnet SOC Ltd 

(Registration No. 1990/000900/30) 

Address 

 

 

 

 

 

 

Having elected its Contractual 

Address for the purposes of this 

contract as: 

 

Registered address: 

Transnet Corporate Centre 

138 Eloff Street  

Braamfontein  

Johannesburg  

2000 

 

Railway Technology Development Center 

1000 Bluegum Street  

Koedoespoort  

Pretoria 

0186 
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10.1 The Project Manager is: (Name) Dr Emma Molobi 

 Address Railway Technology Development Centre, 

1000 Bluegum street, Koedoespoort, 

Pretoria.  

 Tel 012 842 5336 

 e-mail emma.molobi@transnet.net  

 The Project Supervisor is: (Name) Tshepo Kgaphola 

 Address Railway Technology Development Centre, 

1000 Bluegum street, Koedoespoort, 

Pretoria.  

 Tel 012 842 6206 

 e-mail tshepo.kgaphola@transnet.net  

11.2(13) The works are  Supply, delivery and installation of park-

homes for the laboratory work-space 

accommodation for the Rolling Stock 

Technology Department  

11.2(14) The following matters will be 

included in the Risk Register 

 
• Cutting and grinding using angle grinder 
• Manual handling of materials or 

equipment 
• Crane operation 
• Painting, plumbing and electrical work 
• Housekeeping 

11.2(15) The boundaries of the site are  As stated in Part C4.1. “Description of the Site 

and its surroundings” 

11.2(16) The Site Information is in  Part C4 

11.2(19) The Works Information is in   Part C3 

12.2 The law of the contract is the law 

of  

the Republic of South Africa subject to the 

jurisdiction of the Courts of South Africa. 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor's main 

responsibilities 

No additional data is required for this section 

of the conditions of contract. 

3 Time  

mailto:emma.molobi@transnet.net
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11.2(3) The completion date for the whole 

of the works is 

 

31 October 2026 

30.1 The access dates are Part of the Site Date 

   Whole Site 2 weeks before 

start date 

31.1 The Contractor is to submit a first 

programme for acceptance within  

 

2 weeks of the Contract Date. 

31.2 The starting date is 01 July 2026 

32.2 The Contractor submits revised 

programmes at intervals no 

longer than  

 

 

2 weeks. 

35.1 The Employer is not willing to take 

over the works before the 

Completion Date. 

 

4 Testing and Defects  

42.2 The defects date is  26 (twenty-six) weeks after Completion of 

the whole of the works. 

43.2 The defect correction period is  2 weeks 

5 Payment  

50.1 The assessment interval is 

monthly on the   

25th (twenty fifth) day of each successive 

month. 

51.1 The currency of this contract is 

the  

 

South African Rand. 

51.2 The period within which payments 

are made is  

Payment will be effected on or before the last 

day of the month following the month during 

which a valid Tax Invoice and Statement 

were received. 

51.4 The interest rate is  the prime lending rate of Standard Bank of 

South Africa. 

6 Compensation events  

60.1(13) The weather measurements to be 

recorded for each calendar month 

are,  

 

the cumulative rainfall (mm) 

  the number of days with rainfall more than 

10 mm 
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  the number of days with minimum air 

temperature less than 0 degrees Celsius 

  the number of days with snow lying at 08:00 

hours South African Time 

 The place where weather is to be 

recorded (on the Site) is: 

 

The Contractor’s Site establishment area 

 The weather data are the records 

of past weather measurements 

for each calendar month which 

were recorded at:  

Railway Technology Development Center 

1000 Bluegum Street 

Koedoespoort 

Pretoria 

 and which are available from:  South African Weather Service 012 367 6023 

or info3@weathersa.co.za. 

7 Title No additional data is required for this section 

of the conditions of contract. 

8 Risks and insurance  

80.1 These are additional Employer's 

risks   

 

None 

84.1 

 

The Employer provides these 

insurances from the Insurance 

Table 

 

 1 Insurance against: Loss of or damage to the works, Plant and 

Materials is as stated in the Insurance policy 

for Contract Works/ Public Liability. 

  Cover / indemnity: to the extent as stated in the insurance policy 

for Contract Works / Public Liability 

  

  The deductibles are: as stated in the insurance policy for Contract 

Works / Public Liability 

 2 Insurance against: Loss of or damage to property (except the 

works, Plant and Materials & Equipment) and 

liability for bodily injury to or death of a 

person (not an employee of the Contractor) 

arising out of or in connection with the 

performance of the Contract as stated in the 

insurance policy for Contract Works / Public 

Liability  

mailto:info3@weathersa.co.za
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  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are as stated in the insurance policy for Contract 

Works / Public Liability 

  

 

3 Insurance against: Loss of or damage to Equipment (Temporary 

Works only) as stated in the insurance policy 

for contract Works and Public Liability  

  Cover / indemnity Is to the extent as stated in the insurance 

policy for Contract Works / Public Liability  

  The deductibles are: As stated in the insurance policy for Contract 

Works / Public Liability  

 4 Insurance against: Contract Works SASRIA insurance subject to 

the terms, exceptions and conditions of the 

SASRIA coupon    

  Cover / indemnity Cover / indemnity is to the extent provided 

by the SASRIA coupon 

  The deductibles are The deductibles are, in respect of each and 

every theft claim, 0,1% of the contract value 

subject to a minimum of R2,500 and a 

maximum of R25,000. 

 Note:  The deductibles for the insurance as stated 

above are listed in the document titled 

“Certificate of Insurance: Transnet (SOC) 

Limited Principal Controlled Insurance.” 

84.1 

 

The minimum limit of indemnity 

for insurance in respect of death 

of or bodily injury to employees of 

the Contractor arising out of and 

in the course of their employment 

in connection with this contract 

for any one event is  

 

 

The Contractor must comply at a minimum 

with the provisions of the Compensation for 

Occupational Injuries and Diseases Act No. 

130 of 1993 as amended. 

 

 The Contractor provides these 

additional Insurances 

1 Where the contract requires that the 

design of any part of the works shall be 

provided by the Contractor the Contractor 

shall satisfy the Employer that 

professional indemnity insurance cover in 

connection therewith has been affected 
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  2 Where the contract involves manufacture, 

and/or fabrication of Plant & Materials, 

components or other goods to be 

incorporated into the works at premises 

other than the site, the Contractor shall 

satisfy the Employer that such plant & 

materials, components or other goods for 

incorporation in the works are adequately 

insured during manufacture and/or 

fabrication and transportation to the site. 

  3 Should the Employer have an insurable 

interest in such items during manufacture, 

and/or fabrication, such interest shall be 

noted by endorsement to the Contractor’s 

policies of insurance as well as those of 

any sub-contractor 

  4 Motor Vehicle Liability Insurance 

comprising (as a minimum) "Balance of 

Third Party" Risks including Passenger and 

Unauthorised Passenger Liability 

indemnity with a minimum indemnity limit 

of R5 000 000. 

  5 The insurance coverage referred to in 1, 2, 

3 and 4 above shall be obtained from an 

insurer(s) in terms of an insurance policy 

approved by the Employer. The Contractor 

shall arrange with the insurer to submit to 

the Project Manager the original and the 

duplicate original of the policy or policies 

of insurance and the receipts for payment 

of current premiums, together with a 

certificate from the insurer or insurance 

broker concerned, confirming that the 

policy or policies provide the full coverage 

as required. The original policy will be 

returned to the Contractor. 
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84.2 The minimum limit of indemnity 

for insurance in respect of loss of 

or damage to property (except 

the works, Plant, Materials and 

Equipment) and liability for bodily 

injury to or death of a person (not 

an employee of the Contractor) 

caused by activity in connection 

with this contract for any one 

event is   

  

 

 

 

 

 

 

Whatever the Contractor requires in 

addition to the amount of insurance taken 

out by the Employer for the same risk. 

84.2 The insurance against loss of or 

damage to the works, Plant and 

Materials as stated in the 

insurance policy for contract 

works and public liability selected 

from: 

  

 

 

 

Principal Controlled Insurance policy for 

Contract  

9 Termination There is no additional Contract Data required 

for this section of the conditions of contract. 

10 Data for main Option clause  

B Priced contract with Bill of 

Quantities  

 

No additional data is required for this Option. 

60.6 The method of measurement is  The Bill of Quantities have been measured in 

accordance with SANS 1200 unless indicated 

otherwise. 

11 Data for Option W1  

W1.1 The Adjudicator is  Both parties will agree as and when a dispute 

arises. If the parties cannot reach an 

agreement on the Adjudicator, the Chairman 

of the Association of Arbitrators will appoint 

an Adjudicator. 

W1.2(3) The Adjudicator nominating body 

is:  

The Chairman of the Association of 

Arbitrators (Southern Africa) 

 If no Adjudicator nominating body 

is entered, it is: 

 

the Association of Arbitrators (Southern 

Africa) 

W1.4(2) The tribunal is:  Arbitration 
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W1.4(5) The arbitration procedure is  The Rules for the Conduct of Arbitrations of 

the Association of Arbitrators (Southern 

Africa) 

 The place where arbitration is to 

be held is 

 

Johannesburg, South Africa 

 The person or organisation who 

will choose an arbitrator  

- if the Parties cannot agree a 

choice or 

- if the arbitration procedure 

does not state who selects an 

arbitrator, is 

 

 

 

 

 

The Chairman of the Association of 

Arbitrators (Southern Africa) 

12 Data for secondary Option 

clauses 

 

X2 Changes in the law No additional data is required for this Option 

X7 Delay damages   

X7.1 Delay damages for Completion of 

the whole of the works are 

 

R1 000.00 per day 

X18 Limitation of liability  
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X18.1 

 

 

 

X18.2  

 

 

 

 

 

X18.3  

 

 

 

 

X18.4 

 

 

 

 

 

X18.5 

The Contractor’s liability to the 

Employer for indirect or 

consequential loss is limited to: 

 

For any one event, the 

Contractor’s liability to the 

Employer for loss of or damage 

to the Employer’s property is 

limited to: 

 

The Contractor’s liability for 

Defects due to his design which 

are not listed on the Defects 

Certificate is limited to: 

 

The Contractor’s total liability to 

the Employer for all matters 

arising under or in connection 

with this contract, other than 

excluded matters, is limited to: 

 

The end of liability date is 

 

 

Nil   

 

 

 

 

 

The deductible of the relevant insurance 

policy  

 

 

 

The cost of correcting the Defect 

 

 

 

 

 

The Total of the Prices 

 

1 year after Completion of the whole of the 

works 

Z Additional conditions of 

contract are:  
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Z1 

 

 

Z1.1 

 

 

 

 

 

 

Additional clauses relating to 

Joint Venture  

 

 

 

Insert the additional core clause 27.5  

 

27.5. In the instance that the Contractor is 

a joint venture, the Contractor shall provide 

the Employer with a certified copy of its 

signed joint venture agreement, and in the 

instance that the joint venture is an 

‘Incorporated Joint Venture,’ the 

Memorandum of Incorporation, within 4 

(four) weeks of the Contract Date. 

The Joint Venture agreement shall contain 

but not be limited to the following: 

 

• A brief description of the Contract 

and the Deliverables; 

• The name, physical address, 

communications addresses and 

domicilium citandi et executandi of 

each of the constituents and of the 

Joint Venture; 

• The constituent’s interests;  

• A schedule of the insurance policies, 

sureties, indemnities and guarantees 

which must be taken out by the Joint 

Venture and by the individual 

constituents; 

• Details of an internal dispute 

resolution procedure;  

• Written confirmation by all of the 

constituents:  

i. of their joint and several 

liabilities to the Employer to 

Provide the Works; 

ii. identification of the lead 

partner in the joint venture 

confirming the authority of the 

lead partner to bind the joint 

venture through the 

Contractor’s representative; 

iii. Identification of the roles and 

responsibilities of the 
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constituents to provide the 

Works. 

• Financial requirements for the Joint 

Venture: 

iv. the working capital 

requirements for the Joint 

Venture and the extent to 

which and manner whereby 

this will be provided and/or 

guaranteed by the 

constituents from time to 

time; 

v.  the names of the auditors and   

others, if any, who will provide 

auditing and accounting 

services to the Joint Venture. 

Z1.2 

 

 Insert additional core clause 27.6 

 

27.6. The Contractor shall not alter its 

composition or legal status of the Joint 

Venture without the prior approval of the 

Employer.  

Z2 Additional obligations in 

respect of Termination  

 

Z2.1  The following will be included under core 

clause 91.1: 

In the second main bullet, after the word 

‘partnership’ add ‘joint venture whether 

incorporate or otherwise (including any 

constituent of the joint venture)’ and 

 

Under the second main bullet, insert the 

following additional bullets after the last 

sub-bullet: 

 

• commenced business rescue 

proceedings (R22) 

• repudiated this Contract (R23) 

Z2.2 Termination Table  The following will be included under core 

clause 90.2 Termination Table as follows: 

 

Amend “A reason other than R1 – R21” to “A 

reason other than R1 – R23”  
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Z2.3 

 

  Amend “R1 – R15 or R18” to “R1 – R15, R18, 

R22 or R23.” 

Z3 Right Reserved by the 

Employer to Conduct Vetting 

through SSA 

 

Z3.1  The Employer reserves the right to conduct 

vetting through State Security Agency 

(SSA) for security clearances of any 

Contractor who has access to National Key 

Points for the following without limitations: 

 

1. Confidential – this clearance is based 

on any information which may be 

used by malicious, opposing or 

hostile elements to harm the 

objectives and functions of an organ 

of state. 

  2. Secret – clearance is based on any 

information which may be used by 

malicious, opposing or hostile 

elements to disrupt the objectives 

and functions of an organ of state. 

3. Top Secret – this clearance is based 

on information which may be used by 

malicious, opposing or hostile 

elements to neutralise the objectives 

and functions of an organ of state.  

Z4 

 

 

 

Z4.1 

Additional Clause Relating to 

Collusion in the Construction 

Industry 

 

 

 

 

The contract award is made without 

prejudice to any rights the Employer may 

have to take appropriate action later with 

regard to any declared tender rigging 

including blacklisting. 
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Z5 

 

 

Z5.1  

Protection of Personal 

Information Act 

 

 

 

The Employer and the Contractor are 

required to process information obtained 

for the duration of the Agreement in a 

manner that is aligned to the Protection of 

Personal Information Act.  



Transnet Freight Rail 
Contract Number: HOAC-PRC-577625-CIDB 
Description of the Works: For the supply, delivery and installation of park-homes for the laboratory work-space accommodation for the 
rolling stock technology department. 

 
CPM 2020 Rev 02 PAGE 1 Part C1: Contract Data 
                            Contract Data provided by the Employer 

C1.2 Contract Data 
 

Part two - Data provided by the Contractor 

 

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Contract - 

June 2005 (with amendments June 2006 and April 2013) and the relevant parts of its Guidance 

Notes (ECC3-GN) in order to understand the implications of this Data which the tenderer is required 

to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 

Guidance Notes. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(18) The working areas are the Site and       

24.1 The Contractor's key persons are:  

 1 Name:       

  Job:       

  Responsibilities:       

  Qualifications:       

  Experience:       

 2 Name:       

  Job       

  Responsibilities:       

  Qualifications:       

  Experience:       
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  CV's (and further key persons data 

including CVs) are appended to Tender 

Schedule entitled     . 

11.2(14) The following matters will be included 

in the Risk Register 

 

      

31.1 The programme identified in the 

Contract Data is 

 

      

B Priced contract with bill of 

quantities 

 

11.2(21) The bill of quantities is in       

11.2(31)  The tendered total of the Prices is        (in figures)  

 

      (in words), excluding VAT  

   

 

Data for Schedules of Cost 

Components 

Note “SCC” means Schedule of Cost 

Components starting on page 60 of ECC, and 

“SSCC” means Shorter Schedule of Cost 

Components starting on page 63 of ECC. 

 

B Priced contract with bill of 

quantities 

Data for the Shorter Schedule of Cost 

Components 

41 in 

SSCC 

The percentage for people overheads 

is: 

     % 

21 in 

SSCC 

The published list of Equipment is the 

last edition of the list published by 

 

      

 The percentage for adjustment for 

Equipment in the published list is 

 

     % (state plus or minus) 

22 in 

SSCC 

The rates of other Equipment are: Equipment Size or 

capacity 

Rate 
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61 in 

SSCC 

The hourly rates for Defined Cost of 

design outside the Working Areas are 

 

Category of employee 

 

Hourly rate 

    

    

    

    

62 in 

SSCC 

The percentage for design overheads 

is 

     % 

63 in 

SSCC 

The categories of design employees 

whose travelling expenses to and from 

the Working Areas are included in 

Defined Cost are: 
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PART 2: PRICING DATA 

 

Document reference Title No of 

pages 

C2.1 Pricing instructions: Option B 5 

C2.2 The bill of quantities 3 
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C2.1 Pricing instructions: Option B 

1. The conditions of contract  

1.1. How the contract prices work and assess it for progress payments 

Clause 11 in NEC3 Engineering and Construction Contract, June 2005 and 2013 (ECC) Option B 

states: 

Identified 

and defined 

terms 

11 

11.2 

 

(21) The Bill of Quantities is the bill of quantities as changed in 

accordance with this contract to accommodate implemented 

compensation events and for accepted quotations for acceleration. 

(22) Defined Cost is the cost of the components in the Shorter Schedule 

of Cost Components whether work is subcontracted or not excluding 

the cost of preparing quotations for compensation events. 

  (28) The Price for Work Done to Date is the total of  

• the quantity of the work which the Contractor has completed for 

each item in the Bill of Quantities multiplied by the rate and 

• a proportion of each lump sum which is the proportion of the work 

covered by the item which the Contractor has completed. 

Completed work is work without Defects which would either delay or 

be covered by immediately following work. 

  (31) The Prices are the lump sums and the amounts obtained by 

multiplying the rates by the quantities for the items in the Bill of 

Quantities. 

This confirms that Option B is a re-measurement contract and the bill comprises only items measured 

using quantities and rates or stated as lump sums. Value related items are not used. Time related 

items are items measured using rates where the rate is a unit of time. 
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1.2. Function of the Bill of Quantities 

Clause 55.1 in Option B states, “Information in the Bill of Quantities is not Works Information or Site 

Information”.  This confirms that instructions to do work or how it is to be done are not included in 

the Bill, but in the Works Information.  This is further confirmed by Clause 20.1 which states, “The 

Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 

does not Provide the Works in accordance with the Bill of Quantities. The Bill of Quantities is only a 

pricing document.   

1.3. Guidance before pricing and measuring 

Employers preparing tenders or contract documents, and tendering contractors are advised to 

consult the sections dealing with the bill of quantities in the NEC3 Engineering and Construction 

Contract (June 2005) Guidance Notes before preparing the bill of quantities or before entering 

rates and lump sums into the bill.  

Historically bill of quantities based contracts in South Africa have been influenced by the different 

approaches of the civil engineering and building sectors of the industry through their respective 

discipline based standard forms of contract and methods of measurement.  This is particularly 

apparent in the approach to the Preliminary and General bill.   On the other hand, because ECC 

caters for a number of disciplines in the same contract, including electrical works, a different 

approach not currently found in local methods of measurement to the Preliminary & General bill 

items may have been used.   

The NEC approach to the P & G bill assumes use will be made of method related charges for 

Equipment applied to Providing the Works based on durations shown in the Accepted Programme, 

fixed charges for the use of Equipment that is required throughout the construction phase, time 

related charges for people working in a supervisory capacity for the period required, and lump 

sum charges for other facilities or services not directly related to performing work items typically 

included in other parts of the bill. 
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2. Measurement and payment 

2.1. Symbols 

The units of measurement described in the Bill of Quantities are metric units abbreviated as follows: 

Abbreviation Unit 

% percent 

h hour 

ha hectare 

kg kilogram 

kl kilolitre 

km kilometre 

km-pass kilometre-pass 

kPa kilopascal 

kW kilowatt 

l litre 

m metre 

mm millimetre 

m2 square metre 

m2-pass square metre pass 

m3 cubic metre 

m3-km cubic metre-kilometre 

MN meganewton 

MN.m meganewton-metre 
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2.2. General assumptions 

2.2.1. Unless otherwise stated, items are measured net in accordance with the drawings, and 

no allowance has been made in the quantities for waste. 

2.2.2. The Prices and rates stated for each item in the Bill of Quantities shall be treated as 

being fully inclusive of all work, risks, liabilities, obligations, overheads, profit and 

everything necessary as incurred or required by the Contractor in carrying out or 

providing that item.     

2.2.3. Clause 63.13 in Option B provides that these rates and Prices may be used as a basis for 

assessment of compensation events instead of Defined Cost. 

2.2.4. Where this contract requires detailed drawings, designs or other information to be 

provided, and no rates or prices are included in the bill specifically for such matters, then 

the Contractor is deemed to have allowed for all costs associated with such requirements 

within the tendered rates and Prices in the Bill of Quantities. 

2.2.5. An item against which no Price is entered will be treated as covered by other Prices or 

rates in the bill of quantities.  If a number of items are grouped together for pricing 

purposes, this will be treated as a single lump sum.  

 
1 Provisional Sums should not be used unless absolutely unavoidable.  Rather include specifications and associated bill 

items for the most likely scope of work, and then change later using the compensation event procedure if necessary.  
This is because tenderers cannot programme effectively for unknown scopes of work 

 

MPa megapascal 

No. number 

Prov sum1 provisional sum 

PC-sum prime cost sum 

R/only Rate only 

sum Lump sum 

t ton (1000kg) 

W/day Work day 
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2.2.6. The quantities contained in the Bill of Quantities may not be final and do not necessarily 

represent the actual amount of work to be done.  The quantities of work assessed and 

certified for payment by the Project Manager at each assessment date will be used for 

determining payments due and not the quantities given in the Bill of Quantities. 

2.2.7. The short descriptions of the items of payment given in the bill of quantities are only for 

the purposes of identifying the items.  More detail regarding the extent of the work 

entailed under each item is provided in the Works Information. 

2.3. Departures from the method of measurement 

2.4. Amplification of or assumptions about measurement items 

For the avoidance of doubt the following is provided to assist in the interpretation of descriptions 

given in the method of measurement.  In the event of any ambiguity or inconsistency between 

the statements in the method of measurement and this section, the interpretation given in this 

section shall be used.  
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C2.2 The bill of quantities 

No Description Unit Qty Rate Amount 

1 PRELIMINARY AND GENERAL          

1.1 Fixed charged items 

1.1.1 Site establishment Sum 1     

1.1.2 Site de-establishment Sum 1     

1.2 SAFETY FILE 

1.2.1 

Safety for approval (including PPE, 

medical tests etc) No 1    

Subtotal for Preliminary and General   

2. SUPPLY AND INSTALL PARK HOME  

2.1 

Ablution facility insulated corrosion 

free, divided into 2 (male and female) 

Plan 1, for RTDC Depot 3m x 6m 1     

2.2 

Insulated corrosion free Office unit, 

Plan 2, divided into 3 Offices for 

RTDC Depot 

12m x 3m 

3   

2.3 

Insulated corrosion free divided into 

2 offices (Library and Kitchen) 

Plan 3 for RTDC Depot 12m x 3m 1   

2.4 

Insulated corrosion free, Guard 

house Plan 4 for RTDC Depot 

3m x 3m 

1   

Subtotal for Supply and Install Park Home    

3. CONSTRUCTION         

3.1 Plumbing works  Sum 1     

3.2 Electrical works Sum 1   

Subtotal for Construction     

4. DELIVERY OF PARK HOME TO SITE 
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4.1. Ablution (3m x 6m) 

Distance 

per km 

(return) 1     

4.2 Offices (12m x 3m) 

Distance 

per km 

(return) 3   

4.3 Library & Kitchen (12m x 3m) 

Distance 

per km 

(return) 1   

4.4 Guard house (3m x 3m) 

Distance 

per km 

(return) 1   

Subtotal for Delivery of Park Home to Site     

Total Excluding VAT (1+2+3+4)  

VAT @ 15%  

Total Including VAT  
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SCOPE OF WORK 

1. The scope of the contract is as follows:  

1.1  Design, supply, delivery, installation and commissioning of park homes/modular units 

for office space to accommodate 16 employees.  

1.2  Insulation of all park homes/modular units.  

1.3  Provide a clear, detailed and defined site & buildings/construction plans.  

1.4  All units to be supplied with a DB board sufficient for the relevant building. An 

electrical COC to be provided for each structure. All electrical components must be 

South African Bureau of Standards (SABS) approved.  

1.5  All units shall have hardwearing vinyl floors.  

1.6  Windows shall be aluminium and powder coated.  

1.7  Conceal all wiring and flush mount all light switch and plug points.  

1.8  Reticulation and plumbing shall be included. All plumbing must be SABS approved.  

1.9  Provide specifications and project management plan from the start to the finalization 

of the project (outline activities, milestones and timelines).  

1.10 Detailed construction drawings shall be provided.  

1.11 Fitted kitchen and bathroom furniture must form part of the proposal.  

1.12 The quality of the level of service to be rendered must be in accordance with the 

acceptable standard of the trade concerned.  

1.13 The Service Provider shall ensure that all goods wherever possible are in accordance 

with the appropriate South African National Standards (SANS)/ International 

Organization for Standardization (ISO) requirements. Without limiting the foregoing, 

the Service Provider shall be deemed to be fully familiar with and comply with all the 

statutory Regulations or by-laws or any industry standards or Codes of Practice or 

manufacture’s recommendations as applicable to all parts of the work and shall 

indemnify Transnet against any legal proceedings, claims, losses arising from breach 

of failure to comply with same. The Service Provider shall observe:  

1.13.1 Occupational Health and Safety Act 85 of 1993 and any amendments thereto.  

1.13.2 South African National Standards (SANS)/ISO.  

1.13.3 The regulations appertaining to the Control of Substances Hazardous to Health. 

1.13.4 Provision shall be made by the Service Provider for the necessary equipment needed 

for the design, supply and installation of the park homes/modular units on site, as 

well as providing adequate personnel to facilitate the commission of the park 

homes/modular units.  



1.14 The Service Provider shall supply all personnel, equipment, test devices and material 

required for the necessary design, installation and execution of the works, either on-

site or readily available at their premises and shall be recorded and certified.  

1.15 Unit rates shall be provided for additional installations as may be required.  

2. Units to be supplied 

2.1.1 Plan 1: Ablution Facility Insulated corrosion free (male and female) (6m 

x 3m) 

2.1.1.1 Layout divided into two ablution facilities, male and female 

2.1.1.2  Four (4) x Windows with security bars and blinds in all windows 

2.1.1.3  Two (2) x Door (Exterior)  

2.1.1.4  Six (6) x toilet doors (Interior) – 3 x toilet doors (females), 3 x toilet doors (males) 

2.1.1.5  Panel partition for Toilet with Door and Indicator Bolt  

2.1.1.6  Four (4) x hand wash basins – 2 x basins (females), 2 x basins (males) 

2.1.1.7  One (1) x Urinal (male ablution)  

2.1.1.8  Urinal Installed with Flush-Master  

2.1.1.9  One (1) x waterproof DB with earth leakage and should be a minimum of 220V  

2.1.1.10 Four (4) x Lights (bowl fittings)  

2.1.1.11 Two (2) light switches 

2.1.1.12 Six (6) x Jacks (screw in) 

2.1.1.13 Six (6) x slabs  

2.1.1.14 Vinyl floors 

2.1.1.15 Two (2) x Step 

2.1.1.16 Plumbing (4 x wash hand basins) 

2.1.1.17 Plumbing (6 x waste closets) 

2.1.1.18 Plumbing (1 x Urinals)  

2.1.1.19 One (1) x Geyser 50L 

2.1.2 Plan 2: 3 x Insulated corrosion free office units (12 m x 3 m) 

2.1.2.1 Layout Divided into three rooms 

2.1.2.2  Insulation 40mm polystyrene insulation with Chromadek cladding internally and 

externally. 

2.1.2.3  Ceiling 40mm white Chromadek insulated panels. 

2.1.2.4  Divisions 2 x Chromadek division. 

2.1.2.5  Windows 5 x large aluminium windows (900 x 1200) with aluminium burglar 

guards and vertical blinds. 

2.1.2.6  Doors 3 x external Chromadek doors (840 x 2040) 



2.1.2.7  Electrics Distribution board, earth leakage, 3 x 16amp double plug points, 3 x 

double fluorescent lights, 3 x dedicated air conditioner plug points 

2.1.2.8  Flooring Marley industrial flooring 

2.1.2.9  Three (3) x Step 

2.1.2.10 Aircon 3 x 9000btu heating and cooling air conditioners 

2.1.2.11 Ten (10) x Jacks (screw in) 

2.1.2.12 Ten (10) x slabs 

2.1.2.13 Vinyl floors 

2.1.3 Plan 3: Insulated corrosion free library and kitchen (12 m x 3 m) 

2.1.3.1 Divided into two rooms.  

2.1.3.2  Layout Divided into two rooms (Library and Kitchen)  

2.1.3.3  Insulation 40mm polystyrene insulation with Chromadek cladding internally and 

externally.  

2.1.3.4  Ceiling 40mm white Chromadek insulated panels.  

2.1.3.5  Divisions 1 x Chromadek division with inter leading door.  

2.1.3.6  Windows 6 x Medium aluminium windows (900 x 1200) with burglar guards and 

vertical blinds.  

2.1.3.7  Doors 2 x external Chromadek doors (840 x 2040).  

2.1.3.8  Two (2) x Steps for each door  

2.1.3.9  One (1) x single sink pot with granite countertop  

2.1.3.10 Two (2) x Double door under counter steel cabinet  

2.1.3.11 One (1) x DB mounted with earth leakage and should be a 220v  

2.1.3.12 Two (2) x Lights (fluorescent tubes)  

2.1.3.13 Plumbing (1 x single sink pot)  

2.1.3.14 Plumbing (3 x waste closets)  

2.1.3.15 One (1) x 10L hydro boil with plug and switch Electrics Distribution board, 

earth leakage, 2 x 16amp double plug points, 2 x double fluorescent lights, 2 x 

dedicated air conditioner plug points.  

2.1.3.16 Flooring Marley industrial flooring.  

2.1.3.17 Aircon 2 x 12000btu heating and cooling air conditioners  

2.1.3.18 Ten (10) x Jacks (screw in)  

2.1.3.19 Ten (10) x slabs  

2.1.3.20 Vinyl floors  

2.1.4 Plan 4: Insulated corrosion free guard House (3m x 3m) 



2.1.4.1 Two (2) x Windows large & Small aluminium windows (900 x 1200 & 500 X 500) 

with aluminium burglar guards and vertical blinds.  

2.1.4.2  One (1) x Door (Exterior).  

2.1.4.3  One (1) x DB mounted with earth leakage and should be a minimum of 220V  

2.1.4.4  Two (2) x Lights (fluorescent tubes).  

2.1.4.5  Light switches.  

2.1.4.6  Four (4) x Jacks (screw in).  

2.1.4.7  Four (4) x slabs  

2.1.4.8  Vinyl floors  

2.1.4.9  Two (2) x Step  

2.1.4.10 Plumbing (1 x single sink pot)  

2.1.4.11 Plumbing (1 x waste closets)  

2.1.4.12 Aircon 1 x 9000btu heating and cooling air conditioner  
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1. BACKGROUND  

1.1. Transnet Freight Rail (TFR) specialises in the movement of a broad range of bulk and 

general freight commodities, including mining, agriculture, manufacturing goods, bulk 

liquids, containerized freight and automotive units and components. The Rolling Stock 

Technology (RST) department is a node within Technology Management in TFR, 

which operates the Railway Technology Development Centre (RTDC) and the 

Dynamic Testing Facility (DTF), with facilities located in Koedoespoort and Kilner Park, 

respectively. 

1.2. The role of RST within Technology Management is to conduct metallurgical and 

mechanical testing for supplier approval, quality assurance, train derailment 

investigations and failure investigations to ensure that all operational assets comply 

with Transnet’s technical requirements for reliability and availability. In addition, RST 

is the custodian of technical specifications together with rolling stock assets and this 

ensures that TFR has all manufacturing, maintenance and operational specifications, 

and that all rolling stock and rail operational functions comply with TFR technical 

requirements to ensure safe operation. The department is also involved in asset 

improvement to ensure that our operational activities are on par with competing 

industries. RST has commercialization potential and if all testing equipment are 

operational and available this will lead to quick response times and resolution of 

derailment investigations and the assurance that technical quality is maintained. 

1.3. RST is currently seeking park-homes for laboratory staff accommodation for RTDC 

facilities. 

1.4. Park-homes were used on a renewal rental contract from 2006 until 2019 to 

accommodate the laboratory personnel at RTDC. In 2019, the Park-home contract 

was not renewed leaving twenty-six (26) personnel without office space. Transnet 

Engineering (TE), Koedoespoort was used as a temporary solution for office 

accommodation, however, this had an impact on productivity, e.g. personnel had to 

drive to RTDC to conduct testing, drive back to TE to analyse and report on results, 

should the analysis require a retest drive back again to the laboratory leading to 

inefficiencies. In 2022, RST received a notice to vacate from TE premises leaving 

twenty-six (26) personnel without office space. Currently, RST made temporary 

solutions to accommodate the personnel in boardrooms and offices with limited 

space, and this is not sustainable. 
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2. CURRENT SITUATION 

2.1 The RTDC laboratory currently does not have the office capacity to accommodate all 

forty (40) personnel. The laboratory currently can accommodate twenty-four (24) 

personnel, thus requiring additional office space for approximately sixteen (16). 

Currently, personnel occupy boardrooms and laboratory spaces needed for daily 

laboratory operations, which is not sustainable. Inefficiencies caused are: 

2.1.1 Supplier approvals and hence procurement processes of railway assets. 

2.1.2 Delay in derailment investigations, which is a non-conformance in Transnet’s Board 

of Inquiry (BOI) investigations. 

2.2  Transnet must comply with the Railway Safety Regulator (RSR) Act No. 16 of 2002. 

As part of the testing and commissioning requirements of the RSR for new and 

modified rolling stock, RST personnel must be capable of being laboratory-based to 

conduct tests. 

 

3. OBJECTIVE 

 

3.1  Supply and installation of insulated park-homes (modular structures) to accommodate 

approximately sixteen (16) personnel, the park-homes will include both male and 

female ablution facilities, kitchen and a library. The Figure below shows the aerial view 

and the location where the park-homes will be installed. 

 

 

Aerial view of RTDC with the intended park-home installation area B10 

 

3.2  The successful Service Provider shall conduct the outlined activities: 
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3.2.1 Survey the proposed facility where the park-homes will be installed. 

3.2.2 Furnish details of any equipment or tools that may be brought to the site upon 

inspection. Transnet reserves the right to inspect such equipment at any point 

during the contract. 

3.2.3 Maintaining statutory (OHS Act and other Regulations) compliance of the premises 

and meeting the requirements. 

3.2.4 Electrical designs which include wiring, programming, issuing of Certificate of 

Compliance, etc. 

3.2.5 Testing and commissioning of the units. 

3.2.6 Construction management. 

3.2.7 Provide technical documentation, operating manuals, maintenance and schedule of 

maintenance under warrantee. 

 

4. TECHNICAL REQUIREMENTS 

4.1  Units to be supplied: Some suggested building layouts are shown in Annexure A. 

4.1.1 Plan 1: Ablution Facility Insulated corrosion free (male and female) (6m 

x 3m) 

4.1.1.1  Layout divided into two ablution facilities, male and female 

4.1.1.2  Four (4) x Windows with security bars and blinds in all windows 

4.1.1.3  Two (2) x Door (Exterior)  

4.1.1.4  Six (6) x toilet doors (Interior) – 3 x toilet doors (females), 3 x toilet doors (males) 

4.1.1.5  Panel partition for Toilet with Door and Indicator Bolt  

4.1.1.6  Four (4) x hand wash basins – 2 x basins (females), 2 x basins (males) 

4.1.1.7  One (1) x Urinal (male ablution)  

4.1.1.8  Urinal Installed with Flush-Master  

4.1.1.9  One (1) x waterproof DB with earth leakage and should be a minimum of 220V  

4.1.1.10 Four (4) x Lights (bowl fittings)  

4.1.1.11 Two (2) light switches 

4.1.1.12 Six (6) x Jacks (screw in) 

4.1.1.13 Six (6) x slabs  

4.1.1.14 Vinyl floors 

4.1.1.15 Two (2) x Step 

4.1.1.16 Plumbing (4 x wash hand basins) 
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4.1.1.17 Plumbing (6 x waste closets) 

4.1.1.18 Plumbing (1 x Urinals)  

4.1.1.19 One (1) x Geyser 50L 

4.1.2  Plan 2: 3 x Insulated corrosion free office units (12 m x 3 m) 

4.1.2.1  Layout Divided into three rooms 

4.1.2.2  Insulation 40mm polystyrene insulation with Chromadek cladding internally and 

externally. 

4.1.2.3  Ceiling 40mm white Chromadek insulated panels. 

4.1.2.4  Divisions 2 x Chromadek division. 

4.1.2.5  Windows 5 x large aluminium windows (900 x 1200) with aluminium burglar 

guards and vertical blinds. 

4.1.2.6  Doors 3 x external Chromadek doors (840 x 2040) 

4.1.2.7  Electrics Distribution board, earth leakage, 3 x 16amp double plug points, 3 x 

double fluorescent lights, 3 x dedicated air conditioner plug points 

4.1.2.8  Flooring Marley industrial flooring 

4.1.2.9  Three (3) x Step 

4.1.2.10 Aircon 3 x 9000btu heating and cooling air conditioners 

4.1.2.11 Ten (10) x Jacks (screw in) 

4.1.2.12 Ten (10) x slabs 

4.1.2.13 Vinyl floors 

 

4.1.3 Plan 3: Insulated corrosion free library and kitchen (12 m x 3 m) 

4.1.3.1  Divided into two rooms.  

4.1.3.2  Layout Divided into two rooms (Library and Kitchen)  

4.1.3.3  Insulation 40mm polystyrene insulation with Chromadek cladding internally and 

externally.  

4.1.3.4  Ceiling 40mm white Chromadek insulated panels.  

4.1.3.5  Divisions 1 x Chromadek division with inter leading door.  

4.1.3.6  Windows 6 x Medium aluminium windows (900 x 1200) with burglar guards and 

vertical blinds.  

4.1.3.7  Doors 2 x external Chromadek doors (840 x 2040).  

4.1.3.8  Two (2) x Steps for each door  

4.1.3.9  One (1) x single sink pot with granite countertop  

4.1.3.10 Two (2) x Double door under counter steel cabinet  
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4.1.3.11 One (1) x DB mounted with earth leakage and should be a 220v  

4.1.3.12 Two (2) x Lights (fluorescent tubes)  

4.1.3.13 Plumbing (1 x single sink pot)  

4.1.3.14 Plumbing (3 x waste closets)  

4.1.3.15 One (1) x 10L hydro boil with plug and switch Electrics Distribution board, 

earth leakage, 2 x 16amp double plug points, 2 x double fluorescent lights, 2 x 

dedicated air conditioner plug points.  

4.1.3.16 Flooring Marley industrial flooring.  

4.1.3.17 Aircon 2 x 12000btu heating and cooling air conditioners  

4.1.3.18 Ten (10) x Jacks (screw in)  

4.1.3.19 Ten (10) x slabs  

4.1.3.20 Vinyl floors  

 

4.1.4 Plan 4: Insulated corrosion free guard House (3m x 3m)  

4.1.4.1  Two (2) x Windows large & Small aluminium windows (900 x 1200 & 500 X 500) 

with aluminium burglar guards and vertical blinds.  

4.1.4.2  One (1) x Door (Exterior).  

4.1.4.3  One (1) x DB mounted with earth leakage and should be a minimum of 220V  

4.1.4.4  Two (2) x Lights (fluorescent tubes).  

4.1.4.5  Light switches.  

4.1.4.6  Four (4) x Jacks (screw in).  

4.1.4.7  Four (4) x slabs  

4.1.4.8  Vinyl floors  

4.1.4.9  Two (2) x Step  

4.1.4.10 Plumbing (1 x single sink pot)  

4.1.4.11 Plumbing (1 x waste closets)  

4.1.4.12 Aircon 1 x 9000btu heating and cooling air conditioner  

 

5.  SCOPE OF WORK  

The scope of the contract is as follows:  

5.1  Design, supply, delivery, installation and commissioning of park homes/modular units 

for office space to accommodate 16 employees.  

5.2  Insulation of all park homes/modular units.  
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5.3  Provide a clear, detailed and defined site & buildings/construction plans.  

5.4  All units to be supplied with a DB board sufficient for the relevant building. An 

electrical COC to be provided for each structure. All electrical components must be 

South African Bureau of Standards (SABS) approved.  

5.5  All units shall have hardwearing vinyl floors.  

5.6  Windows shall be aluminium and powder coated.  

5.7  Conceal all wiring and flush mount all light switch and plug points.  

5.8  Reticulation and plumbing shall be included. All plumbing must be SABS approved.  

5.9  Provide specifications and project management plan from the start to the finalization 

of the project (outline activities, milestones and timelines).  

5.10 Detailed construction drawings shall be provided.  

5.11 Fitted kitchen and bathroom furniture must form part of the proposal.  

5.12 The quality of the level of service to be rendered must be in accordance with the 

acceptable standard of the trade concerned.  

5.13 The Service Provider shall ensure that all goods wherever possible are in accordance 

with the appropriate South African National Standards (SANS)/ International 

Organization for Standardization (ISO) requirements. Without limiting the foregoing, 

the Service Provider shall be deemed to be fully familiar with and comply with all the 

statutory Regulations or by-laws or any industry standards or Codes of Practice or 

manufacture’s recommendations as applicable to all parts of the work and shall 

indemnify Transnet against any legal proceedings, claims, losses arising from breach 

of failure to comply with same. The Service Provider shall observe:  

5.13.1 Occupational Health and Safety Act 85 of 1993 and any amendments thereto.  

5.13.2 South African National Standards (SANS)/ISO.  

5.13.3 The regulations appertaining to the Control of Substances Hazardous to Health. 

5.13.4 Provision shall be made by the Service Provider for the necessary equipment 

needed for the design, supply and installation of the park homes/modular units on 

site, as well as providing adequate personnel to facilitate the commission of the 

park homes/modular units.  

5.14 The Service Provider shall supply all personnel, equipment, test devices and material 

required for the necessary design, installation and execution of the works, either on-

site or readily available at their premises and shall be recorded and certified.  

5.15 Unit rates shall be provided for additional installations as may be required.  
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6. DURATION OF CONTRACT  

The contract shall cover the once-off supply, installation, commissioning, testing, and 

training on the equipment.  

 

7.  AREAS OF DEPLOYMENT / SERVICES  

The park homes/modular units shall be installed and commissioned at the following 

address:  

Railway Technology Development Centre  

1000 Bluegum Avenue  

Koedoespoort, Pretoria, 0186 

 

8.  FUNCTIONAL REQUIREMENTS  

The Service Provider(s) should provide the high-level plan/methodology that is going to 

be used to perform the scope of work and clearly demonstrate how the deliveries will be 

achieved. The typical phases involved in a project of this nature are:  

• Planning and Preparation 

• Assessment  

• Reporting  

• Installation of system(s)  

• Testing and Commissioning  

• Maintenance  

• Recommendation and Remediation 

 

9. PERFORMANCE REQUIREMENTS 

Detailed documentation of tools used, and methodology employed to conduct the 

assessments must be provided:  

 
9.1  Service Provider(s) shall ensure that equipment and installation comply with the 

requirements of the Occupational Health and Safety Act 85 of 1993 and its regulations. 

9.2  It is the responsibility of the Service Provider(s) to ensure that personnel in their 

service and especially those delivering goods always meet the requirements.  
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9.3  The Service Provider(s) shall not erect or display any sign, printed matter, painting, 

name plates, advertisement and article or object of any nature whatsoever in or to 

buildings or sites or any part thereof without written consent.  

9.4  Service Provider(s) shall provide sufficient proof of having suitable experience 

regarding the design and manufacturing of similar works.  

9.5  The Service Provider(s) must furnish details of any equipment infrastructure or tools 

that may be brought to the site upon inspection. Provision is made for the inspection 

of such equipment at any point during the contract.  

9.6  Furthermore, the equipment infrastructure or tools in the environment for the purpose 

of executing this project by the successful Service Provider(s) shall be removed by the 

Service Provider from TFR’s environment upon completion of the project and its 

deliverables/artefacts submitted as per TFR’s requirements.  

9.7  It shall be the responsibility of the Service Provider(s) to safeguard their equipment 

infrastructure and tools from damage, theft and vandalism during the contract period.  

9.8  The Service Provider(s) shall ensure that no adverse impact on business or 

infrastructure of Transnet Freight Rail, due to the activities relating to this project.  

 

10. OTHER REQUIREMENTS  

10.1  Installation:  

10.1.1  The installation shall be done in accordance with the relevant engineering and 

construction, SANS/ISO quality and Health and Safety Standards. The Service 

Provider(s) shall supply the Construction Industry Development Board (CIBD) valid 

grading certificate. 

10.1.2  An installation plan shall be supplied.  

10.1.3  Installation shall be in accordance with the approved drawing and applicable 

standards.   

10.2 Work drawings and project plans:  

10.2.1  The Service Provider(s) shall perform a site visit and provide clear, detailed and 

defined site and building plans/drawings and specifications.  

10.2.2  The Service Provider(s) shall provide technology, specifications and project 

management plan outlining all activities, milestone and timelines.  
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11.  HEALTH AND SAFTEY 

11.1 Service Provider(s) shall comply with the requirements of the Occupational Health 

and Safety Act 85 of 1993 and its regulations and all applicable legislation.  

11.2 The Health and Safety Specifications will be developed on the outcome of the 

Baseline Risk Assessment, and all Service Providers(s) will be required to comply with 

the project specific health and safety specifications.  

11.3 It is a requirement that the Service Provider(s) demonstrate that adequate 

provisions have been made for the cost of Health and Safety. The cost of health and 

safety, therefore, needs to be include in the Bill of Quantities.  

11.4 A signed-off appointment letter for the health and safety officer with roles and 

responsibilities will be required for this project, and only persons registered with 

SACPCMP shall be appointed as health and safety officers.  

11.5 Service Provider(s) are required to comply with the Health and Safety specification 

and to submit all the required Health and Safety-related documentation, such as the 

Mandatory agreement, the Health and Safety questionnaire, Cost breakdown, etc.  
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ANNEXURE A: Suggested Park Home/Modular Unit Layout: 

Plan 1 
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 Layout example: 
 

 
 
 

 

 
 

 



   
TRANSNET FREIGHT RAIL 

TENDER NUMBER : HOAC-PRC-57725-CIDB 
DESCRIPTION OF WORKS: PURCHASE OF PARK-HOMES FOR THE LABORATORY WORK-SPACE ACCOMODATION FOR THE 

ROLLING STOCK TECHNOLOGY DEPARTMENT. 

 

 
Contract PAGE 1 Part C4 
CPM 2020 Rev01  C4. Site Information 
 

PART 4: SITE INFORMATION 
 
Core clause 11.2(16) states  
 
“Site Information is information which 
 
• describes the Site and its surroundings and 
• is in the documents which the Contract Data states it is in.” 
 
In Contract Data, reference has been made to this Part 4 of the contract for the location of Site 
Information. 
 

1. Description of the Site and its surroundings 

1.1. General description 

Transnet buildings within depot: Railway Technology Development Centre, Koedoespoort, Pretoria 

 

1.2. Existing buildings, structures, and plant & machinery on the Site 

Transnet Depots are familiar with railway lines, various buildings housing different operations and 
activities critical for the day to day Transnet business. The activities in this areas are safety 
cautious and key to the area is movement of Trains. Plant and machinery are common in this 
depots ranging from standby generators to point machines. 

 

1.3. Subsoil information 

N/A 

 

1.4. Hidden services  

 

It is advisable for the service provider takes precautionary measures in that there are electrical 
cables, fibre cables, telecoms cable, existing aircon and water piping, in the spaces that need to be 
worked 

 

1.5. Other reports and publicly available information 

Care need to be taken as most Transnet depots are in remote areas and within the proximity of 
informal settlements 
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Mandatary Agreement 

 
 

OCCUPATIONAL HEALTH AND SAFETY ACT 85 of 1993 (AS AMENDED) 
 

 
 

AGREEMENT WITH MANDATORY 
In terms of Section 37(1) & (2) 

 
 

 

 
 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 
 
 
 

 
Transnet SOC Ltd 

 (Hereinafter referred to as the Employer) 
 
 
 

AND 
 
 

------------------------------------------ 
        

(Hereinafter referred to as Mandatory (Principal Contractor) 
  

 
 
 
Compensation Fund Number :  
 
Project Name   :  
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28. HEADING 
 
PREAMBLE 

 WHEREAS section 37(1) & (2) of the Occupational Health and Safety Act No 85 of 1993 (“the Act”) requires 
that parties have an agreement in writing to ensure compliance by a mandatory in line with the provisions of 
the Act. 

AND WHEREAS Transnet SOC Ltd requires the services of the Contractors to execute certain projects within 
its workshops. 

 AND WHEREAS TRANSNET SOC LTD can be better served by Contractors who have the infrastructure, 
specialist employees and expertise to execute such projects at the highest level of efficiency on short notice. 

 NOW THEREFORE the parties agree as follows; 

1. DEFINITIONS 

For the purpose of this agreement, unless the context indicates otherwise, the following definitions are set out 
for the terms indicated: 

1.1  “Act” means the Occupational Health and Safety Act No 85 of 1993; 

1.2 "Agreement" means this Mandatary agreement; 

1.3  “Contractor ” means the Mandatory; 

1.4 “COID Act” means the Compensation for Occupational Injuries and Diseases Act No 130 of 1993. 

1.5  “Effective Date” means the date of signature of this Agreement by the last party signing hereto; 

1.6 “Employer” refers to TRANSNET SOC LTD; 

1.7  “Mandatary” means an agent, Contractor or sub-contractor for work, but without derogating from the 
status in his own right as an employer or user; 

1.8 “Parties” means TRANSNET SOC LTD and the Contractor, and “Party” shall mean either one of them, as 
the context indicates; 

1.9 “Principal Contract” means the appointed contractor whereby such contractor has to provide goods and 
or services to TRANSNET SOC LTD. 
 

1.10 “Regulations” means regulations promulgated in terms of the relevant legislation. 

1.11 “Section” means the relevant section of the Occupational Health and Safety Act No 85 of 1993 

1.12 "Services" means the services to be provided by the Contractor to TRANSNET SOC LTD. 

1.13 "TRANSNET SOC LTD" means Transnet Group and all its operating divisions and Specialist units with 
(Registration No. 1990/000900/06), a public company incorporated in accordance with the company 
laws of the Republic of South Africa; 

2. INTERPRETATION 
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2.1 Clause headings in this Agreement are included for ease of reference only and do not form part of this 
Agreement for the purposes of interpretation or for any other purpose. No provision shall be construed 
against or interpreted to the disadvantage of either Party hereto by reason of such Party having or 
being deemed to have structured or drafted such provision. 

 
2.2 Any term, word or phrase used in this Agreement, other than those defined under the clause heading 

“Definitions”  shall be given its plain English meaning, and those terms, words, acronyms, and phrases 
used in this Agreement will be interpreted in accordance with the generally accepted meanings 
accorded thereto. 

 
2.3 A reference to the singular incorporates a reference to the plural and vice versa. 
 
2.4 A reference to natural persons incorporates a reference to legal persons and vice versa. 
 

2.5 A reference to a particular gender incorporates a reference to the other gender. 
 
3. REPORTING 
 

3.1 The Mandatary and/or his designated person appointed in terms of Section 16(2) of the Occupational 
Health and Safety Act 85 of 1993 (”the OHS Act”) shall report to the Risk Manager and/or a Project 
Manager and/or a representative designated by the Employer prior to commencing the work at the 
premises of the Employer. 

 
 
4. WARRANTY OF COMPLIANCE 
 

4.1 In terms of this Agreement the Mandatary warrants that he agrees to any of the arrangements and 
procedures as prescribed by the Employer and as provided for in terms of Section 37(2) of the OHS 
Act for the purposes of compliance with the OHS Act. 

 
4.2 The Mandatary further warrants that he and/or his employees undertake to maintain such compliance 

with the OHS Act.  Without derogating from the generality of the above, nor from the provisions of the 
said Agreement, the Mandatary shall ensure that the clauses as hereunder described are at all times 
adhered to by himself and his employees. 

 
4.3 The Mandatary hereby undertakes to ensure that the health and safety of any other person on the 

premises is not endangered by the conduct of his activities and that of his employees.   
 

5. APPOINTMENTS AND TRAINING 
 

5.1 The Mandatary shall appoint competent persons as per Section 16(2) of the OHS Act.  Any such 
appointed person shall be trained on any occupational health and safety matter and the OHS Act 
provisions pertinent to the work is to be performed under his responsibility.  Copies of any 
appointments made by the Mandatary shall immediately be provided to the Employer. 

 
5.2 The Mandatary shall further ensure that all his employees are trained on the health and safety aspects 

relating to the work to be done on the premises of the Employer and that they understand the hazards 
associated with such work being carried out on the premises.  Without derogating from the foregoing, 
the Mandatary shall, in particular, ensure that all his users or operators of any materials, machinery or 
equipment are properly trained in the use of such materials, machinery or equipment. 

 
5.3 Notwithstanding the provisions of the above, the Mandatary shall ensure that he, his appointed 

responsible persons and his employees are at all times familiar with the provisions of the OHS Act, and 
that they comply with the provisions of the Act. 
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6. SUPERVISION, DISCIPLINE AND REPORTING 
 

6.1 The Mandatary shall ensure that all work performed on the Employer’s a premise is done under strict 
supervision and that no unsafe or unhealthy work practices are permitted.  Discipline regarding health 
and safety matters shall be strictly enforced against any of his employees regarding non-compliance 
by such employee with any health and safety matters. 

 
6.2 The Mandatary shall further ensure that his employees report to him all unsafe or unhealthy work 

situations immediately after they become aware of such conditions and that he in turn immediately 
reports these to the Employer and/or his representative. 

 
7. ACCESS TO THE OHS ACT 
 

7.1 The Mandatary shall ensure that he has an updated copy of the OHS Act on site at all times and that 

this is accessible to his appointed responsible persons and employees, save that the parties may make 
arrangements for the Mandatary and his appointed responsible persons and employees to have access 
to the Employer’s updated copy/copies of the Act. 

 
8. COOPERATION 
 

8.1 The Mandatary and/or his responsible persons and employees shall provide full co-operation and 
information if and when the Employer or his representative inquires into any occupational health and 
safety issues concerning the Mandatary.  It is hereby recorded that the Employer and his 
representative shall at all times be entitled to make such inquiry. 

 
8.2 Without derogating from the generality of the above, the Mandatary and his responsible persons shall 

make available to the Employer and his representative, on request, all and/or any checklists and 
inspection registers required to be kept by him in respect of any of his materials, machinery or 
equipment. 

 
9. WORK PROCEDURES 
 

9.1 The Mandatary shall, after having established the dangers associated with the work performed, 
develop and implement mitigation measures to minimize or eliminate such dangers for the purpose of 
ensuring a healthy and safe working environment. The Mandatary shall then ensure that his 
responsible persons and employees are familiar with such mitigation measures. 

 
9.2 The Mandatary shall implement any other safe work practices as prescribed by the Employer and shall 

ensure that his responsible persons and employees are made conversant with such other safe work 
practices as prescribed by the Employer and that his responsible persons and employees adhere to 
such safe work practices. 

 
9.3 The Mandatary shall ensure that work for which any permit is required by the Employer is not 

performed by his employees prior to the Employer obtaining such permit from the Mandatary. 
 
10. HEALTH AND SAFETY MEETINGS 
 

10.1 If required in terms of the OHS Act, the Mandatary shall establish his own health and safety 
committee(s) and ensure that his employees, being the committee members, provide health and 
safety representatives to attend the Employer’s health and safety committee meetings. 

 
11. COMPENSATION REGISTRATION 
 

11.1 The Mandatary shall ensure that he has a valid proof of registration with the Compensation 
Commissioner, as required in terms of COID Act, and that all payments owing to the Commissioner 
are discharged.  The Mandatary shall further ensure that the cover remain in force while any such 
employee is present on the premises. 
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12. MEDICAL EXAMINATIONS 
 

12.1 The Mandatary shall ensure that all his employees undergo routine medical examinations and that they 
are medically fit for the purposes of the work they are to perform. 

 
 
13. INCIDENT REPORTING AND INVESTIGATION 
 

13.1 All incidents referred to in Section 24 of the OHS Act shall be reported by the Mandatary to the 
Department of Labour and to the Employer.  The Employer shall further be provided with copies of any 
written documentation relating to any incident.  

 
13.2 The Employer retains an interest in the reporting of any incident as described above as well as in any 

formal investigation and/or inquiry conducted in terms of section 32 of the OHS-Act into such incident. 
 
14. SUBCONTRACTORS 
 

14.1 The Mandatary shall notify the Employer of any subcontractor he may wish to perform work on his 
behalf on the Employer’s premises. It is hereby recorded that all the terms and provisions contained in 
this clause shall be equally binding upon the subcontractor prior to the subcontractor commencing 
with the work.  Without derogating from the generality of this paragraph: 

 
14.1.1 The Mandatary shall ensure that training as discussed under appointments and training, 

is provided prior to the subcontractor commencing work on the Employer’s premises. 
 

14.1.2 The Mandatary shall ensure that work performed by the subcontractor is done under his 
strict supervision, discipline and reporting. 

 
14.1.3 The Mandatary shall inform the Employer of any health and safety hazards and/or issue 

that the subcontractor may have brought to his attention. 
 

14.1.4 The Mandatary shall inform the Employer of any difficulty encountered regarding 
compliance by the subcontractor with any health and safety instruction, procedure 
and/or legal provision applicable to the work the subcontractor performs on the 
Employer’s premises. 

 
15. SECURITY AND ACCESS 
 

15.1 The Mandatary and his employees shall enter and leave the premises only through the main gate(s) 
and/or checkpoint(s) designated by the Employer. The Mandatary shall ensure that employees observe 
the security rules of the Employer at all times and shall not permit any person who is not directly 
associated with the work from entering the premises. 

 
15.2 The Mandatary and his employees shall not enter any area of the premises that is not directly 

associated with their work.   
 

15.3 The Mandatary shall ensure that all materials, machinery or equipment brought by him onto the 
premises are recorded at the main gate(s) and/or checkpoint(s). Failure to do this may result in a 
refusal by the Employer to allow the materials, machinery or equipment to be removed from the 
Employer’s premises. 

 
16. FIRE PRECAUTIONS AND FACILITIES 
 

16.1 The Mandatary shall ensure that an adequate supply of fire-protection and first-aid facilities are 
provided for the work to be performed on the Employer’s premises, save that the Parties may mutually 
make arrangements for the provision of such facilities. 



 

 

                                                                                                                                   
 

TRN-IMS-GRP-AGR-014.9 
Contractor Management Procedure 

       Version 2.0 Page 7 | 9 

©Transnet SOC Ltd   
 
      
 

 
16.2 The Mandatary shall further ensure that all his employees are familiar with fire precautions at the 

premises, which includes fire-alarm signals and emergency exits, and that such precautions are 
adhered to. 

 
 

 
 
17. ABLUTION FACILITIES 
 

17.1 The Mandatary shall ensure that an adequate supply of ablution facilities are provided for his 
employees performing work on the Employer’s premises, save that the parties may mutually make 
arrangements for the provision of such facilities. 

 

18. HYGIENE AND CLEANLINESS 
 

18.1 The Mandatary shall ensure that the work site and surround area is at all times maintained to the 
reasonably practicable level of hygiene and cleanliness. In this regard, no loose materials shall be left 
lying about unnecessarily and the work site shall be cleared of waste material regularly and on 
completion of the work. 

 
19. NO NUISANCE 
 

19.1 The Mandatary shall ensure that neither he nor his employees undertake any activity that may cause 
environmental impairment or constitute any form of nuisance to the Employer and/or his surroundings. 

 
19.2 The Mandatary shall ensure that no hindrance, hazard, annoyance or inconvenience is inflicted on the 

Employer, another Mandatary or any tenants. Where such situations are unavoidable, the Mandatary 
shall give prior notice to the Employer. 

 
20. INTOXICATION NOT ALLOWED 
 

20.1 No intoxicating substance of any form shall be allowed on site. Any person suspected of being 
intoxicated shall not be allowed on the site.  Any person required to take medication shall notify the 
relevant responsible person thereof, as well as the potential side effects of the medication. 

 
21. PERSONAL PROTECTIVE EQUIPMENT 
 

21.1 The Mandatary shall ensure that his responsible persons and employees are provided with adequate 
personal protective equipment (PPE) for the work they may perform and in accordance with the 
requirements of General Safety Regulation 2 (1) of the OHS Act. The Mandatary shall further ensure 
that his responsible persons and employees wear the PPE issued to them at all material times. 

 
22. PLANT, MACHINERY AND EQUIPMENT 
 

22.1 The Mandatary shall ensure that all the plant, machinery, equipment and/or vehicles he may wish to 
utilize on the Employer’s premises is/are at all times of sound order and fit for the purpose for which 
it/they is/are attended to, and that it/they complies/comply with the requirements of Section 10 of the 
OHS Act.  

 
22.2 In accordance with the provisions of Section 10(4) of the OHS Act, the Mandatary hereby assumes the 

liability for taking the necessary steps to ensure that any article or substance that it erects or installs at 
the premises, or manufactures, sells or supplies to or for the Employer, complies with all the 
prescribed requirements and will be safe and without risks in terms of health and safety when properly 
used. 
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23. NO USAGE OF THE EMPLOYER’S EQUIPMENT 
 

23.1 The Mandatary hereby acknowledges that his employees are not permitted to use any materials, 
machinery or equipment of the Employer unless the prior written consent of the Employer has been 
obtained, in which case the Mandatary shall ensure that only those persons authorized to make use of 
such materials, machinery or equipment, have access thereto. 

 
 
24. TRANSPORT 
 

24.1 The Mandatary shall ensure that all road vehicles used on the premises are in a roadworthy condition 
and are licensed and insured. The Mandatary shall ensure that all drivers shall have relevant and valid 
driving licenses and the Mandatary shall ensure that no vehicle/s shall carry passengers unless it is 
specifically designed to do and that all drivers shall adhere to the speed limits and road signs on the 

premises at all times. 
 

24.2 In the event that any hazardous substances are to be transported on the premises, the Mandatary 
shall ensure that the requirements of the Hazardous Substances Act 15 of 1973 are complied with fully 
all times. 

 
 
25. CLARIFICATION 
 

25.1 In the event that the Mandatary requires clarification of any of the terms or provisions of this 
Agreement, he should take the necessary steps to contact the Risk Manager of the Employer to obtain 
such clarification. 

 
 
26. DURATION OF AGREEMENT 
 

26.1 This Agreement shall remain in force for the duration of the work to be performed by the Mandatary 
and/or while any of the Mandatary’s employees are present on the Employer’s premises. 

 
 
27. NON COMPLIANCE WITH THE AGREEMENT 
 
 

27.1 If the Mandatory fails to comply with any provisions of this Agreement, the Employer shall be entitled 
to give the mandatory 7 (seven) days written notice to remedy such non-compliance and if the 
Mandatory fails to comply with such notice, then the Employer shall forthwith be entitled but not 
obliged, without prejudice to any other rights or remedies which the mandatory may have in law,  

271.1 to suspend the main Agreement; or 

27.1.2 To claim immediate performance and/or payment of such obligations. 

27.2 Should mandatory continue to breach the contract on three occasions, then the Employer is                  
authorised to suspend the main contract without complying with the condition stated in the clause 
above. 

 

28. HEADINGS 
 

The headings as contained in this Agreement are for reference purposes only and shall not be construed as 
having any interpretative value in them or as giving any indication as to the meaning of the contents of the 
paragraphs contained in this Agreement. 
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Thus done and signed  

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

For and on behalf of the Employer 

 

 

Witnesses: 

 

1. ____________________________   

 

2. ____________________________ 

 

 

 

at ___________________on the _____  day of _____________ 201__  

 

 

______________________________________________ 

for and on behalf of the Mandatary 

 

Witnesses: 

 

3. ____________________________   

 

4. ____________________________ 
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1.0 SCOPE 

1.1 This specification covers the network operator’s requirements for general work and works on, over, under or 

adjacent to railway lines and near high voltage equipment. 

2.0 DEFINITIONS 

 The following definitions shall apply: 

 “Authorised Person” - A person whether an employee of the network operator or not, who has been 

specially authorised to undertake specific duties in terms of Transnet’ publication Electrical Safety 

Instructions, and who holds a certificate or letter of authority to that effect. 

 “Barrier” Any device designed to restrict access to "live" high-voltage electrical equipment. 

 “Bond” - A short conductor installed to provide electrical continuity. 

 “Contractor” - Any person or organisation appointed by the network operator to carry out work on its behalf. 

 “Contract Supervisor” - The person or juristic person appointed by the network operator from time to time as 

the Contract Supervisor, to administer the Contractor's performance and execution of the Works according 

to the powers and rights held by and obligations placed upon the Contract Supervisor in terms of the 

Contract. 

 “Dead” - Isolated and earthed. 

 “Electrical Officer (Contracts)” - The person appointed in writing by the Project Manager in terms of this 

specification as the person who shall be consulted by the Contractor in all electrical matters to ensure that 

adequate safety precautions are taken by the Contractor. 

 “Executive Officer” - The person appointed by the network operator from time to time as the Executive 

Officer to act according to the rights and powers held by and obligations placed upon him in terms of the 

Contract. 

 “High-Voltage” - A voltage normally exceeding 1000 volts. 

 “Live” - A conductor is said to be “live" when it is at a potential different from that of the earth or any other 

conductor of the system of which it forms a part. 

 “Near” - To be in such a position that a person's body or the tools he is using or any equipment he is 

handling may come within 3 metres of “live” exposed high-voltage electrical equipment. 

 “Occupation” - An authorisation granted by the network operator for work to be carried out under specified 

conditions on, over, under or adjacent to railway lines. 

 “Occupation Between Trains” - An occupation during an interval between successive trains. 

 “Optical Fibre Cable” - Buried or suspended composite cable containing optical fibres used in: 

 telecommunication networks for transmission of digital information and  

 safety sensitive train operations systems. 

 “Project Manager” – As defined in the special conditions of the contract. The person or juristic person 

appointed by the network operator from time to time as the Project Manager, to administer the Contract 

according to the powers and rights held by and obligations placed upon him in terms of the Contract. 

 “Responsible Representative” - The responsible person in charge, appointed by a contractor, who has 

undergone specific training (and holds a certificate) to supervise (general or direct) staff under his control 

who perform general work or to work on, over, under or adjacent to railway lines and in the vicinity of high-

voltage electrical equipment. 

 “Total Occupation” - An occupation for a period when trains are not to traverse the section of line covered by 

the occupation. 

 “Work on” - Work undertaken on or so close to the equipment that the specified working clearances to the 

“live” equipment cannot be maintained. 

 “Work Permit” - A combined written application and authority to proceed with work on or near dead electrical 

equipment. 

 “Works” – The contractual intent for the work to be done as defined in the contract at a defined work site. 
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PART A - GENERAL SPECIFICATION 

3.0 AUTHORITY OF OFFICERS OF TRANSNET 

3.1 The Contractor shall co-operate with the officers of the network operator and shall comply with all 

instructions issued and restrictions imposed with respect to the Works which bear on the existence and 

operation of the network operator's railway lines and high-voltage equipment. 

3.2 Without limiting the generality of the provisions of clause 3.1, any duly authorised representative of the 

network operator, having identified himself, may stop the work if, in his opinion, the safe passage of trains or 

the safety of the network operator’s assets or any person is affected. CONSIDERATIONS OF SAFETY 

SHALL TAKE PRECEDENCE OVER ALL OTHER CONSIDERATIONS. 

4.0 CONTRACTOR'S REPRESENTATIVES AND STAFF 

4.1 The Contractor shall nominate Responsible Representatives of whom at least one shall be available at any 

hour for call-out in cases of emergency. The Contractor shall provide the Contract Supervisor with the 

names, addresses and telephone numbers of the representatives. 

4.2 The Contractor guarantees that he has satisfied himself that the Responsible Representative is fully 

conversant with this specification and that he shall comply with all his obligations in respect thereof. 

4.3 The Contractor shall ensure that all contractor staff receives relevant awareness, educational and 

competence training regarding safety as prescribed. 

5.0 OCCUPATIONS AND WORK PERMITS 

5.1 Work to be done during total occupation or during an occupation between trains or under a work permit 

shall be done in a manner decided by the Contract Supervisor and at times to suit the network operator 

requirements. 

5.2 The Contractor shall organise the Works in a manner which will minimise the number and duration of 

occupations and work permits required. 

5.3 The network operator will not be liable for any financial or other loss suffered by the Contractor arising from 

his failure to complete any work scheduled during the period of an occupation or work permit. 

5.4 The Contractor shall submit to the Contract Supervisor, in writing, requests for occupations or work permits 

together with details of the work to be undertaken, at least 21 days before they are required. The network 

operator does not undertake to grant an occupation or work permit for any particular date, time or duration. 

5.5 The network operator reserves the right to cancel any occupation or work permit at any time before or 

during the period of occupation or work permit. If, due to cancellation or change in date or time, the 

Contractor is not permitted to start work under conditions of total occupation or work permit at the time 

arranged, all costs caused by the cancellation shall be born by the Contractor except as provided for in 

clauses 5.6 to 5.8. 

5.6 When the Contractor is notified less than 2 hours before the scheduled starting time that the occupation or 

work permit is cancelled, he may claim reimbursement of his direct financial losses caused by the loss of 

working time up to the time his labour and plant are employed on other work, but not exceeding the period 

of the cancelled occupation or work permit. 

5.7 When the Contractor is notified less than 2 hours before the scheduled starting time, or during an 

occupation or work permit, that the duration of the occupation or work permit is reduced, he may claim 

reimbursement of his direct financial losses caused by the loss of working time due to the reduced duration 

of the occupation or work permit. 

5.8 Reimbursement of the Contractor for any loss of working time in terms of clause 5.6 and 5.7, shall be 

subject to his claims being submitted within 14 days of the event with full details of labour and plant 

involved, and provided that the Contract Supervisor certifies that no other work on which the labour and 

plant could be employed was immediately available. 

5.9 Before starting any work for which an occupation has been arranged, the Contractor shall obtain from the 

Contract Supervisor written confirmation of the date, time and duration of the occupation. 

5.10 Before starting any work for which a work permit has been arranged, the Responsible Representative shall 

read and sign portion C of the Work Permit, signifying that he is aware of the work boundaries within which 

work may be undertaken. After the work for which the permit was granted has been completed, or when the 
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work permit is due to be terminated, or if the permit is cancelled after the start, the same person who signed 

portion C shall sign portion D of the Work Permit, thereby acknowledging that he is aware that the electrical 

equipment is to be made “live”. The Contractor shall advise all his workmen accordingly. 

6.0 SPEED RESTRICTIONS AND PROTECTION 

6.1 When speed restrictions are imposed by the network operator because of the Contractor's activities, the 

Contractor shall organise and carry out his work so as to permit the removal of the restrictions as soon as 

possible. 

6.2 When the Contract Supervisor considers protection to be necessary the Contractor shall, unless otherwise 

agreed, provide all protection including flagmen, other personnel and all equipment for the protection of the 

network operator's and the Contractor's personnel and assets, the public and including trains. 

6.2.1 The network operator will provide training free of charge of the Contractor's flagmen and other personnel 

performing protection duties. The Contractor shall consult with the Contract Supervisor, whenever he 

considers that protection will be necessary, taking into account the minimum permissible clearances set out 

in the Manual for Track Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

6.3 The Contractor shall appoint a Responsible Representative to receive and transmit any instruction which 

may be given by the network operator personnel providing protection. 

7.0 ROADS AND ROADS ON THE NETWORK OPERATOR’S PROPERTY 

7.1 The Contractor shall take every reasonable precaution to prevent damage to any roads or bridges used 

to obtain access to the site, and shall select routes, use vehicles, and restrict loads so that any 

extraordinary traffic as may arise from the moving of plant or material to or from the site shall be limited 

as far as is reasonably possible. 

7.2 The Contractor shall not occupy or interfere in any way with the free use of any public or private road, 

right-of-way, path or street unless the Contract Supervisor has obtained the approval of the road 

authority concerned. 

8.0 CLEARANCES 

8.1 No temporary works shall encroach on the appropriate minimum clearances set out in the Manual for Track 

Maintenance (Document no. BBB0481): 

 Drawing no. BE-97 Sheet 1: Horizontal Clearances: 1065mm gauge (Annexure 1 sheet 1) 

 Drawing no. BE-97 Sheet 2: Vertical Clearances: 1065mm gauge (Annexure 1 sheet 2) 

 Drawing no. BE-97 Sheet 3: Clearances: Platform (Annexure 1 sheet 3) 

 Drawing no. BE-97 Sheet 5: Clearances: 610mm Gauge (Annexure 1 sheet 5) 

9.0 STACKING OF MATERIAL 

9.1 The Contractor shall not stack any material closer than 3m from the centre line of any railway line without 

prior approval of the Contract Supervisor. 

10.0 EXCAVATION, SHORING, DEWATERING AND DRAINAGE 

10.1 Unless otherwise approved by the Contract Supervisor any excavation adjacent to a railway line shall not 

encroach on the hatched area shown in Figure 1. 
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10.2 The Contractor shall provide, at his own cost any shoring, dewatering or drainage of any excavation unless 

otherwise stipulated elsewhere in the Contract. 

10.3 Where required by the Contract Supervisor, drawings of shoring for any excavation under or adjacent to a 

railway line shall be submitted and permission to proceed, obtained before the excavation is commenced. 

10.4 The Contractor shall prevent ingress of water to the excavation but where water does enter, he shall 

dispose of it as directed by the Contract Supervisor. 

10.5 The Contractor shall not block, obstruct or damage any existing drains either above or below ground level 

unless he has made adequate prior arrangements to deal with drainage. 

11.0 FALSEWORK FOR STRUCTURES 

11.1 Drawings of falsework for the construction of any structure over, under or adjacent to any railway line shall 

be submitted to the Contract Supervisor and his permission to proceed obtained before the falsework is 

erected. Each drawing shall be given a title and a distinguishing number and shall be signed by a registered 

professional engineer certifying that he has checked the design of the falsework and that the drawings are 

correct and in accordance with the design. 

11.2 After the falsework has been erected and before any load is applied, the Contractor shall submit to the 

Contract Supervisor a certificate signed by a registered professional engineer certifying that he has checked 

the falsework and that it has been erected in accordance with the drawings. Titles and numbers of the 

drawings shall be stated in the certificate. Notwithstanding permission given by the Contract Supervisor to 

proceed, the Contractor shall be entirely responsible for the safety and adequacy of the falsework. 

12.0 PILING 

12.1 The Contract Supervisor will specify the conditions under which piles may be installed on the network 

operator’s property. 

13.0 UNDERGROUND SERVICES 

13.1 No pegs or stakes shall be driven or any excavation made before the Contractor has established that there 

are no underground services which may be damaged thereby. 

13.2 Any damage shall be reported immediately to the Contract Supervisor, or to the official in charge at the 

nearest station, or to the traffic controller in the case of centralised traffic control. 

14.0 BLASTING AND USE OF EXPLOSIVES 

14.1 When blasting within 500m of a railway line, the Contractor shall observe the requirements stipulated in 

this specification. 

14.2 No blasting shall be carried out except with the prior written permission of the Contract Supervisor and 

under such conditions as he may impose. 

14.3 On electrified lines the Contractor shall also obtain the permission of the Electrical Officer (Contracts) before 

blasting, and shall give at least 21 days notice of his intention to blast. No blasting shall be done in the 

vicinity of electrified lines unless a member of the network operator's electrical personnel is present. 

14.4 The Contractor shall arrange for the supply, transport storage and use of explosives. 

14.5 The Contractor shall have labour, tools and plant, to the satisfaction of the Contract Supervisor, available 

on the site to clear immediately any stones or debris deposited on the track or formation by blasting, and 

to repair any damage to the track or formation immediately after blasting. Repairs to the track shall be 

carried out only under the supervision of a duly authorised representative of the network operator. 

14.6 The Contractor shall notify the Contract Supervisor of his intention to blast at least 21 days before the 

commencement of any blasting operations.  

14.7 Before any blasting is undertaken, the Contractor and the Contract Supervisor shall jointly examine and 

measure up any buildings, houses or structures in the vicinity of the proposed blasting to establish the 

extent of any existing cracking or damage to such structures, etc. The Contractor, shall, subject to the 

provisions stipulated in the Contract Insurance Policy, make good any deterioration of such buildings, 

houses, or structures, which, in the opinion of the Contract Supervisor, was directly caused by the 

blasting.  

14.8 After completion of the blasting the Contractor shall obtain a written clearance from each landowner in 
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the vicinity of the blasting operations to the effect that all claims for compensation in respect of damage 

caused by the blasting operations to their respective properties, have been settled.  

14.9 The Contractor shall provide proof that he has complied with the provisions of clauses 10.17.1 to 10.17.4 of 

the Explosives Regulations (Act 26 of 1956 as amended). 

14.10 Blasting within 500m of a railway line will only be permitted during intervals between trains. A person 

appointed by the Contract Supervisor, assisted by flagmen with the necessary protective equipment, will be 

in communication with the controlling railway station. 

 Only this person will be authorised to give the Contractor permission to blast, and the Contractor shall obey 

his instructions implicitly regarding the time during which blasting may take place. 

14.11 The flagmen described in clause14.10, where provided by the network operator, are for the protection of 

trains and the network operator’s property only, and their presence does not relieve the Contractor in any 

manner of his responsibilities in terms of Explosives Act or Regulations, or any obligation in terms of this 

Contract. 

14.12 The person described in clause 14.10 will record in a book provided and retained by the network operator, 

the dates and times:- 

 (i) when each request is made by him to the controlling station for permission to blast; 

 (ii) when blasting may take place; 

 (iii) when blasting actually takes place; and 

 (iv) when he advises the controlling station that the line is safe for the passage of trains. 

14.13 Before each blast the Contractor shall record in the same book, the details of the blast to be carried out. The 

person appointed by the Contract Supervisor and the person who will do the blasting shall both sign the 

book whenever an entry described in clause 14.12 is made. 

15.0 RAIL TROLLEYS 

15.1 The use of rail trolleys or trestle trolleys on a railway line for working on high voltage equipment will be 

permitted only if approved by the Contract Supervisor and under the conditions stipulated by him. 

15.2 All costs in connection with trolley working and any train protection services requested by the Contractor 

shall, be borne by the Contractor, unless otherwise agreed. 

16.0 SIGNAL TRACK CIRCUITS 

16.1 Where signal track circuits are installed, the Contractor shall ensure that no material capable of conducting 

an electrical current makes contact between rails of railway line/lines. 

16.2 No signal connections on track-circuited tracks shall be severed without the Contract Supervisor's 

knowledge and consent. 

17.0 PENALTY FOR DELAYS TO TRAINS 

17.1 If any trains are delayed by the Contractor and the Contract Supervisor is satisfied that the delay was 

avoidable, a penalty will be imposed on the Contractor as stipulated in the contract, for the period and 

number of trains delayed. 

18.0 SURVEY BEACONS AND PEGS 

18.1 The Contractor shall not on any account move or damage any beacon, bench mark, reference mark, 

signal or trigonometrical station in the execution of the Works without the written approval of the Contract 

Supervisor.  

 Should the Contractor be responsible for any such occurrence, he shall report the circumstances to the 

Contract Supervisor who will arrange with the Director-General of Surveys for replacement of the beacon 

or mark at the cost of the Contractor. 

18.2 The Contractor shall not move or damage any cadastral or mining beacon without the written approval of 

the Contract Supervisor and before it has been referenced by a registered land surveyor. Any old 

boundary beacon, which becomes an internal beacon on creation of new boundaries, shall not be moved 

without the written approval of the Contract Supervisor.  
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 Should the Contractor move or damage any cadastral or mining beacon without authority, he shall be 

responsible for having it replaced, at his cost, by a land surveyor. 

18.3 The Contractor shall preserve all pegs and bench marks. Such survey points shall not be removed 

without the written approval of the Contract Supervisor. Should any peg or benchmark be removed 

without authority, the Contract Supervisor will arrange for its replacement and the cost will be recovered 

from the Contractor. No claim will be considered for delay in replacing any such peg or bench mark. Each 

peg replaced shall be checked by the Contractor. 

18.4 Where a new boundary has been established, beacons on the fence line shall not be disturbed, and 

fence posts or anchors may not be placed or excavations made within 0,6 m of any beacon without the 

prior written approval of the Contract Supervisor. 

19.0 TEMPORARY LEVEL CROSSINGS 

19.1 The Contract Supervisor may, on request of the Contractor, and if necessary for the purpose of execution 

of the Works, permit the construction of a temporary level crossing over a railway a line at a position 

approved by the Contract Supervisor and at the Contractor's cost. The period for which the temporary 

level crossing is permitted will be at the discretion of the Contract Supervisor. 

19.2 The Contractor will provide protection and supervise the construction of the road over the track(s) and 

within the railway servitude at the level crossing, as well as the erection of all road signs and height 

gauges. All cost to be borne by the applicant. 

 The Contractor shall exercise extreme caution in carrying out this work, especially in respect of damage 

to tracks, services, overhead power and communications routes and prevent contact with “live” overhead 

electrical equipment.  

 Unless otherwise agreed, the Contractor will provide the service deviations or alterations to the network 

operator’s track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems 

to accommodate the level crossing. 

19.3 The Contractor shall take all necessary steps including the provision of gates, locks and, where 

necessary, watchmen to restrict the use of the temporary level crossing to himself and his employees, his 

subcontractors and their employees, the staff of the network operator and to such other persons as the 

Contract Supervisor may permit and of whose identity the Contractor will be advised. If so ordered by the 

Contract Supervisor, the Contractor shall provide persons to control road traffic using the temporary level 

crossing. Such persons shall stop all road traffic when any approaching train is within seven hundred and 

fifty (750) metres of the temporary level crossing, and shall not allow road traffic to proceed over it until 

the lines are clear. 

19.4 The Contractor shall maintain the temporary level crossing within the railway servitude in good condition 

for the period it is in use. A temporary agreement with the road authority to be concluded for the 

maintenance of the level crossing outside the railway servitude.   

19.5 When the temporary level crossing is no longer required by the Contractor, or permitted by the network 

operator, the Contractor shall at his own cost remove it and restore the site and the network operator’s 

track-, structure-, drainage-, electrical-, telecommunications- and train authorisation systems to its 

original condition. Work over the tracks and within the railway servitude will be supervised by the network 

operator.  

20.0 COMPLETION OF THE WORKS 

20.1 On completion of the works, the Contractor shall remove all the remaining construction plant and material 

from the site, other than material which is the property of the network operator, and leave the site in a 

clean, neat and tidy condition. If material and plant is required for the liability and maintenance period the 

Contract supervisor must authorise it’s retention on site.  

21.0 PROTECTION OF PERSONS AND PROPERTY 

21.1 The Contractor shall provide and maintain all lights, guards, barriers, fencing and watchmen when and 

where necessary or as required by the Contract Supervisor or by any statutory authority, for the 

protection of the Works and for the safety and convenience of the public.  

 Red, yellow, green or blue lights may not be used by the Contractor as they can be mistaken for signals. 

Red, yellow, green or white flags shall only be used for protection by the Contractor. Within the precincts 

of a port the Contractor shall obtain the permission of the Port Captain before installing any light.  
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21.2 The Contractor shall take all the requisite measures and precautions during the course of the Works to: 

 (i) protect the public and property of the public, 

 (ii) protect the property and workmen of both the network operator and the Contractor, 

 (iii) avoid damage to and prevent trespass on adjoining properties, and 

 (iv) ensure compliance with any instruction issued by the Contract Supervisor or other authorised 

person, and with any stipulation embodied in the contract documents which affects the safety of any 

person or thing.  

21.3 The network operator will provide, at its own cost, protection for the safe working of trains during such 

operations as the Contract Supervisor may consider necessary. Protection by the network operator for 

any purpose whatsoever, does not absolve the Contractor of his responsibilities in terms of the Contract. 

21.4 The Contractor shall take all precautions and appoint guards, watchmen and compound managers for 

prevention of disorder among and misconduct by the persons employed on the Works and by any other 

persons, whether employees or not, on the work site and for the preservation of the peace and protection 

of persons and property in the direct neighbourhood. Any relocation of camps because of disorder shall 

be at the Contractor's expense. 

21.5 All operations necessary for the execution of the Works, including the provision of any temporary work 

and camping sites, shall be carried out so as not to cause veldt fires, ground and environmental pollution, 

soil erosion or restriction of or interference with streams, furrows, drains and water supplies. 

 If the original surface of the ground is disturbed in connection with the Works, it shall be made good by 

the Contractor to the satisfaction of the land owner, occupier or responsible authority.  

21.6 The Contractor shall take all reasonable steps to minimise noise and disturbance when carrying out the 

Works, including work permitted outside normal working hours. 

21.7 Dumping of waste or excess materials by the Contractor shall, in urban areas, be done under the 

direction and control of, and at sites made available by the local authority. Dumping outside local 

authority boundaries shall be done only with the express permission and under the direction and control 

of the Contract Supervisor. 

21.8 The Contractor shall comply with environmental protection measures and specifications stipulated by the 

Contract Supervisor and/or local and environmental authorities.  

22.0 INTERFERENCE WITH THE NETWORK OPERATOR'S ASSETS AND WORK ON OPEN LINES 

22.1 The Contractor shall not interfere in any manner whatsoever with an open line, nor shall he carry out any 

work or perform any act which affects the security, use or safety of an open line except with the authority 

of the Contract Supervisor and in the presence of a duly authorised representative of the network 

operator. 

22.2 The Contractor shall not carry out any work or operate any plant, or place any material whatsoever 

nearer than three metres from the centre line of any open line except with the written permission of the 

Contract Supervisor and subject to such conditions as he may impose. 

22.3 Care must be taken not to interfere with or damage any services such as overhead wire routes, cables or 

pipes and optical fibre cable, except as provided for the work specified. The Contractor will be held 

responsible for any damage to or interruption of such services arising from any act or omission on his 

part or of any of his employees, or persons engaged by him on the Works. The cost of repairing, 

replacing or restoring the services, as well as all other costs arising from any damage to services, shall 

be borne by, and will be recovered from the Contractor. 

22.4 Authority granted by the Contract Supervisor and the presence of an authorised representative of the 

network operator in terms hereof, shall not relieve the Contractor of his duty to comply with this 

specification.  

23.0 ACCESS, RIGHTS-OF-WAY AND CAMPSITES 

23.1 Where entry onto the network operator's property is restricted, permission to enter will be given only for 

the purpose of carrying out the Works and will be subject to the terms and conditions laid down by the 

network operator. 

23.2 The Contractor shall arrange for campsites, workplaces and access thereto as well as for any right-of-
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way over private property to the site of the Works, and for access within the boundaries of the network 

operator's property. The owners of private property to be traversed shall be approached and treated with 

tact and courtesy by the Contractor, who shall, if necessary, obtain a letter of introduction to such 

property owners from the Contract Supervisor.  

The Contractor shall be responsible for the closing of all gates on roads and tracks used by him or his 

employees. Except with the prior approval of the Contract Supervisor and the owner or occupier of any 

private land to be traversed, the Contractor shall not cut, lower, damage, remove or otherwise interfere 

with any fence or gate which is either on the network operator's property or on private property and which 

restricts access to the Works. Where such approval has been given, the Contractor shall prevent entry of 

animals or unauthorised persons onto the network operator's or private property, and shall make the 

fences safe against trespass at the close of each day's work. 

23.3 The Contractor shall take all reasonable steps to confine the movement of vehicles and plant to the 

approved right-of-way to minimise damage to property, crops and natural vegetation. 

23.4 When access is no longer required, and before completion of the Works, the Contractor shall repair, 

restore or replace any fence or gate damaged during execution of the Works to the satisfaction of the 

Contract Supervisor and shall furnish the Contract Supervisor with a certificate signed by the owner and 

occupier of land over which he has gained access to a campsite, workplace and the Works, certifying 

that the owner and occupier have no claim against the Contractor or the network operator arising from 

the Contractor's use of the land. Should the Contractor be unable to obtain the required certificate, he 

shall report the circumstances to the Contract Supervisor.  

24.0 SUPERVISION 

24.1 The Contract Supervisor will provide overall technical superintendence of the Works, and may direct the 

Contractor in terms of the provisions of the Contract or in respect of any measures which the Contract 

Supervisor may require for the operations of the network operator, the safety of trains, property and 

workmen of the network operator, and for the safety of other property and persons. The Contractor shall 

carry out the directions of the Contract Supervisor. The superintendence exercised by the Contract 

Supervisor, including any agreement, approval, refusal or withdrawal of any approval given, shall not 

relieve the Contractor of any of his duties and liabilities under the Contract, and shall not imply any 

assumption by the network operator or by the Contract Supervisor of the legal and other responsibilities 

of the Contractor in carrying out the Works. 

24.2 The Contract Supervisor may delegate to any deputy or other person, any of his duties or functions under 

the Contract. On receiving notice in writing of such delegation, the Contractor shall recognise and obey 

the deputy or person to whom any such duties or functions have been delegated as if he were the 

Contract Supervisor. 

24.3 The Contractor shall exercise supervision over the Works at all times when work is performed or shall be 

represented by an agent having full power and authority to act on behalf of the Contractor. Such agent 

shall be competent and responsible, and have adequate experience in carrying out work of a similar 

nature to the Works, and shall exercise personal supervision on behalf of the Contractor. The Contract 

Supervisor shall be notified in writing of such appointment which will be subject to his approval. 

24.4 The Contractor or his duly authorised agent shall be available on the site at all times while the Works are 

in progress to receive the orders and directions of the Contract Supervisor. 

25.0 HOUSING OF EMPLOYEES 

25.1 The Contractor shall, where necessary, make his own arrangements for suitable housing of his 

employees. Where temporary housing is permitted by the Contract Supervisor on any part of the site, the 

Contractor shall provide suitable sanitation, lighting and potable water supplies in terms of the 

requirements of the local authority or the current network operator’s specification; Minimum Communal 

Health Requirements in Areas outside the Jurisdiction of a Local Authority - E.4B, as applicable.  

25.2 Fouling the area inside or outside the network operator's boundaries shall be prevented. The Contractor 

will be called upon by the Contract Supervisor to dispose of any foul or waste matter generated by the 

Contractor. 

26.0 OPTICAL FIBRE CABLE ROUTES 

26.1 The Contractor shall not handle, impact, move or deviate any optical fibre cable without prior approval.  

26.2 Works that in any way affect the optical fibre cable requires prior approval from the Contract Supervisor 
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who will determine the work method and procedures to be followed. 
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 PART B - SPECIFICATION FOR WORK NEAR HIGH-VOLTAGE ELECTRICAL EQUIPMENT 

27.0 GENERAL 

27.1 This specification is based on the contents of Transnet’s publication ELECTRICAL SAFETY 

INSTRUCTIONS, as amended, a copy of which will be made available on loan to the Contractor for the 

duration of the contract.  

 These instructions apply to all work near “live” high-voltage equipment maintained and/or operated by the 

network operator, and the onus rests on the Contractor to ensure that he obtains a copy. 

27.2 This specification must be read in conjunction with and not in lieu of the Electrical Safety Instructions. 

27.3 The Contractor's attention is drawn in particular to the contents of Part I, Sections 1 and 2 of the Electrical 

Safety Instructions. 

27.4 The Electrical Safety Instructions cover the minimum safety precautions which must be taken to ensure safe 

working on or near high-voltage electrical equipment, and must be observed at all times. Should additional 

safety measures be considered necessary because of peculiar local conditions, these may be ordered by 

and at the discretion of the Electrical Officer (Contracts). 

27.5 The Contractor shall obtain the approval of the Electrical Officer (Contracts) before any work is done which 

causes or could cause any portion of a person's body or the tools he is using or any equipment he is 

handling, to come within 3 metres of any “live” high-voltage equipment. 

27.6 The Contractor shall regard all high-voltage equipment as “live” unless a work permit is in force. 

27.7 Safety precautions taken or barriers erected shall comply with the requirements of the Electrical Officer 

(Contracts), and shall be approved by him before the work to be protected is undertaken by the Contractor. 

The Contractor shall unless otherwise agreed, bear the cost of the provision of the barriers and other safety 

precautions required, including the attendance of the network operator’s staff where this is necessary. 

27.8 No barrier shall be removed unless authorised by the Electrical Officer (Contracts). 

28.0 WORK ON BUILDINGS OR FIXED STRUCTURES 

28.1 Before any work is carried out or measurements are taken on any part of a building, fixed structure or 

earthworks of any kind above ground level situated within 3 metres of “live” high-voltage equipment, the 

Electrical Officer (Contracts) shall be consulted to ascertain the conditions under which the work may be 

carried out. 

28.2 No barrier erected to comply with the requirements of the Electrical Officer (Contracts) shall be used as 

temporary staging or shuttering for any part of the Works. 

28.3 The shuttering for bridge piers, abutments, retaining walls or parapets adjacent to or over any track may be 

permitted to serve as a barrier, provided that it extends at least 2,5 metres above any working level in the 

case of piers, abutments and retaining walls and 1,5 metres above any working level in the case of 

parapets. 

29.0 WORK DONE ON OR OUTSIDE OF ROLLING STOCK, INCLUDING LOADING OR UNLOADING 

29.1 No person may stand, climb or work, whilst on any platform, surface or foothold:  

29.1.1  higher than the normal unrestricted access way, namely - 

29.1.1.1 external walkways on diesel, steam and electric locomotives, steam heat vans, etc. and 

29.1.1.2 walkways between coaches and locomotives. 

29.1.2  of restricted access ways in terms of the Electrical Safety Instructions namely - 

29.1.2.1 the floor level of open wagons  

29.1.2.2 external walkways or decks of road-rail vehicles, on-track maintenance machines and material 

trains.  

29.1.3  Unauthorised staff working on these platforms must be directly supervised by duly authorised 

persons in terms of clause 607.1.3 of the Electrical Safety Instructions. These persons must 

attend the relevant electrical safety module training. A letter of training must then be issued by an 

accredited training authority. A Category C Certificate of Authority must be obtained from the 
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local depot examining officer. 

29.2 When in the above positions no person may raise his hands or any equipment he is handling above his 

head. 

29.3 In cases where the Contractor operates his own rail mounted equipment, he shall arrange for the walkways 

on this plant to be inspected by the Electrical Officer (Contracts) and approved, before commencement of 

work. 

29.4 The handling of long lengths of material such as metal pipes, reinforcing bars, etc should be avoided, but if 

essential they shall be handled as nearly as possible in a horizontal position below head height. 

29.5 The Responsible Representative shall warn all persons under his control of the danger of being near “live” 

high-voltage equipment, and shall ensure that the warning is fully understood. 

29.6 Where the conditions in clauses 30.1 to 30.4 cannot be observed the Electrical Officer (Contracts), shall be 

notified. He will arrange for suitable Safety measures to be taken. The Electrical Officer (Contracts), may in 

his discretion and in appropriate circumstances, arrange for a suitable employee of the Contractor to be 

specially trained by the network operator and at the Contractor’s cost, as an Authorised Person to work 

closer than 3 metres from “live” overhead conductors and under such conditions as may be imposed by the 

senior responsible electrical engineer of the network operator. 

30.0 USE OF EQUIPMENT 

30.1 Measuring Tapes and Devices 

30.1.1 Measuring tapes may be used near “live” high-voltage equipment provided that no part of any tape or a 

person's body comes within 3 metres of the “live” equipment. 

30.1.2 In windy conditions the distance shall be increased to ensure that if the tape should fall it will not be blown 

nearer than 3 metres from the “live” high-voltage equipment. 

30.1.3 Special measuring devices longer than 2 metres such as survey sticks and rods may be used if these are of 

non-conducting material and approved by the responsible Electrical Engineer of the network operator, but 

these devices must not be used within 3 metres of “live” high-voltage equipment in rainy or wet conditions. 

30.1.4 The assistance of the Electrical Officer (Contracts) shall be requested when measurements within the limits 

defined in clauses 31.1.1 to 31.1.3 are required. 

30.1.5 The restrictions described in 31.1.1 to 31.1.3 do not apply on a bridge deck between permanent parapets 

nor in other situations where a barrier effectively prevents contact with the “live” high-voltage equipment. 

30.2 Portable Ladders 

30.2.1 Any type of portable ladder longer then 2 metres may only be used near “live” high-voltage equipment under 

the direct supervision of the Responsible Representative. He shall ensure that the ladder is always used in 

such a manner that the distance from the base of the ladder to any “live” high-voltage equipment is greater 

than the fully extended length of the ladder plus 3 metres. Where these conditions cannot be observed, the 

Electrical Officer (Contracts) shall be advised, and he will arrange for suitable safety measures to be taken. 

31.0 CARRYING AND HANDLING MATERIAL AND EQUIPMENT 

31.1 Pipes, scaffolding, iron sheets, reinforcing bars and other material which exceeds 2 metres in length shall 

be carried completely below head height near “live” high-voltage equipment. For maximum safety such 

material should be carried by two or more persons so as to maintain it as nearly as possible in a horizontal 

position. The utmost care must be taken to ensure that no part of the material comes within 3 metres of any 

“live” high-voltage equipment. 

31.2 Long lengths of wire or cable shall never be run out in conditions where a part of a wire or cable can come 

within 3 metres of any “live” high-voltage equipment unless the Electrical Officer (Contracts) has been 

advised and has approved appropriate safety precautions. 

31.3 The presence of overhead power lines shall always be taken account of especially when communications 

lines or cables or aerial cables, stay wires, etc. are being erected above ground level. 

32.0 PRECAUTIONS TO BE TAKEN WHEN ERECTING OR REMOVING POLES, ANTENNAE, TREES ETC. 

32.1 A pole may be handled for the purpose of erection or removal near high-voltage equipment under the 

following conditions: 



BBD8210 Version 1 

 Page 14 of 14

 (i) If the distance between the point at which the pole is to be erected or removed and the nearest “live” 

high-voltage equipment is more than the length of the pole plus 3 metres, the work shall be supervised by 

the Responsible Representative. 

 (ii) If the distance described in (i) is less than the length of the pole plus 3 metres, the Electrical Officer 

(Contracts) shall be consulted to arrange for an Authorised Person to supervise the work and to ensure that 

the pole is earthed where possible. The pole shall be kept in contact with the point of erection, and 

adequate precautions shall be taken to prevent contact with “live” high-voltage equipment. 

32.2 The cost of supervision by an Authorised Person and the provision of earthing shall, unless otherwise 

agreed, be borne by the Contractor. 

32.3 The provisions of clauses 33.1 and 33.2 shall also apply to the erection or removal of columns, antennae, 

trees, posts, etc. 

33.0 USE OF WATER 

33.1 No water shall be used in the form of a jet if it can make contact with any “live” high-voltage equipment or 

with any person working on such equipment. 

34.0 USE OF CONSTRUCTION PLANT 

34.1 "Construction plant" entails all types of plant including cranes, piling frames, boring machines, excavators, 

draglines, dewatering equipment and road vehicles with or without lifting equipment. 

34.2 When work is being undertaken in such a position that it is possible for construction plant or its load to come 

within 3 metres of “live” high-voltage equipment, the Electrical Officer (Contracts) shall be consulted. He will 

arrange for an Authorised Person to supervise the work and to ensure that the plant is adequately earthed. 

The Electrical Officer (Contracts) will decide whether further safety measures are necessary. 

34.3 The cost of any supervision by an Authorised Person and the provision of earthing shall, unless otherwise 

agreed, be borne by the Contractor. 

34.4 When loads are handled by cranes, non-metallic rope hand lines shall be used, affixed to such loads so as 

to prevent their swinging and coming within 3 metres of “live” high-voltage equipment. 

34.5 Clauses 35.1 to 35.4 shall apply mutatis mutandis to the use of maintenance machines of any nature. 

35.0 WORK PERFORMED UNDER DEAD CONDITIONS UNDER COVER OF A WORK PERMIT 

35.1 If the Responsible Representative finds that the work cannot be done in safety with the high-voltage 

electrical equipment “live”, he shall consult the Electrical Officer (Contracts) who will decide on the action to 

be taken. 

35.2 If a work permit is issued the Responsible Representative shall- 

 (i) before commencement of work ensure that the limits within which work may be carried out have been 

explained to him by the Authorised Person who issued the permit to him, and that he fully understands 

these limits. 

 (ii) sign portion C of the permit before commencement of work; 

 (iii) explain to all persons under his control the limits within which work may be carried out, and ensure that 

they fully understand these limits; 

 (iv) care for the safety of all persons under his control whilst work is in progress; and 

 (v) withdraw all personnel under his control from the equipment on completion of the work before he signs 

portion D of the work permit. 

36.0 TRACTION RETURN CIRCUITS IN RAILS 

36.1 DANGEROUS CONDITIONS CAN BE CREATED BY REMOVING OR SEVERING ANY BOND. 

36.2 Broken rails with an air gap between the ends, and joints at which fishplates are removed under "broken 

bond" conditions, are potentially lethal. The rails on either side of an air gap between rail ends on electrified 

lines shall not be touched simultaneously until rendered safe by the network operator personnel. 

36.3 The Contractor shall not break any permanent bonds between rails or between rails and any structure. He 

shall give the Contract Supervisor at least 7 days written notice when removal of such bonds is necessary. 
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36.4 No work on the track which involves interference with the traction return rail circuit either by cutting or 

removing the rails, or by removal of bonds shall be done unless the Electrical Officer (Contracts) is 

consulted. He will take such precautions as may be necessary to ensure continuity of the return circuit 

before permitting the work to be commenced. 

37.0 HIGH-VOLTAGE ELECTRICAL EQUIPMENT NOT MAINTAINED AND/OR OPERATED BY THE 

NETWORK OPERATOR 

 Where the work is undertaken on or near high-voltage electrical equipment which is not maintained and/or 

operated by the network operator, the Occupational Health and Safety Act No. 85 of 1993, and Regulations 

and Instructions, or the Mines Health and Safety Act (Act 29 of 1996), shall apply. 

 Such equipment includes:- 

 (i) Eskom and municipal equipment; 

 (ii) The Contractor's own power supplies; and 

 (iii) Electrical equipment being installed but not yet taken over from the Contractor. 

 

END 



SWORN AFFIDAVIT – B-BBEE CONSTRUCTION EXEMPT MICRO ENTERPRISE 
 
 

I the undersigned, 
 

Full name & Surname  
Identity Number  
 
Hereby declare under oath as follows:  
 

1. The contents of this statement are to the best of my knowledge a true reflection of the facts. 
 

2. I am a member / director / owner of the following enterprise and am duly authorised to act 
on its behalf: 

 

Enterprise Name  
Trading Name  
Registration Number  
VAT Number  
Nature of Business  
Enterprise Address 
 
 

 

 
3. I hereby declare under oath that: 

• The Enterprise is ______________% Black Owned as per Amended Code Series 100 of the 
Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as 
Amended by Act No 46 of 2013; 

• The Enterprise is ______________% Black Woman Owned as per Amended Code Series 100 
of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act No 53 of 
2003 as Amended by Act No 46 of 2013; 

• I hereby confirm the above ownership was achieved using the flow through principle. 

Definition of “Black People” 
As per the Broad-Based Black Economic Empowerment Act 53 of 2003 as Amended by Act No 46 of 2013 
“Black People” is a generic term which means Africans, Coloureds and Indians –  

(a) Who are citizens of the Republic of South Africa by birth or descent; or  
(b) Who became citizens of the Republic of South Africa by naturalization 

i. Before 27 April 1994; or  
ii. On or after 27 April 1994 and who would have been entitled to acquire citizenship by 

naturalization prior to that date 

 
 

Definition of “Black Designated Groups” 
Black designated groups: Means  

a) Unemployed black people not attending and not required by law to attend an educational 
institution and not awaiting admission to an educational institution 

b) Black people who are youth as defined in the National Youth Commission Act of 1996  
c) Black people who are persons with disabilities as defined in the Code of Good Practice on 

employment of people with disabilities issued under the Employment Equity Act  
d) Black people living in rural and under-developed areas 
e) Black military veterans who qualifies to be called a military veteran in terms of the Military 

Veterans Act 18 of 2011; 

 



• The Enterprise is ______________% Black Designated Group Owned as per Amended Code 
Series 100 of the Amended Codes of Good Practice issued under section 9 (1) of B-BBEE Act 
No 53 of 2003 as Amended by Act No 46 of 2013 
 

• Black Youth % = _______________ % 

• Black Disabled % = _______________ % 

• Black Umemployed % = _______________ % 

• Black People living in Rural areas % = _______________ % 

• Black Military Veterans % = _______________ % 

 

• Based on the Financial Statements/Management Accounts and other information available 
on the latest financial year-end of _____________, the annual Total Revenue was 
R3,000,000.00 (Three Million Rands) or less 

• Please confirm on the table below the B-BBEE level contributor, by ticking the applicable 
box. 

 

100% black owned Level One (135% B-BBEE procurement recognition)  
 

More than 51% black 
owned 

Level Two (125% B-BBEE procurement recognition)  

Less than 30% black 
owned 

Level Four (100% B-BBEE procurement recognition)  

Less than 30% black 
owned 

Level Five (80% B-BBEE procurement recognition  

 
3. I know and understand the contents of this affidavit and I have no objection to take the 

prescribed oath and consider the oath binding on my conscience and on the owners of the 
enterprise which I represent in this matter. 

4. The sworn affidavit will be valid for a period of 12 months from date signed by the 
commissioner. 

 
Deponent Signature: _________________________ 
 
 Date: _______________________________ 
 
 
 

________________________________ 
Commissioner of Oaths 
Signature & stamp 



 
 
 
 
 
 
 
 
1April 2026 

To Whom It May Concern, 

CERTIFICATE OF INSURANCE: TRANSNET (SOC) LIMITED–PRINCIPAL CONTROLLED INSURANCE 

In our capacity as Insurance Brokers to the Transnet Group of Companies, we hereby certify that the 

undermentioned insurances are currently in place: 

INSURED:    Transnet (SOC) Limited 

PERIOD:     1 April 2026 to 31 March 2027 (Both days inclusive) DIVISION: Transnet  

                                                                         Freight Rail, Transnet Engineering, Transnet Properties, Transnet Pipelines,  

                                                                         Transnet National Ports Authority, Transnet Port Terminals and Transnet Rail   

                                                                         Infrastructure Manager 

THE INSURED’S VAT NO:   4720103177 THE INSURED’S 

COMPANY REGISTRATION NO:  1990/000900/30 

POSTAL ADDRESS (Head Office):  96 Rissik Street, Braamfontein, Johannesburg, PO Box 72501, Parkview 2122 

  

CONTRACT WORKS INSURANCE 

Cover Provided Contract Works - Physical loss or damage to the Property Insured which  
being materials, plant and other things for incorporation into the 
permanent works. 

Insurer(s) Santam, Consort and Hollard Insurance 
 

Lead  Insurer’s Policy Number MZAR35023-CAR 
 

The Contract Site Any location within the Territorial Limits upon which The Insured Contract 
is to be executed or carried out as more fully defined in The Insured 
Contract documents together with so much of the surrounding area as 
may be required or designated for the performance of The Insured 
Contract. 

Territorial Limits The Republic of South Africa. 

The Contractor All Contractors undertaking work in connection with The Insured Contract 
including the Employer to the extent that the Employer undertakes work 
in connection with The Insured Contract; 

Sub-Contractors 
All Sub-Contractors employed by the Contractor and all other Sub- 

Contractors (whether nominated or otherwise) engaged in fulfilment of The 

Insured Contract; and to the extent required by any contract or agreement; 

transporters, suppliers, manufacturers, vendors, other persons, persons 

providing storage facilities, plant owners  and/or  operators  in  respect  of  

liability  loss  or  damage  arising  out  of  The Insured Contract; project 



 
 
 
 
 
 
 
 

managers, architects, land surveyors, quantity surveyors, engineers  and 

other advisors  or consultants  or sub-consultants appointed in the 

performance of the Insured Contract activities arising at the Contract Site 

provided always that any such person shall not be insured hereunder in 
respect of liability loss or damage arising out of such person's error or 

omission in the performance of the professional services for which he was 

appointed;  
Provincial & Government: any Local Provincial or Government Department with which the Insured 

enters into any contract or agreement for the performance of The 
Insured Contract; all for their respective rights and interests. 

Insured Contracts All Contracts (including any undertaking awarded or commenced prior to 
Inception of the Period of Insurance) involving design, construction, 
Performance Testing and Commissioning in respect of the Works and shall 
Include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but excluding; 

a) contracts which at award stage have a value in excess of R 
1,000,000,000; 

b) contracts with an estimated construction period exceeding 48 
months but increasing to 60 months in respect of rail maintenance 
contracts and Transnet Freight and Rail contracts for logistical 
support for inline inspections and identification of defects over a 5 
year period in respect of Transnet’s pipeline assets (excluding 
Defects Liability/Maintenance period); 

c) contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf of 
the Insured; 

d) contracts in or on any aircraft; 
e) Off-shore contracts; 
f) Wet Risk Contracts which at award exceeds R500,000,000; 
g) Dam Contracts 
h) Tunnel contracts which at award exceeds R50,000,000; 
i) Tunnel contracts using tunnel boring machines; 
j) Underground Mining Contracts; 
k) Horizontal Directional Drilling Contracts which at award exceeds 

R50,000,000; 
l) Horizontal Directional Drilling Contracts where total drilling 

exceeds 1 km; 
m) Horizontal Directional Drilling Contracts for pipe diameters greater 

than 76cm. 
 Definitions 



 
 
 
 
 
 
 
 

1) “Off-shore contracts” means all works and installations in the sea 
or on the seabed including dredging which are accessible only by 
ship boat barge or helicopter and do not constitute normal wet 
works like harbours moles bridges wharves or sewage or cooling 
water intake or outlet facilities. "OffShore Contracts" shall include 
oilrigs and oil platforms (but not including oil platforms when 
connected to the land on completion). The term shall not apply to 
pre-fabrication works on land associated with an Off-Shore 
Contract. 

2) "Wet Risk Contracts" shall mean any Contract and/or Works where 
more than thirty-five (35) percentile of its value is in a 
permanent body of water or is below the high water mark of 
any tidal body of water. The term shall include contracts for 
the construction of wharves, piers, marinas, causeways, 
breakwaters, jetties, dry docks and offshore pipelines when 
connected directly to on-shore facilities and canal 
developments. Wet Risks shall exclude Off- Shore Contracts; 

3)  "Dam Contracts", which term shall include weirs and 
hydroelectric projects involving the construction of dams or 
weirs; 

4) "Horizontal Directional Drilling Contracts", means micro-
tunnelling work for the construction of tunnels utilising surface 
based horizontal directional drilling equipment. 

5) Tunnels" means Tunnels (Including declines) involving all of the 
following; 
a) Works below ground level; and 
b) Tunnelling machinery below ground level; and 
c) A tunnelling crew operating the machinery below ground 

level; 
d) But shall not include Horizontal Directional Drilling Contracts 

6) “Horizontal Directional Drilling Contracts", means micro-
tunnelling work for the construction of tunnels utilising surface 
based horizontal directional drilling equipment. 

7) "Underground Mining Contracts", which shall mean any contract 
involving underground mining. 

 
Testing Period 120 Days not consecutive. 

 
Maintenance Period  24 Months 

 
Main Policy Extensions • Costs & Expenses - Limited to a maximum of R50,000,000. 

• Expediting Measures–Limited to a maximum of R50,000,000. 

• Professional Fees In Reinstatement Of Property Insured - Limited to a 
maximum of R50,000,000. 



 
 
 
 
 
 
 
 

• Costs & Expenses For Removal Of Debris No Damage - Limited to a 
maximum of R50,000,000. 

• Surrounding Property in care custody or control of the contractor–
Limited to a maximum of R55,000,000. 

• Fire Brigade & Public Authorities - Limited to a maximum of 
R10,000,000. 

• Public Authority Reinstatement Costs - Limited to a maximum of 
R20,000,000 

• Public Relationship Costs - Limited to a maximum of R1,000,000. 
Records - Limited to a maximum of R2,000,000. 

• Removal to Gain Access - Limited to a maximum of R20,000,000 

• Road Reserve and Servitude Extensions - Limited to a maximum of 
R10,000,000 

• Search & Locate Costs - Limited to a maximum of R20,000,000. 

• Borrowing Of Plant For Commissioning Purposes - Limited to a 
maximum of R10,000,000 

• Escalation during Construction–30% 

• Marine Contribution Clause 

• Claim Preparation Costs–Limited to a maximum of R10,000,000 
Main Policy Exclusions • War 

• Nuclear Energy Risks 

• Terrorism 

• Computer Loss General Exception 

• DE4 (All types of Works) for defective material workmanship design 
plan or specification. 

• LEG 3 (Mechanical or Electrical Engineering Works only) for defective 
material workmanship design plan or specification. Limited to 
maximum of 10% of the total estimated contract value in the 
aggregate. 

• Loss or damage arising during air transit or any ocean voyage or 
whilst in storage thereafter. 

• Occurring during any defects/maintenance period unless cause 
occurred prior to such defects/maintenance period 

• Disappearance or by shortage revealed during routine inventory or 
periodic stocktaking. 

• Consequential loss of whatsoever nature. 

• Normal wear and tear, normal atmospheric conditions, rust, erosion, 
corrosion or oxidisation. 

• Due  to its  own  explosion  breakdown  or  derangement  occurring  
after  the Testing Period which has operated under load conditions. 

• Second hand property due to its own electrical or mechanical 
breakdown or explosion. 

• Cyber and Data 



 
 
 
 
 
 
 
 

• Beneficial Occupation–12 months 

• Risk Mitigation–Safety Measures with Respect to Precipitation, Flood 
and Inundation–10 years return period 

Deductibles In respect of loss or damage: 
Major Perils shall mean damage caused by storm, rain, tempest, wind, 
flood, theft, malicious damage, subsidence, collapse, earthquake, testing 
or commissioning and the consequences of defective design, specification, 
materials or workmanship (DE4).  
Minor Perils shall mean damage caused by a peril not defined as Major 
Perils defined above. 

 

Contracts with a contract value Major perils Minor perils 
0 to R100,000,000 R25,000 R15,000 
R100,000,001 to R250,000,000 R50,000 R15,000 
R250,000,001 to R500,000,000 R100,000 R25,000 
R500,000,001 to R1,000,000,000 R150,000 R25,000 
Minimum wet risk deductible R100,000 per occurrence to apply 
Electrical Cables, Wiring and 
Accessories 

10% of claim minimum R100,000 

LEG 3 Deductible (Only in respect of Mechanical and Electrical contracts); 
 Contracts with a contract value Deductible 
 0 to R500,000,000 R1,000,000 per occurrence 
 R500,000,001 to R1,000,000,000 R1,500,000 per occurrence 

 

PUBLIC LIABILITY 
Cover Provided Contract Works Public Liability–cover the Insured’s legal liability in respect 

of loss or damage or injury to third parties arising out of work performed 
in respect of the Insured Contracts. 

Insurer Santam 
Policy Number 6000/132335 
Territorial Limits The Republic of South Africa. 
Insured Contracts All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but Excluding: 

a) Contracts which at award stage have a value in excess of R 
1,000,000,000. 

b) Contracts with an estimated construction period at award 
exceeding 48 months but 60 months in respect of contracts 
awarded prior to 1 April 2020 for rail maintenance contracts For 



 
 
 
 
 
 
 
 

Transnet Freight & Rail and for Transnet Pipeline’s logistical 
support for inline inspections and identification of defects in 
respect of Transnet’s pipeline assets (all excluding Defects 
Liability/Maintenance period). 

c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf 
of the Insured. 

e) Contracts in or on any aircraft. 
f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute 
normal Wet Risk Contracts like harbours, moles, bridges, wharves 
or sewage or cooling water intake or outlet facilities, piers, 
marinas, causeways, breakwaters, jetties, dry docks and offshore 
pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil 
platforms. 

 

 

Policy Limits Contractors Public Liability R100,000,000 any  one occurrence 
/ unlimited during the Period of 
Insurance 

Contractors Negligent 
Removal or weakening of 
Support 

R100  000  000  any  one  occurrence  
and  R100,000,000 per site in the 
aggregate during the Period of 
Insurance. 

Statutory Legal Defence Costs *R5 000 000 in the aggregate 
during the Period of Insurance. 

Arrest / Assault / Defamation *R5 000 000 in the aggregate 
during the Period of Insurance. 

Prevention of Access *R5 000 000 in the aggregate 
during the Period of Insurance. 

Trespass / Nuisance *R5 000 000 in the aggregate 
during the Period of Insurance. 

Claims Preparation Costs R5 000 000 any one occurrence 
*Where the limits are noted as in the aggregate during the policy period 
of insurance, that such aggregated limit is applicable to all Transnet 
Insured Contracts collectively and in total and does not apply to each 
contract separately. 

 

Deductible(s) R50,000 per occurrence but increased to R5,000,000 in respect of Spread 
of Fire and/or Hot Works and R250,000 in respect of Sudden and 



 
 
 
 
 
 
 
 

Accidental Pollution and/or Goods on the Hook and/or R150,000 in 
respect of Developers Removal of Support. 

General Policy Exclusions The policy does not cover:- 
• deliberate, conscious and intentional disregard to take reasonable 

precautions. fines, penalties, punitive and exemplary damages. 
• Pollution unless caused by a sudden, unintended and unexpected 

occurrence. 
• cost of removing, nullifying or cleaning up the effects of pollution 

unless caused by a sudden, unintended and unexpected 
occurrence. 

• the hazardous nature of asbestos. 
• War And Terrorism Risks. 
• Nuclear Risks. 
• Actual or alleged  unlawful competition, unfair practices, abuse of 

monopoly power, cartel activities 
• Compulsory Insurance 
• Loss or damage and any consequence therefrom to any Data 
• Sanctions Exclusion Grid Failure 

  
PROFESSIONAL INDEMNITY  
Cover Provided Professional Indemnity 

a) In respect of damages which the Insured shall become legally 
liable to pay in consequence of neglect, error or omission by or on 
behalf of the Insured in the conduct or execution of their 
Professional Activities and Duties as defined. 

b) Prior To Handover/Rectification - against loss arising out of any 
defect in the works discovered prior to the issue of any practical 
completion or take-over certificate provided that any such defects 
are caused by a negligent breach of a Professional Activity or Duty 
by the Insured in consequence of neglect, error or omission by or 
on behalf of the Insured. 

Insurer Santam 
Policy Number 6000/132337 
Jurisdiction Worldwide excluding North America 
Insured Contracts All contracts (including any undertaking awarded or commenced prior to 

inception of the period of Insurance) involving design, construction, 
performance testing and commissioning in respect of the works and shall 
include capital expenditure, upgrade, modification, maintenance or 
overhaul, refurbishment, renovation, retrofitting or alterations and 
additions to existing facilities undertaken by the Insured or other Insured 
Parties acting on their behalf but Excluding: 

a) Contracts which at award stage have a value in excess of R 
1,000,000,000.  

b) Contracts with an estimated construction period at award 
exceeding 48 months (excluding Defects Liability/Maintenance 
period). 

c) Contracts with a Contractual Defects Liability Maintenance Period 
exceeding 24 months. 

d) Contracts involving construction or erection of petrochemical 
manufacturing plant(s) but this exclusion shall not apply to 
pipelines and other associated works undertaken by or on behalf 
of the Insured. 



 
 
 
 
 
 
 
 

e) Contracts in or on any aircraft. 
f) Off-shore contracts - “Off-shore contracts” means all works and 

installations in the sea or on the seabed and do not constitute 
normal Wet Risk Contracts like harbours, moles, bridges, wharves 
or sewage or cooling water intake or outlet facilities, piers, 
marinas, causeways, breakwaters, jetties, dry docks and offshore 
pipelines when connected directly to onshore facilities and canal 
developments. "Off-Shore contracts" shall include oilrigs and oil 
platforms. 

Limit Of Indemnity Professional Indemnity - *R100,000,000 in the aggregate during the policy 
period of insurance. 
*Where the limit  is noted as  in the aggregate  during the policy  period of 
insurance,  that  such  aggregated  limit  is  applicable  to  all  Transnet  
Insured Contracts collectively and in total and does not apply to each 
contract separately. 

 

 

Policy Extension Limits Of Indemnity 
Claims Preparation Costs *R7,500,000 in the aggregate during the policy period of insurance. 
Loss of Documents *R2,000,000 in the aggregate during the policy period of insurance. 
Statutory Defence Costs *R5,000,000 in the aggregate during the policy period of insurance. 
Defamation *R5,000,000 in the aggregate during the policy period of insurance. 
Infringement  of Copyright *R5,000,000 in the aggregate during the policy period of insurance. 

*Where the limits are noted as in the aggregate during the policy period of insurance, that such aggregated limit is 

applicable to all Transnet Insured Contracts collectively and in total and does not apply to each contract separately. 

 

Deductibles R5,000,000 each and every but R10,000 in respect of Claims Preparation 
Costs, Loss of Documents, Statutory Defence Costs, Defamation and 
Infringement Of Copyright. 

Policy Special Conditions Condition precedent to liability that the Insured is fully qualified and 
registered with the relevant Industry Body/Association in terms of 
legislation as applicable. 
 
Prior to hand over/rectification–the insured must give prior written notice 
to the Insurers of the intention to take remedial action to rectify such 
defect and obtain  the  Insurers’  written agreement to such  action being 
taken and  the costs and expenses expected to be expended. 

Policy Main Exclusions • Excludes all consequential loss other than cost of re-design, 
rectification and replacement because of the defect. 

• Excludes Supervision. 

• Excludes liability arising out of environmental impairment / 
pollution Excludes the cost of removing, nullifying or cleaning-up 
the effects of environmental impairment/ pollution. 



 
 
 
 
 
 
 
 

• Excludes war, invasion, acts of foreign enemies, hostilities or 
warlike operations (whether war be declared or not), civil war, 
rebellion, revolution, insurrection, civil commotion assuming the 
proportions of or amounting to an uprising, military or usurped 
power, any act of terrorism and nuclear risks. 

• Excludes fines, penalties, punitive and exemplary damages, 
multiplication of compensatory damages and/or any other non-
compensating damages of any kind. 

• Excludes liability from the hazardous nature of asbestos. 

• Excludes medical malpractice. 

• Excludes failure to meet contractual requirements relating to 
efficiency, 

• output or durability. 

• Excludes failure to meet completion dates 

• Excludes the estimation of probable costs other than cost advice 
and cost planning services normally provided by a Quantity 
Surveyor or Project manager. 

• Excludes incorrect authorisation of payment. 

• Excludes breach of any statutory regulation. 

• Excludes liability from the insolvency, liquidation or judicial 
management of the Insured. 

• Excludes the certification of value of work executed by any 
contractor where the Insured has an equity interest in such 
contractor. 

• Excludes liability due to unlawful competition, unfair practices, 
abuse of monopoly power, cartel activities or breach of a 
competitions ac 

• Sanctions Exclusion 

• Grid Failure 
 

This certificate of the insurance cover arranged is issued as a matter of information only and confers no rights upon 

the certificate holder. This certificate does not amend, extend or alter the coverage afforded by the policies issued by 

Insurers. 

  

Langa Sigodi 

 

 

Account Executive: Corporate and Global Markets 

 


