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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

T1.1: TENDER NOTICE AND INVITATION TO TENDER 

 

BID NO. 60/2023: REHABILITATION OF M STREET AND ALBERT STREET IN 
MAKHANDA, MAKANA LOCAL MUNICIPALITY 

Sarah Baartman District Municipality (SBDM) hereby invites bids for the Rehabilitation of M 
Street and Albert Street in Makhanda, Makana Local Municipality. Potential bidders must have a 
minimum CIDB Grading of 7CE. Failure to submit valid proof of registration will lead to the bid 
being non-responsive.  

Bid documents with the necessary specifications may be obtained at a non-refundable cost of 
R110.00 from the Supply Chain Management Unit, 4th Floor, 32 Govan Mbeki Avenue, Port 
Elizabeth, tel. 041 508 7007. Alternatively, bid documents may be downloaded free of charge 
from the municipal website (https://www.sarahbaartman.co.za) or the e-Tender Portal 
(https://etenders.treasury.gov.za)  

The bids will be evaluated in terms of the 80/20 preferential point system as per the Preferential 
Procurement Regulations, 2022, where 80 points will be used for price, a maximum of 10 points 
will be allocated for locality and a maximum of 10 points will be allocated for BBBEE status level 
of contribution. The bids will also be evaluated on functionality, bids that do not obtain a score of 
70% on the functionality criteria will be excluded from further evaluation.  

Functionality criteria will be assessed as follows: 
 

CRITERIA WEIGHT 
VALUE 

1-5 

MAXIMUM 
POSSIBLE 

SCORE 

Company Experience 30 

Max 5 

150 

Key Personnel 40 200 

Equipment Relevant 
for the Assignment 

10 50 

TOTAL 80(TW)  400(MPS) 

Where: 1 = Poor, 2 = Acceptable, 3 = Good, 4 = Very Good, 5 = Excellent 

A compulsory briefing session with representatives of the District Municipality will take place 
at the Grahamstown Town Hall, 86 High Street Makhanda on Tuesday, 16 January 2024 
starting at 11h00. Failure to attend will result in the disqualification of the bid. No Bidders will be 
allowed in the briefing session after 11h20 or 20 minutes after commencement of the briefing 
session. 

Bids in a sealed envelope clearly marked “BID NO. 60/2023: REHABILITATION OF M STREET 
AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY” must be placed 
in the Bid Box at 4th Floor, 32 Govan Mbeki Avenue, Port Elizabeth, before 12h00 noon on 
Wednesday, 07 February 2024. Thereafter, after bids will be opened in public in the Committee 
Room 1, 6th floor, 32 Govan Mbeki Avenue, Gqeberha. 

Prospective bidders must be registered on the Central Supplier Database (CSD). Failure to 
comply shall render the bid non-responsive. Failure to submit any compulsory document(s) shall 
render the bid null and void. 
 

https://www.sarahbaartman.co.za/
https://etenders.treasury.gov.za/
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The original document collected from the municipality must be submitted or, if the documents are 
printed from the websites, printed documents must be submitted. Bids may only be submitted on 
the bid documentation provided by the municipality. 
 
Late, incomplete, facsimile, or emailed bids will not be accepted for consideration. The only or 
lowest bid received shall not necessarily be accepted. SBDM reserves the right to accept part of 
or the full bid. 

NOTICE 109 of 2023 DATED 06 DECEMBER 2023 
Ms U DANIELS 
Municipal Manager 
Sarah Baartman District Municipality 
PO Box 318 
Gqeberha 
6000  
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SARAH BAARTMAN MUNICIPALITY 

BID NO:  23/2023 

T1.2: TENDER DATA 

 

The conditions of tender are the Standard Conditions of Tender as contained in the CIDB 
Standard for Uniformity in Engineering and Construction Works Contracts as published in Board 
Notice 423 of 2019 of 08 August 2019. (See www.cidb.org.za). 

The Standard Conditions of Tender make several references to the Tender Data for details that 
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of 
any ambiguity or inconsistency between it and the Standard Conditions of Tender. 

“Bid” should read “tender,” and vice versa, throughout the document – implying both words have 
the same meaning. 

Each item of data given below is cross-referenced to the clause in the Standard Conditions of 
Tender to which it mainly applies.  

 

Clause Description 

C.1.1 The Employer is:  Sarah Baartman District Municipality 

Address:  32 Govan Mbeki Avenue, Port Elizabeth, 6000 

Contact Person Regarding Technical Matters: Mr. Kudakwashe Sanyamandwe – 

ksanyamandwe@sbdm.co.za / Tel 041 508 7273 

Contact Person Regarding SCM Matters: Mr. Khayalethu Fana - 

kfana@sbdm.co.za / Tel 041 508 7149 

C.1.2 The Tender documents issued by the Employer comprise of 3 Volumes i.e the 

following documents: 

 

Volume 1 - Part T1: Tendering Procedures. 

T1.1            Tender Notice and invitation to tender 

T.1.2           Tender Data 

 

Volume 2 – Part T2: Returnable Schedules 

T2.1            List of Returnable documents 

T2.2            Returnable schedules 

 

Volume 3 – Part C1: The Contract Data 

PART C1 AGREEMENT AND CONTRACT DATA                                             

C1.1  Form of Offer and Acceptance   

C1.2  Contract Data   

C1.3  Performance Guarantee                              

mailto:ksanyamandwe@sbdm.co.za
mailto:kfana@sbdm.co.za
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C1.4  Occupational Health & Safety Agreement                             

C1.5  Protection of the Environmental Declaration                                

PART C2 PRICING DATA        

C2.1  Pricing Instructions   

C2.2  Bill of Quantities   

PART C3 SCOPE OF WORKS   

C3.1  Description of Works                                                                   

C3.2  Engineering                                                        

C3.3  Procurement                                      

C3.4  Construction  

C3.5  Management  

PART C4 SITE INFORMATION   

C4.1  General Site Information                                  

Appendix A : Health and Safety Specification 

Appendix B : Tender Drawings 

Appendix C: Employment and Management of EMEs/QSEs 

Appendix:D: Training and Development Specification 

 

Add the following: 

 

The following documents form part of this tender: 

 

VOLUME 2: The General Conditions of Contract for Construction Works (Third 

Edition) 2015 as published by the South African Institution of Civil 

Engineering. This publication is available, and tenderers must obtain copies 

at their own cost from the South African Institution of Civil Engineering 

(SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: 

(011) 805 5971, e-mail: civilinfo@saice.org.za. 

 

VOLUME 3: The SANS Standard Specifications for Civil Engineering 

Construction prepared by Standards South Africa (SANS 1200). These 

publications are obtainable, and tenderers must obtain copies at their own 

cost from Standards South Africa, Private Bag X191, PRETORIA, 0001. 

 

C.1.3 Interpretation 
Delete the clause and replace with the following: 

These conditions of tender, the tender data and tender schedules which are required for 
tender evaluation purposes, shall form part of any contract arising from the 
invitation to tender. 
 

mailto:civilinfo@saice.org.za
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C.1.4 Communication: 

Delete the first sentence of the clause and replace with the following: 

Verbal or any other form of communication, from the Employer, its employees, 

agents, or advisors during site visits/clarification meetings or at any other time 

prior to the award of the Contract, will not be regarded as binding on the 

Employer, unless communicated by the Employer in writing to suppliers.  

 

The Employer’s Agent, for the purposes of any communication between the 

Employer and Tenderer is: 

Name           :        LA Consulting Engineers 

Represented By : Barry Lizamore 

Address :  Unit 3, Execu Buisness Park 

   36-38 Newton Street, Newton Park  

   Port Elizabeth 

   6045 

Telephone : 041 374 1570 

C1.5 Cancellation and Re-Invitation of Tenders  
Delete the full stop at the end of C.1.5.1 c) and replace with, or 
 Add the following after C.1.5.1 c): 
d) there is a material irregularity in the tender process. 
 

C.1.6 Competitive negotiation procedure  
Add the following to C.1.6.2.1: 
 A competitive negotiation procedure will not be followed. 
 

C.1.6.3 Proposal procedure using the two-stage system 
Add the following between C.1.6.3 and C.1.6.3.1: 
 A two-stage system will not be followed. 
 

C.1.6.4 Objections, complaints, queries, and disputes/ Appeals in terms of Section 
62 of the Systems Act/ Access to court 

C1.6.4.1 Disputes, objections, complaints, and queries 
In terms of Regulations 49 and 50 of the Local Government: Municipal Finance 
Management Act, 56 of 2003 – Municipal Supply Chain Management Regulations 
(Board Notice 868 of 2005): 
a) Persons aggrieved by decisions or actions taken by the SBDM in the 
implementation of its supply chain management system, may lodge within fourteen 
(14) days of the decision or action, a written objection or complaint or query or 
dispute against the decision or action.  
 

C.1.6.4.
2 

Appeals 
a) In terms of Section 62 of the Local Government: Municipal Systems Act, 32 
of 2000 a person whose rights are affected by a decision taken by the Municipality, 
may appeal against that decision by giving written notice of the appeal and reasons 
to the Municipal Manager within 21 days of the date of the notification of the 
decision. 
b) An appeal must contain the following: 

i) Must be in writing 
ii) It must set out the reasons for the appeal 
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iii) It must state in which way the Appellant’s rights were affected 
by the decision. 

iv) It must state the remedy sought; and 
v) It must be accompanied with a copy of the notification advising 

the person of the decision 
 

C.1.6.4.
3 

Right to approach the courts and rights in terms of Promotion of 
Administrative Justice Act, 3 of 2000 and Promotion of Access to Information 
Act, 2 of 2000 
The sub- clauses above do not influence any affected person’s rights to approach 
the High Court at any time or its rights in terms of the Promotion of Administrative 
Justice Act and Promotion of Access to Information Act. 

C1.6.4.4 All requests referring to sub clauses  
C1.6.4.1 and C.1.6.4.2 must be submitted in writing to: 
 
The Municipal Manager, Sarah Baartman District Municipality,32 Govan Mbeki 
Avenue, PO Box 318, Port Elizabeth,6000. 
 
 
 

C1.6.4.5 All requests referring to clause C.1.6.4.2 3 regarding access to information or 
reasons must be submitted in writing to: 
 
The Municipal Manager, Sarah Baartman District Municipality,32 Govan Mbeki 
Avenue, PO Box 318, Port Elizabeth,6000. 
 

C.1.7 SBDM Supplier Database Registration 
Tenderers are required to be registered on the SBDM’s Supplier Database as a 
service provider. Tenderers must register as such upon being requested to do so 
in writing and within the period contained in such a request, failing which no 
orders can be raised or payments processed from the resulting contract. In the 
case of Joint Venture partnerships this requirement will apply individually to each 
party of the Joint Venture. 

C.1.8 National Treasury Web Based Central Supplier Database (CSD) Registration 
Tenderers are required to be registered on the National Treasury Web Based 
Central Supplier Database (CSD) as a service provider. In the case of Joint 
Venture partnerships this requirement will apply individually to each party of the 
Joint Venture. 
 
Tenderers who wish to register on the National Treasury Web Based Central 
Supplier Database (CSD) may do so via the web address 
https://secure.csd.gov.za. 
 
It is each tenderer’s responsibility to keep all the information on the National 
Treasury Web Based Central Supplier Database (CSD) updated. 
 

C.2 Tenderer’s Obligations 

C.2.1 Eligibility 
 Delete the heading Eligibility and Replace with Responsiveness Criteria 
 

C.2.1.1 Delete the clause and replace with the following: 
Tenderers must submit a tender offer that complies in all aspects to the conditions 
as detailed in this document. Only those tenders that comply in all aspects with 
the tender conditions, specifications, pricing instructions and contract conditions 
will be declared responsive 

C.2.1.2 Add the following after C.2.1.2: 
Only those tender submissions from which it can be established that a clear and 
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unambiguous offer has been made to Employer, by whom the offer has been 
made and what the offer constitutes, will be declared responsive. 
 

C2.1.3 Only those tenders that satisfy the following criteria will be declared responsive: 

C.2.1.3.
1 

Construction Industry Development Board (CIDB) Registration 
Only those tenders submitted by tenderers who are registered with an active status 
with the CIDB, in a contractor grading designation equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered, 
or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 
Construction Industry Development Regulations, for a CE class of construction 
work, will be declared responsive. 
 
Joint Ventures are eligible to submit tenders provided that: 
a) every member of the joint venture is registered with an active status with 
the CIDB. 
b) the lead partner has a contractor grading designation of not lower than one 
level below the required grading designation in the CE class of construction work: 
and 
c) the combined contractor grading designation calculated in accordance with 
the Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
for a 7CE class of construction work or a value determined in accordance with 
Regulation 25 (1B) or 25 (7A) of the Construction Industry Development 
Regulations. 
 

C.2.1.3.
2 

The tenderer is required to provide proof of means of access to a financial facility, 
to be used as working capital, until such time that the first milestones can be 
created to warrant a claim from the Employer. This can either be in cash on the 
Bank Account of the company or pre-approved credit facility by Registered 
Financial Institution. Original letter from the Bank or Financial Institution, 
confirming Bank balance or approved credit facility must be attached. The amount 
must be a minimum amount of 10% of the total project cost. 
 

C.2.1.4.
2 

Compliance with requirements of SBDM’s SCM Policy and procedures  
Only those tenders that are compliant with the requirements below will be declared 
responsive: 
a) A completed Certificate of Authority for Partnerships/ Joint Ventures/ 
Consortiums to be provided authorising the tender to be made and the signatory 
to sign the tender on the partnership /joint venture/consortium’s behalf (applicable 
schedule to be completed). 
b) A copy of the partnership / joint venture / consortium agreement to be 
provided.  
c) A completed Declaration of Interest – State Employees to be provided 
and which does not indicate any non-compliance with the legal requirements 
relating to state employees (applicable schedule to be completed). 
d) A completed Declaration – Conflict of Interest and Declaration of 
Bidder’s past Supply Chain Management Practices to be provided and which 
does not indicate any conflict or past practises that renders the tender non-
responsive (applicable schedules to be completed). 
e) A completed Certificate of Independent Bid Determination to be 
provided and which does not indicate any non-compliance with the requirements 
of the schedule (applicable schedule to be completed).  
f) The tenderer (including any of its directors or members), has not been 
restricted in terms of abuse of the Supply Chain Management Policy. 
g) The tenderer is not an advisor or consultant contracted with the Employer.  
h) The tenderer is not a person, advisor, corporate entity, or a director of 
such corporate entity, involved with the bid specification committee. 
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C.2.1.4.
3 

Minimum score for functionality compliance 
After evaluation for mandatory requirements, remaining tenders will be evaluated 
further based on Quality/ Functionality, Price and Preference. Bids will be evaluated 
on a 80/20 preference point system as per the Preferential Procurement 
Regulations, 2022 where the 80 will be used for price (VAT Inclusive) and a 
maximum of 10 points will be allocated for locality, and a maximum of 10 points will 
be allocated to B-BBEE Status level of contribution.  Tenders who receive a 
minimum of 70 percent on functionality/ quality will be evaluated in terms of Price 
and Preference Points. 
 
Functionality 
 
The assessment of functionality must be done in terms of the functionality 
evaluation criteria and the minimum threshold. A bid will be disqualified if it fails to 
meet the minimum threshold of 70% for functionality and Functionality points will 
be allocated as follows: 
 
Functionality criteria will be assessed as follows: 

CRITERIA WEIGHT 
VALUE 

1-5 

MAXIMUM 
POSSIBLE 

SCORE 

Company Experience 30 

Max 5 

150 

Key Personnel 40 200 

Equipment Relevant for 
the Assignment 

10 50 

TOTAL 80(TW)  400(MPS) 

Where: 1 = Poor, 2 = Acceptable, 3 = Good, 4 = Very Good, 5 = Excellent 

 
Company Experience 
 
Provide a list of projects successfully completed in undertaking related works within 
the previous seven-year (7) period from the date of tender advert. Bidders must 
provide copies of signed completion certificates, reflecting the value and scope of 
the project from the client. Sub-contractor completion letters from the main 
contractor will not be acceptable.  
 

Criteria Description 
Number of 
Projects 

Score 

Company Experience 

Bidder’s previous 
experience with 
respect to 
rehabilitation or 
construction of road 
projects with a 
minimum value of R10 
million 

+4 5 

3 3 

2 2 

1 or less 1 
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Key Personnel 
 
This refers to the qualifications and relevant experience of key personnel who will 
be in charge of the construction work for the duration of the project. CVs of the key 
personnel reflecting proof of relevant experience must be attached with certified 
copies of qualifications. 
 

Criteria Description Status Score 

Contracts Manager 

Qualification of the 
Contracts Manager  

Bachelor’s 
Degree in the 
Built 
Environment 

5 

Diploma in the 
Built 
Environment 

3 

No qualification 1 

Relevant Experience  

10+ years 5 

7 – 9 years 4 

3 – 6 years 
 

3 

2 or less 1 

 

Criteria Description Status Score 

Construction Manager 

Qualification of the 
Construction Manager  

Bachelor’s 
Degree in the 
Built 
Environment 

5 

Diploma in the 
Built 
Environment 

3 

No qualification 1 

Relevant Experience  

10+ years 5 

7 – 9 years 4 

3 – 6 years 
 

3 

2 or less 1 

 

Criteria Description Status Score 

General Foreman Relevant Experience  

10+ years 5 

7 – 9 years 4 

3 – 6 years 
 

3 

2 or less 1 
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Criteria Description Status Score 

Occupational Health 
and Safety Agent 

A South African Council 
for Project and 
Construction 
Management 
Professions registered 
Occupational Health 
and Safety Agent  

10+ years 5 

7 – 9 years 4 

3 – 6 years 
 

3 

2 or less 1 

 
Equipment Relevant for the Assignment 
 
This shall mean minimum machinery and plant required for the project as per the 
following list: 
 
 
1 x TLB 
2 x 6 Ton Tipper Trucks 
1 x Ton LDV 
1 x Grader 
1 x Water Truck 
1 x 10 Ton Drum Roller 
 
Certified copies of registration papers must be attached either in the company 
name or in the name of the Directors/Shareholders of the company. 
In case of hiring, Certified copies of registration papers must be attached either in 
the company name with the letter of intent showing the list of plant to be leased 
signed by the Plant owner. 
 

Criteria Description Status Score 

Equipment Relevant 
for the Assignment 

Machinery and 
plant required for 
the project  

Ownership between 
80% -100% 

5 

Ownership between 
60% -79% 

3 

Ownership between 
40% -59% 

2 

Ownership less than 
40% 

1 

 
Formula for scoring the Financial Offer  
 
Ps =80(1 – (Pt – Pmin))  
                       Pmin  
 
Where: 
Ps       = Preference points for price of tender under consideration;  
80        = Points allocated to price (80);  
Pt        = Rand value of tender under consideration; and  
Pmin   = Rand value of the lowest acceptable tender.  
 
Scoring Preference points  
 
The tenderer is required to submit a BBBEE Verification Certificate. 
Points awarded will be according to a tenderer’s B-BBEE status level of 
contributor and summarised in the table below: 
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B-BBEE STATUS LEVEL OF 
CONTRIBUTOR 

NUMBER OF POINTS 

1 10 

2 9 

3 8 

4 6 

5 4 

6 3 

7 2 

8 1 

NON-COMPLIANT CONTRIBUTOR 0 

 
In order to claim these points, bidders are required to submit an original and valid 
B-BBEE Status level verification certificate or a certified copy or a sworn affidavit 
together with their bids to substantiate their B-BBEE Status. 
 

Points allocated for Locality 
 

Locality 

Procurement 
Under 
80/20 

Points 

Within the Sarah Baartman District Municipality’s area of jurisdiction  10 

Within the Eastern Cape province 8 

Within South Africa 5 

Outside South Africa 1 

 
NB: In order to claim points for locality, prospective bidders are required to submit 
proof of address of office dealing with the project. A valid lease agreement or 
municipal account in name of bidder must be submitted Failure will result in 
preference points not being allocated. 
 
Total Scores for Financial and Preference  
The points scored for a Tenderer in respect of Financial must be added to the points 
scored for the B-BBEE preferences. Only the tender with the highest number of 
points may be selected, except in those instances permissible by legislation, 
practice notes or relevant policies 

C.2.1.4.
5 

Compulsory Clarification Meeting 
A compulsory briefing session with representatives of the District Municipality 
will take place at the Grahamstown Town Hall, 86 High Street Makhanda on 
Tuesday, 16 January 2024 starting at 11h00 and failure to attend will result in the 
disqualification of the bid. No Bidders will be allowed in the briefing session after 
11h20 or 20 minutes after commencement of the briefing session. 

C.2.3 Check documents. 
The Tenderer should check the tender documents on receipt for completeness, 
missing or duplicated pages, indistinct figures or writing and any obvious errors. 
The Tenderer must notify the Employer’s Agent at once of any such problems 
identified 
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C.2.8 Seek Clarification 
Add the following after the first sentence: 
 The tenderer warrants that it has: 
a) inspected the Specifications and read and fully understood the Conditions 

of Contract. 
b) read and fully understood the whole text of the Specifications and Price 

Schedule and thoroughly acquainted itself with the nature of the goods 
proposed and generally of all matters which may influence the Contract. 

c) visited the site(s) where delivery of the proposed works will take place, 
carefully examined existing conditions, the means of access to the site(s), 
the conditions under which the delivery is to be made, and acquainted itself 
with any limitations or restrictions that may be imposed by the Municipal or 
other Authorities in regard to access and transport of materials, plant and 
equipment to and from the site(s) and made the necessary provisions for 
any additional costs involved thereby. 

d) requested the Employer to clarify the requirements contained in the 
Specifications and Price Schedule, the exact meaning or interpretation of 
which is not clearly intelligible to the tenderer. 

e) received any notices to the tender documents which have been issued in 
accordance with the Employer’s SCM Policy. 

 
The Employer will therefore not be liable for the payment of any extra costs resulting 
from any claim submitted by the tenderer arising from any alleged ambiguity or 
uncertainty contained in the tender document. 
 

C.2.13 Submitting tender offer: 
 
A two-envelope procedure will not be followed 
 
a) All attachments requested must be bound together and submitted as such 

together with the tender document clearly marker “BID NO. 60/2023: 
REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, 
MAKANA LOCAL MUNICIPALITY  

b) Tenders must be signed by a person duly authorised to do so. No electronic 
signatures are allowed. 

c) Tenders submitted by Joint Ventures or Consortiums / Partnerships shall be 
accompanied by the document of formation of such entities. 

d) All tender documents shall be completed in black ink and in case of a mistake or 
an error, a line must be drawn through the error and authorised full signature 
and date must be attached. 

 

 The Employer’s address for delivery of Tender offers and identification details to be 
shown on each Tender offer package are:  
Delivery address:              32 Govan Mbeki Avenue, Port Elizabeth, 6000 
Location of Tender box:    4th Floor 
Identification details:   BID NO. 60/2023: REHABILITATION OF M STREET AND 
ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY  

 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be 
accepted. 

 The Tenderer must accept that tender offers, which do not provide all the data or 
information requested completely and in the form required, may be regarded by the 
employer as non-responsive. 

C.2.15 Closing date and time: 
 
Closing date: 07 February 2024 
Closing Time: 12h00 
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C.2.16 The Tender offer validity period is 90 days. 

C.2.18.4 Compliance with Occupational Health and Safety Act, 85 of 1993 
Tenderers are to note the requirements of the Occupational Health and Safety Act, 
85 of 1993 and the Construction Regulations, 2014 issued in terms of Section 43 
of the Act. The Tenderer shall be deemed to have read and fully understood the 
requirements of the above Act and Regulations and to have allowed for all costs in 
compliance therewith. 
 
In this regard the Tenderer shall upon request, appended to Schedule 16: Health 
and Safety Plan in T2.2: Returnable Schedules, a draft Health and Safety Plan in 
respect of the Works in sufficient detail to demonstrate the necessary competencies 
and resources to perform the construction work all in accordance with the Act, 
Regulations and Health and Safety Specification in Part C3.7 Health and Safety 
Specifications for the works detailed in Part C3 Scope of works.  
 

C.3.2 Issue Addenda 
Delete the words “three days” from the first sentence and replace with: 
 
“Five working days where possible” 
 
Add the following to C.3.2 at the end of the paragraph: 
Notwithstanding any requests for confirmation of receipt of` Addenda issued, the 
tenderer shall be deemed to have received such addenda if the employer can 
show proof of transmission thereof (or a notice in respect thereof) via electronic 
mail, facsimile, or registered post. 
 

C.3.9 Arithmetical errors, omissions, and discrepancies 
Add the following after clause C.3.9.2 
In the event of tendered rates or lump sums being declared by the Employer to be 
unacceptable to it because they are not priced, either excessively low or high, or 
not in proper balance with other rates or lump sums, the Tenderer may be 
required to produce evidence and advance arguments in support of the tendered 
rates or lump sums objected to. If, after submission of such evidence and any 
further evidence requested, the Employer is still not satisfied with the tendered 
rates or lump sums objected to, it may request the tenderer to amend these rates 
and lump sums along the lines indicated by it. 
 
The Tenderer will then have the option to alter and/or amend the rates and lump 
sums objected to and such other related amounts as are agreed on by the 
Employer, but this shall be done without altering the tender offer in accordance 
with this clause. 
 
Should the Tenderer fail to amend his tender in a manner acceptable to and 
within the time stated by the Employer, the Employer may declare the tender as 
non-responsive 

C.3.10 Clarification of a tender offer 
Delete the clause and replace with the following: 
The Employer may, after the closing date, request additional information or 
clarification from tenderer, in writing on any matter affecting the evaluation of the 
tender offer or that could give rise to ambiguity in a contract arising from the 
tender offer. 
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SARAH BAARTMAN MUNICIPALITY 

BID NO: 60/2023 

T2.1: LIST OF RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst 
many of the returnable are required for the purpose of evaluating the tenders, some will form part 
of the subsequent contract, as they form the basis of the tender offer.  For this reason, it is very 
important that tenderers return all information requested. 

1. RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES 
(included hereafter for completion) 

Schedule : 1A Authority for Signatory 

Schedule : 1B Letter of Good Standing with Workmen’s Compensation Commissioner 

Schedule : 1C Joint Venture Disclosure Form  

Schedule : 1D Certificate of Attendance at Clarification Meeting 

Schedule : 1E Record of Addenda to Tender Documents 

Schedule : 1F Declaration of Interest (MBD4) 

Schedule:  1G Declaration for Procurement above R10 million (MBD5) 

Schedule:  1H     Preference Points Claim Form In Terms Of The Preferential Procurement Regulations 
2022(MBD6.1) 

Schedule : 1I Declaration of Tenderer’s Past Supply Chain Management Practices (MBD 8) 

Schedule : 1J Certificate of Independent Tender Determination (MBD 9) 

Schedule : 1K Compulsory Enterprise Questionnaire 

Schedule : 1L 

Schedule : 1M 

Particulars of Tenderer 

Declaration of Validity of Information Provided 

  

2. OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES (to be 
attached with submission) 

Schedule: 2A 

Schedule: 2B 

Schedule: 2C       

Tax Clearance Requirements 

Proof of B-BBE Certification 

CIDB Contractor registration Certificate 

Schedule : 2D     Proof of locality  

Schedule : 2E 

Schedule : 2F       

Municipal Billing  

Schedule of Tenderer’s Experience 

Schedule : 2G Curriculum Vitae of Personnel (All shown in Organogram) 

Schedule : 2H 

Schedule : 2I 

Schedule : 2J 

 

Annual Financial Statements for the past 3 years  

Preliminary programme including monthly Cashflow projection (12-months duration) 

List of Construction Plant  
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SARAH BAARTMAN MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1A :  AUTHORITY FOR SIGNATORY 

Indicate the status of the tenderer by ticking the appropriate box (x) hereunder .  The tenderer must 
complete the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

 

A.  Certificate for Company 

 I,   ............................................................................... , chairperson of the board of directors of  . … 

 ................................................................................... , hereby confirm that by resolution of the 

board (copy attached) taken on  ................................  20…, Mr/Ms  ................................................  

acting in the capacity of  ............................................ , was authorized to sign all documents in 

connection with this tender and any contract resulting from it on behalf of the company. 

 As witnesses : 

1.   Chairman :  

2.   Date :  

  

B.  Certificate for Partnership 

 We, the undersigned, being the key partners in the business trading as  .......................................  

 ................................................... hereby authorize Mr/Ms  ........ , .....................................................  

acting in the capacity of  ............  ............................................... to sign all documents in 

connection with the tender for Contract  .................................... and any contract resulting from it 

on our behalf. 

 NAME ADDRESS SIGNATURE DATE 

     

     

     

 NOTE : This certificate is to be completed and signed by all of the key partners upon whom 

rests the direction of the affairs of the Partnership as a whole 

C.  Certificate for Joint Venture 

 We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorise Mr/Ms  

 ..................................................... , authorised signatory of the company  .......................................  

 ..................................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for contract  .........................  and any contract resulting from it on 

our behalf. 
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 This authorization is evidenced by the attached power of attorney signed by legally authorized 
signatories of all the partners to the Joint Venture. 

  

 
NAME OF FIRM ADDRESS 

AUTHORISING SIGNATURE, 
NAME & CAPACITY 

    

    

    

    

 Note:  

 

A Copy of the Joint Venture Agreement showing Clearly the percentage contribution of each 
partner to the joint venture shall be appended to the schedule.  

D.  Certificate for Sole Proprietor 

 I,  .................................................. hereby confirm that I am the sole owner of the business 

trading as  

 .....................................................  

  

 As witnesses: 

1.   Signature : Sole owner :  

2.    Date :  

     

E.  Certificate for Close Corporation 

 We, the undersigned, being the key members in the business trading as  ......................................  

 ......................................................................  hereby authorize Mr/Ms  ...........................................  

acting in the capacity of  ............................... , to sign all documents in connection with the tender 

for Contract  ..................................................  and any contract resulting from it on our behalf. 

  

 NAME ADDRESS SIGNATURE DATE 

     

     

     

  

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests 
the direction of the affairs of the Partnership as a whole. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1B :  LETTER OF GOOD STANDING WITH WORKMEN’S COMPENSATION 
COMMISSIONER 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1C:  JOINT VENTURE DISCLOSURE FORM  

General 

i) All the information requested must be filled in the spaces provided. If additional space is required, 

additional sheets may be used and attached to the original documents 

ii) A copy of the joint venture agreement must be attached to this form, in order to demonstrate the 

affirmable, Joint Venture Partner’s share in the ownership, control, management responsibilities, 

risks and profits of the joint venture, the proposed joint venture agreement must include specific 

details relating to: 

a) The contribution of capital and equipment 

b) Work items to be performed by the affirmable joint venture partner’s own forces 

c) Work items to be performed under the supervision of the affirmable joint venture partner 

iii) Copies of all written agreements between partners concerning the contract must be attached to 

this form including those, which relate to ownership options and to restrictions/limits regarding 

ownership and control. 

iv) ABE partners must complete ABE Declaration affidavits 

v) The joint venture must be formalized. All pages of the joint venture agreement must be signed by 

all the parties concerned. A letter / notice of intention to formalize a joint venture once the contract 

has been awarded will not be considered. 

vi) Should any of the above not be complied with, the joint venture will be deemed null and void and 

will be considered non-responsive. 

1. JOINT VENTURE PARTICULARS 

a) Name……………………………………………………………………………………………………………

………………. 

b) Postal Address 

……………………………………………………………………………………………………………….. 

……………..……………….……………………………………………………………………………………

……………………………………………………………………………………………………………………

…………………………………………………………………………………….………………………………

……………………………………………………… 
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c) Physical Address 

…………………………………………………………………………………………………………

……. 

…………………………………………………………………………………………………………

…………………………………………………………………………………………………………

…………………………………… 

d) Telephone 

…………………………………………………………………………………………………………

……………. 

e) Fax 

…………………………………………………………………………………………………………

……………………. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1D :  CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING 

This is to certify that  

 .....................................................................................................................................................  (Tenderer) 

of ..................................................................................................................................................... (address) 

 .......................................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at  ........  

 ...............................................................  (location) on ..................................... (date), starting at  ................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and 

/ or matters incidental to doing the work specified in the tender documents in order for us to take account 

of everything necessary when compiling our rates and prices included in the tender. 

Particulars of person(s) attending the meeting: 

Name  ............................................................  Signature   ..........................................  

Capacity  ............................................................  

Name  ............................................................  Signature  ..........................................  

Capacity  ............................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  ............................................................  Signature  ..........................................  

Capacity  ............................................................  Date & Time  ..........................................  

 
 
 
 
 
 
 
 
 
 
 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
24 

 

 

SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1E : RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer : 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

(Attach additional pages if more space is required) 

Signed  ..............................................................  Date  ..................................................  

Name  ..............................................................  Position  ............................................... ... 

Tenderer  ..............................................................  
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1F:  DECLARATION OF INTEREST(MDB4) 

1. No Bid will be accepted from persons in the service of the state¹. 

2. Any person, having a kinship with persons in the service of the state, including a blood 
relationship, may make an offer or offers in terms of this invitation to Bid. In view of possible 
allegations of favouritism, should the resulting Bid, or part thereof, be awarded to persons 
connected with or related to persons in service of the state, it is required that the Bidder or 
their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

3. In order to give effect to the above, the following questionnaire must be completed 
and submitted with the Bid. 

 
3.1. Full Name of Bidder or his or her representative:  

……………………………………………..  

 
3.2. Identity Number:  

………………………………………………………………………………….  

 
 3.3. Position occupied in the Company (director, trustee, shareholder²):  

 …..………………………..  

 

3.4. Company Registration Number:  

……………………………………………………………….  

 

3.5. Tax Reference Number:  

…………………………………………………………………………  

 

3.6. VAT Registration Number: ……………………………………………………………………  

 

3.7. The names of all directors / trustees / shareholders members, their individual identity  

numbers and state employee numbers must be indicated in paragraph 4 below. 
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3.8. Are you presently in the service of the state?                                                   YES / NO 

 

3.8.1. If yes, furnish particulars. ….…………………………………………………………… 

 

…………………………………………………………………………………………. 

 

¹MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 
of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 

 

² Shareholder” means a person who owns shares in the company and is actively involved in the 
management of the company or business and exercises control over the company. 

 
 

3.9. Have you been in the service of the state for the past twelve months? ………    YES / NO 

 

 3.9.1 If yes, furnish particulars 

 .………………………...……………………………………..  

 
3.10   Do you have any relationship (family, friend, other) with persons in the service of the 

state and who may be involved with  

 the evaluation and or adjudication of this Bid? …………………………………  YES / 
NO 

 

   3.10.1 If yes, furnish particulars.…………………………………………………………. 
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  ……………………………………………………………………………………………… 

3.11    Are you, aware of any relationship (family, friend, other) between  

 any other Bidder and any persons in the service of the state who  

 may be involved with the evaluation and or adjudication of this Bid?               YES / 
NO  

 

3.11.1 If yes, furnish particulars ………………………………………………………….. 

 

                    
……………………………………………….……............................................................  

 

3.12   Are any of the company’s directors, trustees, managers,  

principle shareholders or stakeholders in service of the state?                       YES / 
NO 

 

  3.12.1 If yes, furnish particulars.………………………………………………………… 

 

           ………….….………………………………………………………………………………. 

 
 

3.13   Are any spouse, child or parent of the company’s directors trustees, managers, 
principle shareholders or stakeholders in service of the state?                             YES / NO 

 
 3.13.1 If yes, furnish particulars.………………………………………………………. 

 
           ………………………………………………………………………………………………. 

 
3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders 
of this company have any interest in any other related companies or business whether or not 
they are Bid for this contract.                                      YES / NO 

 
3.14.1 If yes, furnish particulars………………………………………………………. 

                   …………………………………………………………………………………………….. 
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4. Full details of directors / trustees / members / shareholders. 

Note: The full details disclosed hereunder must correlate to “ownership information” 
as per Central Supplier Database (CSD). 

 

Full Name Identity Number State Employee 
Number 

 

   

 

   

 

 

 

  

 

 

  

 

 

  

 

 

  

 

 

  

 
 

 …………………………………..                           …………………………………….. 

                  Signature                                                                    Date 

 

……………………………… ………………………..………….. 

Position                                                     Name of Bidder 

In the presence of: 

 

1.        

 

2.        
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CERTIFICATION OF CORRECTNESS 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 

BE FALSE 

 

Signature………………… Date…………………… 

 

 

……………………………… ………………………………………………………….. 

Position                                               Name of Bidder 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1G: DECLARATION FOR PROCUREMENT ABOVE R10 

MILLION  

 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders 
must complete the following questionnaire: 
 

1. Are you by law required to prepare annual financial statements for 
auditing? 

*YES / NO 

1.1 If yes, submit audited annual financial statements for the past three years or 

since the date of establishment if established during the past three years. 

 

_____________________________________________________________________ 

 

_____________________________________________________________________ 
 

 

2. Do you have any outstanding undisputed commitments for municipal 
services towards any municipality for more than three months or any other 
service provider in respect of which payment is overdue for more than 30 
days?   

*YES / NO 

2.1  If no, this serves to certify that the bidder has no undisputed commitments for 

municipal services towards any municipality for more than three months or other service 

provider in respect of which payment is overdue for more than 30 days. 

 

 

2.2  If yes, provide particulars. 
 
_____________________________________________________________________ 

 

_____________________________________________________________________ 
 

 

3. Has any contract been awarded to you by an organ of state during the past 

five years, including particulars of any material non- compliance or dispute 

concerning the execution of such contract? 

*YES / NO 

3.1     If yes, furnish particulars 
 
_____________________________________________________________________ 

 

_____________________________________________________________________ 
 

 

 

  



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
31 

 

4. Will any portion of goods or services be sourced from outside the Republic, and, if 
so, what portion and whether any portion of payment from the municipality / municipal 
entity is expected to be transferred out of the Republic? 

 

*YES / NO 

4.1     If yes, furnish particulars 
 
_____________________________________________________________________ 

 

_____________________________________________________________________ 
 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) ………………………………………………………… 

 

1. CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM 
IS CORRECT. 

 

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS 

DECLARATION PROVE TO BE FALSE. 

 

………………………………….. ……………………… 

Signature Date 

 

 

………………………................. ……………………… 

Position Name of Bidder 
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                                        SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

 
SCHEDULE 1H:  PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 

PREFERENTIAL PROCUREMENT REGULATIONS 2022 (MBD 6.1) 

 

                                                                                 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
THE TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all Bids: 

 
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (VAT 

inclusive); and  
- the 90/10 system for requirements with a Rand value above R50 000 000 (VAT 

inclusive). 
 
1.2 The value of this Bid is estimated not to exceed R50 000 000 (VAT inclusive) for a 

three-year period and therefore the 80/20 system shall be applicable. 
 
1.3 Preference points for this Bid shall be awarded for:  
 

(a) Price; 
(b) B-BBEE Status Level of Contribution and 
(c) Locality 

 
 1.3.1 The maximum points for this Bid are allocated as follows: 

 
    POINTS  
 

 PRICE      80 
     
 B-BBEE STATUS LEVEL OF CONTRIBUTION   10 
 
 LOCALITY     10  
 
 Total points for Price, B-BBEE and Locality must not exceed   100  

 
1.4 Failure on the part of a Bidders to fill in and/or to sign this form and submit a B-BBEE 

Verification Certificate (Certified Copy or Original) from a Verification Agency  
accredited by the South African Accreditation System (SANAS) or a Registered Auditor 
approved by the Independent Regulatory Board of Auditors (IRBA) or an Accounting 
Officer as contemplated in the Close Corporation Act (CCA) together with the Bid, will 
be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 
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1.5 Failure on the part of a Bidders to fill in and/or to sign this form and submit Proof of 
Address of office dealing with the project (i.e. lease agreement/municipal account in 
name of bidder) to claim for specific goal of Locality,  together with the Bid, will be 
interpreted to mean that preference points for Localitry are not claimed. 

 
1.6. The municipality reserves the right to require of a Bidder, either before a Bid is 

adjudicated or at any time subsequently, to substantiate any claim in regard to 
preferences, in any manner required by the municipality. 
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2. DEFINITIONS 
 
2.1 “all applicable taxes” includes value-added tax, pay as you earn, income tax, 

unemployment insurance fund contributions and skills development levies; 
 
2.2 “B-BBEE” means broad-based black economic empowerment as defined in section 1 

of the Broad -Based Black Economic Empowerment Act; 
 
2.3  “B-BBEE status level of contributor” means the B-BBEE status received by a 

measured entity based on its overall performance using the relevant scorecard 
contained in the Codes of Good Practice on Black Economic Empowerment, issued in 
terms of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 
2.4 “Bid” means a written offer in a prescribed or stipulated form in response to an invitation 

by the municipality for the provision of services, works or goods, through price 
quotations, advertised competitive tendering processes or proposals and “tender” has 
a corresponding meaning;  

 
2.5 “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black 

Economic Empowerment Act, 2003 (Act No. 53 of 2003); 
 
2.6 “consortium or joint venture” means an association of persons for the purpose of 

combining their expertise, property, capital, efforts, skill and knowledge in an activity for 
the execution of a contract; 

 
2.7 “contract” means the agreement that results from the acceptance of a bid by the Sarah 

Baartman District Municipality; 
 
2.8 “Functionality” means the measurement according to predetermined norms, as set out 

in the tender specification, of a service or commodity that is designed to be practical and 
useful, working or operating, taking into account, among other factors, the quality, 
reliability, viability and durability of a service and the technical capacity and ability of a 
bidder;  

 
2.9 “person” includes a juristic person; 

 
2.10 "Rand value" means the total estimated value of a contract in South African currency 

calculated at the time of tender invitations, and includes all applicable taxes and excise 
duties 

 
2. 2.11 “sub-contract” means the primary contractor’s assigning, leasing, making out 

work to, or employing, another person to support such primary contractor in the execution 
of part of a project in terms of the contract;  

 
2.12  "Total revenue" bears the same meaning assigned to this expression in the Codes of 

Good Practice;   
 
2.13 "Trust" means the arrangement through which the property of one person is made over 

or bequeathed to a trustee to administer such property for the benefit of another person;  
 
2.14 "Trustee" means any person, including the founder of a trust, to whom property is 

bequeathed in order for such property to be administered for the benefit of another 
person; 
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3. ADJUDICATION USING A POINT SYSTEM 
 
3.1  The Bidder obtaining the highest number of total points will be awarded the contract.  
 
3.2 Preference points shall be calculated after prices have been brought to a comparative 

basis taking into account all factors of non-firm prices and all unconditional discounts; 
 
3.3 Points scored must be rounded off to the nearest 2 decimal places. 
 

3.4 If two or more bidders score an equal total number of points, the contract must 

be awarded to the bidder that scored the highest points for specific goals. 

 

3.5 If functionality is part of the evaluation process and two or more bidders score 

equal total points and equal specific goal points the contract must be awarded to 

the bidder that scored the highest points for functionality. 

 

3.6 If two or more bidders score equal total points in all respects, the award must be 

decided by the drawing of lots. 

 
4. POINTS AWARDED FOR PRICE 
 
4.1 THE 80/20 PREFERENCE POINT SYSTEMS  
 
 A maximum of 80 points is allocated for price on the following basis: 
 
   80/20    
 

   






 −
−=

min

min
180

P

PPt
Ps   

  
 inclusive of all applicable taxes 
 
 Where 
  

Ps = Points scored for price of bid under consideration; 

Pt = Price of bid under consideration; and 

Pmin = Price of lowest acceptable bid. 
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5. Points awarded for B-BBEE Status Level of Contribution 
 
5.1 In terms of paragraph 4(2) of the Preferential Procurement Regulations, preference 

points must be awarded to a Bidder for attaining specific goals. The points for B-BBEE 
status level of contribution in accordance with the following table: 

 

B-BBEE Status Level of 

Contributor 

Number of Points for 

Preference (80/20) 

Number of Points for 

Preference (90/10) 

1 10 5 

2 9 4 

3 8 3 

4 6 2 

5 4 1 

6 3 1 

7 2 1 

8 1 1 

Non-compliant contributor 0 0 

  
5.2 Bidders must submit their original and valid B-BBEE status level verification certificate or 

a certified copy thereof, substantiating their B-BBEE rating issued by a Registered Auditor 
approved by IRBA or a Verification Agency accredited by SANAS. 

 
5.3 A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as 

a legal entity, provided that the entity submits their B-BBEE status level certificate.  
 
5.4 A trust, consortium or joint venture will qualify for points for their B-BBEE status level as 

an unincorporated entity, provided that the entity submits their consolidated B-BBEE 
scorecard as if they were a group structure and that such a consolidated B-BBEE 
scorecard is prepared for every separate Bid. 

 
5.5 Tertiary institutions and public entities will be required to submit their B-BBEE status level 

certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good 
Practice. 

 
5.6 B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF 

PARAGRAPHS 1.3. AND 5.1  
 
 B-BBEE Status Level of Contributor =……………………  
   
 B-BBEE Points Claimed     = …………………. (maximum of 10 points)
  
 

(Points claimed in respect of paragraph 5.6 must be in accordance with the table reflected 
in paragraph 5.1 and must be substantiated by means of a B-BBEE certificate (Certified 
Copy or Original) issued by a Verification Agency accredited by SANAS or a Registered 
Auditor approved by IRBA or an Accounting Officer as contemplated in the CCA) or a 
sworn affidavit for EME in the acceptable format as issued by the Department of Trade 
and Industry. 
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6. Points awarded for Locality 
 
6.1 In terms of paragraph 4(2) of the Preferential Procurement Regulations, preference points 

must be awarded to a Bidder for attaining specific goals. The points for Locality are in 
accordance with the following table: 

 

Locality 

Procurement 

under 80/20 

Procurement 

under 90/10 

Points Points 

Within the Sarah Baartman District 

Municipality’s area of jurisdiction  
10 5 

Within the Eastern Cape province 8 4 

Within South Africa 5 3 

Outside South Africa 1 1 

 
6.2 Proof of address of office dealing with the project (i.e. lease agreement/municipal 

account in name of bidder) must be submitted to claim for preference points for 
Locality. 
 

6.3 A bidder failing to submit proof of required evidence to claim preferences points for 
locality will  

 score 0 points for the specific goals. 
 

6.4 POINTS FOR LOCALITY CLAIMED IN TERMS OF PARAGRAPHS 6.1  
  
 Address of office dealing with the project 
  
 …………………………………………………….. 
         
 …………………………………………………….. 
         
 …………………………………………………….. 
  
   
 Locality Points Claimed     = …………………. (maximum of 10 points)
  
7. DECLARATION WITH REGARD TO COMPANY/FIRM 
 
7.1 Name of company/firm……………………………………………………………………. 

7.2 Company registration number: …………………………………………………………... 

7.3 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 
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………………………………………… 

SIGNATURE (S) OF BIDDER 

 

 
7.4 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 5.1 and 6.1, the contractor may be required to furnish documentary 

proof to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of 

the conditions of contract have not been fulfilled, the organ of state may, in addition 

to any other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a 

result of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as 

a result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any 

organ of state for a period not exceeding 10 years, after the audi 

alteram partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
WITNESSES: 
 
1.    ………………………………….                                      
                                                                                                   
2.     ................................................                                                                                           
        

                                                        

ADDRESS OF BIDDER: ……………………………………. 
    ……………………………………. 
    ……………………………………. 
    ……………………………………. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1I:  DECLARATION OF TENDER’S SUPPLY CHAIN MANAGEMENT 
PRACTISES(MBD8) 

                                                          
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a. abused the municipality’s / municipal entity’s supply chain management system or 
committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal or other 
public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention 
and Combating of Corrupt Activities Act (No 12 of 2004). 

 
4 In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted 
Suppliers as companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.3 Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud 
or corruption during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and 
taxes or municipal charges to the municipality / municipal entity, or to 
any other municipality / municipal entity, that is in arrears for more than 
three months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years 
on account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE 

TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 ………………………………………...   ………………………….. 
 Signature        Date 
 

 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023  

SCHEDULE 1J :  CERTIFICATE OF INDEPENDENT TENDER DETERMINATION(MBD9) 

                                                     

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of 

firms, if it is between parties in a horizontal relationship and if it involves collusive bidding 

(or bid rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be 

justified under any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy 
must provide measures for the combating of abuse of the supply chain management 
system, and must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the 

supply chain management system of the municipality or municipal entity or has 
committed any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to 

ensure that, when bids are considered, reasonable steps are taken to prevent any form 

of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or 

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging 

is, therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

_____________________________________________________________________________

_ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not 

to be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

bid, on behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by 

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether 

or not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on 

their qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same 

line of business as the bidder 

  

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed 

as collusive bidding. 
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7. In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b)  geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or 

arrangements with any competitor regarding the quality, quantity, specifications and 

conditions or delivery particulars of the products or services to which this bid invitation 

relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the 

bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid 

opening or of the awarding of the contract. 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill 
and knowledge in an activity for the execution of a contract. 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to 

combat any restrictive practices related to bids and contracts, bids that are suspicious 

will be reported to the Competition Commission for investigation and possible imposition 

of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 

and or may be reported to the National Prosecuting Authority (NPA) for criminal 

investigation and or may be restricted from conducting business with the public sector 

for a period not exceeding ten (10) years in terms of the Prevention and Combating of 

Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………  

 ………………………………… 

Signature        Date 

 

………………………………………………….  

 ………………………………… 

Position         Name of Bidder 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1K: COMPULSORY ENTERPRISE QUESTIONNAIRE 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:  Name of enterprise:  .......................................................................................................................  

Section 2:  VAT registration number, if any:  ...................................................................................................  

Section 3: CIDB registration number, if any:  ..................................................................................................  

Section 4: Particulars of sole proprietors and partners in partnerships 

 

 Name* Identity number* Personal income tax number*  

     

     

     

 * Complete only if sole proprietor or partnership and attach separate page if more than 3 partners  

Section 5:    Particulars of companies and close corporations 

Company registration number  ................................................................................................................................  

Close corporation number  ......................................................................................................................................  

Tax reference number  ............................................................................................................................................  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within 
the last 12 months in the service of any of the following: 

  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 an employee of any provincial department, 
national or provincial public entity or 
constitutional institution within the meaning of 
the Public Finance Management Act, 1999 (Act 
1 of 1999) 

 

  a member of the board of directors of any 
municipal entity 

 a member of an accounting authority of any 
national or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial 
legislature 

 

If any of the above boxes are marked, disclose the following: (insert separate page if necessary) 

 
Name of sole proprietor, partner, 

director, manager, principal 
shareholder or stakeholder 

Name of institution, public 
office, board or organ of 
state and position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

* Insert separate page if necessary 
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Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or 
has been within the last 12 months been in the service of any of the following: 

 
  a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the National 
Council of Province 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 

  a member of the board of directors of any municipal 
entity 

 a member of an accounting authority of any national 
or provincial public entity 

 

  an official of any municipality or municipal entity  an employee of Parliament or a provincial legislature  

 

Name of spouse, child or parent 
Name of institution, public office, 

board or organ of state and 
position held 

Status of service 
(tick appropriate column) 

 

 
current 

Within last 
12 months 

 

      

      

      

      

* Insert separate page if necessary 

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my / our 
tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other person, 
who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of Tender 
Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004; 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, control 
over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender offers 
and have no other relationship with any of the tenderers or those responsible for compiling the scope of work that 
could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my belief 
both true and correct. 

 

Signed  Date  

    

Name  Position  

    

Enterprise 
name 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1L: PARTICULARS OF TENDERER 

 Tenderer: 
 .......................................................................................................................................................  

Address: .........................................................................................................................................  

 ........................................................................................................................................................  

 ........................................................................................................................................................  

 ........................................................................................................................................................  

Contact Person:  .............................................................................................................................  

Telephone Number:  .......................................................................................................................  

Fax Number:  ..................................................................................................................................  

  Bank: 
 .........................................................................................................................................................  

Branch:  ..........................................................................................................................................  

Name of Cheque Account:  ............................................................................................................  

Cheque Account Number:  .............................................................................................................  

Contact Person:  .............................................................................................................................  

Telephone Number:  .......................................................................................................................  

  Guarantee: 
 .........................................................................................................................................................  

Branch:  ..........................................................................................................................................  

Contact Person:  .............................................................................................................................  

Telephone Number:  .......................................................................................................................  

 VAT Registration No: 
 .......................................................................................................................................................  

 Attach original Tax Clearance Certificate to this page 

 Attach a letter from your bank to this page clearly stating your financial rating according to the 
codes on page ii, which must also be completed. 

 

 ...................................   ..................................................  

 DATE SIGNATURE OF TENDERER 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 1M: DECLARATION OF VALIDITY OF INFORMATION PROVIDED 

 
I/We, the undersigned:  
 
a) tender to supply and deliver to the SARAH BAARTMAN MUNICIPALITY (hereafter "SBDM") all or any of the supplies 

and to render all or any of the articles, goods, materials, services or the like described both in this and the other 
Schedules to this Contract; 

 
b) Agree that we will be bound by the specifications, prices, terms and conditions stipulated in those Schedules attached 

to this tender document, regarding delivery and execution; 
 
c) further agree to be bound by those conditions, set out in, “PARTS T1; T2; C1; C2; C3 and C4”, attached hereto, 

should this tender be accepted in whole or in part; 
 
d) confirm that this tender may only be accepted by the SBDM by way of a duly authorised Letter of Acceptance;  

 
e) declare that we are fully acquainted with the tender document and Schedules, and the contents thereof and that we 

have signed the Bill of Quantities and completed the Returnable Schedules and declarations, attached hereto; 
 

f) declare that all amendments to the tender document have been initialled by the relevant authorised person and that 
the document constitutes a proper contract between the SBDM and the undersigned; 
 

g) certify that the item/s mentioned in the tender document, qualifies/qualify for the preference(s) shown; 
 

h) acknowledge that the information furnished is true and correct; 
 

i) accept that in the event of the contract being awarded as a result of preference claimed in this tender document, I 
may be required to furnish documentary proof to the satisfaction of the SBDM that the claims are correct.  If the 
claims are found to be inflated, the SBDM may, in addition to any other remedy it may have, recover from me all 
cost, losses or damages incurred or sustained by the SBDM as a result of the award of the contract and/or cancel 
the contract and claim any damages which the SBDM may suffer by having to make less favourable arrangements 
after such cancellation; 
  

j) declare that no municipal rates and taxes or municipal service charges owed by the Tenderer or any of its directors 
to the municipality, or to any other municipality or municipal entity, are in arrears for more than three (3) months; and 
 

k) declare that I have not failed to perform satisfactorily during the last five (5) years on a previous contract with the 
Municipality, Municipal entity or any other organ of state, after written notice was given to me that my performance 
was unsatisfactory. 
 

l) the signatory to the tender document is duly authorised; and  
 

m) documentary + proof regarding any tendering issue will, when required, be submitted to the satisfaction of the SBDM. 
 
 
Signed at ........................................................................ this .................. day of ............................................... 20 ..............  
 
Name of Authorised Person:  .........................................................................................................................................  
 
 
Authorised Signature:  ....................................................................................................................................................  
 
Name of Tendering Entity:  ............................................................................................................................................  
 
Date:  .............................................................................................................................................................................  
    
 
As witness:  ....................................................................................................................................................................  
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2A: TAX CLEARANCE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) 
to meet the bidder’s tax obligations. 
 
1. In order to meet this requirement bidders are required to apply to SARS for a Tax 

Clearance Certificate at any SARS branch office nationally. 
 
2. SARS will issue a Tax Clearance Certificate that will be valid for a period of 1 (one) year 

from the date of approval. 
 
3. The Overall Tax Clearance status indicator of the bidder on the CSD must be TAX 

COMPLIANT.   
 
4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must 

be Tax Compliant on the CSD. 
 
5. Bidders must allow for timeous registration on the CSD and the application and issue of 

a Tax Clearance Certificate by SARS. 
 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to 
use this provision, taxpayers will need to register with SARS as eFilers through the 
website www.sars.gov.za.  
 

 
A non-compliant tax status on the CSD will result in the bid not being awarded. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  

http://www.sars.gov.za/
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2 B:  PROOF OF B-BBEE CERTIFICATION 

Bidders are required to submit an original and valid B-BBEE Status Level Verification 
Certificates or certified copies or the Sworn Affidavits together with their Bids to substantiate 
their B-BBEE rating claims 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2C: CIDB CONTRACTOR REGISTRATION   

 
Certificate of Contractor’s Registration issued by the Construction Industry Development Board 
(CIDB) shall be attached to this page. 
 
Where a Tenderer satisfies CIDB Contractor grading designation requirements through Joint 
Venture formation, such Tenderer must submit the Certificates of Contractor Registration in 
respect of each Joint Venture partner. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2D: PROOF OF LOCALITY   

 
Proof of locality relates to the location of the office that will be dealing with the project. The 
following is the only acceptable documentation: 

• Most recent municipal statement 

• Valid Lease Agreement if premises are Leased  
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2E:  MUNICIPAL BILLING  

 
Proof that municipal rates and taxes and municipal service charges are not in arrears. The 
following is the only acceptable documentation: 

• A valid Municipal Billing Clearance Certificate 

• Most recent municipal statement 

• Valid Lease Agreement if premises are Leased (only if lessee is not responsible for 
municipal services) 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 
 

BID NO: 60/2023 

SCHEDULE 2F: SCHEDULE OF TENDERER’S EXPERIENCE 

The following is a statement of similar work successfully executed by the company in the past 7 years. 

 

No. 

Employer, contact 
person 

and telephone number 
(Only Landline) 

Description of Contract 
Value of Work  

Inclusive of VAT 
(Rand) 

Date 
Completed 

 

 1.      

 2.      

 3.      

 4.      

 5.      

 6.      

 7.      

 8.      

 9.      

 10.      

*Insert separate page if necessary 

Signed  ............................................................  Date  ............................................  

Name  ............................................................  Position  ............................................  

Tenderer   
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

SCHEDULE 2G :  CURRICULUM VITAE OF PERSONNEL 

The Tenderer must attach to this page, certified copies of qualifications and copies of CVs for the key 
personnel such as the Contracts Manager, Construction Manager (Site Agent), General Foreman and 
Occupational Health and Safety Agent  who will be responsible for managing the works. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 
 

BID NO: 60/2023 
 

SCHEDULE 2H : ANNUAL FINANCIAL STATEMENTS FOR THE PAST 3 YEARS  
 

 
This shall also include access to a financial facility, to be used as working capital, until such time 
that the first milestones can be created to warrant a claim from the Employer. This can either be 
in cash on the Bank Account of the company or pre-approved credit facility by Registered 
Financial Institution. The Employer reserves the right to request for this information at the award 
of contract.    
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SARAH BAARTMAN DISTRICT MUNICIPALITY 
 

BID NO: 60/2023 
 

SCHEDULE 2 I : PRELIMINARY PROGRAM INCLUDING MONTHLY CASHFLOW 
PROJECTION FOR DURATION OF PROJECT 

 
The Tenderer shall state his estimated expenditure indicating the values of each monthly claim 
in terms of Clause 6.10 of the General Conditions of Contract, which he / she estimates will arise 
based on his / her preliminary programme and tendered rates. The Tenderer will correlate this 
with his selected construction duration on the “Form of Offer and Acceptance”.  The total of the 
monthly amounts shall be equal to the tender sum 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

 
BID NO: 60/2023 

 

SCHEDULE 2 J : LIST OF CONSTRUCTION PLANT 
 

 
The Tenderer shall submit list of Equipment relevant to the Assignment: This shall mean 
minimum machinery and plant required for the project as per the following list: 
 
1 x TLB 
2 x 6 Ton Tipper Trucks 
1 x Ton LDV 
1 x Grader 
1 x Water Truck 
1 x 10 Ton Drum Roller 
 
Certified copies of registration papers must be attached either in the company name or in the 
name of the Directors/Shareholders of the company. 
In case of hiring, Certified copies of registration papers must be attached either in the company 
name with the letter of intent showing the list of plant to be leased signed by the Plant owner. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
58 

 

SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

 

PART C1 : AGREEMENT AND CONTRACT DATA 

C1.1 Form of Offer and Acceptance 

C1.2 Contract Data  

C1.3 Form of Guarantee  

C1.4 Health and Safety Agreement 

C1.5 Disclosure Statement 

C1.6 Adjudication Board Member Agreement 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

C1.1 : FORM OF OFFER AND ACCEPTANCE  

1. OFFER 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 
contract for the procurement of: 

REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL 
MUNICIPALITY: 

The tenderer, identified in the offer signature block, has examined the documents listed in the 
tender data and addenda thereto as listed in the tender schedules, and by submitting this offer 
has accepted the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form 
of offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the 
Service Provider under the contract including compliance with all its terms and conditions 
according to their true intent and meaning for an amount to be determined in accordance with 
the Conditions of Contract identified in the Contract Data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE-ADDED TAX IS: 

…………………………………………………………………………………………………………………………
…… 

…………………………………………………………………………………………………………………………
…… 

…………………………………………………………………………………………………………………………
…… 

.................................................... Rand (in words); R …..……….………………………….……… (in figures) 

This offer may be accepted by the employer by signing the acceptance part of this form of offer 
and acceptance and returning one copy of this document to the tenderer before the end of the 
period of validity stated in the tender data, whereupon the tenderer becomes the party named as 
the services provider in terms of the conditions of contract identified in the contract data for the 
duration of the database. 

Signature(s)  ...............................................   ..............................................  

Name(s)  ...............................................   ..............................................  

Capacity  ...............................................   ..............................................  

for the Tenderer
  ...........................................................................................................................  
 (Name and address of organization) 

Name and signature 
of witness  ...............................................  Date   .......................................  
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2. ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below accepts 
the tenderer’s offer.  In consideration thereof, the employer shall pay the service provider the 
amount due in accordance with the conditions of contract identified in the contract data.  
Acceptance of the tenderer’s offer shall form an agreement between the employer and the 
tenderer upon the terms and conditions contained in this agreement and in the contract that is 
the subject of this agreement. 

The terms of the contract are contained in 

Part C1: Agreements and Contract Data (which includes this Agreement) 

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference 
into the above listed Parts. 

Deviations from and amendments to the documents listed in the tender data and any addenda 
thereto, as listed in the tender schedules as well as any changes to the terms of the offer agreed 
by the tenderer and the employer during this process of offer and acceptance, are contained in 
the schedule of deviations attached to and forming part of this agreement.  No amendments to 
or deviations from said documents are valid unless contained in this schedule. 

The tenderer shall, within two weeks after receiving a completed copy of this agreement including 
the schedule of deviation (if any), contact the employer’s agent (whose details are given in the 
contract data) to arrange the delivery of any bonds, guarantees, proof insurance and any other 
documentation to be provided in terms of the conditions of contract identified in the contract data.  
Failure to fulfil any of the obligations in accordance with those terms shall constitute a repudiation 
of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when 
the tenderer receives one fully completed original copy of this document, including the schedule 
of deviations (if any).  Unless the tenderer (now service provider), within five (5) working days of 
the date of such receipt, notifies the employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 

Signature(s)  ............................................   ..............................................  

Name(s)  ............................................   ..............................................  

Capacity  ............................................   ..............................................  

for the Employer SARAH BAARTMAN DISTRICT MUNICIPALITY 
 32 Govan Mbeki Avenue 
 Port Elizabeth 
 6000 
 Tel: 041 508 7139  
  
 
Name and signature 
of witness  ............................................  Date  .....................................  
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3. SCHEDULE OF DEVIATIONS 

Notes: 

1. The extent of deviations from the tender documents issued by the employer before the 
tender closing date is limited to those permitted in terms of the conditions of tender. 

2. A tenderer’s covering letter shall not be included in the final contract document.  Should 
any matter in such letter, which constitutes a deviation as aforesaid, be the subject of 
agreements reached during the process of offer and acceptance, the outcome of such 
agreement shall be recorded here. 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, 
clarification or change to the tender documents, and which it is agreed by the Parties 
becomes an obligation of the contract, shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and 
recorded here, shall also be incorporated into the final draft of the contract. 

1. Subject  ..............................................................................................................................  

Details  ...............................................................................................................................  

2. Subject  ..............................................................................................................................  

Details  ...............................................................................................................................  

3. Subject  ..............................................................................................................................  

Details  ...............................................................................................................................  

4. Subject  ..............................................................................................................................  

Details  ...............................................................................................................................  

5. Subject  ..............................................................................................................................  

Details  ...............................................................................................................................  

By the duly authorized representatives signing this schedule of deviations, the employer and the 
tenderer agree to and accept the foregoing schedule of deviations as the only deviations from 
and amendments to the documents listed in the tender data and addenda thereto as listed in the 
tender schedules, as well as any confirmation, clarification or changes to the terms of the offer 
agreed by the tenderer and the employer during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied 
during the period between the issue of the tender documents and the receipt by the tenderer of 
a completed signed copy of this Agreement shall have any meaning or effect in the contract 
between the parties arising from this agreement. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

C1.2: CONTRACT DATA  

 

CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER 

GENERAL CONDITIONS OF CONTRACT 

The following standardised General Conditions of Contract:  

General Conditions of Contract for Construction Works (Third Edition, 2015) 

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the 
General Conditions of Contract for this Contract. Copies of these conditions of contract are 
obtainable from the South African Institution of Civil Engineering (SAICE), Private Bag X200, 
Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za. 

Copies of these Conditions of Contract may be obtained on the tenderer’s own cost from the 
SAICE. 

The General Conditions of Contract make several references to the Contract Data for specific 
data, which together with these conditions collectively describe the risks, liabilities and 
obligations of the contracting parties; and the procedures for the administration of the Contract. 
The Contract Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the General Conditions of Contract. Each item of data given below 
is cross-referenced to the clause in the General Conditions of Contract to which it mainly applies. 

The General Conditions of Contract shall be read in conjunction with the variations, amendments 
and additions set out in the Special Conditions of Contract below. 

The Contract Data, General Conditions of Contract and Special Conditions of Contract shall have 
precedence over the Drawings, Scope of Work and Standardised Specifications; in the 
interpretation of any ambiguity or inconsistency between these documents. 

Clause Description / Wording 

1.1.1.13 The Defects Liability Period is 12 months, measured from the date of the Certificate 
of Completion. 

1.1.1.14 The time for achieving Practical Completion is 12 months, calculated from the 
Commencement Date. 

1.1.1.15 The Employer is the Sarah Baartman District Municipality. 

1.1.1.16 The Employer’s Agent is represented by an employee duly authorised thereto in 
writing. 

1.1.1.26 The Pricing Strategy is:  Re-measurable Contract 

1.2.1.2 The Employer's address for receipt of communications is: 

32 Govan Mbeki Avenue 
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Clause Description / Wording 

Port Elizabeth 

Postal Address: 

P O Box 318 

Port Elizabeth 

6045 

Telephone: 041 508 7273 

1.2.1.2 The Employer’s Agent’s address for receipt of communications and notices is: 

 

LA Consulting Engineers (Pty) Ltd 

Unit 3, Execu Buisness Park 

36-38 Newton Street, Newton Park  

Port Elizabeth 

6045 

Telephone: 041 374 1570 

Facsimile: portelizabeth@li-eng.co.za 

 

 

3.2.3 The Employer’s Agent shall obtain specific approval from the Employer before 
executing any of his functions or duties according to the following Clauses of the 
General Condition of Contract: 

1. New Clause 3.2.3.1 “For expenditure on the Contract to exceed the Contract 
Sum”; 

2. Existing Clauses: 

3.3.1 - Nomination of person as Employer’s Agent's Representative. 

5.7.2 - Work at night as well as by day 

5.8 – Non-working times 

5.12 - Granting of extension of time excluding Clause 5.12.2.2 (Abnormal climatic 
conditions) 

5.13 - Reduction of penalty for delay. 

5.14.2 - The issue of a Certificate of Practical Completion. 
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Clause Description / Wording 

5.14.4 - The issue of a Certificate of Completion. 

5.16.1 - The issue of a Final Approval Certificate. 

6.3 – Variation Orders which may exceed R 20 000 

6.6 - Instruction to expend on Provisional and Prime Cost Sums 

6.11 - Adjustment of General Items & Approval of Claims 

8.2.2.2 - Order to repair and make good damage arising from any "excepted" risk. 

3.2.4 The Employer’s Agent has been appointed as Agent on this contract, in terms of 
Clause 5 of the Construction Regulations, 2014 as promulgated in terms of Section 
43 of the Occupational Health and Safety Act, 1993. 

The duly appointed H&S Officials has been appointed as Client Agents on this 
contract, in terms of Clause 5 of the Construction Regulations, 2014 as promulgated 
in terms of Section 43 of the Occupational Health and Safety Act, 1993.  The Principal 
Contractor shall perform a preliminary assessment of the project generated H&S plan 
and submit such to the employers agent for legal compliance reassessment & 
verification / approval prior to any works commencing. The duly appointed H&S 
Officials will be responsible for further monitoring and the auditing of the approved 
H&S plan for legal compliance. 

4.3.1 Add the following to the clause: 

“For conventional construction works the Basic Conditions of Employment Act of 
1997 (Act No 75 of 1997) shall apply and the minimum employment conditions which 
will apply shall be guided by the latest Sectorial Determination: Civil Employers 
Agenting Sector published from time to time. 

Basic Conditions of Employment Act of 1997 (Act No 75 of 1997) as per Government 
Notice R63 of 25 January 2002, shall apply to works described in the Scope of Work 
as being labour intensive and which are undertaken by unskilled or semi-skilled 
workers.” 

“The Contractor shall comply with the Occupational Health and Safety Specification 
prepared by the Employer in terms of the Construction Regulations, 2014 
promulgated in terms of Section 43 of the Occupational Health and Safety Act (Act 
No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the Contractor 
shall before commencement of the Works or any part thereof, be in the possession 
of an approved Health and Safety Plan. 

 

 

4.3 Add the following at the end of Clause 4.3: 

"4.3.3The Employer and the Contractor hereby agree, in terms of the provisions of 
Section 37(2) of the Occupational Health and Safety Amendment Act, 1993 (Act 85 
of 1993), hereinafter referred to as 'the Act', that the following arrangements and 
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Clause Description / Wording 

procedures shall apply between them to ensure compliance by the Contractor with 
the provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and employees 
of the Contractor with all relevant provisions of the Act and the Regulations 
promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 
imposed in terms of the Act and Regulations on the Contractor will be fully 
complied with. The Contractor accepts sole liability for such due compliance 
with the relevant duties, obligations and prohibitions imposed by the Act and 
Regulations and expressly absolves the Employer from himself being obliged 
to comply with any of the aforesaid duties, obligations and prohibitions, with 
the exception of such duties, obligations and prohibitions expressly assigned 
to the Employer in terms of the Act and its associated Regulations.  

(iii) The Contractor agrees that any duly authorised officials of the Employer shall 
be entitled, although not obliged, to take such steps as may be necessary to 
monitor that the Contractor has conformed to his undertakings as described 
in paragraphs (i) and (ii) above, which steps may include, but will not be limited 
to, the right to inspect any appropriate site or premises occupied by the 
Contractor, or any appropriate records or safety plans held by the Contractor.  

(iv) The Contractor shall be obliged to report forthwith to the Employer and 
Employer’s Agent any investigation, complaint or criminal charge which may 
arise as a consequence of the provisions of the Act and Regulations, pursuant 
to work performed in terms of this Contract, and shall, on written demand, 
provide full details in writing, to the Employer and Employer’s Agent, of such 
investigation, complaint or criminal charge.  

4.3.4  The Contractor shall furthermore, in compliance with Constructional 
Regulations 2014 to the Act: 

(i) Acquaint himself with the requirements of the Employer’s health and safety 
specification as laid down in regulation 5(1)(b) of the Construction Regulation 
2014, and prepare a suitably and sufficiently documented health and safety 
plan as contemplated in regulation 7(1)(b) of the Construction Regulation 
2014 for approval by the Employer or his assigned agent. The Contractor's 
health and safety plan and risk assessment shall be submitted to the 
Employer for approval within fourteen (14) days after the Commencement 
Date and shall be implemented and maintained from the Commencement of 
the Works. 

(ii) The Employer, or his assigned agent, reserves the right to conduct periodic 
audits, as contemplated in the Construction Regulations 2014, to ensure that 
the Contractor is compliant in respect of his obligations. Failure by the 
Contractor to comply with the requirements of these Regulations shall entitle 
the Employer’s Agent, at the request of the Employer or his agent, to suspend 
all or any part of the Works, with no recourse whatsoever by the Contractor 
for any damages incurred as a result of such suspension, until such time that 
the Employer or his agents are satisfied that the issues in which the Contractor 
has been in default have been rectified." 

5.3.1 The documentation required before the commencement of the Works is: 
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Clause Description / Wording 

(i) Health and Safety Plan (Refer Clause 4.3) 

The Contractor shall deliver his health and safety plan, complete with Risk 
Assessment, in terms of Regulation 5(1) of the Construction Regulations (2014). 

(ii) Initial Programme (Refer Clause 5.6) 

The Contractor shall deliver his Initial Programme of carrying out the Works. 

(iii) Security (Refer Clause 6.2) 

The Contractor shall submit a Performance Guarantee from an Insurance Company 
or Bank to be jointly and severally bound with the Contractor, in accordance with the 
provisions of the Form of Guarantee, in a sum equal to ten per cent (10%) of the 
Contract Sum. The wording of the Guarantee shall be identical to the pro-forma 
provided under Clause C1.3: Form of Guarantee of the Contract Data. 

(iv) Insurance (Refer Clause 8.6) 

The Contractor shall submit a “Letter of Confirmation” from the approved Insurance 
Company certifying that: 

a) that the applicable Contractor complies in full with all the requirements and 
stipulations of Clause 8.6 of the Conditions of Contract, as amended in the 
Contract Data and, 

b) the Insurance Company will immediately notify the Employers Agent of any 
changes or amendments to the policy / policies and, 

c) the Insurance Company will immediately notify the Employers Agent of any non-
payment or default relating to the premiums and or policy / policies and, 

d) the Insurance Company will immediately notify the Employers Agent should any 
of the applicable insurances expire or be cancelled before the issue of the 
"Certificate of Completion" or the “Final Approval Certificate”, as the case may 
be.” 

5.3.2 The documentation shall be submitted within 14 days from the Commencement Date. 

5.3.3 Add the following to Clause 5.3.3 after the last sentence: 

"The Contractor shall not commence working until they have an approved project 
specific health and safety plan in terms of the Occupational Health and Safety Act 
1993: Construction Regulations 2014 and complied with the initial requirements 
thereof." 

5.4.1 Between the wording "… Site,” and   "the location …." In the third line, add the 
following: 

"subject to the Contractor having an approved project specific health and safety plan 
in terms of the Occupational Health and Safety Act 1993: Construction Regulations 
2014 and complied with the initial requirements thereof," 

5.4.2 Access to and possession of Site shall not be exclusive to the Contractor but as set 
out in the Scope of Work and Site Information. 
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Clause Description / Wording 

5.6.1 The Contractor shall deliver his Works programme within fourteen (14) days after the 
Commencement Date. 

5.8.1 Delete the words “between sunset and sunrise” in the first line and replace with 
“outside normal working hours”.   

Non-working days are Saturdays and Sundays. Special non-working days are all 
applicable gazetted public holidays, election day of the local government elections 
and national elections (when applicable) and the year-end break.  

For the purposes of this Contract the year-end break shall be as declared by 
SAFCEC. 

The work done by the contractor should be done at hours of the day so as not to 
influence the normal operation of the existing infrastructure in any manner. 

5.8.3 Add the following new Clause: 

“5.8.3 

The additional cost of supervision and monitoring by the Employers Agent or his 
representatives, outside non-working times, in accordance with Clause 5.8.1 shall be 
for the Contractor’s account.” 

5.12.2.2 Add the following to Clause 5.12.2.2: 

The time period specified as the time for completion includes allowances for delays 
and days on which it is expected that work, on the critical path items of the Works, 
would be prevented due to normal weather conditions such as wind, rainfall or the 
subsequent waterlogged condition.  

Based on average weather conditions of wind, rain and sunshine the allowances are 
actual and consequential delays shall be as follows: 

• 3 working days per month for the months of December to February 

• 2 working days per month for the months of April, and August to November 

 

If the Contractor has been prevented by these weather conditions from working on 
the critical path items of the works, then he must notify the Employer’s Agent in 
writing. The submission shall be made within five calendar days of the resumption of 
work.  

The Employer’s Agent shall upon considering all the relevant factors determine the 
extension of time to be granted on the basis that an extension of time to the contract 
will only be granted if the total number of days upon which work on the critical items 
was prevented, exceeds the total number of days calculated in terms of the above 
allowance and considering the official contract period as a whole. 

The tendered sums of the appropriate time-related items shall be increased to take 
account of the extensions of time granted. 
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Clause Description / Wording 

5.12.2.4  In the event of any disruption which is entirely beyond the Contractor’s control, the 
only compensation will be under the rates tendered for under items 1.2.8 through to 
1.2.11. 

5.12.3 Delete the entire subclause 5.12.3. 

5.12.5 Add the following to Clause 5.12 

5.12.5    Critical Path Provision 

A delay in so far as extension of time is concerned, will be regarded as a delay only 
if, on a claim by the Contractor in accordance with the General Conditions of 
Contract, the Employer’s Agent rules that all progress on an item or items of work on 
the critical path of the approved programme for the execution of the Works by the 
Contractor, has been brought to a halt. Delays on normal working days only, based 
on a working week, of five normal working days, will be taken in account for the 
extension of time. 

5.13.1 The penalty for failing to complete the Works is R5 000 per day. 

5.14.1 The requirements for Practical Completion are that the Works reach a state of 
readiness, fit for the intended purpose and occupation without danger or undue 
inconvenience to the Employer. 

5.14.2 Issue of Certificate of Practical Completion 

Replace "the Employer’s Agent" in the second line with the following: 

", the Contractor shall notify the Employer’s Agent, who shall inspect the works and 
the Employer’s Agent" 

5.14.4 Add the following to Clause 5.14.4: 

“The work listed in terms of Clause 5.14.2 shall however be completed within 21 days 
from the date of issue of the Certificate of Practical Completion. 

Should the Contractor fail to complete all the work so listed within the stated period 
of 21 days, the date of issue of the Certificate of Practical Completion shall be 
amended and extended in respect of the outstanding work by the amount of 
additional time taken by the Contractor to complete all such work.” 

5.14.5.5 Delete the contents of Clause 5.14.5.5 and replace with: 

“Insurance of the Works shall continue until the expiration of the Defects Liability 
Period, in terms of the new Clause 8.6 contained in this Contract Data”. 

5.16.3 The latent defect period is 10 years. 

6.2.1 Replace the wording “as selected” in Clause 6.2.1 with “as stated”. 

The security to be provided by the Contractor shall be: 

• a Performance Guarantee of ten per cent (10%) of the Contract Sum, plus 

• Retention Money amounting to five per cent (5%) of the Contract Price. 
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Clause Description / Wording 

Retention monies due shall be subjected to Clauses 6.10.1.3 and 6.10.3. 

The Performance Guarantee shall be from an approved Insurance Company or Bank 
to be jointly and severally bound with the Contractor, in accordance with the 
provisions of the Performance Guarantee.  A Retention Money Guarantee is 
permitted. 

The wording of the Performance Guarantee shall be identical to the pro-forma 
provided under Clause C1.3: Performance Guarantee of the Contract Data 

The time to deliver the Performance Guarantee is within fourteen (14) days after the 
Commencement Date.  

6.2.2 Replace the entire contents of Clause 6.2.2 with the following: 

“If the Contractor fails in his obligations to provide the stated security within the period 
stated in Clause 5.3.2, or if the Performance Guarantee shall differ from the pro-
forma provided under Clause C1.3: Performance Guarantee of the Contract Data, 
the Employer may terminate the Contract in terms of Clause 9.2.” 

6.2.3 Replace the entire contents of Clause 6.2.3 with the following: 

“The Contractor shall ensure that the Performance Guarantee remains valid and 
enforceable until the issue of the Certificate of Completion.” 

6.5.1.2.3 The percentage allowance shall be seven percent (7%). 

6.8.2 Contract Price adjustment will not be applicable to this contract. 

6.8.3 Price adjustments for variations in the costs of special materials are not allowed. 

6.10.1 In subclause 6.10.1 delete "monthly". 

6.10.1.5 The percentage advance on materials on site not yet built into the Permanent Works 
is 80%. 

6.10.1.9 Add the following new clause: 

“The Contractor is required to submit completed, accurate and signed monthly 
Expanded Public Works Programme (EPWP) reports with all monthly payment 
certificates. Payment to the Contractor will not be processed until the EPWP 
reporting for a specific month is provided. In addition, a penalty for late submission 
of R1500.00 per day will be applicable for every day after the 5th working day of the 
subsequent month to the reporting month.” 

6.10.3 Replace the entire contents of Clause 6.10.3 with the following: 

“Payment of the amounts referred to in Clauses 6.10.1.1, 6.10.1.2, 6.10.1.3 and 
6.10.1.4 shall be subject to a retention by the Employer of an amount (called the 
”retention money”), being the percentage retention stated in the Contract Data, of the 
said amounts due to the Contractor, until the retention money reaches the “Limit of 
retention money” stated in the Contract Data.” 

The percentage retention shall be ten per cent (10%) and the “Limit of retention 
money” shall be five per cent (5%) of the Contract Price, excluding Value Added Tax. 
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6.10.4 Replace the wordings “within 7 days” and “within 28 days” in Clause 6.10.4 with the 
wording “within 5 working days: and "within 30 days". 

6.10.6.2 Replace the contents of Clause 6.10.6.2 with the following: 

“No interest shall be payable to the Contractor upon any moneys retained or overdue 
in terms of the Contract.” 

6.11.1 Delete this clause. 

7.8 The Defects Liability Period shall be twelve (12) months, measured from the date of 
Certificate of Completion. 

7.2.1 Add the following at the end of Clause 7.2.1: 

"Unless otherwise directed in writing by the Employers Agent, all materials for the 
Permanent Works shall be new and unused." 

7.8.1 In subclause 7.8.1 delete the following: 

"(fair wear and tear excepted)" 

7.8.2.2 In sub-subclause 7.8.2.2 add the following: 

", subject to such work being done on a written instruction by the Employer’s Agent." 

8.6 

 

8.6.1 

 

 

 

 

 

 

 

 

 

 

 

 

Delete Clause 8.6. and replace with the following: 

Notwithstanding the provisions contained in the General Conditions of Contract 
regarding insurance, and without limiting the obligations, liabilities and 
responsibilities of the Contractor in any way whatsoever and on the understanding 
that the Contractor is not relieved from his obligations towards the Employer 
regarding the provision (by the Contractor) of any other insurances, the Contractor 
shall effect and maintain for the duration of the Contract until the expiry of the Defects 
Liability Period, including initial transit to the Contract site 

 Contract Works Insurance (including SASRIA Insurance) 
and 

 Public Liability (Third Party) Insurance 

both in the joint names of the Employer and the Contractor (including all Sub-
Contractors whether nominated or otherwise), and those on whose behalf the 
Employer has authority to arrange insurance.  The Contractor shall pay for all 
deductibles incurred as a result of claims made under the Contact. 

The Policy will be subject to the normal Terms, Exceptions and Conditions applicable 
to such insurance and will provide the following cover: 

Section 1 – The Contract Works 

(a) The Contract Works to be undertaken in terms of the Insured 
Contract, including all temporary works erected or in the course of 
erection and all materials for incorporation therein. 
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“Temporary Works” shall mean all constructional aids, equipment or structures (not 
being part of the permanent works) used or intended for use on the Insured Contract 
and which 

 
(i) do not comprise mobile plant, 

(ii) the Insured does not intend to remove from the Contract Site on 
completion of the Contract, and/or 

(iii) have no residual value at the completion of the Contract (other than 
scrap value) solely due to their specialized nature, 

 to the extent that the value has been included in the Contract price. 

(b) Surrounding property (as defined in the Policy) not included in nor 
forming part of the property insured under Item 1 above. 

Section 2 – Contract Liability 

Indemnity against the insured parties legal liability in the event of accidental death of 
or injury to third party persons and/or accidental loss of or damage to third party 
property arising directly from the execution of the contract. 

 

THE SUMS INSURED/LIMIT OF LIABILITY 

 

Section 1 – CONTRACT WORKS 

(a) Property insured under Section 1(a) The Contract Works 

The Agreed and Accepted Contract Value (subject to a maximum of R100M) in 
respect of any one Contract plus a maximum of 25% escalation, unless the Insurers’ 
agreement to amend these limits is obtained in writing. 

(b)Property insured under Section 1(b) Surrounding Property R2,500,000 each and 
every loss 

SECTION 2 - CONTRACT LIABILITY 

Limit of Indemnity R10 000 000 (Ten Million Rand) for any one occurrence or series 
of occurrences arising out of one event. 

The following Contracts are specifically included in the “blanket” cover arranged by 
the Contractor.   The Contractor shall arrange with the Insurer for specific insurance 
cover for these contracts, and shall confirm such arrangement and all specific Terms 
& Conditions of such policy with the Contractor in writing. 

1. Any Contract with a Contract Price at award of over R100,000,000 

2. Any Contract with a construction period at award exceeding 24 months 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
72 

 

Clause Description / Wording 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

3. Any Contract with a Maintenance or Defects Liability Period exceeding 12 
months 

4. Any Contract involving 

4.1Underground Mine or Colliery Working’ 

4.2Tunnelling 

4.3Foul Berthing 

4.4Stevedoring Work 

4.5“Wet” work at or about or connected with dams, docks, harbours, piers, 
breakwaters or otherwise involving construction in water 

THE DEDUCTIBLES 

The first amount payable by the Insured in respect of each and every occurrence 
giving rise to a claim under the Policy shall be as follows: 

(A) STANDARD BUILDING CONTRACTS 

 Description Existing Renewal 

Gross rate Excess Gross rate Excess 

A1 
Contract Value up to 
R10M 

0.205% R 10,000 0.205% R 10,000 

A2 
Contract Value 
above R10M up to 
R25M 

0.255% R15,000 0.255% R15,000 

A3 
Contract Value 
above R25M 

0.255% R25,000 0.255% R25,000 

 

(B) CIVIL  & all other CONTRACTS 

 Description Existing Renewal 

Gross rate Excess Gross rate Excess 

B1 

Contract Value up to 
R1M 

 

 

 

0.350% 0.25% of 
claim 
minimum 

R10 000 

 

 

0.350% R 10,000 
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Canals/water 
channels & bridges 

R35,000 

B2 

Contract Value 
above R1M up to 
R5M 
 

 
Canals/water 
channels & bridges 

0.350% 0.25% of 
claim 
minimum 

R20 000 

 

R35,000 

0.350% 0.25% of 
claim 
minimum 

R15,000 

 

Minimum 
R35,000 

B3 

Contract Value 
above R5M 

 

 

 

Canals/water 
channels & bridges 

0.350% 0.25% of 
claim 
minimum 

R50 000 

 

R50,000 

0.350% 0.25% of 
claim 
minimum 

R50,000 

 

 

(C) Liability Risks 

Liability limit: R10,000,000 

Description Existing Renewal 

Gross rate Excess Gross rate Excess 

All 
Contracts 

0.10% R25,000 in 
respect of 
loss or 
damage 
caused by 
Fire and 
damage to 
Underground 
Services. 

R20,000 in 
respect of all 
other losses. 

0.15% R25,000 in 
respect of 
loss or 
damage 
caused by 
Fire and 
damage to 
Underground 
Services. 

R10,000 in 
respect of all 
other losses. 

(D)SASRIA 

          Rate : 1.00% 

8.6.2 The Contractor will pay all premiums in connection with the insurance affected by the 
Contractor. 
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8.6.3 

 

In the event of any occurrence which is likely to give rise to a claim under the 
insurance arranged by the Contractor, the Contractor or sub-Contractor shall 

(a) in addition to any statutory requirement or other requirements 
contained in the Conditions of Contract, immediately notify the 
Employer’s Insurance Brokers by telephone or in writing giving the 
circumstances, nature and an estimate of the loss or damage; 

(b) complete a Claims Advice Form available from the Insurance Brokers 
to whom the form shall be returned without delay – a copy shall be 
sent to the Employer’s Agent; 

(c) negotiate the settlement of claims with the Insurers through the 
Employer’s Insurance Brokers, subject to the settlement being 
approved by the Employer. 

The Employer and Insurers shall have the right to make all and any enquiries, either 
on the site or elsewhere, as to the cause and results of any such occurrence and the 
Contractor shall give full facilities for carrying out such enquiries. 

8.6.4 

 

Any amount which becomes payable as a result of a claim by the Contractor under 
the insurance effected by the Contractor shall be paid net of the deductibles to the 
Employer, who shall pay the said amount to the Contractor upon rectification, repair 
or reinstatement of the loss or damage, but this provision shall not in any way affect 
the Contractor’s obligations, liabilities and responsibilities in terms of the Contract. 

8.6.5 

 

Submission of a Tender shall be deemed as acceptance by the Contractor that he is 
satisfied with the scope of the insurances effected by the Employer. 

8.6.6 

 

The Contractor and/or Sub-Contractor shall provide, as a minimum, the following: 

(a) Proof of registration with the Department of Labour as an employer, 
in terms of the Compensation for Occupational Injuries and Diseases 
Act 1993, as amended 

(b) Common Law Liability Insurance for the duration of the Contract 
Period and with a minimum Limit of Indemnity of not less than R1 000 
000 for any one accident; 

(c) Insurance on an All Risks basis for construction plant, equipment and 
other things (except those intended to incorporation into the works) 
brought onto the site to the full value of such construction plant, 
equipment and other things; 

(d) Motor Vehicle Liability Insurance, comprising a minimum of Balance 
of Third Party motor risks, including Passenger Liability, subject to a 
minimum limit of R2,5 million; 

(e) Where the Contract involves manufacturing and/or fabrication of the 
works or part thereof at premises other than the site, the Contractor 
shall satisfy the employer that all materials and equipment for 
incorporation in the works are adequately insured during manufacture 
and/or fabrication.  In the event of the Employer having an insurable 
interest in such works during manufacture or fabrication, then such 
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interest shall be noted by endorsement to the Contractor’s Policies of 
Insurance. 

(f) Imported equipment or component parts or materials to be supplied 
in terms of this Contract which require any process of assembly or 
finishing in South Africa prior to delivery to the site are to be insured 
by the Contractor up to the commencement of transit to site of the 
assembled or finished equipment, component parts or materials, 
unless special arrangements are made with the Employer. 

8.6.7 

 

These insurances shall be maintained in force for the duration of the Contract, 
including any Defects Liability Period and in respect of Sub-Contractors, the 
Contractor shall be deemed to have complied with the provisions of the requirements 
relating to insurance by ensuring that the Sub-Contractors have affected such 
insurance. 

8.6.8 

 

The Contractor may affect, at his own cost, any insurance additional to that affected 
by the Employer which he deems necessary in his own interests.  The Employer 
reserves the right to call for full information regarding such insurances. 

8.6.9 

 

The insurances to be provided by the Contractor and Sub-Contractor shall be 
affected with Insurers and on terms approved by the Employer (which approval shall 
not be unreasonably withheld) and the Contractor shall, if required by the employer, 
produce to the employer the Policy or Policies of insurance and the receipts for 
payment of the current premiums. 

8.6.10 

 

If the Contractor fails to effect and keep in force the insurances referred to, then the 
employer may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and, from time to time, deduct the 
amount paid by the Employer from any monies due or which may become due to the 
Contractor or recover same as a debt from the Contractor. 

8.6.11 Where the Contractor is responsible for the appointment of Sub-Contractors, then 
the Contractor shall 

(a) ensure that potential and appointed Sub-Contractors are aware of the 
whole content of this Special Conditions of Contract Clause; and 

(b) Ensure the compliance of Sub-Contractors with this Special 
Conditions of Contract clause, where applicable. 

The Contractor warrants that he shall give all notices and shall observe all the Terms 
and Conditions and requirements of all insurances applicable to this Contract. 

9.1.4 Replace the contents of Clause 9.1.4 with the following: 

“Up to the time of termination of the Contract by either party in terms of this Clause, 
or until the Contractor gives notice in terms of this Clause to terminate the Contract 
and the Contractor is precluded from exercising his right to terminate the Contract 
because the Employer agrees to bear any resultant additional costs provided for in 
Clause 9.1.2.2 hereof, the Contractor: 

a) will be entitled to an extension of calendar time for working days lost as may be 
approved by the Employer’s Agent, and 
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b) will be reimbursed the cost of delays per working day, where the number of 
working days will be determined pro rata the effect the delays have on the 
progress of the work as agreed with the Employer’s Agent. Payment in full and 
final settlement will be made at the rates tendered for the payment items specially 
provided in the Bill of Quantities  

Where the circumstances described in Clauses 9.1.1 and 9.1.2 are applicable only 
to a certain portion of the contract, the Employer’s Agent will decide after consulting 
the Contractor, to what extent the contract as a whole is affected and whether or not 
a claim in terms of this Clause can be submitted. 

No payment will be made in terms of this Clause after the expiry of the Due 
Completion Date. 

10.3.2 Dispute resolution shall be by amicable settlement. 

10.5.1 Dispute resolution shall be by ad-hoc adjudication. 

10.5.3 The number of Adjudication Board Members to be appointed is one (1). 

10.7.1 The determination of disputes which are unresolved in terms of Clause 10.5.3 shall 
be by arbitration. 

10.11 Add the following additional clause: 

“Details to be confidential 

The Contractor shall treat the details of the Works comprised in this Contract as 
private and confidential (save in so far as may be necessary for the purposes hereof) 
and shall not publish or disclose the same or any particulars thereof in any trade or 
technical paper elsewhere without the prior written consent of the Employer’s Agent.” 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

PART 2 : DATA PROVIDED BY THE CONTRACTOR 

Clause Description 

 

1.2 

 

The Contractor is:  ....................................................  

Address………………………...  
Telephone……………………….  

Facsimile………………………  

 

1.1 

                    

 

5.4.1 

 

The authorised and designated representative of Contractor is: 

 

Name………………………………………………………………………………. 

 

The address for receipt of communications is: 

 

 Telephone:   ...................................  Facsimile:   ...............................................  

  

 Address (Postal) :  ..........................  Address (Physical) :  ..................................  

  ........................................................  ....................................................................  

  ........................................................  ....................................................................  

 

E-mail address: ............................................................................................... 

 

10.2 

 

9.1 

 

The period of performance will be determined by the completion date of the contract 

 

The key persons and their jobs / functions in relation to the services are: 

 Name Specific Duty 

 

 

  ...........................................  ………………………………………...………………… 

 

 

  ...........................................  ………………………………………...………………… 

 

 

  ...........................................  

 

 ...........................................   

 

…………...…………………… 

 

………………………………………...…………………… 

 

………………………………………...…………………… 

 

………………………………………...…………………… 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

C1.3: PERFORMANCE GUARANTEE  

 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor” means:  
 
 ....................................................................................................................................................  
 
Physical address:  
 
 ....................................................................................................................................................  
 
“Employer” means: SARAH BAARTMAN DISTRICT MUNICIPALITY 
 
“Contractor” means:  
 
 ....................................................................................................................................................  
 
“Employer’s Agent” means: LA Consulting Engineers 
 
“Works” means:  
 
 ....................................................................................................................................................  
 
“Site” means:  
 
 ....................................................................................................................................................  
 
“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and 
such amendments or additions to the Contract as may be agreed in writing between the 
parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R 
 
 ....................................................................................................................................................  
 
Amount in words: 
 ....................................................................................................................................................  
 
“Guaranteed Sum” means: The maximum aggregate amount of R 
 
 ....................................................................................................................................................  
 
Amount in words:  
 
 ....................................................................................................................................................  
 
“Expiry Date” means:  
 
 ....................................................................................................................................................  
 
 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
79 

 

 
CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the 
Certificate of Completion of the Works, as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

  

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee; and up to and including the Expiry Date or the date of issue by 

the Employer’s Agent of the Certificate of Completion of the Works, or the date of payment 

in full of the Guaranteed Sum, whichever occurs first.  The Employer’s Agent and / or the 

Employer shall advise the Guarantor in writing of the date on which the Certificate of 

Completion of the Works has been issued. 

 

 

3. The Guarantor hereby acknowledges that: 

 

3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of 

convenience, and shall not be construed as any intention whatsoever to create an 

accessory obligation, or any intention whatsoever to create a suretyship; 

  

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 

 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby 

undertakes to pay the Employer the sum certified upon receipt of the documents identified 

in 4.1 to 4.3: 

  

4.1. A copy of a first written demand issued by the Employer to the Contractor, stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract; and failing such payment within 

seven (7) calendar days, the Employer intends to call upon the Guarantor to make payment 

in terms of 4.2. 

  

4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical 

address, with a copy to the Contractor, stating that a period of seven (7) calendar days has 

elapsed since the first written demand in terms of 4.1; and the sum certified has still not 

been paid. 

 

4.3. A copy of the aforesaid payment certificate, which entitles the Employer to receive payment 

in terms of the Contract, of the sum certified in 4. 

 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to 

pay to the Employer the Guaranteed Sum or the full outstanding balance, upon receipt of 

a first written demand (from the Employer to the Guarantor) at the Guarantor’s physical 

address, calling up this Performance Guarantee, in which such demand states that: 

  

5.1. the Contract has been terminated due to the Contractor’s default, and that this Performance 

Guarantee is called up in terms of 5; or 
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5.2. a provisional or final sequestration or liquidation court order has been granted against the 

Contractor, and that the Performance Guarantee is called up in terms of 5; and 

 

5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and / 

or the provisional / final sequestration and / or the provisional liquidation court order. 

 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4 and 5, shall not exceed the Guarantor’s maximum liability in terms of 1. 

  

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date 

of issue of the Final Payment Certificate, submit an expense account to the Guarantor 

showing how all monies received in terms of this Performance Guarantee have been 

expended, and shall refund to the Guarantor any resulting surplus.  All monies refunded to 

the Guarantor in terms of this Performance Guarantee shall bear interest at the prime 

overdraft rate of the Employer’s bank compounded monthly and calculated from the date 

payment was made by the Guarantor to the Employer until the date of refund. 

 

8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days, 

upon receipt of the first written demand to the Guarantor. 

 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee by the Employer. 

 

10. The Employer shall have the absolute right to arrange his / her affairs with the Contractor 

in any manner which the Employer may deem fit; and the Guarantor shall not have the right 

to claim his / her release from this Performance Guarantee on account of any conduct 

alleged to be prejudicial to the Guarantor. 

 

11. The Guarantor chooses the physical address as stated above for the service of all notices 

for all purposes in connection herewith. 

 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms 

of 2, where after no claims will be considered by the Guarantor.  The original of this 

Guarantee shall be returned to the Guarantor after it has expired. 

 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

 

Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor 
hereby consents in terms of Section 45 of the Magistrate’s Courts Act (Act No 32 of 1944) as 
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 
of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 
jurisdiction of the Magistrate’s Court. 
 
 
Signature(s)  ...............................................   ..............................................  

Name(s)  ...............................................   ..............................................  

Capacity  ...............................................   ..............................................  
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for the Tenderer
  ...........................................................................................................................  
 (Name and address of organization) 

Name and signature 
of witness  ...............................................  Date   ..................................  
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/203 

C1.4: OCCUPATIONAL HEALTH AND SAFETY AGREEMENT   

 
AGREEMENT MADE AND ENTERED INTO BETWEEN SARAH BAARTMAN MUNICIPALITY 
(HEREINAFTER CALLED THE “EMPLOYER”) AND 
 
 ..............................................................................................................................................  
 (Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT (ACT 
No. 85 OF 1993) AS AMENDED. 

I,  ...........................................................................................................................................  

representing 

 ....................................................................................................... , as an Employer in its own 

right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be 

performed, and all equipment, machinery or plant used in such a manner as to comply with the 

provisions of the Occupational Health and Safety Act (OHSA) and the Regulations promulgated 

thereunder. 

 

I furthermore confirm that I am / we are registered with the Compensation Commissioner and 

that all registration and assessment monies due to the Compensation Commissioner have been 

fully paid or that I / We are insured with an approved licensed compensation insurer. 

 

COID ACT Registration Number:   .........................................................................................  

 

OR Compensation Insurer:  ........................................  Policy No.: ........................................  

 

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the 

requirements of OHSA and the Regulations and to charge him / them with the duty of ensuring 

that the provisions of OHSA and Regulations as well as the Council’s Special Conditions of 

Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as reasonably 

practicable. 

 

I further undertake to ensure that any Sub-Contractors employed by me will enter into an 

Occupational Health and Safety Agreement separately, and that such Sub-Contractors will 

comply with the conditions set out. 

 

I hereby declare that I have read and understand the appended Occupational Health and Safety 

Conditions and undertake to comply therewith at all times. 

 

I hereby also undertake to comply with the Occupational Health and Safety Specification and 

Plan. 
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Signed at  ............................  on the  ............................  day of  ........................  20 .......  
 
SIGNED BY/ON BEHALF OF CONTRACTOR – MANDATORY: 
 

 
     

 NAME  SIGNATURE  DATE 
 
 
SIGNED BY WITNESS: 
 

 
     

NAME  SIGNATURE  DATE 
 
 
Signed at  ............................  on the  ............................  day of  ........................  20 .......  
 
SIGNED BY/ON BEHALF OF SARAH BAARTMAN MUNICIPALITY: 
 
 

 

     

NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 

 
Occupational Health and Safety Conditions 

 

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of 

Section 16(1) of the Occupational Health and Safety Act (as amended). Should the Contractor 

assign any duty in terms of Section 16(2), a copy of such assignment shall immediately be 

provided to the representative of the Employer as defined in the Contract. 

 

2. All work performed on the Employer’s premises shall be performed under the supervision of 

the construction supervisor who understand the hazards associated with any work that the 

Contractor performs on the site in terms of Construction Regulations 2014. 

 

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational 

health and safety aspect pertaining to them or to the work that is to be performed. 
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4. The Contractor shall ensure that he familiarises himself with the requirements of the 

Occupational Health and Safety Act and that he / she, his / her employees, and any Sub-

Contractors, comply with them. 

 

5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn 

at all times where necessary. 

 

7. Written safe work procedures and appropriate precautionary measures shall be available and 

enforced, and all employees shall be made conversant with the contents of these practices. 

 

8. No substandard equipment / machinery / articles or substances shall be used on the site. 

 

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall 

be reported by the Contractor to the Department of Labour and the Employer. 

 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms 

of Section 32 of the Occupational Health and Safety Act and into any incident involving a 

Contractor and / or his / her employees  

and / or his / her Sub-Contractor/s. 

 

11. No use shall be made of any of the Employer’s machinery / plant / equipment / substance / 

personal protective equipment or any other article without prior arrangement and written 

approval. 

 

12. No alcohol or any other intoxicating substance shall be allowed on the site.  Any person 

suspected of being under the influence of alcohol or any other intoxicating substance shall not 

be permitted access to, or allowed to remain on the site. 

 

13. Prior to commencement of any work, verified copies of all documents mentioned in the 

agreement, must be presented to the Employer. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/203 

C1.5: DISCLOSURE STATEMENT   

PRO FORMA 

DISCLOSURE STATEMENT 

 
Date: ……………………………………………………………. 
 
 
Contract: ….…………………….………………………………………………………………….. 

(Name) 
 
Contractor: …..………………………………………….………………………………………… 

(Name) 
 
Employer: ……….……………………………………….…………………………………………… 

(Name) 
 
Employers Agent:……………….………………………………………………………………….. 

(Name) 
 
Dear Sirs 
 
I am willing and available to serve as (ad-hoc / standing) Adjudication Board Member in the 
above-mentioned Contract. 
 
In accordance with the General Conditions of Contract for Construction Works Adjudication 
Board Rules relating to the disclosure statements by selected or nominated persons to the 
adjudication, I hereby state that: 
 

• I shall act with complete impartiality and know of nothing at this time, which could affect my 
impartiality. 

• I have had no previous involvement in this project. 

• I do not have any financial interest in this project. 

• I am not currently employed by the Contractor, Employer or Employers Agent. 

• I do not have any financial connections with the Contractor, Employer or Employers Agent. 

• I do not have or have not had a personal relationship with any authoritive member of the 
Contractor, Employer or the Employers Agent which could affect my impartiality. 

• I undertake to immediately disclose to the parties any changes in the above position which 
could affect my impartiality or be perceived to affect same. 

 
Should there be any deviation from the foregoing statements, details shall be given. 
 
I further declare that I am experienced in the work which is carried out under the Contract and in 

interpreting the contract documentation. 
 
Name in full: ……………………………………………………………………………………………… 
 
 
Signature: ………………………………………………………………. 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 
 

BID NO: 60/203 

C1.6: ADJUDICATION BOARD MEMBER AGREEMENT 

 
PRO FORMA 

 
ADJUDICATION BOARD MEMBER AGREEMENT 

 
This Agreement is entered into between: 
 
Adjudication Board Member 
 
Name:……………………………………………………………………………………………… 
 
Physical 
Address:………………………………………………………………………………………………… 
 
Postal 
Address:…………………………………………………………………………………………………… 
 
E-mail 
Address:………………………………………………………………………………………………….... 
 
Facsimile 
Number:……………………………………………………………………….…………………………… 
 
Telephone 
Number:…………………………………………………………………….……………………………… 
 
Mobile 
Number:…………………………………………………………………………………………………… 
 
Contractor:  
 
Name:……………………………………………………………………………………………… 
 
Physical 
Address:………………………………………………………………………………………………… 
 
Postal 
Address:…………………………………………………………………………………………………… 
 
E-mail 
Address:………………………………………………………………………………………………….... 
 
Facsimile 
Number:……………………………………………………………………….…………………………… 
 
Telephone 
Number:…………………………………………………………………….……………………………… 
 
Mobile 
Number:…………………………………………………………………………………………………… 
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Employer:  
 
Name:……………………………………………………………………………………………… 
 
Physical 
Address:………………………………………………………………………………………………… 
 
Postal 
Address:…………………………………………………………………………………………………… 
 
E-mail 
Address:………………………………………………………………………………………………….... 
 
Facsimile 
Number:……………………………………………………………………….…………………………… 
 
Telephone 
Number:…………………………………………………………………….……………………………… 
 
Mobile 
Number:…………………………………………………………………………………………………… 
 
The Contractor and the Employer will hereinafter be collectively referred to as the Parties. 
The Parties entered into a Contract for 

…………………..……………………………………………………………………………… 
……………………………………………………………….……………… (Name of project)  
which provides that a dispute under or in connection with the General Conditions of Contract 
for Construction Works, Second Edition 2015 (GCC), must be referred to ad-hoc / standing 
adjudication. 
 
The undersigned natural person has been appointed to serve as Adjudication Board Member 
and together with the undersigned Parties agree as follows: 
 
1. The Adjudication Board Member accepts to perform his duties in accordance with the terms 

of the Contract, the General Conditions of Contract for Construction Works Adjudication 
Board Rules and this Agreement.  

 
2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer 

and Employers Agent for the duration of the Adjudication Board proceedings. 
 
3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 

proceedings. 
 
4. The parties may at any time, without cause and with immediate effect, jointly terminate this 

Agreement. 
 
5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or 

representative of either Party in any subsequent proceedings between the Parties under the 
Contract. No Party may call the Adjudication Board Member as a witness in any such 
subsequent proceedings. 

 
6. The standing Adjudication Board’s duties shall end upon the Adjudication Board Member(s) 

receiving notice from the Parties of their joint decision to disband the Adjudication Board. 
 
7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection 

with the adjudication including time spent travelling:  
 
a. A monthly retainer of …………..…..…………..……. (amount) for ……………. (number) of 
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months, and/or 
 
b. A daily fee of ……………………………………….. (amount) based on a ….……. (number) 

hour day, and/or 
 
c. An hourly fee of ………………….………………….. (amount), and/or 
 
d. A non-recurrent appointment fee of …………………………………. (amount) which shall be 

accounted for in the final sums payable 
 
8. The Adjudication Board Member’s expense incurred in adjudication work shall be reimbursed 

at cost. 
 
Upon submission of an invoice for fees and expenses to the Parties, the (Contractor / Employer) 
* shall pay the full amount within 28 days of receipt of the invoice and shall be reimbursed by the 
other party by half the amount so that fees and expenses are borne equally by the Parties. Late 
payment of such invoice shall attract interest at prime plus 3% points compounded monthly at a 
prime rate charged by the Adjudication Board Member’s bank. 
 
This Agreement is entered into by: 
 

Contractor’s signature: …………………………………………………….. 

Contractor’s name: …………………………………………………….. 

Place: …………………………………………………….. 

Date: …………………………………………………….. 
 
 
 

Employer’s signature: …………………………………………………….. 

Employer’s name: …………………………………………………….. 

Place: …………………………………………………….. 

Date: …………………………………………………….. 
 
 
 

Adjudication Board Member’s signature: …………………………………………………….. 

Adjudication Board Member’s name: …………………………………………………….. 

Place: …………………………………………………….. 

Date: …………………………………………………….. 
 
* Delete the inapplicable party 
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO:  23/2023 

PART C2: PRICING DATA 

C2.1 Pricing Instructions 

C2.2 Bill of Quantity 

C2.2 Summary Page of Bill of Quantity 
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C2.1 : PRICING INSTRUCTIONS 

 
C2.1.1 PREAMBLE TO THE BILL OF QUANTITIES 
 
C2.1.1.1 The method of measurement published by the South African Bureau of Standards 

in Clause 8 of the Standardized Specifications for Civil Employers Agenting 
Construction is applicable, subject to the variations and amendments contained in 
the section “Applicable SABS 1200 Standardized Specifications”. 

 
C2.1.1.2 Descriptions in the Bill of Quantities are abbreviated and comply generally with 

those in the Standardized Specifications. Clause 8 of each Standardized 
Specification, read together with the relevant clauses of the Scope of Work, set out 
what ancillary or associated activities are included in the rates for the operations 
specified. Should any requirements of the measurement and payment clause of 
the applicable Standardized Specification, or the Scope of Work, conflict with the 
terms of the Bill, the requirements of the Standardized or Scope of Work, as 
applicable, shall prevail. 

 
C2.1.1.3 The reference clauses in a specification in which further information regarding the 

bill item can be obtained appear under the “Reference Clause” or “Payment 
Refers” column in the Bill. The reference clauses indicated are not necessarily the 
only sources of information in respect of schedule/billed items. Further information 
and set specifications may be found elsewhere in the contract documents. 
Standardized Specifications are identified by the letter or letters which follow SABS 
in the SABS 1200 series of specifications, e.g. G for SABS 1200 G. 

 
C2.1.1.4 Work reserved for Labour Intensive construction methods will be numbered with a 

prefix “LI” in the Bill to distinguish them from the conventional construction works. 
Such work shall be constructed using local labour who is temporarily employed in 
terms of the Scope of Work. 

 
C2.1.1.5 Unless otherwise stated, items are measured nett in accordance with the 

Drawings, and no allowance is made for waste. The Bill has to be completed in 
black non-erasable ink and the tenderer is referred to the Conditions of Tender as 
well as the Tender Data with regard to the correction of errors. 

 
C2.1.1.6 The quantities set out in the Bill of Quantities are the estimated quantities of the 

work. The tenderers attention is directed to Clause 6.7 of the Conditions of 
Contract and the Contractor will be required to determine the actual and final 
quantities of the Works to be executed and the Contractor shall undertake 
whatever quantities may be directed by the Employers Agent from time to time. 
The Contract Price for the completed contract shall be computed from the actual 
quantities of work done, valued at the relevant unit rates and prices. 

 
C2.1.1.7 The prices and rates to be inserted in the Bill of Quantities are to be the full 

inclusive prices for the work described under the several items. Such prices and 
rates shall cover all costs and expenses that may be required in and for the 
execution of the work described, and shall cover the cost of all general risks, 
liabilities, and obligations set forth or implied in the documents on which the tender 
is based, as well as overhead charges and profit. Reasonable prices shall be 
inserted as these will be used as a basis for assessment of payment for additional 
work that may have to be carried out. 

 
C2.1.1.8 A price or rate is to be entered against each item in the Bill of Quantities, whether 

the quantities are stated or not. An item against which no price / rate is entered will 
be considered to be covered by the other prices or rates in the Bill. 
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C2.1.1.9 Except where rates only are required, the tenderer shall insert all amounts to be 
included in his total tendered price in the “Amount” column and show the 
corresponding total tendered price. 

 
C2.1.1.10 All prices or rates inserted in the Bill of Quantities shall be EXCLUDING VAT. 

Provision has been made on the Summary Page of the Bill of Quantities, for the 
addition of VAT. 

 
C2.1.1.11 Arithmetical errors of responsive tenders shall be corrected in the manner specified 

under the Conditions of Tender as well as the Tender Data. (Refer also CIDB 
Practice Note No. 2 dated February 2008) 

 
C2.1.1.12 The units of measurement described in the Bill of Quantities are metric units. 

Abbreviations used in the Bill of Quantities are as follows: 
 

mm = Millimetre  h = hour 

m = Metre  kg = kilogram 

km = kilometre  t = ton (1 000kg) 

m2 = square metre  No = Number 

m2.p

ass 
= 

square metre-

pass 
 Sum = Lump Sum 

ha = hectare  MN = MegaNewton 

m3 = cubic metre  MN.m = 
MegaNewton-

metre 

m3.k

m 
= 

cubic metre-

kilometre 
 PC Sum = Prime Cost Sum 

 = Litre  Prov Sum = Provisional Sum 

k = kilolitre  Lab.month  Labourer.Month 

MPa = Mega Pascal  % = 
per cent 

(percentage) 

Mℓ = Mega litre  kW = kilowatt 

 
C2.1.1.13 The quantities set out in the Bill are the estimated quantities of the Works but the 

Contractor will be required to undertake whatever quantities as may be directed by 
the Employers Agent from time to time. The Contract Price for the completed 
Contract shall be computed from the actual quantities of work done, valued at the 
relevant unit rates and prices. 

 
 
C2.1.1.14 An item against which no price / rate is entered or where a word or phrase such as 

“included” or “provided elsewhere” will be accepted as a rate of nil (R 0,00) having 
been entered against such items and covered by the other prices or rates in the 
Bill. Any work executed to which such a payment item applies, shall be measured 
under the appropriate items in the Priced Bill and valued at a rate of nil (R 0,00). 
The rate of nil shall be valid irrespective of any change in the quantities during the 
execution of the Contract. 
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NOTE: CORRECTION OF ENTRIES MADE BY TENDERER 
 
Any entry made by the tenderer in the Bill of Quantities, forms, etc., which the tenderer desires 
to change, shall not be erased or painted out. A line shall be drawn through the incorrect entry 
and the correct entry shall be written above in black ink and the full signature of the Tenderer 
shall be placed next to the correction. 
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C2.2: BILL OF QUANTITIES 
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

SABS 5%

1 1200 A SECTION 1 : PRELIMINARY AND GENERAL

1200 AB

PSA-PSAB FIXED CHARGE ITEMS

1.1 8.3.1 Contractual requirements Sum 1

1.2 8.3.2 Establishment of facilities on site:

Facilities of Employer's Agent (SABS 1200 AB)

PSAB 1 a) Offices Sum 1

b) 1 x Contract nameboards No. 2

c) Board room Sum 1

d) Electricity and lighting Sum 1

e) Ablutions Sum 1

f) Heating / cooling Sum 1

g) Furniture, fridge, printer/copier/scanner/fax Sum 1

h) Parking Sum 1

PSAB 2&3 i) Survey equipment Sum 1

1.3 8.3.2.2

a) Office and storage sheds Sum 1

b) Workshop Sum 1

c) Laboratories Sum 1

d) Living accommodation Sum 1

e) Ablution and latrine facilities Sum 1

f) Tools and equipment Sum 1

g) Water supplies, electricity and communication Sum 1

h) Dealing with water Sum 1

I) Access Sum 1

j) Plant Sum 1

1.4 8.3.3 Other fixed obligations 

1.4.1 Contractor to state additional items;

(a) Sum 1

(b) Sum 1

(c) Sum 1

1.5 APP B Health and Safety Obligations

1.5.1
Preparation of Contractor’s Project Specific Health 

and Safety Plan
Sum 1

1.5.2

Principal Contractor’s initial obligations in respect of 

the Occupational Health and Safety Act and 

Construction Regulations

Sum 1

1.5.3 Cost of Medical Surveillance

a)
Initial (baseline) medical examinations, including 

audiometric and lung function testing.
No. 20

b) Exit Examinations No. 20

Air quality monitoring No. 20

1.5.4 Environmental Monitoring

a) Air quality monitoring No. 3

b)

Compliance with Amendment of the Occupational 

Exposure Control Limit for  Silica in Table 1 of the 

Hazardous Chemical Substances Regulations 

(February 2010)

d) 2) Analysing samples No. 5

e) 3) Tests on Workers No. 10

1.5.5 a) Establishment of noise levels No. 3

1.5.6 Provision of First Aid Boxes sum 1

1.6 Environmental Management Obligations

1.6.1 App. C Sum 1

1.7 De-establishment

1.7.1 8.3.4 Sum 1

R

DESCRIPTION

Facilities for the Contractor

Fixed obligations for complying with the requirements of 

the EMPr. 

Removal of site establishment on Completion of the 

Works

 Total Section 1 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

2
SABS 1200 

A & B
SECTION 2 : TIME RELATED ITEMS

2.1 8.4.1 Contractual requirements Sum 1

2.2 8.4.2 Operation and maintenance of facilities on site.

2.3 8.4.2.1

a) Offices Sum 1

b) 2 x Contract nameboards Sum 1

c) Board room Sum 1

d) Electricity and lighting Sum 1

e) Ablutions Sum 1

f) Heating / cooling Sum 1

g) Furniture, fridge, printer/copier/scanner/fax Sum 1

h) Parking Sum 1

i) Survey equipment Sum 1

2.4 8.4.2.2

a) Offices and storage sheds Sum 1

b) Workshops Sum 1

c) Laboratories Sum 1

d) Living accommodation Sum 1

e) Ablution and latrine facilities Sum 1

f) Tools and equipment Sum 1

g) Water supplies, electricity and communication Sum 1

h) Dealing with water Sum 1

I) Access Sum 1

j) Plant Sum 1

2.5 8.4.3 Sum 1

2.6 8.4.4 Sum 1

2.7 8.4.4

(a) ……………………………….. Sum 1

(b) ……………………………….. Sum 1

(c) ………………………………..etc. Sum 1

2.8 APP B Health and Safety Obligations

a)

Contractor's time related obligations in respect of 

the Occupational Health and Safety Act and 

Construction Regulations

Month 12

b)

Provision of all PPE required to carry out the works 

for the duration of the project (includes any losses, 

damage, theft etc.).

Month 12

c)
Provision of full time Construction Health and Safety 

Officer
Month 12

d)
Payment for Health and Safety Representatives at 

meetings

Prov. 

Sum
1 120 000.00R        120 000.00R               

e) Transportation of Workers
Prov. 

Sum
1 120 000.00R        120 000.00R               

f) Overheads, charges and profit on item c & d above % 240 000.00

Penalties for non-conformances No.

2.9 App. A Environmental Management Obligations

2.9.1
Time related obligations for complying with the 

requirements of the EMPr
Month 12

2.9.2
Penalties for non-conformances (R1 000 per 

occurrence)
No.

2.10 8.4.5  Provisional Sums

2.10.1

a) Remuneration for the Community Liaison Officer
Prov. 

Sum
1 150 000.00R        150 000.00R               

b) Remuneration for the Social Facilitator
Prov. 

Sum
1 300 000.00R       300 000.00R               

c) Overheads, charges and profit on item a&b above % 450 000.00

R

Community Liaison Officer

 Total  Carried Forward to Next Page

Facilities for the Employer's Agent for the duration of 

Construction (SABS 1200 AB)

Facilities for the contractor for the duration of 

Construction (SABS 1200 AB)

Supervision for the duration of the contract.

Company and Head Office overhead costs for the 

duration of the contract

Other time related obligations

Contractor to state additional items;

DESCRIPTION
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ITEM REF DESCRIPTION UNIT QUANTITY  RATE AMOUNT

R

2.10.2

a) Accommodation for the Employer's Agent's Site staff
Prov. 

Sum
1 100 000.00R        100 000.00R               

b) Cell phone calls while on site
Prov. 

Sum
1 9 000.00R             9 000.00R                   

c)
Overheads, charges and profit on item (a) & (b) 

above
% 109 000.00

2.10.3 C3.5.1.4.2

a)
Acceptance testing as ordered in writing by the 

Employer's Agent

Prov. 

Sum
1 50 000.00R          50 000.00R                 

b) Overheads, charges and profit on item (a) above % 50 000.00

2.10.4 8.8.4

a)
Detection using specialised equipment and 

relocation / modification of existing services

Prov. 

Sum
1 100 000.00R        100 000.00R               

b) Overheads, charges and profit on item (a) above % 100 000.00

2.10.5 App C Employment and Management of EME /QSE

2.10.5.1 C10.3 month 12

2.10.5.2 C10.4
Prov. 

Sum
1 R600 000.00 600 000.00R               

2.10.5.3 C10.5 Overheads, charges and profit on item C10.4 above % 600 000.00

2.10.5.4 C10.6 Provisional Sum for the Variation in Rates
Prov. 

Sum
1 R600 000 600 000.00R               

R

Management of EMEs / QSEs

Third Party Management support provided by the 

Employer through   the Employer’s Agent for the duration 

of the contract  

 Total Section 2 Carried Forward to Summary

 Total  Brought Forward From Previous Page

Accommodation & Communications for Employer's Agent

Acceptance Testing by the Employer's Agent

Existing Services
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

3 1200 A SECTION 3 : DAYWORKS

3.1 8.4.7 Construction Plant

(Wet rates tendered shall be tendered and shall include all on-costs, including supervision)

3.1.1 Tipper Truck ( 10 m
3
) hr 40

3.1.2 Rubber tyred front end loader min 90kw hr 20

3.1.3 Tractor Loader Backhoe (min. 45 kW) hr 40

3.1.4 Grader (140G) hr 20

3.1.5 Pneumatic Roller (min 18 ton) hr 20

3.1.6 Vibrating roller (min 10 ton) hr 20

3.1.7
Pedestrian type vibrating roller (Bomag BW65H or

equivalent)
hr 20

3.1.8
Flatbed Truck (8 ton) with crane capacity (Min 3 ton

with 4m reach)
hr 20

3.1.9 Truck (3 ton with dropsides) hr 20

3.1.10 Water Cart (min 10 000 litres with spray bar) hr 40

3.1.11 Light delivery vehicle hr 40

3.1.12 Breakers and compressor combination hr 20

3.1.13
Revolving drum type concrete mixer - minimum

capacity 350 L
hr 20

3.1.14 AVR Generator with Small tools hr 20

3.1.15 150mm submersible water pump hr 40

3.1.16 Pressure jet cleaning of pipes hr 60

3.2 8.4.7

3.2.1 Artisan hr 40

3.2.2 Forman hr 40

3.2.3 Ganger hr 40

3.2.4 General Worker hr 90

3.3 8.4.5

3.3.1
Additional Materials ordered by the Employer's

Agent.
Prov. Sum 1 140 000.00R        80 000.00R                 

3.3.2 Contractors mark up on item 3.3 (a) above % 140 000.00

R

DESCRIPTION

Labour

Materials

 Total Section 3 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

4 1200 A SECTION 4 : TEMPORARY WORKS:

PSA 7

4.1 8.8.1 Sum 1

4.2 8.8.2 Sum 1

4.3 8.8.4 Existing services:

4.3.1 c)
Excavate by hand in soft material to expose any 

existing services
m³ 50

4.3.2 d)
Temporary protection of existing services exposed in 

(c) above
No. 40

Flagmen day 2 496

Stop go control per day day 1 248

R

DESCRIPTION

Main Access Road to Works

Dealing with traffic

 Total Section 4 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

5 1200 C SECTION 5 : SITE CLEARANCE

PSC

5.1
8.2.1 /

PSC
Ha 1

5.2 8.2.2

5.2.1

a) 1 to 2m No. 1

b) 2 to 3m No. 2

5.3 8.2.10

a) and stockpile m³ 20

b) and spoil m³ 20

5.4

5.4.1
8.2.11 

PSC
m² 32 084

5.4.2
8.2.12 

PSC
m³ 20

5.4.3
8.2.13 

PSC
m³ 20

5.4.4
8.2.14 

PSC
m³ 5

5.4.5
8.2.15 

PSC
m 5

5.5 PA Trimming of the Site

5.5.1 PA 9 Sum 1

R

Breaking and disposal of existing concrete pipes (up to 

600mm dia.)

Trimming of the site complete in terms of Particular 

Specification PA

 Total Section 5 Carried Forward to Summary

Remove Topsoil to a Nominal Depth of 150mm (only 

where ordered)

Breaking and disposal of existing items 

Breaking and disposal of existing bituminous surfacing

Breaking and disposal of existing unreinforced concrete

Breaking and disposal of existing reinforced concrete

Breaking and disposal of existing masonry structures

Clearing and Grubbing: (for roads, pipelines, channels 

and berms)

Removal of trees:

Remove and grub large trees and tree stumps of girth

DESCRIPTION
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

6 SANS SECTION 6 : TRENCH EXCAVATIONS AND BACKFILL

1921-5

2004

6.1 SABS 1200

6.1.1 DB, PSDB

6.1.1.1
DB 8.3.2(a) 

& PSDB 9
m 440

6.1.1.2 m 60

6.1.1.3 m 20

0,0 to 1,5 m deep m 20

1,51 to 2,0 m deep m 10

2,01 to 2,5 m deep m 5

6.2 DB 8.3.2

6.2.1 m³ 20

6.4
8.3.3.3 /

PSDB 7
m³ 300

6.6

DB 8.3.2(a) 

PSD 

8 & 15

6.6.1 m³ 240

R

DESCRIPTION

Excavation in all materials for trenches, backfilling

with selected material and compaction to densities for

areas subject to Traffic loads, and disposal of surplus / 

unsuitable material.

For subsoil drain 0.5 wide

Compaction in road reserves (only where ordered)

Excavation and Trimming for Stormwater Berms and 

Channels

Excavate in all material and dispose of surplus material 

0,0 to 1,5 m deep

1,51 to 2,0 m deep

2,01 to 2,5 m deep

For Stormwater  drain 1.2 wide

(b) Extra over Item 6.1 above for 

Hard Rock excavation

Total Section 6 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

7
SABS 

1200DA
SECTION 7 : STORMWATER DRAINAGE

SABS

7.1
1200 LB, 

1200 LE, 

1200 DK

7.1.1.1 m 40

7.2

7.2.1.

7.2.1.1  Type A - Single Inlet No. 3

7.2.1.3 m 200

7.2.2.

7.2.2.1  Type C - Manholes No. 1

7.2.2.2 m 1

7.3 PSLE 8

8.2.8 (d)

7.3.1

Construction of cement brick headwall complete 

with re-enforcement to bases and splitter blocks, to 

take up to 375 mm nominal dia SW pipe

No 1

7.4
SABS 1200 

DK

7.4.1 8.2.5 m² 60

7.5

7.5.1 (a)

Carry out remedial work to existing concrete lined 

channels under the direction of the Employer's 

Agent

Prov. 

Sum
1 60 000.00R          60 000.00R                 

7.5.2 (b) Overheads, charges and profit on item (a) above % 60 000.00

7.6
SABS 1200 

A

7.6.1 8.5
Prov. 

Sum
1 80 000.00R          80 000.00R                 

7.6.2 % 80 000.00

7.7

SABS 1200 

LE, PSLE 

1/2

Subsoil Drains

7.7.1 m 520

7.7.2 No. 18

7.8
SANS 1200 

D
SECTION 6 : GABIONS AND PITCHING

7.8.1 8.3.1 Earthworks

7.8.1.1 8.3.3 Clear and s trip s i te m2 75

7.8.1.2 Restricted Excavation

R

a) 450mm nom concrete. Class  100D

Manholes, Inlets and Catchpits as per Standard Details

Construction of catchpits on concrete channels including 

transitions upstream and downstream

Extra over item 7.2.1.1 to 7.2.1.2 for variation in depth of 

catchpits from standard 1,5m deep:

Construction of manholes up to 1,5m deep

DESCRIPTION

Stormwater : Pipe Culverts

7.1.1
PSLB 5&6, 

PSLE 7

Supply, lay on a Class C bed (selected granular material 

from trench excavations or other excavations within 

500m), and join stormwater pipes including for cutting 

ends at structures as per manufacturers specification:

Provisional sum to refurbish existing stormwater

systems

Overheads, charges and profit on item 7.6.1 above

Supply and install approved subsoil drains:

1.2m deep

Min 210g/m2 non-woven needle punched A4 (U24)

Geo-pipe, 70% perforations, 110mm dia uPVC

DN3 Flownet drainage core or  PA Fin Drain 1000 mm 

high

Rodding eyes to be be provided as per dwg 202 At 30m 

centre

Total Section 7 Carried Forward to Next Page

Extra over item 7.2.2.1 for variation in depth of manholes 

Headwalls as per detail Drawing 

Pitching

Medium grouted wire stone pitching for all slopes

Remedial Work to Existing Lined Channels

Provisional sum to refurbish existing stormwater

systems
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ITEM REF DESCRIPTION UNIT QUANTITY  RATE AMOUNT

R

7.8.1.3 PSMK 10
a) Excavate to spoi l  in a l l  materia ls  for base of 

gabions  and mattresses
m3 20

Trimming of excavations  and surface preparation:

7.8.1.4
SANS 1200 

DK
(a) Soft materia l m2 75

7.8.2 5.2.2.1
Gabions and Pitching  inclusive of rock, assembly and 

filling and backfilling

7.8.2.1
Gabions  baskets : 0.5 PVC coating 2.7mm Class  A 

Galv. 80 X 100 mesh with 3.4 sa lvage,

2 X1.0 X1.0 m m3 30

7.8.2.2 8.2.3

Mattresses : 0.5 PVC coating 2.7mm Class  A Galv. 80 X 

100 mesh with 3.4 sa lvage with l ids   inclus ive of rock 

assembly, and fi l l ing

3.0 X 1.0 X 0.3 m3 20

7.8.2.3 8.2.4
Extra-over 8.2.2 for packing selected s tone for 

exposed face
m2

Geotextile

7.8.4 Min 210g/m2 non-woven needle punched A4 (U24) m2 160

R

Total Section 7 Brought Forward From Previous Page

Total Section 7 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

8 SABS SECTION 8 : ROADWORKS

1200 D, MM, 

ME, MJ

8.1
SABS 1200 

DM, PSDM
Earthworks (roads, subgrade)

8.1.1 8.3.3

8.1.1.1

8.1.1.1.1 m³ 4 813

8.2 8.3.4

8.2.1 (a) 
Cut to fill Compact to 95% of modified AASHTO 

density.
m³ 50

8.2.2 (b)

Borrow from recovered material from existing 

layerworks sources minimum G7 natural gravel and 

compact to 95% of modified AASHTO density.

m³ 50

8.3 8.3.5

8.3.1 m³ 500

8.4 8.3.6

8.4.1 m³ 25

8.5 8.3.7

8.5.1 m³ 4 813

8.5.2 m³ 25

8.6 PSDM 3

8.6.1 m³ 30

8.6.2 m³ 30

8.3 8.3.5

8.3.1 m³ 400

8.7
1200 ME  & 

PSME

8.7.1 8.3.2 m³ 100

8.7.2 8.3.3 m³ 4 713

8.8
SABS 1200 

MJ, PSMJ

8.2

8.8.1

8.8.1.1 PSMJ 5 m² 32 084

8.8.1.2 PSMJ 5 m² 2 162

R

Selected layers: 
Selected layer from recovered material on site and

compacted to 95% modified AASHTO density achieving a 

CBR of ≥ 15 (G7 classification) 

Extra-over item 8.2  for excavating and breaking down 

(b) Hard Rock excavation

Cut to spoil / stockpile between kerbing

(a) Soft excavation

DESCRIPTION

Treatment of Road-bed

(a) Road-bed preparation and compaction of material to 

(2) Minimum of 95% Mod AASHTO Density  (150mm)

Cut to fill

Subbase

Construct 150mm subbase layer for roadworks from

recovered material from existing layerworks and

compacted to 97% Mod AASHTO Density

Construct 150mm subbase layer for roadworks with G2

material from commercial sources and compacted to

97% Mod AASHTO Density

Segmented Paving

Construction of Paving Complete for the following paver 

types:

Roadworks and parking in herringbone pattern

(c) Hard excavation

Unsuitable material:

Undercut unsuitable material to a maximum depth of 1m 

max. in restricted areas and spoil material

Extra over item 8.6.1 for: Backfill undercut areas with 

selected material from recovered material from site

Re-gravelling

Extra over 8.5.1 Construct gravel wearing course from

material excavated from road and compacted to 95%

modified AASHTO density achieving a CBR of ≥ 22 (G6

classification) 

Construct 80mm 40 / 2.6 Type S-A interlocking CBP 

(grey) complete as per PSMJ 5 to roads

Construct 60mm 40 / 2.6 Type S-A interlocking CBP 

(grey) complete as per PSMJ 5 to side walks

Amount Carried Forward
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

R

8.9
SABS 1200 

MM

8.9.1 8.3.6

8.9.1.1 a)
Statutory Signs,  Supplied and Erected Complete 

with underside of sign 2.1m above ground level.
No 20

8.9.1.2 b)

Stop sign R1, Regular octagonal breadth 914 mm, 

side lengths 381 mm with white reflectorized border 

and legend, red reflectorized background and 

letters, series C

No 52

8.9.1.3 c)

Yield sign R2, Triangular with side lengths 914 mm 

outer triangle red reflectorized and closed triangle 

blue reflectorized

No 4

e) Speed limit Sign, 600 R201-40 No 10

f) Street Name Sign as per detail drawing No 52

8.9.2 8.4

8.9.2.1 8.4.1

(a) White lines (unbroken) 100mm wide km 1

(b) Yellow lines (unbroken) 100mm wide km 0

(c) White lines characters and symbols m² 20

(d) Yellow lines characters and symbols m² 4

(e) Traffic island markings (any colour) m² 15

8.9.3 8.4.4

(a)  Lines km 1

(b)
Special markings - including islands, lettering,

symbols and characters
No. 52

8.10
SABS 1200 

ME, PSME

8.10.1 8.3.2 m³ 289

8.10.2 8.3.3 m³ 100

8.2.1 Guardrails on timber posts: m 400

8.2.3 End units:

.01 Galvanised end wings No. 10

8.2.5 Reflector plates No. 100

R

Ancillary Roadworks

Permanent Road Signs

Road Markings (Prov. Quant).

Thermoplastic paint with glass beads as per PSMM 5, 7, 

Setting out / Premarking

Sidewalks

DESCRIPTION

Amount Brought Forward

Construct 150mm subbase layer for sidewalk from

recovered material from existing layerworks and

compacted to 97% Mod AASHTO Density

Construct 150mm subbase layer for sidewalk with G4

material from commercial sources and compacted to

97% Mod AASHTO Density

Total Section 8 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

9
SABS 1200 

LB, PSLB 7
SECTION 9 : BEDDING

9.1 8.2.2 Supply only of bedding by importation

9.1.1 8.2.2.1 From other necessary excavations (provisional)

9.1.1.1 PSLB 2 (a) Selected granular material (cradle) m³ 5

9.1.1.2 (b) Selected fill material (blanket) m³ 20

9.1.2 8.2.2.3 From commercial sources (provisional)

9.1.2.1 (a) Bedding cradle

9.1.2.1.1 13 mm stone aggregate from commercial quarry m³ 10

9.1.2.1.2 Free draining course filter/river sand for subsoil fill m³ 312

9.1.2.2 (b) Bedding blanket

9.1.2.2.1 Free draining course filter/river sand m³ 260

R

DESCRIPTION

Total Section 9 Carried Forward to Summary
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

10
SABS 1200 

MK
SECTION 10 :  KERBING AND CHANNELLING

PSMK

10.1

10.1.1 m 2 162

4 2 162

PSMK4 / 8 m 4 392

10.2

10.2.1 m 60

10.2.2 m 880

10.3 8.2.7

10.3.1 8.2.7

10.3.1.1 m² 1 100

m3 180

10.4.1 8.2.5 m² 200

10.4 8.2.14

10.4.1 a)
Cast in-situ concrete cut-off beams as per detail 

drawing 
m 30

R

DESCRIPTION

Concrete Kerbing - Straight and radii over 20m

Supply and lay fig. 12 precast concrete kerbing on a 

class 20/19 concrete based and including continuous 

haunching as per detail drawing, Detail A 

Supply and lay fig. 8A precast concrete kerbing on a 

class 20/19 concrete based and including continuous 

haunching as per detail drawing, Detail A 

Cast in-situ channels in 2m sections as per drawings

Extra over item 11.1 for curved kerbing radii less than 

Medium grouted wire stone pitching for all slopes

Concrete cut-off beams

Total Section 10 Carried Forward to Summary

Up to 4 m

4m to 20m

Concrete lined drains

Trimming of Excavations for natural lined drains in:

(a) Soft material

Concrete drains
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ITEM REF UNIT QUANTITY   RATE  AMOUNT 

11 1200 A SECTION 11 : TRAINING AND DEVELOPMENT

App. F

11.1 8.5

11.1.1 Provision of Accredited Training

11.1.1.1 F3.1.1
Conducting of skills audit and the development of a 

training plan

Prov. 

Sum
1 30 000.00R          30 000.00R                 

11.1.1.2 F3.1.2 Overheads, charges and profit on item 12.1.1.1 % 30 000.00

11.1.1.3 F5.1.3
Presenting accredited training course for Local 

Labour/EME/QSEs

Prov. 

Sum
1 200 000.00R        200 000.00R               

11.1.1.4 F5.1.4 Overheads, charges and profit on item 12.1.1.3 % 200 000.00

11.1.1.5 F5.1.5 Provision of a training venue
Prov. 

Sum
1 30 000.00R          30 000.00R                 

11.1.1.6 F5.1.6 Overheads, charges and profit on item 12.1.1.5 % 30 000.00

RTotal Section 11 Carried Forward to Summary

DESCRIPTION

Sums Provisionally Stated by the Employer's Agent



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
108 

 

C2.3: SUMMARY PAGE OF BILL OF QUANTITIES 

 

 
 

OFFER AMOUNT carried forward to form of offer      R…………………………………………….. 
 
Notes: 
 
1. Contract Price is not subject to Contract Price Adjustment (Clause 6.8.2 of the 

Conditions of Contract). 
2. The undersigned, who warrants that he / she is duly authorised to do so on behalf of the 

enterprise, confirms that the contents of this schedule are within my personal 
knowledge and are to the best of my belief both true and correct. 

 
 
 
Signed …………………………………………………….. Date………………..………………. 
 
 
Name …………………………………………………..….. Position ……………………………. 
 
 
 
Tenderer 
…………………………………………………………………………………………………………. 
 
 
 
  

SECTION

1 SECTION 1 : PRELIMINARY AND GENERAL

2 SECTION 2 : TIME RELATED ITEMS

3 SECTION 3 : DAYWORKS

4 SECTION 4 : TEMPORARY WORKS:

5 SECTION 5 : SITE CLEARANCE

6 SECTION 6 : TRENCH EXCAVATIONS AND BACKFILL

7 SECTION 7 : STORMWATER DRAINAGE

8 SECTION 8 : ROADWORKS

9 SECTION 9 : BEDDING

10 SECTION 10 :  KERBING AND CHANNELLING

11 SECTION 12 : TRAINING AND DEVELOPMENT

C10.1 Sub total A % mark-up

…................. X 0.3 X …...............

SUB TOTAL - B

add 10% contingencies

SUB TOTAL - C

ADD VALUE ADDED TAX

TOTAL

SUB TOTAL - A

AMOUNT

Mark-up on the Value of Work Carried out 

byEME/QSEs (30% of Sub total  A)

DESCRIPTION
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SARAH BAARTMAN DISTRICT MUNICIPALITY 

BID NO: 60/2023 

PART C3: SCOPE OF WORK 

C3.1 Description of the Works  

C3.2 Engineering  

C3.3 Procurement  

C3.4 Construction  

C3.5 Management  

C3.6 Annexures 

 

Status 
 

In terms of the South African law the whole of the Contract is to be taken together, so as to give effect to 

every part, each clause helping to interpret the other.  

 

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any 

Specification(s) forming part of this contract or any drawings, the order of precedence, unless otherwise 

specified, is: 

 

• The Contract Agreement 

• The Letter of Acceptance 

• The Particular Conditions 

• The General Conditions 

• The Drawings 

• The Schedules 

• The Specification (Scope of Works) 
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C3.1: DESCRIPTION OF THE WORKS 

 

C3.1.1 EMPLOYER'S OBJECTIVES 

 

The stretch from M Street to Albert Street serves as a major collector for taxis and buses. 

Unfortunately, the current state of the road is marked by a deteriorating asphalt surface, and its 

varying widths, in some sections, fall short of the necessary dimensions for its designated road 

category. In response to this, the Sarah Baartman District Municipality has set a clear objective 

to rehabilitate the road with a block paving surface. The total length of the roads that will be 

rehabilitated is approximately 4.2 km with associated works. 

 

Beyond the infrastructural improvements, the municipality is committed to fostering local 

economic development. In alignment with this, a key focus is placed on providing opportunities 

for local labour and Small, Medium, and Micro Enterprises (SMMEs), with a preference for their 

engagement. Based on the projected project cost, it is mandated that 30% of the project work be 

allocated to SMMEs. This condition is integral to the terms of the contract, underscoring the 

municipality's dedication to inclusivity and community-driven economic empowerment. 

 

C3.1.2 OVERVIEW OF THE WORKS 

 

The Works comprises of the construction of approximately 4.2 km of roads in Makhanda Township 

in Makanda.  The project starts at the intersection of Albert Road at Street A, crosses the R67 

(Raglan Road), Albert Road intersects with Flirchart Street. and the project continues up the 

Eastern portion, into Nonzube Str, then M Street and Ncame, ending at the intersection with Sani 

Street at the cemetery.  

 

a) Establishment on site. 

b) The accommodation of traffic during construction. 

c) Clearing and grubbing and cleaning in the road reserve and of drainage channels. 

d) Rehabilitation and upgrading of existing road. 

e) Construction of subsoil drains 

f) Community and stake holder liaison. 

g) Site specific occupational health and safety precautions. 

 

C3.1.3 EXTENT OF THE WORKS 

 

• Remove 1300m of kerbing and replace after road widening. 

 

• Construction of a subgrade layer by removing existing 150 mm wearing course, ripping the 

existing in-situ material and compaction.                 

 

• Construction of a G2 Base Course with commercially imported material. 

 

• Construction of gabion walls and reno mattresses. 

 

• Construction of 800m guardrails 

 

• Construction of concrete lined drains and subsoil drains. 
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C3.1.4 LOCATION OF THE WORKS 

 

M Street, Ncame Street and Albert Street are located in the suburb of Fingo in eastern part of the 

town of Makhanda in the Eastern Cape Province. The co-ordinates Road is 33°18'21.25"S and 

26°32'35.72"E. The location of the site is indicated on the locality plan. 

 

The project starts at the intersection of Albert Road and Street A, crosses the R67 (Raglan Road), 

Albert Road intersects with Flirchart Street. and the project continues up the Eastern portion, into 

Nonzube Str, then M Street and Ncame, ending at the intersection with Sani Street at the cemetery 

 

 
 

 

C3.14.1 SITE INFORMATION 

 

The geotechnical information will be provided to the successful Tenderer. 

 

C3.1.5    TEMPORARY WORKS 

 

Attached in the Annexures, the Site Survey Drawing indicates the locality of existing features. 

Contractor to investigate Site for any other services before excavation commences.  

Temporary works expected during the implementation of the works include: 

• All Site camp structures 

• Search for, expose, protect and backfill existing services 

• Permanent and temporary services relocations and bypasses 

• Hoarding and barricading 

• Demolition works (including blasting) 

• Locating, working and rehabilitating local borrow pits, stockpiles and spoil areas 

• Securing excavations from the risk of collapse (shoring and other measures) 

• Motorised and non-motorised traffic accommodation 

• Dealing with ground water 
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The requirements for each of these temporary works are included in the project specifications that 

follow.  The requirements for the design and responsibility of temporary works are included in sub-

clause 4.3.3 of the Contract Data. 

 

C3.1.6     EXISTING SERVICES  

 

The Contractor shall ensure that the position of all existing services affected by the works have 

been verified before construction works commences. The Contractor shall take all necessary steps 

to ascertain the location of existing services before commencing any portion of the Works and shall 

exercise the greatest care when working in the vicinity of such services. 

 

Should it be necessary to lower or relocate a service, the Contractor will be required to make the 

necessary arrangements with the relevant service provider and to inform the engineer accordingly. 

 

C3.1.7    PROVIDING ACCESS TO PRIVATE PROPERTIES, BUILDING AND FACILITIES 

 

Access to properties, buildings and businesses must be provided by the Contractor at all times 

during the course of the contract. The Contractor shall provide suitable provision for pedestrians 

and vehicles to maintain such access. Such temporary access shall be in the form of portable 

bridges, temporary backfill or other approved means and shall always allow for the safe passage 

of vehicles, pedestrians and goods. The Contractor shall be responsible for maintaining such 

crossings and removing the same when they are no longer required. 

 

The full extent of all areas in which plant and personnel are operating shall be at all times be clearly 

demarked and barricaded to prevent access by members of the public. 

 

C3.1.8    ACCOMMODATION OF TRAFFIC 

 

The Contractor should note that no existing roads or traffic lanes may be closed to traffic without 

prior written permission of the Engineer and the approval of the KLM and or the Municipal Traffic 

Engineer’s office.  

 

Every effort shall be made by the Contractor to keep disruption of existing traffic and pedestrian 

movements to the absolute minimum during construction. Where existing roads are used, they 

shall be protected from damage by construction traffic and repaired where instructed by the 

Engineer.  

 

The safety and convenience of the travelling public is to be considered of utmost importance and 

every effort must be made to ensure that all temporary road signs, cones, flagmen and speed 

controls are maintained and effective, and that courtesy is extended to the public at all times. 

 

It is important that the traffic accommodation requirements described in these specifications are 

adhered to and that all installations meet with the approval of the relevant traffic authority. 

Work, including the erection and removal of traffic control facilities, shall be executed between 

sunrise and sunset on Monday to Saturday, inclusive. Occupation of existing traffic lanes will only 

be allowed during daylight hours on normal working days, which are defined as Monday to 

Saturday, inclusive.  
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The travelling public has the right of way on public roads, and the Contractor shall make use of 

approved methods to control the movement of his equipment and vehicles so as not to constitute 

a hazard on public roads. 

 

Failure to maintain road signs, warning signs or flicker lights, and the like, in good condition shall 

constitute ample reason for the Engineer to bring the works to a stop until the road signs, etc., have 

been repaired / reinstated to his satisfaction. 

 

The Contractor may not commence construction activities before adequate provision has been 

made to accommodate traffic in accordance with the requirements of these specifications and 

Chapter 13 of Volume 2 of the South African Road Traffic Signs Manual (SARTSM).  

 

The Contractor shall submit proposals in connection with all signs and accommodation of traffic to 

the Engineer for approval. 
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C3.2: ENGINEERING 

 

C3.2.1 DESIGN SERVICES AND ACTIVITY MATRIX 

 

Works designed by, per design stage: 

Concept, feasibility and overall process  Employer’s Agent 

Basic engineering and detail layout to tender stage  Employer’s Agent 

Final design to approved for construction stage  Employer’s Agent 

Temporary works    Contractor 

Preparation of as-built drawings & GIS information                  Contractor/Employer’s Agent 

 

C3.2.2 DESIGN PROCEDURES 

 

The Contractor shall take all statutory requirements, as well as the Site-Specific Health and Safety 

Specification and Basic Risk Assessment (refer to particular specification PB) into consideration 

when designing the Temporary Works. 

 

C3.2.3 DRAWINGS 

 

The drawings are listed under Appendix B. 
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C3.3: PROCUREMENT 

 
C3.3.1 PREFERENTIAL PROCUREMENT 
 
C3.3.1.1 Requirements 

 
Refer to Clauses 5.11.1, 5.11.7 and 5.11.8 of the Tender Data and Form 1G: Form 
MBD 6: Preference Points Claim form in terms of the Preferential Procurement 
Regulations 2011 (80/20 version) of the Tender Data. 

 
C3.3.1.2 Resources Standards pertaining to targeted procurement 

 
Tenders will be evaluated in terms of the Employer’s Procurement Points system.  The 
criteria for allocation of procurement points are stated in Clauses 5.11.7 and 5.11.8 of 
the Tender Data. 
 

C3.3.2 SUBCONTRACTING 
 
C3.3.2.1 Scope of mandatory subcontract works 

 
In alignment with the Sarah Baartman District Municipality's (SBDM) commitment to the 
development of Exempted Micro-Enterprises and Qualifying Small Enterprises 
(EME/QSE), the Contractor is obligated to engage EMEs/QSEs for specific components 
of the project, as outlined in "The Employment and Management of EME/QSE Sub-
Contractors" (found in Appendix C of this Tender Contract Document). The SBDM's 
target for EME/QSE participation is set at 30%. 
 
To facilitate and enhance EME/QSE involvement, the Employer has made a provision 
for a Third-party management support agent, in accordance with the principles outlined 
in SANS 1921-4:2004 and Appendix C. This management support agent, acting 
through the Employer's Agent, will offer support services to the Main Contractor, aiding 
in the procurement and management of EME/QSEs with the aim of increasing the 
overall participation percentage. It is crucial to note that this arrangement does not 
absolve the Main Contractor of their responsibilities to independently procure and 
manage EME/QSEs as stipulated in the Contract. 
 

C3.3.2.2 Preferred subcontractors / suppliers 
 
Local Emerging Enterprises registered on the Makana Local Municipality Database 
and/or nominated by the municipality. 
 

C3.3.2.3 Subcontracting procedures and attendance. 
 
Subcontractors procedures are specified in Annexure C. All matters pertaining to 
subcontractors and the work executed by them shall be dealt with directly between the 
Employer’s Agent and the Contractor in the context of all subcontract work being an 
integral part of the Works for which the Contractor is responsible. 

Subcontractors shall comply in full to all aspects of the Contract. 

The Employer’s Agent will not liaise directly with any subcontractors nor will he issue 
instructions concerning the subcontract works directly to any subcontractor. 
 

The Contractor shall remain responsible for providing the subcontracted portion of the 
works as if the work had not been subcontracted. 
 

Subcontractors shall comply in full, to all aspects of the Contract. 
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C3.3.3 SANCTIONS 

In the event that the Tenderer fails to substantiate that any failure to achieve the 
Contract Participation Goal (CPG) outcomes was due to quantitative under runs, the 
elimination of items, or any other reasons beyond the Contractor’s control which may 
be acceptable to the Employer, the Contractor shall be liable to pay to the Employer a 
financial penalty calculated in the following manner: 

 
P   = 0,50 X (D-Do)x NA 
                (100) 
 
Where D = tendered Contractor participation goal percentage. 
 

   Do = the Contract Participation Goal, which the Employer’s 
Representative based on the credits passed, certifies as 
being achieved upon completion of the contract. 

 
   NA = Net Amount of the Tender 

 
  P = Rand value of penalty payable. 
 

The penalties will be calculated with each certificate, based on the information 
provided under the monitoring indicated in clause C3.3.4 below. 

C3.3.4 MONITORING / REPORTING 

The reporting requirements below will be adhered to. 

Community Participation Goals (CPG) attainment will be monitored on a monthly basis, 
and for this the Contractor will supply the relevant information at a time set by the 
Employer’s Agent. 
 
C3.3.4.1 The Contractor shall submit all the documentation required in terms of details 

of his plan to achieve CPG, compliance with the contract and C3.3.4.2 
timeously and, together with his programme of activities, a schedule which 
indicates clearly the expected commencement and completion dates of work 
and services to be performed by all the targeted enterprises engaged on the 
contract for the purpose of securing credits towards the contract participation 
goal. This schedule shall be updated by the Contractor whenever a change in 
date occurs. 

 
C3.3.4.2 The Contractor shall prepare and attach to his claim for payment, in a form 

approved by the Employer, the following: 
 

a) a brief report which describes the commercially useful functions performed 
by the targeted enterprises in the performance of the contract, both over 
the interim period and on a cumulative basis; 

 
b) a schedule reflecting the estimated total value of the contracts, the 

cumulative value of the contracts and the value of supplies provided or work 
and services performed (or both) over the period for which payment is 
claimed in respect of each and every targeted enterprise performing 
commercially useful functions; 
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C3.3.4.3 Should random inspections conducted by the Employer's Agent on targeted 
enterprise activities indicate that such enterprises are not performing in 
accordance with the requirements of this part, the Contractor shall provide, in 
addition to the requirements of C3.3.4.2, separate weekly resource returns 
and any other relevant information in respect of such targeted enterprises in 
a format approved by the Employer's Agent. 

 
C3.3.4.4 The Employer's Agent shall certify the value of the credits counted towards 

the contract participation goal whenever a claim for payment is issued to the 
employer and shall notify the Contractor of this amount. 

 
C3.3.4.5 The Contractor shall, upon completion of each individual targeted enterprise's 

contract, issue a completion certificate and certify the amount paid to such 
targeted enterprises. He shall submit the certificates, counter-certified by the 
relevant targeted enterprise, to the Employer's Agent for record-keeping 
purposes. The Contractor shall furnish reasons to the Employer whenever it 
is not possible to obtain such counter certification. 

 
C3.3.5 CONTRACTOR’S OBLIGATIONS  

 
(1) Dispute Avoidance and Resolution Procedures 

 
The Contractor shall at all times 
 
(a) apply the terms and conditions of the subcontract fairly and justly, taking 

due cognisance of the level of sophistication and experience of the 
EME/QSE subcontractor concerned. 

(b) closely monitor all EME/QSE subcontracts and issue reasonable 
warnings when any contravention of the terms of the subcontract has 
occurred or appears likely to occur.  The Contractor shall give EME/QSE 
reasonable opportunity to avoid or make good any such contravention. 

When taking any disciplinary actions or imposing any penalties provided for in 
the subcontract, the Contractor shall explain fully that such actions are in 
accordance with the conditions of subcontract. 

Should any dispute arise between the Contractor and an EME/QSE, such 
dispute shall be resolved in accordance with the provisions of the subcontract. 

Should an EME/QSE subcontractor be terminated, the Contractor shall replace 
such subcontractor with a local EE subcontractor listed on the Makana Local 
Municipality database. 

(2) Quality of Work and Performance of EE subcontractors 

If, in the opinion of the Employer’s Agent, an EME/QSE Subcontractor fails to 
comply with any of the criteria listed below, he/she shall issue a written warning 
to the Contractor stating all the areas of non-compliance. 

(a) Acceptable standard of work as set out in the subcontract specifications. 
(b) Progress in accordance with the time constraints in the subcontract. 
(c) Site safety. 
 
The circumstances that may warrant the issue of a written warning are, 
however, not limited to those listed above. 

A copy of the letter of warning shall be forwarded to the Employer. 
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C3.3.6 ISSUING OF COMPLETION CERTIFICATE 

The Contractor shall, within 7 days of the completion of each subcontract completed in 
accordance with the provisions of this specification, issue free of charge to the 
EME/QSE a Certificate of Completion co-signed by the Employer’s Agent and a senior 
representative of the Contractor who has been duly authorised to do so. 

C3.3.7 MEASUREMENT AND PAYMENT 

No additional payment will be made. The Contractor is to ensure all his cost are included 
in the payment items provided. 

C3.3.8 Employment of Local Labour 

It is a requirement of the contract that all non-essential labour (unskilled and semi-
skilled) be sourced locally (within the Makana Local Municipality), unless specific 
approval is granted in writing by the Employer’s Agent.  The Contractor will be 
responsible for liaising with the project social facilitator and Community Liaison Officer 
(CLO) regarding the selection and appointment of Local Labour.  Appointment of Local 
Labour shall be carried out in terms of Government Gazette 18491 of 5 December 
1997 as amended.  Payment rates for all labour shall be at least in accordance with 
the Civil Engineering Industry minimum wage rates applicable to the nature of work 
performed by the labourer (See www.labour.gov.za or www.safcec.co.za). 

Employment contracts shall be entered into with all employees.  Copies of these 
contracts shall be made available to the Social Facilitator on request.  It is the 
Contractor’s responsibility to liaise with the necessary structures in sourcing and 
appointing labour. 

No additional costs will be entertained as a result of the failure of the Contractor to 
follow necessary protocol and keep all stakeholders informed through the life cycle of 
the resource management process.  Cost for sourcing, selecting, managing and 
payment of labour is included in the Contractor’s rates for various items of work. 

As part of the SBDM’s objectives to develop its communities, provision has been made 
in the Bills of Quantities to carry out skills audits and provide accredited training to local 
labour and EMEs/QSEs.  Specifications for the implementation and payment for 
training is included in Appendix F of the Contract Document. 

 
 
  

http://www.labour.gov.za/
http://www.safcec.co.za/
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C3.4: CONSTRUCTION 

 
C3.4.1 WORKS SPECIFICATION 

 

C3.4.1.1 Applicable SANS standards 
 
The applicable SABS 1200 Standardised Specifications for Civil Engineering Construction read in 
conjunction with the SABS 0120 Code of Practise for use with standardised specifications for Civil 
Engineering Construction and Contract Documents will apply until such time as the SANS standards 
for civil engineering are finalised. 
 

C3.4.1.2 Other standards 
 
Not applicable. 
 

C3.4.1.3 Applicable national and international standards 
 
For the purpose of this Contract the latest issues of the following Standardized Specifications for Civil 
Engineering Construction, applicable at the date of the tender advertisement shall apply: 
 

1200 A  : 1986 : General 
 1200 AB : 1986 : Engineers Office 
 1200 C : 1980 :Site Clearance 
 1200 D : 1990 : Earthworks 
 1200 DA : 1988 : Earthworks (Small Works) 
 1200 DB : 1989 : Earthworks (Pipe Trenches) 
 1200 DK : 1996 : Gabions and Pitching 
 1200 DM : 1981 : Earthworks (Roads Subgrade) 
 1200 GA : 1982 : Concrete (Small Works) 
 1200 GE : 1984 : Precast Concrete (Structural) 
 1200 LB : 1983 : Bedding (Pipes) 
 1200 LC : 1981 : Cable Ducts 
 1200 LE : 1982 : Stormwater Drainage 
 1200 M : 1996 :Roads (General) 
 1200 MFL : 1996 : Base 
 1200 MJ : 1984 : Segmented Paving 
 1200 MK : 1983 : Kerbing and Channelling 
 1200 MM : 1984 : Ancillary Roadworks 

C3.4.1.3.1 The term “project specifications” appearing in any of the SABS 1200 standardised 
specifications must be replaced with the terms “scope of work”. 

C3.4.1.3.2 The variations and additions to the standard specifications listed in C3.4.1.2.1 are as follows: 

1. PSA GENERAL C3.13 
 2. PSAB EMPLOYER’S AGENT’S OFFICE C3.15 
3. PSC SITE CLEARANCE C3.17 
4. PSD EARTHWORKS C3.20 
5. PSDB EARTHWORKS (PIPE TRENCHES) C3.23 
6. PSDK GABIONS AND PITCHING C3.26 

 7. PSDM EARTHWORKS (ROADS, SUBGRADE) C3.27 
 8. PSGA CONCRETE (SMALL WORKS) C3.30 
 9. PSGE PRECAST CONCRETE (STRUCTURAL) C3.33 
 10. PSLB BEDDING (PIPES) C3.34 
 11. PSLC CABLE DUCTS C3.35 
 12. PSLE STORMWATER DRAINAGE C3.36 
 13. PSM ROADWORKS (GENERAL) C3.40 
 14. PSMFL BASE (LIGHT PAVEMENT STRUCTURES) C3.41 
 15. PSMJ SEGMENTED PAVING C3.42 
 16. PSMM ANCILLARY ROADWORKS C3.43 
 17. PSMK KERBING AND CHANNELLING C3.46 
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Notes to tenderer: 

 
1. Should any variation and/or addition conflict with the requirements of the standardized 

specification, the variation or addition will prevail. 
 

2. The term “project specifications” appearing in any of the SANS1200 standardised 
specifications must be replaced with the term “scope of work”. 

 
3. The General Conditions of Contract applicable to this contract are the “Conditions of 

Contract for Construction Works (3rd Edition) 2015” published by the South African 
Institute of Civil Engineering, together with the Special Conditions of Contract form part of 
the contract. 

 
4. The terms “Schedule of Quantities”, (used throughout the Standard Specifications) and “Bill 

of Quantities”, (used in all other documents forming part of this contract), and “Pricing 
Schedule” are synonymous. 

 
The variations and additions to the specifications are listed in C3.4.11. 
 
In addition, the following Particular Specifications for work not covered by the SABS 1200 Standardized 
Specifications are also bound in the Scope of Work. 

 

C3.4.1.4 Particular/Generic Specifications 
 
The particular and/or generic specifications listed below are applicable to this contract.  These 
specifications are also bound into this document. 
 

PA  Environmental Management 
PD  Health and Safety Specifications 
 

C3.4.1.5 Certification by recognised bodies 
 

Not applicable  
 

C3.4.1.6 Agreement certificates 
 
Not applicable. 
 

C3.4.2 PLANT AND MATERIALS 
 

C3.4.2.1 Plant and materials supplied by the employer 
 
The Employer will not supply any plant or materials on this contract. The Contractor shall provide all plant 
and materials. 
 

C3.4.2.2 Materials, samples and shop drawings 
 
Materials or work, which does not conform to the approved samples submitted in terms of Clause 7.4 of 
the Conditions of Contract, will be rejected. The Employer’s Agent reserves the right to submit samples 
to tests to ensure that the material represented by the sample meets the specification requirements.  
 
The costs of any such test conducted by or on behalf of the Employer’s Agent, the results of which 
indicate that the samples provided by the Contractor do not conform to the requirements of the Contract, 
shall, in accordance with the provisions of Clause 7.1 of the Conditions of Contract, be for the Contractor’s 
account. 
 
 
 
 
 

C3.4.3 CONSTRUCTION EQUIPMENT 
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C3.4.3.1 Requirements for equipment 
 
All construction plant and equipment used on this contract shall be in good working order, well 
maintained, of adequate size and fit for purpose.  No plant or equipment that leaks oil, fuel or hydraulic 
fluids may be used on site. 
 
Any plant or equipment that, in the opinion of the Employer’s Agent, is not of adequate size or fit for use 
shall be removed from the site and replaced with acceptable plant and equipment, all at the Contractor’s 
cost. 
 

C3.4.3.2 Equipment provided by the Employer 
 
The Employer shall not supply any equipment. 
 

C3.4.4 EXISTING SERVICES 
 
The Contractor shall familiarize himself with all existing services and liaise with all relevant authorities for 
the location and detection of existing services. The Contractor shall also use all necessary means to 
locate and expose services without damage to such services.  The Contractor shall protect any services 
which are visible or can be reasonably expected to be in certain positions.  If the Employer’s Agent rules 
that the Contractor has negligently damaged services, the Contractor shall pay the amount certified by 
the Employer’s Agent to the Employer.  The Employer’s Agent ruling shall be final. 
 
If the Employer’s Agent rules that the damage was not due to the Contractor’s negligence, the 
Employer shall pay for the repair of the services so damaged. The responsibility shall remain with the 
Contractor to establish the position of existing services prior to commencing any excavation. 
 

 

C3.4.5 SITE ESTABLISHMENT 
 

C3.4.5.1 Location of site camp and materials storage area 
 
The Contractor shall establish his Site camp and materials storage area at a mutually acceptable 
location.  Written confirmation of the owner's permission to occupy the chosen location shall also be 
issued to the Employer’s Agent if it falls outside the bounds of the site. 

 
The site of the camp must be kept clean and tidy, and on completion of the works the Contractor shall 
remove all temporary offices, sheds, etc. and shall reinstate the area to the Employer's Agent and/or 
the owner's satisfaction. 
 
The Employer shall not provide any services to the site during construction. 
 
The conditions of the EIA RoD will apply to Site Establishment as much as to any other aspect(s) of 
the Project. The Contractor shall adhere to the conditions as stipulated in the environmental 
management specification (PA). 
 

C3.4.5.2 Water Supply 
 
The Contractor shall make his own arrangements regarding the supply of water.  
 
The Contractor shall, at his own expense, be responsible for obtaining and distributing all water as may 
be required for the purposes of executing the Contract, including water for both construction purposes 
and domestic use as well as for making all arrangements in connection therewith.  The Contractor shall 
further, at his own expense, be responsible for providing all necessaries for procuring, storing, 
transporting and applying water required for the execution of the Contract, including but not limited to 
all piping, valves, tanks, pumps, meters and other plant and equipment, as well as for all work and 
superintendence associated therewith.  
 
The Contractor shall make himself thoroughly acquainted with the regulations relating to the use of 
water and shall take adequate measures to prevent the wastage of water. 
 
The sources of all water utilised for the purposes of the Contract shall be subject to the prior approval 
of the Employer’s Agent, which approval shall not be unreasonably withheld. The Contractor shall 
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comply with all prevailing legislation in respect of drawing water from natural and other sources and 
shall, when required by the Employer’s Agent, produce proof of such compliance. 
 
The distribution of water shall be carried out by the Contractor strictly in accordance with the applicable 
laws and regulations. All water provided by the Contractor for construction purposes shall be clean, 
free from undesirable concentrations of deleterious salts and other materials and shall comply with any 
further relevant specifications of the Contract. 
 
The Contractor shall, whenever reasonably required by the Employer’s Agent, produce test results 
demonstrating such compliance. Water provided by the Contractor for human consumption shall be 
healthy and potable to the satisfaction of the health authorities in the area of the Site. 
 
The Employer accepts no responsibility for the shortage of water due to any cause whatsoever or for 
the additional costs incurred by the Contractor as a result of such shortage. 
 
The Contractor shall take note that no separate or direct payment of any kind whatsoever will be made 
for any cost incurred to obtain, distribute, consume and use water or for the provision of a water supply 
point or for the cost of water drawn. Payment for the aforementioned shall be deemed to be covered 
by the rates and prices tendered and paid for the various items of work included under the Contract. 
 

C3.4.5.3 Power / Electricity Supply 
 
The Contractor shall make his own arrangements with the Electricity Department for a supply of 
electricity if required and shall pay establishment and consumption costs at the tariffs ruling at the time.  
 
The Contractor shall, at his own expense, be responsible for obtaining and distributing all electricity as 
he may require for the purposes of executing the Contract, including electricity for both construction 
purposes and domestic use as well as for making all arrangements in connection therewith.  
 
The distribution of electricity shall be carried out by the Contractor strictly in accordance with the 
applicable laws and regulations. No separate payment will be made to the Contractor for the 
obtainment, distribution and consumption of electricity, the costs of which will be deemed to be in the 
Contractor’s tendered rates and prices. 
 

C3.4.5.4 Sanitary facilities 
 
The Contractor shall, at his own expense, be responsible for safely and hygienically dealing with and 
disposing of all human excrement and similar matter generated on the Site during the course of the 
Contract, all to the satisfaction of the responsible health authorities in the area of the Site as well as 
the Employer’s Agent. 
 
All such excrement shall be removed from the Site and shall not be disposed of by the Contractor on 
the Site. The Contractor shall further comply with any other requirements in this regard as may be 
stated in the Contract. 
 
The Contractor shall further, as a minimum, supply and maintain chemical toilets for use by his 
workmen. The number of toilets shall be based on one toilet per fifteen personnel on site.  
 
Under no circumstances will the Contractor’s staff be allowed to use any other toilet facilities in and 
around the Site. 
 

C3.4.5.5 Accommodation of employees 
 
The Contractor shall make his own arrangements for the accommodation of his employees.  Where 
field accommodation is required, the Contractor shall comply fully with the wishes of the various 
landowners, as in their agreement with the Employer, to the satisfaction of both land owner and 
Employer. 

 
C3.4.6 SITE USAGE 
 
Access to site shall be limited to the Contractor and his personnel. The Contractor shall be responsible 
to control unauthorized entry to the site and shall inform the Employer’s Agent of any breach of such 
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rules. The site shall be managed and used for its intended purpose.  The Contractor is required to keep 
a visitors log, and ensure full compliance with site safety standards. 
 

C3.4.7 PERMITS AND WAY LEAVES 
 
The Employer’s Agent is responsible for obtaining all necessary permits and way leaves from all 
relevant authorities.  
 

C3.4.8 FACILITIES PROVIDED BY THE CONTRACTOR 
 

C3.4.8.1 Office for the Employer’s Agent 
 

An office for the Engineer is required. The type of office required for the Engineer is specified in PSA 
8.3.2.1. Site meetings will be held in the contractors site office. 
 

C3.4.8.2 Sanitary facilities 
 
No latrines are available and therefore the Contractor shall supply portable chemical toilets for use by 
his workmen. The number of toilets shall be based on one toilet per fifteen personnel on site. Under 
no circumstances will the Contractor’s staff be allowed to use private or public toilet facilities. 
 
The Contractor shall provide water and soap for his staff to be able to wash with at each site of the 
Works. The waste water shall be disposed of off-site. 
 

C3.4.8.3 Security on site 
 

The Contractor shall make provision for security on site against theft and robbery, as his sole 
responsibility. The cost for providing adequate security, as and when required, must be borne by the 
Contractor. 

 

C3.4.9 FEATURES REQUIRING SPECIAL ATTENTION 
 

C3.4.9.1 Site maintenance 
 
During progress of the work and upon completion thereof, the Site of the Works shall be kept and left 
in a clean and orderly condition. The Contractor shall store materials and equipment for which he is 
responsible in an orderly manner and shall keep the Site free from debris and obstructions. 
 

C3.4.9.2 Access to properties (where relevant) 
 
The Contractor shall organise the work to cause the least possible inconvenience to the public and to 
the property owners adjacent to or affected by the work, and except as hereunder provided, shall at all 
times provide and allow pedestrian and vehicular access to properties within or adjoining or affected 
by the area in which he is working.  In this respect the Contractor's attention is drawn to Clause 8.1.1 
of the Conditions of Contract. 
 
Where applicable and if as a result of restricted road reserve widths and the nature of the work, the 
construction of bypasses is not feasible, construction shall be carried out under traffic conditions to 
provide access to erven and properties. 
 
Notwithstanding the above, the Contractor may, with the prior approval of the Employer’s Agent (which 
approval shall not be unreasonably withheld), make arrangements with and obtain the acceptance of 
the occupiers of erven and properties to close off part of a street, road, footpath or entrance temporarily, 
provided that the Contractor duly notifies the occupiers of the intended closure and its probable 
duration, and reopens the route as punctually as possible.  Where possible, such streets, roads, 
footpaths and entrances shall be made safe and reopened to traffic overnight.  Such closure shall not 
absolve the Contractor from his obligations under the Contract to provide access at all times.  
Barricades, traffic signs, drums and other safety measures appropriate to the circumstances shall be 
provided by the Contractor to suit the specific conditions. 
 

C3.4.9.3 Monthly statements and payment certificates  
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The statement to be submitted by the Contractor in terms of Clause 6.10 of the Conditions of Contract 
shall be prepared by the Contractor at his own cost, strictly in accordance with the standard payment 
certificate prescribed by the Employer’s Agent, in digital electronic computer format.  The Contractor 
shall, together with a copy of the digital electronic computer file of the statement, submit two (2) A4 size 
paper copies of the statement. 
 
For the purposes of the Employer’s Agent payment certificate, the Contractor shall subsequently be 
responsible, at his own cost, for making such adjustments to his statement as may be required by the 
Employer’s Agent for the purposes of accurately reflecting the actual quantities and amounts which the 
Employer’s Agent deems to be due and payable to the Contractor in the payment certificate. 
 
The Contractor shall, at his own cost, make the said adjustments to the statement and return it to the 
Employer’s Agent within three (3) normal workings days from the date on which the Employer’s Agent 
communicated to the Contractor the adjustments required.  The Contractor shall submit to the 
Employer’s Agent five (5) sets of A4 size paper copies of such adjusted statement, together with a copy 
of the electronic digital computer file thereof. 
 
Any delay by the Contractor in making the said adjustments and submitting to the Employer’s Agent 
the requisite copies of the adjusted statement for the purposes of the Employer’s Agent payment 
certificate will be added to the times allowed to the Employer’s Agent in terms of Clause 6.10.4 of the 
Conditions of Contract to submit the signed payment certificate to the Employer and the Contractor.  
Any such delay will also be added to the period in which the Employer is required to make payment to 
the Contractor. 
 

C3.4.9.4 Notices, signs, barricades and advertisements 
 
All notices, signs and barricades, as well as advertisements, may be used only if approved by the 
Employer’s Agent.  The Contractor shall be responsible for their supply, erection, maintenance and 
ultimate removal and shall make provision for this in his tendered rates. 
 
The Employer’s Agent shall have the right to instruct the Contractor to move any sign, notice or 
advertisement to another position, or to remove it from the Site of the Works if in his opinion it is 
unsatisfactory, inconvenient or dangerous. 
 

C3.4.9.5 Workmanship and quality control 
 

The Employer, the Contractor and the Employer’s Agent shall operate and maintain their own 

individual contract administration and quality assurance systems. 

 

The Contractor shall implement his own Quality Assurance plan for executing the works for compliance 
with the aforementioned standards and specifications. 
 
The onus to produce work that conforms in quality and accuracy of detail to the requirements of the 
Specifications and Drawings rests with the Contractor, and the Contractor shall, at his own expense, 
institute a quality control system and provide suitably qualified and experienced engineers, foremen, 
surveyors, materials technicians, other technicians and technical staff, together with all transport, 
instruments and equipment to ensure adequate supervision and positive control of the Works at all 
times. 
 
The cost of supervision and process control, including testing and mix designs carried out by the 
Contractor, will be deemed to be included in the rates tendered for the related items of work. 
 
The Contractor's attention is drawn to the provisions of the various Standardized Specifications 
regarding the minimum frequency of testing required.  The Contractor shall, at his own discretion, 
increase this frequency where necessary to ensure adequate control. 
 
On completion and submission of every part of the work to the Employer’s Agent for examination and 
measurement, the Contractor shall furnish the Employer’s Agent with the results of the relevant tests, 
mix designs, measurements and levels to demonstrate the achievement of compliance with the 
Specifications. 
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i. Contractor to engage services of an independent laboratory.  

Notwithstanding the requirements of the Specifications pertaining to testing and quality control, the 
Contractor shall engage the services of an approved independent laboratory to undertake all testing 
of materials, the results of which are specified in, or may reasonably be inferred from, the Contract.  
These results will be taken into consideration by the Employer’s Agent in deciding whether the quality 
of materials utilised and workmanship achieved by the Contractor comply with the requirements of 
the Specifications.  The foregoing shall apply irrespective of whether the specifications indicate that 
the said testing is to be carried out by the Employer’s Agent or by the Contractor. 

The Contractor shall be responsible for arranging with the independent testing laboratory for the 
timeous carrying out of all such testing specified in the Contract, at not less than the frequencies and 
in the manner specified.  The Contractor shall promptly provide the Employer’s Agent with copies of 
the results of all such testing carried out by the independent laboratory. 

For the purposes of this clause, an "independent laboratory" shall mean an "approved laboratory" 
(as defined in subclause PSA 7.2) which is not under the management or control of the Contractor 
and in which the Contractor has no financial interest, nor which has any control or financial interest 
in the Contractor. 

ii. Additional testing required by the Employer’s Agent 

In addition to the provisions of subclause C3.4.9.5 (i):  Contractor to engage services of an 
independent laboratory, the Employer’s Agent shall be entitled at times during the Contract to require 
that the Contractor arrange with the independent laboratory to carry out any such tests, additional to 
those described in subclause C3.4.9.5 (i), at such times and at such locations in the Works as the 
Employer’s Agent shall prescribe.  The Contractor shall promptly and without delay arrange with the 
independent laboratory for carrying out all such additional testing as required by the Employer’s 
Agent, and copies of the test results shall be promptly submitted to the Employer’s Agent. 

iii. Costs of testing 

(a) Tests in terms of subclause C3.4.9.5 (i) 

 The costs of all testing carried out by the independent laboratory in accordance with the 
requirements of subclause C3.4.9.5 (i), above shall be borne by the Contractor and shall be 
deemed to be included in the tendered rates and prices for the respective items of work as 
listed in the Bill of Quantities and which require testing in terms of the Specifications.  No 
separate payments will be made by the Employer to the Contractor in respect of any testing 
carried out in terms of subclause C3.4.9.5 (i). 

 Where, as a result of the consistency of the materials varying or as a result of failure to 
meet the required specifications for the work, it becomes necessary to carry out additional 
tests (e.g. re-tests on rectified work and/or replacement materials), the costs of such 
additional testing shall be for the Contractor’s account. 

(b) Additional tests required by the Employer’s Agent 

The costs of any additional tests required by the Employer’s Agent in terms of subclause C3.4.9.5 (i) 
Additional testing required by the Employer’s Agent, shall be reimbursed to the Contractor against 
substitution of the Provisional Sum allowed therefore in the Bill of Quantities;  provided always that the 
costs of any such additional tests ordered by the Employer’s Agent, the results of which indicate that the 
quality of the materials utilised and/or the standard of workmanship achieved are/is not in accordance 
with the specifications, shall not be reimbursable to the Contractor. 
 

C3.4.9.6 Public Safety 
 
The Contractor shall at all times ensure that his operations do not endanger any member of the public. 
 
As the area is adjacent to a residential area the Contractor shall take special precautions to prevent 
public access to any danger areas on the Works, e.g. by temporary barricades and/or fencing. 
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C3.4.9.7 Sand and Dust Control 
 
The Contractor shall, for the duration of the contract, take appropriate measures to control the dust 
and soil movement which may arise due to his operations. 
 

C3.4.9.8 Employment of local labour 
 
It is the intention that this Contract should make maximum use of the local labour force that is presently 
under-employed. To this end the Contractor shall limit the utilisation on the Contract of non-local 
employees to that of key personnel only and to employ and train local labour to the extent necessary 
for the execution and completion of this Contract. 

 
The Contractor shall fill in the form entitled Key Personnel in the Forms to be completed by the 
Tenderer.  The data stated on the above-mentioned form will be strictly monitored during the Contract 
period and any deviations therefrom shall be subject to the prior approval of the Employer’s Agent, 
which approval shall not be unreasonably withheld. 
 
 

C3.4.10 EXTENSION OF TIME DUE TO ABNORMAL RAINFALL 
 
A claim for extension of time in respect of delays suffered by the Contractor in consequence of abnormal 
wet climatic conditions will be considered by the Employer’s Agent in terms of Clause 5.12 of the 
Conditions of Contract and in accordance with provisions set out hereunder. 
 
For the purposes of extension of time, a delay caused by abnormal wet climatic conditions will be 
regarded as a delay only if, in the opinion of the Employer’s Agent, all progress on an item or items of 
work on the critical path of the Contractor’s working programme as approved in terms of Clause 5.6 of 
the Conditions of Contract has been brought to a halt. 
 
Unless it is customary to carry out the work, in respect of which a delay was suffered, by rotary shifts 
or by day and by night, only delays to critical path items experienced as a result of wet climatic 
conditions during normal working hours (as defined in Clause 5.8 of the Conditions of Contract) will be 
taken into account for extension of time.  This will apply notwithstanding the fact that a delay may have 
occurred on a portion of the Works on the critical path due to wet climatic conditions, which work was 
being executed outside the said normal hours with the permission of the Employer’s Agent, granted in 
terms of Clause 5.8 of the Conditions of Contract. 
 
The Contractor shall make due allowance within his programme submitted in terms of Clause 5.6 of the 
Conditions of Contract, for the total delay to work items on the critical path resulting from normal wet 
climatic conditions. The specified allowances for this Contract are defined in Clauses 24-26 of the 
Contract Data.  
 
Extension of time, if granted by the Employer’s Agent, will be determined as the aggregate number of 
normal working hours for which all progress on the item or items on the critical path was brought to a 
halt as a result of wet climatic conditions, less the number of normal working days specified in Clause 
5.12 of the Contract Data. 
 
In determining the revised Due Completion Date of the Contract, the Employer’s Agent shall add the 
equivalent number of normal working days delay determined in accordance with this Clause and all 
intervening normal non-working days to the prevailing Due Completion Date. 
 

C3.4.11 VARIATIONS AND ADDITIONS TO SABS 1200 STANDARDIZED SPECIFICATIONS AND 
PARTICULAR SPECIFICATIONS 

 
The following variations and additions to the SABS 1200 Standardized Specifications referred to shall 
apply to this Contract (full specifications added below): 
 

• PSA - GENERAL 

• PSC - SITE CLEARANCE 

• PSDB - EARTHWORKS (PIPE TRENCHES) 

• PSDM - ROADWORKS 

• PSGA – CONCRETE (SMALL WORKS) 
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• PSL - MEDIUM PRESSURE PIPELINES 

• PSLB - BEDDING (PIPES) - 

• PSLK - VALVE INSTALLATIONS.  (SPEC LK) 

• PSME - SUBBASE 
 
The prefix “PS” indicates an amendment to SABS 1200.  The prefix “PSA” indicates an amendment to 
SABS 1200 A, “PSDB” to SABS 1200 DB and so on. The letters and numbers following these prefixes 
respectively indicate the relevant Standardized Specification and clause numbers in SABS 1200 to 
which the variation or addition thereto applies. 
 
An asterisk (*) placed next to a PS Subclause number denotes the inclusion of an additional Subclause 

for which no equivalent appears in SABS 1200. 
 
The term “project specifications” appearing in any of the SABS 1200 Standardized specifications must 
be replaced with the term “Scope of Work”. 
 
Further to the above it should be noted that where in a specific Standardized Specification reference is 
made to a Subclause in another Standardized Specification, any amendment or addition to the 
Subclause referred to, as provided for in the Specification, shall apply.  The aforementioned shall also 
apply with respect to Clauses referred to in a Particular Specification. 

1. PSA General 

Clause 
1200 A 

Clause No. 
Action required 

PSA 1 3 add: Ordering of material 

The quantities set out in the Bills of Quantities have been 
determined from calculations based on data available at the time 
and should therefore be considered to be only approximate 
quantities. The liability shall rest entirely and solely with the 
Contractor to determine before ordering, the required types and 
quantities of the various materials required for the completion of the 
Works in accordance with the Specifications and the Drawings 
issued to the Contractor for construction purposes. 

  Any reliance placed by the Contractor on the estimated quantities 
stated in the Bills of Quantities issued for tendering purposes, or 
measurements made by the Contractor from the drawings issued 
for tendering purposes, shall be entirely at the Contractor's risk, and 
the Employer accepts no liability whatever in respect of materials 
ordered by the Contractor on the basis of Tender Documents. 

PSA 2 3.1 add: Quality and Samples. 

The Contractor shall, deliver to an approved testing laboratory, 
samples of all materials to be used in the Works.  Generic supplier 
production test results for products will not be accepted. 

PSA 3 4.2 add: Contractor's facilities: Contractor shall provide sheds for storage of 
materials and offices for his own use as required. 

No housing facilities are available for the Contractor's employees, 
and the Contractor shall make his own arrangements to house his 
employees and to transport them to Site. Housing facilities are to 
be in compliance with the requirements of the Labour Division, 
Department of Interior, Eastern Cape Provincial Government. 
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PSA 4  Water Supplies: All water for the Work shall be of adequate quality 
and ample quantity for the purposes required. The Contractor shall 
make his own arrangements and be solely responsible for the 
supply, cartage and storage of water required for the construction 
of the Works. Where the Employer controls existing water supplies 
and make these available to the Contractor, the Contractor shall 
arrange this with the Employer and pay the charges stated by the 
Employer. 

PSA 5  Light and power supply: The Contractor shall make his own 
arrangements and be solely responsible for the supply of such 
electricity and power and pay all charges in connection therewith. 

Clause 1200 A 

Clause No. 

Action required 

PSA 6 4 add: Plant: The Contractor shall supply plant and equipment in sound 
working condition and of adequate capacity to complete the works 
well within the stipulated time limit. In addition he shall have 
available adequate standby plant to maintain planned outputs.  The 
Contractor must receive written approval from the Employer’s 
Agent for the movement of plant and equipment on and off site. 
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PSA 7 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

5.2 add: Accommodation of traffic 

Where the work borders on or intersects existing roads and where 
the works affect the operation and / or safety of road-users, the 
Contractor shall erect adequate traffic signs that conform to the 
requirements of the latest edition of the S.A. Road Traffic Signs 
Manual, maintain and keep them in good order. 

The Contractor shall take the necessary care at all times in all his 
operations and use of his equipment to protect the public and to 
facilitate the movement of traffic – Clause 5.1 SABS 1200 D has 
reference. 

The Contractor will be required to submit to the Employer’s Agent 
for approval a layout plan indicating traffic accommodation for the 
works for each and every set up.  Approval of each set up by the 
Employer’s Agent will not in any way preclude the Contractor from 
his responsibilities regarding traffic accommodation.  The 
Contractor must employ a fulltime traffic and safety officer for the 
duration of the contract.  The officer will be responsible for all safety 
and traffic accommodation related matters. 

Access to and within the Site: 

The Contractor shall ensure that there is sufficient access to and 
within the site at all times to allow residents, businesses and 
institutions access to their properties.  In addition, the Contractor 
must ensure that other service providers and Contractors are able 
to obtain access to their services during all times.  Indiscriminate 
closures of areas will not be permitted.  The Contractor must obtain 
written approval from the Employer’s Agent for each new access 
created within the site, and closures of existing accesses.  The 
Contractor must implement a communications plan to ensure that 
interested and affected parties are made aware of any changes to 
traffic accommodation well in advance of the works.   

PSA 8 6.2 The Contractor shall construct each of the various parts of the 
works to degree II accuracy, except where otherwise specified. 

PSA 9 New Clause 
8.5.1 

Testing of materials by a SANS registered soils laboratory as 
directed by the Engineer. 

PSA 10 New Clause 
8.5.2  

Overhead charges, profits and all other costs related to 8.5.1 
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2. PSAB Employer's Agents’ Offices  

Clause 1200 AB 

Clause No. 

Action required 
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PSAB 1 

1.1 

3.2 add/amend Office building, parking and access:   

Office Size: 3x20m² (burglar proofing to all 
openings and a 1m concrete 
covered walkway in the front of the 
office) 

 

Electricity: 6x230V plugs 

 6x florescent ceiling lights 

 
 
 
 
 
 
 
 
 
 
 Single Phase: 8 x plug points 

Air-conditioning: 3x12 000 BTU split unit air-
conditioner (heating and cooling) 

 
 
 3 x 12 000 Btu split unit 

Tables and Chairs: 6 x wooden table 1,8x1,0m with      6 
x drawers each (one lockable) 

 2 x wooden plans table 2,0x1,2m 

 2 x steel filing cabinet with                

 2 x Drawing table stool 

 8 x steel and material combination 
chairs 

 

Parking Facilities: 6 x covered parking bays.  Each 
bay to be 3,0 x 5,0m.  If shade cloth 
is used, to be at least 70% UV 
protective. 

Printer/Copier/Scanner/Fax: 1 x A3 colour 
printer/copier/scanner/fax machine 
capable of printing up to 30ppm 
(including paper, cartridges, any 
other consumables and 
maintenance for the duration of the 
contract) 

Fridge: 1 x 190 litre fridge/freezer 
combination 

All offices and furnishings supplied by the Contractor will remain 
the property of the Employer and must be maintained throughout 
the duration of the contract.  On completion of the works, 
ownership of the offices and furnishings will revert to the 
Contractor.  
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Materials and furnishing supplied must be new and in good 
working order.  In addition to the above, the Contractor must 
provide an ablution structure including a wash hand basin 
separate male and female toilets for the sole use of the 
Employer’s Agents and their staff. 

 

Clause 1200 AB 

Clause No. 

Action required 

  The Contractor must also ensure that the access to and within the 
site camp can be easily traversed by a light passenger vehicle. 

 

In addition to the above, the Contractor must make provision for 
a boardroom facility to accommodate at least 10 people for Site 
and Technical Meetings. 

1.2  Laboratory facilities:  No laboratory for use by the Employer’s 
Agent will be required. However, the Contractor shall provide and 
maintain his own equipment to do all the tests required to enable 
him to fulfil his obligations in terms of the Specifications in this 
regard. 

The cost of other acceptance tests (under site instruction) 
required to be done by the Employer’s Agent shall be paid for from 
the Provisional Sum allowed in the Bills of Quantities for this 
purpose. 

 

PSAB 2 4.1 add:  Survey Equipment and Facilities 

The Contractor shall provide for the exclusive use of the 
Employer’s Agent, all necessary survey equipment including the 
following 

(a)   One Engineer's level of modern type with horizontal circle 

       for angular measurement. 

(b)   New measuring wheel 

(c)   2 x 50 metre linen tape. 

(d)   5 x 5m steel tape. 

(e)   1 x 5 metre levelling staff. 

(f)    3 x ranging rods each 2,5 metres long. 

(g)   Steel and wooden pegs with hammer as necessary. 

All instruments and equipment shall be in proper adjustment and 
shall be maintained so for the duration of the Contract. They shall 
be insured by the Contractor against loss, theft or damage.  The 
Contractor shall provide the Employer’s Agent with a full time, 
intelligent, adult attendant whose duties will include the 
maintenance and cleaning of the offices, to assist in survey work, 
measurement of the Works, etc.  An item has been allowed for in 
Section 1 of the Bills of Quantities to cover the costs of supplying 
the above survey equipment and maintaining the equipment for 
the duration of the contract. 
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PSAB 3 8.4.2.1 add:  Measurement and Payment for Survey Facilities 

Provide and maintain survey equipment : Unit :Lump Sum 

The rate shall cover all charges inclusive of insurance for the 
provision and maintenance of the survey equipment. 
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3. PSC Site Clearance 

Clause 
1200 C 

Clause No. 
Action required 

PSC 1 3.1 add: 

 

Disposal of Materials  

Disposal areas shall be located by the Contractor who shall obtain 
the necessary approvals in terms of the relevant governing 
legislation. The Contractor shall provide the Employer’s Agent with 
certificates of safe disposal, as required by legislation. 

PSC 2 5.1 add: To control and limit erosion the areas to be cleared must be kept 
to a minimum but be such as not to affect the quality of the work 
and hamper the efficient execution of the Contract. As a general 
guide the following will apply: 

Roads: 0.5m wider than the bank cut and fill toe lines. 

Pipelines: 0,5m metre on either side of the pipe centre line, plus 
an additional metre on one side for stockpiling backfill material. 

Borrow areas: Limited to the extent of the working areas. 

PSC 3 5.3 add: Clearing shall also include the dismantling and demolition of 
existing informal structures on site as directed by the Employer’s 
Agent. It shall also include removal, as instructed by the 
Employer’s Agent, of building rubble, household rubbish, etc that 
has been dumped on site in general. 

PSC 4 8.2.1 amend: Clearing and grubbing for pipelines, and channels/berms will be 
measured to the nearest 0,1 ha. and will not be measured 
separately. 

PSC 5 8.2.9 replace: No overhaul will be paid for any spoil and/or disposable materials 
and the Contractor shall allow for all haulage costs in his tendered 
rates. 

PSC 6 Add 5.9: Where necessary for the proper execution of the works, and where 
instructed by the Employer’s Representative, the Contractor shall 
remove and break existing miscellaneous bituminous items 
encountered on site and dispose of these at a dumpsite approved 
by the Employer’s Agent.  The existing bituminous items are to be 
broken to a size suitable for handling, loading and transportation 
to the dump.  This does not include any bituminous surfacing 
removed by means of ripping for the purposes of re-use in 
layerworks or stockpiled for future use.  Costs of these 
operations are included in the rates for bulk excavations, 
roadbed preparation and layerworks. 
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Clause 
1200 C 

Clause No. 
Action required 

PSC 7 Add 5.10: Where necessary for the proper execution of the works, and where 
instructed by the Employer’s Agent, the Contractor shall remove 
and break existing miscellaneous concrete items encountered on 
site and dispose of these at a dumpsite approved by the 
Employer’s Agent.  The existing concrete items are to be broken 
to a size suitable for handling, loading and transportation to the 
dump.  All reinforcement encountered shall be cut to suitable 
lengths and disposed of. 

PSC 8 Add 5.11: Where necessary for the proper execution of the works, and where 
instructed by the Employer’s Agent, the Contractor shall remove 
and break existing concrete pipes up to a maximum diameter of 
600mm, and dispose of these at a dumpsite approved by the 
Employer’s Agent.  The existing concrete pipes are to be broken 
to a size suitable for handling, loading and transportation to the 
dump.  All reinforcement encountered shall be cut to suitable 
lengths and disposed of. 

PSC 9 Add 5.12: Where necessary for the proper execution of the works, and where 
instructed by the Employer’s Agent, the Contractor shall remove 
and break existing miscellaneous masonry items encountered on 
site and dispose of these at a dumpsite approved by the 
Employer’s Agent.  The existing masonry items are to be broken 
to a size suitable for handling, loading and transportation to the 
dump.  All reinforcement encountered shall be cut to suitable 
lengths and disposed of. 

PSC 10 Add 8.2.11 Breaking and disposal of existing bituminous items: 

The unit of measurement shall be the square meter of existing 
bituminous items prior to breaking, which is removed, broken and 
disposed of.  The rate shall also include all saw cuts up to a depth 
of 50mm. 

PSC 11 Add 8.2.12 Breaking and disposal of existing unreinforced concrete 
(Miscellaneous): 

The unit of measurement shall be the cubic metre of existing 
concrete prior to breaking, which is removed, broken and disposed 
of off-site. 

PSC 12 Add 8.2.13 Breaking and disposal of existing reinforced concrete: 

The unit of measurement shall be the cubic metre of existing 
concrete prior to breaking, which is removed, broken and disposed 
of off-site. 

PSC 13 Add 8.2.14 Breaking and disposal of existing masonry structures: 

The unit of measurement shall be the cubic metre of existing 
masonry prior to breaking, which is removed, broken and disposed 
of off-site. 
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Clause 
1200 C 

Clause No. 
Action required 

 

PSC 14 

 

Add 8.2.15 

 

Breaking and disposal of existing concrete pipes (up to 600mm 
dia.): 

The unit of measurement shall be the metre of existing concrete 
pipes prior to breaking, which is removed, broken and disposed of 
off-site. 
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4. PSD Earthworks 

Clause 
1200 D 

Clause No. 
Action required 

PSD 1 3.1.1. add: All intermediate excavation shall be measured as soft excavation 
(this also applies to SABS 1200 DB: Earthworks Pipe Trenches). 

PSD 2 2.3 replace: No restricted excavation shall be payable. Restricted excavation is 
included under bulk excavation rates and excavation rates for open 
channels and berms. 

PSD 3 3.1.2 replace: Classification of materials for purposes of excavation shall only be: 

a) Soft excavation 

c) Hard rock excavation 

d) Boulder excavation Class A 

e) Boulder excavation Class B 

 

Intermediate material will be classified as soft for the purposes of this 
contract 

PSD 4 3.3.1 add: Topsoil shall be removed to a depth as instructed by the Employer’s 
Agent on site from those areas on which construction is to take place. 
The Contractor shall obtain instruction from the Employer’s Agent on 
the treatment of topsoil, prior to construction.  Suitable selected 
topsoil shall be stockpiled at intervals of 250 m for re-use at a later 
stage. Unsuitable topsoil shall be disposed of off site. All stockpiles 
and/or dumping sites shall be neatly levelled off. 

PSD 5 3.3.1 add: The approval of a borrow area for a certain purpose does not 
necessarily mean that all material within that area is suitable for the 
specified purpose. What it does mean, is that the borrow area 
contains some suitable material. The onus is on the Contractor to 
ensure that only material that is indeed suitable, is removed and 
used for the specified purpose. 

Where the Contractor is required to select material from excavations 
for a specific purpose, the above provisions relating to borrow areas 
shall apply mutatis mutandis to excavations. 

The Contractor shall not waste or contaminate material that has been 
selected for a specific purpose.  Replacement of any contaminated 
material will be for the Contractor’s cost. 
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Clause 
1200 D 

Clause No. 
Action required 

PSD 6 

 

 

 

 

 

 

 

 

 

 

5.1.1.3 add : Explosives 

Explosives are to be used only with the written permission of the 
Employer’s Agent.  Care is to be taken that no damage is done to 
existing works and buildings and precautions are to be taken to 
prevent blasted material being thrown about.  The size of charges is 
to be the minimum necessary. 

The Contractor will be responsible for all costs incurred in obtaining 
the necessary permits and displaying all the compulsory warning 
notices and abiding by the provisions of the OH&S act and that of 
the explosives inspector. 

Any damage caused to buildings, other existing works, or to the 
surrounding rock formation will be the responsibility of the 
Contractor. 

Furthermore, the Employer’s Agent may, at any time, disallow the 
further use of explosives. In this instance, the Contractor shall, 
without additional cost to the Employer, complete the excavation 
using other approved methods of excavation. 

PSD 7 5.1.2.5 add: Repairs to damaged services shall be immediately affected by the 
Contractor at his own expense. If any repair work shall in the opinion 
of the Employer’s Agent be urgently necessary for health, security or 
any other reasons whatsoever, and the Contractor is unable or 
unwilling at once to do such work, the Employer may by his own or 
other workmen do such work or repairs as the Employer’s Agent may 
consider necessary. All costs and charges so properly incurred by 
the Employer shall be deducted by the Employer from any monies 
due or which may become due to the Contractor. 

PSD 8 5.2.2.1 add 
(f): 

Excavations for general earthworks shall also include sidewalks, 
lined and unlined stormwater channels and berms.  Trimming and 
preparation of these sidewalks, stormwater channels and berms to 
line, level and compaction as required in the detail drawings shall be 
included in the rate for excavation and disposal of surplus material.  
Measurement and payment shall be as per PSD 14, and no 
additional payment shall be made for any restricted excavation. 
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Clause 
1200 D 

Clause No. 
Action required 

PSD 9 5.2.2.3 add: Surplus and unsuitable material shall be dumped at spoil areas 
located by the Contractor who shall obtain the necessary approvals.  
The spoil areas shall be neatly levelled off.  Surplus material 
excavated from existing layerworks shall be treated as bulk 
excavations for the purposes of cut to stockpile and cut to spoil.  No 
additional payment will be made to stockpile material. 

PSD 10 5.2.3 add: The compaction densities shall be as indicated on the Drawings for 
the different sections of the Works. 

PSD 11 5.2.5.1 add: Notwithstanding any of the provisions of this sub-clause in 1200D, 
the free haul distance applicable to this Section will be: 

For borrow to fill and borrow to selected (no identified borrow pits)
 
:   All haul will be free haul. 

For cut to fill 
 :   All haul will be free haul. 

For cut to spoil 

All haul will be free haul. 

PSD 12  Old Work 

Any old foundations or other obstructions that may be encountered 
are to be grubbed up if disused and ends of old drains stopped up. 
Unless disused, existing works must be suitably supported and 
suitable precautions taken against undermining and collapse. 

PSD 13 5.2.3.1 
modify 

“Each layer shall be compacted at OMC to a density of at least 93% 
of modified AASHTO density”. 

PSD 14 8.3.2 (a): add Excavation and disposal of surplus material for sidewalks, 
stormwater lined and unlined channels and berms shall be paid for 
under this item as bulk excavation, and no additional payment will be 
made for any restricted excavation (as per PSD 8). 

 

 

 

 

 

 

 

 

 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
141 

 

 

5. PSDB Earthworks (Pipe Trenches) 

Clause 
1200 DB 

Clause No. 
Action required 

PSDB 1 3.1.2 add: Classification of materials for purposes of excavation shall only be: 

b) Soft excavation 

f) Hard rock excavation 

Intermediate material will be classified as soft for the purposes of this 

contract 

PSDB 2 4.2 add: 

5.1.2 add: 

Shoring and Dewatering 

Any work destroyed or damaged due to inadequate precautions being 

taken against rain, flood, seepage or ingress of water of any kind, shall 

be repaired to the satisfaction of the Employer’s Agent.  The Contractor 

shall be responsible for the entire cost of any remedial works 

necessary. 

Furthermore, whenever there exists, in the opinion of the Employer’s 

Agent, any reasonable danger that backfilled trenches or other work 

may be damaged by flood waters, he may order whatever measure he 

considers necessary, inter alia: 

1.  Earth or rock-cross walls in trenches. 

2.  Temporary works to deviate existing water courses. 

3.  Acceleration of the Contractor's programme to minimise risk. 

No provision has been made for separate payment for any shoring, 

dewatering or anti-erosion measures.  The unit rate for excavation shall 

cover all costs involved in keeping the excavation safe and free from 

water. 

Any shoring required in terms of the OHS Act, Construction 

Regulations or Employer’s Health and Safety Specification must be 

included in the Contractor’s rates for excavation and backfill. 

PSDB 3  Fences that intersect or adjoin a trench 

The costs of tunnelling, protecting, maintaining and repairs 

necessitated by damage caused to existing fences by the Contractor 

must be included in the tendered rates for excavation measured under 

Sub-Clause 8.3.2. 

PSDB 4 5 add : Construction 

The Contractor's attention is drawn to the fact that most of the pipelines 

are to be laid in developed areas. 

No extension of time or additional payment for any inconvenience, 

extra costs or delays arising due to the above will be allowed or paid 

to the Contractor.  
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lause 
1200 DB 

Clause No. 
Action required 

  Where no specific item is scheduled to cover an activity or to 

compensate for any inconvenience or delay, all costs involved must be 

built into the tendered rates for excavation, measured under sub-clause 

8.3.2 of SABS 1200 DB. 

PSDB 5 5.1.4 add: Existing services that intersect or adjoin a trench 

The works involved in locating and exposing existing water pipes, 

sewers, stormwater pipes, concrete lined channels and drain box 

culverts, electric cables, communication cables, ducts, kerbs, channels 

and various pipes and services that intersect a trench will be measured 

under item 4.3.1 and 4.3.2 of the Bills of Quantities.  Any other costs 

associated with exposing these services, tunnelling, protecting, 

maintaining and repairs necessitated by damage caused by the 

Contractor must be included in the tendered rates for excavation 

measured under sub-clause 8.3.2. 

PSDB 6 5.6.3 add: 

5.6.4 add: 

Disposal of excavation material 

Disposal areas shall be located by the Contractor who shall obtain the 

necessary approvals in terms of the relevant governing legislation. The 

Contractor shall provide the Employer’s Agent with certificates of safe 

disposal, as required by legislation. Special attention is drawn to 

Appendix H of the Contract Document when dealing with Asbestos 

products.  No extra payment for overhaul will be allowed. 

PSDB 7  Backfill Materials 

PSDB 7.1 5.6.5 add : Deficiency of Backfill Material: All haulage will be free haul for imported 

backfill materials. The Contractor shall make his own arrangements with 

commercial sources. 

No payment will be made for additional backfill material in the trenches 

due to over break, etc. The Contractor must allow for such costs in the 

tendered rates for excavation measured under sub-clause 8.3.2. 

PSDB 7.2  Deficiency of Backfill Material in Road Reserves and Road Crossings: 

No payment will be made for the selection and or importation of 

additional backfill material to meet the material specification in road 

crossings. The Contractor must allow for such costs in the tendered 

rates for compaction in road reserves measured under sub-clause 

8.3.3.3. 

PSDB 8 5.7 add: The compaction densities shall be as shown on the Drawings. Max. 

thickness of compacted layers shall not exceed 150 mm under road 

crossings and not more than 250 mm elsewhere. Selected fill material 

shall be used under road crossings. 
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Clause 1200 DB 

Clause No. 

Action required 

PSDB 9 8.1.2 add: Measurement and Payment 

PSDB 9.1 

 

 

PSDB 9.2 

8.1.2 add: 

 

 

8.3.2 add: 

Pipe Trench Depths: Notwithstanding the terms of Sub-Clause 
8.1.2, the trench depth shall be measured in 0,5 m intervals as 
the depth from finished level to the invert of the pipe, plus one wall 
thickness of the pipe to be laid in the trench, plus 75 mm to allow 
for bedding materials. 

Clear and grubbing of all trenches before excavation must be 
included in the rate for excavation as per 8.3.2 (a). 

PSDB 9.3 8.3.2 add: Payment for excavation will be as follows: 

50% of the rate tendered for excavation items upon completion of 
the excavation, a further 30% upon completion of the backfilling 
and compaction, and the remaining 20% upon the completion of 
the reinstatement, disposal of any surplus and unsuitable 
material, and testing and disinfecting of the pipeline (if applicable). 

PSDB 9.4 8.3.3.4 
replace: 

No overhaul will be paid for any spoil material and the Contractor 
shall allow for all haulage costs in his tendered rates. 

PSDB 9.5 8.3.6.1 add: Finishing: In addition to the provisions of this Sub-Clause, the rate 
shall include the protection, or the removal and reinstatement of 
any kerbs, channelling, traffic islands etc. that may be necessary. 
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6. PSDK Gabions and Pitching 

Clause 
1200 DK 

Clause No. 
Action required 

 

PSDK 1 

PSDK 2 

 

3.1.2.2 add: 

3.2.1.2. add: 

 

All gabion baskets and reno mattresses must be plastic coated. 

Type of pitching required: Heavy. 

PSDK 3 8.2.1. add: The unit of measurement for cavities filled with rock and/or 
concrete shall be cubic metre (m³) measured in place after 
completion of filling. 

PSDK 4 8.2.2. add: Surface preparation including excavation and backfilling for 
gabion baskets shall not be measured separately but shall be 
deemed to be included in the price tendered for the construction 
of gabions. 

PSDK 5 8.2.5. add: No separate items will be scheduled for different slopes. Price 
to include for all slopes from 1:1.5 grade and flatter. 
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7. PSDM Earthworks (Roads, Subgrade) 

Clause 
1200 DM 

Clause No. 
Action required 

PSDM 1 5.1.2 add: Accommodation of Traffic 

Facilities for the accommodation of traffic during the construction of a 

road must be provided to all built-up erven by the Contractor.  No 

additional payment will be made for these facilities, and the cost 

thereof will be regarded as being included in the tendered rates for 

earthworks, and those costs already allowed for under PSA 7 of this 

project specification. 

PSDM 2 5.2.2.2 add: Dimensions of Cuts 

Irrespective of whether cuttings occur in soft, intermediate, boulder or 

hard rock excavation, no payment will be made for over break and the 

Contractor shall be required to backfill all cuts below the designated 

level with suitable material which has a CBR of at least 15 at 95% 

Mod AASHTO at the Contractor's own expense and to shape and 

compact this backfilled material to 95% Mod AASHTO density. 

The provisions of Sub-Clause 8.3.3(b) and 8.3.9 will therefore not 

apply. 

Disposal areas for surplus materials shall be located by the Contractor 

who shall obtain the necessary approvals in terms of the relevant 

governing legislation. The Contractor shall provide the Employer’s 

Agent with certificates of safe disposal, as required by legislation. 

PSDM 3 5.2.3.2(a) add: Removal of unsuitable ground: 

Removal of unsuitable ground will be paid for under a separate item 

in the bill of quantities. Replacement of unsuitable ground will be paid 

for under cut/borrow to fill.  

PSDM 4 3.1 add: Materials - Classes of Excavation 

The excavation of materials will be classified as per clause PSD 1, 2 

and 3 of the project specification. 

PSDM 5 3.3 add: Source of Supply 

Material for fill and selected layers will be sourced from recovered 

materials from existing layerworks.  The Contractor will be responsible 

for the selection, excavating, breaking down, loading, storing, hauling, 

transporting, spreading, watering, compacting, final grading and 

testing of all gravel subgrade and sub-base layers.  No overhaul will 

be paid.  No payment will be made for the temporary stockpiling of 

material.  The Contractor must programme his works such that 

recovered material from existing layerworks can be used directly in 

layerworks within the site. 
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Clause 
1200 DM 

Clause No. 
Action required  

    

PSDM 6 5.2.3.3 add: 

5.2.4.2(f) 

Compaction densities will be as follows: General fill 93% and 
Roadbed - 95% of Modified AASHTO density and as indicated on the 
drawings. 

PSDM 7 5.2.8 add: The free haul distance applicable is: 

For cut/borrow to fill/selected layers: All haul will be free haul. 

For cut to spoil: All haul will be free haul. 

PSDM 8 7.2 add: Process Control 

The testing frequency for process control shall be not less than the 
applicable frequency set out below: 

 

   1 2 3 4  

   TEST POSITION IN 
LAYER 

TESTING FREQUENCY 

 

 

     Area  to 
which one 

Test is 
applied, 

Max 

Number of 
Tests per 
Lot, Min 

 

   

Relative 
compaction 
at OMC 

(a) Ordinary fill 

(b) Top 300 mm of 

     fill and roadbed 

(c) Selected layer  

100 m² 

 

100 m² 

100 m² 

4 

 

4 

4 

 

   Indicator 
tests 

Selected layer 250 m² 1  

   MDD and 
OMC Tests 

Selected layer 500 m² 1  

   CBR / UCS Selected layer 500 m² 1  
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Clause 
1200 DM 

Clause No. 
Action required 

  A provisional item has been provided in the Bills of Quantities for 
any density testing that is carried out by the Employer’s Agent.  
This amount does not include for any testing which the Contractor 
is required to carry out. Any independent testing which the 
Contractor must carry out as required by the Specifications is to 
be at his own expense and will be regarded to be included in his 
tendered rates and sums.  The retesting of any sections due to 
the failure of the tested material will be for the Contractor's 
expense. 

Written application for the testing of any section of road which the 
Contractor considers ready for testing must be made timeously by 
the Contractor. 

A copy of all process control test results are to be forwarded to 
the Employer’s Agent. 

PSDM 9 8.3.3. (2): 
amend 

Replace …”93%” with “95%” and add 200mm thick after 
“…density” 

PSDM 10 8.3.5  Replace …”93%” with “95%” 

PSDM 11 8.3.11 Refer to PSDM 5.  Temporary stockpiling of material will not be 
paid for. 

PSDM 12 8.3.12: delete All haul is free haul for the purposes of this contract. 
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8. PSGA Concrete (Small Works) 

Clause 
1200 GA 

Clause No. 
Action required 

PSGA 1 2.3 add: General 

PSGA 1.1  Supervision 

During the whole or any time that the placing of concrete is being 

carried out, the concreting operation shall be under the direct 

supervision of a suitably qualified person acceptable to the 

Employer’s Agent. 

PSGA 1.2  Records 

The Contractor shall maintain written records and provide the 

following information: 

(a) Provide at his own cost a mix design, from an approved 

 authority or laboratory and submit to the Employer’s Agent 

 for  approval, 

(b) date on which each section was constructed and time taken to 

place, 

(c) daily weather conditions, and 

(d) nature of samples and dates on which they were taken. 

(e) a record of the batch mix materials quantities and total batch 

output    

PSGA 2 3.2 add: Cement 

PSGA 2.1 3.2.1 add: Applicable Specifications 

Unless special cement is specified for a particular application, the 

cement shall be Portland cement or rapid-hardening Portland 

cement and shall comply with the requirements of SABS 471. 

PSGA 2.2 3.2.2 add: Storage of Cement 

Cement which is stored on Site shall be kept under cover that 
provides adequate protection against moisture and other 
factors which may promote deterioration. 

When the cement is supplied in 50 kg bags, the bags shall be 
closely and neatly stacked to a height not exceeding 12 bags 
and arranged so that they can be used in the order in which 
they were delivered to the Site. 

Storage of cement in bulk in silos or similar containers shall be 
permitted, provided that the cement drawn for use is 
measured by mass and not by volume. 
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Clause 
1200 GA 

Clause No. 
Action required 

   

  Cement shall not be kept in storage for longer than 6 weeks 
without the Employer’s Agent's permission. 

PSGA 3  Admixtures 

Admixtures may only be used in the concrete mix subject to 
the conditions of Sub-Clause 3.5.1 of SABS 1200 G being 
complied with. 

PSGA 4 4.4.2 add: All surfaces regularly visible including benching of manholes 
shall have a smooth steel trowel finish. 

PSGA 5 5.1.3 add: Cover 

The minimum cover of concrete over reinforcement shall be 
as shown on the drawings. Where this is not indicated, the 
minimum cover shall not be less than 40 mm in normal cases. 

For concrete surfaces in contact with the ground and with 
water, the minimum cover shall be 50 mm. 

PSGA 6 5.2.1 add: Formwork finishes shall be as designated under 5.2.1(b): 
Smooth. 

PSGA 7  Strength of Concrete 

The required strength of the concrete and the maximum 
normal size of coarse aggregate shall be as indicated on the 
drawings. 

PSGA 8  Ready Mix Concrete 

The use of ready mix concrete will be permitted. The quality 
control will be carried out on site as for site mixed concrete. 

PSGA 9  Concrete Surfaces 

Except where otherwise specified or detailed, surfaces of 
concrete shall be screeded to a plane uniform surface. 

PSGA 10  Pipes and Conduits embedded in Concrete 

Except with the written approval of the Employer’s Agent, no 
pipes other than those shown on the drawings shall be 
embedded in concrete, and the approval of the Employer’s 
Agent for the position of all services to be embedded shall be 
obtained before concreting commences. 
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Clause 
1200 GA 

Clause No. 
Action required 

  The clear space between pipes of any kind embedded in reinforced 

concrete and the clear space between such pipes and reinforcement, 

shall not at any point be less than: 

(a)   40 mm, or 

(b)  5 mm plus the maximum size of coarse aggregate, whichever is 

the greater. 

PSGA 11 5.4.8 add: Unformed Concrete Surfaces 

PSGA 11.1  Wood Floated Finish 

Where wood floating is specified or scheduled, the surface shall first 

be given a finish as specified in Sub-Clause 5.4.8.1 and, after the 

concrete has hardened sufficiently, it shall be floated to a uniform 

surface free of trowel marks. The screeded surface shall be wood 

floated, either by hand or machine, only sufficiently to produce a 

uniform surface free from screed marks. 

PSGA 11.2  Steel-Floated Finish 

Where steel floating is specified or scheduled, the surface shall be 

treated as specified in PSGA 10 except that, when the moisture film 

has disappeared, the screeded surface shall be steel-trowelled under 

firm pressure to produce a dense, smooth, uniform surface free from 

trowel marks. 

PSGA 11.3  Power-Floated Finish 

Where power floating is specified or scheduled, the surface shall be 

treated as specified in PSGA 10, except that the screeded surface 

shall be power floated to produce a high quality dense, smooth, 

uniform surface free from trowel marks. 

PSGA 12 8.1 add: In some instances the works will be scheduled in their entirety, such 

as small structures. In these instances the rates tendered shall allow 

for all the necessary provision of all materials, formwork, jointing, 

mixing, testing, placing, compacting, striking-off, finishing, repairing, 

labour and plant required to construct the work as scheduled and 

shown on the Project Drawings. 

PSGA 13 

 

5.5.1.5 

 

The exposure condition (Table 5) is severe. 

 

PSGA 14 8.9 add: 

 

8.9.1 

Scheduled Items 

Construct headwalls all inclusive as per the detail drawing 

Construct headwall to suit (pipe size indicated). The unit of 

measurement for the construction of headwalls in their entirety shall 

be by number…………………………….No. 
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9. PSGE Precast Concrete (Structural) 

 

Clause 
1200 GE 

Clause No. 
Action required 

PSGE 1 8.2.1 and 8.2.2 The rate tendered under 8.2.1 shall also include for 8.2.2 that 
is the erection of the precast units. 
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10. PSLB  Bedding (Pipes) 

Clause 
1200 LB 

Clause No. 
Action required 

PSLB 1 3.1 and 

3.4.1 add: 

Selected granular material for Class C bed shall be suitable 
material obtained from on site or commercial source. 

PSLB 2 3.2 replace: The selected fill material shall be a material with a PI not 
exceeding 9 and that is free from vegetation and from lumps 
and stones of diameter exceeding 20 mm. 

PSLB 3 3.3 add: uPVC pipes are flexible pipes for the purposes of this sub-
clause. 

PSLB 4 5.3 add: Compaction of backfill material shall be as shown on the 
drawings. 

PSLB 5 8.1.1 add: Selected granular material from excavations for the purpose 
of Class C bed shall not be measured separately but shall be 
deemed to have been included in the price for the operation 
of bedding. 

Selected granular material imported from a commercial 
source to form Class B and C beds, shall be measured and 
paid for as an extra over and above to Class C bed formed 
from excavated materials. 

PSLB 6 8.2.1 add: Selected fill material from excavations to form a selected fill 
blanket, shall not be measured separately but shall be 
deemed to have been included in the rate for excavation and 
backfilling as per SABS 1200 DB, Clause 8. 

PSLB 7  Measurement and payment 

PSLB 7.1 8.1.3 add: Notwithstanding the provisions of Sub-Clause 8.1.3, the 
volume of bedding materials shall be computed from: 

(a)    The dimensions of the trench as shown on the 
drawings and the actual dimensions of the pipe. 

(b)    The depth of bedding and selected fill blanket as 
specified. 

(c)     The volume of the void formed by the pipe shall be 
subtracted from these computations. 

(d)     No payment will be made for any bedding material 
required to backfill over break beyond the widths or 
depths specified. 

PSLB 7.2 8.2.5 replace: No overhaul will be paid for any spoil material and the 
Contractor shall allow for all haulage costs in his tendered 
rates. 
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11. PSLC      Cable ducts 

Clause 
1200 LC 

Clause No. 
Action required 

PSLC 1 3.2.2 add: Material for use in bedding for telephone and electrical ducts shall 

be selected granular material with PI not exceeding 9 and free from 

vegetation, lumps and stones of diameter exceeding 20 mm. 

PSLC 2 3.3 add: Compaction of backfill material shall be as indicated for trenches 

and shown on the drawings. 

PSLC 3 3.4 add: Behind the kerb directly above the ducts on both ends of the 

crossing, concrete block markers Class 20/19 (300 mm x 300 mm 

x 200 mm deep) on which the letters PO (for Post Office ducts) and 

DE (for electricity ducts) and the number of ducts at each location 

are embossed into the concrete, shall be provided. The top of the 

markers shall be level with the back of kerbs and the draw wires 

shall be firmly embedded into the concrete blocks. Sufficient slack 

should be allowed for on the draw wires. 

In addition, a solid line and the same wording as above shall be 

painted (white road marking paint) in 100 mm high lettering on the 

kerbs at one end of the installed ducts, above the position of the 

ducts. 

  The ducts shall extend a distance of at least 1,0 m beyond the back 

face of the kerb and road hardening on the other side. 

PSLC 5  1. The cut at the ends of each pipe shall be perpendicular to the 

length of the pipe and bevelled such that electric cables being 

drawn through them will not be damaged. 

2. Pipe joints shall be tight and dependable, being easy to make. 

Spigot and socket joints will be acceptable. 

  3. Pipes shall be seamless and manufactured with an adapter 

socket on one end, the other being left plain. The socket end 

shall be of a size suitable for accepting a plain ended pipe, the 

resulting joint having sheer strength approximately that of the 

pipe. 

4. Rubber sealing rings which will prevent the ingress of fine soil, 

etc., shall be supplied with each joint. 

5. Pipes to be supplied shall comply with S.A.B.S. 791-1975, 

where applicable, and shall be made of rigid PVC or other 

suitable polymer, to the approval of the City Electrical 

Employer’s Agent. Alternatives must have characteristics 

similar to rigid PVC in chemical and physical stability and 

preferably higher impact resistance. 
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12. PSLE Stormwater drainage 

Clause 
1200 LE 

Clause No. 
Action required 

PSLE 1 5.8 add: Subsurface drains: 

(a) Synthetic-fibre filter fabric 

 Where shown on the drawings or directed by the Employer’s 

Agent, in filter blankets and other applications, synthetic-fibre 

fabrics shall be procured, furnished and installed as specified 

and shown on the drawings. Filter fabric shall not be exposed to 

direct sunlight for prolonged periods and shall be protected from 

mechanical damage during installation and construction.  

  (b) Laying of pipes 

 A layer of permeable material of the class and thickness shown 

on the drawings shall be placed on the bottom of the trench and 

be lightly tamped and finished to the required gradient. 

 Pipes of the type and size required shall be firmly bedded on the 

permeable material, true to level and grade, and shall be 

coupled where required. Thereafter the trench shall be backfilled 

with further permeable material to such level above the pipes as 

shown on the drawings or as directed by the Employer’s Agent. 

The permeable material shall be lightly compacted and finished 

to the required level. Further layers of permeable material shall 

then be placed, lightly compacted and finished to an even 

surface, as directed by the Employer’s Agent. 

   The remainder of the trench, if any, shall be backfilled with 

approved impermeable material and as required by the 

Employer’s Agent, in layers not exceeding 100 mm and 

compacted to at least the same density as the surrounding 

material. The trench must be specially protected against the 

ingress of water until the impermeable layer has been 

completed. 
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Clause 
1200 LE 

Clause No. 
Action required 

   Permeable material must be placed in layers of not more 
than 300 mm thickness at a time and be lightly compacted. 
The total thickness of each type of permeable material must 
be carefully controlled, and when placing the thinner layers 
suitable spacers must be used. When placing successive 
layers the lower layer must not be walked upon and as far 
as possible must not be disturbed. Care shall be taken to 
prevent the contamination of permeable material during 
construction of the subsurface drains and all permeable 
material contaminated by soil or silt shall be removed and 
replaced by the Contractor at his own expense. 

 

 

 

 

         Where spigot and socket pipes are used, the socket end 
shall be laid upgrade with the spigot fully entered into the 
adjacent socket. Where plain butt-joint pipes are used, they 
shall be laid firmly together to prevent infiltration of backfill 
material. Perforated and slotted pipes shall be joined by 
couplers. Perforated pipes shall be laid with the perforations 
as instructed. 

          The higher end of subsurface drain pipes shall be sealed off 
with a loose concrete cap of Class 20 MPa/19 mm concrete, 
as directed by the Employer’s Agent and the lower end of 
the pipe shall be built into a concrete head wall providing a 
positive outlet or connected to stormwater pipes or culverts. 

          Any section of a subsurface drain constructed from pipes 
without perforations or slots shall be backfilled with 
impermeable material as described in the foregoing. Where 
suitable the excavated material may be used for backfilling. 
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Clause 
1200 LE 

Clause No. 
Action required 

   

PSLE 2 8.2.14 add: Scheduled items 

Flownet: The extruded HDPE mesh flownet core wrapped in a 
polyester non-woven needle punched geotextile shall be 
measured in place after installation. 

The tendered rate shall include full compensation for supplying, 
cutting, overlapping, jointing, placing and protecting the filter 
fabric as specified, as well as for wastage. The unit for 
measurement shall be the metre length. 

Class 20 MPa/19 mm concrete outlet structures for subsurface 
drains 

(Including formwork) 

The tendered rate shall include full compensation for supplying 
all material, the provision and erection of formwork and the 
mixing, placing and transporting of concrete. The unit for 
measurement shall be the m³. 

 
 Permeable material in subsurface drains 

(a) Filter sand obtained from commercial sources Unit: m³ 

The approved permeable material will be measured in place in 
the drains and calculated from dimensions on drawings. 

The tendered rate shall include full compensation for procuring, 
furnishing and transporting from approved borrow areas or 
commercial sources and placing the material as specified. 

For payment purposes a distinction shall be made between the 
different classes of permeable material. 

 
 Pipes in subsurface drains (Type and size stated) Unit: m 

Pipes shall be measured in place along their centre lines, 
including the length of fittings. 

The tendered rate shall include full compensation for procuring, 
furnishing, laying, jointing and testing the pipes as specified. 
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Clause 
1200 LE 

Clause No. 
Action required 

PSLE 3 3.1.d add: Culvert units and pipes 

The cutting of pipes on site to form skewed ends or to reduce 
their length will be allowed. The pipe shall then be cut by grinder 
to protrude at least 50mm but not more than 100mm beyond the 
structure and the exposed end treated with Sika Top Seal – 
107ZA cementitious slurry or similar approved, all to the 
satisfaction of the Employer’s Agent. 

PSLE 4 3.4.1 add: Bricks for stormwater structures shall be either burnt clay 
engineering bricks with compressive strength 28 MPa to SABS 
227 or concrete bricks with minimal compressive strength 21 
MPa to SABS 1215. 

PSLE 5 

 

 

 

5.2.2 add: 

 

 

 

Pipe culvert 

Stormwater pipes will be laid on a Class C bedding as detailed 
on drawing LB-1 of SABS 1200 LB. 

All stormwater pipes shall be concrete spigot and socket pipes 
with rubber rings to the manufacturer's specifications. 

PSLE 6 5.2.2 add: All stormwater pipes shall be concrete spigot and socket pipes 
with rubber rings to the manufacturer's specifications. 

PSLE 7 8.2.4 add: Cutting of ends of pipes shall not be measured separately but 
deemed included in the rate for supply and laying of pipes. 

PSLE 8 8.2.8 add: Excavation and backfilling for manholes, inlets, headwalls and 
the like shall not be measured separately, but shall be deemed to 
be included in the price tendered for the construction of such 
manhole, catch pit, junction box, headwall, etc.  For headwalls, 
add item (d), which shall be measured and paid for complete as 
per the detail drawings for each culvert size category. 

PSLE 9  Where connection into existing stormwater pipes, manholes, 
headwalls or culverts are scheduled, the extra over rate in the 
schedule of quantities is to allow for the excavation, cutting of the 
existing pipes or sides of inlet or culvert involved, extra brickwork, 
concrete, benching, reaming, trimming, making good, dealing 
with or interrupting water flow and any work necessary to 
complete the new connection. The rate shall allow for any costs 
arising from liaising with the officers of the Local Authority and for 
carrying out the work outside normal working hours if necessary. 
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13. PSM Roads General 

Clause 
1200 M 

Clause No. 
Action required  

PSM 1 6.3 add: Frequency of checks 

For the purpose of tolerance control the Contractor shall make 
sufficient checks at least to the applicable frequency set out in 
Columns 2 or 3 of the table below whichever is the greater : 

 

   1 2 3  

   OPERATING  FREQUENCY OF CHECKS  

   CONSTRUCTION 
TOLERANCES 

BEING CHECKED 

AREA OR 
LENGTH TO 
WHICH ONE 

MEASUREMENT 
IS APPLIED, 

MAX 

NUMBER OF 
MEASUREMENTS 

PER LOT, MIN. 

 

   Grade 

(Surface levels) 

20 m 3 points per 
cross-section 

 

   Width of section 20 m -  

   Thickness of :    

   (a) Selected layer 20 m 4  

   (b) Subbase 

(c) Base 

20 m 

20 m 

4 

4 

 

   Cross-section 20 m -  

   Smoothness 40 m -  

   Cut and fill slopes 20 m -  
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14.  PSMFL Base (Light Pavement Structures) 

Clause 
1200 MFL 

Clause No. 
Action required 

PSMFL 1 2.3.2 add: For the purposes of this contract, natural gravel base shall be 
extended to include recovered material from existing 
layerworks. 

PSMFL 2 3.1.2 add: For the purposes of this contract, material derived from 
recovered processes shall be classified as soft. 

PSMFL 3  3.2 add: For the purposes of this contract, base shall be classified as a 
natural gravel base as per PSMFL 1. 

PSMFL 4 3.3.1 replace: For the purposes of this contract, the quality of base material 
recovered will be as determined after testing of the top 200mm 
of existing layerworks as ordered by the Employer’s Agent, and 
after mechanical blending in order to obtain a G5 quality 
material as specified in 3.3.3 of SABS 1200M.  “top up” base 
brought in from commercial sources shall comply with the 
requirements for type G4 as specified in 3.3.3 of SABS 1200M. 

PSMFL 5 8.3.13: 
replace 

Overhaul is not applicable.  All haul is free haul. 
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15.  PSMJ Segmented Paving 

Clause 1200 MJ 
Clause No. 

Action required 

PSMJ 1 3.1.2 add: Blocks shall be 60mm thick shape S-A Class 1 in herringbone 
laying pattern in accordance with SANS 1058: 2012. 

PSMJ 2 3.3 add: The grading of the sand as specified shall be strictly adhered 
to, sand shall be tested on a continuous and regular basis and 
the results submitted to the Employer’s Agent for approval. 

PSMJ 3 5.1.1 add: The tolerance requirements of Clause 6.2 for Degree I 
Accuracy shall apply. 

PSMJ 4 5.4 add: Only competent, qualified and fully trained pave layers shall 
be permitted to undertake the laying of the paving units. 

PSMJ 5 8.2.1 to 8.2.4 
replace: 

The unit of measurement 

The unit of measurement shall be m² and shall cover the 
following operations :  

Supply and laying of the pavers on a 25mm sand bedding 
layer, compacted to 20mm.  Including vibrating and brooming 
in of sand to lock up the blocks and rolling the finished product 
for final lock up using a 20t PTR roller on Roadworks.  Lock 
up on sidewalks is not required. 

Cutting and filling in gaps with concrete will not be measured 
separately and shall be included in the rate to supply and lay.  
No additional costs will be entertained. 

Paving edge restraints (kerbing and channels) and concrete 
cut-off beams will be measured separately under 1200 MK 
and PSMK. 
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16. PSMM Ancillary Roadworks 

Clause 
1200 MM 

Clause No. 
Action required 

PSMM 1 3.1.1 add: 

5.1.2.1 add: 

Guard rails to be: Armco Flex-beam Standard W – sections 2,8 mm 

thick, galvanised (or similar and approved) erected in accordance 

with manufacturer's specification. 

PSMM 2 3.1.2.1 add: Timber to be used: Eucalyptus in accordance with SABS 754. 

PSMM 3 3.2.2 add: Grade steel to be used: Gr 43. All steel to be galvanised. 

Post shall be 62 mm galv tubing to BS 1387. 

PSMM 4 3.2.5 add: No composite or particle boards shall be used. 

PSMM 5 3.3.2 replace: All road marking paint for use on this contract shall be thermoplastic 

as follows; 

Thermoplastic road marking material shall comply with the 
requirements of EN 1436, and EN 1423: 1998 for drop-on glass 
beads for road marking and anti-skid aggregates and mixtures 
thereof. Blending of thermoplastic road marking material and glass 
beads shall comply with EN 1424: 1998. 

The binder shall be an elasticized synthetic resin and the material 
shall be reflectorized by mixing in 25% by mass Class A glass 
beads in accordance with EN 1424: 1998. An additional topping of 
glass beads shall be applied to the hot surface of the material for 
instant retro-reflectivity. 

The white road marking material shall contain 6% by mass 

minimum titanium dioxide content and shall have a skid resistance 

of 45 S.R.T. – units or higher. SABS Method 1248: 1995 shall be 

used for determination of traffic wear index; indication of durability. 

The following minimum lumination values are required for the 
completed product: 

• 250 mcd/m2.lux & 120 mcd/m2.lux for white & yellow lines 
respectively, at 30 days after application. 

• 150 mcd/m2.lux & 75 mcd/m2.lux for white & yellow lines 
respectively, at 12 months after application. 

 

Determination of coefficient of retro-reflected luminance by means 
of portable retro-reflectometer shall be carried out using 
SANS 6261: 2008. Application of the permanent road marking will 
thus have to be performed just prior to the commencement of the 
defects liability period.  The measurement of the retro-reflected 
luminance must then be carried out by the Contractor at the end of 
the defects liability period.   
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Clause 
1200 MM 

Clause No. 
Action required 

  Should the coefficient fall below the requirements, the Contractor 

will be required to remedy the defective sections prior to the final 

release of retention.  The costs for the above must be included in 

the Contractors rates for the application of road marking.  No 

additional costs will be entertained as a result of this requirement. 

  Two-component cold plastic road marking material shall be used 

for symbols, arrows and letters (hand painted markings) unless 

otherwise instructed by the Engineer.” 

PSMM 6 5.2.4.1 add: Supports shall be installed in holes at least 800 mm deep and 

backfilled with 1:12 cement: Soil mixture as specified. 

PSMM 7 5.3.4.3 replace: Thermoplastic road marking shall be applied at a nominal rate of 

2,5 kg/m2 to achieve a minimum thickness of 1,25mm to 1,5mm or 

as directed by the Engineer. The two-component road marking 

material shall be applied by hand by means of a trowel. The desired 

symbol or line shall be marked with a tape or a template on the road 

surface. Thereafter apply the required volume of material and 

spread uniformly over the entire area. When dry/set, remove the 

tape or template. A spreading rate of 4,5kg/m2 is estimated to 

achieve a 2,0mm material thickness. 

PSMM 8 5.3.5 replace: The thermoplastic road marking material and two-component road 

marking material shall contain insitu glass beads of minimum 

content of 25% in order to obtain night visibility (reflectivity). The 

contractor shall immediately apply additional glass beads at 

400g/m2 to obtain immediate reflectivity. The beads shall be 

sprayed onto the road marking layer by means of a pressure 

sprayer. Where letter, symbol, traverse line and island road marking 

is undertaken by hand, the glass beads may be applied by hand if 

approved by the Engineer. Prior to any hand application work, the 

contractor shall first request approval from the Engineer.  Beads 

shall be applied in accordance with EN 1424. 

PSMM 9 7.1 add: Before painting any permanent road markings, the Contractor shall 
satisfy himself and the Engineer, by painting test lines on a section 
of pavement other than the section required to be marked: 

(i) that the painting machine is in good working order and 
properly adjusted; 

(ii) that the operator is fully experienced; and 

(iii) that the machine sprays at the specified rate of paint 
application. 

The Contractor shall bear the cost of all materials and workmanship 
required for the above plant tests. 

   

 

 

Clause 
1200 MM 

Clause No. 
Action required 
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  In addition, the Contractor shall conduct random paint thickness 

tests and dip/spread tests as required by the Employer’s Agent. 

PSMM 10 8.3 add: Payment shall be per unit supplied and erected inclusive of all 

materials, labour, etc. necessary to complete the sign. 

PSMM 11 8.3 replace: Payment shall be per unit supplied and erected inclusive of all 

materials, labour, etc. necessary to complete the sign. 

PSMM 12 8.4.1 replace 

the heading: 

Thermoplastic paint with glass beads as per PSMM 5, 7, 8 & 9. 

PSMM 13 8.4.2 replace: No variations from the application rates stated in the project 

specifications will be entertained.  Any variations must be included 

in the tendered rates under 8.4.1. 

 

 

D
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17. PSMK Kerbing and channelling 

Clause 1200 MK 

Clause No. 

Action required 

PSMK 1 3.2.1 add: Precast kerbs shall be as per detail drawings. 

PSMK 2 5.2 amend: Precast concrete kerbs shall be laid as per the detail drawings in 1m 
lengths on straights and 0.5m on curves. 

PSMK 3 5.5 replace: 

 

Cast in-situ concrete chutes, transitions and channel accesses shall 
be cast in panels.  Panels shall be cast in alternative sections.  A 
10mm wide softboard joint shall be formed at panels as indicated on 
the detail drawings.  The joint shall be raked out to a depth of 25mm 
and sealed with an approved polysulphide sealant.  Trimming for 
chutes, transitions and channel accesses shall be included in the 
rate for concrete, and not measured separately. 

PSMK 4 5.6 replace: 

 

Cast in-situ concrete lined open drains / channels shall be cast in 
panels as indicated on the detail drawings for each channel Type.  
Panels shall be cast in alternative sections.  A 10mm wide softboard 
joint shall be formed at panels as indicated on the detail drawings 
for each channel type.  The joint shall be raked out to a depth of 
25mm and sealed with an approved polysulphide sealant.  Trimming 
for channels shall be included in the rate for excavation, and not 
measured separately. 

PSMK 5 5.13 new: 

 

Class 25/19 cast in-situ concrete cut-off beams for concrete paving 
in terms of 1200 MJ shall be cast in panels of 1m.  Panels shall be 
cast in alternative sections.  A 10mm wide softboard joint shall be 
formed at panels as indicated on the detail drawings for each 
channel type.  The joint shall be raked out to a depth of 25mm and 
sealed with an approved polysulphide sealant.  The rate shall 
include for excavation in all materials and trimming of excavations, 
and not measured separately. 

PSMK 6 5.14 new: Class 25/19 cast in-situ concrete for vehicular and pedestrian 

scoops.   The rate shall include for excavation in all materials and 

trimming of excavations, and not measured separately. 

   

PSMK 7 8.2.1 replace: The unit of measurement shall be per meter of precast kerb and 
measured on the slope.  The rate shall include all labour, plant and 
materials required to construct the precast concrete kerb and base 
as per the detail drawing (this includes any additional materials 
required to obtain the required strength concrete).  Shuttering and 
jointing will not be measured separately but will be deemed to be 
included in the rate.  The rate shall also include for all excavation 
required to ensure the required thickness required screed and 
concrete is obtained. 
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Clause 1200 MK 

Clause No. 

Action required 

   

PSMK 8 8.2.2 replace: The unit of measurement shall be per meter of cast in-situ 
kerb and channel measured on the slope.  The rate shall 
include all labour, plant and materials required to construct the 
edge restraint as per the detail drawing (this includes any 
additional materials required to obtain the required strength 
concrete).  Shuttering and jointing will not be measured 
separately but will be deemed to be included in the rate. No 
separate item shall be scheduled for curved sections as this 
will be deemed to be included in the rate for straight sections. 
The rate shall also include for all excavation required to 
ensure the required thickness required screed and concrete 
is obtained. 

PSMK 9 Replace 8.2.5 
& 8.2.6: 

The unit of measurement shall be per cubic meter of concrete 
measured in accordance with the dimensions on the detail 
drawings for each type of chute, transition or channel access.  
The rate shall include all labour, plant and materials required 
to construct the chute, transition or channel access as per the 
detail drawing (this includes any additional materials required 
to obtain the required strength concrete and layerworks below 
concrete structures).  Shuttering, reinforcing and jointing and 
any other ancillaries will not be measured separately, but will 
be deemed to be included in the rate.   

PSMK 10 Replace 8.2.7 
to 8.2.13: 

The unit of measurement shall be per cubic meter of concrete 
measured in accordance with the dimensions on the detail 
drawings for each channel type.  The rate shall include all 
labour, plant and materials required to construct the channels 
as per the detail drawing for each type of channel (this 
includes any additional materials required to obtain the 
required strength concrete).  Shuttering, reinforcing and 
jointing and any other ancillaries will not be measured 
separately, but will be deemed to be included in the rate.   

PSMK 11 New 8.2.14: The unit of measurement shall be the meter length of concrete 
cut-off beam measured neat (200mm x 350mm deep).  The 
rate shall include all labour, plant and materials required to 
construct the cut-off beams (this includes any additional 
materials required to obtain the required strength concrete).  
Shuttering, jointing and any other ancillaries will not be 
measured separately, but will be deemed to be included in the 
rate. 

   



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
166 

 

C3.4.1.2.4 Particular / Generic specifications 

The following Particular Specifications will form part of this contract document 
and cover work not covered under the Standard Specifications or variations to 
the standard specifications.  These Particular Specifications are not to be read in 
isolation but must be read in conjunction with the entire Contract Document.  They 
are not stand alone specifications. 

PA TRIMMING OF THE SITE 

PA 1 Description 

 The work described in this Section consists of clearing and removing, from the site, after 
completion of construction, all surplus material, rubbish and temporary works, the 
trimming and finishing-off of the site and the works and the restoration of damaged 
property all to the satisfaction of the Employer’s Agent. 

PA 2 Roads 

 Roads shall be cleared of all stones, earth, debris, rubbish and litter and all temporary 
barricades, etc. shall be removed after the necessary approval has been obtained from 
the Employer’s Agent for their opening to traffic. Streets shall be left in a clean and tidy 
condition. 

PA 3 Temporary Roads and Detours 

 All construction roads and detours falling within and outside road reserves shall be 
scarified to a depth of at least 150 mm and be levelled-off with the original ground surface. 
All surplus material from excavations, loose stones, rubbish, debris and litter shall be 
removed and all unevenness such as temporary embankments, trenches, holes, etc. shall 
be trimmed and shaped level with the surrounding ground. 

PA 4 Platforms / Detention Ponds and Surrounding areas 

 Platforms / detention ponds and surrounding areas shall be trimmed and shaped to the 
required grade and cross-sections by means of self-propelled graders, supplemented by 
handwork to produce smooth surfaces and slopes and uniform cross-sections. Care shall 
be taken not to damage the completed surfacing, kerbing, catch pits, junction boxes or 
other structures when executing this work. Damages of any kind shall be duly corrected 
at the Contractor's own expense. 

 Under no circumstances shall graders be allowed to run on finished bituminous surfacing 
when shaping sidewalks or shoulders. Dragging, pushing or scraping material along or 
across finished bituminous surfacing will not be permitted. 

PA 5 Entrance to Properties and Side Slopes 

 Access roads and entrances as well as the slopes of fills and excavations shall be 
trimmed and shaped to produce smooth surfaces and uniform cross-sections. All 
intersecting slopes shall be neatly rounded. 

 All surfaced driveways to erven as well as boundary fences, walls and other structures 
which may have been damaged or interfered with in the course of the construction work, 
shall be carefully restored to their original condition. Where road levels have been raised 
or lowered access roads shall be accordingly rebuilt to the same standard as existed 
before commencement of construction work. 
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PA 6 Pipelines 

 The Contractor shall trim the routes of stormwater pipelines, to a neat and workmanlike 
condition. All remaining un-used concrete, surplus stone, soil, sand and cement together 
with all rubbish and waste materials shall be removed from the site. The surfaces of 
compacted backfilling shall be neatly trimmed and shaped to not more than 100 mm or 
less than 50 mm above the surrounding ground surface. 

PA 7 Earth Fill and Backfilling 

 In the event of a subsidence, caving-in or settlement of earth fill or backfilling occurring 
prior to the elapse of the maintenance period but after the site has been trimmed, the 
Contractor shall repair at his own expense such defects without delay by partly excavating 
as directed by the Employer’s Agent and backfilling and compaction as originally 
specified. 

PA 8 Disposal 

 Disposal of all surplus and waste material which has to be removed from the Site in 
accordance with the provisions contained in this Section shall be undertaken and carried 
out as specified under Clause PSC.1 of the Specification. 

PA 9 Measurement and Payment 

 A lump sum shall be tendered for trimming of the site. Payment shall only be effected 
after issuing of the practical completion certificate and under no circumstances will part 
payments be made while construction work is still in progress. 
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C3.5: MANAGEMENT 

C3.5.1 MANAGEMENT OF THE WORKS 

C3.5.1.1 Applicable 
SANS 1921 
standards 

The following parts of SANS 1921 Construction works standards and associated 
specification data are applicable to the works: 

1) SANS 1921-1:2004: General Engineering and construction works 

2) SANS 1921-4:2004: Third Party Management Support in Works Contracts 

 

The abovementioned South African National Standards make several references to the 
Specification Data for data, provisions and variations that make these standards applicable 
to this contract. The Specification Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and these standards. 

Each item of Specification Data given below is cross-referenced to the clause in the 
standard to which it mainly applies. 

The associated Specification Data is as follows: 

SANS 1921-1, Construction and management requirements for works contracts – 
Part 1: General engineering and construction works: 

  Clause 
No. 

Specification data 

Essential Data and Variations 

4.1.7 Requirements for drawings, information and calculations for which the 
contractor is responsible.  See Contract Data sub-clause 4.3.3.  There are no 
requirements for the permanent works design. 

4.2.1 The responsibility strategy assigned to the contractor for the works is A. 

4.2.2 The structural engineer is: Mrs. E. Pillay of LA Consulting Engineers (Pty) Ltd. 

4.3.1 The planning, programme and method statements are to comply with the 
following: 

The Contractor must programme his work in such a way as to achieve the final 
completion within the Time for Completion.  The Employer’s target for the 
overall time for completion of the Works is twelve (12) months including all 
special non-working days and days allowed for clauses 5.3.2 and 5.3.3 of the 
Contract Data. 

In terms of the EME/QSE packages required to be let out in terms of the 
Contract, it will be the Contractor’s responsibility ensure that the EMEs/QSEs 
remain on programme through effective management of the works.  This 
function is the sole responsibility of the Contractor.  Support services to the 
Contractor in the form of third-party management support will be provided by 
the Employer to assist the Contractor.  This, however, does not negate the 
Contractor’s responsibility to procure and manage EME/QSE sub-contractors 
in terms of the requirements of the Contract. 

The Contractor must provide detailed method statements for each activity of the 

works (including work carried out by EMEs/QSEs and any other sub-

contractors).  All such method statements must be approved by the Employer’s 

Agent in writing prior to commencement of each activity. 

The Contractor shall within 7 days of being awarded the contract, provide a 

detailed programme showing how he proposes to carry out the Works and 

clearly indicating the programme critical path, together with anticipated 

expenditure in a cash flow table and graph.  The programme shall detail 
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separately the various construction activities involved with each of the elements 

of the contract and shall be subject to the approval of the Employer’s Agent. 

The programme is also to detail the works packages of the EMEs / QSEs and 

the anticipated start and end dates. 

When drawing up his programme, the Contractor shall, take into consideration 

and make allowance for, inter alia (see sub-clause 5.6.2 of GCC 2015): 

a) expected weather conditions and their effects as detailed in the contract 

data.  These days are to be clearly indicated on the critical path for each 

month, 

b) known physical conditions or artificial obstructions.  These must be clearly 

indicated on the critical path, 

c) searching for, dealing with and carrying out alterations to the existing 

services, 

d) the accommodation and safeguarding of public access and traffic, 

e) the design, testing and approval of all mix designs.  Provision for testing 

by the Contractor and approval by the Employer’s Agent for each element 

of the works must be indicated on the programme 

f) the reasonable requirements and programmes of domestic sub-

contractors, 

g) the implementation, training and mentoring as well as expected production 

rates of the EMEs / QSEs. 

h) dealing with water on site, 

i) any other contractor risk items identified in the Project Risk Register 

submitted with the Construction Programme in terms of sub-clause 5.6.2.4 

of the contract date. 

 
In addition to the submission of the programme and cashflow, the Contractor is 
required to submit the Contract Risk Register for review and approval of the 
Employer’s Agent.  The Contract Risk Register will be reviewed at each Site 
Progress Meeting and updated by the Contractor.  It will be the Contractor’s 
responsibility to maintain the Risk Register for the duration of the Contract (see 
sub-clause 5.6.2.4 of the Contract Data).  

During the course of construction, the programme shall be monitored weekly 
and the Contractor shall provide daily records of actual labour and plant returns. 

Contract Participation Goal targets must be monitored and controlled on a daily 
basis by the Contractor.  Monthly reports must be submitted with the 
Contractor’s payment certificate.  Reports must be verified by the Third-Party 
Management Agent, Employer’s Agent and CLO.  Failure to submit will result in 
the rejection of the Payment Certificate.  Failure to meet CPG’s in terms of 
EMEs/QSEs and Local Labour will result in penalties being applied monthly as 
indicated in sub-clause 5.13.5 & 5.13.6 of the Contract Data. 

Continual failure to meet targets will constitute non-performance, and if not 

remedied will result in termination of the contract. 

4.3.3 The notice period for inspection is 1 Day 

4.7.3 N/A 

4.9.3 N/A 
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4.12.2 The samples of materials, workmanship and finishes that the contractor is to 
provide and deliver to the Employer are: 

Concrete pavers (3 No. per product type plus full set of test results from the 
supplier in terms of SANS 1058: 2012 for the last three months production – 
three sets) 

Samples for water reticulation fittings, valves, hydrants and water meters from 
chosen suppliers complete with test results. 

4.12.2 The fabrication drawings that the contractor is to provide and deliver to the 
employer are: 

All temporary works as indicated in sub-clause 4.3.3 of the Contract Data 

4.14.3 The office accommodation, equipment, accommodation for site meetings and 
other facilities for use by the employer and his agents are: 

As indicated in the Project Specifications 

4.14.5 The Contractor is required to provide latrine and ablution facilities. 

4.14.6 The requirements for the provision and erection of separate sign boards for 
consultants and subcontractors are: 

As indicated in the Project Specifications 

4.17.1 

 

The requirements for the termination, diversion or maintenance of existing 
services are: 

Certain Works forming part of this Contract will be carried out in the vicinity of 

existing services.  Great care will have to be taken when working in proximity to 

these services.  Information will be supplied to the Contractor by the Employer’s 

Agent indicating the approximate positions of these services and the Contractor 

will be expected to locate these by hand excavation before any excavation 

operations commence.  Any problems encountered shall be immediately 

brought to the attention of the Employer’s Agent. 

The Contractor shall take all necessary steps to ascertain the location of 

existing services before commencing any section of the works and shall 

exercise the greatest care when working in the vicinity of such services.  No 

more than three weeks and not less than one week before commencing his 

operations in any particular area, the Contractor shall request the latest 

available drawings showing the location of services already installed. 

In addition, certain items of work require to be connected to existing works.  The 
new work must therefore be coordinated and arranged in such a manner so as 
to cause minimum interference with the existing work and must also be carried 
out so as to match and blend in with the existing work. 

4.17.3 

 

Services which are known to exist on the site are: 

Where existing services are either indicated on drawings supplied to the 
Contractor or indicated on site, or in the course of excavation the Contractor 
shall lay bare any water mains, acid mains, pipes, cables, telegraph cables or 
telephone poles, or any existing structures, these shall be severely shored, 
strutted or slung and sufficiently protected to ensure that no damage shall be 
done to them until filling has been placed around them.  In the case of electric 
and communication cables, if these shall be exposed in the course of 
excavation, the Contractor shall not refill the excavation around such cables 
until the cables have been inspected and passed as intact by their respective 
owners.  The costs of exposing these services, protecting, maintaining and 
repairs necessitated by damage caused by the Contractor must be included in 
the rates measured as specified in Sub-Clause 8.3.2(a) of SABS 1200 DA. 

The Contractor shall take all necessary steps to protect any existing works 

whatsoever against damage which may arise as a result of his operations on 
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Site.  The Contractor shall bear the cost of the repair of damage to any service, 

the possible existence of which could reasonably have been ascertained by him 

in good time. 

Where the Contractor is responsible for damage for which repairs have to be 
carried out by an outside authority, the costs of these repairs will be recovered 
by means of a deduction from the Contractor's Payment Certificate.  The 
Employer will attend to the payment of monies due to outside authorities 

4.17.4 The requirements for detection apparatus are: 

None 

4.18 

 

(1) The additional health and safety requirements are: 

The tenderer is referred to the Employer’s Health and Safety Specification 
contained in Appendix B. 

  4.22 (2) The works to be undertaken by Nominated and Selected Subcontractors 
comprise: 

(see Project Specification C3.3) 
 

Additional clauses 

Clause 
No. 

Specification data 

4.18.1.4 1) In terms of section 43 of the Occupational Health and Safety Act, 1993 (Act 

85 of 1993): Construction Regulations, 2014, the Employer shall not 

appoint a Contractor to perform construction work unless the Contractor 

can satisfy the Employer that his/her firm has the necessary competencies 

and resources to carry out the work safely and has allowed adequately in 

his/her tender for the due fulfilment of all the applicable requirements of the 

Act and the Regulations. 

2) The Contractor shall thus either employ his/her own competent resources, 

hire and/or train own resources until competency is achieved, or 

subcontract specialist competent resources in order to achieve compliance 

with the regulations. 

3) The Contractor shall note and comply with all requirements as contained in 

the Employer’s General Health and Safety Specification contained in 

Appendix B. 

4.19.3 1) The Contractor shall conduct all operational activities in an environmentally 

friendly manner and endeavour to rectify impacts on the environment 

caused by operational activities. 

2) The Contractor shall conduct activities in a manner designed to avoid or 

minimise risk of harm to the environment and to human health and safety, 

including the effects of pollution, control of waste, litter, and disturbance to 

ecosystems disturbance to cultural heritage sites and loss of biodiversity. 

3) All applicable environmental legislation shall be complied with. 

4) The Contractor shall comply with the requirements of the Employer’s 

Environmental Management Plan contained in Appendix C. 

  SANS 1921-4, Construction and management requirements for works contracts – 
Part 4: Third-party management support in works contracts: 

Replace this standard with Appendix C – Employment and Management of 
EME/QSEs 
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C3.5.1.2 Particular or Generic specifications 

a) The following SABS 1200 standardised specifications for civil engineering 
construction are applicable: 

i) SABS 1200 A : General 
ii) SABS 1200 AB : Engineer’s office 
 

b) The provisions of SABS 1200 A and SANS 1200 AB take precedent over the 
provisions of any part of SANS 2001 that is applicable to the Contract.  The variations 
and additions to these specifications are described in section C3.4.1.2 (applicable 
SABS 1200 standardised specifications)  

C3.5.1.3 Software application for programming 

(3) In preparing the Construction Programme, the Contractor can either 
use Microsoft Excel, or Microsoft Projects. 

C3.5.1.4 Methods and procedures 

C3.5.1.4.1 Management and disposal of water (Read with SANS 1921 - 1: 2004 clause 4.6) 

The Contractor shall pay special attention to the management and disposal of water 
and stormwater on the site. It is essential that all completed works or parts thereof 
are kept dry and properly drained. Claims for delay and for repair of damage caused 
to the works as a result of the Contractor’s failure to properly manage rain and surface 
water, will not be considered.  

 

C3.5.1.4.2 Testing  (Read with SANS 1921 – 1: 2004 clause 4.11) 

   Process control 

The Contractor shall arrange for all tests required for process control to be done by 
an accredited laboratory acceptable to and approved by the Employer’s Agent. 

The Contractor may establish his own laboratory on site or he may employ the 
services of an independent commercial laboratory. Whatever method is used, the 
Contractor must submit the results of tests carried out on materials and workmanship 
when submitting work for acceptance by the Employer’s Agent. The costs for these 
tests shall be deemed to be included in the relevant rates and no additional payment 
will be made for testing as required. 

   Acceptance control 

The process control test results submitted by the Contractor for approval of materials 
and workmanship may be used by the Employer’s Agent for acceptance control. 
However, before accepting any work, the Employer’s Agent may have further control 
tests carried out by a laboratory of his choice. The cost of such additional tests will 
be covered by a provisional sum provided in the schedule of quantities, but tests that 
failed to confirm compliance with the specifications, will be for the account of the 
Contractor. 

C3.5.1.4.3 "As built" Information 
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  As the work progresses, the Contractor shall keep full records of all amendments to 
and deviations from the drawings as issued to the Contractor at the start of the 
contract.  The true positions, invert levels and ground levels of all services shall be 
surveyed after construction and indicated on the drawings, for which purpose the 
Contractor shall receive a separate complete set of drawings at no cost, from the 
Employer’s Agent.  The Contractor must provide as-built survey information in digital 
format.  In addition, the Contractor shall provide a copy of all quality control test 
results signed off by the Employer’s Agent as part of the as-built information 
submission. 

The Completion Certificate shall only be issued after the Employer’s Agent has 
received a properly completed set of "As Built" drawings and signed off test results 
from the Contractor.  This set of information shall be approved and signed by the 
Contractor’s Contracts Manager.  A separate measurement item has been allowed 
for under Section 1 of the Bill of Quantities to fulfil the requirements of this clause.  
No additional payment will be entertained as a result of this requirement. 

C3.5.1.4.4 Security of Contractor's Site 

 The provision of security for the Contractor's Site Establishment (including the 
Employer’s Agent’s facilities) shall be his own responsibility and no claims for 
additional security measures taken during the currency of the Contract will be 
considered. 

C3.5.1.4.5 Information supplied by Employer 

Certain information contained in these Contract Documents, or provided separately, 
is being offered in good faith.  However, in the circumstances pertaining to the type 
of information supplied, no guarantee can be given that all the information is 
necessarily correct or representative. More specifically this applies to all material 
surveys and reports and similar information, the accuracy of which is necessarily 
subject to the limitation of testing, sampling, the natural variation of material or 
formations being investigated and the measure of confidence with which conclusions 
can be drawn from any investigations carried out. It also applies to the positions of 
existing services as indicated on the Tender Drawings. 

C3.5.1.4.6 Finishing and Tidying 

 In view of the intense concentration of construction activities likely to be experienced 
during the Contract period, progressive and systematic finishing and tidying will form 
an essential part of this Contract.  On no account must spoil, rubble, materials, 
equipment or unfinished operations be allowed to accumulate in such a manner as 
to unnecessarily impede the activities of others, and in the event of this occurring, 
the Employer shall have the right to withhold payment for as long as may be 
necessary in respect of the relevant Works in the area(s) concerned without thereby 
prejudicing the rights of others to institute claims against the Contractor on the ground 
of unnecessary obstruction. 

 All finishing and tidying shall be carried out to the best advantage of the project as a 
whole and in the closest co-operation with other Contractors. 

C3.5.1.4.7 Co-operation with other Authorities 

 In general, services by others will be relocated prior to work commencing or installed 
after the Contractor has substantially completed the work covered by this Contract.  
However, should it be deemed by the Employer’s Agent that it would be in the best 
interest of the Employer that the installation of services by others in any sector should 
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be permitted to proceed, before the Contractor has substantially completed his own 
work under the Contract, he shall afford all reasonable facilities by way of access and 
working space to the parties responsible for the installation of these services. 

 It will be necessary also to install ducts under roads for the accommodation in the 
future of electrical and telephone service cables. The marking and positive 
identification of such ducts, in co-operation with the authorities concerned, is to be 
considered as one of the responsibilities of the Contractor. 

C3.5.1.4.8 Quality plans and control 

(Read with SANS 1921 – 1: 2004 clause 4.4) 

The Contractor will be solely responsible for the production of work that complies with 
the Specifications to the satisfaction of the Employer’s Agent.  To this end it will be 
the full responsibility of the Contractor to institute an appropriate Quality Assurance 
(QA) plan on site.  This QA Plan must be submitted to the Employer’s Agent for 
approval in terms of the contract data.  The Employer’s Agent will audit the 
Contractor's quality assurance (QA) Plan on a regular basis to verify that adequate 
independent checks and tests are being carried out and to ensure that the 
Contractor's own control is sufficient to identify any possible quality problems which 
could cause a delay or failure.  The Contractor shall ensure that efficient supervisory 
staff, the required transport, instruments, equipment and tools are available to control 
the quality of his own workmanship in accordance with his QA Plan.  His attention is 
drawn to the fact that it is not the duty of the Employer’s Agent or the Employer’s 
Agent’s representative to act as foreman or surveyor. 

C3.5.1.5 Environment 

C3.5.1.5.1 Management of the environment (Read with SANS 1921 - 1: 2004 clause 4.19) 

The Contractor shall pay special attention to the following: 

(a) Natural Vegetation 

  The Contractor shall confine his operation to as small an area of the site as may 
be practical for the purpose of constructing the works.  

  Only those trees and shrubs directly affected by the works and such others as 
the Employer’s Agent may direct in writing shall be cut down and stumped. The 
natural vegetation, grassing and other plants shall not be disturbed other than in 
areas where it is essential for the execution of the work or where directed by the 
Employer’s Agent.  

(b) Fires 

  The Contractor shall comply with the statutory and local fire regulations.  He shall 
also take all necessary precautions to prevent any fires. In the event of fire the 
Contractor shall take active steps to limit and extinguish the fire and shall accept 
full responsibility for damages and claims resulting from such fires which may 
have been caused by him or his employees.  

Employees of his subcontractors are able to identify themselves as members of 
the construction team. 
 
In addition to the above, the Contractor’s attention is also drawn to Appendix C 
– Environmental Management Programme of this Tender Document. 
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C3.5.1.6 Accommodation of traffic on public roads occupied by the Contractor 

Where the Work borders on or join into existing roads and where the works affect the 
operation and / or safety of road-users, the Contractor shall erect adequate traffic 
signs that conform to the requirements of the latest edition of the S.A. Road Traffic 
Signs Manual, maintain and keep them in good order. 

(4) The operation of construction vehicles on existing roads shall be 

limited to traffic with an axle load not exceeding that allowed by the Road Traffic 

Ordnance of the authority concerned, or any amendment thereof. 

(5) If the Contractor use existing roads for the hauling of materials to or 

from site, he shall be held responsible to clear any spillage caused by his activities 

on or near the roads by whatever means necessary and immediately. No additional 

payment will be made for the clearance of spillage and all other relevant costs.  

(6) Where work is to be executed close to or within existing properties, 

the Contactor shall ensure that at all times pedestrian and vehicle access are 

provided for property owners. Where crossing of existing accesses are to be done, 

the Contractor must liaise with the relevant property owners regarding the time and 

period when such access will not be available. However, access shall be made 

available between 17:00 and 07:00 on weekdays and on Saturdays and Sundays. 

C3.5.1.7 Other Contractors on site 

Due to the fact that there are existing services in the area, the following services 
operated by Government Departments may be required to work within the site during 
the construction period.  These services may affect the Works: 

 (a) Electricity underground cables and / or overhead lines 
 (b) Telephone underground cables and / or overhead lines 
 (c) Water Reticulation  
 (d) Stormwater lines 
 (e) Sewer Lines 
 (f) Road maintenance teams 

C3.5.1.8 Testing, completion, commissioning, and correction of defects 

(7) In terms of the Contract Data, the Works are to be constructed using 
the General Conditions of Contract for Construction Works (2015) published by the 
South African Institution of Civil Engineering (SAICE). In terms of Clause 5.14.2, a 
Practical Completion Certificate will only be issued once all of the works are 
practically complete for their intended use.  For the purposes of this project, no partial 
completion will be entertained.   

(8) Once Completion has been reached in terms of Clause 5.14.4, the 
works will be handed over to the Sundays River Valley Municipality (SRVM).  A 
Completion Certificate will only be issued once all of the snags listed in the Practical 
Completion Certificate (including all As-built Information in terms of C3.5.1.4.3 
above). 

(9) In terms of the Contract Data, the Defects Liability Period is 12 months 
from the date of Completion of the Works in terms of Clause 5.14.4.  Any defects 
which may be discovered during the Defects Liability Period or at the end of the 
Defects Liability Period will be remedied in terms of Clause 7.8 of GCC 2015.  
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(10)  

C3.5.1.9 Recording of Weather 

 Adverse Weather Conditions 

The numbers of days per month on which work is expected not to be possible as a 
result of normal rainfall, for which the Contractor shall make provision, is given in item 
No. 28 of the Contract Data (C.1.2) of this Tender Document.  The method whereby 
an extension of time due to abnormal rainfall will be determined is as follows: 

 (1) Abnormal rainfall for each calendar month shall be the total working days in the 
month under consideration during which the Contractor is unable to proceed 
with his operations as specified under (2) below, less the number of days (from 
the Contract Data) representing normal rainfall for the month under 
consideration 

 (2) The claim for extension of time shall be the sum of all the positive monthly totals 
for the Contract Period.  Negative monthly totals shall be disregarded.  A day 
shall be considered as lost when the Employer’s Agent agrees that no work 
was done or was capable of being done on any item shown on the critical path 
of the updated construction programme.  Items which are not shown on the 
critical path and have been affected by abnormal climatic conditions shall not 
be considered for extension of time.  Annual holidays, Sundays and the special 
non-working days as listed in the Contract Data, shall be considered as non-
working days. 

C3.5.1.10 Format of communications 

(11) The Contract shall keep a triplicate Site Instruction Book and separate 
Site Diary on site.  Site Instructions will be issued to the Contract by the Employer’s 
Agent or his designated representative.  The Site Instruction Book is for the sole use 
of the Employer’s Agent, and the Contractor will not be permitted to communicate via 
this book.  The Contractor will be required to complete the Site Diary for each and 
every day of the contract, from the commencement date through to the day that the 
Contractor de-establishes.  The Contractor must record the following information in 
the Site Diary: 

• Date 

• Weather conditions 

• Plant and labour on site 

• Daily activities 

• Information required 

• Frustrations 

• Requests for inspections 

• Incidents 

(12)  
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(13) Under no circumstances will the Contractor be permitted to 
communicate directly with the Employer or the public.  All correspondence for the 
contract must be directed through the Employer’s Agent. 

(14)  

C3.5.1.11 Key personnel 

(15) The Contractor will be required to submit Curriculum Vitae of all Key 
personnel for approval by the Employer’s Agent prior to commencing duties on site.  
Any changes to personnel must be approved by the Employer’s Agent. 

(16) In addition, the Contractor must provide the Employer’s Agent with a 
schedule of plant and labour on site.  This schedule must be submitted to the 
Employer’s Agent at the beginning of each and every Site Meeting. 

C3.5.1.12 Management meeting 

(17) Monthly Site Meetings will take place during the contract duration.  The 
Contractor must ensure that his Contract Manager attends the Site Meetings.  Should 
the Contracts Manager for the contract be unable to attend, then a nominated 
representative with equal authority must attend instead.  This person must have the 
necessary authority to make any decision which could be made by the “responsible 
person”. 

(18) The attendance of Site Meetings by Sub-Contractors will only be 
permitted by special written request by the Contractor, or specifically requested by 
the Employer’s Agent. 

C3.5.1.13 Forms for contract administration 

(19) Standard forms for payment certificates and reporting will be issued to 
the Contractor during the course of the Contract.   

C3.5.1.14 Electronic payments 

(20) Arrangements for electronic payment of payment certificates will be 
made between the Contractor and Employer during the Site Handover Meeting. 

C3.5.1.15 Daily records 

C3.5.1.15.1 Instructions by the Employer’s Agent 

 Site instructions by the Employer’s Agent, addressed to the Contractor at his works 
office on site will be numbered consecutively in a triplicate book supplied by the 
Contractor and will be deemed to have been received by the Contractor's 
representative unless a break in the sequence of numbers is brought to the notice of 
the Employer’s Agent in writing immediately. 

C3.5.1.15.2 Site Diary 

 The Contractor must keep a triplicate site diary on site, which must record the daily 
site activities, plant, site supervision, rainfall, site visitors, etc.  This diary must be 
filled in daily and signed by the Contractor’s Representative.  Failure on the 
Contractor’s part to keep proper records will count heavily against him in assessing 
any claims, which may occur during the contract period. 

C3.5.1.16 Bonds and guarantees 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 
178 

 

(21) The Performance Guarantee shall be as stated in the Contract Data 
(C.1.2 & C.1.3).  1 x copy of the guarantee is to be submitted to the Employer’s Agent.  
Once approved, the Employer’s Agent will then submit the guarantee to the Client for 
final approval. 

C3.5.1.17 Payment certificates 

(22) The Contractor will be allowed to submit a payment certificate on a 
monthly basis in terms of CGG (2015), Clause 6.10.1.  Measurements must be 
agreed with the Employer’s Agent’s Representative by the 20th of each month, and 
the payment certificate submitted to the Employer’s Agent by the 25th of each month. 

C3.5.1.18 Permits 

(23) None required. 

(24)  

C3.5.1.19 Proof of compliance with the law 

(25) In terms of the Contract Data, the governing law is the law of South 
Africa.  Should it be necessary during the Construction or Defects Liability Period for 
the Contractor to prove that he is abiding by the applicable law in terms of the 
Contract Data; the Contractor will be required to submit in writing to the Employer’s 
Agent such proof. 

C3.5.1.20 Insurance provided by the Employer 

None, Contractor to provide insurance. 

C3.5.1.21 Neatness of the Site 

Progressive and systematic finishing and tidying will form part of this contract. Spoil, 

rubble, materials, equipment or unfinished operations shall not be allowed to 

accumulate unnecessarily and in the event of this happening, the Employers Agent 

shall have the right to withhold payment for as long as the condition prevails in 

respect of the relevant works in the area(s) concerned. 

The general neatness and tidiness of the site is of particular concern. The Contractor 

shall therefore, on a day-to-day basis, keep the Works in a condition acceptable to 

the Employers Agent. 

C3.5.1.22 Maintenance of Access and Streets 

The operation of construction vehicles on existing roads or streets shall be limited to 

traffic with an axle load not exceeding that allowed by the Road Traffic Ordinance of 

the authority concerned, or any amendment thereof. 

All access roads used by the Contractor shall be maintained for the duration of the 

contract and shall be rehabilitated to their original condition on completion of the 

contract. The Contractor must note that no additional payment will be made for 

construction, maintenance and rehabilitation of any access roads 

 to the site. 

C3.5.1.23 Protecting the Site 
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The Contractor shall be solely responsible for the protection of the Site against all 

damage to property, services, terrain, trees etc. If in the normal execution of this 

Contract, disturbance to the Site of the Works is necessary, the Contractor shall 

obtain the prior permission of the Employers Agent. After completion of this work, the 

Contractor shall reinstate the area concerned to its original condition at his own cost 

or as covered under the rates in the Bill of Quantities. The Employers Agent ruling of 

what was the original condition of the Site or part thereof shall be final. 

If the Contractor fails to reinstate the Site, the Employer shall do the reinstatement 

and the Employers Agent shall establish the extent of the work as well as its costs. 

The Employers Agent ruling shall be final and payment for the work will be deducted 

from the Contractor’s monthly certificate. 

The Contractor shall ensure that his actions do not cause any nuisance to the public. 

Should spillages occur, the Contractor must adequately disinfect the work site, 

including the contaminated area. 

 

HEALTH AND SAFETY 

C3.5.2 Health and safety requirements and procedures 

a) In terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Amendment Act, 1993 (Act 85 of 1993) hereinafter referred to as the 
Act, the following arrangements and procedures shall apply between the 
Contractor and the Employer to ensure compliance by the Contractor with the 
provisions of the Act: 

(i) The Contractor undertakes to acquaint the appropriate officials and 
employees of the Contractor with all relevant provisions of the Act 
and the Regulations promulgated in terms of the Act. 

(ii) The Contractor undertakes that all relevant duties, obligations and 
prohibitions imposed in terms of the Act and Regulations on the 
Contractor will be fully complied with. 

(iii) The Contractor accepts sole liability for such due compliance with 
the relevant duties, obligations and prohibitions imposed by the Act 
and Regulations and expressly absolves the Employer from himself 
being obliged to comply with any of the aforesaid duties, obligations 
and prohibitions, with the exception of such duties, obligations and 
prohibitions expressly assigned to the Employer in terms of the Act 
and its associated Regulations. 

(iv) The Contractor agrees that any duly authorised officials of the 
Employer shall be entitled, although not obliged, to take such steps 
as may be necessary to monitor that the Contractor has conformed 
to his undertakings as described in paragraphs (i) and (ii) above, 
which steps may include, but will not be limited to, the right to inspect 
any appropriate site or premises occupied by the Contractor, or any 
appropriate records or safety plans held by the Contractor. 

(v) The Contractor shall be obliged to report forthwith to the Employer 
and Employer’s Agent any investigation, complaint or criminal 
charge which may arise as a consequence of the provisions of the 
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Act and Regulations, pursuant to work performed in terms of this 
Contract, and shall, on written demand, provide full details in writing, 
to the Employer and Employer’s Agent, of such investigation, 
complaint or criminal charge. 

(vi) The Contractor shall furthermore, in compliance with Construction 
Regulations 2014 to the Act acquaint himself with the requirements 
of the Employer’s health and safety specification as laid down in 
regulation 4(1) (a) of the Construction Regulation 2014, and prepare 
a suitably and sufficiently documented health and safety plan as 
contemplated in regulation 5(1) of the Construction Regulation 2014 
for approval by the Employer or his assigned agent.  The 
Contractor's health and safety plan and risk assessment shall be 
submitted for approval, to the Employer or his agent, within 14 days 
of the Commencement Date and shall be implemented and 
maintained from the commencement of the Works.  

The Contractor shall at all times be responsible for full compliance 
with the approved plan as well as with the Construction Regulations 
and no extension of time will be considered for delays due to non-
compliance with the abovementioned plan or regulations.   

(vii) The Employer, or his assigned agent, reserves the right to conduct 
periodic audits, as contemplated in the Construction Regulations 
2014, to monitor that the Contractor is compliant in respect of his 
obligations.  Failure by the Contractor to comply with the 
requirements of these Regulations shall entitle the Employer’s 
Agent, at the request of the Employer or his agent, to suspend all or 
any part of the Works, with no recourse whatsoever by the 
Contractor for any damages incurred as a result of such suspension, 
until such time that the Employer or his agents are satisfied that the 
issues in which the Contractor has been in default have been 
rectified. 

(viii) The proposed type of work, materials to be used and potential 
hazards likely to be encountered on this Contract are detailed in the 
C3.3 : Construction, the Bill of Quantities, the Drawings, and in the 
Employers' health and safety specification (regulation 4(1) of the 
Construction Regulations 2014), which is attached as Appendix B. 

Payment items are included in the Bill of Quantities to cover the Contractor's 
cost for compliance with the OHS Act and the abovementioned regulations.   

C3.5.2.1 Protection of the public 

(26) The Contractor shall at all times ensure that his operations do not 
endanger any member of the public. 

(27) As the area is adjacent to a residential area the Contractor shall take 
special precautions to prevent public access to any danger areas on the Works, e.g. 
by temporary barricades and/or fencing.  The Contractor shall maintain barricades 
and/or fencing for the duration of the Contract. 

C3.5.2.2 Traffic control on roads 

Where the work borders on or join into existing roads and where the works affect the 
operation and / or safety of road-users, the Contractor shall erect adequate traffic 
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signs that conform to the requirements of the latest edition of the S.A. Road Traffic 
Signs Manual, maintain and keep them in good order. 

The Contractor shall take the necessary care at all times in all his operations and use 
of his equipment to protect the public and to facilitate the movement of traffic – Clause 
5.1.1.1 SABS 1200 DA has reference. 

The Contractor will be required to submit to the Employer’s Agent for approval a 
layout plan indicating traffic accommodation for the works for each set up.  Approval 
of each set up by the Employer’s Agent will not in any way preclude the Contractor 
from his responsibilities regarding traffic accommodation.  The Contractor must 
employ a full-time traffic and safety officer for the duration of the contract.  The officer 
will be responsible for all safety and traffic accommodation related matters. 
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PARTICULAR SPECIFICATIONS 
 
 

The following particular specifications are included: 
 

− PA: Environmental Management 

− PB: Health & Safety Specifications 
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PARTICULAR SPECIFICATION: PA 
 

PA ENVIRONMENTAL MANAGEMENT  
 

ENVIRONMENTAL MANAGEMENT PLAN (EMP)  
 
 
This document forms an integral part of the Health and Safety Specification and, in particular, shall be a part of 
the ENVIRONMENTAL MANAGEMENT PLAN FOR CONSTRUCTION WORK. The Contractor shall comply 
with the requirements of the following specification: 
 
 

1. Introduction 
 
 
The following is a generic Environmental Management Plan to mitigate against “generally occurring impacts” 
associated with the construction phase of SARAH BAARTMAN MUNICIPALITY’s activities. The findings of this 
EMP will be implemented at all sites. The management of impacts associated with various categories of concern 
is discussed as separate topics, as indicated in Table 1(a) below. 

 

TABLE 1(a): Category of Concerns 

 

Paragraph 
number 

Category of concern 

1.1 Soil 

1.2 Water 

1.3 Air 

1.4 Social and Cultural 

1.5 Aesthetics 

1.6 Archaeological and Cultural sites. 

1.7 Flora 

1.8 Fauna 

1.9 Infrastructure 

1.10 Safety 

1.11 Waste 

1.12 Rehabilitation and Site clearance. 

 
 

1.1 Soil 
 
 

a) Topsoil should be temporarily stockpiled, separately from (clay) subsoil and rocky material, 
when areas are cleared. If mixed with clay sub-soil the usefulness of the topsoil for rehabilitation 
of the site will be lost. 

b) Stockpiled topsoil should not be compacted and should be replaced as the final soil layer. No 
vehicles are allowed access onto the stockpiles after they have been place 

c) Stockpiled soil should be protected by erosion-control berms if exposed for a period of greater 
than 14 days during the wet season. The need for such measures will be indicated in the site-
specific report. 

d) Topsoil stripped from different sites must be stockpiled separately and clearly identified as such. 
Topsoil obtained from sites with different soil types must not be mixed. 

e) Topsoil stockpiles must not be contaminated with oil, diesel, petrol, waste or any other foreign 
matter, which may inhibit the later growth of vegetation and micro- organisms in the soil. 

f) Soil must not be stockpiled on drainage lines or near watercourses without prior consent from the 
Project Manager. 

g) Soil should be exposed for the minimum time possible once cleared of invasive vegetation, that 
is the timing of clearing and grubbing should be coordinated as much as possible to avoid prolonged 
exposure of soils to wind and water erosion. Stockpiled topsoil must be either vegetated with 
indigenous grasses or covered with a suitable fabric to prevent erosion and invasion by weeds. 

h) Limited vehicular access is allowed across rocky outcrops and ridges. 

i) All cut and fill surfaces need to be stabilized with appropriate material or measures when major civil 
works are complete. 
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j) Erosion and donga crossings must be dealt with as river crossings. Appropriate soil erosion and 
control procedures must be applied to all embankments that are disturbed and destabilized. 

k) All equipment must be inspected regularly for oil or fuel leaks before it is operated. Leakages 
must be repaired on mobile equipment or containment trays placed underneath immobile equipment 
until such leakage has been repaired. 

l) Soil contaminated with oil must be appropriately treated and disposed of at a permitted landfill 

site or the soil can be regenerated using bio-remediation methods. 

m) Runoff must be reduced by channeling water into existing surface drainage system. 
 
 

1.2 Water 
 
 

a) Adequate sedimentation control measures must be instituted at any river crossings when 
excavations or disturbance of a riverbanks or riverbeds takes place. 

b) Adequate sedimentation control measures must be implemented where excavations or 
disturbance of drainage lines of a wetland may take place. 

c) All fuel, chemical, oil, etc. spills must be confined to areas where the drainage of water can be 
controlled. Use appropriate structures and methods to confine spillages such as the construction 
of berms and pans, or through the application of surface treatments that neutralize the toxic 
effects prior to the entry into a water course. 

d) Oil absorbent fibers must be used to contain oil spilt in water. 
e) During construction through a wetland, the majority of the flow of the wetland should be allowed 

to pass downstream. 
f) Vehicular traffic across wetland areas must be avoided. 
g) No dumping of foreign material in streams, rivers and/or wetland areas is allowed. 

h) The wetland area and/or river must not be drained, filled or altered in any way including alteration 
of a bed and/or, banks, without prior consent from the DWAF. The necessary licenses must be 
obtained in terms of Section 21 and 22 of the National Water Act, 36 of 1998 from DWAF. 

i) No fires or open flames are allowed in the vicinity of the wetland, especially during the dry 
season. 

j) No swimming, washing (including vehicles and equipment), fishing or related activity is permitted 
in a wetland or river without written permission from the Project Manager. 

k) Disturbances to nesting, breeding and roaming sites of animals in or adjacent to wetland areas 
must be minimized. 

 
 

1.3 Air 
 
 

a) Speed limits must be implemented in all areas, including public roads  and private property to limit 
the levels of dust pollution. 

b) Dust must be suppressed on access roads and construction sites during dry periods by the regular 
application of water or a biodegradable soil stabilization agent. Water used for this purpose must 
be used in quantities that must not result in the generation of run-off. 

 

c) The site-specific investigation will quantify the impact of dust on nearby wetlands, rivers and dams 

in terms of sedimentation. Mitigation measures identified during the site-specific study must be 

implemented. 

d) The Contractor must notify the Principal of all schools within 50m of the site of 

proposed activities. The Principal must in turn ensure that children with allergies and respiratory 
ailments take the necessary precautionary measures during the construction period. The 
Contractor must ensure that construction activities do not disturb school activities e.g. dust 
clouds may reduce visibility affecting sports activities. 

e) Waste must be disposed of, as soon as possible at a municipal transfer station, skip or on a 
permitted landfill site. Waste must not be allowed to stand on site to decay, resulting in malodors. 

f) Noise control measures must be implemented. All noise levels must be controlled at the source. 
All employees must be given the necessary ear protection gear.  IAP’s must be informed of the 
excessive noise factors. 

g) The Contractor must inform all adjacent landowners of any after-hour construction activities and 
any other activity that could cause a nuisance e.g. the application of chemicals to the work 
surface. Normal working hours must be clearly indicated to adjacent landowners. 

h) No loud music is allowed on site and in construction camps. 

i) No fires are allowed if smoke from such fires will cause a nuisance to IAPs. 
 
 

1.4 Social and Cultural 
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a) Access by non-construction people onto any construction sites must be restricted. The 
Contractors activities and movement of staff must be restricted to designated construction areas 
only. 

b) The Contractors crew must be easily identifiable due to clothing, identification cards or other 
methods. 

c) Rapid migration of job seekers could lead to squatting and social conflict with resident 
communities and increase in social pathologies if not properly addressed. The Contractor 
must ensure that signs indicating the availability of jobs are installed. 

d) Criteria for selection and appointment (by the Contractor) of construction labour must be 
established to allow for preferential employment of local communities. The Local Authority must 
be actively involved in the process of appointing temporary labourers. 

e) Sub-Contractors and their employees must comply with all the requirements of this document 
and supporting documents e.g. the Contract document that applies to the Contractor. Absence of 
specific reference to the sub-contractor in any specification does not imply that the sub-
contractor is not bound by this document. 

f) No member of the construction workforce is allowed to wander around private property, except 

within the immediate surroundings of the site. 

g) The C o n t r a c t o r  m u s t    provide  suitable  sanitation  facilities  for  site  staff. 

Sanitation provided during the construction phase should be managed so that it does not cause 
environmental health problems. The use of the surrounding veld for toilet purposes is not permitted 
under any circumstance. 

h) The Contractor must arrange for all his employees and those of his sub- contractors to be informed 
of the findings of the environmental report before the commencement of construction to ensure: 

• A basic understanding of the key environmental features of the work site and environments, 

and 

• Familiarity with the requirements of this document and the site- s p e c i f i c  report. 

i) Supervisory staff of the Contractor or his sub-contractors must not direct any person to 
undertake any activities which would place such person in contravention of the specifications of 
this document endanger his/her life or cause him/her to damage the environment. 

j) The demand for construction materials and supplies will have an effect on the local economy. 
This impact can be optimized by sourcing and purchasing materials locally and regionally wherever 
possible, insofar as the material complies with the design specification. 

k) The Contractor must maintain a detailed complaint register. This must be forwarded, together 

with solutions, to the authorities when requested. 

 
 
 

1.5 Aesthetics 
 
 

1. Scenic Quality 

 

• Damage to the natural environment must be minimized. 
 

• Trees and tall woody shrubs must be protected from damage to provide a natural visual 
shield. Excavated material must not be placed on such plants and movement across them 
must not be allowed, as far as practical. 

• The clearing of all sites  must  be  kept  to  a  minimum  and  surrounding vegetation must, 

as far as possible, be left intact as a natural shield. 
 

• No painting or marking of natural features must be allowed. 
 
 

2. Above-ground Structures (reservoirs, water hammer  tanks,  valve  chambers, pump stations 
etc) 

 
 

• All above ground structures should be located in areas where the visual impact from 

roads, houses etc. is minimized. 
 

• All above ground structures could be treated or painted to blend in with the natural 
environment. 

 
3. Cut and fill areas, river and stream crossings and other soil stabilization works must be 

constructed to blend in with the natural environment. 
4. Natural outcrops, rocky ridges and other natural linear features, must not be bisected.   

Vegetation on such features must, as far as possible, not be cut unless absolutely necessary 
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for construction. 
5. Excavated material must be flattened (not compacted) or removed from site.  No heaps of spoil 

material must be left on site once the Contractor has moved to a new construction site. 
6. Any complaints from interest  groups  regarding  the  appearance  of  the construction site must 

be recorded and addressed promptly by the Contractor. 
 
 

1.6 Archaeology and Cultural Sites 
 
 

a) All finds of human remains must be reported to the nearest police station. 
b) Human remains from the graves of victims of conflict, or any burial ground or part thereof which 

contains such graves and any other graves that are deemed to be of cultural significance may not 
be destroyed, damaged, altered, exhumed or removed from their original positions without a 
permit from the South African Heritage and Resource Agency (SAHRA). 

c) Work in areas where artefacts are found must cease immediately. 
d) Under no circumstances must the Contractor, his/her employees, his/her sub- contractors or 

his/her sub-contractors’ employees remove, destroy or interfere with archaeological artefacts. 
Any person who causes intentional damage to archaeological or historical sites and/or artefacts 
could be penalized or legally prosecuted in terms of the National Heritage Resources Act, 25 of 
1999. 

e) A fence at least 2m outside the extremities of the site must be erected to protect archaeological 

sites. 

f) All known and identified archaeological and historical sites must be left untouched. 

g) Work in the area can only be resumed once the site has been completely investigated. The Project 

Manager will inform the Contractor when work can resume. 

 

1.7 Flora 
 
 

a) All suitable and rare flora and seeds must be rescued and removed from the site. 
They must be suitably stored, for future use in rehabilitation. 

b) The felling and/or cutting of trees and clearing of bush must be minimized. 
c) Bush must only be cleared to provide essential access for construction purposes. 
d) The spread of alien vegetation must be minimized. 
e) Any incident of unauthorized removal of plant material, as well as accidental damage to priority 

plants, must be documented by the Contractor. 
 

f) Woody vegetative matter stripped during construction must either be spread randomly 
throughout the surrounding veld so as to provide biomass for other micro-organisms and 
habitats for small mammals and birds, or it may be stockpiled for later redistribution over the 
reinstated topsoiled surface. No vegetative matter must be burnt or removed for firewood other 
than those removed during the grubbing and clearing phase. Such vegetation can be made 
available to the local inhabitants to be used as firewood. 

g) No tree outside the footprint of the Works area must be damaged. 
 
 

1.8 Fauna 
 
 

a) No species of animal may be poached, snared, hunted, captured or willfully damaged or 
destroyed. 

b) Snakes and other reptiles that may be encountered on the construction site must not be killed 
unless the animal endangers the life of an employee. 

c) Anthills and/or termite nests that occur must not be disturbed unless it is unavoidable for 

construction purposes. 

d) Disturbances to nesting sites of birds must be minimized. 

e) The Contractor must ensure that the work site is kept clean and free from rubbish, which could 
attract pests. 

 
 

1.9 Infrastructure 
 
 

a) The relevant authorities must be notified of any interruptions of services, especially the Local 
Municipality, National Road Agency, TELKOM and ESKOM. In addition, care must be taken to 
avoid damaging major and minor pipelines and other services. 

b) The integrity of property fences must be maintained. 

c) No telephone lines must be dropped during the construction operations, except were prior 
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agreement by relevant parties is obtained. All crossings must be protected, raised or relocated 
as necessary. 

d) All complaints and/or problems related to impacts on man-made facilities and activities must be 
promptly addressed by the Contractor and documented. 

e) Storage Facilities 
 
 

• Proper storage facilities should be provided for the storage of oils, grease, fuels, chemicals 

and hazardous materials. 
 

• The Contractor must ensure that accidental spillage does not pollute soil and water 

resources. 

• Fuel stock reconciliation must be done on all underground tanks to ensure no loss of oil, 

which could pollute groundwater resources. 
 

• Cement must be stored and mixed on an impermeable substratum. 
 
 

f) Traffic Control 

 

• All reasonable precautions must be taken during construction to avoid severely interrupting 
the traffic flow on existing roads, especially during peak periods. 

 

• Before any work can start the Local Traffic, Department must be consulted about 
 measures to be taken regarding pedestrian and vehicular traffic control. 

 
 

g) Access Roads 

 

• The Contractor and the affected landowner must collaborate on the planning and 
 construction of new access routes and the repair or upgrading of existing routes. 

 

• Access to the site must be controlled such that only vehicles and persons directly 

 associated with the work gains access to the site. 

 
 

• Temporary access roads must not be opened until required and must be restored  to its 

former state as soon as the road is no longer needed. 
 
 

h) Batching Plants 

 

•  Concrete must be mixed only in an area demarcated for this purpose. All concrete 
spilled outside this area, must be promptly removed by the Contractor and taken to a 
permitted waste disposal site. After all concrete mixing is complete, all waste concrete must 
be removed from the batching area and disposed of at an approved dumpsite. Storm 
water must not be allowed to flow through the batching area. Water laden with cement 
must be collected in a retention area for evaporation and not allowed to escape the 
batching area.  Operators must wear suitable safety clothing. 

 
i) Chemical t o i l e t  f a c i l i t i e s  s h o u l d   be  managed  and  serviced  by  a  qualified company.  
No  disposal or leakage of sewerage should occur on or near the site. 

 

j) Blasting 

 

•  Blasting must not endanger public or private property. 
 

•  Noise mufflers and/or soft explosives must be used to minimize the impact on animals. 
 

•  All the provisions of the Explosives Act, 26 of 1956 and the Minerals Act, 50 of 1991 

must be complied with. 
 

•  The Contractor must take measures to limit fly rock. 
 

1.10 Safety 
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a) Measures must be taken to prevent any interference that could result in flashover of power lines 
due to breaching of clearances or the collapse of power lines due to collisions by vehicles and 
equipment. 

b) Measures must be taken during thunderstorms to protect workers and equipment from lightning 
strikes. 

c) All tall structures must be properly earthed and protected against lightning strikes. 
d) Fire prevention 
 The Contractor must take all the necessary precautions to protect the materials on site and to 

avoid veld fires. 
 
 

• No fires or open flames are allowed on site unless directly used for construction purposes, 

e.g. acetylene blowtorch. 
 

• Review all SABS standards relating to fire precautions and fire control namely, SABS 

0131-3 Section 8 and SABS 089-1 or as amended. 
 

• The Contractor must have fire-fighting equipment and a first aid box available on site and on 

all vehicles working on site. 
 

• All waste bins must be kept away from fuel tank installations. 
 

• All fuel tanks must be installed above ground, depending on the volume of stored fuel, for 

easy detection of fuel leaks. 
 

• Any welding or other sources of heating of materials must be done in a controlled 
environment, wherever possible and under appropriate supervision, in such a manner as 
to minimize the risk of veld fires and/or injury to staff. 

 

• Fires lit for comfort (warmth) must be actively discouraged by the Contractor, due to the 
risk of veld fires and the risk to adjacent properties. Also, no waste material must be burnt. 

 
e) The process of excavation and back filling must be carried out as a sequential process following 

one another as quickly as possible. Excavations must only remain open for a minimum period 
of time and during this time they must be clearly demarcated. If excavations place the public 
at risk these sites must be fenced. 

f) The residents directly affected by open trenches must be notified of the dangers. 

  This will be done during the site-specific phase. 
 
 

1.11 Waste 
 
 
 Solid Waste 

a) Littering on site and the surrounding areas is prohibited. 

b) Clearly marked litterbins must be provided on site. The Contractor must monitor the presence of 
litter on the work sites as well as the construction campsite. 

c) All bins must be cleaned of litter regularly. 

d) All waste removed from site must be disposed at a municipal/permitted waste disposal site. 
e) Excess concrete, building rubble or other material must be disposed of in areas designated 

specifically for this purpose and not indiscriminately over the construction site. 
f) The entire works area and all construction sites must be swept of all pieces of wire, metal, 

wood or other material foreign to the natural environment. 
g) Contaminated soil must be treated and disposed of at a permitted waste disposal site, or be 

removed and the area rehabilitated immediately. 
h) Waste must be recycled wherever possible. 

 

Liquid Waste 

a) The Contractor must install and maintain mobile toilets at work sites. 

b) The Contractor must provide adequate and approved facilities for the storage and recycling of 
used oil and contaminated hydrocarbons. Such facilities must be designed and sited with the 
intention of preventing pollution of the surrounding area and environment. 

c) All vehicles must be regularly serviced in designated area within the Contractors camp such that 
they do not drip oil. 

d) All chemical spills must be contained and cleaned up by the supplier or professional pollution 
control personnel. Run-off from wash bays must be intercepted. 
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Hazardous Waste 

a) No hazardous materials must be disposed of in the veld or anyplace other than a  registered 

landfill for hazardous material. Hazardous waste must be stored in containers with  tight 

lids that must be sealed and must be disposed at an appropriately permitted hazardous  waste 

disposal site. Such containers must not be used for purposes other than those originally 

 designed for. 

b) The Contractor must maintain a hazardous material register. 
 

1.12 Rehabilitation 
 
 

a) When all major construction activities are completed, the site must be inspected to determine 
site-specific rehabilitation measures. This may be considered as unplanned work e.g. soil 
rehabilitation due to oil spills. 

b) All temporary buildings and foundations, equipment, lumber, refuse, surplus materials, waste, 
construction rubble fencing and other materials foreign to the area must be removed. 

c) If waste products cannot be recycled, they must be disposed of at a permitted landfill site. 
d) All drainage deficiencies including abandoned pit latrines and waste pits must be corrected. 
e) Cut and fill areas must be restored and re-shaped. 
f) The area must be restored to its natural vegetation condition using indigenous trees, shrubs 

and grasses as directed by a grassland and/or rehabilitation expert. 
g) Borrow pits must be re-shaped into even slopes and surfaces to blend with the natural terrain 

and topsoil must be replaced. 
h) The grass mix, shrubs and trees used for rehabilitation must be compatible with the species 

identified in the site-specific investigation. 

i) Areas compacted by vehicles during construction must be scarified to allow penetration of 
plant roots and the regrowth of natural vegetation. 

 

2. Monitoring 

The correct and successful implementation of environmental management measures, to reduce 

n e g a t i v e  i m p a c t   on  environmental  conditions,  is  ensured  by  proper monitoring based on a firm 

programme. 

 

 

2.1 Construction Phase 

The Contractor and the Independent Environmental Consultant (IEC) must monitor the implementation 

of these management measures. 

Monitoring should be focused to on-site conditions during the establishment of the site and for the 
full duration of the construction period when the site is operational. 

 

The following Environmental Monitoring Programme is recommended: 

 

ISSUE FREQUENCIES OF 

MONITORING 

RESPONSIBLE 

PERSON 

WATER 

Prevention of water pollution 

Prevention of stagnant water on site. Proper 
functioning of sanitation facilities 

Weekly in rainy season 

Weekly in rainy season 
Weekly 

Contractor’s 

Representative (CR) 

SOIL 

Surface or gully erosion on site 

Soil contamination with oils 
If small, clean up. If large, appoint a suitable 
contractor for clean-up 
. 

Weekly in rainy season 

Monthly 
Immediatel
y 

CR 

C
R 
C
R 

Air 
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Control domestic fires. 

Heavy vehicle emission control.  Dust control 
of access roads. Wetting when required. 

Weekly 

Monthly 
Weekly inspection 

CR 

C
R 
C
R 

WASTE 

Efficiency of domestic waste Bi Weekly CR 

collection.   

Prevention of burning of solid/liquid Weekly CR 

wastes on site.   

Proper collection and containment of Monthly CR 

liquid wastes (petroleum, oils, paints,   

resins & cooking oils)   

The recycling and/or disposal thereof. Bi Weekly CR 

The collection and disposal of   

construction waste (concrete, wood, Monthly CR 

steel)   

Collection of hazardous waste.   

Bi Weekly CR 



BID NO.: 60/2023 REHABILITATION OF M STREET AND ALBERT STREET IN MAKHANDA, MAKANA LOCAL MUNICIPALITY 191 
 

WILDLIFE 

Weed Control 

Control of illegal hunting or snaring of game, 
birds or other wild animals. 

Weekly 

Weekly 

CR 

CR 

SOCIAL 

Inspect overall appearance of site. 

(paint work, cleanliness & 
housekeeping) 
Resolve complaints 
Monitor behavior of labourers 

Weekly 
 
 
 
D
ai
ly 
D
ai
ly 

CR 
 
 
 
CR and 
IEC CR 

SAFETY 

Inspect road signs, pedestrian and 

vehicle behaviour 

At least once a week CR 

 

 

3. Form for Completion 

The following page contains a pro-forma for completion by the Contractor to assist with the  implementation  of  

the  Environmental  Management  Plan.  The style and content may be easily amended to suit all other identified 

environmental effects. 
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DATE: 

IDENTIFICATION OF ENVIRONMENTAL AFFECTS 

 

SITE: 

 

 
CONTROLLED AND UNCONTROLLED EMISSIONS TO THE ATMOSPHERE 

 
 
 
 

LOCATION 

 

TYPE OF EMISSION 

UNDER NORMAL 

OPERATING CONDITIONS 

 

TYPE OF EMISSION 

UNDER ABNORMAL 

OPERATING CONDITIONS 

TYPE OF EMISSION IN CASE 

OF INCIDENT, ACCIDENT OR 

POTENTIAL EMERGENCY 
SITUATIONS 
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PARTICULAR SPECIFICATION: PB 
 

PB HEALTH AND SAFETY SPECIFICATIONS 
 
 

 

SPECIFICATION IN ACCORDANCE TO CONSTRUCTION REGULATIONS 5(1)(b) OF 
OCCUPATIONAL HEALTH AND SAFETY ACT 85 OF 1993 
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1. PURPOSE AND SCOPE 

  

This Health and Safety Specification is to assist in achieving compliance with the provisions of Occupational 

Health and Safety Act 83.1993 and its Regulations. The document describes the requirements of 

compliance to which the Principal Contractor and all Sub-Contractors must comply in relation to the scope 

of works. This document defines the minimum management requirement that is to be implemented by the 

Principal Contractor and Sub-Contractors for the management of Health and Safety on the project. 

This specification covers the requirements for eliminating and mitigating incidents and injuries on the 

particular project. The scope also addresses legal compliance, hazards identification and risk assessment, 

risk control and promoting a health and safety culture amongst those working on the project. The 

specification also makes provision for protection of those persons other than employees. 

2. REFERENCE DOCUMENTS 

 

• Occupational Health and Safety Act, (Act No. 85 of 1993) 

• Compensation for Occupational Injury and Diseases Act, (Act No. 130 of 1993) 

• Construction Regulations 2014  

• SBDM Health and Safety Specification and 

• All other applicable pieces of legislations (SANS Codes) 

 

3. DEFINITIONS 

The following definitions will apply to the Safety Management Plan, acronyms given hereunder shall apply:  

“Agent” 

Means a competent person who acts as a representative for a client  

“The Act” 

Means, unless the context indicates otherwise, the Occupational Health and Safety Act, 1993 (Act No. 85 

of 1993) and Regulations promulgated there under.  

 “Contractor” 

Means an employer who performs construction work. 

“Construction work”  

 

Means any work in connection with – 
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a)  The construction, erection, alteration, renovation, repair, demolition or dismantling of or an addition 

to a building or any similar structure; 

b)  The construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road, 

railway, runway, sewer or water reticulation system or moving of earth, clearing of land, the making 

of excavation, piling or any similar civil engineering structure;  

“Designer” 

Means a competent person who – 

• Prepares a design. 

• Checks and approves a design. 

• Arranges for a person at work under his or her control to prepare a design, including an employee of 

that person where he or she is the employer. 

• An architect or engineer contributing to or having overall responsibility for a design. 

• A building services engineer designing details for fixed plant. 

• A surveyor specifying articles or drawing up specifications. 

• A contractor carrying out design work as part of a design and building project. 

• An interior designer, shopfitter or landscape architect. 

“Hazard” 

Means a source of or exposure to danger (source which may cause injury or damage to persons, or 

property) 

“Hazardous Chemical Substance (HCS)” 

Means any toxic, harmful, corrosive, and irritant or asphyxiate substance, or a mixture or substances for 

which an occupational exposure limit is prescribed, or an occupational exposure limit is not prescribed, 

but which creates a hazard to health. 

  

“Hazard Identification” 
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Means the identification and documentation of existing or expected hazards to the health and safety of 

persons, which are normally associated with the type of construction work being executed or to be 

executed. 

“Health and Safety File” 

Means a file, or other record containing the information in writing required by Construction Regulations. 

“SBDM” 

SARAH BAARTMAN DISTRICT MUNICIPALITY  

“Risk” 

Means the probability that injury or damage will occur. 

“Construction site” 

Means an workplace where construction work is being performed. 

4. RESPONSIBILITIES 

 

4.1 Notification of Intention to Commence Construction Work 

 

It is essential for the Contractor to notify the Provincial Director of the Department of Labour, immediately 

upon receipt of the Letter of Acceptance of project commencement and within seven (7) days before work 

is carried out, if the intended construction work will: 

• Include the excavation work 

• Include working at a height where there is risk of falling 

• Include demolition of structure 

• Include the use of explosives to perform construction work 

A copy of the notification letter from the Provincial Director must be forwarded to SBDM for record purpose 

and the Principal Contractor’s safety file. 
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4.2 Assignment of Contractor’s Responsible Persons to supervise H&S on Site  

The Contractor shall submit supervisory appointments as well as any relevant appointments in writing (as 

stipulated by the Occupational Health and Safety Act and Construction Regulations) prior to 

commencement of work. 

4.3 Competency for Contractor’s Appointed Competent Person  

Contractor’s competent person for the various risk management portfolios shall fulfil the criteria as 

stipulated under the definition of a competent person in accordance with the Construction Regulations. 

Proof of competence for various appointments must be attached. 

 

4.4 Risk Assessment Competent Person 

 

The Contractor shall appoint a competent person in writing at commencement of the project to control the 

risk assessment process on site. 

4.5 Health and safety file 

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a Health & Safety File 

on site at all times that must include all documentation required in terms of the Act and Regulations and 

must also include a list of all Contractors on site that are accountable to the Principal Contractor and the 

agreements between the parties and details of work being done. A more detailed list of documents and 

other legal requirements that must be kept in the Health and Safety File are attached as an addendum to 

this document.  Upon completion of the construction work, the Contractor has to hand over a consolidated 

health and safety file to SBDM 

 

4.6 Health and Safety Organogram  

 

The Principal Contractor and all Sub-Contractors shall submit an organogram, outlining the Health and 

Safety Site Management Structure including the relevant appointments/competent persons. In cases 

where appointments have not been made, the organogram shall reflect the intended positions. The 

organogram shall be updated when there are any changes in the Site Management Structure. 

 

4.7 Occupational Health and Safety Policy 

 

The Principal Contractor and all Sub-Contractors shall submit a Health and Safety Policy signed by their 

Chief Executive Officer. The Policy must outline objectives and how they will be achieved and 

implemented by the Company / Contractor. 

 

4.8 Health and Safety Plan 

 

The Contractor shall provide and demonstrate to SBDM, a suitable, sufficiently documented and coherent 

site-specific Health and Safety Plan in accordance with this Specification. The Health and Safety Plan shall 

be submitted for approval to SBDM before work commences on the project. 
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4.9 Health and Safety Representatives 

 

The Principal Contractor and the Sub-Contractors shall ensure at least one (1) Health and Safety 

Representative be nominated, elected and trained to carry out his / her functions in his / her area of 

responsibility. The Principal Contractor and the Sub-Contractors shall ensure employees elected shall be 

designated in writing for a specific area and period of time. The Principal Contractor and all Sub-

Contractors shall ensure that Health and Safety Representative(s) are trained to carry out their functions. 

 

The designated persons shall be required to conduct monthly inspections within their area of responsibility, 

the records must be kept for SBDM auditing purposes and that deviations recorded are reported to the 

responsible supervisor so that appropriate action can be taken. The designated person/s shall be 

permitted to participate in the Health and Safety Committee Meetings. 

4.10 Compensation for Occupational Injury and Diseases Act 130.1993 (COIDA) 

The Contractor shall submit a letter of good standing with its Compensation Insurer to SBDM as proof of 

registration. The Sub-Contractors shall submit proof of registration to the Principal Contractor before they 

commence work on site. 

4.11 Hazard Identification Risk Assessment (HIRA) 

The Contractor shall cause a hazard identification to be performed by a competent person before 

commencement of construction work, and the assessed risks shall form part of the construction phase 

health and safety plan submitted for approval to SBDM. The risk assessment must include;  

a) A list of hazards identified as well as potentially hazardous tasks;  

b) A documented risk assessment based on the list of hazards and tasks;  

c) A set of safe working procedures to eliminate, reduce and/or control the risks assessed;  

d) A monitoring and review procedure of the risks assessment as the risks change.  

The Principal Contractor shall ensure that all Sub-Contractors are informed, instructed and trained by a 

competent person regarding any hazards, risks and related safe work procedures before any work  

commences and thereafter at regular intervals as the risks change and as new risks develop. Proof of this 

must be kept for inspection by SBDM. The Principal Contractor shall be responsible for ensuring that all 

persons who could be negatively affected by its operations are informed and trained according to the 

hazards and risks and are conversant with the safe work procedures, control measures and other related 

rules (tool box talk strategy to be implemented). 

4.12 Health and Safety Committees  
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The Principal Contractor shall ensure that project health and safety meetings are held monthly, and 

minutes are kept on record. Meetings must be organised and chaired by the Principal Contractor’s 

Responsible Person. All Contractors‟ Responsible Persons and Health & Safety Representatives shall 

attend the monthly health & safety meetings. Sub-Contractors shall also have their own internal health & 

safety committees in accordance with the OHS Act 85.1993 and minutes of their meetings shall be 

forwarded to the Principal Contractor on a monthly basis. 

4.13  Medical Certificate of Fitness 

A Contractor must ensure that all his or her employees have a valid medical certificate of fitness specific 
to the construction work to be performed and issued by an Occupational Medicine Practitioner or 
Occupational Health Nurse Practitioner. 

4.14 Health and Safety Training 

Training of personnel is a legal requirement and a necessity and is required of the Principal Contractor to 

provide to SBDM a training Matrix which must be included in the Health and Safety Plan to be submitted 

prior work commencing on site. 

Training should include the following but is not limited to: 

4.14.1 Induction Training 

The Principal Contractor shall ensure that all site personnel group undergo a risk specific health and safety 

induction training session before starting work. A record of attendance shall be kept in the health and 

safety file.  

4.14.2 Awareness Training  

The Principal Contractor shall ensure, on site, periodic toolbox talk take place at least once a week. These 

talks should deal risk relevant to the construction work at hand. A record of attendance shall be kept in a 

health and safety file. All Contractors have to comply with the minimum requirements. At least one of the 

toolbox talks shall be on any environmental related issues. 

4.14.3 Competency  
 
Training identified through the HIRA Process and conducted through this process shall be kept on file as 

proof of competency and training which must be made available to SBDM upon request. (This shall include 

operator competency training and assessments) 

4.14.4     First Aid and Health & Safety Representative Training  

Principal Contractor shall provide proof of competency of all Health and Safety Representatives elected 

and designated, including first aiders to SBDM, which must be available on site for auditing purposes. 
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4.15 General Record Keeping 

The Principal Contractor and Sub-Contractors must ensure that all the Health and Safety records, required 

by both the Occupational Health and Safety Act, 85 of 1993 and Regulations are kept for reference 

purposes and auditing by SBDM. 

Further to the requirements set out above, the Principal Contractor and the Sub-Contractors must also 

maintain records that may be defined through the risk assessment process, for auditing purposes. In 

accordance with the requirements set out in the Construction Regulations 2014 and the requirement set 

out in the SBDM Health and Safety Specification, the Principal Contractor and the Sub-Contractors must 

ensure a copy of all Health and Safety records generated during the course of construction, are handed 

over to SBDM upon completion of construction. 

4.16 Statistics 

The Principal Contractor and the Sub-Contractors must ensure injury and incident records (First Aid, Non-

disabling, Disabling and fatality), training etc. referred to above are kept on site and submitted monthly to 

SBDM. All documents shall be made available to SBDM for inspection including the Department of 

Labour’s Inspectors as required by the Occupational Health and Safety Act, 85 of 1993. 

4.17 Health and Safety Audits  

Health and Safety audits shall be conducted once per month by SBDM OHS Officer or an Agent. The 

results shall be tabled and discussed at Health and Safety Committee meetings and at project meetings. 

The Contractor must also conduct its own internal audits, the results of which must be submitted to SBDM 

monthly. 

4.18 Penalties 

Non-compliance with SBDM safety specifications will result in work stoppages and possible expulsion 

from site until the problem has been rectified. Costs will be bourne by the Contractor. 

4.19 Emergency Procedures 

The Principal Contractor shall submit a detailed Emergency Procedure for approval by SBDM prior to 

commencement on site. The procedure shall detail the response plan including the following key elements:  

a) List of key competent personnel;  

b) Details of emergency services;  

c) Actions or steps to be taken in the event of the specific types of emergencies;  
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d) Information on hazardous material/situations.  

Emergency procedure(s) shall include, but shall not be limited to, fire, spills, accidents to employees, use 

of hazardous substances, bomb threats, major incidents/accidents, etc. The Principal Contractor shall 

advise the SBDM in writing forthwith, of any emergencies, together with a record of action taken. A contact 

list of all service providers (Fire Department, Ambulance, Police, Medical and Hospital, etc.) must be 

maintained and available to site personnel. 

4.20 First Aid Box and Contents 

The Principal Contractor and all Sub-Contractors shall appoint in writing First Aider(s). The appointed First 

Aider(s) are to be sent for accredited first aid training. Valid certificates are to be kept on site. The Principal 

Contractor shall provide an on-site First Aid Station with first aid facilities, including first aid boxes 

adequately stocked at all times.  

4.21 Accident and Incident Reporting and Investigation 

 Should an accident occur, the Principal Contractor shall conduct an investigation into the incident. The 

Principal Contractor must ensure that a competent person be appointed in writing to conduct the said 

investigation. The procedure to be followed must be in accordance with the General Administrative 

Regulations 9, Annexure 1 form. (Recording and Investigation of Incident form). 

 The Principal Contractor shall ensure that the results of all investigations are communicated to the 

employees engaged through incident recall and prescribed meetings. The Principal Contractor must 

ensure that the investigations are kept for record purposes in accordance with the prescribed requirements 

set out in the OHSA. 

Should there be an incident; SBDM must be notified within 24-hours, of the occurrence. SBDM reserves 

the right to participate in all investigations into accidents or incidents. 

4.22 Hazards and Potentially Hazardous Situations 

 The Principal Contractor shall immediately notify other Sub-Contractors as well as the Client of any 

hazardous or potentially hazardous situations that may arise during performance of construction activities 

4.23 Personal Protective Equipment and Clothing 

The Contractor shall ensure that all workers are issued and wear the required personal protective 

equipment which will be determined through the HIRA process for each activity (Reference to General 

Safety Regulations 2).The Contractor shall ensure that employees are not allowed on site without proper 

personal protective equipment. However, the Contractor and all Sub-Contractors shall issue personal 

protective equipment to their employees free of charge. It is recommended for hygienic reasons that the 
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Contractor should provide two sets of overalls for each employee. The Contractor shall clearly outline 

procedures to be taken when personal protective equipment or clothing is: 

 

a) Lost or stolen;  

b) Worn out or damaged.  

 

The above procedure applies to Principal Contractor and Sub-contractor, as they are all employers in their 

own right. The Principal Contractor must ensure adequate training in the use of personal protective 

equipment provided to all employees, and proof of training shall be kept at the office for auditing purposes. 

4.24 Safety Signage 

The Contractor shall provide adequate on-site OHS signage. Including but not limited to „no unauthorised 

entry, report to site office ‟ Beware of overhead work, “hard hat area‟. Signage shall be posted up at all 

entrances to site as well as on strategic locations e.g. access routes, stairways, entrances to structures 

and buildings, scaffolding, and other potential risk areas/operations. 

4.25 Permits 

The Principal Contractor must establish site access rules and implement and maintain these throughout 

the construction period. Access control must include the rule that non-employees shall at all times be 

provided with fulltime supervision while on site. 

4.26 Public and Site Visitor Health & Safety  

 

The Principal Contractor shall ensure that every person working on or visiting the site, as well as the public 

in general, shall be made aware of the dangers likely to arise from site activities, including the precautions 

to be taken to avoid or minimise those dangers. Appropriate health and safety notices and signs shall be 

posted up but shall not be the only measure taken.  

Both SBDM and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to do all that is 

reasonably practicable to prevent members of the public and site visitors from being affected by the 

construction activities.  

Site visitors must be briefed on the hazards and risks they may be exposed to and what measures are in 

place or should be taken to control these hazards and risks. A record of these inductions must be kept on 

site in accordance with the Construction Regulations 

4.27 Contractors and their Sub-Contractors 

The Principal Contractor shall enter into an Agreement with SBDM in terms of Section 37(2) of the 

Occupational Health and Safety Act, 85.1993, and all other Sub-Contractors shall be appointed by the 

Principal Contractor. 
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The Principal Contractor shall also be required to appoint its Sub-Contractors in accordance with 

Construction Regulation 7(1)(c)(v). 

The Principal Contractor shall assist and ensure that all Sub-Contractors comply with all of these 

requirements and adhere to the requirements set out in the OHSA. 

4.28 Construction Health and Safety Officer 

A contractor must, after consultation with the client and having considered the size of the project and the 

hazards or dangers that can be expected, the contractor shall appoint in writing a full-time or part-time 

Construction Health and Safety Officer. The appointed Health and Safety Officer shall be registered with 

a Statutory Body (SACPCMP) and will attend to all health and safety related matters of the project. 

5. HEALTH AND SAFETY PRACTICE 

 

5.1 Excavations 

The Principal Contractor and the Sub-Contractors shall ensure that all activities involving excavations, 

shoring, dewatering or drainage, a safe working procedure is submitted to the project engineer for approval 

prior to work commencing. Since this project is within the town, it is recommended that the wayleaves be 

requested from Eskom and Telkom, prior to excavation. Excavation work exceeding the specified depth 

as stipulated in the OHSA regulations, must comply with the following requirements: 

(a). The excavations are inspected before the shift starts, after heavy rain (inclement weather) and after 

any major condition which may affect the excavations stability and the findings are to be recorded 

and kept; 

(b). All excavations regardless of the depth shall be adequately barricaded to prevent persons falling into 

the excavation; 

(c). the safe working procedure shall be communicated to all employees who may be affected by the 

work; and 

(d). the safe working procedures shall be enforced and maintained by the appointed excavation 

supervisor at all times. 

(e). for high-risk activities, all personnel working in the excavation shall be attached by means of a lifeline. 

(f). Material excavated shall be removed from the point of excavation. 

(g). Ensure stability of adjoining structures. 
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The Principal Contractor and the Sub-Contractors must ensure that a competent person is appointed in 

writing to control all excavating activities during construction. 

5.2 Demolition 

The Principal Contractor and the Sub-Contractors must appoint a competent person in writing to supervise 

and control all demolition work on site. 

Prior to any demolition work being carried out, the Principal Contractor shall submit a safe working 

procedure and a detailed engineering survey for approval by SBDM. Acceptance will then be issued to 

the Principal Contractor to proceed with the demolition work. The Principal Contractor shall ensure that 

demolition work complies with the Construction Regulations 2014. 

During the demolition, the competent person shall check the structural integrity of the structure at regular 

intervals determined in the method statement in order to avoid any premature collapses. 

5.3 Explosives and Blasting 

The Principal Contractor shall ensure where blasting is required with the use of explosives, that 

compliance with the Explosives Regulations. 

The Principal Contractor must ensure that all work carried out in under the supervision of a competent 

person as defined in the Explosives Regulations which requires the competent person to have sufficient 

training and experience in, and knowledge of, the health and safety aspects of explosives deemed 

appropriate by the National Explosives Council or any other organization approved by the chief inspector 

of occupational health and safety. 

The Principal Contractor must ensure a detailed blasting plan; emergency plan and site layout plan is 

submitted for approval to SBDM. 

5.4 Stacking of Materials and Housekeeping 

The Principal Contractor and the Sub-Contractors must ensure that all stacking will be supervised by a 

person competent and appointed in writing to supervise over the activities, and that clearly defined and 

allocated storage areas are provided for and identified, and that materials being stored within this area 

are stacked in accordance with sound stacking principles of sort-by-sort, access to be maintained, level 

surface, and the height will not exceed three times the base width. 

Housekeeping must also be maintained at all times as this will be inspected and evaluated by SBDM 

during monthly audits. 
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5.5 Hazardous Chemical Substances 

The Principal Contractor and Sub-Contractors must ensure the necessary training and information 

regarding the use and storage of HCS is provided to all personnel, and that the use and storage of HCS 

is carried out as prescribed by the HCS Regulations. 

Furthermore, the Principal Contractor and the Sub-Contractors must ensure that all chemicals brought to 

site have a Material Safety Data Sheet (MSDS) and the users are made aware of the Occupational 

hazards and precautions that need to be taken when using the chemical. 

The First Aiders must also be made aware of the MSDS and how to treat HCS incidents appropriately. 

Access to all HCS records shall be kept in a safety file at all times. 

5.6 Fuel  

Bulk storage areas must be demarcated, secured and sign posted with the relevant warning pictograms. 

Bulk storage areas must be adequately bounded to ensure containment of 100% of the stored product. 

Re-fuelling must be conducted in designated re-fuelling areas only. Spill-kits must be available at all times 

in these designated areas. The surface of the bounded areas and walls must be of impermeable material. 

The bounded area must be sloped towards a collection pit. 

5.7 Plant and Machinery: 

5.7.1 Construction Plant 

“Construction Plant” includes all types of plant including but not limited to, cranes, piling rigs, excavators, 

road vehicles, and all lifting equipment.  

 

The Principal Contractor shall ensure that all such plant complies with the requirements of the OHS Act 

85/1993 and Construction Regulations (2015). The Principal Contractor and all relevant Sub-Contractors 

shall inspect and keep records of inspections of the construction plant used on site. Only 

authorised/competent persons are to use machinery under proper supervision. Appropriate PPE and 

clothing must be provided and maintained in good condition at all times. Proofs of medical test as required 

by the Construction regulations must be available at all times for inspection by SBDM. 

 

Vehicles shall not enter site with:  

• Defective exhaust systems  

• Serious oil or fuel leaks  

• Unsafe bodywork or loads 
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• Non-standard equipment fitted.  

• Improperly seated passengers  

• Any obvious mechanical defects.  

 

All earth moving equipment shall be operated in accordance with good safety practice so as to protect the 

safety of the operator and other workers or persons in the area. All earth moving equipment shall be 

equipped with a reverse siren 

5.7.2 Transport of Personnel 

The Principal Contractor and other Sub-Contractors shall not:  

 

• Transport persons together with goods or tools unless there is an appropriate area or section to 

 store them;  

 

• Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper canopy 

 (properly covering the back and top) with suitable sitting area. Workers shall not be permitted to 

 stand or sit at the edge of the transporting vehicle  

 

5.7.3 Pressure Equipment or Gas Bottles 

The Principal Contractor and all relevant Sub-Contractors shall comply with the Pressure Equipment 

Regulations, including:  

 

• Providing competency and awareness training to the operators;  

• Providing PPE or clothing;  

• Inspect equipment regularly and keep records of inspections;  

• Providing appropriate firefighting equipment (Fire Extinguishers) on hand  

 

5.7.4 Fire Equipment 

The Principal Contractor and relevant Sub-Contractors shall provide adequate, regularly serviced 

firefighting equipment located at strategic points on site, specific to the classes of fire likely to occur. The 

appropriate notices and signs must be posted up as required. A Fire risk survey must be conducted by a 

competent person; proof of survey must be kept in the Site Safety File 

5.7.5 Hired Plant and Machinery 

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe for use. The 

necessary requirements as stipulated by the OHS Act 85/1993 and Construction Regulations 2014 shall 

apply. The Principal Contractor shall ensure that operators hired with machinery are competent and that 

certificates are kept on site in the health & safety file. All relevant Sub-Contractors must ensure the same 
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5.7.6 Scaffolding / Working at heights / Falsework / Formwork for Structures Fall Protection 

Working at heights includes any work that takes place in an elevated position. The Principal Contractor 

must submit a risk-specific fall prevention plan in accordance with the Construction Regulations 2014 

before this work is undertaken. SBDM must approve the fall prevention plan before work may commence. 

Deviations found on any scaffolding, will result in the activity being stopped by SBDM until such time as 

compliance can be achieved. 

5.7.7 Lifting Machinery and Tackle (Includes Tower Cranes) 

The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is inspected 

before use and thereafter in accordance with the Driven Machinery Regulations 18 and the Construction 

 Regulations 22. There must be competent lifting machinery and tackle inspector who must inspect the 

equipment daily or before use, taking into account that:  

• All lifting machinery and tackle have a safe working load clearly indicated  

• Regular inspection and servicing are carried out;  

• Records are kept of inspections and of service certificates;  

• There is proper supervision in terms of guiding the loads that includes a trained banks man to 

 direct lifting operations and check lifting tackle;  

• The tower crane bases have been approved by an engineer;  

• The operators are competent as well as physically and psychologically fit to work and in 

 possession of a medical certificate of fitness to be available on site  

 

5.7.8 Ladders and Ladder Work 

The Principal Contractor shall ensure that all ladders are inspected monthly, are in good safe working 

order, are the correct height for the task, extend at least 1m above the landing, fastened and secured, and 

at a safe angle. Records of inspections must be kept in a register on site. Sub-Contractors using their own 

ladders must ensure the same. Ladders shall not be used as horizontal walkways or as scaffolding. Tools 

or equipment must be carried in suitable slung containers or hoisted up to the working position. 

5.7.9 General Machinery 

The Principal Contractor and relevant Sub-Contractors shall ensure compliance with the Driven Machinery 

Regulations, which include inspecting machinery regularly, appointing a competent person to inspect and 

ensure maintenance, issuing PPE or clothing, and training those who use machinery. 

5.7.10 Portable Electrical Tools / Explosive actuated fastening device 

The Principal Contractor shall ensure that use and storage of all explosive powered tools and portable 

electrical tools are in compliance with relevant legislation. The Principal Contractor shall ensure that all-
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electrical tools, electrical distribution boards, extension leads, and plugs are kept in safe working order. 

Regular inspections and toolbox talks must be conducted to make workers aware of the dangers and 

control measures to be implemented e.g. personal protection equipment, guards, etc.  

The Principal Contractor shall consider the following:  

• A competent person undertakes routine inspections and records are kept;  

• Only authorised trained persons use the tools;  

• The safe working procedures apply;  

• Awareness training is carried out and compliance is enforced at all times; and  

• PPE and clothing is provided and maintained.  

• A register indicating the issue and return of all explosive rounds;  

• Ensure that the cartridges and explosive tool is lock up separately  

 

• Signs to be posted up in the areas where explosive actuated fastening devices are being used. 

 (WARNING – EXPLOSIVE ACTUATED FASTENING DEVICE IN USE - KEEP CLEAR). 

5.7.11 Public Health and Safety 

In the interests of public safety, The Principal Contractor shall ensure that all persons who may be affected 

by the work being conducted on site are informed and kept aware of the dangers, which may arise from 

the work being conducted on site. This awareness shall be in the form of posters and inductions for visitors 

on site and warning signs. 

The Principal Contractor shall ensure that a copy of the Public Liability insurance is available prior the 

commencement of the project and is kept in a safety file at all times. 

5.7.12 Night Work 

Night work shall only be conducted with the same safety standard being applied for these activities as with 

day work activities with adequate luminance. 

5.7.13 Facilities for Safe Keeping / eating areas 

The Principal Contractor must supply sufficient toilets (1 toilet per 30 workers), showers with hot and cold 

water (1 for every 15 workers), changing facilities, hand washing facilities, soap and toilet paper must be 

provided. Waste bins must be strategically placed and emptied regularly. Safe, clean storage areas must 

be provided for workers to store personal belongings and personal protective equipment. Workers should 

not be exposed to hazardous materials/substances while eating and must be provided with sheltered 

eating areas. 

6. THERMAL REQUIREMENTS 

Subjects to the provisions of Environmental Regulations for Workplaces, no employer shall permit an 

employee to work in an environment in which the time-weighted average dry-bulb temperature taken over 

a period of 4 hours is < 6 degrees Celsius, unless the employer takes reasonable measures to protect 
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such employee against the cold and further takes all precautions necessary for the safety of such 

employee. 

No employer shall require or permit an employee to work in a refrigerated environment in which the actual 
dry-bulb temperature is below 0 degrees Celsius unless the maximum exposure limit is observed and an 
appropriate PPE is provided to the employees.  

6.1 Heat-stress   

This program targets employees working in conditions where:  

• The measured WBGT- Wet Bulb Globe Temperature index exceeds 30 in 1 hour (as per the  heat 
stress monitor).  

 

• WBGT is a number which characterizes the thermal conditions in the environment calculated  from 
wet bulb, globe and a dry-bulb thermometer. 

6.2 Allowance for heat stress (work-rest cycles)  

The heat stress measurements must take place between 09:00 am and 15:00 pm and where the WBGT 
index exceeds 30, a 15 minutes break should be taken per hour. 

First hour:   

09:00 to 10:00 – runs concurrently with the official tea break of between 10:00-10:15 therefore no 
allowance would be granted. 

Second hour:  

10:00 to 11:00 = 60 minutes worked therefore 15 minutes break to be taken from 11:00-11:15 

Third hour 

11:00 to 12:00= 60 minutes worked therefore 15 minutes break to be taken from 13:30-13:45 

Fourth hour 

12:00 to 13:00 where the hour coincides with official lunch period no allowance would be granted, e.g. 
Official lunch period is 12:00 – 12:30 therefore no allowance would be granted. 

Fifth hour 

14:00 to 15:00 = 60 minutes worked therefore 15 minutes break to be taken from 15:00 to 15:15 
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Therefore, the total allowance to be granted in a day is 45 minutes.  Permission to grant rest allowances 
must be authorized by the person in charge. NB: Where the WBGT index exceeds 30 degrees Celsius 
employees must be encouraged to drink at least 600ml of water and rest in a shady area during 
the 15 minutes allowed. 

7. ALCOHOL AND OTHER DRUGS 

No alcohol and other drugs will be allowed on site. No person may be under the influence of alcohol or 

any other drugs while on the construction site. Any person on prescription drugs must inform his/her 

superior, who shall in turn report this to the Principal Contractor forthwith. Any person suffering from any 

illness/condition that may have a negative effect on his/her safety performance must report this to his/her 

superior, who shall in turn report, this to the Principal Contractor forthwith. Any person suspected of being 

under the influence of alcohol or other drugs must be sent home immediately, to report back the next day 

for a preliminary inquiry. A full disciplinary procedure must be followed by the Principal Contractor or Sub-

Contractors concerned and a copy of the disciplinary action must be forwarded to the Principal Contractor 

for his records. 

 

 

ANNEXURE A 

REQUIREMENT OHSA REQUIREMENT SUBMISSION DATE 

Notification of Construction Work Construction Regulations Before commencement on 

site 

Appointment of the Principal 

Constructor 

Construction Regulations Before commencement on 

site 

Letter of Good Standing COIDA requirements Before commencement on 

site 

Initial Hazard Identification and 

Risk Assessment 

Construction Regulations Together with H&S plan 

Safe Working Procedures Construction Regulations Together with H&S plan 

Competency of Responsible 

persons 

OHS Act & Construction 

Regulations 

Together with H&S plan 

All employees Valid Medical 

Certificate of fitness specific to 

Construction Regulations Before commencement on 

site 
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the construction work to be 

performed 

37(2) Agreement OHS Act Before commencement on 

site 

Public Liability Insurance OHS Act  Before commencement on 

site 
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ANNEXURE B 

REFERENCE APPOINTMENTS RESPONSIBLE PERSON 

Section 16(2) CEO Assignee Contractor 

Section 17 Health and Safety Representative Contractor 

Section 19 Health and Safety Committee Member(s) Contractor 

CR5(1) (k) Principal Contractor  Client 

CR 8(1)(2) Construction Manager & sub-ordinate Contractor 

CR 8(5) Construction Health & Safety Officer   (Full-time 

or part-time) 

Contractor 

CR 8(7) Construction Supervisor Contractor 

CR 9(1) Person to carry out risk assessment Contractor 

CR 10(1)(a) Fall protection planner Contractor 

CR 12(1) Temporary works designer Contractor 

CR13(1) Excavation Supervisor Contractor 

CR 14(1) Supervisor demolition work Contractor 

CR 14(2)(3) Demolition expert Contractor 

CR 16(1) Scaffold supervisor Contractor 

CR 17(1)(8)(c) Suspended platform supervisor &expert Contractor 

CR18(a) Rope access supervisor Contractor 

CR 19(6) Material hoist inspector Contractor 

CR 20(1) Bulk mixing supervisor Contractor 

CR 21(2)(b) Explosive actuated fastening device inspector Contractor 

CR 22(a) Tower crane operator Contractor 

CR 23(1)(d)(i) Construction vehicle & mobile plant operator & 

inspector 

Contractor 
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CR 24(c)(d) Temporary electrical installations inspector & 

controller 

Contractor 

CR 28(a) Stacking and storage supervisor Contractor 

CR 29(h) Fire equipment inspector Contractor 

GAR 8 Incident Investigator Contractor 

GSR 2(1) Machinery Inspector Contractor 

GSR 3 First Aider Contractor 

GSR 13A Ladder Inspector Contractor 

GSR 13(D) Scaffolding Erector Contractor 

DMR 18 Lifting Machine & equipment inspector Contractor 
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ANNEXURE C 

What When Output Accepted by Client  

Induction training Every worker before 

he/she starts work 

Attendance registers  

Awareness training At least weekly Attendance registers  

Health and Safety 

Reports 

Monthly Report covering: 

• Incidents / accidents 

and investigation 

• Non-conformances 

by employees & 

contractor 

• Internal & External 

H&S audit reports 

 

Emergency 

procedures 

Ongoing evaluation of 

procedure 

Table the procedure in 

writing as well as tel. 

numbers 

 

Risk assessment Updated and signed off 

at least monthly 

Documented risk 

assessment 

 

Safe work 

procedure 

Drawn up before 

workers are exposed to 

new risks 

Documented set of safe 

work procedures (methods 

statements) updated and 

signed off 

 

General inspections Weekly & daily • Scaffolding 

• Excavations 

• Formwork & support 

work 

• Explosive tools 

 

Monthly • Firefighting 

equipment 

• Portable electrical 

equipment 

• Ladders 

• Lifting equipment 
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List of contractor List to be updated 

weekly 

Table list, number of workers 

& Company tel. numbers 

 

Workman’s 

Compensation 

Ongoing Table a list of Contractors’ 

workman’ compensation 

letter of good standing 

 

Construction site 

rule 

Ongoing   
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ANNEXURE D 

 

Name and address of Project:  

……………………………………………………………………………………………………. 

……………………………………………………………………………………………………. 

Reference Y/N Comment 

CR 6(1) (a) 

Has the designer familiarized himself with the 

Construction Regulations 2014 (particularly Regulation 6) 

and the Safety Standards incorporated into these 

Regulations?  

  

 CR 6(1) (b) 

During the design stage, was the Client’s Health and 

Safety Specifications given due consideration? 

  

CR 6(1) (c) 

The designer’s report before the contract is put out to 

tender must include the following information:  

  

I. The structural design aspects that could have an 

effect on the pricing of construction work? 

   

II. The geotechnical-science aspects?   

III. The weight which the structure is designed to 

safely withstand? 

  

CR 6(1)(d) 

Has the designer communicated all known and 

anticipated hazards and risks associated with the 

construction of the designed structure? 

  

CR 6 (1) (e) 

As far as is reasonably practicable, are the dangerous 

processes and materials been eliminated or replaced in 

the design? 

  

CR 6(1) (f) 

Has due consideration been taken during the design 

stage, for the safe maintenance of the structure after its 

completion? 

  

CR 6 (g-i) 

Is the designer aware of his/her responsibility to carry out 

periodic site inspections to ensure that the structure is 

constructed correctly in accordance with the design? 
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CR 6(1) (j) 

Have all ergonomic hazards been considered for the 

lifecycle of the structure (i.e. during construction and after 

completion)? 

  

 

Designer’s Title (e.g. Engineer, Architect): ………………………………………………………………. 

 

Name of Designer: ……………………………………………………………………………………....... 

 

Signature: ……………………………………………… 

 

Date: …………………………………………………… 

 



 

SARAH BAARTMAN MUNICIPALITY 

 

C3.6.1 Occupation Health and Safety Agreement 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT FOR THE REHABILITATION OF M STREET AND ALBERT 

STREET 

 

BID NO: 60/2023 
 
I / We, (The Contractor)_______________________________________________________________ have been engaged 

by the SBDM to perform work under Contract. I / We acknowledge that I / we have read and understand the agreement, 

instructions and regulations governing work at the SBDM and agree to attender by them while on the premises or sites for the 

duration of the aforesaid contract. I / we undertake to ensure that the provisions of the OCCUPATIONAL HEALTH AND 

SAFETY Act (Act No. 85 of 1993) are fully complied with. 

 

I / We undertake to explain to all members of our staff, the various rules and regulations, as noted in the “Instructions to 

Contractors” of the Contractors Safety Obligations Document.  

I / We have appointed ____________________________________________________________ as the RESPONSIBLE 

PERSON for our site and have vested him/her with the necessary authority to rectify any irregularities which may be drawn to 

his/her attention. 

 

I / We undertake to rectify all sub-standard conditions for which we are responsible. I / We accept that should we not rectify 

these timeously, they may be corrected by the SBDM and the cost debited to the contract price. 

 

I / We also confirm that I / we are registered and in good standing with the Compensation Commissioner and undertake that 

the cover will not lapse during the period of the contract. 

 

 

 

 
Compensation Registration No. 

 

 
SBDM Contract No. / Job Order No. 
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Description of Work 

 
 

 

 
Contractor 

 

 
 
Signature 

   
 
Date 

 

 
 
Client 

 
 
SARAH BAARTMAN MUNICIPALITY 

 
 
Signature 

   
 
Date 
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C3.5: MANAGEMENT 
 
 

C3.5.1 MANAGEMENT OF THE WORKS 
 
C3.5.1.1 Applicable SANS standards 
 
 As specified under Clause C3.4 
 
C3.5.1.2 Particular / generic specifications 
 
 As specified under Clause C3.4  
 
C3.5.1.3 Planning and Programming 
 

Refer Clause 5.6 of the Conditions of Contract. 
 
If the programme submitted by the Contractor in terms of Clause 5.6 of the Conditions of 
Contract has to be revised because the Contractor is falling behind in his programme, he shall 
submit a revised programme of how he intends to regain lost time to ensure completion of the 
Works within the period defined in Clauses 5.12 of the Conditions of Contract or within a 
granted extension of time. 
 
Proposal to increase the tempo of work must incorporate positive steps to increase production 
either by more labour and plant on the Site, or by using the available labour and plant in a 
more efficient manner. 
 
Failure on the part of the Contractor to submit or to work according to the programme or 
revised programmes shall be sufficient reason for the Employer’s Agent to take steps as set 
out in Clause 9.2 of the Conditions of Contract. 
 
The approval of a programme by the Employer’s Agent shall have no contractual significance 
other than that the Employer’s Agent will be satisfied if the work is carried out according to the 
programme.  The said approval shall not limit the right of the Employer’s Agent to instruct the 
Contractor to vary the programme if necessary. 

 
C3.5.1.4 Sequence of the works 
 
 To be determined by the Contractor. 
 
C3.5.1.5 Software application for programming 
 
 Not applicable. 
 
C3.5.1.6 Methods and Procedures 
 
 The Works shall be executed in terms of the various and applicable specifications, the 

general health and safety specifications and subsequent health and safety plan, the 
Conditions of Contract as well as the various clauses within the Scope of Work. 

 
C3.5.1.7 Quality plans and control 
 
 Refer the various and applicable specifications, the general health and safety specifications 

and subsequent health and safety plan, the Conditions of Contract as well as the various 
clauses within the Scope of Work. 
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C3.5.1.8 Environment 
 

The Contractor shall, for the duration of the contract, take appropriate measures to control 
the dust and soil movement which may arise due to his operations. 

 
C3.5.1.9 Accommodation of traffic on public roads occupied by the Contractor 
 

The Contractor shall carry out, erect and maintain such temporary works and provide all 
temporary road signs, pipes, deviations, warning boards, barricades, signs, lighting and 
demarcations and the like, as are necessary to maintain and safeguard the normal flow of 
public and private vehicular and pedestrian traffic. 

 
Work shall be undertaken in accordance with the S.A. Road Traffic Signs Manual and Road 
Signs Note No. 13, Roadwork (CSRA-CUTA Road Traffic Signs Sub-Committee). 

 
C3.5.1.10 Recording of weather 
 
 Refer C3.4.10. 
 
C3.5.1.11 Format of communications 

 
All contractual communication shall be in writing. 
 
The Contractor shall, for the full duration of the Contract Period, supply and maintain the 
following documentation: 
 

(a) Site Communication and Request Book. 
(b) Safety File containing all relevant safety data.  
(c) Daily register of all labour, plant and equipment. 
(d) Quality Control file containing all quality control/assurance forms and records. 
(e) Daily Register of labour and plant status. 
(f) One full set of Contract Drawings and documents. 
(g) Latest revision of the Construction Programme.  

 
The above-mentioned shall be kept on Site and shall be accessible to the Employer’s Agent 
at all times. 

 
C3.5.1.12 Key personnel 
 
 Key personnel shall be on site at all times to control and supervise construction activities. 
 
C3.5.1.13 Management meetings 
 
 The Contractor shall have regular site management meeting to coordinate and manage the 

Works. 
 
 Monthly Contract meeting shall be held on site. This meeting shall be chaired by the 

Employer’s Agent. 
 
C3.5.1.14 Forms for contract administration 
 
 The Employer, the Contractor and the Employer’s Agent shall operate and maintain their 

own individual contract administration systems. 
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C3.5.1.15 Electronic payments 
 

The Contractor must ensure that all interim payment certificates are accompanied by a Tax 
Invoice, with the Contractor’s and the Employer’s VAT Registration numbers printed 
thereon, to ensure timeous payment of the certificate. Contractors must allow 30 days from 
date of invoice for the payment to be effected. 

 
Contractors wishing to be paid electronically must ensure that their correct banking details 
are also printed on their Tax Invoice. 
 

 
C3.5.1.16 Daily records 
 
 A complete set of daily records indicating labour and plant on site, weather, work performed 

and any safety incidents, is to be kept on site and must be available for perusal by the 
Employer’s Agent at all times. 

 
C3.5.1.17 Bonds and guarantees 
 
 As specified elsewhere. 
 
C3.5.1.18 Payment certificates 
 
 As specified elsewhere. 
 
C3.5.1.19 Permits 
 
 Not applicable. 
 
C3.5.1.20 Proof of compliance with the law 
 
 As specified elsewhere. 
 
C3.5.1.21 Insurance provided by the employer 
 
 As specified elsewhere. 
 
C3.5.1.22  “As built information” 
 
 As the work progresses, the Contractor shall keep full records of all amendments to and 

deviations from the drawings as issued to the Contractor at the start of the contract.  The 
true positions, invert levels and ground levels of all services shall be surveyed after 
construction and indicated on the drawings, for which purpose the Contractor shall receive 
a separate complete set of drawings at no cost, from the Employer’s Agent.  The Contractor 
must provide as-built survey information in digital format.  In addition, the Contractor shall 
provide a copy of all quality control test results signed off by the Employer’s Agent as part 
of the as-built information submission. 

  
 The Completion Certificate shall only be issued after the Employer’s Agent has received a 

properly completed set of "As Built" drawings and signed off test results from the Contractor.  
This set of information shall be approved and signed by the Contractor’s Contracts Manager.  
A separate measurem”As ent item has been allowed for under Section 1 of the Bill of 
Quantities to fulfil the requirements of this clause.  No additional payment will be entertained 
as a result of this requirement. 
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C3.5.1.23 Testing 
 
 Process control 
 The Contractor shall arrange for all tests required for process control to be done by an 

accredited laboratory acceptable to and approved by the Employer’s Agent. 
 The Contractor may establish his own laboratory on site or he may employ the services of 

an independent commercial laboratory. Whatever method is used, the Contractor must 
submit the results of tests carried out on materials and workmanship when submitting work 
for acceptance by the Employer’s Agent. The costs for these tests shall be deemed to be 
included in the relevant rates and no additional payment will be made for testing as required. 

   Acceptance control 
 The process control test results submitted by the Contractor for approval of materials and 

workmanship may be used by the Employer’s Agent for acceptance control. However, 
before accepting any work, the Employer’s Agent may have further control tests carried out 
by a laboratory of his choice. The cost of such additional tests will be covered by a 
provisional sum provided in the schedule of quantities, but tests that failed to confirm 
compliance with the specifications, will be for the account of the Contractor. 

 
C3.5.1.24 Management of EME’s/QSE’s  
 
 The monthly fee shall include full compensation for all guidance, mentoring, training, 

supervision, setting out and monitoring activities that may be deemed necessary to ensure 
the Works carried out by EME’s/QSE’s are in accordance with the technical and OHS 
specifications and within the agreed timeframes. 

 
C3.5.1.25 Provisional Sum for the Variation in Rates 
 
 Works packages will be negotiated with the EMEs/QSEs and any variance in the 

Contractor’s agreed rates and the EMEs/QSEs rates, both positive and negative will be set 
off under a provisional item included in the Preliminary and General section of the Bill of 
Quantities. 

 
C3.5.2 HEALTH AND SAFETY 

 
The Contractor shall comply with the Employers health and safety specifications as 
specified in Particular Specification PD. 

 
C3.5.2.1 Health and safety requirements and procedures of the employer 
 

(a) In terms of the provisions of Section 37(2) of the Occupational Health and Safety 
Amendment Act, 1993 (Act 85 of 1993), hereinafter referred to as the Act, the 
following arrangements and procedures shall apply between the Contractor and the 
Employer to ensure compliance by the Contractor with the provisions of the Act: 

 
(i) The Contractor undertakes to acquaint the appropriate officials and employees of 

the Contractor with all relevant provisions of the Act and the Regulations 
promulgated in terms of the Act. 

 
(ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the Act and Regulations on the Contractor will be fully 
complied with. 

 
(iii) The Contractor accepts sole liability for such due compliance with the relevant 

duties, obligations and prohibitions imposed by the Act and Regulations and 
expressly absolves the Employer from himself being obliged to comply with any 
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of the aforesaid duties, obligations and prohibitions, with the exception of such 
duties, obligations and prohibitions expressly assigned to the Employer in 
terms of the Act and its associated Regulations. 

 
(iv) The Contractor agrees that any duly authorised officials of the Employer shall 

be entitled, although not obliged, to take such steps as may be necessary to 
monitor that the Contractor has conformed to his undertakings as described in 
paragraphs (i) and (ii) above, which steps may include, but will not be limited 
to, the right to inspect any appropriate site or premises occupied by the 
Contractor, or any appropriate records or safety plans held by the Contractor. 

 
(v) The Contractor shall be obliged to report forthwith to the Employer and Employer’s 

Agent any investigation, complaint or criminal charge which may arise as a 
consequence of the provisions of the Act and Regulations, pursuant to work 
performed in terms of this Contract, and shall, on written demand, provide full 
details in writing, to the Employer and Employer’s Agent, of such investigation, 
complaint or criminal charge. 

 
(vi) The Contractor shall furthermore, in compliance with Constructional 

Regulations 2014 (Notice No 10113, dated 7 February 2013) to the Act 
acquaint himself with the requirements of the Employer’s health and safety 
specification as laid down in regulation 5(1)(b) of the Construction Regulation 
2014, and prepare a suitably and sufficiently documented coherent site specific 
health and safety plan as contemplated in regulation 7(1)(a) of the Construction 
Regulation 2014 for approval by the Employer or his assigned agent.  The 
Contractor's health and safety plan and risk assessment shall be submitted for 
approval, to the Employer or his agent, within 14 days of the Commencement 
Date and shall be implemented and maintained from the commencement of the 
Works. The Contractor shall at all times be responsible for full compliance with 
the approved plan as well as with the Construction Regulations and no 
extension of time will be considered for delays due to non-compliance with the 
abovementioned plan or regulations. 

 
(vii) The Employer, or his assigned agent, reserves the right to conduct periodic 

audits, as contemplated in the Construction Regulations 2014, to monitor that 
the Contractor is compliant in respect of his obligations.  Failure by the 
Contractor to comply with the requirements of these Regulations shall entitle 
the Employer’s Agent, at the request of the Employer or his agent, to suspend 
all or any part of the Works, with no recourse whatsoever by the Contractor for 
any damages incurred as a result of such suspension, until such time that the 
Employer or his agents are satisfied that the issues in which the Contractor has 
been in default have been rectified. 

 
(viii) The proposed type of work, materials to be used and potential hazards likely 

to be encountered on this Contract are detailed in the C3.4: Construction, the 
Bill of Quantities, the Drawings, and in the Employers' health and safety 
specification (regulation 5(1) of the Construction Regulations 2014). 

 
 Payment items are included in the Bill of Quantities to cover the Contractor's cost for 

compliance with the OHS Act and the abovementioned regulations. 
 
C3.5.2.2 Protection of the public 
 
 The Contractor shall at all times ensure that his operations do not endanger any member of 

the public. 
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C3.5.2.3 Barricades and lighting 
 
 As specified elsewhere. 
 
C3.5.2.4 Traffic control on roads 
 
 As specified elsewhere. 
 
 
C3.5.2.5 Measures against disease and epidemics 
 
 As specified elsewhere. 
 
C3.5.2.6 Aids awareness 
 

 Not applicable. 
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THE CONTRACT 
 

PART 4 (OF 4): SITE INFORMATION 
 

 
 

C4.1 Scope  
 
C4.2 Nature of ground and sub-soil conditions  
 
C4.3 Finishing-off of the Site  
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C4.1 SCOPE 
 

For the purposes of the Contract it will be deemed that, prior to submitting his Tender, the 
Contractor has acquainted himself fully with the information and data provided within the 
specifications. 
 
The Contractor shall have no claim against the Employer in respect of geotechnical or 
subsurface conditions encountered during the course of the Contract. 

 
C4.2 SUB-SOIL CONDITIONS 

 
The geotechnical report will be provided to the successful tenderer. 
 

 
C4.3 FINISHING-OFF OF THE SITE 

 
The site shall be finished-off in accordance with the specifications and to the satisfaction 
of the Employer’s Agent. 
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APPENDIX A 
 

HEALTH & SAFETY SPECIFICATIONS 
 

INCLUDED IN THE PARTICULAR SPECIFICATIONS  
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APPENDIX B 

TENDER DRAWINGS 

 
 
 

DOCUMENT No. DESCRIPTION REVISION 

23CR04-04-02-03-001 GENERAL LAYOUT PLAN 1 0 

23CR04-04-02-03-002 ROAD LAYOUT PLAN 1 0 

23CR04-04-02-03-003 ROAD LAYOUT PLAN 2 0 

23CR04-04-02-03-004 ROAD LAYOUT PLAN 3 0 

23CR04-04-02-03-005 ROAD LAYOUT PLAN 4 0 

23CR04-04-02-03-006 ROAD LAYOUT PLAN 5 0 

23CR04-04-02-03-100 ROAD LONGSECTION 1 0 

23CR04-04-02-03-101 ROAD LONGSECTION 2 0 

23CR04-04-02-03-102 ROAD LONGSECTION 3  0 

23CR04-04-02-03-103 ROAD LONGSECTION 4 0 

23CR04-04-02-03-104 ROAD LONGSECTION 5 0 

23CR04-04-02-03-105 ROAD LONGSECTION 6 0 

23CR04-04-02-03-106 ROAD LONGSECTION 7 0 

23CR04-04-02-03-107 ROAD LONGSECTION 8 0 

23CR04-04-02-03-200 TYPICAL CROSS-SECTIONS & DETAILS 0 

23CR04-04-02-03-201 STANDARD DETAILS 1 0 

23CR04-04-02-03-202 STANDARD DETAILS 2 0 
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APPENDIX C 
 

EMPLOYMENT & MANAGEMENT OF EME-QSES 

 
 
 

DEFINITIONS 

 For the purposes of the Scope of Works, the definitions given in the General 

Conditions of Contract for Construction Works (2015), the Standard Specifications and 

the Scope of Works, together with the following additional definitions shall apply: 

 

a) “Contract” shall have the meaning assigned thereto in Clause 1.1.1.7 of the 

General Conditions of Contract for Construction Works (2015). 

 

b) “Contractor” shall have the meaning assigned thereto in Clause 1.1.1.9 of the 

General Conditions of Contract for Construction Works (2015). 

 

c) “Main Contract”: shall mean the contract entered into between the Employer, 

who is the Sundays River Valley Municipality and the Contractor. 

 

d) “EME/QSE Committee”: The EME/QSE Committee shall be selected after 

award of the Main Contract, and its members shall consist of: 

 

• The Contractor, or his/her representative  

• The Employers Project Manager 

• The Employers Agent/s, or his/her representative/s 

• The Community Liaison Officer 

 

The Committee will sit on a monthly basis to review, discuss, assist and advise 

on all matters pertaining to the EME/QSEs.  The Committee may be required to 

meet on other occasions to address specific matters that may require attention. 

 

e) “EME/QSE’s Subcontract” shall mean the contract entered into between the 

Contractor and any EME/QSE subcontractor. 

 

f) “EME/QSE Work Package” shall mean that portion of the Works which shall be 

set aside for construction by an EME/QSE. 

 

g) “EME” means an exempted micro enterprise in terms of a code of good practice 

on black economic empowerment issued in terms of section 9(1) of the Broad-

Based Black Economic Empowerment Act.  For the purposes of this Contract 

EMEs must be at least 51% owned by black people. 

 

h) “QSE” means a qualifying small business enterprise in terms of a code of good 

practice on black economic empowerment issued in terms of section 9(1) of the 

Broad-Based Black Economic Empowerment Act.  For the purposes of this 

Contract EMEs must be at least 51% owned by black people. 
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C2 Resources standards 

EME/QSE appointments will be evaluated in terms of the Sarah Baartman District 
Municipality’s Supply Chain Management Policy and terms and conditions of the 
main contract unless otherwise specified in this specification. 

C3 Sub-Contracting (30% EME/QSE Participation Goal) 
 

C3.1 Scope of mandatory subcontract works 

The tender/contract is subject to the Preferential Procurement Policy Framework Act 
Regulations of 2022 and the requirements of the Sarah Baartman District 
Municipality’s Supply Chain Management Policy.  It is an express condition of this 
Contract that a minimum target of 30% of the value of the works must be let out to 
Exempt Micro Enterprises (EMEs) or Qualifying Small Enterprises (QSEs) who are 
at least 51% owned by black people and who are registered on the National Treasury 
CSD and Makana Local Municipality’s databases to meet the requirements of the 
“specific goals” in terms of section 2(1)(d) of the Act.  

 

The 30% is determined by the value calculated in the summary page of the BOQ 
(subtotal A).  This value may vary up or down due to variations in scope and as 
determined by the Employer’s Agent from time to time.  Any matter that the 
Contractor feels will affect this value is to be brought to the Employer’s Agent’s 
attention as soon as it becomes apparent (Subtotal A X 30%). 

 

The final selection of the EME/QSEs will be facilitated through by an “open tender” 
or negotiation process as none of the proposed EMEs/QSEs have the necessary 
expertise to complete this process on their own.  The Contractor together with the 
Employer’s Agent’s Third Party Mentor will lead this process as detailed below. 

 

In the subcontract agreement, the Contractor is to clearly state the scope of the work 
to be subcontracted in each specific package identified by the Contractor. It must 
also identify the agreed value of works as per a BOQ showing the P & G and payment 
intervals as well as time of payment from submission of an approved invoice.  The 
sub-contract agreement must be in the form published by SAFCEC or the GCC of 
Sub-contract for Construction Works 2018 and in line with the terms and conditions 
of the main contract.  A copy of the sub-contract agreement must be submitted to the 
Employer’s Agent’s Third Party Mentor prior to finalising the agreement with the sub-
contractor.  Any unfair sub-contracting practices will not be permitted.  

 

The subcontract agreement must include as a minimum: 

• Detailed drawings of each package 

• Rates breakdown (plant, labour, materials, Profits) 

• Fixed and anticipated deductions inclusive of Retention 

• Costs per unit (deduction per measured unit). 

• EPWP requirements 

 

The Contractor will only be permitted to use the list of the selected EMEs/QSEs 
provided by the Local Municipality. Packages will be negotiated with the EMEs/QSEs 
and any variance in the tendered rates and EME/QSE rates, both positive and 
negative will be accommodated under a provisional item included in the Preliminary 
and General Section of the Bills of Quantities. 
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Provision for payment for attendance, mentoring and supervision of the EMEs QSEs 
will also be made in the Preliminary and General Sections for the tenderer to price, 
for the management of EMEs/QSEs in terms of Appendix C of the Tender Document. 

 

Provision is also included in the Preliminary and General Section of the BOQ for the 
Third-party Mentor to provide support services to the Contractor for the procurement 
and management of EME/QSE sub-contractors in terms of the principals of SANS 
1921-4: 2004 and this Appendix C.  This does not absolve the Contractor of his 
responsibilities to procure and manage the EME/QSEs as identified in this Appendix 
C. 

 

Provision is also made in the Summary of the BOQ for the mark up on the value of 
works carried out by EMEs/QSEs under this provision.  The percentage tendered 
must cover all costs associated with meeting the requirements of Appendix C, other 
than the cost for the EME/QSE Manager and variation in rates between those 
tendered by the Main Contractor and EME/QSEs for each works package.  The 
markup must also cover any lost earnings, profits or commercial opportunities arising 
out meeting the requirements of this specification.  No other additional costs will be 
entertained because of these requirements. 
 
In addition, should EMEs/QSEs carry out any works measured under 
provisional/prime costs sums where the Contractor has had the opportunity to tender 
a mark-up on these provisional / prime cost sums, the Contractor will not be eligible 
to claim the mark up on the provisional /prime cost sum.  He will however be entitled 
to the mark up tendered for works carried out by EMEs/QSEs. 
 
A provisional sum line item has been provided in the Bills of Quantities in Section 2 
to accommodate the positive or negative variation in rates tendered by the Main 
Contractor and subsequent rates for the same items tendered by the EME/QSEs for 
the various EME/QSE work packages determined post tender.  This provision is a 
straight replacement provision for the variation in value of the works as a result of the 
variation in rates for the specific items where the rates vary.  The provisional sum will 
be accessed via. a single variation order for each EME/QSE work package. 
 
A mark-up on this provisional sum is not applicable.  Any additional costs that the 
Contractor deems that he may occur out of meeting the requirements of this aspect 
of the specification must be tendered in the Preliminary and General Items “Other 
Fixed Obligations” or “Other Time Related Obligations”.  No other compensation will 
be entertained. 
 
a) EME/QSEs (General): 

 
This section provides the specifications that relate to the Contractor’s 
implementation of the policies and initiatives of the Government, community 
participation, and employment of EME/QSEs. These specifications should be read 
in conjunction with the various statutes and legislation that relate to small 
businesses and Broad-Based Black Economic Empowerment. 

In this regard all tenders will be considered with specific reference to applicable 
legislation in force from time to time and which are specifically applicable to organs 
of state for example the following:- 
 
(i)  The Constitution of the Republic of South Africa, 1996;  

(ii) Public Finance Management Act, 1999 (Act No 1 of 1999); 

(iii) Municipal Finance Management Act, 2003 (Act No 56 of 2003); 
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(iv) Preferential Procurement Policy Framework Act, 2000 (Act No 5 of 

2000); 

(v) Broad-Based Black Economic Empowerment Act, 2003 (Act No 53 of 2003); 

(vi) Construction Industry Development Board Act, 2000 (Act No 38 of 2000) 

and Regulations; and 

(vii) National Small Business Amendment Act, 2003 (Act No 26 of 2003); 

(viii) PPPFA Regulations of 2012 

 
EME/QSEs: a separate and distinct business entity, including cooperative 
enterprises and non-governmental organisations, managed by one owner or 
more, including its branches or subsidiaries, if any, and is registered with the 
South African Revenue Service, and which can be classified as a micro enterprise 
by satisfying the size variation criteria according to the type of enterprise in the 
table below; 

 

TABLE G3: EME/QSE SUPPLIERS AND OTHER SERVICE PROVIDERS * 

Size 
Total Full-time 

Equivalent of Paid 
Employees  

Total Annual 
Turnover 

Total Gross Asset 
Value (fixed 

property excluded) 

CIDB 
Grading 

 less than less than less than  

Medium 200 R26 m R5 m 7 

Small 50 R6 m R1 m 5 & 6 

Micro 5 R0.2 m R0.1 m 1 to 4  

 * In terms of the National Small Business Amendment Act, 2003 (Act No 26 of 2003) 

 

It is the Employers objective that a minimum of 30 % of the contract value be 
subcontracted to EME/QSEs . 

It should be noted that only one work package may be subcontracted to one 
specific Subcontractor where possible. 

It shall remain the Contractor’s responsibility to ensure that this target percentage 
is attained, irrespective of the difference in rates between what the main contractor 
tendered and the award rates and resulting amounts as negotiated by the 
EME/QSEs for the various works packages. 

No additional mark-up or costs will be payable to the Contractor for EME/QSE 
work packages described above other than the tendered mark-up rate as entered 
by the Contractor in the BOQ. 
 

C3.2 Overhead Charges, Profit, etc. on EME/QSE sub-contract works 

The percentage tendered shall cover all costs including but not limited to 
administration, overheads, finance costs, transportation, risk and profit on the value of 
the work awarded as reserved for EME/QSE subcontract packages in order to achieve 
the required 30% EME/QSE participation goal as stipulated in the Contract Data and 
not covered by the other items.  Management of the EME/QSEs during the contract 
will be paid under a separate item. 
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C3.3 Preferred EME/QSEs 

Packages will be negotiated with the EME/QSEs in conjunction with the Contractor, 
Employer’s Agent’s Third Party Mentor, Makana Local Municipality and SBDM 
officials. 

EME/QSEs must be registered on the Makana Local Municipality’s database at the 

time of calling for EME/QSE work packages. 

Enterprises shall comply with the following: 

• Business shall be registered within the Makana Local Municipality’s boundaries, 

• Must be registered with the CIDB to a relevant class i.e CE 

• Must have a current valid Tax Clearance Certificate. 

C3.4 Subcontracting procedures 

a) General: 
 

Only EME/QSEs registered on the Makana Local Municipality database will be 
considered. 
 
The Employer, Employers Agent’s Third Party Mentor together with the Contractor 
shall evaluate the negotiated prices for the various packages.  The evaluation and 
adjudication panel shall comprise of equal representatives from the Employer, 
Employers Agent’s Third Party Mentor, the CLO (as an observer), and the 
Contractor. The Employer requires the EME/QSE Committee to form the 
Evaluation Panel. 
 
The Contractor, with assistance from the Employers Agent’s Third Party Mentor, 
will draw up procurement documents for the EME/QSEs to price with the 
assistance of the Contractor to arrive at an economically viable rates. A closing 
date by when this process is to be completed will be announced by the committee. 
The main Contractor, with the EME/QSE will be required to submit each work 
package and present the work packages to the EME/QSE committee for approval. 
Rates are to be agreed by the EME/QSE committee.   

Any rates balancing exercise will be carried out between the main contractor and 
recommended EME/QSE will be subject to the approval of the EME/QSE 
committee.  Any variations in the final agreed rates and rates tendered by the 
Main Contractor will be accommodated in the Provisional Sum provided in the 
Bills of Quantities for such occurrences.  
 
All subcontractors shall be appointed by the Contractor and the contents and 
requirements of Clause 4.4 of the Conditions of Contract shall apply in full. 
 
The Contractor shall without delay award and enter into contract with the 
successful tendering subcontractor based on their accepted tender submission. 
Deviations from the tender document shall not be accepted by the Employer and 
the latest and applicable SAFCEC General Conditions of Subcontract Agreement 
or the GCC of Sub-contract for Construction Works 2018 shall be used. 
 
The subcontractors will be issued with a programme showing the anticipated 
starting dates.  They must also be advised of factors that may affect this date.  
Any events that will affect this date is to be conveyed to them so that they are fully 
aware of any variances in the proposed programme. 
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Subcontractors shall comply in full, to all aspects of the Conditions of Contract 
and the Contractor’s attention is drawn to the contents of Clause 4.4 of the 
Conditions of Contract. 

The Contractor shall remain responsible for providing the subcontracted portion 
of the works as if the work had not been subcontracted. 

Claims for extension of time due to delays caused by EME/QSEs as a result of 
the Contractor’s action or inaction will not be entertained.  The onus remains with 
the Contractor to prove that the delays were outside his control.  The Main 
Contractor is to programme in his work, factoring in the use of EME/QSEs 
expected production rates under his supervision (reference sub-clause 5.6.2.4 of 
GCC 2015 for Contactor’s time risks). Nonperformance of EME/QSEs shall be 
dealt with in terms of Clause 10 in the SAFCEC sub contractor agreement or 
relevant clauses of the GCSC 2018. 

 

A five percent (5%) Excluding VAT of the sub contract value will be deducted 
as retention on EME/QSEs contracts to be released on the completion 
certificate for the EME/QSE work package. This is to be explained to the 
subcontractors at the start of the pricing negotiations. 

The Main Contractor shall not permit the EME/QSE sub contractor to further sub-
contract any portion of the work package without express written permission of 
the EME/QSE Committee.  This also applies to the Main Contractor carrying out 
such work as a sub-contractor to the EME/QSE sub-contractor.  This will not be 
permitted. 
 

b) Subcontract agreements with the Subcontractors: 
 

The Contractor will be required to submit a copy of the signed subcontract 
agreements for all EME/QSE work packages which will include the scope of works 
and a BOQ for each subcontractor, as well as agreed rates showing the 
production targets.   

This must be submitted prior to any work being undertaken in the relevant 
EME/QSE work package. 
 
It must be further noted that the subcontractor must be registered with the 
Construction Industry Development Board, in the relevant category, in accordance 
with the estimated value of the work package, as well as being registered on the 
Makana Local Municipality’s Supplier Database. Should the Contractor have any 
doubts about the EMEs/QSEs acceptability as a subcontractor, he is to refer the 
matter in writing to the Committee for their comment. 
 
All the Conditions of Tender and Tender Data, as they have applied to the Main 
Contract, shall apply where relevant, to the various subcontracts. 
 
The Contract Data in the associated subcontract documents shall be based on 
the latest SAFCEC General Conditions of Subcontract or the GCC of Sub-contract 
for Construction Works 2018, with minimal project specific variations and 
amendments that do not constitute a material change (where practically possible). 
 
Notwithstanding, the Specific Provisions and Conditions of the subcontracts must 
however allow for the following amendments and variations to the Standard 
General Conditions of Subcontract (whether SAFCEC or GCSC): 
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• Subcontract Sureties – The Subcontract shall be drafted to allow the 

omission and requirement for sureties and performance bonds. 

• Insurances – The Subcontract shall be drafted to allow the omission of 

insurances and to specify that such responsibility remain with the 

Contractor. 

• Penalty for Delay – The Subcontract shall be drafted to specify that the 

Contractor shall issue and give written notice and warning to the 

Subcontractor prior to any penalties being deducted.  Penalty amounts will 

be agreed by the EME/QSE Committee in consideration of the penalties 

for the Main Contract. The amount of penalty to be included in the 

agreement is also to be determined in consultation with the Committee. 

• Valuations and Payments – The Subcontract shall be drafted to allow the 

Subcontractor to submit bi-weekly statements. 

• Valuations and Payments – The Subcontract shall be drafted to specify 

that the Contractor shall pay the Subcontractor by the 7th working day after 

submitting the payment certificate for the EME/QSE work package or 

within two working days of the Contractor receiving his payment for such 

work, whichever is the sooner.  Any costs relating to the advance payment 

of these amounts must be allowed for under the percentage mark-up for 

EME/QSE works 

 
The subsequent Conditions of Subcontract Agreement shall be in accordance 
with the Conditions of Contract for Construction Works (2015).  The Subcontract 
shall also specify: 
 
(i)  the terms and conditions relating to the recruitment, employment and 

remuneration of workers engaged on the subcontract works; and 
(ii)  details of any training to be provided to the temporary workforce. 
 
The Contractor shall at all times remain responsible for providing the 
subcontracted portion of the Works as if the work had not been subcontracted. 

C3.5 Attendance on Subcontractors / Subcontracts 

The Contractor shall, in addition to the requirements of Clause 4.4 of the Conditions 
of Contract guide, assist and mentor all the EME/QSE subcontractors through all 
stages of the works packages. 

 
The Contractor shall closely manage and supervise all EME/QSEs and shall manage, 
guide and assist each EME/QSE in all aspects of management, execution and 
completion of his subcontract. 

The above shall include inter alia, but is not limited to, the following: 
 
(i)  Planning and programming of the Works. 
(ii)  The sourcing, ordering, acquiring, assist with hiring all the necessary 

Construction Equipment, Materials, tools and accidentals necessary and 
required for the successful execution and completion of the Permanent as 
well as the Temporary Works. 

(iii)  Ensuring the efficient use of all plant and materials. 
(iv)  Labour relations and employment. 
(v)  Monthly measurements, costing and invoicing. 
(vi)  General safety, occupational health and safety matters. 
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(vii) Functions of civil engineering infrastructure, structures, services and 
systems. 

(viii) Interpreting and understanding the contract and subcontract. 
(ix)  Construction and maintenance methods and procedures. 
(x)  Communication. 
(xi)  Cash-flow control, submitting invoices and payment certificates. 
(xii) Planning, programming, scheduling, critical path control and acceleration. 
(xiii) Maintenance planning. 
(xiv) Material procurement and control. 
(xv) Risk limitation and management. 
(xvi) Quality assurance and procedures. 
(xvii) Compliances with all applicable laws, regulations, statutory provisions and 

agreements. 
(xviii) General Conditions of Contract and Contract Data. 
(xix) Contractual claims, if situations arise that entitle a contractor to claims in 

terms of the Conditions of Contract. 
(xx) Profit and loss. 
(xxi) Replacement and running costs of Construction Equipment. 
 
The extent and level of management, mentorship, supervision, guidance and 
assistance to be provided by the Contractor shall be in commensuration with the 
expertise of the relevant subcontractor and should be so directed as to enable the 
subcontractors to achieve the successful execution and completion of the respective 
Sub-contracts.  To this end it must be noted that the proposed EME/ QMEs are 
graded as CE1 and CE 2 and as such have little or no experience.  The Contractor 
is therefore expected to provide enough superintendence taking into account that 
there will be subcontractors as well as his subcontract implementation as 
programmed.  This information will be required to be included in his works 
programme for approval. 

The Contractor shall be required to appoint an EME/QSE Construction Manager 
whose sole responsibility will be to assist EME/QSEs as and when required in terms 
of this specification.  The EME/QSE Construction Manager’s duties are specified in 
Clause C3.6 below.  The EME/QSE Construction Manager must be a full-time 
employee of the company with a minimum of five (5) years’ experience training and 
mentoring EME/QSE/SMME contractors in surfaced roads construction and is 
registered with SACPCMP as PrCM or with ECSA as PrEng, PrTechEng or PrTechni 
Eng and has a NQF 5 certificate.  The EME/QSE Manager must be full time on site 
for the duration of the contract and will not be permitted to fulfil any other function on 
site. The EME/QSE Manager does not replace the Contractor’s need for experienced 
foreman to supervise the day to day construction activities but rather to assist and 
prevent any conflicts developing on site. 

C3.6 Assistance to the EME Subcontractors 

The Contractor shall, in addition to the requirements of Clause 4.4 of the General 
Conditions of Contract for Construction Works (2015), guide, assist and mentor all 
eligible potential EME/QSEs in the rate negotiation process and submission of their 
particular tenders with the negotiated rates in, including advice and guidance on how 
to establish rates.  

The EME/QSE Manager will manage the EME/QSEs and report on progress to the 
EME/QSE Committee.  The assistance rendered by the Construction Manager, shall 
inter alia: 
 
a) Be given at a level and to the extent which is commensurate with the expertise and  

  resources of the EME/QSEs 

b) Be given in a manner which is neither prescriptive, dictatorial, nor coercive towards 
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the EME/QSEs; 

c) Not be utilized by the Contractor to manipulate the rates and prices submitted, to 

his 

advantage, and 

d) Be given in a manner which does not unfairly prejudice or favour any particular 

EME/QSEs. 

e) Act as a liaison between the subcontractors and other parties and try to diffuse or 

prevent any potential  conflicts. 

f)  Assist with contract and company administrative requirements. 

 

The EME/QSE Manager will work with and manage the EME/QSE Subcontractors 
throughout the Contract. 
The EME/QSE manager shall be a dedicated resource whose only responsibility is 
to manage the EME/QSE subcontractors in such a way so as to promote the smooth 
running of operations and as such shall not be the site agent or any other person 
employed on the contract for other purposes. 

The Contractor attention is further directed to Clause C3.5: Management under the 
Scope of Work. 

 
C3.7  Procedure for Engaging EME/QSEs on the Project 

 

The conditions of subcontract shall stipulate that the EMES/QSEs must be registered 
with the Construction Industry Development Board, in the relevant category, 
according to the estimated value of the Work Package. 

The Contractor, with assistance from the EME/QSE Committee must undertake the 
following tasks in appointing EME/QSEs: 

 

• Together with the EME/QSE Committee, adjudicate and award the negotiated 

tenders; 

• Sign a subcontract agreement for each Work Package with the successful 

EME/QSE  

subcontractor using the SAFCEC format ; 

• Assist, manage and mentor the EME/QSE in meeting the required Contractual 

and Statuary requirements, inclusive of the H & S plan. 

• Assist, manage, mentor and monitor the EME/QSE subcontractors with the 

acquisition and economical use of all resources, being plant, materials and 

labour. 

• Assist, manager, mentor and monitor the EME/QSE subcontractors with their 

work output and quality; 

• Issue subject to the approval of the Employer a Certification of Completion for 

each EME/QSE subcontractor work package. 

The Contractor shall ensure that EME/QSEs are appointed timeously, so as not to 

delay the Construction Programme of the Main Contract in any way.  The above tasks 

are more fully described below. 

He shall also ensure that the subcontractors understand how many and when they 

are to be used on site. 
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C4 Tender Process for Appointing EME’s 

 

C4.1 Supply Chain Management Policy 

The Contractor shall procure the services of EME’S/QSEs by following a process 

similar to that of the Municipality’s Supply Chain Management Policy, so as to ensure 

fairness and equity.  Tenders, of which the estimated value is below R 200 000, may 

be procured by obtaining three quotes.  However, for work packages whose 

estimated value exceeds R 200 000, tenders shall be invited from the Makana Local 

Municipality database. The final choice will be done in conjunction with the EME/QSE 

committee. 

The Contractor shall invite tenders and shall be responsible for the issuing of the 

subcontract tender documents to prospective tenderers.  The Employers Agent will 

monitor and approve this process.  

 

The Contractor shall adjudicate the tenders with the assistance of the EME/QSE 

Committee and shall enter into a subcontract agreement with the successful 

EME/QSE. 

All conditions of, where applicable, as they applied to the Main Contractor on this 

Contract, shall apply where relevant, to the tenders for EME/QSE subcontracts.  

C4.2 Conditions of Tender 

The conditions of contract of the subcontract agreement shall be in accordance with 

the General Conditions of Contract for Construction Works (2015). 

The contract will also specify: 

• The terms and conditions relating to the recruitment, employment and 

remuneration of workers engaged on the contract works; 

• Details of any training to be provided to the temporary workforce; 

• Detail of accepted rates; 

• Details of any penalties and the amounts. 

• Payment terms which should be 7 working days after issuing of an invoice on 

labour only contracts and where the Main Contractor is supplying material and 

plant.  No early settlement discount will be permitted to be charged. 

 

C4.3 Assistance to the Tenderers 

(a)  The Contractor shall be responsible for ensuring that prospective 

EME/QSE tenderers fully comprehend the following: 

 

• Implications of the liabilities and responsibilities inherent in the subcontract 

into which the tenderer proposes entering; 

• implications of the tendered rates; 

• scope and extent of the works included in the subcontract; 

• proper procedures for the submission of the tender; 

• procedures and basis on which tenders will be adjudicated and the 

subcontract awarded. 
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The Contractor is to provide support for the above as the tenderers will be unable to 

complete the process on their own. This is therefore to be done as an “open” or 

“negotiated” process. 

 

C4.4 Adjudication 

 

a) After the Contactor has assisted the tenderers and at the time agreed with the 

Committee, the Contractor shall receive all duly signed negotiated tenders at a 

location identified by him, with all sealed 

tender submissions being placed in a proper tender box for this purpose.  

 

b) All tenders received shall be evaluated by the Committee, inclusive of (EME/QSE 

Manager) mandated to act and sign on behalf of the Main Contractor.  

c) After evaluation The EME/QSE Committee shall have the right to interview all 

tenderers for the purpose of: 

• Clarifying any aspect of the tender; 

• Verifying the eligibility of the tenderer; 

• Querying abnormally high or low rates and prices, and 

• Clarifying rates and prices which are not in balance with other tendered rates 

and prices. 

• Ensuring understanding of scope and conditions. 

d) The correction of obvious errors shall be carried out in accordance with the 

requirements of the CIDB Conditions of Tender. 

e) Adjudication of the tenders received will be made by the EME/QSE Committee. 

The Contractor shall be prepared to explain the process of adjudication to all 

tenderers and motivate his method of award, as may be necessary. All 

unsuccessful and successful tenderers needs to be notified in writing. 

 

C4.5 Award of Tenders 

The Contractor must award the work to the successful EME/QSE tenderer where after 

a subcontract agreement will be signed between the Contractor and the successful 

EME/QSE tenderer using the latest available SAFCEC sub-contract agreement 

format. 

C5 Contractor’s Obligations to Subcontracted EME’s 

C5.1 Dispute Avoidance and Resolution Procedures 

The Contractor shall at all times: 

(c) Apply the terms and conditions of the subcontract fairly and justly, taking due 

cognizance of the level of sophistication and experience of the particular 

EME/QSE concerned. 

(d) Closely manage and supervise all EME/QSEs and wherever possible, give 

reasonable warning to EME/QSEs when any breach of the terms of the 

subcontract has occurred or appears likely to occur. The Contractor shall 

whenever possible, give the EME/QSEs reasonable opportunity remedy any such 

breach or to avoid such breach and shall render all reasonable assistance to the 

EME/QSEs in this regard. 

(e) Inform the EME/QSE Committee in writing of any breeches and his intended 

actions as well providing supporting evidence of such breeches. 
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When taking any disciplinary actions or imposing any penalties as are provided for in 

the subcontract, the Contractor shall explain fully to the EME/QSEs that such actions 

are provided for in the subcontract. 

If any dispute should arise between the Contractor and an EME/QSE such dispute 

shall be resolved in accordance with the provisions of the subcontract. 

C6 Quality of Work and Performance of the EME/QSE subcontractor 

C6.1 Quality 

The Contractor shall be fully liable for the quality of work carried out by the 

EME/QSEs as if this work is carried out by the Main Contractor. All works are to be 

carried out in accordance with the standard and project specifications and 

Construction Drawings provided in the Contract Document and issued by the 

Employer’s Agent.  

 

C6.2 Performance 

If the EME/QSE Subcontractor, in the opinion of the Employer’s Agent, fails to comply 

with the criteria as listed below, the Employer’s Agent shall issue a written warning 

to the Main Contractor, stating all the areas of non-compliance. A copy of the letter 

of warning shall be forwarded to the Committee. The criteria may include, but are not 

limited to, the following: 

(d) Acceptable standard of works as set out in the specifications in the subcontract. 

(e) Progress in accordance with the time provisions of the approved programme. 

(f) Punctual and full payment of the workforce and suppliers. 

(g) Site safety and H & S compliance 

(h) Accommodation of traffic 

The EME Subcontractor shall have 7 days from the date of receipt of the letter of 

warning by the Contractor to address and rectify the issues raised by the 

Employer’s Agent, with the exception of points (d) and (e), for which the reaction 

time shall be immediate. Failure to do so will be sufficient grounds for the 

Contractor to terminate the subcontract, provided that the EME/QSE Committee is 

satisfied that the Contractor has made every effort to correct the performance by 

the EME Subcontractor. 

 

C7 Issuing of Completion Certificate 

The Contractor shall, within 7 days of the completion of each subcontract completed 

in accordance with the provisions of this specification, issue free of charge to the 

EME/QSE, a Certificate of Completion.  The format, layout and appearance of 

certificates issued shall be agreed by the EME/QSE Committee, provided always that 

they shall be respectable and presentable in accordance with the general standards 

of normal business practice.  All certificates issued shall be co-signed by the 

Employer’s Agent, EME/QSE Manager and Construction Manager. 

The Certificate of Completion shall provide the following information: 

MAIN CONTRACT DATA: 
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(i) Contract title; 

(ii) Contractor’s full name and address; 

(iii) Employers Agent name and address; 

(iv) Employer’s name. 

 

SUBCONTRACT DATA: 

(i) EME/QSE name and address; 

(ii) Scope or extent of the subcontract works; 

(iii) Value of the subcontract works; 

(iv) Duration of the subcontract; 

(v) Date of completion of the subcontract; 

(vi) Description of the training undergone by the EME/QSE 

(vii) Value of Contract. 

 
C8 Contractor’s Liability 

No provision or requirement set out in this specification shall be deemed to relieve the 

Contractor of any liability or obligation under the contract, and in accordance with the 

provisions of Clause 4.4 of the General Conditions of Contract for Construction 

Works (2015), the Contractor shall be fully liable for the acts, defaults and neglects of 

any EME/QSEs, his agents or employees, as fully as if they were the acts, defaults and 

neglects of the Contractor, his agents or employees. 

 
C9  Measurement and Payment for EME/QSE Works 

 

Under the work packages determined by the EME/QSE Committee for EME/QSEs, the 
EME/QSEs shall be responsible for all labour, plant, equipment, tools, materials and 
any other incidentals that may be required to carry out the works in accordance with 
the specifications. 

In cases where the EME/QSE is unable to provide all of the above then the Main 
Contractor is to provide plant, equipment, tools, material and other items needed by 
the EME/QSE in order to implement his work and such contracts will be regarded as 
labour only sub-contracts.  Any such arrangement is to be first approved by the 
Committee 

Alternatively, the Main Contractor may make arrangement to hire, advance resources 
to the Subcontractors and deduct from their interim payment certificates subject to the 
approval of the committee.  

The Main Contractor shall provide full supervision and manage the EME/QSE work at 
all times in order to ensure compliance with the specifications and drawings. 

Measurement of EME/QSE works for work packages must be reviewed by the 
EME/QSE Manager and approved by the Employer’s Agent’s Third Party Mentor after 
approval by the Construction Manager.  EME/QSEs will be permitted to invoice bi-
monthly.  All invoices from EME/QSEs must be submitted together with the 
Contractor’s payment certificates with a summary to show percentage targets reached. 

The Main Contractor shall pay EME/QSEs 7 working days after issue of an Invoice by 
the EME/QSE or within two working days after receiving payment from the Employer 
(whichever comes first). The Main Contractor will not be permitted to charge 
EME/QSEs handling costs i.e. bank charges, early payment discounts etc.  These 
costs must be included in the mark-up tendered by the Main Contractor on the value 
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of works carried out by EME/QSEs.  Payment of EME/QSEs may not be delayed 
pending payment of the contractor by the Employer. 

 
C10  Measurement and Payment for Fulfilling the Requirements of this Specification 

 
 

C10.1 Mark-up on the Value of Work Carried out byEME/QSEs ……………………………..
 % 

 
Provision for a line in the summary page of the Bills of Quantities has been made for 
tenderers to tender a percentage mark-up on the value of EME/QSE works to be 
undertaken under this Contract.  The percentage tendered must cover all costs as 
indicated in G1 to G9 of this specification other than the cost for the EME/QSE 
Manager and variation of rates between those tendered by the Main Contractor and 
EME/QSEs for each works package.  This must also cover any lost earnings, profits 
or commercial opportunities arising out meeting the requirements of this specification. 
 
In addition, should EMEs/QSEs carry out any works measured under provisional sums 
where the Contractor has had the opportunity to tender a mark-up on these provisional 
sums, the Contractor will not be eligible to claim the mark up on the provisional /prime 
cost sum.  He will however be entitled to the mark up tendered for works carried out 
by EMEs/QSEs. 
 
No other costs will be entertained. 
 

C10.2 Management of EMEs/QSEs 
 

The monthly fee shall include full compensation for all requirements in connection with 
the procurement and management of EME/QSEs in accordance with this Appendix C 
including guidance, mentoring, non-accredited training, supervision, setting out and 
monitoring activities that may be deemed necessary to ensure the Works carried out 
by EMEs/QSEs are in accordance with all aspects of the Contract Document and 
within the agreed timeframes as per the relevant sub-contractor agreement as 
stipulated in this specification. 
 
No other costs will be entertained. 
 

C10.3 Management of EMEs/QSEs  
.......................................................................................   Month 

 
 

C10.4 Provisional Sum for Third Party Management support provided by the Employer 
through   the Employer’s Agent for the duration of the contract  
……………………………..Prov. Sum 

 
A provisional sum has been allowed for Third Party Management and Support to 
EME/QSE Contractors.  Invoices submitted to the Contractor under this provision shall 
be paid to the service provider within 3 days after the Contractor receives payment 
from the Employer for relevant works undertaken each month under this provision.  
This item is at the sole discretion of the Client and Engineer. 
 

 
C10.5 Overheads, charges and profit on item C10.4 above  
.........................................................  % 
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Provision has been made for tenderers to tender a percentage mark-up on the value 
of Third Party Management and Support works to be undertaken under this Contract.  
The percentage tendered must cover all costs and profits arising. 

 
 

C10.6 Provisional Sum for the Variation in Rates 
 

A provisional sum line item has been provided in the Bills of Quantities in Section 2 to 
accommodate the positive or negative variation in rates tendered by the Main 
Contractor and subsequent rates for the same items tendered by the EME/QSEs for 
the various EME/QSE work packages determined post tender.  This provision is a 
straight replacement provision for the variation in value of the works as a result of the 
variation in rates for the specific items where the rates vary.  The provisional sum will 
be accessed via. a single variation order for each EME/QSE work package. 
 
A mark-up on this provisional sum is not applicable.  Any additional costs that the 
Contractor deems that he may occur out of meeting the requirements of this aspect of 
the specification must be tendered in the Preliminary and General Items “Other Fixed 
Obligations” or “Other Time Related Obligations”.  No other compensation will be 
entertained. 
 

 
C10.7 Provisional Sum for the Variation in Rates ..............................................................  
Prov. Sum 
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APPENDIX D 
 

TRAINING AND DEVELOPMENT SPECIFICATION 

 

 

CONTENTS 

D1. SCOPE: TRAINING OF LOCAL LABOUR AND EMEs / QSEs 

D2. BASIC METHOD REQUIREMENT: TRAINING OF LOCAL LABOUR AND EMEs / QSEs 

D3. MEASUREMENT AND PAYMENT 

 
 OBJECTIVE 

As part of the Sarah Baartman district Municipality’s objectives to develop its 
communities, provision has been made in the Bills of Quantities to carry out skills audits 
and provide accredited training to local labour and EMEs/QSEs.  This specification sets 
out the basic methods for carrying out skills audits and facilitating accredited training 
during the duration of the contract. 

 

(28) F1. SCOPE : TRAINING OF LOCAL LABOUR AND MEs 

The Contractor shall be responsible for providing diverse accredited training (2 to 3 day 
course on site) to various groups, including Local Labour, EME/QSE personnel and 
Makana Local Municipality’s operating and maintenance personnel.  The Contractor 
shall develop and facilitate initial training sessions for all persons as approved by the 
Employer’s Third Party Management Support Agent, as well as training sessions at 
specified intervals to revive and supplement the initial training.  An accredited trainer 
shall present all training sessions. 

This specification includes all requirements and methods to be employed, for the training 
of the Local Labour and EMEs / QSEs, as well as the measurement and payment. 
 

D2. BASIC METHOD REQUIREMENT: TRAINING OF LOCAL LABOUR AND EMEs 

The Contractor shall be responsible for conducting a complete investigation of the 
groups that need to be trained in order to compile an approved training plan. 

The investigation shall cover at least the following aspects: 

(a) Assess likelihood of conformance to task-specific requirements (status quo) of 
capabilities in terms of a formal skills audit. 

(b) Identify minimum pre-qualification criteria in terms of existing knowledge and skill 
levels in relation to reaching target requirements. 

(c) Evaluate personnel in terms of pre-qualification criteria and tasks to be performed 
(skills profile). 

(d) Identify training needs. 

(e) Identify the appropriate accredited training courses in terms of task-specific 
activities and identified training needs. The Contractor is to ensure that the 
identified course content is as per the activities listed in C3.1.3. 

The Contractor shall identify an accredited training service provider to assist in the 
above skills audit and to help finalise the compilation of a training plan setting out the 
proposed courses. Once the training plan and proposed courses have been approved 
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by the Employer’s Third Party Management Support Agent, the Contractor shall liaise 
with the accredited service provider to establish a date and appropriate training venue 
that would be conducive to learning and to perform training. On-site training is preferred. 

The training shall be reviewed within one month after initial training to determine its 
effectiveness.  Further regular training sessions shall be scheduled according to the 
effectiveness of initial training.  Further training material may be introduced to enhance 
the initial training material identified. 

The Contractor will be responsible for recording all training sessions and shall keep an 
attendance register.   

(29)   

(30) D3. MEASUREMENT AND PAYMENT 

Item  Unit 

D3.1.1 Conducting of skills audit and the development of   
 a training plan .................................................................. Provisional Sum 

A provisional sum is allowed for the conducting of a skills audit of the Local Labour, as 
well as the compilation of a training plan. 

The provisional sum shall include full compensation for identification of pre-qualification 
criteria and training needs, staff assessment and evaluation prior to training, all technical 
research, identification  of accredited training courses, and all other actions necessary 
for commencement of official training sessions in accordance with the specification. 

Any expenditure under this item requires the written prior approval of the Employer’s 
Agent and Employer. 

 
D3.1.2 Overheads, charges and profit on item F3.1.1  % 

 

Item  Unit 

F3.1.3 Presenting accredited training course for Local Labour/EME/QSEs
 .......................................................................................... Provisional Sum 

The provisional sum shall include full compensation for presenting the courses, 
including lectures, demonstrations, on-site training and hands-on development. 

The provisional sum shall also include full compensation for the Contractor’s time, 
appointment of the accredited trainer for the course, and for all material expenses such 
as paper hand-outs and slides for the whole group of trainees, the number of which shall 
be determined during development of the training course. 

Any expenditure under this item requires the written prior approval of the Employer’s 
Agent and Employer. 

F3.1.4 Overheads, charges and profit on item F3.1.3  % 
 

F3.1.5 Provision of training venue ............................................. Provisional Sum 

The provisional sum shall include full compensation for hiring a suitable training venue 
and all other proven direct costs associated with hiring of the venue. 

Any expenditure under this item requires the written prior approval of the Employer’s 
Agent and Employer. 

F3.1.6 Overheads, charges and profit on item F3.1.5     
 % 
 


