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FEZILE DABI DISTRICT MUNICIPALITY 

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI 

(PHASE 1) – COMPLETION WORK 

 

TENDER DOCUMENT 

PART T1: TENDERING PROCEDURE 

FDDM/BID: 015/2025-2026 

DATA PROVIDED BY THE TENDERER 

 

NAME OF TENDERER:           

    The legal name of the Contractor 

ADDRESS OF TENDERER:          

             

             

Physical address, postal address and e-mail address where the Contractor will receive notice 

TELEPHONE No.:           

FAX No.:            

AUTHORISED PERSON:          

TENDER AMOUNT:  R       

TIME FOR COMPLETION: The Works shall be completed within    

State total number of days, weeks, months or years which must include the special non-working days and the year-end break. 

 

TENDERER: ……………………………………………… DATE: ………………………… 
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COPYRIGHT 

 

NOTICE 

 

CONDITIONS FOR THE ACQUIRING OR PURCHASE OF THIS DOCUMENT 

It is explicitly agreed that any person acquiring or purchasing this document does so with the sole purpose of 

submitting a bona fide tender in terms of the document and will be prohibited to make public the contents of the 

document or any part thereof or supply it to or let it be used by any other party other than for the purpose of 

assistance by such other party in meeting any necessary requirements related to the submission of a bona fide 

tender in terms of the document. 

The copy or transformation of any part of this document in any form or by any process whatsoever, without the 

written consent of the FLAGG Consulting Engineers (Pty) Ltd is prohibited in terms of the Copy Right Act 98 

of 1987 except for the purpose as set out above. 

FLAGG Consulting Engineers (Pty) Ltd 

FRANKFORT
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REQUEST FOR PROPOSALS/WRITTE QUOTATIONS 
Bid Number Bid Description Points System Functionality Document Price Closing date Compulsory 

Briefing 
Contact Person 

015/2025-2026 
 
 
 
 
 
 

Re advert: 
Replacement of AC 
Water Pipelines to 
uPVC Pipelines in 
Frankfort/ 
Namahadi (Phase 1) 
 
CIDB Grading 6CE/PE 
or Higher 

80/20 
Preferential points system. 
----------------------------------------------------------------------------- 
Price: Max points                  80  
Specific goals: Max points    20 
- Locality: 10 points within the boundaries of Mafube 

Local Municipality.8 points within the boundaries of 
Fezile Dabi District Municipality.5 points within the 
boundaries of Free State.0 outside the boundaries of 
Free State. 

- Women Ownership: 81-100% women owned 5 
points, 61-80% women owned 4 points, 41-60% 
women owned 3 points, 21-40% women owned 2 
points, 1-20% women owned 1 point and 0% women 
owned is 0.  

        Disability: 51-100% disability owned 5 points and 0-  
        50% disability owned 0. 

Applicable experience and 
qualification of personnel: 
 30 points. 
Bidder’s experience in 
similar projects: 
 30 points. 
Plant and equipment: 
30 points 
Financial standing/Ability to 
execute the project: 
10 points 
 
The minimum point for 
further evaluation is 80 
points 

R1500.00 
(Cash or direct 
deposit with a 
proof of 
deposit). 
Alternatively, 
@www.etender.
gov.za for free 
on etender 
portal. 

Monday, 11th  
May 2026 at 
12:00pm 
Fezile Dabi 
District 
Municipality 
Mai 
 
n Building 
Sasolburg 

The briefing will 
be held at 
10:00am on 
Wednesday, 
 29th April 2026 
Frankfort Town 
Hall 

SCM Unit (016) 
970 
8600/Technical 
Ms Gabisile Xulu 
Contact no 
078 485 1079 

Requirements: - Valid company tax clearance certificate must be attached or pin supplied. Certified ID copy. - Certified copy of the company registration certificate/founding certificate must be 

attached. – Copy of CSD registration report must be attached. – Municipal rates and taxes statement or your landlord stamp with municipal rates and taxes of the landlord or lease agreement with 

landlord municipality rates and taxes or affidavit with landlord municipality rates and taxes– All compulsory/supplementary forms contained in the bid documents must be completed and signed (MBD 1, 

4, 6.1,8 &9 amongst others) —letter of Authority- Join Venture Agreement if applicable- Bank rating- COIDA-Company profile. 

Please note: There is compulsory briefing session on the 29th of April 2026 at 10:00am Wednesday at Frankfort town hall- Bidders should take note that the bid document will be obtainable 

as from Friday the 24th of April 2026 at 12:00pm from Supply Chain Management Unit, Fezile Dabi District Municipality offices in Sasolburg. A Sealed bid should clearly indicate the bid in which 

you bid for - No bids will be accepted from persons in the service of the state. No telegraphic, telefax and late bids will be accepted. - Municipality is not bound to accept the lowest bid.- Failure to comply 

with the above-mentioned conditions may invalidate your bid. - Bids will remain valid for 90 days. –All quotations will be evaluated in terms of preferential points system as prescribed in the preferential 

procurement policy regulation of 2022. 

 

Mr A Mgcina 

Acting Municipal Manager   
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FDDM/BID: 0152025-2026 

T1.2   TENDER DATA  

T1.2.1 INSTRUCTIONS TO TENDERERS 

1. ISSUE OF DOCUMENTS 

 Tender documents will be obtainable at Fezile Dabi District Municipality, John Vorster Road, 

Sasolburg, 1947 (Tel: 016 970 8600) on the date as advertised. Cash or direct deposit with a proof 

deposit shall be accepted. 

2. TENDER DOCUMENTS 

 Tenderers shall satisfy themselves that the documents are complete and conform to the index.  Should 

any pages be missing or anything concerning the documents not be clear, the Tenderer shall 

immediately notify the Engineer, in order to have any discrepancy solved, because neither the 

Employer nor the Engineer will assume any responsibility for any discrepancies not rectified during the 

tendering period. 

3. TENDER PROCUDURE 

 Tenders, completed in full, shall be submitted with all the signatures entered where required. 

 Tenders are to be entered on the Form of Tender, which shall not be detached from this document. 

 The complete document, priced and completed in full, with any covering letters, specifications, drawings 

and data to be supplied by the Tenderer, is to be sealed, marked  “FDDM/BID: 015/2025-2026 – 

Replacement of AC Pipes UPVC Pipes in Frankfort and Namahadi (Phase 1) – Completion Work 

tender to reach  Fezile Dabi District Municipal Offices on the date as advertised. 

4. RETURNABLE DOCUMENTS 

 All returnable documents included in these documents shall be completed in full by the Tenderer and 

signed where required. The complete list of returnable documents is tabled in section T2.1 of the 

tender document. 

 Should insufficient space be provided in any returnable document, the Tenderer shall include 

additional annexures of the same format as the document.  Should all returnable documents not be 

completed in full, the tender shall be rendered incomplete and may not be taken into consideration. 

5. CLARIFICATION MEETING 

 The clarification meeting is Compulsory. 

 The Consulting Engineer will meet prospective tenderers at the venue and on the date as advertised 

to show prospective tenderers the site.  Prospective tenderers shall arrange their own transport. 
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6. TENDER PRICES 

 Tenderers shall allow in the tender prices for all labour, material, plant and all other matters required 

to execute and complete the contract in accordance with the contract documents. 

7. VALUE ADDED TAX 

 All unit rates and lump sum prices entered in the Schedule of Quantities shall exclude Value Added 

Tax. 

 Provision has however been made for the addition of Value Added Tax to the extended total in the 

Summary of the Schedule of Quantities.  This figure including VAT shall be carried over to the Form 

of Tender. 

8. “RATE ONLY” ITEMS 

 “Rate only” items shall also be priced by the Tenderer but shall not be included in the extended total. 

 Where “Rate only” items tend to be excessively high or inappropriate, the Employer shall have the 

right to notify the Tenderer to afford him the opportunity to rectify these rates. 

9. ALTERNATIVE TENDERS 

9.1 ALTERNATIVE SYSTEM PROPOSAL 

 Alternative tenders will not be accepted. 

9.2 ALTERNATIVE ITEMS PROPOSAL 

Tenderers shall determine their rates strictly in accordance with the conditions, descriptions and 

clauses as described in the tender document, without change.  Those to be altered are to be scheduled 

in the Alterations by Tenderers. 

10. RESOLUTION OF AUTHORITY 

 If the tender is submitted by a company it shall be signed by a person authorized to do so. A resolution 

of authorization, by the directors of the company, shall be submitted with the tender. 

 If the tender is submitted by a consortium of two or more persons or companies for firms, the following 

shall be attached: 

a) The original or certified copy of the agreement setting out the composition of the consortium, 

the conditions on which it operates as well as the period of validity of the consortium. 

b) A certificate signed by each member of all participating parties, companies or firms, affording 

power of attorney to a nominated person. 

11. VALIDITY OF TENDER 

 The tender shall be valid for the period as stated in the Annexure to the Tenderer. 
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12. TELEGRAPHIC TENDERS 

 Telegraphic tenders will NOT be considered. 

13. WITHDRAWAL OF A TENDER 

 Any Tenderer has the right to change or withdraw a tender after submission providing he applies for 

withdrawal before the closing date and time. 

 The original tender with the written changes on it will be accepted as the final submission. 

 After the official closing date and time, a tender will not be allowed to be withdrawn or changed. 

 Should the successful Tenderer withdraw his tender after the advertised closing date, or after 

notification that his tender has been accepted, fail to sign the contract in accordance with the Form of 

tender within a period of 14 days, or an extended time agreed, he will be held responsible for all 

additional costs incurred in re-advertising the contract and/or the difference in cost incurred by 

appointing a less favorable Tenderer. 

14. INCOMPLETE TENDERS 

 Any tender that does not comply with the conditions of tender will be considered incomplete and will 

be liable for rejection. 

15. TENDER EXPENSES 

 The Employer will not be held liable for any expenses incurred in preparing and lodging tenders. 

16. ALTERATION OF TENDER BY EMPLOYER 

16.1 ARITHMETICAL ERRORS 

 The responsive tender offers shall be checked for arithmetical errors, which will be corrected in the 

following manner (Per Government Gazette, 9 June 2004, No 26427): 

▪ Where there is a discrepancy between the amounts in figures and in words, the amount in words 

shall govern. 

▪ For this schedule / bill of quantities, where there is an error in the line item total resulting from 

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 

corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, 

the line-item total as quoted shall govern, and the unit rate will be corrected. 

 Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer’s addition of prices, the total of the prices shall govern and the 

tenderer will be asked to revise selected item prices (and their rates if a bill of quantities applies) to 

achieve the tendered total of the prices. 
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16.2 INAPPROPRIATE TENDER PRICES 

Should any price or rate seem inappropriate or unacceptable to the Employer, the Employer shall 

require of the Tenderer the following: 

To justify the specific price or rate by doing a financial breakdown of the complete rate, and/or to 

change the rate or price. 

Should a Tenderer refuse to alter any price or rate, the Employer may disqualify the Tender, after 

7 days written notification thereof. 

17. ADDITIONAL INFORMATION REQUIRED 

 The Tenderer shall include with his tender all information, data, design calculations and drawings as 

may be stipulated in the specification and annexures. 

 The Employer reserves the right to demand more information where such information as submitted is 

considered inadequate. The Tenderer shall supply the required supplementary information within 

7 days after notification. 

 All costs incurred during the design of proposals and compilation of the required information, shall be 

included in the tendered rates. 

18. OWNERSHIP OF TENDER DOCUMENTS 

 All persons in possession of the Tender Documents whether Tenders are submitted or not, shall regard 

the contents of the Documents as private and confidential. 

 No part of any Document may be reproduced or copied without the prior consent of the Consulting 

Engineers, FLAGG Consulting Engineers (Pty) Ltd. 

19. TIME OF COMPLETION 

 The time of completion shall be determined by the tenderer; taking into account all factors, which may 

influence the construction period.  This shall be entered in the appropriate position in the Summary 

of Tender as well as the Contract data page 55 of this Tender. 

20. ACCEPTANCE AND REJECTION OF TENDERS 

 Acceptance of a tender does not imply that the program, construction method or any other item in 

detail will be accepted in full.  Final drawings for final approval in accordance with the General 

Conditions of Contract shall be submitted, should that be a requirement of the tender. 

 Tenders may be rejected if additional requirements are not presented as requested in the tender 

documents, or if the tender has been qualified, other than indicated in “Alterations by Tenderer”, or 

if any absurdities is encountered in the form of tender, annexures or bill of quantities. 

 The Employer is not compelled to accept the lowest or any tender. 

21. REVENUE STAMPS 

 Any stamp duties related to the contract shall be for the account of the Tenderer. 
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22. SECURITY 

 It is a provision of the contract that the Contractor shall provide the Employer with security by way of 

a guarantee for the due and faithful fulfillment of the contract by the Contractor. The time to deliver the 

guarantee and the liability of the guarantee are stated in the Contract Data (T2.2.11). 

23. VARIATIONS BY THE TENDERER 

 Should the Tenderer wish to vary any terms of the General Conditions of Contract or Specification, he 

shall do so in Annexure 1 attached to this document.  In the absence of any entries in this Annexure, 

the tender will be treated as a tender complying in every respect with the General Conditions and 

Specification.  Preference will be given, other things being generally equal to tenders entailing a 

minimum of alterations. 

24. AMBIGUITY 

 In the event of there being any doubt about any matter or of further information being required, 

Tenderers are invited to obtain such further information from Consulting Engineers. 

25. FOREIGN TENDERERS 

 Tenderers not resident in the Republic of South Africa will supply the name and address of their official 

agent in the Republic.  Any Tender failing to comply with this condition will be rejected. 

26. DISQUALIFICATION AS THE RESULT OF UNJUST INFLUENCING AND CANVASSING 

 Shall there be any evidence of any unjust influence or canvassing by the Tenderer his tender will be 

liable to rejection. 

27. “TIME IS OF THE ESSENCE” (MORA) 

 Time is an essential element of the Contract. 

28. REDUCTION OF WORK 

 The Employer reserves the right to withdraw any section or item in the bill of quantities in which case 

the Contractor will have no claim in this respect. 

29. GENERAL CONDITIONS 

29.1.1 The following general conditions are applicable to this tender: 

i) The Main Contractor must appoint a Community Liaison Officer (CLO) for the entire duration 

of the Project; the CLO will be identified by the Municipality. 

ii) The Main Contractor may import only key personnel for the execution of the project. All general 

labour and subcontractors must be locally based within the Fezile Dabi District Municipal Area. 

iii) A Tender / Quotation submitted by a Company which is in arrears of payment for services 

provided by the Council, will not be considered. 

iv) Failures to provide and attach to the Tender / Quotation the information required may result in 

a loss of points or disqualification. 
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BID NO: 015/2024/25   

T1.2.2        MBD 1 

PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE FEZILE DABI DISTRICT MUNICIPALITY  

BID NUMBER: FDDM/BID: 015/2025-2026 CLOSING DATE: 11 MAY 2026 CLOSING TIME: 12H00 

DESCRIPTION REPLACEMENT OF AC WATER PIPELINES TO uPVC PIPELINES IN FRANKFORT/NAMAHADI (PHASE 1) 

 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

 
 

JOHN VORSTER ROAD  

SASOLBURG 

1947 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH AFRICA 
FOR THE GOODS /SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN 
BASED SUPPLIER FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED?  

Yes No 
 
[IF YES, ANSWER 
PART B:3 ] 
 

TOTAL NUMBER OF ITEMS OFFERED  TOTAL BID PRICE R 

SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH THIS BID IS 
SIGNED 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT FINANCE CONTACT PERSON Gabisile Xulu 

CONTACT PERSON M MOEKETSI TELEPHONE NUMBER 078 485 1079 

TELEPHONE NUMBER 016 970 8709 FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS gabisilex@feziledabi.gov.za 

E-MAIL ADDRESS mariam@feziledabi.gov.za  
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PART B 
 

TERMS AND CONDITIONS FOR BIDDING 

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED 
FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED)  

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS TO 
ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. IN 
ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE 
WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT A 
SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A CSD 
NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?                    YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE 
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 
ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:        …………………………………………... 

 

  

http://www.sars.gov.za/
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FEZILE DABI  
 

 
DISTRICT MUNICIPALITY  

                

           John Vorster Road          P O Box 10 

           SASOLBURG         SASOLBURG 

             1947 

  1947 

           Tel: 016 970 8600 

           Fax:016 970 8762 

           _______________________________________________________________________________________ 

     Enquiries: Supply Chain Management Unit   

MUNICIPAL SERVICES, RATES AND TAXES CLEARANCE CERTIFICATE FOR 

SUPPLY CHAIN MANAGEMENT PURPOSE 

The purpose of this form is to obtain prove that municipal services, rates and taxes of the service 

provider are not more than three months in arrears with the relevant municipality / landlord in the 

municipal area where the service provider conduct his / her business. This form is to be 

completed only if the service provider’s rates and taxes are not in arrears for more than 

three months. 

PART A – to be completed by the relevant municipality in the case where the service provider is 

the registered owner of the site / owner pays for municipal services / tenant pays for 

municipal services 

OR 

PART B – to be completed by the landlord in the case where the service provider is renting the 

premises / rental paid by tenant include municipal services. 

PART A (TO BE COMPLETED BY THE RELEVANT MUNICIPALITY) 

Name of the Municipality: 

Property Physical Address: 

Registered Name: 

Official’s Name: ______________________________                      Municipality Stamp Here 

Signature: ___________________________________ 

Date: ________________________________________                 

 Please tick whether in arrears or up-to-date                                                                              

Rates and taxes: Up-to-date      /        in arrears for more than 3 months    

Water:                 Up-to-date      /        in arrears for more than 3 months                

Electricity:          Up-to-date      /        in arrears for more than 3 months 

Refuse:              Up-to-date      /        in arrears for more than 3 months 

Other services:   Up-to-date      /        in arrears for more than 3 months                                            
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PART B (TO BE COMPLETED BY THE LANDLORD) 

Name of the Landlord: 

Property Physical Address: 

Landlord Signature: 

 

 

Date: _______________________________                              Landlord’s business stamp here  

                                                                                                       Or an Affidavit from SAPS  

                                                                                                (in the event the landlord does not                                                                    

have a business stamp)                                       

Please tick whether up-to-date or in arrears 

 

Rental:                          Up-to-date      /        in arrears for more than 3 months 

Municipal services:      Up-to-date      /        in arrears for more than 3 months 

NB: Lease agreement should be supported by Landlord Municipal Rates and Taxes account. 
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FDDM /BID: 015/2025-2026   
 

T1.2.4 

MBD 2 

TAX CLEARANCE CERTFICATE REQUIREMENTS 

It is a condition of bid that the taxes of the successful bidder must be in order, or that satisfactory 

arrangements have been made with South African Revenue Service (SARS) to meet the bidder’s 

tax obligations. 

 

1. In order to meet this requirement bidders are required to complete in full the attached form TCC 001 

“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 

Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 

to submit bids. 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 1 

(one) year from the date of approval. 

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 

original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies 

of the Tax Clearance Certificate will not be acceptable. 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved, each party must submit a 

separate Tax Clearance Certificate. 

5. Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from 

any SARS branch office nationally or on the website www.sars.gov.za. 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 

provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 

 
 

 

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS 

DISCRETIONARY POWERS IN FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL 

TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY 

PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT. 

 

[MBD 2] 
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T1.2.5 

 MBD 4 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state. 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position 
in relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 
 
3.1 Full Name:   ………………………………………………………………………… 
 
3.2 Identity Number:     ………………………………………………………………… 
 
3.3 Company Registration Number:   ………………………………………………… 
 
3.4 Tax Reference Number:    ………………………………………………………… 
 
3.5 VAT Registration Number:   ……………………………………………………… 
 

3.6 Are you presently in the service of the state                                                       YES / NO   
                                                       

 3.6.1 If so, furnish particulars. 
             ……………………………………………………………… 
 
             ……………………………………………………………… 
 
3.7 Have you been in the service of the state for the past                                         YES / NO 
          twelve months? 
 

 

 
 

 MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 

(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
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3.7.1 If so, furnish particulars 
 ……………………………………………………………… 
3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state and who may 

be involved with the evaluation and or adjudication of this bid? 
3.8.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
                    
3.9 Are you, aware of any relationship (family, friend, other)         YES / NO 
 between a bidder and any persons in the service of the state 
 who may be involved with the evaluation and or adjudication of this bid? 
 
3.9.1 If so, furnish particulars 
 

……………………………………………………………. 
 
……………………………………………………………. 

 
3.10 Are any of the company’s directors, managers, principal                                        YES / NO 
  shareholders or stakeholders in service of the state?                       
 
3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
3.11 Are any spouse, child or parent of the company’s directors,                                   YES / NO 

managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
3.10 Are any of the company’s directors, managers, principal                                        YES / NO 
  shareholders or stakeholders in service of the state?                       
 
3.10.1 If so, furnish particulars. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
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3.12  Are any spouse, child or parent of the company’s directors,                                  YES / NO 
managers, principal shareholders or stakeholders in service 
of the state? 

 
3.11.1 If so, furnish particulars. 
 ……………………………………………………………… 
  
 

CERTIFICATION 
 
 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   
 
 
………………………………….. ……………………………………………………………………… 
Signature                             Date 
 
 
 
…………………………………. ……………………………………………………………………. 
Position  Name of Bidder 
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FDDM /BID: 015/2025-2026    MBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
This preference form must form part of all tenders invited.  It contains general information and 
serves as a claim form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL 

CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE 
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 

applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 

applicable taxes included). 

 
1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

a) The applicable preference point system for this tender is the 90/10 preference point 

system. 

 
b) The applicable preference point system for this tender is the 80/20 preference point 

system. 

 
c) Either the 90/10 or 80/20 preference point system will be applicable in this tender. The 

lowest/ highest acceptable tender will be used to determine the accurate system once 

tenders are received. 

 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall 

be awarded for:  

(a) Price; and 

(b) Specific Goals. 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 
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1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this 

tender to claim points for specific goals with the tender, will be interpreted to mean that 

preference points for specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is 

adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, 

in any manner required by the organ of state. 

 

2. DEFINITIONS 

(a)  “tender” means a written offer in the form determined by an organ of state in response to 

an invitation to provide goods or services through price quotations, competitive tendering 

process or any other method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 

applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time 

of bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 

an organ of state in response to an invitation for the origination of income-generating 

contracts through any method envisaged in legislation that will result in a legal agreement 

between the organ of state and a third party that produces revenue for the organ of state, 

and includes, but is not limited to, leasing and disposal of assets and concession contracts, 

excluding direct sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 

2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

3.1. POINTS AWARDED FOR PRICE 

 
3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 

GENERATING PROCUREMENT 

 
3.2.1. POINTS AWARDED FOR PRICE 

 
A maximum of 80 or 90 points is allocated for price on the following basis: 

 
              80/20                or             90/10  

 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎 (𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, 

preference points must be awarded for specific goals stated in the tender. For the purposes 

of this tender the tenderer will be allocated points based on the goals stated in table 1 below 

as may be supported by proof/ documentation stated in the conditions of this tender: 

4.1.1. Locality  

Youth Ownership of the company/enterprise, if a portion of the 20/10 points is allocated to 
promote this goal, the following ownership percentage categories should be used. The 
points per percentage category will be determined in the tender specification 
document 

Locality of supplier 

(Provide proof of address) 

Number of 
Points for 
preference 

80/20 

Within the boundaries of Fezile Dabi District Municipality 10 

Within the boundaries of Free State 5 

Outside of the boundaries of Free State 0 
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4.1.2. Women Ownership 

Women Owned of the company/enterprise, if a portion of the 20/10 points is allocated to 
promote this goal, the following ownership percentage categories should be used. The 
points per percentage category will be determined in the tender specification 
document 

Women Ownership of the company 

 (Provide shareholder certificate with ID copy) 

Number of 
Points for 
preference 

80/20 

81-100% Women owned 5 

61-80% Women owned 4 

41-60% Women owned 3 

21-40% Women owned 2 

1-20% Women owned 1 

0%-  Women owned 0 

 

4.1.3.  Disability 

Women Owned of the company/enterprise, if a portion of the 20/10 points is allocated to 
promote this goal, the following ownership percentage categories should be used. The 
points per percentage category will be determined in the tender specification 
document 

People living with disability Ownership of the company 

 (Provide shareholder certificate with ID copy) 

Number of 
Points for 
preference 

80/20 

51-100% 5 

0-50% 0 

 

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states 

that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of 

state must, in the tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 

90/10 preference point system will apply and that the highest acceptable tender will 

be used to determine the applicable preference point system; or 

  
(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 

will apply and that the lowest acceptable tender will be used to determine the 

applicable preference point system,   

 then the organ of state must indicate the points allocated for specific goals for both 
 the 90/10 and 80/20 preference point system.  
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Table 1: Specific goals for the tender and points claimed are indicated per the table 
below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is 
applicable, corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each 
preference point system.)   

The specific goals 
allocated points in 
terms of this tender 

Number of 
points 

allocated 

(90/10 
system) 

(To be 
completed by 
the organ of 

state) 

 

Number of 
points 

allocated 

(80/20 
system) 

(To be 
completed 

by the organ 
of state) 

Number of 
points 

claimed 

(90/10 
system) 

(To be 
completed 

by the 
tenderer) 

Number of 
points 

claimed 
(80/20 

system) 

(To be 
completed 

by the 
tenderer) 

Locality: 

(Provide proof of 
address) 

- 10 -  

Within the boundaries of 
Fezile Dabi District 

Municipality 

- 10 -  

Within the boundaries of 
Free State 

- 5 -  

Outside of the 
boundaries of Free State 

 -  0 -  

Women ownership: 

(Provide shareholder 
certificate with ID copy) 

- 5 -  

81-100% Women owned - 5 -  

61-80% Women owned - 4 - : 

41-60% Women owned - 3 -  

21-40% Women owned - 2 -  

1-20% Women owned - 1 -  

0%-  Women owned - 0 -  

Disability ownership: 

(Provide shareholder 
certificate with ID copy) 

- 5 -  

51-100% - 5 -  

0-50% - 0 -  
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DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 
4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify 

that the points claimed, based on the specific goals as advised in the tender, qualifies the 

company/ firm for the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as 

indicated in paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in 

paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof 

to the satisfaction of the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the 

conditions of contract have not been fulfilled, the organ of state may, in addition to any 

other remedy it may have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result 

of that person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a 

result of having to make less favourable arrangements due to such 

cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 

fraudulent basis, be restricted from obtaining business from any organ 

of state for a period not exceeding 10 years, after the audi alteram 

partem (hear the other side) rule has been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 
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………………………………………. 

SIGNATURE(S) OF TENDERER(S) 
 
SURNAME AND NAME:  ………………………………………………………. 
 
DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 
  ……………………………………………………… 
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T1.2.7 

MBD 8 

 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES  
 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to combat 

the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, municipal 

or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be completed 

and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION 

MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
            Js367bW 
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T1.2.8 

MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or lower 

the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, therefore, 

an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or not 

affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
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MBD 9 

  

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and conditions 

of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill and 
knowledge in an activity for the execution of a contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be 

reported to the Competition Commission for investigation and possible imposition of 

administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and or 

may be reported to the National Prosecuting Authority (NPA) for criminal investigation and 

or may be restricted from conducting business with the public sector for a period not 

exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act  

No 12 of 2004 or any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 

Js9141w 4 

  



TD-FDDM/BID: 015/2025-2026 

31 
 

 FDDM /BID: 015/2025-2026 

 T1.2.9 FUNCTIONALITY – EVALUATION PROCESS AND CRITERIA 

The following evaluation process and criteria will be used to evaluate all bids submitted: 

All bids duly lodged will be examined to determine compliance with bidding 

 requirements and conditions.  Bids with obvious deviations from the 

 requirements/conditions, will be eliminated from further evaluation. 

Critical Criteria: 

 

The following critical criteria have been identified for this bid, and any non-compliance 

thereto will lead to the bid being regarded as non-responsive and disqualified from 

further evaluation: 

• All Pages Signed and initialed 

• Certified ID Copies of All Directors/Members/Shareholders of The 

 Company/Business (If  JV, For  Both) 

• Valid original tax compliance status certificate (If JV, For Both) 

• Joint venture agreement (Where applicable) 

• BOQ in black ink 

• Signed for all alterations and in the BOQ 

• Central Supplier Database (CSD) report (If JV, For Both) 

• Company certificate 

• Municipal rates and taxes/Lease agreement/Local tribal authority letter 

  (For company and all the directors) not more than 3 months 

•  Compulsory enterprise questionnaire completed. 

•  Signed J/V agreement must be attached (Where applicable). 

•  Proof of registration with CIDB attached. 

•  Completed and signed Invitation to bid (MBD1) 

•  Completed and signed declaration of interest (MBD4) 

•  Completed and signed declaration for procurement above R10 million (Including tax) (MBD5) 

•  Completed and signed preference points claim form (MBD6.1) 

•  Completed and signed declaration on past SCM practices form (MBD8) 

•  Completed and signed certificate of independent bid determination (MBD9) 

•  Proof of company registration with professional bodies 

•  Submit audited or reviewed annual financial statement for the past three years 

•  Attach the firm’s organogram structure for the project team

Administrative Compliance – Phase One 
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The bidders who complied administratively are considered for further evaluation on ability to 
execute the project. The assessment of functionality will be done in terms of the evaluation criteria 
and minimum threshold as specified. A bid will be disqualified if it fails to meet the minimum 
threshold for functionality as per the bid invitation. 
 
TABLE 1: Points Allocation Breakdown 

 
EVALUATION ON QUALITY/FUNCTIONALITY AND SPECIFIC GOALS: 100 

 

FUNCTIONALITY ASSESSMENT CRITERIA 

CRITERIA POINTS ALLOCATION (WEIGHT) 

1. Applicable Experience and Qualifications of personnel 30 

2. Bidder’s Experience in Similar Projects 30 

3. Plant and Equipment 30 

4. Financial standing/Ability to execute the project 
10 

OVERALL EVALUATION SCORE 100 

 

 TABLE 2: CITERIA 1: EXPERIENCE AND QUALIFICATION OF PERSONNEL (30 Points) 

 

NB: Kindly take note of the following 
 
▪ Attach Qualification and Professional registration of own staff 
▪ Originally copies of qualifications certified with Commissioner of oath 

valid for not more than six (6) months with detailed CV of personnel.  
▪ Certificates not certified will score ZERO points. 
▪ All qualifications, SACPCMP and ECSA registration to be certified with 

Commissioner of oath valid for not more than six (6) months

Functionality – Phase Two (100 points allocation) 
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FEZILE DABI DISTRICT MUNICIPALITY 

CRITERIA 1: APPLICABLE EXPERIENCE AND QUALIFICATIONS OF 
PERSONNEL WEIGHT: 30 POINTS 

 
REQUIREMENT (In Engineering field) 

POINTS 
(WEIGHT) 

ALLOCATED 
POINTS 

Construction 
Manager/ 
Construction 
Project Manager 

Construction Manager with minimum BSc or B Tech. in 
Civil Engineering with minimum 10 years’ experience 
after qualification, plus minimum 5 years’ experience 
after registration with SACPCMP as Construction 
Project Manager/Construction Manager with ECSA as  
Pr. Tech/Pr Eng. – (Max Points is 10) 

 
10 

 

Construction Manager with minimum National 
Diploma in Civil Engineering with minimum 5 years’ 
experience after qualification, plus minimum 5 years’ 
experience after SACPCMP or ECSA as Pr. Technician 
- (Max Points is 5) 

 
5 

 

Site Agent Site Agent with minimum BSc or B Tech. in Civil 
Engineering with minimum 10 years’ experience after 
qualification, plus minimum of 5 years’ experience after 
SACPCMP/ECSA (Pr Tech.) - (Max Points is 10) 

 
10 

 

Site Agent with minimum National Diploma in Civil 
Engineering with minimum 5 years’ experience after 
qualification, plus minimum 5 years’ experience 
after SACPCMP/ECSA (Pr. Technician) registration - 
(Max Points is 5) 

 
5 

 

Site Foreman 
Site Foreman with minimum National Diploma Civil for 
Civil Works , B.Tech Civil for Civil Works. 

Minimum NQF level 5 accreditation on LIC: (5 Points) 

5 
 

Construction 
Health  and 
Safety Manager 
(SACPCMP 
registration) 

Construction Health and Safety Manager with 
Diploma/Degree qualification and SACPCMP registration 
and minimum 5 years’ experience: (5 Points) 

 
5 

 

 
MAXIMUM POINTS 30 
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TABLE A3: CITERIA 2: PREVIOUS EXPERIENCE OF THE COMPANY RELEVANT 

EXPERIENCE IN SIMILAR PROJECTS FOR COMPANY 

NB: Attach Appointment Letters, Completion Certificate and Reference Letters. Projects 
in Water Reticulation related projects, not sanitation project. 
 

 
N.B : REFERENCE VERIFICATIONS ON WORK DONE AND FINANCIAL CAPABILITIES SUBMITTED 
AS SUPPORT TO THE BID APPLICATION 
 
The Municipality shall conduct independent verification: 

Contact referees using independently sourced and credible contacts details. 

Verify scope of works, contract value, project duration and performance 

The evaluation and scoring for point claimed will be subject to the following: 

• Fully Verified –Full Points will be awarded 

• Unverified- No point awarded 

• Misrepresented – Disqualification 

• The detailed verification will be conducted on   shortlisted bidders qualifying for 

functionality scoring 

 

 
 
 
 
 
 
 
 
 
 
  

CRITERIA 2: BIDDER’S EXPERIENCE IN SIMILAR PROJECTS 
WEIGHT: 30 POINTS 

REQUIREMENT 
POINTS 
(Max) 

ALLOCATED 
POINTS 

PREVIOUS EXPERIENCE OF THE 
COMPANY 

 

▪ Relevant experience in similar projects for 

Company. 

▪ Attach Appointment Letters, Reference 

Letters and Completion Certificate in with 

traceable contact person for referral 

confirmation.  

▪ The project value of work done should be 

above 10 million. Less than 10million will 

lead to no point’s allocation. 

 
5+ Projects 

 
30 

 

 
4 Projects 

 
25 

 

 
2-3 Projects 

 
20 

 

 

1 Projects 
 

15 

 

The Contractor must have experience in any 
sphere of Failure to do so will result in loss. MAXIMUM POINTS 30 
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N.B: REFRENCE VERIFICATIONS ON WORK DONE AND FINANCIAL CAPABILITIES 
 SUBMITTED AS SUPPORT TO THE BID APPLICATION. 

 
TABLE A4: CRITERIA 3: PLANT AND EQUIPMENT (30 points) 

This will be assessed against a minimum number of different types of plant and equipment required to 

successfully complete the project within the stipulated construction period as determined by the engineer. 

Access to plant may be in a form of ownership, hire or leasing arrangements, orders etc. A letter of intent from 

hiring or leasing companies stating the number and type of plant and equipment on which arrangement has 

been made must be submitted. Any changes to the lease/hire agreement must be approved by the Municipality 

prior commencement. 

NB. 50% of points will be allocated to equipment leased/hired. 

 NB.Attach proof of owner (license registration) or intend to lease/rent specific for this Bid. 
Failing to submit will result in no point allocation. 

 

The intent letter for hiring –should be on a letter head of the plant and equipment owner and 
be supported with license registration proof. Failing to submit will result no point allocation. 
 

 

 

 

 

 

 

 

 

 

 

 

Consultants Estimation 
CRITERIA 3 

(A) Plant and equipment 

required 

points 

allocation 

(B) Minimum Plant 
required 

(C) Bidder Plant 
own 

(D) Bidder Plant 
hire 

1 x Excavator 5 1   

1x TLB 5 1   

1x Tipper Truck 10 cubes 5 1   

1X Water Tanker 8000 Liters or 

more 

5 1   

1X Motor Grader 5 1   

1XRoller Compactor 5 1   

1x Front end loader  5 1   

MAXIMUM POINTS 30  
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Financial Status (10 points) 

TABLE 5: CRITERIA 4: FINANCIAL REFERENCES 

CRITERIA 4: 
FINANCIALREFERENCEWEIGHT:10POINTS 

REQUIREMENT POINTS 
(WEIGHT) 

ALLOCATED 
POINTS 

Proof of funding from an Authorized Financial Service Provider 
OR a Credit facility with a +Balance of above R 5 000 000.00 
and more. 

 
10 

 

Proof of funding from an Authorized Financial Service Provider 
OR a Credit facility with a Balance of R1 000 000.00 to R2 000 
000.00 

 
05 

 

Stamped Bank Rating 05  

MAXIMUM POINTS 10  

 

Note: Bidders are required to attach the most recent proof of funding from Registered 
Financial Institutions (Stamped Bank Rating Letter, Credit Facility letter or Bank 
Statement not older than 30 days) Failure to do so will result in no point allocation. 

NB: Bidders must score a minimum of 80 points for functionality to proceed to 

the next phase of the evaluation criterion. Only qualifying bidders will be 

evaluated further on Price and Specific Goals.
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VOLUME 2 

RETURNABLE DOCUMENTS
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FEZILE DABI DISTRICT MUNICIPALITY 

 REPLACEMENT OF AC PIPES UPVC PIPES IN FRANKFORT AND NAMAHADI 

(PHASE 1) COMPLETION WORK 

FDDM /BID: 015/2025-2026 

PART T2: RETURNABLE DOCUMENTS 

T2.1  LIST OF RETURNABLE DOCUMENTS 

T2.1.1 Valid Tax Clearance Certificate and CSD Registration Report/ Support Number 

T2.1.2 

Certified copies Company Founding Statement / Registration Certificate of the Enterprise 

showing composition of the company and Directors/Shareholder/Members Certified ID 

Copies 

T2.1.3 Company Profile 

T2.1.4 Companies Letter of Good Standing (COID) 

T2.1.5 Authority of Signatory Resolution 

T2.1.6 CIDB Registration Certificate 

T2.1.7 

Municipal rates and taxes statement or your landlord stamp with Municipal rates and taxes 

or Lease Agreement with landlord municipal rates and taxes or Affidavit with Landlord 

Municipality rates and taxes. 

T2.1.8 Joint Venture Document if applicable 

T2.1.9 Health and Safety Plan method statement 

T2.1.10 Technical Approach & Methodology and Work plan 

T2.1.11 All compulsory/ supplementary forms must be fully completed and signed that is 

 (MBD 1, 2, 4, 6.1, 8 and 9). 

The Tenderer must complete all relevant / required documents below in full and ensure they are properly signed 

and returned as part of the Tender offer:  

C1.1 Form of Offer (Pg 38 of this Tender) 

C2.2 Schedule / Bill of Quantities (Pg 45 to 61 of this Tender) 

T2.2 Returnable Schedules (Pg 62 to 74 of this Tender) 
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PART C1: AGREEMENT AND CONTRACT DATA 

C1.1  FORM OF OFFER AND ACCEPTANCE 

(Agreement) 

C1.1.1 Offer 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 

following works: 

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI. 

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender Data and 

addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the Conditions of Tender. 

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer and Acceptance, 

the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the Contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 

with the Conditions of Contract identified in the Contract Data. 

THE TOTAL OF OFFERED PRICES INCLUSIVE OF VALUE ADDED TAX IS 

……………………………………………………………………………………………………………………………………………

…………………………………………………………………………………………… Rand (in words);  

R ……………………………………. (in figures), 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 

returning one copy of this document to the Tenderer before the end of the period of validity stated in the Tender Data, 

whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the Contract 

Data. 

Signature(s)  ………………………………………… ………………………………………… 

Name(s)   ………………………………………… ………………………………………… 

Capacity  ………………………………………… ………………………………………… 

for the Tenderer  ……………………………………………………………………………………………… 

   (Name and address of organization) 

 

Name & signature of 

witness  ………………………………………… ………………………………………… 

        Date 
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C1.1.2 Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer's Offer. In 

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the, Conditions of Contract 

identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an agreement, between the Employer and 

the Tenderer upon the terms and conditions contained in this Agreement and in the, Contract that is the subject of this 

Agreement. 

The terms of the contract, are contained in 

Part T1  Tendering Procedures  

Part T2  Returnable Documents  

Part C1  Agreements and Contract Data, (which includes this Agreement)  

Part C2   Pricing Data 

Part C3  Scope of Work  

Part C4  Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts I to 4 above. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in the Tender 

Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer during this process 

of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of this Agreement. No 

amendments to or deviations from said documents are valid unless contained in this Schedule, which must be duly signed 

by the authorised representative(s) of both parties. 

The Tenderer shall within two weeks after receiving a completed copy of this Agreement, including the Schedule of 

Deviations (if any), contact the Employer's agent (whose details are given in the Contract Data) to arrange the delivery of 

any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the, Conditions of 

Contract identified in the Contract Data at, or just after, the date this Agreement comes into effect. Failure to fulfill any of 

these obligations in accordance with those terms shall constitute a repudiation of this Agreement. 

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer receives one 

fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the Tenderer (now 

Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot accept 

the contents of this Agreement, this Agreement shall constitute a binding contract between the parties, 

Signature(s)  ………………………………………… ………………………………………… 

Name(s)   ………………………………………… ………………………………………… 

Capacity  ………………………………………… ………………………………………… 

for the Employer  ……………………………………………………………………………………………… 

   (Name and address of organization) 

 

Name & signature of 

witness  ………………………………………… ………………………………………… 

        Date 
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C1.1.3 Schedule of Deviations 

Notes: 

1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 

to those permitted in terms of the Conditions of Tender, 

2. A Tenderer's covering letter shall not be included in the final contract document. Should any matter in such, letter, 

which constitutes a deviation as aforesaid become the subject of agreements reached during the process of, offer 

and acceptance, the outcome of such agreement shall be recorded here, 

3. Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or change 

to the tender documents and which it is agreed by the Parties becomes an obligation of the contract shall also be 

recorded here, 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, shall also 

be incorporated into the final draft of the Contract, 

1 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

2 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

3 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

4 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

5 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

6 Subject  ……………………………………………………………………………………… 

Details   ……………………………………………………………………………………… 

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 

accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 

Tender Data and addenda thereto as listed in the Tender Schedules, as well as any confirmation, clarification or change 

to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance It is expressly 

agreed that no other matter whether in writing, oral communication or implied during the period between the issue of the 

tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have any meaning 

or effect in the contract between the parties arising from this Agreement. 
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FOR THE TENDERER: 

Signature(s)  ………………………………………… ………………………………………… 

Name(s)   ………………………………………… ………………………………………… 

Capacity  ………………………………………… ………………………………………… 

 ……………………………………………………………………………………………… 

   (Name and address of organization) 

 

Name & signature of 

witness  ………………………………………… ………………………………………… 

        Date 

 

For the Employer: 

Signature(s)  ………………………………………… ………………………………………… 

Name(s)   ………………………………………… ………………………………………… 

Capacity  ………………………………………… ………………………………………… 

 ……………………………………………………………………………………………… 

   (Name and address of organization) 

 

Name & signature of 

Witness  ………………………………………… ………………………………………… 

        Date 
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C1.2.4: CONTRACT DATA FOR: REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT 

AND NAMAHADI (PHASE 1) – COMPLETION WORK 

PART 1 : DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract (GCC)for Construction Works, Third Edition (2015), published by the South 

African Institution of Civil Engineering, is applicable to this Contract. 

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the GCC, are applicable to this Contract :  

Compulsory Data 

Clause 1.1.1.13 

The Defects Liability Period is 12 months from the date of the Certificate of Completion. 

Clause 1.1.1.15 : 

The name of the Employer is Fezile Dabi District Municipality. 

Clause 1.2.1.2 : 

The address of the Employer is Fezile Dabi District Municipality, John Vorster road, Sasolburg, 1947 

Clause 1.1.1.16 : 

The name of the Engineer is FLAGG Consulting Engineers (Pty) Ltd. 

Clause 1.2.1.2 : 

The address of the Engineers is 6 Mark Street Frankfort, P O Box 864, Frankfort, 9830. 

Email –frankfort@flaggconsulting.co.za 

Clause 1.1.1.26 : 

The Pricing Strategy is Re-measurement Contract. 

Clause 5.3.1 : 

The documentation required before commencement with Works execution are : 

Health and Safety Plan (refer to clause 4.3) 

Initial programme (refer to clause 5.6) 

Security (refer to clause 6.2) 

Insurance (refer to clause 8.6) 

Clause 5.3.2 : 

The time to submit the documentation required before commencement with Works execution is 28 days. 

Clause 5.8.1 : 

The non-working days are Sundays. 

The special non-working days are : 

1. New Year’s Day, Human Rights Day, Good Friday, Family Day, Freedom Day, Workers’ Day, Youth Day, National 

Woman’s Day, Heritage Day, Reconciliation Day, Christmas Day, Day of Goodwill. These days will also be 

excluded from time calculations. 

2. The year break commences on 15 December 2025and ends on 6 January 2026 
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C1.2.4: CONTRACT DATA FOR: REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT 

AND NAMAHADI (PHASE 1) - COMPLETION WORKS. 

Clause 5.13.1 :  

The penalty for failing to complete the Works is R3000.00 per day. 

Clause 5.16.3 : 

The latent defect period is 10 years. 

Clause 6.10.1.5 : 

The percentage advance on materials not yet built into the Permanent Works is max 80% of invoice price. 

Clause 6.10.3 : 

The limit of retention money is 10%. 

Clause 8.6.1.1.2 : 

No plant or materials shall be supplied by the Employer. 

Clause 8.6.1.1.3 : 

The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is  

R250 000,00. 

Clause 8.6.1.3 : 

The limit of indemnity for liability insurance is R2 000 000.00. 

Clause 10.5.3 : 

The number of Adjudication Board Members to be appointed is 1. 

PART 2 : DATA PROVIDED BY THE CONTRACTOR 

Clause 1.1.1.9 : 

The name of the Contractor is …………………………………………………………………………………………………. 

Clause 1.2.1.2 : 

The Address of the Contractor is …………….…………………………………………………………………………………. 

……………………………………………………………………………………………………………………………………… 

Clause 1.1.1.14 : 

The time for achieving Practical Completion is ……………………………….. 

Clause 6.2.1 : 

The security to be provided by the Contractor shall be one of the following : 

 

  



TD-FDDM/BID: 015/2025-2026 

45 
 

PART C2: PRICING DATA 

C2.1  PRICING INSTRUCTIONS 

 Pricing instructions are incorporated in Part T1.2.1 Instructions to Tenderers; page 5 to 10. 

C2.2  SCHEDULE OF QUANTITIES 

 The Schedule of Quantities have been placed for convenience after Part T2.1 from page 45 to 61  

for the tender stage and will be incorporated as part of the contract at project implementation stage. 
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PART C2: SCHEDULE OF QUANTITIES 

C2.2  SCHEDULE OF QUANTITIES 

The schedule of quantities forms the basis on which the tenderer arrives at the offered total in the 

Form of Offer. By signing the Acceptance of the Form of Offer and Acceptance, the Employer accepts 

the Tenderers offer, and the Schedule of Quantities is then included in the Contract Agreement 

between the parties. 

C2.2.1 Preamble to Schedule of Quantities 

1.1.1 The General Conditions of Contract, the Special Conditions of Contract (if any), the Specifications 

(including the Project Specifications) and the drawings are to be read in conjunction with the 

Schedule of Quantities. 

1.1.2 a) The schedule comprises items covering the Contractor’s profit and costs of general  liabilities 

and of the supply and installation of permanent apparatus. 

c) The Tenderer is at liberty to insert a rate of his own choosing for each item in the schedule 

and his attention is drawn to the fact that the Contractor has the right, under various 

circumstances, to payment for additional works carried out and that the Engineer is obliged to 

base his assessment of the rates to be paid for such additional work on the rates inserted in 

the schedule by the Contractor. 

d) The quantities set out in the Bill of Quantities are the estimated quantities of the Works, and 

do not necessarily represent the actual amount of work to be done. The quantities certified for 

payment, and not the quantities given in the Bill of Quantities, shall be used for determining 

payments to the Contractor. The Contract Price for the completed contract shall be computed 

from the actual quantities of work done, valued at the relevant unit rates and prices. 

1.1.3 Descriptions in the Schedule of Quantities are abbreviated. 

1.1.4 The prices and rates to be inserted in the Schedule of Quantities are to be the full inclusive prices to 

the Employer for apparatus/work described under the several items.  Such prices shall cover all costs 

and expenses that may be required in and for the execution of the work described, and shall cover 

the cost of all general risks, liabilities and obligations set forth or implied in the documents on which 

the tender is based. 

1.1.5 A price or rate is to be entered against each item in the Schedule of Quantities, whether the quantities 

are stated or not.  An item against which no price is entered will be considered to be covered by the 

other prices or rates in the schedule. 

1.1.6 The contractor will be paid an amount for the item of work in the schedule of quantities which is the 

rate for the work multiplied by the quantity completed. 
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1.1.7 The units of measurement described in the Bill of Quantities are metric units. Abbreviations used in 

the Bill of Quantities are as follows :  

% = percent 

h = hour 

ha  = hectare 

kg = kilogram 

kl = kilolitre 

km = kilometer 

km-pass = kilometer-pass 

kPa = kilopascal 

kW = kilowatt 

l = liter 

m = meter 

mm = millimeter 

m2 = square meter 

m2-pass = square meter-pass 

m3 = cubic meter 

m3-km = cubic meter-kilometer 

MN = meganewton 

MN.m = meganewton-meter 

Mpa = megapascal 

No. = number 

Prov Sum = Provisional sum 

PC sum = Prime Cost sum 

R/only = Rate only 

sum = lump sum 

t = ton (1000 kg) 

W/day = Work day 
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ITEM PAYMENT DESCRIPTION UNIT  QTY   RATE   AMOUNT  

1   SECTION 1: PRELIMINARY AND GENERAL     

1,1 
 SABS 
1200 A  

FIXED COST ITEMS     

1.1.1  8.3.1  Contractual Requirements Sum 1,00   

  
 SABS 
1200 AB  

Establish facilities on site     

   8.3.2.1  a) Facilities for Engineer     

1.1.2  PS 7  
Site office, conference room, car port, toilet facilities 
and office furniture 

Prov Sum 1,00 40 000,00 40 000,00 

1.1.3  PSAB 1  Survey equipment Sum 1,00   

1.1.4   One Contract Notice Board Sum 1,00   

   8.3.2.2  b) Facilities for Contractor     

1.1.5   
Offices and stores, workshop, housing, ablution- 
and latrine facilities, plant and tools 

Sum 1,00   

1.1.6   
Water supply, electrical power, reticulation of water 
and access to site 

Sum 1,00   

1.1.7   Dealing with water for the duration of the project Sum 1,00   

    Dealing with existing services Sum 1,00   

    Compilation of As-built information Sum 1,00   

1.1.8  PS 10  Conformity with RDP requirements Sum 1,00   

1.1.8  8.3.3  
Additional Fixed Cost liabilities (particulars to be 
supplied) 

    

1.1.8.1   i) EIA/WUL Authorisation Prov Sum 1,00 80 000,00 80 000,00 

1.1.8.2   
ii) Allowance for compliance with the COVID 19 
regulations 

Sum 1,00   

1.1.8.3   
iii) Allowance for compliance with "working with 
asbestos materials" regulations 

Sum 1,00   

1.1.8.4   
iv) Provision for equipment to detect existing 
services - water and sewer, electrical and other 
cables 

Sum 1,00   

1.1.9  8.3.4  Removal of site facilities Sum 1,00   

1.1.10   Allowance for OHS & Environmental management Prov Sum 1,00 100 000,00 100 000,00 

    
ACCOMODATING TRAFFIC AND MAINTAINING 
DEVIATION 

    

    
All work within the working site for the duration of 
the project 

Sum 1,00   

1,2            8,40  TIME RELATED ITEMS     

1.2.1  8.4.1  Contractual Requirements Sum 1,00   

   8.4.2  Operate and maintain facilities on site     

   8.4.2.1  
a) Facilities for Engineer for duration of construction 
(SABS 1200 AB) 

Sum 1,00   

1.2.2  PS 7  
Site office, conference room, car port, toilet facilities 
and office furniture 

Sum 1,00   

1.2.3  PSAB 1  Survey equipment and survey assistant Sum 1,00   

1.2.4  PSAB 1  One Contract Notice Board Sum 1,00   

1.2.5   Resident Engineer: Cell phone for site purposes Prov Sum 1,00 75 000,00 75 000,00 

   8.4.2.2  
b) Facilities for Contractor for duration of 
construction 

    

1.2.6   
Offices and stores, workshop, housing, ablution- 
and latrine facilities, plant and equipment 

Sum 1,00   

1.2.7   
Water supply, electrical power, reticulation of water 
and access to site 

Sum 1,00   

    Dealing with water for the duration of the project Sum 1,00   
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    Dealing with existing services Sum 1,00   

1.2.8  8.4.3  
Construction Supervision for the duration of the 
contract 

Sum 1,00   

1.2.9  8.4.4  Company and head office overhead costs Sum 1,00   

1.2.11  8.4.5  
Additional Time Related Items (particulars to be 
provided) 

    

1.2.12   Allowance for OHS & Environmental management Prov Sum 1,00   

1.2.13   Allowance for CLO Prov Sum 1,00 175 000,00 175 000,00 

1,3   TEMPORARY WORK     

1.3.1  8.8.1  
Construction and maintenance of all access roads 
and work for the duration of the contract 

Sum 1,00   

1,5   CONTROL TESTING     

1.5.1   
Preliminary Sum allowed for laboratory tests by an 
independent laboratory when required by the 
Engineer 

Prov Sum 1,00 10 000,00 10 000,00 

1.5.2   
Percentage add on to Item 1.5.1 for overheads, 
administration and profit 

% 10 000,00   

TOTAL SECTION 1      
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2   SECTION 2: WATER MAINS          

2.1 
SABS 
1200 C 

SITE CLEARANCE     

2.1.1 8.2.1  
Clear and grub of site and remove all obstructions 
on pipeline route up to 3m wide 

m 550,00   

2.1.2   a) Girth over 600mm up to 1000mm No 2,00   

2.1.3   b) Girth over 1000mm up to 2000mm No 1,00   

2.1.4   c) Removal of the trees over 500mm up to 3000mm No 55,00   

2.2 
SABS 
1200 DB 

EXCAVATION     

2.2.1   

Excavate by MACHINE in all materials (SOFT, 
INTERMEDIATE) up to 750mm wide pipe trenches 
for water pipes only, backfill, compact and dispose 
of surplus or unsuitable material for depths of: 

    

    Over and up to     

2.2.1.1 8.3.2(a)(LI) 0.0m to 1.5m m 389,00   

2.2.1.2   1.5m to 2.3m m 870,00   

2.2.1.3   2.3m to 3,0m m -   

2.2.1.4   3,0m to 3.5m m -   

    Extra-over Item 2.2.1 for:     

2.2.2 8.3.2(b) Hard Excavation m3 700,00   

2.2.3 8.3.2(c) 
Excavate and dispose of unsuitable material from 
trench bottom 

m3 830,00   

2.2.4   

Extra-over Item 2.2.1 and 2.2.2 for hand excavation 
to expose and/or where damage may occur to 
existing services including disposal of surplus 
material and dealing with services 

m3 460,00   

2.2.5   

Sawing or cutting asphalt or cemented pavement 
layers, remove the material and dispose of it. On 
completion, reinstate the road layers to their original 
state. 

m2 480,00   

2.2.7 
8.3.4 (a) 
(LI) 

Shoring and safeguarding of trench to the 
satisfaction of the Engineer and the safety 
regulations 

m 300,00   

2.2.8 8.3.3.3 
Soilcrete backfill (7% cement) at crossings with 
existing streets and compact to 93% Mod. AASHTO 
densities were ordered by the Engineer 

m³ 100,00   

2.2.9 8.3.3.3 
Finishing off of the site on completion of the works 
to the satisfaction of the Engineer, including 
levelling off, disposal of surplus material, etc 

Sum 1,00   

    
Dealing with services that will adjoin or intersect a 
trench (Sewer Pipes, Water pipes, All electrical/ 
telephone conductors) 

Sum 1,00   

    
Reinstate road surfaces complete with all courses 
to original standard including surfacing (Tar, 
concrete and block paving) 

Sum 1,00   

2.3 
SABS 
1200 LB 

BEDDING (PIPES)     

    
Provision of selected granular material for pipe 
bedding from the following sources: 

    

2.3.1 8.2.1 Trench excavation within 2 km m3 510,00   

2.3.2 PSQ 5 Imported from borrow pit m3 150,00   

    
Provision of selected fill blanket to 200mm above 
the pipe from the following sources: 
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2.3.3 8.2.1 Trench excavation within 2km m3 250,00   

2.3.4 PSQ 5 Imported from borrow pit m3 220,00   

2.3.5 8.2.2.3 
Provision of 19mm nominal size crushed stone 
aggregate required for bedding from commercial 
source when instructed by the Engineer 

m3 370,00   

2.3.6   
Dump Rock supply and construct as per Engineer 
instruction 

m3 230,00   

    SUBSOIL DRAINAGE     

2.3.7   Excavation for subsoil drainage system m3 89,00   

2.3.8   Sythetic fibre filter fabric m2 700,00   

2.3.9   Sloted HDPE pipes m 450,00   

2.4 
SABS 
1200 L 

MEDIUM PRESSURE PIPELINES     

2.4.1   HDPE-SABS 533-1 PN 12.5     

  8.2.1 
Material supplied by client, Contractor to handle, lay 
and bed HDPE PN 12.5 pipes irrespective of depth, 
with butt welding on site. 

    

2.4.1.1   160mm Ø (149.6mm I.D.) PN 12.5 m 750,00   

2.4.1.2   250mm Ø (187mm I.D.) PN 12.5 m 500,00   

2.4.2   Steel Pipe     

2.4.1.4   
Supply & install 160 mm diameter steel water pipes, 
galvanised including brackets and HDPE to steel 
adapters. 

m 24,00   

2.4.2   UPVC-SANS 966-1 Class 12     

  8.2.1 
Supply, handle, lay and bed uPVC Class 12 pipes 
irrespective of depth, with rubber ring couplings to 
SABS 966, test and disinfect 

    

2.4.2.15   250mm Ø (232.6mm I.D.)  Class 12 m 80,00   

    DISINFECTING PIPELINES     

    
Disinfecting the new potable water pipes as per 
Clause 5.10 of SABS 1200 L 

Sum 1,00   

2.4.3   HORIZONTAL DRILLING      

2.4.3.1   
Supply and installation of pipeline using Horizontal 
Directional Drilling (HDD) beneath the existing 
railway line (±15 m) 

Sum 1,00   

2.5 
SABS 
1200 L 

SPECIALS AND FITTINGS     

  8.2.2 
Extra-over Item 2.5 for the supply, lay and bed of 
fittings with socket-ended joints/plain ended joints, 
including cut lengths disinfected 

    

2.5.1   Bends : HDPE spigot and socket ended Class 16:     

2.5.1.1   160mm dia x 11,25° No 2,00   

2.5.1.2   160mm dia x 22,5° No 4,00   

2.5.1.3   160mm dia x 45° No 4,00   

2.5.1.4   160mm dia x 90° No 3,00   

2.5.1.5   250mm dia x 11,25° No 1,00   

2.5.1.6   250mm dia x 22,5° No 1,00   

2.5.1.7   250mm dia x 45° No 3,00   

2.5.1.8   250mm dia x 90° No 3,00   

2.5.2   Adapters HDPE - AC:     

2.5.2.1   
HDPE Outside dia 160mm x AC pipe Nominal dia 
160mm 

No 1,00   
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2.5.2.2   
HDPE Outside dia 250mm x AC pipe Nominal dia 
250mm 

No 1,00   

2.5.3   
SG Iron Equal Tees Class 25: Socket-ended to fit 
HDPE pipes: 

    

2.5.3.1   160mm dia x 160mm dia T No 2,00   

2.5.3.2   250mm dia x 250mm dia T No 2,00   

2.5.4   
SG Iron Scour Tees Class 25: Socket-ended to fit 
HDPE pipes drilled to SABS 1123 Table 16: 

    

2.5.4.1   
160mm dia x 160mm dia T (Branch dia = 100mm 
NB) 

No 1,00   

2.5.4.2   
250mm dia x 250mm dia T (Branch dia = 100mm 
NB) 

No 1,00   

2.5.5   
SG Iron Hydrant Tees Class 25: to fit HDPE pipes 
drilled to SABS 1123 Table 16: 

    

2.5.5.1   
160mm dia x 160mm dia T (Branch dia = 80mm 
NB) 

No 1,00   

2.5.5.2   
250mm dia x 250mm dia T (Branch dia = 80mm 
NB) 

No 1,00   

2.5.6   
SG Iron Flanged adaptors Class 25 to fit HDPE 
pipes drilled to SABS 1123 Table 16: 

    

2.5.6.1   160mm dia No 1,00   

2.5.6.2   250mm dia No 1,00   

2.5.7   
S.G Iron Class 25 Reducers Socket-ended to fit 
HDPE pipes: 

    

2.5.7.1   250mm dia x 160mm dia Reducer No 1,00   

2.5.7.2   250mm dia x 200mm dia Reducer No 1,00   

2.5.8   
Bends: Steel Fabricated Class 25 (Epoxy Coated) 
plain ended to fit HDPE pipes: 

    

2.5.8.1   160mm dia x 11,25° No 1,00   

2.5.8.2   160mm dia x 22,5° No 2,00   

2.5.8.3   160mm dia x 45° No 3,00   

2.5.8.4   160mm dia x 90° No 5,00   

2.5.8.5   250mm dia x 11,25° No 2,00   

2.5.8.6   250mm dia x 22,5° No 1,00   

2.5.8.7   250mm dia x 45° No 1,00   

2.5.8.8   250mm dia x 90° No 1,00   

2.5.9   
Steel Fabricated Reducing Tees Class 25 (Epoxy 
Coated) : Plain-ended to fit HDPE pipes: 

    

2.5.9.1   200mm dia x 160mm dia Reducing T No 1,00   

2.5.9.2   200mm dia x 110mm dia Reducing T No 1,00   

2.5.9.3   160mm dia x 110mm dia Reducing T No 6,00   

2.5.10   
Steel Fabricated Flanged adaptors Class 25 Plain-
ended to fit HDPE pipes:  

    

2.5.10.1   160mm dia F.A. No 7,00   

2.5.10.2   250mm dia F.A. No 2,00   

2.5.11   
Steel Fabricated Reducers Class 25 Plain-ended to 
fit HDPE pipes: 

    

2.5.11.1   200mm dia x 160mm dia Reducer No 1,00   

2.5.11.2   200mm dia x 110mm dia Reducer No 1,00   
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2.5.11.3   160mm dia x 110mm dia Reducer No 8,00   

2.5.12   
Steel Fabricated End caps Class 25 Plain-ended to 
fit HDPE pipes: 

    

2.5.12.1   160mm dia End Cap No 8,00   

2.5.12.2   250mm dia End Cap No 2,00   

2.5.13   
Material Supplied by client, Contractor to install 
Steel Fabricated Viking Johnson Couplings Class 
25: 

    

2.5.13.1   160mm dia Coupling No 22,00   

2.5.13.2   250mm dia Coupling No 12,00   

2.6   GATE VALVES      

  8.2.3 

Material supplied by client contractor to install 
Flanged Gate valves Class PN 16 anticlockwise 
closing, non-rising spindle with cap top according to 
SABS 665 (AVK, VAG, or similar approved) 

    

2.6.1   160 mm dia No 4,00   

2.6.2   250 mm dia No 4,00   

2.6.2.1   
Supply and install valve boxes (Type B - 160Ø-
250Ø valve sizes) with Securex-Y-560-C cover 
complete as shown on standard water drawings 

No 6,00   

2,7   CONCRETE THRUST BLOCKS     

2.7.1   
ANCHOR BLOCKS FOR PIPES UP TO 300mm 
diameter 

    

2.7.1.1 8.2.11 
15 MPa concrete anchor blocks for water pipes 
including all shuttering, excavation, etc as shown on 
drawings 

m3 30,00   

2.7.2   
ANCHOR BLOCKS FOR PIPES 160 - 250mm 
diameter 

    

    EARTHWORKS (Small Works)     

2.7.2.1   

Excavate in all materials 600mm wider than 
structure for sub-structure of valve chamber, backfill 
and compact to 93% Mod. AASHTO density, 
dispose of surplus material 

m3 28,00   

2.7.2.2   
Extra-over Items 3.1.1 to 3.1.2 for excavation in 
hard rock 

m3 36,00   

  
SABS 
1200 GA 

CONCRETE     

    Structural     

2.7.2.3   Strength concrete 25 MPa/19mm to: m3 15,00   

    FORMWORK     

2.7.2.4   Rough (floor walls below ground) m2 30,00   

2.7.2.5   Smooth vertical and horizontal m2 35,00   

    Reinforcement     

    Mild steel bars     

2.7.2.6   10mm dia t 1,90   

    High-tensile steel bars     

2.7.2.7   10mm dia t 1,90   

2.7.2.8   12mm dia t 1,90   

2.7.2.9   16mm dia t 1,90   

    Unformed surface finishes     

2.7.2.10   50mm Blinding layer m2 21,00   
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    Wood-float finish to:     

2.7.2.11   250mm Wide top of walls m2 14,00   

2,8   BULK WATER METERS     

2.8.2   BULK WATER METERING (FIXED METERS)     

    

Provide all the materials, labour etc for the 
construction of a typical (Type 1 - extruding water 
meter) extruding bulk water meter reading point 
complete (all fittings such Y-strainer, swing check 
valve, reducers etc) as shown on standard 
drawings for the following pipe sizes:  

    

    
Note:160 mm and 250 mm flow meters will be 
supplied by the Client and are excluded from this 
item. 

    

2.8.2.1   160mm flow meter No 1,00   

2.8.2.2   250mm flow meter No 1,00   

2,9   PIPELINE MARKERS     

2.9.1   

Supply all labour and material for concrete pipeline 
markers as per the water general details. Concrete 
markers to be supplied at change of horizontal 
direction 

No 16,00   

2.10   CONNECTION TO EXISTING WATER NETWORK     

2.10.1   

Connecting new line with the pumps at existing 
water works including all necessary fittings and 
breaking of concrete and grouting as shown on 
drawing 

sum 1,00   

2.10.2   

Supply all labour and material (fittings) to connect to 
main supply pipeline including excavation backfill, 
disposal of surplus material, cutting of pipes and 
moving of fittings and making good  

Prov Sum 1,00 50 000,00 50 000,00 

TOTAL SECTION 2       
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3   SECTION 3: EXISTING PROVINCIAL ROAD 
CROSSING  

        

    Dealing with Existing Provincial Road Crossing as 
Per Drawing F0078-B203 

    

3.1 SABS 
1200DM 

EARTHWORKS (Roads, Subgrade)     

3.1.0 8.3.4 Cut to fill and compact to 90% Mod. AASHTO 
density 

m3 150,00   

3.1.1 8.3.4 Borrow to fill and compact to 90% Mod. AASHTO 
density (behind kerbs etc.) m3 150,00   

3.1.3 8.3.7 Cut to stockpile m3 90,00   

3.1.4   Supply and install a 550 mm CL D100 Concrete 
Sleeve grouted with 5 Mpa Slury mix  

m 59,00   

3.1.2 8.3.3 ROADBED     

3.1.2.1   Treatment / Preparation of road-bed material and 
compaction of material to: 

    

3.1.2.1.1   1) Minimum of 90% of Mod. AASHTO density 
(Layer thickness: 150mm) 

m3 80,00   

3.1.3   SUBGRADE     

3.1.3.1   Material obtained from a commercial source:     

3.1.3.2   G7 / GS / 15 / 12 Compacted to 90% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 80,00   

3.1.5 8.3.5 SELECTED LAYER     

3.1.5.1   Material obtained from a commercial source:     

3.1.5.2   G7 / GS / 15 / 12 Compacted to 93% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 80,00   

3.2 SABS 
1200ME 

SUBBASE     

3.2.1 8.3.3 
PSME 2.1 

Material obtained from a commercial source:     

3.2.1.1   C4 / SG / 1000 / 12 Compacted to 97% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 80,00   

3.2.1.2   a) Portland Cement t 3,20   

3,3 SABS 
1200 MF 

BASE     

3.3.1 8.3.3 
PSMF 1.1 

Material obtained from a commercial source:     

3.3.1.1   G1 / GCS / 80 / 4 COMPACTED TO 88%-86% OF 
APPARENT DENSITY 

m3 30,00   

3.5 SABS 
1200 MH 

ASPHALT BASE AND SURFACING     

    Prime Coat     

3.5.1   MC - 30 cutback bitumen litre 100,00   

  8.5.3 Tack Coat     

3.5.2   60% Cationic bitumen emulsion litre 50,00   

3.5.3   Place 40mm thick continuously graded TPA-
medium Asphalt surface with 60/70 Pen. Bitumen 
as binder 

m² 90,00   

3.6  
Dealing with traffic for the duration of Construction 
of the road Crossing 

Sum 1,00   

TOTAL SECTION 3   
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4   SECTION 4: WATER NETWORK         

4.1 
SABS 
1200 C(LI) 

SITE CLEARANCE     

4.1.1 8.2.1  
Clear and grub of site and remove all obstructions on 
pipeline route up to 3m wide 

m2 - Rate Only  

4.1.2   a) Girth over 600mm up to 1000mm No 1,00   

4.1.3   b) Girth over 1000mm up to 2000mm No 1,00   

4.1.4   c) Girth over 2000mm up to 3000mm No 1,00   

4.2 
SABS 
1200 DB 

EXCAVATION     

    

Excavate by HAND in all materials (soft to 
intermediate) up to 750mm wide pipe trenches for 
water pipes only, backfill, compact and dispose of 
surplus or unsuitable material for depths of: 

    

    Over and up to  -   

4.2.1. 8.3.2(a)(LI) 0.0m to 1.5m m 5558,00   

    Extra-over Item 3.1.1 for:     

4.2.2 8.3.2(b) Hard Excavation m3 616,00   

4.2.3 8.3.2(c) 
Excavate and dispose of unsuitable material from 
trench bottom 

m3 800,00   

    

Excavate by HAND in all materials suitable for hand 
excavation for trenches up to 600mm wide pipe 
trenches for water pipes only, backfill, compact and 
dispose of surplus or unsuitable material for depths 
of: 

    

    Over and up to     

3.2.4 
PSDB 
3.4(LI) 

0.0m 1.0m m -   

3.2.5 
PSDB 
3.4(LI) 

1.0m 1.5m m -   

3.2.6   Extra-over Items 3.1.4 to 3.1.5 for:     

4.2.6.1 PSDB 3.4 Intermediate excavation m3    

4.2.6.2 PSDB 3.4 Hard excavation m3    

4.2.6.3   

Extra-over Item 3.1 for hand excavation to expose 
and/or where damage may occur to existing services 
including disposal of surplus material and dealing with 
services 

m3 285,00   

4.2.6.4   
Sawing or cutting asphalt or cemented pavement 
layers 

m2 300,00   

4.2.6.5   
Dealing with services that will adjoin or intersect a 
trench (Sewer Pipes, Water pipes, All electrical/ 
telephone conductors) 

Sum 1,00   

4.2.6.6   
Reinstate road surfaces complete with all courses 
(Layer works) to original standard as per Engineer 
instruction Only 

Prov.Sum 1,00 400 000,00 400 000,00 

4.3 
SABS 
1200 
LB(LI) 

BEDDING (PIPES)      

    
Provision of selected granular material for pipe 
bedding from the following sources: 

    

4.3.1 8.2.1(LI) Trench excavation within 2 km m3 660,00   

4.3.2 PSQ 5 Imported from borrow pit m3 250,00   

    
Provision of selected fill blanket to 200mm above the 
pipe from the following sources: 
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4.3.3 8.2.1(LI) Trench excavation within 2km m3 760,33   

4.3.4 PSQ 5 Imported from borrow pit m3 370,00   

4.3.5 8.2.2.3 
Provision of 19mm nominal size crushed stone 
aggregate required for bedding from commercial 
source when instructed by the Engineer 

m3 56,00   

    
Dump Rock supply and construct as per Engineer 
instruction 

m3 150,00   

4.4 
SABS 
1200 L (LI) 

MEDIUM PRESSURE PIPELINES     

    uPVC Class 12 (SABS mark)     

    
Supply, handle, lay and bed uPVC Class 12 pipes 
irrespective of depth, with rubber ring couplings to 
SABS 966, test and disinfect 

    

4.4.1 8.2.1(LI) 63mm dia m 615,00   

4.4.2 8.2.1(LI) 75mm dia m 1 888,00   

4.4.3 8.2.1(LI) 90mm dia m 1 083,30   

4.4.4 8.2.1(LI) 110mm dia m 583,80   

4.4.5 8.2.1(LI) 160mm dia  m 75,00   

4.4.6   
Material supplied by client, Contractor to handle, lay 
and bed uPVC Class 12 pipes with rubber ring 
couplings to SABS 966, test and disinfect 

    

4.4.7 8.2.1(LI) 75mm dia m 1 482,00   

4.4.8 8.2.1(LI) 90mm dia m 1 002,00   

4.4.9 8.2.1(LI) 110mm dia m 276,00   

    DISINFECTING PIPELINES     

    
Disinfecting the new potable water pipes as per 
Clause 5.10 of SABS 1200 L 

Sum 1,00   

4.5 
SABS 
1200 L(LI) 

SPECIALS AND FITTINGS     

    
Extra-over Item 3.3 for the supply, lay and bed of 
fittings with socket end joints, including cut lengths, 
disinfected 

% 25 000,00   

4.6   GATE VALVES     

    
Supply and install Flanged Gate valves Class PN-16 
anti-clockwise closing, non-rising spindle with cap top 
according to SABS 665 

    

4.6.1 8.2.3 63mm dia No 10,00   

4.6.2 8.2.3 75mm dia No 10,00   

4.6.3 8.2.3 90mm dia No 10,00   

4.6.4 8.2.3 110mm dia No 10,00   

    

Material supplied by client, Contractor to install 
Flanged Gate valves Class PN-16 anti-clockwise 
closing, non-rising spindle with cap top according to 
SABS 665 

    

4.6.5 8.2.3 75mm dia No 5,00   

4.6.6 8.2.3 90mm dia No 5,00   

4.6.7 8.2.3 110mm dia No 10,00   

4.7 8.2.3 
Material Supplied by client Contractor to install valve 
boxes with Blue Thermoplastic Covers complete as 
shown on drawings 

No 16,00   

4.8   FIRE HYDRANTS     
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4.8.1 8.2.5 
Supply and install underground Woodlands" Type fire 
hydrants with 65mm dia bayonet outlet with quick 
release coupling complete as shown on drawings" 

No 12,00   

4.8.2 8.2.11 
15 MPa concrete anchor blocks for water pipes 
including all shuttering, excavation, etc as shown on 
drawings 

m3 7,50   

4.9 
SABS 
1200 
LF(LI) 

HOUSE CONNECTIONS     

    
Supply and install polypropylene saddles for erf 
connections. Outlet standard 25mm dia BSP thread. 
Saddles to fit the following pipes: 

    

4.9.1 (LI) 63mm -110mm dia uPVC Class 12 No 549,00   

4.9.2 (LI) 110mm-160mm dia uPVC Class 12 No 336,88   

4.9.3 (LI) 200mm dia uPVC Class 12 No    

4.9.4 (LI) 250mm dia uPVC Class 12 No    

    
Supply and install HDPE Type IV Class 12 erf 
connections complete as shown on drawings, 
including excavation, backfilling, excluding saddles 

    

4.9.5 8.2.5(LI) 
25mm dia Double erf connection between 5m and 
30m long 

No 591,00   

4.9.6 8.2.5(LI) 
20mm dia Single erf connection between 5m and 30m 
long 

No 44,00   

4.9.7 8.2.5(LI) 25mm dia Double erf connection shorter than 5m No 276,00   

4.9.8 8.2.5(LI) 20mm dia Single erf connection shorter than 5m No 59,10   

    FINISHING      

  
PSD 
8.3.14 

Repair ALL sidewalks/Entrance (Concrete, paving 
block) as per Original State during completion of 
works 

Sum 1,00   

4.10   CONNECTION TO EXISTING WATER NETWORK     

4.10.1   

Supply all labour and material to connect to main 
supply pipeline including excavation backfill, disposal 
of surplus material, cutting of pipes and moving of 
fittings and making good 

Sum 1,00   

4.10.2   

Supply, delivery, off-loading in good condition and 
install water meters complete with all fittings at 
various areas in Frankfort/Namahadi, as per drawing 
specification (Domestic water meters) 

No 650,00   

4.10.3   

Material supplied by Client Contractor to install water 
meters complete with all fittings at various areas in 
Frankfort/Namahadi, as per drawing specification 
(Domestic water meters) 

No 30,00   

4.10.4   
Repairing of Sewer/Water /Electricity during 
construction if damaged (Liasing with owner 
infrastructure before repairing for specifications) 

Sum 1,00   

4.10.5   

Water Truck Tankers 10 000 litres Supply, delivery, 
clean water as when it required during construction 
on affected Areas (for duration of project) including all 
necessary fittings as required (Frankfort/Namahadi) 

Sum 1,00   

  TOTAL SECTION  4     
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ITEM PAYMENT DESCRIPTION UNIT  QTY   RATE   AMOUNT  

5 
SABS 
1200 L 

SECTION 5: AIR VALVE AND SCOUR VALVE 
CHAMBERS 

        

5.1.1 8.4.3 Structural Concrete 25 MPa     

5.1.2   Air valve chambers m³ 40,00   

5.1.3   Scour valve chambers m³ 29,00   

5.1.4 8.4.4 Unformed Surface Finishes     

5.1.5   a) Wood-floated finish m² 53,00   

5.1.6   b) Steel-floated finish m² 53,00   

5.2   PIPE SPECIALS     

  
SABS 
1200 L 

SPECIALS & FITTINGS:  Mild Steel Pipe and Fittings 
(Wall Thickness = 4mm) as indicated on Pipe 
Schedule Drawings. Flanges Drilled to SABS 1123 
1600/3. Manufacturer's standard epoxy coating) 

    

5.2.1   
C1 - Mild Steel Flange Adapter to suit 160mmØ 
HDPE PN12.5 

No 2,00   

5.2.2   
C2 - 160mmØ Mild steel distance piece with thrust 
ring 

No 3,00   

5.2.3   C3 - 160mmØ x 160mmØ Mild steel equal tee No 4,00   

5.2.4   C3.1 - 160mmØ Flanged mild steel distance piece No 2,00   

5.2.5   C3.2 - 160mmØ RSV gate valve No 2,00   

5.2.6   C3.3 - 160mmØ Air Valve No 2,00   

5.2.7   
B1 - Mild Steel Flange Adapter to suit 250mmØ 
HDPE PN12.5 

No 1,00   

5.2.8   B4 - 250mmØ RSV gate valve No 1,00   

5.2.9   B5 -200mmØ Mild steel distance piece with thrust ring No 1,00   

5.2.10   
B6 - Mild Steel Flange Adapter to suit 250mmØ 
HDPE PN12.5 

No 1,00   

5.2.11   
D1 - Mild Steel Flange Adapter to suit 160mmØ 
HDPE PN12.5 

No 2,00   

5.2.12   
F1 - Mild Steel Flange Adapter to suit 110mmØ 
HDPE PN12.5 

No 1,00   

5.2.13   F2 - 250mmØ x 160mmØ Mild steel reducing tee No 1,00   

5.2.14   
F3 - 250mmØ Mild steel distance piece with thrust 
ring 

No 1,00   

5.2.15   F4 - 250mmØ RSV gate valve No 2,00   

5.2.16   
F5 - 250mmØ Mild steel distance piece with thrust 
ring 

No 1,00   

    
Contractor to only install special tittings, Material 
supplied by Client 

    

5.2.17   C3.2 - 160mmØ RSV gate valve No 3,00   

5.2.18   C3.3 - 160mmØ Air Valve No 3,00   

5.2.19   
B1 - Mild Steel Flange Adapter to suit 250mmØ 
HDPE PN12.5 

No 1,00   

5.2.20   B4 - 250mmØ RSV gate valve No 3,00   

5.2.21   F4 - 250mmØ RSV gate valve No 1,00   

5.3 
SABS 
1200 HA 

METALWORK     

5.3.1 8.3.3 Access Ladders     

5.3.1.1   
Internal Ladder ex Mild Steel Grade 304 (According to 
drawings). Ladder to be priced on an average height 
of 1,5m. 

No 3,00   
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ITEM PAYMENT DESCRIPTION UNIT  QTY   RATE   AMOUNT  

5.3.1.2 8.3.1 
Ventilator 1: ex Mild Steel Grade W350: Pipes, 
Rounds and Flats all Hot dip Galvanized (According 
to drawings) 

No 5,00   

TOTAL SECTION 5       
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ITEM PAYMENT DESCRIPTION UNIT  QTY   RATE   AMOUNT  

6   
SECTION 6: REINSTATING OF ROADS (ROAD 
CROSSINGS) 

      

6.1 
SABS 
1200DM 

EARTHWORKS (Roads, Subgrade)     

6.1.1 8.3.4 
Cut to fill and compact to 90% Mod. AASHTO 
density 

m3 150,00   

6.1.2 8.3.4 
Borrow to fill and compact to 90% Mod. AASHTO 
density (behind kerbs etc.) 

m3 150,00   

6.1.3 8.3.7 Cut to spoil  m3 150,00   

6.1.4 8.3.7 Cut to stockpile m3 200,00   

6.1.2 8.3.3 ROADBED     

6.1.2.1   
Treatment / Preparation of road-bed material and 
compaction of material to: 

    

6.1.2.1.1   
1) Minimum of 90% of Mod. AASHTO density 
(Layer thickness: 150mm) 

m3 150,00   

6.1.3   SUBGRADE     

6.1.3.1   Material obtained from a commercial source:     

6.1.3.2   
G7 / GS / 15 / 12 Compacted to 90% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 150,00   

6.1.5 8.3.5 SELECTED LAYER     

6.1.5.1   Material obtained from a commercial source:     

6.1.5.2   
G7 / GS / 15 / 12 Compacted to 93% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 150,00   

6.2 
SABS 
1200ME 

SUBBASE     

5.2.1 
8.3.3 
PSME 2.1 

Material obtained from a commercial source:     

5.2.1.1   
C4 / SG / 1000 / 12 Compacted to 97% of Mod. 
AASHTO Density (Layer thickness: 150mm) 

m3 120,00   

5.2.1.2   a) Portland Cement t 7,20   

6,3 
SABS 
1200 MF 

BASE     

6.3.1 
8.3.3 
PSMF 1.1 

Material obtained from a commercial source:     

6.3.1.1   
G1 / GCS / 80 / 4 COMPACTED TO 88%-86% OF 
APPARENT DENSITY 

m3 60,00   

6.5 
SABS 
1200 MH 

ASPHALT BASE AND SURFACING     

    Prime Coat     

6.5.1   MC - 30 cutback bitumen litre 300,00   

  8.5.3 Tack Coat     

6.5.2   60% Cationic bitumen emulsion litre 100,00   

6.5.3   
Place 40mm thick continuously graded TPA-
medium Asphalt surface with 60/70 Pen. Bitumen 
as binder 

m² 400,00   

6.6   RELOCATING EXISTING SERVICES Prov Sum 1,00 150 000,00 150 000,00 

TOTAL SECTION 6      
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C2.2.2 Summary of Schedules 

CIVIL SECTION DESCRIPTION AMOUNT 

1 

2 

3 

4 

5 

6 

Preliminary and General 

Water Mains 

Existing Provincial Road Crossing 

Water Networks 

Air Valve and Scour Valve Chamber 

Reinstating Roads (Road Crossing) 

R   

R   

R   

R  

R  

R 

SUBTOTAL  

Contingencies: Allow 10% 

R   

R   

SUBTOTAL  

Escalation: 5% CPA will be used 

R   

R   

SUBTOTAL 

Add Value Added Tax (15%) 

R   

R   

TOTAL CARRIED TO FORM OF TENDER R   

 

TIME FOR COMPLETION:  …………. weeks 

DATE: ………………………….    SIGNATURE: ………………………………. 

Capacity of Signatory in Organization:  ………………………………………………… 

BANKING DETAILS 

Bank:   …………………………………………………………….. 

Branch:  …………………………………………………………….. 

Clearance No.:  …………………………………………………………….. 

Account No.:  …………………………………………………………….. 

Phone Number of Branch: ………………………………………………………. 
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T2.2  RETURNABLE SCHEDULES  

T2.2.1: AUTHORITY OF SIGNATORY 

T2.2.1.1:  

Signatories for Companies shall establish their authority by attaching a copy of the relevant Resolution of the 

Board of Directors, duly signed and dated, to this form.  An example is shown below: 

"By Resolution of the Board of Directors at a meeting on ……………………………………………………… 20 …. 

Mr. ……………………………………………………………………  has been duly authorized to sign all documents 

In connection with Tender No. ……… of …………………………………………………………..……… on behalf of 

(block capitals) …………………………………………………………………………………………………………..… 

..………………………………………………………………………………………………………………………… 

SIGNED ON BEHALF OF COMPANY:..……….……………………………………………………………………… 

.…………………………………………………………………………………………………………………………… 

IN HIS CAPACITY AS : ……………………………………………….. 

SIGNATURE OF SIGNATORY : ……………………………………………….. 

T2.2.1.2: SIGNATORIES FOR CLOSE CORPORATION 

We, the undersigned, being the key members in the business trading as..………………………………………… 

hereby authorize Mr. / Ms. ……………………………………………….., to sign all documents in connection with 

the tender and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the 

direction of the affairs of the Close Corporation as a whole.  
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T2.2.1.3  : SIGNATORIES FOR JOINT VENTURE 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize  

Mr. / Ms. ……………………………………………….., authorized signatory of the company 

………………………………………………………………………. , acting in the capacity of lead partner, to sign all 

documents in connection with the tender offer and any contract resulting from it on our behalf. 

NAME OF FIRM ADDRESS AUTHORISING SIGNATURE, 

NAME & CAPACITY 

Lead partner   

   

   

   

 

T2.2.1.4: SIGNATORIES FOR OTHER CONCERN 

We, the undersigned, being the key members in the business trading as..………………………………………… 

hereby authorize Mr. / Ms. ……………………………………………….., to sign all documents in connection with 

the tender and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE : This certificate is to be completed and signed by all of the key members upon whom rests the 

direction of the affairs of the Concern as a whole. 
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T2.2.2: SCHEDULE OF PLANT AVAILABLE 

The Tenderer's attention is drawn to the various sections of the Specifications. 

The Tenderer shall state below which plant would be immediately available, which plant would be available from 

orders for plant outstanding, and which further plant would be acquired for the work should the Tenderer be 

awarded the Contract. 

(a) Plant immediately available for this work:  

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

(b) Plant on order and which will be put on the work on arrival:  

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

 (c) Plant that will be acquired for the work if Tender is accepted:  

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

  ......................................................................................................................................................................... 

 

 

TENDERER : ………………………………………   DATE : ……………………………………… 

 

  



TD-FDDM/BID: 015/2025-2026 

66 
 

T2.2.3: PREVIOUS EXPERIENCE OF TENDERER 

The Tenderer shall, in the schedule hereunder, list all work, of a similar nature to that contained in this Contract, 

which has been carried out by him during the last three years. 

EMPLOYER DESCRIPTION OF WORK APP. VALUE OF WORK YEAR OF COMPLETION 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 

 

TENDERER: ………………………………………   DATE: ………………………………………. 
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T2.2.4: DAYWORK SCHEDULE 

The Tenderer shall complete this Annexure in every respect. 

The rates and prices given below shall be utilized in settling any claim or claims for which no comparable rate is 

available in the Schedule of Quantities. 

The Tenderer will be required to prove that such rates and prices are reasonable. 

1. MATERIAL 

 ◼ Cement Per 50kg pocket delivered  .......................................... 

 ◼ Sand Per cubic metre delivered  .......................................... 

 ◼ 38mm - Nom. stone Per cubic metre delivered  .......................................... 

 ◼ 19mm - Nom. stone Per cubic metre delivered  .......................................... 

 ◼ 13mm - Nom. stone Per cubic metre delivered  .......................................... 

 ◼ Clay face bricks Per 1000 delivered  .......................................... 

 ◼ Engineering clay bricks Per 1000 delivered  .......................................... 

▪ Reinforcement  Per ton delivered  .......................................... 

  

2. LABOUR 

 ◼ Foreman Per week  .......................................... 

 ◼ Ass Foreman Per week  .......................................... 

 ◼ Steel Erectors Per hour   .......................................... 

 ◼ Sheet Layers Per hour  .......................................... 

 ◼ Carpenters Per hour   .......................................... 

 ◼ Painters Per hour   .......................................... 

 ◼ Gangers Per hour  .......................................... 

 ◼ Unskilled labour Per day   .......................................... 

 ◼ Plumbers Per day  .......................................... 

 ◼ Brick layers Per day   .......................................... 

 The above wages and rates shall allow for the gross remuneration of workmen and foremen and the 

nett cost of materials actually used. These rates shall be subject to the markup percentages stated in 

the Contract data as required under Clause 40(4)b of the General Conditions of Contract. 
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3. TRANSPORT 

 Rate per cubic meter per kilometer as 

 ◼ Measured in vehicle ................................................... 

 ◼ Rate per metric ton per kilometer ................................................... 

 No percentage allowance shall be added to rates for transport. 

4. PLANT 

The Contractor is to provide rates for any equipment and plant he may consider necessary for the 

execution of any daywork he may encounter.  Rates stated here shall include all profit, etc.  These 

rates will be deemed to include the cost of operator/s if any. In the event of plant used for which no 

rates are mentioned hereunder, the costs will be held as the average of the rates supplied by three 

recognized plant hire specialists including an extra over of 15%. 

DESCRIPTION OPERATING 

TARIFF 

STANDING TIME 

TARIFF 

Backactor .....................................................  

Backactor .....................................................  

Backactor .....................................................  

Backactor Case  ..........................................  

Backactor .....................................................  

Loader  .........................................................  

Tippers …. m3 ..............................................  

Compressor  ....................................... c.f.m. 

Grader  .........................................................  

Bulldozer  .....................................................  

Bulldozer  .....................................................  

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

Per hour 

  

 

 

TENDERER : ………………………………………   DATE : …………………………………… 
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T2.2.5: STATUS OF CONCERN SUBMITTING THE TENDER 

1. GENERAL 

State whether the tenderer is a company, a closed corporation, a partnership or a one-man 

concern) 

(Make an X in the appropriate space hereunder) 

Company  Closed Corporation  Joint Venture   Other  

2. INFORMATION TO BE PROVIDED (Block letters) 

2.1 IF THE TENDERER IS A COMPANY : 

(a) Affix a certified copy of the Certificate of Incorporation to this page 

(b) List of Directors 

   .............................................................................................................................................................  

   .............................................................................................................................................................  

2.2 IF THE TENDERER IS A CLOSED CORPORATION: 

(a) Affix a certified copy of the Founding Statement to this page 

(b) List of Members 

   .............................................................................................................................................................  

   .............................................................................................................................................................  

2.3 IF THE TENDERER IS A JOINT VENTURE: 

(c) Affix a certified copy of the relevant status documents of concern to this page 

(d) List the firms forming part of the Joint Venture 

   .............................................................................................................................................................  

   .............................................................................................................................................................  

2.4 IF THE TENDERER IS ANY OTHER: 

Provide full particulars and description for type of concern 

  ........................................................................................................................................................................  

TENDERER : ………………………………………   DATE : ………………………………………
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T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE 

Tenderers shall provide their preliminary programme and estimated cash flow for the contract period including a provision for expected escalation but  

excluding contingencies. 

 ACTIVITY WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 26 27 28 

1                              

2                              

3                              

4                              

5                              

6                              

7                              

8                              

9                              

10                              

11                              

12                              

13                              

14                              

15                              

CASH FLOW        
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T2.2.6: PRELIMINARY PROGRAMME / CASH FLOW SCHEDULE 

 

 

TENDERER: ………………………………………..          DATE: …………………………………… 

 ACTIVITY WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS WEEKS 

29 30 31 32 33 34 35 36 37 38 39 40 41 42 43 44 45 46 47 48 49 50 51 52 53 54 55 56 

16                              

17                              

18                              

19                              

20                              

21                              

22                              

23                              

24                              

25                              

26                              

27                              

28                              

29                              

30                              

CASH FLOW        
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T2.2.7: SUB-CONTRACTORS SCHEDULE 

Should the Tenderer decide to execute certain portions of the work by employing additional subcontractors, this 

schedule must be completed. 

NAME AND ADDRESS OF 

SUBCONTRACTOR 

PORTION OF WORK TO BE 

DONE BY SUB-CONTRACTOR 

VALUE OF WORK 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

 

 

TENDERER: ………………………………………  DATE: ………………………………………… 
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T2.2.8: LABOUR SCHEDULE 

The tenderer shall indicate in this schedule the number of site personnel to be employed on this project. 

DESCRIPTION NON LOCAL LABOUR LOCAL LABOUR 

  MEN WOMEN YOUTH 

Contracts Manager : 

 Name :  ......................................................  

 Qualifications :  .........................................  

Site Agent : 

 Name :  ......................................................  

 Qualifications :  .........................................  

Foreman 

Technical Personnel 

Administrative Personnel  

Artisans  

Skilled Labour 

Unskilled Labour 

    

TOTAL NUMBER OF PERSONNEL   

 

DESIGNATION NAME 
QUALIFICATIONS 

Tertiary and/or NQF 
EXPERIENCE 

AND PRESENT OCCUPATION 

Contracts Manager (min NQF 7) 

Site Agent (min > 5 years or NQF 7) 

Technical Personnel 
(min >3 years or NQF 4) 

   

   

   

Construction supervisor 

(give designation) 
(min >3 years or NQF 4) 

   

   

Other key staff 

(give designation) 

   

   

   

NQF-Is the National Qualification Framework in South African Qualification Authority which can be contacted at www.saqa.org.za 

 

 

TENDERER: ………………………………………  DATE: ………………………………………… 
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T2.2.9: ALTERATIONS BY TENDERER 

Should the Tenderer desire to make any departures from or modifications to the General Conditions of 

Contract, Specification, Schedule of Quantities or Drawings, or to qualify his tender in any way, he shall set 

out his proposals clearly hereunder or alternatively state them in a covering letter attached to his tender and 

referred to hereunder, failing which the tender will be deemed to be unqualified. 

PAGE CLAUSE OR ITEM 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

TENDERER: ………………………………………  DATE: ………………………………………… 
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T2.2.10: CERTIFICATE OF TENDERER’S VISIT TO THE SITE 

 

This is to certify that I,  ................................................................................................................................................. 

 ..............................................................................................................................................................  Contractor, of 

 ...................................................................................................................................................................................... 

 ...........................................................................................................................................................  In the company 

of .....................................................................................................................................................  visited the site on 

(date)  ................................................................................................................................  having previously studied 

the Contract Documents, I carefully examined the site. 

I further certify that I am satisfied with the description of this work and explanations given by the said Engineer 

and that I understand perfectly the work to be done, as specified and implied, in the execution of this Contract. 

WITNESS: 

1. ……………………………………     ………………………………. 

         TENDERER 

WITNESS: 

1. ……………………………………     ………………………………. 

         ENGINEER 
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VOLUME 3 

CONTRACT 
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C1.2   CONTRACT DATA  

C1.2.1 SCHEDULE OF CONTRACT DOCUMENTS 

THE FOLLOWING DOCUMENTS FORM PART OF THIS CONTRACT: 

1. “General Conditions of Contract for Construction Works, Third Edition (2015)” prepared under the 

auspices of the South African Institution of Civil Engineers, The South African Association of 

Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and the South 

African Federation of Civil Engineering Contractors. 

2. SABS 1200 – Standardized Specifications for Civil Engineering Construction (the applicable 

standardized specifications are listed in the Project Specification). 

3. Occupational Health and Safety Act. Act No. 85 of 1993. 

4. This volume containing Conditions of Tender, Special Conditions of Contract, the Project 

Specification, Bill of Quantities, Contract data, Agreement, Schedules, etc. 

C1.2.2 GENERAL CONDITIONS OF CONTRACT 

 The General Conditions of Contract that apply to this contract are: 

General Conditions of Contract for Construction Works, Third Edition (2015). 

As prepared under the auspices of the South African Institution of Civil Engineers, South African 

Association of Consulting Engineers and the Institution of Municipal Engineering of Southern Africa and 

the South African Federation of Civil Engineering Contractors. 

Copies of this document may be purchased from: 

- The Secretary 

 SAICE 

 East Wing 

 Howick Gardens 

 Waterfall Park 

 BekkerStr 

 Vorna Valley 

 Midrand 

- The Secretary 

 SAACE 

 St James House 

 Hampton Park North 

 20 Georgian Crescent 

 Bryanston 

 Sandton 

 2021 

- The Secretary 

 SAFCEC 

 12 Skeen Boulevard 

 Bedfordview 

 2008 

 

It is deemed that the Contractor is in possession of, and has read and understood the “General 

Conditions of Contract” described above. 
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C1.2.3 SPECIAL CONDITIONS OF CONTRACT 

The following definitions and conditions apply to this Contract and the Employer undertakes that the only 

variations from the General Conditions of Contract, Third Edition (2015), are as follows: 

CLAUSE 

DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS 

1.1.1.15 The "Employer" means FEZILE DABI DISTRICT MUNICIPALITY 

1.1.1.16 The "Engineer" means FLAGG CONSULTING ENGINEERS (PTY) LTD 

ENGINEER AND ENGINEER'S REPRESENTATIVE 

3.1.3 The duties and functions of the Engineer requiring the specific approval of the Employer before execution of any of 
these duties are as follows: 

i) Any variation of the form, quality of quantity of the Works or any part thereof which will result in the Tender Sum 
being exceeded irrespective of the magnitude of the over expenditure; 

ii) Any payment, which will result in the tender sum being exceeded irrespective of the magnitude of the over 
expenditure. 

BASIS OF CONTRACT 

4.2.2 In addition to what is stated in Clause 4.2.2, in matters relating to the safety of workmen or the public the Contractor 
shall comply with any instruction issued by the Employer’s Safety officer. 

Add Clause 2.6 to read as follows : 

2.6 Occupational Health and Safety Act 

4.4.6 Add the following to Sub-clause : 4.4.6 

 “Should the employer make payment directly to a Nominated or Emerging Subcontractor in terms hereof, 
consequent on default on the part of the Contractor, the Contractor shall be deemed to have forfeited all his rights 
to receive payment of “handling charges”, “commission” and/or other fees and charges to which, in terms of the 
Contract he would otherwise have been entitled, in respect of the amount so paid by the Employer directly to the 
nominated Subcontractor.  If the Subcontractor fails to pay his labourers then the Employer reserves the right to 
pay such labourers directly from the contract or to nominate the Contractor to pay such labour.  The Subcontractor 
shall be deemed to have forfeited all his rights to receive payment in terms of the contract or any subcontract.” 

COMMENCEMENT OF WORKS 

5.3 Add Clause 5.3 to read as follows : 

 The Contractor shall not start any work before receipt of the Engineer’s instruction; which instruction is subject to 
the submission by the contractor of documentation required as set out in the Contract Data.  

5.9 Add Sub-clause 5.9.8 to read as follows : 

 “The Engineer shall give the survey details to the Contractor, where after the Contractor shall be responsible to 
establish his own benchmarks, reference pegs and setting out of the Works.” 

 “The Contractor shall take care not to disturb or destroy property beacons, trigonometrical survey beacons or 
setting out beacons.  A registered Land Surveyor who shall certify such replacement shall replace property and 
trigonometrical survey beacons that have been destroyed or disturbed. 

 The cost of replacing all beacons that have been disturbed or destroyed during the course of the Contract shall 
be borne by the Contractor.” 

 

CONTRACTOR’S GENERAL OBLIGATIONS 

4.5.1.2 Add the following at the end of Clause 4.5.1.2 : 

 The Contractor shall pay particular attention to the contents of the following Acts : 

a) Section 59 of the Industrial Conciliation Act No 28 of 1966 and any amendments thereto. 

NB : Unskilled labour in the building industry are subject to an agreement in terms of the said Industrial Conciliation Act. 

b) Machinery and Occupational Safety Act No 6 of 1983 as amended. 

c) Workmen’s Compensation Act No 30 of 1941. 
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CLAUSE 

PROGRESS AND TIME FOR COMPLETION 

5.12.2  Add the following to this sub-clause : 

Time is an essential element to the agreement. The Contractor will submit his claim for extension of time, either 
written at the normal site meetings, or in accordance with the conditions stipulated in the General Conditions of 
Contract. 

5.12.2.2 Abnormal climatic conditions 

 The Contractor must supply a rain gauge on site. 

The amount of rain must be recorded daily by the Engineer’s Representative and the Contractor for discussion at 
the site meetings. 

No extension of time of completion will be granted for normal rainfall, but extension of time in terms of clause 5.12 
of the General Conditions will be calculated according to the following formula, separately for each calendar month 
or part thereof. This will be calculated for the whole time of completion including any extension thereof that may 
be granted: 

E = (Nw – Nn) + (Rw – Rn) if (Nw – Nn) > 0. 
               20 

WHERE 

 E = Extension of time in calendar days in respect of the calendar month under consideration. 

 Nw = Actual number of days during the calendar month under consideration on which a rainfall of 
10mm or more had been recorded. 

 Nn = Average number of days in the relevant calendar month as derived from existing rainfall records 
provided in the project specification on which a rainfall of 10mm or more has been recorded. 

 Rw = Actual rainfall in mm for the calendar month under consideration. 

 Rn = Average rainfall in mm for the calendar month as derived from the rainfall records supplied in 
the project specifications. 

The total extension of time shall be the algebraic sum of the monthly totals for the period under consideration. But 
if the grand total is negative, the time for completion shall not be reduced on account of abnormal rainfall. Extension 
of time for parts of a month shall be calculated by pro-rata values of Nn and Rn being used. 

 The factor (Nw – Nn) shall be considered to represent a fair allowance for variations from the average number of 
days during which rainfall exceeds 10mm. The factor Rw – Rn shall be considered to   
              20 

 represent a fair allowance for variations from the average for the number of days during which rainfall does not 
exceed 10mm but when wet conditions prevented or disrupted work. This formula does not take into account any 
flood damage, which could cause further or concurrent delays and should be treated separately in so far as 
extension of time is concerned. 

 Accurate rain gauging shall be taken at a suitable point on the site, and the contractor shall, at his own expense, 
take all necessary precautions to ensure that the rain gauges cannot be interfered with by unauthorized persons. 

 Should Nw for any month be smaller than Nn, the following formula shall be used: 

 E1 = (Nn – Nw) 

 Therefore, the total extension of time for completion will be the difference between E and E1. 

 Total extension of time = E – E1. 
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CLAUSE 

  

5.12.2.2 The following are the most reliable figures of Nn and Rn available and shall be used should no agreement be 

reached beforehand. 

SOURCE OF INFORMATION: WEATHERBURO, PRETORIA 

Rainfall district: Namahadi/Frankfort   

 MONTH Nn Rn  

 January 
February 
March 
April 
May 
June 
July 
August 
September 
October 
November 
December 

3.6 
3 

2.4 
1.4 
0.7 
0.2 
0.3 
0.4 
0.9 
2.6 
3.2 
3.9 

103.4 
91.8 
73.6 
38.9 
19.9 
7.2 
8.9 

13.8 
31.2 
77.9 
99.5 

110.1 

 

 
 
 
 
 
 
 
 
  

 YEARLY AVERAGE 676.2  

This formula does not take account of flood damage, which could cause further or concurrent delays and will be treated 

separately as far as extension of time is concerned. 

6.8.2 The CPAF should be calculated according to the formula and the conditions as set out in the Contract Price 

Adjustment Schedule on page 86 of the General Conditions for Construction Works, Third Edition, 2015. 

6.8.3 Price adjustments for variations in the costs of special materials are allowed. 

10.7.1 The determination of disputes shall be by arbitration. 

PROVISIONS 

9.2. In additional to but without limiting the provisions of Clause 7.9 the following shall apply : 

 “If the Contractor fails to execute the works in accordance with the provisions of the Contract the Engineer may 

give notice in writing to the Contractor to make good the failure, delay or default and should the Contractor fail 

within seven (7) days to commence effective action to remedy the failure, delay or default then and in such case, 

the Engineer shall without prejudice to any rights under the Contract, and without invalidating the Contract, be at 

liberty to take such work out of the Contractor’s hands and contract with any person or persons to complete such 

work.  The cost to the Employer of so completing such work will be payable by the Contractor.” 

CESSIONS 

6.10 Add the following to this sub-clause : 

1. Cessions will only BE ALLOWED on payment of material, labour and management. 

2. Any other requests for cessions must be submitted to the Municipal Manager for consideration. 

3. Cessions will not be allowed on newly awarded tenders. Contractors / companies may only apply for a 
cession after half of the timeframe allowed for the completion of the project has lapsed. 
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CLAUSE 

ACT No 85 OF 1993 OCCUPATIONAL HEALTH AND SAFETY ACT 

The employer and the contractor hereby agree, in terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Act, Act No. 85 of 1993, hereinafter referred to as “the Act”, that the contractor as an employer in its own right and 
in its capacity as contractor for the executions of the works, shall have certain obligations and that the following arrangement 
shall apply between them to ensure compliance by the contractor with the provisions of the Act, namely- 

i) The contractor undertakes to acquaint the appropriate officials and the employees of the contractor with all relevant 
provisions of the Act, and the regulations promulgated in terms of the Act, and 

ii) The contractor undertakes that all relevant duties, obligations and prohibitions imposed in terms of the Act and 
regulations will be fully complied with, and 

iii) The contractor hereby accepts sole liability for such due compliance with the relevant duties, obligations and 
prohibitions imposed by the Act and regulations and expressly absolves the employer and the employer’s 
consulting engineers from being obliged to comply with any of the aforesaid duties, obligations and prohibitions in 
respect of the work included in the contract. 

iv) The contractor shall be obliged to report forthwith to the employer any investigation, complaint, or criminal charge 
which may arise as a consequence of the provisions of the Act and regulations pursuant to work performed on 
behalf of the employer, and shall, on written demand, provide full details in writing of such investigation, complaint 
or criminal charge. 

v) The Contractor shall submit a complete Health and Safety Plan, in accordance with the Act prior to the 
commencement of any permanent work for approval by the engineer. 

 Addendum C contains the pre contract Health and Safety Specification which must be used as a guideline by the 
 Principal Contractor and his appointed Sub Contractors to compile the Health and Safety Plan for this project and 
 forms part of the tender documentation. 

 The Contractor must include as part of the Health and Safety Plan a procedure to create HIV/AIDS awareness 
 amongst all of the workers involved in the project for the duration of the project, through the following strategies : 

- Awareness about HIV/AIDS must be raised through education and information on the nature of the disease, how it 
is transmitted, safe sexual behaviour, attitudes towards people affected and people living with HIV/AIDS, how to 
live a healthy lifestyle with HIV/AIDS, the importance of voluntary testing and counseling, the diagnosis and 
treatment of Sexually Transmitted Infections and the closest health Service Providers. 

- Informing workers of their rights with regard to HIV/AIDS in the workplace. 

- Providing workers with access to condoms and other awareness material that will enable them to make informed 
decisions about sexual practices. 
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FEZILE DABI DISTRICT MUNICIPALITY 

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI (PHASE 1) 

COMPLETION WORKS 

 

FDDM /BID: 015/2025-2026 

PART C3: PROJECT SPECIFICATIONS 

SCOPE OF WORK  

This project specification consists of two parts. Part C3.1 contains a general description of the project and the 

requirements that shall be adhered to. Part C3.2 contains the variations on and additions to the standardized 

specifications applicable to the contract. 

STATUS 

All the Clauses in the General Conditions of Contract and the Special Conditions of Contract shall apply to the 

full extent of the contract and each distinct part thereof. The Project Specifications shall be read in conjunction 

therewith. The Project Specification is additional to and an extension to any other specification, and should any 

requirement or clause of the Project Specification conflict with other parts of the Specifications and/or General 

Conditions of Contract and/or Drawings, the requirements and stipulations of the Project Specifications shall 

apply. It shall be borne in mind that only the Parts of the Specification relevant to the Work, which is described in 

this Contract, be applicable on the Contract. 

C3.1   SCOPE OF WORK 

C3.1.1 General Description of the Works 

 The project involves replacement of 12.7 km of AC pipes in Frankfort and Namahadi. These areas 

are still serviced by the aged AC water distribution infrastructure. This infrastructure, in terms of the 

municipality's records, was installed more than 50 years ago. The records of maintenance show 

high frequency of burst pipes in these areas. High water losses were also recorded from these 

areas. The water distribution infrastructure is no longer adequate to convey sufficient water to meet 

current and future water supply requirements. The project implementation is intended to include the 

replacement of the old AC pipes with uPVC and HDPE pipes as well as the replacement and/ or 

refurbishment of water meters on the bulk supply pipelines and at every consumption point. 

 The contract will consist of the following: 

• The replacement of two asbestos cement main supply pipelines with HDPE/uPVC- 160-

250mm diameter. 

• Replacement of the asbestos reticulation pipelines with uPVC in Frankfort and Namahadi- 

75-110mm diameter. 
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C3.1.2 Details of this Pipeline Contract  

C3.1.2.1 The works will include the following major activities:  

• Location of existing services  

• Accommodation of traffic  

• Clearing of pipeline route  

• Trench excavation 

• Supply of material, pipes, fittings and valves 

• Recovery and/or disposal of existing pipes and fittings  

• Temporary access to properties 

• Installation of new water mains in trenches along new and existing alignments 

• Installation of new water reticulation network to replace the existing. 

• Installation of new fittings and valves  

• Pressure testing and disinfection of pipes 

• Installation of new water meters 

• Construction of new pressure management(flow meters) 

• Reinstatement of road crossings and other affected infrastructure and surrounds 

• Surveying, measuring and providing as built information. 

 Attention is to be given to the following, but not limited to: 

• Location and protection of existing services 

• Traffic accommodation in busy roads and at peak times 

• Maintaining health and safety requirements and procedures 

• Disposal of asbestos cement pipe (AC) 

• Reinstatement of road crossings and other infrastructure affected by the works. 

• Preservation of topsoil and reinstatement of verges 

• Design and maintenance of mains and temporary water connections 

• Maintaining accesses to properties over trench excavations 

 

C3.1.3 Construction Programme 

C3.1.3.1 Commencement Date 

 The anticipated commencement date for the Contract is June 2026 

C3.1.3.2 Format and Detail 

 The construction programme shall be in the format of a bar chart (Gannt Chart) and shall in addition 

to normal activities and items include the following detail. 

i) cash flow on a monthly basis, 

ii) production rates for all activities, 

iii) dependencies between various activities or items, and 
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iv) critical path for the execution of the works. 

 The format and detail of the programme shall be to the Engineer’s approval. 

C3.1.3.3 Quality Control Plan 

 In addition to the normal construction programme the Contractor shall submit a quality control plan 

in accordance with SABS 0157 prior to commencement of any permanent work for approval by the 

Engineer. 

 The Quality Control Plan shall make provisions for regular reporting and reports shall be submitted 

to the Engineer on a monthly basis or more frequently if required. 

C3.1.3.4 Provisional Programme 

 A provisional programme which complies with the above-mentioned requirements shall be 

submitted at tender stage. The provisional programme shall be based on an anticipated 

commencement date of June 2026. 

C3.1.4 Conformity with Expanded Public Works Programme (EPWP) Requirements 

 The project is funded by a government agency and is subsequently destined to conform with 

EPWP requirements of employment, training and capacity building in as great an extent as can 

efficiently be achieved. 

 Tenderers are required to submit details of their proposed conformance with EPWP requirements 

of employment, training and capacity building with their tenders. This should include details of; 

i) the extent to which labour-intensive construction methods are applicable and will be 

employed and the number of employment opportunities which will subsequently be 

created for local labourers, 

ii) the extent to which local sub-contractors will be employed with specific reference to 

conventional sub-contractors, sub-contractors employed on a management contractor 

basis and sub-contractors employed on a labour only basis where the main contractor 

will be responsible for logistics (eg materials and transport) and quality control and the 

sub-contractor will be responsible for the manpower component. 

iii) the extent to which support staff (clerks, messengers, typists, security personnel, drivers 

and labourers for general maintenance) will be employed from the local community, and 

iv) details of proposed education, training and capacity building programmes including the 

number of candidates to participate in the various programmes and the various 

institutions which will be contracted to present the training programmes. 

 The conformity with EPWP requirements will together with Contract Price form the main 

criteria for the evaluation and adjudication of the tender. In evaluating the tenders, any additional 

offer in regard to capacity building will be to the advantage of the tenderer. 
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The proposed conformance with EPWP requirements of employment, training and capacity building as 

submitted with the tender will become binding on the Contractor in terms of the Contract if his tender is 

accepted.  A fixed cost and time-related cost payment items for conformity with EPWP requirements 

have been included in Section 1 of the Schedule of Quantities. The tendered rates will represent the total 

remuneration for conformity with EPWP requirements as submitted by the Contractor with his tender. 

Guidelines for conformity with the EPWP requirements are contained in Annexure D and form part of this 

tender documentation. 
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C3.1.5 APPLICABLE STANDARDIZED AND PARTICULAR SPECIFICATIONS 

C3.1.5.1 STANDARDIZED SPECIFICATIONS 

 CIVIL ENGINEERING CONSTRUCTIONS 

 SABS 1200 A : General 

 SABS 1200 AB : Engineer’s Office 

 SABS 1200 C : Site Clearance 

 SABS 1200 D :  Excavations 

 SABS 1200 DA : Earthworks (Small Works) 

 SABS 1200 DB : Earthworks (Pipe Trenches) 

 SABS 1200 GA : Concrete (Small Works) 

 SABS 1200 L : Medium Pressure Pipelines 

 SABS 1200 LB : Bedding (Pipes) 

 SABS 1200 LF :  Erf connections (Water) 

  

  PARTICULAR SPECIFICATIONS 

   Specification PSQ: Borrow Pits and Borrow Materials 

   Specification PSWM: Building Work (Minor Work) 

 

C3.2   STANDARDISED / PARTICULAR SPECIFICATIONS  

 VARIATIONS ON STANDARISED SPECIFICATIONS 

Should any requirement of the Project Specification conflict with any requirement of the 

Standardized or Particular Specification, the requirement of the Project Specification shall prevail. 

The standardised / particular specifications are included as an Annexure B for completeness and 

convenience. 
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PART C4: SITE INFORMATION 

C4.1   SITE INFORMATION 

C4.1.1 Site of Works and Access 

 The general layout of the project site and the extent of the works is shown on the tender drawings. 

Access to the site will be obtained through the access roads and internal streets of 

Namahadi/Frankfort. 

 Any additional temporary access routes, which the Contractor might require will be his responsibility 

and no separate payment other than that provided for in the Schedule of Quantities will be made for 

the construction, maintenance or removal of temporary access routes. The Contractor will remove 

all temporary access routes prior to completion of the Contract and rehabilitate the areas to their 

original state. 

C4.1.2 Soil Conditions 

 Trial holes have been excavated and materials is intermediate to hard material.  The perspective 

contractors may make arrangements to have trial holes dug in the area on their own according with 

the approval of the Engineer. 

C4.1.3 Existing Services 

 The Contractor shall make himself acquainted with the position of all existing services before any 

excavation or other work likely to affect the existing services is commenced. The Contractor will be 

held responsible for any damage to known existing services caused by or arising out of his 

operations and any damage shall be made good at his own expense. Damage to unknown services 

shall be repaired as soon as possible and liability shall be determined on site when such damage 

should occur.  

 All the work will be carried out on the site in Frankfort and Namahadi township in the vicinity of 

existing services and all such services and the water supply shall always remain in operation, except 

where arrangements have been made for the interruption of services upon a written instruction from 

the Employer for the purposes of carrying out the Works under this Contract.  

 Should the Contractor find evidence of possible buried services, he shall notify the Engineer 

immediately thereof. The Engineer will assess the situation and instruct the Contractor on an 

appropriate course of action to be taken.  

 The Contractor shall be responsible for checking the locations of all services and to ensure that no 

damage is cause by construction operations.  

 The Contractor, before starting any excavations or where indicated in the scope of work or site 

information that underground services either cross or are located adjacent to the Works that is to 

be constructed, such services shall be exposed by hand ahead of trenching operations to enable 

any changes that might be needed in the design of the pipelines to be made timeously. Care shall 

be taken in exposing such services to avoid damaging them. An item has been allowed for in the 

Bill of Quantities for hand excavation or other methods to search for existing services.   

 All cables and pipes shall be considered "live" unless confirmed otherwise by the relevant service 

authority. 
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C4.1.4 Surveying and Cadastral Beacons 

 The Contractor shall be held responsible for the cost incurred in replacing or repositioning of any 

cadastral beacons, which may have been disturbed by his actions. 

 Under no circumstances shall unauthorized persons replace cadastral beacons and the Engineer 

shall be informed immediately of any disturbed beacons. The Engineer shall arrange for the 

replacement of any beacons by a competent Land Surveyor. 

C4.1.5 Facilities available on site 

C4.1.5.1 Electricity 

 The Contractor shall make his own arrangements with the Fezile Dabi District Municipality for 

electricity supply. 

C4.1.5.2 Water 

 The Contractor shall make his own arrangements with the Fezile Dabi District Municipality for 

water supply. 

C4.1.6 Site Facilities Required 

C4.1.6.1 Temporary Offices, Furniture and Equipment for the Resident Engineers 

The facilities that has to be provided for the Resident Engineer consist of the following: 

i) one office, fully equipped, that may be shared with the contractor’s site agent, 

ii) two carports, 

iii) survey assistants, materials and instruments,  

for his use whenever required. 

C4.1.6.2 Temporary Housing, Sheds, Etc. for the Contractor 

The Contractor shall provide at his own cost all housing and sheds of a temporary nature 

necessary for the convenience of his workmen and for storage of tools, plant and materials in 

positions to be approved by the Engineer. As soon as they are no longer required, the housing 

and sheds shall be removed and the site shall be restored to a clean and tidy condition. The 

Contractor shall also limit the movement of his equipment and personnel to the areas on site 

which have been pointed out by the Engineer. 

C4.1.6.3 Sanitary Facilities 

 The Contractor must provide adequate sanitary facilities and sewerage disposal in accordance with 

the Fezile Dabi District Municipality health regulations. 
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FORM OF GUARANTEE 

 

FDDM /BID: 015/2025-2026 

WHEREAS The FEZILE DABI DISTRICT MUNICIPALITY. 

(hereinafter referred to as "the Employer") entered into, a Contract with 

……………………………………………………………………………………………………………………………… 

(hereinafter called "the Contactor") on the ………… day of ………………………………… 20…… 

for the construction of the Replacement of AC Pipes to UPVC Pipes in Frankfort and Namahadi AND WHEREAS it is 

provided by such Contract that the Contractor shall provide the Employer with security by way of a guarantee for the due 

and faithful fulfilment of such Contract by the Contractor; 

AND WHEREAS ………………………………………………………………………………………………………… 

has/have at the request of the Contractor, agreed to give such guarantee; 

NOW THEREFORE WE, ……………………………………………………………………………………………… 

do hereby guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 

renunciation of the benefits of division and excussion for the due and faithful performance by the Contractor of all the terms 

and conditions of the said Contract, subject to the following conditions: 

1. The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any manner 

authorized and/or contemplated by the terms of the said Contract, and/or to agree to any modifications, variations, 

alterations, directions or extensions of the Completion Date of the Works under the said Contract, and that its 

rights under this guarantee shall in no way be prejudiced nor our liability hereunder be affected by reason of any 

steps which the Employer may take under such Contract, or of any modification, variation, alterations of the 

Completion Date which the Employer may make, give, concede or agree to under the said Contract. 

2. This guarantee shall be limited to the payment of a sum of money. 

3. The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give time to or 

compound or make any other arrangement with the Contractor. 

4. This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of the 

Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his intention 

to institute claims, and the particulars thereof, in which event this guarantee shall remain in full force and effect 

until all such claims have been paid or liquidated. 

5. Our total liability hereunder shall not exceed the sum of ………………………………………………… 

 ………………………………………… (R …………………………………………). 

6. The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with the 

beneficiary, whereupon the Guarantor's liability hereunder shall cease. 

7. We hereby choose our address for the serving of all notices for all purposes arising here from as 

 …………………………………………………………………………………………………………………… 

IN WITNESS WHEREOF this guarantee has been executed by us at …………………………………………… 

on this ……………… day of …………………………………………………… 20……… 

As witnesses: 

1. ……………………………………………… Signature ………………………………………… 

2. ……………………………………………… ……………………………………………………… 

       Duly authorized to sign on behalf of 

Address : …………………………………………… 

 ………………………………………………… 

 ………………………………………………… 
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RETENTION MONEY GUARANTEE 

ISSUED TO: THE FEZILE DABI DISTRICT MUNICIPALITY (hereinafter referred to as “the Employer”) 

ON BEHALF OF: ...............................................................................................  (hereinafter referred to as “the Contractor”) 

In connection with FDDM /BID: 015/2025-2026 

WHEREAS the Employer and the Contractor have agreed that the Contractor may provide a guarantee in lieu of 

the whole or portion of the retention monies provided for under the Contract; 

NOW THEREFORE we, the undersigned, undertake, in accordance with the following provisions, to pay to the Employer 
such amounts as the Employer may, from time to time, demand from us. 

1. Each demand by the Employer shall be in writing signed by the Employer and delivered to us at  ..........................  

  .............................................................................................................................................. or such other address 

 be in  .........................................................  as we shall in writing notify to the Employer and shall be accompanied 
 by a certificate complying with Clause 2, signed by the Engineer in office as such in terms of the Contract. 

2. The Engineer's certificate referred to in Clause 1 shall certify 

 a) that he is the Engineer in office as such in terms of the Contract, 
b) that the Contractor is in breach of his obligations under the Contract, and 

c) that the amount demanded, which amount the certificate shall specify, 

 i) does not exceed the amount of retention monies which, but for this guarantee, would have been 
retained by the Employer in terms of the Contract at the date of the certificate, less the aggregate of 
the amounts of retention money actually retained by the Employer and the amounts previously paid 
by us to the Employer in terms hereof, and 

  ii) does not exceed a genuine estimate of the cost to the Employer of having the breach referred to in 
paragraph (b) remedied less the aggregate of any amounts withheld by the Employer from payments 
due to the Contractor in terms of the Contract by reason of the breach referred to, and any amount of 
retention money actually held by the Employer save to the extent that the same had been deducted 
from any previous demand in terms hereof. 

3. We shall within …… days after our receipt of a demand complying with the provisions of Clauses 1 and 2  ... make 

 payment to the Employer of the amount demanded at  ...................................................................  or at such other 

 address in  ...........................................................................................  as the Employer shall in writing notify to us. 

4. Subject to compliance with the provisions hereof, our liability to make the payments herein referred to shall be 
unconditional and shall not be affected or diminished by any disputes, claims or counterclaims between the 
Employer and the Contractor. 

5. Our aggregate liability under this guarantee is limited to R  .....................................................................................  

   ................................................................................................................................................................................  

6. This guarantee shall expire on the date on which the last of the retention monies, which but for this guarantee would 
have been retained by the Employer, becomes payable to the Contractor. 

7. This guarantee is not transferable and must be produced for endorsement if any part payment is made and must 
be returned to us against final payment of our aggregate liability or on the date of the expiry of the guarantee in 
terms of Clause 6, whichever is the earlier. 

Signed in the presence of the subscribing Witnesses : 

At  .................................................................  for and on behalf of  ...................................................................................... 

 .....................................................................  

on this ………… day of .................................   20 ………. 

 Signature : ............................................................  

 Capacity : ..............................................................  

 Address : ...............................................................  

As Witnesses : 

1.   ...........................................................................  

2.   ...........................................................................  
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FORM OF BOND FOR UNUSED MATERIALS ON SITE 

EMPLOYER : THE FEZILE DABI DISTRICT MUNICIPALITY 

CONTRACTOR  .............................................................................................................................................................................  

DESCRIPTION OF CONTRACT  ..................................................................................................................................................  

We the  .........................................................................................................................................  (Bank or Company) do hereby 

bind ourselves as surety in solidum and co-principal debtors to recompense the Employer in the event of his not acquiring 

ownership of materials for whatever reason, or in the event of his lawfully being required to make payment of any sum of 

money to any third party in order to obtain or retain ownership or full and free possession of the said materials, in circumstances 

where the Employer has paid the Contractor for the said materials on Site in terms of Clause 62(1)(b) of the General conditions 

of Contract, and for all losses, damages and expenses that may be suffered or incurred by the Employer as a result of such 

payment for the said materials on Site, renouncing all benefits from the legal exceptions ordinisseuexcussionis et divisionis 

"No value received" and all other exceptions which might or could be pleaded against the validity of this guarantee, with the 

meaning effect of which exceptions we declare ourselves to be fully acquainted;  provided that the liability of the undersigned 

under this guarantee is limited to and shall not exceed  ................................................................................................................  

(R  .................................................................................................................................................................................................. ) 

will lapse after issue of the Completion Certificate in terms of the Contract, unless the surety is advised in writing by the 

Employer before issue of the said Certificate of his intention to institute claims and the particulars thereof, in which event this 

guarantee shall remain in force until all such claims are paid or settled. 

FOR AND ON BEHALF OF THE SURETY :  

SIGNATURE :  

AT  ..................................................................................................................................................................................................  

1.  ...................................................................  

2.  ...................................................................  

NAME OF SURETY :  ............................................................................................................................................  

ADDRESS :  ............................................................................................................................................  

  ............................................................................................................................................  
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APPOINTMENT – GSR 11(1) 

BUILDING WORK SUPERVISOR 

The Occupational Health and Safety Act 85/1993. 

GENERAL SAFETY REGULATION 11(1) 

Every employer who performs building work shall charge a full-time employee, designated in writing by the employer, 

with the duty of supervising the performance of such building work.  Provided that if such employer himself has the 

experience contemplated in sub regulation (2) and supervises the work himself, such charging and designation need not 

be done. 

GENERAL SAFETY REGULATION 11(2) 

An employee contemplated in sub regulation (1) shall be a person who has had at least 2 years’ experience in the type of 

building work for which he is to be designated. 

GENERAL ADMINISTRATION REGULATION 1 

“Building work” means any work in connection with: 

(a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling or addition to a building; 

(b) the installation, erection or dismantling of machinery; 

(c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, road, railway, street,  

 runway, sewer or water reticulation system or work on any similar project; or 

(d) the moving of earth, clearing of land or making of an excavation or work on any similar project. 

DESIGNATION 

Therefore in accordance with General Safety Regulation 11(1) and (2) and General Administrative Regulation 

(1) referred to above: 

I, ………………………………. DESIGNATED OFFICIAL FOR ……………………………………………………. 

do hereby designate ……………………………………… as a Building Work Supervisor over his demarcated 

areas of responsibility …………………………………………………………………………………………………… 

…………………………………… (state demarcation e.g. structure, finishes, etc) 

for the SITE / WORKPLACE: CONTRACT.…………………………………………………………………... 

SITUATED AT : .…………………………………………………………………... 

DATE : ………………………………… SIGNATURE :.…………………………………………………………. 

ACCEPTANCE OF DESIGNATION 

I, …………………………………… hereby accept this appointment as a BUILDING WORK SUPERVISOR and 

confirm that I am conversant with the relevant statutory provisions and regulations of the relevant Act in regard 

to the carrying out of building work. 

SIGNATURE : .………………………………………………………………….…………………………….. 

DESIGNATION :.………………………………………………………………….…………………………….. 

DATE : .………………………………………………………………….…………………………….. 
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DISTRIBUTION 

1. Original displayed at plant division / on site. 

2. Copy to central files. 

OCCUPATIONAL HEALTH AND SAFETY ACT 9/96/1993 

MANAGEMENT 

DESIGNATION 

Chief Executive Officer with certain duties, 

16(1) Every chief executive officer as far as is reasonably practicable ensure that the duties of his employer as 

contemplated in this Act, are properly discharged. 

(2) With derogating from his responsibility or liability in terms of subsection (1), a chief executive officer may assign 

any duty contemplated in the said subsection, to any person under his control, which person shall act subject to 

the control and directions of the chief executive officer. 

(3) The provisions of subsection (1) shall not, subject to the provisions of section 37, relieve an employer of any 

responsibility or liability under this Act. 

I, ………………………………. CIVIL ENGINEER for …………………………….. do hereby assign my duties to 

……………………………………. to ensure that the duties of the employer are carried out. 

DATE :  .………………………………………………………………….…………………………….. 

SIGNATURE : ……………………………………… DESIGNATION : …………………………….. 

ACCEPTANCE OF DESIGNATION 

I, …………………………………… hereby accept this and confirm that I am conversant with the requirements 

of the OH&S Act and agree to carry out the duties as set out for the employer. 

DATE :  .………………………………………………………………….…………………………….. 

SIGNATURE : ……………………………………… DESIGNATION : …………………………….. 

DISTRIBUTION 

1. Original displayed on site. 

2. Copy to central files. 
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STANDARDISED / PARTICULAR SPECIFICATIONS 
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STANDARDISED / PARTICULAR SPECIFICATIONS 

SABS 1200 A: GENERAL 

PSA 1 MATERIAL (Subclause 3.1) 

 All material required for this contract shall bear the official standardization mark. 

PSA 2.1.2 Restrictions on Employee Accommodation 

 No housing is available for the Contractor's employees, and the Contractor shall make his own 

arrangements to house his employees and transport them to site. 

 The Employer will place at the disposal of the Contractor an area to enable him to erect his site 

offices, workshops, stores, and any temporary housing the Contractor may wish to erect for his 

personnel. The temporary housing and ablution facilities shall comply with the requirements of the 

local Authority. 

PSA 2.2 CAPACITY OF PLANT AND EQUIPMENT (Clause 4) 

 Add as Clause 4.3: 

 The Contractor shall supply plant and equipment in sound working condition and of adequate 

capacity to complete the Works well within the period or periods specified or stated in the appendix 

to the tender. 

 In addition, he shall have available on the Site adequate standby plant to ensure that operations 

designed to be executed continuously are not disrupted because of breakdown of any plant provided 

for such operations. 
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PSA 3 CONSTRUCTION 

PSA 3.1 DETAILED SETTING OUT (Subclause 5.1.1) 

 The Contractor shall be solely responsible for the execution of the works to the correct line and 

level. 

 The Contractor shall carefully set out the works, employing a capable surveyor to the lines and 

levels gleaned from information provided. 

 The tolerance allowed in setting out shall be 10mm either way. 

 Work set out by the Contractor shall be checked by the Engineer where after any errors be rectified 

by the Contractor. 

 The Contractor shall provide at least three days' notice of such a check to the Engineer. The 

Contractor shall supply any material and labour required for the control survey work by the Engineer 

including the supply of and placing the necessary pegs, sight rails, etc. 

 Any assistance, including checking, rendered to the Contractor by the Engineer shall not be held as 

relieving the Contractor of his responsibility in this respect. Should any portion of these works be 

constructed incorrectly, the Contractor shall at his own expense rectify the work to the satisfaction 

of the Engineer. 

 The Contractor shall be held solely responsible for the protection of all benchmarks, reference pegs 

and level pegs. 

 The Contractor shall establish at least three benchmarks at selected points. 

PSA 3.2 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS 

 (Subclause 5.2) 

 Add the following to this subclause: 

 The Contractor shall ensure that he complies with all the requirements of the authorities concerned 

with respect to the safety of the works and labourers, including the provision and wearing of 

protective clothing. Any negligence or non-compliance of any of these requirements shall be viewed 

in a serious light and shall be sufficient reason for the Engineer to order the immediate suspension 

of the total extent of the Works. 

 The Contractor shall provide for artificial lighting for any part of the Works that may be required for 

the proper execution of the work. 
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PSA 3.3 PROTECTION OF OVERHEAD AND UNDERGROUND SERVICES (Subclause 5.4) 

 Add the following to the subclause: 

 Before commencing any excavation, the Contractor shall verify the position of all known or 

suspected obstacles by inspection of the site, examination of drawings or, where necessary by the 

excavation of trial holes. Any damage caused to existing services and works shall be repaired as 

expeditiously as possible by the Contractor at his own expense, and shall be reported immediately 

to the Engineer. 

 Where permanent protective works are ordered by the Engineer, such works shall be valued as a 

variation. The Engineer will supply the Contractor with such information as may be available 

concerning obstructions and services, but whilst such information is given in good faith, it shall not 

relieve the Contractor of any of his liabilities, obligations and risks under the Contract. 

 The Contractor shall be responsible for any damage to such public services and existing works in 

the execution of this Contract and shall reimburse the Public Authority or the Owner concerned for 

any repairs required or compensation for damage awarded. 

 Any alteration to public services shall be carried out by the Authority concerned. 

 The Contractor shall provide the necessary assistance during any operations necessary in 

connection with the removal, alteration or safeguarding of any public service. 

 The relevant authority and Engineer shall be informed of any damages without delay. 

PSA 3.4 DEALING WITH WATER ON WORKS (Subclause 5.5) 

 Add the following to the subclause: 

 The Contractor shall be responsible for the dewatering of excavations and the full and adequate 

protection of the works against damage by storm or water from any source whatever. He shall 

construct all necessary diversion works and drains to deal adequately with and bypass all water and 

carry out any necessary pumping of water and supply all tarpaulins or other covers which may be 

required to protect any section of the work during heavy rain or storm together with any other labour 

work and material which, in the opinion of the Engineer is necessary to keep the work dry and safe 

at all times. 

 Full risk and cost of dealing with water shall be borne by the Contractor. 

PSA 3.5 POLLUTION (Subclause 5.6) 

 Add the following to the subclause: 

 The Contractor shall maintain all access roads and the area where the offices, stores and 

workshops are situated to the satisfaction of the Engineer. It shall be kept damp to limit dust and 

inconvenience or disturbance to the residents in the neighborhood of the Works to a minimum. 
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PSA 3.6 DEGREE OF ACCURACY (Subclause 6.2) 

 Delete this subclause and replace with the following: 

 The Contractor shall construct each of the various parts of the Works to the degree of accuracy 

specified in the relevant standardized specification. 

PSA 4 TESTING 

 The cost of all testing to be carried out by the Contractor in terms of the requirement of the relevant 

SABS 1200 standards shall be included in the rates for the various work items listed in the Schedule 

of Quantities. No separate payments shall be made in this regard. 

PSA 5 MEASUREMENT AND PAYMENT 

PSA 5.1 MEASUREMENT (Subclause 8.1.1) 

 Add the following to this subclause: 

 In no case will any dimensions be allowed or any quantities be included in the measurement for 

payment which shall exceed the dimensions required by the contract, or as ordered in writing by the 

Engineer in the case of extra work. 

PSA 5.2 PAYMENT (Subclause 8.2) 

 Add the following to this subclause: 

 The quantities as shown in the Bill of Quantities are estimated quantities and are used for comparing 

tenders and awarding of the contract. It shall be noted that only the actual work executed or 

materials supplied will be measured and paid for, therefore billed quantities may be increased or 

decreased as allowed for in the General Conditions of Contract. 

 The entire works shall be measured on completion by the Engineer and paid for at the relevant 

rates, according to the actual quantity of each item of work executed. 

 The Contractor shall have no claim for loss of profit on unexecuted works. 

PSA 5.3 MEASUREMENT AND PAYMENT FOR SCHEDULED FIXED-CHARGE AND VALUE 

RELATED ITEMS (Subclause 8.3.1) 

 Add the following to this subclause: 

 The tendered amount shall include the costs for the premiums of the surety for unused materials on 

site. 
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SABS 1200 AB: ENGINEER’S OFFICE 

PSAB: ENGINEER'S OFFICE 

PSAB 1 MATERIALS 

PSAB 1.1 NAMEBOARDS (Subclause 3.1) 

 Add the following to the subclause: 

Notwithstanding the provisions of Subclause 3.1 of SABS 1200 AB, the standard name boards 

complying with the recommendations of the South African Association of Consulting Engineers shall 

be provided. Details of the name board will be available from the Engineers. 

PSAB 1.2 OFFICE BUILDINGS (Subclause 3.2) 

 Delete this subclause and replace with the following: 

 The Contractor shall provide the following furnished offices for the use of the Engineer and the 

Client. The office shall consist of one room with the following floor area: 

 Engineers office  - 16m2 

 The clear height of the office between floor and ceiling shall be 2,5m minimum. All windows shall 

be of the type than can be open over the full window area. 

 The office shall be weatherproof, shall have a concrete floor and shall be provided with a ceiling and 

a lining to the walls, or equivalent insulation, with an acceptable type of door with a secure lock, and 

two opening windows of glazed area at least 3m2. The office shall be well ventilated and shall be so 

insulated as to provide comfortable working conditions. The internal furnishings shall include: 

 a) one trestle table, 2m long x 1m wide x 0,9m high, with a smooth top; 

b) one table or desk having a top of size at least 1,5m x 0,9m and at least one lockable drawer; 

c) one high stool; 

d) two chairs; 

e) a lockable upright steel cabinet with three shelves or a steel filing cabinet with four drawers; 

f) shelving of total length 3m and of nominal width 300mm; 

g) an acceptable blind on each window, 

h) a wash-hand basin; 

i) acceptable lighting; 

j) provision for heating in winter and cooling in summer; 

k) one conference type steel table with folding legs of size at least 4,0m x 0,9m. 

l) The Contractor shall also supply a toilet for the exclusive use of the Engineer. 
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PSAB 1.3 CAR PORTS (New Subclause 3.2 (k)) 

 The Contractor shall provide two permanent car ports for the use of the Engineer. The car ports 

shall be so constructed that the vehicles parked under them will at all times be shaded from direct 

sunlight. The car ports shall be at least 20m2 in area and shall have a hard stand of crushed stone. 

PSAB 2 SURVEY EQUIPMENT (Subclause 5.5) 

 The Contractor shall provide the following survey equipment on the site from the commencement 

to the completion of the Works: 

 1. 1 Tachometer capable of reading 20 seconds of arc; 

 2. 1 Engineer's level and level staff; 

 3. 2 Tachometer staffs graduated metrically; 

 4. 1 Steel tape of length 30m. 

 The tachometer may be shared by arrangement between the Contractor and the Engineer's 

Representative, but the remaining instruments shall be provided for the exclusive use of the 

Engineer's Representative. The Contractor shall keep the equipment continuously insured against 

any loss, damage, or breakage and he shall indemnify the Engineer and the Employer against any 

claims in this regard. Upon completion of the whole of the Works, the ownership of the equipment 

shall revert to the Contractor. 

 The Contractor shall maintain the equipment in good working order and keep it clean throughout 

the contract period. 

PSAB 3 SURVEY ASSISTANTS (Subclause 5.5) 

 The Contractor shall make available to the Engineer two suitably trained survey assistants for use 

on and about the site at all reasonable times for the duration of the Contract. 
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SABS 1200 C: SITE CLEARANCE 

PSC 1 MATERIALS (Clause 3) 

PSC 1.1 DISPOSAL OF MATERIAL (Subclause 3.1) 

 Add to this subclause : 

 Material obtained from clearing and grubbing and from the demolition of structures shall be disposed 

of in a borrow pit indicated by the Engineer and shall be finished to the satisfaction of the Engineer. 

PSC 2 CONSTRUCTION (Clause 5) 

PSC 2.1 INDIVIDUAL TREES (Subclause 5.2.3.2) 

 Add to this subclause : 

 Should the Contractor remove or damage any tree marked to be preserved, a penalty of R200,00 

per tree shall be payable. 
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SABS 1200 DA: EARTHWORKS (SMALL WORKS) 

PSDA 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1.2) 

 Delete this subclause and replace with the following: 

 Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. 

All excavation for the foundations of structures shall be classified in accordance with the following 

classification. 

 Hard Material 

 Boulders of 0,5 cubic meter or more in volume; 

 or 

 Material which cannot be excavated except by drilling and blasting or the use of pneumatic tools or 

mechanical breakers. 

 Soft Material 

 All material not classified as hard material shall be classified as soft material. 

 The Engineer shall rule under which one of the above categories any excavation shall be classified 

and paid for. 

PSDA 2 FREEHAUL (Subclause 5.2.6.1) 

 The freehaul distance within which the Contractor will be required to move material without separate 

compensation shall be 5,0 km. Overhaul will be paid for the moving of material beyond that distance. 

PSDA 3 MEASUREMENT AND PAYMENT (Subclause 8) 

PSDA 3.1 BASIC PRINCIPLES (Subclause 8.1.1) 

 Change the following in this subclause: 

 The freehaul distance will be 7,0 km. 
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SABS 1200 DB: EARTHWORKS (PIPE TRENCHES) 

PSDB 1 CLASSIFICATION OF EXCAVATED MATERIAL (Subclause 3.1) 

 Distinction shall be drawn, for payment purposes, between excavation in hard and soft material. All 

excavation for pipe trenches shall be classified in accordance with the following classification. 

PSDB 1.1 SOFT EXCAVATION 

 Soft excavation shall be excavation in all existing fill material as well as excavation in material which 

can be efficiently removed by any of the following plant. 

 A bulldozer having a mass, including the mass of the ripper if fitted of 35 ton and having a flywheel 

power of approximately 220 kW. 

PSDB 1.2 HARD EXCAVATION 

 Hard excavation shall be excavation in material, which cannot be efficiently ripped by plant as 

described in PSDB 1.1.1. This excavation generally includes material such as formation of 

unweathered rock which can only be removed after blasting or boulders of 0,5 m3 or larger in 

volume. 

 The Contractor shall be at liberty to use any method he wishes to excavate any class of material, 

but the method of excavation shall, however, not dictate the classification of the excavation. 

 The Engineer shall decide under which one of the above classes any excavation shall be classified 

and paid for. In the first instance the classification shall be based on inspection of the material to be 

excavated and the method of excavation proposed by the Contractor. In the event of disagreement 

between the Contractor and the Engineer, the Contractor shall, if required, make available such 

mechanical equipment as specified in order to test the reasonable removability or otherwise of the 

material. The decision of the Engineer as to the classification shall thereafter be final and binding. 

 The Contractor shall immediately inform the Engineer as and when the nature of the material being 

excavated changes to the extent that a new classification for further excavation is warranted. Failure 

on the part of the Contractor to timeously advise the Engineer shall entitle the Engineer to classify, 

in his sole discretion, such excavation as may have been executed in material of a different nature. 

PSDB 1.3 SOILCRETE 

The tendered rate shall include payment for the construction of the soilcrete complete and according 

to specifications including Portland Cement used at a rate of 7% of the dry density of the soil used 

and the placing of rocks to support the soilcrete at the end of the trenches. 



 

TD- FDDM/BID: 015/2025-2026 105 

PSDB 2 CLASSIFICATION OF EXCAVATION BY HAND (New Subclause 3.8) 

PSDB 2.1 SOFT EXCAVATION 

 Soft excavation shall be excavation in material that can be efficiently removed from the trench 

using a pick and shovel but not requiring prior breaking using mechanical equipment such as 

pavement breakers. 

PSDB 2.2 INTERMEDIATE EXCAVATION 

 Intermediate excavation shall be excavation in material that requires prior breaking using 

mechanical equipment, such as pavement breakers with clay spades, before being removed from 

the trench. 

PSDB 2.3 HARD ROCK EXCAVATION 

 Hard rock excavation shall be excavation in material other than 3.8.1 and 3.8.2 above which by 

nature of the material requires prior breaking using mechanical equipment, such as pavement 

breakers with moil points, before being removed from the trench. 

PSDB 3 FREEHAUL (Subclause 5.6.8) 

 The freehaul distance within which the Contractor will be required to move material without separate 

compensation shall be 2,0km. Overhaul will be paid for the moving of material beyond that distance. 

PSDB 4 MEASUREMENT AND PAYMENT (Subclause 9) 

 The freehaul distance will be 7,0km and not 0,5km. 
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PSGA: CONCRETE (Small Works) 

PSGA 1 PLANT (Clause 4) 

PSGA 1.1 FINISH OF CONCRETE (Subclause 4.4.2) 

 Change this subclause as follows: 

 The quality of the finished concrete surface shall be as follows: 

 ◼ All off-shutter concrete from 150 mm underneath the ground level Smooth. 

 ◼ Unseen concrete up to 150 mm underneath the ground level Rough. 

PSGA 2 CONSTRUCTION (Clause 5) 

PSGA 2.1 FIXING OF REINFORCEMENT (Subclause 5.1.2) 

 Add to this subclause: 

 No welding shall be allowed. 

PSGA 3 CONCRETE (Clause 5) 

PSGA 3.1 STRENGTH CONCRETE (Subclause 5.4.1.5) 

 Add to this subclause : 

 The following classes of concrete shall be used in the following positions: 

 Class 15/20 Blinding, mass concrete, encasement of pipes, etc. 

 Class 20/20 Strip foundations for brick walls and mass foundation. 

 Class 30/20 All structural concrete, including concrete floors and paving. 

 The Contractor shall design trial mixes in accordance with SABS 0100, Part II 1980, Appendix B. 

The target strength of the trial mix shall be determined using K equal to 1,7 and a standard deviation 

5MPa for a "good" degree of site control. The average 28-day cube strength of the trial mix shall 

equal or exceed the target strength. The Contractor shall submit the trial mixes and the 7 and 28 

day test results to the Engineer for approval. No concreting may proceed until the trial mixes have 

been approved. 

PSGA 3.2 READY MIXED CONCRETE (Subclause 5.4.1.6) 

 Delete the subclause and replace with the following: 

 Ready-mixed concrete will be allowed on the site, provided the nominal mix proportions given in 

SABS 1200 GA Clause 8.4.1, apply. The prior approval of the Engineer is however required. 
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PSGA 3.3 BATCHING (Subclause 5.4.2.3) 

 Aggregates 

 Add to this clause. 

 Volume batching is permitted for concrete pours of up to 5,0m3. All greater quantities shall be weigh 

batched to an accuracy of 2%. 

PSGA 3.4 MIXING (Subclause 5.4.3(e)) 

 Delete this subclause and replace with the following: 

 (e) Concrete shall be placed within thirty minutes of the start of mixing. 

PSGA 3.5 CONCRETE SURFACES (Clause 5.4.8) 

 Add the following: 

 Concrete surface finishes required shall be indicated on the drawings and shall be classified as 

follows: 

 a) Rough : This shall  comprise a lightly ridged surface as struck off with a tamping board. 

Degree of Accuracy III is required. This finish shall provide a good key for subsequent 

finishing with a screed or bituminous carpet. 

 b) Smooth wood float : The surface shall be wood floated to a uniform surface free of trowel 

marks and to Degree of Accuracy II. 

 c) Smooth steel float : The surface shall be accurately struck off and floated and finished 

with a steel float to a smooth and uniform surface, free of trowel marks, to Degree of 

Accuracy I. 

 Rubbing with a carborundum stone will be permitted but no plastering to correct imperfections will 

be permitted. 

PSGA 3.6 CONSTRUCTION JOINTS (Clause 5.4) 

 Add to this clause : 

 Concreting shall be carried out continuously up to the locations where joints are shown on the 

drawings or up to approved locations. Joints shall be constructed in accordance with the details 

shown on the drawings. 

 The Contractor shall continue concreting through meal breaks or after normal working hours in order 

to complete work up to a construction joint and no extra payment shall be made to the Contractor 

for working overtime. 

 If, because of an emergency (such as a breakdown of the mixing plant or the occurrence of 

unsuitable weather), concreting has to be interrupted, concrete shall be finished off at the place of 

stoppage in the manner that will least impair the durability, appearance, and proper functioning of 

the concrete. 
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PSGA 3.7 JOINT SEALING (Clause 5.4) 

 Add to this clause : 

 Joints shall be formed as indicated on the drawings, using bitumen impregnated fibre board or 

closed cell expanded polyethylene compressible joint filler complying with AASHTO Specification 

M153. 

 Joints shall be sealed as indicated on the drawings, using rubberised bitumen joint sealant for 

concrete pavement complying with BS5212. Where indicated on the drawings joint sealant shall be 

backed by a Polythene Tape bondbreaker. 

 The use of the joint former and joint sealing materials and all joint sealing shall be carried out by 

workmen experienced in the use of the materials and shall be strictly in accordance with the 

instructions and recommendations of the manufacturer and supplier. 

PSGA 3.8 MECHANICAL VIBRATION (Subclause 5.4.6.3) 

 Delete this subclause and replace with the following: 

 Only mechanical vibrations shall be accepted for the compaction of the concrete. Any other method 

of compaction shall only be accepted with the written approval by the Engineer. 

PSGA 3.9 WATERTIGHT CONCRETE (Subclause 5.4.8.2) 

 Add to this subclause: 

 Manholes and the stormwater channel shall be watertight and no water leakage will be allowed at 

the joints. 

PSGA 4 TOLERANCES (Clause 6) 

PSGA 4.1 GENERAL (Subclause 6.1.1 and 6.4) 

 All concrete, excluding blinding and mass concrete, shall comply with the specified tolerances, 

except where a different tolerance is shown on the drawings, in which case the specification on the 

drawing shall prevail. 

PSGA 4.2 TOLERANCES (Clause 6.4) 

 Degree of accuracy required is : (II). 

PSGA 5 TESTS (Clause 7.1.1) 

PSGA 5.1 FACILITIES AND FREQUENCY OF SAMPLING (Clause 7.1.1) 

 Facilities 

 Add the following: 

 The Contractor shall be fully responsible for sampling and testing the concrete at the frequency 

specified. 
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PSGA 5.2 FREQUENCY OF SAMPLING (Clause 7.1.2.2) 

 Add the following: 

 At least one sample sufficient for 3 cubes and a slump test shall be taken from each day's casting 

and from at least every 20m3 of concrete of each grade placed. More frequent slump tests shall be 

taken should the consistency of the concrete be seen to vary. 

SABS 1200 L: MEDIUM PRESSURE PIPELINES 

PSL 1 MATERIALS 

PSL 1.1 VALVES (Subclause 3.10) 

 Delete this clause and replace with the following: 

 Valves shall comply with the requirements of SABS 664. All valves shall be tested hydraulically to 

the specified pressure. During testing the valves shall meet two conditions: firstly with the pressure 

applied with the valve completely open and thereafter to either side of the gate with the valve 

completely closed. 

 All valves shall be coated with a protective layer of paint or solution applied in an approved manner. 

All valves shall close in an anticlockwise direction when viewed from above on the spindle. All cap 

tops supplied on the range of valves, shall be of the same size in order that one size valve key may 

be used. 

PSL 2 CONSTRUCTION 

PSL 2.1 DEPTH AND COVERING (Subclause 5.1.4) 

 Delete this clause and replace with the following: 

PSL 2.1.1 Except where permitted in PSL 2.1.2 hereafter, water pipes shall be positioned in such a way as to 

maintain a minimum cover of 1500mm from the finished surface to the top of the pipe. 

 Where stormwater pipes and/or sewer pipes cross the water pipe, the minimum free distance 

between the outside of any of the pipes and the outside of the coupling of the water pipe shall be 

150mm. Should, at the specified minimum cover, the free distance be less than 150mm, the water 

pipe will be lowered to the required level ensuring the free distance for a minimum distance of 1,0m, 

either side of the centre line of the stormwater- or sewer pipe, beyond which the pipe will be sloped 

back to the required level according to PSL 2.1.1 as detailed in subclause 5.1.4.2 of SABS 1200 L. 

PSL 2.2 CONNECTION AT EXISTING PIPES 

 Add the following to this clause as subclause 5.11: 

 All the consumers concerned as well as the Engineer and the Statutory Authority shall be notified 

in writing at least one week before the existing water supply is interrupted. Arrangements for the 

interruption of the water supply shall be made in advance with the Statutory Authority and the 

Contractor shall not be entitled to lodge any claims as a result of problems caused by non-
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compliance. Under no circumstances shall employees of the Contractor be allowed to interrupt the 

water supply at any time. 

 All activities during the interruption of the water supply shall be planned and co-ordinated 

beforehand and all the preparations possible shall be completed before the interruption to minimize 

the inconvenience to the consumers. The Engineer has the authority to stop or to postpone the 

interruption and the Contractor will not be entitled to any claims in this regard, should the Engineer 

be of the opinion that the interruption was prolonged more than necessary as a result of bad 

planning by the Contractor. 

PSL 3 STANDARD HYDRAULIC PIPE PRESSURES 

PSL 3.1 TEST PRESSURES AND TIME OF TESTING (Subclause 7.3.1) 

 Add the following to subclause 7.3.1.2: 

 Test pressures on all pipes shall be 1,5 times its working pressure and the following test pressure 

shall be applied: 

 Class 9 : 1 350 kPa. 

PSL 4 MEASUREMENT AND PAYMENT 

PSL 4.1 SUPPLY, LAY AND BED PIPES COMPLETE WITH JOINTS (Subclause 8.2.1) 

 Add the following to this subclause : 

 Rates for pipes and fittings shall include all joints and couplings that may be required. Additional 

payment will be made for class to class joints. 

PSLF ERF CONNECTIONS (WATER) 

 Meters shall comply to the Commercial Metrology Act, Act 77 of 1973, in particular Regulation 80 

of Part II of Government Gazette 5806 of 18 November 1977. 

PSLB: BEDDING (PIPES) 

PSLB 1 MATERIALS (Clause 3) 

PSLB 1.1 BEDDING (Subclause 3.3) 

 Delete this subclause and replace with the following: 

 Bedding for rigid pipes shall be as for Class C (see Drawing LB-1) and bedding for flexible pipes 

shall be selected granular material and selected fill material (see Drawing LB-2) except where 

shown otherwise on the drawings. 

 Bedding cradle for Class C bedding shall be of selected granular material (see 3.1) 

 The material for the selected fill blanket shall in all cases comply with the requirements of 3.2. 
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PSLB 1.2 SUITABLE MATERIAL NOT AVAILABLE FROM TRENCH EXCAVATIONS (Subclause 3.4.2) 

 Change the freehaul distance in this subclause from 0,5 km to 2,0 km. 

PSLB 2 MEASUREMENT AND PAYMENT 

PSLB 2.1 FREEHAUL (Subclause 8.1.6) 

 Change this subclause to the following: 

 The freehaul distance is 7,0 km. 

PSQ BORROW PITS AND BORROW MATERIALS 

PSQ 1 SCOPE 

 This section covers the work involved in obtaining borrow materials for work under this contract, 

including negotiations with owners of the land on which borrow areas are situated, clearing the site, 

stripping and disposing of excess overburden, excavating selected material for use on the Works, 

and finishing-off the borrow areas. 

PSQ 2 NEGOTIATIONS WITH OWNERS AND AUTHORITIES 

 The Contractor shall, before entering private property for the purpose of opening borrow pits, 

constructing access roads, temporarily occupying certain land or inspecting the areas concerned, 

settle all claims with respect to royalties, or other matters to which the owner may be entitled to. 

PSQ 3 PROCURING BORROW MATERIALS 

 a) General 

 The Contractor shall make his own arrangements for obtaining borrow materials which shall comply 

with the requirements of the specification for whichever purpose the material is intended. 

 b) Borrow pit 

 Should, at any time during construction, it appear that the quality or quantity of material available in 

a borrow pit be insufficient, the Contractor shall utilize other borrow areas obtained by him and 

approved by the Engineer. 

 c) Use of borrow materials 

 The decision as to which source of supply the Contractor shall operate from at any time shall rest 

with the Engineer, and the Contractor shall at any stage of the work operate from the source most 

suitable, having regard to the quality and quantities of the materials available, and the ultimate cost 

to the Employer. No payment will be made for moving the Contractor's plant from one location to 

another. 

 The Contractor shall submit test results to the Engineer, 14 days before the start of the operations, 

in sufficient detail to satisfy him that the quality and quantity of the material available in the proposed 

borrow area is acceptable for the intended use, all at the Contractor's own expense. 
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 Approval of borrow pits or borrow areas shall apply only to those portions of the pit or area from 

which acceptable material may be obtained or produced. The Contractor shall conduct his 

operations in any approved pit or borrow area or portions thereof so as to produce acceptable 

material. 

 The Contractor shall plan the exploitation of the borrow pits in such a manner that the various 

materials excavated may be selected and either loaded directly for use or stockpiled in the borrow 

area for later loading. 

PSQ 4 FINISHING-OFF BORROW AREAS 

 On completion of his operations in a borrow area the Contractor shall reinstate the entire area so 

as to blend in with the surrounding area and to permit the re-establishment of vegetation. For this 

purpose the borrow area shall be shaped to even contours with no slopes steeper than 1 in 3, 

except where this may be done, with the Engineer's permission, in rocky material. 

 All material in and around the borrow area, whether spoil from roadbuilding operations, excess 

stockpiled material, oversize material left in the borrow pit, material resulting from clearing and 

grubbing operations and excess overburden, shall be used or disposed of as directed by the 

Engineer. Material not capable of supporting vegetation shall be buried and used in shaping the 

borrow area and be subsequently covered with soft material. All available soft material shall be 

spread evenly to the thickness directed and where sufficient material is not available for this 

purpose to cover the entire area, the remaining portions shall be scarified along the contours so 

as to avoid undue erosion. 

 All haul roads shall be obliterated and the surface scarified, earthbanks constructed to prevent 

erosion and all damaged fences and other structures reinstated. 

 The shaping and finishing-off of the borrow pit shall be done in such a way that the borrow pit is 

properly drained whenever practicable and, where required, the Contractor shall place earthbanks 

to divert any surface water away from the borrow area. 

 The finishing-off of any borrow pit shall be to the entire satisfaction of the Engineer and the 

Contractor shall submit to the Engineer a signed certificate from the landowner stating that he is 

fully satisfied with the finishing-off of any borrow area. 

PSQ 5 MEASUREMENT AND PAYMENT 

 a) Borrow material 

 The rates tendered for the obtaining, procuring and furnishing borrow material shall not be 

payable directly, but shall be considered as a subsidiary obligation of the Contractor covered 

under the contract prices paid for the various items of work in which the materials are used, as 

provided in these Specifications. 
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 Obtaining procuring and furnishing borrow material shall include full compensation for all 

obligations, expenses, operations as well as all investigations, supervision, labour, plant, 

equipment, tools and incidentals necessary thereto, including all such expenses as may be 

necessary to control test all materials, to drain and protect borrow areas and to complete all 

negotiations with and payment to landowners as specified as well as the final shaping and 

finishing-off of the borrow pit. 

PARTICULAR SPECIFICATION PSWM 

PSWM BUILDING WORK (Minor Work) 

PSWM 1 SCOPE 

 This specification covers the supply of material and the construction of brickwork, waterproofing, 

carpentry and joinery, ironmongery metalwork, plumbing and drainage, as required and described 

on the drawings and in the bill of quantities. 

PSWM 1.1 GENERAL 

PSWM 1.1.1 SABS Specifications and codes of practice 

 Reference in this document to South African Bureau of Standards specifications and codes of 

practice shall be deemed to be references to the latest issues of such specifications and codes, as 

may be amended from time to time. Where possible, all articles, materials or items described as 

conforming to the SABS specifications must bear the SABS mark. 

PSWM 1.2 MANUFACTURERS' INSTRUCTIONS 

 Unless the Engineer otherwise directs, all materials shall be used, mixed, applied, fixed, etc. strictly 

in accordance with their manufacturers' printed instructions. 

PSWM 1.3 MATERIALS AND WORKMANSHIP 

 Materials shall be of the best quality and all work shall be done well and to the entire satisfaction of 

the Engineer who shall inspect the works. 

 The terms "approved" and "directed" shall mean the approval and direction of or by the Engineer. 

PSWM 1.4 SAMPLES 

 The contractor shall furnish without delay such samples as may be called for by the Engineer, who 

may reject all materials and workmanship not corresponding with the approved samples. 

PSWM 1.5 HANDING OVER 

 Rates shall include for protecting finishings, facing materials, components, fittings, equipment, etc., 

from staining or damage, and for handing over the works including any existing structures etc., 

affected by the works, in a clean and perfect state to the satisfaction of the Engineer. 
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PSWM 2 EARTHWORKS 

 See SABS 1200 DA and PSDA clauses. 

PSWM 3 CONCRETE, FORMWORK AND REINFORCEMENT 

 See SABS 1200 GB and PSGB clauses. 

PSWM 4 BRICKWORK 

PSWM 4.1 CEMENT 

 Cement shall be as described in PSGB and shall be of normal setting quality. 

PSWM 4.2 SAND 

 Sand shall be clean pit or other approved sand, free from soft particles, clay, animal or vegetable 

matter, washed where necessary, and screened through a 2,4mm mesh sieve. 

PSWM 4.3 CEMENT MORTAR 

 Cement mortar, unless otherwise specified, shall be composed of 1 part by volume of cement and 

5 parts by volume of sand. 

 The material shall be mixed dry until of uniform colour, then water added and the mixture turned 

over until the ingredients are thoroughly incorporated. 

 Cement mortar shall be produced in such quantities as can be used before commencing to set, as 

no cement mortar that has once commenced to set shall be used in any way. 

 Care shall be taken in mixing cement mortar to remove from the mixing-machine or platform any 

old mortar that has already set, as such mortar shall not be incorporated in any new batch. 

PSWM 4.4 BRICKWORK 

 Brickwork, wherever practicable and not otherwise specified, shall be built in stretcher bond. No 

false headers shall be used, and none but whole bricks employed, except where legitimately 

required to form bond. 

 The brickwork, unless otherwise specified, shall be built in cement mortar. 

 The bricks shall be laid on a solid bed of mortar and all joints thoroughly grouted up solid throughout 

the whole width of each course. 

 The brickwork shall be carried up in a uniform manner, no one portion being raised more than 1,2m 

above another at one time. 

 The bricks shall be well saturated with water, in the stack or dump, approximately 2 hours before 

being used. The tops of walls left off shall be well wetted before work is recommenced. 

  

  



 

TD- FDDM/BID: 015/2025-2026 115 

 All necessary openings for pipes, etc., shall be formed or left and made good after pipes etc., have 

been fixed in position. 

 Where indicated, walls shall be taken up two courses above panelled ceilings in the same mortar 

as the wall below and cut between ties. 

PSWM 4.5 WIRE TIES 

 Wire ties shall be of either the single wire type or the Modified P.W.D. type galvanised steel wire 

ties with a minimum diameter of 2,8mm and shall comply with the requirements of SABS 28, spaced 

not more than 1m apart alternately to every third course of brickwork and shall be of sufficient length 

to allow not less than 75mm of each end to be built into brickwork. 

PSWM 4.6 BRICKWORK IN THICKNESSES 

 Walls built in two or three thicknesses shall be tied together with and include wire ties as specified 

above. 

PSWM 4.7 BEAM FILLING 

 Beam filling, unless otherwise specified, shall be of half-brick thickness, cut in between roof timbers 

and carried hard up to the underside of roof coverings, and flushed up in mortar. 

PSWM 4.8 MORTAR JOINTS 

 Mortar joints to brickwork generally shall be not less than 5mm nor more than 10mm in thickness. 

 The joints of brickwork which is to receive plaster, tiling or similar finishing’s, shall be raked out whilst 

the mortar is soft to form an adequate key for the plaster or mortar backing. 

PSWM 4.9 RATES 

 Rates for brickwork are to include for all rough and fair square cutting, forming of reveals and 

plumbing of angles, wire ties as specified (and building them into brickwork or fixing them inside 

casing to concrete work and embedding them in concrete and building into brickwork), building of 

brickwork up to underside of concrete beams and slabs or against columns, door linings, etc., 

preparation of faces of brickwork to receive plaster or bagging or similar finishes, concrete filling to 

cavities of walls and chases and grooves for horizontal slab edges. 

PSWM 4.10 BRICKWORK REINFORCEMENT 

 (In the widths 50, 75, 150 and 230mm) 

 Brickwork reinforcing mesh shall be of hard-drawn steel comprising two main wires, each with a 

diameter of 3,55mm, spaced 50, 75, 150 or 230mm apart for general wallings and 75mm apart for 

brick lintels, and cross wires, each with a diameter of 2,8mm, spaced not more than 300mm apart, 

welded to the main wires.The reinforcing wires and rods shall be cut to lengths as required, lapped 

at least 150mm at end joints, and for a length equal to the width of the widest reinforcing mesh at 

angle intersections, be evenly spaced in the brick joints, with the outer wires or rods having at least 

a 20mm cover from face of brickwork. 
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PSWM 4.11  SUNDRIES 

PSWM 4.11.1 Bed plate 

  All plates shall be bedded in 1 to 5 cement mortar. 

PSWM 4.11.2 Building in 

  Ends of timbers, holdfasts, cramps, gratings, air-bricks, dowels, etc., shall be built in in cement 

 mortar. 

  Door and window frames and the like shall be set up in position for building in and securely 

 strutted to prevent distortion whilst the brickwork, lintels, etc., are being built. 

  Pressed steel door frames shall be grouted in solid at back with cement mortar as the work 

 proceeds. 

  Wood slips, fixing bricks, hoop iron roof ties, etc., shall be built in as the work proceeds. 

  All door, window and similar frames shall be bedded and pointed. 

  Steel door and window frames shall be carefully pointed all round and made perfectly 

 watertight. 

  Rates shall include for building lugs into brickwork and grouting up solid behind frame in wall 

 or abutting side of wall or columns in cement mortar. 

PSWM 4.11.3 Securing of roofs 

Roof trusses or rafters shall be fixed to walls with ties of 1,6mm thick galvanised hoop iron, 

30mm wide, built 750mm deep into brickwork, or embedded 300mm deep into concrete, 

adjacent to each foot of each truss or rafter where it bears on the plate and well lapped and 

spiked to plates and wrapped around and spiked to roof trusses. 

PSWM 4.12  PROTECTING AND CLEANING DOWN BRICKWORK etc. 

Angles of face brickwork, reveals, etc. liable to damage, shall be covered up and protected during 

the progress of the remaining work, and any damage done shall be made good to the satisfaction 

of the Engineer at the contractor's cost. 

Face brickwork and brick and tile sills, copings, etc., shall be cleaned down as the work 

proceeds, and surfaces liable to be soiled by mortar or plaster splashes during the progress of 

the remaining work shall be covered with paper pasted on, or by other approved means. Upon 

the completion of the works the coverings shall be removed and the surfaces again cleaned 

down to the satisfaction of the Engineer. 

Any detergent or other materials used in the cleaning down of face brickwork, etc., shall be of 

such a nature that they will not harm adjoining paint and other finishings in any way. 
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All tile and other pavings shall be thoroughly cleaned off after laying to remove all traces of mortar 

and other substances, covered up and protected from damage during the progress of the works, 

and again cleaned off on completion of the work. 

PSWM 5 WATERPROOFING 

PSWM 5.1 DAMP-PROOF COURSE 

 The horizontal damp-proof course, unless otherwise specified, shall be of bituminous sheeting 

complying with the requirements of 

 a) SABS Specification 248 as Type GH or Type FV sheeting specified therein, or 

 b) SABS Specification 92 as Type 140 sheeting specified therein; 

 Or, alternatively, shall be of polyethylene sheeting containing approximately 2,5% by mass of even-

dispersed carbon black, and shall have plain surfaces and a thickness of at least 0,45mm or 

embossed surfaces and a mass of at least 0,34kg per square meter and a nominal thickness of 

0,38mm as Type B complying with SABS Specification 952. 

 The damp-proof course shall be the full width of superstructure walls and shall be laid without 

longitudinal joints. At end joints, angles and intermediate junctions the sheeting shall be lapped 

150mm. 

 Under all window sills exposed to the weather, the sheeting must be laid on the brickwork in the first 

joint immediately below the sill and turned up with an easy bend and tucked in under the window 

frame. 

 Laps in damp-proof sheeting shall be sealed with approved bituminous solution applied over the 

whole area of the lap. 

 Care shall be taken not to tear or otherwise damage the sheeting. 

PSWM 6 CARPENTRY AND JOINERY 

PSWM 6.1 TURNING PIECES AND CENTRES 

 Turning pieces and centres to soffits over openings in walls (except where pressed steel door 

frames and frames with supports underneath are used) shall be of suitable substantial construction 

and left in for not less than 14 days. 

 Rates shall allow for use and waste. 

PSWM 6.2 TREATMENT OF TIMBER AGAINST INSECT PESTS 

 Softwood shall be treated to combat and prevent the spread of certain insect pests in accordance 

with Government Gazette Notice No. R.451 of 28 March 1969, and any amendments thereto, in all 

areas defined in the aforementioned Notice and in any other areas as may be defined. Proof of 

treatment shall be lodged with the Engineer prior to the use of any timber in the works. 
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PSWM 6.3 STRUCTURAL TIMBER 

 Structural timber, unless otherwise specified, shall be of South African softwood (pine) complying 

with the requirements of SABS Specification 563, and of merchantable grade, and shall be marked 

as laid down in the specification. 

 Roof battens and other structural timbers not less than 50mm or more than 65mm in width and not 

less than 38mm or more than 50mm in thickness shall be of South African softwood (pine) 

complying with the requirements of SABS Specification 653. 

 As far as practicable, timber ordered shall be of the dimensions required for use and shall not be 

sawn into smaller cross-sectional sizes as this may result in distortion of the timber and a change 

in the grade and dimensional tolerances. 

 Wrot structural timber, or any part of a structural member where wrot, shall be free of any edges or 

other defects which will mark the appearance of the timber. 

 Timbers generally shall be in single lengths and jointing of timbers will only be permitted when the 

required length is unobtainable. Only the absolute minimum number of joints to obtain a particular 

length will be permitted, and such joints are to be evenly spaced along the length of the timber. 

 Structural timbers, such as truss members, may be jointed with either splice joints formed of two 

timber splices of the same sectional size as the timber to be jointed and each 710mm long placed 

on either side of the member and bolted together with four 10mm diameter mild steel bolts each 

with two washers, or with finger joints. 

 Finger-jointed timber shall be manufactured in accordance with SABS Code of Practice 096. The 

joints in timbers used for general roof construction and other components, where the timber will 

not be exposed externally, shall be made with BR-type adhesive and joints in timbers for external 

timber structures shall be made with WBP-type adhesive, both types complying with the 

requirements of BS 1204. The timbers shall be marked with the letters "FJ", in black for timbers 

where BR-type adhesive is used, and in red for timbers where WBP-type is used; the letters shall 

be at least 25mm high. 

PSWM 6.4 LENGTH OF TIMBERS AND METHODS OF JOINTING 

 Plates, purlins, battens, laths, slats, etc., shall be in single lengths, but where this is not possible the 

end joints shall be formed as described below. The jointing of plates, battens, etc., at junctions and 

angles shall also be formed as stated below, viz: 

 a) Plates 

  Roof plates shall be halved at joints and well spiked together, and also at junctions and 

angles. 

 b) Purlins 

  Joints in purlins will only be allowed over points of support and are to be splayed and well 

spiked together and to rafter. 



 

TD- FDDM/BID: 015/2025-2026 119 

  

c) Battens, laths, slats, etc. 

  Sawn battens, laths, slats, etc., shall be butt-jointed at heading joints and angles, and wrot 

battens, laths, slats, etc., shall be splayed at heading joints and mitred at angles, all over 

points of support. 

PSWM 6.5 RATES 

 All timber is measured net as fixed, no allowance being made for additional timber required in 

jointing, nor shall bolts, bolting or any other labour or material required in jointing be measured 

separately. Rates are to include for laps, joints, etc. and all cutting and waste, and for hoisting and 

fixing in position. 

PSWM 6.6 DIMENSIONS OF SOUTH AFRICAN SAWN SOFTWOOD 

 The tolerance by which "actual" dimensions may vary from the "nominal" dimensions specified or 

stated on the drawings of South African sawn structural softwood, shall be as laid down in SABS 

Specification 563. 

PSWM 6.7 WOOD PRESERVATIVE 

 Roof plates and ends of timbers built into walls, in areas where all timbers are not treated against 

infestation by insect pests, shall be given two good brush coats of one of the under-mentioned wood 

preservatives, which shall comply with the relevant requirements of the SABS specification shown 

in brackets after the name of the preservative, viz: 

 a) Metallic naphthenates (SABS 38) 

 b) Pentachlorophenol (SABS 42) 

 c) Pentachlorophenol - zinc naphthenate (SABS 565) 

 d) Wood, preserving creosotes (SABS 538/9 and 490/4) 

 The timbers shall be coated with the preservative before being fixed in position. 

 The exposed areas of any timbers cut after the preservative has been applied shall also receive two 

coats of the preservative. 

PSWM 6.8 ROOF BATTENS AND PURLINS 

 Battens and purlins shall be of the sizes as specified and shall be in accordance with SABS 653 if 

not more than 63mm wide and 50mm thick, and in accordance with SABS 563 if more than 63mm 

wide and 50mm thick, twice skew nailed to roof timbers at centres specified ranging perfectly straight 

and square to roof. 

PSWM 6.9 ROOF COVERING 

 Rates for metal sheet covering to roofs shall include for all straight cutting and waste. 
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PSWM 6.10 METAL ROOFING SHEETS 

 See SABS 1200 HC and PSHC clauses. 

PSWM 7 PLUMBING AND DRAINAGE 

PSWM 7.1 REGISTERED PLUMBERS/DRAINLAYERS 

 Only registered plumbers and/or drain layers shall be employed on any plumbing and/or drainage 

work. 

PSWM 7.2 PIPES AND FITTINGS 

 Pipes and fittings shall comply with the following specification and requirements: 

 Pipes and Fittings Specification Class or Type 

PSWM 7.2.1 Steel pipes and fittings up to 150mm nominal bore and 

suitable for screwing to ISO R7 pipe threads 

SABS 62 Medium class, 

galvanised 

PSWM 7.3 JOINTS Joints of pipes not covered under PSW 13.3 shall be as follows: 

 Pipe Joint 

PSWM 7.3.1 Galvanised mild steel Joints of screwed galvanised steel sockets or bolted cast 

iron flanges 

Screwed joints with lead paint and hemp to cold water and 

waste pipes 

Screwed joints with graphite and hemp to hot water pipes 

Flanged joints shall be bolted and provided with rubber 

gaskets and the flanges shall be screwed to the pipes 

PSWM 7.3.2 Polyethylene and unplasticised polyvinyl 

chloride pipes 

In accordance with SABS 0112 

 Joints between pipes of different materials shall be as follows: 

 Rubber jointing rings shall comply with SABS 974 and polypropylene fittings shall comply with BS 

65 and 650 (Part 2). 

 Descriptions for jointing of new to existing pipes shall be deemed to include for searching for the 

existing pipe, exposing if necessary, cutting into, jointing and necessary fittings. 
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PSWM 7.4 FIXING OF PIPES 

 Pipes shall be fixed as follows: 

PSWM 7.4.1 Galvanised mild steel (except those stated in 

PSW 13.4.2) 

To walls with galvanised mild steel brackets (School Board 

Pattern) for pipes up to 80mm diameter and with 

galvanised cast iron hingerholderbats with brass pins or 

bolts for pipes more than 80mm diameter; both types with 

tails cut and pinned in 1:3 cement mortar 

  To woodwork with screw-on type galvanised mild steel 

clips 

PSWM 7.4.2 Cast iron and galvanised mild steel for soil, 

waste and vent pipes 

To walls with hinged cast iron holderbats with brass bolts 

and with tails cut and pinned in 1:3 cement mortar 

To woodwork with screw-on type galvanised mild steel 

clips 

PSWM 7.4.3 Polythylene and unplasticised polyvinyl 

chloride 

To walls, woodwork, etc with patented PVC finished steel 

clips and holderbats as supplied by the manufacturer of 

the pipes and fixed in accordance with SABS 0112 

PSWM 7.4.4 Descriptions of cutting chases for pipes in concrete, brickwork, etc. shall be deemed to include for 

making good in 1:3 cement mortar after the pipes have been fixed. 

PSWM 7.5 PIPES CAST IN OR BUILT IN 

 Where pipes are described as "cast into concrete" or "built into brickwork" the pipework shall be 

done as the work proceeds. Descriptions of pipes built into brickwork shall be deemed to include for 

necessary cutting. 

PSWM 7.6 PIPES LAID IN GROUND 

 Descriptions of pipes laid in ground shall be deemed to include for excavation. 

PSWM 7.6.1 Water pipes 

 Water pipes, gas pipes, etc. laid in ground shall be at least 400mm deep below the finished surface. 

PSWM 7.6.2 Drain pipes 

 Polyethylene and unplasticised polyvinyl chloride drain pipes shall be laid in accordance with SABS 

0112 and all other drain pipes in accordance with SABS 058 (Class D beds). The undermentioned 

requirements shall in addition also be applicable to the laying of drain pipes. 

 Soft or loose patches in drain trenches as well as excavations taken out too deep shall be filled in 

with selected soil and rammed. 

 Descriptions of drain pipes in ground shall, if required by local regulations, be deemed to include for 

laying barrels of pipes or part thereof on concrete bedding in accordance with SABS 058 (Class A 

beds). 

 Backfilling to sides and up to 300mm above plastic pipes shall be free from stone or hard substances 

which will not pass a 10mm mesh. 
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PSWM 7.7 PIPING 

 Descriptions of piping shall be deemed to include for short lengths, cutting, jointing, running joints 

and fixing. Descriptions of channels, drains, discharge pipes, etc. shall in addition be deemed to 

include for fixing and/or laying to even falls. 

PSWM 7.8 CLEANING EYES 

 Cleaning eyes shall consist of cast iron frames and lids with letters "CE" (or "SO") cast in lids.. The 

lids shall be set in tallow and secured with non-ferrous metal screws. Frames shall be jointed with 

1:2 cement in concrete taken up to ground level finished on exposed faces with 1:3 cement plaster 

with angles rounded and fitted with 300 x 300 mm standard removable cast iron cover and frame, 

with the frame cast in concrete. 

 Descriptions of sanitary fittings shall be deemed to include for setting up, building in, bolting or 

screwing in position, couplings, coupling up and jointing to pipe work. 

 Joints between fittings and pipe work shall be screwed unless otherwise described hereunder: 

PSWM 7.9 CAST CONCRETE WASH TROUGHS 

 Reinforced precast concrete wash troughs shall be in two sections with sloping front with ribbed 

rubbing surface, finished smooth on exposed faces and with top edges and inner angles rounded. 

Each section shall be fitted with 40 mm diameter outlet coupling. Wash troughs shall each be 

supported on two reinforced cast concrete base pieces finished smooth, and connected firmly to 

the toilets structure with raw bolts. 

PSWM 7.10 GLAZED CERAMIC SANITARY FITTING 

 Washdown closet pans, shall comply with SABS 497 and be provided with smooth finished injection 

moulded polypropylene seats and hinged lids, fixed with non-ferrous bolts. 

PSWM 7.11 INSTALLATION OF SANITARY FITTINGS 

 Sanitary fittings shall be installed as follows: 

PSWM 7.11.1 Cast concrete wash troughs 

  Cast concrete wash troughs shall be bedded on top of base pieces which shall be bedded on 

 floors with 1:3 cement mortar. It shall be furthermore firmly fixed to the toilet wall with 6mm 

 diameter expanding bolts. 

PSWM 7.11.2 Washdown closet pans 

  Washdown closet pans shall be bedded on floors 1:5 cement mortar. Cisterns shall be fixed 

 to walls with 6 mm diameter expanding bolts. 
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PSWM 7.12 HOLES FOR PIPES, etc. 

 Descriptions for holes through walls, ceilings, floors, etc. for pipes, holderbats, etc. shall be deemed 

to include for making good. 

PSWM 7.13 TESTING 

 The whole of the drainage system shall be tested by means of air pressure or water in accordance 

with SABS 0587. The contractor shall provide all the necessary testing apparatus, expanding plugs, 

stoppers, water, smoke composition, and any other materials that may be required, and all labour. 

 Should the drainage system fail to withstand the tests all defects causing such failure shall be made 

good at the contractor's own expense and the tests repeated until the whole of the work is shown 

to be thoroughly sound and tight, and to the entire satisfaction of the Engineer. 

 In making good, all defective parts shall be carefully cut out and properly replaced with new parts. 

No patching up of pipes, joints or connections will be allowed. 

PSWM 8 PAINTING 

 All metal surfaces being painted shall be cleaned of all rust, scale and dirt by scraping or by means 

of steel wire brushes; also, all oil and grease shall be removed and a perfectly clean surface 

obtained. If necessary, the surface shall be degreased, immediately before applying the priming 

coat, by the use of a suitable grease-removing solvent. Any salt deposits on the metal surfaces as 

may occur in an industrial or marine atmosphere shall be removed by the use of a suitable detergent 

and the surfaces then thoroughly rinsed and allowed to dry. 

 New galvanised metal surfaces and surfaces of all non-ferrous metals, which are to be painted, 

shall be cleaned down as above and given one coat of wash primer (metal etch primer) complying 

with the requirements of SABS Specification 723. 

 Protective coatings on new galvanised metal surfaces, applied by the manufacturers to prevent 

storage stain and white rust, shall be completely removed by the use of a suitable cleaning agent 

and the surfaces thoroughly rinsed and allowed to dry, before the surfaces are primed or painted. 

 When rust on metalwork has been cleaned off, the portions affected shall be treated with an 

approved rust inhibitor. 

PSWM 8.1 PRIMING 

 Wood, metal and other surfaces normally primed before being painted shall be prepared and primed 

as before described in readiness to receive the paint system specified. 
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PSWM 8.2 PAINTS, etc. 

 All materials for paintwork for which South African Bureau of Standards specifications have been 

published shall comply with the requirements of such specifications. Materials for paintwork for 

which no SABS specifications have been published shall be of a brand and manufacture approved 

by the Engineer. 

 All materials for paintwork must be brought onto the site in unopened containers and no adulteration 

will be allowed. 

 Undercoats for paintwork shall be as supplied by the manufacturer of the paint being used for the 

finishing coat. 

 Paints, etc., shall be suitable for application to the surfaces to which they are to be applied, and 

those used externally shall be of exterior quality or suitable for exterior use. 

 If necessary, paints, etc., shall be strained free from skins and similar impurities immediately before 

application. 

 The various primers, undercoats, paints and distempers shall comply with the requirements of the 

specifications quoted hereunder and shall be of the type or grade stated, viz: 

PSWM 8.2.1 Primers 

 Dip or spray application (red oxide zinc chromate) 

 For steel windows, doors, doorjambs, and other articles normally dip or spray-primed in the 

manufacturer's works: SABS Specification 909. 

 Brush application (Zinc chromate) 

 For all metal surfaces primed on site and then painted: SABS 679 Type I. 

PSWM 8.2.2 Undercoats 

 For all surfaces under high gloss, oil gloss, flat and eggshell finishing paints: 

 SABS 681 Type II. 

PSWM 8.2.3 Paints 

PSWM 8.2.3.1 High gloss 

  SABS 630, Grade I. 
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PSWM 8.3 APPLICATION OF PAINTS, etc. 

 All coats of paint etc., shall be thoroughly dry before subsequent coats are applied, and rubbed 

down where necessary. 

 All work shall be finished in the colour approved by the Employer. The tints of undercoats shall 

approximate those of the finishing colour, and in order to indicate the number of coats applied and 

to avoid misses when applying a succeeding coat, a slight difference shall be made in the tint of 

each coat. 

 Priming on wood surfaces shall be done with a brush. Priming on surfaces other than wood shall 

be done with a brush, or, if in the opinion of the Employer the primer and the surfaces are considered 

suitable for roller application, the primer may be so applied. If a brush is used, priming shall be well 

brushed in to obtain maximum penetration. 

 Undercoats and finishing coats may be applied by brush or roller. 

 The use of a spray gun on site for the application of paint will not be permitted, except in the case 

of cellulose and other special paints where spraying is the accepted method of application; in cases 

where spraying is permitted, all surrounding surfaces shall be properly masked. 

 The finishing coat on woodwork and metalwork, unless otherwise specified, shall be of high 

gloss paint. 

 All materials shall be used in strict accordance with the manufacturer's instructions. 
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ANNEXURE C 

OCCUPATIONAL HEALTH AND SAFETY
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FEZILE DABI DISTRICT MUNICIPALITY 

REPLACEMENT OF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI 

FDDM/BID: 015/2025-2026 

OHS  OCCUPATIONAL, HEALTH AND SAFETY 

SECTION A: INTRODUCTION 

 

1.1  Introduction to the Health and Safety Specification 

The Construction Regulations (7 February 2014, R.84) places the responsibility on the Client to prepare 

a baseline risk assessment and a suitable, sufficiently documented and coherent site-specific Health & 

Safety Specification, which informs the appointed contractor of all the health & safety requirements 

pertaining to the associated works on the construction site as well as risks not successfully eliminated 

during design. 

  

1.2  Purpose of the Risk Assessment 

The purpose of the risk assessment is to identify risks and hazards to which persons may be exposed.  

Base line risk assessment prepared by Agent of the Client attached. - Annexure 1 

 

1.3  Purpose of the Health and Safety Specification 

The purpose of the Health and Safety Specification is to assist in achieving compliance with the 

Occupational Health & Safety Act 85/1993 and the promulgated Construction Regulations (7 February 

2014, R.84) in order to manage health and 

safety risks and to reduce incidents and injuries. This specification shall act as the basis for the drafting 

of the construction Health & Safety Plan by the Principal Contractor and all subsequent Health & Safety 

Plans by Contractors. 

The Health and Safety Specification sets out the intention of the Client and Designer. It also includes 

arrangements made by the Client, Health and Safety Agent or consulting Project Manager to ensure 

that the parties involved in the project cooperate and co-ordinate their activities, to remove or minimize 

the risks to health and safety of those who are involved in the construction project, or who may be 

affected by the work activities. 

This document sets out the requirements, under a number of sections of Health and Safety Legislation, 

for the successful health and safety management of the project by the Principal Contractor in 

accordance with the requirements set out in this Health and Safety Specification. The Principal 

Contractor will be expected to integrate his own health and safety policy and arrangement documents 

into their Health & Safety Plan. 

The format is in line with the requirements of Regulation 5. of the Construction Regulations (7 February 

2014, R.84), for a Health and Safety Plan to be developed before the commencement of construction.  



 

TD-FDDM/BID/015/2025-2026 
 

128 

1.4  Implementation of the Health and Safety Specification 

The Construction Health and Safety Plan must be handed to the appointed Health and Safety Agent 

prior to the commencement of works. The Principle Contractor must submit the signed 

“Acknowledgement of receipt” (- Annexure 2) of this Health and Safety Specification on the date of 

issue or return to the Client or their representative with tenders. No Principle Contractor may commence 

with construction work until their Health and Safety Plan has been reviewed and approved by the 

appointed Health and Safety Agent. 

 

1.5  Health and Safety Targets 

The following health and safety targets have been set for achievement during the period of this project. 

• The achievement, by the Principal Contractor, of an incident-free project, as far as possible, with 

the prevention of all incidents, and the achievement of a nil “lost time injury” rate. 

• The workforce’s co-operation in ensuring that health and safety is everybody’s responsibility. 

• A proactive approach to health and safety by the construction management team. 

• That safe working will be a condition of employment in all contractors’ organizations. 

 

1.6  DEFINITIONS 

"CLIENT"  Shall mean FEZILE DABI DISTRICT Municipality 

“H&S”   Health, Safety & Environment 

“Contractor”  Refer to the Mandatory who is employed on the Project and includes his own sub contractors 

who he further employs. 

“Employer”  Means any person who is employed by or works for an employer and who receives or is 

entitled to receive any remuneration or who works under the direction or supervision of that 

employer. 

“Mandatory” Includes an agent, a Contractor or a subcontractor for work, but without derogating from his 

status in his own right as an employer or a user. 

“Principal Contractor”  

Is the main Contractor, joint venture partners or consortium who employs or provides work on 

the Project. 

“Project”  Refers to the contract and has reference to the premises or any part thereof where the work 

which has been contracted for is to be performed. 

 

1.7  Reference Documents, Standards and Related Procedures Health and Safety 

• The Occupational Health and Safety Act (No. 85 of 1993) and Regulations there under 

• The Construction Regulations (7 February 2014) 

• All other relevant Health and Safety Legislation 

• Method statements supplied by consultant or designer 

• National Building Regulations 

• SANS 10089-2 & 3, SANS 10085, SANS 10108, SANS 10400, SANS 1200, SANS 10142 

• JBCC 
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1.8.  Costing Health and Safety 

It is the responsibility of the Principle Contractor to make sufficient provision for OHS requirements and 

the following should be taken into consideration: 

• Training: 

 First Aid 

 Safety Rep 

 Scaffold Erectors 

 All Operators 

 Safety Officer 

• Equipment and PPE: 

Clothing 

Safety Shoes 

Gloves 

Respiratory masks 

Goggles/safety glasses 

Road signs 

Symbolic Safety Signs 

First Aid equipment, kit and box. 

Fire extinguishing equipment 

Safety Harnesses  

• Medical fitness certificates for all employees – Const. Reg. (7 February 2014) 
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SECTION B: HEALTH AND SAFETY PROJECT SPECIFIC SPECIFICATIONS 

1.  OBJECTIVE 

This agreement in entered into by the parties in order to identify and stipulate the arrangements and 

procedures between the Client and Contractor in order to ensure that the Contractor and their sub-

contractors comply with all the H&S requirements along with all applicable legislation on the Project. 

 

1.1  INSURANCE 

1.1.1  The Contractor and its subcontractors warrant that they have the following insurance cover which shall 

remain in force whilst on the Project, or which shall remain in force for the duration of the contractual 

relationship between the Client and Principal Contractor, which ever period in the longest; 

a)  Compensation Registration covering all occupational injuries and diseases and the cover must 

be paid up for the duration of the Project. Proof of this cover must be provided to the Principal 

Contractor in the form of a Letter of Good Standing from either the Compensation Commissioner 

or relevant insurance fund managers. 

b)  Adequate Public Liability insurance cover in relation to the work undertaken. 

c)  Any other insurance cover that will adequately make provision for any losses and/or claims arising 

from its subcontractors and/or their respective employees and/or omissions whilst on the Project. 

 

1.2  ADMINISTRATION 

1.2.1  The Contractor shall ensure that it has an updated copy of the applicable legislation on the Project at all 

times and that this copy is accessible to all employees. The Principal Contractor will also keep an 

updated copy on the Project for viewing by any Contractor. 

 

1.2.2 The Contractor and its subcontractors shall ensure that a H&S File is implemented and maintained for 

the duration of the Project. This file must contain all relevant documentation pertaining to H&S related 

issues such as, appointments, risk assessments, accident procedures, incident investigations, training 

records, registers, check lists, safety meeting minutes and other H&S related documentation. 

 

1.2.3  All comments contained in this section require specific measures to be incorporated into the construction 

Health and Safety Plan. The Principal Contractor may not allow work to commence on site before an 

adequate construction Health and Safety Plan is developed. The plan must contain the method 

statements, procedures and scope of works for the project. Further risk assessments and method 

statements must be carried out where the works may change, due to design changes. The construction 

phase Health and Safety Plan, developed by the Principal Contractor must also take into account current 

health and safety legislation and associated codes of practice. 

 

1.2.4  The Contractor and its subcontractors shall also permit a representative from the Principal Contractor 

to view and inspect the file from time to time as determined by the Project requirements. 
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1.3  SUPERVISION / APPOINTMENTS 

1.3.1  The Contractor and its subcontractors shall ensure that all work performed is done under the supervision 

of trained and competent persons. 

 

1.3.2 The Contractor and its subcontractor shall appoint a Construction Manager in terms of the applicable 

legislation. This appointed person will be responsible to ensure that all H&S requirements are 

implemented and adhered to on the Project. 

 

1.3.3  Attached to this agreement is a blank copy (-Annexure 3) of a standard Construction Manager 

appointment form, which must be completed and submitted with this agreement. 

 

1.3.4 The Contractor’s appointed Construction Manager will also be required to attend all scheduled H&S 

meetings of the Project. 

 

1.3.5 The Contractor and its subcontractors shall further ensure that all other legislative appointments are 

implemented and maintained for the duration of the Project and that those employees appointed have 

the necessary training and experience to meet those requirements. 

 

TRAINING 

1.3.6 The Contractor and its subcontractors shall ensure that all its employees are adequately trained and 

experienced to perform their work. Where semi-skilled employees are employed, adequate supervision 

must be available to maintain standards of work and to ensure compliance with H&S standards on the 

Project. 

 

1.3.7 The Contractor and its subcontractors shall ensure that all employees undergo a formal H&S Induction 

prior to commencing on the Project. Proof of this induction must be submitted along with this agreement.  

 

1.3.8 The Contractor and its subcontractors shall ensure that all its employees are in possession of valid 

licences and / or certificates of the correct code where machinery or plant is utilised. Proof of these 

licences and / or certificates will be kept in the Contractors H&S File. 

 

1.4  ACCIDENT PROCEDURES 

1.4.1 The Contractor and its subcontractors shall ensure that a sufficient number of trained first aiders are 

available on site for the duration of the Project. The number and Level of training will be determined by 

legislative and Project requirements. A guideline however may be a Level 1trained first aider at all times 

on site during construction work. 

 

1.4.2 The Contractor and its subcontractors shall ensure that suitable first aid facilities are provided for the 

work to be performed. The number of first aid facilities and type of equipment will also be determined by 

the legislative and Project requirements. 
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1.4.3 Should the Contractor or it subcontractors utilize the Principal Contractors first aid facilities then this 

needs to be agreed upon in writing. Cost of first aid equipment will then be charged to the Contractor at 

the discretion of the Principal Contractor. 

 

1.4.4 The Contractor and its subcontractors shall ensure that a suitable Accident Procedure is drawn up for 

the duration of the Project. This Accident Procedure must be submitted to the Principal Contractor and 

must contain the names of all emergency contact persons and contact numbers. 

 

1.4.5 The Contractor will be responsible to inform the (relevant authorities i.e. Department of Labour,etc) of 

any Serious or Reportable Incidents which may occur in terms of the applicable legislation. All 

correspondence to the (Relevant Authorities) regarding these incidents must be copied and submitted 

to the Principal Contractor. 

1.4.6 The Contractor shall ensure that a monthly report is submitted to the Principal Contractor and shall 

contain the following: 

a)  Man-hours worked for the relevant month (including subcontractors) 

b)  No of work-related injuries for the relevant month. 

 

1.5  HEALTH & SAFETY REPRESENTATIVES 

1.5.1 The Contractor and its subcontractors shall ensure that an adequate number of health and safety 

representatives are appointed and trained, as per the requirements of the applicable legislation and / or 

Project H&S requirements. As a guideline one Health and Safety Representative should be appointed 

for every 20 employees. 

 

1.5.2 The Contractor and its subcontractors shall ensure that regular internal H&S meetings are conducted 

and attended by the appointed Health & Safety Representative. The frequency of these meetings must 

be determined by the work activities performed along with the duration of the Project, however at least 

once a month. 

 

1.5.3 The Contractor and its subcontractors shall keep record of these meetings in the H&S File along with the 

attendance records. 

 

1.5.4 The Contractor Supervisor or his Health and Safety Representative will attend the main Project H&S 

meetings. 

 

1.6  MEDICAL FITNESS CERTIFICATES 

1.6.1 The Contractor must ensure that all his or her employees have valid medical certificates of fitness specific 

to the construction work to be performed and issued by an occupational health practitioner. 

 

1.7   MACHINERY 

1.7.1  The Contractor and its subcontractors shall ensure that all the plant, machinery and equipment they 

wish to utilize on the Project is of sound order and fit for the purpose for which it is intended and that it 

complies with all applicable legislative requirements. 
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1.7.2 The Contractor and its subcontractor shall ensure that all plant, machinery or equipment is suitably 

 guarded by means of insulation, fence, screening, or guarding. Further to this, all safety equipment in 

 relation to plant, machinery or equipment is in a suitable and working condition. 

 

1.7.3  The Contractor and its subcontractor shall ensure that all employees operating or utilising such plant, 

machinery or equipment are suitably trained, experienced and are aware of the dangers involved. 

 

1.7.4  The Contractor and it subcontractors shall not permit uncertified employees from working on moving or 

electrically alive machinery. Isolation Procedures shall be adhered to by all. 

 

1.7.5  Devices to start and stop machinery must be clearly labelled and in working order on al plant, machinery 

and equipment. Warning signs of relevant dangers must also be clearly visible. 

 

1.8   HOUSEKEEPING / CLEANLINESS 

1.8.1 The Contractor and its subcontractor shall ensure that the area where the work is performed is at all 

times maintained to reasonably practicable levels of cleanliness. Further to this the following must be 

addressed: 

a)  adequate care is taken to ensure correct storage and stacking of articles and material, 

b)  regular refuge removal is maintained, 

c)  the working area around machinery is clean and demarcated. 

d)  no articles or material are disposed from any height without the necessary precautions taken. 

 

1.8.2  The Principal Contractor reserves the right to clean up after any Contractor who fails to adhere to these 

housekeeping requirements and to charge the Contractor accordingly. 

 

1.9  GENERAL H&S REQUIREMENTS 

The Contractor and its subcontractors shall ensure that: 

1.9.1  All employees are issued with the appropriate PPE and that they are trained in the correct use 

thereof. 

1.9.2  Employees are medically certified to work on height and to operate Plant and Machinery. 

1.9.3  All security measures implemented on the Project are adhered to and that random searching may 

be carried out. 

1.9.4  All signs and notices implemented on the Project are adhered to and not damaged in any way. 

1.9.5  Suitable firefighting equipment is made available and employees are trained in the safe use thereof. 

1.9.6  No large volumes of flammable substances are stored and suitable precautions are taken to store 

those that are. 

1.9.7  Suitable measures are in place with regards to sanitation, changing facilities, eating facilities, and 

drinking water. 

1.9.8  Measures are taken to reduce any environmental impairment with regards to noise, ground, air and 

water pollution. 

1.9.9  Suitable lighting is provided in all darkened working areas. 
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1.9.10  No employees are permitted to enter / work on the Project while under the influence of any 

intoxicating substances. 

1.9.11  No machinery, article, substance, plant or PPE belonging to the Principal Contractor is used without 

permission. 

1.9.12  No illegal immigrants are employed by the Contractor or subcontractor while on the Project. 

Without derogating from the generality of the above requirements and notwithstanding the applicable 

legislation the Contractor and its subcontractors shall ensure the following: 

a)  The provision of a safe and healthy working environment, 

b)  The provision of safe and healthy systems of work, plant and machinery, 

c)  The identification of the prevalent hazards to health and safety and the precautionary 

measures to be taken, 

d)  The provision of the necessary information, instructions and training, 

e)  The enforcement of the established precautionary measures, 

f)  Informing employees on their scope of authority, 

g)  Informing employees on their scope of authority, 

h)  Making employees conversant with the identified hazards and precautionary measures, 

i)  Ensuring that no employee is victimized as a result of adhering to these requirements. 

 

The Client reserves the right to request immediate correction of any non-compliance identified in 

terms of this agreement by any Contractor and its subcontractors during the performance of the work 

on the Project. The Client further reserves the right to stop any work that does not comply with the 

H&S standards and without the cost to the Client. This agreement places the onus on the Principal 

Contractor to contact the Client/Agent in the event of the inability to perform as per this agreement. 

 

1.10.    ADDITIONAL REQUIREMENTS 

Compliance to the Occupational Health and Safety Act 85 of 1993 or other applicable Legislative 

Requirements, is a legal requirement and all Contractors and subcontractors are required to adhere 

with the Legislation and its regulations to avoid prosecution by the Authorities. Over and above the 

Legal requirements, Contractors will be required to comply with the specific requirements of this 

document and client H&S requirements. 

Contractors will provide to the Principal Contractor, before work commences, a written Health, Safety 

and Environmental Plan, which is to be approved by the Principal Contractor. The Contractor shall 

ensure the implementation and adherence to the Health, Safety and Environmental Plan by its 

Employees and subcontractors. 

The Principal Contractor will ensure that all subcontractors employed on the Project maintain H&S 

files and submit such documentation to the Contractor on completion of their contract. Subcontractor 

H&S files will be handed over to the Principal Contractor by the Contractor on the completion of the 

contract work performed by the Contractor. 

The Client/Agent reserves the right to stop any Contractor or his subcontractor from performing his 

activities if the Contractor or his subcontractors is found not adhering to the specified H&S Plan, 

contravening any Legal requirements, or not adhering to the Clients H&S Specifications for 

Contractors, or if the Contractor or his subcontractor is found performing his work activities unsafely. 
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1.10.1  Requirements 

Contractors are responsible to comply with the Legislation and Contractual Requirements of the 

Principal Contractor and Client. However various systems will be implemented to ensure compliance 

by all Contractors on the Project. Contractors will be included in al H&S meetings and will receive 

copies of all H&S related documentation pertaining to their operations. Routine inspections and 

monthly audits will include Contractor operations. Formal action will be taken against Contractors 

failing to comply with the Project H&S requirements. The formal action could lead to financial 

implications and / or permanent removal from the Project. 

 

1.10.2  Mandatory Agreement / Contractor Specification – Section 37(2)- Annexure 4 

This document is deemed to be accepted once it has been issued unless written response is received 

within 5 (five) working days of issue. Contractors are required to sign this Contractor Safety 

Specification, which includes the Mandatory Agreement (OHS Act 85 of 1993 – Section 37(2) 

Agreement) with the Principal Contractor. This Agreement covers various aspects such as Insurance, 

Administration, Supervision, Training, Accident procedures, H&S Representatives, First Aid, 

Housekeeping and General H&S requirements. Contractors will not be allowed to commence work, 

unless both Parties have signed this Agreement and all required documentation is on site.  

- Annexure 5 

1.10.3.  Contractor Supervisor Appointment & Functions 

Attached to this Mandatory Agreement is a blank Construction Manager (– CR8(1)] Appointment Form. 

The Contractor shall appoint a trained and competent person in writing to oversee their respective 

operations. As with this Mandatory Agreement no work will commence until the Appointment form is 

received and the appointed person is qualified to be the Construction Manager for the Contractor on 

the Project. 

 

1.11   GENERAL ADMINISTRATION 

1.11.1  Letter of Good Standing – Compensation Commissioner (COID Act 130 of 1993). 

The Contractor will supply an updated copy of their Letter of good Standing with either WCA or FEMA 

to the Client before work commences on the Project. Therefore, all employees who may be injured or 

suffer any disease associated with the work activities, will be covered in terms of the COID Act 130 of 

1993. 

 

1.11.2  Notification of Construction Work 

As standard procedure, formal written Notification of all new Projects in the Republic of South Africa 

are submitted to the Department of Labour. Copies of the notification are kept on the Project H&S file. 

Additional copies are available on request. The Principal Contractor will do this notification. 

 

1.11.3  Monthly Project Man-hour & Injury Report 

The Contractor is required to submit a formal Monthly Report of the Hours worked and Injuries 

sustained to the Clients Agent. 
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1.11.4  Safety File 

The Contractor will have and maintain a H&S file where all Administrative requirements will be kept. 

At the end of the Contractor’s contract the Contractor will hand over his completed H&S file to the 

Principal Contractor who will submit all documentation to the client. 

 

The Construction Health and Safety Plan should include details of the following: 

• The positioning of the site access and egress points to ensure that any nuisance or risk to the 

occupants of the building and adjacent properties is minimised and controlled. This should be 

away from the adjacent occupied and sensitive premises. 

• The location of temporary site accommodation to ensure that adjacent sensitive properties are 

not subjected to any nuisance arising from the use of the facilities. 

• The location of unloading, layout and storage areas to reduce and minimise excessive manual 

handling of construction materials, damage to building and adjacent property and the security of 

the plant, equipment and materials. 

• Requirements to maintain access for emergency service vehicles during works are necessary as 

well as the temporary relocation of existing firefighting equipment. 

• The planning of traffic and pedestrian routes to ensure adequate protection for members of the 

public and site employees and operations. 

• The use of suitable barriers, signs and the appointment of a flag person should be adopted to 

provide the required level of protection. 

• The arrangements for the reception of prospective visitors. 

• The site emergency plan should be taken into consideration when developing the Principle 

Contractor’s own emergency plan. 

 

The following should be contained in the Contractors H&S File: 

•  Copy of the Occupational Health and Safety Act (85 of 1993) 

•  Updated Letter of Good Standing with WCA or FEM - Const. Reg. 7(1)(c)(iv) 

•  Clients Safety Specification 

•  Risk Assessments 

•  Fall Protection Plan 

•  Environmental Management Plan 

•  All Policy’s 

•  All notices issued by DoL. 

 

Records specific to the Project: 

•  Risk Assessments - Const Reg. 9 

•  Fall Protection plan - Const Reg. 10 

•  Mandatory Agreement - Sect. 37 

•  Safety Inductions of Employees - Const Reg. 7(7) 

•  Incident Recording & Investigation - GAR 9(1) 

•  Incident Reports - GAR 8(1) 
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•  Health and Safety Rep. Inspections - Sect. 18 

•  Issue of PPE - GSR 2 

•  Safety Meeting Minutes - Sect. 19 

•  Letter of Good Standing from FEM or WCA - Const. Reg. 7(1)(c)(iv) 

•  Safety Toolbox Talks - Sect. 8, Const Reg.9(3) 

•  First Aid Box Contents - GSR 3(3)(a) 

•  First Aid Treatments - GSR 3(1) 

•  Training certificates of employees and Medical fitness certificates for employees working at 

heights. 

• Training certificates and Operator Medical certificates for Operators of Plant, Machinery and 

Vehicles 

• Medical fitness certificates issued by an Occupational Health Practitioner- Const. Reg. 7(8)  

•  Registers (as per list under section for Registers) 

 

 Appointments 

•  Appointment of Manager - Sect 16(2) 

•  Construction Manager - Const Reg. 8(1) 

•  Assistant Construction Manager - Const Reg. 8(2) 

•  Risk Assessor - Const Reg. 9(1) 

•  Fall Protection Supervisor / Planner - Const Reg. 10(1)(a) 

•  First Aider - GSR 3(4) 

•  Incident Investigator - GAR 9(2) 

•  Health and Safety Representative - Sect. 17(1) 

•  Electrical Machinery Operator/Inspector - Const Reg. 24(e)  

•  Scaffold Supervisor - Const Reg. 16(1) 

•  Formwork Supervisor - Const Reg. 10(a) 

•  Fire Equipment Inspector - Const Reg. 27(h) 

•  Construction Vehicle Operator / Inspector - Const. Reg. 23(1)(d),(k) 

•  Stacking Supervisor - Const. Reg. 28(a) 

•  Lifting Tackle Inspector - DMR 18 

•  Material Hoist Inspector - Const Reg. 19(8) 

•  Lifting Machine Inspector - DMR 18 

•  Demolition Supervisor - Const Reg. 14(1) 

 

1.11.5 Registers & Checklists. 

In order to ensure that all plant, equipment, systems and procedures are maintained in accordance to 

Legislative requirements, formal inspection Registers and Checklists have to be compiled. These 

Registers and Checklists are then complete by the appointed persons, who are designated in writing. 

The completed forms are kept on the Contractors H&S file and then archived after Project completion. 

The following is a list of Registers and Checklists required to be completed for the applicable activities 

and at intervals as per the requirements of the Occupational Health and Safety Act 85 of 1993:  
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•  Portable Electrical Equipment 

•  Hand Tools 

•  Construction Vehicle 

•  Scaffolding 

•  Form & Support work. 

•  Fire Extinguishers 

•  Construction Vehicles and Mobile Plant Equipment 

•  Explosive Power Tools 

•  Hazardous Chemical Substances 

•  Cranes 

•  Slings, Chains & Hooks (Lifting Tackle) 

•  Compressors 

•  Ladders 

•  Hoists 

•  Gas Welding / Flame Cutting 

•  Safety Belt / Safety Harnesses 

•  Distribution Boards 

•  First Aid Boxes 

• Contact details with certified ID copies of all workers on site 

• List of all subcontractors on site with contact details CEO and Construction Manager on site. 

 

1.12  SAFETY INDUCTION AND IDENTIFICATION 

1.12.1  The Contractor will ensure that all his employees and visitors will first go to the Principal Contractors 

Project Safety Officer or Site Agent for a Site Safety Induction or will explain and  have the General 

H&S Induction form signed by all employees / Visitors, before the persons will be allowed onto the 

Construction Site. The Contractor will keep a copy of all the signed General H&S Induction forms on 

his H&S file and will issue the Principal Contractor with copies of all signed forms within 24 hours of 

new employees or visitors arriving on site. Failure to comply will result in a fine imposed onto the 

Contractor. 

1.12.2  The Contractor will first take new employees to the Principal Contractor Project Safety Officer or Site 

 Agent for a Site Safety Induction or will explain and have the form signed by the new employee, before 

 the employee will be allowed to start work. 

  

1.12.3  The Contractor will ensure that his employees are issued with some sort of identification i.e. Contractor 

name on Overalls, Hardhats or ID cards will be acceptable 

 

1.13  RISK ASSESSMENTS AND SAFETY TALKS (TOOLBOX TALKS) 

1.13.1. Base line Risk Assessment compiled by Client Agent attached. Contractor must compile and document 

the necessary Work Procedures and Method Statements that would control the activities to a degree 

that would be compliant with legislation and the requirements of this specification. 
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1.13.2  The Contractor must perform Risk Assessments of hazards and risks associated with the scope of 

work relevant to the Contractors appointment, shall be assessed, safe methods of work identified; safe 

working conditions and a healthy work environment will be provided. 

The following risk assessments by the Principle Contractor are to be considered: 

• All task oriented risks – particularly working from height, services    decommissioning and/or 

modification, etc. 

• Equipment risks 

• Physical risks 

• Chemical risks 

• Ergonomic risks 

 

The following method statements and/or procedures must be available before work starts on site: 

• Establishment of site welfare, first aid and emergency procedures (fire and security,etc).  

• Welfare facilities to take into account demolition and/or contaminated soil removal if required. 

• Noise and dust control during construction process. 

• Arrangements for emergency fire, security and first aid facilities. 

• Arrangements for emergency service vehicles access to the premises. 

• Traffic management arrangements to protect site staff, public and road traffic from construction 

works and when loading and offloading of materials and equipment. 

• Protection to overhead and underground services. 

• Arrangements for dealing with emergency situations, particularly during demolition, deep 

excavations, overhead and underground services. 

• Public protection arrangements. 

• Method statement for demolition of structures including fall protection and/or asbestos handling 

plans. 

• Contaminated waste materials handling (health and environmental issues) and records of waste 

removal.  

• Selection and maintenance of plant and equipment. 

• Selection of competent contractors. 

 

Following a high-level risk assessment done in terms of risks posed by construction activities 
 to the Client, customers or staff, and 3rd party assets, members of the public and  the 
 environment, the recommendations therein need to be included in the Principle 
 Contractor’s Health and Safety Plan as follows: 

 

• Proper hoarding of demolition and construction area (sound construction, height & safety distance 

from works) 

• Danger tape around all excavations 

• Visible signage (e.g.” No unauthorised entry”, “Warning construction in progress”) and access 

control for demolition and construction area. 

• All construction vehicles and plant to be properly maintained with daily inspections/checks done 

• Safe routes established for pedestrian and vehicular traffic 
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• Use of competent contractors with competent supervisors 

• No night work by contractors 

• All employees to wear reflective vests when working close to public roads or where plant and 

vehicle movement take place 

• Hard hat area declared with visible signage 

• Structures adequately supported during demolition and construction 

• Induction training of all contractors and visitors 

• Lifting equipment to be of suitable design to carry load and offloading operations supervised 

• All scaffolding erected as per SANS 10085 

• Emergency response measures to be adapted to accommodate construction works 

• Certificate of safe installation issued by electrical contractor before demolition and after 

commissioning 

• Traffic control for construction area. Person controlling traffic or working close to traffic to wear 

hi-visibility jacket/vest 

• Underground services to be identified within area of excavation works and necessary precautions 

established prior to commencement of works 

• Hand excavation done in the event that underground services cannot be determined 

• Permit to work system to be used with supervision by safety officer, when required 

• Contaminated soil stockpiled on prepared surface as per Environmental Management Plan 

• Segregation and disposal of contaminated soil to be done under controlled conditions as per 

Environmental Management Plan 

• Asbestos removed and disposed of by an accredited contractor 

• Machinery maintained as per OHS Act and manufacturer's spec 

• All machinery and vehicles to be isolated at the end of each day and located within the hoarding 

if not removed from site 

 

1.13.3  All Risk assessments shall be communicated to the employees of the Contractor by the Contractor 

before work starts. 

 

1.13.4  When activities change the Contractor will be required to revise the risk assessment to suit the 

changed conditions and re communicate the revised risk assessment with the employees; 

 

1.13.5  Copies of all risk assessments will be issued to the Principal Contractors Project Safety Officer or Site 

Agent for review and these will include copies where the Contractor’s employees have signed 

confirmation of receiving the risk assessment information. 

 

1.13.6  The Contractor is required to have a Weekly Safety Talk (Toolbox Talk) with his employees to inform 

them of safety issues related to their scope of work. The employees of the Contractor will sign 

acknowledgement of receiving the training an copies of the documents shall be kept on the Contractor 

H&S File and copies will be issued to the Principal Contractor Project Safety Officer or Site Agent. 
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1.13.7  Risk Assessor Appointment & Functions. The risk assessment process will be co-ordinated by a 

Contractor Appointed Risk Assessor. This person will oversee all risk assessments. Further to the 

above, the Contractor will ensure that all Appointed Contractor Supervisors convey the information on 

the risk assessment to the respective work crews and the contractor employees sign an Attendance 

Register. 

 

1.14  APPOINTMENTS – SUPERVISORY 

1.14.1  All legal and client requirements regarding appointments will be adhered to on the Project. In all cases 

the person being appointed will have the necessary training and / or experience for the appointed 

position. 

 

1.14.2  The Contractor will have an H&S Appointment Structure in place. The CEO will delegate certain 

responsibilities down to appointed employees; however, he will remain ultimately responsible.  

 

1.14.3  Delegation of Duties – Section 16(2). The Contractor CEO will appoint his Managing Director and 

Contracts Director who will oversee that all legal, client and company H&S requirements are 

implemented, adhered to, and enforced. 

 

1.14.4  Construction Work Manager CR8 (1). The Contractor will appoint a Construction Manager for the 

contract to supervise the construction process and thus ensuring that all legal, client and company 

H&S requirements are implemented, adhered to, and enforced. The appointed person will have the 

authority to appoint all other persons as may be required on the Project. 

 

1.14.5  Assistant Construction Managers CR8 (2). Assistant Construction Managers may be appointed to 

assist the Construction Manager. Although their duties will be the same as the Construction Work 

Supervisor, the Construction Manager will remain accountable for any supervisory duty which the 

Assistants fails to conduct. 

 

1.15  PROJECT H&S OFFICER 

1.15.1  Requirements CR8 (5). Contractors shall co-operate with such an appointed Principal Contractor 

Project Safety Officer and will adhere to his / her requests and recommendations. 

 

1.15.2  Appointment & Functions. The function of the Project Safety Officer is to assist advice and enforce all 

H&S issues related to the Project. The duties of the Project Safety Officer will include but will not be 

limited to stop any Contractor who in his / her opinion works unsafely or poses a threat to any other 

person. 

 

1.15.3  Monthly Inspection Report. The appointed Principal Contractor Project Safety Officer will be required 

to formally inspect the Project on a monthly basis and all findings will be recorded and distributed to 

the all appointed supervisors, client and or client agents, contracting companies and relevant Divisional 

H&S Departments. The Principal Contractor Safety Officer will also be required to do monthly audits 

on the Contractor Safety files and H&S Plans. 
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1.16  H&S REPRESENTATIVES & COMMITTEE MEMBERS 

1.16.1  OHS Act 85 of 1993 – Sect 17 & 19. As per the legal requirements, the Contractor will appoint H&S 

Representatives & H&S Committee Members on the Project. These persons will be nominated by the 

Contractor workforce and will thus represent the workforce in all H&S related issues. A minimum of 

one H&S Representative will be appointed for every 20 employees. All H&S Representatives will be 

members of the Project H&S Committee and will meet on a monthly basis with the Project management 

to discuss H&S related issues.  

 

1.16.2  Appointments & Functions. The appointed H&S Representatives and Committee Members shall be 

formally trained in their functions and responsibilities. These will also be clearly defined on their 

appointment forms. 

 

1.16.3  Monthly Inspection Report. Each H&S Representative is required to complete a formal inspection 

report for their respective work areas. These reports are then tabled at the monthly safety meetings 

for review, however should the need arise a H&S Representative may at any time complete an 

inspection report and forward it directly onto the appointed Construction Manager. These monthly 

reports are kept in the Contractor Safety File and then archived after the completion of the Project. 

 

1.17  H&S MEETINGS 

1.17.1  Monthly H&S meetings with all H&S Representatives and other committee members will be conducted 

for the contract. Depending on the scope of work, monthly H&S Contractor meetings will also be 

conducted to discuss H&S related matters. 

 

1.17.2 The Project H&S meetings are formalised with a standard agenda; however, each Project may adapt 

the standard agenda to meet either client requirements or joint venture requirements. 

Minutes must be kept for each meeting and distributed to each member. As will all H&S documentation 

these are filed on the Principal Contractor Safety files for viewing by either client or officials from the 

Department of Labour. 

 

1.17.3  All persons attending H&S meetings are required to sign a standard attendance register as proof of 

attendance. 

 

1.17.4  Contractor Supervisor Meetings. It might be required by the Client/ Agent to have a safety meeting 

with the supervisors of the Contractors when the need arises or if the Client/Agent sees fit to have 

meetings. 

 

1.18  ACCIDENT PROCEDURES 

1.18.1  Standard Accident Procedure. Fully equipped first aid boxes along with applicable signage must be 

placed in prominent areas on the Project. All accident investigations will be conducted by either the 

Project Contractor Safety Officer, appointed investigator or appointed Contractor H&S Representative. 
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1.18.2  First Aider Appointment & Functions. The Contractor will appoint a trained Level 1 First Aider. A 

minimum of one trained First Aider with his First Aid Box must be available for every 50 employees. 

Each trained First Aider must be appointed in writing and responsibilities should be in writing on the 

appointment form. 

 

1.18.3  Name List of First Aiders. To promote the awareness of the trained First Aiders, their names and work 

areas shall be displayed in all prominent areas. 

 

1.18.4  Emergency Evacuation Procedure. A Standard Emergency Evacuation Procedure must be developed 

by the Contractor in accordance with the Emergency Evacuation Procedure of the Principal Contractor. 

A Client’s specific Evacuation Procedure will take preference over the standard evacuation procedure. 

Details of the Emergency Evacuation Procedure will be displayed in all prominent work areas. 

 

1.18.5  To promote the awareness of the emergency numbers the lists will also be displayed in all prominent 

areas. 

 

1.18.6  Employees Report of Accident Forms. In the unfortunate case of a person being injured and requiring 

medical attention the standard “Employers Report of Accident” form will be completed accordingly. 

Sufficient blank copies will be kept at the Contractors offices. As per the accident procedures copies 

will be sent to the medical practitioner and relevant company Head Office. A copy will also be kept on 

the Contractor Safety file 

. 

1.18.7  Investigation Form (Annexure 1). Each incident involving medical attention from either a doctor or 

hospital will be fully investigated on an Annexure 1 form. This form entails input from all parties namely 

the investigator, H&S Committee and Project management. Each investigation will be reviewed at the 

monthly H&S meeting. Once actioned the Annexure 1 form will be kept on the Contractor H&S file. If 

required the client will be notified immediately and a copy handed over. 

 

1.18.8  Serious & Reportable Incidents. The Contractor will immediately inform the Client/Agent and the 

Principal Contractor of any serious or fatal accidents which occur. In the case of Fatality, the Contractor 

will also inform the Authorities (Department of Labour and SAPS) for their investigation. 

 
2.   CONSTRUCTION ACTIVITIES 

2. 1  Portable Electric Tools 

No Contractor will allow any employee to work with unsafe or damaged portable electric tools. All tools 

will be inspected before it is issued to employees. Any Contractor who does not conform to this 

requirement will be fined and the tool confiscated until it is made safe to use by the Contractor. All 

rotating parts will be sufficiently guarded to protect employees. Tools may only be used by competent 

/ trained persons. 
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2. 2  Scaffolding 

No Contractor will allow any employee to work on unsafe or damaged scaffolding. Scaffolding will be 

inspected daily and after inclement weather by a competent appointed person. 

No work will be allowed on scaffolds during inclement weather conditions. Scaffolds will be fitted with 

a sign at the access to the Scaffold to indicate if it is safe or unsafe to use. Scaffolds will be constructed 

to SANS 10085 standards and OHS Act 85 of 1993 regulations. 

 

2. 3  Ladders 

No Contractor will allow any employee to work on unsafe or damaged ladders. No person will be 

allowed to stand and work on the last 2 rungs of any ladder. When the ladder is longer than 3 m then 

another person will hold the ladder in place at the bottom and the ladder will also be tied to a solid 

structure at the top where possible. Ladders will be inspected visually before shifts starts and monthly 

on a register. 

 

2. 4  PPE (Personal Protective Equipment) 

Compulsory PPE is Hardhats, Safety boots and overalls. Any other PPE required will be determined 

by the Risk Assessment. PPE will be issued to employees free of charge and a signed register will be 

kept by the Contractor to prove that PPE has been issued to the employee. Only full body harnesses 

will be allowed to be used by employees who are working on any unprotected heights. These 

harnesses must carry the SABS stamp of approval. PPE will comply with relevant SABS and OHS Act 

85 of 1993 regulations. 

 

2. 5  Fall Protection Plan 

A detailed fall protection plan will be submitted by the Contractor to the Client for approval. A competent 

person will be appointed in writing to control and oversee all work being conducted by the Contractor. 

All employees working on heights will be required to undergo a Medical Fitness test with an 

Occupational Health Practitioner, every 12 months as per the OHS Act 85 of 1993, Construction 

Regulations. Contractors working on heights will take precautions to prevent tool and equipment from 

accidentally falling from heights onto persons below. Where it can be prevented no person will work 

above other employees unless there is sufficient guarding protecting the employees below. 

 

2. 6  Housekeeping 

Housekeeping of the Contractors work area will be the responsibility of the Contractor. Housekeeping 

will be done throughout the day to prevent any material or tool obstructing the walkways of the 

employees. 

Cleaning of the work area will be done throughout the day and a final clean-up near the end of the 

shift. If the contractor does not comply with the daily cleaning of this area, the Clients Agent reserves 

the right to hire a cleaning team and to charge the Contractor for the cost of the cleaning team. 
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2. 8  Stacking and Storage 

Lay down areas will be kept neat and tidy. Areas will be barricaded and all equipment, material or tools 

will be stored neatly inside this area. Stacking of equipment or material will be one on level solid 

surfaces. 

Overhanging of material will not be allowed. 

Flammable liquids will be stored in a well ventilated store room with a Fire extinguisher placed on the 

outside of the store. Gas cylinders will be secured in a trolley while work is being done on the site and 

will remain upright at all times. Gas cylinders will be stored upright inside a well ventilated area, empty 

and full cylinders will be stored apart from one another. The Torch, pipes and regulators will be stored 

detached from the cylinders and will be kept in a storage box. 

 

2. 9  Operators of Machinery 

Operators of machinery will be required to complete a daily pre-start checklist before work 

commences. 

Operators must be in possession of a valid Medical Certificate issued by an Occupational Health 

Practitioner and the operator will be in possession of a Competency Certificate for the machine he / 

she operates. Drivers of trucks or any other Vehicle or Plant travelling on Public Roads must also be 

in possession of a valid PDP licence. It will remain the responsibility of the Operator of a Vehicle / Plant 

/Machine to report all oil leaks to the supervisor and to have the Vehicle / Plant / Machine fixed as 

soon as possible. Where there are Life Threatening Faults the Vehicle / Plant / Machine will not be 

used until it has been sufficiently repaired. 

 

2. 10  Cranes and Lifting equipment  

Cranes and Lifting equipment will comply with OHS Act 85 of 1993, Driven Machinery Regulations 

(DMR)18. Operators of mobile cranes must be in the possession of a valid PDP licence, medical 

certificate and training certificate. Mobile cranes must have a valid load test certificate and must be 

inspected monthly by a competent person on register. All lifting equipment / tackle must have a valid 

load test certificate and will be inspected monthly by a competent person on register. At no stage will 

gas cylinders be lifted by a crane unless the cylinders are in a cradle designed to carry equipment. 

Cranes will be directed by a Banks man / Supervisor with sufficient communication with the crane. It 

will remain the responsibility of the operator to ensure that the loads are not slewed over other 

employees and that the mobile crane slew is barricaded with tape while the crane is in operation. 

Where there is a Life-Threatening Fault, the Crane Operations will not start until the faults have been 

sufficiently repaired and the Crane was issued with a certificate to prove the crane has been fixed and 

where applicable, a new load test was conducted. 

 

2. 11  Flame cutting and welding 

Gas cylinders will be in a trolley while work is being done on site and will remain upright at all times. 

Gas cylinders will be stored upright inside a well-ventilated area, empty and full cylinders will be stored 

apart from another. The Torch, pipes and regulators will be stored detached from the cylinders and 

will be kept in a storage box. Electric welders will have insulated electrical cables, electrodes and an 

effective earth system. Areas where welding is taking place must be barricaded with welding screens 



 

TD-FDDM/BID/015/2025-2026 
 

146 

and sufficient warning signs have to be erected to protect other employees from the glare and sparks. 

Operator will be trained and experienced in welding. A Fire extinguisher will be in the area of work 

where any spark producing activity takes place. Contractors who fail to comply with legal regulations 

and the stipulations of this document will face legal action which can be instituted by the Principal 

Contractor or the Client. 

 

2. 12  Eating facilities and storage 

Every Contractor will be required to have a sheltered eating facility with storage space for food. 

 

2. 13  Edge Protection 

The Principal Contractor must ensure that all exposed edges and openings are guarded and 

demarcated at all times until permanent protection has been erected. The Principal Contractor’s risk 

assessment must include these items: protection of decking edges, finished floor slab or platform 

edges, stairways, floor penetrations, roof work and all other openings and areas where a person may 

fall. No exposed edges and other openings will be tolerated. 

 

2. 14  Demolition Work 

Demolition work will be done under supervision of a competent person. No floor or part thereof will be 

overloaded with debris or material in such way to make it unsafe. Adequate shoring or extra support 

will be used to prevent any accidental collapse of the structure being demolished. Safe means of 

access shall be provided by the Contractor. All waste and debris will be removed from site as soon as 

possible. The demolition area shall be well barricaded with relevant warning sings displayed on the 

barricading to prevent any unauthorised person to enter the demolition area. Dust will be minimized to 

an acceptable standard. When working with Compressors and Jack Hammers, the Contractor will 

ensure that all couplings are safeguarded with safety chains to the couplings. All service lines will be 

detected before the work starts and all service lines will be secured by competent persons before work 

commences. 

 

2. 15  Form- & Support Work 

Work will be done under supervision of a competent supervisor who has been appointed in writing. 

Before work commences drawings will be issued to the Principal Contractor. Decks will be erected in 

a systematic way and will at no time endanger any persons working on the deck. Handrails will be 

placed around the edges of the temporary or permanent decks. Safe access will be provided and fall 

protection will be used as per the Contractor’s Risk assessment / Fall protection plan. No material will 

be thrown from any height. 

 

2.16  Steel Assembling & Placing 

Area where assembly takes place must be demarcated. When working at heights employees must be 

issued with safety harnesses and other PPE required as per the risk assessment. The correct tools 

must be used for the work to be done. When handling steel, beware of the cutting edges of steel and 

be aware of other people. When lifting steel with a crane the load must be well balanced. 
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2.1.17  Explosive actuated fastening devices and powered tools. 

All operators will be trained by a competent company and will be appointed in writing. The operator 

will receive a training certificate which has to be forwarded to the Client/Agent. The “Gun” and the 

Cartridges will be stored in a lockable storage facility and will be stored separately. 

 

2. 18  OHS Act 85 of 1993 

This document does not replace any regulations or any part of the OHS (Occupational Health and 

Safety Act) Act 85 of 1993, but does conform to the requirements of the OHS Act 85 of 1993 

Construction Regulations. The Client shall provide a Health and Safety Specification to the Principal 

Contractor and the Principal Contractor will issue such information to the employed Contractors on the 

construction Project. As an Employer, the Contractor remains responsible to ensure compliance with 

the OHS Act 85 of 1993 and is regulations. 

 

2. 19  Non-Conformances 

Any Contractor employee who is found not adhering to the Client H&S procedures, Contractor H&S 

Plan or OHS Act 85 of 1993 or who is observed doing unsafe acts or contributing to creating unsafe 

conditions will be issued with Site Instruction. Contractor employees will also be reprimanded as per 

the Company HR procedures, a first transgression constitutes a verbal warning, a second 

transgression constitutes a written warning and a third transgression constitutes a full disciplinary 

hearing as per the Company Hr Procedures. Any Life-threatening unsafe act or condition must be 

treated as Gross Neglect of Company Safe Rules and Procedures and a Disciplinary Hearing shall be 

conducted to determine the root cause of the incident and the appropriate action which must be taken 

to rectify the unsafe situation or prevent future incidents from occurring. Copies of the Non-

Conformance Report and disciplinary procedures must be kept on record. 

Copies of all Non-Conformance Reports must be kept in the Project H&S File for references. 

 

3.  Organisational Arrangements 

3.1.  Site Rules 

The Principal Contractor’s organisational arrangements for health and safety on the project must 

include that of other contractors and sub-contractors involved. Site rules must be developed by the 

Principal Contractor to ensure that the restrictions, outlined in this Health and Safety Specification, are 

met. 

In particular, arrangements and site rules must be developed to ensure that construction works do no 

put at risk the health and safety of any person. 

The Principal Contractor must demonstrate a management structure for ensuring health and safety 

cooperation and coordination between all parties to the contract. This will include the development of 

a communications strategy between the appointed Principal Contractor, Contractors, Client, Health 

and Safety Agent, Design Team and consulting Project Manager. The Principal Contractor must 

ensure that an effective chain of communication exists, clearly showing that all levels of employees 

engaged on the contract participate in the communication process for health and safety concerns. 

Regular meetings will be established between the parties where health and safety performance will be 

discussed. Minutes must be kept and distributed for action following the conclusion of each meeting. 
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Emergency and incident procedures must be developed and clearly co-ordinated between parties 

involved. 

A security strategy must be developed by the Principal Contractor who must then communicate and 

coordinate the strategy to all parties to the contract. 

 

3.2.  Continuing Liaison 

Procedures for liaison to continue between all parties throughout the project should include the 

particular points listed below. All unforeseen eventualities which may occur during construction and 

which affect previously recognized health and safety issues or resources should be reported to the 

Clients Health and Safety Agent and consulting Project Manager. The Principle Contactor’s appointed 

Construction Manager, Health and Safety Representative and/or Construction Safety Officer will 

consult with the workforce on health, safety and environmental matters through committee meetings, 

site meetings, contractor meetings, toolbox talks or verbally if so required. The Client or Designer will 

inform the Principle Contractor and Health and Safety Agent of all new designs, which may affect 

health and safety. 

Information which will be relevant for inclusion in the health and safety file, should be collated, and 

should include information from Contractors. Arrangements should be made by the Principal 

Contractor with other contractors to ensure any information required for the health and safety file, 

which is generated by the contractors’ work, is stored and passed to the Principle Contractor prior to 

completion of the project. 

The basic information, which will be relevant for inclusion in the health and safety file, should be passed 

to the Client. This should include but is not limited to the following: 

 

• General details of the materials used in the construction process 

• Details of the plan and equipment supplied and fitted 

• Service details – gas, water, electricity, communications (telephone, cable, TV, etc) 

• Specific maintenance details or requirements (plant, equipment, fixtures and fittings – where 

applicable) 

• Suppliers’ brochures for health and safety information (use, maintenance and repairs) 

• All Agreements, Safety Committee minutes and nominated competent individuals, etc. 

• All training records – i.e. special training needs, induction and visitor inductions. 

• Construction Health and Safety Plan 

• All inspections and audits conducted 

• Medical fitness certificates for all workers issued by an Occupational Health Practitioner 

3.3.  Responsibilities 

3.3.1.  The Client 

The Client will ensure adequate information is available to all parties, to ensure they can perform their 

duties under the requirements of this document and relevant statutory legislation. The Client will 

appoint a competent Design Team, Project Manager, and after tender submittance, a competent 

Principal Contractor. The Client may also appoint a Health and Safety Agent who will carry the 

responsibilities of the said client. The Client may amend, vary or terminate these appointments as 

appropriate. 
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1.3.2. Design Team 

The Design Team will be represented by consultant contact person, who will also be appointed Project 

Manager on this project. The Design Team is responsible for ensuring that the design is, as far as is 

reasonably possible, risk-free to persons constructing, maintaining or removing the structure. They are 

also responsible to make available all relevant risk information about the design and loading of 

structures, including suspended platforms, anticipated hazards or dangers and all method and 

sequencing of processes (with special conditions), to the Principle Contractor. The designer must also 

conduct a final inspection and issue a certificate. 

 

3.3.3.  Client’s H&S Agent 

The Client may appoint a Health and Safety Agent for the Project who will, on behalf of the Client, be 

responsible for implementing the Client’s requirements for health and safety on the project. The Health 

and Safety Agent is also responsible for co-coordinating the Design Team, with reference to the design 

risk assessment process. 

 

3.3.4.  Principal Contractor 

The Principle Contractor will develop and deliver the construction phase Health and Safety Plan and 

will further develop the plan prior to any construction work being undertaken and during the 

construction phase itself. The detailed Health and Safety Plan will set out clearly the Principal 

Contractor’s management systems for managing health and safety on the contract in accordance with 

the Client’s health and safety requirements set out in this document, the designer’s risk information 

and any relevant health and safety legislation. 

The Health and Safety Plan will be kept up to date by the Principal Contractor to include other 

contractors’ and sub-contractors’ risk control management information. The Principal Contractor will 

co-operate with the Client, Health and Safety Agent or Project Manager in all aspects of complying 

with the duties laid upon them by the OHS Act, its Regulations and specifically the Construction 

Regulations (7 February 2014). 

 

Generally, the Health and Safety Policy and construction Health and Safety Plan will be to specify site 

rules such as the wearing of personal protective equipment and no alcohol or drugs, etc on site. 

 
3.3.5. Contractors and Sub-Contractors 

Each contractor and sub-contractor will be required to co-operate with the Principal Contractor and 

provide information on risk assessments, method statements, etc. for inclusion in the Health and 

Safety Plan prepared by the Principal Contractor. In addition, each contractor and sub-contractor will 

comply with the site rules and any reasonable instructions formulated by the Principal Contractor, in 

accordance with current relevant health and safety legislation. Contractors and sub-contractors will 

provide adequate information to the Principal Contractor, who in turn will collate this information for 

inclusion in the health and safety file documentation. 

 

 
  



 

TD-FDDM/BID/015/2025-2026 
 

150 

ANNEXURE 1.           Baseline Risk Assessment. 
 
Project:  ROAD / WATER  

Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

 Site establishment Heavy lifting Injuries and strains Procedures 
Equipment  
Training 
PPE 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Snakes and spiders Poisonous bites can 
cause death  

Procedures 
Emergency plan 

     

2. Offloading equipment 
and materials 

Heavy lifting Injuries strains Procedures 
Equipment  
Training 
PPE 

  Collapsing loads Injuries crushing, strains, 
death. 

Procedures 
Training 
PPE 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

3. Excavations  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Collapsing side walls Injuries crushing, strains, 
death. 

Procedures 
Training 
PPE 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Open edges Falling into or from 
causing injuries and 
death. 

Procedures 
Equipment  
Training 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

     

4. Back Filling and Layer 
work 

Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management  
Training 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

  Pedestrians and children Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 
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Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

5. Paving packing Ergonomic constrains Injuries and pain Procedures and training 

  Sun and Heatstroke Dehydration and death  Procedures  
PPE 
Providing Drinking Water 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

6. Compacting Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

     

7. Kerb laying Heavy lifting Injuries and strains Procedures 
Equipment  
Training 
PPE 

  Ergonomic constrains Injuries and pain Procedures and training 

  Sun and Heatstroke Dehydration and death  Procedures  
PPE 
Providing Drinking Water 

  Traffic and moving 
vehicles 

Injuries crushing, strains, 
death. 

Traffic Management 
Training 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Moving Plant Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 

8. Presence of visitors and 
members the public 

Moving plant and 
equipment 

Injuries crushing, strains, 
death 

Procedures 
Traffic Management 
Training 

  Falling equipment Injuries and death. Procedures 
Equipment  
Training 
PPE 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

  Collapsing structures and 
support 

Injuries crushing, strains, 
death. 

Procedures 
Equipment  
Training 
PPE 

9. Brickwork Heavy lifting Injuries and strains Procedures 
Training 
PPE 
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Ref. ACTIVITY HAZARD RISK MEASURES REQUIRED 

  Ergonomic and posture Strains and injuries Procedures 
Training 
PPE 

  Collapsing structures Injuries crushing, strains, 
death. 

Procedures 
Equipment  
Training 
PPE 

     

10. Plumbing and Storm 
water installation 

Cutting grinding Cuts, bruises and injuries Procedures 
Equipment  
Training 
PPE 

  Dust Inhalation Procedures 
PPE 

  Noise Hearing impairment Procedures 
PPE 

     

11. Moving Vehicles and 
plant 

Traffic accidents Injuries crushing, strains, 
death. 

Traffic Management 
Procedures 
Training 
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ANNEXURE 2 

 

ACKNOWLEDGEMENT OF RECEIPT 

This document must be completed by the bidding Principal Contractor and all Contractors pricing work on this 

Project. 

 

Acknowledgement of receipt: 

 

I, ___________________________________representing________________________________________ 

Principal Contractor /Contractor / Employer have satisfied myself with the content of the Health and Safety 

Specification and shall ensure that the Principal Contractor / Contractor and its personnel comply with all 

obligations / requirements in respect thereof. 

 

Signature_______________________    Date___________________________ 

 

 

 

Principal Contractor / Sub Contractor 

 

Signature_______________________ 

 

Date___________________________ 

 

 

 

Client/Agent_____________________ 

  

Signature ______________________ 

  

Date___________________________ 
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ANNEXURE 3 
PRINCIPAL CONTRACTOR CONSTRUCTION MANAGER FORM 

 

I, ____________________________________, of (company name) _______________________________,  

do hereby appoint ____________________________________________ being a full-time employee on the 

__________________________________________ project, with the duty of CONSTRUCTION MANAGER. 

 

You are appointed in terms of the, OHS Act 85 of 1993 – CR 8(1), your area of responsibility is as follows; 

______________________________________________________________________________________ 

 

Your duties will include but no be limited to: 

• Ensuring that all company safety, health and environmental procedures along with any specific client 

requirements are implemented and adhered to. 

• Ensuring that all applicable legislative requirements are implemented and complied with. 

• Ensuring that only authorised persons gain access to the construction premises and associated areas. 

• Ensuring that all persons are made aware of the hazards associated with their work and that all 

reasonable measures are implemented to reduce these risks. 

• Ensuring that all construction activities are carried out under the control and supervision of competent 

supervisors. 

• Ensuring that all plant and machinery is in a safe working condition and that only trained and 

authorised persons utilize such items. 

• Ensuring that the necessary personal protective equipment made available and used by the 

appropriate persons. 

• Ensuring that all contractors adhere to the health and safety requirements of the contract. 

• Ensuring that all injuries and incidents are reported and investigated in the appropriate manner and 

that suitable measures are implemented to prevent re-occurrences. 

• Ensuring that all reasonable steps are taken to ensure the health and safety of all persons employed 

on the contract and of those who are affected by the construction operations. 

• You are to take all reasonable steps to ensure the health and safety of all persons associated with this 

designation. 

• This appointment also entrusts you to assist and advise all employees in ensuring adherence to 

company and statutory health, safety and environmental requirements. Please familiarise yourself with 

these requirements and report all deviations and areas of non-compliance, which you cannot rectify to 

me directly. 

 

SIGNATURE ______________________________________________________ 

 

DESIGNATION_____________________________________________________  

 

DATE_____________________________________________________________ 

 

ACCEPTANCE OF DESIGNATION______________________________________ 
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ANNEXURE 4 

AGREEMENT WITH MANDATORY 

 

In terms of Section 37 (1) and (2) 

WRITTEN AGREEMENT ENTERED INTO AND BETWEEN 

 

____________________________________________________ 

(Herein after referred to as the “CLIENT”) 

 

AND 

____________________________________________________ 

(Herein after referred to as the Contractor) 

 

Each page as well as each change made to be initialled. 

 

DEFINITION OF MANDATORY: 

Includes an agent, a Contractor or Sub-Contractor for work, but without derogating from his status in his own 

right as an Employer or User. 

 

SECTION 37 (1) 

Whenever an employee does or omits to do any act which it would be an offence in terms of this Act for the 

employer or such employee or a user to do or omit to do, then, unless it is provided that: - 

(a) in doing or omitting to do that act the employee was acting without the connivance of permission of the 

employer or any such user; 

(b) it was not under any condition or in any circumstances within the scope of the authority of the employee 

to do or omit to do an act, whether lawful or unlawful, of the character of the act or omissions charged, 

and 

(c) all reasonable steps were taken by the Employer or any such user to prevent any act or omission of the 

kind in question.  

 

The employer or any such user himself shall be presumed to have done or omitted to do that Act, and shall be 

liable to be convicted and sentenced in respect thereof; and the fact that he issued instructions forbidding any 

act or omissions of the kind in question shall not, in itself, be accepted as sufficient proof that he took all 

reasonable steps to prevent the act or omission. 

 

SECTION 37 (2) 

The provision of subsection (1) shall mutates mutandis apply in the case of a mandatory of employer or user, 

except if the parties have agreed in writing to the arrangements and procedures between them to ensure 

compliance by the mandatory with the provisions of this Act. 
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ACCEPTANCE BY MANDATORY 

 

In terms of Section 37 (2) of the OHS Act 85 of 1993,  

 

I _____________________________________________________________________________________  

Representing (Contractor Company Name)  ___________________________________________________ 

responsible for carrying out (describe activity) _________________________________________________  

at the (contract/site name)_________________________________________________________________ 

undertake to ensure that the requirements and provisions of the OHS Act and Construction Regulations are 

complied with. 

 

__________________________  ________________________ 

Section 16 (2) for Sub-Contractor             Date 

 

__________________________                         ________________________ 

Clients Agent              Date 
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Annexure 5 

APPOINTMENT  

CONSTRUCTION REGULATION 5 (1) (k)  

 

In terms of the above-mentioned regulation:  

The Contractor shall submit the following for approval before commencement of any construction work and 

shall commence with activities only after approval: 

1. Letter of Good Standing.CR. 7(1)(c)(iv) 

2. Health and Safety file with Health and Safety plan.CR 7.(1) 

3. Required appointment letters of relevant responsible persons with proof of  competency.CR 8 

4. Risk assessment of anticipated activities to be performed on this project. CR 9 

 

I,_________________________________________________________ representing  

 

________________________________________________________________________ (Client), appoint:  

 

 

(Contractors company name) 

to carry out the work of 

 

(describe activity) 

By this appointment: 

• Your company must ensure that all relevant documentation as required by 

_______________________________________(The Client) Projects Fall protection plan is included. 

 

CONSTRUCTION PROJECT: _____________________________________________________________ 

 

Appointment period:  

 

From_____________________________Until_____________________________ 

 

ACCEPTANCE 

 

I,_________________________ representing__________________________ (Contractors company name) 

accept this appointment. I am familiar with Occupational Health and safety Act and Construction Regulations 

as well as the associated duties and responsibilities of this appointment. 

 

SIGNATURE:________________      DATE: _________________ 

Subcontractor representative  

  

SIGNATURE:____________________________ 

                           Section 16 (2) 



 

TD-FDDM/BID/015/2025-2026 
 

158 

OHS 5 Covid-19 

OHS 5.1  Introduction 

 This specification is developed with the objective to Manage Health and Safety on the construction 

site with the emphasis on Health and preventing the spread and infection of and with the Corona 

virus. 

 This Specification is additional to the site-specific H&S Specification and do not reduce or change 

the contractor’s responsibility regarding Health and Safety management on site. 

 Due to the rapid changing situation this Specification shall be updated and amended as more 

information and other more conclusive measures are identified and verified. 

 This specification is subject to all relevant legislative notices regarding the COVID 19 Pandemic 

and the regulations issued by the South African Government. 

 

OHS 5.2  Objective 

 This specification is aimed at maintaining the health and wellbeing of all employed/working on the 

construction site and related activities as well as all people who might be affected by the 

construction process where the contractor have any influence or authority. 

 

OHS 5.3  Purpose of this specification: 

 This specification is a direct response to the current challenges in the work place in regard to the 

COVID 19 Pandemic and measures to be implemented in order to resume and continue work in 

an as safe manner as possible and to prevent the spread of infections associated with COVID 19. 

 

OHS 5.4  Covid-19 Risk Assessments: 

 COVID 19 Risk Assessments have been developed and are attached for reference see 

Addendum 1C19. 

 The Risk Assessments are based on current knowledge and available information. 

 General best practices in line with Government and WHO (World Health Organisation) guidelines 

propagated as control and mitigation. 

 

OHS 5.5   Management Plan and Protocols for Managing Construction operations during COVID                                                             

19 Pandemic: 

 The Client shall provide a plan with protocols and measures to be implemented. This plan shall 

cover all aspects that needs to be addressed with instructions, checklists and 

procedures/protocols to be followed and managed in order to be compliant with current 

Government notices and regulations issued. 

 The Contractor shall inform the client of any shortcoming or other issues rendering the plan 

inefficient or non-compliant. 
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OHS 5.6  Implementation of Specification and record keeping: 

 The Principal contractor shall implement this plan and keep records of all: 

• Communications and awareness 

• Training done 

• Inspections 

• Protocols implemented and managed 

 

OHS 5.7  Management and Responsibility 

 The Principal Contractors Construction Manager CR.8 (1) shall manage this plan with the 

assistance of his Safety Officer and a dedicated “COVID 19 Coordinator” 

 

OHS 5.8  Management in relation to construction activities 

 In addition to providing PPE as per Risk assessments for H&S Management the contractor shall 

provide sanitation and wash facilities with soap and water. 

 Supervisors shall manage work in with social distancing in mind. When work need to be done that 

require close proximity between workers, the number of workers shall be limited at that activity 

and appropriate PPE shall be issued to prevent the spreading and possible contamination of 

infection. 

 The contractor shall provide additional overalls in order for workers to wash their overalls on a 

daily basis. 

 Contractor to implement a cleaning routine for all surfaces that can be contaminated. 

 All work areas, offices to be cleaned daily and all waste to be removed. Registers to be kept of 

all cleaning and disinfecting on site. 

 

OHS 5.9  Compliance Monitoring 

 The Clients H&S Agent shall monitor and audit all measures and implemented protocols as 

required by Government Notices and the relevant Regulations. 

 Failure to abide by these standards and the guidelines set by Government shall result in the 

shutdown of the site or parts of it. Non-conformance can also lead to prosecution. 

 The Client have a duty under the Disaster Management Act to report any contraventions to the 

relevant Authorities. 
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Risk Assessment for Coronavirus (COVID-19): 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
 

SITUATIONS: 

1.  Someone entering the workplace already infected with CV19 

2.  Someone becomes ill within the workplace 

3.  Contaminated workplace 

4.  Proximity, workplace gatherings (social distancing) 

5.  General Ignorance 

6.  Self-isolation 

7.  Transport and Travel (Travelling across district borders) 

8.  Symptomatic or exposed employee(s) 

9.  Presenteeism 

10.  First Aid Training / CPR Manikin 

11.  Lack of accurate information / a failure to disseminate information 

12.  Accommodation 

13.  Welfare facilities 

14.  Plant and Equipment 

15.  Consequence Management 

 
 
 

 

Site:  Contractor Sec 16(2)/Project 
Manager 

 

Project:  Done by:  

Contractor:  Date:  

Team:    
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard 
Description 

Risk Health/Safety 
Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

1. 
 
 

Someone entering 
the workplace with 
CV19 

Passing the virus on to 
other employees, causing 
illness and possible 
death 

Health  
Safety 

5 3 15 • Symptomatic individuals will 
not be allowed entry. 

• Hygiene requirements 
(handwashing etc.) and 
symptoms of CV19 included 
with Induction. 

• CV19 Information posters 
placed in accessible 
locations in the workplace  

 

3 1 3 

2. Someone 
becomes ill within 
the workplace 

Workers contracting 
CV19 by any means, 
causing illness and 
possible death 

Health  
Safety 

5 3 15 • Worker removed to a 
designated area at least 2 
metres away from other 
people.  

• The individual will be sent 
home and advised to follow 
Governmental guidance.  

• Workplace decontaminated 
following accepted 
standards. 

• Relevant PPE to be issued 
 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard Description Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

3. Contaminated workplace Workers catching CV19 
due to contaminated 
surfaces, causing illness 
and possible death 

Health  
Safety 

5 2 10 • Formal cleaning regime 
introduced (Employees 
cleaning equipment 
and facilities more 
often). 

• Hand sanitisers to be 
been placed in readily 
accessible locations. 

• Extra hygiene 
requirements enforced. 

• Multi-use handtowels 
not allowed for drying 
hands. 

• Relevant PPE to be 
issued 

 

5 1 5 

4. Physical Proximity during 
workplace gatherings 
 

Workers catching CV19 
due to working closely with  
infected colleagues, 
causing illness and 
possible death 

Health  
Safety 

5 3 15 • Social Distancing policy   
implemented. All work 
areas and activities 
been evaluated for the 
possibility of 
implementing social 
distancing (no 
handshaking, deferring 
large meetings etc.) 

• Provision of suitable 
and sufficient PPE; 

• Demarcation and 
spacing of queueing 
areas; 

5 1 5 

5. General Ignorance Workers unaware of risks 
from CV19 and become 
infected, causing illness 
and possible death 

Health  
Safety 

5 3 15 • A formal training 
program  implemented 
to cover risks, 
symptoms and control 
measures. Attendance 
to all sessions 
mandatory with 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard Description Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

attendance registers 
kept on file as proof. 

6. Self-isolation of workers Workers unaware of the 
need to (or how to) self-
isolate, causing further 
spread of disease and 
possible death 

Health  
Safety 

5 3 15 • A formal training 
program  implemented 
educate workers on 
control measures, 
including self-isolation. 
Attendance to all 
sessions mandatory 
with attendance 
registers kept on file as 
proof. 

4 1 4 

Nr HAZARD INITIAL RISK CONTROLS RESIDUA
L RISK 

Nr HAZA
RD 

• INITIAL RISK CONTRO
LS 

RESID
UAL 
RISK 

Nr 

7. Transport and Travel 
(Travelling across District 
borders borders)  

Travelling across district 
borders and afterwards  
returning 
"Maximum allowed 
capacity exceeded; 
No facilities for sanitising 
vehicles and passengers; 
No additional protective 
measures available, e.g. 
face masks; 
 

Health  
Safety 

5 2 10 • Adhere to general 
travel ban by SA 
Government. 

• Implement alternatives 
to travel - postpone 
trips or hold meetings 
via video conferencing.  

• Selection and provision 
of transport services 
compliant with gazetted 
requirements; 

• Policy and procedures 
and rules for travel, 
where possible to limit 
the use of public 
transport, or to arrange 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard Description Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

selective methods of 
transport,  

• ongoing toolbox talks 
and supply of cloth 
masks to be worn when 
travelling or moving on 
and off site.  

• Vehicles maintained at 
70% capacity or less; 

•  Vehicles sanitised 
between trips; hand 
sanitiser provided for 
passengers. 

8. Symptomatic or exposed 
employee(s) 

Workers are symptomatic 
of CV19 or has been in 
close contact with 
someone with CV19, 
causing further spread of 
disease and possible death  

 

Health  
Safety 

5 3 15 • If worker is unfit for 
work, they will be 
booked off sick as per 
normal policy. 

• Symptomatic 
employees will be sent 
home. 

• Colleagues who came 
in contact with 
symptomatic workers 
will be informed of 
symptoms and advised 
to contact a doctor for 
guidance. 

• Working from home will 
be considered.  

• Relevant PPE to be 
issued 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard Description Risk Health/ 
Safety 

Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

9. Presenteeism A worker catches CV19 
because a colleague 
continues working  despite 
being unwell, causing 
further spread of disease 
and possible death 

Health  
Safety 

5 3 15 • Workers coming in 
contact with 
symptomatic ones will 
be informed of  
symptoms and advised 
to contact a doctor for 
guidance. 

• Workplace will be 
decontaminated 
following Governmental 
guidance: 

• Relevant PPE to be 
issued 

5 1 5 
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Nr HAZARD INITIAL RISK CONTROLS RESIDUAL RISK 

Hazard Description Risk Health/Saf
ety 

Influenced 

Hazard 
Severity 

Likeli -
hood 

Risk 
Rating 

List Controls Required Hazard 
Severit

y 

Likeli -
hood 

Risk 
Ratin

g 

10. First Aid Training / CPR 
Manikin 

Workers exposed to CV19 
due to providing First Aid in 
the workplace or during 
CPR Training on 
Mannequin, causing further 
spread of disease and 
possible death 

Health  
Safety 

5 2 10 • Proper training of First Aid staff 

• Use of correct equipment while 
giving First Aid 

• Maintaining proper mannequin 
hygiene 

• Relevant PPE to be issued 

5 1 5 

11. Lack of accurate 
information / a failure to 
disseminate information 

Employees  unaware of 
risks from CV19 get 
infected due to lack of 
awareness of control 
measures, causing further 
spread of disease and 
possible death 

Health  
Safety 

5 3 15 • A designated person will be 
appointed to monitor CV19 by 
signing up for immediate news 
updates and monitoring relevant 
Websites and News outlets.  

• A risk communication plan will be 
implemented, ensuring timely 
updating/ sharing of information 
with all internal & external 
stakeholders  

5 1 5 

12. Accommodation Social density - inability to 
maintain social distancing, 
Cross contamination from 
the lack of social 
distancing, shared utilities 
and belongings, 
 shared ablutions ,  
cross infection among 
inhabitants and cleaning, 
catering staff 
 
 

 

    • Policy and method statement for 
accommodation and to be reviewed  

• Sleeping and dining quarters to 
allow for minimum 1.5m space 
between persons; 

•  Dedicated bedding, towels, 
utensils, soaps etc.;  

• Individual facilities for safe keeping; 

•  Individual, segregated facilities for 
storage of laundry;  

• Procedures and rules of occupancy 
and cleaning;  

• Induction and primary health 
promotion to be done regularly. 

• Isolation area to be available 
should anyone display symptoms, 
and safe removal for testing.  
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• Food to be served wrapped and 
available individually. 

13. Welfare facilities Social density - inability to 
maintain social distancing 
in,  
Cross contamination from 
the lack of social 
distancing, shared utilities 
and belongings, shared 
ablutions , cross infection 
among inhabitants and 
cleaning staff 

    • Updating of policy, method 
statements  

• limiting of personnel on site to 
minimum number required to 
maintain control and management.  

• Implement and maintain cleaning 
and disinfecting progamme.                                                

• Site rules for social distancing to 
1.5m.  

• Use technology to avoid close 
proximity between individuals 
where possible 

   

14. Plant and Equipment No facilities for sanitising 
vehicle/plant and operators 
/drivers; 
No additional protective 
measures available, e.g. 
face masks; 

    • Only operator/driver allowed in cab 

• ongoing toolbox talks and supply of 
cloth masks to be worn when 
travelling or moving on and off site.  

• Vehicles maintained at 70% 
capacity or less; 

• Plant/Vehicles sanitised between 
trips; hand sanitiser provided for 
passengers. 

   

15. Consequence 
Management 

     • Revision of policy, method 
statements and HIRA.  

• Supervisor/CCO must ensure that 
workers are  updated daily with all 
the relevant COVID 19 information 
through DSTIS/Toolbox talks, 
notices etc..  

•  Supervisor/CCO must ensure that 
site is updated daily with all the 
relevant COVID 19 information.  
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C. Acknowledgement and Approval  

    

    

    

    

    

    

• Workers should be updated with 
new information daily.  

• Management must ensure that 
company disciplinary procedures 
are in place. 

• All employees should have 
knowledge of the company 
disciplinary procedures.   

• Work stoppage/site closure where 
non-compliance exists. 
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ANNEXURE D 

CONFORMITY WITH EPWP GUIDELINES 
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FEZILE DABI DISTRICT MUNICIPALITY 

REPLACEMENT PF AC PIPES TO UPVC PIPES IN FRANKFORT AND NAMAHADI 

FDDM/BID/ 015/2025-2026 

EPWP CONFORMITY WITH RDP GUIDELINES 

EPWP 1 PROJECT MANAGEMENT 

Due to the complexity of the project an established contractor with applicable experience will be 

contracted for the construction of the works.  The contractor will however be required to comply 

with EPWP objectives and will have to submit proposals in this regard at tender stage.  These 

proposals will become binding on the contractor in terms of the contract once accepted and 

approved by the Municipality.  The proposals should include provision for the employment of local 

subcontractors on both a conventional subcontract basis and a management contractor basis to 

create the maximum scope for employment opportunities. In the latter instance the main 

contractor will be responsible for logistics (e.g. materials and transport) and quality control and 

the subcontractor will be responsible for the manpower component. 

EPWP 2 COMMUNITY PARTICIPATION AND EMPOWERMENT 

Community participation in the implementation process will focus on the maximum exploitation of 

opportunities for employment, training and capacity building presented by the project. The 

established community structures will form the main communication link between the community 

and the Municipality and councilors will act as the interface between the Municipality and the 

community. 

The implementation framework for the project, which will be established at Municipality level, will 

be work shopped with community representatives to ensure interaction with and acceptance by 

the community at large.  Contentious issues will be referred back to the Municipality for 

consideration and amendment of the implementation framework if required. 

EPWP 3 EDUCATION, TRAINING AND CAPACITY BUILDING 

Education, training and capacity building will focus on project related courses or activities and 

preference will be given to accredited training programmes.  Typical project related accredited 

training programmes are presented by the South African Federation of Civil Engineering 

Contractors (SAFCEC) and other similar (approved) accredited training will be considered. 

Tenderers will be required to submit details of their proposed education, training and capacity 

building programmes in terms of the Project Specification and these details should include 

particulars of the proposed training institution. The actual programme for education, training and 

capacity building will be established in co-operation with the successful tenderer to comply with 

his proposals for employment and these programmes will become binding on the contractor in 

terms of the contract once accepted and approved by the Municipality. 
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Candidates for the training programmes will be selected mainly from unemployed members of the 

community in close co-operation and consultation with the Municipality and the relevant sub-

committee. 

EPWP 4 LABOUR INTENSITY 

The aspects of the project representing activities which is either traditionally labour intensive or 

which could be executed using labour based methods and for which local labour can be employed 

must be identified. 

Tenderers will be required to submit proposals on training, the optimum use of labour intensive 

construction methods and the use of SMME’s with their tenders.  Their proposals will become 

binding on the main contractor in terms of the contract once accepted and approved by the 

Municipality. 

EPWP 5 EMPLOYMENT POLICY 

Details of the employment policy will be established by the Municipality or the relevant sub-

committee. The employment policy will form part of the Project Specification and the main 

contractor will be compelled in terms of the contract to comply with the employment policy. 

The employment policy will focus on; 

i) maximizing local job creation, 

ii) targeting the most needy (single headed households, unemployed and youth), and 

iii) ensuring opportunities for women and disabled. 

EPWP 6 WAGES AND LABOUR STANDARDS 

Wages and labour standards for the project will comply with the Expanded Public Works 

Programme Framework Agreement and existing statutory requirements applicable to task based 

labour. All wage and labour standards’ variables will be determined by the Municipality or the 

relevant sub-committee and will be included in the Project Specification. The main contractor will 

be compelled in terms of the contract to comply with the applicable wages and labour standards. 
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