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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance
DOCUMENT CHECKLIST

This document checklist is provided to assist the tenderer.

ITEMS CHECKED

1 Returnable Schedules in Section T2.2

Correct Tender Offer carried forward to Form of Offer and Acceptance and
the Form of Offer duly completed and signed.............c.coooiiiiiiiiiiii,

3 Schedule of Quantities:
i) Completed in BLACK INK ONIY.. ...t e e,

ii) Corrections crossed out and initialled ...,

4 Contract specific data provided by the Contractor ...............ccccveiiiiiieeciinee o
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

T1: TENDERING PROCEDURES

TABLE OF CONTENTS

T1.1  TENDER NOTICE AND INVITATION TO TENDER..........ccccoeee. T5
T1.2  TENDER DATA .o T7
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

T1.1 TENDER NOTICE AND INVITATION TO TENDER
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

67 Church Street, Mt Ayliff, 4735 ’ 813 Main Street , Mount Frere
Tel: +27 (0)39 254 6000 ‘.‘ P/ Bag 9020, M t Frere , 5090
Fax: +27 (0) 39 255 0167 \ Tel: +27 (0)39 255 8500 /166
Web : www.umzimvubu.gov.za Bt o Fax: +27 (0) 39 255 0167
50 KUMNT
UMZIMVUBU

LOCAL MUNICIPALITY

ADVERT DATE: 21 June 2024

Bidders are hereby invited to submit their tenders for the following capital projects:

Project Name Contract Number CIDB Grading Ward Briefing Briefing Venue Closing
Date date
LUTATENI UMZ/2024- 3CEor 12 9 July 2024 KWABHACA 16 July 2024
AR- 25/INFRA/CAP/016 Higher Municipal
Maintenance Offices@10H00
am

MANDATORY DOCUMENTS TO BE SUBMITTED, FAILURE TO DO SO WILL RESULT IN THE BID BEING
DEMEED TO BE NON RESPONSIVE.
Umzimvubu Local Municipality Supply Chain Management policy will apply.

¢ A confirmation from SARS with a verification pin

e Bidders must be registered on CSD and provide confirmation of registration.

e Copy of company Registration/Founding Statement/CIPC Document.

e 80/20 where 20 points will be allocated to specific goal 5 points for companies owned by youth, 5 points for
Female ownership, 05 points for 100% Black ownership and 05 points for disability.
Prices quoted must be firm and must be inclusive of VAT for vat vendors.
Certified ID Copies of Managing Directors/ Owners.
Compulsory submission MBD form 4, 6.1, 8 and 9.
Billing Clearance certificate or Statement of Municipal Accounts or affidavit or lease agreement or
confirmation letter with declaration that a company does not owe municipal services for more than 30 days.
Tender documents will be available on E tender Portal for free to be downloaded and those that needs hard copies
will be available at Municipality Offices at a fee of R455.00 to cover printing costs. No couriered, faxed, e-mailed
and late tenders will be accepted. Certification of documents must be within a period of 90 days. Bidders
must be registered on CSD and provide confirmation of registration.

Compulsory briefing session and proceed to Site provided GPS co-ordinates.

UMzimvubu Local Municipality reserves the right not to appoint and value for money will be the key determinant of
appoint.

All tenders must be deposited in the tender box situated at UMzimvubu Local Municipality Offices at Dabula Street,
KwaBhaca, Eastern Cape 5090 ( 30° 54' 30" S, 28° 58' 53" E) not later than 12h00 noon on 16 July 2024 as per
table provided above, where they will be opened in public.

All tenders must be clearly marked “Name of the project indicated above and Contract Number. The municipality will
not make any award to a person or persons working for the state

Enquiries: All technical enquiries may be directed to Infrastructure and planning department:Senior Manager Mr. LJ
Moleko @ 039 255 8500 and SCM Manager Mr. T Mbukushe 039 255 8555. Other enquiries regarding this Bid may
be directed to the office of the Municipal Manager: Mr. GPT Nota.

GPT NOTA
MUNICIPAL MANAGER
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

T1.2 TENDER DATA
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

T1.2 TENDER DATA

The Tender Data shall be read with the Standard Conditions of Tender in order to expand on the Tenderer’s obligations
and the Employer’s undertakings in administering the tender process in respect of the project under consideration.

The Tender Data hereafter shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the Standard Conditions of Tender.

Each item of Tender Data given below is cross-referenced to the relevant clause in the Standard Conditions of Tender.
The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard for
Uniformity in Construction Procurement, as printed in Board Notice 94 of 2006 in the Government Gazette No. 29138
of 2006 dated 18 August 2006.

The Standard Conditions of Tender make several references to the Tender Data which specifically applies to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and the
Standard Conditions of Tender. Each item of Tender Data given below is cross-referenced to the relevant clause in the
Standard Conditions of Tender.

Tender Data Applicable to this Tender

Clause

Number Data / Wording

F.1.2 The Tender Documents consist of the following:
(a) This Project Document, which contains the following:

PART T1: TENDERING PROCEDURES
T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS
T2.1 List of Returnable Documents
T2.2 Returnable Schedules

PART C1: AGREEMENTS AND CONTRACT DATA
C1.1 Form of Offer and Acceptance
C1.2 Contract Data
C1.3 Form of Guarantee
C1.4 Agreement in terms of Section 37(2) of the Occupational Health and Safety Act
No. 85 of 1993
C1.5 Transfer of rights

PART C2: PRICING DATA
C2.1 Pricing Instructions
C2.2 Schedule of Quantities

PART C3: SCOPE OF WORKS
C3.1 Standard Specifications
C3.2 Project Specifications
C3.3 Particular Specifications

PART C4: SITE INFORMATION
C4.1 Locality Plan
C4.2 Example of Contract Signboard Details
C4.3 Drawings

(b)  Drawings (Attached under Page C 4.3)
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

Clause

Number Data / Wording

(c) “General Conditions of Contract for Construction Works — New Edition 2015’
issued by the South African Institution of Civil Engineering (abbreviated title ‘General
Conditions of Contract 2015’- GCC 2015). This document is obtainable separately
and Tenderers shall obtain their own copy.

(d) ‘The COLTO Standard Specifications for Road and Bridge Works for State Road
Authorities 1998 edition’. This document is obtainable separately and Tenderers
shall obtain their own copy.

(e) ‘The Occupational Health and Safety Act No 85 and Amendment Act No 85 of
1993, and the Construction Regulations 2003’ (Government Gazette No 10113
of 07 February 2014, Notice No 37305). This document is obtainable separately and
Tenderers shall obtain their own copy.

In addition Tenderers are advised, in their own interest, to obtain their own copies of the
following Acts, Regulations and Standards referred to in this document as they are essential
for the Tenderer to become acquainted with the basics of construction management, the
implementation of preferential construction procurement policies, and participation of
targeted enterprises and labour:

(i) The Construction Industry Development Board Act No. 38 of 2000 as amended
and the Regulations in terms of the CIDB Act 38 of 2000, Government Notice
No 692 of 9 June 2004.

F.1.4 The Accounting Officer is :

Name : Municipal Manager Mr G.P.T. Nota
Tel: (039) 255 8500

Fax: (039) 255 0167/1893

E-mail: Nota.Tobela@umzimvubu.gov.za

F.2.1 A Tenderer will not be eligible to submit a tender if:

(@) the Contractor submitting the tender is under restrictions or has principals who are
under restriction to participate in the Employer’'s procurement due to corrupt or
fraudulent practices;

(b) the Tenderer does not have the legal capacity to enter into the contract;

(c) the Contractor submitting the tender is insolvent, in receivership, bankrupt or being
wound up, has his affairs administered by a court or a judicial officer, has suspended
his business activities, or is subject to legal proceedings in respect of the foregoing;

(d) The Tenderer does not comply with the legal requirements stated in the Employer’s
procurement policy;

e) The Tenderer cannot demonstrate that he possesses the necessary professional and
technical qualifications and competence, financial resources, equipment and other
physical facilities, managerial capability, personnel, experience and reputation to
perform the contract;

() The Tenderer cannot provide proof that he is in good standing with respect to duties,
taxes, levies and contributions required in terms of legislation applicable to the work
in the contract.

T9


mailto:Nota.Tobela@umzimvubu.gov.za

UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

Clause

Number Data / Wording

Only Tenderers meeting the Construction Industry Development Board (CIDB) contractor
grading designation of 3CE or Higher, as defined in the Regulations (01 June 2004 as
amended) in terms of the CIDB Act 38 of 2000, are eligible to submit tenders for this contract:;

In terms of the Umzimvubu Municipality Supply Chain Management Policy Guideline, all
suppliers of goods and services to the Umzimvubu Municipality are required to register on
the Database.

(1) Application forms may be obtained by phoning 039 255 8500

F.2.7 For Enquiries and Clarification

Technical Enquiries

Contact person: Project Manager Infra and Planning Mr Lupelele Bingwa
Tel: (039) 255 8552

Fax: (039) 255 0167

Email : bingwa.lupelele@umzimvubu.gov.za

SCM Enquiries : SCM Manager Mr. T Mbukushe

Tel: (039) 255 8500

Fax: (039) 255 0167

Email : Mbukushe.Themba@umzimvubu.gov.za

F.2.8 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.

F.2.10 All tenderers must be registered for Value Added Tax (VAT) with the South African Revenue
Services (SARS).

F.2.12 The requirements are as described in Clause 1212 ‘ALTERNATIVE DESIGNS AND
OFFERS’ of ‘The COLTO Standard Specification for Road and Bridge Works for State Road
Authorities 1998 edition’.

F213 F.2.13.3 Tender offers shall be submitted as an original only. Under no circumstances

whatsoever may the tender forms be retyped or redrafted. Photocopies of the original tender
documentation may be used, but an original signature must appear on such photocopies.

F.2.13.5 The Employer’s address for delivery of tender offers and identification details to
be shown on each tender offer package are:

Location of Tender Box: In the Foyer, Umzimvubu Local Municipality
Physical Address: Dabula Street, Kwabhaca

Identification Details: Lutateni access road-Maintenance

Contract No UMZ/2024-25 /INFRA/CAP/016

F.2.15 The closing time for submission of Tender Offers is:
12h00 16 July 2024 Telegraphic, telephonic, telex, facsimile, electronic, e-mailed and late
tenders will not be accepted.
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015
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Clause .

Number Data / Wording
F.2.16 The tender offer validity period is 90 days from the closing time for submission of tenders.
F.2.19 Access shall be provided for inspections and testing by personnel acting on behalf of the

Employer.

F.2.22 This is not applicable.

F.2.23 The certificates as required in the Returnable Schedules and Forms must be provided with
the tender for each party to a consortium / joint venture.

F.3.1 Change ‘five working days’ to ‘seven working days’. Working days shall be from Monday to
Friday and shall exclude all gazetted public holidays.

F.3.2 Change ‘seven days’ to ‘five working days’. Working days shall be from Monday to Friday
and shall exclude all gazetted public holidays.

F.3.4 Opening of tender offers will be uploaded on the municipality website page
F.3.5 A two-envelope system will not be followed.
F.3.11 Evaluation of tender offers

F.3.11.1 | The procedure for evaluation of responsive Tender Offers will be Method 2:
Financial offer and preferences.

F.3.11.2 | The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences).
The weighting of tender price and preferences of the tenderer will be done by way of a point
system:
For contracts not exceeding a potential value of R50 000 000-00

e 80 points are assigned to price; and

e 20 points are assigned Specific Goals.

The total points for Price and specific points must add up to 100 points. The financial offer
will be scored using Formula:

Formula for scoring the Tender Price
A maximum of 80 points is allocated for price on the following basis:

80/20
Ps =80(1-20)
Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

Specific goal Level Points (20 points)

Determination of Scores
Entities that meet the set target for a particular element will get a full score. For entities
whose tendered and verified targets are less than the set ones, the score shall be on a pro-
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015
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Clause .
Number Data / Wording
rata basis. The typical formula that could be used in calculating the scores is as per the SCM
Policy of the Umzimvubu Local Municipality.
Total Scores for Price and Specific goal
The points scored for a tenderer in respect of Price must be added to the points scored for
Specific goal. Only the tender with the highest number of points may be selected, except in
those instances identified in the SCM Policy Framework of the Umzimvubu Municipality.
Financial offer and preferences.
The procedure for the evaluation of responsive tenders is Method 2 (Price and Preferences).
The weighting of tender price and preferences of the tenderer will be done by way of a point
system:
For contracts not exceeding a potential value of R50 000 000-00
e 80 points are assigned to price; and
e 20 points are assigned to Specific goal.
The total points for Price and Specific points must add up to 100 points. The financial offer
will be scored using Formula:
Formula for scoring the Tender Price
A maximum of 80 points is allocated for price on the following basis:
80/20
Ps = 80 (1 _ Pt—Pmax)
Pmax

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmax = Highest acceptable tender.
Total Scores for Price and Specific goal
The points scored for a tenderer in respect of Price must be added to the points scored for
Specific goal. Only the tender with the highest number of points may be selected, except in
those instances identified in the SCM Policy Framework of the Umzimvubu Municipality

F.3.13 F.3.13.1 The legal requirements for acceptance of the tender offer are:

(@) Tender Defaulters Register - the Tenderer or any of its principals is not listed on
the register of Tender Defaulters in terms of the Prevention and Combating of
Corrupt Activities Act of 2004 as a person prohibited from doing business with the
public sector.

(b) Abuse of the SCM System - the Tenderer has not abused the Employer’s Supply
Chain Management System and has not been given a written notice to the effect
that he has failed to perform on any previous contract.

(c) Declaration - the Tenderer has indicated and declared whether or not a spouse,
child or parent of the Tenderer is in the service of the State.

(d) Fraud and Corruption - the Employer is satisfied that the Tenderer or any of his
principals have not influenced the tender offer and acceptance by the following
criteria:

(i) having offered, promised or given a bribe or other gift or remuneration to any
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Clause

Number Data / Wording

person in connection with the obtaining of this Contract;
(i) having acted in a fraudulent or corrupt manner in obtaining this Contract;

(iii) having approached an officer or employee of the Employer or the Employer’s
Agent with the object of influencing the award of a Contract in the Tenderer’s
favour,;

(iv) having entered into any agreement or arrangement, whether legally binding or
not, with any other person, firm or company to refrain from Tendering for this
Contract or as to the amount of the Tender to be submitted by either party;

(v) having disclosed to any other person, firm or company other than the Employer,
the exact or approximate amount of his proposed Tender.

The Employer may, in addition to using any other legal remedies, repudiate the Tender offer
and acceptance and declare the Contract invalid should it have been concluded already.

F.3.18 The number of paper copies of the signed contract to be provided by the Employer
is one (1).
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T2. RETURNABLE DOCUMENTS
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UMZIMVUBU LOCAL MUNICIPALITY

T2.1

Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

LIST OF RETURNABLE DOCUMENTS

This Project Document must be submitted as a whole and shall not be taken apart or altered in any way
whatsoever. The following schedules and forms are contained in this document and are to be properly
completed as required:

a)
b)
c)

d)

Returnable Schedules in T2.2.
C1.1 Form of Offer and Acceptance, A. Offer, on page C3.
Contract Specific Data Provided by the Contractor in C1.2.2 Part B.

Pricing Data in C2.2: Schedule of Quantities.

VERY IMPORTANT NOTICE ON DISQUALIFICATIONS:

A bid not complying with the peremptory/mandatory requirements stated hereunder will be regarded
as not being an “Acceptable bid”, and as such will be rejected.
“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and
specifications as set out in the bid documents.
A BID WILL BE REJECTED:
2.1. Tax clearance certificate or copy thereof or TCS Pin number (or in the case of a joint venture or
consortium, of all the partners in the joint venture or consortium) has not been submitted with the bid
document on closing date of the bid. (An expired tax clearance certificate submitted at the closure of
the bid will NOT be accepted).
As per Supply Chain Management Circular No. 1/2013 — recommended bidders that did not submit a
valid tax clearance certificate with their bid will be requested in writing to submit their tax clearance
certificate within five working days for inclusion in the Bid Evaluation Committee item, if a bidder fails
to submit before 12:00 on the 5th working day after the date of request, the relevant bid will be
rejected.
In bids where Consortia and Joint Ventures are involved, each party must  submit a separate Tax
Clearance Certificate.
Copies of the TCC 001 “Application for a Tax Clearance Certificate” form are available from any
SARS branch office nationally or on the website www.sars.gov.za.
Applications for the Tax Clearance Certificates may also be made via e-Filing. In order to use this
provision, taxpayers will need to register with SARS as e-Filing through the website www.sars.gov.za.
2.2.If any of the evaluation criteria pages have been removed from the bid document, and have
therefore, not been submitted.
2.3.1. In the event of a failure to complete and sign in full the schedule of quantities as required.
2.3.2. In the event of there being scratching out, writing over or painting out rates or information,
affecting the evaluation of the bid, without initialing next to the amended rates or information, however
in cases where the total amount has not been affected the bid will still be acceptable.
2.3.3.In the event of the use of correction fluid (e.g. tippex ), any erasable ink, or any erasable writing
instrument (e.g. pencil)
2.3.4.1f the Bid has not been properly signed by a person having the authority to do so. (Refer to
Declaration)
2.3.5.1f the bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of
the contract.
2.3.6.If the bid has been submitted either in the wrong bid box or after the relevant closing date and
time.
2.3.7.1f any municipal rates and taxes or municipal service charges owed by the bidder or any of its
directors/members to the municipality or municipal entity, or to any other municipality or municipal
entity, are in arrears for more than three months
2.3.8.1f any bidder who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality, municipal entity or any other organ of state after written notice was
given to that bidder that performance was unsatisfactory.
2.3.9.The accounting officer must ensure that irrespective of the procurement process followed, no
award may be given to a person —

» who is in the service of the state, or;
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

= f that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder, is a person in the service of the state; or;

= Who is an advisor or consultant contracted with the municipality in respect of contract that
would cause a conflict of interest?

o Ifthe bidder is not registered in the required CIDB contractor grading designation (category) or
higher, if required in this bid documentation.

o 3.If the bidder or any of its directors is listed on the Register of Bid Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector.

o 4.In the event of non-submission of financial statements if required (SEE BID DATA OR PRICING
SCHEDULE). In this regard please note:

o (10.1). If a bidder is a registered company required by law to have its annual financial statements
audited or independently reviewed in compliance with the requirements of the Companies Act ,Act
No.71 of 2008, or any other law, audited or independently reviewed annual financial statements, as
the case may be, prepared within six (6) months of the end of the bidders most recent financial year
together with the audited or independently reviewed annual financial statements for the two
immediately preceding financial years, unless the bidder was only established within the past three
(3) years in which case all of its annual financial statements must be submitted.

o (10.2). If abidderis a registered close corporation, annual financial statements in compliance with
the provisions of the Close Corporations Act, Act No. 69 of 1984, prepared within nine (9) months of
the end of the bidders most recent financial year together with the annual financial statements for the
two immediately preceding financial years, unless the bidder was only established within the past
three (3) years in which case all of its annual financial statements must be submitted.

o (10.3). If the bidder only commenced business within the past three years, the bidder is required to
submit annual financial statements in compliance with the provisions of (10.1) and (10.2) above for
each of its financial years since commencing business.

o (10.4). If a bidder is not required by law to have its annual financial statements audited or
independently reviewed, or is not a Close Corporation, then non-audited annual financial statements
for the periods referred to above must be submitted. As per Supply Chain Management Circular No.
1/2013 — recommended bidders that did not submit Annual Financial Statements (if required) with
their bid will be requested in writing to submit their Annual Financial Statements within five working
days for inclusion in the Bid Evaluation Committee item, if a bidder fails to submit before 12:00 on the
5th working day after the date of request, the relevant bid will be rejected.

o b5.Please check special requirements in scope of work in document for additional attachments

o 6. If the following have not been fully completed and signed:

¢ FORM “A” - Declaration of Interest (MBD 4)

e FORMB - Declaration for Procurement above R50 Million (if applicable)
(MBD 6.1)

e FORM*“C” - Declaration of Bidder's Past SCM Practices (MBD 8)

e FORM “D” - Certificate of Independent Bid Determination (MB9)

(if applicable)

o 7. As per Supply Chain Management Circular No. 1/2013 — recommended bidders that did not
complete and sign all relevant declarations in the bid document will be requested in writing to
complete and sign relevant declarations within five working days for inclusion in the Bid Evaluation
Committee item, if a bidder fails to complete and sign before 12:00 on the 5th working day after the
date of request, the relevant bid will be rejected.
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UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015
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T2.2 RETURNABLE SCHEDULES

A CERTIFICATE OF ATTENDANCE (NOt COMPUISOTY)......ccoiiieieiieeiiie e T17
B RECORD OF ADDENDA TO TENDER DOCUMENTS.........cccciiiiiiiiiieies T18
C COMPULSORY ENTERPRISE QUESTIONNAIRE.........cccoiiiiiiiiiiiiee T19
D CERTIFICATE OF AUTHORITY ..ottt T21
E PLANT AND EQUIPMENT ...ttt ettt e e T26
F EXPERIENCE OF TENDERER .....coiiiiiiiiiiiiic it T27
G PROPOSED SUB CONTRACTORS...... .ttt T28
H KEY PERSONNEL ..ottt T29
I DEVIATIONS AND QUALIFICATIONS ......oetiiiiieiiiiiie ettt T30
J CONTRACTOR'S HEALTH AND SAFETY DECLARATION ......ottiiiiiiiiiiiieeieee e T31
K TAX CLEARANCE CERTIFICATE.....oiiiiiiii e T33
L PREFERENCING SCHEDULE (FOR CONTRACT PARTICIPATION GOALS)......... T34
MBI 4. T35
MBI 6.0ttt e e T38
MBI 8. T45
1= I PO PP P PP PPPPPPRPPT T47

NOTE: The Tenderer is required to complete each and every schedule and form listed above to the best of his ability
as the evaluation of tenders and the eventual contract will be based on the information provided by the Tenderer.
Failure of a Tenderer to complete the schedules and forms to the satisfaction of the Employer may lead to
rejection on the grounds that the tender is not responsive.
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Lutateni access road maintenance

A. CERTIFICATE OF ATTENDANCE (Not compulsory as there will be Attendance register on
Compulsory tender briefing.)

This is t0 certify that (TENUEIET) ..ottt e e st e e s bb e e nbe e e annneee s

oLl €= 1o [0 [ =1 USSR

............................................................................................................... was represented by the person(s) named
below at the compulsory clarification meeting held for all tenderers

| / We acknowledge that the purpose of the meeting was to acquaint myself / ourselves with the site of the works and /
or matters incidental to doing the work specified in the tender documents in order for me / us to take account of
everything necessary when compiling our rates and prices included in the tender.

Particulars of person attending the meeting:

NaME: .o, Signature: ...,

LOF>T o - o] | VS

Attendance of the above person at the meeting is confirmed by the Employer's agent, namely:

Name: L. Magalekane SIgNALUIE: ..o

Capacity: PROJECT MANAGER Date and Time: .ccceevvvviiiiiniiieeeen,
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B. RECORD OF ADDENDA TO TENDER DOCUMENTS

| / We confirm that the following communications received from the Employer or his representative before the date of
submission of this tender offer, amending the tender documents, have been taken into account in this tender offer and
are attached hereto.

ADDENDUM No. DATE DESCRIPTION

Please attach all Addenda to this page

SIGNATURE: ..o DATE: .. e,

(Of person authorised to sign on behalf of the Tenderer)
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C. COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
guestionnaires in respect of each partner must be completed and submitted.

Section 1: Name of enterprise:

Section 2: VAT registration number, if any:

Section 3: CIDB registration number, ifany: .. ... .

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 6: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently
serving or has served within the last 12 months as any of the following:

[J a member of any municipal council [J an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
[l a member of the National Assembly or the constitutional institution within the meaning of the

National Council of Province Public Finance Management Act, 1999 (Act 1 of
] a member of the board of directors of any 1999)

municipal entity [0 a member of an accounting authority of any
7 an official of any municipality or municipal national or provincial public entity

entity [l an employee of Parliament or a provincial

legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, | Name of institution, public office, Status of service

partner, director, manager, | board or organ of state and position (tick appropriate

principal shareholder or | held column)

stakeholder current Within last
12 months

*insert separate page if necessary
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Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or
close corporation is currently serving or has served within the last 12 months as any of the following:

[0 a member of any municipal council [0 an employee of any provincial department,
00 a member of any provincial national or provincial public entity or
legislature constitutional institution within the meaning
[l amember of the National Assembly of the Public Finance Management Act, 1999
or the National Council of Province (Act 1 of 1999)
0 a member of the board of directors 00 amember of an accounting authority of any
of any municipal entity national or provincial public entity
[ an official of any municipality or [ an employee of Parliament or a provincial
municipal entity legislature
Name of spouse, child or Name of institution, public office, Status of service
parent board or organ of state and position (tick appropriate
held column)
current | Within
last 12
months

*insert separate page if necessary

The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue
Services that my / our tax matters are in order;

i)  confirms that neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise,
appears on the Register of Tender Defaulters established in terms of the Prevention and
Combating of Corrupt Activities Act of 2004;

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may
exercise, control over the enterprise, has within the last five years been convicted of fraud or
corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities
submitting tender offers and have no other relationship with any of the tenderers or those
responsible for compiling the scope of work that could cause or be interpreted as a conflict of
interest;

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the
best of my belief both true and correct.

Signed Date

Name Position
Enterprise
name

T21



UMZIMVUBU LOCAL MUNICIPALITY

D. CERTIFICATE OF AUTHORITY

Lutateni access road maintenance

Contract No: UMZ/2024-25 /INFRA/CAP/015

The tenderer must indicate the enterprise status by ticking the appropriate box hereunder.

(1) (In (1) (V) (V)
SOLE CLOSE PARTNERSHIP COMPANY JOINT
PROPRIETOR | CORPORATION VENTURE

The tenderer must complete the relevant certificate/s set out hereafter or must provide a certificate authorising the
signatory on behalf of the enterprise(s).

() CERTIFICATE FOR SOLE PROPRIETOR

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are Sole

Proprietorships.
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(1 CERTIFICATE FOR CLOSE CORPORATION

| / We, the undersigned, being the key members in the business trading as.........cccccccccviiieeiereeeniiiiciinnnnn,

......................................... hereby authorise MI/IMS ..., @CTING N the
CAPACILY OF ..o , to sign all documents in connection with the tender
for Contract NO. .....coooviiiiiiiii e, and any contract resulting from it on our behalf.
Signatures of Members:

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key members upon whom rests the direction
of the affairs of the Close Corporation as awhole.

Specimen Signature Of SIGNALOTY: .....ooiiiiii e

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are Close

Corporations.
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(D] CERTIFICATE FOR PARTNERSHIP

hereby authoriSE MITIMIS ... e e ettt e aes

acting in the capacity Of .........cccccciviiiiiinii , to sign all documents in connection with the

tender for ContraCt NO. ......ccoooiiiiiiiiie e and any contract resulting from it on

our behalf.

NAME ADDRESS SIGNATURE DATE

Note: This certificate is to be completed and signed by all of the key partners upon whom rests the direction
of the affairs of the Partnership as a whole.

Specimen SigNature Of SIgNALOTY: ..o e e e e e e e e e e e e e e e s e aanbeeeees

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

Partnerships.
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(V) CERTIFICATE FOR COMPANY

PP , Chairperson of the Board of Directors
OF e ——— , hereby confirm that by resolution of the Board
(copy attached) taKEN ON ... 20......,
IVIFTIVIS e e e e ettt ettt , acting in the capacity of
..................................................................................................... , was authorised to sign all documents in connection

with this tender and any contract resulting from it on behalf of the company.

Signature of CRaITMEAN: . ..ot eeees

Specimen Signature Of SIgNAOIY: ..o e e e e e e e e e e e e e e e aeareeeeeaenes

In the case of a Joint Venture, this certificate must be completed by all Joint Venture partners that are

companies.

T25



UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015

(V)

Lutateni access road maintenance

CERTIFICATE FOR JOINT VENTURE

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize

authorized signatory of the COMPANY ... e e e e e e

acting in the capacity of Lead Partner, to sign all documents in connection with the tender offer for,

(070] 011 - Vo1 4 Lo U and any contract resulting from it on our behalf. This

authorisation is evidenced by the attached power of attorney signed by legally authorised signatories of

all the partners to the Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME AND CAPACITY

Note:

This certificate is to be completed and signed by all of the key partners upon whom rests the direction
of the affairs of the Joint Venture as a whole.

Specimen SigNature Of SIgNALOTY: ..o e e e e s e e e e e e e e e e sanbeeeees
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E. PLANT AND EQUIPMENT
Note: Each partner to a Joint Venture is to provide the information required below with respect to his company’s
contribution to the plant and equipment resourcing of the Joint Venture.

The following are lists of major items of relevant equipment that | / we presently own or lease and will be
available for this contract if my / our tender is accepted.

(@) Details of major Plant and Equipment that is owned by me / us and is immediately available for this
contract:
DESCRIPTION (type, size, capacity, etc.) QUANTITY YEAR OF
YPe, SR, CRpAE T MANUFACTURE

Attach additional pages if more space is required

(b) Details of major Plant and Equipment that will be hired or acquired for this contract if my/ our tender is
accepted:
HOW ACQUIRED
DESCRIPTION (type, size, capacity, etc. QUANTITY
e pacty. etc. HIRE] SOURCE

Attach additional pages if more space is required
The Tenderer undertakes to bring onto site without additional cost to the Employer any additional plant not listed but

which may be necessary to complete the contract within the specified contract period.

SIGNATURE: ..o DATE: ..

(of person authorised to sign on behalf of the Tenderer)
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Note:

Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

F. EXPERIENCE OF TENDERER

company’s contribution to the experience of the Joint Venture.

2. Work of similar nature shall be deemed to mean Roads project

1. Each partner to a Joint Venture is to provide the information required below with respect to his

The following is a statement of work of similar nature recently successfully executed by myself / ourselves:

EMPLOYER:
CONTACT
PERSON AND
TELEPHONE
NUMBER

CONSULTING
ENGINEER:

CONTACT PERSON

AND TELEPHONE
NUMBER

NATURE OF WORK

VALUE OF
WORK
(inclusive of
VAT)

DATE
COMPLETED
OR
EXPECTED
TO BE
COMPLETED

Attach additional pages if more space is required

SIGNATURE: ..o

DATE: .,

(of person authorised to sign on behalf of the Tenderer)
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G. PROPOSED SUBCONTRACTORS

I/We hereby notify you that it is my/our intention to employ the following subcontractors for work under this contract. If
I/we am/are awarded a contract I/we agree that this notification does not change the requirement for me/us to submit
the names of proposed subcontractors in accordance with the requirements of the contract for such appointments.

Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should any of or
all of the subcontractors not be approved subsequent to the acceptance of the tender, it shall in no way invalidate this
tender, and the tendered unit rates for the various items of work shall remain final and binding, even in the event of a
subcontractor not listed below being approved by the Employer.

NAMES AND ADDRESSES OF NATURE AND EXTENT OF
PROPOSED WORK TO BE
SUBCONTRACTORS SUBCONTRACTED

PREVIOUS EXPERIENCE
WITH SUBCONTRACTOR

Attach additional pages if more space is required

SIGNATURE: ...oiiiieee e DATE: .. s

(of person authorised to sign on behalf of the Tenderer)
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Contract No: UMZ/2024-25 /INFRA/CAP/015

Lutateni access road maintenance

H. KEY PERSONNEL

The Tenderer must insert in the spaces provided below a list of the key personnel in the Joint Venture to be employed
in the construction of the Works together with a resumé of their experience with particular reference to the construction

of similar Works.

The Tenderer shall attach the curriculum vitae of the listed key personnel to the next page.

(The compiler to indicate the designations that will be required for the project)

DESIGNATION NAMES PROJECT TYPE V%(L)JEI?F COI\IE@STED
Site Agent Name:
cuntsien:
— Name ..................
e Eporen:
R Name ..................
R
Other Specify: Name ..................
B
Attach additional pages if more space is required
SIGNATURE: ..o e

(of person authorised to sign on behalf of the Tenderer
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Should the Tenderer wish to make any deviation from or any qualification to the Special Conditions of Contract,
Specifications, Schedule of Quantities, or Drawings, or should he wish to qualify the tender in any way, he shall indicate
the proposals clearly hereunder or alternatively on photocopies of the original tender documentation which shall be

Lutateni access road maintenance

DEVIATIONS AND QUALIFICATIONS

attached to this page.

Contract No: UMZ/2024-25 /INFRA/CAP/015

SECTION

PAGE

DEVIATION OR QUALIFICATION,

INCLUDING REFERENCE CLAUSE OR ITEM NUMBER

Attach additional pages if more space is required

SIGNATURE: ..ot

(of person authorised to sign on behalf of the Tenderer)
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J. CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations" hereafter),

a Contractor may only be appointed to perform construction work if the Employer is satisfied that the Contractor has the

necessary competencies and resources to carry out the work safely in accordance with the Occupational Health and

Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the tenderer must complete and sign the declaration hereafter in detail.

Declaration by Tenderer

1. | the undersigned hereby declare and confirm that | am fully conversant with the Occupational Health and Safety
Act No 85 of 1993 (as amended by the Occupational Health and Safety Amendment Act No 181 of 1993), and
the OHSA 1993 Construction Regulations 2003.

2. | hereby declare that my company has the competence and the necessary resources to safely carry out the
construction work under this contract in compliance with the Construction Regulations and the Employer's
Health and Safety Specifications.

3. | propose to achieve compliance with the Regulations by one of the following:

(@) From my own competent resources as detailed in 4(a) hereafter: ........... *Yes / No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ..........ccccoviiiiiiiii e, *Yes / No

(c) From outside sources by appointment of competent specialist subcontractors
as detailed in 4(C) hereafter: ... *Yes / No

(* = delete whatever is not applicable)

4, Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and construction
safety officer as defined in Regulation 6, and competent persons as defined in the OHSA 1993 Construction

Regulations 2003, as applicable to this contract)

(a) Details of the competent and qualified key persons from my company's own resources, who will form part
of the contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b) Details of training of persons from my company's own resources (or to be hired) who still have to be trained to
achieve the necessary competency:
0] By whom will training be provided? ...
(i)  When will training be UNdertaken? ..........eeeviieiiiiiiiee e
(i) List the positions to be filled by persons to be trained or hired: ..........cccocceeeeeiiiiiciiieeneee,
(c) Details of competent resources to be appointed as subcontractors if competent persons cannot be supplied from
own company:
Name of proposed SUBCONLIACIOr: ..o
Quialifications or details of competency of the subcontractor: ..............ccccc

5. | hereby undertake, if my tender is accepted, to provide, before commencement of the works under the contract,
a suitable and sufficiently documented Health and Safety Plan in accordance with Regulation 5(1) of the
Construction Regulations, which plan shall be subject to approval by the Employer.

6. I confirm that copies of my company's approved Health and Safety Plan, the Employer's Safety Specifications as
well as the OHSA 1993 Construction Regulations 2003 will be provided on site and will at all times be available
for inspection by the Contractor's personnel, the Employer's personnel, the Engineer, visitors, and officials and
inspectors of the Department of Labour.

7. | hereby confirm that adequate provision has been made in my tendered rates and prices in the schedule of
guantities to cover the cost of all resources, actions, training and all health and safety measures envisaged in the
OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be applied in terms
of the said Regulations (Regulation 30) for failure on the Contractor's part to comply with the provisions of the Act
and the Regulations.

8. | agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean that
| am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and accept that
my tender will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ..ot DATE: ..o,

(of person authorised to sign on behalf of the Tenderer)
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K. TAX CLEARANCE CERTIFICATE

The tenderer is to attach SARS pin issued by the South African Revenue Services (SARS) to this page.
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L. PREFERENCING SCHEDULE (DIRECT PREFERENCES)

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT REGULATIONS
2022 & THE CONTRACT FORM — RENDERING OF SERVICES.

MBI 4 ..o T36
IMBID 6.1 ..ttt T39
IMIBD B ..ottt e e e e e T46
IMBD O .t e e T48
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MBD 4
DECLARATION OF INTEREST

1. No bid will be accepted from persons in the service of the state?.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that
the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

3 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

3.1 Full Name of bidder or his or her representative: ............coooiiiiiiiiiiii e
3.2 1dentity NUMDEE: .o e e
3.3 Position occupied in the Company (director, trustee, hareholder?): ......................
3.4 Company Registration NUMDEr: ... ...
3.5 Tax Reference NUMDET: ... ...
3.6 VAT Registration NUMDET: ... ...

3.7 The names of all directors / trustees / shareholders members, their individual
identity numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state?
YES / NO

3.8.11f yes, furnish particulars. ...

IMSCM Regulations: “in the service of the state” means to be —
(a) a member of —
(i)  any municipal council;
(i)  any provincial legislature; or
(iii)  the national Assembly or the national Council of provinces;

(b) a member of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public
entity or constitutional institution within the meaning of the Public Finance Management
Act, 1999 (Act No.1 of 1999);

(e) a member of the accounting authority of any national or provincial public entity; or

() An employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involvedin the
management of the company or business and exercises control over the company.
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3.9 Have you been in the service of the state for the past twelve months? ...YES / NO

3.9.1If yes, furnish particulars

3.10 Do you have any relationship (family, friend, other) with persons in the service of
the state and who may be involved with the evaluation and or adjudication of this
DI ? e YES/NO

3.10.1 If yes, furnish particulars.

3.11 Are you, aware of any relationship (family, friend, other) between any other
bidder and any persons in the service of the state who may be involved with the
evaluation and or adjudication of this Bid? ...........cccvviiiiii i, YES /NO

3.11.1 If yes, furnish particulars

3.12 Are any of the company’s directors, trustees, managers,
Principle shareholders or stakeholders in service of the state?...............
YES/NO

3.12.1 If yes, furnish particulars.

3.13 Are any spouse, child or parent of the company’s director’s trustees, managers,
Principle shareholders or stakeholders in service of the state?
YES / NO

3.13.1 If yes, furnish particulars.

3.14 Do you or any of the directors, trustees, managers,
Principle shareholders or stakeholders of this company
Have any interest in any other related companies or

Business whether or not they are bidding for this contract.
YES / NO

3.14.1 If yes, furnish particulars:
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4, Full details of directors / trustees / members / shareholders.
Full Name Identity Number State Employee
Number
Signature Date
Capacity Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes included).

1.2 To be completed by the organ of state
The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.

1.4 To be completed by the organ of state

The maximum points for this tender are allocated as follows:
PRICE 80
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5  Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6  The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by
the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process or
any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes

T39



UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/015
Lutateni access road maintenance

all applicable taxes less all unconditional discounts;

() “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of
2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

3.1 POINTS AWARDED FOR THE PRICE
3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:
80/20 or 90/10

Ps=80(1
Where

Ps = Points scored for price of tender under consideration
Pt
Pmin = Price of lowest acceptable tender

3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

3.2.1 POINTS AWARDED FOR THE PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

Pt—Pmin)
Pmin

or Ps =90 (1 - ”‘Pmi")

Pmin

Price of tender under consideration

80/20 or 90/10
Ps =80 (1-20) or Ps =90 (1-20)
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

4.1 In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:

4.2 In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that,
if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must,
in the tender documents, stipulate in the case of—

4.2.1an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or
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4.2.2any other invitation for tender, that either the 80/20 or 90/10 preference point system will

apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and
80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is
applicable, corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference
point system.)

Number of Number Number
points Number of points | of points
allocated £ Bl claimed claimed
allocated (80/20
p 90/10 (90/10
The specific g(_)als sglstem) (80/20 system) system)
allocated points system) (To be
in terms of this (To be b (To be e
tender completed (To be complete P
by the completed d by the d by the
organ of by the tenderer) | tenderer)

state) Ogg{‘e)of

100% Black Owned 5
Female ownership 5
Youth ownership 5
Disabled individuals 5

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3  Name of company/firm

4.4 Company registration NUMDET: ... ... .o

4.5 TYPE OF COMPANY/ FIRM

45.1  Partnership/Joint Venture / Consortium
4.5.2  One-person business/sole propriety
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455
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45.7
45.8
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Close corporation

Public Company

Personal Liability Company
(Pty) Limited

Non-Profit Company

State Owned Company

[TiCK APPLICABLE BOX]

4.6 I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and I acknowledge that:

The information furnished is true and correct;

The preference points claimed are in accordance with the General Conditions as indicated
in paragraph 1 of this form.

In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to the
satisfaction of the organ of state that the claims are correct.

If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) Disqualify the person from the tendering process

(b) Recover costs losses or damages it has incurred or suffered as a result of that
person’s conduct

(c) cancel the contract and claim any damages which it has suffered as a result
of having to make less favourable arrangements due to such cancellation

(d) Recommend that the tenderer or contractor, its shareholders and directors,
or only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule
has been applied; and

(e) Forward the matter for criminal prosecution,if deemed necessary
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SURNAME AND NAME:

DATE:
ADDRESS:
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MBD 8
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN
MANAGEMENT PRACTICES
1 This Municipal Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by municipalities and municipal entities in

ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a.

abused the municipality’s / municipal entity’s supply chain management system
or committed any improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

willfully neglected, reneged on or failed to comply with any government,
municipal or other public sector contract during the past five years; or

Been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as Yes No
companies or persons prohibited from doing business with the public sector? |:| |:|

(Companies or persons who are listed on this Database were informed in writing of
this restriction by the Accounting Officer/Authority of the institution that imposed
the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website (www.treasury.gov.za) and can be accessed by clicking on its link at the

bottom of the home page.

4.1.1 [If so, furnish particulars:

page.

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No |:| |:|
12 of 2004)?

The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home

4.2.1 |If so, furnish particulars:

Ta4
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4.3 \Was the bidder or any of its directors convicted by a court of law (including a courtof | Yes
law outside the Republic of South Africa) for fraud or corruption during the pastfive |:|
years?

4.3.1 |If so, furnish particulars:

Question

perform on or comply with the contract?

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or No
municipal charges to the municipality / municipal entity, or to any other |:|
municipality / municipal entity, that is in arrears for more than three months?

A.4.1 |If so, furnish particulars:

4.5 \Was any contract between the bidder and the municipality / municipal entity or any Yes No
other organ of state terminated during the past five years on account of failure to |:| |:|

4.7.1 [If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) .iuiuitiiiiiiiiiiiiiiiiiiiiiiiniiinenneneeeeeaeaes
CERTIFY THAT THE INFORMATION FURNISHED ON
THISDECLARATION FORM TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE
TO BE FALSE.

oooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooooo

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION
1 This Municipal Bidding Document (MBD) must form part of all bids! invited.
2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an

agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding
(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified

under any grounds.

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4 This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of

bid-rigging.
5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

= Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise
prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bid rigging is, therefore, an agreement between competitors not to compete.
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MBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every
respect

| certify, on behalf of that:
(Name of Bidder)

| have read and | understand the contents of this Certificate;
I understand that the accompanying bid will be disqualified if this Certificate is found not

to be true and complete in every respect;

3. lam authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(© provides the same goods and services as the bidder and/or is in the same

line of business as the bidder
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MBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium? will not be construed

as collusive bidding.
7. In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:
(@) prices;
(b) geographical area where product or service will be rendered (market
allocation)
(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

® bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening

or of the awarding of the contract.

= Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a contract.
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority
(NPA) for criminal investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities

Act No 12 of 2004 or any other applicable legislation

Signature Date

Position Name of Bidder
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Cl: AGREEMENTS AND CONTRACT DATA

Cl1l FORM OF OFFER AND ACCEPTANCE

A. OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works:

Bid

Lo 010 o OSSP

Bid

0100010 PP PPPPPPPPRRPPPPP

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has
accepted the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.
The offered total of the prices inclusive of Value Added Tax is:

F N g Lo LU a1 T T AT 0] (o =TT

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorised to Sign the tENAEr): ........c.oeiiiiiiiii e
Name: (0f SIgNAtOry iN CAPITAIS): ....iiueeeeieiiiiie ettt e e st e e e abe e e e aneeee
(0= T - (o3 1 A VA (o) IS 1[0 [ T= 101 Y A TR PRP PP
Name of Tenderer: (OrganiSALION): ........eii i ittt e e s sbb et e e abbe e e e e s bbe e e e e snnneeee s
e (o | = PP PP TR PPTPPPPP
Telephone number: ..., Email: ..o,
Witness:
SIONALUI. et e et e e e e e e e e s abe b e aeeeaaaeeaeas
Name: (IN CAPILAIS): ..veeeieiieeie e e e e e e e

Date: ...
[Failure of a Tenderer to sign this form will invalidate the tender]
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B. ACCEPTANCE

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
Conditions of Contract identified in the Contract Data. Acceptance of the Tenderer's Offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the contract are contained in

Part1  Agreements and Contract Data (which includes this Agreement)
Part2  Pricing Data, including the Schedule of Quantities

Part3  Scope of Work

Part4  Site Information

and the schedules, forms, drawings and documents or parts thereof, which may be incorporated by reference
into Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the Tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Agreement. No amendments to or deviations from said documents are valid unless
contained in this Schedule, which must be duly signed by the authorised representatives of both parties.

The Tenderer shall deliver the Guarantee in terms of Clause 7 of the General Conditions of Contract 2015
within the period stated in the Contract Data, and he shall, immediately after receiving a completed copy of
this Agreement, including the Schedule of Deviations (if any), contact the Employer’'s agent (whose details
are given in the Contract Data) to arrange the delivery of any other bonds, guarantees, proof of insurance
and any other documentation to be provided in terms of the Conditions of Contract identified in the Contract
Data, within 14 days of the date on which this Agreement comes into effect. Failure to fulfil any of these
obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).
Unless the Tenderer (now Contractor) within five days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the contents of this Agreement, this Agreement shall constitute a
binding contract between the parties.

S g AU . i ——————————
[N E T (T o= o1 = £
CA G Y. e ————————
Name of Employer (OrganiSAtion) ..............uuuuuururureieiiieieiuiniereiernrerererererere.—.—.———————————————————————————————.

AAAIESS: ..ttt e et e et e e e e e et e e e e e et e e et e e e e

Withess: Signature: ......ccccoeeeveeniiieees e, NBIME. ittt
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C. SCHEDULE OF DEVIATIONS

The extent of deviations from the tender documents issued by the Employer prior to the tender closing date
is limited to those permitted in terms of the Tender Data and the Conditions of Tender.

A Tenderer’s covering letter will not necessarily be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid, become the subject of agreement reached during
the process of offer and acceptance, the outcome of such agreement shall be recorded here.

Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or
change to the tender documents and which it is agreed by the Parties becomes an obligation of the contract
shall also be recorded here.

Any change or addition to the tender documents arising from the above agreement and recorded here shall
also be incorporated into the final draft of the Contract.

1. SUD O
[0S 1= 11 £ N
2. 101 o] 1= o OO U PP OPPPR
[ 7<= 11 £ T
3. 101 o] 1= o OO U PP OPPPR
[0S = 11 £ N
4, SUD O
[0S 1= 11 £ N
5. SUD O
[ T=] = 11 £ T
6. 101 o] =T o TSP RP PSR
[ T=] = 11 £ T

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and amendments to
the documents listed in the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or change to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of
this Agreement shall have any meaning or effect in the contract between the parties arising from this
Agreement.
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FOR THE TENDERER:

(O o - o] | S PRERPR

Tenderer: (Name and address Of OrganiSatioN) ...........uueiiirireiiiiire e

Witness:
S o [0 = (U = S PRERPR

V= 1 £ 1S

G AP G Y. oot oo ——————————————————

Employer: (Name and address of 0rganiSation) .............eeeoiiueeiiiiiiee it

Witness:
SN AU . e ——————————

[\ 1.1 =
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C1.2.1 CONDITIONS OF CONTRACT

Cl1.2.1.1 GENERAL CONDITIONS OF CONTRACT

This Contract will be based on the “General Conditions of Contract for Construction Works - New Edition
2015", issued by the South African Institution of Civil Engineering (abbreviated title: “General Conditions of
Contract 2015").

It is agreed that the only variations from the General Conditions of Contract 2015 are those set out hereafter
under “Special Conditions of Contract”.

Cl.2.1.2 SPECIAL CONDITIONS OF CONTRACT

Cl2121 GENERAL

These Special Conditions of Contract (SCC) form an integral part of the Contract. The Special Conditions
shall amplify, modify or supersede, as the case may be, the General Conditions of Contract 2015 to the extent
specified below, and shall take precedence and shall govern.

The clauses of the Special Conditions hereafter are numbered “SCC” followed in each case by the number
of the applicable clause or subclause in the General Conditions of Contract 2015, and the applicable heading,
or (where a new special condition that has no relation to the existing clauses is introduced) by a number that
follows after the last clause number in the General Conditions of Contract 2015, and an appropriate heading.
Cl1.2.1.2.2 AMENDMENTS TO THE GENERAL CONDITIONS OF CONTRACT 2015

SCC 1.1.4. reads “ The Commencement date shall be the date of the Site Handover Meeting”.
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iCl1.2.2: CONTRACT DATA (Applicable to this contract)

PART A: DATA PROVIDED BY THE EMPLOYER

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Clause 1.1.1.15: Name of Employer: Umzimvubu Municipality
Clause 1.2.1.2: Address of Employer:
Physical: Postal:
Dabula Street Private Bag X 9020
Mount Frere Mount Frere
5010 5010

E-Mail: Nota.Tobela@umzimvubu.gov.za

Telephone No: (039) 255 8500 Fax No: (039) 255 0167

Clause 1.1.1.16: Name of Engineer: Mr L. Moleko

Clause 1.2.1.2: Address of Engineer:
Physical: Postal:
Dabula Street Private Bag X 9020
Mount Frere Mount Frere
5010 5010

E-Mail: Moleko.Lebohang@umzimvubu.gov.za

Telephone No: (039) 255 8500 Fax No: (039) 255 0167

Clause 5.1.1 & | Special non-working days are Sundays, the construction industry year end break
5.8.1: and the following statutory public holidays as declared by National Government:

New Year's Day, Human Rights Day, Good Friday, Family Day, Freedom Day,
Workers’ Day, Youth Day, National Women’s Day, Heritage Day, Day of
Reconciliation, Christmas Day and the Day of Goodwill.

Clause 5.8.1: The construction industry year end break commences on the first working day after
15 December and ends on the first working day after 15 January of the next year.

Clause 5.3.2: The time to deliver the Guarantee is within 14 days of the Commencement Date.
The Liability of the Guarantee shall be for 10% of the Accepted Contract Price up
to the Certificate of Completion, and thereafter the liability shall be reduced to 5%

of the accepted contract price up to the issue of the Final Approval Certificate.

Clause 5.3: The Contractor shall commence executing the Works within 14 days of the
Commencement Date.

Clause 5.3.2: The Contractor shall deliver his programme of work within 7 days of the
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REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE EMPLOYER
Commencement Date.

Clause 8.6 Insurance to be effected by the Contractor.

Clause 8.6.1.1.2: | The value of materials supplied by the Employer to be included in the insurance

sum is Nil.
Clause 8.6.1.2: Special Risks Insurance issued by SASRIA is required.
Clause 8.6.1.3: The limit of indemnity for liability insurance is R2 000 000,00 (two million rands only)

for any single liability claim. Liability insurance shall include spread of fire risk.

Clause 5.14: The Works shall be completed as set out in the Scope of Works:
¢ In 6 months including special non-working days

Clause 5.13.1: The penalty for failing to complete the whole of the Works is R1 500.00 (one thousand
five hundred rands only) of the total Contract Price per day.

Clause 6.8.2: The value of the certificates issued shall be adjusted in accordance with the Contract
Price Adjustment Schedule :

The value of the certificates issued shall be adjusted in accordance with the Contract
Price Adjustment Schedule with the following values:
The value of “x” is 0.1

The values of the coefficients are:

a= [0, 25] (labour)

b= [0, 30] (contractor’s equipment)
c= [0, 25] (material)

d= [0, 20] (fuel)

The urban area nearest the Site is KWABHACA
The labour index will be as published by STATSSA for the Eastern Cape

Clause 6.8.3: Price adjustments for variations in the cost of special materials is allowed.

Clause 6.10.1.5: The percentage limit on materials not yet built into the Permanent Works is 80%.

Clause 6.10.3: The percentage retention on the amounts due to the Contractor is 10% to a minimum
of 5%..

Clause 6.2: A Retention Money Guarantee is not Permitted.

Clause 10.7.1: Dispute Resolution shall be by Mediation.
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C1.2.2: CONTRACT DATA (Applicable to this contract)

PART B: DATA PROVIDED BY THE CONTRACTOR

The following contract specific data are applicable to this contract.

REFERENCE CONTRACT SPECIFIC DATA PROVIDED BY THE CONTRACTOR

Clause 1.1.8:

T g (o)l 1 g TSR OT0] 0} £ = 1o (0]
Clause 1.2.2: Address of the Contractor:
Physical: Postal:
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Cl.3: FORM OF GUARANTEE

PRO FORMA
iiFORM OF GUARANTEE

For use with the General Conditions of Contract for Construction Works, Third Edition (2015).
GUARANTOR DETAILS AND DEFINITIONS

“Guarantor" I ANIS - e e oo e
PRy SICAl AN, . ettt e
B =0T 0] 0} V2= i 0 1 =T T T PP
B O7e o 7=Te1 (o] il 10 =Y= 1 =

“Employer's Agent” means:

N OTK S M BAINS: ..ttt ettt e e e e e e e e e e e,
BT (S 1 =T= 1

“Contract” means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R .............ccooiiiiiiiiiinnn.

F N g g Lo LU LA T TR0 T (o £

“Guaranteed Sum” means: The maximum aggregate amount Of R --««-xxxxeeerrermeeeeeeeennnn
Amount in WordS: .........................................................................................................
Type of Performance Guarantee: ..............c.coeveiiiiiiieinnnn. (Insert Variable or Fixed)

“Expiry Date” Means: .........cccoeeuvveeneneeenaennnnnn. (Give date) or any other later date set by the Contractor

and/or Employer provided such instruction is received prior to the Expiry Date as indicated here.
CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate of
Completion of the Works as defined in the Contract.
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1. VARIABLE PERFORMANCE GUARANTEE

1.1 Where a Variable Performance Guarantee has been selected, the Guarantor's liability shall be limited
during the following periods to diminishing amounts of the Guaranteed Sum as follows:

1.1.1  From and including the date of signing the Performance Guarantee up to and including the date of
the interim payment certificate certifying, for the first time, more than 50% of the Contract Sum:

(AMOUNT IN WOIS ... )

1.1.2 From the day following the date of the said interim payment certificate up to and including the Expiry
Date, or the date of issue by the Employer's Agent of the Certificate of Completion of the Works,
whichever occurs first:

(AMOUNT N WOIS ...ttt e e e e e ees )

1.2 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the interim payment certificate certifying, for the first time, more than 50% of the Contract Sum, has
been issued and the date on which the Certificate of Completion of the Works has been issued.

2. FIXED PERFORMANCE GUARANTEE

2.1 Where a Fixed Performance Guarantee has been selected, the Guarantor’s liability shall be limited to
the amount of the Guaranteed Sum.

2.2 The Guarantor’s period of liability shall be from and including the date on which the Performance

Guarantee is signed, up to and including the Expiry Date, or the date of issue by the Employer's Agent
of the Certificate of Completion of the Works, or the date of payment in full of the Guaranteed Sum,
whichever occurs first.

2.3 The Employer's Agent and/or the Employer shall advise the Guarantor in writing of the date on which
the Certificate of Completion of the Works has been issued.

3. CONDITIONS APPLICABLE TO VARIABLE AND FIXED PERFORMANCE GUARANTEES
3.1 The Guarantor hereby acknowledges that:

3.1.1 Any reference in this Performance Guarantee to the Contract is made for the purpose of convenience
and shall not be construed as any intention whatsoever to create an accessory obligation or any
intention whatsoever to create a suretyship.
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3.1.2
3.2

3.2.1

3.2.2

3.2.3

3.3

3.3.1

3.3.2

3.3.3

3.4

3.5

3.6

3.7

Lutateni access road maintenance

Its obligation under this Performance Guarantee is restricted to the payment of money.

Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor hereby undertakes
to pay the Employer the sum certified upon receipt of the documents identified in 3.2.1 to 3.2.3:
A copy of a first written demand issued by the Employer to the Contractor stating that payment of a
sum certified by the Employer's Agent in an Interim or Final Payment Certificate has not been made

in terms of the Contract and failing such payment within seven (7) calendar days, the Employer
intends to call upon the Guarantor to make payment in terms of 3.2.2;

A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address
with a copy to the Contractor stating that a period of seven (7) days has elapsed since the first written
demand in terms of 3.2.1 and the sum certified has still not been paid;

A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms
of the Contract of the sum certified in 3.2.

Subject to the Guarantor’s maximum liability referred to in 1.1 or 2.1, the Guarantor undertakes to pay
to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first written
demand from the Employer to the Guarantor at the Guarantor’s physical address calling up this
Performance Guarantee, such demand stating that:

the Contract has been terminated due to the Contractor’s default and that this Performance
Guarantee is called up in terms of 3.3; or

a provisional or final sequestration or liquidation court order has been granted against the Contractor
and that the Performance Guarantee is called up in terms of 3.3; and

the aforesaid written demand is accompanied by a copy of the notice of termination and/or the
provisional/final sequestration and/or the provisional liquidation court order.
It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms
of 3.2 and 3.3 shall not exceed the Guarantor’s maximum liability in terms of 1.1 or 2.1.

Where the Guarantor has made payment in terms of 3.3, the Employer shall upon the date of issue of
the Final Payment Certificate submit an expense account to the Guarantor showing how all monies
received in terms of this Performance Guarantee have been expended and shall refund to the
Guarantor any resulting surplus. All monies refunded to the Guarantor in terms of this Performance

Guarantee shall bear interest at the prime overdraft rate of the Employer’s bank compounded monthly
and calculated from the date payment was made by the Guarantor to the Employer until the date of
refund.

Payment by the Guarantor in terms of 3.2 or 3.3 shall be made within seven (7) calendar days upon
receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 3.3 will only be made against the return of the original
Performance Guarantee by the Employer.
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3.8 The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner
which the Employer may consider fit and the Guarantor shall not have the right to claim his release
from this Performance Guarantee on account of any conduct alleged to be prejudicial to the Guarantor.

3.9 The Guarantor chooses the physical address as stated above for the service of all notices for all
purposes in connection herewith.

3.10 This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 1.1.2 or
2.2, where after no claims will be considered by the Guarantor. The original of this Guarantee shall be
returned to the Guarantor after it has expired.

3.11 This Performance Guarantee, with the required demand notices in terms of 3.2 or 3.3, shall be regarded
as a liquid document for the purposes of obtaining a court order.

3.12 Where this Performance Guarantee is issued in the Republic of South Africa the Guarantor hereby
consents in terms of Section 45 of the Magistrates’ Courts Act No 32 of 1944, as amended, to the
jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms of Section 28 of the said
Act, notwithstanding that the amount of the claim may exceed the jurisdiction of the Magistrate’s Court.

R0 1 1= - | P

0= P

GUarantor’s SigNatory (1) ...

L= o - 1o 1 PP

GUArANTOI'S SIGNALOTY (2) «uiutiiii e e ettt e e

LT o - o3 1

WiITNESS SIGNALOTY (L) .ouriniitie ittt et e et e e e e e e e aeeneana

WItNESS SIGNATOTY (2) eneiiit ittt ettt e et
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Cl1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL
HEALTH AND SAFETY ACT No 85 OF 1993

THIS AGREEMENT is made between The Umzimvubu Local Municipality.
(hereinafter called the EMPLOYER) of the one part, herein represented by:

AN D o e e e e e

T T o= o= (o V= S PO P PP PP TUPPPO

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatary of the EMPLOYER in consequence of an agreement
between the CONTRACTOR and the EMPLOYER in respect of:

LUTATENI ACCESS ROAD-MAINTENANCE:
CONTRACT No. UMZ/2024-25/INFRA/CAP/016

for the construction, completion and maintenance of the works;

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms
of the provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by
OHSA Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the
CONTRACTOR with all relevant provisions of the ACT and the regulations promulgated in terms
thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions

imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the
CONTRACTOR, his officials and employees. The CONTRACTOR shall bear the onus of acquainting
himself/herself/itself with such arrangements and procedures.

3. The CONTRACTOR hereby accepts sole liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations,
and the CONTRACTOR expressly absolves the EMPLOYER and the Employer's CONSULTING
ENGINEERS from being obliged to comply with any of the aforesaid duties, obligations, prohibitions,
arrangements and procedures in respect of the work included in the contract.

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled,
although not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has
complied with his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may
include, but shall not be limited to, the right to inspect any appropriate site or premises occupied by
the CONTRACTOR, or to take such steps the EMPLOYER may deem necessary to remedy the
default of the CONTRACTOR at the cost of the CONTRACTOR.
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5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation,
complaint or criminal charge which may arise as a consequence of the provisions of the ACT and
Regulations, pursuant to work performed in terms of this agreement, and shall, on written demand,
provide full details in writing of such investigation, complaint or criminal charge.

Thus signed at ..o for and on behalf of the CONTRACTOR
onthisthe .................. day of ..o 20.........
SIGNATURE: ...ttt bt bt e b e e bt e eh et e h bt e bt e be e oh e e she e sh b e e R bt e m b e en b e e beenbeeebeeanbeenbeebeens
NAME AND SURNADME: ...ttt ittt ettt b e b et a bt e bt e sbe e she e sheesabe e beenbeeabeesbbeasbeenbeebeens
(O X @] I 2 PSP OUTOPRPRURTPN
WITNESSES: L. oottt eeeeeeeeeees

2 et
Thussignedat ... for and on behalf of the EMPLOYER on this
the (o dayof ..., 20.........
SIGNATURE: ...ttt ettt b e bt e bt eh et e R et et e e bt e ehe e she e sh e e em b e e m b e e be e ke e nbeeabeeanbeenbeebeens
NAME AND SURNADME: ... it
A P A I T Y L e
WITNESSES: L. ittt ee e eeeeeeeees

2 e
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C2: PRICING DATA

C2.1 PRICING INSTRUCTIONS

1.

GENERAL

The Schedule of Quantities forms part of the Contract Documents and must be read and priced in
conjunction with all the other documents comprising the Contract Documents, which include the
Conditions of Tender, Conditions of Contract, the Specifications (including the Project Specifications)
and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The Schedule of Quantities has been drawn up generally in accordance with the relevant provisions of
the COLTO Standard Specifications for Road and Bridge Works for State Road Authorities (1998
edition) published by the South African Institution of Civil Engineering (SAICE).

The short descriptions of the items in the Schedule of Quantities are for identification purposes only
and the measurement and payment clause of the COLTO Standard Specifications (1998 edition) and
the Particular Specifications, read together with the relevant clauses of the amendments and additions
contained in the Project Specifications and directives on the drawings, set out what ancillary or
associated work and activities are included in the rates for the operations specified.

The item numbers appearing in the Schedule of Quantities refer to the corresponding item numbers in
the COLTO Standard Specifications (1998 edition). Item numbers prefixed by the letter B refer to items
of payment described in Part B Amendments to the Standard Specifications.

For the purposes of this Schedule of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the specifications.
Quantity: The number of units of work for each item.

Rate: The payment per unit of measurement at which the Tenderer tenders to do the work.
Amount: The product of the quantity and the rate tendered for an item.

Lump Sum: An amount tendered for an item, the extent of which is described in the Schedule of

Quantities, the specifications or elsewhere but the quantity of work of which is not
measured in any units.

QUANTITIES REFLECTED IN THE SCHEDULE

The quantities given in the Schedule of Quantities are estimates only, and are subject to re-measure
during the execution of the work. The quantities finally accepted and certified for payment, and not the
guantities given in the Schedule of Quantities, shall be used to determine payments to the Contractor.
The Contractor shall obtain the Engineer's detailed instructions for all work before ordering any
materials or executing work or making arrangements for it if the quantity estimated from the drawings
are greater or less than 10% of the quantities of material or work stated in the Schedule of Quantities.
The quantities of material or work stated in the Schedule of Quantities shall not be regarded as
authorisation for the Contractor to order material or to execute work.

The Works as finally completed in accordance with the Contract shall be measured and paid for as
specified in the Schedule of Quantities and in accordance with the General and Special Conditions of
Contract, the COLTO Standard Specifications subclause 1201(a), the Project Specifications and the
Drawings. Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance has been made for waste. The validity of the contract will in no way be affected by
differences between the quantities in the Schedule of Quantities and the quantities finally certified for
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payment.
4. PROVISIONAL SUMS

Where Provisional sums or Prime Cost sums are provided for items in the Schedule of Quantities,
payment for the work done under such items will be made in accordance with clause 45 of the General
Conditions of Contract 2015. The Employer reserves the right, during the execution of the works, to
adjust the stated amounts upwards or downwards according to the work actually done under the item,
or the item may be omitted altogether, without affecting the validity of the Contract.

The Tenderer shall not under any circumstances whatsoever delete or amend any of the sums inserted
by the Employer in the "Amount" column of the Schedule of Quantities and in the Summary of the
Schedule of Quantities unless ordered or authorised in writing by the Employer before closure of
tenders. Any unauthorised changes made by the Tenderer to provisional items in the schedule, or to
the provisional percentages and sums in the Summary of the Schedule of Quantities, will be treated as
arithmetical errors.

5. PRICING OF THE SCHEDULE OF QUANTITIES

The prices and rates to be inserted by the Tenderer in the Schedule of Quantities shall be the full
inclusive prices to be paid by the Employer for the work described under the several items, and shall
include full compensation for all costs and expenses that may be required in and for the completion
and maintenance during the defects liability period of all the work described and as shown on the
drawings as well as all overheads, profits, incidentals and the cost of all general risks, liabilities and
obligations set forth or implied in the documents on which the Tender is based. The rates and lump
sums shall be comprehensive in accordance with sub-clause 1201(b) of the COLTO Standard
Specifications for Road and Bridge Works for State Road Authorities (1998 edition).

Each item shall be priced and extended to the "Amount" column by the Tenderer, with the exception of
the items for which only rates are required, or items which already have Prime Cost or Provisional
Sums affixed thereto. If the Tenderer omits to price any items in the Schedule of Quantities, then these
items will be considered to have a nil rate or price.

All items for which terminology such as "inclusive" or "not applicable" have been added by the Tenderer
will be regarded as having a nil rate which shall be valid irrespective of any change in quantities during
the execution of the Contract.

Should the Tenderer group a number of items together and tender one lump sum for such group of items,
this single lump sum shall apply to that group of items and not to each individual item.

The tendered lump sums and rates shall be valid irrespective of any change in the quantities during the
execution of the contract.

The Tenderer shall fill in rates for all items where the words "rate only" appear in the "Amount" column.
The provisions of sub-clause 1201(f) of the COLTO Standard Specifications shall apply in rate only
items. "Rate Only" items have been included where:

(a) an alternative item or material is contemplated,;

(b) variations of specified components in the make-up of a pay item may be expected; and

(c) no work under the item is foreseen at tender stage but the possibility that such work may be
required is not excluded.

For “Rate Only” items, no quantities are given in the "Quantity" column but the quoted rate shall apply
in the event of work under this item being required. The Tenderer shall, however, note that in terms of
the Tender Data the Tenderer may be asked to reconsider any such rates which the Employer may
regard as unbalanced.

Reasonable compensation will be received where no payment item appears in respect of work required
in terms of the Contract which is not covered in any other pay item.

All rates and amounts quoted in the Schedule of Quantities shall be in Rands and cents and shall
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include all levies and taxes (other than VAT). VAT will be added in the summary of the Schedule of
Quantities. Note that fractions of a cent in all rates shall be discounted.
6. CORRECTION OF ENTRIES

Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out neatly.
The correct figures must be entered above or adjacent to the deleted entry, and the alteration must be
initialled by the Tenderer.

7. INTERIM PAYMENTS

Unless otherwise specified, monthly payments , referred to in Clause 52 of the General Conditions of
Contract 2015, in respect of "sum" items in the Schedule of Quantities shall be by means of interim
progress instalments assessed by the Engineer and based on the measure in which the work actually
carried out relates to the extent of the work to be done by the Contractor.

Notwithstanding any custom to the contrary, the work as executed will be measured for payment in
accordance with the methods described in the contract documents under the various items of payment.

Attention is directed to the provisions of clause 1220 of the Standard Specifications regarding the
measurement of quantities for payment. Except where specified otherwise than in clause 1220, the nett
measurements or mass of the finished work in place shall be taken for payment, but any quantity of work
in excess of that prescribed shall be excluded.

8. UNITS OF MEASUREMENT

The units of measurement described in the Schedule of Quantities are metric units. The following
abbreviations are used in the Schedule of Quantities.

mm = millimetre ms3-km = cubic metre-kilometre  Prov sum= provisional sum
m = metre I = litre kPa = kilopascal

km = kilometre ki = kilolitre MPa = megapascal
km-pass = kilometre-pass kg = kilogram MN = meganewton
m? = square metre t = tonne (1 000 kg) t-km = tonne-kilometre
m2-pass = square metre-pass No. = number hr = hour

ha = hectare % = percent dia = diameter

m3 = cubic metre PC sum = prime cost sum Sum = lump sum

kw = kilowatt MN-m = meganewton-metre

9. CONSISTENCY OF RATES
In order to ensure that payments certified by the Engineer are reasonably consistent with the market value
of the work done, and that variations in quantities do not distort the contract valuation, the rates, prices
and amounts tendered in the Schedule of Quantities are required to be in balance.
A tender will be considered out of balance if:
(i) the combined, extended total tendered for the item:

13.01 The Contractor's general obligations

(a) Fixed obligations

(b) Value-related obligations
(c) Time-related obligations

exceeds a maximum of 12% of the Tender Offer (excluding contingencies, escalation and VAT).
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(i) the rates, prices or amounts tendered for any other items differ by more than 20 (twenty) percent

from either the next highest or next lowest rates, prices or amounts tendered, or else from the
latest estimates.

Any such unbalanced tender may be rejected if, after fourteen (14) days of having been given written
notice by the Employer to adjust those rates or lump sums which are unreasonable or out of balance, the
Tenderer fails to make the necessary satisfactory adjustments. These adjustments in rectification will be
such that increases are balanced by decreases, leaving the tender offer unchanged.
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C2.2. SCHEDULE OF QUANTITIES
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UMZUMVUBU LOCAL MUNICIPALITY
LUTATENI ACCESS ROAD -MAINTANANCE:
CONTRACT No. UMZ/2024-25/INFRA/CAP/016

TENDER SUMMARY

DESCRIPTION AMOUNT
Totals of Schedule of Quantities brought forward:
SUBTOTAL 1
Add: VAT (15% of SUBTOTAL 2)
TOTAL CARRIED FORWARD TO FORM OF OFFER
Signed on behalf of the Tenderer: .....................l. (Signature) Date: ..o
TeNdErer's NaMIE: . ... e (Company Name)

Cc23



UMZIMVUBU LOCAL MUNICIPALITY

2.

2.1.

2.2.

2.3.1.

2.3.2.

2.3.3.

2.3.4.

2.35.

2.3.6.

2.3.7.

2.3.8.

2.3.9.
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VERY IMPORTANT NOTICE ON DISQUALIFICATIONS:

A bid not complying with the peremptory/mandatory requirements stated hereunder
will be regarded as not being an “Acceptable bid”, and as such will be rejected.

“Acceptable bid” means any bid which, in all respects, complies with the conditions of bid and
specifications as set out in the bid documents.

A BID WILL BE REJECTED:

Tax clearance certificate or copy thereof or TCS Pin number (or in the
case of a joint venture or consortium, of all the partners in the joint venture
or consortium) has not been submitted with the bid document on closing
date of the bid. (An expired tax clearance certificate submitted at the
closure of the bid will NOT be accepted).

As per Supply Chain Management Circular No. 1/2013 — recommended
bidders that did not submit a valid tax clearance certificate with their bid
will be requested in writing to submit their tax clearance certificate within
five working days for inclusion in the Bid Evaluation Committee item, if a
bidder fails to submit before 12:00 on the 5th working day after the date
of request, the relevant bid will be rejected.

In bids where Consortia and Joint Ventures are involved, each party must
submit a separate Tax Clearance Certificate.

Copies of the TCC 001 “Application for a Tax Clearance Certificate” form
are available from any SARS branch office nationally or on the website
WWWw.sars.gov.za.

Applications for the Tax Clearance Certificates may also be made via e-
Filing. In order to use this provision, taxpayers will need to register with
SARS as e-Filing through the website www.sars.gov.za.

If any of the evaluation criteria pages have been removed from the bid document, and have
therefore, not been submitted.

In the event of a failure to complete and sign in full the schedule of quantities as required.

In the event of there being scratching out, writing over or painting out rates or information,
affecting the evaluation of the bid, without initialing next to the amended rates or information,
however in cases where the total amount has not been affected the bid will still be acceptable.
In the event of the use of correction fluid (e.g. tippex ), any erasable ink, or any erasable writing
instrument (e.g. pencil)

If the Bid has not been properly signed by a person having the authority to do so. (Refer to
Declaration)

If the bidder attempts to influence, or has in fact influenced the evaluation and/or awarding of
the contract.

If the bid has been submitted either in the wrong bid box or after the relevant closing date and
time.

If any municipal rates and taxes or municipal service charges owed by the bidder or any of its
directors/members to the municipality or municipal entity, or to any other municipality or
municipal entity, are in arrears for more than three months

If any bidder who during the last five years has failed to perform satisfactorily on a previous
contract with the municipality, municipal entity or any other organ of state after written notice
was given to that bidder that performance was unsatisfactory.

The accounting officer must ensure that irrespective of the procurement process followed, no
award may be given to a person —

(@) who is in the service of the state, or;

(b) if that person is not a natural person, of which any director,
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manager, principal shareholder or stakeholder, is a person in the service of
the state; or;

(©) Who is an advisor or consultant contracted with the municipality in
respect of contract that would cause a conflict of interest?

If the bidder is not registered in the required CIDB contractor grading designation (category) or
higher, if required in this bid documentation.

3. If the bidder or any of its directors is listed on the Register of Bid Defaulters in terms of the
Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from doing
business with the public sector.

4. In the event of non-submission of financial statements if required (SEE BID DATA OR PRICING
SCHEDULE). In this regard please note:

(10.1). If a bidder is a registered company required by law to have its annual
financial statements audited or independently reviewed in compliance with
the requirements of the Companies Act ,Act No.71 of 2008, or any other
law, audited or independently reviewed annual financial statements, as the
case may be, prepared within six (6) months of the end of the bidders most
recent financial year together with the audited or independently reviewed
annual financial statements for the two immediately preceding financial
years, unless the bidder was only established within the past three (3)
years in which case all of its annual financial statements must be
submitted.

(10.2). If a bidder is a registered close corporation, annual financial statements in
compliance with the provisions of the Close Corporations Act, Act No. 69 of
1984, prepared within nine (9) months of the end of the bidders most recent
financial year together with the annual financial statements for the two
immediately preceding financial years, unless the bidder was only
established within the past three (3) years in which case all of its annual
financial statements must be submitted.

(10.3). If the bidder only commenced business within the past three years, the bidder
is required to submit annual financial statements in compliance with the
provisions of (10.1) and (10.2) above for each of its financial years since
commencing business.

(10.4). If a bidder is not required by law to have its annual financial statements audited or
independently reviewed, or is not a Close Corporation, then non-audited annual financial
statements for the periods referred to above must be submitted. As per Supply Chain
Management Circular No. 1/2013 — recommended bidders that did not submit Annual
Financial Statements (if required) with their bid will be requested in writing to submit their
Annual Financial Statements within five working days for inclusion in the Bid Evaluation
Committee item, if a bidder fails to submit before 12:00 on the 5th working day after the
date of request, the relevant bid will be rejected.

5. Please check special requirements in scope of work in document for additional attachments
6. If the following have not been fully completed and signed:
FORM “A” - Declaration of Interest MBD 4
FORM “B - Declaration for Procurement above R10 Million (if applicable)
FORM “C” - Declaration of Bidder's Past SCM Practices (MBD 8)
FORM “D” - Certificate of Independent Bid Determination (MB9)
FORM “E” - Declaration Certificate for Local Production and Content MBD 6.2 (if applicable)
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7. As per Supply Chain Management Circular No. 1/2013 — recommended bidders
that did not complete and sign all relevant declarations in the bid document will be
requested in writing to complete and sign relevant declarations within five working
days for inclusion in the Bid Evaluation Committee item, if a bidder fails to complete

and sign before 12:00 on the 5th working day after the date of request, the relevant
bid will be rejected.
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C3.1 STANDARD SPECIFICATIONS

The Standard Specifications on which this contract is based are the COLTO Standard Specifications for
Road and Bridge Works for State Road Authorities 1998 edition.

C3.2: PROJECT SPECIFICATIONS

The Project Specifications, consisting of two parts, form an integral part of the Contract and supplement the
Standard Specifications.

Part A contains a general description of the Works, the Site and the requirements to be met.

Part B contains variations, amendments and additions to the Standard Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standard or Particular Specifications and the
Project Specifications, the Project Specifications shall take precedence. In the event of a discrepancy between
the Specifications (including the Project Specifications) and the drawings and / or the Schedule of Quantities,
the discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The Standard Specifications, which form part of this contract, have been written to cover all phases of work
normally required for road contracts, and they may therefore cover items not applicable to this particular
contract.
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C3.2:  PROJECT SPECIFICATIONS
PART A: GENERAL

1. DESCRIPTION OF THE WORKS

1.1 Employer’s Objectives

This project forms part of 2023/24 Financial Year Project of the Umzimvubu Local Municipality Infrastructure
programme.

1.2 Location of the Works

The project is in the Eastern Cape Province in the town of KWABHACA, in Ward 14 of the Umzimvubu
Local Municipality. (See C4: Locality plan)

1.3 Overview of the Works

The project of construction of LUTATENI Access Road Maintanance comprises of the following :

e Maintenance of 6.6 Km of gravel road

e Construction of 0.9 km virgin access road

e Heavy Roadbed: Rip and recompact 150mm thick existing road through Heavy roadbed
preparation process and compact to 90% MoD AASHTO density. Heavy roadbed to include cutting
of side drains and mitre drains

e Base: Construct a 150mm thick Base wearing course

¢ Clean existing culverts and construct new

e Construction of Concrete works

1.4 Extent of the Works
The Contractor shall carry out all works required for the construction of the access road and associated bridges:

Including but not limited to:

@ Establishment on site;

(b) Provision of traffic accommodation facilities;

(c) Maintenance of 6.6 km of gravel road with related storm water facility

(d) Construction of 0.9 km virgin access road

(e) Construction of concrete works

® Continuous quality control over materials and works, and compliance with the Particular Specifications

with regard to environmental management and occupational health and safety, during all the above
construction activities;

(9) Tipping of gravel wearing must has a spacing of 5 meters to 10 meters
(h) Finishing off, removal of site establishment;

1.5 Detailed Description of the Works

The following description is a broad outline of the works and does not limit the work to be executed by the
Contractor in terms of the contract. The quantities of some of the major items indicated in this section are
indicative, not absolute, and are provided to define in general terms the overall scope of the project.

Approximate quantities of each type of work to be carried out in accordance with the contract documents are
listed in the Schedule of Quantities in Section C2.2.

The site shall not only comprise the proclaimed road reserve but hall be extended in the broader sense to
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take account of all areas occupied by the Contractor, be it deliberate or unintentional, in the execution of the
contract. The site includes all the land within the proclaimed limits of the road reserve along the extent of the
works, borrow pits and quarry sites, stockpile areas, locations set aside for construction and supervision
accommodation and any other location required for the execution of the Works.

Incidental intrusion into private or tribal property outside the road reserve shall not be permitted without the
owner’s written authority. Any such agreement reached with a private or tribal landowner (occupier) shall
include the proviso that any material or equipment on that site shall remain the exclusive property of the
Employer in terms of the contract.

1.5.1 Access to the Site

To be communicated by the project manager on appointment..

1.5.2 Existing services

The relevant service provider is to be notified immediately if any service requires relocation.

1.5.3 Engineer’s campsite

No provision has been made for an Engineers campsite

1.5.4 Climate

KWABHACA has a fair climate and the temperatures ranges between 10 and 35 degrees in summer. In winter
temperatures are very cold. There is less rain in winter. Most areas are very dry.

1.5.5 Environment

The Contractor’s attention is called to clause B1233 of Part B of these Project Specifications and to the
requirements of Part C: Environmental Management Specification contained in section C3.3 Particular
Specifications.

1.5.6 Community Liaison Officer (CLO)

The ward councillor in whose wards work is to be done will collectively identify a Community Liaison Officer
(CLO) for the project and make the person known to the Contractor at the Site Handover Meeting. The
Contractor will be required to enter into a written agreement with the CLO that specifies:

Designation;

The wage rate;

Hours of work;

Duration of appointment;

The CLO’s responsibility should include the following:

Attend monthly site meetings;

Assisting in all respects relating to the recruitment of local labour;

Acting as a source of information for the community and councillors on any issue related to
the contract;

Keep the Contractor informed on community issues that may affect the contract;

Set up meetings and mediate if any labour dispute arises;

Keep a written record of all labour related issues

Any other duties the Contractor may request the CLO to undertake, only with prior
consultation;

wn e

No ok

The Contractor shall have the right to determine the number of labourers required at any given time, which
will vary throughout the duration of the contract.
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1.5.10 Labour

Local labour is to be used and the employment of such labour is to be effected by the Contractor through
Community Liaison Officer (CLO) within the Umzimvubu Municipal area. The CLO shall assist the Contractor
with the recruitment of local labourers to ensure an equitable distribution of people employed from those
wards in the vicinity of the works.

The minimum labour rate is R 160/day in accordance with the Municipal Infrastructure — An Industry Guide
to Infrastructure Service Delivery Levels and Unit Costs by Co-operative Governance & Traditional Affairs.

1.6 Testing of materials

The Contractor shall carry out the required process control testing as specified in terms of the COLTO
standard specifications.

The Contractor is to ensure all the required process control test results are forwarded to the Engineer for
approval.

1.7 Power supply and other services

The Contractor shall make his own arrangements concerning the supply of electrical power and all other
services. No direct payment shall be made for the provision of electrical and other services. The cost thereof
shall be deemed to be included in the rates and amounts tendered for the various items of work for which
these services are required.

1.8 Contractor’s campsite
Possible locations for a campsite shall be pointed out at the clarification meeting.

The Contractor shall make his own arrangements for the provision of his campsite and housing for
construction personnel but the chosen site shall be subject to the approval of the Engineer, the local
authorities and the CLO associated with the project.

The standard of the Contractor's camp, offices, accommodation, ablution, and other facilities must comply with
the requirements of all local authority, environmental and industrial regulations concerned. In establishing and
maintaining his campsite, due cognisance is to be taken of the requirements of clause B1233 of these Project
Specifications.

The Contractor is to fully familiarise himself with all local by-laws and Government regulations for the
employment, transport and accommodation of labour on site.

Security will be required for all plant, establishment, temporary works and partially completed works. The
Contractor shall be responsible for providing security for all plant, establishment, temporary works and
partially completed works. No separate payment shall be made for the provision of such security since full
compensation for these costs shall be deemed to be included in the amount tendered for item 13.01(c) (The
contractor’s general obligations: Time-related obligations).

1.9 Additional requirements for construction activities

The travelling public shall have the right of way on public roads, and the Contractor shall make use of
approved methods to control the movement of his equipment and vehicles so as not to constitute a hazard
on the road.

The Contractor’s tendered rates shall include full compensation for all costs which may arise from the
construction and maintenance of deviations and construction under traffic. No claim for additional costs which
may arise from these methods of traffic accommodation and no additional payment owing to inconvenience
as a result of the Contractor’'s method of working shall be considered.
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1.10  Construction programme

The construction programme is to be submitted to the Engineer for approval within 7 days of the Site Handover
meeting.

The construction programme must show the following information:
e Baseline dates (start date/finish date/duration of all activities);
e Non-working days (Sundays/public holidays/contractor long weekends);
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2. DRAWINGS

The reduced drawings that form part of the Tender Documents are to be used for tender purposes
only.

The Contractor will be supplied with an unreduced AO Size or Al Size print of each of the Drawings.
These prints will be issued free of charge and the Contractor must make any additional copies he
may require at his own cost.

Any information in the possession of the Contractor that is required by the Engineer's Representative
to complete his as-built drawings must be supplied to the Engineer's Representative before a
Certificate of Completion will be issued.

Only figured dimensions must be used and Drawings must not be scaled unless required by the
Engineer. The Engineer will supply any figured dimensions that may have been omitted from the
Drawings.

The levels given on the Structural Drawings are subject to confirmation on the Site and the Contractor
shall submit all levels to the Engineer for confirmation before he commences construction of any
structure. The Contractor shall also check all clearances given on the Drawings and shall inform the
Engineer of discrepancies.
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C3.2: PROJECT SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the COLTO Standard Specifications, allowance is made for a choice to be specified in
the Project Specifications between alternative materials or methods of construction, and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this Contract are contained in this part of the Project Specifications. It also contains
the necessary additional specifications required for this Contract.

The clauses and payment items dealt with in this part of the Project Specifications are numbered ‘B’ with a
number corresponding to the relevant clause or item number in the COLTO Standard Specifications.

New clauses and payment items not covered by clauses or items in the COLTO Standard Specifications have
been included here and have also been designated with the prefix ‘B’. Such clauses and items have been
given a new number following upon the last number used in the particular section referred to in the COLTO
Standard Specifications.
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SECTION 1100: DEFINITIONS AND TERMS

B1115 GENERAL CONDITIONS OF CONTRACT
Replace clause 1115 with the following:

“The General Conditions of Contract 3rd Edition 2015 published by the South African Institution of Civil
Engineering (SAICE), together with the Special Conditions of Contract form part of the contract.

All references in the COLTO Standard Specifications for Road and Bridge Works are to the COLTO General
Conditions of Contract for Road and Bridge Works for State Road Authorities. Consequently all references
in the COLTO Standard Specifications have to be amended accordingly to reflect the appropriate General
Conditions of Contract relevant to the Contract. The COLTO Standard Specifications have been scrutinized
and the clauses, which refer to the COLTO General Conditions of Contract, identified. Each COLTO clause
reference is tabulated in Table B1115 below (context of reference is also given) together with the relevant
equivalent clause in the SAICE General Conditions of Contract for Construction Works New edition 2015
applicable for this contract.

Whereas every effort has been made to include all of the affected clauses in the table, there may be some
omissions. In every case, however, the SAICE General Conditions of Contract for Construction Works
New edition 2015 reference, as amended by the Special Conditions of Contract in the Contract Data, shall
apply and the Contractor shall be responsible for interpretation of the equivalent clause.

TABLE B1115: REFERENCES IN COLTO STANDARD SPECIFICATIONS TO THE COLTO GENERAL
CONDITIONS OF CONTRACT AND RELEVANT SAICE GENERAL CONDITIONS OF CONTRACT FOR
CONSTRUCTION WORKS 3 EDITION 2015

SAICE
S?;}'a;?d COLTO General Conditions of Contract for
Specification General Conditions of Contract 1998 Construction Works
P New edition 2015
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
1202 1200-2 15 Programme 5.6 Programme of the Works
1201(e) 1200-5 52:
52(1)(e) | Monthly payments | 6.9 Vesting of plant and materials
(documentary evidence of
ownership of materials)
52(2) Valuation of material | 6.10.2 Valuation of material brought
brought onto Site onto Site
1210 1200-5 54. 5.14:
54(1) Certificate  of  practical | 5.14.1 Certificate of Practical
54(2) completion Completion
54(3)
1212(1) 1200-7 49; 6.8:
49(2) Contract Price Adjustment | 6.8.2 Contract Price Adjustment
Factor Factor
1215 1200-9 45 Extension of time for | 5.12 Extension of time for
completion completion
1217 1200-10 | 35 Care of the Works 8.2 Care of the Works
1303 1300-2 12 &45:
12 Commencement of Works | 5.3 Commencement of the Works
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SAICE
S?;z;?d COLTO General Conditions of Contract for
Specification General Conditions of Contract 1998 Construction Works
P New edition 2015
Clause Page Clause Description or Reference Clause Description or Reference
No No No No
and Commencement Date

1403 1400-4 40(1) Valuation of variations 6.4.1 Valuation of variations
(c)(ii)
1505 1500-3 40: 6.4.1

40(1) Valuation of variations Valuation of variations
1507 1500-8 48:
Items:
15.08 48.1 Provisional Sums 6.6 Provisional Sums
15.01
15.11
3303(b) 3300-2 2 Engineer and Engineer's | 3 Employers Agent

Representative

5803(c) 5800-3 40: 6.4.1 Valuation of variations

40(1) Valuation of variations
5805(d) 5800-4 | 40: 6.4.1

40(1) Valuation of variations Valuation of variations
5801 5800-10 | 48:
ltem
58.10 48.1 Provisional Sums 6.6 Provisional Sums
8103(c) 8100-1 40: 6.4.1

40(1) Valuation of variations Valuation of variations
8117 8100-26 | 22 Clearance of site on|5.15 Clearance of site
Item completion
81.03
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SECTION 1200: GENERAL REQUIREMENTS AND PROVISIONS
B1202 SERVICES

A provisional sum is included in the Schedule of Quantities to cover the costs of relocating the known services.
This provisional sum shall be used to effect payments for the services relocation work carried out by the
subcontractor selected by the Contractor in consultation with the Employer for this purpose.”

B1204 PROGRAMME OF WORK
Insert the following before the first paragraph:

"A network-based programme in accordance with the precedence method shall be provided showing the
various activities in such detail as may be required by the Engineer. The programme shall be updated monthly
in accordance with the progress made by the Contractor.

Failure to comply with these requirements will entitle the Engineer to apply a programme based on his own
assumptions for the purpose of evaluating claims for extension of time for completion of the works, or for
additional compensation."

B1205 WORKMANSHIP AND QUALITY CONTROL
Add the following paragraph to the end of clause 1205:

"Testing for quality control shall be conducted in accordance with the requirements of Section 8200 for Quality
Control (Scheme 1)."

B1206 THE SETTING-OUT OF WORK AND PROTECTION OF BEACONS

Delete the first paragraph of clause 1206 in its entirety and replace it with the following:

“The contractor shall comply with all legal provisions in regard to surveying and setting out work.”
B1201 PAYMENT

€) Contract rates

Add the following new paragraph at the end of sub clause B1201(a):

“All rates tendered are to be exclusive of VAT.”

B1215 EXTENSION OF TIME RESULTING FROM ABNORMAL RAINFALL

Delete the clause and replace with the following:

There will be no extension of time on this contract due to abnormal rainfall except as provided for below.

Should the Contractor, due to the occurrence of rainfall resulting in his inability to carry out the Works, not
meet the rates of progress as per the programme, the Engineer shall determine the number of days lost due
to the occurrence of rain, and deduct same from the number of days of penalty which the Contractor shall pay
to the Employer due to non-performance in terms of the contract.

Should the occurrence of rain delay the Contractor’s rate of progress on work programmed at the end of the
contract, the provisions in the above paragraph shall still apply, but the employer shall have the right to
discontinue the work in progress on the date that the contract expires, at his sole discretion, or allow the
Contractor to complete the outstanding work after expiry date of contract within the period equal to the number
of days lost due to rainfall in respect of the activities affected by the rainfall, as determined by the Engineer,
without applying the penalty in terms of Clause 5.12 of Contract Data.

During the execution of the Works, The Engineer's Representative will certify a day lost due to abnormal
rainfall and adverse weather conditions only if less than 30% of the work force and plant on site could work
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during that specific working day.”

B1210 CERTIFICATE OF PRACTICAL COMPLETION OF THE WORKS

Insert the following:

In the fourth line of the first paragraph, delete “Clause 54” and replace with “Clause 5.14”.

Add the following paragraph:

“In addition to the listed specified items of work and regardless of the degree of beneficial use by the Employer,

no sections of the works, individually or collectively, shall be considered for practical completion unless the
following criteria have also been met:

i. In the case of partial completion, the estimated cost to complete the outstanding work shall be less
than 2 % of the estimated cost to construct the whole section or sections.

ii. In the case of the whole works, the estimated cost to complete the outstanding work shall be less
than 2 % of the tendered value of work plus the cost of any variation or extra work orders, but
excluding CPA and VAT.

iii. It must be possible for the Contractor to complete the written list of outstanding items of work
within 28 days of the list having been issued to the Contractor.”

B1219 WATER

The Contractor shall note that the necessary permission must be obtained from the Department of Water
Affairs for the abstraction of water from streams and rivers.”

B1224 THE HANDING-OVER OF THE ROAD RESERVE

€) The Contractor shall be required to accommodate service owners and other contractors working on
the services relocation and maintenance in the execution of their duties.”

B1229 SABS CEMENT SPECIFICATIONS
Add the following paragraphs to the end of clause 1229:

“‘All cement used on this contract shall comply with SANS 50197-1: Cement Part 1: Composition,
specifications and conformity criteria for common cements.

Where reference is made in these Project Specifications or in the COLTO Standard Specifications to the
former SABS cement specifications (e.g., SABS 471, SABS 626, SABS 831, SABS 1491), such reference
shall be replaced with the new specification:

e SANS 50197-1: Cement Part 1: Composition, specifications and conformity criteria for common
cements.

The blending of cements on site shall not be permitted.”

B1230 DAILY RECORDS

The Contractor shall furnish the Engineer daily with records of work executed by him for each activity. The
records shall include information such as description, location, measurement, plant and labour hours, where
applicable, and all other information the Engineer may require for the record and measurement purposes.

No separate payment items will be scheduled for the administrative costs incurred by the Contractor to provide
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the Engineer with the activity sheets and other information that will be required. These costs will be deemed
to be inclusive of the rates tendered for the works.
B1231 COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES ACT, 1993

All labour employed on the site shall be covered by the Compensation for Occupational Injuries and Diseases
Act, 1993, as amended. The Contractor shall pay in full, including the payment of the necessary levies, such
amounts as are due in terms of the Act. The manner in which compensation in terms of this Act shall be
handled shall be resolved by the Contractor at the commencement of the contract.

vB1232 COMPLIANCE WITH THE ROAD TRAFFIC ACT
When a service necessitates vehicles or plant travelling or working on a public road, the following shall apply:

i.  The vehicles and plant shall be licensed in terms of the National Road Traffic Act 1996 (Act No. 93 of
1996) as amended.

ii. Every driver and operator of a vehicle or an item of plant shall be in possession of a valid permit in
respect of the class of vehicle or item of plant he / she is driving or operating.

The Contractor shall provide, erect and maintain sufficient road signs, barricades, fencing and guarding as
may be necessary or required by the Engineer or by any act, regulation or statutory authority in order to
minimise the danger and inconvenience caused to vehicle and pedestrian traffic. The Contractor by accepting
this contract shall be deemed to have indemnified the Employer and the Engineer against any claims,
damages and / or costs that may arise in this regard.

B1233 ENVIRONMENTAL IMPACT CONTROL

In addition to aspects of the design which are intended to avoid or reduce environmental impact, and in
addition to normal good construction practice expected of the Contractor, the following requirements shall
also be observed:

€) The Contractor shall comply with the requirements of Part C: Environmental Management
Specification contained in section C3.3 Particular Specifications.

(b) Clearing shall be limited to the road prism and, where applicable, to detours, which shall be sited in
consultation with the Engineer and the local communities.

(© No littering by construction workers shall be allowed. A refuse control system shall be established
for the collection and removal of refuse to the satisfaction of the Engineer.

(d) Adequate provision shall be made for temporary toilet requirements in construction areas. Use of the
veld for this purpose shall not be allowed under any circumstances.

(e) Streams, rivers and dams shall be protected from direct or indirect spillage of pollutants, such as
refuse, garbage, cement, concrete, sewage, chemicals, fuels, oils, aggregate tailings, wash water,
organic materials and bituminous products. In the event of spillage, prompt action shall be taken to
clear the affected area. Emergency measures in the event of spillage shall be set out and the
responsible person shall be made aware of the required action. The construction of temporary
and / or permanent dams shall be done with the necessary approvals from the Department of Water
Affairs and Forestry and the Department of Environmental Affairs and Tourism.

) Bituminous and / or other hazardous products shall not be spoiled on site and shall only be disposed
of at licensed authorised disposal facilities.

(9) Provision shall be made to prevent excessive erosion and siltation throughout the Contract and in
particular on adjacent land. Should excessive erosion and / or siltation take place outside the road
reserve as a direct result of the Contractor’s construction activities, the Contractor shall be responsible
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for making good the erosion / siltation to the satisfaction of the landowner and the Engineer.
(h) Invader species of plants shall be controlled.

() Dust and noise pollution shall be restricted to acceptable levels.

No separate payment shall be made for observing these requirements as such payment shall be deemed to
be included in the amount tendered for item 13.01(c) (The contractor's general obligations: Time-related
obligations). Any avoidable non-compliance with these requirements shall be considered sufficient grounds
for withholding payment of part or all of the amounts to be paid for the above item in order to pay for the
repairs to any damages.

B1234 EXTENSION OF TIME DUE TO DISRUPTION BY BUSINESS FORUMS OR ASSOCIATIONS

There will be no extension of time on this contract due to delays caused by disruptions by business forums or
any group of business organisations or associations that are forcefully demanding a stake or participation in
this project.

Should the Contractor, due to the disruptions caused by business forums or any group of business
organisations or associations, resulting in his inability to carry out the Works, not meet the rates of progress
as per the programme, the Engineer shall determine the number of days lost due to the disruptions, and
deduct same from the number of days of penalty which the Contractor shall pay to the Employer due to non-
performance in terms of the contract.

Should the disruptions delay the Contractor’s rate of progress on work programmed at the end of the contract,
the provisions in the above paragraph shall still apply, but the employer shall have the right to discontinue the
work in progress on the date that the contract expires, at his sole discretion, or allow the Contractor to
complete the outstanding work after expiry date of contract within the period equal to the number of days lost
due to disruptions in respect of the activities affected by the disruptions, as determined by the Engineer,
without applying the penalty in terms of Clause 5.13 of Contract Data.

During the execution of the Works, The Engineer’'s Representative will certify a day lost due to disruptions
only if less than 30% of the work force and plant on site could work during that specific working day.

B1235 MEASUREMENT AND PAYMENT

Item Unit
B12.02 Relocation and modifications of services
€) Provisional sum for existing services to be

relocated and / or protected during construction provisional sum
(b) Handling cost and profit in respect of sub-item

B12.02(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 6.7 of the General Conditions of Contract
2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B12.02(a), and shall include full compensation for the handling costs of the Contractor and the profit in
connection with the relocation and / or protection of the relevant services, and is not to exceed 10% of item
B12.02(a)
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SECTION 1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
B1302 GENERAL REQUIREMENTS

(c) Legal and contractual requirements and responsibility to the public

Add the following paragraph to the end of sub-clause 1302(c):

"The Contractor's general obligations shall also include the training of temporary labour, the management of
labour enhanced work and ABEs, the application of the Compensation for Occupational Injuries and Diseases
Act, 1993, and compliance with the requirements of Part C: Environmental Management Specification and
Part E: OHSA 1993 Safety Specification contained in section C3.3 Particular Specifications."

B1303 PAYMENT
Add the following at the start of clause 1303:

“All references in clause 1303 to the final value of the work increasing or decreasing by “twenty (20) per cent”
in terms of the COLTO general conditions of contract shall be read as increasing or decreasing by “fifteen
(15) per cent” in terms of the General Conditions of Contract 2015.

Separate provision has been made in the Schedule of Quantities for the pricing of the Contractor’s general
obligations with regard to Health and Safety.

Refer to the second sentence of the fourth last paragraph of Clause 1303, page 1300-2 of the COLTO
Standard Specifications and delete the words “from the date on which the contractor has received the letter
of acceptance in terms of Clause 12 of the General Conditions of Contract” and replace these words with the
following:

“from the Commencement Date in terms of Clause 5.3 of the General Conditions of Contract (2015),”.
Add the following at the end of clause 1303:

"The amount payable to the Contractor for time-related obligations arising from extensions of time granted by
the Employer, where the Contractor is fairly entitled to such compensation in terms of clause 5 of the General
Conditions of Contract 2015, shall be calculated as follows:

0) The Contractor shall apply for the extension of time in terms of the number of working days delay
incurred.

(i) The number of working days extension of time finally granted shall then be added to the contract by
the Employer, commencing on the first working day after the day of the original completion date.
Special non-working days as defined in the contract data shall not be counted as working days in
calculating the extended completion date.

(iii) The number of calendar days extension of time granted from the original completion date to the
extended completion date as calculated in (ii) above shall then be calculated, commencing on the
first calendar day after the day of the original completion date.

The following formula shall then be used to calculate the number of months extension of time granted:

D1. NUMBER OF D3. [(NUMBER OF CALENDAR DAYS
MONTHS EXTENSION OF TIME GRANTED / 365/2)] X
EXTENSION D2. = 6
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OF TIME
GRANTED

(iv) The number of months extension of time granted calculated as in (iii) above shall be the number of
additional months measured for payment for time-related obligations under item 13.01(c) as a result
of the extensions of time granted.

Note: The number of months extension of time granted calculated as in (iii) above shall also be included in
the measurement of any other items scheduled under Sections 1300, 1400, 1500 or elsewhere in the
Schedule of Quantities that involve the unit of measurement "month" and that were provided on site
for the full duration of the extended period. Where such items were provided for a portion of the
extended period only, a pro rata payment shall be made, based on the number of calendar days the
item was provided on site after the original completion date divided by the number of calendar days
as calculated in (iii) above for the extension of time granted.”

Add the following new pay items at the end of clause 1203:

ltem Unit
B12.03 Community Liaison officer (CLO)
€) Provisional sum for the services of a locally employed person to perform the duties of a CLO,
paid on a monthly basis provisional sum
(b) Handling cost and profit in respect of sub-item
B12.03(a) above percentage (%)

Expenditure under this item shall be made in accordance with clause 6.10 of the General Conditions of
Contract 2015.

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under sub-
item B12.03(a), and shall include full compensation for the handling costs for administration and profit, and is
not to exceed 10% of item B12.03(a).

Add the following new pay items at the end of clause 1303:

Item Unit
B13.03 On Site Non - Accredited Training
(b) Handling cost and profit in respect of sub-item

B13.03(a) above percentage (%)

The tendered percentage is a percentage of the amount of expenditure approved by the Engineer under
subitem B13.03(a), and shall include full compensation for the handling costs for administration and profit,
and is not to exceed 10% of item B13.03(a).

ltem Unit
B13.04 Contact Name Boards
€) Contract signboards are to be erected at each site. lump sum

The tendered rate shall include full compensation for providing and erecting each contract
signboard complete (refer to the typical signboard face detail shown in Section C4.2),
including for timber poles and fixings, excavation and backfill, and for dismantling and
removing the signboard structures and reinstating the signboard area on completion,
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including all handling costs and profit.”

ltem Unit
B13.05 Contractors General Obligations in terms of Part E of the project specifications
€) Fixed obligations lump sum

(i) Preparation of risk assessments, safe work procedures the project H & S file
the H & S plan and any other H & S matters that the Contractor deems necessary

(i) Costs of medical certificates and Medical Surveillance Initial (baseline)
medical examinations

(b) Time related obligations month
(i) Updating and amending the risk assessments, the safe work procedures,
the project H & S file and the H & S plan, and for full compliance with allH & S
matters during the construction of the Works under the contract
(i) Provision of full time Construction Health and Safety Officer for duration of contract.
Payment of the lump sums tendered under sub-items B13.05(a) and the rate per month for sub-item B13.05(b)
shall, for the two sub-items together, include full compensation for all the Contractor’s costs in respect of

compliance with the OHS Act and Construction Regulations.

Payment of each of the lump sums tendered under sub-items B13.05(a) shall be made in three instalments
as specified for the payment of the lump sum tendered under sub-item 13.01(a).

The tendered rate for sub-item B13.05(b) shall be paid as specified for the payment of the tendered rate for
sub-item 13.01(c).

Item Unit
B13.06 Supply protective clothing for site staff

a) Reflective vests No.
b) Reflective bibs No.
¢) Hard hats No.
d) Protective foot wear No.
e) Earplugs No.
f) Dust masks No.
g) Gloves for concrete work No.
h) Two piece conti-suit Orange colour with EPWP on the back written in black to screen print No.

The tendered price under B13.06, and shall include full compensation for the handling costs for administration
and profit.
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SECTION 1600: OVERHAUL
viB1602 DEFINITIONS
(a) Overhaul material
Add the following to the end of sub clause 1602(a):

“Overhaul shall not be measured separately for payment for materials obtained from commercial
sources, and the rates tendered for such materials shall be fully inclusive of all haul required.”

(d) Free-haul distance

Delete “and cut to spoil” in the last sentence.
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SECTION 2100: DRAINS

B2101

B2107

SCOPE

Replace the first paragraph with the following:

“This Section covers all the activities for rehabilitative, new and maintenance work in connection
with the excavation and construction of open drains, subsoil drainage and banks and dykes at the
location and to the sizes, shapes, grades and dimensions shown on the drawings or as directed by
the Engineer, and the test flushing of the subsoil drains.”

MEASUREMENT AND PAYMENT

0= 2 0 Unit

B21.01 Excavation for open drains .........cccccvviiieiiiiec e cubic metre (m3)
Add the following to the penultimate paragraph:

“The tendered rate shall also include full compensation for trimming the open drains. Only those
drains designated by the Engineer for excavation will be measured. The above rate will be deemed
inclusive where blading is specified in Section 3400, and will not be measured separately.

Where blading or road bed preparation is specified (Section 3400), payment for the formation of
side and mitre drains up to the road reserve will be included in the blading or road bed preparation
rate. However, where new drains are to be constructed to extend beyond the road reserve limits,
payment will be made under this item for the length of drain outside the road reserve.”

=T o0 PP PP PPUPRP PP Unit
B21.02 Clearing and shaping existing open drains ........cccccvcveeiniieeennnn. cubic metre (m3)
Add the following to the penultimate paragraph:

“The tendered rate shall also include full compensation for trimming the open drains. Only those
drains designated by the Engineer for clearing and shaping will be measured. The above rate will
be deemed inclusive where blading is specified in Section 3400, and will not be measured
separately.

Where blading is specified (Section 3400), payment for the formation and clearing of side and mitre
drains up to the road reserve will be included in the blading rate. However, where drains extend
beyond the road reserve limits, payment will be made under this item for the length of drain outside
the road reserve.”

Add the following new items:

1= 10 T PO P PP PP PPPPPPPPPPPPTIN Unit
B21.20 Clearing and shaping side and mitre drains by road grader.................... meter (m)

The unit of measurement shall be the linear meter of mitre and side drain formed, cleared, opened
up and shaped. The length of mitre drain will be measured from the outside of the side road drain
to the approved extremity of the mitre drain. Only those mitre and side drains designated by the
Engineer for clearing and shaping will be measured. The above rate will be deemed inclusive where
blading is specified in Section 3400, and will not be measured separately for all work conducted
within the road reserve.”

B21.21 Hand excavation and protection of existing services (t0 SUit).......ccccccceeeernnnns Sum

The Contractor shall ensure that the position of all existing services affected by the Works have been verified
before construction works commences and should it be necessary to lower or relocate any service, the
Contractor will be required to make the necessary arrangements with the relevant service provider.
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SECTION 2200: PREFABRICATED CULVERTS
B2203 MATERIALS

(a) Prefabricated concrete pipe culvert units
Add the following:

“Should a pipe unit be specified as half of the standard length, the actual length of the unit will be
measured for payment as it is accepted that only certain lengths are available from the manufacturers.
The tendered rate for concrete pipe culverts shall also include any additional costs with respect to
units that are half the standard length. The standard length of a concrete pipe will be taken as 2,44m
or 2,5m depending on supplier. All pipe joints are to be wrapped with U24 Bidum or similar approved
material. The cost of the wrapping of the joints will be deemed to be inclusive in the installation rate
of the pipe.”

(d) Fine granular material
Add the following:

“Selected material, approved by the Engineer, may be used for the bedding.”

B2212 INLET AND OUTLET STRUCTURES, CATCHPITS AND MANHOLES

(@) Excavation and backfilling
Amend the first paragraph to read as follows :

“The width of excavation shall be the net external dimensions of structure plus 0,5 meter working
space along or around the structure. The specifications given elsewhere in this Section for backfilling
the culverts shall apply mutatis mutandis to inlet and outlet structures, catchpits and manholes.
If wet soilcrete is used with vibrators the extra working space can be reduced to 150 mm.”

Add the following subclause:

“(j) Stone masonry inlet and outlet structures

Where specified by the Engineer, the Contractor shall construct stone masonry headwalls and
wingwalls at culvert inlets and outlets. Stone masonry work shall be carried out in accordance with
the provisions of Series 5000 of these Specifications.

Stone masonry will only be specified, where appropriate, for structures up to 600mm in height or
diameter. Reinforced concrete will be specified for larger structures.”

viiB2218 MEASUREMENT AND PAYMENT
Iltem Unit

B22.14 Removing and stacking existing prefabricated culverts
(Size 450 to 1200 diameter concrete pipes) m

The existing concrete pipes must be removed whole, without being damaged and moved to a
designated site as instructed by the Engineer if there are any.

ltem Unit
B22.17 Construct brick headwall as per standard drawing No.

The construction of the brick headwall shall be as per standard detail-: Refer to standard detail
drawing.
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SECTION 3300: MASS EARTHWORKS
viii
B3305 TREATING THE ROADBED

(c) Preparing and compacting the roadbed

Delete first paragraph and replace with the following:

“Roadbed preparation will be utilised to prepare the existing roadway to conform to the required
design cross section before the processing and placing of wearing course operation commences.
The Contractor is to ensure that the required cross section is neatly trimmed and approved by the
Engineer, before any material is imported.

Any part of the roadbed which is classified as being suitable for use, save that it fails to meet density
requirements, shall be ripped (150 mm), watered, mixed, shaped and trimmed to the required cross
sections and cambers inclusive of cutting all mitre and side drains complete, to ensure proper
drainage.

Compaction during the operation must ensure that at least 90% of modified AASHTO density is
achieved for the roadbed.

Any drains blocked off by under cutting shall be opened and the spillage into culvert inlets and outlets
removed. The Contractor is to ensure that the required cross section is neatly trimmed and approved
by the Engineer, before any material is imported.”
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SECTION 3400: PAVEMENT LAYERS OF GRAVEL MATERIAL

IX

B3402

B3403

MATERIALS

@)

General

Add the following to the second paragraph:

“Materials to be used for the gravel wearing course shall be Type 1 as per Table 3402/4, with the
following amendments:

Maximum target size =53 mm
Oversize index = 10% maximum

Maximum permitted oversize =63 mm.”

CONSTRUCTION

(b)

Placing and compacting

Add the following new sub-subclause:

(iii)

Gravel Wearing Course

“Before the construction of the gravel wearing course is commenced, the Contractor shall
ensure that the underlying subgrade is to the satisfaction of the Engineer. This shall include
the submission of all relevant process control test results to the Engineer.

The wearing course material shall be dumped on the road and then spread by means of motor
graders over the full width of the layer shown on the drawings and to such depth that after
compaction the thickness of the layer complies with the requirements of the Scope of Works
and the surface of the layer is true to elevation, grade, and cross-Section.

At no stage along a road shall the continuous length of unprocessed dumped material exceed
0.5km. Passing opportunities will be provided within the dumped material at a minimum
spacing of 200 meters.

The material shall be spread away from the area on which it has been dumped in such a
manner as to minimise segregation of the various sizes of aggregate in the material.

Material that is oversize in terms of the requirements for size and that remains after
processing or spreading or both shall be hand knapped or bladed off the road and removed
and disposed of.

Where necessary, in order to increase the moisture content of the material to the optimum
value of the compaction equipment employed and the density required, not more than the
requisite quantity of water shall be added uniformly over the area to the compacted. The
water shall be thoroughly mixed into the material until a homogeneous mixture is obtained.

Material that is too wet shall be allowed to dry out to the correct moisture content before
compaction proceeds.

Compaction shall be carried out in continuous operations over the full width and length of the
area being compacted until the density specified has been achieved. The required shape
and cross-section shall be maintained during compaction, and all holes, ruts, and depressions
shall be corrected by frequent blading with a motor grader. The top of the compacted layer
shall present a hard, uniform compacted appearance.

Any weak spots that become apparent during compaction shall be cut out and repaired with
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sound material at the Contractor’s expense.

The wearing course shall be compacted to a density of at least 95% of modified AASHTO
density. Only partial payment will be done, at the discretion of the Engineer, on sections of
wearing course until the Contractor has submitted satisfactory process control test results for
the section to the Engineer.”

Add the following new subclauses:

(®

()]

Mixing/Blending of materials

Where required by the Engineer, materials from different sources shall be mixed in order to
produce a final layer that meets the requirements of the specification.

Materials from the different sources shall be dumped on the road in the proportions ordered
by the Engineer. The two materials shall be thoroughly mixed by grader or other suitable plant
S0 as to obtain an even mix of the different types of material dumped. The layer shall then be
compacted in accordance with clause 3403 (b).

Testing of wearing course gravel

The following minimum testing shall be undertaken by the Contractor as process control for
the wearing course gravel, including material processed in-situ:

() 1 CBR per kilometre of gravel wearing course.

(i) 3 Gradings and indicators per kilometre. (The sample is to be taken from a 1m?
representative area on the road at the test position as per TMH 5)

(i) 3 Layer thickness measurements per kilometre.

(iv) 3 Compaction density tests per kilometre.

0] 5 width of road (wearing surface) measurements to be taken every kilometre.

(i) Visual inspection

(iii) Tolerance checking of surface repairs by using straight edge

In addition, there shall be at least 3 CBR tests undertaken on samples from each proposed
borrow pit.

All such tests will be undertaken by the on-site or approved laboratory, utilising personnel
properly trained and equipped for the purpose.

Only 70% of the applicable rate will be made for the placing and construction of the pavement
layer/gravel wearing course. Upon presentation of the above test results, the balance will only
be payable if they conform to the set minimum requirements, failing which, the Contractor is
to reprocess the section of work until it conforms to the specification. Only then will the
balance of the payment be made.”

MEASUREMENT AND PAYMENT
ltem Unit
B34.10 Sourcing of a G5 Gravel material from commercial sources m3

Please refer to page C39 Section 1600: Overhaul where the same will apply to this item
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xiSECTION 5600: ROAD SIGNS
Xii
Xiii MEASUREMENT AND PAYMENT
Item Unit

B56.01 Supply and Install Road signs with treated poles No

The road signs must comply with the South African Road Traffic Signs Manual. The road signs will be erected
as directed by the Engineer.

D4. ROAD |D5. DIMENSIONS | D6. COLOUR
SIGN
TYPE
D11. BORDER _ RED
D7. W 104, RETROREFLECTIVE
ps. w302, |P10- 900 MM D12, SYMBOL — BLACK SEMI-MATT
SIDES
D9. W 308 D13. BACKGORUND - WHITE
tom RETROREFLECTIVE
D14. D16. D18. BORDER - RED
RETROREFLECTIVE
D15. R201 |D17. 900 MM
DIAMATER |D19. SYMBOL — BLACK SEMI-MATT
D20. BACKGORUND - WHITE
RETROREFLECTIVE
D21. D23. D25. BORDER - WHITE
RETROREFLECTIVE
D22. R1 D24. 900 MM
DIAMATER | D26. SYMBOL - WHITE
RETROREFLECTIVE
D27. BACKGORUND -  RED
RETROREFLECTIVE
D28. W40l | h3g 600 MM X150 | D31. RED RETROREFLECTIVE ON
D20, W 402 MM WHITE RETROREFLECTIVE
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Unit
B 56.06 Extra over item 56.06 for Cement Treated soil backfill m3
The excavated material will be used for backfill. The excavated material will be mixed with cement to form a
uniform mixture in the ratio of 1:15. A small amount of water must be added, which is not to exceed the OMC

of the excavated material. The mix will be placed in the hole around the pole in layers of 150mm and
compacted with the hand stamper.
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SECTION 5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

Xiv
B5904 MEASUREMENT AND PAYMENT

Delete item 59.01 and replace with the following new item:

Iltem Unit

“B59.01 Finishing the road and road r€SErve ........cccovcvieeieeeeeiecciieeee e hectare (ha)

The unit of measurement shall be the hectare of road and/or road reserve completed as per the
instruction of the Engineer.

The tendered rate shall include full compensation for clearing, trimming with a motor grader to the
required slope, disposing of material, tidying and all other work to be done for finishing off the road
and road reserve. Separate items have been scheduled for the following categories.

The finishing of the road reserve shall be measured in the following five categories:

1) Where the existing cross fall of the road reserve to be trimmed has a negative slope or is
between 0 degrees and 15 degrees to the horizontal

2) Where the existing cross fall of the road reserve to be trimmed is between 15 degrees and 30
degrees to the horizontal

3) Where the existing cross fall of the road reserve to be trimmed is between 30 degrees and 45
degrees to the horizontal

4) Where the existing cross fall of the road reserve to be trimmed is between 45 degrees and 60
degrees to the horizontal

5) Where the existing cross fall of the road reserve to be trimmed is between 60 degrees and 75

degrees to the horizontal

Where the existing road side slopes are of such a nature that they cannot be trimmed and finished
by using a motor grader, this operation will be conducted under Section 3300”.
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SECTION 8200: QUALITY CONTROL (SCHEME 1)
B8201 SCOPE
Add the following to the end of clause 8201:

“Quality Control Scheme 1 shall be applicable to this contract.”
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C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standard Specifications and the Project Specifications, the following Particular Specifications
shall apply to this contract and are bound in hereafter:

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION........cccoiiiiiiiieiiiiiiiieiineeen C49
PART D: DAYWORK ..ttt e C54
PART E: OHSA 1993 SAFETY SPECIFICATION. .....ciiicitiiiiieiie et C56
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C3.3 PARTICULAR SPECIFICATIONS

PART C: ENVIRONMENTAL MANAGEMENT SPECIFICATION

ENVIRONMENTAL MANAGEMENT SPECIFICATION

General

In order to ensure that the construction works is carried out in an environmentally sensitive
matter, strict compliance to the Environmental Management Plan (EMP) guidelines is required.
The purpose of the EMP is to:

» Encourage good management practices through planning and commitment to environmental
issues,
= Provide rational and practical environmental guidelines to:
i. Minimise disturbance of the natural environment,
i. Prevent pollution of land, air and water,
iii. Prevent soil erosion and facilitate re-vegetation.
= Adopt the best practicable means available to prevent or minimise adverse environmental
impact,
= Develop waste management practices based on prevention, minimisation, recycling,
treatment or disposal of wastes,
= Train employees and contractors with regard to environmental obligations.

EMS.2 Training and Induction of Employees

= The Contractor has a responsibility to ensure that all those people involved in the project are
aware of and familiar with the environmental requirements for the project (this includes sub-
contractors, casual labour, etc.). The CMP shall be part of the terms of reference for all
contractors, sub-contractors and suppliers.

Complaints Register and Environmental Incident Book

Any complaints received by the project team from the public will be recorded. The complaint
should be brought to the attention of the site manager, who will respond.

The following information must be recorded:
= Time, date and nature of the complaint,
= Type of communication (telephone, letter etc),
= Name, contact address and telephone number of the complainant,
= Response and investigation undertaken and
= Actions taken and by whom.

All complaints received will be investigated and a response given to the complainant within 14

days.

All environmental incidents occurring on the site will be recorded. The following information will
be provided:

= Time, date, location and nature of the incident,

= Actions taken and by whom.

Site Cleanliness and Neatness

= Location of a construction camp is to be approved by the Engineer and is to be restored to
its previous condition after completion of construction.

* The construction camp should preferably be fenced with a 1.8m bonnox fence or similar
approved.

= All materials, equipment, plant and vehicles must be stored within the construction camp.

» A dedicated area must be made available for construction staff to change and store their

C55



UMZIMVUBU LOCAL MUNICIPALITY

EMS.5

EMS.6

EMS.7

EMS.8

EMS.9

EMS.10

EMS.11

Contract No: UMZ/2024-25 /INFRA/CAP/016

Lutateni access road maintenance

personal belongings.

Access

Access to existing roads, schools, buildings, shops and residential properties must not be

impeded during construction.

Access roads utilised by the Contractor must be maintained in good condition.

Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department of
Minerals and Energy (DME) in consultation with the Department of Water Affairs and Forestry
(DWAF).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME and
DWAF.

Dust Control / Air Quality

Dust suppression measures must be implemented during construction by ensuring that all
surfaces prone to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good working conditions and that emissions are
not excessive.

Special care must be taken in areas where the route passes close to schools and residential
areas.

The speed of construction vehicles must be reduced.

Fauna

Contractor staff may not chase, catch or kill animals encountered during construction.

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly where
flammable substances are being stored or used, and that construction staff are aware of
where it is kept and how it is operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to
adjacent property owner’s lands.

Grave Sites

Gravesites in close proximity to the road must not be disturbed during construction.

Materials Handling and Spills Management

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be
stored in a designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an
impermeable surface and surrounded by a bund wall, in order to ensure that accidental
spillage does not pollute the environment.

Workers must at all times be made aware of the health and safety risks associated with any
hazardous substances used (e.g. smoking near fuel tanks), and must be provided with
appropriate protective clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment
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to prevent the accidental discharge or spill of fuel, oil, lubricants and other chemicals.

= Any spill of potentially hazardous materials must be cleaned up immediately (Potentially
hazardous materials on site include paint, oil, grease, fuel, turpentine, etc).

= The area of contaminated soil or spill must be deposited into the hazardous waste
container(s).

= The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.
The absorbent must be stored in a designated area and be available for inspection.

= All spills are to be recorded in the environmental incident book.

EMS.12 Noise

* Noise generating activities must be restricted to between 07h00 and 17h00 Monday to
Friday, unless otherwise approved by the appropriate competent person in consultation with
adjacent landowners/affected persons.

= All equipment, vehicles and machinery must be in good working condition and be equipped
with sound mufflers if necessary.

= Construction staff must be trained and made aware of not creating unnecessary noise such
as hooting and shouting.
EMS.13  Pollution Control

= Soil and water pollution through usage of fuel, oil, paint, bitumen or other hazardous
substances must be avoided.

= All construction vehicles are to be maintained in good working order so as to prevent soil or
water pollution from oil, fuel or other leaks, and to reduce noise pollution.
EMS.14 Rivers and Streams

= During construction of bridge structures, there must be no obstruction of the water flow of
rivers and streams.

= Excavated material must not be stockpiled on or near riverbanks, in order to prevent
sedimentation occurring.

= Erosion control measures must be employed both during and after construction.
= No impediments to natural surface water flow, other than approved erosion control
measures, must occur.
EMS.15 Safety

= Safety measures, such as detour signs, must be implemented during construction to ensure
the safety of workers, pedestrians and drivers/passengers in vehicles in the vicinity of
construction work.

= Special care must be taken in the vicinity of schools to ensure the safety of children wishing
to cross the road under construction.

= The relevant signage (e.g. speed control signs) must be erected alongside the road during
the operation phase in order to control traffic.

= Accommodation must be made for pedestrian pathways alongside the road during the
construction and operation phases.
EMS.16  Soil Management

» Stormwater drainage pipes must be installed alongside the road in all areas susceptible to
soil erosion.

» Erosion should be minimised by the construction of meadow drains and the planting of
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indigenous vegetation on the side slopes and drains to reduce flow velocity of stormwater.
= Spoil from cuts may be used in existing erosion galleys.
= Stone pitching and gabions should be constructed at pipe culvert outlets.

= Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals
should be removed together with the contaminated soil.

» |f necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill.
The contaminated soil should be disposed off in an appropriate container, depending on its
classification.

= Servicing and re-fuelling of vehicles must only be carried out at construction camp.
EMS.17 Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish, which will attract animal
pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any
designated worker collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed
limits on the site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy
vehicles must be reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.
Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction
site.

EMS.18 Traffic Disturbances and Diversions

= Any traffic diversions must be undertaken with the approval of all relevant authorities and in
accordance with all relevant legislation.

= Wherever possible, traffic diversion must only take place on existing disturbed areas and
remain within the existing road reserve.

= Traffic diversion routes must be rehabilitated after use.

EMS.19 Vegetation
= Only vegetation falling directly on the route must be removed where necessary.

= Alien vegetation within the road reserve must be eradicated, and management measures
must be implemented for future control of these species.

= Vegetation that has been removed from large areas (e.g. on traffic diversion routes) during
construction must be replaced with indigenous vegetation after construction has been
completed.

EMS.20 Waste Management

= All general, non-hazardous waste must be placed in a skip container and disposed of at a
registered waste disposal site.
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= The contractor is to ensure that the portable toilet facilities at the campsite are properly
maintained and in working order.

» No disposal, or leakage, of sewage must occur on or near the site.

= All hazardous waste (e.g. oil, paint, empty lime bags, contaminated wash water, etc) must
be stored in leak proof containers and disposed of at a registered hazardous waste disposal
site.

= The contents of waste storage containers must, under no circumstances, be emptied to the
surrounding area. In general, littering, discarding or burying of any materials is not allowed
on site or along the route.

» Adequate waste receptacles must be available at strategic points around the construction
camp and site for all domestic refuse and to minimise the occurrence of littering.

= Concrete rubble must be collected and disposed of as directed by the Project Manager.

= Each working area must be cleared of litter and building waste (e.g. rubble, wood, concrete
packets etc) on completion of the day’s work.

= Any spill around the container(s) should be treated as per Section C11 and C16.
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3.3 PARTICULAR SPECIFICATIONS

PART D: DAYWORK

This part of the Particular Specifications deals with the provision for daywork in the Schedule of Quantities.
Rates for daywork shall be entered in the Schedule of Quantities in accordance with the following
specifications.

xvD1l. SCOPE

According to Clause 6.5 of the General Conditions of Contract 2015, certain work may be carried out using
rates tendered in the daywork schedule. A schedule of personnel, plant and equipment which may be
necessary to perform work on a daywork basis is included in the Schedule of Quantities. The quantities used
in the Schedule of Quantities are for tender evaluation purposes only and the use or not of these items shall
not constitute a variation in terms of Clause 6.3 of the General Conditions of Contract 2015.

No work will be paid for as daywork without the written instruction or approval of the Engineer.
xviD2. TYPE OF WORK

The Engineer may order daywork in certain cases where it is necessary to vary or to extend the works due to
new or unforeseen circumstances to such an extent that the tendered rates for specific items of work are no
longer applicable, or where no suitable combination of tendered rates can be used to pay for such work.

As a general rule, applicable rates for additional work items will be agreed between the Contractor and the
Engineer. Daywork will only be used in exceptional circumstances.

xviiD3. MATERIALS

Materials for use in works carried out under daywork shall be purchased by the Contractor who shall also
arrange for delivery to site, and shall be responsible for any other requirements associated with specific
materials.

Materials shall be paid for using the method described in C2.1, ‘Pricing Instructions’. No contract price
adjustment will be applicable to materials.

The Contractor shall submit proof of ownership for any materials used in daywork with his daywork claim to
the Engineer. Further, if specific materials are required for daywork, quotations will be called for as per Clause
6.5 of the General Conditions of Contract 2015.

DA4. CONSTRUCTION PLANT HIRE

Where daywork is ordered, the tendered rates for plant hire in Section C10.01 of the Schedule of Quantities
shall be used in calculating the payment due for any plant required to execute the daywork. If no rate is
included in the Schedule of Quantities for a particular piece of equipment, and where no other rate or
combination of rates would provide suitable compensation, then the daywork method of payment described
in Clause 6.5 of the General Conditions of Contract 2015 will be used.

The tendered rates for each item of constructional plant shall include for all operating costs associated with
the said item of plant. Such costs are deemed to include fuel, re-fuelling costs, lubrication and routine
servicing / maintenance, breakdowns and spares, all overhead costs, site management costs and
administration costs. The tendered rates shall also include the plant operator and the general supervision of
the plant while it is engaged in the daywork.
XViii
XiX
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xxD5. SALARIES AND WAGES OF WORKMEN

The salaries and wages of workmen executing daywork shall be paid for using the tendered rates in the
Schedule of Quantities. The tendered rates shall include for all costs associated with the employment of
personnel, including salaries, wages, allowances, workmen’s compensation, medical aid and pension
contributions, government levies and taxes, training costs and any costs associated with living on the site.
The tendered rates shall also include for the transportation of the workmen to the site of the daywork.

All overhead costs, administration costs, site management costs and the Contractor’s profit are deemed to
be covered by the daywork rates and no additions or mark ups will be made to the tendered rates.

The tendered rates shall also include any hand tools normally associated with the workmen’s job description
e.g. picks, shovels, hammers, saws, spirit levels, etc. The tendered rate for labourers shall also include for
the casual supervision by a gang boss or foreman. Only when specifically called for by the Engineer, will
payment be made for the use of a gang boss or foreman supervising on a continuous basis.

xxiD6. MEASUREMENT AND PAYMENT
The following principles shall also apply to the measurement and payment of daywork.

The unit of measurement for plant shall be the number of vibroclock hours worked and each item of plant shall
be fitted with a vibroclock, the cost of which shall be included in the rates. Excessive non-productive time when
the engine is idling will not be paid for. Where there is ambiguity between the flywheel horsepower and mass of
the machine, the flywheel horsepower shall govern the measurement category. Where width and mass are
specified, mass shall govern the measurement category.

The Contractor’s attention is drawn to the requirements of Clauses 6.5 of the General Conditions of Contract
2015 with regard to the submission of daywork claims.
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xxiiC3.3 PARTICULAR SPECIFICATIONS

PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure
a continued safe and healthy environment for all workers, employees and subcontractors under
his control and for all other persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and
amendment Act No 181) 1993, and the corresponding Construction Regulations 2014, and all
other safety codes and specifications referred to in the said Construction Regulations.

In terms of the OHSA Agreement in Section C1.5 of the Contract document, the status of the
Contractor as mandatary to the Employer (client) is that of an employer in his own right,
responsible to comply with all provisions of OHSA 1993 and the Construction Regulations 2014.

This specification and the Contractor's own Health and Safety Plan as well as the Construction
Regulations 2014, shall be displayed on site or made available for inspection by all workers,
employees, inspectors and any other persons entering the site of works.

The following aspects of this project carry the risk of possible injuries,

= People becoming complacent and not keeping an eye on the operation being conducted

= People standing out of view of the driver of a construction machine

= People “catching” a lift on the machine and falling under the machine after it hits a hump

= Trying to do a task with the machine for which it is not designed

= Poor visibility while performing tasks that generate excessive dust

= Failure to provide the pedestrians and traffic a safe passage away from the plant processing
the layer works and surfacing operations.

= Risks of not wearing proper safety equipment when working with bitumen and cement.

= Failure to provide means of access for emergency vehicles

= Risks related to people smoking near potentially harmful gasses

= Failure to perfom visual inspections on all surfacing equipment

= Non-conformance to specifications with regards to fitting all construction vehicles with reverse
alarms

= Operation and maintenance on the site of heavy civil engineering plant such as excavators,
bulldozers, front end loaders, tippers, TLBs, compaction equipment, rock breaking plant, water
pumps, concrete mixers, ready mixed concrete trucks, batch plants, cranes, concrete pumps,
compressors, pneumatic tools, generators, etc.

= Use on the site of power tools and hand tools.

= Handling of materials such as scaffolding, formwork, timber planks, steel wire, reinforcement,
cement bags, concrete materials and hand stone.

= Storage and handling of flammable materials such as fuels, oils, adhesives, and painting and
cleaning products including bituminous paint.

= Presence of open excavations for the manholes and storm water pipe trenches.
= Lifting and lowering of concrete pipes
= Possible need for boatswain’s chairs Risks related to general safety and security on site.

Additional risks may arise from specific methods of construction selected by the Contractor which
are not necessarily covered in the above.
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DEFINITIONS
For the purpose of this contract the following shall apply:

(@) Employer” where used in the contract documents and in this specification, means the
Employer as defined in the General Conditions of Contract 2015 and it shall have the exact
same meaning as “client” as defined in the Construction Regulations 2014. “Employer” and
“client” are therefore interchangeable and shall be read in the context of the relevant
document.

(b) “Contractor” wherever used in the contract documents and in this specification, shall have
the same meaning as “Contractor” as defined in the General Conditions of Contract 2015.

In this specification the terms “principal contractor” and “contractor” are replaced with
“Contractor” and “subcontractor” respectively.

For the purpose of this contract the Contractor will, in terms of OHSA 1993, be the
mandatary, without derogating from his status as an employer in his own right.

(c) “Engineer” where used in this specification, means the Engineer as defined in the General
Conditions of Contract 2015. In terms of the Construction Regulations the Engineer may act
as agent on behalf of the Employer (the client as defined in the Construction Regulations).

TENDERS

This Health and Safety Specification forms an integral part of the Contract and Tenderers are
required to use it during the tender phase for pricing the preparation of a project specific Health
and Safety Plan prior to commencing any work and for pricing the costs of ensuring compliance
thereto during construction. Tenderers must forward a copy of this Specification to all other
persons or organisations that may be submitting prices to the Tenderer during the tender stage to
enable them to include the cost of preparing their own Health and Safety Plan, relevant to their
particular operation, and for compliance with the Health and Safety requirements during
construction. Payment items are included in the ‘Schedule of Quantities’ for compliance with the
‘Occupational Health and Safety Act’ and with this Specification.

Tenderers are required to complete Form J, ‘Contractor’'s Health and Safety Declaration’ of T2.2,
‘Returnable Schedules required for Tender Evaluation Purposes’.

C63



UMZIMVUBU LOCAL MUNICIPALITY Contract No: UMZ/2024-25 /INFRA/CAP/016

E4.

ES.

E6.

Lutateni access road maintenance

Failure to submit the foregoing with his tender and/or to provide realistic rates for relevant payment
items, will lead to the conclusion that the Contractor will not be able to carry out the work under
the contract safely and in accordance with the Construction Regulations.

NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall,
in terms of Regulation 3, notify the Provincial Director of the Department of Labour in writing if the
following work is involved:

(a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
(b) the use of explosives;

(c) construction work that will exceed 30 days or 300 person-days;

(d) excavation work deeper than 1,0m; or
(e) working at a height greater than 3,0m above ground
or landings.

The notification must be done in the form of the pro forma included as Annexure A to this
Specification. A copy of the notification form must be kept on site, available for inspection by
inspectors, Employer, Engineer, employees and persons on site.

HEALTH AND SAFETY PLAN

Before commencement of any construction work, the Contractor shall prepare a project specific
Health and Safety Plan to comply with the requirements of Construction Regulation 4(1)(a) and in
compliance with this Health and Safety Specification. This must include a risk assessment
performed and recorded in writing by a competent person (refer to Regulation 7 of the Construction
Regulations 2014).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during
the execution of the work under the contract, and it shall include a documented plan of safe work
procedures to mitigate, reduce or control the risks and hazards identified.

The Health and Safety Plan shall be available on site for inspection by inspectors, Employer,
Engineer, subcontractors, employees, trade unions and health and safety committee members,
and must be monitored and reviewed periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS
E6.1 Health and Safety Plan

The Contractor shall appoint in writing his employees and any subcontractors to be employed on
the contract, and he shall provide them with a copy of his documented Health and Safety Plan, or
relevant sections thereof. The Contractor shall ensure that all subcontractors and employees are
committed to the implementation of his Safety Plan.

E6.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and
their employees, undergo a health and safety induction training course by a competent person
before commencement of construction work. No visitor or other person shall be allowed or
permitted to enter the site of the works unless such person has undergone health and safety
training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof
of the health and safety induction training issued by a competent person prior to commencement
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of construction work.

APPOINTMENT OF SAFETY PERSONNEL
E7.1 Construction Supervisor

The Contractor shall appoint a full-time Construction Supervisor with the duty of supervising the
performance of the construction work.

He may also have to appoint one or more competent employees to assist the construction
supervisor where justified by the scope and complexity of the works.

E7.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected,
the Contractor shall appoint in writing a full-time or part-time Construction Safety Officer if so
decided by the Inspector of the Department of Labour. The Safety Officer shall have the necessary
competence and resources to perform his duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated
construction safety officer appointed after award of the contract.

E7.3 Health and safety representatives

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor, being the Employer in
terms of the Act for the execution of the contract, shall appoint a health and safety representative
whenever he has more than 20 employees in his employment on the site of the works. The health
and safety representative must be selected from employees who are employed in a full-time
capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 50
employees.

The function of health and safety representative(s) will be to review the effectiveness of health and
safety measures, to identify potential hazards and major incidents, to examine causes of incidents
(in collaboration with his employer, the Contractor), to investigate complaints by employees
relating to health and safety at work, to make representations to the employer (Contractor) or
inspector on general matters affecting the health and safety of employees, to inspect the
workplace, plant, machinery, etc. on a regular basis, to participate in consultations with inspectors
and to attend meetings of the health and safety committee.

E7.4 Health and safety committee

In terms of Section 19 of the Act (OHSA 1993), the Contractor (as employer) shall establish one
or more health and safety committee(s) where there are two or more health and safety
representatives at a workplace. The persons selected by the Contractor to serve on the committee
shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular intervals but
at least once every three months, to review the health and safety measures on the contract, to
discuss incidents related to health and safety with the Contractor and the inspector, to make
recommendations regarding health and safety to the Contractor and to keep record of
recommendations and reports made by the committee.
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E7.5 Competent persons

In accordance with the Construction Regulations the Contractor has to appoint in writing
competent persons responsible for supervising construction work in each of the following work
situations that may be expected on the site of the works.

(@) Risk assessment and induction training as described in Regulation 7 of the Construction
Regulations;

(b) Fall protection as described in Regulation 8;

(c) Formwork and support work as described in Regulation 10;

(d) Excavation work as described in Regulation 11;

(e) Demolition work as described in Regulation 12;

() Scaffolding work as described in Regulation 14;

(g) Suspended platform operations as described in Regulation 15;

(h) Material hoists as described in Regulation 17;

() Batch plant operations as described in Regulation 18;

() Explosive powered tools as described in Regulation 19;

(k) Cranes as described in Regulation 20;

()  Construction vehicle and mobile plant inspections on a daily basis by a competent person as
described in Regulation 21(1);

(m) Control of all temporary electrical installations on the construction site as described in
Regulation 22;

(n) Stacking and storage on construction sites as described in Regulation 26; and
(o) Inspections of fire equipment as described in Regulation 27.
A competent person may be appointed for more than one part of the construction work with the

understanding that the person must be suitably qualified and able to supervise at the same time
the construction work on all the work situations for which he has been appointed.

The appointment of competent persons to supervise parts of the construction work does not relieve
the Contractor from any of his responsibilities to comply with all requirements of the Construction
Regulations.

RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and
registers related to health and safety on site for periodic inspection by inspectors, the Engineer,
the Employer, trade union officials, subcontractors and employees. The following records and
registers must be kept on site and shall be available for inspection at all times.

(&) A copy of the OHSA 1993 Construction Regulations 2014;

(b) A copy of this Health and Safety Specification;

(c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

(d) A copy of the Notification of Construction Work (Regulation 3);

(e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety
Officer (Regulation 6(7));
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() A copy of the risk assessment described in Regulation 7;

(g) A fall protection plan and the corresponding records of evaluation and training of employees
working from elevated positions as described in Regulation 8;

(h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support
work structures (Regulation 10(d)) must be kept on site;

(i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site
(Regulation 11(3)(h));

() A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

(k) A notice must be affixed around the bases of the towers of material hoists to indicate the
maximum mass load which may be carried at any one time by material hoists
(Regulation 17(5));

() Maintenance records of material hoists and inspection results must be kept in a record book
to be kept on site (Regulation 17(8));

(m) A record of any repairs to or maintenance of a batch plant must be kept on site
(Regulation 18(9));

(n) A warning notice must be displayed in a conspicuous manner when and wherever an
explosive powered tool is used (Regulation 19(2));

(o) Arregister for recording of findings by the competent person appointed to inspect construction
vehicles and mobile plant (Regulation 21(1)(j)).

CONTRACTOR’S RESPONSIBILITIES

For this contract the Contractor will be the mandatary of the Employer (Client), as defined in the
Act (OHSA 1993), which means that the Contractor has the status of employer in his own right in
respect of the contract. The Contractor is therefore responsible for all the duties and obligations
of an employer as set out in the Act (OHSA 1993) and the Construction Regulations 2014.

Before commencement of work under the contract, the Contractor shall enter into an agreement
with the Employer (Client) in terms of C1.5 ‘Agreement in terms of Section 37(2) of the
Occupational Health and Safety Act No. 85 of 1993’, to confirm his status as mandatary (employer)
for the contract under consideration.

The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted
in any proceedings related to non-conformance to the Act and the Regulations.
MEASUREMENT AND PAYMENT

E10.1  Principles

It is a condition of this contract that Contractors who submit tenders for this contract shall make
provision in their tenders for the cost of all health and safety measures required during the

construction process.

(a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives,
Health and Safety Committee and Competent Persons referred to in clause E7 paragraphs E7.1
to E7.5 above shall be members of the Contractor’s personnel, and no additional payment will be
made for the appointment of such safety personnel.

(b) Records and Registers
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The keeping of health and safety-related records and registers as described in clause E8 above
is regarded as a normal duty of the Contractor for which payment is deemed to be included in the
Contractor’s tendered rates and prices, and for which no additional payment will be considered
except to the extent provided in item B13.06 of the Schedule of Quantities.
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