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NAMA KHOI LOCAL MUNICIPALITY 

TENDER NOTICE AND INVITATION TO TENDER 

ADVERTISED ON: 
MUNICIPAL NOTICE BOARD; MUNICIPAL WEBSITE; NATIONAL 
TREASURY e-TENDER; CIDB i-Tender 

NOTICE NO: 94/2025 
BID/NC062/12/2025-2026 

Tenders are hereby invited for: REFURBISHMENT OF TOLWEG SEWER PUMP STATION – CIVIL WORKS 

PUBLISHED DATE: 17 OCTOBER 2025 CLOSING DATE: 31 OCTOBER 2025 @ 12H00 

 
CLOSING TIME 

Formal tenders sealed and clearly marked BID/NC062/12/2025-2026 REFURBISHMENT OF TOLWEG SEWER PUMP 
STATION – CIVIL WORKS must be placed in the Municipal tender box, Municipal Offices Reception Area, 04 Namakwa Street, 
Springbok, 8240 no later than 12h00 on 31 October 2025 and will be opened in public immediately thereafter. 

AVAILABILITY OF TENDER DOCUMENTS: 

Tender Documents will be available electronically for preparation purposes. Tender documents to be obtained from responsible municipal 
officials at the cost of allocated fee mentioned below, for submission purposes. 

 

 

 
Bid documents will be available online for download, only for preparation 
purposes and hardcopies will be available at the municipality from the date of 
the advertisement at the cost of the allocated fee, R666.77, for submission 
purposes. Proof of payment must accompany tender document. 

 
 
A payment request should be send to: 
 
Christeline Klaase: Email: christeline.klaase@namakhoi.gov.za  
 
Proof of payment must be provided in order to retrieve a tender document  
 

Date Available: 17 OCTOBER 2025 @ 13H00 Non-refundable Fee: R 666.77 VAT incl. 

TENDER SUBMISSION RULES: 

1. Tenders are to be completed in accordance with the conditions and Tender rules contained in the Tender document. 

2. The Tender Document & supporting documents must be placed in a sealed envelope and externally endorsed WITH: THE TENDER NUMBER; DESCRIPTION & 
CLOSING DATE OF THE TENDER. 

3. Tender Documents must be placed in the Municipal tender box, Municipal Offices Reception Area, 04 Namakwa Street, Springbok, 8240 no later than 12h00 on 31 
October 2025 and will be opened in public immediately after tender closing. 

4. Tenders may only be submitted on the Tender documentation issued by the Municipality. 

5. Nama Khoi Municipality does not bind itself to accept the lowest or any tender and reserves the right to accept any tender, as it may deem expedient. 

6. Tenderers who are not yet registered are required to register on the National Central Suppliers Database (CSD). Application forms are obtainable from the website 
https://secure.csd.gov.za. 

 

7. Tenderers will be required to have a specified level of experience to be eligible to tender. 

Tenders shall be evaluated in terms of the SCM Policy Tenderers may claim preference points in terms of the 80/20 principle per the Specific 
Goals set out in the tender document 

Preferential Procurement Regulations - Local Content 
Requirement 

As stipulated in the Tender Document 

CIDB Registration Required 4CE or Higher. 

Experience of Service Provider / Company in relation to the 
scope of work as per Schedule 4: (Functionality Criteria) 

As stipulated in the Tender Document 

Experience of Key Personnel as per Schedule 10: 
(Functionality Criteria) 

As stipulated in the Tender Document 

Bank Rating (Functionality Criteria) 
As stipulated in the Tender Document 

Plant & Equipment as per Schedule 5                
(Functionality Criteria)  

As stipulated in the Tender Document 

LOCAL SMME SUB-CONTRACTING TARGET Not Applicable for this tender. 

Site Meeting/Information 
Session 

No compulsory clarification meeting will be held. 
 Validity 

Period 

 
120 Days 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY 
BE DIRECTED TO: 

ANY ENQUIRIES REGARDING THE TENDERING PROCEDURE MAY 
BE DIRECTED TO: 

Section: Technical Services Section: Supply Chain Management 

Contact Person: Mr. J Adams Contact Person: Ms. C Rabie 

Tel: 027 718 8100 Tel: 027 718 8210 

E-mail: johannes.adams@namakhoi.gov.za E-mail: candice.rabie@namakhoi.gov.za 

Authorised by: ACTING MUNICIPAL MANAGER 
RPS SEBELA 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
T1.2 Tender Data 
 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board Notice 12 of 
2009 in Government Gazette No. 31823 of 30 January 2009, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (See www.cidb.org.za) which are reproduced without 
amendment or alteration for the convenience of tenderers as an Annex to this Tender Data. 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply specifically 
to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency 
between it and the standard conditions of tender. Each item of data given below is cross-referenced to the clause 
in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender as set out in 
the Tender Data below shall apply to this tender: 
 
Clause Tender Data 
Number 

F.1 General 
F.1.1 Actions 

 
Add the following: 
 
The Employer is NAMA-KHOI MUNICIPALITY represented by the ACTING MUNICIPAL 
MANAGER: RPS SEBELA 
 

F.1.2 Tender Documents 
Add the following: 
 
 “The following documents form part of this tender: 

 
VOLUME 1 : The General Conditions of Contract for Construction Works (3rd Edition 2015) 

prepared by the South African Institution of Civil Engineering (SAICE) shall apply 
to, and form the General Conditions of Contract for this contract. Copies of these 
conditions of contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, and 
Tel:(011)8055947, Fax:(011)8055971, e-mail: civilinfo@saice.org.za.  

 
 
VOLUME 2 : The SANS Standardised Specifications for Civil Engineering Construction 

prepared by Standards South Africa. These publications are obtainable, and 
tenderers must obtain copies at their own cost from Standards South Africa, 
Private Bag X191, PRETORIA, 0001. 

 
Volumes 1 and 2 may also be inspected, by appointment, at the offices of the Employer’s Agent 
during normal office hours. 
 
The contract documents issued by the Employer comprise: 
 
VOLUME 3: The Contract Document (this document), in which is bound: 

The Tender 

Part T1: Tendering procedures 
T1.1 Tender notice and invitation to tender 
T1.2 Tender data 

 

Part T2 : Returnable Documents 
T2.1 List of returnable documents 
T2.2 Returnable schedules 
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The Contract 

Part C1: Agreements and Contract Data  
C1.1 Form of offer and acceptance 
C1.2 Contract data 
C1.3 Form of Guarantee 
C1.4 Occupational Health and Safety Agreement 
C1.5 Contract of Temporary Employment as Community Liaison Officer 
 
Part C2: Pricing Data 
C2.1 Pricing Assumptions 
C2.2 Bills of Quantities 

C2.3 Declaration 

 

Part C3: Scope of Work 
C3.1 Description of the Works 
C3.2 Engineering 
C3.3 Procurement 
C3.4 Construction 
C3.5 Management 
C3.6 Annexes 

 

Part C4 : Site information 
C4 Site information 

 
Volume 3 is deemed the “Returnable Documents” which must be returned to the Employer in 
terms of submitting a tender offer. 

 
F.1.4 Communication and employer’s agent 
 

Add the following: 
 
Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be 
regarded as binding on the Employer. Only information issued formally by the Employer in writing 
to tenderers will be regarded as amending the Tender Documents. 
 
The Employer’s Agent is: BVi Consulting Engineers NC (Pty) Ltd 

Name: Mr W Cloete 
Address: 17 A Keeromstreet 

SPRINGBOK 
8420 

Tel: 027 712 9990 

Fax: 027 712 9991 

E-Mail : 
winstonc@bvinam.co.za 
 

 
F.1.5 The Employer’s right to accept or reject any tender offer 
 

Add the following: 
 

F.1.5.3 The Employer may reject a tender if, in the opinion of the Employer, the tenderer will be unable to 
achieve the contract participation goal tendered, in the performance of the contract. 

 
F.1.6.2 Competitive negotiation procedure 
 

Add the following to F.1.6.2 
 
A competitive negotiation procedure will not be followed. 

 
F.1.6.3 Proposal procedure using the two-stage system 
 
 Add the following to F.1.6.3 
 
 A two-stage system will not be followed. 
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F.2 Tenderer’s obligations 
 
F.2.1 Eligibility 
 

Add the following to F.2.1.1: 
 
F.2.1.1 Only those tenderers who satisfy the following criteria are eligible to submit tenders:  
 
F.2.1.1.2 Construction Industry Development Board (CIDB) Registration 

 
Only those tenderers who are registered with the CIDB, in a contractor grading designation equal to or 
higher than a contractor grading designation determined in accordance with the sum tendered, or a 
value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction Industry 
Development Regulations, for a CE class of construction work, are eligible to have their tenders 
evaluated 
 
Tenderers who are capable of being so registered prior to the evaluation of submissions may be 
evaluated at the sole discretion of the Employer. 

 
 Joint Ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 
2. the lead partner has a contractor grading designation in the CE class of construction work;  
3. the combined contractor grading designation calculated in accordance with the Construction 

Industry Development Regulations is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered for a CE class of construction 
work or a value determined in accordance with Regulation 25 (1B) or 25 (7A) of the 
Construction Industry Development Regulations. 

 
For alpha-numerics associated with the contractor Grading Designations see Annex G attached. 

 
F.2.7 Site Visit and Clarification meeting 

 
Add the following: 

 
Tenderers should be represented at the site visit/clarification meeting by a person who is suitably 
qualified and experienced to comprehend the implications of the work involved. 
The arrangements for the clarification meeting and site inspection are as follows: 

Location / venue: No Compulsory Clarification Meeting will be held. 

Date: No Compulsory Clarification Meeting will be held. 

 

Tenderers must sign the attendance register in the name of the tendering entity.  Addenda will be     

issued to, and tenders will be received only from tendering entities appearing on the attendance 

register. 
 

F.2.12  Alternative tender offers 
 

Add the following to F.2.12.1: 
 

F.2.12.1 If a tenderer wishes to submit an alternative tender offer, he shall do so as separate complete offer 
on a separate complete set of tender documents clearly marked as an “Alternative Tender” in order 
to distinguish it from the unqualified tender.  The only criterion permitted for such alternative tender 
offer is that it demonstrably satisfies the Employer’s standard and requirements, the details of which 
may be obtained from the Employer’s Agent. 

 
Calculations, drawings and all other pertinent technical information and characteristics as well as 
modified or proposed Pricing Data must be submitted with the alternative tender offer to enable the 
Employer to evaluate the efficacy of the alternative and its principal elements, to take a view on the 
degree to which the alternative complies with the Employer’s standards and requirements and to 
evaluate the acceptability of the pricing proposals. Calculations must be set out in a clear and 
logical sequence and must clearly reflect all design assumptions.  Pricing Data must reflect all 
assumptions in the development of the pricing proposal.  
 
Acceptance of an alternative tender offer will mean acceptance in principle of the offer. It will be an 
obligation of the contract for the tenderer, in the event that the alternative is accepted, to accept full 
responsibility and liability that the alternative offer complies in all respects with the Employer’s 
standards and requirements.  
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The modified Pricing Data must include an amount equal to 5% of the full amount tendered for the 
alternative portion of the offer to cover the Employer’s costs in confirming the acceptability of the 
detailed design before it is constructed. 
 

F.2.13  Submitting a tender offer 
 
 Add the following to F.2.13.1 
 
F.2.13.1 Where the tendering entity is a joint venture it is recommended that the standard CIDB Joint 

Venture Agreement be used. 
  
 Add the following to F.2.13.3 
 
F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original, plus 0 (nought) 

copies. 

 Add the following after the first sentence of F.2.13.4: 

F.2.13.4 The tender shall be signed by a person duly authorised to do so. Tenders submitted by joint 
ventures of two or more firms shall be accompanied by the document of formation of the joint 
venture, authenticated by a notary public or other official deputed to witness sworn statements, in 
which is defined precisely the conditions under which the joint venture will function, its period of 
duration, the persons authorised to represent and obligate it, the participation of the several firms 
forming the joint venture, and any other information necessary to permit a full appraisal of its 
functioning. 

 
 Add the following to F.2.13.5: 
 
F.2.13.5 The Employer’s address for delivery of tender offers and identification details to be shown on each 

tender offer package are:  
 

Location of tender box: NAMA-KHOI MUNICIPALITY, SPRINGBOK 

Physical address: 4 Namakwa Street, SPRINGBOK, 8240 

Identification details: Tender number NC062/12/2025-2026 
Title of tender: REFURBISHMENT OF TOLWEG SEWER PUMP STATION – CIVIL 

WORKS  

Sealed tenders with the Tenderer’s name and address and the endorsement “TENDER NO. 
NC062/12/2025-2026: “REFURBISHMENT OF TOLWEG SEWER PUMP STATION – CIVIL 
WORKS” on the envelope, must be placed in the appropriate official tender box at the 
abovementioned address. 
 

 Add the following to F.2.13.6: 
 
F.2.13.6 A two-envelope procedure will not be followed (Read with F.3.5). 
 

Add the following sub-clause after F.2.13.9: 
 

F.2.13.10 By signing the offer part of C1.1 Form of Offer and Acceptance the tenderer declares that all 
information provided in the tender submission is true and correct. 

 
F.2.15 Closing time 
 

Add the following to F.2.15.1: 
 

F.2.15.1 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to 
Tender. 

 
Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

 
F.2.16 Tender offer validity 
 

Add the following to F.2.16.1: 
 

F.2.16.1 The tender offer validity period is (90 days). 
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F.2.17 Clarification of tender offer after submission 
 

Add the following to F.2.17: 
 

 A tender will be rejected as non-responsive if the tenderer fails to provide any clarification 
requested by the employer within the time for submission stated in the employer’s written request 
for such clarification.  A tender will also be rejected as non-responsive if the tenderer fails, within 
the time stated in writing by the Employer, to comply with the requirements of F.4.4. 

 
F.2.18 Provide other material  
 
 Add the following to F.2.18.1: 
 
F.2.18.1 Provide, on written request by the Employer, where the tendered amount inclusive of VAT exceeds 

R 50 million: 
 

i) audited annual financial statement for 3 years, or for the period since establishment if 
established during the last 3 years, if required by law to prepare annual financial statements 
for auditing; 

ii)  a certificate signed by the tenderer certifying that the tenderer has no undisputed 
commitments for municipal services towards a municipality or other service provider in 
respect of which payment is overdue for more than 30 days; 

iii) particulars of any contracts awarded to the tenderer by an organ of state during the past five 
years, including particulars of any material non-compliance or dispute concerning the 
execution of such contract;  

iv)  a statement indicating whether any portion of the goods or services are expected to 
be sourced from outside the Republic, and, if so, what portion and whether any portion of 
payment from the municipality or municipal entity is expected to be transferred out of  the 
Republic. 

 
Each party to a Consortium/Joint Venture shall submit separate certificates/statements in the above 
regard. 
 

F.2.23 Certificates 
 
 Add the following: 
 

The tenderer is required to submit the following: 

  The tenderer shall submit with his tender: 

(1)  either a Certificate of Contractor Registration issued by the Construction Industry 
Development Board or a copy of the application Form for registration in terms of the 
Construction Industry Development Board Act (Form F006);  

(2) an original valid Tax Clearance Certificate issued by the South African Revenue Services 
or a pin issued by South African Revenue Services. 

(3) Company / CC / Trust / Partnership registration certificates 

(4) Joint Venture Agreement and Power of attorney in case of Joint Ventures 

(5) ID certificates in case of one-man concerns 

(6) Workmen’s Compensation Registration Certificate (or proof of payment of contributions in 
terms of the Compensation for Occupational Injuries and Diseases Act No. 130 of 1993) 

(7) Unemployment Insurance Fund (UIF) Registration Certificate 
 

 Each party to a Consortium/Joint Venture shall submit separate certificates in the above regard. 
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F.3 The Employer’s undertakings 
 
F.3.2 Issue Addenda 
 

Add the following to F.3.2: 
 
Notwithstanding any requests for confirmation of receipt of Addenda issued, the tenderer shall be 
deemed to have received such addenda if the employer can show proof of transmission thereof (or 
a notice in respect thereof) via electronic mail, facsimile or registered post. 

 
F3.4 Opening of tender submissions 
 

Add the following to F.3.4.1: 
 

F.3.4.1 The time and location for opening of the tender offers is: 
 

Time:  Tenders will be opened immediately after the closing time for receipt of tenders as 
stated in the Tender Notice and Invitation to Tender, or as stated in any Addendum 
extending the closing date. 

Location:  4 Namakwa Street, SPRINGBOK, 8240 
 

F.3.8 Test for responsiveness 
 

Add the following: 
 
Tenders will be considered non-responsive if, inter alia:  
- the tender is not in compliance with the Scope of Work; 
- the tenderer does not comply with the CIDB contractor grading designation specified in 

F.2.1.1.2 above; 
- the tenderer has failed to clarify or submit any supporting documentation within the time for 

submission stated in the employers written request; 
 

F.3.11 Evaluation of tender offers 
 
 The method for evaluation for this contract will be the following: 
 
F.3.11.1 Method 4: Financial offer, quality and preferences 
 

The procedure for the evaluation of responsive tenders is Method 4 and is described in detail in the 
Preferential Procurement Specifications 
 
Add the following new subclause: 
 

F.3.11.10 Risk Analysis 
 

Notwithstanding compliance with regard to CIDB registration or any other requirements of the 
tender, the employer will perform a risk analysis in respect of the following: 
a) reasonableness of the financial offer 
b) reasonableness of unit rates and prices 
c) the tenderer’s ability to fulfil its obligations in terms of the tender document, that is, that the 

tenderer can demonstrate that he/she possesses the necessary professional and technical 
qualifications, professional and technical competence, financial resources, equipment and 
other physical facilities, managerial capability, reliability, experience, reputation, personnel to 
perform the contract, etc.  

 
No tenderer will be recommended for an award unless the tenderer has demonstrated that he/she 
has the resources and skills required. 
 

F3.13 Acceptance of tender offer 
 

Add the following to F.3.13.1: 
 

F.3.13.1 Tender offers will only be accepted if: 
a) the tenderer is registered and in good standing with the South African Revenue Service 

(SARS) and has submitted evidence in the form of an original valid Tax Clearance 
Certificate issued by SARS or proof that he or she has made arrangements with SARS to 
meet his or her outstanding tax obligations;  
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b) the tenderer or any of its directors is not listed on the Register of Tender Defaulters in terms 
of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited 
from doing business with the public sector;  

c) the tenderer has not: 
i) abused the Employer’s Supply Chain Management System; or 
ii) failed to perform on any previous contract and has been given a written notice to this 

effect;  
d) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no 

conflicts of interest which may impact on the tenderer’s ability to perform the contract in the 
best interests of the employer or potentially compromise the tender process. 
 

F.3.18 Provide copies of the contract 
 

Add the following: 
 
The number of paper copies of the signed contract to be provided by the Employer is: 1 (one). 

 
F.4 Additional Conditions of Tender 
 

The additional conditions of tender are: 
 

F.4.1 Compliance with Occupational Health and Safety Act 1993 
 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 
and the Construction Regulations 2003 issued in terms of Section 43 of the Act. The tenderer shall 
be deemed to have read and fully understood the requirements of the above Act and Regulations 
and to have allowed for all costs in compliance therewith. 
 
In this regard the Tenderer shall submit with his tender, appended to Schedule 11: Health and 
Safety Plan in T2.2: Returnable Schedules, a detailed Health and Safety Plan in respect of the 
Works in order to demonstrate the necessary competencies and resources to perform the 
construction work all in accordance with the Act and Regulations. Such Health and Safety Plan 
shall cover inter-alia the following details: 

 
(1) Management Structure, Site Supervision and Responsible Persons including a succession 

plan. 
(2) Contractor’s induction training programme for employees, sub-contractors and visitors to the 

Site. 
(3) Health and safety precautions and procedures to be adhered to in order to ensure 

compliance with the Act, Regulations and Safety Specifications. 
(4) Regular monitoring procedures to be performed. 
(5) Regular liaison, consultation and review meetings with all parties. 
(6) Site security, welfare facilities and first aid. 
(7) Site rules and fire and emergency procedures. 

 
Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others 
engaged in the performance of the contract also comply with the above requirements. 
 
The Contractor shall prepare and maintain a Health and Safety File in respect of the project, which 
shall be available for inspection on Site at all times and handed over to the Employer on Final 
Completion of the project. 
 
The Contractor is required to submit to the Employer the Occupational Health and Safety 
Agreement (included in C1.4 of the Contract Document) and a letter of good standing from the 
Compensation Commissioner, or a licensed compensation insurer, within 14 days after the 
Commencement Date of the contract. 

 
F.4.2 Claims arising after submission of tender 
 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of 
anything shown on the Contract Drawings or contained in the Conditions of Contract, Scope of 
Work and Pricing Data, will be admitted by the Employer/Employer’s Agent after the submission of 
any tender and the Tenderer shall be deemed to have: 

 
1) inspected the Contract Drawings and read and fully understood the Conditions of Contract. 
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2) read and fully understood the whole text of the Scope of Work and Pricing Data and 
thoroughly acquainted himself with the nature of the works proposed and generally of all 
matters which may influence the Contract. 

 
3) visited the site of the proposed works, carefully examined existing conditions, the means of 

access to the site, the conditions under which the work is to be done, and acquainted 
himself with any limitations or restrictions that may be imposed by the Municipal or other 
Authorities in regard to access and transport of materials, plant and equipment to and from 
the site and made the necessary provisions for any additional costs involved thereby. 

 
4) requested the Employer or his duly authorised agent to make clear the actual requirements 

of anything shown on the Contract Drawings or anything contained in the Scope of Work 
and Pricing Data, the exact meaning or interpretation of which is not clearly intelligible to the 
Tenderer. 

 
 Before submission of any tender, the Tenderer should check the number of pages, and if 

any are found to be missing or duplicated, or the figures or writing indistinct, or if the Pricing 
Data contain any obvious errors, the tenderer must apply to the Employer/Employer’s Agent 
at once to have the same rectified, as no liability will be admitted by the 
Employer/Employer’s Agent in respect of errors in any tender due to the foregoing. 

 
5) received any Addenda to the tender documents which have been issued in accordance with 

the Employer’s Supply Chain Management Policy. 
 
F.4.3 Imbalance in tendered rates 
 

In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to 
it because they are either excessively low or high or not in proper balance with other rates or lump 
sums, the Tenderer may be required to produce evidence and advance arguments in support of the 
tendered rates or lump sums objected to. If, after submission of such evidence and any further 
evidence requested, the Employer is still not satisfied with the tendered rates or lump sums 
objected to, it may request the tenderer to amend these rates and lump sums along the lines 
indicated by it. 
 
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to 
and such other related amounts as are agreed on by the Employer, but this shall be done without 
altering the tender offer as tendered or, if applicable, the corrected total of prices in accordance with 
F.3.9.3. 
 
Should the Tenderer fail to amend his Tender in a manner acceptable to the Employer, the 
Employer may reject the Tender. 

 
 
F.4.4 Invalid tenders 
 

Tenders shall be considered invalid and shall be endorsed and recorded as such in the tender 
opening record, by the responsible official who opened the tender, in the following circumstances: 
a) if the tender offer (the tender price/amount) is not submitted on the Form of Offer and 

Acceptance bound into this tender document (form C1.1, Part C1: Agreements and Contract 
Data); 

b) if the tender is not completed in non-erasable ink; 
c) if the Form of Offer and Acceptance has not been signed; 
d) if the Form of Offer and Acceptance is signed, but the name of the tenderer is not stated or 

is indecipherable. 
 

F.4.5 Negotiations with preferred tenderers 
 

The Employer may negotiate the final terms of a contract with tenderers identified through a 
competitive tendering process as preferred tenderer provided that such negotiation: 
a) does not allow any preferred tenderer a second or unfair opportunity; 
b) is not to the detriment of any other tenderer; and 
c) does not lead to a higher price than the tender as submitted. 

 
Minutes of any such negotiations shall be kept for record purposes. 

 
F.4.6 UIF payments 
 

The Tenderer shall submit to Council a letter from the Industrial Council indicating his good 
standing with regard to UIF payments upon being requested to do so. 
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F.4.7 Price variations 
 
The Contract Price shall not be subject to any contract price adjustment, the rates and prices 
tendered in the bills of quantities shall be final and binding throughout the period of the contract.  
However, price adjustments for variations in the costs of special materials may be applicable 
where the Employer/Employer’s Agent specifies such materials and the relevant information in the 
Contract Data. 
 
Notwithstanding the above, if, as a result of any extension of time granted, the duration of the 
contract period exceeds one year, the contract will automatically be subject to contract price 
adjustment for that period by which the extended contract period exceeds such one year. 

 
F.4.8 Requests for contract documents, or parts thereof, in electronic format 
 

The Employer shall not formally issue tender documents in electronic format as contemplated in 
F.2.13.2 and F.2.13.3 and shall only issue tender documents in hardcopy.  An electronic version of 
the issued tender documents may be made available to the tenderer, upon written request in terms 
of this clause, subject to the following: 

 
(a) Electronic copies of the contract document, or parts thereof, will only be provided to 

tenderers who have been issued with the tender documents as contemplated in F.1.2 in 
hardcopy. 

(b) The electronic version shall not be regarded as a substitute for the issued tender 
documents. 

(c) The Employer shall not accept tenders submitted in electronic format. Tenderers may not 
complete and submit a printed copy of the electronic version of the tender document or part 
thereof. Only those tenders that have been completed on the issued hard copy tender 
document shall be considered.   

(d) The Employer accepts no responsibility or liability arising from any reliance on or use of the 
electronic version provided in terms of this clause.  The Employer further does not 
guarantee that the electronic version corresponds with the issued tender documents in all 
respects.  Tenderers are alerted to the fact that electronic versions of the tender documents 
may not reflect any notices or addenda that amend the tender document. 

(e) Any non-compliance with these provisions, including effecting any unauthorised alterations 
to the tender document as contemplated in F.2.11, shall render the tender invalid.  The 
Employer reserves the right to take any action against such tenderer allowed in law 
including, in circumstances where the tender had already been awarded, the right to cancel 
the contract. 

(f) In requesting the electronic version of the tender document or parts thereof, the tenderer is 
deemed to have read, understood and accepted all of the above conditions. 

 
F.4.9 Tenders forwarded by post 
 

No tenders will be accepted that was posted or faxed. 
 
F.4.10 Withdrawal of Tenders 
 

A Tenderer may withdraw his Tender (in writing) any time before the closing date and time for the 
submission of tenders if a notice to this effect reaches the Engineer before the closing date and 
time. 
 

F.4.11 Acceptance or rejection of Tenders 
 

A Tender can be rejected if it is conditional or incomplete or if the Form of Tender or Bill of 
Quantities contain any absurdities or if the prices in the Bill of Quantities are unbalanced and the 
Tenderer fail to amend it within twenty-four(24) hours after being notified about it. 
 
The Employer does not bind itself to accept the tender with the highest preference points, the 
lowest or any tender and reserves the right to accept any tender or portion of a tender, as it deems 
expedient. 

 
F.4.12 Signing of the Contract 
 
 The successful Tenderer has to sign the Form of Agreement within the period of seven (7) days 

after being notified that his Tender had been accepted.  
 
 In the event where the Tenderer fail to take up the Contract when called upon by the Employer to 

do so, or withdrawing his Tender after the closing date and time, or failing to provide an acceptable 



 

Tender  T1.2 
Part T1: Tendering procedures  Tender Data 
Reference No. 35181.11/2025/04 

13

guarantee, the Employer reserves the right to insist that the Tenderer shall pay to the Employer the 
cost incurred by the Employer in having to award the Tender to another Contractor. 

 
F.4. 13 Amendments of Arithmetical errors 
 

The Employer reserves the right to adjust arithmetical errors in the extension of rates and totals in 
the tender and the Tenderer will be informed of the effect of any corrections on his tender sum prior 
to the award of the Contract. In no case will tendered rates be adjusted when correcting such 
errors. 

 
F.4. 14 Refunding of Deposito’s 
 

Deposito’s are non-refundable 
 
F.4. 15 Disqualifications of tenders 
 

No tender offer will be considered from the following tenderers: 
a) Persons who were convicted for fraud or corruption during the past five years. 
b) Who wilfully neglected, reneged on or failed to comply with a goverment contract during the 

past five years. 
c) Tenderer who cant submit a Tax Clearance Certificate. 
d) Tenderer who is not registered or accredited as a supplier or a contractor. 
e) Proof cant be provided that a performance quarantee can be submitted on the award of the 

contract. 
 
F.4. 16 Cessions of Rights and Demands 
 

Cession of Rights will not be considered and will therefore not be applicable to the execution of this 
contract. 

 
F.4. 17 Time for Completion of Works 
 

The period for the completion of works must be stated in the Contract Data of the Tender (in weeks) 
within which time the work must be completed.  

 
F.4. 18 Currency 
 

All prices, deposito’s and payments shall be in the currency of the Republic of South Africa (Rand) 
and cheques for the deposito’s have to be made out to NAMA-KHOI MUNICIPALITY. 
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Annex F 
(normative) 
 
Standard Conditions of Tender 
 
F.1  General 
 
F.1.1  Actions 
 
F.1.1.1  The employer and each tenderer submitting a tender offer shall comply with these conditions of 

tender. In their dealings with each other, they shall discharge their duties and obligations as set out 
in F.2 and F.3, timorously and with integrity, and behave equitably, honestly and transparently, 
comply with all legal obligations and not engage in anticompetitive practices. 

 
F.1.1.2  The employer and the tenderer and all their agents and employees involved in the tender process 

shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential 
conflict of interest in their tender submissions. Employees, agents and advisors of the employer 
shall declare any conflict of interest to whoever is responsible for overseeing the procurement 
process at the start of any deliberations relating to the procurement process or as soon as they 
become aware of such conflict, and abstain from any decisions where such conflict exists or recuse 
themselves from the procurement process, as appropriate.  

 
Note:  1)  A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances. A conflict of interest can create an 
appearance of impropriety that can undermine confidence in the ability of that person 
to act properly in his or her position even if no improper acts result. 

 
 2) Conflicts of interest in respect of those engaged in the procurement process include 

direct, indirect or family interests in the tender or outcome of the procurement 
process and any personal bias, inclination, obligation, allegiance or loyalty which 
would in any way affect any decisions taken. 

 
F.1.1.3  The employer shall not seek and a tenderer shall not submit a tender without having a firm intention 

and the capacity to proceed with the contract. 
 
F.1.2  Tender Documents 
 

The documents issued by the employer for the purpose of a tender offer are listed in the tender 
data. 

 
F.1.3  Interpretation 
 
F.1.3.1  The tender data and additional requirements contained in the tender schedules that are included in 

the returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2  These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3  For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which: 
i)  someone in a position of trust has competing professional or personal interests which 

make it difficult to fulfil his or her duties impartially; 
ii)  an individual or organisation is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or 
iii)  incompatibility or contradictory interests exist between an employee and the 

organisation which employs that employee. 
b) comparative offer means the tenderer’s financial offer after all tendered parameters that 

will affect the value of the financial offer have been taken into consideration in order to 
enable comparisons to be made between offers on a comparative basis 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

d) fraudulent practice means the misrepresentation of the facts in order to influence the 
tender process or the award of a contract arising from a tender offer to the detriment of the 
employer, including collusive practices intended to establish prices at artificial levels 

e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body 
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f) quality (functionality) means the totality of features and characteristics of a product or 

service that bear on its ability to satisfy stated or implied needs. 
 
F.1.4  Communication and employer’s agent 
 

Each communication between the employer and a tenderer shall be to or from the employer's agent 
only, and in a form that can be readily read, copied and recorded. Communication shall be in the 
English language. The employer shall not take any responsibility for non-receipt of communications 
from or by a tenderer. The name and contact details of the employer’s agent are stated in the 
tender data. 

 
F.1.5  The employer’s right to accept or reject any tender offer 
 
F.1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender offer, 

and may cancel the tender process and reject all tender offers at any time before the formation of a 
contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and 
rejection, but will give written reasons for such action upon written request to do so. 

 
F.1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process or the 

rejection of all responsive tender offers re-issue a tender covering substantially the same scope of 
work within a period of six months unless only one tender was received and such tender was 
returned unopened to the tenderer. 

 
F.1.6 Procurement procedures 
 
F.1.6.1 General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the 
tenderer who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of 
tender evaluation points, as relevant, based on the tender submissions that are received at the 
closing time for tenders. 

 
F.1.6.2  Competitive negotiation procedure 
 
F.1.6.2.1  Where the tender data require that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of F.3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of F.3.8 relating to the material 
deviations or qualifications which affect the competitive position of tenderers shall not apply. 

 
F.1.6.2.2  All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 

terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in 
each round to enter into competitive negotiations, based on the principle of equal treatment and 
keeping confidential the proposed solutions and associated information. Notwithstanding the 
provisions of F.2.17, the employer may request that tenders be clarified, specified and fine-tuned in 
order to improve a tenderer's competitive position provided that such clarification, specification, 
fine-tuning or additional information does not alter any fundamental aspects of the offers or impose 
substantial new requirements which restrict or distort competition or have a discriminatory effect.  

 
F.1.6.2.3  At the conclusion of each round of negotiations, tenderers shall be invited by the employer to make 

a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 

 
F.1.6.2.4  The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 

tenderers have been requested to submit their best and final offer. 
 
F.1.6.3 Proposal procedure using the two stage-system 
 
F.1.6.3.1 Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters 
around which a contract may be negotiated. The employer shall evaluate each responsive 
submission in terms of the method of evaluation stated in the tender data, and in the second stage 
negotiate a contract with the tenderer scoring the highest number of evaluation points and award 
the contract in terms of these conditions of tender. 
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F.1.6.3.2  Option 2 
 
F.1.6.3.2.1  Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 

 
F.1.6.3.2.2  The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 
F.2  Tenderer’s obligations 
 
F.2.1  Eligibility 
 
F.2.1.1  Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 

tenderer, or any of his principals, is not under any restriction to do business with employer. 
 
F.2.1.2  Notify the employer of any proposed material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements used 
by the employer as the basis in a prior process to invite the tenderer to submit a tender offer and 
obtain the employer's written approval to do so prior to the closing time for tenders. 

 
F.2.2  Cost of tendering 
 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer comply with requirements. 

 
F.2.3  Check documents 
 

Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
F.2.4  Confidentiality and copyright of documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents 
issued by the employer only for the purpose of preparing and submitting a tender offer in response 
to the invitation. 

 
F.2.5  Reference documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 

 
F.2.6  Acknowledge addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary, apply for an extension to the closing time stated in the tender data, in order to take the 
addenda into account. 

 
F.2.7  Clarification meeting 
 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with 
aspects of the proposed work, services or supply and raise questions. Details of the meeting(s) are 
stated in the tender data. 

 
F.2.8  Seek clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five 
working days before the closing time stated in the tender data. 

 
F.2.9  Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the 
full cover required in terms of the conditions of contract identified in the contract data. The tenderer 
is advised to seek qualified advice regarding insurance. 
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F.2.10  Pricing the tender offer 
 
F.2.10.1  Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 
and levies being those applicable 14 days before the closing time stated in the tender data. 

 
F.2.10.2  Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3  Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment 

except as provided for in the conditions of contract identified in the contract data. 
 
F.2.10.4  State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of 

contract identified in the contract data may provide for part payment in other currencies. 
 
F.2.11  Alterations to documents 
 

Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking fluid 
are prohibited. 

 
F.2.12  Alternative tender offers 
 
F.2.12.1  Unless otherwise stated in the tender data submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted. 
The alternative tender offer is to be submitted with the main tender offer together with a schedule 
that compares the requirements of the tender documents with the alternative requirements the 
tenderer proposes. 

 
F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the tender data or 

criteria otherwise acceptable to the employer. 
 
F.2.13  Submitting a tender offer 
 
F.2.13.1  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works, services or supply identified in the contract data and described in 
the scope of works, unless stated otherwise in the tender data. 

 
F.2.13.2  Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 
 
F.2.13.3  Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with an English translation of any documentation in a language 
other than English, and the parts communicated electronically in the same format as they were 
issued by the employer. 

 
F.2.13.4  Sign the original and all copies of the tender offer where required in terms of the tender data. The 

employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 
tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 
partner whom the employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5  Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 

 
F.2.13.6  Where a two-envelope system is required in terms of the tender data, place and seal the returnable 

documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall 
state on the outside the employer’s address and identification details stated in the tender data, as 
well as the tenderer's name and contact address. 

 
F.2.13.7  Seal the original tender offer and copy packages together in an outer package that states on the 

outside only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8  Accept that the employer shall not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9  Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless 

stated otherwise in the tender data. 
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F.2.14 Information and data to be completed in all respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and 
in the form required, may be regarded by the employer as non-responsive. 

 
F.2.15  Closing time 
 
F.2.15.1  Ensure that the employer receives the tender offer at the address specified in the tender data not 

later than the closing time stated in the tender data. Accept that proof of posting shall not be 
accepted as proof of delivery. 

 
F.2.15.2  Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 
F.2.16  Tender offer validity 
 
F.2.16.1  Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period 

stated in the tender data after the closing time stated in the tender data. 
 
F.2.16.2  If requested by the employer, consider extending the validity period stated in the tender data for an 

agreed additional period with or without any conditions attached to such extension. 
 
F.2.16.3  Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer's agent written notice before the closing time for tenders that a 
tender is to be withdrawn or substituted. 

 
F.2.16.4  Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as "SUBSTITUTE". 
 
F.2.17  Clarification of tender offer after submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and 
correction of arithmetical errors by the adjustment of certain rates or item prices (or both). No 
change in the competitive position of tenderers or substance of the tender offer is sought, offered, 
or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 

preferred tenderer following a competitive selection process, should the Employer elect to 
do so. 

 
F.2.18  Provide other material 
 
F.2.18.1  Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a 
full and fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason 
as to why it cannot be provided, by the time for submission stated in the employer’s request, the 
employer may regard the tender offer as non-responsive. 

 
F.2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required. 
 
F.2.19  Inspections, tests and analysis  
 

Provide access during working hours to premises for inspections, tests and analysis as provided for 
in the tender data. 

 
F.2.20  Submit securities, bonds, policies, etc. 
 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, 
bonds, guarantees, policies and certificates of insurance required in terms of the conditions of 
contract identified in the contract data. 

 
F.2.21  Check final draft 
 

Check the final draft of the contract provided by the employer within the time available for the 
employer to issue the contract. 
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F.2.22  Return of other tender documents 
 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry 
of the validity period stated in the tender data. 

 
F.2.23  Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated in the 
tender data. 

 
 
F.3  The Employer’s undertakings 
 
F.3.1  Respond to requests from the tenderer 
 
F.3.1.1  Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five 

working days before the tender closing time stated in the Tender Data and notify all tenderers who 
drew procurement documents. 

 
F.3.1.2  Consider any request to make a material change in the capabilities or formation of the tendering 

entity (or both) or any other criteria which formed part of the qualifying requirements used to 
prequalify a tenderer to submit a tender offer in terms of a previous procurement process and deny 
any such request if as a consequence: 

 
a)  an individual firm, or a joint venture as a whole, or any individual member of the joint venture 

fails to meet any of the collective or individual qualifying requirements; 
b)  the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 
c)  in the opinion of the Employer, acceptance of the material change would compromise the 

outcome of the prequalification process. 
 
F.3.2  Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer 
during the period from the date the tender documents are available until three working days before 
the tender closing time stated in the Tender Data. If, as a result a tenderer applies for an extension 
to the closing time stated in the Tender Data, the Employer may grant such extension and, shall 
then notify all tenderers who drew documents. 

 
F.3.3  Return late tender offers 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it 
is necessary to open a tender submission to obtain a forwarding address), to the tenderer 
concerned. 

 
F.3.4  Opening of tender submissions 
 
F.3.4.1  Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2  Announce at the meeting held immediately after the opening of tender submissions, at a venue 

indicated in the tender data, the name of each tenderer whose tender offer is opened and, where 
applicable, the total of his prices, preferences claimed and time for completion for the main tender 
offer only. 

 
F.3.4.3  Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
F.3.5  Two-envelope system 
 
F.3.5.1  Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the 
time and place stated in the tender data and announce the name of each tenderer whose technical 
proposal is opened. 

 
F.3.5.2  Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 

remain in contention for the award of the contract of the time and place when the financial 
proposals will be opened. Open only the financial proposals of tenderers, who score in the quality 
evaluation more than the minimum number of points for quality stated in the tender data, and 
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announce the score obtained for the technical proposals and the total price and any preferences 
claimed. Return unopened financial proposals to tenderers whose technical proposals failed to 
achieve the minimum number of points for quality. 

 
F.3.6 Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation price and 
recommendations for the award of a contract, until after the award of the contract to the successful 
tenderer. 

 
F.3.7  Grounds for rejection and disqualification 
 

Determine whether there has been any effort by a tenderer to influence the processing of tender 
offers and instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in 
corrupt or fraudulent practices. 

 
F.3.8  Test for responsiveness 
 
F.3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 

received: 
 

a)  Complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c)  is responsive to the other requirements of the tender documents. 

 
F.3.8.2  A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or qualification is 
one which, in the Employer's opinion, would: 
a)  detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in 
 the Scope of Work, 
b)  significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or 
c)  affect the competitive position of other tenderers presenting responsive tenders, if it were to 

be rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non-conforming deviation or reservation. 

 
F.3.9  Arithmetical errors, omissions and discrepancies 
 
F.3.9.1  Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the amount 
in words shall govern. 

 
F.3.9.2  Check the highest ranked tender or tenderer with the highest number of tender evaluation points 

after the evaluation of tender offers in accordance with F.3.11 for: 
 

a)  the gross misplacement of the decimal point in any unit rate; 
b)  omissions made in completing the pricing schedule or bills of quantities; or 
c)  arithmetic errors in: 

i)  line-item totals resulting from the product of a unit rate and a quantity in bills of 
quantities or schedules of prices; or 

ii) the summation of the prices. 
 
F.3.9.3  Notify the tenderer of all errors or omissions that are identified in the tender offer and either confirm 

the tender offer as tendered or accept the corrected total of prices. 
  
F.3.9.4  Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 
 

a) If bills of quantities or pricing schedules apply and there is an error in the line-item total 
resulting from the product of the unit rate and the quantity, the line-item total shall govern 
and the rate shall be corrected. Where there is an obviously gross misplacement of the 
decimal point in the unit rate, the line-item total as quoted shall govern, and the unit rate 
shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections 
required by this checking process or in the tenderer's addition of prices, the total of the 
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prices shall govern and the tenderer will be asked to revise selected item prices (and their 
rates if bills of quantities apply) to achieve the tendered total of the prices. 

 
F.3.10  Clarification of a tender offer 
 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract 
arising from the tender offer. 
 

 
F.3.11 Evaluation of tender offers 
 
F.3.11.1   General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to 
a comparative offer and evaluate them using the tender evaluation methods and associated 
evaluation criteria and weightings that are specified in the tender data. 

 
 
F.3.11.2  Method 1: Financial offer 
 

In the case of a financial offer: 
 

a)  Rank tender offers from the most favourable to the least favourable comparative offer. 
b)  Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so. 
c)  Re-rank all tenderers should there be compelling and justifiable reasons not to recommend 

the highest ranked tenderer and recommend the highest ranked tenderer, unless there are 
compelling and justifiable reasons not to do so and the process set out in this subclause is 
repeated. 

 
 
F.3.11.3  Method 2: Financial offer and preference 
 

In the case of a financial offer and preferences: 
 

a)  Score each tender in respect of the financial offer made and preferences claimed, if any, in 
accordance with the provisions of F.3.11.7 and F.3.11.8. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TE V=  NFO + NP 

 
where: NFO is the number of tender evaluation points awarded for the financial offer made in  
 accordance with F.3.11.7;  
 NP is the number of tender evaluation points awarded for preferences claimed in 

accordance with F.3.11.8. 
 

c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points, and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in this subclause 
is repeated. 

 
 
F.3.11.4  Method 3: Financial offer and quality 
 

In the case of a financial offer and quality: 
 

a)  Score each tender in respect of the financial offer made and the quality offered in 
accordance with the provisions of F.3.11.7 and F.3.11.9, rejecting all tender offers that fail to 
score the minimum number of points for quality stated in the tender data, if any. 

b)  Calculate the total number of tender evaluation points (TEV) in accordance with the following 
formula: 

 
TE V=  NFO + NP 
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where:  NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

 NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d)  Recommend tenderer with the highest number of tender evaluation points for the award of 

the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in this subclause 
is repeated. 

 
 
F.3.11.5 Method 4: Financial offer, quality and preferences 
 

In the case of a financial offer, quality and preferences: 
 

a)  Score each tender in respect of the financial offer made, preference claimed, if any, and the 
quality offered in accordance with the provisions of F.3.11.7 to F.3.11.9, rejecting all tender 
offers that fail to score the minimum number of points for quality stated in the tender data, if 
any. 

b)  Calculate the total number of tender evaluation points (TEv) in accordance with the following 
formula, unless otherwise stated in the Tender Data: 

 
TE V=  NFO + NP 

 
 

where:  NFO is the number of tender evaluation points awarded for the financial offer made in 
accordance with F.3.11.7; 

 Np is the number of tender evaluation points awarded for preferences claimed in 
accordance with F.3.11.8; 

 NQ is the number of tender evaluation points awarded for quality offered in 
accordance with F.3.11.9. 

 
c)  Rank tender offers from the highest number of tender evaluation points to the lowest. 
d) Recommend the tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 
e)  Rescore and re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the tenderer with the highest number of tender evaluation points and 
recommend the tenderer with the highest number of tender evaluation points, unless there 
are compelling and justifiable reasons not to do so and the process set out in this subclause 
is repeated. 

 
 
F.3.11.6  Decimal places 
 

Score financial offers, preferences and quality, as relevant, to two decimal places. 
 

 
F.3.11.7  Scoring Financial Offers 
 

Score the financial offers of remaining responsive tender offers using the following formula: 
 

NFO = W1 x A 
 

where:  NFO is the number of tender evaluation points awarded for the financial offer. 
 W1 is the maximum possible number of tender evaluation points awarded for the 

financial offer as stated in the Tender Data. 
 A is a number calculated using the formula and option described in Table F.l as 

stated in the Tender Data. 
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Table F.1: Formulae for calculating the value of A  

 
Formula Comparison aimed at achieving Option 1a Option 2a 

 
1 

 
Highest price or discount 

 
A = (1 + (P  - Pm)) 
     Pm 
 

 
A = P/Pm 

 
2 

 
Lowest price or percentage commission/ 
fee 

 
A = (1 - (P  - Pm)) 
  Pm 
 

 
A = Pm/P 

a Pm   is the comparative offer of the most favourable comparative offer. 
 P is the comparative offer of the tender offer under consideration. 

 
 
F.3.11.8  Scoring preferences 
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of 
the tender data and reject all claims for preferences where tenderers are not eligible for such 
preferences. 

 
Calculate the total number of tender evaluation points for preferences claimed in accordance with 
the provisions of the tender data. 

 
F.3.11.9  Scoring quality 
 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender 
Data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x SO /MS 

 
where:  SO is the score for quality allocated to the submission under consideration; 
 Ms is the maximum possible score for quality in respect of a submission; and 
 W2 is the maximum possible number of tender evaluation points awarded for the 

quality as stated in the tender data. 
 
The procedure for the evaluation of responsive tenders is Method 4 (Financial offer, quality 
and preference) The total number of tender evaluation points (TEV) shall be determined in 
accordance with the following formula.  
 
TEV = f1  (NFO +  NP) + f 2NQ 

 

TEV = Total number of tender evaluation points. 
 
          where f1 and f2 are fractions,  f1 equals 1 minus f2 and f2 equals 0.25 
 
NFO is the number of tender evaluation points awarded for the financial offer made in accordance 
with 5.11.7 in SANS 10845-3, 2015 where the score for financial offer is calculated using the 
following formula,  
 
NFO  = W1A,  
 
Where maximum point for W1 = 90  
 
A = [1 – {(P - Pm)/Pm}] 
                           
NP is the number of tender evaluation points awarded for preferences claimed in accordance with 
the Nama Khoi Preferential Procurement Policy, 2023 Schedule. 
 
NQ is the number of tender evaluation points awarded for quality offered in accordance with 5.11.9 
in SANS 10845-3,2015, where maximum points for qualifications is 100. 

F.3.12  Insurance provided by the employer 
 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies 
and/or certificates of insurance which the conditions of contract identified in the contract data, 
require the employer to provide. 
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F.3.13  Acceptance of tender offer 
 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable 
commercial risk and only if the tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participating 

in the employer's procurement, 
b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial 
capability, reliability, experience and reputation, expertise and the personnel, to perform the 
contract, 

c)  has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by 

a court or a judicial officer, has suspended his business activities, or is subject to legal 
proceedings in respect of any of the foregoing, 

e)  complies with the legal requirements, if any, stated in the tender data, and 
f)  is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 
 
 

 
F.3.14  Prepare contract documents 
 
F.3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of: 
 

a)  addenda issued during the tender period, 
b)  inclusion of some of the returnable documents, 
c)  other revisions agreed between the employer and the successful tenderer. 

 
F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any. 
 
F.3.15 Complete adjudicator's contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at the same 
time as the main contract is signed. 

 
F.3.16 Notice to unsuccessful tenderers 
 
F.3.16.1  Notify the successful tenderer of the employer’s acceptance of his tender offer by completing and 

returning one copy of the form of offer and acceptance before the expiry of the validity period stated 
in the tender data, or agreed additional period. 

 
F.3.16.2  After the successful tenderer has been notified of the employer’s acceptance of the tender, notify 

other tenderers that their tender offers have not been accepted. 
 
F.3.17   Provide copies of the contracts 
 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed 
copy of the contract as soon as possible after completion and signing of the form of offer and 
acceptance. 

 
 
F.3.18  Provide written reasons for actions taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these 
conditions of tender, but withhold information which is not in the public interest to be divulged, 
which is considered to prejudice the legitimate commercial interests of tenderers or might prejudice 
fair competition between tenderers. 
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Annex G 
(normative) 

 
Alpha-numeric associated with the Contractor Grading Designations 

 
 
Table G1: Contractor grading designations and associated parameters 
 

Contractor Grading Designation Tender Value Range 
designation 

Maximum value of contract that a 
contractor is considered capable of 
performing (R) 

2 (class of construction works) 2 1 000 000 
3 (class of construction works) 3 3 000 000 
4 (class of construction works) 4 6 000 000 
5 (class of construction works) 5 10 000 000 
6 (class of construction works) 6 20 000 000 
7 (class of construction works) 7 60 000 000 
8 (class of construction works) 8 200 000 000 
9 (class of construction works) 9 No Limit 

 
Table G2: Classes of construction work (see next page) 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS 
 

T2.1  List of Returnable Documents  
 
 The tenderer must complete the following Returnable Documents in black ink: 
 
 
1. Returnable Schedules required for tender evaluation purposes 
        Pages 

1: COMPULSORY ENTERPRISE QUESTIONNAIRE ............................................................... 31 – 32 
2: SITE VISIT/CLARIFICATION MEETING CERTIFICATE .............................................................. .33 
3: CERTIFICATE OF AUTHORITY FOR JOINT VENTURES ............................................................ 34 
4: SCHEDULE OF WORK EXPERIENCE ................................................................................. 35 – 36 
5: SCHEDULE OF CONSTRUCTION EQUIPMENT  ................................................................. 37 – 38 
6: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY).................................. 39 
7: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE ........................................................... 40 
8: TAX CLEARANCE CERTIFICATE OR PIN ISSUED BY SARS ..................................................... 41 
9: SCHEDULE OF SUBCONTRACTORS .......................................................................................... 42 
10: DETAILS OF CONTRACT MANAGER AND SITE AGENT’S EXPERIENCE ................................ 43 
11: HEALTH AND SAFETY PLAN ....................................................................................................... 44 
12: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER ....................................... 45 
13: RECORD OF ADDENDA TO TENDER DOCUMENTS ................................................................. 46 
14: DAYWORKS SCHEDULE .............................................................................................................. 47 
15:      TARGET PROCUREMENT: MBD1 .......................................................................................... 48-49 
16:      TARGET PROCUREMENT: MBD4 .......................................................................................... 50-52 
17:      TARGET PROCUREMENT: MBD5 .......................................................................................... 53-54 
18:      TARGET PROCUREMENT: MBD6.1 (B-BBEE CERTIFICATE TO BE ATTACHED HERE) .... 55-59 
19:   TARGET PROCUREMENT: MBD8 ........................................................................................... 60-61 
20:      TARGET PROCUREMENT: MBD9 .......................................................................................... 62-64 
21:      SCHEDULE: SUPPLY CHAIN MANAGEMENT 1 .......................................................................... 65 
22:      SCHEDULE: SUPPLY CHAIN MANAGEMENT 2 .......................................................................... 66 
23:      CONTRACTOR’S CERTIFICATE OF REGISTRATION WITH CIDB ............................................. 67 
24:      FORM OF INTENT TO PROVIDE A PERFORMANCE GUARANTEE. ...................................... ...68 
25:  RESOURCE COMMITMENT SCHEDULE .................................................................................. ...69 
26       FUNCTIONALITY SCORING SCHEDULE…………………………………………………………..70-71 
 

 
2. Other documents required for tender evaluation purposes  

 Joint Venture Agreement (if applicable) - append to Schedule 3. 
 An original valid Tax Clearance Certificate issued by the South African Revenue 

Services -append to Schedule 8. 
 All addenda released by the Engineer - append to Schedule 13 
 CIDB Certificate - append to Schedule 23 
 Letter from Financial Institution or Bank - append to Schedule 24 

 
3. Returnable Schedules that will be incorporated into the Contract 

 HEALTH AND SAFETY PLAN (Schedule 11) ............................................................................... 44 
 RECORD OF ADDENDA TO TENDER DOCUMENTS (Schedule 13) ......................................... 46 
 DAYWORKS SCHEDULE (Schedule 14) ..................................................................................... 47 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

T2.2 Returnable Schedules 
 

SCHEDULE 1 : COMPULSORY ENTERPRISE QUESTIONNAIRE  
 
The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:     Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . 

                      Address of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

                                                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

                                                              . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 6:   Record of service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or Director, 
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 
months in the service of any of the following:  
 
 a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or the 

National Council of Provinces 
 a member of the board of Directors of any 

municipal entity 
 an official of any municipality or municipal 

entity 
 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any 
national or provincial public entity 

 an employee of Parliament or a provincial 
legislature 

 
 
 
 
If any of the above boxes are marked, disclose the following: 
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Name of sole proprietor, 
partner, Director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate column) 
current Within last 

12 months 

    

    

    

    

    

*insert separate page if necessary 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a 
partnership or Director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 
 
 a member of any municipal council 
 a member of any provincial legislature 
 a member of the National Assembly or 

the National Council of Province 
 a member of the board of Directors of 

any municipal entity 
 an official of any municipality or 

municipal entity 

 an employee of any provincial department, national 
or provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

 a member of an accounting authority of any national     
or provincial public entity 

 an employee of Parliament or a provincial legislature 

 
Name of spouse, child or 
parent 

Name of institution, public office, board 
or organ of state and position held 

Status of service 
(tick appropriate 
column) 
current Within last 

12 months 

    

    

    

    

    

*insert separate page if necessary 
 
 
The undersigned, who warrants that he/she is duly authorised to do so on behalf of the enterprise:   
i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  Services that 

my/our tax matters are in order;  
ii) confirms that neither the name of the enterprise or the name of any partner, manager, Director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register 
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii)  confirms that no partner, member, Director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv)  confirms that I/we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 

 
 

SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

SCHEDULE 2 : SITE VISIT/CLARIFICATION MEETING CERTIFICATE 
 
 

This is to certify that I/we,  

of (tenderer)  

of (address)   

  

  

telephone number  

fax number  

on (date)    
 

 

have examined the Site of the Works and its surroundings for which I/we am/are submitting this Tender and 

have, so far as is practicable, familiarized myself/ourselves with all the information, risks, contingencies and 

other circumstances which may influence or affect my/our Tender. 

 

 

 

 

 

SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 

 

 

SIGNED ON BEHALF OF EMPLOYERS AGENT: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .   
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
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SCHEDULE 3 : CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 
 
This returnable schedule is to be completed by joint ventures. 
 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorize Mr/Ms ………………. 

………………………….., authorised signatory of the company, close corporation or partnership …………………. 

………………………………………………………..., acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer and any contract resulting from it on our behalf. 
 

NAME OF FIRM ADDRESS DULY AUTORISED 
SIGNATORY 

Lead partner   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

   
 
 
Signature………………….. 
Name……………………… 
Designation……………….. 

 
 
Note : 
 
A copy of the Joint Venture Agreement (Refer to F2.13.1 in Part T1.2) showing clearly the 
percentage contribution of each partner to the Joint Venture shall be appended to this schedule. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
SCHEDULE 4: SCHEDULE OF WORK EXPERIENCE 
 
The tenderer shall insert in the spaces provided below a list of similar completed contracts awarded to him and 
those currently being undertaken. Provide contactable references of clients and contracts.  Failure to complete 
this Schedule may result in the Tender not being considered. 
 

COMPLETED CONTRACTS OF SIMILAR NATURE AND COMPLEXITY 

EMPLOYER 
(NAME, TEL No. 
AND FAX No.) 

CONSULTING 
ENGINEER 

(NAME, TEL No. 
AND FAX No.) 

NATURE OF WORK 
VALUE OF 

WORK 
R(m) 

DATE 
COMPLETED 
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CURRENT CONTRACTS OF SIMILAR VALUE 

EMPLOYER 
(NAME, TEL No. 
AND FAX No.) 

CONSULTING 
ENGINEER 

(NAME, TEL No. 
AND FAX No.) 

NATURE OF WORK 

VALUE 
OF 

WORK 
R(m) 

ANTICIPATED 
COMPLETION 

DATE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

    

 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
SCHEDULE 5: SCHEDULE OF CONSTRUCTION EQUIPMENT 
 
The tenderer shall state below what construction equipment will be available for this Contract. The tenderer 
shall differentiate, if applicable, between construction equipment immediately available and construction 
equipment which will become available by virtue of outstanding orders, and indicate what further construction 
equipment will be acquired or hired for the work should he be awarded the Contract. In the case of hiring 
equipment, proof must be provided that the hiring company will make plant and equipment available to 
the tenderer should the contract be awarded to the tenderer. Failure to complete this Schedule may 
result in the Tender not being considered. 
 
CONSTRUCTION EQUIPMENT IMMEDIATELY AVAILABLE 
 

DESCRIPTION, SIZE, CAPACITY QTY YEAR OF 
MANUFACTURE 
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CONSTRUCTION EQUIPMENT ON ORDER 
 
(State details of arrangements made, with delivery dates) 

 
DESCRIPTION, SIZE, CAPACITY QTY YEAR OF 

MANUFACTURE 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

 
 
CONSTRUCTION EQUIPMENT THAT WILL BE ACQUIRED OR HIRED 
 
(State details of delivery arrangements) 
 

DESCRIPTION, SIZE, CAPACITY QTY YEAR OF 
MANUFACTURE 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

 
 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
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SCHEDULE 6: PRELIMINARY PROGRAMME (FOR INFORMATION PURPOSES ONLY) 
 
The tenderer shall detail below or attach a preliminary programme, to this schedule.  
 
This programme shall be in the form of a bar chart (Gantt chart) or similar acceptable time/activity form reflecting 
the proposed sequence and tempo of the various activities and the quantities that will be carried out every week 
under each of the elements, comprising the work for this contract. The programme shall also indicate the point 
where the tenderer intends to commence work operations and the direction in which the work will proceed.  The 
working hours shall be indicated. 
 
The tenderer shall also take into account the additional requirements stated in the Project Specifications when 
drawing up the programme. 
 
Details of the preliminary programme shall be appended to this Schedule. 
 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 

PROGRAMME 

 
ACTIVITY 

WEEKS / MONTHS 

              

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
   

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

  

 

[Note: The programme must be based on the completion time as specified in the Contract Data.  No other 
completion time that may be indicated on this programme will be regarded as an alternative offer, unless it 
is listed in Table (b) of Form H hereafter and supported by a detailed statement to that effect, all as 
specified in the Tender Data] 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
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SCHEDULE 7: SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE 
 
The tenderer shall state his estimated expenditure indicating the values of each monthly claim in terms of 
Clause 49 of the General Conditions of Contract, which he estimates will arise based on his preliminary 
programme and tendered rates, in the table below. The total of the monthly amounts shall be equal to the tender 
sum. 
 

MONTH VALUE 
 
1. 
 
2. 
 
3. 
 
4. 
 
5. 
 
6. 
 
7. 
 
8. 
 
9. 
 

 
R 
 
R  
 
R 
 
R 
 
R 
 
R 
 
R 
 
R 
 
R 

 
SUBTOTAL 

 
R 
 

CONTINGENCIES (10%) 
 
R 
 

 
SUBTOTAL 

 
R 
 

 
VAT (15%) 
 

 
R 

 
TOTAL 

 
R                                                    (INCLUDING VAT @ 15%) 
 

 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 8: TAX CLEARANCE CERTIFICATE OR PIN ISSUED BY SARS 
 
A. TAX CLEARANCE CERTIFICATE OR ISSUED PIN FROM SARS 
 
An original valid Tax Clearance Certificate from the South African Revenue Service (SARS) shall be attached 
to this Schedule or proof that the tenderer has made arrangements with SARS to meet his or her outstanding 
tax obligations. Alternatively, the pin issued by SARS must be provided. 
 
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or proof that he or 
she has made the necessary arrangements with SARS. 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 9: SCHEDULE OF SUBCONTRACTORS 
 
We notify you that it is our intention to employ the following Subcontractors for work in this contract.  
 
Acceptance of this tender shall not be construed as approval of all or any of the listed subcontractors. Should 
any of the subcontractors not be approved subsequent to acceptance of the tender, this shall in no way 
invalidate this tender, and the tendered unit rates for the various items of work shall remain final and binding, 
even in the event of a subcontractor not listed below being approved by the Engineer. 
 
Tenderers are to note that the subcontractors listed in this schedule MUST be utilized during the execution of 
the contract. Tenderers cannot use one subcontractor’s price and execute the work with another subcontractor.  
 

SUBCONTRACTORS 

 
Category 
/type  
 
(CIDB 
GRADING) 
 

 
Subcontractor Name/Address/Contact 
Person/Phone/Fax/Details Of 
Organisation/Firm Experience 
 

 
Items of work (pay 
items) to be 
undertaken by the 
Subcontractor 

 
Estimated Cost of Work 
(Rand) 

 
Material  

 
Labour 
 

 
 
 
 
 
 
 
 
 

    

 
TOTAL (Excluding VAT) 

 

 
 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 10: DETAILS OF CONTRACT MANAGER AND SITE AGENT’S EXPERIENCE 
 
Tenderers shall set out in the Schedule hereunder details of the Site Agent and General Foreman’s experience in 
work of a similar nature to that for which their Tender is submitted. Provide Contactable references of clients. 
Failure to complete this Schedule may result in the Tender not being considered. 
 

 
 CONTRACT MANAGER 

 
NAME: ………………………………………………………NQF LEVEL………… 

 
CONTRACT & CLIENT 

 
NATURE OF WORK 

 
POSITION 

HELD 

 
VALUE OF 

WORK 

 
YEAR 

COMPLETED 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
 

 
 

 
 
 SITE AGENT 

 
 NAME: ………………………………………………………NQF LEVEL………… 

 
CONTRACT & CLIENT 

 
NATURE OF WORK 

 
POSITION 

HELD 

 
VALUE OF 

WORK 

 
YEAR 

COMPLETED 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 

 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
SIGNED ON BEHALF OF THE TENDERER: ……………………………………. 
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SCHEDULE 11: HEALTH AND SAFETY PLAN 
 
Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
Construction Regulations 2003 issued in terms of Section 43 of the Act. The tenderer shall be deemed to have 
read and fully understood the requirements of the above Act and Regulations and to have allowed for all costs in 
compliance therewith. 
 
In this regard the tenderer shall prepare and attach a Health and Safety Plan in respect of the Works in order to 
demonstrate the necessary competencies and resources to perform the construction work all in accordance with 
the Act and Regulations. Such Health and Safety Plan shall cover inter-alia the following details: 
(1) Management Structure, Site Supervision and Responsible Persons including a succession plan. 
(2) Contractor’s induction training programme for employees, sub-contractors and visitors to the Site. 
(3) Health and safety precautions and procedures to be adhered to in order to ensure compliance with the Act, 

Regulations and Safety Specifications. 
(4) Regular monitoring procedures to be performed. 
(5) Regular liaison, consultation and review meetings with all parties. 
(6) Site security, welfare facilities and first aid. 
(7) Site rules and fire and emergency procedures. 
 
Tenderers are to note that the Contractor is required to ensure that all sub-contractors or others engaged in the 
performance of the contract also comply with the above requirements. 
 
The tenderer shall also take into account the additional requirements stated in the Scope of Work when drawing 
up the Health and Safety Plan for the contract. 
 
 
 
Details of the Health and Safety Plan shall be appended to this Schedule. 
 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 12: PROPOSED AMENDMENTS AND QUALIFICATIONS BY TENDERER 
 
The Tenderer should record any proposed deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such proposed deviations and 
qualifications in a covering letter attached to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced in the Tender 
Data regarding the Employer’s handling of material deviations and qualifications. 
 
If no deviations or modifications are desired, the schedule hereunder is to be marked NIL and signed by the 
Tenderer. 
 
 

PAGE CLAUSE OR ITEM PROPOSAL 

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 
Number of sheets, appended by the tenderer to this Schedule ....................... (If nil, enter NIL). 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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SCHEDULE 13 : RECORD OF ADDENDA TO TENDER DOCUMENTS 

 

We confirm that the following communications received from the Employer before the submission of this tender 
offer, amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

Signed  Date  

Name  Position  

Tenderer  
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SCHEDULE 14: DAYWORKS SCHEDULE  
 
 
This daywork statement shall be used according to the opinion of the Engineer for the assessment of value of 
additional work which cannot be assessed easily according to the rates in the Bill of Quantities. 
 
The rates for labour and material should not include overhead costs and profit, Site Supervision of personnel, 
insurance, payed vacation, the use and maintenance of small hand equipment and non-mechanical equipment, 
travel allowance, other payments and allowance. Provision is being made for this by including the percentages 
covering all this items with the item “Up costs”. The rate which should be used for the assessment of value of 
additional work is the basic rate plus the percentage “Up costs”.  
 
The item “Up Cost” is left out in the case of equipment. The rate then has to include all of the above “Up Costs” 
mentioned as well as operator’s costs, user’s goods, maintenance, etc. 
 
The Tender has to fill in all of the items listed underneath otherwise his Tender can be considered as incomplete. 
 
A. LABOUR 
 
1. Workers . ................... per hour plus    .............. % "Up-Cost" 
 
2. Supervisors  .................... per hour plus   .............. % "Up-Cost " 
 
3. Artisan.  .................... per hour plus   ............. % " Up-Cost " 
 
 
B. EQUIPMENT 
 
DESCRIPTION  RATE PER HOUR 
 
                                                    In Work            Standing 
 
Front End-Loader...................      .....................................  ..................................... 
  
Tipper Truck ...6 cubic meters                  .....................................   ..................................... 
 
Compressor.............(capacity)              .....................................   ..................................... 
 
.................................(Specify)                 .....................................    .................................... 
 
.................................(Specify)                 .....................................    .................................... 
 
.................................(Specify)                 .....................................    .................................... 
 
 
NOTE: The rate for an air pressure machine has to include rubber pipes and pneumatic equipment. 
 
 
C. MATERIAL 
 
Here, The Tenderer has to provide the Up Cost which ought to be added to the basic price:      ...................% 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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NAMA-KHOI MUNICIPALITY 
BID/NC062/12/2025-2026 

PROJECT NO.35181.11/2025/04 
REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 

SCHEDULE 15: MBD1 
PART A 

INVITATION TO BID 
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE NAMA KHOI MUNICIPALITY 

BID NUMBER: NC062/12/2025-2026 CLOSING DATE: 
08 September 
2025 CLOSING TIME: 12:00 

DESCRIPTION REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM 
(MBD7). 
BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID 
BOX SITUATED AT (STREET ADDRESS)   
4 Namakwa Street 
Springbok 
8240 
 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL 
VERIFICATION CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  No 

B-BBEE STATUS 
LEVEL SWORN 
AFFIDAVIT   

 Yes    No 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST 
BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

ARE YOU THE ACCREDITED 
REPRESENTATIVE IN SOUTH 
AFRICA FOR THE GOODS 
/SERVICES /WORKS OFFERED? 

Yes                     No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A 
FOREIGN BASED 
SUPPLIER FOR 
THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 
 

Yes No 
 
[IF YES, 
ANSWER PART 
B:3 ] 
 

TOTAL NUMBER OF ITEMS 
OFFERED  

TOTAL BID PRICE 
R 

SIGNATURE OF BIDDER ……………………………… DATE  

CAPACITY UNDER WHICH THIS BID 
IS SIGNED  
BIDDING PROCEDURE ENQUIRIES MAY BE 
DIRECTED TO: 

TECHNICAL INFORMATION MAY BE 
DIRECTED TO: 

DEPARTMENT  CONTACT PERSON  
CONTACT PERSON  TELEPHONE NUMBER  

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  
E-MAIL ADDRESS   
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PART B 
TERMS AND CONDITIONS FOR BIDDING 
  

1. BID SUBMISSION: 
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 

BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-
TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS 
OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF 
CONTRACT. 

2. TAX COMPLIANCE REQUIREMENTS 
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO 
BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
 

3.1 IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? Yes  No  
  

   

 

3.2 DOES THE ENTITY HAVE A BRANCH IN THE RSA? Yes  No  
  

   

 

3.3 DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? Yes  No  
  

   

 

3.4 DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? Yes  No  
  

   

 

3.5 IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? Yes  No  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN 
REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 
 

 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 
SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
 
DATE:        …………………………………………... 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

SCHEDULE 16: DECLARATION OF INTEREST (FORM MBD 4) 
 

1. No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 

make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 
should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 
service of the state, it is required that the bidder or their authorised representative declare their position in 
relation to the evaluating/adjudicating authority.  

 
3. In order to give effect to the above, the following questionnaire must be completed and submitted with the 

bid. 

 
3.1. Full Name of bidder or his or her representative:............................................................................................. 

3.2. Identity Number:............................................................................................................................................... 

3.3. Position occupied in the Company (director, trustee, shareholder²):............................................................... 

3.4. Company Registration Number:...................................................................................................................... 

3.5. Tax Reference Number:.................................................................................................................................. 

3.6. VAT Registration Number:.............................................................................................................................. 

3.7. The names of all directors/trustees/shareholders members, their individual identity numbers and state 
employee numbers must be indicated in paragraph 4 below. 

3.8. Are you presently in the service of the state? YES/NO 

3.8.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

 
¹ MSCM Regulations: “in the service of the state” means to be- 

(a) a member of –  
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national assembly or the national council of provinces 

(b) a member of the board of directors of any municipal entity 
(c) an official of any municipality of municipal entity 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the public finance management act, 1999 (act no.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of parliament or a provincial legislature  

²Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or 
business and exercise control over the company. 
 
3.9. Have you been in the service of the state for the past twelve months? YES/NO 

3.9.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 
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3.10. Do you have any relationship (family, friend, other) with persons in the   
service of the state and who may be involved with the evaluation   
and or adjudication of this bid? YES/NO 

3.10.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

3.11. Are you aware of any relationship (family, friend, other) between any other   
bidder and any persons in the service of the state who may be involved   
with the evaluation and or adjudication of this bid? YES/NO 

3.11.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

3.12. Are any of the company’s directors, trustees, managers, principle   
shareholders or stakeholders in service of the state? YES/NO 

3.12.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

3.13. Is any spouse, child or parent of the company’s directors, trustees,   
managers, principle shareholders in service of the state? YES/NO 

3.13.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

3.14. Do you or any of the directors, trustees, managers, principal shareholders,  
or stakeholders of this company have any interest in any other related   
companies or business whether or not they are bidding for this contract? YES/NO 

3.14.1. If yes, furnish particulars 

................................................................................................................... 

................................................................................................................... 

4. Full details of directors / trustees / members / shareholders. 

Full Name Identity Number State Employee 
Number 
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CERTIFICATION 
 

I, THE UNDERSIGNED (NAME) ..............................................................................................................CERTIFY 
THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST 
ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 
 
………………………………….. ………………………………….. 
Signature   Date 
 
………………………………….. ………………………………….. 
Position    Name of Bidder 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
 

SCHEDULE 17: MBD 5 
 

 
DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 
INCLUDED) 
 
For all procurement expected to exceed R10 million (all applicable taxes included), bidders must 
complete the following questionnaire: 
 
1. Are you by law required to prepare annual financial statements for auditing? YES/NO 
 

1.1 If yes, submit audited annual financial statements for the past three years or since the 
date of establishment if established during the past three years. 

 
………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………….. 
 

2. Do you have outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which 
payment is overdue more than 30 days? YES/NO 

 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for 

municipal services towards any municipality for more than three months or other 
service provider in respect of which payment is overdue for more than 30 days. 

 
2.2 If yes, please provide particulars. 
 

………………………………………………………………………………………………….. 
 
………………………………………………………………………………………………….. 
 

3. Has any contract been awarded to you by any organ of state during the past five years, 
including particulars of any material non-compliance or dispute concerning the execution of 
such contract? YES/NO 

 
 3.1 If yes, furnish particulars 

 
 ………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………….. 
 

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what 
portion and whether any portion of payment from the municipality/municipal entity is expected to 
be transferred out of the Republic?  YES/NO 

 
 4.1  If yes, furnish particulars 

 
 ………………………………………………………………………………………………….. 

 
………………………………………………………………………………………………….. 
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CERTIFICATION 

 
I, THE UNDERSIGNED (NAME) ……………………………………………………………………………… 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I 
ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO 
BE FALSE. 
 
         
…………………………………….                …………………………………………. 
                 Signature       Date 
 
                  
 
 
…………………………………….    ...………………………………………. 
                 Position            Name of Bidder 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

SCHEDULE 18: MBD 6.1 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT POLICY 
OF NAMA KHOI MUNICIPALITY 

 

 

1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore 
the 80/20 preference point system shall be applicable; or  

1.3 Points for this bid shall be awarded for:  

(a) Price; 

(b) B-BBEE Status Level of Contributor and 

(c) Specific Goals to Promote Economic Development (Locality) 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS  20 

Total points for Price and Specific goals must not exceed 100 
 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor and proof of address 
(municipal account) together with the bid, will be interpreted to mean that preference points for B-BBEE 
status level of contribution and specific goals to promote economic development (locality) are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act; 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of 
good practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black 
Economic Empowerment Act; 

(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ 
of state for the provision of goods or services, through price quotations, advertised competitive bidding 
processes or proposals;  

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black 
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economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;   

(h) “proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level certificate issued by an authorized body or person; 

2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 

3) Any other requirement prescribed in terms of the B-BBEE Act; 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 
 

(j) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid 
invitation, and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 





 


min

min
180

P

PPt
Ps  or 






 


min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 

 

4. POINTS AWARDED FOR SPECIFIC GOALS TO PROMOTE ECONOMIC DEVELOPMENT  

4.1 In terms of the Preferential Procurement Policy of Nama Khoi Municipality, preference points must be 
awarded to a bidder for specific goals to promote economic development in accordance with the tables 
below: 

Points for B-BBEE scorecard will be allocated as follows: 

B-BBEE Status Level of 
Contributor 

Number of points for 
Preference [80 / 20] 

Number of points for 
Preference [90/10] 

                  1 10 5 

                  2 8 4 

                  3 6 3 

                  4 4 2 

                  5 2 1 

                  6 2 1 

                  7 2 1 

                  8 2 1 

Non-compliant Contributor 0 0 



 

Tender  T2.2 
Part T2: Returnable documents  Returnable Schedules 
Reference No.   35181.11/2025/04 
   

57

             Points for Locality will be allocated as follows: 
 

 

Local area of supplier  

Number of Points for 
Preference 

 80/20 90/10 

Within the boundaries of the Nama Khoi Municipality 10 5 

Within the boundaries of Namakwa District Municipality 6 3 

Within the boundaries of the Northern Cape  4 2 

Outside of the boundaries of the Northern Cape  0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

6. SPECIFIC GOALS POINTS CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 5 points) 

6.2 LOCALITY            =   .………(maximum of 10 or 5 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  4.1 
and must be substantiated by relevant proof of B-BBEE status level of contributor and proof of address.) 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………………………….. 

 
iii) The B-BBEE status level of the sub-contractor......................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 
YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of 
Preferential Procurement Regulations,2017: 

   
Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 
QSE 

√ 
Black people   
Black people who are youth   
Black people who are women   
Black people with disabilities   
Black people living in rural or underdeveloped areas or townships   
Cooperative owned by black people   
Black people who are military veterans   

OR 
Any EME    
Any QSE   
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8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 
 One person business/sole propriety 
 Close corporation 
 Company 
 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

…………………………………………………………………………………………………………………

………………………………………………………………….. 

 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 
 Supplier 
 Professional service provider 
 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  

 
 
 
8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….………………………………………………. 

Registered Account Number: …………………………. 

Stand Number:………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:…………………………… 

8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the 

foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser 
that the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of 
the conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it 
may have – 
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(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 

 
 
 
 
 

 
 

 
 
 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE:  ………………………………….. 

ADDRESS ………………………………….. 

  ………………………………….. 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
SCHEDULE 19: MBD 8 
 
DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  
 
1. This Municipal Bidding Document must form part of all bids invited.   
 
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that 

when goods and services are being procured, all reasonable steps are taken to combat the 
abuse of the supply chain management system.  

 
3. The bid of any bidder may be rejected if that bidder or any of its directors have: 
 

a. abused the municipality’s / municipal entity’s supply chain management system or 
committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. wilfully neglected, reneged on or failed to comply with any government, municipal or 
other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 
Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 
4. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 
 

Item Question Yes No 
4.1 Is the bidder or any of its directors listed on the National Treasury’s 

database as a company or person prohibited from doing business with the 
public sector? 
 
(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied). 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)? 
 
(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 
submit your written request for a hard copy of the Register to facsimile 
number (012) 3265445).  

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law  
(including a court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

Yes 
 

No 
 



 

Tender  T2.2 
Part T2 : Returnable documents  Returnable Schedules 
Reference No.   35181.11/2025/04 
   

61

Item Question Yes No 
4.3.1 If so, furnish particulars: 

 
 
 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality/ municipal entity 
or any other organ of state terminated during the past five years because of 
failure to perform on or comply with the contract? 

Yes 
 

No 
 

4.5.1 If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 

I, THE UNDERSIGNED (NAME) …….........……............……………………………..…………………. 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. 
 
I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 

 

 

…………………………………………………                 …………………………………………………. 

Signature                                                                  Date 

 

 

 

 

………………….…………………………..                    ………………………………………………… 

Position                                                                                           Name of Bidder 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
 

SCHEDULE 20: MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

1.  This municipal Bidding Document (MBD) must form part of all bids1 invited. 

2.  Section 4 (1)(b)(iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerned practice by, firms, or a decision by an association of firms, if it is 
between parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 
Collusive bidding is a pe se prohibition meaning that it cannot be justified under any grounds.  

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 
b. reject the bid of any bidder is that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed any 
improper conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent 
act during the bidding process or the execution of the contract. 

 
4.  This MBD serves as a certificate of declaration that would be used by institutions to ensure that, 

when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must 
be completed and submitted with the bid: 

1Includes price quotations, advertised competitive bids and proposals. 
2Bid rigging (or collusive bidding) occurs when business, that would otherwise be expected to be complete, secretly conspire to 
raise prices or lower the quality of goods and/or services for purchase who wish to acquire goods and/or services through a 
bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 

 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: _____________________________________ 

 

(Bid Number and Description) 

in response to the invitation for the bid made by: 

 

(Name of the Municipality/Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 
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I certify, on behalf of: ____________________________________________________________ that: 
         (Name of Bidder) 

1.  I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be 
true and complete in every respect; 

3.  I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 
behalf of the bidder; 

4.  Each person whose signature appears on the accompanying bid has been authorized by the 
bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 
“competitor” shall include any individual or organization, other than the bidder, whether or not 
affiliated with the bidder, who: 

a. has been requested to submit a bid in response to this bid invitation; 
b. could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 
c. provides the same goods and services as the bidder and/or is in the same line of 

business as the bidder 
 

6. The bidder has arrived at the accompanying bid independently form, and without consultation, 
communication, agreement or arrangement with any competitor. However, communication 
between partners in a joint venture or consortium3 will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no 
consultation, communication, agreement or arrangement with any competitor regarding: 

 

a. prices; 
b. geographical area where the product or service will be rendered (market allocation) 
c. methods, factors or formulas used to calculate prices; 
d. the intention or decision to submit or not to submit, a bid; 
e. the submission of a bid which does not meet the specifications and conditions of the bid; 

or 
f. bidding with the intention not to win the bid. 
 

 
8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 
particulars of the products or services to which this bid invitation relates. 

 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
directly or indirectly, to any competitor, prior to the date and time of the official bid opening 
or of the awarding of the contract. 
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10. I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bid and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties to 
the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted from 
conducting business with the public sector for a period not exceeding ten (10) years in term of 
the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 
legislation. 

 

…………………………………………………                 …………………………………………………. 

Signature                                                                      Date 

 

 

 

 

……………….……………………………..                    ………………………………………………… 

Position                                                                                            Name of Bidder 

   

3 Joint venture or Consortium means an association of persons for the purpose of combining their exercise, property, capital, 
efforts, skill and knowledge in an activity for the execution of the contract. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

 
SCHEDULE 21: SCM1 

 
AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO 

 NAMA-KHOI MUNICIPALITY 
 

TO:            THE MUNICIPAL MANAGER, NAMA-KHOI MUNICIPALITY  
 
FROM: …………………………………………………………………………………………………………………….. 
                                         (Name of bidder or consortium) 
 
MUNICIPAL ACCOUNT NUMBER: …………………………………………………………………………………… 

 
 
 

 
AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL 

 

 
Supply Chain Management Policy, Clause 21.d(ii) 
 
The Municipal manager may reject the tender or quote of any juristic or natural person if that person or any of its 
directors/members has:  
 
failed to pay municipal rates and taxes or municipal service charges and such rates, taxes and charges are in 
arrears for more than 30 days or without acceptable arrangements in terms of Debt Control and Collection Policy. 
 

 
Debt Control and Credit Collection by-law, Provincial Gazette No. 756, Clause 5. (1)(2) 
 
Enterprises which municipal accounts are in arrears are disqualified from bidding for municipal quotes, bids and 
contracts. 
 
Enterprises which bid for municipal quotes and bids should provide a certificate, signed by the CFO, which 
certifies that the prospective bidders have no outstanding municipal accounts or should alternatively sign a 
authorisation for the deduction of outstanding amounts owed to the council.  
 
 
I, THE UNDERSIGNED, ______________________________________________________________________, 
      (FULL NAME IN BLOCK LETTERS) 
 
hereby authorise NAMA-KHOI LOCAL MUNICIPALITY to deduct the full amount outstanding by the business 
organization / Director / Partner, etc from any payment due to us / me. 
 
 
          …………………………………………………..    
                              Signature  
 
THUS DONE AND SIGNED for and on behalf of the Bidder  
 
at ………………………………… on the ……....day of ……………………………….. 20 ……… 
                              

 
 
 
 
 
 
 

For office use: 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
SCHEDULE 22: SCM2 

 
DECLARATION ON STATE OF MUNICIPAL ACCOUNTS 

 
The completion of this form is COMPULSORY.  Failure to complete this form might result that this tender 
will not be considered. 
 
A Any bid will be rejected if: 

any municipal rates and taxes or municipal service charges owned by the bidder or any of the 
 directors to the municipality, are in arrears without any current arrangements. 

B Tenderer Information 

i. Name of tenderer    ………………………………………………………………… 

ii. Registration number   ………………………………………………………………… 

iii. Municipality where business is situated ………………………………………………………………… 

iv. Municipal account number for rates ………………………………………………………………… 

v. Municipal account number for water and electricity ...…………………………………………………… 

vi. Names of all directors, their ID numbers and municipal account numbers. 

1. …………………………………………………………………………………………..…….. 

2. …………………………………………………………………………..…………………….. 

3. ……………………………………………………………………........…..………………….. 

4. ………………………………………………………………………………..............……….. 

5. ……………………………………………………………….………….…………………….. 

6. ………………………………………………………………………………..……………….. 

C Documents to be attached. 
i. A copy of the latest municipal account mentioned in B(iv) & (v)  
ii. A copy of the latest municipal accounts of all directors or members mentioned in B(iv)  
iii. Proof of directors/ or members & ID Documents. 

 
I/We declare that the abovementioned information is true and correct and that the following documents are 
attached to this form: 

………………………………………………………  ……………………………………………………… 

………………………………………………………  ……………………………………………………… 

 

_____________________________________  _________________ 
SIGNATURE     DATE 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 

 
SCHEDULE 23: CONTRACTOR'S CERTIFICATE OF REGISTRATION WITH CIDB 
 
Attached hereto is my / our Contractor's Certificate of Registration with CIDB. My failure to submit the certificate 
with my / our tender document will lead to the conclusion that I am / we are not registered with the CIDB and 
therefore not eligible to tender. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
 
SCHEDULE 24: FORM OF INTENT TO PROVIDE A PERFORMANCE GUARENTEE 
 
 
[The Tenderer must attach hereto a letter from the bank or institution. with whom he has made the 
necessary arrangements, to the effect that the said bank or institution will be prepared to provide 
the required performance guarantee when asked to do so]. 
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NAMA-KHOI MUNICIPALITY 
BID/NC062/12/2025-2026 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
SCHEDULE 25: RESOURCE COMMITMENT SCHEDULE 
 

Contracts and Construction 
Manager 

Name:………………………………………………  Contact details:…………………………………………. 

Available (Yes/No) Signature Responsibility Project Designation 

  
 
 
 

  

 

Site Foreman Name:……………………………………………….  Contact details:…………………………………………. 

Available (yes/No) Signature Responsibility Project Designation 

  
 
 
 

  

 

Site Agent Name:………………………………………………  Contact details:………………………………………… 

Available (yes/No) Signature Responsibility Project Designation 

 
 
 
 

 
 
 
 

  

 

Health and Safety Name:………………………………………………  Contact details:………………………………………… 

Available (yes/No) Signature Responsibility Project Designation 

 
 

   

 



 

Tender  T2.2 
Part T2 : Returnable documents  Returnable Schedules 
Reference No.   35181.11/2025/04 
   

70

NAMA-KHOI MUNICIPALITY 
BID/NC062/12/2025-2026 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS – CIVIL WORKS 
 
 
SCHEDULE 26: FUNCTIONALITY SCORING SCHEDULE 
 
 
1. Bidders that are valid and responsive in terms of bid conditions will be evaluated for functionality on the following criteria: 
 
 

 
Evaluation Criteria & Sub Criteria 

 
Available Points 

Maximum 
Points to 

Score 
 
1 
 

 
Experience of Service Provider / Company in relation to the scope of work as per 
Schedule 4: Schedule of Work Experience on page 35-36 of this document in the last 
Ten (10) years 

 
 
 
 
 
 
 
 
 
 
 
 

40 

 Experience in the construction of water retaining concrete structures completed in the 
last Ten (10) years 

1.1 Project that includes the construction of water retaining 
concrete structures with total concrete quantities of 35 
cubic meters or more. Two Project Reference letters 
OR Completion Certificates provided. 

40  

1.2 Project that includes the construction of water retaining 
concrete structures with total concrete quantities of 35 
cubic meters or more. One Project Reference letters 
OR Completion Certificates provided. 

 
20 

 
 

1.3 None provided 0 

2 
 

Experience of Key Personnel as per Schedule 10: Details of Site Agents and General 
Foreman’s experience on page 43 of this document (Submit CV, Certificates and 
references) 

 
 
 
 
 

25 

2.1 Site Agent 
2.1.1 Site Agent: National Diploma/ or higher qualification in 

Civil Engineering with a minimum of 5 years relevant 
experience. 

15 15 

2.2 General Foreman/Supervisor 
2.2.1 Between 5- and 10-years’ Experience in Construction 

Supervision/ Management with Artisan Certificate 
(Concrete or Formwork) 

10  
 

10 
2.2.2 Between 2- and 5-years’ Experience in Construction 

Supervision/ Management with Artisan Certificate 
(Concrete or Formwork) 

5 

3 Bank Rating (Max 10 Points)  
 

10 
3.1 ‘D’ bank rating 5 
3.2 ‘C’ bank rating or Higher 10 
4 
 

Plant & Equipment as per Schedule 5: Schedule of Construction Equipment on page 
37-38 of this document (Max 25) 

 
 
 

25 
4.1 Excavator 10 
4.2 TLB 7 
4.3 Concrete poker/vibrator  4 
4.4 Concrete Mixer minimum 500 l capacity 4 

 
 
 
 

2. No bid will be regarded as a responsive and acceptable bid if it fails to achieve the minimum qualifying score for functionality 
of 70 out of a maximum of 100 points. 
 

3. Bidders must ensure that all the schedules and information is submitted with the bid to ensure optimal scoring for functionality. 
Additional information can be appended to the Schedules.  

 
 

4. Bidders that have achieved the minimum score will be evaluated further in terms of the preference point system.  
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5. Schedule 4 on page 35-36 must be completed for previous works of similar nature completed by the tendered in the last ten 
(10) years in order to qualify for points under the evaluation criteria 1.1, 1.2 and 1.3. Bidders must provide proof of completed 
projects by submitting a reference letter OR Completion Certificate from the client or representative of the client that the work 
was completed successfully. The reference letter must contain the project details required to qualify for points scoring, such as 
the concrete quantities and sizes of structures, or completion certificate or an extract of the Bill of Quantities stipulating the 
volume of concrete for the specific project, which should accompany the reference letter or completion certificate as proof. 
Contact information of the client or representative should be provided. 
 

6. Schedule 9 on page 42 must be completed for key personnel to be employed on the project in order to qualify for points under 
the evaluation criteria 2.1 and 2.2. Bidders must provide the CV’s including qualifications and certificates of the personnel.  
Aside from submitting a general CV for each key personnel, tenderers must submit a statement for each of the key personnel 
which highlights particular fields of specialization and experience that is relevant to this particular project.  

 
7. The bidder must submit a bank rating letter to qualify for points under evaluation criteria 3.1 and 3.2 in the above table.  

 
8. The bidder must demonstrate that construction equipment will be available for the execution of the contract by completing 

Schedule 5 on page 37-38. In the case of hiring equipment, proof must be provided that the hiring company will make plant 
and equipment available to the tenderer should the contract be awarded to the tenderer. The following shall be accepted as 
proof of plant and equipment. 

 eNatis Document, 
 Certified letter of intent of hiring, 
 Proof of purchase for equipment (Concrete Poker / Vibrator & Concrete Mixer minimum 500 l capacity). 

 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF TENDERER:  . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
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Part C1: Agreements and Contract Data 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION – CIVIL WORKS 
 
 

C1.1 Form of Offer and Acceptance (Agreement) 
 
Offer 
 
The employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 
PROJECT NO.35181.11/2025/04: REFURBISHMENT OF TOLWEG SEWER PUMP STATION – CIVIL 
WORKS 
 
The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and 
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions 
of tender. 
 
By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of offer and 
acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the contract data. 
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

Rand. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . . . . . . . . . . (in words); 

 R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in figures)  

 
This offer may be accepted by the employer by signing the acceptance part of this form of offer and acceptance 
and returning one copy of this document to the tenderer before the end of the period of validity stated in the 
tender data, whereupon the tenderer becomes the party named as the contractor in the conditions of contract 
identified in the contract data. 

Signature(s)    

Name(s)    

Capacity    
 

for the tenderer 

(Name and            
address of  
organization/)          
tenderer  

 

 

 

 
     

Name and               
signature  
of witness      

   

 Date  
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Acceptance (TO BE COMPLETED AT ACCEPTANCE STAGE) 
 
By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s 
offer. In consideration thereof, the employer shall pay the contractor the amount due in accordance with the 
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an agreement 
between the employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract, that is the subject of this agreement. 

 
The terms of the contract are contained in:  
 
Part C1: Agreements and contract data (which includes this agreement) 
Part C2: Pricing data 
Part C3: Scope of work 
Part C4: Site information 

 
and drawings and documents or parts thereof, which may be incorporated by reference into the above listed 
Parts.  
 
Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed 
in the returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the 
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to 
and forming part of this form of offer and acceptance. No amendments to or deviations from said documents are 
valid unless contained in this schedule. 
 
The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule 
of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the contract data. Failure to fulfill any of these obligations in 
accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the schedule of deviations (if any). Unless 
the tenderer (now contractor) within five working days of the date of such receipt notifies the employer in writing 
of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a binding 
contract between the parties. 
 

Signature(s)    

Name(s)    

Capacity    
 
 
for the 
Employer          NAMA-KHOI MUNICIPALITY 
                          PO BOX 17 
                          SPRINGBOK 
                          8240 
 
 

Name and               
signature  
of witness      

   

 Date  

 
 
 

 



 

Contract   C1.1 
Part C1: Agreements and contract data   Form of offer and acceptance 
Reference No.  35181.11/2025/04 
 

75

Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the employer before the tender closing date is 

limited to those permitted in terms of the conditions of tender. 
2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such 

letter, which constitutes a deviation as aforesaid, become the subject of agreements reached during the 
process of offer and acceptance, the outcome of such agreement shall be recorded here. 

3.  Any other matter arising from the process of offer and acceptance either as a confirmation, clarification or 
change to the tender documents and which it is agreed by the Parties becomes an obligation of the 
contract shall also be recorded here. 

4. Any change or addition to the tender documents arising from the above agreements and recorded here, 
shall also be incorporated into the final draft of the Contract. 

1 Subject  

 Details  

   

   

2 Subject  

 Details  

   

   

3 Subject  

 Details  

   

   

4 Subject  

 Details  

   

   
 
 

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and accept 
the foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the 
tender data and addenda thereto as listed in the returnable schedules, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the tenderer and the employer during this process of offer and 
acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of this 
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement. 
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For the Tenderer: 
 

Signature(s)    

Name(s)    

Capacity    
 

(Name and            
address of  
organization/)          
tenderer  

 

 

 

 
Name and               
signature  
of witness      

   

 Date  

 

For the Employer: 
 

Signature(s)    

Name(s)    

Capacity    
 
 
(Name and    NAMA-KHOI MUNICIPALITY 
Address of PO BOX 17 
organization)   SPRINGBOK 
     8240 
                                                                    
Name and               
signature  
of witness      

   

 Date  
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
 

C1.2: CONTRACT DATA  
 
The following standardized General Conditions of Contract: 
 

C1.2.1   GENERAL CONDITIONS OF CONTRACT FOR CONSTRUCTION 
WORKS  

 
The General Conditions of Contract for Construction Works (3rd Edition 2015) prepared by the South African 
Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of Contract for this 
contract. Copies of these conditions of contract are obtainable from the South African Institution of Civil 
Employer’s Agenting (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, 
e-mail: civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the 
Employer’s Agent. 
 
The Pro-forma’s bound with the General Conditions of Contract 2015, on pages 96 to 116 shall not apply to this 
Contract and shall be replaced with the documentation bound into this Contract Document. 
 
The General Conditions of Contract 2015 make several references to the Contract Data for specific data, which 
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. The Contract Data shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the general conditions of contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions 
set out in the Contract Specific Data below. Each item of data given below is cross-referenced to the clause in the 
General Conditions of Contract to which it mainly applies. 
 
The Contract Data and General Conditions of Contract shall have precedence over the Drawings, Scope of Work 
and Standardised Specifications in the interpretation of any ambiguity or inconsistency between these documents. 
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C1.2.2  CONTRACT SPECIFIC DATA  
 
 
The following contract specific data, referring to the General Conditions of Contract 2015 3rd Edition, are 
applicable to this Contract: 
 
Clause 1.1.1.13: 
 
The Defects Liability Period is 12 months and will commence upon the issue of a certificate of practical 
completion. 
 
Clause 1.1.1.15: 

 
“Employer” means the NAMA-KHOI MUNICIPALITY. The Chairman acting in his capacity as executive officer as 
well as any officer to whom any powers vested in the Board have been delegated. 
 
Clause 1.1.1.16: 
 
The Engineer, referred to in the documents, is the firm of BVi Consulting Engineers Northern Cape (Pty) Ltd 
acting through a director, an associate or an official authorized thereto in writing. 
 
The name of the Engineer is: BVi Consulting Engineers Northern Cape (Pty) Ltd or their successors duly 
appointed by the Employer. 
 
Clause 1.1.1.26: 
 
The Pricing Strategy is a Re-measurement Contract. 
 
Add the following clauses after Clause 1.1.1.35: 
 
Clause 1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the 

Contract Documents and any modifications thereof or additions thereto from time to time approved 
in writing by the Engineer or delivered to the Contractor by the Engineer. 

 
 
Add the following clauses after Clause 1.1.1.36: 
 
 
Clause 1.1.1.36 “Letter of Notification” means the letters of formal notification, signed by the Employer, of the 

decision of the Supply Chain Management Bid Adjudication Committee sent to all tenderers.  The 
notification of the decision does not form part of the Employer’s Acceptance of the successful 
tenderer’s Offer and no rights shall accrue. 

 
Clause 1.2.1.2: 
 
The address of the Employer is: NAMA-KHOI MUNICIPALITY 
 PO BOX 17 
 SPRINGBOK 
 8240 
 Tel.:  027 718 8100 
 Fax:  027 718 2661 
 
Email Address:  Johannes.adams@namakhoi.gov.za 
 
The address of the Engineer is: 17 A Keeromstreet 

SPRINGBOK 
8420 
Tel: (027) 712 9990 
Fax: (027) 712 9991 

 
Email Address:   winstonc@bvinam.co.za 
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Clause 3.2.3: 
 
The Engineer shall obtain the specific approval of the Employer before executing any of his functions or duties 
according to the following Clauses of the General Conditions of Contract: 
 
1. Clause 3.2.1 Nomination of Engineer’s Representative 
2. Clause 3.2.4 Engineer’s authority to delegate 
3. Clause 5.8.1 Non-working times 
4. Clause 5.11.1 Suspension of the Works 
5. Clause 5.12.4 Acceleration instead of extension of time 
 
Clause 4 : CONTRACTORS GENERAL OBLIGATION 
 
Add the following before subclause 4.1.1: 
 
“Contract Agreement” 
 
The Contractor and the Employer shall enter into a Contract Agreement within 21 days after the Contractor 
receives the written notice of C1.1.2 Acceptance, unless they agree otherwise. The Contract Agreement shall be 
based upon the C1.1.4 Contract Agreement form included in the tender document. The costs of duties and similar 
charges (if any) imposed by law in connection with entry into the Contract Agreement shall be borne by the 
Employer.”  
 
Notwithstanding the above, the Contractor will not be permitted in terms of the conditions of contract identified in 
the Contract Data to enter into a Contract Agreement before: 
(1) C1.1.3 Schedule of Deviations has been negotiated, agreed and signed off by the Contractor and the 

Employer; 
(2)  C1.3 Form of Guarantee has been completed by the Contractor and approved by the Employer; 
(3)  An original valid Tax Clearance Certificate (valid on date of signing the Agreement) has been submitted 

and approved; 
(4) Insurances (as specified) with proof of validity have been provided by the Contractor and approved by 

the Employer; 
(5) C1.4 Occupational Health and Safety Agreement has been completed and signed by both parties; 
(6) Proof of payment in terms of Compensation for Occupational Injuries and Diseases Act, 1993 has been 

provided by the Contractor and approved by the Employer. 
 
Clause 4.3: 
 
Add the following clause after Clause 4.3.2.: 
 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the 

construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and 
Safety Act (Act 85 of 1993) and the Construction Regulations promulgated thereunder. 

 
An agreement is included in the Contract Document (C1.4 of Contract Data) and shall be completed 
and submitted to the Employer together with a letter of good standing from the Compensation 
Commissioner (if not insured with a Licenced Compensation Insurer) within fourteen (14) days after the 
Commencement Date.  The Contractor shall ensure that any letter of good standing shall be timeously 
renewed in order that it remains in full force for the duration of the Contract. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days from the date of delivery of the 

Acceptance, that he has paid all contributions required in terms of the Compensation for Occupational 
Injuries and Diseases Act, No. 130 of 1993.” 

 
Clause 4.4.3  
 
Add the following new sub clause: 
 
4.4.3.1 “The procedure for Selected Subcontractors shall be:  
 

All specialist merchants, tradesmen and others executing any work or supplying any goods for which 
provisional or prime cost sums are provided in the Bill / Schedule of Quantities and who are selected for 
this purpose by the Contractor as specified hereafter, shall in the execution of such work be 
subcontractors of the Contractor and are herein referred to as “Selected Subcontractors”. 
 
Unless another procedure is specified, Selected Subcontractors are chosen and appointed as follows. 
The Employer and the Contractor shall compile a list of firms or persons acceptable to both and who will 
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be invited to submit tenders for certain work or goods to be supplied by Selected Subcontractors. Before 
the closing date of such tenders the Contractor shall furnish the Employer with a sealed list in which is 
indicated the price increase required by the Contractor regarding the handling and appointment of every 
tenderer as Selected Subcontractor. No price increase requested by the Contractor in such list may be 
higher than the percentage or amount the Contractor has tendered in the main Contract against the 
provisional or prime cost item concerned. The list is then opened with the tenders and on the basis 
thereof the Employer shall indicate which tender he wishes to accept. The Contractor shall accept the 
tenderer and appoint him as Selected Subcontractor. 
The Contractor shall incorporate in the subcontract provisions that: 
 
a) In respect of the work or the goods that are the subject of the subcontract the Selected 

Subcontractor undertakes to the Contractor mutatis mutandis the obligations and liabilities as are 
imposed upon the Contractor to the Employer in terms of the Contract, and holds the Contractor 
harmless from and indemnifies him against the same and in respect of all claims demands, 
lawsuits, damages, costs, charges and expenses whatsoever arising out of or in connection 
therewith, or arising out of or in connection with any failure to perform such obligations or to fulfil 
such liabilities, and, 

 
(b) The Selected Subcontractor holds the Contractor harmless and indemnifies him against: 
 

(i) Shortcomings in the subcontract works if and where the works were designed by the 
Selected Subcontractor; 

(ii) defects in the goods if and where the goods were manufactured and/or supplied by the 
Selected Subcontractor; 

(iii) any negligence by the Selected Subcontractor, his agents, workmen and servants; 
(iv) any misuse by the Selected Subcontractor of any Constructional Plant, Temporary 

Works or materials provided by the Contractor for the purposes of the Contract; 
(v) any claims as aforesaid. 
 
 

Clause 4.10.1 
 
Add the following: 

 
The Contractor shall make use of local labour as far as possible where manual labour is required and 
remuneration must be paid according to the minimum wages for the region. 
 
Clause 4.10.3 
 
Add the following clause after Clause 4.10.2: 

 
The Contractor must provide adequate accommodation, offices and latrine facilities for his labour and employees 
and the Contractor shall bear all relevant associated costs for the duration of the contract. For the duration of the 
contract all latrines must comply to the relevant regulatory of local-, provincial and/or central government 
requirements and must be placed in such a manner that it will meet the Employer’s Agents approval. If at any time 
during the contract the Contractor fails to meet these requirements, the Employer’s Agent shall have the right to 
put in place all measures to rectify and/or provide adequate sanitary conditions, with all costs incurred hereto to 
be recovered from the Contractor. 

 
Clause 4.12.4: 
 
Add the following clause after Clause 4.12.3: 

 
It is not the responsibility of the Employer’s Agent or his delegated authority on site to act as Foreman or Surveyor 
of the works. The Contractor must employ qualified, experienced, trained and skilled representatives on site 
including Foreman, Surveyors, Laboratory Assistants and/or any other type of key personnel required with the 
necessary equipment and instrumentation to their disposal in order to ensure that adequate management, control, 
and/or execution of the works is obtained during the duration of the contact.  

 
 

Clause 5.3.1: 
 
The documentation required before commencement with Works execution is: 
 
(1) Health and Safety Plan (Refer to Clause 4.3) 
(2) Construction programme (Refer to Clause 5.6) 
(3) Security (Refer to Clause 6.2) 
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(4) Insurance (Refer to Clause 8.6) 
(5) Occupational Health and Safety Agreement (C1.4 of the Contract Document) 
(6)  Letter of Good Standing from the Compensation Commissioner (if not insured with a Licensed             

Compensation Insurer) 
(7) Construction Guarantee to execute the works.  
 
 
Clause 5.3.2: 
 
The time to submit the documentation required before commencement with Works execution is 14 days. 
 
Add the following clause after Clause 5.3.3: 
 
5.3.4: The Contractor shall commence executing the works within 28 days from the Commencement Date. 
 
 The Commencement Date will be the day when all of the following takes place: 
 

 Site Handover to the Contractor 
 The Completion of the Form of Offer and Acceptance 

 
The above will take place within 7 days of the issue of the Letter of Acceptance. 

 
Clause 5.4.2: 
 
Access to and possession of the site shall not be exclusive to the Contractor insofar as the provisions of Clause 
4.8 apply, and where on-going use by the general public is required. 
 
 
Add the following clause after Clause 5.4.3: 
 
5.4.4  “The Contractor shall bear all costs and charges for special and temporary rights of way required by 

him in connection with access to the Site. The Contractor shall also provide at his own cost any 
additional facilities outside the Site required by him for the purposes of the Works.”  

 
 
Clause 5.6.1: 
 
The Contractor shall deliver a detailed programme of work to the Engineer within 14 days from the 
Commencement Date. The Contractor must indicate and make provision in his program for the accommodation of 
the works that will be carried out by the Sub-Contractors. The Employer or the Employer’s agent will not be liable 
in any way for deviations from the program, or as a result of target dates not met on the critical path by the 
Contractor or the Sub-Contractors and it remains the full responsibility of the Contractor to manage the works 
according to his program. 
 
Clause 5.8.1: 
 
Non-working days are Sundays. 
 
Special non-working days are all gazetted public holidays falling outside the year end break. 
 
Add the following clause after 5.8.2: 
 
5.8.3 The year end break commences on 16 December and ends on the second Sunday in January the next 

year. 
 
Clause 5.9: 
 
Add the following: 
 
5.9.8: “Three paper prints of each Drawing will be furnished free of charge to the Contractor. Additional prints 

of the same Drawings will be for the Contractors account”. 
 

5.9.9: “Only dimensions shown on the Drawings may be used for the construction of the Works and no 
dimension may be scaled without the written instruction of the Engineer. All dimensions shown on the 
drawings must be checked by the Contractor on Site before any part of the Works is commenced 
with”. 
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Clause 5.12.2.2: 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal 
Climatic Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, 
strong winds and extremes of temperature. However in the event that delays to critical activities exceed the 
number of working days listed below for each month, then abnormal conditions shall be deemed to exist, and an 
extension of time shall be granted in accordance with the provisions of Clause 5.12. 
 
The number of working days quoted below shall be regarded as a fair estimate of the delays to be anticipated 
and allowed for under normal climatic conditions where inclement weather prevents or disrupts critical work. 
 
January  0 days 
February  1 day 
March  1 day 
April  1 day 
May  2 days 
June  3 days 
July  2 days 
August  1 day 
September 0 days 
October  0 days 
November 0 days 
December 0 days 
 
Clause 5.13.1: 
 
The penalty for failing to complete the Works is R4 500 per calendar day. 
 
Clause 5.16.3 
 
The latent defect period is 10 years. 
 
 
Clause 6.2.1: 
 
The security to be provided by the Contractor shall be a performance guarantee of 10% of the Contract Sum 
and must be delivered to the Engineer within 14 days after receipt of the Commencement Date. The performance 
guarantee shall contain the wording of the document included in C1.3 Form of Guarantee. 
 
Clause 6.2.3: 
 
Delete Clause 6.2.3 in its entirety and replace with the following: 
 
The Contractor shall ensure that the performance guarantee remains valid and enforceable until the Certificate of 
Completion of the Works is issued. 
 
 
Clause 6.3: 
 
Add the following after Clause 6.3.3: 
 
6.3.4.1: If the scope of the work increased or decreased by a percentage in excess of 25% the tendered amounts 

in Section 1200AH items 1.2 will be adjusted pro-rata. No changes to the above items will be considered 
in case of an increase or decrease of less than 25% variation in the contract amount. 

 
6.4.3.2: All rates will be fixed as tendered irrespective of the percentage variation. 
 
Subclause 6.6.1: Provisional sums 
 
In the second line of subclause 6.6.1.2, after the words “sum or sums” insert the words “, excluding VAT,”. 
In the first line of subclause 6.6.1.2.1, after the words “sum or sums” insert the words “, excluding VAT,”. 
In the fourth line of subclause 6.6.1.2.2, after the word “amount” insert the words “, excluding VAT,”. 
 
Subclause 6.6.2: Prime cost sums 
 
In the fourth line of subclause 6.6.2, after the word “price” insert the words “, excluding VAT,”. 
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Clause 6.8.2: 
 
The value of the certificates issued shall be adjusted in accordance with the Contract Price Adjustment Schedule 
with the following values: 
 
 x = N/A 
 a = N/A 
 b = N/A 
 c = N/A 
 d = N/A 
 
The Consumer Price Index “L” to be used shall be the index for the Northern Cape’s “other urban areas” as 
published in the Statistical News Release, P0141.1, Table 21.  
 
The base month for the purposes of calculating Contract Price Adjustment (CPA) shall be NOT APPLICABLE. 
 
NOTE: The contract price adjustment factor SHALL BE NOT APPLICABLE. 
 
Clause 6.8.3: 
 
Price adjustments for variations in the costs of special materials are not allowed.  
 
Clause 6.8.4: 
 
Add the following to Clause 6.8.4: 
 
Notwithstanding the above, in the event that a public holiday is proclaimed after 28 days before the closing date 
for tenders, no costs other than those that can be claimed under Clause 5.12.3 shall be added to the contract 
price. 
 
Clause 6.10.1.5: 
 
The percentage advance on materials not yet built into the Permanent Works is 80%, upon proof of ownership. 
 
Subclause 6.10.2:  
 
Add the following: 
 
“Payment to the Contractor for any materials on site shall only be authorized after proof of ownership by the 
Contractor has been lodged with the Engineer in the form of receipted invoices or other acceptable documents.” 
 
Clause 6.10.3: 
 
Add the following to Clause 6.10.3: 
 
Notwithstanding the provision of a performance guarantee in terms of Clause 6.2.1, interim payments to the 
Contractors shall be subject to retention by the Employer of an amount of 10% of the said amounts due to the 
Contractor, with no limit. The limit of retention money for the defects Liability Period shall be 5% of the Contract 
Price, including payment for contingencies and Contract Price Adjustment. A guarantee in lieu of retention is not 
permitted. 
 
The limit of retention money is 10% of the Contract Price, including allowances for contingencies and Contract 
Price Adjustment. 
 
The limit of retention money for the Defects Liability Period shall be 5% of the Contract Price. 
 
Clause 6.10.4: 
 
Add the following to clause 6.10.4: 
 
Notwithstanding the above, the Engineer shall be empowered to withhold the delivery of the payment certificate 
until the Contractor has complied with his obligations to report in terms of Clause 4.10.2 and as described in the 
Scope of Work. 
 
Clause 6.10.5.1: 
 
In the sixth line, delete the words “.. Of the second half ..” 
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Clause 6.10.10: Tax Invoices 
 
Section 20(1) of the Value Added Tax Act of 1991 (Act 89 of 1991) requires that a supplier (person supplying 
goods or services) who is registered as a VAT vendor issue to the recipient a tax invoice within 21 days of the 
date of a supply whether requested or not. 
 
The Contractor shall provide a tax invoice (VAT invoice) which shall be included with each payment certificate 
delivered to the Employer by the Engineer in terms of Clauses 49.1 and 49.10.  Failure by the Contractor to 
provide a tax invoice (VAT invoice) timeously may delay payment by the Employer and no interest shall accrue. 
 
Clause 6.11: 
 
Amend the percentage from 15 percent to 25 percent in the title and in the Clause. 
 
Clause 8.3.1.6 
 
Clause deleted in its entirety. 

 
Clause 8.3.1.7 
 
Clause deleted in its entirety. 
 
 
Clause 8.6.1: 
 
Clause 8.6.1.1.2: 
 
The value of Plant and materials supplied by the Employer to be included in the insurance sum is R 0.00 (Nil). 
 
Clause 8.6.1.1.3: 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum 
is R 450 000.00.  
 
The limit of indemnity for liability insurance is R 5 000 000.00 for any single claim – the number of claims to be 
unlimited during the construction and defects liability periods. 
 
Clause 8.6.1.5: 
 
In addition to the insurances required in terms of General Conditions of Contract Clauses 8.6.1.1 to 8.6.1.4 the 
following insurance is also required: 
 
(a) Insurance of Construction Equipment (including tools, offices and other temporary structures and 

contents) and other things (except those intended for incorporation into the Works) brought onto the site 
for a sum sufficient to provide for their replacement. 

 
(b) Insurance in terms of the provisions of the Compensation for Occupational injuries and Diseases Act No. 

130 of 1993. 
 
(c) Motor Vehicle Liability Insurance comprising (as a minimum) “Balance of Third Party” Risks including 

Passenger Liability Indemnity. 
 
(d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises 

other than the Site, the Contractor shall satisfy the Employer that all materials and equipment for 
incorporation in the works are adequately insured during manufacture and/or fabrication.  In the event of 
the Employer having an insurable interest in such works during manufacture or fabrication then such 
interest shall be noted by endorsement to the Contractor’s Policies of Insurance. 

 
Clause 9.2.1: 
 
Add the following to Clauses after Clause 9.2.1.3.7: 
 
9.2.1.3.8 The Contractor committed a corrupt or fraudulent act during the procurement process or the 

execution of the contract. 
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9.2.1.3.9 An official or other role player committed any corrupt or fraudulent act during the procurement 
process or in the execution of the contract that benefited the Contractor. 

 
9.2.1.3.10 “The Contractor fails to provide the required Guarantee and insurances within the prescribed 

time.” 
 
Clause 10.5.: 
 
Dispute resolution shall be by Adjudication, Arbitration and Litigation. 
 
Clause 10.8.1: 
 
Clause deleted in its entirety. 
 
 
Add the following after Clause10: 
 
Clause 11: Contractor to provide everything necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery, and everything which is or may be 
necessary in and for the execution and entire completion of the Contract in accordance with the Conditions of 
Contract, Drawings and Scope of Work. 
 
Clause 12: Details to be confidential 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in 
so far as may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars 
thereof in any trade or technical paper elsewhere without the prior written consent of the Engineer. 
 
 
 

C1.2.3 CONTRACT ADDITIONAL DATA (Additional Conditions of Contract) 
 
C1.2.3.1 Contract Participation goals 

 
The following contract additional data, referring to the Clients Procurement Policies are applicable 
to this Contract and it is a requirement of this contract that the Main Contractor (be a Joint Venture 
agreement or a consortium or a single organization) must comply with the following minimum contract 
participation goals: 

 
 

C1.2.3.1.1 Employment of Temporary Labour Force 
 

Employ ALL unskilled and semi-skilled temporary workforce required for the contract from the 
communities of Springbok, Carolusberg and Fonteintjie 

 
C1.2.3.1.2 Termination of Contract 
 

If the contract is terminated by the employer on the basis of non-performance by the contractor or in 
the case that the contractor cannot fulfil his duties in the contract, the employer will ensure that the 
contractor is put on the list of suppliers who is blacklisted to do business with the government of the 
Republic of South Africa.   
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C1.2.4   SUMMARY OF CONTRACT SPECIFIC DATA 
 

Reference to Clause Information 
Contractor 1.1.1.9  

 
 

Employer 1.1.1.15  Nama Khoi Municipality 
1.2.1.2 NAMA-KHOI MUNICIPALITY 

PO BOX 17 
SPRINGBOK 
8240 
Tel.:  027 718 8100 
Fax:  027 718 2661 
 

Engineer 1.1.1.16 BVi Consulting Engineers 
17 A Keeromstr 
SPRINGBOK,8420 
Tel. No: 027 712 9990  
 Fax No: 027 712 9990 

Contract Guarantee 6.2.1 Within 14 days of the Commencement Date 
Guarantee Sum 6.2.1 10% of the total tender award sum 
Commencement of Works 5.3.2 Within 14 days of Commencement Date 
Programme of Works 5.6.1 Within 14 days of Commencement Date 
Insurances 8.6.1.1.2 R0-00 

8.6.1.1.3 R 450 000-00 
Limit of indemnity 8.6.1.1.3 R 5 000 000-00 per claim, claims unlimited during 

construction and defects liability periods 
Other Insurances 8.6.1.5 To be included in Contractors All-Risk Insurance 
Daywork percentages 6.5.1 Refer to Schedule 14 of Part T2 Returnable Documents 
Special non-working days 5.8.1 Sundays and all public holidays as well as year-end breaks. 
Penalty for Delay  
 

5.13 The penalty for failing to complete the Works within the 
Tendered Contract Period is R 4 500-00 per calendar day. 

Contract Price Adjustment 
     a = N/A 
     b = N/A 
     c = N/A 
     d = N/A 

6.8.2 The following values for the different factors are to be used: 
x = N/A 
a = Labour 
b = Contractor’s Equipment 
c = Material 
d = Fuel  
CPA – NOT APPLICABLE 

Special Materials 6.8.3 are NOT allowed 
Minimum amount of interim 
payment certificate  

6.10.1 
Cashflow must correlate with specified Contract Period 

Materials on Site 6.10.1.5 80%  
Retention Money 
 

6.10.3 The percentage retention on the amounts due to the 
contractor is 10% of Contract Price, with no limit 

Defects Liability Period 1.1.1.13 12 Months from the issuing of Certificate of Completion 
Dispute Resolution 10.5, 10.7 & 

10.8 
Adjudication, Arbitration and Court Proceedings will be 
acceptable dispute resolution mechanisms, provided that 
Adjudication or in the absence thereof Arbitration as 
alternative dispute resolution mechanism must first be 
exhausted before Court Proceedings can be pursued. Each 
party shall bear their own costs for the purposes of either 
Adjudication or Arbitration proceedings and all fees and 
disbursement due to the Adjudicator/s or Arbitrator/s shall be 
shared equally by the parties.  

Temporary Workforce 
Employment 

C1.2.3.1.1 To be employed from the community of Springbok, 
Carolusberg and Fonteintjie 
 

 
 
 
 
SIGNED ON BEHALF OF TENDERER:  ……………………………………………………………
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
 

C1.3 Form of Guarantee 
 
Contract No . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
WHEREAS NAMA-KHOI MUNICIPALITY  
(hereinafter referred to as the Employer”) entered into, a Contract with: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

(hereinafter called “the Contractor”) on the . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20. . . . . . ., 

for . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

at . . . . . . . . . . . . . . . . . . . . . . . . . . . . .(indicate site location). 

 
AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by 
way of a guarantee for the due and faithful fulfilment of such Contract by the Contractor; 
 
AND WHEREAS . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . has/have at the  
request of the Contractor, agreed to give such guarantee; 
 
NOW THEREFORE WE  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . do hereby  
guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under 
renunciation of the benefits of division and excussion for the due and faithful performance by the Contractor of all 
the terms and conditions of the said Contract, subject to the following conditions: 
 
1.  The Employer shall, without reference and/or notice to us, have complete liberty of action to act in any 

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any 
modifications, variations, alterations, directions or extensions of the completion date of the works under the 
said  Contract, and that its rights under this guarantee shall in no way be prejudiced nor our liability 
hereunder be affected by reason of any steps which the Employer may take under such Contract, or of any 
modification, variation, alterations of the completion date which the Employer may make, give, concede or 
agree to under the said Contract.   

  
2.  This guarantee shall be limited to the payment of a sum of money. 
 
3.  The Employer shall be entitled, without reference to us, to release any guarantee held by it, and to give 

time to or compound or make any other arrangement with the Contractor. 
 
4.  This guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms 

of the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of 
his intention to institute claims, and the particulars thereof, in which event this guarantee shall remain in 
full force and effect until all such claims have been paid or liquidated. 

 
5.  Our total liability hereunder shall not exceed the Guaranteed Sum of Rand. . . . . . . . . . . . . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in words); R . . . . . . . . . . . . . . . . . . . . . . . . . . . . . (in 

figures). 

 
6.  The Guarantor reserves the right to withdraw from this guarantee by depositing the Guaranteed Sum with 

the beneficiary, whereupon our liability hereunder shall cease. 
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7.  We hereby choose our address for the serving of all notices for all purposes arising here from as 
 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

 
  

IN WITNESS WHEREOF this guarantee has been executed by us at . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 

on this . . . . . . . . . day of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 20 . . . . . . . .  

 
 
 
Signature . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Duly authorized to sign on behalf of . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
Address    . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
                         . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
As witnesses: 
 
 
1 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . 
 
 
  
2 . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  
 
 
 
 
 
 
Guarantor’s seal or stamp 
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ANNEXURE 
 

LIST OF APPROVED FINANCIAL INSTITUTIONS 
 
The following financial institutions are approved for issue of contract guarantees:  
 
National Banks: 
 
ABSA Bank Ltd. 
Development Bank of Southern Africa 
FirstRand Bank Ltd. 
Gensec Bank Ltd. 
Imperial Bank Ltd. 
Infrastructure Finance Corporation 
Investec Bank Ltd. 
Land & Agricultural Bank of SA 
Mercantile Bank Ltd. 
Nedbank Ltd. 
Standard Bank of SA Ltd. 
SA Bank of Athens 
 
International Banks (with branches in SA): 
 
ABN AMRO Bank n.v. 
Barclays Bank plc. 
Citibank n.a. 
Commerzbank Aktiengesellschaft 
Credit Agricole-Indosuez 
Deutsche Bank AG 
JP Morgan Chase Bank 
Societe Generale 
Standard Chartered Bank 
 
Insurance companies: 
 
ABSA Insurance 
AIG South Africa 
Auto & General 
Coface s.a. 
Compass Insurance Co. 
Constantia Insurance Co. 
Credit Guarantee Insurance Co. 
Emerald Insurance Co. 
Federated Employers Mutual Assurance Co. 
Guardrisk Insurance Co. 
Home Loan Guarantee Co. 
Lion of Africa Insurance Co. 
Lombard Insurance 
MUA Insurance 
Mutual & Federal Insurance Co. 
New National Assurance Co. 
Regent Insurance Co. 
Zurich Insurance Co. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION WORKS 
 

C1.4 Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN NAMA-KHOI MUNICIPALITY (HEREINAFTER 
CALLED THE “EMPLOYER”) AND 
 
……………………....................………………………………….............…………………………………………………., 
(Contractor/Mandatary/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 
AS AMENDED. 
 
I, ……………………………………....……………………………................………………………………, representing 
……………………....................………………………………….............…………………………. , as an employer in 
its own right, do hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, 
and all equipment, machinery or plant used in such a manner as to comply with the provisions of the Occupational 
Health and Safety Act (OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration 
and assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured 
with an approved licensed compensation insurer. 
 

COID ACT Registration Number: ………………………………………..  
 
OR Compensation Insurer:  ................................................................ Policy No.: ..................................................... 
 

I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of 
OHSA and the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and 
Regulations as well as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit 
Procedures are adhered to as far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an occupational health and 
safety agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 
undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
Signed at .......................................on the......................................day of....................................20…. 
 
 
 
_______________________     ____________________ 
Witness        Mandatary 
 
 
Signed at ...................................... on the.....................................day of......................................20 .... 
 
 
 
_______________________      ____________________ 
Witness        for and on behalf of 
        NAMA-KHOI MUNICIPALITY  
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OCCUPATIONAL HEALTH AND SAFETY CONDITIONS 
 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of 

the Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of 
Section 16(2), a copy of such assignment shall immediately be provided to the representative of the 
Employer as defined in the Contract. 
 

2. All work performed on the Employer’s premises shall be performed under the supervision of the 
construction supervisor who understand the hazards associated with any work that the Contractor performs 
on the site in terms of Construction Regulations 2003. 
 

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and 
safety aspect pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health 
and Safety Act and that he, his employees, and any sub-contractors, comply with them. 
 

5. Discipline in the interests of occupational health and safety shall be strictly enforced. 
 

6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times 
where necessary. 
 

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, 
and all employees shall be made conversant with the contents of these practices. 
 

8. No substandard equipment/machinery/articles or substances shall be used on the site. 
 

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported 
by the Contractor to the Department of Labour and the Employer. 
 

10 The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 
32 of the Occupational Health and Safety Act and into any incident involving a Contractor and/or his 
employees and/or his sub-contractor/s. 
 

11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective 
equipment or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being 
under the influence of alcohol or any other intoxicating substance shall not be permitted access to, or 
allowed to remain on the site. 
 

13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be 
presented to the Employer. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 

C2.1 Pricing Assumptions 
 
Pricing Assumptions mean the criteria as set out `below, read together with all Parts of this contract document, 
which it will be assumed in the contract, that the tenderer has taken into account when developing his prices. 
 
1. This Bill of Quantities has to be read together with the Articles of the Agreement, the Conditions of 

Contract and Special Conditions of Contract, the Form of Tender, the General Specification, the Project 
Specification and the Drawings. 

 
 
2. The method of measurement published by the South African Bureau of Standards in clause 8 of the 

Standardised Specifications for Civil Engineering Construction is applicable, subject to the variations and 
amendments contained in the section “Applicable SANS 1200 standardised specifications”. 

 
 
3. General instruction and description of the Work or materials given in the Specification will not be repeated 

in the Bill of Quantities. It will only be referred to. Doorbell of reference between brackets, to particular 
Clause in the Conditions of Contract(C-22) or, Special Conditions of Contract(SC-11), General 
Specification(19.1.3), Project Specification(PS 11) or to a Drawing. 

 
 
4. The clauses in a specification in which further information regarding the schedule item appears under 

"Reference clause" in the Schedule. The reference clauses indicated are not necessarily the only sources 
of information in respect of scheduled items. Further information and specifications may be found 
elsewhere in the contract documents. Standardised Specifications are identified by the letter or letters 
which follow SANS in the SANS 1200 series of specifications, eg. G for SANS 1200 G. 

 
 
5. The quantities set out in the Bills of Quantities are the estimated quantities of the Contract Works, but the 

Contractor will be required to undertake whatever quantities may be directed by the Engineer from time to 
time.  The Contract Price for the completed contract shall be computed from the actual quantities of work 
done, valued at the relevant unit rates and prices. 

 
 
6. The prices and unit prices given in the Bill of Quantities, are all-embracing prices and it should cover the 

values of the different items completely and has to include all costs and expenses which may occur and for 
the building of the Work as described and costs and expenses that are required as well as all general 
liabilities, obligations and risks which forms a part of this contract. The prices should be given separate in 
the item(s) if special accountability, responsibilities and risks as in the above occurs. 

 
 
7. A price or unit price has to be filled in against every item in the Bill of Quantities even if the amount isn’t 

shown. Items where no price or unit price has been filled in, will be regarded as covered by the other 
prices and unit prices in the Bill of Quantities. VAT must not be included in the tariffs. 

 
 
8. Unit rates would be regarded as correct if any difference occurs between unit prices and the total and the 

total will be corrected according to. The unit prices will be calculated arithmetically in case of omissions. 
 
 
9. Payments will only be made for items occurring in the Bill of Quantities and if the Contractor thinks that 

provision hasn’t been made for some items, the item should be allowed under another item. 

 

10. Except where rates only are required, insert all amounts to be included in the total tendered price in the 
"Amount" column and show the corresponding total tendered price. 
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11. The units of measurement described in the Bills of Quantities are metric units. Abbreviations which may be 

used in these Bills of Quantities are as follows: 
 mm  = millimetre  h   = hour 
 m  = metre   kg   = kilogram 
 km  = kilometre  t   = ton (1000 kg) 
 m2  = square metre  No.   = number 
 m2.pass  = square metre-pass sum   = lump sum 
 ha  = hectare   MN   = meganewton 
 m3  = cubic metre  MN.m   = meganewton-metre 
 m3.km  = cubic metre-kilometre P C sum   = Prime Cost sum 
 l  = litre   Prov sum = Provisional sum 
 kl  = kilolitre    kW    = kilowatt 
 Ml  = megalitre  %    = per cent 
  MPa  = megapascal   
 
 
 
The Employer has the right whereas any measurements and/or payments were made before the 
final Payment Certificate to inspect it and if it is incorrect to correct it. The Employers has the 
right to remove and correct any work not complying with the specification before the 
submission of the last Payment Certificate. 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
 

C2.2 Bills of Quantities 
 
 
 CONTENTS PAGES 
 
 SUMMARY      96 
 
 SECTION 1: PRELIMINARY AND GENERAL 97 – 99 
 
 SECTION 2: SEWER PUMP STATION   100 – 105  
 
 SECTION 3: OPERATOR BUILDING    106 – 112 
 
 SECTION 4: POWER DISTRIBUTION   113 – 120 
 
 SECTION 5: ELECTRICAL BUILDING SERVICES 121 – 129 
 
 SECTION 6: RELOCATION OF GENERATOR 130 
 
 SECTION 7: FENCING     131 – 132 
 
 
 
 DECLARATION  133 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
 
 

 
 

 
SUMMARY 

Page 
No. 

      Amount     

R c 

1 
 
PRELIMINARY AND GENERAL 

97-99   
 

2 SEWER PUMP STATION 100-105   
 

3 OPERATOR BUILDING 106-113 
 
 
 

 
 

4 POWER DISTRIBUTION 114-121   
 

5 ELECTRICAL BUILDING SERVICES 122-130   
 

6 RELOCATION OF GENERATOR 131   
 

7 FENCING 132-133   
 

     
 

     
 

     
 

     
 

 
                                                                       SUB-TOTAL 

 
R 

   

 
*    CONTINGENCIES 

Allow the sum of 10% (ten percent) of the above Sub-total for Contingencies to 
be spent as the Engineer may direct and to be deducted in whole or in part if not 
required.  

 
 
R 

 

 

 
                                              TOTAL INCLUDING CONTINGENCIES 

 
R 

  

 
VALUE ADDED TAX 
 

ADD: VAT at the rate of 15% 
 
R 

  

 

 
TOTAL Carried to part C1.1 Form of Offer and Acceptance 
 

 
R 

  

 
CONTRACT PERIOD :…………………………WEEKS 
 
* Amount allowed for the use of the Engineer only. 
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 1: PRELIMINARY AND GENERAL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

1. SANS 1200 
A 

SECTION 1: PRELIMINARY AND GENERAL 
     

        

1.1 8.3 Scheduled Fixed-Charge Items and Value-
Related Items      

        

1.1.1 8.3.1 Contractual Requirements Sum     

        

1.1.2 8.3.2 Establishment of facilities on the site:      

        

1.1.2.1 8.3.2.1 Facilities for Engineer      

        

a)  None Sum 0.00    

        

1.1.2.2 8.3.2.2 Facilities for Contractor      

        

a)  Offices and storage sheds Sum 1.00    

        

b)  Workshops Sum 1.00    

        

c)  Living accommodation Sum 1.00    

        

d)  Ablution and latrine facilities Sum 1.00    

        

e)  Tools and equipment Sum 1.00    

        

f)  Water supplies, electric power and 
communications Sum 1.00    

        

g)  Dealing with water Sum 1.00    

        

1.1.3 8.3.3 Other fixed-charge obligations Sum 1.00    

        

1.1.4 8.3.4 Removal of site establishment Sum 1.00    

        

1.1.5 8.3.10 Provision of accident insurance Sum 1.00    

        

1.1.6 C3.4.22 Compliance with the OHS Act Sum 1.00    

        

        

        

        

        

 Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 1: PRELIMINARY AND GENERAL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

 Brought Forward   
1.2 8.4 Scheduled Time-Related Items      
        
1.2.1 8.4.1 Contractual Requirements (including insurances) Sum 1.00    
        
1.2.2 8.4.2 Operation and maintenance of facilities on site for 

duration of construction, except where otherwise 
stated:      

        
a)  Offices and storage sheds Sum 1.00    
        
b)  Workshops Sum 1.00    
        
c)  Living accommodation Sum 1.00    
        
d)  Ablution and latrine facilities Sum 1.00    
        
e)  Tools and equipment Sum 1.00    
        
f)  Water supplies, electric power and 

communications Sum 1.00    
        
g)  Dealing with water Sum 1.00    
        
1.2.3 8.4.3 Supervision for duration of construction Sum 1.00    
        
1.2.4 8.4.4 Company and head office overhead costs Sum 1.00    
        
1.2.5 8.4.5 Other time-related obligations      
        
a)  Other (Specify) Sum 1.00    
        
1.2.6  Bidders to allow for a part time working, qualified 

Three-Phase Electrician, Supervisor for the 
duration of the Contract. The Supervisor shall have 
the delegated authority to receive instructions and 
make decisions regarding this Contract. Proof of 
qualifications must be provided on request. Sum 1.00    

        
1.3  Quality Control Tests      
        
1.3.1  Quality tests performed at Laboratories for all site 

works including soil tests, compaction tests, 
concrete strength tests, etc. Sum 1.00    

        
        
        
        
        
        
        
        

 Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 1: PRELIMINARY AND GENERAL 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

 Brought Forward   

1.4 8.8 Temporary Works      
        
1.4.1 PSA 8.8.4 Existing Services      
        
1.4.1.1  Hand excavation to locate existing services m³ 20.00    
        
1.4.1.2  Hand excavation in the vicinity of existing services m³ 20.00    
        
1.5 C3.4.22 Provisions for Health & Safety      
        
1.5.1  Provisions for fulfilling OH&S functions Sum 1.00    
        
1.5.2  Provision for OH&S training, promotion and 

awareness Sum 1.00    
        
1.5.3  Provision for occupational health (Medicals – pre 

and post employment; Physical and Psychological 
for work at elevated heights; Medical surveillance 
for hazardous work; Baseline & audiometric 
screening tests; HIV and AIDS Programme; etc.) Sum 1.00    

        
1.5.4  Provision for protective equipment & protective 

clothing Sum 1.00    
        
1.5.5  Provision for OH&S equipment Sum 1.00    
        
1.5.6  Provision for ensuring public health and safety Sum 1.00    
        
1.5.7  Provision for occupational health and safety 

signage, pictograms and notices Sum 1.00    
        
1.5.8  Provision to adhere to all the regulations relating to 

COVID-19 Sum 1.00    
        
1.6 EMP Environmental Management      
        
1.6.1  All work required to comply with the environmental 

requirements which is not covered elsewhere Sum 1.00    
        
        
        
        
        
        
        
        
        

 Total Carried Forward To Summary   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

SECTION 2: SEWER PUMP STATION 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

2.  SECTION 2: SEWER PUMP STATION      
        
  CONSTRUCTION OF SEWER SUMP & PUMP 

STATION      
        
2.1 SANS1200 C SITE CLEARANCE      
        
.1.1 8.2.1 Clear site of all rubbish, vegetation, bushes and 

roots m² 50.00    
        
2.1.2 SANS 1200D EARTHWORKS      
        
2.1.2.1 8.3.2 Excavation      
        
  Excavate and backfill in all materials and levelling 

of excess material      
        
.1.1  For sewer sump and spoil within 200m from site. m³ 200.00    
        
  Extra over item 2.1.2.1 for excavation in:      
        
.1.2  Intermediate material m³ 95.00    
        
.1.3  Hard rock material m³ 105.00    
        
2.1.2.2 8.39 Backfilling      
        
.1.1  Backfill excavated material in foundation in layers 

not exeeding 150mm and compact to 95% MOD 
AASHTO density  m³ 70.00    

        
2.2 SANS1200 

G 
CONCRETE 

     
        
2.2.1  Supply, mix, placing, aiding and testing of the 

following:      
        
2.2.1.1 8.4.2 Blinding Layer      
        
.1.1  15 MPa/ 19mm mass concrete in 100mm thick 

blinding m³ 2.50    
        
2.3 8.4.3 STRENGTH CONCRETE      
        
2.3.1  Class 30 MPa/ 19mm      
        
.1.1  Sump Chamber Floor slabs: 30 MPa  m³ 8.80    
        
.1.2  Sump Chamber Roof slab: 30 MPa  m³ 7.20    
        
.1.3  Sump Chamber RC walls: 30 MPa  m³ 24.00    
        

 Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 2: SEWER PUMP STATION 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

 Brought Forward   

2.3 8.3 STEEL REINFORCEMENT      
        
2.3.1  Supply, cut, bending, binding as well as the supply 

of all spacing appliances for the following 
reinforcement as per drawings.      

        
 8.3.1 High Tensile Steel Bars      
        
.1.1  Y-10 kg 100.00    
        
.1.2  Y-12  

kg 
2,600.0
0    

        
.1.3  Y-16 (pump chamber corner bars) kg 150.00    
        
2.4 8.2 FORMWORK      
        
 8.2.2 Supply all material, labour, plant and equipment for 

the following    smooth formwork:      
        
2.4.1  Vertical to:      
        
.1.1  Sump chamber walls(inner and outer) m³ 190.00    
        
  Horizontal to:      
        
.1.2  Sump chamber roof slab (bottom) m² 35.00    
        
2.5 8.5 JOINTS      
        
  Supply all labour, materials and equipment to 

construct the following joints as per drawing:      
        
.1.1  12x12mm thick ABE FLEXOTHANE G or similar 

approved product, jointex space keeper can be 
used while concrete is cast m 1.00    

        
.1.2  2 x coats ABE DURAFLEX waterproofing or similar 

approved product to be installed as per suppliers 
specs  m² 95.00    

        
.1.3  ABECOTE SF 356 chemical resistant epoxy tar or 

similar approved product to be installed as per 
suppliers specs m² 95.00    

        
.1.4  DURAJOINT PVC 200 centrebulb or similar 

approved product m 50.00    
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2.6 8.4.4 UNFORMED SURFACE FINISHES      
        
  Supply all labour, materials and plant and 

equipment for the following:      
        
.1.1  Steel float finish (pump chamber RC roof top & 

plinths top) m² 44.00    
        
.1.2  Wood float finish (MH cover slab openings) m² 1.00    
        
.1.3  Steel float finish (pump chamber RC floor top) m² 41.00    
        
2.7  CHAMFERS      
        
  Supply all material, labour and equipment to create 

chamfers on wall, roof slabs and floor edges      
        
.1.1  20mm x 20mm top of roof slab m 2.00    
        
.1.2 8.2.6 Access opening m 5.00    
        
2.8 SANS 

1200HA 
STRUCTURAL STEEL (SUNDRY ITEMS) 

     
        
  Supply, delivery and installation of steel ladders      
        
.1.1  Internal galvanised steel ladder No 1.00    
        
.1.2  Installation Type 9E standard 980 x 680mm 

manhole with lid No 1.00    
        
.1.3  1m high galvanised steel balustrade fixed on 

access ramp with M12 Mechanical Anchor Bolts in 
14mm holes with corrosion protective paint applied 
to surface at sewage collection chamber. Mild steel 
stanchions m 3.00    
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.1.4  35x35x5mm angle cast into 100mm concrete 

surface bed with Y10 add 300 centers with RS40 
(30x3.0) rectagrid. The panel size is 3000x600mm. 
The angle iron total length is 7m (13kg). No 1.00    

        
2.8.1  Access Opening      
        
.1.1  Cover for access opening in roofslab No 1.00    
        
2.8.2  Roof Ventilators      
        
.1.1  Supply, delivery and cast into position of 

galvanised roof ventilators complete as per 
drawing No 2.00    

        
2.9  PUMP STATION BUILDING      
        
2.9.1 SANS1200 

G 
Concrete and Masonry 

     
        
 8.4.3 Supply all relevant material, labour, machinery and 

equipment for mixing, placing & curing and testing 
of concrete:      

        
.1.1  Building Roof Slab: 30 MPa  m³ 8.00    
        
.1.2  Building Plinths:    30 MPa  m³ 1.00    
        
.1.3  225mm wide x 250 micron damp proof course m 69.00    
        
2.9.2 8.4.4 Unformed Surface Finishes      
        
  Supply all labour, materials and plant and 

equipment for the following:      
        
.1.1  Wood float finish to top of concrete roof m² 40.00    
        
2.9.3  Brickwork      
        
  Supply all relevant material, labour, machinery and 

equipment for the construction of walls with brick 
force every third layer:      

        
.1.1  230mm Thick wall of cement brick (14MPa nominal 

compressive strength) in class II mortar m² 72.00    
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.1.2  115mm Single line internal wall m² 13.00    
        
2.9.4  Plastering      
        
  Internally      
        
.1.1  12mm Thick cement plaster 1:4 mortar wood 

floated for superstructure m² 85.00    
        
2.9.5 8.2 Formwork      
        
  Supply all material, labour, plant and equipment for 

the following smooth formwork:      
        
2.9.5.1 8.2.2 Vertical to:      
        
.1.1  Sides of roof slab m² 7.00    
        
.1.2 8.2.2 Sides of pump plinths m² 1.00    
        
2.9.5.2  Horizontal to:      
        
.1.1 8.2.2 Underside of roof slab m² 40.00    
        
2.9.5.2 8.3 Steel Reinforcement      
        
  Supply, cut, bending as well as the supply of all 

spacing applications for the following reinforcement 
as per drawings:      

        
 8.3.1 High Tensile Steel Bars      
        
.1.1  Y-12 (building roof slab bottom) kg 623    
        
.1.2  Y-10 (Plinths nominal) kg 4.00    
        
2.9.5.3  Reinforcement Steel Mesh      
        
  Supply all material, labour and equipment for 

placement of the steel mesh reinforced mat in floor 
with overlap as per suppliers manual:      

        
 8.3.2 High Tensile Welded Mesh      
        
.1.1  ref. no. 617 (50mm from TOC) m² 4.00    
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2.9.5.4 8.5 Joints      
        
  Supply all labour, materials and equipment to 

construct the following joints as per drawing:      
        
.1.1  End joint with 10mmx10mm DOW corning 813C 

sealant, 15mm Dura chord (backing chord) and 
10mm jointex as per suppliers spec m 2.50    

        
2.9.5.5  Chamfers      
        
  Supply all material, labour and equipment to create 

chamfers on wall, roof slabs and floor edges      
        
.1.1  20x20mm (roof slab & plinths) m 52.00    
        
2.9.6  General Accessories and Equipment      
        
2.9.6.1  Doors      
        
  Supply all relevant material, labour, machinery and 

equipment to install doorframes and doors 
complete (Custom fabrication)      

        
.1.1  Type MV Transformer Door (1.83W x 2.45 H) No 1.00    
        
2.9.6.2  Windows      
        
  Supply all relevant material, labour, machinery and 

equipment for steel windows complete with glass 
and putty and burglar bars      

        
.1.1  1.0m x 0.585m steel louver windows No 3.00    
        
2.9.6.3  Paintwork      
        
  Supply all relevant material, labour, machinery and 

equipment for external & internal paintwork with 
one under coat and two finishing coats of quality 
agrical PVA paint ( Dulux):      

        
.1.1  Internal paint m² 70.00    
        
2.10  CHEMICAL DOSING STATION      
        
.1.1  Supply, install, test and commission complete 

automated chemical dosing system.  PC Sum 1.00 25000 25000 00 
        
2.11  CONNECTION TO EXISTING SEWER SUMP      
        
.1.1  Allow for all costs to connect into existing sump PC Sum 1.00 15000 15000 00 
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3.  SECTION 3: OPERATOR BUILDING      
        
3.1 SANS 1200 C SITE CLEARANCE      
        
.1.1 8.2.1 Clear site of all vegetation, bushes and roots m² 35.00    
        
3.2 SANS 1200 D EXCAVATIONS      
        
3.2.1 8.3.2 Excavation in earth not exceeding 1.0m deep      
        
.1.1  Strip footings, including compacting bottoms of 

trenches (270 mm walls) m³ 7.50    
        
.1.2  Strip footings, including compacting bottoms of 

trenches (110 mm walls) m³ 0.90    
        
  Extra over excavation in earth for excavation in      
        
.1.3  Soft rock m³ 7.50    
        
  Earth filling obtained from the excavation and/or 

prescribed stockpiles on site compacted      
        
.1.4  Backfilling to trenches, holes, etc. m³ 9.00    
        
  G3 filling material obtained from commercial 

sources compacted in 150 mm layers to 98% MOD 
AASHTO      

        
.1.5  Under floors, floor slab, generator etc. m³ 8.00    
        
  Prescribed density tests on filling       
        
.1.6  Modified AASHTO Density test  No 6.00    
        
  Soil Poisoning / Soil Insecticide      
        
  Weedkiller (active ingredients metalaclor 102,8 g/l, 

terbitilasien 248,6 g/l and trasien 248,6 g/l) mixed 
in the proportion of 100 ml weedkiller to 100L water 
and applied at a rate of 10L/m2      

        
.1.7  Under floors etc including forming and poisoning 

shallow furrows against foundation walls etc, filling 
in furrows and ramming     m² 21.00    

        
.1.8  To bottoms and sides of trenches m² 55.00    
        
3.3  DAMP-PROOF COURSES      
        
  One layer of 375 micron "Consol Plastics Brick grip 

DPC"      
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.1.1  270mm In walls m 20.00    
        
.1.2  110mm In walls m 2.70    
        
  One layer of 250 micron "Consol Plastics Gunplas 

USB Green" waterproof sheeting sealed at laps 
with "Gunplas Pressure Sensitive Tape"          

        
.1.3  Under surface beds m² 21.00    
        
3.4 SANS1200 

G 
CONCRETE, FOUNDATIONS, FORMWORK AND 
REINFORCEMENT AND SURFACE BEDS      

        
  TEST CUBES      
        
.1.1  Allow for preparing a set of three concrete strength 

test cubes, each size 150mm x 150mm x 150mm, 
sending them to an approved independent testing 
laboratory for testing and paying all charges in 
connection therewith No 6.00    

        
 8.4.3 30 MPA reinforced concrete in:      
        
.1.2  Foundation Footings (270mm Walls) m³ 5.00    
        
.1.3  Foundation Footings (110mm Walls) m³ 0.50    
        
 8.4.3 25 MPA reinforced concrete in:      
        
.1.4 8.3.2 Allow High-Tensile Welded Mesh - Ref 395 

reinforcement allow in concrete surface    beds  m² 18.00    
        
.1.5  Main floor  m³ 1.50    
        
.1.6  Apron Slab m³ 1.90    
        
.1.7 8.5 Allow expansion joint in surface bed of apron m 25.00    
        
 8.4.4 Finishing top surfaces of concrete with a power 

float/wood float and steel float      
        
.1.8  Surface Bed (office, stores) (steel trowel) m² 14.00    
        
.1.9  Surface Bed (bathroom) (wooden trowel) m² 4.60    
        
.1.10  Surface Bed (apron) (wooden trowel) m² 22.00    
        
3.5  ROOFSTRUCTURE      
        
        
        

 Total Carried Forward   



 

Contract  C2 
Part C2: Pricing Data  Pricing Data 
Reference No 35181.11/2025/04 

108

BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 3: OPERATOR BUILDING 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

 Brought Forward   

  Contractor to ensure pricing allows for all 
materials, all other materials, consumables as 
required to establish a complete structure as per 
engineer's drawings      

        
.1.1  4,80 x 152 x 50mm SA Pine Rafters @ 1,20m c/c 

as per Drawing No 5.00    
        
.1.2  6,05 x 76 x 50mm SA Pine Purlins @ 1,20m c/c as 

per Drawing No 5.00    
        
.1.3  5,00 x 76 x 38mm SA Pine wall plate on inside 

layer  No 2.00    
        
.1.4  4,85m Roof Sheeting- IBR 700 @ 0.5mm 

Thickness (Colour Bond) No 10.00    
        
  Roof Insulation      
        
.1.5  120mm Thick ISOTHERM Thermal blanket fixed to 

on branderings m² 18.00    
        
.1.6  Scrim facing double sided reflective barrier 

insulation m² 24.00    
        
  Fascia Boards      
        
.1.7  225 x 12mm thick pressed fibre cement fascia 

board to overhang rafters m 6.10    
        
  Barge Boards      
        
.1.8  225 x 12mm thick pressed fibre cement barge 

board to purlins and rafters m 15.70    
        
3.6  RAINWATER GOODS      
        
.1.1  Marley Square PVC gutter complete with fixation m 6.10    
        
.1.2  Marley Square PVC downpipe complete  No 1.00    
        
3.7  CEILING      
        
.1.1  Supply all relevant Material, Labour and Equipment 

for the installation of 6.5mm Rhino ceiling board 
complete with 50 x 38mm Brandering @ 400mm 
c/c, 75mm Polystyrene cornice and 40 x 6mm 
meranti cover strips m² 13.50    
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.1.2  Supply all relevant Material, Labour and Equipment 
for the installation of 3.2mm Nutec ceiling board 
complete with 50 x 38mm Brandering @ 400mm 
c/c and 65mm meranti cornice m² 5.00    

        
3.8  MASONARY      
        
  Brickwork of cement blocks (7MPa nominal 

compressive strength) in class II mortar      
        
.1.1  270mm Foundation Brickwork including brick force, 

filled solid with unreinforced concrete 
10MPa/19mm in foundations walls. m² 10.00    

        
.1.2  110mm Foundation Brickwork including brick force      
        
3.9  SUPERSTRUCTURE (PROVISIONAL)      
        
  Brickwork of cement blocks (7MPa nominal 

compressive strength) in class II mortar      
        
.1.1  270mm External Brick face Brickwork complete 

with tie wire 5 per m² m² 63.00    
        
.1.2  110mm Internal Brickwork m² 12.00    
        
  Beamfilling      
        
3.10  DOORS, FRAMES ETC.      
        
  Notes:      
        
  i) Unless otherwise specified all internal doors to 

be hardwood doors hung to meranti door frames      
        
  Wrought meranti       
        
.1.1  Single 900 mm wide x 2032mm high meranti door 

frames with dimple No 1.00    
        
.1.2  Single 900 mm wide x 2032mm high meranti door 

frames without dimple No 1.00    
        
3.11  PLASTER      
        
.1.1  12mm Thick cement plaster 1:4 cement mortar 

steel floated m² 46.00    
        
.1.2  12mm Thick cement plaster 1:4 cement mortar 

wooden floated Ablution m² 29.00    
        
3.12  PAINT WORK      
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  Supply all relevant Material, Labour and Equipment 
to paint 1 layer internal      

        
3.12.1  INTERNAL WALLS      
        
.1.1  Prepare and apply 1 layer of plaster primer water 

based and 2 layers dulux wash and dry m² 46.00    
        
.1.2  Ceramic wall tiles in Ablution m² 28.50    
        
3.12.2  EXTERNAL WALLS      
        
.1.1  Prepare and apply 1 layer of plaster primer water 

based and 2 layers dulux wash and dry      
        
.1.2  Prepare and apply 1 layer of universal undercoat 

oil based to doors frames No 2.00    
        
.1.3  Prepare and apply 2 layer clear varnish to single 

doors No 2.00    
        
3.13  DOORS ETC.      
        
  External and internal doors with two butt hinge 

(solid brass medium duty – 100mm)      
        
.1.1  40mm Hollow core door 813 x 2032mm high No 1.00    
        
.1.2  FLB ply back Meranti single door 2032x813x44 No 2.00    
        
3.14  IRONMONGERY      
        
  i) Unless otherwise stated herein, all items in this 

Bill shall be deemed to be a fixed price for the 
duration of the contract.       

        
3.14.1  Supply all labour, material and equipment for 

installation for the following:      
        
.1.1  Two lever union mortice lockset (standard type), 

including handles No 1.00    
        
.1.2  Thee lever union mortice lockset (standard type), 

including, rebate and handles No 1.00    
        
3.15  DOOR STOPS      
        
.1.1  40mm Rubber door stop plugged to floor No 2.00    
        
3.16  WEATHER STRIPS      
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.1.1  Aluminium weather strips and dust proof aluminium 
weather bar to all exterior doors. Double door No 1.00    

        
3.17  METALWORK      
        
3.17.1  Bronze powder coating aluminium top -hung 

casement windows including 6,38mm safety glass 
and fitted with burglar bars fitted to frame      

        
.1.1  Window size 600 x 600mm overall (Type PT66) 

obs class No 1.00    
        
.1.2  Window size 900 x 1200mm overall (Type 

PTT912) clear glass No 1.00    
        
.1.3  Face brick on edge for windowsill outside m 1.50    
        
.1.4  150mm    x 12mm Nutec windowsill inside  m 1.50    
        
3.18  FLOOR FINISH      
        
3.18.1  FLOOR TILING      
        
  Vitro KEH 30421A, 420 x 420 x 6,5mm Non slip 

Glazed Porcelain Floor Tile (Grade A) fixed with 
adhesive to floors and flush pointed with tinted 
grout, including cutting and waste,          

        
.1.1  None slip Ceramic floors tiles in Ablutions m² 4.50    
        
.1.2  Grey high gloss Marley effect finish epoxy floor 

vanish m² 13.00    
        
3.18.2  Skirtings, etc.      
        
.1.1  76 x 19mm Meranti Skirting with 19mm quarter 

round in Office and Store 2 m 12.60    
        
.1.2  76 x 19mm Ceramic Skirting in Ablutions m 8.80    
        
3.19  PLUMBING AND DRAINAGE       
        
3.19.1  SUPPLEMENT PREAMBLES      
        
.1.1  Make provision to for the installation and 

connection of water (22mm pipes) and sewer 
(110mm) pipes including all necessary fittings 
(bends, junctions, rodding eyes, access junctions 
etc.). Including testing drainage and water pipes. 
All Copper pipes must be Class 2 Copper pipes 
and plumbing fittings must be Conex fittings and 
SANS approved. 

Sum 1.00 
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3.19.2  SANITARY FITTINGS      

        

  Hand Wash basins      

        

.1.1  White Vaal Flamingo basin with Classic pedestal 
and Pop up basin waste 32mm.Cobra pillar taps 
15mm hot and cold, under wall heavy pattern 
Cobra 15mm stopcocks,PVC P – trap 50mm, anti 
theft plug and trapped plug & chain complete." 

No 1.00 

   

        

  Water closets      

        

.1.2  Vaal Hibiscus" white vitreous china close couple 
90 degree toilet suite with pan and dual flush 
handle cistern and white ‘Luxoline’ heavy duty 
toilet seat and under wall heavy pattern Cobra 
15mm stopcocks and all necessary fittings for 
connection to water supply & sewerage."   

No 1.00 

   

        

  Mirror      

        

.1.3  Apply and install 600 x 900mm mirror, 1,20m high 
from floor level with four screws. above wash hand 
basins   

No 1.00 

   

        

  Geyser      

        

  Please ensure that the Solar Geyser System is 
suitable for this area in terms of weather 
conditions. 

  

   

        

.1.4  “Solar Geyser System: Evacuated tube system or 
similar – 150L Geyser with System Controller” 
(including control panel Geysers to be mounted on 
the roof as per manufacture specifications. 

No 1.00 

   

        

3.20  WATER & SEWER SUPPLY      

        

3.20.1  Supply all material and equipment for the 
installation of sewer from building to connection 
complete for new building 

PC Sum 1.00 10,000.00 10,000.00 

 

        

.1.1  Mark up cost for contractor P.C. Sum % 0.00    
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3.20.2  Supply all material and equipment for the 
installation of water complete for new building 

PC Sum 1.00 10,000.00 10,000.00 
 

        

.1.1  Mark up cost for contractor P.C. Sum % 0.00    

        

3.21  FIRE EXTINGUISHER      

        

3.21.1  Supply all relevant material, labour, machinery and 
equipment to fit fire extinguisher      

        

.1.1  Dry power type 4.5kg No 1.00    

        

3.22   CLEANING OF SITE      

        

  Supply all plant, machinery and equipment to load, 
transport and dispose of all excess excavation 
material and building rubble to designated site 
indicated by the client      

        

3.22.1   Excess material m³ 120    

        

3.22.1  Extra over item 3.22.1 for:      

        

3.22.2   Long overhaul m³km 600    
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4.  SECTION 4: POWER DISTRIBUTION:      

        
  **********************************      
        
  NOTE: 

1. THIS SCOPE WILL BE FOR THE 
POWER DISTRIBUTION FROM THE 
EXISTING SUPPLY CABLE TO THE NEW 
LOCATION OF DB-MCC AND FROM DB-
MCC TO DB-OR 
2. NO CABLE NOR BARE COPPER EARTH 
CONDUCTOR JOINTS WILL BE PERMITTED. 
ONLY NEW CABLES MUST BE SUPPLIED 
AND INSTALLED. 

     

        
  **********************************      
        
4.1  LV CABLES:      

        
4.1.1  The supply and installation of 600/1000 V PVC 

insulated, PVC bedded, PVC sheathed, stranded 
copper cores, SWA cables in trenches, sleeves, 
conduits, cable racks or surface mounted via 
saddle brackets against wall or in the ground, 
including making off ends onto overhead line, 
switchgear or busbars, with all the necessary 
cable end material, glands and cable clamps, as 
specified on the drawings, complete. 

     

        
.1.1  Join new supply cable to existing supply cable 

and re-route to new location of 
Generator ATS: four core cable: 95 mm² x 4 Cu 

 

 
m 

 

 
25 

   

        
.1.2  Supply from Generator ATS to DB-MCC: three 

core cable: 10 mm² x 3 Cu m 7 
   

        
.1.3  Supply from DB-MCC to DB-OR: three core cable: 

10 mm² x 3 Cu m 28 
   

        
4.2  PROTECTIVE EARTH CONDUCTOR:      
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4.2.1  The supply and installation of stranded bare 
copper earth conductor in trenches, cables racks 
or tied to low voltage cable, including 
termination with glands or clamps and lugs, as 
specified. 

     

        
.1.1  Join new supply cable to existing supply cable 

and re-route to new location of Generator 
ATS: 1 x 95 mm² BCEC 

 
m 

 
25 

   

        
.1.2  Supply from Generator ATS to DB-MCC: three 

core cable: 1 x 10 mm² BCEC m 7 
   

        
4.3  LV EXCAVATIONS AND WIRE WAYS:      
        
4.3.1  LV cable excavation of trenches, 600 mm wide 

and 700 mm deep, including backfilling and 
compacting, the supply and installation of 
imported 100 mm bedding and 100 mm blanket 
layer material (only applicable if excavated 
material is not suitable) and 2 x 300 mm wide 
yellow PVC 
danger tape, as specified, complete. 

     

        
.1.1  In soft soil (can be excavated without the use of 

power driven tools or explosives) m 26 
   

        
.1.2  Extra over soft soil excavation for soft rock (can 

only be excavated by means of power 
driven tools, but excluding explosives) 

 
m 

 
6 

   

        
4.3.2  The supply and installation of cable markers as 

specified, complete. 
     

        
.2.1  400 x 300 x 400 mm (L x W x D), concrete LV 

cable marker with engraved name tag, 
displaying the cable feeding direction, 
distribution voltage and cable size 

 

 
No 

 

 
16 

   

        
4.3.3  Supply and installation of ripple flexible PVC 

cable sleeves, as specified, complete. 
     

        
.3.1  Join new supply cable to existing supply cable 

and re-route to new location of Generator ATS 
1 x Ø 110 mm, flexible, underground 

 

 
m 

 

 
25 
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.3.2  Supply from DB-MCC to DB-OR 1 x Ø 50 mm, 
flexible, underground 

 
m 

 
28 

   

        
.3.3  Supply from Generator ATS to DB-MCC 1 x Ø 50 

mm, flexible, underground m 7 
   

        
4.4  DISTRIBUTION BOARDS AND MOTOR 

CONTROL CENTER (MCC): 

     

        
4.4.1  The decommission and re-installation of the Motor 

Control Centre (MCC), with 
DB-MCC, equipment, busbars and switchgear, 
including relocation of all wiring and wireways as 
needed and as specified on the drawings, 
complete. 

     

        
a)  Decommission Sum 1    
        
b)  Install Sum 1    
        
4.4.2  The supply and installation of the low voltage 

distribution boards, with equipment, busbars and 
switchgear, as specified on the drawings and to 
be approved by the 
Engineer before ordering, complete. 

     

        
.2.1  DB-OR, architrave finish, 12-way, recess 

mounted, lockable metal latch, metal hinges, earth 
and neutral bars, mounting kit and manufactured 
in 1.2 mm mild steel and powder coated white, as 
specified on the schematic layout drawing, 
complete. CBi or 
equal and approved. 

     

        
a)  Supply Sum 1    
        
b)  Install Sum 1    
        
.2.2  Miniature circuit breaker (MCB), DIN rail 

mountable, 40 A, 2 pole, 6 kA, curve 3 
     

        
a)  Supply No 1    
        
b)  Install No 1    
        
.2.3  Miniature circuit breaker (MCB), DIN rail 

mountable, 16 A, 1 pole, 6 kA, curve 3 
     

        

Total Carried Forward   
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a)  Supply No 1    

        
b)  Install No 1    
        
.2.4  Miniature circuit breaker (MCB), DIN rail 

mountable, 10 A,1 pole, 6 kA, curve 3 

     

        
a)  Supply No 3    
        
b)  Install No 3    
        
.2.5  Miniature circuit breaker (MCB), DIN rail 

mountable, 6 A, 1 pole, 6 kA, curve 3 
     

        
a)  Supply No 3    
        
b)  Install No 3    
        
.2.6  Earth Leakage (EL), DIN rail mountable, 

without overload, 30 mA, 1 Pole + N, 6 kA 
     

        
a)  Supply No 2    
        
b)  Install No 2    
        
.2.7  Surge Protection Device (SPD), DIN rail 

mountable, Class II, 1 pole + N, 275 Vac, 
with indication failure 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
.2.8  Surge Protection Device (SPD), DIN rail 

mountable, Class II, 3 pole + N, 275 Vac, 
with indication failure 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
4.5  DEDICATED EARTH BOX:      
        
4.5.1  The supply and installation of a dedicated 

earth box adjacent to a DB, as specified on 
the drawings, complete. 

     

        
        

Total Carried Forward   
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.1.1  Dedicated earth box, 80 x 1 mm copper bar 
with minimum 7 terminations, in an 100 x 100 
mm enclosure with knock-outs, copper bar 
must be bonded via 10 mm² insulated earth 
conductor to DB's earth bar, recessed 
mounted, with 2 x Ø 20 mm conduits from 
dedicated earth box to ceiling void and 2 x Ø 
20 mm conduits from dedicated earth box to 
DB-OR 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
4.6  LABELLING:      
        
4.6.1  Supply and installation of labelling for all 

switchgear in the distribution board 
according the circuit numbers on the 
drawings and standard information and 
warning labels, as specified on the drawings. 

     

The text must be as large as possible, 
depending on the available space. The 
labelling must be fixed permanently and 
neatly, as specified on the drawings. 

        
.1.1  Engraved, black text against white 

background 
     

        
a)  Identification of distribution board No 2    
        
b)  Supply details - supply from and cable 

details (i.e. "SUPPLY FROM POS TO 
GENERATOR ATS: 95 mm² x 4 Cu PVC 
PVC SWA PVC CABLE", "SUPPLY FROM 
GENERATOR ATS TO DB-MCC: 95 mm² x 
4 Cu PVC PVC SWA PVC CABLE" and 
"SUPPLY FROM DB-MCC TO DB-OR: 10 
mm² x 3 Cu PVC PVC SWA 
PVC CABLE") 

 
 
 
 
 
 

 
No 

 
 
 
 
 
 

 
3 

   

        
c)  Standard cascade warning signages No 2    
        
d)  Dedicated earth box signages No 2    
        
e)  Circuit identification for DB-MCC, i.e., "DP1", 

"L1", "C1", "P1", "P2","E/L", "Main 
Switch" 

 
No 

 
7 
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e)  Circuit identification for DB-OR, i.e., "S1", 
"S2", "L1", "HW1", "E/L", "Main Switch" 

 
No 

 
6 

   

        
f)  Legend inside DB-OR No 1    
        
g)  Update legend inside DB-MCC No 1    
        
.1.2  Engraved, red text against white background      
        
a)  Identification of main circuit breakers or 

isolator switches in case of an emergency No 1 
   

        
.1.3  Engraved, black text against yellow 

background 
     

        
a)  Danger signages No 1    
        
4.7  EARTHING AND BONDING:      
        
4.7.1  Supply and installation of earth mat at pump 

room as specified on the drawings, complete. 
     

        
.1.1  Earth mat comprise of 3 x 3 m x 3 m grid 

blocks, 30 m x 95 mm² BCEC grid with 8 x 
1.5 m copper plated 
earth rods at all the grid points, BCEC must 
be installed 500 mm below the natural 
ground level, all copper joints must be done 
via suitable brass mechanical clamps. 
Everything must be covered with E-mix 
(Lectrotech or equal and 
approved), 200 x 100 mm (W x D) for 
trenches and Ø 25 mm for rods, build 
shuttering to obtain the required 
dimensions, pour first half of mixture, 
install the BCEC, pour the second half of 
the mixture, allow to harden before 
backfilling. 

     

        
a)  Supply Sum 1    
        
b)  Install Sum 1    
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.1.2  Earth mat comprise of 2 x 3 m x 3 m grid 
blocks, 21 m x 16 mm² BCEC grid with 6 x 
1.5 m copper plated 
earth rods at all the grid points, BCEC must 
be installed 500 mm below the natural 
ground level, all copper joints must be done 
via suitable brass mechanical clamps. 
Everything must be covered with E-mix 
(Lectrotech or equal and 
approved), 200 x 100 mm (W x D) for 
trenches and Ø 25 mm for rods, build 
shuttering to obtain the required 
dimensions, pour first half of mixture, 
install the BCEC, pour the second half of 
the mixture, allow to harden before 
backfilling. 

     

        
a)  Supply Sum 1    
        
b)  Install Sum 1    
        
.1.3  Bond DB-MCC to earth mat via 2 x 95 mm² 

BCEC from different grid sections, termination 
via suitable brass mechanical clamps at the 
earth mat and bolted to the 
earth bar of DB-MCC 

     

        
a)  Supply Sum 1    
        
b)  Install Sum 1    
        
.1.4  Bond DB-OR to earth mat via 2 x 16 mm² 

BCEC from different grid sections, termination 
via suitable brass mechanical clamps at the 
earth mat and bolted to the 
earth bar of DB-OR 

     

        
a)  Supply Sum 1    
        
b)  Install Sum 1    
        
4.8  TESTING AND COMMISSIONING:      
        
        
        
        
        
        

Total Carried Forward   
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4.8.1  Testing and commissioning of the complete 
electrical installation, to SANS 10142-1, 
according to the latest edition, including all 
necessary tests to issue the Certificate of 
Compliance (CoC), in terms of the 
Occupational Health and Safety Act, 1993 
(Act 85 of 1993). 

     

        
.1.1  Issue a valid Certificate of Compliance for 

DB-MCC and DB-OR, including a photo 
report of all electrical fixtures, as-built layout 
and schematic drawings of the entire 
electrical building service and test report 
with results within the accepted parameters, 
complete. It must be clear and transparent 
what was installed and inspected under this 
Contract. The CoC must be issued in a 
certified hard and soft copy to the Engineer. 
The original CoC must be delivered to the 
Client with proof that receipt was taken by the 
Client. 

     

        
a)  Issue CoC for DB-OR No 1    
        
b)  Issue CoC for DB-MCC No 1    
        
c)  Issue test report for DB-OR No 1    
        
d)  Issue test report for DB-MCC No 1    
        
.1.2  Compile As-Built drawings for power 

distribution, lighting layout, socket layout, 
isolator layout and schematic distribution 
board layouts. Print 1 copy on scale of the 
layout drawings and print 1 copy on A3 of 
the schematic distribution board layout 
drawing, which must be laminated 
respectively. 

     

        
a)  DB-OR, 1 set secured inside of the 

distribution board. Sum 1 
   

        
b)  DB-MCC, 1 set secured inside of the 

distribution board. Sum 1 
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5.  SECTION 5: ELECTRICAL BUILDING 
SERVICES: 

     

        
  **********************************      
        
  NOTE: 

1. THIS SCOPE WILL BE FOR ALL THE 
ELECTRICAL BUILDING SERVICES. 
2. ALL CONDUIT, OUTLET BOXES, DRAW 
BOXES, JUNCTION BOXES AND 
ACCESSORIES MUST BE OF THE PVC 
TYPE FOR RECESSED INSTALLATION 
AND MUST BE OF THE GALVANISED 
STEEL TYPE FOR SURFACE 
INSTALLATIONS. 
3. RECESSED INSTALLATIONS MUST 
PREFERABLY BE WIRED VIA 
CONDUCTORS WITHIN CONDUIT AND 
SURFACE INSTALLATIONS MUST BE 
WIRED VIA SURFIX CABLE IN CONDUITS. 
4. CIRCUIT MEASUREMENTS ARE PER 
FIXTURE WIRING POINT AND THE 
ESTIMATED TOTAL CIRCUIT DISTANCES 
ARE GIVEN IN THE DESCRIPTION. I.E., 
71 m WITH QUANTITY NO. 4 MEANS THE 
TOTAL LENGTH OF THE CIRCUIT IS 
ESTIMATED TO BE 71 m WITH 4 
FIXTURES TO BE WIRED ONTO THAT 
SPECIFIC CIRCUIT. 
5. THE ENGINEER MUST APPROVED 
THE FIXTURE, WIRING/CABLING AND 
WIRE WAYS MATERIAL SCHEDULE 
BEFORE ORDERING MATERIAL, 
ESPECIALLY IF THERE ARE DEVIATIONS 
WITH REGARDS TO THE 
PREDEFINED SPECIFICATIONS. 

     

        
  **********************************      
        
5.1  LIGHT POWER POINTS:      
        
5.1.1  Supply and installation of conduit, outlet 

boxes, draw boxes, expansion joint boxes, 
junction boxes, conductors/cables, etc.,as 
specified or shown on the drawings, but 
excluding the light switch, complete. 
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.1.1  DB-MCC: Power points according to the 
layout and distribution board drawings, 
complete 

     

        
a)  Circuit L1, 1.5 mm² L & N + 1.5 mm² E, 

estimated circuit length 30 m No 7 
   

        
b)  Circuit PC1, 1.5 mm² L & N + 1.5 mm² E, 

estimated circuit length 36 m No 4 
   

        
.1.2  DB-OR: Power points according to the 

layout and distribution board drawings, 
complete 

     

        
a)  Circuit L1, 1.5 mm² L & N + 1.5 mm² E, 

estimated circuit length 30 m No 7 
   

        
b)  Circuit PC1, 1.5 mm² L & N + 1.5 mm² E, 

estimated circuit length 18 m No 2 
   

        
5.2  LUMINAIRES:      
        
5.2.1  Supply of luminaires with lamp as specified 

on the drawings and to be approved by the 
Engineer before ordering, complete. 

     

        
.1.1  Type: Round Panel Downlight Luminaire 

with LED lamp 
Fitting Material: White Plastic Ingress 
Rating: IP 40 
Lens: Opal Polycarbonate 
Illumination: 1 x 9 W Integrated LED, 230 V, 
4000 K, 720 lm, LED lamp 

Eurolux D113 or equal and approved. 

     

        
a)  Supply No 1    
        
b)  Install No 1    
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.1.2  Type: Round Panel Downlight Luminaire 
with LED lamp 
Fitting Material: White Plastic Ingress 
Rating: IP 40 
Lens: Opal Polycarbonate 
Illumination: 1 x 12 W Integrated LED, 230 V, 
4000 K, 960 lm, LED lamp 

 
Eurolux D114 or equal and approved. 

     

        
a)  Supply No 4    
        
b)  Install No 4    
        
.1.3  Type: Linear light 

Fitting Material: Grey ABS Base with PC 
Diffuser 
Ingress Rating: IP 65 
Lens: Clear lens 
Illumination: 1 x 22 W T8 LED Tube 

Bright Star FL039 or equal and approved 

     

        
a)  Supply No 4    
        
b)  Install No 4    
        
.1.4  Type: T8 LED Tube, 22 W, 230 V, 6000 K, 

2200 lm 

Bright Star Bulb LED 181 or equal and 
approved. 

     

        
a)  Supply No 4    
        
b)  Install No 4    
        
        
        
        
        
        
        
        
        
        

Total Carried Forward   

 
 
 
 



 

Contract  C2 
Part C2: Pricing Data  Pricing Data 
Reference No 35181.11/2025/04 

125

BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 5: ELECTRICAL BUILDING SERVICES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

L.E. pt. 

Brought Forward   

.1.5  Type: Linear light, Type FTL037 
Fitting Material: Grey ABS Base with PC 
Diffuser 
Ingress Rating: IP 65 
Lens: Clear lens 
Illumination: 1 x 9 W T8 LED Tube (Not 
inluded inside the light fixture), 230 V, 6000 K, 
900 lm 

 
Luminaire: Bright Star Bulb LED 177 or 
equal and approved. 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
.1.6  Type: T8 LED Tube, 9 W, 230 V, 6000 K, 

2200 lm 

Bright Star Bulb LED 181 or equal and 
approved. 

     

        
a)  Supply No 4    
        
b)  Install No 4    
        
.1.7  Type: Flood light with intergrated LED Fitting 

Material: Die Cast Aluminum Body Ingress 
Rating: IP 65 
Lens: Clear lens 
Illumination: 1 x 50 W intergrated LED, 230 
V, 4000 K, 4000 lm 

Luminaire: Eurolux FS303BP or equal and 
approved. 

     

        
a)  Supply No 4    
        
b)  Install No 4    
        
5.3  SWITCHES:      
        
        
        
        
        

Total Carried Forward   
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5.3.1  Supply and installation of light switches, as 
specified on the drawings, with cover plates, 
brackets, screws, connections, etc., but 
excluding the conduit, wall boxes and 
wiring, complete. 

     

        
.1.1  White single lever, one way, 100 x 50 mm 

white metal cover plate, 1 Ø, 230 V, 16 A, 
light switch, vertical recessed mounted. 
Crabtree classic range or equal 
and approved. 

     

        
a)  Supply No 2    
        
b)  Install No 2    
        
.1.2  White double lever, one way, 100 x 50 mm 

white metal cover plate, 1 Ø, 230 V, 16 A, 
IP 65 (water proof) light switch, vertical 
surface mounted. Crabtree classic range or 
equal and approved. 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
.1.3  Wall bracket mounting below roof overhang, 

conduit entry, ultra violet stabilized materials, 
impact and hail resistant 0 - 4 mm, IP 44, 25 
A. 

Euro lux CO203 or equal and approved 

     

        
a)  Supply No 2    
        
b)  Install No 2    
        
5.4  SOCKET OUTLET POWER POINTS:      
        
5.4.1  Supply and installation of conduit, outlet 

boxes, draw boxes, expansion joint boxes, 
junction boxes, conductors/cables, 
connections, etc., as shown on the drawings, 
but excluding the sockets, complete. 

     

        
.1.1  Power points according to the layout and 

distribution board drawings, complete 
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a)  DB-MCC: Circuit DP1, 2.5 mm² L & N + 
2.5 mm² E, estimated circuit length 5 m 

 
No 

 
1 

   

        
b)  DB-OR: Circuit S1, 4 mm² L & N + 4 mm² E, 

estimated circuit length 13 m No 1 
   

        
c)  DB-OR: Circuit S2, 2.5 mm² L & N + 2.5 

mm² E, estimated circuit length 17 m No 2 
   

        
5.5  SOCKET OUTLETS:      
        
5.5.1  Supply and installation of socket outlets, with 

cover plates, screws, clips, connections, etc., 
as specified on the drawings, but excluding 
wall boxes, conduit and wiring, complete. 

     

        
.1.1  Double, SA and Euro 3-pin combination, 100 

x 100 mm white metal cover plate, 1 Ø, 230 
V, 16 A, switch socket outlet, recessed 
mounted. Crabtree classic range or equal 
and approved. 

     

        
a)  Supply No 3    
        
b)  Install No 3    
        
.1.2  Double, SA and Euro 3-pin combination, 

100 x 100 mm white metal cover plate, 1 Ø, 
230 V, 16 A, switch socket outlet, surface 
mounted in box. Crabtree classic range or 
equal and approved. 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
5.6  ISOLATOR POWER POINTS:      
        
5.6.1  Supply and installation of conduit, outlet 

boxes, draw boxes, expansion joint boxes, 
junction boxes, conductors/cables, 
connections, etc., as shown on the drawings, 
but excluding the isolator switch, complete. 

     

        
.1.1  Power points according to the layout and 

distribution board drawings, complete 
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a)  DB-MCC: Circuit P1, three core cable, 70 mm² 
x 3 Cu, estimated circuit length 11 m 

 
No 

 
1 

   

        
b)  DB-MCC: Circuit P2, three core cable, 70 mm² 

x 3 Cu, estimated circuit length 9 m No 1 
   

        
c)  DB-OR: Circuit HW1, 4 mm² L & N + 4 

mm² E, estimated circuit length 13 m No 1 
   

        
5.7  ISOLATOR SWITCHES:      
        
5.7.1  Supply and installation of isolator switches, 

complete with cover plates, screws, clips, 
connections, etc., but excluding conduit, 
wall boxes and wiring, complete. 

     

        
.1.1  Single lever, double pole, ash techno polymer 

cover plate, 1 Ø, 230 V, 16 A, isolator switch, 
horizontal surface mounted. 

     

        
a)  Supply No 1    
        
b)  Install No 1    
        
.1.2  Single lockable lever, four pole, 400 V, 100 

A, IP 55 (weather proof) isolator switch, 
vertical surface mounted. 

     

        
a)  Supply No 2    
        
b)  Install No 2    
        
5.8  VERTICAL ELECTRICAL WATER 

HEATER: 
     

        
5.8.1  Supply and installation of instant hot water 

cylinders, as specified, complete. 
     

        
.1.1  10 l Under basin water heater operating at 

230 V, 50 Hz, 1500 W maximum and 
operating at 0 kPa. External temperature 
controls with maximum temperature setting of 
75 °C. 

Kwikot FPRX-10-UB or equal and approved 

     

        

Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 5: ELECTRICAL BUILDING SERVICES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

L.E. pt. 

Brought Forward   

a)  Supply No 1    

        
b)  Install No 1    
        
5.9  WIREWAYS:      
        
5.9.1  Supply and installation of ripple flexible PVC 

cable sleeves, as specified, complete. 

     

        
.1.1  Supply cable from DB-MCC to P1 1 x Ø 75 

mm, flexible, buried into floor slab. m 11 
   

        
.1.2  Supply cable from DB-MCC to P2 1 x Ø 75 

mm, flexible, buried into floor slab. m 9 
   

        
5.10  LABELLING:      
        
5.10.1  Supply and installation of labelling on all 

types of socket outlets, isolators and light 
switches, text must be at least 5 mm in 
height and the labelling must be fixed 
permanently and neatly, the information 
presented must be first the circuit 
number/distribution board fed from (i.e. 
"S1/DB-MCC"), as specified on the 
drawings, complete. 

     

        
.1.1  Engraved, black text against white 

background 
     

        
a)  Supply No 12    
        
b)  Install No 12    
        
.1.2  Printed with self-adhesive back-side, black 

text against white background 
     

        
a)  Supply No 9  Rate Only  
        
b)  Install No 9  Rate Only  
        
        
        
        
        
        
        
        

Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 5: ELECTRICAL BUILDING SERVICES 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

L.E. pt. 

Brought Forward   

5.10.2  Supply and installation of engraved labelling 
on all types of cables and conductors at DB 
ends to mark the circuit ID of the neutral and 
earth conductors of circuits, text must be at 
least 3 mm in height and the labelling must 
be fixed permanently and neatly, the 
information presented must be first the circuit 
number/distribution board fed from (i.e. 
"S1/DB-MCC"), as specified on the 
drawings, complete. 

     

        
.2.1  Engraved, black text against white 

background 
     

        
a)  Supply No 24    
        
b)  Install No 24    
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

Total Carried Forward to Summary   

 
 
 



 

Contract  C2 
Part C2: Pricing Data  Pricing Data 
Reference No 35181.11/2025/04 

131

BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 

 

SECTION 6: RELOCATION OF GENERATOR 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

L.E. pt. 

   

6.  SECTION 6: RELOCATION OF 
GENERATOR: 

     

        
  **********************************      
        
  NOTE: 

1. THIS SCOPE WILL BE FOR THE 
RELOCATION OF THE GENERATOR. 

     

        
  **********************************      
        
6.1  RELOCATION OF GENERATOR:      
        
6.1.1  Relocation of generator, conduit, outlet 

boxes, draw boxes, expansion joint boxes, 
junction boxes, conductors/cables, etc.,as 
specified or shown on the drawings, 
complete. 

     

        
.1.1  Casting of the new concrete slab including 

bund wall, including all rebar and other 
components as per the design specification, 
complete. 

 

 
Sum 

 

 
1 

   

        
.1.2  Decommissioning, relocating and 

commissioning of the generator to new 
location, reinstall on a new concrete slab as 
per the design specification, complete 

PC Sum 1.00 50,000.00 50,000.00  

        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        
        

Total Carried Forward to Summary   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 
SECTION 7: FENCING 

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

7.  SECTION 7: FENCING      
        
  CLEARVU FENCING      
        
7.1  EXISTING FENCING      
        
7.1.1  Supply labour, material and equipment for 

the removal if the following:      
        
.1.1  Removal of existing fence m 70    
        
7.2  SITE CLEARANCE      
        
7.1.2  Contractor to supply all labour, material and 

equipment for the following      
        
.1.1  Clear site of vegetation and strip topsoil 

100mm for a width of 5m and place in 
demarcated area m 80    

        
7.3  EXCAVATION      
        
7.3.1  Contractor to supply all labour, material and 

equipment to excavate and backfill in all 
materials and levelling of excess material for 
the following:      

        
.1.1  Digging of holes at 400x400x700mm deep in 

all materials for all fence posts m³ 3.73    
        
.1.2  Digging of holes at 400x400x700mm deep in 

all materials for all swing gate posts m³ 0.22    
        
.1.3  Digging of holes 400x650x700mm deep in all 

materials for all sliding gate portal posts m³ 0.36    
        
.1.4  Digging of holes at 400x400x700mm deep in 

all materials for all sliding gate docking posts m³ 0.22    
        
.1.5  Digging of 300x300x1100mm deep in all 

materials for sliding gate track m³ 1.98    
        
  Extra over for items 5.3.1 for excavation in:      
        
.1.6  Hard rock material m³ 1.81    
        
7.4  CONCRETE      
        
7.4.1  Supply labour, material and equipment for 

mixing, placing and curing of concrete 
including all shuttering      

        
.1.1  25MPa/19mm concrete cast into holes m³ 23.56    
        
7.5  FENCING      
        

 Total Carried Forward   
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BID/NC062/12/2025-2026 
NAMA KHOI MUNICIPALITY 
BILL OF QUANTITIES: REFURBISHMENT OF TOLWEG SEWER PUMP STATION 
 
SECTION 7: FENCING  

ITEM 
NO 

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT 

R  c 

 Brought Forward   

7.5.1 (35181.11-
181-02) 

Supply all labour, material and equipment for 
the installation of the following and contractor 
to ensure pricing allows for all materials, 
corrosion protection to be hot dip galvanised 
than PVC coated/polymetic 6000 coated or 
similar approved. All connection materials 
and consumables as required to establish a 
complete structure as per engineers 
drawings:      

        
.1.1  3200mm long post with cover plates No 33.33    
        
.1.2  3300 x 2100mm with 4 x V-bends for 

strengthening. Aperture to be 76 x 12.7mm. 
Wire dia. to be ø3mm core line wires in 4mm 
core cross. (Dia before coating) No 33.33    

        
.1.3  450 mm Ripper razor coil with 3 x 3.15 mm 

straining wire m 100.00    
        
.1.4  500 mm Under-dig beneath panels, 

specification as panel above, but galvanised 
and bitumen coated m 100.00    

        
.1.5  Pedestrian gate 1500 mm opening x 2100 

mm high + 500 mm extension for razor coil 
wire. Gate frame 76 x76 x 2mm square tube, 
complete with hinges and a lock box with a 
barrel bolt. Gate posts to be 3200mm long x 
100 x 100 x 2 mm square tube. No 1.00    

        
.1.6  Sliding gate 6000 mm wide x 2100 mm high 

+ 500 mm extension for razor wire, complete 
with 3200 mm long x 100 x 100 x 2mm 
square tube docking post founded 600 mm 
deep in concrete and 3200 mm long x 100 x 
100 x 2mm square tube portal. Complete 
with 76 x 38 x 2,5 mm lip channel guide, 
80mm diameter nylon guide wheels and 11m 
long 50 x 50 x 5 mm angle iron welded to T-
pieces at 500 mm intervals (300mm deep in 
concrete)     No 2.00    

        
        
        
        
        
        
        
        
        
        
        
        
        

 Total Carried Forward to Summary   
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 

 
C2.3 DECLARATION (In respect of completeness of Tender) 
 
 
Nama-Khoi Municipality 
PO BOX 17 
SPRINGBOK 
8240 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bills of Quantities 

forming part C2.2 of this Contract Document containing 183 pages in consecutive order upon 

which my/our tender for BID NO. NC062/12/2025-2026: REFURBISHMENT OF TOLWEG 

SEWER PUMP STATION – CIVIL WORKS has been based. 

 

 
 
 
 
 
------------------------------------------------------------------------ 
SIGNATURE OF TENDERER/S 
 
 
 
 
----------------------------------------------------------- 
DATE
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Part C3: Scope of Work 

 
 
 

Pages 
 

C3.1 Description of the Works ....................................................................... 137 
 

C3.2 Engineering............................................................................................. 138 
 

C3.3 Construction .................................................................................... 139-176 
 
C3.4 Management ................................................................................. 177 – 182 
 
C3.5 Annexes .................................................................................................. 183 
 
 

Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of 
any Standardised Specification, particular specification or any drawings, the order of precedence, 
unless otherwise specified, is: 
 
Drawings 
Scope of Work (Parts C3.1, C3.4 C3.5 and C3.6) 
SANS Standardised Specifications 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 

 
C3.1 Description of the Works 
 

CONTENTS                 PAGES 

 

C3.1.1 General   137 
C3.1.2 Scope of Contract   137 
C3.1.3 Description of the site and access 137 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
C3.1 Description of the Works 
 
C3.1.1  General   
 

The Nama Khoi Local Municipality proposes to refurbish and upgrade the Tolweg 
sewer pump station in Springbok to a functional state. The pump station frequently 
experiences break down in the infrastructure resulting in the overflow of raw sewage 
into the nearby stream.  

 
C3.1.2  Scope of Contract  
 
  The works entails the following 
 

 Removal of existing fence, 
 Construction of a new clear view type security fence with gates, 
 Construction of new operator room complete with ablution facility, 
 Construction of new sewer sump with 2 hours emergency storage, 
 Construction of new pump housing, 
 Construction of associated civil ancillary works, 
 Construction of electrical, control and instrumentation work. 

 
C3.1.3  Description of the site and access 
 

Springbok town is nestled in a narrow valley between the high granite domes of the 
Klein Koperberge Mountain range in the Namaqualand region of the Northern Cape, 
South Africa. The Tolweg sewer pump station is located north of the town centre 
opposite the local OK Grocery store on the left-hand side of Tol Street towards the 
Bersiege settlement. All the sewage generated on the northern side of the town drains 
to the low point where the pump station is located, which then pumps back into the 
sewer network draining to the southern side of the town to the Wastewater Treatment 
Works in Springbok. 
 

  
 
 
 



 
 

  138 
Contract  C3.2 
Part C3: Scope of Work  Engineering 
Reference No.  35181.11/2025/04 

NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 

C3.2 Engineering 
 
 
DRAWINGS ISSUED WITH THIS DOCUMENT 
 
The following drawings are applicable to the contract and will form part of the Contract Document. The drawings 
are / or must be attached to this document under C3.5 Annexes. 
 
 

DWG No. SHORT DESCRIPTION SIZE 
REVISIONS 

T0 0 1 

 
TENDER DRAWINGS: 

    

35181.11-130-02 GENERAL LAYOUT A3 07/08/2025 
  

35181.11-181-01 
GATE ELEVATIONS AND 
SECTIONS 

A3 25/07/2025 
  

35181.11-181-02 
FENCING ELEVATION, SECTIONS 
AND TYPICAL DETAILS A3 25/07/2025 

  

35181.11S-201-01 
FOUNDATION LAYOUTS, 
SECTIONS AND DETAILS 

A3 24/07/2025 
  

35181.11S-201-02 GENERATOR SLAB LAYOUTS, 
SECTION AND DETAILS 

A3 28/08/2025 
  

35181.11-600-01 
PLAN VIEW, ELEVATIONS AND 
SECTIONS 

A3 25/07/2025 
  

35181.11S-300-01 
LEGENDS FOR DISTRIBUTION 
BOARDS 

A3 25/07/2025 
  

35181.11S-311-01 
PUMP STATION ELECTRICAL 
BUILDING SERVICES LAYOU 

A3 25/07/2025 
  

35181.11S-311-02 
PUMP STATION ISOLATOR AND 
WIRE-WAY LAYOUT 

A3 25/07/2025 
  

35181.11-311-03 
OPERATOR ROOM ELECTRICAL 
BUILDING SERVICES A3 25/07/2025 

  

35181.11S-312-01 SCHEMATIC LAYOUT OF DB-
MCC 

A3 25/07/2025 
  

35181.11S-312-02 
SCHEMATIC LAYOUT OF 
DB-OR 

A3 25/07/2025 
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NAMA-KHOI MUNICIPALITY 

 
BID/NC062/12/2025-2026 

 
PROJECT NO.35181.11/2025/04 

 
REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 

 

 
C3.3 Construction 
 
CONTENTS PAGES   
 
 
C3.3.1 Standard Specifications  140 
C3.3.2 Project Specifications  .141 - 154 
C3.3.3 Particular Specifications  .155 - 174 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 

C3.3  CONSTRUCTION 
 
 
C3.3.1 STANDARD SPECIFICATIONS 
 

The standard specifications on which this contract is based are the South African National 
of Standard Standardised for Civil Engineering Construction SANS 1200. (Note to 
compiler. “SANS” has been changed to “SANS”; the SANS 1200 specifications are due to be 
replaced in the foreseeable future by SANS 1200). 
 
Although not bound in nor issued with this Document, the following Sections of the 
Standardized Specifications of SANS 1200 shall form part of this Contract. 

 
SANS 1200 A - 1986 : GENERAL 
SANS 1200 AB - 1986 : ENGINEERS OFFICE 
SANS 1200 C - 1980 : SITE CLEARANCE 
SANS 1200 DB - 1989 : EARTHWORKS (PIPE TRENCHES) 
SANS 1200 D - 1988 : EARTHWORKS 
SANS 1200 G - 1982 : CONCRETE (STRUCTURAL) 
SANS 1200 H - 1990 : STRUCTURAL STEEL WORK 
SANS 1200 HC - 1988 : CORROSION PROTECTION OF STRUCTURAL 

STEELWORK 
SANS 1200 HB -  : HANDRAILING AND FLOORS 
SANS 1200 L - 1983 : MEDIUM PRESSURE PIPELINES 
SANS 1200 LB - 1983 : BEDDING (PIPE) 
SANS 1123  - 2015 : PIPE FLANGES 
SABS 1215  - 1984 : CONCRETE MASONRY UNITS 
SABS 227  - 1986 : MASONRY UNITS OF BURNT CLAY 
       
SANS 10400  - 2010 : APPLICATION OF NATIONAL BUILDING REGULATIONS 
       
SANS 2001 CC2 - 2007 : CONCRETE WORKS (MINOR WORKS) 
SANS 2001 CM1 - 2007 : MASONRY WALLING 
SANS  
SANS 

2001 
1200 

EM1 
MJ 

- 
- 

2007 
1984 

: 
: 

CEMENT PLASTER 
SEGMENTED PAVING 
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
C3.3.2 PROJECT SPECIFICATIONS 
   
C3.3.2.1 VARIATION AND ADDITIONAL CLAUSES TO THE STANDARD SPECIFICATION 

LISTED IN THE LIST OF SPECIFICATIONS 
 
PSA  GENERAL (SANS 1200A) 
 
PSA5 CONSTRUCTION 
 
PSA5.1 Setting out of the Works 
 

The Contractor shall inform the Engineer of any conflict between the position of any part of the Works 
and an existing feature.  The setting out of the Works is the Contractor's responsibility. 

 
PSA5.2 Accommodation of traffic 
 

The Contractor shall provide and maintain all temporary road signs, etc. that are necessary for the 
normal safe flow of traffic (vehicles and pedestrians). 

 
PSA5.3 Existing services 
 

All services shall be treated as live until proven otherwise.  The Contractor shall not commence work 
in an area until proper arrangements have been made for supervision of the work by the relevant 
authority. 
 
The Contractor shall give assistance to service authorities with the location, protection and relocation 
of services controlled by that authority. 

 
PSA7 TESTING 
 
PSA7.1 Testing Principles 
 

Test results must comply with the minimum prescribed specifications and no statistical evaluations 
will be accepted 

 
PSA8 MEASUREMENT AND PAYMENT 
 
PSA8.2 Dealing with storm water 
 

The cost of controlling storm water will be held to be included for in the tendered sums for Items (A1, 
B1 and C1) and (A, B2 and C2) and no separate payment will be made for this work. 

 
PSA8.3 Dealing with existing services 

 
The following works that are executed by the Contractor on the instruction of the Engineer will be 
measured and paid for under "Daywork" rates. 

 
(i) All additional work to locate and expose the existing service if the existing service is situated 

further than 2.0 m from the position indicated, (i.e., excluding the initial work within 2.0 m from 
the indicated position). 

(ii) Work that is carried out by the Contractor with regard to existing services that are not 
indicated on the drawings and for which the Employer will carry the cost according to 
Subclause 5.4. 

 
 
 



 
 

  142 
Contract  C3.3 
Part C3: Scope of Work  Construction 
Reference No.  35181.11/2025/04 

PSA8.4 Testing of Materials 
 

The Engineer reserves the right to carry out any test he deems necessary using commercial 
laboratories to ensure compliance of the materials supplied for use in the works with the 
requirements of the applicable SANS 1200 specification, or to ensure that the standard of 
workmanship meets the requirements of the Specification. 
 
In the event of these check tests not meeting the requirements of the Specification, the cost of such 
tests shall be for the Contractor's account.  If the tests meet with the requirements of the 
Specification, the Contractor will be required to pay the account of the laboratory concerned, but such 
payments will be recoverable under the provisional sum allowed for in the Bills of Quantities.  The 
Contractor's tendered mark-up must allow for arranging the necessary testing and for payment, if 
applicable, through the contract. 
 

PSA8.6 Miscellaneous 
 

An item, which, in the payment clause column of the Bills of Quantities, refers to this clause (PSA8-
5), will be measured in the unit scheduled. Any item omitted, the sum or rate for such item shall cover 
the cost of all material, labour and plant to execute and complete the work as specified, described in 
the Bills of Quantities or shown on the drawing(s).  Any items omitted in the schedule to complete the 
work successfully must either be allowed for in the rate or a separate item should be entered if so 
required.  

 
PSA8.8 Temporary Works 
 
PSA8.8.1 Main Access to Site 
 

Add the following: 
There will be no payment for the construction of a temporary gravel road or the maintenance of the 
existing road on the site. The contractor must make sure that any costs to access the site is included 
in item (A1, B1 and C1) and (A2, B2 and C2) in the Bill of Quantities of the contract data. 

 
PSA8.8.4 Existing Services 
 

Add the following: 
 
"For the exposure of existing services, an item for the excavation of soft material by hand in cubic 
meters has been provided for. The tariffs include all necessary payments for the excavation as 
instructed by the engineer. The tariffs will also include the backfilling and compacting of the materials, 
the transport of all surplus material, the safeguard of the excavations and any other works necessary 
to complete the works. Transport of up to 0.5 kilometres of the material will be included in the tariffs.
  

 
ENGINEERS OFFICE (SANS 1200AB) 
 
PSAB3 MATERIALS  
 
PSAB3.1 Facilities for the Engineer 
 

a) Name boards 
The Contractor shall supply and erect, to the satisfaction of the Engineer, two project boards 
as shown on relevant drawings. 

 
PSAB4 PLANT 
 
PSAB4.1 Survey equipment 
 

The Contractor shall provide the following survey equipment for use by the Engineer. 
a) Automatic level with tripod and staff 

b) All steel and wood pegs, concrete, hammers, picks, etc that the Engineer may require. 

c) Steel tape of length 50 m. 

d) Measuring wheel 

e) At least one survey assistants 

f) Safety and Medical Emergency Equipment etc. 
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PSC SITE CLEARANCE 
 
PSC5  CONSTRUCTION 
 
PSC5.1  Disposal of material (Subclause 3.1) 
 

Material obtained from demolishing and unwanted excavated material, shall be disposed of away 
from the site as indicated by the engineer. 
 

PSD EARTHWORKS 
 
PSD3  MATERIAL 
 
PSD3.1  Method of classifying (Subclause 3.1.1) 
 

Add the following: 
 
“The classification of material other than 'soft excavation' shall be agreed upon before excavation 
may commence. 
The Contractor shall immediately inform the Engineer if and when the nature of the material being 
excavated changes to such an extent that a new classification is warranted for further excavation. 
Failure on the part of the Contractor to advise the Engineer in good time shall entitle the Engineer to 
reclassify, at his discretion, such excavated material.” 
 

PSD3.2  Method of classifying (Subclause 3.1.2) 
 

Notwithstanding the provisions of Subclause 3.1.2, the materials excavated, other than hard rock, will 
not be classified for the purposes of measurement and payment. The unit rate for excavation shall 
cover the cost of excavation in all materials with the only extra-over items payable being those for 
excavation in hard rock. 
 

PSD3.2.3 Material suitable for backfill or fill against structures 
 

Replace the contents of this Subclause with the following: 
 
“Material used for backfill behind structures shall generally be the material excavated, subject to the 
following conditions: 
(a) The material shall not contain an excessive number of stones retained on a 50 mm sieve.  
(b) The material shall not contain large clay lumps that do not break up under the action of the 
compaction equipment; and  
(c) The liquid limit of the material shall not exceed 40, neither shall the PI exceed 18.” 
 

PSD5 CONSTRUCTION 
 
PSD5.2 Methods and Procedures 
 
PSD5.2.2 Excavation 
 
PSD5.2.2.1 Excavation for general earthworks and for structures (Subclause 5.2.2.1) 
  
 Add the following to paragraph (b): 
 "When the nature of the material precludes the above procedure, additional excavations shall be 

carried out to provide working space for the erection of formwork. In general, payment will be made 
for excavating a working width of 600 mm, but the Contractor may excavate a greater working width 
at no additional cost to the Employer." 

  
 Replace the first sentence of the paragraph (e) with the following: 
  
 "Where excavations have been carried below the authorised levels, the Contractor shall backfill such 

excavations to the correct level with approved gravel compacted to 90% of modified AASHTO density 
or to the density of the surrounding material, whichever is the higher density.  

 Where excavations for structures have been carried out in hard material, the Engineer may direct that 
over-excavation be backfilled with weak concrete if there is a danger of settlement or differential 
settlement of the foundations.  

 Where the sides of excavations against which concrete is to be cast have been over-excavated or 
have collapsed partially, the Contractor shall retrim the excavations if necessary and, unless other 
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remedial measures are agreed to by the Engineer, shall cast the concrete for the structure, including 
the additional concrete that may be required as a result of the over-excavation or partial collapse. 
The cost of the additional concrete or remedial measures shall be for the Contractor's account." 

 
PSD7 TESTING 
 
PSD7.1 Testing and compaction of backfill to trenches and reinstatement of surfaces  
 (Sub-Clause 7.1) 
 

The Contractor must furnish the Engineer with compaction tests results to prove that the compaction 
comply to the prescribed density.  No single test result, which is below the specified density, will be 
accepted. 

  
PSD8 MEASUREMENT AND PAYMENT 
 
PSD8.1 Excavation (Sub Clause 8.3.2) 
 

The rates for excavation shall include the cost of battery of deep excavations to comply with the latest 
OSH Act. 
The rates for bulk excavations shall also cover all costs of density testing, to be borne by the 
Contractor as specified in PSD7.1 and the provision of suitable backfill material from other 
excavations where required. 
 

  
PSDB EARTHWORKS (PIPE TRENCHES) 
 
PSDB3 MATERIAL 
 
PSDB3.1 Method of classifying (Sub clause 3.1.1) 
 

The Contractor may use any method he chooses to excavate any class of material, but his chosen 
method of excavation shall not determine the classification of the excavation.  The Engineer or his 
Representative will decide on the classification of the materials. In the first instance the classification 
will be based on inspection of the material to be excavated and on the criteria given in PSD3.2. 

 
PSDB3.2  Classification of excavation (Sub clause 3.1.2) 
 

All material encountered in any excavations for any purpose including restricted excavation will be 
classified as follows: 
a) Hard rock excavation 

Hard rock excavation shall be excavation in material (including boulders exceeding 0.15 cubic 
metres in individual volume) that cannot be efficiently removed without blasting or without 
wedging and splitting or be in material, which cannot be excavated by a loader/backhoe or by 
a scraper without prior ripping. 

b) Intermediate excavation 

Intermediate material will not be measured on this contract.    

c) Soft excavation 

Soft excavation shall be all material not falling into the category of hard rock or calcrete 
excavation. 
 

PSDB 3.3 Selected Granular Material 
 

Add the following: 
 
"Where appropriate materials for backfilling is available in layers of 150 millimetres or more, the 
materials will be separated from the other materials for backfilling   

 
PSDB 3.5 Backfilling Material 
 
PSDB 3.5.2 Disposal of Surplus Material 
 

Add the following: 
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The Engineer will decide which materials are unsuitable for backfilling. The rest of the materials must 
be disposed at a site as indicated by the engineer 

 
PSDB5 CONSTRUCTION 
 
PSDB5.2 Minimum Base Widths 
 

Outside diameter of pipe, mm  Side allowance on both sides, mm 
Above To  Sides mm 
- 125  300 
125 700  300 
700 1000  400 
1000 2000  500 
2000 -  600 
 

PSDB5.3 Existing services 
 

The Contractor shall bear the full cost of the repairs to any existing services damaged because of the 
Contractors activities.  

 
PSDB5.4 Dust 
 

The Contractor is responsible for the control of excessive dusty conditions due to the construction 
procedures.  The Contractor shall also be held responsible for any claims that might arise. The 
Contractor to allow for regular watering of areas to control dust. 

 
PSDB5.9 Road Traffic Control  
  
 Add the following to D5.1.6 

a) Sufficient road signs must be erected in such a way the motorists will be warned in time of 
works, e.g. at the closing of a street sufficient signs to direct traffic must be erected at the 
preceding intersection.  

b) Bypasses and/or road signs shall be provided and/or erected at all locations where the free 
flow of traffic is obstructed and shall be approved by the Engineer before the commencement 
of construction.  Where main roads are crossed, detours and temporary traffic signs must be 
provided as shown on the attached drawings.  

c) Where a trench crosses a street or any place where a trench crosses the direction of traffic 
flow, drums must be placed in the street and not just along the sides of the street with danger 
tape in between.  

d) Danger tape must be put up between drums and tied around the drums.  

e) Drums must be filled with stones.  The spacing of drums must be in such a way (maximum 
5m) that they are visible from all directions.  

f) Sufficient safety measures must be utilized for pedestrians. 

 
PSDB5.10 Areas subject to traffic loads (Subclasses 3.5(b) and 5.7.2) 
 
 All trenches within the road reserves will be considered to be subject to traffic loads and the backfill 

material and compaction in these trenches shall comply with the requirements of Sub clauses 3.5(b) 
and 

 
PSDB5.11 Suitable backfill material  
 
 It is likely that some of the material excavated from the trenches will not comply with Sub clauses 3.5 

and 4.6.2.  Suitable material from other sections along the pipe route shall be used to complete the 
backfilling to these trenches.  The unsuitable material shall be removed from site and spoiled at the 
designated spoil site as indicated by the Engineer.  

 
PSDB7 TESTING 
 
PSDB7.1 Testing and compaction of backfill to trenches and reinstatement of surfaces  
 (Sub-Clause 7.1) 
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The Contractor must furnish the Engineer with compaction tests results to prove that the compaction 
comply to the prescribed density.  No single test result, which is below the specified density, will be 
accepted. 

  
PSDB8 MEASUREMENT AND PAYMENT 
 
PSDB8.1 Excavation (Sub Clause 8.3.2) 
 

The rates for excavation shall include the cost of battery of deep excavations to comply with the latest 
OSH Act. 
The rates for excavation of trenches shall also cover all costs of density testing to be borne by the 
Contractor as specified in PSDB7.1 and the provision of suitable backfill material from other 
excavations where required. 
 

 
 
PSG CONCRETE (STRUCTURAL) (SANS 1200 G) 
 
PSG2 Interpretations 
 
PSG2.1 Definitions (Subclause 2.3) 
 

Under (a) add: 
 
A Constructional joint: a joint required on account of constraints or convenience in the method of 
construction and that is not a movement, contraction or expansion joint. 

 
PSG2.2 Exposure Condition (Subclause 2.4.1) 
 
 All Concrete on the Works shall be as specified for severe exposure condition. 
 
PSG2.3  Strength Concrete (Subclause 2.4.2) 
 
 Grade 30MPa/19mm means strength concrete grade 30 MPa with 19 mm stone. 
 
PSG2.4 Joints 
 
 Notwithstanding Subclause 2.4.3, designed joints will only be joints that are shown on the drawings. 

Any other joints that are required by the contractor as a result of his construction constraints or for 
any other reason, whether approved by the Engineer or not, will not be considered to be designated 
joints as defined in Subclause 2.4.3, i.e. they will be considered to be non-designated joints. 

 
PSG3 MATERIALS 
 
PSG3.1 Cement (Subclause 3.2) 
 
 All cement used in the works shall be ordinary Portland cement complying with SANS 471. 
 
PSG3.2 Storage (Subclause 3.2.3) 
 
 Cement shall be used in the order in which it is received.  Unless approved by the Engineer, cement 

kept in storage for longer than 8 weeks shall not be used in the Works.  Any cement that contains 
lumps that cannot easily be crumbled to powder between the fingers may not be used. 

 
PSG3.3 Water (Subclause 3.3) 
 
 Only potable water from an approved source may be used for mixing concrete. 
 
PSG3.4 Aggregate (Subclause 3.4) 
 

The nominal stone size specified in the concrete grade (e.g. 30 MPa/40 mm) shall mean stone 
conforming to the grading specified in SANS 1083 for the nearest equivalent size, i.e. 40 mm means 
stone that complies with SANS 1083 for 37,5 mm size. Aggregates with a shrinkage higher than 
130% will not be allowed. 
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PSG 3.4.1 Coarse Aggregate  
 
PSG 3.4.1.1 Coarse Aggregate must comply with the 10%FACT requirements set for durability.  
 
PSG 3.4.1.2 The nominal aggregate size is the smallest of the 37.5-millimetre maximum particle size and 25% of 

the slab thickness. 
 
PSG 3.4.1.3 If the nominal aggregate size is larger than 26.5 millimetres, the coarse aggregate must consist of a 

mixture of aggregates larger than 26.5 millimetres and aggregates smaller than 26.5 millimetres.  
 
PSG 3.4.2 Fine aggregate  
 
PSG 3.4.2.1 Fine aggregate may not contain more than 40% Silicon particles.  
 
PSG 3.4.2.2 Adjustments must be made to the mixture design if the Fineness Modulus of the fine aggregates 

varies more than ± 0, 2 during construction.  
 
PSG 3.4.3 Mixture Design 
 

A complete concrete mixture design must be submitted to the Engineer for approval before the 
commencement of the works. 

The Contractor must have sufficient cube moulds to make test cubes on a daily base on request of 
the Engineer. 

Care must be taken with the design of the mixture, to limit bleeding to a minimum. Special attention 
must be given to the fine aggregate if bleeding occurs.  

 
PSG3.5 Samples (Subclause 3.4) 
 

At least one month before commencement of concrete work the contractor shall supply, at his own 
cost, provide representative samples to the engineer of the aggregates he intends using, together 
with certificates from an approved laboratory indicating that the aggregates comply with the 
specifications.  Approximately 50 kg of each sample of aggregate shall be supplied.   
 
After approval, these samples shall be taken as standard for the agreed aggregates to be used in the 
Works.  If at any time during the course of the Contract the Engineer considers that there has been 
any deviation from the approved standard the contractor shall submit further tested samples of 
material to the Engineer for approval. 

 
PSG3.7 Admixtures (Subclause 3.5.1) 
 
 The use of admixtures will be subject to the approval of the Engineer. 
 The information listed in Subclause 3.5.1 shall be provided.  
 
PSG4 PLANT 
 
PSG4.1 Mixing plant and vibrators (Subclauses 4.3 and 4.4) 
 
 Standby mixers and vibrators of adequate capacity and with an independent power unit.  Unit shall be 

maintained on site for immediate use in the event of breakdown of the regular mixers or vibrators or 
failure of the power supply. 

 
PSG4.2 Formwork Ties (Subclause 4.5.3)   
 
 The use of sleeves for formwork ties through the walls of water-retaining structures will not be 

permitted.  Ties, when cast in, shall have some form of positive anchorage to prevent any rotation 
when loosening formwork. 

 
PSG4.3 Formwork: Chamfers and Fillets  
 
 Air exposed external angles in concrete work shall have 25mm x 25mm chamfers unless otherwise 

specified or ordered, but the top edge of a slab that is to receive an applied finish, shall not be 
chamfered. 

 
 Internal corners in concrete work need not have fillets unless such fillets have been specified on the 

drawings or ordered by the Engineer. 
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PSG4.4 Water-bath 
 
 A temperature-controlled water-bath shall be provided on site.  The water-bath shall be located under 

cover. 
 
 
PSG5 CONSTRUCTION 
 
PSG5.1 REINFORCEMENT 
 
PSG5.1.1 Fixing (Subclause 5.1.2) 
 
 Fixing of reinforcing bars by welding and heating of bars will not be permitted. 
 
PSG5.1.2 Spacers 
 
 Spacers of approved design include approved plastic or other proprietary spacers, or purpose made 

precast mortar blocks. 
 
 Where mortar blocks are being used, they shall be properly shaped so as to slip out of position and 

shall be made of the same mix as the mortar of the concrete in which they are to be placed.  The 
mortar shall be well compacted by approved means into the moulds to result in blocks with a density 
of at least 2 300 kg/m; and which are free from honeycombing.  The mortar blocks shall be cured in 
water for at least 7 days.  Blocks which have not been manufactured and cured strictly in accordance 
with these requirements, or which are in any other way considered unsatisfactory by the Engineer, 
will be rejected and shall be removed from the site. 

 
PSG5.1.3 Cover (Subclause 5.1.3) 
 
 In Subclause 5.1.3(a) amend the words bar or stirrup to read: bar, secondary reinforcement, tie 

stirrup, tying-wire knots or wire ends. 
 Add to Subclause 5.1.3: (a) Tying wire may not encroach on the specified minimum cover by more 

than a single strand thickness.  The cover to steel reinforcement shall not be less than 40 mm. 
 
PSG5.2 FORMWORK 
 
PSG5.2.1 Classification of finishes (Subclause 5.2.1) 
 
 Formwork for formed concrete surfaces against which backfill will be placed shall be rough.  

Formwork for formed concrete surfaces shall be smooth, except where otherwise specified. 
 
PSG5.2.2 Special Smooth Finish 
 
 All concrete surfaces that will be exposed above the final ground levels shall have a special smooth 

finish to a Degree of Accuracy I.  The formwork used shall be high-grade, unblemished and regular in 
size.  Formwork ties shall be placed in a regular pattern.  The special smooth finish shall be an off-
shutter finish to the concrete such that no after treatment is required other than at the positions of 
formwork ties. 

 
PSG5.3 CONCRETE 
 
PSG5.3.1 General (Subclause 5.5.1.1) 
 
 The concrete mix design for strength concrete must be prepared in an approved laboratory and the 

results of actual test mixes must be submitted for approval together with 7-day and 28-day strength 
test results.  Special attention is drawn to the fact that the concrete mix used for water retaining 
structures must provide a very dense and impervious concrete. 

 
 No concrete shall be cast until the mix designs have been approved by the Engineer.  The Engineer 

may call for revised mix designs at any stage during the Contract. 
 
PSG5.3.2 Slump (Subclause 5.5.1.2) 
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  The slump for vibrated concrete shall be a minimum of 30 millimetres and a maximum of 70 
millimetres , and for hand-placed concrete, a minimum of 70 millimetres and a maximum of 120 
millimetres. 

 
PSG5.3.3 Workability (Subclause 5.5.1.3) 
 

  If the necessary compaction of the concrete cannot be obtained, a better-quality aggregate must be 
used. The use of more water or any addition of admixtures may not be considered without the written 
permission of the engineer. 

 
PSG5.3.4 Chloride Content (Subclause 5.5.1.4) 
 
 With reference to Table 4, efflorescence will not be acceptable on any exposed concrete surface.  
 
PSG5.3.5 Durability (Subclause 5.5.1.5)   
 
 Add the following 
 “The water/cement ratio of all concrete mixes will not be more then 0,53.” 
 
PSG5.3.6 Strength Concrete (Subclause 5.5.1.7) 
 
 With the exception of mixes weaker than 15MPa, all concrete for structural units/the Works shall be 

considered to be strength concrete in terms of Subclause 5.5.1.7.  All structural concrete shall be 
according to the prescribed strengths.  

 
PSG5.3.7 Strength Concrete (Subclause 5.5.3.1) 
 

Add the following 
 
“If concrete is mixed by hand, the limit of the quantity of one single mix will be 0,25 cubic meters. 
Mixing will take place on a waterproof surface. The Cement and Sand will be mixed thoroughly before 
the addition of stone particles, where after the water will be added last.     

 
PSG5.3.8 Prevention and repair of plastic shrinkage cracks  
 
 The contractor shall take whatever measures are necessary to prevent plastic shrinkage cracking in 

the concrete.  Particularly on dry windy days or hot sunny days the contractor shall make provision 
for fine spraying of the concrete and covering with black plastic sheeting.  It may be necessary to 
change the aggregates or the concrete mix proportions. 

 
If plastic shrinkage cracking occurs, the cracks shall be closed up by re-vibrating the concrete with a 
poker vibrator, within about three hours of casting.  Once the cracks have been closed, the concrete 
shall be kept thoroughly wet, or covered with plastic sheeting for at least a further three hours. 

 
PSG5.4 CONSTRUCTION JOINTS (SUBCLAUSE 5.5.7) 
 
PSG5.4.1 General 
 
 The edge of joints, exposed to view in the finished structure, shall be formed with suitable beads to 

provide a straight edge true to line and level. As soon as practical, but not before 15 hours after 
placing, the construction joint surface shall be prepared to receive fresh concrete.  This preparation, 
as specified in 5.5.7.3(a) to (d), shall be such as to improve all laitance or inert and strength less 
material which may have formed and the specified chipping or sand blasting, shall be such as to 
produce a roughened surface all over. 

  
 When concerting is interrupted, concrete surfaces shall be protected from the sun as specified in 

Subclause 5.5.8(d) of by means of hessian kept damp until concerting is resumed. 
 
PSG5.4.2 Formed Joints (Generally vertical or near vertical)   
 
 Formed joints will be considered to be designated joints as defined in Subclause 2.4.3.  
 (The forming of a straight edge to a joint as specified in PSG5-4,1 does not constitute a formed joint). 
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 Each joint shall be formed as shown on the drawings, complete with shear keys rebates, waffle 
formwork, V-feature, water stops, Flexcell or similar joint filler, dowel bars and their PVC tubes, etc. 
as indicated. 

 
PSG5.5 CURING AND PROTECTION (SUBCLAUSE 5.5.8) 
 
PSG5.5.2 Formed Surfaces 
 

In order to improve the effectiveness of the curing treatment, the specified minimum time for the 
removal of the formwork shall be four days. 

 
PSG5.5.3 Curing Compound 
 
 The use of membrane curing compounds will be allowed on vertical faces or steeply inclined faces 

(i.e. steeper than 45° to the horizontal) of cast in-situ members of the structures subject to the 
contractor producing sufficient, satisfactory cube crushing strength test results where the crushing 
strength of cubes which have been cured with the proposed curing membrane and left exposed to the 
elements are compared with those of an equal number of water cured cubes.  The crushing strength 
of the cubes cured with the proposed membrane shall be at least 85% of the crushing strength of the 
water cured cubes. 

 
 The timing of power-floating is critical to its success.  Power-floating steel shall not commence until 

the concrete can support the weight of a man without indentation and until the moisture sheen has 
disappeared.  Thus several hours will have to elapse after concreting has been completed before this 
operation can commence.  Night work may therefore be required. 

 
 This main objective of power floating the mortar skim on the no-fines under drainage layer is to 

achieve a plane, smooth surface.  This need not be dense. 
 
PSG5.6 CONCRETE SURFACES (SUBCLAUSE 5.5.10) 
 
PSG5.6.1 Screeded finish 
  

After placing and compacting, the concrete on a top (unformed) surface shall be struck off with a 
template to the designated grades and tampted with a tamping board to compact the surface 
thoroughly and to bring mortar to the surface, leaving the surface slightly ridged but generally at the 
required elevation.  No mortar shall be added, and noticeable surface irregularities caused by the 
displacement of coarse aggregate shall be made good by re-screeding after the interfering aggregate 
has been removed or tampted. 

 
PSG5.6.2 Wood-floated finish (Subclause 5.5.10.1) 
  
 Where wood-floating is ordered or scheduled, the surface shall first be given a finish as specified in 

PSG5.6.1 and, after the concrete has hardened sufficiently, it shall be wood-floated, either by hand or 
machine, only sufficiently to produce a uniform surface free from screeding marks. 

 
PSG5.6.3 Steel-floated finish 
 
 Where steel-floating is specified or scheduled, the surface shall be treated as specified in PSG5.6.1 

except that, when the moisture film has disappeared and the concrete has hardened sufficiently to 
prevent laitance from being worked to the surface, the screeded surface shall be steel-trowelled 
under firm pressure to produce a dense, smooth uniform surface free from trowel marks. 

 
PSG5.6.4 Power float finish 
  
 Where power floating is specified or scheduled the surface shall be treated as specified in PSG5.6.2 

except that when the moisture film has disappeared, and the concrete has hardened sufficiently to 
prevent laitance form being worked in the surface, the screeded surface shall be power floated to 
produce dense, smooth and uniform surface free of all trowel marks.  In corners and areas of 
restricted access the concrete surface shall be finished by steel floating in accordance in PSG5.6.1. 

 
 The timing of power-floating is critical to its success.  Power-floating steel shall not commence until 

the concrete can support the weight of a man without indentation and until the moisture sheen has 
disappeared.  Thus several hours will have to elapse after concreting has been completed before this 
operation can commence.  Night work may therefore be required. 
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 The main object of power floating the mortar skim on the no-fines underdrainage layer is to achieve a 
plane, smooth surface.  This needs to be done. 

 
PSG5.6.5 Broom-swept finish 
 
 Where broom-swept finish is specified, the surface shall be treated as specified in PSG5.6.2 and 

hereafter swept transversely (to the direction of the roadway paving) with a stiff bristle broom to 
produce an approved no-skid finish. 

 
PSG5.6.6 GRANOLITHIC SCREEDS 
 
PSG5.6.61 General 
 

Before placing any granolithic screeds, the base concrete shall be chipped to expose the aggregate 
over 100% of the area to be screeded and soaked with water for at least 24 hours. 
 
The base concrete shall be thoroughly cleaned by scrubbing and all standing water removed after 
soaking.  A 1:2 cement/sand grout shall then be brushed into the prepared surface followed by the 
granolithic screed before the grout sets.  The granolithic screed shall be of the driest feasible 
consistency with a slump not exceeding 50mm and shall be formed true to profile and shape as 
required and shown on drawings.  Before placing granolithic screed against and adjacent band of 
granolithic screed the edge of the latter shall be prepared by chipping back to firm material, wire 
brushing and brushing with grout as for the base concrete. 
 
Granolithic screed shall be compacted to remove all air and shall be screeded and finished with a 
steel trowel to Degree of Accuracy 1. 
 
The trowelling shall be carried out in the following stages: - 

 
a) First – as soon as the granolithic screed has been compacted and screeded. 
b) Second – after 2 hours to close the surface and remove laitance. 
c) Third – after a further 24 hours. 

 
The time intervals are estimated as appropriate to normal temperature conditions and shall be varied 
by the Contractor to ensure a smooth dense finish. 
 
Granolithic screed shall be cured as specified in Subclause 5.5.8(b) but shall additionally be 
protected from direct sunlight and drying winds as it is being placed. 
 
All screeding necessary to accommodate mechanical equipment shall be done under the equipment 
supplier’s supervision and in strict accordance with his instructions.  It shall be commenced as soon 
as the equipment supplier give notice on completion of erection and shall be finished expeditiously. 
 
The Contractor shall make good any damage to the mechanical equipment resulting from his 
personnel not following the supplier’s instructions.  Any spillage on the equipment shall be cleaned off 
immediately. 

 
PSG8 MEASUREMENT AND PAYMENT 
 
PSG8.1 Reinforcement (Subclause 8.1.2.2 and 8.1.2.3) 
 
 Notwithstanding the method of measuring and paying for reinforcement specified in Subclause 

8.1.2.2 and 8.1.2.3, reinforcement will be measured and paid for as scheduled. 
 
PSG8.2 Concrete (Subclause 8.1.3.3) 
 
   The rates for concrete shall also cover: 
 

1. The cost of the preparation of design mixes by an approved laboratory and submission for 
approval by the Engineer (PSG5-3.1) 

2. The cost of non-designated joints (PSG2-2, 4 ) 
3. Screeded finish of unformed surface as specified in PSG5-6,1 and  
4. Wood-floated finish to exposed surfaces as specified in PSG5-6,2 

 
 
PSG8.3 Joints (Subclause 8.5) 
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 Only designated joints as shown on the drawings will be measured for payment according to the 

length of each type of joint constructed (PSG2-4).  The rate shall cost of all materials, labour and 
plant required to construct each type of joint specified on the drawings, including the cost of all 
shuttering, treatment of the joint as specified in Subclause 5.5.7.3, the provision of chamfers as 
specified where concrete is exposed, as well as testing the repairing where necessary. 

 
Non-designated joints will not be measured for payment. 

 
PSG8.4 Formed joints 
 

Formed joints will be measured by the plan area of the joint. 
 
The rates shall cover the cost of all operations and materials specified in Subclause 5.5.7 and PSG5-
4,2, and detailed on the drawings such as joint filler, dowel bars and tubes, bitumen coats, etc, but 
excluding water stops or water bars.  Water stops and water bars will be measured by length 
separately for each type. 

 
 
PSG8.5 Formwork 
 
PSG8.5.1 Edges of Blinding Layer 
 
 No separate payment will be made for formwork to the edge of the blinding layer.  The rates tendered 

for concrete to be blinding layer shall cover the cost of such formwork. 
 
PSG8.5.2 Kickers 
 
 Formwork to the edges of kickers will be measured as plain vertical or plain circular as applicable (not 

as narrow widths). 
 
PSG8.6 Unformed Surface Finishes (Subclause 8.4.4) 
 
 The rates for unformed surface finishes shall cover the cost of providing the respective surface finish 

as specified in PSG5-6. 
 
PSG8.7 Holding Down Bolts 
 
 Fixing of holding down bolts will be measured by number.  The rate shall cover the cost of all things 

necessary to ensure that the bolts are effectively and rigidly held in position during casting, complete 
with sleeved pockets, all as detailed on the drawings. 

 
PSG8.8 Grouting  
 

Grouting of base plates and equipment bases will be measured by the volume of grout used. 
 
The rate shall cover the cost of the supply and floating in the grout under the plates to ensure solid 
and complete filling of the gap. 
 

PSG8.9 Items cast in concrete 
 
 Items cast in concrete will be measured by number separately for each type of item. 
 
 Notwithstanding Sub clause 8.2.6, the rate shall cover the cost of fixing in position and casting in the 

item as construction proceeds, irrespective of whether the Contractor chooses to fix the item in the 
formwork and cast it in directly or to box out a hole and group the item in subsequently. 

 
 The item will be measured and paid separately. 
 
PSH  STRUCTURAL STEEL WORK (SANS 1200 H) 
 
PSH3  Materials 
 
PSH3-1  Structural Steel. (Sub-clause 3.1.1) 
 



 
 

  153 
Contract  C3.3 
Part C3: Scope of Work  Construction 
Reference No.  35181.11/2025/04 

Grade S355JR steel shall be used for all structural steelwork. 
 
PSH3-3 Bolts 
 

All nuts, bolts and washers used shall be of ISO Metric Grade 8.8 mild steel unless otherwise 
specified as per SABS 135 :1989. 

 
PSH5 Construction 
 
PSH5-1 Welders (Sub-clause 5.3.5) 
 

All welding shall be done by, or under the direct supervision of coded welders. 
 
PSH5-2 Shop Details 
 

The Contractor shall provide shop details, in terms of Sub-clause 5.1.2, for the steel superstructure 
units. The drawings shall be submitted for approval at least 2 weeks prior to commencement of 
fabrication. 

 
PSH5-3 Protective Treatment (Sub-clause 5.3.9) 
 
PSH5-3.1 Corrosion protection 
 

Corrosion protection shall be in accordance with SABS 1200 HC as amended in PSHC 5. 
 
PSH5-4 Erection of Steel Columns 
 

The steel columns shall be accurately aligned and leveled using a system of locking units to hold the 
columns in their correct positions. 

 
PSH8 Measurement and Payment 
 
PSH8-1 Structural Steelwork and Corrosion Protection 
 

Handrails, Walkways and ladders will be measured separately by number, length or area, as 
scheduled. Structural steelwork will be measured and paid by lump sum. The rates tendered shall 
include for the production of shop drawings, supply, fabrication, corrosion protection, transportation 
and erection of the structural steelwork and crawl beams. All plant, labour and materials necessary 
for the proper completion of the structural steelwork, including fixing it to the concrete plinths, shall be 
included. 

 
PSL MEDIUM-PRESSURE PIPELINES (SANS 1200 L) 
 
PSL3 MATERIALS 
 
PSL3.1 General 
 

The water pipeline shall be the blue uPVC type, class 9 (9 bar) with rubber joints (Z-joints).   “No 
joints may be glued or welded; Proof of SANS certificates must be provided beforehand in which 
the quality of the pipes is confirmed. Quantities of different types and classes of pipe must be 
confirmed with the Engineer before final quantities are ordered. 

 
PSL3.3 STEEL-, CAST IRON AND METAL PIPES AND SPECIALS 
 
PSL3.3.1 General 
 

The working pressure for a special shall not be less than the highest working pressure in any 
adjacent pipe or fitting. 
 
All steel, cast iron and metal parts of pipes and fittings which are installed underground must be 
wrapped with “Denso inner and outer uPVC tape” or similar approved material which is approved by 
the Engineer.  All steel pipe pieces which are provided with screw-thread must be produced from 
stainless steel type 316. 
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All steel pipes and steel accessories shall be “hot dip galvanised” as by the standard SANS 763 
specifications prescribed.   

 
PSL3.8.3 Flanges and Accessories 
   

Add the following: 
 

Flanges shall comply with SABS 1123 and have a minimum working pressure of 1 600 kPa, except 
where otherwise indicated. Holes shall be drilled to Table 16 SABS 1123. 
 
Any item of pipe work or special or valve, of which the flanges are incorrectly drilled, will be rejected.  
The reaming of bolt-holes to oversized dimensions to enable a particular item to fit will not be 
allowed. 
 
All flanges shall be provided complete with bolts, nuts, washers and rubber O-rings or fibre insertions, 
as appropriate. Compressed asbestos fibre insertions shall be not less than 1, 5 mm thick and shall 
comply with BS 2815 Grade B. 

 
 
 
 

PSL3.8.4 Loose Flanges  
 

Add the following: 
 

"Bolts and nuts must be of electroplated steel type and must comply with the applicable requirements 
of SANS 135." 

 
PSL4 PLANT 
   
PSL 4.3 TESTING 
 
PSL 4.3.1 Add the following: 
 

The contractor must see to it that all test apparatus must be in a safe working condition. Calibration 
certificates of the pressure meters must be provided before any tests are accepted. The contractor 
must make his own arrangements to get water for testing. All water costs for testing purposes must 
be included in the rate for the installation of the pipes.   

 
PSLB BEDDING (PIPES) (SANS LB) 
 
PSLB3 MATERIALS 
 
PSLB3.1 Bedding (Sub Clause 3.3) 
 

The bedding will be of the Class C type. Bedding and Blanket materials will only be imported if the 
materials from excavation are not suitable. 

 
PSLB8 MEASUREMENT AND PAYMENT  
 
PSLB8.1 Volume of bedding material (Sub Clause 8.1.3) 
 

The volume of imported bedding material will be measured net, excluding the volume occupied by the 
pipe.
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NAMA-KHOI MUNICIPALITY 
 

BID/NC062/12/2025-2026 
 

PROJECT NO.35181.11/2025/04 
 

REFURBISHMENT OF TOLWEG SEWER PUMP STATION - CIVIL WORKS 
 
 
C3.3.3 PARTICULAR SPECIFICATIONS 
 
C3.3.3.1 PM:   MASONRY 
 
C3.3.3.2 PHS:   HEALTH AND SAFETY SPECIFICATION 
 
C3.3.3.3     GENERIC LABOUR – INTENSIVE SPECIFICATION 
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PM MASONRY 
 

PM 1 Scope 
 
Materials, construction method and workmanship desired for masonry are explained in this 
section. All activities in connection with masonry and plaster of structures are treated. 

 
PM 2 Material 

 
The building-sand for mortar must comply with specification for sand for concrete, on 
condition that all the sand can be screened through a 2,4mm screen. 
 
The cement for mortar must comply with the same specification as for cement in concrete. 
 
Quality bricks should be thoroughly burnt to be hard and durable. A hard ringing sound 
emitted when two bricks are struck together, indicates that bricks were well burnt. The bricks 
should be true to size and shape, with straight edges and even surfaces. Bricks must comply 
with the requirements as stipulated in the latest edition of SABS 227. 
 
Platforms for mixing, wheel barrows and pans which come in contact with the mortar must be 
clean, watertight and none absorbed before any mortar is placed on or in it. 

 
PM 3 Brickwork 

 
All brickwork must be done in English Bond and no false headers may be used. 
 
Bricks must be soaked in water before immediate use and the previous layer must also be 
well wet before the next layer is mortared. Bricks must be well embedded in the mortar and 
all the joints of each layer of bricks must be well cocked. Joints may under no circumstances 
be thicker than 10mm and all vertical joint and corners must be plumb. 

 
PM 4 Mortar 

 
Measurements for mixing of mortar must be done volume units. Five units of sand to one unit 
of Portland cement for masonry and plaster of walls and three units of sand to one unit of 
Portland cement for the plaster of concrete ceilings and beams, if not otherwise stipulated.  
 
The ingredients must be dry mixed until the mixture is uniform in colour and appearance. 
There after water must be added with fine spray and the ingredients must be thoroughly 
mixed.  
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PHS HEALTH AND SAFETY SPECIFICATION 

CONTENTS 
 
SPEC BVH&S000  DEFINITIONS AND ABBREVIATIONS  
SPEC BVH&S001 BACKGROUND  
SPEC BVH&S002 SCOPE OF WORK  
SPEC BVH&S003 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT  
SPEC BVH&S004 PROJECT/SITE SPECIFIC REQUIREMENTS  
  
 

 

SPEC BVH&S000 DEFINITIONS AND ABBREVIATIONS  
 

“Act” – means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) 
 
“AIA” – means an Inspection Authority approved by the chief inspector: Provided that an inspection 
authority approved by the chief inspector with respect to any particular service shall be an Approved 
Inspection Authority with respect to that service only; 
 
“Client” – means any person for whom construction work is performed; 

  
“Client’s Construction Health and Safety Agent (Pr. CHSA)” – SHE Group, 5 Walter Sisulu Dive, 
Bloemfontein, 9301 represented by Francois du Toit / Jack Farao; 
 
“Competent person” – means any person having the knowledge, training, experience and qualifications 
specific to the work or task being performed; 
 
“Construction manager” means a competent person responsible for the management of the physical 
construction processes and the coordination, administration and management of resources on a 
construction site; 
 
“Construction site” means a work place where construction work is being performed; 

 
“Construction work” means any work in connection with – 
(a)   the erection, maintenance, alteration, renovation, repair, demolition or  dismantling of or  addition to 

a building or any similar structure; 
(b) the installation, erection, dismantling or maintenance of a fixed plant where such work includes the 

risk of a person falling; 
(c)  the moving of earth, clearing of land, the making of an excavation, piling, or any similar type of 

work; 
 
“Contractor” –means an employer, as defined in section 1 of the Occupational Health and Safety Act, who 
performs construction work and includes principal contractors; 
 
“Designer” means- 
(a) a competent person who- 

(i) prepares a design; 
(ii) checks and approves a design; 

(4) arranges for a person at work under his or her control to prepare a design, including an employee of that 
person where he or she is the employer; or 

(iv) designs temporary work, including its components; 
(b) an architect or engineer contributing to, or having overall responsibility for a design; 
(c) a building services engineer designing details for fixed plant; 
(d) a surveyor specifying articles or drawing up specifications; 
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(c) a contractor carrying out design work as part of a design and building project; or an interior 
designer, shop-fitter or landscape architect; 

 
“Disaster Management Act” – means the Disaster Management Act, 2002 (Act No. 57 of 2002); 
 
“Hazard identification” – means the identification and documenting of existing or expected hazards to the 
health and safety of persons, which are normally associated with the type of construction work being 
executed or to be executed; 

 
“Health and Safety File” –means a file, or other record containing the information by the Construction 
Regulations; 
 
“Health and Safety Plan” –means a site, activity or project specific documented plan in accordance with 
the client’s health and safety specification; 
 
“Health and Safety Specification” –means a site, activity or project specific document prepared by the 
client pertaining to all health and safety requirements related to construction work; 
 
“HCA” – Hazardous Chemical Agents; 
 
“Medical Certificate of Fitness” – means a certificate contemplated in Construction Regulation 7(8); 
 
“SDS” – Safety Data Sheet; 
 
“Occupational Health Practitioner” – means an occupational medicine practitioner or a person who holds 
a qualification in occupational health recognized as such by the South African Medical and Dental Council 
as referred to in the Medical, Dental and Supplementary Health Service Professions Act, 1974 (Act No. 56 
of 1974), or the South African Nursing Council as referred to in the Nursing Act, 1978 (Act No. 50 of 1978); 
 
“Occupational Hygiene Survey” – means a Survey or Analysis on Hazardous Environmental Exposure 
e.g. Noise, Lead, Asbestos, Airborne Pollutants, Thermal Stress, Hazardous Chemical Substances, etc. to 
Persons conducted by an Inspection Authority Approved by the Department of Employment and Labour for 
the Exposure identified, provided that an inspection authority approved by the chief inspector with respect 
to any particular service shall be an Approved Inspection Authority with respect to that service only; 
 
“Occupational Hygiene” means the anticipation, recognition, evaluation and control of conditions arising 
in or from the workplace, which may cause illness or adverse health effects to persons; 
 
“OHSA” – means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993); 
 
“OREP” – Occupational Risk Exposure Profile; 
 
“PPE” – Personal Protective Equipment; 
 
“Method Statement” –means a document detailing the key activities to be performed in order to reduce as 
reasonably as practicable the hazards identified in any risk assessment; 
 
“Principal contractor” –means an employer appointed by the client to perform construction work; 
 
“Risk Assessment” –means a program to determine any risk associated with any hazard at a construction 
site, in order to identify the steps needed to be taken to remove, reduce or control such hazard; 
“Structure” – means any building, steel or reinforced concrete structure 
 
“SACPCMP” – means the South African Council for the Project and Construction Management 
Professions; 
 
“Worker” – means any person who works in an employer’s workplace including an employee of 
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the employer or contractor, a self-employed person or volunteer; 
 
“Workplace” means any premises or place where a person performs work; 
 
“Transmission or Transmitting” is the passing of a pathogen causing communicable disease from an 
infected host individual or group to a particular individual or group, regardless of whether the other 
individual was previously infected. 
 

 

SPEC BVH&S001  BACKGROUND 
 

This part of the specification has the objective to assist principal contractors entering into contracts with 
Nama Khoi Municipality that they comply with the Occupational Health and Safety (OH&S) Act, No. 85 of 
1993.  
 
Compliance with this document does not release the principal contractor from complying with minimum 
legal requirements and the principal contractor remains accountable for the health and safety of his 
employees and those of his mandatories. Principal and other contractors should therefore insist that this 
portion of the specification form part of any contract that he may have with other contractors and/or 
suppliers. 
 
This section is the health and safety specification that addresses all aspects of occupational health and 
safety as affected by this contract. It provides the requirements that principal contractors and other 
contractors shall comply with in order to reduce the risks associated with this contract that may lead to 
incidents causing injury and/or ill health. 
 
The Occupational Health and Safety Act, 1993 (Act No 85 of 1993) together with its applicable Regulations 
(‘the Act’) forms part of this Health and Safety Specifications. Any word or expression to which a meaning 
has been assigned in the Act shall have the meaning so assigned to it unless the context otherwise 
indicates. 
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SPEC BVH&S002 SCOPE OF WORK 

 
2.1 General Description of Works: 

 
  The Nama Khoi Local Municipality proposes to refurbish / upgrade the Tolweg Sewer Pump Station to a 

functional condition. This contract comprises Civil Works, Associated Electrical and Instrumentation works. 

The Contract entails the following:  

•  

• Construction of a new clear view type security fence with gates. 

• Construction of new operator room complete with ablution facility. 

• Construction of new sewer sump with 2 hours emergency storage. 

• Construction of new pump housing. 

• Construction of associated civil ancillary works 

• • Construction of electrical, control and instrumentation work 
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SPEC BVH&S003 OCCUPATIONAL HEALTH & SAFETY MANAGEMENT  

 

3.1  Notification of Construction Work 

  The principal contractor shall, where the contract meets the requirements laid down in Construction 

Regulation 4, prior to commencement of the works, notify the Department of Employment and Labour of the 

intention to carry out construction work and use the form (Annexure A in the Construction Regulations) for 

the purpose. 

 

  A copy shall be kept on the OH&S file and a copy shall be forwarded to the employer for record keeping 

purposes. No Construction activities may take place before Notification of Construction Work has been 

submitted to the Department of Employment and Labour and proof submitted to Client. 

 

3.2  Structure and Organisation of OH&S Responsibilities 

  3.2.1. Overall Supervision and Responsibility for OH&S 

 

  The Client to ensure that the Principal Contractor, is appointed in terms of Construction Regulation 

5(1)(k), implements and maintains the agreed and approved OH&S Plan. 

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to 

ensure that his Employees (as defined in the Act) complies with the Act. Legal Compliance Audit 

may be used for this purpose. 

Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective 

appointment forms 

The Construction Manager, Assistant Construction Manager, Supervisor and Assistant 

Construction Supervisor/s appointed in terms of Construction Regulation 8. Should provide proof of 

OHS training and fully understand their duties and responsibilities outlined by the respective 

appointments. 

The principal contractor shall appoint as a minimum a Part-Time competent Health and Safety 

Officer that is registered with the SACPCMP, that will visit the Project at least once a week. 
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3.2.2 Further (Specific) Responsibilities for OH&S 

The contractor shall note that it is a generic list only and is intended for use as a 

guideline. 

       

0Appointment Legal Reference 

Delegation of Duties Section 16(2) 

Construction Manager Construction Regulation 8(1) 

Construction Health & Safety Officer (Part-Time) Construction Regulation 8(5) 

Construction Supervisor Construction Regulation 8(7) 

Risk Assessor Construction Regulation 9 

Fall Protection Plan Developer Construction Regulation 10 

Structures Supervisor/Inspector Construction Regulation 11 

Temporary Works Supervisor Construction Regulation 12 

Excavation Supervisor Construction Regulation 13 

Scaffold Supervisor, Erector & Inspector Construction Regulation 16 

Crane Inspector Construction Regulation 22 

Construction Vehicle / Mobile Plant / Machinery Supervisor Construction Regulation 23 

Drivers / Operators of Construction Vehicles / Plant Construction Regulation 23 

Electrical Installation and Appliances Inspector Construction Regulation 24 

Hazardous Chemical Agent Supervisor Regulations for HCA & CR 25 

Housekeeping Supervisor Construction Regulation 27 

Stacking & Storage Supervisor Construction Regulation 28 

Emergency Coordinator Construction Regulation 29 

First Aider General Safety Regulation 3 

Fire Equipment Inspector Construction Regulation 29 

Incident Investigator General Admin Regulation 9 

Ladder Inspector General Safety Regulation 13A 

OH&S Representatives OHS Act Section 17 

Person Responsible for Machinery General Machinery Regulation 2 

Pressure Equipment Supervisor Pressure Equipment Regulations 

Welding Supervisor General Safety Regulation 9 

The above appointments shall be in writing and the responsibilities clearly stated together with the 

period for which the appointment is made. This information shall be communicated and agreed with 

the appointees. 

Competencies of all Appointed Personnel to be attached to Appointment and Placed on Health and 

Safety File  

The principal contractor shall, furthermore, provide the Pr. CHSA with an organogram of all 

contractors that he/she has appointed or intends to appoint and keep this list updated and 

prominently displayed on site. 
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3.3  Communication & Liaison 

 3.3.1 OH&S Liaison between the Client, the principal Contractor, the other Contractors, the Designer and 

other concerned parties will be through the OH&S committee or Committee established by Client 

for this purpose. 

 3.3.2 In addition to the above, communication may be directly to the Client or his appointed Pr. CHSA, 

verbally or in writing, as and when the need arises. 

 3.3.3 Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 

Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 

 3.3.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S information 

to the other Contractors e.g. design changes agreed with the Client and the Designer, instructions 

by the Client and/or his/her agent, exchange of information between Contractors, the reporting of 

hazardous/dangerous conditions/situations etc. 

 3.3.5 The Principal Contractor must erect a Health and Safety Management Information Board at the 

entrance to the Site / Site Office. 

 

   The following to be available as a Minimum: 

  • Relevant Permits for the work being performed 

  • Daily Safety Task Instruction 

  • Relevant Safe Work Procedures & Risk Assessment 

  • Emergency Procedure, Contact details and Protocol 

  • Health and Safety Statistics 

  • Daily Attendance Register of all personnel on site 

  • Safety Data Sheets of Hazardous Chemical Agents used on the day 

 3.3.6 The Principal Contractor will be responsible to continuously liaise with the Pr. CHSA on the project 

regarding Health & Safety issues, findings and other related matters. 

In addition, the Principal Contractor must after every Audit compile a corrective Action Plan in table 

form which must be submitted to the Pr. CHSA. 

The Corrective Action Plan must consist of the following headings: Findings, Action taken / to be 

taken, Date closed out, Signature (of CR 8.5 Appointee). The Construction Manager must also sign 

off on the Corrective Action Plan before submitting. 

 

3.4   OH&S File 

 

The Principal Contractor must, in terms of Construction Regulation 7(1)(b), keep a health & safety file on site at 

all times that must include all documentation required in terms of the Act and Regulations and must also include 

a list of all Contractors on site that are accountable to the Principal Contractor and the agreements between the 

parties and details of work being done. 

 The following documents must inter alia be kept in the OH&S file: 

 • Health and Safety Management Plan 

  o Health & Safety Management Plan 

  o Health and Safety Management Plan Approval 

  o Transmittable Diseases Workplace Plan 

  o Pre-Start Site Checklist 
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 • Appointments 

  o Organogram 

  o Legal Appointments 

 

 • General Policies and Procedures 

 General Policies 

    Health and Safety Policy 

    Environmental Policy 

    Alcohol and Drug Policy 

    Use of Cellphone Policy 

    Transmittable Disease Prevention Policy 

 General Procedures 

    Emergency Procedure 

 • Emergency Telephone Numbers 

 

    Incident Investigation Procedure 

 • Incident Investigation Monitoring Plan 

 

 • Work Method Statements 

 

 • Risk Assessments 

  o Baseline Risk Assessment (Client) 

  o Baseline Risk Assessment (Contractor) 

  o Task / Issue Based Risk Assessments 

  o Ergonomic Assessments 

  o DSTi’s (Daily Safety Task Instructions) 

  o Monitoring and Review Plan 

 

 • Safe Operating / Work Procedures 

  

 

 • Registers 

 

 • Machinery and Equipment 

  o Load Test Certificates 

  o Pressure Test Certificates 

  o Compliance Checks 

  o Vehicle Licenses 

 

 • Personal Protective Equipment 

  o PPE Task Analysis 

  o Issue Registers 

  o Man-Job Specifications 
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 • Incident Investigation Forms 

  o Internal Accident / Incident Investigation Forms 

  o Annexure 1 

  o WCL 1 & 2 

 

 • Behavioural Base Safety 

  o VFL Forms (Visible Felt Leadership Forms) 

  o Supervisor Checklist 

  o Planned Task Observation 

 

 • Health and Safety Representative Checklists 

 

 • Health and Safety Meeting Minutes 

  

 • Communication 

 Department of Employment and Labour 

    Notification of Construction Work 

    Letter of Good Standing 

    Sect 24 Incidents 

 

 Client 

    Non-Conformances 

    Legal Compliance Register 

    Audit Close-out Reports 

 

 • Legal Register 

  o Acts and Regulations 

  o Section 37(2) Agreements 

    Client 

    Sub-Contractors 

 Client’s Health and Safety Specifications 

  

 

 • Training 

  o Attendance Register 

  o Induction Manual 

  o Ergonomic Training 

  o Competencies (Certificates) 

  o Toolbox Talks 

 

 • Hazardous Chemical Agents (HCA) 

  o HCA Registers 

  o Safety Data Sheets 
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 • Audits 

  o Internal 

  o External 

  o Audit Findings / Non-Conformances Close-out Plan 

 

 • Occupational Medicals 

  o ID’s of Personnel 

  o Annexure 3 Certificates 

  o Occupational Medicals Surveillance Program 

 

 • Occupational Hygiene Surveys 

  o AIA Certificate 

  o Applicable Surveys 

 

 • Design Drawings 

  o Drawing Register 

  o Drawings 

 

 • Permits 

  o Permit to Work 

  o Lockout Permit 

  o Excavation Permit 

  o Work at Heights Permit 

  o Lifting Permit 

 

 • Transmittable Disease Prevention Documentation 

  o Transmittable Disease Emergency Response and Prevention Plan 

  o Transmittable Disease Prevention Policy 

  o Transmittable Disease Risk Assessment 

 

 • Sub-Contractors Pack 

 • Monthly Health & Safety Statistics 

 

3.5.  OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S 

Performance   

  The Principal Contractor is required to maintain a DIFR of less than 1 and report on this to the Client on a 

monthly basis. 

 

3.6  Identification of Hazards and Development of Risk Assessments, Standard Working 

Procedures (SWP) and Method Statements   

 The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) 

and Method Statements for each activity executed in the contract or project (See Section 5 below 

“Project/Site Specific Requirements”). 
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3.7.  Arrangements for Monitoring and Review 

 3.7.1 Monthly Audit by Client 

  The Client will be conducting monthly Audits to comply with Construction Regulation 5(1)(o) to 

ensure that the principal Contractor has implemented and is maintaining the agreed and approved 

OH&S Plan. 

  If contractor is non-compliant according to Client’s Health and Safety Audit, the Client’s Agent / 

Representative may stop the work or a specific work activity and request a re-audit that must be 

approved by the client and the contractor will be held liable for the cost. 

  The Principal Contractor must compile a Corrective Action Report with evidence of close outs and 

submit to the Pr. CHSA within seven (7) days of receiving the Audit Report. 

 3.7.2. Other Audits and Inspections by Client 

The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

  The Principal Contractor must conduct a Monthly Internal Health and Safety Audit on their own 

health and safety management system, and an Audit on all Sub-Contractors. 

  The Audit must be conducted by an independent person of the contractor or contractor’s 

representative, which is not working on the site, on condition that the person is qualified to conduct 

an Occupational Health and Safety Audit. 

 3.7.3 A representative of the Principal Contractor must accompany the Client on all Audits and 

Inspections and may conduct his/her own audit/inspection at the same time. Each party will, 

however, take responsibility for the results of his/her own audit/inspection results. 

  The client’s representative / Agent must approve the Principal Contractor’s Health and Safety 

  Audit Template, to be used, before work commences 

 

 3.7.4. Reports 

3.7.4.1 The Principal Contractor is required to provide the Client with a monthly report. 

 

3.7.4.2 The Principal Contractor must report all incidents where an employee is injured on duty to 

the extent that he/she: 

• dies 

• becomes unconscious 

• loses a limb or part of a limb 

• is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a 

permanent physical defect or likely to be unable for a period of at least 14 days either to 

work or continue with the activity for which he/she was usually employed 

 OR where: 

• a major incident occurred 

• the health or safety of any person was endangered 

• where a dangerous substance was spilled 

• the uncontrolled release of any substance under pressure took place 

• machinery or any part of machinery fractured or failed resulting in flying, falling or 

uncontrolled moving objects 

• machinery ran out of control to the Provincial Director of the Department of Employment 

and Labour within seven days. (Section 24 of the Act & General Administrative Regulation 

8.) 
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The Principal Contractor is required to provide the Client with copies of all statutory reports required 

in terms of the Act. The Principal Contractor is required to provide the Client with copies of all 

internal and external accident/incident investigation reports. 

 3.7.5. Review 

 

 3.7.5.1 The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at 

each Production Planning and Progress Report meeting as the construction work develops and 

progresses and each time changes are made to the designs, plans and construction methods and 

processes. 

 3.7.5.2 The Principal Contractor must provide the Client, other Contractors and all other concerned parties 

with copies of any changes, alterations or amendments. 

 

3.8  Site Rules and other Restrictions 

 

 3.8.1 Site OH&S Rules 

 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied, to 

regulate the OH&S aspects of the construction site. 

 

 3.8.2. Security Arrangements 

 

 3.8.2.1 The Principal Contractor must establish site access rules and implement and maintain these 

throughout the construction period. Access control must include the rule that non-employees will 

not be allowed on site unaccompanied. 

 3.8.2.2 The Principal Contractor must develop a set of Security rules and procedures and maintain these 

throughout the construction period. 

 3.8.2.3 The Principal Contractor must appoint a competent Emergency Controller who must develop 

emergency contingency plans for any emergency that may arise on site as indicated by the risk 

assessments. These must include a quarterly practice/testing program for the plans. 

3.9  Training 

 

 The contents and syllabi of all training required by the Act and Regulations to be included in 

 the Principal Contractor’s OH&S Plan. 

 

 3.9.1 General Induction Training 

All employees of the Principal and other Contractors to be in possession of proof of General 

Induction training. 

 

 3.9.2 Site Specific Induction Training 

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S 

Induction training. 

 

 3.9.3 Other Training 
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3.9.3.1 All operators, drivers and users of construction vehicles, mobile plant and other equipment 

to be in possession of Competency Certificates & Medical Certificates of Fitness 

(Construction Regulation 23). 

  

3.9.3.2 All employees in jobs requiring training in terms of the Act and Regulations to be in 

possession of valid proof of training. 

 

3.9.3.3 OH&S Training Requirements: (as required by the Construction Regulations and as 

indicated by the OH&S Specification & the Risk Assessment/s): 

   • General Induction (Section 8 of the Act) 

   • Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

   • Construction Manager 

   • Construction Supervisor 

   • OH&S Representatives (Section 18 (3) of the Act) 

   • Operation of Cranes (Driven Machinery Regulations 18 (11) & CR 22) 

   • Operators & Drivers of Construction Vehicles & Mobile Plant (CR 23) 

   • Basic Fire Prevention & Protection (ERW 9 and CR 29) 

   • Basic First Aid (General Safety Regulations 3) 

   • Storekeeping Methods & Safe Stacking (Construction Regulation 28) 

   • Emergency, Security and Fire coordinator 

   • Work and Appointment Related training 

   • Work at Heights Training (Where Required) 

 

3.10   Accident and Incident Investigation 

 

 3.10.1 The Principal Contractor is responsible for the investigation of all accidents/incidents where 

employees and non-employees were injured to the extent that he/she/they had to be referred for 

medical treatment by a doctor, hospital or clinic. (General Administrative Regulation 9) 

 

 3.10.2. The results of the investigation to be entered into the Accident/Incident Register: Annexure 1. 

(General Administrative Regulation 9) 

 

 3.10.3. The Principal Contractor is responsible for the investigation of all non-injury incidents as described 

in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations 

including the steps taken to prevent similar accidents in future. 

 

 3.10.4. The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping 

a record of the results of such investigations including the steps taken to prevent similar accidents 

in future. 

  

3.11  H&S Representatives 

 

 3.11.1 Designation of OH&S Representatives 
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Before commencing work, the Principal Contractor shall designate a competent Safety, Health and 

Environmental representative (SHE Rep) who shall be acceptable to the Agent, to represent and 

act for the Contractor and Sub Contractors. 

It should be noted that the Principal Contractor is held responsible for the activities of the Sub 

Contractors. Failure of Health and Safety measures by the Sub Contractor will revert directly back 

to the Principal Contractor. 

The Contractor shall inform the Agent in writing of the name and address of the Contractor’s SHE 

Rep and of any subsequent changes in the name and address of the SHE Rep, together with the 

scope and limitations of the SHE Rep’s authority to act for the Contractor. 

The Contractor’s SHE Rep shall make available to the Employer an all-hours telephone number at 

which the SHE Rep can be contacted at any time in the event of an emergency involving any of the 

Contractor’s employees, or other persons at the Works. 

 

  3.11.1.2  OH&S Representatives have to be designated in writing and the designation must include 

the area of responsibility of the person and term of the designation. 

 

 3.11.2 Duties and Functions of the OH&S Representatives 

 

  3.11.2.1 The Principal Contractor must ensure that the designated OH&S Representatives conduct 

a minimum monthly inspection of their respective areas of responsibility using a checklist and 

report thereon to the Principal Contractor. 

   3.11.2.2 OH&S representatives must be included in accident/incident investigations. 

 

 

3.12  Occupational Medicals 

 

 3.12.1 Principal Contractor must ensure that all employees have a valid medical certificate 

of fitness specific to the construction work to be performed and issued by an occupational health 

practitioner as per Annexure 3 of Construction Regulation, 2014 – Construction Regulation 7(1)(g) 

Principal Contractor to ensure that Ergonomic Risks are included in the Medical Surveillance 

Program. 

  

3.13  Fines & Penalties 

 

 3.13.1 Repeated non-conformances raised during Audits may be subjected to a Minimum Fine of R 

250.00 per Finding and a Maximum Fine of R 5,000.00 per finding. 

 3.13.2 The value of the fine will be recommended by the Pr. CHSA and Finally Approved by 

   the Client’s Project Manager 

3.14  Contractor Management 

 

Contractors shall be appointed by the Principal Contractor in terms of Construction Regulation 7(1)©(v). 

An agreement will be drawn up between the Principal Contractor and appointed contractor in terms of 

Section 37(2) of the Occupational Health & Safety Act 85 of 1993. 
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The Agreement must include all Health and Safety aspects, requirements, etc. pertaining to the specific 

project. The agreement must also indicate whether the contractor will make use of the Principal Contractor’s 

First Aid facilities, if they have less than 10 persons on site or does not have their own appointed and trained 

First Aider. 

A list of all Contractors must be drawn up and displayed in the site office, indicating the name of the 

contractor, contact person / responsible person, contact number and scope of work. The list must be 

updated on a monthly basis and as the work progress. 

No Contractor may be appointed by the Principal Contractor, unless they are in possession of a valid Letter 

of Good Standing with the Compensation Commissioner (COIDA). 

Every Contractor must provide the Principal Contractor with a site-specific Health & Safety Plan and File. 

The Health & Safety Plan will be evaluated and must be approved prior to the Contractor commencing on 

site. 

All personnel of Contractors must, prior to commencement, submit to the Principal Contractor Occupational 

Medicals of all their personnel who will be involve in the project. 

The Principal Contractor will be responsible to monitor each Contractor on site on an ongoing basis to 

ensure compliance in terms of the Act and Regulations. Monthly Audits will be conducted on each contractor 

and reports kept on file. 

To ensure Induction and Toolbox talks are done properly and kept on the same standard, all Contractors will 

fall under the Induction Program and weekly toolbox talks of the Principal Contractor. 

 

 

 SPEC BVH&S004 PROJECT/SITE SPECIFIC REQUIREMENTS 

 
4.1 Risk Management 

 
The following is a list of specific activities and considerations that have been identified for the project and 

site and for which Risk Assessments, Standard Working Procedures (SWP), management and 

control measures and Method Statements (where necessary) have to be developed by the Principal 

Contractor: 

 Site Establishment 

 Secure / safe storage for materials, plant and equipment 

 Vehicle access to the site 

 Dealing with existing structures 

 Location of existing services 

 Installation and Maintenance of temporary construction electrical supply 

 Adjacent land uses / surrounding property exposures 

 Boundary and access control 

 Public liability exposures 

 Health risks arising from neighboring as well as own activities and from the 

environment e.g. threats by dogs, bees, snakes, lightning etc. 

 Ergonomic Risks 

 Exposure to noise 

 Protection against dehydration and heat exhaustion 

 Protection from wet and cold conditions 

 Dealing with HIV/Aids and other diseases 

 Use of portable electrical equipment 
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 Loading and offloading of trucks 

 Manual and mechanical handling 

 Lifting and lowering operations 

 Working in elevated positions 

 Driving & Operation of Construction Vehicles and Mobile Plant 

 Use and Storage of Flammable Liquids and other Hazardous Chemical Agents 

 Excavation Work 

 Concrete works 

 Building Work (Brick Work, Plastering, etc.) 

 Electrical work and installation 

 Fencing 

 Pipework and connection of pipes 

 Mechanical works 

 Signage 
 

 As discovered by the principal contractors’ hazard identification exercise 

 As discovered from any inspections and audits conducted by the client or by the 

principal contractor or any other contractor on site. 

o As discovered from any accident / Incident Investigation 

For all actions or activities above, the following will apply: 

 A Task Specific Risk Assessment shall be conducted by the Risk Assessment Team consisting of 
at least the following people. 

o Construction Health & Safety Officer 
o Construction Work Supervisor 
o Designer 
o Health & Safety Representative 
o Competent Person Relevant to Activity e.g. Excavation Work (Excavation Supervisor), 

Steelwork or Concrete Work (Structure Supervisor), etc. 

 For all High-Risk Activities, a complete Work Method Statement and Safe Work Procedure will be 
compiled and approved by the Pr. CHSA 

 All personnel working on activity must receive training on Content of Documents compiled 

 The Legal appointed person, where competency is required according to the Regulations, will have a CV 
indicating Knowledge, Experience, Training and Qualifications (As per SAQA) 

 All activities must be continuously supervised by the appointed Competent person relevant to activity 
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The following are in particular requirements of works and will form a basis for compliance audits. 

 

1. Administrative & Legal Requirements 

2. Education, Training & Promotion 

3. Public Safety & Emergency Preparedness 

4. Personal Protective Equipment 

5. Housekeeping 

6. Working at Heights 

7.  Temporary Structures e.g. Formwork, Support work, Scaffold, etc. 

8. Traffic Control & Accommodation 

9. Electrical Safeguarding 

10. Emergency/Fire Prevention & Protection 

11. Excavations (Foundations, Trenches, etc.) 

12. Ladders & Tools 

13. Cranes & Lifting Equipment 

14. Permits 

15. Transport & Materials Handling 

16. Site Plant & Machinery 

17. Plant & Storage Yard 

18. Occupational Health & Hygiene 

19. Construction Activities 
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C3.3.3.3 GENERIC LABOUR – INTENSIVE SPECIFICATION 
 
 

The Contractor’s attention is drawn to the fact that it is an objective of the contract to maximise the 
labour content of certain operations or portions thereof. In this regard, where the specified work 
allows for a choice between mechanical or labour-enhanced means, the former shall generally be 
kept to the practical minimum. 
 
The Contractor shall submit on a monthly basis, daily labour reports to the Engineer indicating the 
numbers of temporary personnel employed on the works and the activities on which they were 
engaged. 
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C3.4 Management 
 
C3.4 MANAGEMENT 
 
C3.4.1 CONSTRUCTION PROGRAMME 
 
C3.4.1.1 Format 
 

The programme will be set up in collaboration with the Engineer:  
 
In addition to the requirements of Sub-Clause 15 (3) of the General Conditions of Contract, the 
Contractors programme shall: 

 
i) be in a bar chart form 
 
ii) show the various activities related to a time-chart indicating the sequence of performing the 

works comprising the contract. 
 
iii) indicate critical path activities 

 
C3.4.1.2 Allowances 
 

The Contractors programme shall take the following into consideration: 
 

i) expected weather conditions 
 
ii) special non-working days as stipulated in the Contract Data 

 
 
C3.4.2 PROCEDURES DURING CONSTRUCTION  
 

The Contractor to supply, keep up to date and keep the following documents on site on a daily 
basis: 

 
C3.4.2.1 A full set of the latest construction drawings to be on site permanently for use by the Engineer and 

others.  
 
C3.4.2.2 The Contractor to supply and keep on site and A4 triplicate site instruction book.  
 
C3.4.2.3 The Contractor to supply an A4 duplicate diary on site.  The Contractor to keep daily diary with at 

least the following information.  
 

- Weather condition  
- Record of any accidents and detail  
- Record of construction activities of the day  
- Information of any strikes 
- Any other relevant information 

 
C3.4.3 SITE FACILITIES AVAILABLE 
 
C3.4.3.1 Source of Water Supply  
 

The Contractor is to make his own arrangements for the supply of water. Water is available from 
the municipality’s waternetwork. The Municipality does not guarantee the sufficiency or continuity of 
the supply and no claims will be considered in this regard. The Contractor will be held responsible 
for any wastage of water due to negligence.  
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C3.4.3.2  Source of Power Supply  
 
 The Contractor is to make his own arrangement for the supply of power. 

C3.4.3.3  Location of Camp and Depot 
 

The Contractor must make his own arrangements for a campsite. The Contractor shall make his 
own arrangements for the accommodation of labour. 

  
C3.4.3.4 Spoil Sites 
 

No indiscriminate spoiling of material will be allowed. All unsuitable surplus material shall be 
removed from the site and to a suitable spoil site indicated by the Engineer.   

 
C3.4.4 ABNORMAL RAINFALL 
 
 Refer to Contract Data – C1.2 
 
 
C3.4.5 TIME RELATED ITEMS (Sub-Clause 8.2.2) 
 

An approved extension of time (other than an extension of time granted in terms of Clause 12(8) of 
the Special Conditions of Contract) will entitle the Contractor to submit a claim for additional 
payment.  Any such approved additional payment will be made for proven additional costs for each 
relevant time related item but will be limited to a maximum amount determined form the sum 
tendered for such item and from the designated operation, the period stated for the completion of 
the item or the tendered contract period, as applicable.  

 
C3.4.6 PROJECTBOARD (Sub-Clause 3.2.1) 
 

The Contractor must make provision for one project board as per the drawing bound in document. 

 
C3.4.7 PROTECTION FROM STORMS AND FLOODS 
 

The sum allowed for in the Bills of Quantities shall be deemed to be full compensation for any 
damage to the Works due to storms, rain, floods, stormwater or subsurface water. 
 
Under no circumstances shall the Contractor be entitled to any additional payment in this regard.  
The Contractor shall accept full responsibility and costs to handle water from any source on the 
Site. 

 
C3.4.8  EXISTING SERVICES 

 
The Engineer will provide information regarding the location of the existing pipeline and 
connections, but the:  
 
Engineer does not accept responsibility for the accuracy of this information.  The Contractor shall 
make further investigations to determine the exact locality, size and depth of existing connections 
before commencing construction to ensure that no damage is done to any existing pipes or fittings. 
 
The Contractor shall take all reasonable precautions to protect existing pipeline/services during 
construction and during relocation of such services. 
 
Any pipe, cable, conduit or other services of any nature whatsoever indicated to the Contractor and 
subsequently damaged as a result of the Contractor's operations shall be repaired and reinstated 
forthwith by the Contractor or by the authority concerned, all at the expense of the Contractor and 
to the satisfaction of the Engineer. 
 
Whenever services are encountered which interfere with the execution of the Works and which 
require be moving and relocating, the Contractor shall advise the Engineer who will determine the 
extent of the work, if any, to be undertaken by the Contractor in removing, relocating, and 
reinstating such services. 
 
Any work required to be undertaken by the Contractor in the moving and relocation of services for 
which no provision is made in the contract documents, or for which no applicable tender rates exist, 
will be classed and paid for as "Daywork" as prescribed in the General Conditions of Contract. 
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The Contractor shall work in close co-operation with personnel of the Municipality controlling 
services, which have to be protected, removed or relocated.  No undertaking can be given as to the 
exact time of commencement or of completion of the relocation, removal or protection of services, 
which have to be carried out, by the Board or controlling authorities themselves.  The Contractor is 
to make allowance in his programme for this contingency. 
 
Where services have to be removed or relocated or protected the Engineer will at the request of the 
Contractor, notify or negotiate with the Municipality or authorities controlling those services, but the 
Employer does not accept liability for any costs resulting from delays in the relocation, removal or 
protection of any service, or delays as a result of delays in negotiations. The sum allowed for in the 
Schedule of Quantities shall be deemed to be full compensation for the location and protection of 
existing services. 

 
C3.4.9 ACCOMMODATION OF TRAFFIC AND PUBLIC ACCESS 

 
During all his operations and when using his machinery, plant and equipment, the Contractor shall 
at all times take the necessary care to protect the public and to facilitate the traffic flow. 

 
C3.4.10  SETTING OUT OF WORKS 

 
All setting out required to carry out the work shall be undertaken by the Contractor.  Setting out of 
the Works to be priced for in the item provided. 

 
C3.4.11  SANITARY CONDITIONS  
 

The Contractor shall ensure that, during the period of construction, sanitary conditions prevail on 
the site and surrounding areas.  Unhygienic behaviour that may cause contamination of the works 
or the surrounding area is strictly prohibited. 

 
C3.4.12  CONSTRUCTION IN CONFINED AREAS 
 

It may be necessary for the Contractor to work within confined areas and no additional payment will 
be made for work done in restricted areas.  The method of construction in these confined areas will 
depend largely on the Contractor's construction plant.  However, the Contractor shall note that 
measurement and payment will be only in accordance with the specified cross-sections and 
dimensions, and that the tendered rates and amounts shall include full compensation for all special 
equipment and construction methods and for all difficulties encountered during working in confined 
areas and narrow widths, and at or around obstructions, and that no extra payment will be made 
nor will any claim for additional payment be considered in such cases. 

 
C3.4.13 DENSITY TESTS / CONCRETE CUBES 
  

The Contractor shall carry out his own density tests on each compacted layer and these tests shall 
be submitted to the Engineer for scrutiny and approval before commencing with the construction of 
the following item. 
 
The Contractor also needs to do his own concrete cube tests, which is to be handed to the 
Engineer for scrutiny and approval. The Engineer may order that further, control tests are to be 
taken. 
 
The Engineer may order that control tests be taken by his own or another independent laboratory. A 
provisional sum is provided in the Bills of Quantities to allow for the cost of control tests. 
 
The sum allowed shall, however, be under the control of the Engineers and payment shall only be 
made to the Contractor on receipt of proof of expenses incurred by the contractor for the tests, i.e. 
payments to be made to an independent laboratory. 
 
Should these control tests indicate failure to obtain the required standards, the cost of the tests 
shall be for the Contractor’s account. Cube/Density tests carried out by the Contractor in the normal 
course of his work shall not be covered by this sum and shall be carried out at his own expense. 
The tendered rates in the Bills of Quantities shall be deemed full compensation for the testing of 
materials. 
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C3.4. 14 PRESSURE TESTS 
 

The Contractor shall carry out pressure tests under the supervision of the Engineer on sections of 
the pipeline. The Contractor must supply all the necessary equipment to execute the testing of the 
pipeline, joints, connections and fittings on site. Full payment for installation of pipelines will only be 
processed after completion of pressure tests. The maximum length of pipe line that must be tested 
is 1.0km. All pipe sections to be tested at a pressure of at least 1,5 X the working pressure of the 
pipeline. 
 

C3.4. 15 COMMUNITY LIAISON OFFICER (CLO) 
 

The CLO official shall be identified by the Employer to act as a liaison person between the 
Contractor and the persons to be employed. The liaison officer must be appointed by a process of 
appointment and the job description is available from the Employer or the Employers Agent which 
must be communicated with him after appointment. 
 

C3.4. 16 LABOUR INTENSIVE ACTIVITIES 
 
  GENERIC LABOUR-INTENSIVE SPECIFICATION 
 

The Contractor’s attention is drawn to the fact that it is an objective of the contract to maximise the 
labour content of certain operations or portions thereof. In this regard, where the specified work 
allows for a choice between mechanical or labour-enhanced means, the former shall generally be 
kept to the practical minimum. 
 
The Contractor shall submit on a monthly basis, daily labour reports to the Engineer indicating the 
numbers of temporary personnel employed on the works and the activities on which they were 
engaged. The reporting shall be on EPWP formats that will be provided at the site handover 
meeting. These reports must be submitted with Monthly Payment Certificate Claims, otherwise 
payment will not be processed.  
 
The normal rules and regulations in terms of the Labour Act must be adhered to.  Minimum wages 
for the region must be paid to the labourers and formal Labour-contract documentation must be in 
place during the construction period. 
 
The following activities must be executed with local labour:  
i) The normal handling, installation and testing of water pipes. 
ii) Placing and preparation of bedding and blanket materials in pipe trenches. 
iii) Compaction of bedding and blanket materials. 
iv) Building of all manholes and concrete structures. 
v) Final site clearance. 

 
 
C3.4. 17 CONCRETE MARKERS 
 

Concrete markers will be placed by the contractor along the pipelines at 500m intervals and at 
direction deviations. The markers must be precast or on site casted clearly in scripted with the letter 
‘SW’ (for sewer pipeline) at the top. The concrete must be reinforced with a minimum strength of 25 
MPa and the marker must be installed at least 400mm underground and 600mm above ground.  

 
C3.4. 18  EXCAVATIONS  
 

The following rules must apply for the excavation of trenches: 
 

 Excavations must be free from water. 
 Excavations must be done without damaging existing servicer. 
 Excavations shall be safeguarded in accordance with the relevant safety specifications. 
 The trenches must be excavated according to the prescribed grade line with deviations of 

not more than 3.5%.    
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C3.4.19 CLASSES OF EXCAVATION (Sub clause 3.1.2) 
 

All material encountered in any excavations for any purpose including restricted excavation will be 
classified as follows: 
i) Hard rock excavation 

Hard rock excavation shall be excavation in material (including boulders exceeding 0.15 
cubic metres in individual volume) that cannot be efficiently removed without blasting or 
without wedging and splitting or be in material, which cannot be excavated by a 
loader/backhoe or by a scraper without prior ripping. 

 
ii) Intermediate excavation 

This class of excavation will not be applicable or measured in this contract. 
 

iii) Soft excavation 
Soft excavation shall be all material not falling into the category of hard rock or intermediate 
excavation. 

 
C3.4.20     MANHOLES 
 

The rates for both chambers and manholes shall be measured as a unit and shall cover the cost of 
all items excluding pipe work.  Included would be excavation, concrete work, brickwork (190mm 
bricks) and precast concrete slabs with manhole cover and frame.  

 
C3.4.21 QUALITY CONTROLL BY THE ENGINEER 
 

 Except for the quality control measures that must be implied by the Contractor, the Engineer can 
arrange and executed his own quality control inspections. Invoices will be forwarded to Contractor 
for payment and to claim with a 7, 5% mark-up. 

 
C3.4.22 HEALTH AND SAFETY PLAN 

 
In compliance with the Construction Regulations the Contractor shall, after performing a risk 
assessment, prepare a health and safety plan for approval by the Employer. 
 
The health and safety plan shall include, but not be limited to, the following: 
 The safety management structure including the names of all designated persons such as the 

construction supervisor and any other competent persons; 

 Safety method statements and procedures to be adopted to ensure compliance with the 
OHSA.  Aspects to be dealt with shall include: 

- Public vehicular and pedestrian traffic accommodation measures; 

- Control of the movement of construction vehicles; 

- The storage and use of materials; 

- The use of tools, vehicles and plant; 

- Temporary support structures; 

- Dealing with working at height; 

- Environmental conditions and safety requirements in working hazardous materials 
including asbestos cement products; 

- Security, access, control and the exclusion of unauthorised persons. 

 The provision and use of temporary services; 

 Compliance with wayleaves, permissions and permits; 

 Safety equipment, devices and protective clothing to be employed; 

 Emergency procedures; 

 Provision of welfare facilities; 

 Induction and training; 

 Provision and maintenance of the health and safety file and other   documentation; 
 

Arrangements for monitoring and control to ensure compliance with the safety plan. 
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C4 Site Information 
 
C4.1. Available Information 
 
C4.1.1.Disclaimer 
 
This document sets out the results and conclusions derived from various investigations and tests done on natural 
materials encountered along the route.  
The results of these investigations are given in good faith and there is no guarantee that these results are entirely 
representative of all the materials and conditions that may be encountered, the intention being to give an 
indication of the materials and conditions most likely to be encountered.  
 
The results of various tests carried out on materials taken from possible material sources are given  in  good  faith  
and  there  is  no  guarantee  that  the  results  are  entirely representative of all the materials available nor that 
the estimated quantities of materials are correct, the intention being to give an indication of the materials most 
likely to be obtained from the source.  
 
No responsibility for any consequence arising from variations between the actual material properties and those 
indicated in this document will be accepted.  
The specifications and contract drawings shall always overrule this part of the contract documents.  
 
C4.1.2. Climate 
 
Springbok receives between 100 and 200 mm of rain per year, with most of its rainfall occurring during the winter 
months of the year. In Springbok, the summers are long, warm, arid, and clear and the winters are cold, dry, 
windy, and mostly clear. Over the course of the year, the temperature typically varies from 7°C to 28°C and is 
rarely below 3°C or above 33°C. 
 
The climate is classified as Arid, Desert, Cold Arid Climate (BWk) and Temperate Coastal (SANS 204-2). 
 
C4.1.3. Reginal Geology 
 
The regional area lies along the western margin of the Kaapvaal craton. Cratons are generally composed of 
stable crystalline rocks of the earth’s crust such as granite and gneiss. The sequences present along the western 
margins of the craton are bounded by what is termed tectono-stratigraphic Namaqua-Natal Province that formed 
approximately 1200 to 1000 Ma. In definition, a tectono-stratigraphic province is a large area that underwent a 
tectono-metamorphic event resulting in a formation of continuous structural fabric on both igneous and 
metamorphic rocks- such as foliation (gneissic and/or schistose rocks). 
 
 
Contractor to liaise with local authorities for potential borrow pits and/or previous approved spoil areas.  
 
C4.1.4. Traffic Information 
 
Currently no vehicle traffic exists on the site with the exception of the municipal O&M personnel performing 
routine operation and maintenance. 
 
 
 
 
 


