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BID DOCUMENT

Department:
Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

PROJECT DESCRIPTION: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &

MAINTANANCE PLUMBING

BID NO: BL23/032

Closing Date: 12 December 2023
Closing Time: 11HO00

Bid Briefing Meeting Date: NONE

Bid Briefing Meeting time: NONE

Tenderers CSDNo: ......................co.....

Name of the Tenderer: ..........cccceiiinee...

Bid Box Address

Department of Public Works & Infrastructure
18 President Brand Street

Bloemfontein

9300

SCM SPECIFIC ENQUIRIES:

Enquires: LWANDO MANYISANE

Tel No: 0514087369 during office hours

Cell No: Indicate

Email Address: Lwando.manvisane@dpw.dov.za

TECHNICAL / PROJECT SPECIFIC ENQUIRIES

Enquires: Indicate
Tel No: 051 408 7360 during office hours
Cell No: 0636994025

Email Address: Kemmone.mofurutshe2@dpw.gov.za
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Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

BID NO: BL23/032

SUMMARY OF BID INFORMATION

Bid Number BL23/032
. . THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING & MAINTANANCE
Bid/ Project
i PLUMBING
Description

Bid Closing date &
Time

Tuesday, 12 December 2023

Closing Time: 11H00

Bid Briefing Date
& Time

Date of Bid Briefing (if any)

Time of Bid Briefing (if any)

(If applicable) NONE NONE

Venue N/A

SCM SPECIFIC LWANDO MANYISANE Lwando.manyvisane @dpw.gov.za
ENQUIRIES: 051 408 7391 0514087391

TECHNICAL / K.E. MOFURUTSHE

PROJECT Kemmone.mofurutshe2@dpw.gov.za
SPECIFIC

ENQUIRIES 051 408 7360 0636994025

Bid Validity Period

84 calendar days

Bid Document
Price

R 200.00

Procurement Plan
Reference Number

BLM-14

Page 3 of 69

THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING & MAINTANANCE PLUMBING



public works
& infrastructure

BID NO: BL23/032

Department:

Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

PA-04 (EC): NOTICE AND INVITATION TO TENDER

THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE INVITES TENDERS FOR:

THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING & MAINTANANCE

Project title: PLUMBING
Bid no: BL23/032 | Procurament Plag BLM-14

P _ 1 ' Reference no: ]
Advertising date: :8';; y, 17 November Closing date: Tuesday, 12 December 2023

| Closing time: 11HO0 Validity period: 84 calendar days

1. REQUIRED CIDB GRADING
It is estimated that tenderers should have a CIDB contractor grading designation of 3 SO or 3 SO* or higher.
* Delete “or select tender value range select class of construction works” where only one class of construction works is applicable

It is estimated that potentially emerging enterprises should have a CIDB contractor grading designation of
select tender value range Not applicable PE or select tender value range

select class of construction works PE* or higher.
* Delete “or select tender value range select class of construction works PE” where only one class of construction works is applicable

2. FUNCTIONALITY CRITERIA APPLICABLE
2.1 The Bid will be evaluated on Functionality and the following Functionality evaluation criteria will apply and
failure to meet minimum functionality score will result in the tenderer being disqualified. From further

evaluation:

1.

N/A

Functionality criteria: Weighting factor:

N/A

2.

3.

4.

5
6.
7.
8

TOTAL

N/A

(Weights for functionality must add up to 100. Weightings will be multiplied by the scores allocated during the evaluation process fo arrive
af the total functionality points)

\lllinimum functionality score to qualify for further evaluation: N/A '

(Total minimum quaﬁfying_score for functionality is 50 Percent, any deviation below or above the 50 Percent, provide motivation below)

"The points allocated to each functionality criterion should not be generic but should be determined separately for each
tender on a case by case basis.
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3. EVALUATION METHOD FOR RESPONSIVE BIDS

3.1.The following Evaluation Method for responsive bids will be applicable:

[] Method 1 (Financial offer) X Method 2 (Financial and Preference offer) '

3.2.The 80/20 Preference points scoring system will be applicable for this bid

4. RESPONSIVENESS CRITERIA

4.1 Indicate substantive responsiveness criteria applicable for this tender. Failure to comply with the
criteria stated hereunder shall result in the tender offer being disqualified from further
consideration:

Only those tenderers who satisfy the eligibility criteria stated in the Tender Data may submit

1. | X tenders
Tender offer must be properly received on the tender closing date and time specified on the

2. | X | invitation, completed either electronically (if issued in electronic format), or by writing legibly in
non-erasable ink. (All as per Standard Conditions of Tender).

3. | X | Use of correction fluid is prohibited. Corrections to be crossed out and initialled.

4. | X | Submission of a signed bid offer as per the DPW-07 (EC).

5. | [ | Submission of DPW-09 (EC): Particulars of Tenderer's Projects.

6. | X | Bidders must comply with DPW-21 (EC): Record of Addenda to tender documents, if any.

7 = The tenderer shall submit his fully priced Bills of Quantities / Lump Sum Document (complete

) document inclusive of all parts) together with his tender.
8. | ] | There will be a compulsory bid briefing meeting and all potential bidders must attend.
9 ] The tenderer shall submit his fully priced and completed sectional summary- and final summary
) pages with the tender. B
10.| [ Submission of registration letter as an electrical contractor for bidder issued by the Department of
' Labour (DOL), permitting to issue a Certificate of compliance (COC's)

11.| [ | Bidders will be evaluated as per special conditions of bid (SCB-1)

12.| [0 | Specify other responsiveness criteria

13.| [ Specify other responsiveness criteria

14.| [ Specify other responsiveness criteria

3.3.Indicate administrative requirements applicable for this tender. Tenderers may be required to
submit the below documents where applicable.

The Employer reserves the right to request further information regarding the undermentioned criteria.
Failing to submit further clarification and/or documentation within seven (7) calendar days from request or
as specifically indicated, will disqualify the tender offer from further consideration.
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| Any correction to be initialled by the person authorised to sign the tender documentation as per
1. PA 15.1 or PA 15.2 resolution of board/s of directors / or PA15.3 Special Resolution of Consortia
~_LorJvs. )
Submission of applicable (PA-15.1, PA-15.2, PA-15.3): Resolution by the legal entity, or
2. Xl | consortium / joint venture, authorising a dedicated person(s) to sign documents on behalf of the
firm / consortium / joint venture.
3. X | Submission of (PA-11): Bidder's disclosure
| _
4. Submission of proof of Registration on National Treasury’s Central Supplier Database (CSD).
All parts of tender documents submitted must be fully completed in ink and signed where
5 | X . |
required. |
< | Upon request, submission of fingerprints obtainable from local SAPS including any other '
6. < o . . . . )
| additional documentation and information required for vetting purposes. |
o Upon request, submission of a fully completed security clearance application form with supporting ]
7. X1 | documentation and information as required. The security clearance form will be provided by the
Employer for projects requiring a security clearance.
8 <] | Submission of (PA 40): Declaration of Designated Groups for Preferential Procurement
9. | [ | Bidders will be evaluated as per special conditions of bid (SCB-1)
" | Submission of DPW-09 (EC): Paticular of Tenderer's Projects: Bidders may use ‘own form' - the
10.| [ details of all the tenderers current and previous projects must however be similar to the DPW-09
' (EC) forms details. Bidders are required to sign and date the DPW09 / 'own form' and cross-
reference the documents if ‘'own form' is used.
Submision of DPW-21 (EC): Record of addenda to tender documents: Bidder maybe requested to
11.| [ | confirm receipt and or compliance with the "Record of Addenda" if the record of Addenda” was not
| submitted with the bid at the closing date.
12 | % The tenderer must submit a valid, original or certified copy of BBBEE certificate / Sworn of
" Affidavit or DTl certificate together with a bidding documents at closure.
13 X] | Submission of DPW-09: Particulars of Tender's Projects.
14 L] | Specify other responsiveness criteria o

3.4.Indicate administrative requirements applicable for specific goals, Tenderers will not be required
to submit the below document if not provided in the original tender proposals, Failure to comply
with the criteria stated hereunder shall result in the tenderer not allocated points for specific
goals.

< Submission of (EA-16): Preference Poinis Claim Form in terms of the Preferential
Procurement Regulations 2022

A trust, consortium or joint venture (including unincorporated consortia and joint
2| K ventures) must submit a consolidated B-BBEE Certificate issued by a SANAS
accredited service provider
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BID NO: BL23/032

5. METHOD TO BE USED TO CALCULATE POINTS FOR SPECIFIC GOALS

5.1. For procurement transaction with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals listed below are applicable.

Serial | Specific Goals Preference | Documentation to be submitted by bidders to
No Points validate their claim for points
allocated
out of 20
1. An EME or QSE or any entity which 10 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black | sworn affidavit where applicable.
people (Mandatory).
2. Located in a specific Local 2 Official Municipal Rates Statement which is in |
Municipality or District Municipality the name of the bidder.
or Metro or Province area for work to Or '
be done or services to be rendered Any Account or statement which is in the name
in that area (Mandatory). of the Bidder.
Or
Permission To Occupy from local chief in case
F2€6 f}—hjﬂ‘e, of rural areas (PTO) which is in the name of the
bidder.
Or
Lease Agreement which is in the name of the
| bidder.
3. An EME or QSE or any entity which 4 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
| women (Mandatory).
4. An EME or QSE or any entity which 2 SANAS Accredited BBBEE Certificate or
is at least 51% owned by black sworn affidavit where applicable.
people with disability (Mandatory). and
Medical Certificate indicating that the disability
is permanent
or
South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
. Or
National Council for Persons with Physical
Disability in South Africa registration
' B (NCPPDSA) -
5. An EME or QSE or any entity which | 2 ID Copy and SANAS Accredited BBBEE
is at least 51% owned by black youth Certificate or sworn affidavit where applicable.
(Mandatory).

6. BID EVALUATION METHOD

This bid will be evaluated according to the preferential procurement model in the PPPFA and the 80/20
preference point scoring system will be applicable

7. ELIGIBILITY IN RESPECT OF RISK TO THE EMPLOYER:

Standard risk management assessment criteria in respect of tenders received for routine projects

in the engineering and construction works environments:

Tender offers will be evaluated by an Evaluation Committee based on the technical and commercial risk
criteria listed hereunder. Each criterion carries the same weight / importance and will be evaluated
individually based on reports presented to the Bid Evaluation Committee by the Professional Team
appointed on the project. A tender offer will be declared non-responsive and removed from any further
evaluation if any one criterion is found to present an unacceptable risk to the Employer.
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— In order for the evaluation reports to be prepared by the Professional Team, the
Pubie Works and Infiastnucture - T'anderer is obliged to provide comprehensive information on form DPW-09 (EC).

Failure to complete the said form will cause the tender to be declared non-responsive and
removed from any further consideration. The Employer reserves the right to request additional information
over and above that which is provided by the Tenderer on said form. The information must be provided by
the Tenderer within the stipulated time as determined by the Bid Evaluation Committee, failing which the
tender offer will mutatis mutandis be declared non-responsive.

7.1 Technical risks:

Criterion 1: Experience on comparable projects during the past 5 to 10 years.

The tendering Service Provider's experience on comparable projects during the past 5 to 10 years. The
number of current and previous comparable projects performed by the Tenderer as per the evaluation
report prepared by the Consultant Team, based on its research and inspection of a representative sample
of the Tenderer's current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of
any additional work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide
contactable references will result in the tender offer will be mutatis mutandis declared non-responsive.
Aspects to be regarded as “comparable” includes (but may be extended according to circumstances): size
of projects (measured against monetary value or other project quantifying parameters), nature of projects
(building, engineering, high/low rise, etc.), locality/area of execution (site-specific influences, knowledge of
local conditions, etc.), complexity of project, projects for similar client department irrespective of end
purpose of buildings/facilities created or in progress of being created and time scales of projects (normal,
fast track, etc.) and stage of its/their development.

Criterion 2: Contractual commitment and quality of performance on comparable projects during the
past 5 years.

Adherence to contractual commitments and quality of performance of comparable current and previous
projects performed by the Tenderer during the past 5 years as per the evaluation report prepared by the
Consultant Team, based on its research and inspection of a representative sample of the Tenderer’s
current and previous work as reflected on form DPW-09 (EC), as well as, if necessary, of any additional
work executed by the Tenderer, not reflected on form DPW-09 (EC). Failing to provide contactable
references will result in the tender offer be mutatis mutandis declared non-responsive.

Aspects to be considered include, but are not limited to the following:

1. The level of progress on current projects in relation to the project programme or, if such is not
available/applicable, to the contractual construction period in general;

2. The degree to which previous projects have been completed within the contractual completion periods
and/or extensions thereto, and the extend of penalties imposed;

3. Project performance: time management & programming of works, timeous ordering of materials and

appointment of subcontractors;

Financial management: payment to suppliers and cash flow problems;

Quality of workmanship: extent of reworks and timeous attention to remedial works;

Personnel resources: suitably qualified and experienced, turnover in site staff and labour force,

specifically site manager and foreman;

7. Personnel management: extent of labour disputes and ability to resolving labour disputes amicably;

8. Sub-conftractors: extent of turnover in subcontractors, general liaison and payment problems
experienced;

9. Contract administration: contractual aspects such as complying to laws and regulations, insurances,
security, submission of required documentation timeously, reaction to written contract instructions,
appointments of subcontractors, etc. as can generally be expected in standard/normal conditions of
contract.

10. Health & Safety: adherence to regulations and compliance, and number of transgressions & serious
incidents.

11. Plant & equipment: sufficient resources on site and in time.

12. Delays: extent of causing delays, submission of claims timeously, and abuse of or exaggerated delay
claims.

13. Final account: extent to which the contractor assisted in finalising the final account.

o aks
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Criterion 3: Suitably qualified and appropriately experienced human resources

Allocation of suitably qualified and appropriately experienced human resources, both in respect of
principals and/or other staff (contract manager, site agent, site foreman including other professional,
technical and/or administrative) of the tendering Service Provider to the project, as proof that the tendering
Service Provider will be able to react/respond appropriately to the Services required herein. The Company
Organogram with CV's and certified ID’s of all principals and employed workforce as well as proof of
Professional Registration will be verified. Current and future workload of the tenderer in relation to capacity
and capability will also be considered. The tenderer should demonstrate that he or she possesses the
necessary professional and technical qualifications and -competence in relation to the scope of work and
work to be undertaken.

Criterion 4: Attendance of compulsory bid clarification meeting, if applicable

If applicable, submission of confirmation of DPW-16.1 (PSB) attendance of compulsory bid clarification
meeting or proof of attending the compulsory virtual meeting by a suitably qualified and experienced
representative of the tenderer in terms of PA-04 (EC): Notice and Invitation to Tender.

7.2 Commercial risks:

The financial viability assessment evaluates the risk over the life of the construction period, as to whether
the tenderer will be able to deliver the goods and services which are specified in the contract and / or be
able to fulfil guarantees or warranties provided for in the contract in order to complete the project
successfully for the amount tendered.

Aspects to be considered include but are not limited to, the respective rates tendered, bank rating, financial
capability and capacity whether the tenderer has or has access to sufficient financial resources to deliver
the goods or services described in the tender documentation (including fulfilling any guarantees or
warranty claims), whether the tenderer is not subject to any current or impending legal action (either formal
proceedings or notification of legal action) which could impact on the financial standing of the tenderer or
the delivery of the goods or services, financial report from auditors as proof of current liquidity, and
company or any parent company or investor guarantee/s and financial statements.

8. CONTRACT PARTICIPATION GOAL TARGETS AND CIDB B.U.LL.D. PROGRAMME

The contractor shall achieve in the performance of the contract the following Contract Participation Goals
(CPGs) as described in PG-01.2 (EC): Scope of Work and PG-02.2 (EC): Pricing Assumptions and in
accordance with the feasibility study, which forms part of the specifications in the CPG Section of the
Specification of this contract.

Minimum Targeted Local Manufacturers of Material Contract Participation Goal, in
(a) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract. -
Minimum Targeted Local Building Material Suppliers Contract Participation Goal in
(b) | accordance with the cidb Standard for Contract Participation Goals for Targeting
Enterprises and Labour through Construction Works Contracts as published in the
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb | Not applicable
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
| 2020 — Condition of Contract. - |
Minimum Targeted Local Labour Skills Development Contract Participation Goal in '
(c) | accordance with the cidb Standard for Contract Participation Goals for Targeting ‘
Enterprises and Labour through Construction Works Contracts as published inthe | Not applicable
Government Gazette Notice No. 41237 of 10 November 2017, as amended in cidb
Best Practice Project Assessment Scheme Notice No. 43726 of 18 September
2020 — Condition of Contract.
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CIDB BUILD Programme: Minimum Targeted Enterprise Development Contract
(d) | Participation Goal in accordance with the cidb Standard for Indirect Targeting for
Enterprise Development through Construction Works Contracts, No 36190 | Not applicable
Government Gazette, 25 February 2013, as amended in cidb Best Practice Project
Assessment Scheme Notice No. 43726 of 18 September 2020 — Condition of
Contract.

(e) cidb BUILD Programme: Minimum Targeted Contract Skills Development Goal in

accordance with the cidb Standard for Developing Skills through Infrastructure .
Contracts as published in the Government Gazette Notice No. 43495 of 3 July Not applicable
2020, as amended in cidb Best Practice Project Assessment Scheme Notice No.
43726 of 18 September 2020 — Condition of Contract.

DPWI National Youth Service training and development programme (NYS) — | Not applicable
Condition of Contract.

()

Not applicable

(g) | Labour Intensive Works — Condition of Contract.

9. COLLECTION OF TENDER DOCUMENTS

[X] Bid documents are available for free download on e-Tender portal www.etenders.gov.za

. AIternatlver, B|d documents may be collected durmg worklng hours at the followin address NDPWI,

&Sl t Brand Sireel
A non- refundable b|d deposﬂ of R 200. 00 is payable (cash only) on collec’non of the bid documents. Blcem\:un\q,,
Q30O

10. SITE INSPECTION MEETING
Details of Bid Briefing meeting (if any)
There will be no bid briefing meeting.

Venue: N/A

Virtual meeting link: | (Type link here or indicate "N/A")

Time of Bid Briefing (if any)

) Date of Bid Briefing (if any) . .
Date: NONE Starting time: NONE
11. ENQUIRIES

11.1 Technical enquiries may be addressed to:
DPWI Project Manager | Indicate Telephone no: | 0514087360
Cellular phone no 0636994025 Fax no: N/A
E-mail Kemmone.mofurutshe2@dpw.gov.za

11.2 SCM enquiries may be addressed to:
SCM Official LWANDO MANYISANE Telephone no: [ 051 408 7391
Cellular phone no Indicate Fax no: | N/A
E-mail Lwando.manvisane@dpw.gov.za
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REPUBLIC OF SOUTHAFRICA

12. DEPOSIT / RETURN OF TENDER DOCUMENTS

Telegraphic, telephonic, telex, facsimile, electronic and / or late tenders will not be accepted.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.

All tenders must be completed in non-erasable ink and submitted on the official forms — (forms not to be re-
typed).

Closing Date:  Tuesday, 12 December 2023
Closing Time: 11H00

Tender documents may be posted to: Deposited in the tender box at:

The Director-General |

Department of Public Works and Infrastructure The Bid Box

Private Bag X 20605 OR Department of Public Works & Infrastructure
Bloemfontein 18 President Brand Street

9300 Bloemfontein

Documents must be deposited in The Bid Box
before the closing date of the bid
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EVALUATION ON FUNCTIONALITY

N/A
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public works .

& infrastructure BID NO: BL23/032
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

DPW-07: FORM OF OFFER AND ACCEPTANCE

The Employer, identified in the acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Bid no: BL23/032

Bid/ Project Description: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions

of tender.
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and

acceptance, the Tenderer offers to perform all of the obligations and responsibilities of the Service Provider under
the contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX (All applicable taxes” includes

value- added tax, pay as you earn, income tax, unemployment insurance fund contributions and skills development levies) IS:

Rand (in words):

Rand in figures: R

The award of the tender may be subjected to price negotiation with the preferred tender(s). The negotiated and agreed price will be
considered for acceptance as a firm and final offer.

This offer may be accepted by the Employer by signing the acceptance part of this form of offer and acceptance
and returning one copy of this document to the Tenderer before the end of the period of validity stated in the
tender data, whereupon the Tenderer becomes the party named as the Service Provider in the conditions of
contract identified in the contract data.

THIS OFFER IS MADE BY THE FOLLOWING LEGAL ENTITY: (cross out block which is not applicable)

Company or Close Corporation: Natural Person or Partnership:

And: Whose Registration Number is: Whose Identity Number(s) is/are:

OR | ceetreeereeeeeemimtiiesescresesaeeaeeteeaeseaeaeeaneseeas
And: Whose Income Tax Reference Number is: Whose Income Tax Reference Number is/are:
CSD supplier RUMBEr: oo CSD supplier NUMBEr: ...

AND WHO IS (if applicable):

1 Trading under the name and Style Of: ... i e

AND WHO IS:
Represented herein, and who is duly authorised to do so, by: Note:
IVIE/IVITS /IVIS: oocvess o ens e ssasveees e e e seesns st st sass s s sanssssosas A Resolution / Power of Attorney, signed by all the Directors /
In his/her capacity as: Member / Partners of the Legal Entity must accompany this
................................. Offer, authorising the Representative to make this offer.
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public works .

& infrastructure BID NO: BL23/032
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

Bid No: BL23/032

Bid/ Project Description: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

SIGNED FOR THE TENDERER:

Name of representative Signature Date
WITNESSED BY:

Name of witness Signature Date |

This Offer is in respect of: (Please indicate with an “X” in the .
appropriate block)

The official documents ...
The official alternative ............ccooiiiii e 1
Own alternative (only if documentation makes provision therefore)

SECURITY OFFERED: (Not required for this quotation/ bid)

The Service Provider will provide one of the following forms of security:

(1) Cash deposit of 2.5% of the Contract Sum (excl. VAT) Yes [] No [X]
(2) Variable guarantee of 2.5% of the Contract Sum (excl. VAT) (DPW-10.5: FM) Yes [] No X
(3) Retention of 2.5% of the Contract Sum (excl. VAT) Yes [] No X
(4) 1.25% cash deposit and 1.25% retention of the Contract Sum (excl. VAT) Yes [] No [X

NB. Guarantees submitted must be issued by either an insurance company duly registered in terms of the Short-
Term Insurance Act, 1998 (Act 35 of 1998) or by a bank duly registered in terms of the Banks Act, 1990 (Act 94 of
1990) on the pro-forma referred to above. No alterations or amendments of the wording of the pro-forma will be
accepted.

The Tenderer elects as its domicilium citandi et executandi in the Republic of South Africa, where any and all
legal notices may be served, as (physical address):

Other Contact Details of the Tenderer are:

Telephone NO.....cooiiii i, Cellular Phone NO. ... e
FaxNo. ...,

oty = I=To Lo [ =Y RPN
Banker ... Branch...........oocoiiiiiin, Eerieeraaans e
Bank Account NO. ... Branch Code ........... AT - SR

Registration No of Tenderer at Department of Labour. ...
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public works .

& infrastructure BIBING:BE23/032
Department:

Public Works and Infrastructure

REPUBLIC OF SOUTHAFRICA

ACCEPTANCE

By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s
offer. In consideration thereof, the Employer shall pay the Service Provider the amount due in accordance with
the conditions of contract identified in the contract data. Acceptance of the Tenderer's offer shall form an
agreement between the Employer and the Tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

Bid No: BL23/032

Bid/ Project Description: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

The terms of the contract, are contained in:

Part1 Agreements and contract data, (which includes this agreement)
Part2 Pricing data

Part 3 Scope of work.

Part4 Site information

and drawings (where applicable) and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules as well as any changes to the terms of the offer agreed by the Tenderer and the Employer
during this process of offer and acceptance, are contained in the schedule of deviations attached to and forming
part of this agreement. No amendments to or deviations from said documents are valid unless contained in this
schedule.

The Tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule
of deviations (if any), contact the Employer’s agent (whose details are given in the contract data) to arrange the
delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided in terms of
the conditions of contract identified in the contract data. Failure to fulfil any of these obligations in accordance
with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect, if delivered by hand on the day of
delivery, or if delivered by courier within two working days after submission by the Employer to the courier
services for a door-to door delivery to the tenderer, provided that the Employer notifies the tenderer of the tracking
number within 24 hours of such submission. Unless the tenderer (now Service Provider) within seven working
days of the date of such submission notifies the Employer in writing of any reason why he cannot accept the
contents of the schedule of deviation to this agreement if applicable), this agreement shall constitute a binding
contract between the parties.

For the Employer:

Name of signatory Signature Date

Name of Organisation: | Department of Public Works

Address of I
Organisation: i

WITNESSED BY:

Name of witness Signature Date
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Department:
Public Works and Infrastructure
REPUBLIC OF SOUTHAFRICA

SCHEDULE OF DEVIATIONS

Bid no: BL23/032

Bid/ Project Description:
MAINTANANCE PLUMBING

THABO

MOFUTSANYANE DISTRICT:

BID NO: BL23/032

36 MONTHS SERVICING &

1.1.1. Subject:

Detail:

1.1.2. Subject:

Detail:

1.1.3. Subject:

Detail:

1.1.4. Subject:

Detail:

1.1.5. Subject:

Detail:

1.1.6. Subject:

Detail:

By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents listed
in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification
or changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and

acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this
Agreement shall have any meaning or effect in the contract between the parties arising from this agreement.
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TERMS OF REFERENCE/ SPECIFICATIONS

Bid no: BL23/032

Bid/ Project Description. THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

SPECIAL CONDITIONS OF CONTRACT
1. VALUE-ADDED TAX
All prices, rates, tariffs etc. in this tender document shall exclude Value-Added Tax (VAT).
2. PRICES

All prices for items in this document shall include for additional costs, if any, that may occur as a result
of these of Contract as well as for the supply of all scaffolding and normal plant and everything necessary
for the proper execution of the work.

3. THE BID

The pages of this BID are numbered consecutively. The BIDDER shall, before submitting his BID, check
the numbers of the pages and should any be missing or duplicated, or the reproduction be indistinct, or
if any doubt exists as to the full intent or meaning of any description, or this BID contains any obvious
errors, the BIDDER shall obtain a directive in writing from the Department.

The text of this BID and other document as prepared by the Department shall be adhered to and no
alteration, erasure, omission or addition thereto by the BIDDER shall be accepted.

4, DOCUMENTS
Should there be any contradiction between these Special Conditions of Contract and the General
Conditions of Contract: PA-10, the contradiction must be brought to the attention of the relevant official
who will make a ruling, and such ruling will be final if applicable.
The following documents shall be read in conjunction with this BID.
a) The General Conditions of Contract: PA-10 FM (GCC)

b) Occupational Health and Safety Act, Act no 85 of 1993.

c) Municipal by-laws and any special requirements of the Local Authority pertaining to this
particular contract.

d) The Special Conditions of Contract (SCC)

The BIDDER shall study these documents and acquaint himself with the contents thereof as no claims
in this regard shall be accepted.

The above mentioned documents are available from the office of the Regional
Manager, 18 President Brand Street, Bloemfontein 9300for information.

5. PROVISIONAL QUANTITIES
17



6.1

All quantities in this BID document are provisional and inserted in order to obtain competitive
tenders/bids. The Department reserves the right to increase or decrease quantities and include or
exclude installations during the progress of the contract and such increases or decreases shall not alter
the rates for any item.

RATES

Each item to be serviced as listed in this tender document must be priced. “No cost”, “R0.00”, “Free”,
“N/A” or unfair and unreasonable tariffs for servicing shall not be accepted and may lead

to disqualification of the BID. The Department reserves the right to make such adjustments to individual
tariffs in these schedules as necessary to eliminate errors, discrepancies or what they consider to be
unreasonable or unbalanced rates.

THIS IS NOT A LUMP SUM CONTRACT.

Meaning that the value/ form of offer is not the true/real value of this tender it could increase or
decrease depending on the faults reported, this is day to day maintenance and unpredictable.

CONTRACT PERIOD, RENEWAL AND TARIFF ADJUSTMENT

THIS BID SHALL BE VALID FOR A PERIOD OF THIRTY SIX (36) MONTHS THE CONTRACT IS
SUBJECTED TO EXIT CLAUSE /TERMINATION CLAUSE

Note:-

The contract tariffs shall remain fixed for THIRTY SIX (36) calendar months including escalation, and
no further adjustments will be allowed except that for an increase in VAT will apply.

Any extension of this contract will only be approved if required by the Regional Bid Adjudication
Committee.

ACCESS TO PREMISES
The Contractor undertakes to:

a) Arrange with the occupants of buildings regarding access to the premises in order to execute
the required service.

b) Take adequate precautions to prevent damage to buildings, to fittings and furnishing inside the
premises and elsewhere on the site.

c) Accept liability and to indemnify the Department against any claims whatsoever arising from his
conduct and/or the conduct of his employees.

d) Safeguard all his employees in accordance with the regulations of the Unemployment Insurance
Act 1966, (Act no 30 of 1966) and any amendments thereof.

e) Comply with all by-laws and requirements of the Local Authority.
b) Carry out services during normal working hours unless required to work after hours or week
ends.

ACCESS CARDS TO SECURITY AREAS

Should the work fall within a security area, the Contractor shall obtain from the S A National Defense
Force, SAPS, Department of Justice, Department of Correctional Services or Client Department access
cards for his personnel and employees who work within such an area.

18



10.

101

11.

12.

13.

14.

The Contractor shall comply with any regulations or instructions issued from time to time, concerning
the safety of persons and property, by all the Departments Client Departments.

SECURITY CHECK ON PERSONNEL
The Department or the Chief of the S A National Defense Force, Correctional Services or the may require
the Contractor to have his personnel or a certain number of them security classified.
In the event of either the Department, the Chief of S A National Defense Force or the Commissioner of
the S A Police Service requesting the removal of a person or persons from the site for security reasons,
the Contractor shall do so forthwith and the Contractor shall thereafter ensure that such person or
persons are denied access to the site and/or to any documents or information relating to the work.

DRESS CODE

The following dress code must be adhered to at all times by all workers:
e  Workers must have a COMPANY WORK SUIT with the company logo on it.

* Must have clear identification tags with name number and a photograph openly displayed with
the company logo as background.

e The dress code must adhere to the OHSA in terms of protection for all workers for this particular
service.

o Failure to adhere to the above criteria will result in the workers not gaining entry to any site for
this particular service.

TRAINED STAFF

The Contractor shall use competent trained staff directly employed and supervised by him and shall take
all the necessary steps to ensure that the institution is attended to. The Department reserves the right
to inspect the Bidder's premises for plant, equipment and general good management before the bid is
awarded.

Note:
A Statement of Experience gained and on what type of equipment shall be submitted with the
tender.

MATERIAL OF EQUAL QUALITY (N/A)

REDUNDANT MATERIAL, RUBBISH AND WASTE / WHERE APPLICABLE
All redundant material and parts shall remain the property of the Government and shall be left on site
and stored in a room designated therefore by the Caretaker or person in charge of the plant or building
against the job card as a receipt. A copy of the job card shall be left with the Caretaker or person in
charge for audit purposes. The original job card shall be attached to the invoice. Failure to comply with
this requirement shall lead to payments not being effected within the prescribed period of 45 days.

All redundant material or parts shall be labeled with the complaint number for the repair work.

After an inspection of all material and parts that are obsolete/unserviceable/of no value to the Regional
Manager, the Contractor shall be notified in writing to remove and dispose of such material and parts
during his next service call. The material and parts shall then become the property of the Contractor and
the removal and disposing thereof shall be for the Contractor's account.

All rubbish and waste shall be removed from the site by the Contractor, and the plant / rooms shall be
kept in a clean and neat condition. (DOES NOT APPLY FOR THIS BID)

ASSOCIATED ELECTRICAL WORK (N/A)
19



15.

16.

Note:

All such work shall be carried out by, or under the supervision of a qualified person, and comply
with the Occupational Health and Safety Act (Act No 85 of 1993

SCOPE OF CONTRACT

The Bid for Plumbing repairs and High Pressure cleaning in the FREE STATE PROVINCE
BLOEMFONTEIN REGIONAL OFFICE JURISDICTION, in properties, namely all official buildings and
structures falling under the control of the Department or other departments hereafter referred to as
"Client" Departments, for a period of 36 (thirty six) months, subjected to a exit clause/termination clause

The Contractor shall submit to Head of the Sub Directorate Technical Maintenance a program with
fixed calendar dates when and where these services for the High Pressure will commence within
7 days after the contract has been awarded, to enable the Head of the Sub Directorate Technical
Maintenance to arrange for inspections.

Any deviations from this program shall be brought to the attention of the Head of the Sub Directorate
Technical Maintenance by facsimile at least 7 days prior to the due servicing dates.

The Contractor shall supply, at his own cost, all consumable materials. No claims for consumables
shall be accepted.

Where repairs are required for specialized items of equipment the Contractor shall arrange for such
work to be carried out by specialists approved by the Department. Should the Contractor wish to make
use of sub-contractors, he shall apply to the Department for written approval before making use of their

services.

No mark-up or handling fees on sub-contractor’s invoices shall be accepted.

PREVENTATIVE MAINTENANCE SERVICE SCHEDULES (ANNEXURE A)

Servicing shall be carried out strictly as stated on the service schedules and the Contractor shall after

each service submit the service sheet, completed job card and invoice must be handed in to the
Registry section at DPW Johannesburg

17.

The Contractor shall make his own arrangements for printing and duplicating of service
schedules and job cards.

The service schedule shall be countersigned by the officer in charge (Head of Facilities) of the building
in which the equipment is situated and he shall endorse the schedule to the effect that the service was
completed satisfactorily.

OFFICIAL ORDER FOR REPAIRS

a) An official order for repairs shall be issued to the Contractor.

b) Instructions for repairs may only be issued to Contractors by officials of this Department (DPW/
BFN) who are the appointed persons responsible to issue the instruction. For each repair the
complaint number issued for that repair as well as details regarding the defects shall be given

to the Contractor in writing.

Any instruction given by the Client and attended to by the contractor will not be honored

by DPW but by the Client Department.
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171

18.

19

c) No payments shall be made for work executed without the necessary written authority, such as
official order number and signed job cards.

e) Payments can be delayed if order numbers and complaint numbers do not appear on invoices
submitted for payment and incorrect calculations.

SERVICE PROCEDURE AND OTHER (Applicable to service contracts)

Servicing shall be carried out strictly as stated on the service schedules and will follow this procedure;

1. All services are logged by the CWM at DPW with the call centre.

2. The printout received from the call centre will be faxed to service provider or what ever suitable
arrangement has agreed upon by the two parties to ensure prompt service delivery

3. On receiving the call centre printout a quotation must be submitted and priced as per tender

document attached with the call centre printout.

Without this call centre printout no services can be executed.

The call centre printout must be produced to the Client Department so that suitable arrangements

can be made to deliver this service.

6. After the service has been satisfactorily completed a job card must be completed and signed by
the responsible person (CLIENT Department) on site and stamped if a stamp is available.

7. The contractor must ensure that all writing on this job card is legible and that contact details are
current

8. On receiving the order number the Contractor shall submit a completed job card and invoice in
line with the quotation with all the relevant details including the call centre call out number , this
must be handed in to Registry section on the Ground Floor,18 President Brand Street
Bloemfontein.

a B

The Contractor shall make his own arrangements for printing and duplicating of service
schedules and job cards.

EXECUTION OF REPAIRS

In the event of repairs having to be carried out urgently during the cause of a programmed service,
details of such repairs shall be reported immediately to the Head of the Technical Maintenance for further
instructions and/or authority to proceed.

No work may be carried out without prior instruction from the Head of the Technical Maintenance.

The Contractor shall respond to all normal breakdown calls within 8 (eight) hours of receipt of the call,
AND 24 (TWENTY FOUR) NORMAL WORKING HOURS INCLUSIVE OF THE 8 HOUR RESPONSE
TIME TO COMPLETE THE REPAIR. Should this not be possible it is the responsibility of the Contractor
to obtain an extension of time. The written request shall clearly state all the reasons for the extension
request. Permission for extension shall be in writing.

For emergency services the response time shall be within 2 (two) hours from the receipt of the
call night or day. Only breakdowns which affect public health could cause an environmental disaster,
or the operation and safety of sensitive equipment, shall be treated as emergency repairs.

in the event of the contractor not responding in the required time, the Department reserves the right to
call on any other contractor to carry out the service. Any additional cost incurred shall be for the account
of the successful bidder.

JOB CARDS FOR REPAIRS

Job cards shall be completed in all respects for each and every repair undertaken. Job cards shall be in
accordance with the example included in this document and duplicating or printing thereof shall be for
the Contractor's own cost.

Job cards shall be completed in triplicate (1 for the Client, 1 for DPW, and 1 for the Contractor)
legibly in ink after completion of each repair and all unused lines shall be ruled through. The job
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21,

211

21.2

22

23

card must be submitted with the invoice, the contractor shall submit a copy of the fully completed
job card to the User Department for audit purposes and for verification of the deletion of the
unused lines. Incomplete and incorrect job cards shall be returned to the contractor with his

invoice.
20 ACCOUNTS FOR SERVICING AND REPAIRS

Accounts for servicing shall be accompanied by a Service Schedule.
Accounts for repairs executed, shall be accompanied by a job card.
The contractor shall cross-reference all prices and tariffs on invoices with the applicable prices and tariffs

in the tender document.

Note:
Any over-payments discovered at a later stage shall be rectified and the Department shall

recover the overpayment.
The appointed bidder shall structure his quote and invoice to include the item numbers as per the tender

Document Annexure A and B
CONTRACTORS QUOTATIONS, ORDER NUMBERS AND INVOICES

* Prices must be clear with no corrections, no tippex must be used on the quotation and invoice
e No physical corrections on either the quotation or invoice will be accepted
e The price on the invoice must correspond with the price on the quotation and order number.

PAYMENT TO CONTRACTORS

Accounts can be submitted weekly or monthly. Payments of accounts complying with all the
requirements shall be made within 30 days electronically into the contractors banking account
after receipt thereof.

PROFIT ON MATERIAL (NON SHEDULE ITEMS)

Percentage mark-up is allowed on non-scheduled material, equipment and requirements only and not
on labour, transport and sub-contractor's services. The percentage mark-up shall then be calculated on
the price excluding VAT.

TRANSPORT COST

Transport cost will include the cost of wages and overheads for personnel during transport to
the site and running cost of the vehicle.

a.) Transport cost will be calculated from The Bloemfontein Regional Office. Transport cost
involved for any additional instructions executed on the same day or at the same
institution or building will be calculated from point “A” (the first instruction) to point
“B” (second instruction) to point “C” (third instruction) etc. Under no circumstances
will separate transport costs for instructions executed on the same day or at the same
institution or building in the same areas be allowed.

b.) The Contractor shall make the necessary arrangements to have the required material or
equipment available to execute the scheduled services, therefore no claims for delivery cost or
transport cost to collect material or equipment for scheduled repairs shall be accepted.

REQUEST FOR SUPPLIERS INVOICE FOR NON SCHEDULE ITEMS (NSI)

Request for a SUPPLIERS INVOICE for NSI will be requested by the Works Managers and must be
adhered to at all times, if and when this is requested.
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The suppliers invoice must comply with the following criteria, which will be deemed acceptable to the
DPW;

Must be on a Company Letter Head

Prices must be clear with no corrections , no tippex must be used on the quotation and
invoice

No physical corrections on either the quotation or invoice will be accepted

The price on the invoice must correspond with the price on the quotation and order number.
The supplier's address and contact details must be clear and current (contactable)

The items listed on the supplier's invoice must be related to the service in question

Failure to comply with the above will result in non-payment or a delay to this particular
payment

24 CANCELLATION OF SERVICING TO INSTALLATIONS

The Department reserves the right to cancel this contract partly, meaning that certain installations might
be withdrawn from this contract at any stage during the validity of this contract or any new installation
may

be added. The contractor undertakes not to lay any claim(s) against the Department in this event. A
written 30 days notice in this regard will be issued to the contractor.

25, INVENTORY REQUIREMENT (If applicable)
A complete inventory must be completed of all installations and equipment relating to this service on
all the properties which is affected by this service contract.
The inventory will be discussed in greater detail at the Service Level Agreement Meeting which will be
held with the successful service provider. (This may include a confidentiality clause which Bidders will
have to abide by contractually)

This inventory is compulsory and must be submitted in a hard copy and electronic format after the

first service has been completed
26. APPROXIMATE MEASUREMENTS (NOT APPLICABLE TO THIS BID)

VERY IMPORTANT NOTICE:
All sizes supplied are APPROXIMATE the successful Bidder will be required to submit a
complete accurate measurement of all the institutions with his/her job card.

Any alterations or variations to the measurements submitted and the measurements
supplied will be dealt with the by the area per square meter supplied with in this
document on the first service.

The new measurement will be dealt with as a service for that institution for all other future
services and will not change. (Unless buildings has been added or omitted)

27. THIS IS NOT A LUMPSUM CONTRACT

28. Services will be considered and attended to as per notification on state owned residential
accommodation married or single quarters.

29, DRAWING UP OF A SERVICE LEVEL AGREEMENT (SLA)
The successful bidder will be subjected to the drawing up of a service level agreement
between the client department DPW and the bidder as per the attached document on
page 10

30. CALL CENTRE
The DPW has a call centre in place which deals with all unplanned and terms contracts
complaints. These complaints are subjected to close times which are linked to this
contract in respect of the time frames to react to the required service delivery. The
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successful bidder shall comply with these time frames and report close calls (services
completed) on a weekly basis by the THURSDAY OF EACH WEEK BY 14:00

31. IMPORTANT NOTICE

EXIT CLAUSE

NOTE: SHOULD THE APPOINTED CONTRACTOR NOT PERFORM OR DEFAULTS ON SERVICE
DELIVERY IN TERMS OF HIS CONTRACT CONDITIONS THE DEPARTMENT RESERVES THE RIGHT TO
CANCEL THE CONTRACT AND RECOVER THE DIFFERENCE IN PRICE BETWEEN THE CONTRACTORS
IN DEFAULT AND THE NEXT CONTRACTOR RECOMMENDED TO CONTINUE WITH THE CONTRACT,
WHERE APPLICABLE.

END OF THE SPECIAL CONDITIONS OF CONTRACT
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PRICING SCHEDULE/ BILLL OF QUANTITIES

Bid no: BL23/032

Bid/ Project Description: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

Paste Pricing Schedule of Bill of Quantities here

26



9401340y (# at) siea pabpoy/siujerdwias jenjae Lo paseq paujuLIalep 28yl 3q AJUO (1M SBUEND [ENJOY “SIUBWLILIOS JENJIRIIUOD SB LIS aQ JOULRD pue nsa Aua aie >p J3PUS} SIY) Ul PAISI| SappUEny

. ¥ | vwwne oL auvmu04 gaava L 101 ans
-] | 2 | o d k-] o % HANVYS ONVHEAAYT 14
o Y o o o o d| ¢ JANVYS ©4N9s318N0d € |
=5 -] Rl o - Y i ’ Y b= -] [‘m Z Q1314 22 W3H3aHL3g A
o o o -] o -] o £ an3id 2 W3H3H13g9 3
WIN CyN T T VIN 7 R 7 I R T WN oN |
£ HYIA + 2 UVIA + L HVIA € UV3A € HV3A [R-L£7N T uv3A L ¥V3A Ldv3A skep |
INNOWY Tv.LOL LNNOWY TvL0OL aoinles INNOWY TVvIOL adlnes ANNOWY TVLOL aolnles P NOILdI¥0S3a | W3l
Alueak som aoud yun Aleak aomy 901d NUn Ayeak ooy soud yup | M0
1 Iv10l 9ns

SASH AUVLNIW'Y
Awadousd jo uondussag

-abed Alewiwns ayy 03 J3A0 palliea pue pajRIO) 8q 0) S4B SAIUG'E

*SPE3YIAND J3LI0 |[B pue saiedas [2JuLpidul pue JOUIW ‘S3[RWINSUCD Unoge] ‘apn|aul BudInes 10} S3011d°T

:Buimolioy 2Y) s|Iejua painbas 921A18S aY) JO UORALIISSP BYL| - @ION
Q3¥N0DIA SI §¥ HLIM 11v3A 38 T1IM LSIND3H ¥IHLO 1TV 301440 TYNOIOIY INVANYSLNIOW O8VHL IHL 40 NOLLDIGSIMNT IHL NI HLIM S3SVE AUVYLINIW IHL 71V M0 SIDIAYIS ATHVIA IOIML

S3DIAYIS FHL 313TdWOD ATFAILITIST OL 0IUNDIY LNIWCINDI ANV STVIINIHD 0IA0UddY SEVS TV 3ANTINI TIVHS ONIDIAYIS HO4 53214d
ONINVITJ 3UNSSTYd HOIH ‘FINAIHIS FIAYIS 'V IHNXINNY

0N Japuay
Fulquinid jo Suidinias pue 23UBUIUIRI SYIUOIA 95 *Aljediaiuniy 1013s|a dueAuesingopy ogey)
SO 21|gNd JO JuBWpes=>~



9407 #leg

(# ) siiea paBpoysjuteidwion [emoe uo paseq pauldlep |21 8G AJUO j(1m SanpUEND [ENIDY SIUBWIUIOD [BNIOBIILOD SE USAS 8G JOUUED PUE Sejewnse A|UO 81E JUBLUNDOP JBPUS) S|} Ul PalS]] SARIUEND

$2a

Buimol|o) 3y) Je ABPL JO WINWIXEW B SBU|| JJEM WIOIS PUB JAMAS UIBW }N0 B30 01

39|AJ9S Jo uonduasag

-afied Alewwins ay} 0} JoAc polLIED puE PajeIo] 34 0} a18 S30lJ'E

*SPE3YIAA0 JaY0 || pue SiedaJ [BJUapIoul PUB JOUIW ‘SBIQRWNSUOY noge| ‘apnjou) Buioiaas 10y saold'Z

:BUIMO||04 BY) SIRIUA PAJINDAI ADIALAS AU} JO UORGUISAP BYLL - :BION
Q3INDIY SISV HLIM 1TV 38 TTIM LSANDIH ¥IHL0 7TV 31440 TYNOIDIY INVANYSLNIOW O8¥HL JHL JO NOILOIGSIHNr IHL NI HLIM SLN¥N0D a3LSIT ANV SNOSIHd ‘SISVE ANVLITIN SHL 11V ¥O4 SADIANIS ATHILYYND

SIDIAHZS FHL 313TdWN0D AT3AILIFHHT OL 3HINDIY LNIWJINDI ANY STVIIWIHO A3A0UddY SEVS TV IANTINI TIVHS ONIDIAYAS HO4 S3Md
2 JUNLXANNY "ONINVITO FUNSSTUd HOH ‘ITINTIHIS ADIAYIS 9 THNXANNY

SNOSI¥

- ¥ | uviins oL auvMHO4 QIYD L V101 Ens
S i v - X S T wm ul 1 $DQ HLINSIEYYH| 0L
g ¥ i Y ¥ ul v SOQ AZIONI| 6
N dll D - Y ¥ | I s0a ounasxold| 8
y | Y S Y o ol oL SO0 aNvHaAaYT| 2
o AT y ¥ y o ul 500 WYaN3S| 9
=, [ EE—r- g v u Ty ol 1 SOQW3HIHLId| §
VIN T WN 7 " wN VIN. vIN I wN ON
£ UVIA + T UVIA + | HYIA € ¥VIA ceuvaA | Z uv3A ZYvaA 1 ¥VIA (RSVEN shep
ANNOWY TV10L AINNOWY TVLOL Ayreeh INNOWY TVLOL | Auesf somjaoud jun | INNOWY TvlOL | Apeeh sowg soud yun AD NOI1d1¥os3a W3l
as1m} eoud Jun
} V101 8ns




Si0Eed (# Q1) sife> pabpoysiuieidwios femde uo paseq paulwIalap [BJayal aq AUo ||IM SaNUEND [2N30Y "SIUAWHWOS [EN)IRIUCS SE U3IS g JOUURI U SIIEWHSI A[UO AIE JUSWINIOP JBPU3) Sy} U| PaIs]| SaRIUEND

¥ ¥ Y | Y ¥ ul L SdvS z>Em.m:Eun__. b
o -] l ¥ o o - | 3 o k| o 4 d 1 Sdvs DZ<N_Q>D<|__ [s]°4
u ¥l o ¥ ul ¥ ul ul 1 SdvS 3SNOHE0H| 62
m ¥l N 41 Y |l ul L SdVS XNOY 1Nvd| 82
) a0 ¥ ¥l ¥ ul o ul 1 SdvS o¥NesaMNoH| sz
y | o al ¥ ¥l ol 1 Sdvs NY1000T0| 9z
¥ |l 1 e S N ol sdvs 1awan| ez
¥ ¥l AR e oy . ol 4 Sdvs SNIUVID| vz
¥ sl v | o ul o ul Wl o1 SdVS NIQHVM| €2
ul Y I o |l o Y ul o4 ul L SdVS dOMSHIMIINAN 22
: ¥ ¥l ¥ al ¥ ¥l o a1 sdvs on3sasl| 1z
| A . —— = M ] — LIS
| - R S| " | Y L ol 1 SdvS IM3SL| 02
o d 2 =] lII||.|Il.|mvv. | l -] N s o L ol Sdvs n_ﬂv_%m_m 6l
¥ ¥l o ..II- y T F-l_ ....... D T ul 1 SdVS VAVHILIQVHINHG| 8t
¥ wl | u al o . T mm F ul L SdVS IQVHYINUN| 21
¥ | e || N D ul 1 SdvS INYAIVA| 91
LB = | (|
¥ Ul o1 o ul Y ¥ ul 1 Sdvs ATIaNN| St
o o L = p il =] d L B ol \'tlw.* k-] I 21 SdVS HLIWSIYNYVYH| vL
o il I|Il , L (= d = b-] L =1 Inllqllxl” - I oL SdVYS DWNESHDId| €1
¥ ¥l DR I ul Wl 1 SdvS ¥OISST30Xa| zH
¥ - D= 1 m ¥l oL ul 1 SdvS WaHIHL3g| 1L
VIN 7 S 7 L7, "R AR 7/ DO 7 I Vi TN R oN
Sdvs Buymolio)

ay) je Aep| JO Wnwgxew e Sauif Jajem

WIOIS PUE JBMES LR 10 830 01 |

|

C UVIA + ZUVIA + 1L AYIA L Yv3A abesn . £ UVIA | 4V3A afiesn Z2Yv3A L yav3A _ abesn L dvdA shep
ANNOWY TYLOL INNOWY TVL0OL grewnsy FOI4d W3LI INNOWY IVLOL ajeunsy 301dd W3l AINNOWY TVLOL ajesy A01"d W3LI Ao NOILLdI¥OS3a | 3L
_ L IvLOL &ns )
Sdvs

Buimo||o) 3yl je Aepi jO WNWIXEW e SaUl| JAJeM WLIDIS PUB JOMBS UIRIU JNO JBAID O
‘afied ARWILINS SY) 0} 19A0 PALLIED PUE Pa|BIo) a0 O} ale S8dLid'E
*SpealJaAs Jaylo || pue sitedal [ejuapioul pue JouL ‘SIIgeNSU0I Ynoqe| ‘epnjau; Bupiaias 10y saaldg

:Buimoiios 3y3 SEEIUS PaIMbal 921AI8S BY) 4O UDPALISIP AYLL - :RION
a3HINOAY §1 SY HLIM 11730 38 TIM LSINOTY A3IHLO 711V 301440 TYNOIOTY INVANYSLNIOW OHVHL 3HL 40 NOILJIGSIANG SHL NI HLIM SL¥N0D G3LSIT ANY SNOSIN ‘'SISYE ANVLITIN IHL 11V H0d SIDIANIS ATHILHYND

S2DIAY3S IHL 3L3TdWOD AT3AILIT443 01 aIFINDIY INFWCINDT ANY STYOINIHI 0IA0UddY SEYS TV IANTINI TIVHS DNIDIAYAS ¥Od SIDNMd
ONINVITO 3¥NSSIHd HOIH 'FINAIHOS FOIAHIS 3 TUNXINNY

iop Japual
Juiqunid Jo SUIAISS pue 3JUBUBUIBIA SYIUOIN 9E :AljeddIuniy IPLASIQ duBAURSINJOW ogey )
SHIOM 21|qNd JO Juawedsn



9108 ey

(# 1) se> pabpoysiure|dwoa fenyoe uo paseq pauswalep (e1syal ag Ajuo i Saliuenb (ENI3Y "SIUAHWOD [ENJIBIIUCD SE LAIS 9q JOULED PUE SAILWINIS AJUO 218 JUSWINOOP JOPUS] SH Uj paisy sapnueny

m .
AYVWHANS OL QNVYMMOL aII¥YD L IVLI0L NS
I b [ e g |
] Ml oL _ o a0 Sl SdVS YaNYM| €2
o o L o ] L oL Sdvs 3andvw| zg |
10N J3pua]

Juiquinig jo Bunias pue aaueuBUIEI SYIUOI 9E Anjediduni PISIG aueAuesinjolp oqey
SHIOM J1|gNnd Jo Juawiiedan



H ¥ B | N u ol | NAZLS SNHL3d| g
Y o N Y o o o oL RENEIE:
R o ¥ - ¥ ¥ ¥ - u| oL asvnouv! gs
y N " o y ] uloL - Naauvm| 2z
B i Y oy Yy u o ol 1 303WA| 1§
I Ny o o B o] ] N ONISISL| 0%
- |m. o M| Y oy S d 1 M3SL 6
.| ] S N ¥ N S| a || | WENIS 8y
o y y N ul y oL zZuad|
Sy u e d| - N ¥ o L VAVHPLIGYHINH| o
| - o u ¥ . d ] - o o INVONVA| ¥
7 Y - u u| ¥ d ¥ o Xno¥INvd -y,
u u| ¥ ¥ u N ul 1 ATTONIT g,
Y 8 o o ) : N o b © anvamaavl ez
. B u Ty m ¥ | u T TALSH]|
- N o Y ¥ ¥ Y oo ~ 3SNOHECH|
7. - al o N N o N ¥ o 1 HLIWSIHAVH  go
_ -y o H o ¥ M 1 ouNESNN0d 8t
¥ N oy ] Nl oy o oL ouNEsHOld| e
- oy s x N y ¥ o o o HOISTAOXT| g
] Y N ] o o ool NVIOS01D &€
| o ] Y | o ol 1 B WIHTHLZE  vE
N VN VN VIN N VIN VN oN . _
€ UVIA +ZUVIA + | ¥VIA £ ¥V3IA = 00U | Zuv3A = A00LE i 1 ¥V3A ZX 001N X 1 shep _
INNOWY TVLOL LNNOWY T¥LOL TdNYXS LNNOWY TY.LOL S INNOWY TV.LOL aWYX3 NOILGINOS3a WaLl
Apeak aomy sold Jun Aleah aomy eoud Jun Alesh som) eoud yun
£ 4vaA A\ VN Ao
1 V101 8ns
SLINO2

BUIMO|j0} 92U IE ABP| JO WNLWIIXELW B SBU|{ JI}EM WLIOJS PUR JIMAS UIBWI INO0 JB3(D O]

82)1A13S JO uopduvsaq

‘aBed Alewwns ay) 0} J3A0 paliiea pue pajeio} ag o ale SaoUd'E

“SPRALIZA0 JBYI0 ||B pue Sijedal (ejuap|dul pue JoujW ‘S3|qRWNSUO02 Ynoge] ‘apn|aul BuloIAIes Joj $3a1d'Z

:Buymol|oy ayy sjiejua painbal 901419 ayj Jo uonduasep ayly - :810N
QIHINOIY SI SV HLIM LIVIA 38 TIM LSINDIY ¥IHLO 1TV 391440 TYNOIDIY INVANYSLNAOW OBYHL IHL 40 NOILIIASINF IHL NI HLIM SLYNOD 31SITANY SNOSIMd ‘SISVE AYYLITIW AHL 7TV ¥O4 S3DIAYIS ATHILNYND

S$39IAY3S FHL FLITdWOD ANFAILDT443 OL AFHINDIY INIWLINDA ANY STYIINIHI A3AQHddY SEVS TV 3ANTONI TIVHS ONIDIAY3S ¥O4 S301ud
ONINY3TI 3NS5V HOIH ‘IINTIHIS FIAMIS 10 IHNXIANNY




SvLolL ans JNIWNI0A SIKL NO ¥MOd G3aJd 39 LSNIN ONINVY3TD HO4 Ava | 40 WNWIXYW v "aN



(dMms)sadld

| d3LYMINEOLS 40 ONINYITD IHNSSI™d HOIH

IYNEON 40 ONINYITD JUNSSTHd HOIH

(ds)Sadid ¥am3s 40
ONINYITD FUNSSIHd HOIH

(dMS)SAdId ¥ALYM WHOLS 40
ONINYI1D FHNSSIH HOIH

(dN)S3dId TYWHON 50
ONINYITD 3UNSSInd HOIH|

(dS)SadId ¥aM3s 40|
ONINVITO JHNSSTNd HOIH

- o
FIVLOL 8Nns
b Y b Y L b ! o
y g L ¥ ] m L ¥ {dN)S3did
¥y ¥ ! y 1 o b ¥
o o b o i d L o
o ] 1 o ! N L o
o o L ] b ¥ b o
VIN vIN | VN VIN VIN VIN VIN oN
€ UVIA+ THUVIA INNOWY | | Innowv INNOWY Il NOILdI¥2S3a
+
L¥VIA  LNNOWY TV.LOL TvioL s vioLr | _— WLO0L BT =
04 MOTTV| GNV SHNOH ¥
404 MOTTY 404 MOTTY Sanin

09

6S

85

pas]

95

W3Ll

I ivioL ans

AVA ¥3d STLVHE ONINVITD IANSSI¥d HOH

'SINTITO MdQ ¥3HLO TV 804 SISVE LS3NDIAY ¥V NO HLIM L1v3Q 39 T7IM LS3N0DIY 36NSSIUd HOIK ¥IHLC 11V

43dINDIY ONINYIATD 2UNSSAUD HOIH

‘dl8 3HL 40 ANTVA INYL IHL LON SI Y04 d3¥3ANTL SINNOWY IHL LOVHINOD WNSHWNTY LON SISIHLSY "2
'AADUYHD 39 TUM STLYVH SAVA ¥V 'AVA V IHINDIY AINO IDANIS FHL TINOHS LNE ‘B0 A3014d SYM SAVA OML 40 VAL WL WNWIXVIN 3A08Y IHL ITdNYXE NV 9
QaWIVID 39 NVD LS0D SAVA 11N YV NVHL FHON aNY SHNOH ¥N04 A330X3 a3¥iND3Y 3WIL 3HL GTINOHS 'S
‘4TIVH TTIM LSOD HO INNOWY ATiVA IHL SS37 ANV SHNOH dNO4 $1 A3HIN03Y JWIL 3HL 417

AWIL TYNOILIAQY SIHL ¥O2 NOISSIWY3d

ANVYO OL FONVNILNIVIN TYINHOIL 40 av3H FHL AJILON OL Q3WHCHNI 38 LSNIW INSITO KL NIHL 'S/AWVH 4 SWIL WNWIXVIN 3HL 330X AVIN ¥30q19 3HL LYHL 3HIND3IY 3JIANIS 3HL AINOHS €

"SHNOH 8 4O SLSISNOJ AVA ONIMNOM Y 2

*Vid3LI80 ONIMTT04 3HL 01 43103rans 39V SS3did Y3 LYM WHOLS ANV ¥IMIS THL ONINYITO 04 STWVHL WL WNWIXYN FA0GY FHL ‘¥3aAIS OL 10N 'L

VIMILIED SANVYHL IWIL WNWIXYIN
SAWYYHS WL ~ 3 FUNXINNY




{# @) si1e2 pabpoysuie|duios [enjor uo paseq patijuiielap [elejal aq Auo (im

|enjoy S UBSS aq JOUUEI puE SBIRWINSE A|LO BIR JUSILNDOP (BPUS) SIU) Ul PaIs) SaRRuENy
. _— . -
L L L wn H3LIWVIQ Wiop.
Lo L L w ¥ILIWVIQ Wze,
v v | wy ¥3LIWVI0 WSz,
B L L ! w | WILIAIVA ww 02,
Lo s L un YILINIVA W Gy,
ONILSIXZ
HOLYIN OL T1I4HOVE ONY SNOLLVAVIX3
ONIGNTONI 3did HILYM 3dQH Zh SSYTO HLIM
ONIdid 133.S QW ONNOXOIANN 30V 1dTY|
L | L my U3 LIANIVO Wik 05l
L [ 4 ! w1 ¥ILANYIC Wi 001,
b b | wn YILIWYIQ Wi 08,
L ) L w UILINVIQ Ww g,
1 L L ur HALBAVIQ WwoS,
' ' } w HILINVIQ Wwop,
_ b _ ! L wn | UALIWYIQ W ZE.
_ ' ! ! wr YALINYIQ Wi G,
= . = _ o 5|
_ . . . o YALINVIO WO G,
_ b
HILFWYIQ W Gl
ONILSIX3
| HOLYIW OL ONITIOvE
. [, . w QN NOLLYAVOX3
‘SINOSSAIOV ANV SONILLIA
3did ONIGNTONI did ¥ILYM
1331S TN GIASINVATYD
ONNCYDYIANN 30V T1d3Y
M= _
L L L wy | YILANVIQ W 001,
' 1 L wy | HALBWYIQ W 08,
! L L | wy HILTAVIQ W 6,
— Bl
L L b w H3LINIVO ww 05,
! L L wA HILIWIVA W Op,
B | S | .
L L ! wl HILIWIVO W g,
L 13 L wy Y3 L3WVIg ww gz,
L L L wy ¥3L3INVIO W 07,
| ¥ILINVIQ W G
SLve ¥3a0H
. ) . . QNY SdIND TI¥ SNIANTONI
3did ¥ALYM 1F3LS QW
QISINVATYO|
GNNOYD IA0EY DV 1dTx
0 o = ' L wi ¥3LANVIC ww g2,
L L L w ¥ILANYIQ W 22,
b b L wy UILIWYIQ W Gl
| SHIVdIY - HHOM DNISWNTd
J JUNXANNY
S1VEYIATOH ANV SdI1D
‘AMYSS303N TIVONIGNTONI
ONIENL ¥3dd0D
S wn| GNNONS 3A0AY 30VidIY
+ZUVIA+ L UVEA £uvaA | obesn  guvas Zuvaa | sbesn | zuv3A LHvIA | eBesn | Wy3A ONIBNL ¥3dd00 30V 1dY
ANNOWY W.OL INNOWY | ©  30MdW3ll| INNOWY eewss3|3odd W3ll| LINNOWy | o 204d NOLLAOS3D
Jvinl _—WIE:MU | g0l e ini Lewnsy WAL
ZvloLans
0N Japua)

Sujquinid Jo Sup|as PUE BIUBUBIUIBIN SYIUOIN 9E tATNEdDIUN 1011151 SUBAUBSINIOW OGRY] 4 FHNIXINNY

SHIOM NjqN4 0 Juawiedar



lopatey {# a1 si|eo pebipojsure|duios [enjor Lo paskq peuitulaop [etejos 6q Ajua jiim sanpuenh jENjaY “SIIBLIILIOS [BNJIBLUOD SE UBSS 8] JOULED PUE SBJRLWISS AUO BB JUBLUNJOP JSpUB) Silj} U) PAJSI] SERRUEND

v L L oN HALIWVIQ wwog, |
7 C L Tl - oN| Y3ITAVA wuig),

SM203dOLS ANV SONILLIA
MHOMIdId ONIGNIINI TIATT ANNOUD JADEY
WWOOE ONIOYIY JIELIW HiIM (SSYHa)yaLan

B —— 1 YILYM LNIM ONNOUDHIOND 3DV 143
T [iTy] NIS3aSSNyEL
1 ! L 40 SYIAWIL J00¥ OL
| _ __ @3xd 3did YILINVI] WAST.
T w [N Y= {wlwy ]
1 ! L ‘SONIIZD "STIVA OL
_ = = ————— I | ey EXHIAEI AN Wy
! | | L 'SONITIZD ‘STIWM OL
—— ——— e —— | L | I A M AN IMINZZ.
T w Dra oaguus
L L L ‘SONITFD 'STIWM OL
S = — = I=— il | |- —L T13¥1d JA1-. M2 ) NI NG
[ I [ (431vm 01097 SFIBOSSIIIV ANV SLVE
HIATOH ‘SdIND ANYSSIDIAN TV ONV DNIdId
M3N 'ONIdid ONILSIX3 DNIADWIY ‘ONIdId
| ONLLSIXT OLNI ONILLND DNIGNTONI 3did
| d0IAT0d Q3A0YddY HLIM Adid ¥ALYM 13318
o i 1 | 071K 03ZINYATYD ONOOMS IADAY 30V T1d3H!
L | L | Y3 LANIVA WWEOE,
L | b w H3LANIVE Wwog),
| 1 ! b wa) H3LINIVA WWOOL,,
; | v 3 wa) HILINVIQ WG, |
_ B I o ONITNOT XS TIWTH|
F | HLIM 3did ONIMYIY GIHOVAD MIVdIY
3 L | Lw HILINIVQ wWwost.
| . 3 s | ul HALINIVA Wwool.
L | | Wl H3LINIVQ Wwiog,
[ L L wl ¥ILINWIVA wwgg,
b L | w1 ¥ILIWIVA Wwog,
| _ | | ||
- | | | w1 HALFWIVA WWDP,
L L | b un YILINIVA Wwze,
b b |y w1 HILINIVA WUWGZ,
b L [ ] wl YILIWIVA W0z,
= = == | | L
L ! | | Wiy YILINIVQ wwgy
! - | / I
| (@3aAOuddY MY WIS HOl
H31dNOD HONID SNOSNHOC ¥ 3did 133Ls
QTIW Q3SINVATYD 1SHNE OL L4 ONY AlddnS
L o i L L w| YALTNIVA WIG0E,
T _I — v i wr| HALTAVE WWigS |,
L o L o L w| HIITWIVA WiipL L,
= v i \ W HILINIVE Wi,
| 'ONILSIX3 HOLVI OL DNITII®OVE
| GNV SNOILVAYOX3 ONIANTONI IdiddTLVM 91
) [ = i . |SS¥12 AdN ¥ SSY10 ANNOYOYIANN 3OV 1dIY
|t L lnt =g 1 w1 HILYWIQ WG,
L ! | w1 ¥ILANYIO WIWGOL .
. ) L un HILINYIQ WS,
! L ! un WALAWYIQ WGy,
! | 1 wq Y3LIWYIQ wwog,
B - . ) ONILEIXT]
HOLYW OL TI4XOVE ONY SNOILYAYIX3
[ ONIGNTONI 3did HALYM AJAH 91 SSYTID HLIM
| — b | X ! il /S | ONIdid 133.LS 91IW ONNOHDIAANN 39V 1d3YH

ION Japuay
Suiguinid o SuIIas pue aJUBUBILIBIA SYIUOW 9E :AllfedIdIN A 13143510 SuBAUBRSINGOIAl 0qeyL (4 FUNLXINNY
SO 3|qNd JO Juawiedan



10pated (# Q1) s)ieo pebipoysiuredwon [BNyoE UC PasEn PUILIILIEP (BIakeL aq AJUO (|1 SoN! [enyoy SB UBBS B4 JOLUED puE s8jBWSe AJUO B81F JUSWINSOP JBPUS) SIY} Ul Pe3Si| SalIUBNY

Lo [ I 1 zu[ ONILSIX3 HOLYW OL ONIIL
¥00T4 DINVYZD FOVIdTY
| | i | GNY IAOWIY ‘diN HOVH
[ Lo | 7w ONILSIX3 HOLVIN O 038
[ FOVAUNS LIVHISY JOV1dTY

| | ONV SAOW3Y ‘dN HOVH

L 1 L Zw ONILSIXT

HOLYW OL $038 30V4UNS HO
ONIAYA D SSV1D JLTHINOD

_ SSYIN MOIHL WWGL 30V 1d3Y
| ANY SAOWTH 'dN HOVH
§3dId 1S¥NE GNNOYDYIAANN

- | | OL SHIvd3Y ¥3L4V SINANNS
e 1 b oN WuI OpS % 0081 |

ANV S31¥7d NOILO3JSNI
‘SHOLOINNOD ‘Sdv.L
‘SONILLIA ILSYM TV Hive
QAHOV XId ANV 30v71d3d

|
|
[ E ﬁ S | ToN W GKS X 00LE
| S3AVHEL TV OL 00D vl
|

! = T [ ©OoN NYILSIO DILVNOLAY!

TYNIYN OL SATYA OINOHJAS|
! L 3 [ © ONWNIEA NVT3080d SdAL TIvm
P v Pl oN| TUNIHN

| 7133LS SSTINIVLIS W Z'L
SONILLI4 ANV S3IH0SSII0V

| I S | | | . QIR B AT
1 3 | ! oN Q3A0¥ddY
HYTINIS HO (03dS AMdidvs)

3009 d. TAAOW YMIW
SUSSAN W3d SV NV OM

| 73318

| e ! = ||| || [ — | | {SEFTINIYLS HLIM QM dOV g3y
ﬁ I L [ oN| dvdL .Sy HO uda

HLIM NYd OM O3 LNNOWTIVM
VYNIHO SNO3dLiA
HO AVID-Fdld 3ZV1O ILIHM

61
1 = | | - e, SPL
1 I [ ON3NVd LISOT0 YLV 30v1d3

_ — 3 AA P Tw YILINIVG Wwpz,

= i [ [ U W d3LINIVA wwgl,

IYNIEN LY Adid HSN13
A3.LYd WRINOPHD 30V1d 3y

L L v oN| (AvINiS
HO SNOSIAIH-TYYA) 2L TdWOD
[ 13701 03dN0J G350

T - L [ oN

ONIMHOM NI 3AVI1 ANV O.L3 SONITdNOD
‘S3RHOSSIVIV TIV HLIM TLITdWOO
O S el — SIYNIHA ANV 5.83M H0A SNYILSIO 30V I3
ON (adAL

NOSIN)AIA0YdY BV WIS
HO SUNLOVANNYW WWLSV0D,
L L L SYSSIW WONA VI 850 T3a0NW
¥3d SV STI30 NI AFTVAONOD

NIVLNNOZ ONDINKEG/NISYE
133LS SSANIVLS

| ON Nisvd

r ONYH HSYM TI3LS SSAINWLS
| ON  NISYE ONYH HSYM SNO3YLIA
"0 AV Juid 32V ALIHM

oN Sd¥YL ANV SHOLOINNOD
_ ANV Sd¥1 ‘'SONTd 3LINYDTINA
_ "NIVHO ‘ONILLIS LSYM
S1INIYHE AHVYSSIDIAN

TV ONIANTINT WWESHX 055

[ 3ZIS ATALYWIXOHddY SNISY]
| ONIHSYM ANYH 30V1d3d

topN Japuay
Suiqwinig Jo BujdiAas pue aduBUIIULELA SYILOIA 9E :AJI[BdIBIUN] 10113510 SURAURSINGOIA O0RYL 4 IHNIXINNY
SHIOM N|qNd 30 Juawpedan



dapates (# Q1) siip9 pebpoysjule|dwo (emae Uo paseq peujuLIB)EpP (21958 oG AJUO [|IM Sel) |enoy

$B U0DS a(] JOUUERD PUB SJELINSE AUO I8 JUSLLINIOP JOPUR) S|} Ul PBJSI| SIAUEND

oN

un

un

w

wA|

wq

ur

wi

w1

¥3IA0D
AT ONINYITO W Q0L »

013 SNV

‘SHIAOD NOMI LSV JOv1d3y

| 3did
NOH! LSVD Wi 5L I0v1d3d
3did

NOYI LS¥D Wi 00} 30V 1d3Y
Y3LIW L ONIQIFIOXI

3did ¥313INYIQ Ww 051 -
Y3L3IW S'L ONIQTZOXI

LON 3dlid 3YL13NWVIQ Ww 05 -
YIL3W | ONIOIIOXT

LON 3did 3913WVIQ Ww g5l «
IYLIW G'L ONIOFTDXI

3dld ¥ILIWYIQ ww g0} «
JW13N L ONIGIIOXI

Adid ¥ALIWVIQ WW 00} -

JdL3IN | ONId330X3

LON 3did ¥3L3WVIQ W 00l +
0.3 ONITUINOVE

GNV SNOILYAYOX3 ‘SONILLIA
AHYSSIIANTIY ONIGNTONI
S3dld NIVHA AV 30V 1d3d
013 2OVNIVHA "HILYMINHOLS

L]
wd

]

ON

7HS L1417 40 1NC HILYM dWNd

STULIM 000'004 HOL MOTY|
SAHONIHL
40 1NO ¥3LYM dNNd

$34117 000°00S HO4 MOTTV|
NIVA GISTHOHLNY YIHLONY
OLNI ¥34SNVHL ANV
AYHOTMNYL OLNI JOVEIMSS
aITos aNnvy ainoi dnWnd

Wy OL dn syayy
Q3TVIASNOD ANV SONIdTING!
3SId HOIH — MOV.LS ¥aM3IS
NI 3Dv>0078 N0 ¥v3Td

ON

SONIaTING
HIHLO — WILSAS ¥IM3S
NI 39VXI079 LNO ¥v3T1D

oN

S3SNOH NO WALSAS U3M3S|
NI 3DVX001d LNO ¥v31D

ON

ON
ON
ON

SONIQTNE IS HOH
— 3dIdNMOC 40 NOL108 0L
§3408 7INd d3X0071a Nv31D

S3dId ILSYM d3%3079 ¥v3T0

AITIND 340079 ¥v310

JOVYNIVHGO HILYMANROLS
a3axd01d ¥v30

OoN

HINIVELS 30VId3d ANV dvdl
3SYIYD Q3INT019 NY31D

ON

TYNIEN ONY HIMOHS ‘SNISVYE
ANVH HSYM Q310079 ¥Y310

ON|

SNYd L3NOL 3IND0TE ¥Y31D

ONIMOT104 IHL ¥O0T18NN

Zw

Zw

ST

HOLYW OL ©NILNIVd ANV

PV BRIV LT T b L P

ONILSIX3 HOLYI
OL ONITIL TIVM Dinivya0
Q3Zv19 ALIHM 30v1d3y

ANY 3AOWIY 'dN MOVH
STIVM NI S3dId LSHNE
0L SHIVdIY ¥ILIV SANANNS

Zw

ONILSIXd HOLYW OL
ONIAVd JLIHONOD 3Dv1dan
ANV JA0NTY ‘ATINI3BVO

:op Japua]

Juiquinig j0 SUIDIAISS PUB AJUBUIINEIA SUIUOIN 9E :AJHEIZIUN 315113510 BUBAUBSINJOIA OgRYL 14 AUNIXINNY

SYIOAN JligNd JO Juswiedan



qayaseg

{# Q1) s11wo pabpoysiuie|duiod [enjor to paskq pauluIe)ap (R18jo1 oq Auo Jjim

lemoy

S Ua0s o4 JoULEd pUE sejewljsa AUO BJB JUOLUNOOP JBPU} S} U) PaJS!) seRnuENY

oN

ON

=
ON

— e e e

}
13
)
[ _oN
I
p
!
]

ON

1 v on|

; = +——t I oz_

3 T+ ON|

vl P oN

. 1 - . ol

oN

ON

£

ON
ON
9N

R b At had bt Bt i

ON
ON

el e e e e e
Rlbad e e

b v " oN

Nl

T

bt b e
bt b e

|
L [ _ o
L [t | = e _ oN
— _‘ ". GZ_
= L I | oN|
, == | oy
[ o [ | oN|
L oN
v | L o
L ) v | | oN
L v L Ton
] | [ | O L oN
L _ [ v oN
} I ! |
p _ 1 [ ON
L _ 1 v  oN
! — ! $
1 i P oN
_ i
; . . ey
v e e O e |
. — - o
L D T | on|
T — L | N
[ _ 1 v ToN
| |

IATVA

TATHM WW Gz 03 G4 JOVIdIY
dv.lNOoLLNg

HSNd SSvHg 30V1d3Y
HOOTIHQ Ww G| 3OV 1dId
dv¥.1 $SvdE W Jz 30V143y
ANI0J dOLS W 0z 30V1da
dv.l SSvdg WW gl Qv 1d3d
MO0 d0OLS ww i 30V143d
HI0241YQ WW G IDYI43Y
JSOH X314 ww GL 30v1d3d
dvla3aLvid

WAINOEHO WwWw G 39v1day
HOLO3INNOD

HIddOD Wi G} 32vday
3dld

NOMI LSvD Wi 051 30V 143N
3did

NOHI LSYD W g0} 30V 143y
dvl

ONIFILIW OUDTYM FDNANIS
ANTVA

OHOIVM edyl 0¥ 3TV 143
INIYA

NOILYULNIA W 0G I0VId3Y

ATTEARNAN WA

SHIHSYM d¥L 30V IdTY
~an e Twm s

IATVA TIvE Wit 0 30V 1d3y
IATVA TIV8 W 6| 30v 14Ty
IATWA V138 30VIdT

dvdll 311108 30¥ 1Ty
3179

H2MOHS SviE 30v1d43y
3ddIN

GISINVATYO W 00} 30v1d3Y

Ozjn_n__z T3E¥YE WW 08 OV
ON | TddIN Ta¥3YE Ww 05 FOV1d3IY
ON|TddIN T3xdYE Wi 0y 30V 1d3Y
|31dWOD ¥IXIN HLVE 30V a3

HIXIN NISYE 30V1d3Y
Y3AAQD 3 130v1d3d

dvd Ll HlvE 30vd3d

FATVYA TTvE WW G2 30V1d3d
13X0VEE NISYE 30v1d3Y
1v07d4 T1ive

HIdd0D Ww QSg 30V 1d3d
WHY 1FAIMS

YIALIWYIQ W G4 IOV IdI
13M00S

| Q3SINVATYO Wl 30VT1d3y

oNd

Q3SINVATYO W 9oL F0v1d3d
TIYM OL NISYE XId3Y
¥3IA00

IV3AS 379N0A0 Ww 009 X 009
ElE]

Av3§ 3719N0Q0 W 009 X 009
JWVYL ANV ¥3IACD

Iv3$ 318N00 ww! 009 X 009
ElLR4=E]

YIS FTONIS Wil 009 X 05
H3A00

T3S 378N0A Ww 003 * 05y
HIADD

IY3S 3TONIS WW 009 X 06
ELLVEE]

T3S 379N0A Ww 009 X 05k
ElLLAE]

Tv3S ITONIS Wi gpgx 0s
EL R

ANV "3A0D WW G/Z X GLZ

3A3 ONINY3TD

[N, .

:ON J3puaL

Suiquin|d Jo BuIAISS pue BIUBLIBIUIRIA SYIUCIA 9 :AN[EdIRIUNIA 3313510 3URAUBSINOIA OgeY] 4 TYNIXINNY

SHOM 31|qnd Jo Jualupedar



9500 33rg

{# Q1) si1eo pebpoysjueldwios 1enjor Lo peseq pslius)ap [eieya) 8 AIUO (s SORRUEND [EMNIOY “SIUSLLIILOD [EN}IEAUCD SE LIAOS 3 JOULES PUE SSJEWINSE KIUO BJ¥ JUSWINIOP JaPUB) SiY} Ul Pa)s)| SsRnuenD

e | —

ON 3LITHNOD ALITVNT
NI EYTINIS 4O 004 W HILSYWN
HSNTd JOINTS FOVIdaY

SWILSAS 3 LSV HSN'1d HOINSS J0 INIWIIV 1Y NV ONIDIAYIS ‘SHIVdTY

=

3

- -
|

e e e

e e e -

-

— -

e

oN ENERE 0]
HIMOHS "O4 1TvM

OL dVHWIS O ATaNISSY

Q0¥ HSNd 3dAL NOSIMd HLIM

0 061 O"OT¥M ¥3d SV IATVA
N340 J10H NON ONIRIILIN
NOLLNE HSNd 30V1d3d

ON 3131dW00 YIMOHS
H0d S3AIS HLOB8 NOINA

HLIM MVTINIS IO AT8WISSY

a0d HSNd 3dAL NOSI4d

HLIM ALLL QHOTVM Had SV
HI0DHOLS 3dAL N340 QT0H

NON ONYIW3Q INIT NI 30V1d3Y

ON JL31dW0D
ALIYND NI Q3A0EddY TvN03

HO HYINIS 9°ZdM ¥ILSYIN
OHOIYM ¥3d SV 81730

NI 3S0M YIMOHS F0v 143

ON| ONOT
Wurgogl LanNIgyd 13348 Hllm

| LINNYNIS 3718N0G 30V 1d3d
ON| ONOT W
G451 19318 daSSIUd HLIm

LINA XNIS 379000 30v1d43d

ON ONOT WW 0GEL LINEYD
3318 d3SS3Ud HLIM

LINMMNIS 378000 30V 143y

oN L0 a6 ALS T
oN 3NWA

3LYO Ww 051 01 004 30V

T ON| IATVWA 3LYO Wit 08 0¥ 143

ON  3ATVA ALYD Ww 0G 30vdad
ON  JATVA JLVYD W oF 30143
ON  AATVA JLVO WW Zg 30V 1d3x
ON  IATVA ALVD Wi 52 20V 1d3Y
ON  IATVA JLVO W G| I0v1d3y

OoN 3131dW0D
dVH1 AZTINO 30VId3Y
ON TYNIEN F0IAM3S

ON| NY3LSIJ 1FATTHOIH 30IAH3S
ON| NYILSID 13A3T MO I0IAYIS
ON HOLIINNOD NYd Tvasad
ON (d39nN0102) Lv3S 1370L

d¥14 3719N0d 30V 1438
ON (3LIHM) Lv3sS
LIOL dY14 3718N0a 30V 143y

oN 1vas
13701 d¥14 3TONIS 3DV 143
ON| HIdWNI d¥L I0Vid3Y
ON| dvdl NOILYNIGWOD 30V id3d
ON| ANOD HIFANH IOV 43
ON| VL HIMOHS 30v1d3d
oN Idid NOISNILX3
YIMOHS W G 30% 143y

oN ALNYND NI

YN0 HO HYTIWISMOO0OdOLS
FIL HIAANN YIINOY
W gz x ww gL 39v7day

oN dvdl
ods [X37d WU 0y 3OV 143

ON IATVA
T3FHM Ww QoL 03 §9 30V1d3IY

ON 3ATVA
I33HM WU 0g 03 OF 30V1dIY

ON 3ATVA

T3FHM WW gg 01 62 A0V 1d3

10N Japuay

Sujquunid jo Buatalag pue adUBUIIUIBLA SUIUOLN 9F :A[RAIBIUNIA 12111SH] SUBALESINJON OGEYY 1 FUNLNINNY

SHIOM 31 |qNd J0 Juawiedar



g10p ity (# @r) slieo pabpoysjuleidwos [enjoe uo peseq paulLLIBlap (Raja) oq Ajuo

sepjuenb [BNaY "SHUSURILICO [BNIDBIUOD S8 UIIS 8 JOULRI PUE S2JLLINSS A|UO BIR JUIWNIOP Japus) SIY) U) pajs)| SepluenD

Y
ABVWINNS OL QUYMHOL Q314YVI 2 WWI0L B8NS

I [ I 1] ] [ | oN SONILLIA 1Y 30V 1d3
| I [ b ON (Lix
| 30IAYISNHIAHO ONINBOM NI
| 3AYATONY WILSAS MILSYIN
= | _ HSNd YOIN3S F0INETS

[ 1 L

T ~ oN ALIIVNO NIEEYTINIS H0
ATINO IATYA 001 WY H3LSYIW
HSN14 HOIN3S 30v1d3y

10N Japuay
3uiquinid Jo BudIAIRG pue BduBLAIUIEIA SUIUDIA 9E :AJNEdIZIUNIAl 19143510 SuBALESINOIA; OgRY ) 14 THNIXINNY
SHIOM 21|gnd 4D Judwedsn



INAQWY TV.L10L

:|ejol qng abed Arewwns o) paised 1503 podsues |
_ uoy g jo Ayoedeo -
v Buipeo| e yym 9191yaA & Jo )S09 Jodsued |
uQ) | jo Ayoeden e
wysoLg Buipeol B yym 1ojyaA e Jo }s09 Hodsued |
wz _
uny
uo) |
| 8040
|euoiBay aansnp o Juawpedaq ay) woly
paINseaw 39 Jim POISABI] SBDUBISIP IV
$]S00
JJodsuey) 1oy Ssjed Jiun B} Y)im papnjoul |
8Q 0} pawiaap 89 fleys awy Buyeaesy |
SISALP PUB SI3XIOM JO 150D ay |
‘3LON
|
€ uvaA ZUvIA L uVaA Ll NEAAATY

| LS0J LHOdSNVYL _

SMNVITI0 3UNRSIHg HOH ONY OMBNN
LHOASHYY L = 9 3HNXINY



t1eyoL gng

aBed Alewwns 0) paLIED 1800 JNOGE| |BI0

(%) sbejuaniag) ‘pasn aq Aew jey) sieusiew
9INP8Yas uou uo dn -ylew abejusoiay

|Iim S3)E. INOqE| BAOGE 81| 'Pasn aq ABw jey)
[BLRIBW P3INPALYS -LOU 40 1509 [BUoISiACId
AU} 104 00°000 '0SHY JO Junowe ay o) Moy

pUE JUNOJSIP AUB JO UCNINPaP BY) JBYe
‘[ELIR1EW JG 1$03 SY) Jo} ‘BPNjOUY 0} pawaap
3Q (|eys S[EMBIEW BINPBLDS ~UOU JO 1502 ay |

INNOWY vLOL

ONINVITI 3HNSSIUd HOIH ANV ONIGINNTd
IVIRISLVYIA ANV 3N08YT 304 S31vy 3TNAIHS — NON

H = ZUNXINNY

- | - Y - %
|

o E]
] N sinop
o S| SINOH
o _ o SINoH
o ] _ SINoH

PR-LEPR TUVIA LAvaA AINTY

‘sAepljoy Mgng pue ABpung ‘BWNJAAQ

*SABRI|OH 21|gnd pue Aepung ‘dWIaAQ

ng ‘swn Buisael) Buipnioul s)sod
Hodsued) Joy Se [om Se ‘sunoy Bupjiom
|eullou 10} ‘0l spuny jeaipaw ‘uoisusd
‘Aepiioy ‘'snuoq 0} UOYNQLIU0D 'sajel
INOge| Wnwiuiw AJOJNGE)S Iy apnjau|
0} PawWssp 8q (M INogej 10j sajel sy |

562 |
*Ajdde
vse
“aus 0] Aaalap|
S|ELD)EW 3|NP3YDS -UON
JIOoM [eIBUd
Y, | 9 e5z
UBIOIUYOS | JUBSIUY P!
(uelolyos) Juesiuy pajNg 262
|
I2)iom |BlauRS) |LGZ _
sinoy Bupiom [euioN
{UBipiuyoa | Juesily palpis| 052
sinoy Bupjsom jewsoN
LYA mc_u:_e@_
‘Sea.e ||B 10§ -dNOaYl .
W3k




t 120 ang

obed Auewiwins 03 pales 3502 yodsuel |

LINNOWY V1Ol

95T

o wigy| SHO Yim soueldwo) ainsug

€ UV3A

ZAV3A

L dvaA

| 1INN Seale jje 104 -yNOogv 1| wall

SHO ¥04 s3.1vd 3TNA3HS — NON

1= 31NA3HIS




9Jog2ded

(# @I) slies peBpojsyule|duios |enjo. UO poseq peuliie]op |BI8JB) 64 A|L0 |IM Son! [enjoy 1 SE UBBT Bg JOULED PUE SEJELISH AUO BIE JUSUNDOP Jepue) S Ul Pajs)] selnueny

"SJUSLINOOP 13pus) aq) UM papiluqns g 1SN UoResyoads pedud v

‘NOILVOIHiD3dS d3014ad

3Lva

‘HHNLYNDIS S.4343AN3L

L0 MdQ wio4 Qig 0} piemiof psLued |ej0] |
|

(LVA) XEL pappe-aniep -ppy|

1ejo3-qng|

| ®INXsuUuy/ 10} JUnowy

H eINXsUuy IO} JUNoWwy

©) 2INXauUY 10} JUnowy

J 2INXauuy 10} Junowy

3 aiNXauuy Joj Juncuwiy

Q ainxauuy J0j Junoury

) 8INX3uULYy Jo) Junouwly

g 2Inxauuy Joj jJunowy

¥ ¥ ¢ K| ¥ |\ K| e K € e e

V 2InXauuy 10 Junowy

J+8+V INNOWY Tviol [

“JUBWN20P SIY} Yyim Jeyiebo) pauinial ag JSNW Yysiym wiod 1spua) ay) 0} J9A0 paLIed aq {jeys
puUE IOM BY} JO UOHNIaXa Jadoid ay) 1oy pasinbal [elIdJeW pUE INOJE| [[e PN|DUL }SNW 3DIAISS S1U) Joj 2o1ud Jopua) (2jo) 3y

AUVWINS

NOILDIASIHNT 321440 TVNOIDIH NIJLNOIW3I0Td IHL
NIHLIM
SHYOM J1M18Nd 40 LNIWIHVIIA TYNOILYN IHL
HO4
JINIADYC ILVLS 3344
NI
$39VX20179 40 3SNVI 173130 OL INFWCINDI AL LINDYHID A3SO1D
DNIANTIINI SINIT YIM3IS ANV SNIVHA GINI019 40 DNINVITD 3UNSSIEd HOIH
JHL ONV
FONVNILNIVIA NV SHIVJIY ONIgIAINT

JHLYOd

arg
NOILVIId13dS
39Vd AYVINIANS

10N Japuay

*Suiquinid 40 SUIIIAIBS pUB DIUBUIIUIBIAI SYIUOWA 9€ :131151g 3ueAuesinjoln ogeyl

SHIOM 21jGnd Jo Juawiedag



DRPW — 03 (EC) TENDER DATA

Bid no: BL23/032

Bid/ Project Description: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
MAINTANANCE PLUMBING

N/A
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PA-11: BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM
Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In line with the
principles of transparency, accountability, impartiality, and ethics as enshrined in the Constitution of the
Republic of South Africa and further expressed in various pieces of legislation, it is required for the bidder
to make this declaration in respect of the details required hereunder.
Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted Suppliers,
that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person having
a controlling interest® in the enterprise, employed by the state?

CJYeEs [INO

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, state employee
numbers of sole proprietor/ directors / trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

'(3) the power, by one person or a group of persons holding the majority of the equit;/ of an e?terprise, alternatively,
the person/s having the deciding vote or power to influence or to direct the course and decisions of the enterprise.

Any reference to words “Bid” or Bidder” herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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2.2 Do you, or any person connected with the bidder, have a relationship with any person who is employed
by the procuring institution?

[CJYES []INO
2.2.1  If so, furnish particulars:

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest in the enterprise have any interest in any other related enterprise whether
or not they are bidding for this contract?

(Jyes [INO
2.3.1  If so, furnish particulars:
3. DECLARATION
I, the undersigned, (NAMEB).......ouiuiuiiii e e, in submitting the

accompanying bid, do hereby make the following statements that | declare to be true and complete in
every respect:

3.1 | have read and | understand the contents of this disclosure;

3.2 | understand that the accompanying bid will be disqualified if this disclosure is found not to be true and
complete in every respect;

3.3 The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication between
partners in a joint venture or consortium* will not be construed as collusive bidding.

3.4 In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to submit or not to submit the bid,
bidding with the intention not to win the bid and conditions or delivery particulars of the products or
services to which this bid invitation relates.

3.5 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

3.6 There have been no consultations, communications, agreements or arrangements made by the bidder
with any official of the procuring institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted where so required by the institution;
and the bidder was not involved in the drafting of the specifications or terms of reference for this bid.

4 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.

Any reference to words “Bid” or Bidder" herein and/or in any other documentation shall be construed to have the same meaning as the words
“Tender” or “Tenderer”.
For External Use
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3.7 | am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive
practices related to bids and contracts, bids that are suspicious will be reported to the Competition
Commission for investigation and possible imposition of administrative penalties in terms of section 59
of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting Authority (NPA)
for criminal investigation and or may be restricted from conducting business with the public sector for a
period not exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act
No 12 of 2004 or any other applicable legislation.

| DECLARE THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT. |
ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF PARAGRAPH 6
OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING ABUSE IN THE SUPPLY
CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO BE FALSE.

Name of Bidder Signature Date Position

This form is aligned to SBD 4.
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PA-15.1: RESOLUTION OF BOARD OF DIRECTORS

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

{legally correct full name and registration number, if applicable, of the Enterprise)

Held at {(place)
on (date)
RESOLVED that:

1 The Enterprise submits a Tender to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

2 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the Tender, and any and all other documents and/or correspondence
in connection with and relating to the Tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the Tender to the Enterprise mentioned above.
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Name

Capacity

Signature

®| N O O k| W N =2

11

12

13

14

15

16

17

18

19

20

Note:

* Delete which is not applicable.

NB: This resolution must, where possible, be signed by all
the Directors / Members / Partners of the Tendering
Enterprise.

in the event that paragraph 2 cannot be complied with, the
resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (atfach proof of shareholding /
ownership herefo).

Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which
person must be so authorized by way of a duly completed
power of attorney, signed by the Directors / Members /
Partners holding a majority of the shares / ownership of
the Tendering Enterprise (proof of shareholding /
ownership and power of atforney are to be attached
hereto).

Should the number of Directors / Members / Pariners
exceed the space available above, additional names and
signatures must be supplied on a separate page.

ENTERPRISE STAMP
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PA-15.2: RESOLUTION OF BOARD OF DIRECTORS TO ENTER INTO
CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the Board of *Directors / Members / Partners of:

(legally correct full name and registration number, if applicable, of the Enterprise)

Held at (place)
on (date)
RESOLVED that:

1. The Enterprise submits a Tender, in consortium/joint venture with the following Enterprises:

(list all the legally correct full names and registration numbers, if applicable, of the Enterprises forming the consortium/joint venture)

to the Department of Public Works in respect of the following project:

(project description as per Tender Document)

Tender Number: (Tender Number as per Tender Document)

1 *Mr/Mrs/Ms:

in *his/her Capacity as: (Position in the Enterprise)

and who will sign as follows:

be, and is hereby, authorised to sign a consortium/joint venture agreement with the parties listed under item
1 above, and any and all other documents and/or correspondence in connection with and relating to the
consortium/joint venture, in respect of the project described under item 1 above.

of the obligations of the joint venture deriving from, and in any way connected with, the Contract to be entered
into with the Department in respect of the project described under item 1 above.

The Enterprise chooses as its domicilium citandi et executandi for all purposes arising from this joint venture
agreement and the Contract with the Department in respect of the project under item 1 above:

Physical address:

Postal Code

33

The Enterprise accept joint and several liability with the parties listed under item 1 above for the due fulfilment



Postal Address:

Postal Code

Telephone number: Fax number:

' Name Capacity Signature

9

10

The tendering enterprise hereby absolves the Department of Public Works from any liability whatsoever that may arise as a result of this
document being signed.

Note: ENTERPRISE STAMP
1. * Delete which is not applicable.

2. NB: This resolution must, where possible, be signed

by all the Directors / Members / Partners of the Tendering

Enterprise.

3. In the event that paragraph 2 cannot be complied

with, the resolution must be signed by Directors / Members /
Partners holding a majority of the shares / ownership of the
Tendering Enterprise (attach proof of shareholding / ownership
hereto).

4. Directors / Members / Partners of the Tendering
Enterprise may alternatively appoint a person to sign this
document on behalf of the Tendering Enterprise, which person
must be so authorized by way of a duly completed power of
attorney, signed by the Directors / Members / Partners holding a
majority of the shares / ownership of the Tendering Enferprise
(proof of shareholding / ownership and power of attorney are fo
be attached hereto).

5. Should the number of Directors / Members / Partners
exceed the space available above, additional names and
signatures must be supplied on a separate page.
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PA-15.3: SPECIAL RESOLUTION OF CONSORTIA OR JOINT VENTURES

RESOLUTION of a meeting of the duly authorised representatives of the following legal entities who have

entered into a consortium/joint venture to jointly tender for the project mentioned below: (legally correct full names and
registration numbers, if applicable, of the Enterprises forming a consortium/joint venture)

1

Held at (place)

on (date)

RESOLVED that:

A. The above-mentioned Enterprises submit a tender in consortium/joint venture to the Department of
Public Works & Infrastructure in respect of the following project:

(project description as per Tender Document)

Tender Number: (tender number as per Tender Document)

B. Mr/Mrs/Ms:
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in *his/her Capacity as: (position in theEnterprise)

and who will sign as follows:

be, and is hereby, authorised to sign the tender, and any and all other documents and/or correspondence in
connection with and relating to the tender, as well as to sign any Contract, and any and all documentation,
resulting from the award of the tender to the Enterprises in consortium/joint venture mentioned above.

. The Enterprises constituting the consortium/joint venture, notwithstanding its composition, shall conduct all
business under the name and style of:

. The Enterprises to the consortium/joint venture accept joint and several liability for the due fuifiiment of the
obligations of the consortium/joint venture deriving from, and in any way connected with, the Contract entered
into with the Department in respect of the project described under item A above.

Any of the Enterprises to the consortium/joint venture intending to terminate the consortium/joint venture
agreement, for whatever reason, shall give the Department 30 days’ written notice of such intention.
Notwithstanding such decision to terminate, the Enterprises shall remain jointly and severally liable to the
Department for the due fulfiiment of the obligations of the consortium/joint venture as mentioned under item
D above.

No Enterprise to the consortium/joint venture shall, without the prior written consent of the other Enterprises
to the consortium/joint venture and of the Department, cede any of its rights or assign any of its obligations
under the consortium/joint venture agreement in relation to the Contract with the Department referred to
herein.

. The Enterprises choose as the domicilium citandi et executandi of the consortium/joint venture for all
purposes arising from the consortium/joint venture agreement and the Contract with the Department in
respect of the project under item A above:

Physical address:

Postal Code
Postal Address:
Postal Code
Telephone number Fax number:
E-mail address:
Name Capacity Signature
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Name Capacity Signature

10

11

12

13

The tendering enterprise hereby absolves the Department of Public Works & Infrastructure from any liability whatsoever that may arise as
a result of this document being signed.

Note:

1. * Delete which is not applicable.

2. NB: This resolution must be signed by all the Duly Authorised Representatives of the Legal Entities to the consortium/joint
venture submitting this tender, as named in item 2 of Resolution PA-15.2.

3. Should the number of the Duly Authorised Representatives of the Legal Entities joining forces in this tender exceed the
space available above, additional names, capacity and signatures must be supplied on a separate page.

4. Resolution PA-15.2, duly completed and signed, from the separate Enterprises who participate in this consortium/joint
venture, must be aftached to this Special Resolution (PA-15.3).
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DPW-16. TENDER BRIEFING MEETING CERTIFICATE

Proiect title: THABO MOFUTSANYANE DISTRICT: 36 MONTHS SERVICING &
) : MAINTANANCE PLUMBING
Tender / Quotation no: | BL23/032 : Reference no: BLM-14

Date Bid Briefing Meeting: NONE

Time of Bid Briefing Meeting: NONE

Venue: N/A

This is to certify that |,

representing

attended the tender clarification meeting on:

| further certify that | am satisfied with the description of the work and explanations given at the tender clarification
meeting and that | understand the work to be done, as specified and implied, in the execution of this contract.

Name of Tenderer | Signature Date

Name of DPW Representative ' Signature Date
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DPW-21: RECORD OF ADDENDA TO TENDER DOCUMENTS

r

‘ Project title:

THABO MOFUTSANYANE DISTRICT:

MAINTANANCE PLUMBING

36 MONTHS SERVICING &

LTender / Quotation no:

1.

BL23/032

Reference no: BLM-14

| / We confirm that the following communications received from the Department of Public Works before the
submission of this tender offer, amending the tender documents, have been taken into account in this tender
offer: (Attach additional pages if more space is required)

Date

Title or Details

10.

Name of Tenderer

Signature

Date

2.

I / We confirm that no communications were received from the Department of Public Works before the
submission of this tender offer, amending the tender documents.

Name of Tenderer

Signature

Date
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PA-16: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS,
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND
PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and

1.2 Preference Points System to be applied

X The applicable preference point system for this tender is the 80/20 preference point system.
1.3 Points for this tender shall be awarded for:

1.3.1 Price: Maximum 80 points

1.3.2 Specific Goals: Maximum 20 points

1.4 The maximum points for this tender are allocated as follows:

Preference Points System to be applied 80/20
"PRICE 80
SPECIFIC GOALS 20

1.5 Breakdown Allocation of Specific Goals Points

1.5.1 For procurement transactions with rand value greater than R1 Million and up to R50 Million
(Inclusive of all applicable taxes) the specific goals as listed in the table below are applicable:

Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points
allocated out
of 20
1. An EME or QSE or any entity which is at 10 ¢ SANAS Accredited BBBEE Certificate or
least 51% owned by black people B sworn affidavit where applicable.
2. Located in a specific Local Municipality or 2 o Official Municipal Rates Statement which is
District Municipality or Metro or Province in the name of the bidder.
area for work to be done or services to be Or
rendered in that area e Any Account or statement which is in the
name of the Bidder.
Or
e Permission To Occupy from local chief in
case of rural areas (PTO) which is in the
name of the bidder.
Or -
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Serial Specific Goals Preference Documentation to be submitted by bidders to
No Points validate their claim for points

allocated out
of 20

o Lease Agreement which is in the name of the |

bidder.
3. An EME or QSE or any entity which is at | 4 e SANAS Accredited BBBEE Certificate or |
B least 51% owned by black women | sworn affidavit where applicable.
4, An EME or QSE or any entity which is at | 2 e SANAS Accredited BBBEE Certificate or
least 51% owned by black people with sworn affidavit where applicable.
disability and

e Medical Certificate indicating that the
disability is permanent
or

e South African Social Security Agency
(SASSA) registration indicating that the
disability is permanent
Or

« National Council for Persons with Physical
Disability in South Africa registration

(NCPPDSA)
5. An EME or QSE or any entity which is at 2 e ID Copy and SANAS Accredited BBBEE
least 51% owned by black youth Certificate or sworn affidavit where
applicable.
1.6 Failure on the part of the tenderer to submit proof or documentation required in terms of this tender to

claim points for specific goals, if the service provider/ tenderer did not submit proof or documentation
required to claim for specific goals will be interpreted to mean that preference points for specific goals
are not claimed.

1.7 The organ of state reserves the right to require of a service provider/tenderer, either before a tender is
adjudicated or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the organ of state.

2, DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an invitation
to provide goods or services through price quotations, competitive tendering process or any other
method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid
invitation, and includes all applicable taxes;

(d) “tender for income-generating contracts” means a written offer in the form determined by an organ
of state in response to an invitation for the origination of income-generating contracts through any
method envisaged in legislation that will result in a legal agreement between the organ of state and a
third party that produces revenue for the organ of state, and includes, but is not limited to, leasing and
disposal of assets and concession contracts, excluding direct sales and disposal of assets through
public auctions; and

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
3.1. POINTS AWARDED FOR PRICE

3.1.1.  THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 80 points is allocated for price on the following basis:

80/20 or 90/10
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3.2.

3.2.1.

Where

4.2.

Ps=80(1-22M0 ) or  ps=90(1- TR0
Pmin Pmin

Where

Ps = Points scored for price of tender under consideration

Pt = Price of tender under consideration

Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—P max Pt—P max
Ps=80(1+"""% )  or Ps =90 (1+5 %)
Pmax Pmax
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference
points must be awarded for specific goals stated in the tender. For the purposes of this tender the
tenderer will be allocated points based on the goals stated in table 1,2 and 3 above as may be supported
by proof/ documentation stated in the conditions of this tender:

in cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the
tender documents, stipulate in the case of—

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will
apply and that the lowest acceptable tender will be used to determine the applicable
preference point system,

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20
preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)

Number of points Number of points
Slacatad claimed (80/20
The specific goals allocated points in terms of this system)

tender (BUi20 systean) (To be completed by

(To be completed by the tenderer)
the organ of state)

1. An EME or QSE or any entity which is at least
51% owned by Historically Disadvantaged
Individuals (HDI)

2. Located in a specific Local Municipality or District 2
Municipality or Metro or Province area for work to
be done or services to be rendered in that area

3. An EME or QSE or any entity which is at least 4
- 51% owned by women
4. An EME or QSE or any entity which is at least 2
51% owned by people with disability
5. An EME or QSE or any entity which is at least 2

51% owned by youth.*

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of ComMPany/firm . ... ... e
4.4. Company registration number: ...
4.5, TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

Public Company

Personal Liability Company

(Pty) Limited

Non-Profit Company

State Owned Company

Oooodoon

[TICK APPLICABLE BOX]

4.6. |, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i} The information furnished is true and correct;

iy The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
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1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may
have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that
person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of
having to make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or
only the shareholders and directors who acted on a fraudulent basis, be
restricted from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has
been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

............................................. SIGNATURE(S) OF TENDERER(S)

SURNAME AND NAME: ...,

48



B-BBEE EXEMPTED AFFIDAVIT FOR EXEMPTED MICRO ENTERPRISES
(ISSUED IN TERMS OF THE AMENDED CONSTRUCTION SECTOR CODE)

I, the undersigned,

(Gazette Vol. 630 No. 41287)
Issued in terms of paragraph 3.6.2.4.1 (B)

Full name & Surname

Identity number

Hereby declare under oath as follows:

1) The contents of this statement are to the best of my knowledge a true reflection of the facts.
2) | am a Member / Director / Owner of the following enterprise and am duly authorized to act on its behalf:

_Enterprise Name:

Trading Name (If
Applicable):

Registration Number:

Enterprise Physical
Address:

' Type of Entity (CC, (Pty)
Ltd, Sole Prop etc.):

Nature of Construction
Business:

BEP

(Built Environment Professional) Supplier

Contractor |[

| Definition of “Black
People”

Definition of “Black
Designated Groups”

iAs per the Broad-Based Black Economic Empowerment Act 53 of 2003 as

Amended by Act No 46 of 2013 “Black People” is a generic term which means

iAfricans, Coloureds and Indians —

who are citizens of the Republic of South Africa by birth or descent; or who became
citizens of the Republic of South Africa by naturalization before 27 April 1994; or after 27
April 1994 and who would have been entitled to acquire citizenship by naturalization prior
to that date:”

“Black Designated Groups” means:

(a) unemployed black people not attending and not required by law to attend an
leducational institution and not awaiting admission to an educational institution;
(b) Black people who are youth as defined in the National Youth Commission Act of 1996; |
(c) Black people who are persons with disabilities as defined in the Code of Good Practice
on employment of people with disabilities issued under the

Employment Equity Act;

(d) Black people living in rural and under developed areas;

(e) Black military veterans who qualifies to be called a military veteran in terms of the
Military Veterans Act 18 of 2011;”

3) I hereby declare under Qath that as per Amended Code Series 100 of the Amended Codes of Good
Practice issued under section 9 (1) of B-BBEE Act No 53 of 2003 as Amended by Act No 46 of 2013,

The Enterprise is

% Black Owned

The Enterprise is

% Black Female Owned

The Enterprise is

% Owned by Black Designated Group (provide Black Designated Group

Breakdown below as per the definition in the table above)

o Black Youth %
o Black Disabled %
o Black Unemployed %

%
%
%
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o Black People living in Rural areas % %
o Black Military Veterans % %

4) Based on the Financial Statements/Management Accounts and other information available on the

latest financial year-end of / / , the annual Total Revenue was less
day month year

than the applicable amount confirmed by ticking the applicable box below.

| BEP R1.8 million i
Contractor R3.0 million
‘ Supplier R3.0 million

If the turnover exceeds the applicable amount in the table above then this affidavit is no longer applicable and an EME certificate must be
obtained from a rating agency accredited by SANAS or when applicable a B-BBEE Verification Professional Regulator appointed by the
Minister of Trade and Industry.

Please Confirm on the below table the B-BBEE Level Contributor, by ticking the applicable box below.

100% Black Owned Level One (135% B-BBEE procurement recognition level)
At least 51% Black Owned Level Two (125% B-BBEE procurement recognition level)
At least 30% Black Owned Level Four (100% B-BBEE procurement recognition level)
Less than 30% Black Owned Level Five (80% B-BBEE procurement recognition level)

l

5) I know and understand the contents of this affidavit and I have no objection to take the prescribed oath and
consider the oath binding on my conscience and on the Owners of the Enterprise which | represent in this
matter.

6) The sworn affidavit will be valid for a period of 12 months from the date signed by commissioner.

Deponent Signature

Date:

Commissioner of Oaths
Signature & stamp

Stamp Commissioner of Oath
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FACILITIES MANAGEMENT CONDITIONS
OF CONTRACT (DPW)

SEPT. 2005 VERSION 1
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PA-10 (FM): CONDITIONS OF CONTRACT

DEFINITIONS

The following words and expressions shall have the meanings hereby assigned to them
except where the context otherwise requires:

“Additional Services” are increases in the quantity of the routine Services detailed in the
Scope of Works.

"Bill of Quantities" means the document so designated in the Pricing Data that describes the
Services and indicates the quantities and rates associated with each item which the Employer
agrees to pay the Service Provider for the Services completed;

"Certificate of Completion" means the certificate issued by the Service Manager signifying
that the Contract has expired;

"Commencement Date" means the date on when the Service Provider is notified of the
Employer’s acceptance of its offer;

“Contract” means the Contract signed by the Parties and of which these Conditions of
Contract form part of, and such amendments and additions to the Contract as may be agreed
in writing between the Parties;

"Contract Data” means the specific data, which fogether with these Conditions of Contract,
Scope of Works and Pricing Data collectively describe the risks, liabilities and obligations of
the contracting Parties and the procedures for the administration of the Contract;

1.1.7.“Contract Period” is from Commencement Date for the period stated in the Contract Data;

1.1.8.

1.1.10.

1.1.11.

1.1.12.

1.1.13.

1.1.14.

1.1.15.

“Contract Price” means the price to be paid for the Services in accordance with the Pricing
Data, subject to such additions thereto or deductions there from as may be made from time to
time under the provisions of the Contract;

“Contract Sum” refers to the amount stated by the Service Provider in the Form of Offer and
Acceptance;

“CPAP” means contract price adjustment provisions used for the adjustment of fluctuations in
the cost of labour, plant and materials and goods as stafed in the Contract Data;

“Day” means a calendar day;

“Drawings” means all drawings, calculations and technical information which are made
available to the Service Provider for inspection at a venue and time to be announced by the
Service Manager and any modifications thereof or additions thereto from time to time
approved in writing by the Employer or delivered to the Service Provider by the Employer;

“Employer” means the contracting Party named in the Contract Data who appoints the
Service Provider;

"Equipment" includes all appliances, tools implements, machinery, articles and things of
whatsoever nature required in or for the rendering, completion or defects correction of the
Services but does not include materials;

“Facilities" means the land and buildings, detailed in the Scope of Works, and any additions,

or omission thereto, made available by the Employer for the purposes of the Contract, on,
under, over, in or through which the Services are to be rendered or carried out;
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1.1.16.

1.1.17.

1.1.18.

1.1.19.

1.1.20.

1.1.21.

1.1.22,

1.1.23.

1.1.24.

1.1.25.

1.1.26.

1.1.27.

2.1.

2.2.

“Form of Offer and Acceptance” means the written communication by the Employer to the
Service Provider recording the acceptance of the Service Provider’s offer;

“Identified Projects” means any projects, other than routine Services, identified and agreed to
by the Parties during the Contract period or any extensions thereto, to be completed in terms
of the Contract.

“Materials” includes all materials, commodities, articles and things required to be furnished
under the Contract for the execution of the Services;

“Month” refers to the period commencing on a certain day of a month to the day preceding the
corresponding day of the next month;

"Parties" means the Employer and the Service Provider;

"Pricing Data" means the document that contains the Bill of Quantities and provides the
criteria and assumptions, which it will be assumed in the Contract were taken into account by
the Service Provider when developing his prices;

“Services” means all the work to be performed by the Service Provider during the Contract
Period in accordance with the Contract, as more fully set out in the Scope of Works, as
amended from time to time by written agreement between the Parties;

“Service Provider" means the Tenderer, as named in the Contract Data, whose offer has
been accepted by or on behalf of the Employer and, where applicable, includes the Service
Provider’s heirs, executors, administrators, trustees, judicial managers or liquidators, as the
case may be, but not, except with the written consent of the Employer, any assignee of the
Service Provider;

"Service Manager" means the representative of the Employer named as the Service Manager
in the Contract Data. The Employer reserves the right to replace the said Service Manager,
by written notice to the Service Provider, without the need to furnish reasons therefor;

"Scope of Work" refers to the document which defines the Employer’s objectives and
requirements and specifications and any other requirements and constraints relating to the
manner in which the Services must, or may, be provided or performed;

“Service Period” refers to the period indicated in the Contract Data during which the Service
Provider shall render the Services required in terms of the Contract;

“Transitional Stage” refers to the period indicated in the Contract Data, which commences
immediately on the expiry of the Service Period, and during which the Services to be
provided by the Service Provider shall include, inter alia, the provision and transfer to the
incoming service provider of managerial support and information, as detailed in the Scope of
Works.

INTERPRETATION

In this Contract, except where the context otherwise requires:

2.1.1  The masculine includes the feminine and the neuter, vice versa;

2.1.2 The singular includes the plural; and vice versa

2.1.3  Any reference to a natural person includes a body corporate, firm, association or
consortium/foint venture/partnership, vice versa.

The headings fo the clauses of this Contract are included for reference purposes only and
shall not affect the interpretation of the provisions to which they relate.
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2.3.

24,

2.5.

2.6.

3.1.

3.2.

3.3.

4.1.

5.1.

5.2.

5.3.

5.4.

5.5.

Words and phrases defined in any clause shall bear the meanings assigned thereto.
The various parts of the Contract are severable and may be interpreted as such.

The expressions listed in clause 1 bear the meanings as assigned thereto and cognate
expressions bear corresponding meanings.

If any provision in a definition clause is a substantive provision conferring rights or imposing
obligations on any Party, effect shall be given to it as if it were a substantive clause in the
body of the Contract, notwithstanding that it is only contained in the interpretation clause.

DURATION

The rights and obligations of the Parties to this Contract shall commence on the
Commencement Date.

Subject to the terms of clauses 33 and 34 relating to breach and termination respectively, the
Contract will commence on the Commencement Date and terminate on the expiry of the
Contract Period, unless it is extended in terms of clause 3.3.

The terms or duration of the Contract may be extended as a result of bona fide negotiations
between the Parties. No extension of term or duration of the Contract shall however be valid
unless the terms and conditions of such extension has been reduced to writing and signed by
the authorised representatives of both Parties.

RIGHTS AND OBLIGATIONS OF THE EMPLOYER
The Employer shall give access to or supply the Service Provider with:

411 All relevant, available data and information required and requested by the Service
Pravider for the proper execution of the Services; and

4.1.2 Such assistance as shall reasonably be required by the Service Provider for the
execution of its duties under the Contract.

RIGHTS AND OBLIGATIONS OF THE SERVICE PROVIDER

The Service Provider shall, in executing his obligations, comply with the Service Manager's
written instructions on any matter relating to the Services.

The Service Provider shall take instructions only from the Service Manager or other persons
authorised by the Service Manager in terms of Clause 6.

The Service Provider shall not have the power of attorney or authority to enter into any
contract or to otherwise bind or incur liability on behalf of the Employer, save where prior
written authorisation has been obtained.

The Service Provider shall ensure that it, its employees, agents and representatives have the
relevant experience and capacity necessary for rendering of the Services with the reasonable
degree of skill, care and diligence that may be expected of professionals providing services
similar to the Services.

Should any member of the Service Provider's team, in the opinion of the Service Manager or
occupants of the Facilities, misconduct himself or is incompetent or negligent in the delivery of
the Services, or whose presence on the Facilities is otherwise considered by the Service
Manager, or occupants of the Facilities, on reasonable grounds, to be undesirable, the
Employer may, in writing and together with reasons therefor, request that such person be
removed. Such person shall not again be employed on the Services without the prior written
consent of the Employer.
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5.6.

5.7.

5.8.

5.9.

6.1.

6.2.

6.3.

6.4.

7.1.

7.2.

8.1.

8.2.

9.1.

The Service Provider undertakes to effect such removal, as referred to in 5.5 above, within a
day of receipt of the Employer’s written request.

The Service Provider shall ensure that reasonable levels of care and responsibility are
exercised when using items belonging to the Employer in the delivery of the Services.

During the ongoing provision of the Services the Service Provider shall at all times keep the
Facilities clean and in a safe condition.

Notwithstanding anything herein contained to the contrary, it is specifically agreed that the
appointment of the Service Provider shall not create an employment contract or relationship
between the Parties and the Service Provider or his employees shall therefore not be entitled
to any benefits to which the employees of the Employer may be entitled.

SERVICE MANAGER

The Service Manager shall administer the Contract on behalf of the Employer in accordance
with the provisions of the Contract.

The Service Manager may delegate any of his powers and authority and may cancel such
delegation, on the prior written notification thereof to the Service Provider.

Such delegation shall continue in force until the Service Manager notifies the Service Provider
in writing that the delegation is terminated.

The Service Provider may at any time, prior to giving effect thereto, refer any written order or
instruction of the Service Manager’s delegatee to the Service Manager who shall confirm,
reverse or vary such order or instruction.

SECURITY

The Service Provider shall provide to the Employer security in the amount and in the form set
out in the Contract Data and any expenditure incurred in doing so shall be borne by the
Service Provider.

Should the Service Provider fail to select the security to be provided or should the Service
Provider fail to provide the Employer with the selected security within 21 days from
Commencement Date, it shall be deemed that the Service Provider has selected a security in
the form of a retention of 2.5 % of the Contract Sum (excl. VAT).

SECURITY CLEARANCE

In the event of security clearance becoming necessary, the Service Provider, any
subcontractors and all human resources utilized by the Service Provider undertake to
undergo security clearance, for which purpose the necessary forms will be made available to
the Service Provider at the relevant time by the Employer. The Service Provider accepts that
if he or any of his human resources refuses to undergo the required security clearance, they
will not be allowed on the Facilities to render the Services.

It is required that all persons engaged in the rendering of the Services shall be easily
identifiable and where required, security cleared.

CONFIDENTIALITY
The Service Provider undertakes to keep any and all information, of whatever nature, relating

to the Contract or which he becomes privy to due to his presence at the Facilities, strictly
confidential and such shall not be sold, traded, published or otherwise disclosed to anyone in
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9.2.

9.3.

9.4.

10.

10.1.

11.

12,

12.1.

12.2.

12.3.

any manner whatsoever, including by means of photocopy or other reproduction, without the
Employer’s prior written consent. As disclosure or improper use of the confidential
information, without the Employer’s prior written consent, will cause the Employer harm:

9.1.1  the Service Provider shall be liable for any loss or damages suffered by the Employer
and shall indemnify the Employer against any claims by third parties as a result of
such unauthorised disclosure or use thereof , either in whole or in part; and/or

9.21 the Employer shall be entitled to cancel the Contract

The Service Provider shall be entitled to disclose such confidential information to the following
persons, who have a clear need to know interest, in order to assist with the rendering of the
Services on the Contract:

9.21 employees, officers and directors of the Service Provider; and

9.2.2 any professional consultant or agent retained by the Service Provider for the purpose
of rendering the Services, provided that the identity of such consultant or agent is
made known to the Employer in writing and the Employer acknowledges in writing
that the confidential information may be disclosed to such person.

The Service Provider shall be responsible for ensuring that all persons to whom the
confidential information is disclosed under this Contract shall keep such information
confidential and shall not disclose or divulge the same fo any unauthorised person.

The confidential information shall remain the property of the Employer and the Employer may
demand the return or destruction thereof, at the cost of the Service Provider, at any time upon
giving written notice fo the Service Provider. Within ten (10) days of receipt of such notice, the
Service Provider shall return all of the original confidential information and shall destroy all
copies and reproductions (both written and electronic) in its possession or in the possession
of persons to whom it was disclosed and furnish a certificate to the Employer stating as much.

AMBIGUITY IN DOCUMENTS

The several documents forming the Contract are to be taken as mutually explanatory of one
another and any ambiguity in or discrepancy between them shall be explained and, if
necessary, rectified by the Service Manager who shall thereupon issue to the Service
Provider a written explanation giving details of the adjustments, if any, and a written
instruction directing what Service, if any, is to be delivered.

INSURANCES

It is the responsibility of the Service Provider to assess his risks on this project and to ensure
that he obtains and maintains the adequate insurances to cover such risks.

ACCESS TO THE FACILITIES AND COMMENCEMENT OF THE SERVICES

The Service Provider shall provide the Employer, within 21 days of the Commencement Date,
with an acceptable health and safety plan and such other information required in terms of the
Occupational Health and Safety Act (85 of 1993).

The Service Period shall commence 30 days from Commencement date, or on such other
date as maybe specified in the Contract Data

Notwithstanding the provision of 12.2, the Service Provider shall be given access to the
Facilities or portions thereof, only after the provision by the Service Provider of an acceptable
health and safety plan and of security clearance being obtained in terms of Clauses 12.1 and
8.1 respectively.
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12.4.

12.5.

13.

13.1.

13.2.

13.3.

13.4.

14,

14.1.

14.2.

15.

15.1.

15.2.

16.

16.1.

16.2.

The Service Provider shall be given access to the Facilities or portions thereof and shall
render the Services in accordance with its programme, referred to in clause 13 or after the
receipt by him of a written instruction to this effect.

If the Employer fails to give the Service Provider access fo the facility or any portion thereof
for any reason other than default by the Service Provider and the Service Provider suffers
additional costs as a result thereof, the Service Provider shall be entitled fo make a claim
therefor provided that the Service Provider is able to prove his claim and that he has taken all
reasonable steps to mitigate the additional costs.

PROGRAMME

The Service Provider shall deliver to the Service Manager within 14 days from
Commencement Date, a realistic programme and a cash flow for the delivery of the Services.
The programme shall describe and detail the order in which the Services are to be rendered
and shall be subject to the approval of the Service Manager, which written approval shall not
be unreasonably withheld.

The Service Provider shall, on receipt of a written request from the Service Manager, furnish
the Employer with any documents or information, of whatever nature, in support of the
programme and/or in relation to the manner in which the Services are to be rendered and/or
the resources fo be supplied and used in the rendering of the Services and/or progress of the
various parts of the Contract; and/or a detailed cash flow forecast.

A programme and the cash flow forecast will be submitted in terms of 13.1 and reviewed
quarterly or as circumstances may require.

Agreement to the programme by the Service Manager or any adjustment thereto will not alter
the responsibilities of the Service Provider in terms of this Contract.

SUBCONTRACTING

The Service Provider may subcontract any part of the Services at its discretion. The
subcontracts shall incorporate the applicable terms, conditions and requirements of this
Contract.

Subcontracting by the Service Provider shall not be construed as relieving the Service
Provider from any obligations under the Contract or imposing any liability on the Employer.

INTELLECTUAL PROPERTY RIGHTS INDEMNITY

The Service Provider undertakes to obtain the necessary consent from the proprietors or their
licensees should the Service Provider make use of the intellectual property of any other
person.

The Service Provider further indemnifies the Employer against any claim or action (including
costs on an attorney and client scale) caused by or arising from the failure to obtain such
consent.

COMPLIANCE WITH LEGISLATION

This clause applies to legislation emanating from national and provincial government as well
as that of any local authorities in whose area of jurisdiction the Facilities fall and which have a
bearing on the delivery of the Services and Facilities under this Contract.

All the applicable legislation, which does not specifically allow discretion in respect of

compliance by the Employer, shall be followed exactly as intended by such legislation
regardless of any instructions, verbal or in writing, fo the contrary.
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16.3.

16.4.

16.5.

16.6.

17.

17.1.

17.2.

17.3.

17.4.

17.5.

18.

18.1.

18.2.

19.

19.1.

19.2.

19.3.

Should any applicable legisiation allow discretion in respect of compliance by the Employer it
shall be followed exactly as intended by the relevant legislation as if no discretion is allowed
until such time as specific instructions in writing are issued to the Service Provider by the
Service Manager.

The Service Provider shall in the provision of the Services comply with the provisions of, and
give all notices and pay all fees, taxes, fevies and other charges required to be given or paid
in terms of any legislation or imposed by any other body or person. The Service Provider
hereby indemnifies the Employer against any liability for any breach of the provision of this
clause.

It is the responsibility of the Service Provider to obtain the consents, permissions and/or
permits, referred to in Clause 16.4, in the provision of the Services.

The Service Provider shall not have a claim against the Employer, and the Employer shall not
be liable to refund the Service Provider for any of the fees, taxes, levies and other charges
referred to Clause 16.4.

REPORTING OF INCIDENTS

In addition to the above, the Service Provider shall, as soon as possible, notify the Employer
in writing of any incidents at the Facilities, which resulted or could have resulted in damage fo
property or injury or death to persons.

The Service Provider shall verbally notify the Service Manager of any of the incidents referred
to in 17.1 immediately after the occurrence thereof.

The Service Provider shall follow up the verbal notification referred to in 17.2 with a detailed
written report on such incidents to the Service Manager within the time frame indicated by the
Service Manager, but in any event within 48 hours of the incident.

The written report referred to in 17.3 shall provide for all incidents, which resulted in injury,
death or damage to property.

The Service Provider shall notify the Employer immediately, on becoming aware of the
Contract requiring him to undertake anything that is illegal or impossible

NUISANCE

The Service Provider shall deliver the Services in a manner that shall not cause unnecessary
noise, nuisance, or hinder the normal activities in the Facilities.

The Service Provider hereby indemnifies the Employer against any liability arising out of the
Service Provider's non-compliance with his obligations in terms of Clause 18.1.

MATERIALS, WORKMANSHIP AND EQUIPMENT

All Services delivered, and materials and workmanship shall comply with the requirements of
this Contract, the manufacturer’s specification; good industry practice and the Service
Manager's written instructions and shall be suitable for the purpose intended.

The Service Provider shall, in accordance with the Scope of Works or if instructed by the
Service Manager, carry out tests demonstrating the acceptability of the relevant Services
provided, or the suitability of materials or equipment to be used.

The Service Provider shall provide all necessary assistance, labour, materials, testing
equipment and instruments for the purpose of such tests to be performed by himself or, if so
instructed by the Service Manager, for the purposes of tests to be performed by any other
person.
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19.4.

19.5.

20.

20.1.

20.2.

20.3.

20.4.

2.

21.1.

21.2.

22,

221.

22.2.

22.3.

22.4.

All costs for tests carried out shall be deemed to be included in the Service Provider’s prices

Copies of the reports on the tests referred to in Clause 19.2 shall be forwarded by the Service
Provider to the Employer within 10 days of the tests being completed.

URGENT WORK

The Employer may, by itself or through another service provider, effect any remedial or other
repair work which becomes necessary due to no act or omission on the part of the Service
Provider.

if the remedial or repair work became necessary due to an act or omission on the part of the
Service Provider, its employees, agents or representatives, the Service Provider shall effect
such remedial or repair work at its own cost.

If the remedial or repair work is urgently necessary due to an act or omission on the part of
the Service Provider, its employees, agents or representatives and the Service Provider
refuses to or is not available or able to effect such remedial or repair work, the Employer may
‘effect such remedial or repair work either by itself or through another service provider.

If the Employer effects the remedial or repair work in terms of 20.3, then the Employer may
recover such costs, losses or damages from the Service Provider or by deducting the same
from any amount still due under this Contract or under any other contract presently or
hereafter existing between the Employer and the Service Provider and for this purpose all
these contracts shall be considered one indivisible whole.

INDEMNIFICATIONS

The Service Provider shall be liable for and hereby indemnifies the Employer against any
liability, claim, demand, loss, cost, damage, action, suits or legal proceedings whether arising
in common law or by statute consequent upon:

21.1.1 personal injuries to or the death of any person arising out of, related to, occasioned
by, attributed to, or in the cause of or caused by the rendering of the Services;

21.1.2 loss of or damage to any movable or immovable or personal property or property
contiguous to the Facilities whether belonging to or under the control of the Employer
or any other body or person arising out of, related to, occasioned by, attributed to, or
in the cause of or caused by reason of the rendering of the Services;

21.1.3 any liens, attachments, charges or other encumbrances or claims upon or in respect
of any materials parts, work-in-process or finished work furnished to, or in respect of
which any payment has been made by the Employer.

The Employer accepts liability for all acts or omissions of its employees, agents or
representatives.

VARIATIONS

The Employer may at any time during the Contract Period, vary the Services by way of
additions, omissions, or substitutions.

No variation by the Employer of whatever nature shall vitiate the Contract.

Any Services required by the Employer outside of the Services as referred to in the Scope of
Works will be regarded as being Identified Projects and shall be dealt with under clause 23
and shall be executed as a variation order.

The Service Provider shall inform the Employer of any instructions that are deemed fo be

Additional Services prior to such instructions being executed.
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22.5.

22.6.

22.7.

23.

231.

23.2.

23.3.

234.

23.5

23.6

23.7

23.8

23.9

Additional Services will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 22.5 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Additional Services so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Additional
Services.

The Additional Services will be valued at the rates in the Pricing Data.
IDENTIFIED PROJECTS

The Service Provider shall inform the Employer of any instructions that are deemed to be
Identified Projects prior to such instructions being executed.

The Employer is not obliged to engage the services of the Service Provider on Identified
Projects. The Employer may, by itself, through another service provider or through the
Service Provider effect the services/works under Identified Projects.

Identified Projects will only be executed by the Service Provider after receipt by him of a
written instruction from the Service Manager.

If no prior written authorisation, as required in 23.3 above, has been obtained, the Employer
shall not reimburse the Service Provider for the Identified Projects so executed, and the
Service Provider agrees that it shall not have a claim for payment for such Identified Projects.

In respect of the Identified Projects, the written instruction referred to in 23.3 shall:

(a) describe the services/works required to be executed by the Service Provider under
the Identified Project;

(b) state the due commencement and completion dates of the relevant Identified Project;
(c) state the total cost of the relevant Identified Project as agreed to between the Parties;
and

(d) any additional requirements, conditions of contract and/or restrictions, other than

those already stated in the Contract, that will be applicable.

Within 14 days of receipt of the written instruction referred to in 23.5, the Service Provider
shall furnish the Employer with a realistic programme and a cash flow for the relevant
Identified Project as required in 13.

Where an Identified Project comprises services/works that are of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at such rafes.

Where an Identified Project comprises services/works that are not of the same or similar
character executed under the same or similar conditions as those to which the rates in the
Pricing Data apply, it shall be valued at market related rates fo be agreed to in writing
between the Employer and the Service Provider and in advance of executing the Identified
Project. Failing agreement, the rates applicable shall be as determined by the Employer.

If the Service Provider fails to complete the Identified Project by the completion date specified
in the written instruction referred to in 23.3, then the Service Provider will be liable for a
penalty, at the rate stated in the Contract Data, for every day that lapses from the due
completion date of the relevant Identified Project to the date of the actual completion of such
Identified Project.
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23.10

23.11

if the Identified Projects are delayed by variations, omissions, additions, substitutions or
organised work stoppages by any workman not due to any action on the part of the Service
Provider, exceptionally inclement weather, any substantial increase in provisional quantities
or any other cause beyond the Service Provider’s control, including delays caused by the
Employer, then the Service Provider shall be entitled to apply in writing within 21 days of the
cause of delay arising to the Service Manager for extension of the due completion date of the
relevant Identified Project stating the cause of delay and period of extension applied for.

If during the period for completion of the Identified Project or any extension thereof abnormal
rainfall or wet conditions occur, the formula below shall be used to calculate separately the
delay for each calendar month or part thereof. It shall be calculated each month during the
period referred to herein above, or until the issue date of the certificate of completion for the
relevant Identified Project, whichever is the shorter period. The delay calculated for a given
month shall be used to determine the interim extension of time granted for the month. At the
end of the applicable period referred to above, the aggregate of the monthly delays will be
taken into account for the final determination of the total extension of time for the Contract:

V =(Nw— Nn) + (Rw - Rn)
X

74 = Delays due to rain in calendar days in respect of the calendar month under
consideration.
Nw = Actual number of days during the calendar month on which a rainfall of Y mm or

more per day has been recorded

Rw = Actual rainfall in mm for the calendar month under consideration.

Nn = Average number of days in the relevant calendar month (as derived from existing
rainfall records provided in the project specifications) on which a rainfall of Y mm

or more per day has been recorded.

Rn = Average rainfall in mm for the calendar month, as derived from the rainfall
records supplied in the project specifications.

X

20, unless otherwise provided in the project specifications.
Y = 10, unless otherwise provided in the project specifications.

The total delay that will be taken into account for the determination of the total extension of
time for the Contract shall be the algebraic sum of the monthly totals for the period under
consideration. But if the grand total is negative, the time for completion shall not be reduced
on account of abnormal rainfall. The total extension of time for any calendar month shall not
exceed (Nc — Nn) calendar days, where Nc = number of days calendar days in the month
under consideration

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average number of days during which rainfall equals or exceeds Y mm per day.

The factor (Rw — Rn) + X shall be considered to represent a fair allowance for variations from
the average for the number of days during which rainfall does not equal or exceed Y mm per
day, but when wet conditions prevent or disrupt work.

This formula does not take into account any flood damage, which could cause further or
concurrent delays and which should be treated separately in so far as extension of time is
concerned.

Accurate rain gaugings shall be taken at a suitable point on the site daily at 08:00 unless
otherwise agreed to by the Service Manager, and the Contractor shall, at his own expense,
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23.12

23.13

23.14

24.

24.1

24.2

24.3

25.

25.1

25.2

take all necessary precautions to ensure that the rain gauges cannot be interfered with by
unauthorized persons.

Information regarding existing rainfall records, if available from a suitable rainfall station near
the site, will be supplied in the project specifications, together with calculations of rain delays
for previous years in accordance with the above formula. The average of these delays will be
regarded as normal rain delays which the Contractor shall accommodate in his programme,
and for which no extension of time will be considered.

Upon receipt of such written application, referred to in 23.10, the Employer may in writing
extend the due completion date of the relevant Identified Project by a period to be determined
by the Employer or may refuse to extend the due completion date of the relevant Identified
Project. The due completion date of an Identified Project may not be extended beyond the
end of the Contract Period stated in the Contract Data.

Any decision given by the Employer, in terms of 23.12, shall be final and binding on the
Parties.

Should the Service Provider fail to apply in writing for an extension of the due completion date
of the relevant Identified Projects within the 21 days referred to in 23.10, or should the
Employer not grant an extension of the due completion date then the due completion date
stipulated in the relevant written instruction referred to in 23.5 shall not be extended nor the
Service Provider exonerated from liability to pay the penalty stipulated in 23.9 or from specific
performance of the service/works within the period in the relevant written instruction.

SUSPENSION OF THE SERVICES

The Service Provider shall, on the written order of the Service Manager, suspend the
provision of the Services or any part thereof for such time or times and in such manner as the
Service Manager shall order and shall, during such suspension, properly protect the Services
so far as is necessary.

If the Service Provider is instructed in writing by the Service Manager to suspend any or all of
the Services, the Service Provider shall re-schedule the relevant Services. For the duration of
such suspension all penalties applicable to that Service will be waived. Should the Service
Provider suffer any additional costs resulting from such suspension, the Service Provider shall
be entitled to make a claim therefor provided that the Service Provider shall prove his claim
and that he has taken all reasonable steps to mitigate the additional costs.

If the Service Provider is unable fo render any of the Services for any reason other than an
instruction by the Employer to suspend the Services in terms of clause 24.1, the Employer
shall not be liable for any claim of whatever nature, including a claim for costs, by the Service
Provider.

PENALTY FOR NON-PERFORMANCE

The Service Provider shall be liable for a performance deduction, if the Service Provider in
rendering any of the Services required under the Scope of Works, as amended from time to
time,

25.1.1 delays in performing any of the Services;

256.1.2 fails to perform any of the Services;

25.1.3 Tails to perform any of the Services to the standard required in the Scope of Works,
as amended from time fo time.

The performance deduction shall be calculated in accordance with the formula detailed in the
Scope of Works.
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26.

26.1

26.2

26.3

26.4

26.5

26.6

26.7

26.8

26.9

26.10

The Service Provider shall not be liable for a performance deduction, if the Service Provider is
unable to perform due to no fault of his own, his employees, agents or representatives.

PAYMENTS
The Service Manager will evaluate the Service Provider's performance on a monthly basis.
The Service Provider shall submit a monthly certificate taking into account the following:

26.2.1 the assessment of the Services rendered during the assessment month, including
routine services, management fees, and services using call down rates;
26.2.2 adjustments in terms of the pricing data;

26.2.3 additional work rendered by the Service Provider;
26.2.4 CPAP adjustment where stated in the Contract Data; and
26.2.5 VAT. Vat will be indicated separately in all documents.

If the Service Provider elects a security of 2,5% retention, or a 1,25% cash and 1,25%
retention, then 5% of all moneys (excl. VAT) in the monthly certificate assessed by the
Service Manager as being due to the Service Provider will be retained until such time as the
amount retained equals 2.5% or 1,25%, whichever is applicable, of the Contract Sum (excl.
VAT)

The monthly certificate shall be supported by a detailed report substantiating the Services
rendered at each Facility during the month under assessment.

The monthly certificate shall be assessed by the Service Manager. If the Service Manager
agrees with the certificate, he will issue a statement within 14 days of the receipt of the
certificate, taking into account inter alia the following:

i.  Deductions for penalties;

ii.  Deductions for overpayments;
iii. Deductions for retention
iv.  Deductions for damages.

The Service Provider shall, on receipt of the statement referred to in 26.5, issue to the
Employer a tax invoice in the amount reflected in the statement. The Employer shall effect
payment to the Service Provider within 16 days of receipt of the tax invoice.

If the Service Manager does not agree with the certificate issued by the Service Provider in
terms of Clause 26.2, the Service Manager shall within 14 days of receipt of the certificate,
issue a statement in the amount to which the Service Manager agrees and shall give reasons
for rejecting the balance of the claim indicated in the statement.

The Service Provider shall furnish the Employer with a tax invoice in the amount indicated in
the statement referred to in Clause 26.7.

With regards to the claim in dispute, the Service Provider may, within 14 days of the Service
Manager issuing the statement referred to in 26.7, submit a revised certificate or a justification
for his claim or declare a dispute in terms of 34.

If it is later resolved that the amount in dispute or any part thereof is owing to the Service
Provider, the Employer shall be liable for interest thereon from 30 days after the issue of the
relevant monthly certificate referred to in 26.2 until the date of payment at the interest rate
determined from time to time, by the Minister of Finance in terms of section 80 (1)(b) of the
Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

63



26.11

26.12

26.13

21.

27.1

27.2

27.3

28.

28.1

29.

All the work shall be evaluated in accordance with the provisions of the Pricing Data.

In assessing the quality of the work presented by the Service Provider, the Employer may
enlist the assistance of third persons. In assessing the work the third person shall act
reasonably. The selection of such third persons shall be in the absolute discretion of the
Employer and the Service Provider shall abide by such selection.

Any and all extra costs incurred by the Service Provider, resulting from the Service Provider
having to address and/or rectify queries arising from a claim submitted in respect of work
done, shall be for the account of the Service Provider.

RELEASE OF SECURITY

If the Service Provider has furnished a security by way of a variable guarantee of 2.56% of the
Contract Sum (excl. VAT), the security will be reduced and be released in accordance with
the provisions of such variable guarantee.

if the Service Provider elects to furnish a security by way of a cash deposit of 2.5% of the
Contract Sum (excl. VAT), then the security will be released as follows:

27.2.1 annually in equal portions, subject to 27.2.2 and 27.2.3;

27.2.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.2.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

If the form of security selected is:

(a) aretention of 2.5% of the Contract Sum (excl. VAT); or
(b) a1,25% cash deposit and a 1,25% retention of the Contract Sum (excl. VAT),

then security will only be released after the 2,6% or 1,25% retention respectively has been
accumulated, as follows:

27.3.1 annually in equal portions, subject to 27.3.2 and 27.3.3;

27.3.2 95% of the last annual portion of retention shall be released within 30 days of the
expiry of the Service Period;

27.3.3 the remaining retention shall be released within 30 days of the issue of the Certificate
of Completion.

OVERPAYMENTS

If any overpayment of whatever nature is made fo the Service Provider, the Service Provider
shall be obliged to repay such amount to the Employer and the Employer shall be entitled to
deduct such over payment from any amount due to the Service Provider, in respect of this
Contract or any other contract, which the Employer may have with the Service Provider. The
Employer shall be entitled to claim interest on any and all overpayments made to the Service
Provider at the rate prescribed, from time to time, by the Minister of Finance in terms of
section 80 (1)(b) of the Public Finance Management Act, 1999 (Act 1 of 1999), as amended.

COMPLETION
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28.1

20.2

29.3

30.

30.1

30.2

31.

31.2

32,

32.1

32.2

32.3

32.4

32.5

At the expiry of the Service Period the Service Manager shall furnish the Service Provider
with a written list of Employer’s Assets and Data handed over at commencement of the
Contract and accumulated during the Contract Period.

At the expiry of the Contract Period, the Service Manager shall issue fo the Service Provider a
Certificate of Completion.

Upon the issue of a Certificate of Completion, unless otherwise provided in the Contract:
29.3.1 The Guarantee shall be returned, if applicable.

29.3.2 The final cash deposit or retention, whichever is applicable, shall be reduced fo zero.
ASSIGNMENT

The rights and obligations of the Parties in terms of this Contract shall not be ceded,
assigned, delegated, or otherwise transferred, by either Party to any person outside of the
Service Provider and the Employer, save with the prior written consent of the other Party.

Each Party warrants that he is acting as a principal and not as an agent of an undisclosed
principal.

INDULGENCES

No extension of time, latitude or other indulgences which may be given or allowed by either
Party to the other shall constitute a waiver or alteration of this Contract, or affect such Party’s
rights, or prevent such Party from strictly enforcing due compliance with each and every
provision of this Contract.

OWNERSHIP AND PUBLICATION OF DOCUMENTS

The Employer will become the owner of the information, documents, advice,
recommendations and reports collected, furnished and/or compiled by the Service Provider
during the course of, and for the purposes of executing this Contract, all of which will be
handed over to the Employer, unless otherwise stipulated in the Contract, within ten (10) days
of request therefor, but in any event on the termination and/or cancellation of this Contract for
whatever reason. The Service Provider relinquishes its retention or any other rights to which it
may be entitled.

The copyright of all documents, recommendations and reports compiled by the Service
Provider during the course of and for the purposes of finalising Services, and the Contract as
a whole, will vest in the Employer, and may not be reproduced or distributed or made
available to any person outside the Employer’s service, or to any institution in any way,
without the prior written consent of the Employer. The Employer shall have the right fo use
such material for any other purpose without the approval of, notification to or payment to the
Service Provider.

The copyright of all electronic aids, software programmes etc. prepared or developed in terms
of this Contract shall be vested in the Employer, who shall have the right to use such material
for any other purpose without the approval of, information or payment to the Service Provider.

In case of the Service Provider providing documents or material to the Employer, the
development of which has not been at the expense of the Employer, copyright shall not be
vested in the Employer. The Service Provider shall be required to indicate to which
documents and/or materials this provision applies.

The Service Provider hereby indemnifies the Employer against any action or claim that may

be instituted against the Employer and for any damages suffered or legal costs (including
costs on an attorney and client scale) incurred on the grounds of an alleged infringement of
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32.6

33.

33.1

33.2

33.3

34

34.1

34.2

any copyright or any other intellectual property right in connection with the work outlined in
this Contract.

All information, documents, recommendations, programmes and reports collected or compiled
must be regarded as confidential and may not be communicated or made available to any
person outside the Employer's service and may not be published either during the currency of
this Contract or after termination thereof without the prior written consent of the Employer.

BREACH OF CONTRACT

in the event of a breach by the Service Provider of any of the terms and conditions of this
Contract, the Emplayer shall issue a notice of non- compliance requiring compliance within 10
(ten) days. In the event that the Service Provider fails to remedy such breach on expiry of the
notice period, then the Employer shall without prejudice to any other rights that it may have,
be entitled to exercise any or all of the following rights:

33.1.1 Enforce strict compliance with the terms and conditions of the Contract;

33.1.2 To terminate this Contract without prejudice to any other rights it may have;

33.1.3 To suspend further payments to the Service Provider;

33.1.4 To appoint other service providers to complete the execution of the Services, in which
event the Service Provider shall be held liable for costs incurred in connection with
and arising from the appointment of such a service provider as well as damages
suffered.

The Service Provider agrees fto, within ten (10) days of written request from the Employer,

give access to and to make available all information, documents, programmes, advice,

recommendations and reports collected, furnished and/or compiled by them to enable the

Employer to assume responsibility for and the benefit of the project as a whole.

in the event of breach by the Employer of the terms and conditions of this Contract, and in the

event of the Employer remaining in breach after ten (10) days’ written notice calling for

rectification of the breach, the Service Provider shall be entitled to:

33.3.1 enforce strict compliance with the terms and conditions of the Contract; or

33.3.2 terminate the Conltract by delivering written notice to the Employer to that effect to the
extent that such breach is of a material term of this Contract.

STOPPAGE AND/OR TERMINATION OF CONTRACT

The Employer reserves the right to terminate this Contract or temporarily stop the Services, or
any part thereof, at any stage of completion.

The Employer shall have the right to terminate this Contract without prejudice to any of its
rights upon the occurrence of any of the following acts:

34.2.1 on breach of this Contract by the Service Provider as stipulated in Clause 33;

34.2.2 on commencement of any action for the dissolution and/or liquidation of the Service
Provider, except for purposes of an amalgamation or restructuring approved in
advance by the Employer in writing;

34.2.3 if the Service Provider receives a court order to be placed under judicial management

or to commence liquidation proceedings that is not withdrawn or struck out within five
(5) days;
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34.3

34.4

34.5

35.

35.1

35.2

35.3

35.4

35.5

34.2.4 if the Service Provider informs the Employer that it infends to cease performing its
obligations in terms of this Contract;

34.2.5 ifthe Service Provider informs the Employer that it is incapable of completing the
Services as described; or

34.2.6 if in the opinion of the Employer the Service Provider acted dishonestly;

The Employer reserves the right to, even in the absence of breach or the events referred to in
34, terminate this Contract at any time, by giving one (1) calendar month written notice to the
Service Provider.

Further, the Contract shall be considered as having been terminated:

34.4.1 where the Employer stops the Contract and/or the Project and instructions to resume
or reinstate the Services are not issued within twelve (12) months of the instruction;
or

34.4.2 if instructions, necessary for the Service Provider to continue with the Services after a
stoppage instruction, are not received from the Employer within three (3) months after
such instructions were requested by the Service Provider.

Should the Contract between the Employer and the Service Provider, or any part thereof, be
terminated by either of the Parties due to reasons not attributed to the Service Provider:

34.5.1 The Service Provider will be remunerated for the appropriate portion of the Services
satisfactorily completed, calculated in accordance with the agreed rates.

34.5.2 Invoices for work done shall be submitted to the Employer within three (3) months
after the termination of the Contract, failing which the Employer will not be obliged to
pay same.

34.5.3 The Service Provider shall not be entitled to advance a right of retention or any
similar right if this Contract is terminated and specifically agrees to, within ten (10)
days of written request from the Employer, give access to and fo make available all
information, documents, programmes, advice, recommendations and reports
collected, furnished and/or compiled by them to enable the Employer to assume
responsibility for and the benefit of the Contract as a whole.

DISPUTE RESOLUTION

In the event of a dispute, the Parties shall endeavour to resolve such dispute through
negotiation, in good faith.

If the Parties fail to resolve a dispute through negotiation as mentioned in 35.1, within 14 days
of a dispute being declared, the Parties may by written agreement refer the matter to
mediation.

The mediator shall be a person agreed to by the Parties, failing agreement, the President:
South African Facilities Management Institute shall nominate the mediator.

Whether or not mediation resolves the dispute and irrespective of the outcome of thereof, the
Parties shall bear their own costs arising from the mediation and shall equally share the costs
of the mediator and related costs. The mediator and the Parties shall, before the
commencement of the mediation, agree on a scale of fees on which the mediator’s fees will
be based.

The Parties shall appoint the mediator within 21 days of agreeing to mediate.
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35.6

35.7

35.8

35.9

35.10

36.

36.1

36.2

37.

37.1

37.2

37.3

37.4

37.5

On appointment of the mediator, the Parties shall jointly with the mediator decide on the
procedure to be followed, representation, dates and venue for the mediation.

If the dispute or any part thereof is settled, the agreement shall be recorded by the mediator
and signed by both Parties. The agreement shall be binding on the Parties to the extent that it
correctly records the issues agreed upon between the Parties.

If the dispute or any part thereof remains unresolved, it may be resolved by litigation
proceedings.

If the mediator or any Party, at any time during the mediation process, is of the opinion that
the mediation will not resolve the dispute, then he may in writing stop the mediation process.
The dispute may then be dealt with in terms of 35.8.

Notwithstanding anything else herein contained to the contrary, it is agreed that irrespective of
the fact that the dispute is referred to negotiation, mediation or litigation in court, the decision
of the Employer on the dispute involved will immediately be given effect to by the Service
Provider and the Service Provider shall proceed with the Services with all diligence unless the
Parties agree otherwise in writing.

GENERAL

This is the entire Contract between the Parties and may only be amended if reduced to writing
and signed by the duly authorised representatives of both Parties, whereafter such
amendments will take effect.

The Contract shall be governed by, construed and interpreted according to the law of the
Republic of South Africa.

DOMICILIUM CITAND! ET EXECUTANDI

The domicilium citandi et executandi of the Parties for all purposes arising from this Contract
for the service of notices and legal process shall be as specified by the Parities in the
Contract Data.

Each of the Parties shall be entitled at any time by way of written notice to the other Party, fo
change its domicilium citandi et executandi to another physical address.

Any notice in terms of the conditions of the Agreement must either be:

37.3.1 delivered by hand during normal business hours of the recipient; or

37.3.2 sent by prepaid registered post to the address chosen by the addressee.

A notice in terms of the provisions of this Agreement shall be considered to be duly received:
37.4.1 if hand-delivered on the date of delivery;

37.4.2 if sent by registered post as indicated in clause 37.3.2 above, ten (10) days after the
date it was posted, unless the contrary is proved.

Notwithstanding anything to the contrary contained or implied in this Agreement, the written
notice or communication actually received by one of the Parties from the other, including by
way of facsimile transmission, shall be adequate written notice or communication to such
Party.
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37.6  Any notice, request, consent, or other communication made between the Parties pursuant to
the Contract shall be in writing and shall be deemed to have been made when delivered in
person to an authorized representative of the Party to whom the communication is addressed,
or one day after being sent by facsimile to such Party at the number specified in the Contract

Data or one week after being sent by registered post to the addressee specified in the
Contract Data.
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1.1

INTRODUCTION AND BACKGROUND

Background to the Pre-Construction Health and Safety

Specification

1)

2)

3)

4)

5)

6)

The Construction Regulations of February 2014 in terms of
Regulation 5(1)(b) places the onus on the Client to prepare a
Pre-Construction Health and Safety Specification, highlighting all
risks not successfully eliminated during design. Section 37.2 of
the Act, Act 85 of 1993 requires the Department of Works as an
Employer to enter into a written agreement with the Contractor
(Mandatory) as far as arrangements and procedures are
concerned to ensure that the Contractor complies with the
requirements of the Act, Act 85 of 1993 and all its Regulations.

This document serves to address all the abovementioned
requirements and by submission of his/her tender the
Contractor undertakes to abide with the conditions as stipulated
by the Department of Works hereinafter referred to as the Client
throughout this document.

This documentation will give the Client or its duly appointed
representative the required information to be able to evaluate
the Contractors competency and resources as is required by
Regulation 5(1)(h) of the Construction Regulations of February
2014 and to determine his/her suitability to perform such work
in a safe and healthy manner.

When submitting his/her tender the Contractor must supply the
Client with the following:

e A detailed Site Safety Plan indicating how the contractor will
manage all Safety, Health and Environmental aspects whilst
working on the Clients premises or on premises under his/her
control, which must be based on the contents of this document
as is required by Regulation 7(1)(a) of the Construction
Regulations of February 2014.

e A Cost breakdown of funds being allocated to make adequate
provisions for Safety, Health and Environmental requirements
as is required by Regulation 5 (1)(g) of the Construction
Regulations of February 2014.

No approval or acceptance of any document required by this
specification shall be construed by the Contractor as an
absolvent of the Contractor from achieving the required level of
performance and compliance with legal requirements
whatsoever.

The Contractor is an employer in his/her own right and
therefore must assume all the responsibilities as required from
any legal obligation imposed on him or her.
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1.2

1.3

2.2

Purpose of the Pre-Construction Health and Safety
Specification

To assist in achieving compliance with the Occupational Health and
Safety Act 85/1993 and the now promulgated Construction
Regulations of February 2014 in order to reduce incidents and
injuries.

The Pre-Construction Safety, Health and Environmental Specification
sets out the requirements to be followed by the Principal Contractor
and other Contractors so that the Health and Safety of all persons
potentially at risk and the potential risk to the environment may
receive the same priority as other facets of the project such as Scope,
Time, Cost and Quality.

Implementation of the Pre-Construction Health and Safety
Specification

This specification forms an integral part of the contract, and the
Contractor is required to use it at pre-tender phase when drawing up
his/her project-specific Construction Phase Health and Safety Plan as
indicated above. The Principal Contractor shall forward a copy of this
specification to all Sub-Contractors at their bidding stage so that they
can in turn prepare Health and Safety Plans relating to their
operations.

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION
SCOPE

This Specification covers the requirements for eliminating and
mitigating incidents and injuries on the particular project.

The scope also addresses legal compliance, hazard identification and
risk assessment, risk control, and promoting a Health and Safety
culture amongst those working on the project. The specification also
makes provision for the protection of those persons other than
employees.

Contractual Issues

1) Due to fact that this document is based on legislative
requirements the Client requires that all Contractors comply
with the requirements of this document and all other relevant
legislative requirements not covered by this document.

2) The Client or its duly appointed representative reserves the
right to stop any contractor from working whenever Safety,
Health or Environmental requirements are being violated. Any
resultant costs of such work stoppages will be for the
Contractors account.



2.3

2.4

2.4.1

2.4.2

2.5

2.5.1

3) The requirements as specified by the Client in this document
must not be deemed to be exhaustive and the Client reserves
the right to make changes as and if the Client deems fit.

4) The Client will not entertain any claim of any nature whatsoever
which has come about as result of costs incurred or delays
being experienced due to the Contractor not complying with the
requirements of this document or any other applicable
legislative requirements imposed on the Contractor.

Safety, Health and Environmental Standards and Procedures

1) The Contractor will ensure that all work performed by him/her is
executed in accordance with work procedures which comply
with accepted safety practices and applicable safety, health and
Environmental legislation.

2) Procedures as indicated above may be the Contractors own
procedures on condition that they comply with the conditions as
stipulated above.

3) Where procedures have been specified by this Client in the
contents of this document such procedures must be adhered to
unless otherwise agreed to with the Client or it's duly appointed
representative.

Interpretations

APPLICATION

This specification is a compliance document drawn up in terms of
South African legislation and is therefore binding. It must be read in
conjunction with relevant legislation as noted previously.

DEFINITIONS

1) The definitions as listed in the Occupational Health and Safety
Act 85/1993 and Construction Regulations of February 2014
shall apply unless otherwise stipulated.

2) Any reference to “The Contractor” includes — the Principal and
Sub - Contractor unless otherwise stipulated.

Minimum Administrative Requirements

Notification of Intention to Commence Construction Work

1) The Contractor shall notify the Provincial Director of the
Department of Labour in writing before construction work
commences if required in the format of Annexure 2. A copy of
this notification must be forwarded to the Client prior to the
commencement of Construction work.

2) Copies of such notification can be obtained from any
7



2.5.2

2.5.3

2.5.4

Department of Labour Office.

Assignment of Contractor’'s Responsible Persons to Supervise
Health and Safety on Site.

1)

2)

3)

4)

The Contractor shall submit in the format of Annexure B, proof
of all supervisory as well as any other relevant appointments as
is required by the OHS Act and the Construction Regulations.

It is acknowledged that the Contractor may need to allocate
more than one appointment to certain staff members. This
practice may only take place if Safety, Health and
Environmental Standards would not be negatively affected.

Should the Client or its representative deem such practice as
having a negative affect on Safety, Health and Environmental
Standards, then alternative arrangements will have to be made.

It is a specific requirement for this project that a
competent Health and Safety Officer be appointed for the
project on a full time basis for the duration of the Project.

Competency of Contractor’s Appointed Competent Persons

1)

2)

3)

Contractors’ competent persons for the wvarious risk
management portfolios shall fulfill the criteria as stipulated
under the definition of “Competent Person” in accordance with
the Construction Regulations of February 2014 and the
Occupational Health and Safety Act, Act 85 of 1993.

The Client reserves the right to require levels of Competency,
which exceeds the requirements as stipulated by the Act and or
Construction Regulations.

In the event of the Client requiring additional levels of
Competency, alternative arrangements will have to be made.

Compensation of Occupational Injuries and Diseases Act, Act
130 of 1993 (COID ACT)

1)

2)

3)

The Contractor warrants that his and all his workmen are fully
covered in terms of the COID, Act 130 of 1993 and that such
cover shall remain in force for the duration of his contractual
relationship with the Client or whilst working on the Clients
premises or premises under the Clients control.

The Contractor will supply proof of such insurance cover to the
Client with his/her tender submission.

The Contractor undertakes to ensure that all Sub-Contractors
appointed by him/her will be fully covered in terms of the COID
Act, Act 130 of 1993 and that such cover shall remain in force
for the duration of their contractual relationship with the
Contractor
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2.5.5

2.5.6

2.5.7

4)

The Contractor must also ensure that he has additional
insurance cover that will adequately make provisions for any
losses and/or his employee’s acts and/or omissions whilst
working on the Clients premises or on premises under the
client’s control.

Occupational Health and Safety Policy

1)

2)

3)

The Contractor shall submit a Health and Safety Policy signed
by the Chief Executive Officer.

The Policy must outline objectives and how they will be
achieved and implemented by the Company / Contractor.

A copy of such policy must be included in the Site Safety Plan
and the Site Safety File.

Health and Safety Organogram

1)

2)

3)

The Contractor shall submit an Organogram, outlining the
Health and Safety Site Management Structure including the
relevant appointments / competent persons.

In cases where appointments have not been made, the
organogram shall reflect the intended persons to be appointed
to such positions.

The organogram shall be updated when there are any changes
in the Site Management Structure.

Preliminary Hazard Identification and Risk Analysis and
Progress Hazard Identification and Risk Analysis

1)

2)

A Preliminary Hazard Identification and Risk Analysis was
conducted and can be found in the format of Annexure D. This
Hazard Identification and Risk Analysis was performed to make
the Contractor aware of potential Hazards, which could be
present on the site and may not be comprehensive.

The Contractor shall cause a Hazard Identification and Risk
Analysis exercise to be performed by a Competent Person
before commencement of construction work, and the assessed
risks shall form part of the Construction phase Health and
Safety Plan submitted for approval by the Client. The Risk
Assessment must include:

A list of hazards identified as well as potentially hazardous tasks;
A documented risk assessment based on the list of hazards and
tasks;

A set of safe working procedures to eliminate, reduce and/or
control the risks assessed;

A monitoring and review procedure of the risks assessment as the
risks change.
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2.5.8

2.5.9

2.5.10

3) The Principal Contractor shall ensure that all Contractors are
informed, instructed and trained by a Competent Person/s
regarding hazards, risks and related safe work procedures
before any work commences and thereafter at regular intervals
as the risks change and as new risks develop.

4) The Contractor shall be responsible for ensuring that all persons
who could be negatively affected by its operations are informed
and trained according to the hazards and risks and are
conversant with the Safe Work Procedures, control measures
and other related rules (tool box talk strategy to be
implemented and so on).

5) Should the Client or its duly appointed Representative identify
alternative hazardous activities performed by the Contractor or
its Sub-Contractors on site for which a Risk Assessment was not
performed then the contractor will be required to perform such
an exercise before continuing such work.

Health and Safety Representative(s)

1) The Contractors shall ensure that Health and Safety
Representative(s) are appointed under consultation and trained
to carry out their functions.

2) The appointments must be in writing and the Health and Safety
Representative shall carry out regular inspections, keep records
and report all findings to the Responsible Person forthwith and
at Health and Safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project Health, Safety and
Environmental meetings are held monthly or as deemed necessary by
the project requirements.

1) Minutes must be kept on record and filled in the Site Health and
Safety File.

2) Meetings must be organized and chaired by the Principal
Contractors’ Responsible Person.

Health and Safety Training
2.5.10.1 Induction

1) The Principal Contractor shall ensure that all site
personnel undergo a site-specific Health and Safety
Induction Training Session before starting work. A
record of attendance shall be kept in the Health and
Safety file. A suitable venue must be supplied to
provide this training.
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2) All visitors to the site must also be subjected to site-
specific induction training highlighting items such as
steps to follow in the event of an emergency, restricted
areas and so on.

2.5.10.2 Awareness

The Principal Contractor shall ensure that, on site, periodic
toolbox talks take place daily. These talks should deal with
risks relevant to the construction work at hand. A record of
attendance shall be kept in the Health and Safety File. All
Contractors have to comply with these minimum
requirements.

2.5.10.3 Competency

1) All competent persons shall have the knowledge,
experience, training, and qualifications specific to the
work they have been appointed to supervise, control,
and carry out.

2) The abovementioned competency requirements will be
assessed on a regular basis by the Client, by means of
Audits, Progress Meetings, and any other means
deemed fit by the Client.

3) The Principal Contractor is responsible to ensure that
competent Contractors are appointed to carry out
construction work and records should be kept of
criteria used to determine competency.

4) The Client reserves the right to require competencies
which may exceed the Contractors standards in which
case alternative arrangements will have to be made to
meet the Clients requirements.

2.5.11 General Record Keeping

2.5.12

1)

2)

3)

The Contractors shall keep and maintain Health and Safety
records to demonstrate compliance with this Specification, with
the OHS Act 85/1993; and with the Construction Regulations of
February 2014.

The Contractor shall ensure that all records of
incidents/accidents, training, inspections, audits, and so on are
kept in a Health and Safety file held in the Site Office.

The Principal Contractor must ensure that every Contractor
opens his/her own Health and Safety file, maintains the file and
makes it available on request by any duly authorized person.

Health and Safety Audits, Monitoring and Reporting

1)

The Client shall conduct monthly Health and Safety audits of the
11



2.5.13

2)

3)

4)

5)

work operations including a full audit of physical site activities
as well as an audit of the administration of Health and Safety.

The Principal contractor is obligated to conduct similar audits on
all Contractors appointed by him/her.

Detailed reports of the audit findings and resultant corrective
measures shall be reported on at all levels of project
management meetings/forums.

Copies of the Clients audit reports will be forwarded to the
Contractor and must be kept in the Site Health and Safety File.

The Principal Contractor must audit the activities and
administration of all appointed Sub-Contractors, forward a copy
to the Client or its representative within seven days of
completion of the audit and file a copy on the Site Safety File.

Emergency Procedures/Plans

1)

2)

3)

4)

5)

The Principal Contractor shall submit a detailed Emergency
Procedure/Plan for approval by the Client prior to
commencement of work on site. The procedure shall detail the
response plan/s including the following key elements:

e List of key competent personnel;

e Details of emergency services;

e Actions or steps to be taken in the event of the specific types
of emergencies;

e Information on hazardous material/situations.

Emergency Procedures/Plans shall include, but shall not be
limited to, fire, spills, use of hazardous substances, bomb
threats, major incidents/accidents major and minor and any
other anticipated emergencies.

The Principal Contractor shall advice the Client in writing
forthwith, of any emergencies, together with a record of action
taken. A contact list of all service providers (Fire Department,
Ambulance, Police, Medical and Hospital, etc) must be
maintained and be available to site personnel.

Emergency procedures/Plans must be developed by a
competent person such as a Safety, Health and Environmental
Officer or in the absence of a Safety, Health and Environmental
Officer by the Construction Work Supervisor.

Emergency Procedures/Plans must form part of the Agenda of
monthly safety meetings as the Procedures/Plans would have to
be revisited on a continuous basis due to the changing
environment on construction sites.

12



2.5.14 First Aid Boxes and First Aid Equipment

1) All Contractors shall appoint in writing First Aider(s) in terms of
legislative requirements.

2) The appointed First Aider(s) must be sent for accredited first aid
training should they not have received such training prior to
commencement of work on site.

3) Valid certificates to be kept on site in the Site Safety File.

4) The Principal Contractor shall provide an on-site First Aid
Station with first aid facilities, where required, including first aid
boxes adequately stocked at all times.

5) All Contractors with more than 5 employees shall supply their
own first aid box

6) In the event of hazards chemical substances being present on
site, first aiders must be trained to address any incidents of
accidental exposure and their first aid kits stocked accordingly

2.5.15 Accident / Incident Reporting and Investigation
1) Injuries are to be categorized into the following categories:

1) first aid;
2) medical;
3) disabling; and
4) fatal injuries.

2) All Contractors have to report on the 4 categories of injuries to
the Principal Contractor as soon as is reasonably practicable.

3) The Principal Contractor must stipulate in his/her construction
phase Health and Safety plan how he/she will handle each of
these categories.

4) When reporting injuries to the Client, these categories shall be
used.

5) All injuries will be investigated by the Principal Contractors or
his/her Competent Person, with a report being forwarded to the
Client forthwith.

6) The Principal Contractor must report all injuries to the Client in
the form of a detailed injury report at least monthly.

7) All incidents taking place in terms of Section 24 of the Act must
be reported in the prescribed period and manner to the

13



2.5.16

2.5.17

8)

Department of Labour.

Copies of Section 24 reports, including WCL 1 & 2 forms must
be forwarded to the Client immediately after completion.

Hazards and Potential Situations

1)

2)

The Principal Contractor shall immediately notify other
Contractors as well as the Client of any hazardous or potentially
hazardous situations that may arise during performance of
construction activities.

Should a hazardous situation require work stoppages the work
must be stopped and corrective steps taken such as Written
Safe Work Procedures and issuing of Personal Protective
Equipment.

Personal Protective Equipment (PPE) and Clothing

1)

2)

3)

4)

5)

6)

7)

8)

9)

11)

The Contractor shall ensure that all workers are issued and wear
Hard Hats, Safety Boots/Shoes and Overalls.

The Contractor and all Contractors shall make provision and
keep adequate quantities of SABS approved PPE on site at all
times.

The Contractor shall clearly outline procedures to be taken when
PPE or Clothing is:

. Lost or stolen;
e  Worn out or damaged.

The above procedure applies to Contractors and their Sub-
Contractors.

The Contractor must ensure that no person enters the Site
without the required Personal Protective Equipment.

Visitors to the Site must be provided with the required PPE such
as Hard Hats, Earmuffs and Eye Protection.

Records of all PPE issued to staff must be kept on site in the
Site Safety File.

Employees are to be made conversant with the purpose of PPE
and where and when it is required to be used by the employee.

Safety belts are not to be allowed on site due to its associated
potential of injury to the user; only double lanyard safety
harnesses are permitted.

Suitable eye protection must at all times be worn by the worker
when performing grinding, chipping, chasing and other
associated activities.

14



2.5.18

2.5.19

12)

13)

14)

15)

16)

17)

18)

In the event that onlookers may be struck by flying objects as a
result of work being performed, suitable screens must be
erected.

Any person performing welding or brazing work will wear
suitable eye protection, gloves, aprons, and spats. Suitable
screens are to be provided to protect onlookers from the
harmful rays associated with such activities.

Where employees are required to work with corrosive liquids,
suitable eye protection, gloves and acid resistant overalls must
be provided.

Ear protection must be worn in designated noise zone (in excess
of 85dB)

Suitable respirators must be provided to all employees and
visitors required working in or entering areas where toxic vapors
could be present.

All staff working in an elevated position (2m or higher) or where
the potential exists that such person may fall must be provided
with a suitably secured safety harness.

Any person refusing to wear personal Protective Equipment
must be instructed to wear such equipment and in the event of
such person refusing to wear such equipment he/she must be
removed from the premises.

Occupational Health and Safety OHS Signage

1)

2)

3)

The Contractor shall provide adequate on-site OHS signage
including but not limited to: “no unauthorized entry”, “report to
site office”, “site office”, “beware of overhead work”, “hard hat
area”.

Signage shall be posted up at all entrances to the site as well as
on site in strategic locations e.g. access routes, stairways,
entrances to structures and buildings, scaffolding, and other
potential risk areas/operations.

In the event where work is being performed on a premises
displaying signage such as no-parking, speed limits and so on,
the Contractor will abide by the requirements of such signage
except if otherwise instructed.

Permits

1)

The Contractor shall draft and implement where required
permits which may include the following:

e Use of Explosives and Blasting;
e Work for which a fall prevention plan is required;
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2.6

2.6.1

2.6.2

2.6.3

2)

e Use of cradles, and

e Electrical work

e Hot works

The Contractor will ensure that where permits are required that
it is used and adhered to.

Physical Requirements

Demolition Work

1)

2)

3)

4)

5)

Prior to any demolition work being carried out, the Principal
Contractor shall submit a safe working procedure and a detailed
engineering survey for approval by the Client.

Such Safe Work Procedures’ must where possible be submitted
with the Site SHE Plan

Acceptance will then be issued to the Principal Contractor to
proceed with the demolition work.

The Principal Contractor shall ensure that demolition work
complies with the Construction Regulations of February 2014.

In the event where a structure identified for demolition includes
substances such as lead or asbestos it must be performed
within the requirements of the applicable legislative.

Excavations, Shoring, Dewatering or Drainage

1)

2)

3)

4)

5)

6)

All excavation work must be performed under the supervision of
a Competent Person as specified in Annexure B of this
document and the Construction Regulations of July 2003.

Adequate Shoring and Bracing must be provided where required
to ensure that the health and safety of the employees working
in such excavations are not put at risk.

Adequate provisions must be made to ensure that water is
drained from excavations which may enter such excavations as
a result of seepage or rain.

All excavation made by the Contractor must be clearly
demarcated and protected to prevent accidental access.

Barricading tape may only be used to make solid barricading
more visible and may not be used as a means of barricading.

In addition to the abovementioned the requirements of
Regulation 11 of the Construction Regulations of July 2003 must
be adhered to.

Edge Protection .

1)

All open edges posing the risk of resulting in injuries or damage
16



2.6.4

2.6.5

2.6.6

2.6.7

2)

to equipment must be adequately guarded fenced or barricaded
or other similar suitable means used to prevent injuries or
damage to equipment.

Barricading tape is not deemed to be suitable and may only be
used in addition to other suitable means as indicated above.

Explosives and Blasting

1)

2)

3)

4)

All explosives must be transported or stored according to the
requirements of SANS 0228.

Written approval must be obtained from the Chief Inspector
Occupational, Health and Safety prior to any blasting activities
taking place.

A copy of such permission from the Chief Inspector
Occupational, Health and Safety must be supplied to the client
prior to Blasting.

Prior to blasting a siren must be sounded, warning flags posted
and gquards placed at strategic locations points to prevent
accidental entry to the blasting area.

Stacking of Materials

1)

2)

3)

Stacking and storage of materials must be performed under the
Supervision of a Competent Person whom has been appointed in
writing as required by Annexure B.

Storage areas must be designated, kept neat and under control.
In addition to the abovementioned the requirements of General
Safety Regulations as promulgated by Government Notice No
R1031 dated 30 May 1986 as amended must be complied with.

In the event that unauthorized persons may enter an area
where materials are stacked such area must be barricaded off to
prevent access to such area.

Speed Restrictions and Protections

1)

2)

3)

Unless otherwise stipulated the speed limit on site to be
adhered to is 10 Km/h.

Vehicle movement routes on site must be clearly indicated
where applicable.

Signage to ensure the safe movement of vehicles on site as well
as to ensure the health and safety of all employees and visitors
on site must be displayed in strategic locations.

Hazardous Chemical Substances (HCS)

17



2.6.8

2.7

2.7.1

1)

2)

All employees required to use Hazardous Chemical Substances
or products containing Hazardous Chemical Substances must be
adequately and comprehensively trained with regard to the
requirements of the Hazardous Chemical Substances
Regulations as amended in Government Gazette No 25130 of
June 2003, the potential sources of exposure and the potential
risks to their health caused by exposure.

In addition to the abovementioned, Material Safety Data Sheets
must be kept on site for all materials, which may contain
hazardous chemical substances.

Asbestos

1)

2)

3)

4)

5)

Asbestos work may only be performed subject to prior
notification of the Provincial Director, Occupational Health and
Safety, Department of Labour, in writing.

Proof of such notification must be supplied to the Client prior to
work proceeding.

All asbestos work shall be carried out as per the Asbestos
Regulations by an approved Asbestos Contractor.

All employees must be informed and receive training on aspects
such as the contents and scope of the Asbestos Regulations as
published in Government Gazette 23108 of February 2002, the
potential risks of exposure to asbestos, precautionary measures
employees have to take and all other requirements deemed
necessary to provide a safe and healthy environment for all
employees as specified by the Asbestos Regulations as indicated
above.

All asbestos will be removed from site by an approved asbestos
contractor to an approved asbestos dump site.

Plant and Machinery

Construction Plant

1)

2)

3)

4)

All Construction Plant must comply with and be used in
conjunction with the requirements of Section 23 of the
Construction Regulations and in specific that all records of
inspections rendering such plant safe must be kept on site.
Operators will be competent and trained and copies of training
certificates shall be placed on the health and safety file on site.
Operators shall be in possession of medical certificate declaring
that they are physically and psychologically fit to operate such
construction vehicle and plant and copy of medical certificate
shall be on the file.

Original operating and medical certificates shall be kept by the
operators and shall be on site in-possession of the operators at
all times.
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2.7.2

2.7.3

2.7.4

2.7.5

2.7.6

Vessels under Pressure (VUP)

The Principal Contractor and all relevant Contractors shall comply with
the Vessels under Pressure Regulations, including:

Providing competency and awareness training to the operators;
Providing PPE or clothing;
Inspecting equipment regularly and keeping records of
inspections;

e Providing appropriate fire fighting equipment.

Fire Extinguishers and Fire Fighting Equipment

1) The Principal Contractor and Sub Contractors shall provide or
ensure adequate provision of regularly serviced fire fighting
equipment located at strategic points on site, specific to the
classes of fire likely to occur.

2) The appropriate notices and signs must be posted up as
required.

3) Contractors may not utilize fire protection equipment belonging
to the client without prior consent.

Hired Plant and Machinery

1) The Contractor shall ensure that any hired plant and machinery
used on site is safe for use.

2) The requirements as stipulated by the OHS Act 85/1993 and
Construction Regulations of February 2014 shall apply.

3) The Principal Contractor shall ensure that operators hired with
machinery are competent and that certificates are kept on site
in the Site Health and Safety File. All relevant Contractors must
ensure the same.

Scaffolding / Working at Heights

1) Working at heights includes any work that takes place in an
elevated position in excess of 2m.

2) The Contractor must submit a risk-specific fall prevention plan
and include a rescue plan in accordance with the Construction
Regulations of February 2014 before this work is undertaken.

3) The fall prevention plan must be approved by the Client before
work may commence.

Formwork and Support Work for Structures

1) The Principal Contractor shall ensure that the provisions of
Section 10 of the Construction Regulations of February 2014 are
adhered to.
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2) These provisions must include but not be limited to ensuring
that all equipment used is examined for suitability before use;
that all Formwork and Support Work is inspected by a
competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter
on a daily basis until the Formwork and Support Work has been
removed.

3) Records of all inspections must be kept in a register on site.

2.7.7 Lifting Machines and Tackle

1) The Contractor shall ensure that lifting machinery and tackle is
inspected before use and thereafter in accordance with the
Driven Machinery Regulations and the Construction Regulations
(Section 20).

2) There must be a competent appointed lifting Machinery and
Tackle Inspector on site who must inspect the equipment daily
or before use, taking into account that:

e All lifting machinery and tackle has a safe working load clearly
indicated;

e Regular inspection and servicing is carried out;

e Records are kept of inspections and of service certificates;

o There is proper supervision in terms of guiding the loads that
includes a trained banksman to direct lifting operations and
check lifting tackle;

e The tower crane bases have been approved by an engineer;

o The operators are competent as well as physically and
psychologically fit to work and be in possession of a medical
certificate of fitness which must be available on site.

2.7.8 Ladders and Ladder Work
1) The Contractor shall ensure that all ladders are inspected at
least monthly, are in a good safe working order, are the correct
height for the task, extend at least 1m above the landing,
fastened and secured, and at a safe angle.
2) Records of inspections must be kept in a register on site.
2.7.9 General Machinery
The Contractor shall ensure compliance with the Driven
Machinery Regulations, which include inspecting machinery
regularly, appointing a competent person to inspect and ensure
maintenance, issuing PPE or clothing, and training those who
use machinery.

2.7.10 Portable Electrical Tools and Explosive Powered Tools
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1)

2)

3)

The Contractor shall ensure that use and storage of all explosive
powered tools and portable electrical tools are in compliance
with relevant legislation.

The Contractor shall ensure that all electrical tools, electrical
distribution boards, extension leads, and plugs are kept in a
safe working order.

The Contractor shall apply the following:

A competent person undertakes routine inspections and records
are kept.

Only authorized trained persons use the tools.

The safe working procedures apply.

Awareness training is carried out and compliance is enforced at
all times.

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosive rounds
is implemented and maintained, and

That signs are posted up in the areas where explosive powered
tools are being used.

2.7.11 High Voltage Electrical Equipment

2.7.12

2.7.13

2.7.14

1)

2)

All contractors must be made aware of the presence and location
of High Voltage Equipment such as underground cables and
overhead lines, and that the necessary precautionary steps are
taken where work has to be executed in the vicinity of such
equipment.

Precautionary measures such as Isolation and Lock-Out of
electrical systems or the use of electrically isolated tools must
be used.

Public and Site Visitor Health and Safety

1) The Contractor shall ensure that every person working on or
visiting the site, as well as the public in general, shall be made
aware of the dangers likely to arise from site activities, including
the precautions to be taken to avoid or minimize those dangers.

2) Appropriate Health and Safety Notices and signs shall be posted
up, but shall not be the only measure taken.

Night Work

The Contractors must ensure that adequate lighting is provided to
allow for work to be carried out safely.

Transportation of Workers

1)

The Contractor and shall not:

Transport persons together with goods or tools unless there is
an appropriate area or section to store such goods.
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2.8

2.8.1

2)

3)

4)

5)

6)

7)

8)

9)

Transport persons on the back of trucks except if a proper
canopy (properly covering the sides and top) has been provided
with suitable seating areas.

Permit workers to stand or sit on the edge of the transporting
vehicle.

Transport workers in LDV’s unless they are closed/covered and
have the correct number of seats for the passengers.

No driver will transport more than six people on the back of a 1
Ton LDV and more than four passengers on the back of a 2 Ton
LDV.

The driver of any LDV will not permit more than 2 passengers to
occupy the cab of any single cab LDV and 4 passengers of any
double cab LDV.

All vehicles operated on the site will in all aspects comply with
the requirements of the Road Traffic Ordinance Act

Drivers of such vehicles will have a valid license for the code of
vehicle being driven by them.

No servicing of vehicles will be permitted on a Construction Site,
which is occupied by staff working for the Client.

Servicing or repairs of vehicles on site may only take place if
such activities are performed with the necessary procedures in
place to prevent any harmful effects to the environment.

All waste generated from servicing vehicles must be disposed
off in accordance with relevant Environmental legislation.

In the event where Earth Moving Equipment is present on site
the following must be adhered to:

e Drivers of vehicles must be instructed to avoid parking
behind earth moving vehicles to ensure that their vehicles
are visible to the operator of earth moving vehicles.

e Right of way must be afforded to earth moving machinery at
all times.

e Vehicles must only be permitted to park where possible in
designated areas

Occupational Health and Environmental Management.

Occupational Hygiene

1)

2)

Exposure of workers to occupational health hazards and risks is
very common in any work environment, especially in
construction.

Occupational exposure is a major problem and all Contractors
must ensure that proper health and hygiene measures are put

22



2.8.2

2.8.3

3)

4)

5)

6)

in place to prevent exposure to these hazards.

Contractors must prevent inhalation, ingestion, absorption, and
noise induction.

Site-specific health risks are tabled in Annexure D such as
cement -dust, wood-dust, noise and so on but is not limited to
these items.

Water to be utilized for drinking purposes may only be drawn
from taps designated for drinking water purposes. Fire hydrants
and fire hose reels may not be utilized for drinking water
purposes.

In the event where staff is required to be away from home due
to the work they have to perform on behalf of the Contractor,
the Contractor will provide suitable clean dry and hygienic
accommodation, the cost thereof shall be borne by the
Contractor.

Environmental Management

1)

2)

3)

4)
5)

6)

The Contractor shall take all precautionary steps to prevent any
pollution of the Environment.

Any material, which may pose a harmful effect when disposed
of by normal means, must be disposed of in an appropriate
manner to eliminate its harmful effect on the environment after
disposal.

The Contractor will ensure that adequate procedures are
implemented and maintained to ensure that all waste generated
including asbestos waste is placed in suitable receptacles and
removed from the site promptly.

Plans to deal with spillages must be in place and maintained.

No waste materials liquid or solid may be disposed of in drains.
No burning of waste material may take place where such
material being burned may result in pollution of the air or give

off toxic vapors which could be harmful to the health of
employees or any other person present on site.

Welfare Facilities

1)

2)

3)

Contractors will supply sufficient toilets (1 toilet per 30 workers).
Toilets will be so positioned that it is in close proximity of the
workers. If more toilets are required contractors must make
provision for this.

Showers (1 for every 15 workers).

Changing facilities.

23



4) Hand washing facilities, soap, toilet paper, and hand drying

materials.

5) Waste bins must be strategically placed and emptied regularly.

6) Safe, clean storage areas must be provided for workers to store

personal belongings and personal protective equipment.

7) Workers must not be exposed to hazardous materials/substances

while eating and must be provided with sheltered eating areas.

2.8.4 Alcohol and other Drugs

1)

2)

3)

4)

5)

No alcohol and other drugs will be allowed on site without the
express permission of the Principal Contractor.

No person may be under the influence of alcohol or any other
drugs while on the construction site.

Any person on prescription drugs must inform his/her Employer,
who shall in turn report this to the Principal Contractor
forthwith.

Any person suffering from any illness/condition that may have a
negative effect on his/her safety performance must report this
to his/her Employer, who in turn must report this to the
Principal Contractor forthwith.

Any person suspected of being under the influence of alcohol or
other drugs must be sent home immediately, to report back the
next day for a preliminary inquiry. A full disciplinary procedure
must be followed by the Contractor concerned and a copy of the
disciplinary action must be forwarded to the Principal Contractor
for his records.

2.9 Electrical fencing.

1)

Contractor must comply with sect 12, 13 and 14 of the Electrical
Machinery Regulations.
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ANNEUXRE A

The Contractor must submit proof of compliance with Annexure A with the
construction phase H&S plan where applicable.

HSS Requirement OHSA Requirement Submission Date

Item

No.

2.3.1 Notification of Intention | Complete Annexure 2 Before
to Commence (Construction commencement on
Construction/Building Regulations) site
Work '

2.3.2 Assignment of All relevant Together with SHE
Responsible Persons appointments as per Plan

OHS Act, Con Regs and
Annexure B

2.3.3 Competence of Client Requirement & Together with SHE
Responsible Persons OHS Act Plan

2.34 Compensation of Construction Reg and Together with SHE
Occupational Injuries Client Requirement Plan
and Diseases Act
(COIDA) 130 of 1993

2.3.5 Occupational Health OHS Act Together with SHE
and Safety Policy Plan

2.3.6 Health and Safety Client Requirement Together with SHE
Organogram Plan

2.3.7 Initial Hazard Construction Regs. Together with SHE
Identification and Risk Plan
Assessment
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ASSIGNMENT OF CONTRACTOR'S RESPONSIBLE PERSONS

ANNEXURE B

The Principal Contractor shall make the following appointments according to
the initial risk assessment or as deemed necessary: (further appointments
could become necessary as the project progresses)

Appointment

OHSA Reference

Requirement abbreviated

CEO Assignee

Section 16(2)

A competent person to assist with the on-
site H&S, overall responsibility -
Contractor’s Responsible Person

Construction CR 8(1) A competent person(s) to supervise and
Manager be responsible of Health & Safety related
issues on site. The person is appointed to
- assist the CEO with his/her overall duties.
Construction Work CR 8(7) A competent person(s) to supervise and
Supervisor be responsible of Health & Safety related
issues on site. The person is appointed to
A assist the CEO with his/her overall duties.
Subordinate CR 8(8) A competent person to assist with daily
Construction Work supervision of construction work. The
Supervisors person assists the Construction Work
Supervisor.
Health and Safety CR 8(5) A competent Health and Safety officer in
Officer the control of all safety related aspects on
site for the duration of the repair phase of
| this project. B
Health & Safety Section 17 A competent person(s) to inspect H&S in
reference to plant, machinery and Health
& Safety of persons in the workplace.
Health & Safety Section 19 A competent person(s) representing the
Committee employer to assist with the on site Health
Member(s) & Safety matters.
Incident /Accident GAR 8 A competent person(s) to investigate
Investigator incidents/accidents on site and could be:
e The employer
¢ H&S Representative
o Designated person
- e Members of the H&S Committee
Risk Assessment Co- | CR 9 A competent person(s) to co-ordinate all
ordinator risk assessments on behalf of the
Principal Contractor. The same applies to
| ) | Contractors.
Fall Protection Plan CR 10 A competent person(s) to prepare &
Co-ordinator B amend the fall protection plan.
First Aiders GSR 3 A qualified person(s) to address all on site
first aid cases. ]
Lifting Machine & DMR 18 A competent person(s) to inspect lifting
Equipment inspector machines, equipment & tackle.
Scaffolding Erector CR 16.1 A competent person(s) to erect
- scaffolding |
Scaffolding CR 16.2 A competent person(s) to inspect
Inspector scaffolding before use and every time
| after bad weather etc
Temporary Works CR 12 A competent person(s) to inspect

formwork & support work
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Installations
Supervisor

Excavation Inspector | CR 13 A competent person(s) to inspect
excavation work and ensure that
approved safe working procedures, are

- followed at all times

Ladder Inspector GSR 13A A competent person(s) to inspect monthly
and ensure they are safe for use, keeping

| - monthly record -

Stacking Supervisor | CR 28 A competent person(s) to supervise all

- stacking and storage operations

Demolition CR 14(1) | A competent person(s) to supervise all

Supervisor | demolition work

Explosive Powered CR 21 A competent person(s) to inspect & clean

Tools the tool daily and controlling all

Inspector/Supervisor operations thereof.

Temporary Electrical | CR 24 A competent person(s) to control all

temporary electrical installations.

Construction
vehicles and Mobile
Plant Supervisor.

CR 23(1)(k)

A competent person to inspect vehicles
and plant on a daily basis prior to use and
record such finding in register.

Fire-Fighting
Equipment Inspector

CR 29

A competent person(s) to inspect fire-
fighting equipment with required training
certificate.
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OTHER REQUIREMENTS

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following
requirements: report on these to the Client at progress meetings or at least
monthly which ever is sooner.

When

Output

Accepted by ‘
Client & date

Induction training

Every worker
before he/she
starts work.

Attendance registers

Awareness At least weekly | Attendance registers
Training (Tool
Box Talks)
| Health & Safety | Monthly Report covering:
| Reports e Incidents/accidents
| and investigations
¢ Non conformances by
employees & External
H&S audit reports
Emergency Ongoing Table procedure in writing as
procedures evaluation of well as tel. Numbers
procedure
Risk assessment | Continuous Documented risk

assessment

Inspections

Safe work Drawn up before | Documented set of safe
procedures workers are work procedures (method
exposed to new | statements) updated and
risks signed off.
General Weekly & daily Report OHS Act compliance:
Inspections e Scaffolding
e Excavations
Formwork & support
work
e Explosive tools
General Monthly ¢ Fire fighting

equipment

s Portable electrical
equipment

e Ladders

e Lifting

equipment/slings
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' What

When

Output

List of contractors

List to be
updated weekly

Table list, number of
workers and Company tel.
Numbers

Accepted
Client & date

by |

rules & Section
37.2 Mandatory
Agreement

Workman’s Ongoing Table a list of Contractors’

Compensation Workman’s Compensation
proof of good standing

Construction site | Ongoing Table a report of all signed

up Mandatory’s
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ANNEXURE D

Project/site Specific Requirements

The following is a list of activities and considerations that have been identified
for the project and site and for which the Risk Assessment, Standard Working
Procedures (SWP), management and control measures and Method Statements
(where necessary) have to be developed by the Principal Contractor.

Demolition work
Creating openings in walls
Preparation of paint surfaces
Painting of walls
Working with cement products
Dust
Metal/Steel work
Exposure to noise
Establishment of site office
Locating of existing services
Loading and offloading of trucks
Aggregate/sand and other material delivery
Protection against dehydration and heat exhaustion
Manual and mechanical handling
Lifting and lowering operations.
Use of Potable electrical Equipment
© Angle grinder
° Electric Drilling Machine
° Skill Saw
Use and storage of flammable liquids and other Hazardous substances
Site works
Excavations
Electrical installation work
Mechanical works
Working in the vicinity of the public, inmates (prisoners) and staff of the
client
Working at heights
Working with construction machinery and plant
Persons working in close vicinity of construction machinery and plant.
Working with asbestos products i.e. gutters, down pipes, insulation etc.
Hot works i.e. Welding, flame cutting etc.

NOTE:

The above list is by no means exhaustive and should not be limited to these
activities bit must cover all activities that forms part of the said construction
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work. Each activity must be split down to individual tasks and all associated
hazards identified and listed in the risk assessment. This ensures that the
critical tasks and subsequent critical hazards are not missed.

Although some of the work related to health and safety work is
mentioned /noted in certain measured items in the bill of quantities it
is still the contractor’s responsibility to allow in his tender price for all
work related to health and safety and the requirements as per this
Health and Safety Specification
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