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RAND WATER

DRYING BEDS AT PANFONTEIN

BoQ Summary

TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF

Schedule|Description Amount
A Preliminary and General
B Environmental
C SHEQ
D Quality
G1 Civil - Sacrificial Beds
G2 |Civil - Stockpiling
SUB TOTAL A
M SED
SUB TOTAL B

ADD 15% FOR VAT

TOTAL (Carried forward to the Form of Offer Page 65 of 82 of the Bid

Document)




Y%

TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING BEDS AT

RAND WATER PANFONTEIN
Schedule A: P&G
Item Payment Description Unit Qty Rate Amount
No. Refers
1 SABS 1200A [SCHEDULE A: PRELIMINARY & GENERAL
FIXED CHARGES
1.1 EIXED CHARGED ITEMS
1.1.1 8.3.1 Contractual requirements SUM 1
1.1.2 8.3.1 Surety or bank guarantee SUM 1
1.1.3 8.3.1 Common law liability insurance SUM 1
1.1.4 8.3.1 Third party insurance SUM 1
1.1.5 8.3.1 Insurance of construction plant and equipment SUM 1
1.1.6 8.3.1 Other
(detail. ..
SO O OO O y SUM 1
1.2 ESTABLISH FACILITIES ON THE SITE FACILITIES FOR
THE ENGINEER (SANS 1200AB)
1.2.1 8.3.2.1 Engineer's offices and facilities SUM 1
1.2.2 8.4.2.1 (d) |Survey Instruments SUM 1
1.3 SERVICES
1.3.1 8.3.2.2 Services for offices and for cooking and ablution facilities on
site for the Engineer's site staff SUM 1
132 Treatment and maintenance of areas surrounding offices SUM 1
1.3.3 8.3.2.1(c) |Name board (including posts and erection) No 1
1.3.34 SANS 1200 Standardized Specifications SUM 1
1.4 EACILITIES FOR CONTRACTOR
141 8.3.2.2 (a) |Offices and storage sheds SUM 1
1.4.2 8.3.2.2 (b) |Workshops SUM 1
143 8.3.2.2 (d) |Living accommodation SUM 1
14.4 8.3.2.2 (e) |Ablution and latrine facilities SUM 1
145 8.3.2.2 (f) |Tools and equipment SUM 1
14.6 8.3.2.2(g) |Water supply, electric power, communications, dealing with
water and access SUM 1
1.4.7 8.3.2.2 (h) |Dealing with water SUM 1
1.4.8 8.3.2.2 (i) |Access SUM 1
1.4.9 8.3.2.2 (j) [Plant SUM 1
1.4.10 8.3.3 Provision of safety manager SUM 1
1411 8.34 Removal of Engineer's and Contractor's site establishment on
completion SUM 1




15

1.5.10

1511

15.12

15.13

15.14

15.15

15.16

15.17

15.18

1.5.19

1.5.20

15.21

1.5.22

15.23

15.24

15.25

1.5.26

15.27

1.5.28

COVID-19 Prevention and Management cost

Developing and implementing a COVID-19 risk
assessment and health and safety plan including the
recording & reporting of COVID statistics.
Conducting worker education and training on COVID19
Non-Contact Digital Thermometer /calibrated

Foot Operated hand sanitiser stand

Hand Sanitiser Dispenser

Paper towel dispenser

Hand Soap Dispenser. For the kitchen

Empty Sanitiser spray bottles

Water Container with Tap

Bio-hazard bin for Covid-19 waste

Provision of no touch/pedal refuse bins for kitchen,
dining rooms, & boardrooms

Prefab Isolation Room near site camp entrance

Face Shield for screeners/tester(s)

Covid-19 Awareness Signage Posters/Notice at
entrances/social distancing floor markings

Cloth masks for employees

Batteries for Thermometer & Dispenser
Medical/Disinfectant (Alcohol) -Wipes Canister
Full body Coverall with hood for Screeners/testers
Examination Gloves for screeners/tester(s)
Screening stickers per day

Surgical Masks for suspected/sick person(s)
/Screeners/testers

Disinfection Control by Accredited professional services
Disinfectant solutions for surface

Hand Sanitizers solution for refills

Hand soap for refills

Personal Hand Sanitizer

Biological waste Skip Disposal

Other: “Please specify”

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM




1.6

17

1.9

8.4.1
8.4.1
8.4.1
8.4.1

8.4.1

8.4.2.1(a)

8.4.2.1 (d)

8.4.2.1 (a)

8.4.2.1 (d)

8.4.2.1(c)

8.4.2.2 (a)
8.4.2.2 (b)
8.4.2.2 (d)
8.4.2.2 ()
8.4.2.2 (f)

8.4.2.2 (g)

8.4.2.2 (h)
8.4.2.2 (i)

8.4.2.2 ()

8.4.3

8.4.4

8.4.5

TIME RELATED ITEMS

All time related items to cover the whole contrcat period
Contractual requirements

Surety or bank guarantee

Third party insurance

Insurance of construction plant and equipment

Other
(detail. ..

OPERATE AND MAINTAIN FACILITIES ON THE SITE FOR
ENGINEER FOR THE DURATION OF CONSTRUCTION

Engineer's offices and facilities

Survey Instruments

SERVICES

Services for offices and for cooking and facilities on site for the
Engineer's staff

Survey assistants

Treatment and maintenance of areas surrounding offices

Name board

FACILITIES FOR CONTRACTOR FOR THE DURATION OF
CONSTRUCTION

Offices and storage sheds
Workshops

Living accommodation
Ablution and latrine facilities
Tools and equipment

Water supply, electric power, communications, dealing with
water and access

Dealing with water

Access

Plant

Supervision

Company and head office overhead costs

Testing and commissioning of equipment

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM




1.10

1.10.1

1.10.2

1.10.3

1.104

1.105

1.10.6

1.10.7

1.10.8

1.10.9

1.10.10

1.10.11

1.10.12

1.10.13

1.10.14

1.10.15

1.10.16

111

1111

1.11.2

1.12

1121

1.12.2

1.12.3

1.13

1.13.1

8.8.4

8.8.4

8.8.5

COVID-19 Prevention and Management cost

Updating of the COVID-19 risk assessment and health
and safety plan including the recording & reporting of
COVID statistics.

Conducting worker education and training on COVID19
Face Shield for screeners/tester(s)

Batteries for Thermometer & Dispenser
Medical/Disinfectant (Alcohol) -Wipes Canister

Full body Coverall with hood for Screeners/testers
Examination Gloves for screeners/tester(s)

Screening stickers per day

Surgical Masks for suspected/sick person(s)
/Screeners/testers

Disinfection Control by Accredited professional services
Disinfectant solutions for surface

Hand Sanitizers solution for refills

Hand soap for refills

Personal Hand Sanitizer

Biological waste Skip Disposal

Other: “Please specify”

TEMPORARY WORKS

EXISTING SERVICES

Excavate by hand to expose existing services (provisional)

Protection of existing services

SURVEY AND REFERENCE PEGS

Protect and re-establish all reference pegs and bench marks

PUBLIC LIAISON OFFICER (Provisional Item)

Remuneration of public liaison officer for the duration of the
contract

Contractor's charges to provisional amount above

PROVISIONAL SUM

Provisional sum for unforseen events

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

SUM

m2

SUM

SUM

Item

%

Sum

100

1.00

15.00

2000 000.00

R

2000 000.00

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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RAND WATER

PANFONTEIN

TENDER NO. 10395627/22R
TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING BEDS AT

Schedule B: ENVIRONMENTAL

Item No.

Payment
Refers

Description

Unit

Oty

Rate

Total Amount

21

2.2

2.3

231

232

SCHEDULE B: ENVIRONMENTAL

Please refer to Preamble document

Preparation of the Environmental which must contain:
1 Risk assessment to identify potential emergencies. (This
must also contain emergency telephone numbers to react to
emergencies)

2.Permits and licenses

3 Environmental specification

4 Environmental audit reports

5 Complaints register

6 Agreements with landowners or other stake holders.

7 Noncompliance notifications

8.Reporting of environmental incidence

9 Waste disposal documentation

10.Safety data sheet for all chemicals

11.Method statements

Administrative requirements as per the approved EMPr.
Environmental awareness of employees-administrative
processes

Compliance with environmental protection specifications
Response to public complaints

Safety and security

Checklist of minimum environmental provisions on site

The maintanance of the environmental file on site
Penalties as per rand water standards

Induction

Preparation of method statements and costing to comply:

| Method Statement for establishing the construction camp;

I Method Statement to show procedures for dealing with
possible emergencies and must include the listed items below

a) Provision for bee, snake and other fauna removal

b) Provision for hydrocarbon spillages that require
intervention from professional clean up provider

c) Provision to clean up sewage spillages

d) Equipment for fire fighting

e) Call out of fire department

| Method Statement for keeping dry works and discharge of
water from trenches. Water trench pumps must have a filter
sock on the outlet to reduce silt discharge into the river.

[ Method Statement for dust control, including water source to
be used;

[ Method Statement for managing storm water during the
construction phase;

[ Method Statement for the storage and handling of
hazardous substances;

[ Method Statement for management of concrete works,
batching plant, including associated washing facilities for
equipment and concrete truck drums and shoots;

[ Method Statement for drainage/ river line diversions;

I Method Statement for controlling alien invasive species and
noxious weeds;

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum

Sum




2.3.10

2311

2.3.12

2.3.13

2.3.14

2.3.15

2.3.16

2.3.17

2.4

25

2.6

7.7

9.2

9.14

9.3

[ Method Statement for the decommissioning of the
construction works area; and final cleaning up. Reintating soil
levels. All soil surface clear of rubble and ready for
rehabilitation.

[ Method Statement for rehabilitation of construction footprint.

Methord statements for Preservation of the environment:
fauna ,flora, scenic value, Archaeological artefacts The rate
for this item shall include costs for preservation of the
environment that have not been itemised

Method statements for for soil works that include the itemised
items below:

a)No soil to be stored in dranage lines or water courses
b) Crain mates to be used over wet area for acsess routes

¢) Acsess routes to to kept to a minimunm to reduce
constrction footprint.

Method statements for Erosion control and silt management :
The amount shall represent the costs associated with the
practice of preventing or controlling wind or water erosion
during construction. The erosion control measures must
effectively prevent water pollution, soil loss, wildlife habitat loss
and human property loss. The rate shall also include the costs
of silt control where devices shall be designed to keep eroded
soil on a construction site, so that it does not wash off and
cause water pollution to a nearby stream, river, lake, or dam.

Emergency preparedness funding

a) Provision for bee, snake and other fauna removal
b) Provision for hydrocarbon spillages that require
intervention from professional clean up provider

c) Provision to clean up sewage spillages
d) Equipment for fire fighting

e) Call out of fire department

Environmental awareness and training
The rate for this item shall include costs for inductions and
environmental awareness and training

Establishment of site camp and works area.

Signage The rate for this item must cover all expenses
incurred in preparing signage at the entrance of the site offices
indicating the following information

The contractor’s contact numbers
ECO details

Emergency numbers and provision for: — snake removal,
bee removal, fire, large hydrocarbon spillages, sewerage
spillages

Identiying the PPE required before entering a specific area

Signage measuring a minimum of 30mmx30mm must also be
made available for no go areas.

speed limits signage

Sum

Sum

Lump
Sum

Lump

Sum

Sum

Sum




2.7

271

2.8

29

298
2.9.9
2.9.10
29.11
2.9.12
2.9.13
2.9.14
2.9.15
2.9.16
2.9.17

2.9.18

2.9.19

12

Establishment of site camp and works area.

The rate for this item shall include costs for establishment of
construction campsite and working areas as per EMPr
Signage The rate for this item must cover all expenses
incurred in preparing signage at the entrance of the site offices
indicating the following information

* The contractor’s contact numbers

« Authorisations details

» ECO details

» Emergency numb:ers and provision for: — snake removal,
bee removal, fire, large hydrocarbon spillages, sewerage
spillages

Signage measuring 30mmx30mm must also be made available
for no go areas.

Barricading and demarcation

a.  Screening for unsightly works

b. Clear demarcating of the working foot print
c. Barricading of sensitive no go areas

Pollution prevention and preservation of environmental
resources

The rate for this item shall include costs for pollution
prevention and preservation of environmental resources

a) Cleaning the site of litter and rubble
b) Weed control on site

c) Waste bins and receptacles that comply with the waste
clauses of the Environmental specification.

d) Servicing of ablution facilities
e) Provision of water carts (twice a day)
f) Appropriate skips for waste separation

g) General waste Waste removal

h) Hazardous waste Waste removal

i) Recycled waste management Waste removal

j) Spillage kits to clean up spillages

k) Hard impervious surfaces for storage of chemicals
l)Bunding facility for hazardous products

m) Labelled containers for decanting of liquids

n) Drip trays for all vehicles staying on site over night
0) Biologs

p) Silt fencing

) Embankments slabilization with geomatting x 100m?

r) Dust suppression

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

sum

rate

rate

sum




2.10

211

2111

2.11.2

2113

2114

2115

2.11.6

2.11.7

2.11.8

2119

SAM QA
00030 Pr
Clause

7.1

7.3

753

7.4

755

7.6.2

754

7.6.2

7.6.1

Administration and Documentation
Submission of Environmental File (For approval by Rand

Water ECO) Lumpsum| 1
Contractor's appointed Environmental Officer (Environmental

) . Lump sum 1
Officer must have relevant training).
Maintenance of Environmental file and final documentation for

o Lump sum 1

submission
QUALITY ASSURANCE AND CONTROL
Preparation and submission of Contractors Quality Lum
Management Plan (CQMP), for review and approval prior to sump 1
commencement of works
Implementing activities of the Quality Control Plan or Lump 1
Inspection Test Plan sum

Provision of Qualified Quality Officer (The contractor shall
provide RW with relevant to the scope of work qualified Lump sum 1
Quality Officer)

Maintenance of documents and final documentation for
o Lump sum 1
submission
Provision of Quality Officer's relevant training (The contractor
. - . X Lump sum 1
to provide related training for the quality officer)
Provision of Compliance Audits (The contractor to audit the
; : - Lump sum 1
project once a year for the duration of the project)
Testmg Equipment calibration (The testing Equipments should Lump sum 1
be calibrated as per the manual)
Welders qualification training as per the code (The contractors
i Lump sum 1
must qualify the welders as per API 5L)
Provision of any other testing and inspections requested by

the Engineer Lump sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING BEDS AT

RAND WATER PANFONTEIN
Schedule C: SHEQ
Item No. Payment Description Unit Qty Rate Total Amount
Refers
Please refer to Preamble document
3 SCHEDULE C: OCCUPATIONAL HEALTH AND SAFETY
31 24825, Preparation of the Contractor's site specific Health and Safety lump
Plan sum
Principal Contractor's initial obligations in respect of the lum
3.2 3.2 Occupational Health and Safety Act and Construction sump
Regulations
Principal Contractor's time related obligations in respect of the Contract
33 4 Occupational Health and Safety Act and Construction .
- period
Regulations
- . . lump
3.4 10.d Provision of Personal Protective Equipment (PPE) sum
35 3.2.1 Provision of a full-time Construction Health and Safety Officer C:;ﬁ:i?
3.6 15 Cost of medical certificates and medical surveillance
15 (a) Initial (baseline) medical examinations lump sum
15 (b) Periodic examinations lump sum
15 (c)Exit examinations lump sum
3.7 9.3 Induction training lump sum
Provision of First Aid Boxes to GSR requirements and other
3.8 16 . : - lump sum
emergency safety equipment such as fire extinguishers.
3.9 24 C09 |Transportation of Workers lump sum
3.10 11 Welfare Facilities lump sum
311 14 Occupational Hygiene Surveys lump sum




3.12

3.13

3.14

3.15

3.16

3.17

3.18

3.19

3.20

3.21

10

Part B
(Annexure
11.1)

24 C14,7

Part B 10 k

Part B 10 a

3.21&5C

Part B
10n,6.6

29

Training

Security requirements including the security risk assessment
(before site establishment)

Employee wellness programs

Drug and Alcohol Testing, Policies and Procedures

Barricading

Safety notices and signs

SHE Incentives

COVID-19 Prevention and Management: The Engineer to

advise at the relevant stage after award

Adequate ventilation and lighting during construction

Submission of the Health and Safety File (hard and soft
copies)

lump sum 1
lump 1
sum
lump sum 1
lump sum 1
lump sum 1
lump sum 1
lump sum 1

Item covered under Items 1.5 and 1.10
above.

lump sum 1

lump sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING BEDS AT

RAND WATER PANFONTEIN
Schedule D: QUALITY
Item No. Payment Description Unit Qty Rate Total Amount
Refers
Please refer to Preamble document
4 SCHEDULE D: QUALITY CONTROL AND ASSURANCE
Preparation and submission of Contractors Quality
4.1 Management Plan (CQMP), for review and approval prior to lump
commencement of works sum 1
Provision of Qualified Quality Officer (The contractor shall
4.2 prov@e RW with relevant to the scope of work qualified Contract
Quiality Officer) period 1
Maintenance of documents and final documentation for
4.3 - e Contrcat
submission - Provision of Document controller )
period 1
Provision of Quality Officers relevant training (The contractor
4.4 : o ; :
to provide related training for the quality officer)
Sum 1
Testing Equipment calibration (The testing Equipments should
45 be calibrated as per the manual)
P Sum 15
16 Proyision of any other testing and inspections requested by the |povisiona
Engineer 1 Sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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RAND WATER

TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING
BEDS AT PANFONTEIN

Schedule G 1: CIVIL - SACRIFICIAL BEDS

Item No. Payment |Description Unit Qty Rate Total Amount
Refers
5 SANS BULK EARTHWORKS
1200 D
5.1 SITE CLEARANCE
5.1.1 Clear and grub dry sludge dams of all vegetation m? 750 000
5.1.2 Dispose of site clearance material to a dump site identified by
the contractor. m? 112 500
5.2 BULK EXCAVATION/DESLUDGING
Excavate in soft material and use suitable for embankment and
521 8.3.2 or dispose unsuitable and excess materials on a dump site
- e identified by the contractor within a free haul distance of 2km,
as ordered by the Engineer. 3
m 762 500
5.2.2 8.3.4 Import G7 commercial material for forming embankments,
e e 0,
Compacted to 98% Mod Aashto m? 185 625
Re-use of suitable excavated materials (see item 3.3) for
523 3.3.2 & 8.3.2 |forming and shaping up of embankments on dam walls using
mechanical equipment m? 9281

Sub-total amount excluding Value-Added Tax (VAT) to be carried to Total for G1 of Price Schedules
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TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING

BEDS AT PANFONTEIN

RAND WATER
Schedule G 1: CIVIL - SACRIFICIAL BEDS
Item No. Payment |Description Unit Qty Rate Total Amount
Refers
6 SANS REINSTATEMENT
1200 L
6.1 STEEL MEDIUM PRESSURE PIPELINES: NETWORK
’ RETICULATION
6.1.1 Excavate to expose pipeworks m 420
6.2 SLUDGE SUPPLY PIPELINE
6.2.1 Supply and deliver pipes to site
Supply and deliver spigot and socket mild steel pipe.
Epoxy coated on outer surface only
6.2.1.1 8.2.1 (a) Grade X42 (t=4,5 mm) pipe
.1 80 mm OD pipes m 18
6.2.1.2 8.2.1 (b) Grade X42 (t=4,5 mm) pipe
.1 150 mm OD pipes m 540
6.2.2 Laying of pipes
Lay and bed spigot and socket pipes, and fillet weld
joints. Repair extenal coating after welding
6.2.2.1 8.2.1 (a) Grade X42 (t=4.5 mm) pipe
.1 80 mm OD pipes m 18
8.2.1 (b) Grade X42 (t=4.5 mm) pipe
.1 150 mm OD pipes m 540
6.3 PIPE FITTINGS
6.3.1 Supply and deliver fittings
6.3.1.1 (a) .1 Flanges welded to the following pipe sizes
"1 150 mm no 4
2 80 mm no 10
6.3.1.2 (@) .2 T sections on the following pipe sizes
'.1 150 mm to 80 mm reducing T no 6
‘2 80mmto80mmT no 2
6.3.1.3 (a) '3 Reducer on the following pipe sizes
.1 150 mm to 80 mm no 6




6.3.2.1

6.3.2.2

6.3.3.3

6.4

6.4.1

6.4.2

6.5

6.6

8.2.2

8.2.11

8.2.12

8.2.11

8.2.11

8.2.12

Installation of fittings

(b) .1 Flanges welded to the following pipe sizes

"1 150 mm

‘2 80mm

(b)y 2 T sections on the following pipe sizes

"1 150 mm to 80 mm reducing T

‘2 80mmto80 mmT

(b) "3  Reducer on the following pipe sizes

"1 150mm to 80mm

CONCRETE ELEMENTS

Construction of concrete bollards for the 80mm
diameter upstands in strength concrete 25Mpa/19mm,
including all formwork, reinforcement, etc

"1  Concrete bollards

Construction of concrete plinths in strength concrete
25Mpa/19mm to secure valve for 80mm scour pipe
including all formwork, reinforcement, etc

"1 Concrete plinths

SUPPLY AND INSTALL NEW SPRINKLERS (WATER GUNS)

Supply and install Rainbird (or similar) sprinklers

.1 6 Bar Rainbird Model 1005 Sprinklers

CONCRETE ENCASEMENT AND THRUST BLOCKS

Anchor/thrust blocks and pedestals in strength
concrete 25Mpa/19mm, including all formwork,
reinforcement, etc

(b) Measured per m3
"1 Thrust blocks

Encasement of pipes in strength concrete 25Mpa/19mm
including all formwork, reinforcement, etc

1 Casing around pipes

no

no

no

no

no

no

no

no

m3

m3

10




6.7

6.8

6.10

6.10.1

6.10.2

6.10.3

6.10.4

6.11

6.11.1

6.11.2

6.11.3

8.3.7

8.3.8

8.3.9

SOILCRETE

Soilcrete (5% OPC)

(a) Backfilling around pipes

Access Road between the drying beds

Rip, scarify level and compact to 90% MOD Ashto including
compaction existing layer

Base layer constructed from gravel taken from cut or borrow all

modified with crushed stone including compaction to 95%
MOD Ashto (150mm thick)

Decanting Towers (Steel Work)

Access walkway

Supply and assemble access walkway as per drawing no.
RA26830

Contractor's Markup on Prov Sum

Handrails

Supply and install hot dipped galvanised stell handrails as per
drawing RA26830

Contractor's Markup on Prov Sum

Ladders

Supply and install hot dipped galvanised steel ladders as per
drawing RA_18252

Contractor's Markup on Prov Sum
Flooring

Supply and install hot dipped galvanised steel open grid
flooring as per drawing RA26830

Contractor's Markup on Prov Sum

Sluice Gate

Supply and install 'FULTON" Wall-mounted Sluice gate valve
or similar approved. Specificatios as follows:

(a) Size: 500mm (width) x 500mm (height)

(b) Pressure head: 6m

(c) Flow Direction: Both ways

Contractor's Markup on Prov Sum

Tower panels

Supply and install of Engineering (Fibre Plastic) light weight
plastic panel with the following specifications:

(a) With staggered handles at an angle of between 30 and 45
degrees

(b) 1200mm x 100mm x 60mm thick

Contractor's Markup on Prov Sum

m3

No.

%

%

No.

%

No.

%

No.

%

No.

%

20 000

20000

20




6.12

6.1.2.1

6.12.2

6.12.3

6.12.4

6.12.5

6.12.6

6.13

6.13.1

6.13.2

6.14

Decanting Towers (Concrete)

Excavation

Excavate in all materials and dipose of material at designated
spoil site as directed by the Engineer m 6

Importation of Materials

Importing of G5 qualty material from commercial sources,
place in maximum 150mm thick layers and compact to 95%
Mod AASHTO density. m? 6

Concrete Formwork

Decanting Chamber m? 6
Concrete
Grade 40/19 Concrete for Chambers m? 7

Reinforcing Steel

High Tensile Bars t 1
Demolishment

Demolishment of Old Decanting Towers including pipework
and steel items and disposal of material No. 1
Contractor's Markup on Prov Sum %

Subsoil Drains

Installation of Subsoil Drains
Installation of 100MM DIA subsiol drains wrapped in BIDEM

and gravel m 650
Contractor's Markup on Prov Sum %
Prov Sum for Additional Work Prov Sum 1 R 28 000 000.00

Any additional concrete work, reinforcing steel, structural steel,
associated steel work, excavations, pipework, sprayers,
platforms, subsoil drains, roads, drying beds wall etc. required
and directed by the Engineer

R

28 000 000.00

G 1 Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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TENDER NO. 10395627/22R

TENDER FOR THE CONSTRUCTION OF THE STOCKPILE AREA AND REHABILITATION OF DRYING
BEDS AT PANFONTEIN

RAND WATER
Schedule G 2: CIVIL - STOCKPILING
Item No. [Payment Description Unit Qty Rate
Refers Total Amount
7 SANS BULK EARTHWORKS
1200 D
7.1 SITE CLEARANCE
7.11 Clear and grub Stockpilling Area m? 505 000
71.2 Dispose of site clearance material to a dump site identified by
- the contractor. m3 252 500
7.2 STOCKPILE WALL
7.2.1 8.3.2 Excavate 1m into natural ground along stockpile footprint m?3 138 400
7922 Rip & Recompact In-situ Material for Stockpile Wall (90% MOD
- AASHTO) m? 175 000
Import G7 commercial material for forming embankments,
723 8.3.4 Compacted to 95% Mod Aashto. Rate to include transport,
placement, compaction and compaction tests m® 530 000
7.2.4 8.3.2 Excavate into Formed Embankment for Drainage Outlets m? 130
1.5MM HPPE Liner To fully line the Stockpile Walls and
Stockpile Area. Rate to include supply, delivery, installation
7.25 PSC3.2 ; . B o
and anchoring where required or by suppliers guidelines. The
Barrier is to be approved by Rand Water Engineer m? 515 000
726 4m precast concrete v-drain panels. Rate to include supply,
- deliver, installation and jointing No. 450
7.2.7 8.2.11 Construction of outlet collection points No. 3
SANS1200L
Construction of 300mm Concrete storm water Pipeline from
798 821 outlet points to canal or Return water dams. Rate to include
- - excvation, placement, SANS stage 1 & 2 backfilling, topsoil
reinstatement and jointing m 350
REMOVAL OF WTR AND PLACEMENT IN STOCKPILE
7.3
AREA
Excavate in soft material from existing semi-dry and dry beds
731 8.3.2 and place in stockpile area. Rate to include placement and
~ e shaping of Water Treatment residue. Rate to also include
repair to liner if damaged during execution of works
m* 1 400 000
7.4 Commissioning
The Contractor is to undertake an electric leak detection
741 pPS12.1 survey in compliance with DWS standards on the completion
of the works Sum 1
742 PSD7.2  |Testing of G7 Material on Stock Pile Wall - see specifications
Sum 1

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules
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TENDER FOR THE SACRIFICIAL BEDS AND STOCKPILING AREA AT PANFONTEIN

TENDER NO

. 10395627/22R

RAND WATER Schedule M: SED
Item No. Payment Description Unit Qty Rate Total Amount
Refers
Please refer to Preamble document
) SCHEDULE M: SED
8.1 SKILLS DEVELOPMENT PROGRAM
Accredited training programmes are targeted which will
8.4 provide the beneficiaries with significant and recognized credit
o value in accordance with the National Qualification Framework
(NQF) (2.5% of Project Value - Sub Total A) Ssum 2.5%
8.1.2 Contractors mark-up on Item 8.1.1 above %
8.2 SOCIAL RESPONSIBILITY PROGRAM
821 Social Responsibility programs aimed at community
- development (1% of Project Value - Sub Total A) Sum 1%
822 Contractors mark-up on Item 8.2.1 above %
8.3 COMMUNITY LIASON OFFICER
Community Liason Officer. A key component in aiding the
realisation of the SED objectives is effective community liaison
with all the relevant role-players, structures, civic organisations
8.3.1 and the community at large. (0.5% of Project Value - Sub
Total A)
(The Bidder to input a sum that comprises teh salary that
would be paid to the CLO) Sum 0.5%
83.2 Contractors mark-up on Item 8.3.1 above %
8.4 SED ADMINISTRATION
8.4 Labour Management Services (1% of Project Value - Sub Total
o A) Sum 1%
84.2 Contractors mark-up on Item 8.4.1 above %
8.5 PARTICIPATION OF LOCAL ENTERPRICES
851 Work Allocated to Local Enterprises (Inclusive of P&G's and
- SHEQ) (Minimum 5% of Project Value) (Sub-Total A) sum Rate Only
8.5.2 Contractors mark-up on Item 8.5.1 above %

Total amount excluding Value-Added Tax (VAT) to be carried to Summary of Price Schedules




