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PART A
INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

BID NUMBER: | ALA/536/22/MP | CLOSING DATE: | 26 JULY 2022 | CLOSING TIME: [ 12H00

REFURBISHMENT OF A DAM FOR ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE
DESCRIPTION | BOHLABELA DISTRICT, MPUMALANGA PROVINCE

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT
(STREET ADDRESS)

MBOMBELA, Riverside Government Complex, Building No 9, Government Boulevard, Mbombela, 1200, PIET RETIEF, No. 11 Measroch
Street, Piet Retief Office, KWAMHLANGA, KwaMhlanga Government Complex, Department of Finance, Building No. 12, Computer Centre
EVANDER, 10 Cornell Road (previously occupied by Evander Home Affairs Offices), Evander, 2280, BUSHBUCKRIDGE, Bushbuckridge
Advice Centre, Department of Finance, Protea building (old Telkom building), MIDDELBURG, Department of Public Works, Cnr. Lillian Ngoyi
-and Dr Beyers Naudé Streets — Old TPA Building, Upper ground floor, Office numbers A20, 21 and 25, MALELANE, 24 Air Street, Malelane,
-1 ELUKWATINE, Elukwatini Sub Regional offices, Office numbers:A49.and.-A50 (opposite Elukwatini Community Hall) Stand number 12 Extension
A, Elukwatini.. - = . ) P R R R

L

SUPPLIER INFORMATION

NAME OF BIBDER e Tl e -
POSTAL ADDRESS
STREET ADDRESS
TELEPHONE NUMBER CODE NUMBER ]
| CELLPHONE NUMBER
FACSIMILE NUMBER CODE NUMBER
 E-MAIL ADDRESS B
VATREGISTRATIONNUMBER |
_ o - TCS PIN: ,| OR | CSDNo:
B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS O Yes
CERTIFICATE LEVEL SWORN
[TICK APPLICABLE BOX] : [ No A AFFIDAVIT INo
IF YES, WHO WAS THE CERTIFICATE. RSE
ISSUEDBY?- - - - e L i
AN ACCOUNTING OFEICER AS L1 | ANACCOUNTING OFFICER AS CONTEMPLATED IN THE CLOSE CORPORATION ACT (CCA)
CONTEMPLATED IN THE CLOSE [] | A VERIFICATION AGENCY ACCREDITED BY THE SOUTH AFRICAN ACCREDITATION
CORPORATION ACT (CCA) AND NAME THE SYSTEM (SANAS)
APPLICABLE IN THE TICK BOX 0 | AREGISTERED AUDITOR
| NAME:

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/SWORN AFFIDAVIT(FOR EMEs& QSEs) MUST BE SUBMITTED IN
ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

[ves [INo ARE YOU A FOREIGN [ves [INo |
ARE YOU THE ACCREDITED BASED SUPPLIER FOR
REPRESENTATIVE IN SOUTH AFRICA FOR THE GOODS /SERVICES [IF YES ANSWER PART B:3 '
THE GOODS /SERVICES IWORKS [IF YES ENCLOSE PROOF] {WORKS OFFERED? BELOW ] l
OFFERED? - '
SIGNATURE OF BIDDER DATE - |
CAPACITY UNDER WHICH THIS BID IS '
SIGNED (Attach proof of authority to sign |
this bid; e.g. resolution of directors, etc.) !
BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
Agriculture, Rural Development,
DEPARTMENT/ PUBLIC ENTITY Land and Environmental Affairs CONTACT PERSON SE Buthelezi
CONTACTPERSON Ms. Z Masia TELEPHONE NUMBER | 076 137 8337
TELEPHONE NUMBER 013766 6323 FACSIMILE NUMBER
| CELL. NUMBER | CELL., NUMBER 076 137 8337 o
FACSIMILE NUMBER - E-MAIL ADDRESS Buthelezise1@amail.com
ZMasia@mpg.gov.za
E-MAIL ADDRESS
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PART B
TERMS AND CONDITIONS FOR BIDDING

BID SUBMISSION:

.—"."1

1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE ACCEPTED FOR
CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

BIDDERS MUST REGISTER ON THE CENTRAL SUPPLIER DATABASE (CSD) TO UPLOAD MANDATORY INFORMATION NAMELY:  (
BUSINESS REGISTRATION/ DIRECTORSHIP/ MEMBERSHIP/IDENTITY NUMBERS; TAX COMPLIANCE STATUS; AND BANKING
INFORMATION FOR VERIFICATION PURPOSES). B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED
TO BIDDING INSTITUTION.

‘1.4~ -WHERE A BIDDER 15-NOT REGISTERED-ON THE  CSD,”MANDATORY-INFORMATION-NAMELY: -(BUSINESS-REGISTRATION/ |
.. ~DIRECTORSHIP/ MEMBERSHIP/IDENTITY. NUMBERS; TAXQCOMPJ.JANCE STATUS.MAY NOT BE_SUBMITTED WITH THE BID | .

| +' . -DOCUMENTATION. B-BBEE CERTIFICATE OR SWORN AFFIDAVIT FOR B-BBEE MUST BE SUBMITTED.TO-BIDDING INSTITUTION.

1.5.

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 2000 AND THE PREFERENTIAL

PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER

LEGISLATION OR SPECIAL CONDITIONS OF CONTRACT. *~

1.6. OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID

2. TAXCOMPLIANCE REQUIREMENTS i

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARSTOENABLE THE
ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) OR PIN MAY ALSO BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION,
TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA.

24 BIDDERS MAY ALSO SUBMIT A PRINTED TCS TOGETHER WITH THE BID.

|-2.5” 'IN-BIDS WHERE .CONSORTIA / JOINT VENTURES / SUB CONTRACTORS ARE INVOLVED EACH PARTY MUST SUBMIT A SEPARATE

PROOF OF. T€S/PIN / CSD NUMBER. RN Caorr LA

2.6 WHERE NOTCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), ACSD NUMBER
MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE BIDDER A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? 1 YES [INO

3.2. DOES THE BIDDER HAVE A BRANCH IN THE RSA? [J YES [INO

3.3. DOES THE BIDDER HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE BIDDER HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [CINO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN, IT IS NOT A REQUIREMENT TO OBTAIN A TAX COMPLIANCE STATUS / TAX
COMPLIANCE SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.



MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

BID DOCUMENT

REFURBISHMENT OF A DAM FOR ALLANDALE CITRUSIN THE
BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA
DISTRICT, MPUMALANGA PROVINCE

BID NUMBER: AS PER BID BULLETIN

NAME OF BIDDER

BID AMOUNT

COMPLETION PERIOD

TEL NUMBER

FAX NUMBER

PREPARED FOR: PREPARED BY:

ENGINEERING SERVICES
MPUMALANGA DEPT. OF AGRICULTURE,
RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

HEAD OF DEPARTMENT SE:_\{SAI;TRI’EU?'?G 218
MPUMALANGA DEPT. OF AGRICULTURE, RURAL 1200

DEVELOPMENT, LAND AND ENVIRONMENTAL

AFFAIRS :

PRIVATE BAG X11219 82,1.8572?2?'32'37
TZEOLOSPRUIT Email: buthelezise1@amail.com

CLOSING DATE: AS PER BID BULLETIN at 12:00PM
THE BID IS VALID FOR 90 DAYS



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE
BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA
DISTRICT, MPUMALANGA PROVINCE

. DETAILS OF BIDDER

NAME OF BIDDER oo, e
PHYSICAL ADDRESS oo
POSTAL ADDRESS Wy e g e
CONTACT PERSON  (NAME) oo
(SURNAME). ... oo
(PHONE NO) oo, S
(CELLNO) oo
s T
E-MAIL) oo N
BID T2 of T77 Index

Part T1: Bidding Procedures



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS iN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
. MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT,
LAND AND ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE '

SCHEDULE OF BID DRAWINGS

The following drawings will be issued during briefing, which are bound in, form part of this Contract in terms of

Clause 1(i)(j) of the General Conditions of Contract:

DRAWING NO: DESCRIPTION:
001-DAM PLAN VIEW
002-DAM SECTION A-A
003-DAM SECTION B-B

004-DAM SUBDRAINAGE LAYOUT ‘

The Service Provider shall satisfy himself that the sets of drawings are complete in accordance
with the above schedule, and if any are found to be missing or duplicated, or the writing or
figures indistinct, he shall apply to the Engineer immediately and have the discrepancy rectified.
No liability whatsoever will be admitted by the Employer in respect of errors in BIDs attributed

to any such discrepancy.

BID T4 of T77 Index
Part T1: Bidding Procedures



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
‘MPUMALANGA PROVINCE

PART T1: BID PROCEDURES
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

MPUMALANGA PROVINCIAL GOVERNMENT

DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND ENVIRONMENTAL
AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE'

BID NUMBER: AS PER BID BULLETIN

The Mpumalanga Department of ‘Agriculture, Rural Development, Land and Environmental
Affairs invites bids for the: REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN
-THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE. The works consist of construction of pump house, land
preparations, installation of equipments and installation of irrigation system. Service
Providers should have a CIDB contractor grading.of 2CEPE or higher. = .

BID documents will be obtainable from the following supply chain management offices
Mbombela Riverside Government Complex, Malelane 24 Air Street, Siyabuswa Old
Parliament Building, Middleburg Department of Public Works, KwaMhlanga
Government Complex Department of Finance, Piet Retief no. 11 Mearsorch Street,
Evander 10 Cornell Road, Elukwatini Sub-Regional Offices and Bushbuckridge
“Advice Centre, Department of Finance, on payment of a non-refundable levy of R100.00
or can-be downloaded at https://etenders.treasury.gov.za. - Only bank guaranteed
cheques or cash will be accepted and document can be collected between 7:45 and 16:00
Cheques shall be made payable to Mpumalanga Provincial Government.

The closing date for receipt of bids is: AS PER BID BULLETIN at 12h00 PM.

Duly completed BIDs enclosed in a sealed envelope marked “REFURBISHMENT OF A
DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE
BOHLABELA DISTRICT, MPUMALANGA PROVINCE” with the name of the Bidder, shall
be deposited in the clearly marked BID boxes provided at the following Supply Chain
Offices: Mbombela, Malelane, Bushbuckridge, KwaMhlanga, Middleburg, Piet Retief and
Evander. The BIDs will be opened in public.

A Compulsory Site Briefing will be conducted on AS PER BID BULLETIN 2022 and
prospective service providers are requested to meet the Employer / Representative at AS
PER BID BULLETIN Thulamahashe Agriculture Offices followed by a site visit to Allandale
Citrus.

e Thulamahashe Agriculture Offices coordinates are as follows: 24°43'19.74"S,
31°11'3.60"E
¢ Allandale Citrus site coordinates are as follows: 24°43'22.99"S, 31°15'26.47"E

BID T6 of T77 T1.1
Part T1: Bidding Procedures Notice and Invitation to BID



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,

' MPUMALANGA PROVINCE

Telegraphic, telephonic, telex, facsimile, e-mail and late bids WILL NOT be accepted.

Bidders should ensure that bids are delivered on time to the correct address. If the bid is
late, it will not be accepted for consideration.

All documentation submitted in response to this bid must be in English, unless otherwise
indicated under technical specification.

I Employer: Engineer:
| For: PMU & ENGINEERING SERVICES
| HEAD AGRICULTURE, RURAL. :

.AGRICULTURE RURAL DEVELOPMENT, | DEVELOPMENT, LAND AND
LAND AND ENVIRONMENTAL AFFAIRS ---| ENVIRONMENTAL AFFAIRS

| PRIVATE BAG X11219 PRIVATE BAG X11219
NELSPRUIT NELSPRUIT
1200 1200 -

Mr SE Buthelezi
Cell: 076 137 8337
Email: buthelezise1@amail.com

BID T7of T77 T1.1
Part T1: Bidding Procedures Notice and Invitation to BID






REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

T1.2. BID DATA

The Conditions of BID in the Standard Conditions of BID as contained in Annex F of
CIDB Standard Uniformity in Construction Procurement. (See www.cidb.org.za) which
are reproduced without amendment or alteration for the convenience of the
prospective service providers in this BID in the section T1.3 of the BID Data.

The Standard Conditions of BID make several references to the BID Data for details
that apply specifically to this BID. The BID Data shall have precedence in the
interpretation of any .ambiguity or inconsistency between it and the Standard
Conditions-of BID.-Each item of BID -Data given below is cross-referenced to the -
relevant clause in the standard Conditions-of BID.-

F.1.1 ‘The Employer for this Contractis:  Mpumalanga Department of Agriculture,
o Rural Development, Land and Environmental
Affairs
F.1.2 BID Documents
The BID Document consists of the following:
BID
T1: BID Procedures
T1.1: Notice and Invitation to BID
T1.2: BID Data
T2: Returnable Documents
T2.1: List of Returnable Documents
T2.2: Returnable schedules
CONTRACT
Part 1: Agreements and Contract Data
C1.1: Form of Offer and Acceptance
C1.2: Contract Data
C1.3: Form of Guarantee
C1.4. Agreement with Adjudicator
C1.5: Agreement in terms of Section 37(2) of the Occupational Health and
Safety Act
(No 85, 1993)
Part 2: Pricing Data
C2.1: Pricing Instructions
C2.2: Bill of Quantities
Part 3: Scope of Work
C3.1: Standard Specifications
C3.2: " Project Specifications
C3.3: Particular Specifications
Part 4. Site Information
C4.1: Locality Plan
C4.2: Construction Notice Board
BID T7of T77 T1.2

Part T1: BID Procedures BID Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

DRAWINGS
Drawings are bound in this document.
The BID Document and the drawings shall be obtained from the Employer or his

authorized representative at the physical addresses stated in the BID Notice, upon
payment of the deposit stated in the BID Notice.

BID T8 of T77 T1.2
Part T1: BID Procedures BID Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

F.1.4 The Employer’s agent is:
Mr SE Buthelezi
Cell: 076 137 8337
Email: buthelezise1@gmail.com

F.1.5 The Employer’s right to accept or reject any BID Offer

The Employer may accept or reject any variation, deviation, BID Offer, or alternative
Offer, and may cancel the BID process and reject all BID Offers at any time before the
formation of a Contract. The Employer shall not accept or incur any liability to a service
provider for.such cancellation and rejectlon but will give written reasons for such
action upon written request to do so. '

F.2.1 Eligibility
1. A service provider will not be eligible to submit a BID if:

(a)

(b)
(c)

(d)
(e)

(f)

(9)

The service provider submitting the BID is under restrictions or has principals who
are under restriction to participate in the Employer's procurement due to corrupt
of fraudulent practices;

The service provider does not have the legal capacity to enter into the Contract;
The service provider submitting the BID is insolvent, in receivership, bankrupt or
being wound up, has his affairs administered by a court or a judicial officer, has
suspended his business activities, or is subject to legal proceedings in respect of
the foregoing;

The service provider does not comply with the legal requirements stated in the
Employer’s procurement policy;

The service provider cannot demonstrate that s/he possesses the necessary
professional and technical qualifications and competence, financial resources,
equipment and other physical facilities, managerial capability, personnel,
experience and reputation to perform the Contract;

The service provider cannot provide proof that he is in good standing with respect
to duties, taxes, levies and contributions required in terms of legislation applicable
to the work in the Contract.

Only those service providers who have in their employ management and
supervisory staff satisfying the requirements of the Scope of Work for Labour
Intensive Competencies for supervisory and management staff are eligible to
submit BIDs.

2. CIDB GRADING

Only those service providers who are registered with the CIDB as defined in the
Regulations 09

June 2004 and 05 July 2019, in terms of the CIDB Act No 38 of 2000, or are
capable of being so prior to the evaluation of submissions, in a Contractor grading
designation equal to or higher than a Contractor grading designation determined in
accordance with the Sum bidded for a 2CEPE or higher class of Civil Engineering
work, are eligible to submit BIDs.

Joint Ventures are eligible to submit BIDs provided that:
1. every member of the Joint Venture is registered with the CIDB,;

BID

TS of T77 T1.2

Part T1: BID Procedures BID Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

2. the lead partner has a Contractor grading designation in the 2CEPE or
higher class of Civil Engineering work; and

3. the combined Contractor grading designation calculated in accordance
with the Construction Industry Development Regulations is equal to or
higher than a Contractor grading designation determined in accordance
with the Sum bided for a 2CEPE or higher class of Civil Engineering
work

F.2.7 Site visit and clarification meeting

The arrangements for the compulsory site inspection visit and clarification meeting -
are as follows: . }

Location: - -
Site Coordinates are as follows:
24°43'22.99"S, 31°15'26.47"E

Service providers are requested to meet the Employer / Engineer for a briefing session
meeting for the bid: REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE
BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE as follow:

Date: AS PER BID BULLETIN......

Enquiries of site location, and briefing session meeting must be made at least one full
working day in advance and may be directed to:

Mr SE Buthelezi .
Cell:076 137 8337 -- Cay
Email:buthelezise1@gmail.com

Mr T GOMO
Cell: 072 141 4871
Email: gomolt@gmail.com

Service Providers must sign the attendance register and name of their business
entity. Addenda will be issued and BIDs will be received only from those business
entities appearing on the attendance list.

F.2.10 Pricing the BID Offer

(a) Value Added Tax

e The Valued Added Tax (VAT) rate shall be 15% or as otherwise provided for by
Legislation.

e The successful service provider shall be required to produce a VAT invoice that
shall only be prepared once measurements and valuations for work done in
Terms of Contract Offer have been agreed with the Employers agent and a
Certificate of Payment issued.

BID T10of T77 T1.2
Part T1: BID Procedures BID Data
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

F.2.11

F.2.12

F2.13

F.2.13.3

o Payment of VAT to non-VAT vendors shall be processed from the month in
which the service provider’s liability with the South African Revenue Services is
effective.

Alterations to document

A BID Offer shall not be considered if alterations have been made to the Forms of BID
data or Contract data (unless such alterations have been duly authenticated by the
service provider) or if any particulars required therein have not been completed in all
respects.

Alternative -BID Offers

No alternative Offers will be considered.

‘Submitting a BID Offer

BID Offers shall be submitted as an original only.
Under no circumstances whatsoever may the BID forms be retyped or redrafted.

Photocopies of the original BID documentation may be used, but an original signature
must appear on such photocopies.

F.2.13.5 The Employer's address for delivery of BID Offers and identification details to be

shown on such
BID Offerpackage are: ™ ~

Location of BID box:  As indicated in BID Notice

Physical address: As indicated in BID Notice

Identification details BID for: REFURBISHMENT OF A DAM AT ALLANDALE
CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY
OF THE BOHLABELA DISTRICT, MPUMALANGA
PROVINCE
Bid No: AS PER BID BULLETIN
Closing Date: AS PER BID BULLETIN 2022, at 12h00

F.2.15 Closing Time
The closing time for submission of BID Offers is: AS PER BID BULLETIN at 12h00
2022 as stated in the Notice and Invitation to BID.
Telephonic, telegraphic, telex, facsimile, electronic or e-mailed BIDs will not be
accepted.
F.2.16 BID Offer validity
The BID Offer validity period is 90 days from the closing time for submission of BIDs.
BID T11 of T77 T1.2

Part T1: BID Procedures BID Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

F.2.18

F.2.19

F.2.22

F.2.21

Provide other material

The service provider shall, when requested by the Employer to do so, submit the
names of all management and supervisory staff that will be employed to supervise the
labour-intensive portion of the works together with satisfactory evidence that such staff
members satisfy the eligibility requirements

Access

Access shall be provided for inspections and testing by personnel acting on behalf of
the Employer.

Return of BID Documents
Not applicable.

EVALUATION PROCESS

1.1.  The valuation process comprises of the following phases:

1.1.1 Phase l: Initial Screening Process

During this phase, bid documents will be reviewed to determine compliance with the following:

All SBD forms must be correctly, fully completed, and signed,

Attendance of compulsory briefing session and signing of attendance register.
‘The Bill of Quantities (BoQ) must be fully completed and signed by the bidder.
Signed-Joint Venture Agreement and Power of Attorney in case of Joint Ventures;
Company- Proflle including previous contract work done, value of the: ‘work- and
contactable references per contract.

Certificate of Contractor Registration issued by the Construction Industry
Development Board. Where a service provider satisfies CIDB Contractor grading
designation requirements through Joint Venture formation, such service providers
must submit the Certificates of Contractor Registration in respect of each partner.

All bidders must adhere to their CIDB tender ranges. Failure to adhere will result in
the bid being disaliowed.

All bidders must be registered on the Central Supplier Database (CSD) failure to do so
will be automatically disqualified.

NB: It is the responsibility of the bidder to ensure that the following key information is in
order to avoid any disqualification during the bid evaluations:

Tax compliance status

The Business registration status

Bid restrictions and defaulters status

Bank Account information

Identification number and the service of the state status

Failure to submit or adhere to the above “Phase |I” requirements will lead to automatic
disqualification.

BID

T12 of T77 T1.2

Part T1: BID Procedures BID Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

1.1.2. Phase lI: Functionality evaluation as per attached Terms of Reference

Bids will be evaluated strictly according to the bid evaluation criteria stipulated in the

Bidders must as part of their bid documents, submit supportive documentation for all
technical requirements as indicated hereunder. The panel responsible for scoring for the
respective bids will evaluate and score all bids based on their submissions and the

. Bidders will not-rate themselves but nzed to ensure that all information is supplled as;m'

A requnred The Bid Evaluation committee (BEC) will evaluate and score all responswe bads;

and will verify all documents submitted by the bidders.

a)

terms of reference
b)

information provided. -
c)

The BEC members will md:vndually evaluate the responses received against the following
criteria as set out below:

QUALITY & BID EVALUATION CRITERIA FOR PREFERENCE AND PRICE

CRITERIA | EVIDENCE SCORE | WEIGHT
. ) I
| Non-Existence and/or Hand tools 1
|
i" Hand "to‘erl's‘, truck and LDV (must have | 2
proof of ownership or hiring arrangement)
Plant and Equipment
available owned or Hand tools, LDV, TLB/Excavation/loader
leased by the Bidder | 5nq truck (must have proof of ownership 3 10

(provide a proof of
registration or a signed
lease agreement/letter

or hiring arrangement)

Hand tools, LDV TLB/ Excavation/ loader,

truck, and roller/ compactor (must have 4
proof of ownership or hiring arrangement)
Hand tools, truck, TLB/ Excavator/ loader,
| Grader, compactor, water tanker and 5
' LDV’s (must have proof of ownership or
| | hiring arrangement) R ,
Program of Works |
showing clear General Program of works or no 1
understanding of information
scope (Execution Plan ~ 20
with cash flow)
Program of works with relevant activities 2
|
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QUALITY & BID EVALUATION CRITERIA FOR PREFERENCE AND PRICE

CRITERIA EVIDENCE SCORE WEIGHT
Program of works with clear activities, and 3
within contract period
i Program of works with clear activities, and 4
| ‘within contract period and cash flow
Program of works including activities,
resources, cash-flow projections and 5
completion is within contract duration and
cash flow
Submitted the method statement but y
irrelevant or No information provided
Submitted the method statement but >
critical work not described
Detailed method Detailed method statement, covering all 3
statement the description of works 20
Detailed method statement, covering all
the description of works, risk plan, and 4
OHS management.
Detailed method statement, covering all
the description of works, risk plan, OHS 5
management, and environmental
management plan.
Details of staff
available for this General Staff or No information 1
Contract (Attach CV’s
and certified copies of
qualifications for Staff Experienced but not relevant to this o 10
verification. job
Certification should not S
be more than3 Agricultural/Civil Engineering Technician,
months by the closing | OHS Officer with a minimum experience of 3
of bid. Details of staff | 3 years.
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QUALITY & BID EVALUATION CRITERIA FOR PREFERENCE AND PRICE

CRITERIA

|

available for this
Contract with written
consent from relevant
personnel)

included)

|

EVIDENCE SCORE } WEIGHT
Agricultural/Civil Engineering Technician,
Surveyor, OHS Officer with a minimum 4 [

experience of 3 years. |
| Agricultural/Civil Engineering Techniciah, (
' Surveyor, OHS Officer with a minimum -

|| experience of 3 years-and Professionally

registered with relevant bodies.

|
One similar contract 1 [
. Two similar contracts 2
Experience relevant to
this technical field S
(Proof such as orders,
completion certificates | Three similar contracts 3 20
and appointment
letters must be
Four similar contracts | 4
' l
Five or more similar contracts 5
—
One similar contract ’ 1
|
. Two similar contracts { 2
Completed projects of
similar value (Proof L S
such as orders,
completion certificates | Three similar contracts 10

and appointment
letters must be

—

included) .
Four similar contracts
Five or more similar contracts
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QUALITY & BID EVALUATION CRITERIA FOR PREFERENCE AND PRICE
CRITERIA EVIDENCE SCORE WEIGHT
E, F,Gand Horif submitted no 1
information
D 2
Bidder's Bank rating R a - 1
(Submit Letter from
Bank indicating Bank | 3 e
rating) -
B 4
A 5
Total 100

Only bidders who attain a minimum of 65 percent on Functionality will qualify to proceed
for further evaluation on Price and Preference points.

e)

f)

a)

Each panel member will rate each individual criterion on the score sheet using the
following scale:

1 - Poor, 2 - Average, 3 - Good, 4 - Very Good, 5 - Excellent

Individual value scores will be multiplied with the specified weighting for the criterion to
obtain the marks scored for all elements. These marks will be added and expressed as a
fraction of the best possible score for all criteria. This score will be converted to a
percentage and only bidders that have met or exceeded the minimum threshold of 65
percent for functionality will be evaluated and scored in terms of pricing and socio-
economic goals as indicated hereunder.

The value scored for each criterion will be multiplied with the specified with weighting for
the relevant criterion to obtain the marks scored for each criterion. These marks will be
added and expressed as a fraction of the best possible score for all criteria.
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h)

)

This score will be converted to a percentage and only bidders that have met or exceeded
the minimum threshold of 65 percent for functionality will be evaluated and scored in
terms of pricing and socio economic goals as indicated hereunder.

Any proposal not meeting a minimum score of 65 percent functionality proposal will be
disqualified.

The price will not be evaluated as this stage

1.2.1Phase llI: Price / Financial stage

~:a)" -.Price / Financial proposal must be su,bh*iitt_ed 'in,‘,SQQIh;Afric'an'Rand.

b)

c)

The following formula will be used ‘to_calculate the points for price in respect of
this bid : -
Ps'=80 (1 — (Pt= Pmin)
P min

Where

Ps= Points scored for comparative price of bid under consideration
Pt= Comparative price of bid under consideration

P min = Comparative price of lowest acceptable bid

The responsive bids will be adjudicated by the State on the 80/20-preference point
for Broad-Based Black economic empowerment in terms of which points are
awarded to bidders on the basis of:
» The bidded price (maximum 80 points)
» Broad-based black Economic Empowerment as well as specific goals
(maximum 20 points)

d) The department reserves the right to arrange contracts with more than one

e)

f)

contractor.

The Preferential Procurement Policy Framework Act 2000 (PPPFA) Preferential
Procurement Regulations 2017, Regulations were gazetted on 20 January 2017
(No. 40553) and effective from 01 April 2017. These bid will be evaluated as per
above mentioned regulations. Bidders are required to submit B-BBEE status level
certificate issued by an authorised body or person; a sworn affidavit as
prescribed by the B-BBEE Codes of Good Practice; or any other requirement
prescribed in terms of the Broad-Based Black Economic Empowerment Act and
in case a Joint Venture, a combined BBBEE certificate for the service providers
must be provided, and subcontracting, the regulations will be followed.

A maximum of 20 points may be awarded to a bidder for being a Broad-Based
Black Economic Empowerment and / or subcontracting with a Broad-Based Black
Economic Empowerment stipulated in the Preferential Procurement regulations of
2017. For this bid the maximum number of Broad-based Black Economic
Empowerment status that could be allocated to a bidder is indicated below:

BID
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B-BBEE Status Level of | Number of points (80/20 system)
Contributor

1 20

2 18 -
3 14

4 12

5 8

6 6

7 4

8 2
NON-COMPLIANT 0

CONTRIBUTOR = . |~ -

._Failute'.ib».'capture‘.'the required status level and to submit the required B-BBEE status
Tevei-certificates wiil lead to a zero (0) status level for non-compiiant service providers.

a)
b)
c)

d)

The points scored by a bidder in respect of the points indicated above will be added to
the points scored for price.

Bidders are requested to complete the various preference claim forms in order to claim
preference points.

Only a bidder who has completed and signed the declaration part of the preference
claim form will be considered for B-BBEE status.

Supply Chain Management may, before a bid is adjudicated or at any time, require a
bidder to substantiate claims it has made with regard to B-BBEE status.

Points scored will be rounded off to the nearest 2 decimals.

In the event that two or more bids have scored equal total points, the contract will be
‘awarded to the bidder scoring the highest number of points for B-BBEE status. Should
two or more bids be equal in all respects, the award shall be decided by drawing of
lots.

A contract may, on reasonable and justifiable grounds, be awarded to a bid that did
not score the highest number of points. The bidder must submit copies of identity
documents of all directors or shareholders of the company with the bid documents at
the closing date and time of the bid.

1.3Phase IV: Vetting

Shortlisted bidders will be required to undergo the vetting procedure to verify the
authenticity of the submitted documents during the submission period and bidder
can be eliminated if discovered that false information was submitted and this
doesn’'t mean that the bid is automatically awarded to you.

CLIENT BASE

Bidders must have specific experience and submit at least four recent references (in a
form of written proof (s) on their company's letterhead including relevant person(s),
telephone, fax numbers and e-mails) of similar work undertaken.

DARDLEA reserves the right to contact references during the evaluation and adjudication

p

rocess to obtain information.
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LEGAL IMPLICATIONS

Successful service providers must be prepared to enter into a service level agreement
with the DARDLEA.

DARDLEA reserves the right to award this bid on a non-exclusive basis, i.e. DARDLEA
may procure similar services outside this bid with the view of securing the best service
and value for money.

COMMUNICATION

+ - Supply ChainManagement wiil communicate with bidders for, among otheis. Where bid -
- clarity-is sought; to obtain .nformation or to extend the validity period. Any communlca’cion-’
.either.by. facsimile, letter or electronic mail or any other form of correspondence to. any.
‘government official, department or répresentative of a testing institution” or’d person,
-acting in anadvisory capacity for DARDLEA in respect of this bid between the closing

date and the award of the bid by the bidder is prohibited.

COUNTER CONDITIONS

Bidders' attention is drawn to the fact that amendments to any of the Special Conditions
by bidders will result in invalidation of such bids.

PROHIBITION OF RESTRICTIVE PRACTICES

a.

b)

In terms of section 4(1) of the Competition Act No. 89 of 1998, as amended, an
agreement between, or concerted practice by, firms or a decision by an association of
firms, is prohibited if it is between parties in a horizontal rela_tionship and if a bidder(s)

' |s/are ora contractor(s) was/were involved in:’

Ilrectiy or-indirectly ﬂxmg a purchase or selllng prlce or any other tradlng'
condition;

» Dividing markets by allocation customers, suppliers, territories or specific types of
goods or services; or

¢ Collusive bidding.

If a bidder(s) or contractor(s), in the judgment of purchaser, has/have engaged in any of
the restrictive practises referred to above, the purchaser may, without prejudice to any
other remedy provided for, invalidate the bid(s) for such items(s) offered or terminate the
contract in whole or in part and refer the matter to the Competition Commission for
investigation and possible imposition of administrative penalties as contemplated in the
Competition Act no.89 of 1998.

FRONTING

DARDLEA supports the spirit of broad based black economic empowerment and
recognizes that real empowerment can only be achieved through individuals and
businesses conduction themselves in accordance with the Constitution and in an honest,
fair, equitable, transparent and legally compliant manner. Against this background
DARDLEA condemns any form of fronting.

DARDLEA, in ensuring that bidders conduct themselves in an honest manner will, as part
of the bid evaluation processes, conduct or initiate the necessary enquiries/investigations

BID
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to determine the accuracy of the representation made in bid documents. Should any of
the fronting indicators as contained in the Guidelines on Complex Structures and
Transactions and Fronting, issued by the Department of Trade and industry be
established during such enquiry/investigation, the onus will be on the bidder / contractor
to prove that fronting does not exist.

Failure to do so within a period of 14 days from date of notification may invalidate the
bid/contract and may also result in the restriction of the bidder/contractor to conduct
business with public sector for a period not exceeding ten years, in addition on any other
remedies DARDLEA may have against the bidder/contractor concerned.

PRESENTATION

-+ .,w{

‘DARDLEA: ‘may-require presentations/interviews.-from short-listed . bldders as’ part of '—f "
the bld process e

F.3.13 Acceptance of BID Offer

F.3.13.1 BID offers will only be accepted on condition that:

(a)

(b)

(c)

(d)=

(e)

(f)

(9)

(h)

The BID Offer is signed by a person authorised to sign on behalf of the service
provider;

the service provider's declaration of compliance with the Occupational Health and
Safety Act No. 85 of 1993 and the Construction Regulations 2003, is included with
her/his BID submission;

a service provider who submitted a BID as a Joint Venture has included an
.acceptable Jomt Venture Agreement with her/his BID;

the: service- provzder ora competent -authorised representatlve of the Contracter :
who submitted the BID has attended the compulsory clarification meeting or -site
inspection;

the Contractor who submits the BID has been registered with the Construction
Industry Development Board in accordance with the Construction Industry
Development Board Act No. 38 of 2000 and the CIDB Regulations 2003
promulgated in terms of the Act, or if the Contractor can submit proof or evidence
that s/he will be able to register within 10 days of the closing date for submission
of BIDs;:

the service provider or any of its principals is not listed on the register of BID
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of
2004 as a person prohibited from doing business with the Public Sector;

the service provider has not abused the Employer's Supply Chain Management
System or has failed to perform on any previous Contract and has been given a
written notice to this effect;

The service provider or any of its Principals, Directors or Managers is not
employed in the service of the State (all spheres of government) nor is a Public
Representative (Councillor);
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(i) acompany profile is attached;

(i) the required Certificates listed in F.2.23 above, are attached;

(k) The Returnable Schedules in T2.2 have been completed and signed;

(I) The Form of Offer in C1.1 has been signed by the Service Provider;

(m) the Employer is satisfied that the service provider or any of her/his Principals have
not influenced the BID Offer and acceptance by the following criteria:

a.

-having: Oifered, ‘promised-or-given a bribe or other gift or remunerat:on to any-’ -

person:in \,omection with the-obtaining or execution of this Contract;

B} navmg.act.e.d in a fraudulent or cofrupt manner in obtaining or executing this

Contract; -

having approached an Officer or employee of the Employer or the Employer’s
Agent with the objective of influencing the award of a Contract in the service
provider's favour;

.. having entered into any agreement or arrangement, whether legally binding or

not, with any other Person, Firm or Company to refrain from Quoting for this
Contract or as to the amount of the BID to be submitted by either party;

having disclosed to any other Person, Firm or Company other than the
Employer, the exact or approximate amount of his proposed BID;

The Employer méy, in addition to.using any other legal remedies, repudiate the

BID-Offer and acceptance and declare-the Contract invalid should it:have been:>» -

concluded already.

F.3.18 Copies of Contract

The number of paper copies of the signed Contract to be provided by the Employer is

ONE.
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T1.3: Annex F: Standard Conditions of Bid

(As contained in Annexure F of South African National Standard: Construction
procurement processes,
Methods and procedures: SANS 294: 2004 Edition)

F.1 General
F.1.1 Actions

“The "employer. and:each service provider 'submitting a Bid "offer shall ‘compiy with these
“conditions : of ‘Bid:-In .their dealings with. each -other; they $hall- discharge their-duties and
obligations -as -set out in F.2 and F.3, timecusly and with integrity, and behave equitably,
honestly and transparently. : : "

F.1.2 Bid Documents
The documents issued by the employer for the purpose of a Bid offer are listed in the Bid data.
F.1.3 Interpretation

F.1.3.1 The Bid data and additional requirements contained in the Bid schedules that are
included in the returnable documents are deemed to be part of these conditions of Bid.

F.1.3.2 These conditions of Bid, the Bid data and Bid schedules which are only required for Bid
evaluation purposes, shall not form part of any contract arising from the invitation to Bid.

F.1.3.3 For the purposes of these conditions for the calling for expressions of interest, the
~following definitions apply:

a) comparative offer means the service providers financial offer after the factors of non-
firm prices, all unconditional discounts and any other Bided parameters that will affect the
value of the financial offer have been taken into consideration

b) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the Bid process; and

c) fraudulent practice means the misrepresentation of the facts in order to influence the
Bid process or the award of a contract arising from a Bid offer to the detriment of the
employer, including collusive practices intended to establish prices at artificial levels

d) quality (functionality) means the totality of features and characteristics of a product or
service that bear on its ability to satisfy stated or implied needs

F.1.4 Communication and employer’s agent

Each communication between the employer and a service provider shall be to or from the
employer's agent only, and in a form that can be read, copied and recorded. Writing shall be in
the English language. The employer shall not take any responsibility for non-receipt of
communications from or by a service provider. The name and contact details of the employer's
agent are stated in the Bid data.
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F.1.5 The employer’s right to accept or reject any Bid offer

F.1.5.1 The employer may accept or reject any variation, deviation, Bid offer, or alternative
Bid offer, and may cancel the Bid process and reject all Bid offers at any time before the
formation of a contract. The employer may accept any Bid offer in part or in full and split the Bid
to award to one or more Bid offers. The employer shall not accept or incur any liability to a
service provider for such cancellation and rejection, but will give written reasons for such action.

F.1.5.2 Price negotiations

- F.1.5.2.1 Rates wili be negotiated whereby a standard’ rate wuli apply to ali successfui bldder(s)
in-terms of the market related price. -

F.1.5.2.2 .If the price offered by the bidder scoring the hlghest pomts is not market related the-
department will negotiate a market related price with the bidder scoring the highest
points or cancel the bid.

F.1.5.2.3 If the bidder scoring the highest points does not agree to a market related price the
Department shall negotiate a market related price with second bidder, if the bidder
scoring the second highest points does not agree to a market related price the
department shall negotiate a market related price with bidder scoring the third highest
points.

F.1.5.2.4 If the market related price is not agreed to as envisaged by the first, second and third
bidder the department shall cancel the bid.

F.1.5.3 *After the -canceilation "of a Bid ‘process or the rejection of all Bid offers the

employer may- abandon the proposed procurement ‘and re-issue a  siriilar ‘Bid--notice: and

invitation to Bid not less than three months after the closing dated for Bid offers or have it
performed in another manner at any time.
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F.2

Service Providers obligations

The service provider shall comply with the following obligations:

F.2.1 Eligibility
Submit a Bid offer only if the service provider complies with the criteria stated in the Bid
data and the service provider, or any of his principals, is not under any restriction to do
business with employer.

.F.2.2 Cost of Biding
. -« Accept thatvthe‘employé'r will not.compensate the service provider for any costs-incurred-..-. -
-in .the. preparation and.--submission of a.Bid offer; including the costs of any .testing-

necessary to demonstrate that aspects of the offer satisfy requirements.

F.2.3 Check documents
Check the Bid documents on receipt for completeness and notify the employer of any
discrepancy or omission.
Bidders shall check the numbers of the pages and satisfy themselves that none are
missing or duplicated. No liability shall be accepted in regard to claims arising from the
fact that pages are missing or duplicated.

F.2.4 Confidentiality and copyright of documents
Treat.as confidential all matters arising in: connection with the .Bid. Use and copy.:the

-doecuments-issued oy the employer only for the purpose of preparing” and-submittinga -

Bid offer in response to the invitation.-

F.2.5 Reference documents
Obtain, as necessary for submitting a Bid offer, copies of the latest versions of standards,
specifications, conditions of contract and other publications, which are not attached but
which are incorporated into the Bid documents by reference.

F.2.6 Acknowledge addenda
Acknowledge receipt of addenda to the Bid documents, which the employer may issue,
and if necessary apply for an extension to the closing time stated in the Bid data, in order
to take the addenda into account.

F.2.7 Clarification meeting
Attend, where required, a clarification meeting at which service providers may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the Bid data.
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F.2.8 Seek clarification

Request clarification of the Bid documents, if necessary, by notifying the employer at
least five working days before the closing time stated in the Bid data.

F.2.9 Insurance
Be aware that the extent of insurance to be provided by the employer (if any) may not be
for the full cover required in terms of the conditions of contract identified in the contract

data. The service provider is advised to seek qualified advice regarding insurance.

F.2.10 _Pricing the Bid offer:

F.2.10.1.Include in-the rates,.prices, and the Bided total of the prices (if any) all duties, . .. -

taxes (except Value Added Tax (VAT)), and.other levies payable by the
successful service provider, such duties, taxes and levies being those applicable
14 days before the closing time stated in the Bid data.

F2.10.2 Show VAT payable by the employer separately as an addition to the Bided total
of the prices.

F.2.10.3 Provide rates and prices that are fixed for the duration of the contract and not
subject to adjustment except as provided for in the conditions of contract
identified in the contract data.

F.2.10.4 State the rates and prices in Rand unless instructed otherwise in the Bid data.
The conditions of contract identified in the contract data may provide for part
payment in other currenCIes . LA

3 T

F.2.11 Alteratlons to documents

Not make any alterations or additions to the Bid documents, except to comply with
instructions issued by the employer, or necessary to correct errors made by the
service provider. All signatories to the Bid offer shall initial all such alterations.
Erasures and the use of masking fluid are prohibited.

F.212 Alternative Bid offers

F.2.12.1 Submit alternative Bid offers only if a main Bid offer, strictly in accordance
with all the requirements of the Bid documents, is also submitted. The
alternative Bid offer is to be submitted with the main Bid offer together with
a schedule that compares the requirements of the Bid documents with the
alternative requirements the service provider proposes.

F.2.12.2 Accept that an alternative Bid offer may be based only on the criteria
stated in the Bid data or criteria otherwise acceptable to the employer.

F.2.13 Submitting a Bid offer

F.2.13.1 Submit a Bid offer to provide the whole of the works, services or supply
identified in the contract data and described in the scope of works, unless
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stated otherwise in the Bid data.

F.2.13.2 Return all returnable documents to the employer after completing them in
their entirety, either electronically (if they were issued in electronic format)
or by writing in black ink.

F.2.13.3 Submit the parts of the Bid offer communicated on paper as an original
plus the number of copies stated in the Bid data, with an English translation
of any documentaticn in a language other than English, -and the parts
ccommunicated electronically in the. same format as they were issued by the
employer.. - AL R

...F:2.13.4 Sign the. original.and-all copies of the Bid offer where. required.in terms. of-. ...~

the Bid data. The employer will. hold..all' authorized signatories liable on
behalf of the service provider. Signatories for service providers proposing to
contract as joint ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose of the Bid offer.

F.2.13.5 Seal the original and each copy of the Bid offer as separate packages
marking the packages as "ORIGINAL" and "COPY". Each package shall
state on the outside the employer's address and identification details stated
in the Bid data, as well as the service providers name and contact address.

F.2.13.6 Where a two-envelope system is required in terms of the Bid data, place
and seal the returnable documents listed in the Bid data in an envelope
..marked “financial proposal” and place the remaining returnable documents

. In an envelope marked “technical proposal’. Each.envelope. shall. state on.

“the outside the-employer's address and identification details stated in the* -

Bid data, as well as the service provider's name and contact address.

F.2.13.7 Seal the original Bid offer and copy packages together in an outer
package that states on the outside only the employer's address and
identification details as stated in the Bid data.

F.2.13.8 Accept that the employer shall not assume any responsibility for the
misplacement or premature opening of the Bid offer if the outer package is
not sealed and marked as stated.

F.2.14 Information and data to be completed in all respects

Accept that Bid offers, which do not provide all the data or information requested
completely and in the form required, may be regarded by the employer as non-
responsive.

F.2.15 Closing time

F.2.15.1 Ensure that the employer receives the Bid offer at the address specified
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in the Bid data not later than the closing time stated in the Bid data. Proof of
posting shall not be accepted as proof of delivery. The employer shall not
accept Bid offers submitted by telegraph, telex, facsimile or e-mail, unless
stated otherwise in the Bid data.

F.2.15.2 Accept that, if the employer extends the closing time stated in the Bid
data for any reason, the requirements of these conditions of Bid apply
equally to the extended deadline.

F.2.16 Bid offer validity

F.2.16.1 Hoid. the Bid offei(s) vaiid for acceptance by the employer at any time
durmg the validity period stated in-the Bid data after the closn‘g time stated -
-in the Bid data. . S

F.2.16.2 if requested by the employer, consider extending the validity period
stated in the Bid data for an agreed additional period.

F.2.17 Clarification of Bid offer after submission

Provide. clarification of a Bid offer in response to a request to do so from the employer
during the evaluation of Bid offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment of certain rates or item
prices (or both). No change in the total of the prices or substance of the Bid offer is
sought, offered, or permitted. The total of the prices stated by the service provider shall
be binding upon the service provider.

* Note: Sub-clause F.2.17 does not preclude the negotiation-of the finai. terms of .the

~contractwith -a- preferred service provider following-a -competitive selection: process;~ -

should the Employer elect to do so.
F.2.18 Provide other material

F.2.18.1 Provide, on request by the employer, any other material that has a
bearing on the Bid offer, the service providers commercial position
(including notarized joint venture agreements), preferencing arrangements,
or samples of materials, considered necessary by the employer for the
purpose of a full and fair risk assessment. Should the service provider not
provide the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer's request, the
employer may regard the Bid offer as non-responsive.

F.2.18.2 Dispose of samples of materials provided for evaluation by the employer,
where required.

F.2.19 Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and
analysis as provided for in the Bid data.
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F.2.20 Submit securities, bonds, policies, etc.

If requested, submit for the employer's acceptance before formation of the
contract, all securities, bonds, guarantees, policies and certificates of insurance
required in terms of the conditions of contract identified in the contract data.

F.2.21 Check final draft

Check the final draft of the contract provided by the empioyer within the time
available fcr the employer to issue the contract.

F.2.22 - Return‘of other Bid documents . -

-If: so instructed by:-the.employer; return all retained Bid documents within 28 days . .- -

after the expiry of the validity period stated in the Bid data.
F.2.23 Certificates

Include in the Bid submission or provide the employer with any certificates as
stated in the Bid data.

F.3 The employer’s undertakings
The employer undertakes to:
F.3.1 Respond to clarification
Respond-fe.a:request for clarification received up’to five working days prior.toithe "
Bid-closiing time stafed=in' the Bid Data ‘and notiiy ali-service providers who diew '
procurement documents.
F.3.2 Issue Addenda
If necessary, issue addenda that may amend or amplify the Bid documents to
each service provider during the period from the date of the Bid Notice until seven
days before the Bid closing time stated in the Bid Data. If, as a result a service
provider applies for an extension to the closing time stated in the Bid Data, the
Employer may grant such extension and, will then notify it to all service providers
who drew documents.
F.3.3 Return late Bid offers
Return Bid offers received after the closing time stated in the Bid Data, unopened,
(unless it is necessary to open a Bid submission to obtain a forwarding address),
to the service provider concerned.
F.3.4 Opening of Bid submissions
F.3.4.1 Unless the two-envelope system is to be followed, open valid Bid
submissions in the presence of service providers agents who choose to
attend at the time and place stated in the Bid data. Bid submissions for
Bid T22 of T77 T1.3
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which acceptable reasons for withdrawal have been submitted will not be
opened.

F.3.4.2 Announce at the opening held immediately after the opening of Bid
submissions, at a venue indicated in the Bid data, the name of each service
provider whose Bid offer is opened, the total of his prices, preferences
claimed and time for completion, if any, for the main Bid offer only.

F.3.4.3 Make available the record outlined in F.3.4.2 to all interested persons upon
request:

F.3.5 Two-envelope systam =

F.3.5.1 Where stated in the Bid data that a two-envelope system. is to be followed,
open only the technical proposal of valid Bids in the presence of service
providers agents who choose to attend at the time and place stated in the
Bid data and announce the name of each service provider whose technical
proposal is opened.

F.3.5.2 Evaluate the quality of the technica! proposals offered by service providers;-
then advise service providers who remain in contention for the award of the
contract of the time and place when the financial proposals will be opened.
Open only the financial proposals of service providers, who score in the
quality evaluation above the minimum number of points for quality stated in
the Bid data, and announce the score obtained for the technical proposals
and the total price and any preferences claimed. Return unopened financial

- proposals. fo. service: providers whose. technlﬁal proposals fasled to achieve i

the minimum hurnberof points-forquaiity. I
F.3.6 Non-disclosure

Not disclose to service providers, or to any other person not officially concerned
with such processes, information relating to the evaluation and comparison of Bid
offers, the final evaluation price and recommendations for the award of a contract,
until after the award of the contract to the successful service provider.

F.3.7 Grounds for rejection and disqualification
Determine whether there has been any effort by a service provider to influence the
processing of Bid offers and instantly disqualify a service provider (and his Bid
offer) if it is established that he engaged in corrupt or fraudulent practices.

F.3.8 Test for responsiveness

Determine, on opening and before detailed evaluation, whether each Bid offer
properly received:

a) meets the requirements of these Conditions of Bid,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the Bid documents.

Bid T23 of T77 T1.3
Part T1: Bidding Procedures Standard Conditions of Bid



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

F.3.9

F.3.10

A responsive Bid is one that conforms to all the terms, conditions, and
specifications of the Bid documents without material deviation or qualification. A
material deviation or qualification is one which, in the Employer's opinion, would:

. detrimentally affect the scope, quality, or performance of the works, services
or supply identified in the Scope of Work,

. change the Employer's or the service provider's risks and responsibilities
under the contract,

. or affect. the competitive position . of other service providers presenting
responsive Bids, if it were {c be rectified.

Reject’ a non-responsive Bld c‘)‘f‘fer' énd not allow it to be subsequently made
. responsive Dy correction or. ‘withdrawal of the non-conforming dewa’uon or

reservatlon
Arithmetical errors

Check responsive Bid offers for arithmetical errors, correcting them in the following
manner:

. Where there is a discrepancy between the amounts in figures and in words,
the amount in words shall govern.

. If a bill of quantities (or schedule of rates) apply and there is an error in the
line item total resulting from the product of the unit rate and the quantity, the
line item total shall govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the unit rate, the line
item total as Bided: shaii.govern, and the unit rate will be. corrected

.. -.Where there is an-error.in-the total-of -the-prices either.as a result of othér” .

corrections required by this checking process or in the serv:ce providers
addition of prices, the total of the prices shall govern and the service provider
will be asked to revise selected item prices (and their rates if a bills of
quantities applies) to achieve the Bided total of the prices.

Consider the rejection of a Bid offer if the service providers does not correct or
accept the correction of his arithmetical errors in the manner described above.

Clarification of a Bid offer

Obtain clarification from a service provider on any matter that could give rise to ambiguity
in a contract arising from the Bid offer.

F.3.11 Evaluation of Bid offers

F.3.11.1 General

Appoint an evaluation panel of not less than three persons. Reduce each responsive Bid
offer to a comparative offer and evaluate it using the Bid evaluation method that is
indicated in the Bid Data and described below:

Bid
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Method 4: |1) Score quality, rejecting all Bid offers that fail to score the minimum
Financial |number of points for quality stated in the Bid data.

offer, 2) Score Bid evaluation points for financial offer.

uality and
greferyence 3) Confirm that service providers are eligible for the preferences
claimed, and if so, score Bid evaluation points for preferencing.

s
4) Calculate total Bid evaluation points.

5) Rank Bid offers from the highest number of Bid evaluation points to
the lowest.

. 6) Recemmend service prov;dm with the. h:ghest number of Bid
evaluation points for the award of the contract, uniess there are
_ |compeliing and justifiable reasons not io do so,

Score financial offers, preferences and quality, as relevan_t, to two decimal places.

F.3.11.3 Scoring quality (functionality)

Score quality in each of the categories stated in the Bid Data and calculate total score for
quality.

F.3.12 Insurance provided by the employer
If requested by the proposed successful service provider, submit for the service providers

information the policies and / or certificates of insurance which the conditions of contract
identified in the contract data reqwre the employer to provide.

, F313 Ac,eptancn ef Bad offer i

F.3.13.1 Accept Bid offer only if the service provider satisfiés the legal requirements stated in
Clause F.2.1 of the Bid Data.

F.3.13.2 Notify the successful service provider of the employer's acceptance of his Bid offer by
completing and returning one copy of the form of offer and acceptance before the expiry
of the validity period stated in the Bid data, or agreed additional period. Providing the
form of offer and acceptance does not contain any qualifying statements, it will constitute
the formation of a contract between the employer and the successful service provider as
described in the form of offer and acceptance.

F.3.13.3 The Contingency will be claimed by the service provider as and when required and it
must be approved by the Accounting Officer of delegated authorities
F.3.14 Notice to unsuccessful Service providers

After the successful service provider has acknowledged the employer's notice of
acceptance, notify other service providers that their Bid offers have not been accepted.
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F.3.15. Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued by
the employer as part of the Bid documents to take account of:

a) Addenda issued during the Bid period,

b) Inclusion of some of the returnable documents,

c) Other revisions agreed between the employer and the successful service provider,
and

d)-  The scheduie of deviations attached to the form of offer and acceptance, if any.

F.3.16 issue final contract

Prepare and issue the final draft of contract documents to the successful service provider
for acceptance as soon as possible after the date of the employer's signing of the form of
offer and acceptance (including the schedule of deviations, if any). Only those
documents that the conditions of Bid require the service provider to submit, after
acceptance by the employer, shall be included.

F.3.17 Complete adjudicator's contract-

F.3.18  Provide copies of the confracts™ - ="

Unless alternative arrangements have been agreed or otherwise provided for in the
contract, arrange for both parties to complete formalities for appointing the selected
adjudicator at the same time as the

Main contract is signed.

TR S

Provide to the successful service provider the number of copies stated in the Bid Data of
the signed copy of the contract as soon as possible after completion and signing of the
form of offer and acceptance.

Bid
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PART T2: RETURNABLE SCHEDULES
T2.1 List of Returnable Documents
The Service Providers must complete the following Returnable Documents in the Appendix

‘The complete bid document as received from the employer, together with all additional
--documentation as requested, must be submitted. . No documentation must be remeved from the
bid docurmient. -~ '

Compulsory Returnable Documents:
e Lega! Joint Venture Agreement (where applicable);
Valid letter of Good Standing from the Department of Labour;
Bank rating letter, certified by bidder's banker
CIDB registration Certificate;
Proof of Registration with the Central Supplier Database;

NB: It is the responsibility of the bidder to ensure that the following key information is in order to
avoid any disqualification during the bid evaluations:

L Tax compliance status

& e The Business registration status

L Tender restrictions and defaulters status

O s Bank Account information

® e, Identification number and the service of the state status

Non-submission of any of the above listed documents may lead to'disqualification of the
bid.

e Returnable Schedules

The bidder must complete the following returnable documents:
Returnable Schedules required only for bid evaluation purposes
¢ Record of Addenda to Bid Documents;
Proposed Amendments, Deviations and Alternatives;
Bidder’s previous experience;
List of traceable references for similar services;
Technical Proposal — Full and Detailed;
Full and Detailed Technical Specifications (Designs and Layouts, Plans and Drawings,
Material Specifications, etc)
Schedule of plant and equipment;
Schedule of proposed subcontractors (if applicable)
Preliminary Execution Programme;
Capacity: Signed CVs of staff with letter of consent, certified proof of Qualification(s)n not
older than three (3) months and organogram;
Company profile;
e A copy of valid B-BBEE Status Level Verification Certificate or a sworn affidavit;
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Other schedules and documents that will be incorporated into the contract and must be
completed & submitted to be considered responsive

Fully completed and signed Compulsory Enterprise Questionnaire;

Fully completed and signed Certificate of Authority for Signatory;

Schedule of amendments, deviations and alternatives;

Contractor’s health and safety declaration;

Fully completed and signed all SBD forms

The Bill of Quantities (BoQ) must be fully completed and signed

Attendance of-site brisfing meeting and signing of attendarice register = « v woe -
. Notification Form-in Terms of the Occupational Heaith and Safety Act. 1993 Construc,uon

Regulations 2003 : . )

Offer and-Acceptance‘.

Contract Data’

Pricing scheduie

Other

e & © o & 0 o o

..........................................................................................................................................................
R L I I L I

.........................................................................................................................................................

Note that the bid document must be fully completed and signed, failure which may result
in disqualification of the bid.

5 The Offer portion .

Part C1 Agreement and Contract Data
Part C2 Pricing Data

Part C3 Scope of Work

Part C4 Site Information

Note that the bid document must be fully completed and signed, failure which may resuit
in disqualification of the bid.
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T2.2 Returnable Schedules to be completed by Service Provider
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RECORD OF ADDENDUM TO BID DOCUMENTS

We confirm that the following communications received from the Employer before the submission of this Bid Offer,
amending the Bid Documents, have been taken into account in this Bid Offer:

Date Title or Details

Attach additional pages if more space is required.

Signed ; Date

Name Position
Service

Provider
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CERTIFICATE OF AUTHORITY OF AN ENTITY

Indicate the status of the service provider by ticking the appropriate box hereunder. The service provider must
complete the Certificate set out below for the relevant category.

() (n (1) (V) (V)
Company Close Partnership Joint Venture Sole Proprietor
Corporation
L N | 1 - 1

lU] CERTIFICATE FOR COMPANY

o I Yo e e ee e et et et et skt en et ot s oot a2t on e et ae , chairperson of the Board of Directors of
............................................................................. , hereby confirm that by resolution of the Board (copy attached)
taken on .....ccoceeiiiiiiiiiie 20......,

MITMS e , acting in the capacity of
..................................................................................................... , was authorised to sign all Documents in

connection with this Bid and any Contract resulting from it on behalf of the Company.
Signature of ChairMman: ...........c....oovi et ee et eebeeeaaeeas
Signature of SigNatory: .........occoii et e e an

‘As Witnesses:

T ORI ' Name in Block Letters...........ooooviiiioiieee el

e et e e b nann Name in Block Letters.........c.oooomvimeceeiiceen il
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COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a Joint Venture, separate Enterprise questionnaires in
respect of each Partner must be completed and submitted.

Section1: Name of Enterprise: ........ ...ttt it tiaerensarans cannnnn

Section 2: VAT registration number, ifany:......... ... ... ittt iii ittt anennns

Section 3: CIDB registration number, ifany:......... ... ... i i i i e

-Section 4: Particulars of Sole Proprietors and Partners.in Partnerships

: Es-,Name* - identity number” | Persona! income tax number*

* Complete only if Sole Proprietor or Partnership and attach separate page if more than 3 Partners

Section 5: Particulars of Companies and Close Corporations
Company registration NUMbET . . . . . ... e
Close Corporationnumber. . ..., ... .. o it i i e P T

JLIE= Y =3 {=1=Ta L= Y0 1017

Section 6: Record in the service of the State

Indicate by marking the relevant boxes with a cross, if any Sole Proprietor, Partner in a Partnership or Director,
Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is currently or has been within
the last 12 months in the service of any of the following:

;a,Mcmb/er' of any Municipal Council an employee of any Provincial Depariment, National
a -Merabar-of any Provincial Legisiature or Provincial Public” ety or Constituiiunal institution
a’ Member 'of the National Assembiy or the within _the meaning of the Public’ Finance
National Council of Province Management Act, 1999 (Act 1 of 1999)

a Member of the Board of Directors of any a Member of an Accounting Authority of any National
Municipal entity or Provincial Public Entity

an Official of any Municipality or Municipal entity an employee of Parliament or a Provincial Legislature

If any of the above boxes are marked, disclose the following:

Name of Sole Proprietor, | Name of Institution, Public Office, board Status of service

Partner, Director, Manager, | or organ of State and position held (tick appropriate column)
Principal Shareholder or Current Within last
Stakeholder 12 months

*insert separate pagz if_necessaf'y_

Section 7. Record of spouses, children and parents in the service of the State
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Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a Sole Proprietor, Partnerin a
Partnership or Director, Manager, Principal Shareholder or Stakeholder in a Company or Close Corporation is
currently or has been within the last 12 months been in the service of any of the following:

a Member of any Municipal Councit an employee of any Provincial Department, National
a Member of any Provincial Legislature or Provincial Public Entity or Constitutional Institution
a Member of the National Assembly or within the meaning of the Public Finance
the National Council of Province Management Act, 1998 (Act 1 of 1999)

a Member of the Board of Directors of a Member of an Accounting Authority of any National
any Municipal Entity or Provincial Public entity

an Official of any Municipality or an employee of Parliament or a Provincial Legislature

Municipal entity

| Name of .gpouss, child or | Name of Instituticr, Public Office, Board | Status of service !
1 parent - or Organ of State and position held ({tick appropriate

i o | column)
Current | Within last
12 months

*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the Enterprise:

i) . authorizes the Employer to obtain a tax clearance Certificate from the South African Revenue Services that my/
-our tax matters are in orcer,

i u) ropfirms -that 'the’ l'”'lthér the name of the Enterprise or the name of any ‘Partner, Manane' Director or otner{ |

3 Pﬂreon who w";ollv or partly exercises, or may svercise, control over the Enterpnse appears on the' Reglstpr of |
Bid Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;

i) confirms that no Partner, Member, Director or other Person, who wholly or partly exercises, or may exercise,
control over the Enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other Biding entities submitting Bid Offers and
have no other relationship with any of the Biders or those responsible for compiling the Scope of Work that could
cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Signed Date
Name Position
Enterprise

Name
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SCHEDULE OF THE SERVICE PROVIDERS EXPERIENCE

The following is a Statement of Work of similar nature recently successfully executed by myself / ourselves;

) Consultin

ti’ Employer: Engineer:g

w Contact Contact Value of Work Date
o Person and P d Nature of Work inclusi £ VAT c leted
L Telephone erson an (inclusive o ) omplete
o

2 Number Telephone

w : Number

1 - T - T

2

3

4

= e g

= s | | @entractisa!
:% Employer Engineer hature of Work '::‘a‘:;:;:l f;)Nor kAVAE compietion
> j Date

o

1

2

3

4
SIGNATURE: ... DATE: .
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(of person authorised to sign on behalf of the service provider)

KEY PERSONNEL

in terms of the Project Specification and the Conditions of Bid, unskilled Workers may only be brought in from
outside the Local Community if such personnel are not available locally.

The service provider shall list below the personnel which he intends to utilize on the Works, including key
personnel which may have to be brought in from outside if not available locally.

Number of Persons

Category of Employee

Key Personnel, Part of
the Contractor’s
Organisation

Key Personnel to be
imported if not available
focally

Unskilled Personnel
to be recruited from
local community

HDI NON-HD! HDI NON-HDI HDI NON-HDI

Site Agent, Project
Managers

Foremen, Quality
Control and Safety
Personnel

Technicians,
Surveyors, etc

Artisans and other
Skilled Workers

Plant Operators

Unskilled Workers

Others:

SIGNATURE: ......coooeeiv e
{(of person authorised to sign on behalf of the service provider)

DATE: ...
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Contract Manager)

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Registration Number:

Name of Employer (firm):

Current position: o Years with firm:

Experience Record Pertinent to Required service:

e et ]

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Site Agent)

Name: Date of birth:
Profession: Nationality:
Qualifications:

Professional Registration Number:

Naime of Erppioyer (firm): )

Cuirent position:. . I Yearswitnfirm: o[ L

Emplovment Record:

Experience Record Pertinent to Reguired service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule ' Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. General Foreman)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Nane of Employer (f.rm)

ruurre_,nt position: . . Years with firm:

| Emplovment Record:

Experience Record Pertinent to Required service:

Certification:

1, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedu/e Date
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CURRICULUM VITAE FORMAT OF KEY PERSONNEL
(e.g. Any Other)

Name: Date of birth:

Profession: Nationality:

Qualifications:

Professional Registration Number:

Name of Employer (firm):.

| ‘current pesition: | Yearswith firm::

Employment Record;

Experience Record Pertinent to Required service:

Certification:

I, the undersigned, certify that, to the best of my knowledge and belief, this data correctly describes me, my
qualifications and my experience.

Signature of person named in the Schedule Date
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AMENDMENTS, DEVIATIONS AND ALTERNATIVES

(This is not an invitation for amendments, deviations or alternatives, but should the service provider desire to
make any departures from the Provisions of this Contract he shall set out his proposals clearly hereunder. The
Employer will not consider any amendment, unless form (a), has been completed to the satisfaction of the
Employer). The service provider is referred to Bid Data paragraph F.2.12, where it is clearly stated that no
Alternative Offers will be accepted.

i / We herewith propose the amendments, as set out in the table below:

_{a)_ _ AMENDMENTS

PAGE, CLAUSE OR PROPOSED AMENDMENT
! ITEM NO

Notes: (1) Amendments to the General and Special Conditions of Contract are not acceptable;

(2) The service provider must give full details of all the financial implications of the amendments and
qualifications in a covering latter attached to his Bid.
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SCHEDULE OF PROPOSED SUPPLIERS AND SUB-CONTRACTORS

We notify you that it is our intention to employ the following Suppliers and Subcontractors for Work in this Contract.

If we are awarded a Contract we agree that this notification does not change the requirement for us to submit the
names of proposed Suppliers and Subcontractors in accordance with requirements in the Contract for such
appointments. [f there are no such requirements in the Contract, then your written acceptance of this list shall be
binding between us.

We confirm that all Subcontractors who are Contracted to construct a house are registered as Home Builders with
the National Home Builders Registration Council.

. .,r»b.‘ame=2f:d audressof proposed - Name of Equipment/Material to - *| Previcus experience with
| Guppller .. .. .. ... - Supply..looo - .| Suppiier.

K

Name and address of proposed Nature and extent of Work Previous experience with
Subcontractor Subcontractor.

N N — ¥ SN

Signed Date
Name Position
Service

provider
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DISTRICT,

SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that | / we presently own or lease and will have available
for this Contract or will acquire or hire for this Contract if my / our Bid is accepted.

(a) Details of major equipment that is owned by and immediately available for this Contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this Contract if my / our Bid is acceptable.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

Signed Date
Name Position
Service

provider
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COPY OF WORKMEN’S COMPENSATION REGISTRATION CERTIFICATE (OR PROOF OF PAYMENT OF
CONTRIBUTIONS IN TERMS OF THE COMPENSATION FOR OCCUPATIONAL INJURIES AND DISEASES
ACT NO. 130 OF 1993)

[Certified Copy of the Certificate or Proof of Payment thereof obtained from the Workmen’s Compensation
Commissioner to be inserted here]
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CONTRACTOR’S FINANCIAL STANDING

In terms of Clause F.2.18.1 of the Contract-specific Bid Data the service provider shall provide
information about his commercial position, which includes information necessary for the Employer to
evaluate the service providers financial standing.

To that end the service provider must provide with his Bid a bank rating, certified by his banker, to the
effect that he will be able to successfully complete the contract at the Bided amount within the specified
. time for completion. .

However, should ‘the setvice provider be unabie io provide a bank rating with his Bid, he shall state the
reasons' as tc why he is-unable to do so, ard in addition provide the following details of his banker and

bank account that he intends to use for project:

N T (= = (eote ¥ 12 0 (o1 (o L=

Nameof Bank: ............ooiiiiiiiiinnan, Branch:
Account number: ............ooiiiiiiian, Type of account: .......cooimiiiiii
Telephone number: ...............ociiiinn, Facsimile number: .........cooooviiiii e,

Name of contact person (At bank): ... e e

Failure to provide either the required bank details or a certified bank rating with his Bid, will lead
to the conclusion that the servics providsr does not have the necessary financia! rescurces at
his disposal to complete the contract successfully within the specified time for completion.

The Employer undertakes to treat the information thus obtained as confidential, strictly for the use of
evaluation of the Bid submitted by the service provider.

SIGNATURE: ..., DATE: . oo
(of person authorised to sign on behalf of the service provider)
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FINANCIAL INFORMATION OF SERVICE PROVIDER

This information sheet has to be filled in by the financier of the service provider, duly signed and
stamped on behalf of the financial institution he represents.

L To [ =Tl o] 1T o LA T
Contract Period: ..o e e aeiaeeas e F e e

Name of service provider:

Bank Account Number: .............ccceeee el O e P SR
Bid AmMoOUNt: o e IR S SR
Demand Guarantee will be provided by this Bank: YES ] Nno [

If yes, state amdunt Of Demand GUAraNtEe: R ... e e
Financial Institution

B_ranch:' e PP T RINT
Name of Baik Méﬁéée;: ................... e [T veeGana e e ESun s s n T n SERRR e a2 2 s
Telephone Number: .............. ................................................................................................
We acting on behalf of the above Commercial Bank confirm that
............................................................................................................. (Service provider)
has operated an account with us for the last ................. years.

We have been requested to provide a bank rating based in relation to the financial capability of the
service provider, taking into account directives set out in the following two tables.
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FINANCIAL CAPABILITY
Maximum value of contract that | Value on which Bank Rating must
the service provider is considered be used
capable of
Up to R300 000 . R24 000
R1 000 000 R78 000
R3 000.000 R240 000
RS 060 600 _ R480 G600
' [ R10000000 | R200 000 |
T R30000000! . R2400000
R100 00¢ 000 | R7 800 000
BANX RATING
Bank Code | Description of Bank Code
A Undoubted for the amount of enquiry
B Good for the amount of enquiry
C Good for the amount Bided if strictly in the way of business
D Fair trade risk for amount of enquiry
E | Figures considered too high
F Financial position unknown
G | Occasional dishonours
H | Frequent dishonours

The value on which our Bank Rating of the service provideris basedisR......................conenl.
IR\’VG!’dS ............ ) ..... 'on!‘f)

The Bank Rating is code: ...............

Signature: Manager Financial Institution Print Name Date

RUBBER STAMP OF INSTITUTION
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CIDB GRADING CERTIFICATE

[Certified Copy of the CIDB Grading Certificate to be inserted here]
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EXECUTION PROGRAMME

The service provider shall detail below or attach a preliminary programme reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Contract. The
programme shall be in accordance with the information supplied in the Contract, requirements of the
Project Specifications and with all other aspects of his Bid.

The Execution Programme must be based on the completion time as specified in the Contract Data.

PLEASE NOTE: the cash flow projections from the Contractor (to be submitted before commencement of the
... exection. of the Contract) must be in accordance with this.execution plan .in order to ensure proper Cash. flow.
management by the Departimient and to minimise delayed paymeénts.

= PROGRAMME
WEEKS
ACTIVITY i ] —
1 2 3 4 5 6 7 8 9 10 11 12 13 14
| | |
|
|
e |
— g N R i T
| |
| | [
|
|
SIGNATURE: oo DATE: oo

(of person authorised to sign on behalf of the service provider)
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DETAILED METHOD STATEMENT

The service provider shall detail below or attach a detailed method statement reflecting the proposed
sequence and tempo of execution of the various activities comprising the Work for this Contract. The
Method Statement shall be read in conjunction with the works program but detailing and expanding on all
the items leading to the completion of the works and the resource aliocation.

SIGNATURE: ..ot e e o DATE:
(of person authorised to sign on behalf of the service provider)
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CONTRACTOR'S HEALTH AND SAFETY DECLARATION

In terms of Clause 4(4) of the OHSA 1993 Construction Regulations 2003 (referred to as "the Regulations”
hereafter), a Contractor may only be appointed to perform construction Work if the Employer is satisfied that the
Contractor has the necessary competencies and resources to carry out the Work safely in accordance with the
Occupational Health and Safety Act No 85 of 1993 and the OHSA 1993 Construction Regulations 2003.

To that effect a person duly authorised by the service provider must complete and sign the declaration hereafter in

detail.

Declaration by ihe Seivice provider

A
[

(a)

~ i the undersigiizd hereby declare and confirm that i am fully conversant with the Occupationai Health and
Safety-Act No 85 of 1993 -(ac amended by the Occupational-Health and Safety Amendment Act No 181 of

1993}, and the OI4SA 1933 Construction Reguiations 2003.

| hereby declare that my Company has the competence and the necessary resources to s}afely carry out
the construction Work under this' Contract in compliance with the Construction Regulations and the
Employer's Health and Safety Specifications.

| propose to achieve compliance with the Regulations by one of the following:

(a). From.my own competent resources as detailed in 4(a) hereafter: ........... *Yes /I No

(b) From my own resources still to be appointed or trained until competency is
achieved, as detailed in 4(b) hereafter: ...........cccccccce i, *Yes / No

(c) From outside sources by appointment of competent specialist Subcontractors
as detailed in 4(c) hereafter: ... *Yes / No

(* = delete whatever is not applicable)
Details of resources | propose:
(Note: Competent resources shall include safety personnel such as a construction supervisor and
Construction Safety Officer as defined in Regulation 6, and Competent Persons as defined in Regulations

7,8, 10, 11, 12, 14, 15, 18, 21(1), 22, 26 and 27, as applicable to this Contract)

Details of the competent and qualified key persons from my Company's own resources, who will form part
of the Contract team:

NAMES OF COMPETENT POSITIONS TO BE FILLED BY COMPETENT
PERSONS PERSONS
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(b)

Details of training of persons from my Company's own resources (or to be hired) who still have to be
trained to achieve the necessary competency:

(i) By whom will training be provided? ............occooeiiiei s
(i)  When wili training be undertaken? .........c....oo i
(i) List the positions to be filled by persons to be trained or hired: ............ccccceevivviiiecreeennn.

L T T D PR D T L T LR T T TN S

Detsgils of. sompstent.rescuraes to he appeinted as Suhcontractors if Compsient Persons ¢cannct be supplied

. from own Company:

Name of proposed SUBCONTTACION: .. ... et ee e st eeeeenseres

Quaiifications or details of. competency of the Subcontractor: ...............cccocvevvecereveeccieceeeeeeeene

| hereby undertake, if my Bid is accepted, to provide, before commencement of the Works -under the
Contract, a suitable and sufficiently Documented Health and Safety Plan in accordance with Regulation 5(1)
of the Construction Regulations, which plan shall be subject to approval by the Employer.

I confirm that copies of my Company's approved Health and Safety Plan, the Employer's Safety
Specifications as well as the OHSA 1993 Construction Regulations 2003 will be provided on Site and will at
all times be available for inspection by the Contractor's personnel, the Employer's personnel, the Engineer,
visitors, and Officials and Inspectors of the Department of Labour.

i-hereby confirm that adequate provision has been made in my Bided raies and prices in the Schediiie of
Quantities to cover the cost of all rescurces, actions, training and all health and safety measures envisaged:
in the OHSA 1993 Construction Regulations 2003, and that | will be liable for any penalties that may be
applied by the Employer in terms of the said Regulations (Regulation 30) for failure on the Contractor's part
to comply with the Provisions of the Act and the Regulations.

I agree that my failure to complete and execute this declaration to the satisfaction of the Employer will mean
that I am unable to comply with the requirements of the OHSA 1993 Construction Regulations 2003, and
accept that my Bid will be prejudiced and may be rejected at the discretion of the Employer.

SIGNATURE: ... DATE: ...
(of person authorised to sign on behalf of the service provider)
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CONTRACTOR'S SAFETY PLAN

[The Contractor shall submit the Contractor's Health and Safety Plan as required in terms of Regulation 5
of the Occupational Health and Safety Act 1993 Construction Regulations 2003, and referred to in T2.1,
before commencement of the Works.]
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PRO FORMA NOTIFICATION FORM IN TERMS OF THE OCCUPATIONAL HEALTH AND SAFETY ACT 1993,
CONSTRUCTION REGULATIONS 2003

[This form must be completed and forwarded, prior to commencement of Work on Site, by all
Contractors that qualify in terms of Regulation 3 of the Construction Regulations 2003, to the Office of
the Department of Labour]

1. (a) Name and postal address of Contractor:...........coveriiiiiii i

2. Contractoi’s Workman's compensation registration nuimber: .............. ST VIO
(a) Name and postal address of Client: ... '

0 -

(b) Name of Client’s contact persbh or Agéni: e e et e
TelIEPNONE NUMDET.......eiieieiiieee et e e s e s e e e aets e eeassaeee e s e saneesabbbeseeanaas
4, (a) Name and postal address of designer(s) for the Project: .............cccooveieiieciee s
(b) Name of Designer's contact person: .........c.ccceeeiiciisinininciciiin, er e
RICL =Tl ey A 10Tl o= RN
5.  Name of Contractor's Construction Supervisor on Site appointed in terms of
Regulation 6(1): ....cccvvveiiiiec e e Telephone number: ...........ccccceiiiiiiinnnnnn.
6. Name/s of Contractor’s sub-ordinate supervisors on Site appointed in terms of Regulation 6(2).

9. Expected Commencement Date: ... e e s
10. Expected Completion Date: ..ot e ate s e bn e sbar e s s e saab e en
11. Estimated maximum number of persons on the construction Site: ............cccooiiiiiii e
12. Planned number of Subcontractors on the construction Site accountable to Contractor: .............
13. Name(s) of Subcontractors already ChOSEN: ...........ccoo i

SIGNED BY:
CONTRACTOR: ..o e ternieensaen s DATE: ..o foareesaeeen o

CLIENT e e DATE: ... e
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MONTHLY LABOUR REPORT

MONTHLY LABOUR REPORT FOR CERTIFICATE OF PAYMENT NO. .......cccoveiviiienrnnenee.

JOBS CREATED.........ccoevieeiniiens

Jobs are to be reported on a monthly basis on following standard documents:
o« EPWP Agreement - Limited Duration Contract of Employment (template to be provided by the Employer)
® o nr:lrzi? ID Cuplas 4 r‘o: older than three ’3) mrmms ‘rom date of nmploymnr\t) of al mplcye under *he )

° Q:gnef‘ and dated nﬂonfhlv r=F’WP l‘MPSheP"a 09' Pmployee ( te'ﬁplato to be prov'ded by the E'r' nlo /er)

.The Service Provider is required to submit CVs (including certified proof of qualification(s)) and Contact Details of
all key personnel upon appointment or during the Site Handover.
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THE CONTRAGT

PART C1: AGREEMENTS AND CONTRACT DATA
PART C2: PRICING DATA

PART C3: SCOPE OF WORK

PART C4: SITE INFORMATION

Contract C10of C83 Index
Part C1: Agreement and Contract Data
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE
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€1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR
C1.3: FORM OF GUARANTEE ' '

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT No 85 OF 1993
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Part C1: Agreement and Contract Data Form of Offer and Acceptance
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PART C1: AGREEMENTS AND CONTRACT DATA
C1.1: FORM OF OFFER AND ACCEPTANCE

C1.2: CONTRACT DATA

C1.2.1: CONDITIONS OF CONTRACT

C1.2.2: PART A: CONTRACT DATA PROVIDED BY THE EMPLOYER
PART B: CONTRACT DATA PROVIDED BY THE CONTRACTOR

C1.3: FORM OF GUARANTEE

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE
OCCUPATIONAL HEALTH AND SAFETY ACT (No 85 OF 1993)

Contract C3ofC83 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C1.1 Form of Offer and Acceptance
Offer

. The Emplayer, identified in the Acceptance Signature block, has solicited Offars. to enter into. 2 Contract for the
- procurement of:

BID No. AS PER BID BULLETIN: REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE
BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

The Service Provider, identified in the Offer Signature block, has examined the Documents listed in the Bid Data and
addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted the Conditions of
Bid.

By the representative of the Service Provider, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Service Provider Offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its Terms and Conditions according to their true intent and meaning for an
amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

...................... T ORI UPRPTPUPIRUTPRRIN o +-14 [ i (ts R"Y/el s -3
R, B Ee e e e, e e e e et ettt et e (in figurez)

This Cffer may be accepted by the Employer by signing the Acceptance part-of this Forim of Offer and Acceptance
and returning one copy of this Document to the Service Provider before the end of the period of validity stated in the
Bid Data, whereupon the Service Provider becomes the Party named as the Contractor in the Conditions of Contract
identified in the Contract Data.

Signature Block: Service Provider

Signature ... .. Date ...................

Name . aiaine e s s e s .

Capacity ... .. e e

Name of organization. . . . .. ... .. .
Address of organization . . . ... .. SR - e ¢ SO W e+ v GGV ¢ v+ o BIEGE e e e o 8 SGEGDEEE « o b 0 o+« o EEGE

Signatureof withess . . .. .. ... ... ... L Date..... G v e n e e s e

Name ofwitness .. . .............. I I I P

Contract C4 of C83 C1.1
Part C1: Agreement and Contract Data Form of Offer and Acceptance



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
“‘MPUMALANGA PROVINCE

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Service
Providers Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with
the conditions of Contract identified in the Contract Data. Acceptance of the Service Providers Offer shall Form an
Agreement between the Employer and the Service Providers upon the Terms and Conditions contained in this
Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this Agreement)

Part C2: Pricing Data

Part C3: Scope of work.

Part C4: - Site Informatior: and Drawings and Docurments or parts tiereof, whlch may- be mcorporated by
o  feference into Parts C4 to C4 above.

Deviations from and amendments to the Documents iisied in the Bid Data and any addenda thereto as listed.in the
- Bid- Schedules as well as any. changes to the Terms of the Offer agreed by the Ssrvice Provider 2nd the. Empleyer
during this ‘process of Offer and Acceptance, are contained in the Schedule of Deviations attached fo and Forming
part of this Agreement. No amendments to or deviations from said Documents are valid unless contained in this
schedule.

The Service Provider shall within two weeks after receiving a completed copy of this Agreement, including the
Schedule of Deviations (if any), contact the Empioyer’s agent (whose details are given in the Contract Data) for
delivery of any Bonds, (Guarantees, proof of Insurance and any other Documentation to be provided in terms of the
Conditions of Contract Identified in. the Contract Data. Failure to fulfil any of these Obligations in accordance with
those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the Service Provider
receives one fully completed original copy of this Document, including the Schedule of Deviations (if any). Unless
the Service Provider (now Contractor) within five working days of the date of such receipt notifies the Employer in
writing of any reason why he cannot accept the Contents of this Agreement, this Agreement shall constitute a
binding Contract between the Parties.

Signature Block: Employer

Signature ... .. Date . ......ccoiiiinn...
Name ... .
Capacity ...

for the Employer Mpumalanga DARDLEA

Signatureof witness . . . . . . ... ... Date ...................

Name of WIlNESS . . . . o o

Contract C5 of C83 C141
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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Schedule of Deviations

T OUD Ot . . o e e e e
Details ... e

28ubject . . ... . TR e B TR e e e e e e e e e BT e e T e e TR« e T e e S E e
Details . ... o

B SUbJECt . .. e
Details . ... e e e

4 Subject......... .. e e e e e e
Dtails . .. e e e e e e

........................................................................

5 Sybjec’; ................................................................. R

Details ... ... ... ... ... ......... e e e e e e e e B

By the duly Authorised Representatives signing this Agreement, the Employer and the Service Provider agree to and
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the Documents listed in
the Bid Data and addenda thereto as listed in the Bid Schedules, as well as any confirmation, clarification or changes
to the terms of the Offer agreed by the Service Provider and the Employer during this process of Offer and
Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the Bid Documents and the receipt by the Service Provider of a completed signed copy of this
Agreement shall have any meaning or effect in the Contract between the parties arising from this Agreement.

Contract C6 of C83 C11
Part C1: Agreement and Contract Data Form of Offer and Acceptance
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C1.2 CONTRACT DATA

CONTENTS
C1.2’.1 Part 1: Data p;ovidgd by the E_mbl_oye? S
C 1:.211 A Conditions of Contract
C1.212 ' Contract-specific Data
C1.21.21 Compulsory Data’
C121.22 Variations to the General Conditions of Contract
12123 Additional Clauses to the General Conditions of Contract
Contract C7 of C83 Ci2

Part C1: Agreement and Contract Data Contract Data
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C1.2.1 Part 1: Data provided by the Employer
Cc.1.21.1 Conditions of Contract
The conditions of Contract are:

o the “General Conditions of Contract’ as they appear in the commercially available publication
“General Conditions of Contract for Construction Works, Third Edition, 2015”, hereinafter
referred to as "GCC 2015”; and

= specific data as contained in this Contract Data.

Each party to the Contract shail purchase_its. own é;_o'p;f of the GCC 2075 that applies to this
Contract, available from its publisher:

South African Institution of Civil Engineering
Private Bag X200

Halfway House

1685

South Africa

Tel +27 (0)11 805 5947
The following notes apply:

Note 1

The GCC 2015 makes several references to the Contract Data.

Each iteri- of data below is cross-referenced to the clause in the Conditions of Contract to wiich ii applies.
‘Notwithstanding anything speciiied to the contrary, the Contract Data shalt take precedeince in.the interpretatioii of
any ambiguity or inconsistency between it and the GCC 2015.

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purpose of
interpretation, the priority of the documents shall be in accordance with the following order of precedence:

(a) the Form of Offer and Acceptance.

(b) amendments to the General Conditions of Contract within the Contract Data.

(c) additional conditions to the General Conditions of Contract within the Contract Data.

(d) corrigenda to the General Conditions of Contract.

(e) the General Conditions of Contract.

(f) the Specifications, Drawings, Schedules and other documents forming part of the Contract (in that order)
contained in the Scope of Work and the Site Information.

If any ambiguity or discrepancy is found in the documents, the Engineer needs to be contacted to issue any
necessary clarification or instruction.

Note 2

Certain pro-forma forms and pro-forma agreements contained in the GCC 2015 have been adapted for this
particular contract. Those pro-forma forms and pro-forma agreements contained in the GCC 2015 do not apply
where replaced by similar pro-forma forms and proforma agreements in this document.
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C.1.21.2 Contract-specific Data

The following contract-specific data, referring to the General Conditions of Contract, are applicable to this Contract:

C1.21.21 Compulsory Data

Clause Data

1.1.1.13 | The Defects Liability is 12 months

1.1.1.14 | The time for achieving Practical Completion is three (3) months

1.1.1.15 | The name of the Empioyer is Mpumalanga Department of Agriculture, Rural Development, Land
and Environmental Affairs (DARDLEA)

.1:1.1.26 | The Pricing Strategy of 2 Re-measurement Contract shall apply .- 2

| 1.21:2 | Theaddress of the Employer is:
: Physical address: '
Government Complex. Riverside
15! Floor Buiiding No.6
NeIsprunt
1200

Postal address:
Private Bag X11219
Nelspruit

1200

Contact details:

Ms N Mafu/Mrs F Mdhluli
Nobuhlobo.aari@gmail.com or faith.lugo@gmail.com
Tel: (013) 766 6069

1.1.1.16 | The name of the Engineer js:
Mr T Gomo

1.21.2 The address of the Engineer is:
Physical address:

Government Complex Riverside
18t Floor Building no. 6
Nelspruit

1200

Postal address:
Private Bag X11219
Nelspruit

1200

Mr SE Buthelezi
Cell: 076 137 8337
Email: buthelezise1@mpg.gov.za

Mr T Gomo
Cell: 072 141 4871
Email: gomolt@gmail.com

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing
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any of his functions or duties according to the following table:

GCC
Clause Description Requires EWA* | Delegated to ER*
No
3.21 Engineer's Representative's appointment and Y NA
Termination
3.24 Engineer's Representative acting on Y NA
Engineer's behalf
454 | Payment for notices and fees . . Y NA
4.7.1 -|-Fossils,etc. on Site Y- ‘NA
572 |[Workatnight . N T NA
57.3 Acceleration of rate of progress N NA
573 ‘Payment for acceieraiion Y NA -
(591 | Instructions and-drawings on Commencement N NA
5.11.1 | Suspension of the Works Y NA
5.11.3 | Proceeding with Works after suspension Y NA
5.12.4 | Acceleration instead of extension of time N NA
5.13.2 | Reduction in penalty N NA
6.3.1 Variation orders Y NA
6.3.2.1 | Confirmation of a Variation Order Y NA B
6.4.1.4 | Dayworks as a Variation Order Y NA
6.5.2 Materials for dayworks Y NA
6.8.4 Costs due to changes in legislation Y NA
6.11.1 | Variations exceeding 20% Y NA
8.2.2.2 | Damage due to excepted risks Y NA
10.1.5 | Consultation on Contractor's claim - N NA
10.1.5 - |*Ruling on Contractor's ‘ctaim o N: NA
*The following abbreviations apply:
ER Engineer's Representative
EWA Engineer's Written Action
N No
NA Not Applicable
Y Yes :
4.9.1 The Contractor shall deliver to the Engineer, on a monthly basis, a detailed inventory of Construction

Equipment kept on Site, full particulars given for each day of the month. Distinction shall be made
between Owned Equipment and Hired Equipment as well as Equipment in working order and
Equipment out of order. Such inventory shall be submitted by the seventh day of the month following
the month to be reported.

4.10.2 The Contractor shall deliver to the Engineer, on a monthly basis, a return in detail of supervisory staff
and the number of categorized classes of labour employed each day for the said period by the
Contractor for execution of the Contract. Such return shall be submitted by the seventh day of the
month following the month to be reported.

5.31 The documentation required before commencement with Works execution are:

Health and Safety Plan (Refer to Clause 4.3)

A signed Agreement between the Employer and the Contractor for the Works to be completed by the
Contractor in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act (Act
No.85 of 1993) and the Construction Regulations promulgated thereunder (Refer to Clause 4.3).
Proof of payment to the Employer, that the Contractor has paid all contributions required in terms of
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| the Compensation for Occupational Injuries and Diseases Act, No 130 of 1993 (Refer to Clause 4.3). ‘

| Initial programme (Refer to Clause 5.6).

Security (Refer to Clause 6.2). [
Insurance (Refer to Clause 8.6).

Part C1: Agreement and Contract Data

53.2 The time to submit the documentation required before commencement with Works execution is 14
Days.
542 The access and possession of Site shall not be exclusive to the Contractor but shall be as set out
elsewhere in the Contract.
5.8.1 The non-working Days are Sundays.
The special non-working Days are;, =
]
: Statutory public holidays; and”
All annual year-end’ shutdown pPI’!OdQ as. recommended by the South Afncan Federation of Civil
Engineering Contractors (SAFCEC), and which commerice after the Commencement Date and which
commence before the Due Completior-Date. S .
5.13.1 The penalty for failing to complete the Works is 0,1 percent of contract price per calendar day.
5.16.3 The latent defect period is 10 years, commencing on the Day after the date of certification of Practical
Completion.
6.5.1.2.3 | The percentage allowance to cover overhead charges is:
50 per cent for labour; and
156 per cent for materials.
6.10.1.5 | The percentage advance on materials not yet built into the Permanent Works is 80%. Proof of
ownership is required.
6.10.3 The limit of retention money is 10% of the value of the Contract Price.
A Retention Money Guarantee is compulsory.
A penalty will be applied for non-delivery of the Retention Money Guarantee as required. The penalty
will be 10% of the value of the completion Retentuon Money Amount per calendar month for late
) dellvery of the said Retention Money buéfantee
86112 | The value of Piant and materials supplied by the E Employer to be mcluded in the insurance sum is nil.’
8.6.1.1.3 | The amount to cover professional fees for repairing damage and loss to be included in the insurance
sum is a maximum of 10% (ten percent) of the Contract Sum.
8.6.1.3 The limit of indemnity for liability insurance is equal to the contract amount.
10.5.1 Dispute resolution shall be by standing adjudication, use GCC 2015, Appendix 5.
10.7.1 The determination of disputes shall be by arbitration.
Payment for labour-intensive component of the works
Payment for works identified in the Scope of Works as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed strictly in accordance with
the provisions of the Scope of Work. Any payment for such works shall not relieve the Contractor in
any way from his obligations either in contract or in delict.
Linkage of payment for labour-intensive component of works to submission of project data
The Contractor’s payment invoices shall be accompanied by labour information for the corresponding
period in a format specified by the employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and timeframe stipulated by the
| Employer. The contractor’s invoices shall not be paid until alf pending labour information has been
| submitted.
[ Applicable Labour Laws
The current Ministerial Determination (also downloadable at www.epwp.gov.za), Expanded Public
Works Programmes, issued in terms of the Basic Condition of Employment Act of 1997 by the
Minister of Labour in Government Notice, shall apply to works described in the scope of work as being
! - labour-intensive and which are undertaken by unskilled workers.
Contract C110f C83 C12

Contract Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE ‘ i

C1.21.2.2 Variations to the General Conditions of Contract

Clause Data
2.5.1 Cession

Amend Clause 2.5.1 as follows:

Delete the words "without the written consent of the other”

15.14.5.1 | Consequences of Completion. -
| Amend Clause 5.14.5.1 as follows:
) in the second iirie, substitute the word ‘Guarantar’ with ‘Contractor’.
6.2 Security -

Replace Sub-Clauses 6.2.1 and 6.2.2 with:

“The Contractor shall deliver to the Employer within such time as may be stated in the Contract Data,
a Demand Guarantee, of an Insurance Comipany registered in terms of the Short-term Insurance Act
(Act 53 of 1998) or of a registered Commercial Bank, in a sum equal to the amount stated in the
Contract Data. The Demand Guarantee shall be issued by an entity subject to the approved of the
Employer, and shall conform in all respects to the format contained in the Contract Data.

The security to be provided by the Contractor shall be a Demand Guarantee of 10% of the Contract
-Sum.

- P e .'—.1 ‘.., . PR _ s Ta . L ot . ... <oy B L o |
' Wherever-ajoint venture cunstitutes the contracting party, the-Demand Guarantee shali be issued-oii |
behalf of the joint venture. ' ‘

Failure to produce an acceptable Demand Guarantee within the period stated in the Contract Data, is
a fundamental breach of Contract, entitling the Employer to cancel the Contract by due notice in
terms of Clause 9.2 with specific reference to Sub-clause 9.2.2 as amended in the Contract Data.”
6.3.1 Variations

Amend Clause 6.3.1, as follows:

In the first paragraph, third line, after the words "or for any reason appropriate", add the phrase
", including the limiting of contract expenditure so as not to exceed the Employer's budgeted project
funding, "

Add the following phrase to the last paragraph of Clause 6.3.1.6, after the words "ascertaining the
amount of the Contract Price™:

", and no such variation shall give reason for consideration of any claim in terms of Clause 6.11.”
6.3.2 Orders for Variations to be in writing

Omit the words “Provided that” under Clause 6.3.2 and omit Clause 6.3.2.1.
6.9.2 Definition of “materials”

Amend Clause 6.9.2, as follows:

Contract C12 of C83 C1.2
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Substitute the word plant’ with 'Plant’.
6.10.1 Interim Payments

Amend Clause 6.10.1.5 as follows:

In the third line, add the words ‘not yet’ before the words ‘built into’

Clause Data

6.10.5 Payment of retention money

| Ameng Clause 6.10:5 as follows:

S | inthe sécond line, add the words *, if any, af‘er the words Defeg}s; Liability Period”
'6.10.6 | Set-off and de!: delayed payments '

Amend Clause 6.10.6.2 as follows:
Delete the words ‘simple interest’ and substitute with the words interest compounded monthly'.

Delete the words ‘Contractor’'s Bank’ and substitute with the words ‘Employer s Bank’
6.11 Variations exceeding 15 per cent

Replace the marginal heading with:

“Variations exceeding 20 per cent”

Replace.“18 per cent” with “20 per cent” in the text of th/s SJb Cleu_si e
7.4.4 : " Cast of tnst specumens and teete :

Amend Clause 7.4.4.2 as follows:
In the second line of paragraph two, add the words ‘the requirements of before the words ‘the

Contracf
7.8.2 Cost of making good of defects

Amend Clause 7.8.2.1 as follows:

In the first line, correct the spelling of therefore’.
813 Excessive loads and traffic

In the third line, add a comma after the word ‘Site’ as follows: ‘in the vicinity of the Site, from’.
8.3.1 Excepted risks

' Amend Clause 8.3.1.10 as follows:

In the second line, delete the words Employer or any of their’ and substitute with ‘or any of its’.
8.6.6 Contractor to produce proof of payment

“The Contractor shall before commencement of the Works produce to the Engineer:

8.6.6.1 The policies by which the insurances are effected,

Contract C13 of C83 C1.2
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8.6.6.2 Proof that due payment of all premiums there under, covering the full required period has
been made, and
8.6.6.3 Proof of continuity of the policies for the required period.
Should, during the currency of the Contract, the required period of insurance be extended for any
reason, the Contractor shall timeously extend (so as to maintain) the said insurances for the full
extended duration.
The Engineer shall be empowered to withhold all payment certificates untii the Contractor has
complied with his obligations in terms of this Clause-8.6.6.% .. ..
i;.ﬁ.'i Remedy-on Contractvor’s failure to insure Y
Delete sub-ciause 8.6.7 and substitiite with:”
“Failure on the part of the Contractor to effect and keep in force any of the insurances referred to in
Clause 8.6.1 and its sub-clauses, is a fundamental breach of Contract, entitling the Employer to
cancel the Contract by due notice in terms of Clause 9.2 and with specific reference to sub-clause
9.2.2, as amended in the Contract Data.”
9.1.2 State of emergency
In the fourth line, delete the words ‘supply of’ and substitute with ‘availability of.
9.2 Termination by Employer
| Delete the contents of Clause 9.2 and substitute with:
“0.2.1 The Employer may terminate the Contract by written notice to the Contractor if:
1-9:2:1.1 Sequesiration of the Centrastor's estate-is ordered by a Court with due jurisdiction, or :
9.2.1.2 The Contractor publishes a notice of surrender or presents a petition for the surrender of his
estate as insolvent, or makes a compromise with his creditors, or assigns in favour of his
creditors, or agrees to carry out the Contract under the supervision of a committee
representing his creditors, or (being a company) goes into liquidation, whether provisionally or
finally (other than a voluntary liquidation for the purpose of amalgamation or reconstruction), or
if the Contractor assigns the Contract without having first obtained the Employer’s consent in
writing, or if execution is levied on his goods, or
9.2.1.3 The Contractor, or anyone on his behalf, or in his employ, offers to any person in the employ
of the Employer or the Engineer, a gratuity or reward or commission, or
9.2.1.4 The Contractor furnished materially inaccurate information in his Tender, which had a bearing
on the award of the Contract, or
L 98.2.1.5 The Contractor has abandoned the Contract.
i 9.2.2 If the Contractor: S - =
9.2.2.1 Has failed to commence the Works in terms of Clause 10 hereof, or has suspended the
progress of the Works for fourteen (14) days after receiving from the Engineer written notice to
proceed, or
Contract C14 of C83 c1.2
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| 9.2.2.3 Has failed to proceed with the Works with due diligence, or

9.2.2.2 Has failed to provi&a the Guarantee in terms of Clause 7 within the time stipulated in the
Contract Data, or

9.2.2.4 Has failed to remove materials from the Site or to pull down and replace work within fourteen
(14) days after receiving from the Engineer written notice that the said materials or work have
been condemned and rejected by the Engineer in terms of these conditions, or

8.2.2.5 Is ot executing the Works in accordance with the Contract, or is neglecting to carry out his
obhgahons under the Contract, or .

«1-8.2.2.8/Hss, 1o the detrimont of good workmanship or in defiance of the Engineer’'s-instructions to the

contrary, subi,ef any pari of the Confract, or .. .

l

19.2.2.7.Has assigned the Contract or any part thereof withcut the Employer’s consent in writing, then

the Employer may give the Contractor 14 days notice to rectify the default, and if the
Contractor fails to rectify the default in said 14 days, then, without further notice, notify the
Contractor in writing of the termination of the Contract and expel the Contractor and order the
Contractor to vacate the site within 24 hours of issue of the Notice of Termination and to hand
the Site over to the Employer, and the Employer may then enter upon the Site and the Works
without affecting the rights and powers conferred on the Employer or the Engineer by the
Contract and the Employer may himself complete the Works or may employ another contractor
to complete the Works, and the Employer or such other contractor may use for such
completion so much of the Construction Equipment, Temporary Works and materials brought
onto the Site by the Contractor as the Employer may think proper, and the Employer may at
any time sell any of the said Construction Equipment, Temporary Works and unused materials
and apply the proceeds of sale towards payment of any sums that may be due or become due
~ic the Empioyer by the uomractor under the Contract. In such circumstances ihe Centracior
) .;._‘Shall forthmnth vacate the Site and shall. not he anfitlad, to remain on the Site on the- grounds |
~ that heis entitled to do so on a right of retention until amounts due to him have been paid,
neither will the Contractor be entitled to any further payments in terms of this Contract.

9.2.3 If the Contractor, having been given notice to rectify a default in terms of 9.2.2 above, rectifies
said default, but later repeats the same or substantially the same default, then the Employer
may notify the Contractor of the immediate termination of the Contract, and proceed as stated in
the paragraph following the word ‘writing’ in Clause 9.2.2.7 above.

9.2.4 Should the amounts that the Employer must pay to complete the Works, exceed the sum that |
would have been payable to the Contractor on due completion by him, then the Contractor shall
upon demand pay to the Employer the difference, and it shall be deemed a debt due by the
Contractor to the Employer and shall be recoverable accordingly. Provided that should the
Contractor on demand not pay the amount of such excess to the Employer, such sum may be
determined and deducted by the Employer from any sum due to or that may become due to the
Contractor under this or any previous or subsequent contract between the Contractor and the
Employer.”
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Cc.1.21.2.3 Additional clauses to the General Conditions of Contract:

Clause Data
1.1 Definitions
1.1.1.35 | Add the following at the end of Sub-Clause 1.1.1:
_,.\1_,_1..1_3_6 .1.1.1.35 “Client”, as used in the Ocrupational Health and Safety Act — Construction Regt@lations, means. - |-
. Employer.
-1 1.1.1.36-“Principal Contractor”, as used in.fhe-Occupational Heal*h and Safety Act - Construction
'] Regulations, means Contractor.’
-1 442 | Contractor’s superintsndence -
I
Add the folfowing sub-clause 4.12.4 to Clause 4.12:
“Where a form is included in the Contract Data for this purpose, the Tenderer shall fill in the name of the
person he proposes to entrust with the post of Contractor's Site Agent on this Contract in the space
provided therefore. Previous experience of this perscn on work of a similar nature during the past five.
(5) years is to be entered on the form.
The Contractor’s Site Agent shall be on Site at all times when work is being performed.
The person shall be subject to approval of the Engineer in writing and shall not be replaced or removed
from Site without the written approval of the Engmeer -
5.6 Programme - :
|
Add the following sub-clause 5.6.6 to Clause 5.6:
“Failure on the part of the Contractor to deliver to the Engineer, the
* programme of the Works in terms of Clause 5.6.1 and
« supporting documents in terms of Clause 5.6.2
Within the period stated in the Contract Data, shall be sufficient cause for the Engineer to retain 25 per
centum of the value of the Fixed Charge and Value-related items in assessment of amounts due to the
Contractor, until the Contractor has submitted aforementioned first Programme of the Works and
Supporting Documents”.
5.0.7 Engineer to approve Contractor’s Designs and Drawings
Add the following sub-clause 5.6.6 to Clause 5.6:
| “All designs, calculations, drawings and operation and maintenance manuals shall be fully endorsed by
a third party registered engineer, accomplished in such specific field of practice and the cost thereof
shall be borne solely by the Contractor.
Once the alternative design has been approved, the Contractor shall indemnify and hold harmiess the
Engineer, the Employer, their agents and assigns, against all claims howsoever arising out of the said
design, whether in contract or delict”. -
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Clause Data
5.11 Suspension of the Works

Add the following sub-clause 5.11.4 to Clause 5.11:

“If the Contractor does not receive from_the Employer the amount due under an Interim Payment
Certificate within-28 days after expiry of the time stated in sub-clause 6.10.4 within which payment is to

" e made (éxcept for deduciions in accordance with' sub-clauses 6. 10.1:6 and '6.70.%" 7), the Confractor
may; after glvnng 14 days’. notlce to the Employer suspend the progress of the Works

" | The Contractoi’s action shall fiot prejudlce h|s entltlements to, a clalm in terms of Clause 10.1 and'to”

cancellatlon of the Contract in terms of Clause 9 3 .

If the Contractor subsequently receives full payment of the amount due under such’ Interim Payment
Certificate before giving a notice of cancellation of the Contract, the Contractor shall resume normal
working as soon as is reasonably practicable.”

512

Extension of Time for Practical Complétion
Add the following at the end of Sub-Clausé 5.12.2.2:

“The extension of time to be allowed due to abnormal rainfall shall be calculated separately for each
calendar month or part thereof in accordance with the following formula:

Rw—Rn

V= (Nw Nn) +

A *Where S e e

V = Extension of time in calendar days for the calendar month under consideration

Nw = Actual number of days during the calendar month on which a rainfa!l of 10 mm or more has been
recorded

Average number of days for the calendar month on which a rainfall of 10 mm or more has been
recorded, as derived from existing rainfall records

Actual recorded rainfall for the calendar month

Nn

Rw

‘Rn = Average rainfall for the calendar month, as derived from existing rainfall records

x = 20

The rainfall records which shall provisionally be accepted for calculation purposes are:

Based on records taken at:

Rainfall Station nearest to Allandale Citrus

The data shall be presented as indicated below:
Years of record:

Month Average rainfall Average number of days for calendar
for calendar month on which a rainfall of 10 mm or
month more were recorded
Rn Nn
(mm) (days)

January
February
March

Contract
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April

May

| June

July
August
September
| October
November
December

The factor (Nw - Nn) shall be considered to represent a fair allowance for days during which rainfall

.| exceeds 10.mm and the factor (Rw - ‘Rn)/x.shall bé considered to. represent a fair. allowance for those.

days when ramfail does not ex.,eed 40 mm but wet condatlons prevent or d brupi work

- flTha total extensaon of tlme Qhall be the qlgnbralc sum of all monthly totals for *he ronfract perlod but if
- "I'the aigebraic sum’'is négative the time for complétion shall” not be reduced due to suonormal ralnfall
Extensnons of time for a part of a month shall be calculated using pro rata values of Nn and Rn.”

For thls pro;ect the rainfall formula will only apply as background mformatton or dispute resolution.
Extension of time for rainfall will only be granted on Actual Delays experienced; noted and agreed upon
by the engineer.

6.10

Payments
'Add the following at the end of Sub-Clause 6.10.1: : T

“The Contractor shall complete the ‘Contractor's Monthly Report Schedule’, which pro forma
documentation is obtainable from the Engineer. Pursuant to Sub-Clause (1), these, duly signed by all
concerned, together with the Contractor's statement and a VAT invoice in original format are to be
submitted to the Engineer. Issue by the Engineer to the Employer and Contractor of any signed payment
certificate is conditional to this information being fully endorsed, accurately and timeously submitted to
the Englnenr .

Add thn following at the end of Sub-Clausse 6.10.1.5:..

“All documentary evidence of such materials shall be unambiguous with respect to ownership having
fully passed to the Contractor on or before the date of submittal of the Contractor's monthly statement.
Should the Contractor fail to supply unambiguous documentary evidence, he shall, prior to submittal of
his monthly statement, deliver to the Employer a Guarantor Guarantee in the form contained in the
Appendices to the Contract Data.”

9.3

Termination by the Contractor
Add the following at the end of Sub-Clause 9.3:

9.3.5 “In addition to, or as an alternative to the rights to termination contained in this Clause 9.3, the
Contractor may notify the default to the Employer, with a copy to the Engineer, and if the default is not
rectified within 10 days the Contractor may suspend progress of the works until a date 7 days after the
default is rectified. The Contractor shall be entitled to extension of time to the extent of delay caused by

suspension. Such extension of time and additional costs shall be promptly ascertained by the Engineer,
who shall then grant the extension of time and include the additional costs in all future payment
certificates. Such suspension, extension of time and/or payment of additional costs, shall not prejudice
| the Contractor’s rights to cancel the contract.”

Contract
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MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE
C1.3 FORM OF GUARANTEE
BID No. AS PER BIiD BULLETIN

".".‘LWHEREAS The: MPUMALANGA DFPARTMENT OF APRIPULTLIRE RURAL DEVELOPMENT lAND 'AND
ENVIRONMENTAL AFFAIRS (hereinafter referred to as the Employer”‘ entered mto a Contract W|th LT

T T T L T T T T S T T T T T S I S T

* (Hereinafter cailed “the Contactor’) onthe .. ..... .. dayof............. . o
For the REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNlCIPALITY
OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE .

AND WHEREAS it is provided by such Contract that the Contractor shall provide the Employer with security by way
of a Guarantee for the due and faithful fulfilment of such Contract by the Contractor;

AND WHEREAS . ... .. ooeiii e, D has / Rave at the
request of the Contractor, agreed to give such Guaraniee;

NOW THEREFORE WE . ... e e e e e e do hereby
Guarantee and bind ourselves jointly and severally as Guarantor and Co-principal Debtors to the Employer under
renunciation of the benefits of division and execution for the due and faithful performance by the Contractor of all
the Terms and Conditions of the said Contract, subject to the following Conditions: .

T

1. The EmploYer”s;ﬁ"a'il,.'W'itﬁ'&jst" Treference and 7 or notice to us, have complete liberty of action to act in’ any e

manner authorized and/or contemplated by the terms of the said Contract, and/or to agree to any
modifications, variations, alterations, directions or extensions of the completion date of the works under the
said Contract, and that its rights under this Guarantee shall in no way be prejudiced nor our liability hereunder
be affected by reason of any steps which the Employer may take under such Contract, or of any modification,
variation, alterations of the completion date which the Employer may make, give, concede or agree to under
the said Contract.

2. This Guarantee shall be limited to the payment of a sum of money.

3. The Employer shall be entitled, without reference to us, to release any Guarantee held by it, and to give time
to or compound or make any other arrangement with the Contractor.

4. This Guarantee shall remain in full force and effect until the issue of the Certificate of Completion in terms of
the Contract, unless we are advised in writing by the Employer before the issue of the said Certificate of his
intention to institute claims, and the particulars thereof, in which event this Guarantee shall remain in full force
and effect until all such claims have been paid or liquidated.

5. Our total liability hereunder shall not exceed the Guaranteed Sum of:
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
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6. The Guarantor reserves the right to withdraw from this Guarantee by depositing the Guaranteed Sum with the
beneficiary, whereupon our liability hereunder shall cease.

7. We hereby choose our address for the serving of all notices for all purposes arising here from as

IN WITNESS WHEREOF this Guarantee has been executed by usat . . . . ... e Ee s e eee ey

conthis oL cdayof U s TR e L VLS L .20,

‘Sigi‘lat‘u_re,...............-..-."..‘...-..'.:‘......;
Duly authorized to signonbehalf of . . ... ... . ... . . T,

Address i e B e e TR e e s g S AR e e e ..

As withesses:
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
‘MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND, AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C1.4: AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT NO 85 OF 1993

THIS AGREEMENT s made between The MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL
- DEVELOPMENT, LAND AND ENVIRONMENTAL AFFAIRS represenied by the Municipal Manager

(hereinafter cailed the EMPLOYER of the one pait, herein represented by:

AND . s e e r b e et h et £ £ Re e £ R e er e e s e nsaaeeEeent e eae st anneereteseenaeans

IN RIS CAPACIY @5. oottt b e sttt st b e s sbs s abe s bt e b e naeesanesrenabesabaeresarenas

duly authorised to sign on behalf of the Contractor.

WHEREAS the CONTRACTOR is the Mandatory of the EMPLOYER in consequence of an Agreement between
the CONTRACTOR and the EMPLOYER in respect of

PROJECT: REFURBISHMEMT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

AND WHEREAS the EMPLOYER and the CONTRACTOR have agreed to enter into an agreement in terms of the
provisions of Section 37(2) of the Occupational Health and Safety Act No 85 of 1993, as amended by OHSA
Amendment Act No 181/1993 (hereinafter referred to as the ACT);

NOW THEREFORE the parties agree as follows:

1. The CONTRACTOR undertakes to acquaint the appropriate officials and employees of the CONTRACTOR
with all relevant provisions of the ACT and the regulations promulgated in terms thereof.

2. The CONTRACTOR undertakes to fully comply with all relevant duties, obligations and prohibitions
imposed in terms of the ACT and Regulations: Provided that should the EMPLOYER have prescribed
certain arrangements and procedures that same shall be observed and adhered to by the CONTRACTOR,
his officials and employees. The CONTRACTOR shali bear the onus of acquainting himself/herself/itself
with such arrangements and procedures.

3. The CONTRACTOR hereby accepts Sole Liability for such due compliance with the relevant duties,
obligations, prohibitions, arrangements and procedures, if any, imposed by the ACT and Regulations, and
the CONTRACTOR expressly absolves the EMPLOYER and the Employer’'s CONSULTING ENGINEERS
from being obliged to comply with any of the aforesaid duties, obligations, prohibitions, arrangements and
procedures in respect of the work included in the Contract.

Contract C21 of C83 C1.2
Part C1: Agreement and Contract Data Contract Data



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE h "

4. The CONTRACTOR agrees that any duly authorised officials of the EMPLOYER shall be entitled, although
not obliged, to take such steps as may be necessary to ensure that the CONTRACTOR has complied with
his undertakings as more fully set out in paragraphs 1 and 2 above, which steps may include, but shall not
be limited to, the right to inspect any appropriate site or premises occupied by the CONTRACTOR, or to
take such steps it may deem necessary to remedy the default of the CONTRACTOR at the cost of the
CONTRACTOR.

5. The CONTRACTOR shall be obliged to report forthwith to the EMPLOYER any investigation, complaint or
criminal charge which may arise as a consequence of the provisions of the ACT and Regulations, pursuant
to work performed in terms of this agreement, and shall, on written demand, provide full details in writing of
ssuch investigation, complaint or criminal charge.

Thus signed at ....... e s eeeaes e e s e For and on behalf of the CONTRACTOR
Onthisthe .................. dayof ... 21....... .

. SIGNATURE: ....cccoooriieene J v et eerneeererteetteasheeaneteateeaaatees et e aareree e st eaaaneeeeanneeeeeenane
NAME AND SURN AME: ettt e e ettt et e et rae e s ee e be et e s neeeaneaesseansaeaneeaneeneeaeaantens
107N O I I OSSP PSPPI PRRP
WITNESSES: 1. e

O SO TR = SO SO OO
Thussigned at ..........ocoeiiiiiiiiiiiii e for and on behalf of the EMPLOYER on this
The o, dayof ..o 20.........
LT[ TN I O O SPPPP
NAME AND SURNAME: ... e ettt eh bt 2 e e e s st e s be e nabe e sbaeesbe e seesseeaneanrees
AP A T Y . it e oo she e b e s b s R e bt st RS e R e e bt Ra e ke e e heeeheeea b e s ane e e bt e nab e e brena e eaes
WITNESSES: 1. e
2 e
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'PART C2: PRICING DATA

C2.1: PRICING INSTRUCTIONS

C2.2: BILL OF QUANTITIES
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT.
MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT LAND AND

ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C2.1 Pricing Instructions

1. Measurement and payment shall be in accordance with the relevant provisions of the General
Conditions of Contract 2015 (3" Edition) as amended in the Scope of Works.

2. The units of measureniant desc. nbed in thiz Biil of Quanat'es are metr:c tnits. Abbreviations used
in the Bill of Quantities are as foliows: :

% = percent

h = hour

ha = heciare

kg = kilogram

kl = kilolitre

km = kilometre
km-pass = kilometre-pass
kPa = kilopascal

kw = kilowatt

i = litre

m = metre

mm = millimetre

m? = square metre
m?-pass = square metre-pass
m? = cubic metre
m3-km = cubic mefre-kilometre
MPa = megapascal
No. = number

Prov sum. = Provisional sum
PC'sum = Prime Cosi sum
R/only = Rate only

sum = lump sum

t = ton (1000 kg)
W/day = Work day

3. For the purpose of this Bill of Quantities, the following words shall have the meanings hereby
assigned to them:

Unit: The unit of measurement for each item of work as defined in the Specifications

Quantity: The number of units of work for each item.

Rate: The agreed payment per unit of measurement.

Amount: The product of the quantity and the agreed rate for an item.

Lump sum: An agreed amount for an item, the extent of which is described in the Bills of
Quantities but the quantity of work of which is not measured in any units.

4, Unless otherwise stated, items are measured net in accordance with the Drawings, and no
allowance is made for waste.

5. The prices and rates in this Bill of Quantities are fully inclusive prices for the Work described under
the items. Such prices and rates cover all costs and expenses that may be required in and for the
execution of the Work described in accordance with the provisions of the Scope of Work, and shall
cover the cost of all general risks, liabilities, and obligations set forth or implied in the Contract
Data, as well as overhead charges and profit. These prices will be used as a basis for assessment
of payment for additional Work that may have to be carried out.
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10.

1.

12.

It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for Tenders. (Refer to www.stanza.org.za or www.iso.org for information on
Standards)

Where the Scope of Work requires detailed Drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included in the
unit rates and sum amount Tendered such items

An item against which no price is entered will be considered to be covered by the other prices or
rates in the Bill of Quantities. A single Lump Sum will apply should a number of items be grouped
together for pricing purposes.

-

- The quantities set out in this Bili of Quantities are approximate and <o nat nacessarily represent -

the actual amournit of Work {0 be done. The guantities of work accepted and Certified for Payment
will be used for determining paymeants due and nct the guantities given in this Bill of Quantities.

The short descriptions of the items of payment given in this Bill of Quantities are only for the .
purposes of identifying the items. More details regarding the extent of the work entailed under
each item appear in the Scope of Work.

The item numbers appearing in the Bills of Quantities refer to the corresponding item numbers in
the Specifications were applicable.

Those parts of the contract to be constructed using labour-intensive methods have been marked in
the Bills of Quantities with the letters “LI” in a separate column filled in against every item so
designated. The works, or parts of the works so designated are to be constructed using labour-
intensive methods only. The use of plant to provide such works, other than plant specifically
provided for in the scope of work, is a variation to the contract. The items marked with the letters LI
are not necessarily an exhaustive list of all the activities which must be done by hand, and this
clause does not over-ride any of the requirements in the generic labour-intensive specification in
the Scope of Works.

 Payment for iterns which are designaled {o be constructed labour-intensively (either in this
schedule .or in the Scope of Works) will not be made unless they are constructed using labour-

intensive methods. Any unauthorised use of piant to carry out work which was to be done labour-
intensively will not be condoned and any works so constructed will not be certified for payment.

NB: For pricing of items for which description in the BoQ differs from that of the specifications; the
description in the specifications shalil take precedence.

Contract
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C2.2 Bill of Quantities
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,,
MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

SUMMARY (TOTAL BID AMOUNT)

- SUMMARY OF SCHEDULE OF QUANTITIES
SECTION DESCRIPTION } TOTAL
A | PRELIMINARY & GENERAL
B EARTHWORKS - i
T cC DAM LINING & SUB-SURFACE )
DRAINAGE
SUBTOTAL

CONTIGENCIES 10%

SUBTOTAL

VAT @15% IF

TOTAL

DATE SIGNATURE OF SERVICE PROVIDER

Contract C29 of C83 Cc2.2
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,

‘MPUMALANGA PROVINCE .
REFURBISHMENT OF A DAM AT ALLANDALE CITRUS PROJECT, BUSHBUCKRIDGE BOHLABELA DISTRICT,
MPUMALANGA
ITEM PAYMENT DESCRIPTION UNIT QUANT. RATE AMOUNT
NO. REFER.
SANS
1200A PRELIMINARY & GENERAL ITEMS
1,1 8,3 FIXED-CHARGE AND VALUE-RELATED
PSA51 | ITEMS
1.1.1 8.3.1 Contractia! Raquiréments Sum 1
Provision of Establishment of Facilities on )
1.1.2 8.3.2 the Site .
8.3.2.2 FACILITIES FOR CONTRACTOR
a) Office and Contents (20m?; conference table
1.1.21 with 10 chairs) Sum 1
1.1.22 b) Toilets and ablutions Sum 1
c) Provision of water, power and communication
1.1.23 facilities Sum 1
1.1.2.4 d) Equipment & tools Sum 1
|
1.1.25 e) Provision of Safety Gear as per OHS ACT Sum 1
|
] 1126 g) Site establishment of plant and material on site Sum 1
1.1.2.7 g) Removal of site establishment Sum 1
1,2 8,4 SCHEDULED TIME-RELATED ITEMS
1.2.1 8.4.1 Contractual Requirements Sum 1
a) For setting out of works executed by
1.2.2 PS6.6 nomigated subcontractor (Surveyor) Prov. Sum 1 R 12 000,00 | R 12 000,00
1.2.3 b) Overheads, charges, and profit on (a) above % R 12 000,00
TOTAL CARRIED FORWARD
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,

Part C2: Pricing Data

MPUMALANGA PROVINCE
ITEM PAYMENT DESCRIPTION UNIT QUANT. RATE AMOUNT
NO. REFER.
Brought Forward R 0,00
1.2.2 8.4.2 Operation and Maintenance of Facilities
on Site
1.2.2.2 8.4.2.2 FACILITIES FOR CONTRACTOR
i 12.2.2.1 &) Cifices, siores, woikshops ™ montis 3
1.2.22.2 b Housing for staff months. 3
12223 c) Toilets and ablutions months 3
12224 f) Tools and equipment months 3
1,3 8,6 PRIME COST ITEMS
1.3.1 Tests requested by Engineer PC Sum 1 R 10 000,00 | R 10 000,00
1,4 8.8 TEMPORARY WORKS
1.4.1 8:8.4 Existing Services Provisional Sums
‘ Excavation by hand in soft material fo expose
“1.4:11 existing services m3 10
Temporary protection and maintenance of
1.4.1.2 existing services Prov. Sum 1 3000,00 | R3000,00
| a) Overheads, charges and profit on (1.4.1.1)
| above % R 3 000,00
TOTAL CARRIED FORWARD
Contract C310of C83 C2.2
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,

Part C2: Pricing Data

‘MPUMALANGA PROVINCE
ITEM PAYMENT DESCRIPTION UNIT | QUANT. RATE AMOUNT
NO. REFER.

Brought Forward

15 PART C3.3 | 0CCUPATIONAL HEALTH AND SAFETY

SECTIOND | SpPECIFICATION

1.5.1 PSAS.3(a) | contractor's initial obligations in respect of
the Occupational Health and Safety Act and
Construction Regulatiohs including Covid 19
Ragulations Sum 1

*1.5.2 -(b) Centractor's-time related obiligationsin -+ -

respect of the Qccupational Health and.
Safety Act and Construction Regulations ,
including the renumeration of the CHS Officer Month 3

1.5.3 (c) Submission of the Health and Safety File Sum 1

16. COMMUNITY LIAISON OFFICER

1.6.1 (a) Remuneration of Community Liaison Officer
(CLO) for three months Prov. Sum 1 R 19 500,00 | R 19 500,00

1.6.2
(b) Contractor's charge to allow for handling %

costs and profit in respect of item (a) above
1.7. Part C3.3 | ENVIRONMENTAL MANAGEMENT PLAN
SECTIONC

1.7 31 . Contractor’s initial obligationis in respact of -
the Environmental Managertient Piah,” ™ "
including compliance with all environmental
regulations Sum 1

1.7.2 3.2 Contractor’s time related obligations in
respect of the Environmental Management
Plan, including compliance with all
environmental regulations month 3

TOTAL SCHEDULE A CARRIED FORWARD TO SUMMARY
Contract C32 of C83 C22
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS.IN THE -BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE )

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS PROJECT, BUSHBUCKRIDGE BOHLABELA DISTRICT,

MPUMALANGA
SCHEDULE B: EARTHWORKS

Part C2: Pricing Data

ITEM | PAYMENT DESCRIPTION UNIT QUANT RATE AMOUNT
NO. REFER.
20 SCHEDULE B: EARTHWORKS
21 SABS
’ 1200C SITE CLEARANCE
211 1821 -Clear and grub ha 1,40
242 1822 Remove and grub iarge irées and stumps of giriir: -
21200 a) over 3.1m and up to andinciuding 0:5m- no 5,00
213 Re-clear surfaces (only cn instructions from the-
o 8.24 Engineer) ha 1,20
SABS
2,2 1200D BULK EARTHWORKS
221 |8.32 Bulk Excavation
a) Excavate in all material and use for embankment
22141 or backfill compacted to 95% modified AASHTO
density or dispose, as ordered. (To dam) m? 446,00
2.2.1.2 b) Extra-over item 7.2.1 for
2213 I) intermediate excavation m3 50,00
2214 Extra over for shaping and finishing-off the
2215 embankments and dam floor to smooth surface m3 2100,00
222|837 -Cut fo'spoil or Stackpile From:. .- i - _
22247 3) Sott excavaticn - ramoval of sedimentation . . me 1.3920,00
23 8.3.3 (| Restricted Excavation in all materials and
’ a) stockpile within freehaul distance for:
2.3.7 Dam including shaping, compaction and forming
- embarkment walls m? 112
24 SABS DRAINS
1200DA Excavation for Open Drains
a) Excavate in soft material in the depth range Om
8.3.1b up to 1.5m below surface level m? 62,50
2,5 Finishings
251 8.3.10 | Topsoil obtained from prescribed stockpile on site in
h e | grassed areas 100mm thick m? 1780,00
26 8.3.11 Grassing nourishing, staying and watering until
’ e established
2.6.1 Plant Kikuyu roots in rows at 150mm centres m? 1780,00
TOTAL SCHEDULE B CARRIED FORWARD TO SUMMARY
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,

MPUMALANGA PROVINCE
REFURBISHMENT OF A DAM AT ALLANDALE CITRUS PROJECT, BUSHBUCKRIDGE BOHLABELA DISTRICT,
MPUMALANGA
SCHEDULE C: SUB SURFACE DRAINAGE & BALANCING DAM
- — — —  —— —— —  ___— —— — —  — — __—___— —
ITEM | PAYMENT DESCRIPTION UNIT QUANT RATE AMOUNT
NO. REFER.
3.0 SCHEDULE C: DAM LINING & SUB SURFACE
’ DRAINAGE
Supply, inspect, deliver to site and-install or
construct, and test and commission the
following material, equipment & accessories
according to plan, SABS & proiect
specifications.
3.1 ' Dam .
311 Weedkiller mixed and applied in accordande with the
o manufacturer's specification reundun-or equivalent m? 11000
312 Levelling and removing all large and sharp particles
o of effluent dam floor and embankment m? 11000
3143 Supply and installation of 1.5mm thick HDPE
s Flexible membrane, including anchor trench m? 11669
Tire harness complete with rope anchored to a
treated wood pole 2,4m x 150-175mm, planted
900mm deep in the dam embarkment Prov. sum 1 R 10000 R 10 000
Supply and install, prohibitive sign; no swimming
size 440x440mm 0,9mm plastic No 4
22 | Sub surface drainage
| ;
3.9 1 110mm Geopipe sub surface drain complete with
- filter, aggregate, etc. Prov. Sum 1 R 90 000 R 90 000
322 Manholes of pre-cast concrete with depth to
invert as shown including channelling, benching
and medium duty precast concrete cover and
frame (inside dia 1000mm):
_a) 1,0m-2,0m no 3
|
TOTAL SCHEDULE C CARRIED FORWARD TO SUMMARY
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
‘MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND
AND ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

PART C3: SCOPE OF WORK

C3.1: STANDARD SPECIFICATIONS

C3.2: PROJECT SPECIFICATIONS

C3.3: PARTICULAR SPECIFICATIONS
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE . .t

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C3: SCOPE OF WORK
C3.1 STANDARD SPECIFICATIONS
3.2 PROJECT SPECIFICATIONS

PART A GENERAL

PS-1 Project Description

PS-2 Description of the Site and Access
PS-3 Details of the Works

PS-4 Construction Programme

PS-5 Site Facilities Available

PS-6 Facilities Required on Site

PS-7 Management and Disposal of Water
PS-8 Rainfall Figures

PS-9 Security Clearance of Personnel
PS-10 Health and Safety

PS-11 Subcontractors

PS-12 Deviation from Construction Programme
PS-13 Delay in Completion

P5-14 Supply of Materials

PS-15 Execution of Works

PS-16 Existing Services

PS-17 Labour Intensive Specification

PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

C3.3 PARTICULAR SPECIFICATIONS

PART C: STANDARD SPECIFICATIONS FOR BUILDING TRADES
PART D: ENVIRONMENTAL MANAGEMENT
PARTE: OHSA 1993 SAFETY SPECIFICATION

Contract C310f C83 Index
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REFURBISHMENT OF A DAM.AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA. DISTRICT,
'MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C3.1 STANDARD SPECIFICATIONS

The standard specifications on which this contract is based are the SANS Standardised Specifications for Civil |
Engineering Works. o B , L ,

T -

The following SANS specifications are aleo referrad to in this document and the Contractor is advised to obtain them
from Standards South Africe (a division of SABS) in Pretoria. ‘

SABS 1200 A . - General

SABS1200C - Site Clearance (amended 1982)
SABS 1200 DA - Earthworks (Small Works)
SABS 1200 DB - Pipe Trenches

SABS 1200 L - Medium Pressure Pipelines
SABS 1200 LB - Bedding (Pipes)

The following SANS specifications are also referred to in'this document and the Contractor is advised to obtain them-
from Standards South Africa (a division of SABS) in Pretoria.

SANS 10396: 2003: Implementing Preferential Construction Procurement Policies using Targeted Procurement
Procedures

SANS 1914-1t0 6 (2002) : Targeted Construction Procurement

SANS 1921 — 1 (2004): Construction and Management Requirements for Works Contracts
Part 1: General Engineering and Construction Works

nd where acsommedation of traffic is inveived:

o

SANS 1921-2 (2004): Construction and Management Requirements for Works Contracts
Part 2: Accommodation of Traffic on Public Roads Occupied by the Contractor.

Contract C320fC83 C.31
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MPUMALANGA PROVINCE

MPUMALANGA DEPARTMENT OF AGRICULTURE, RURAL DEVELOPMENT, LAND AND
ENVIRONMENTAL AFFAIRS

REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C3.2: PROJECT SPECIFICATIONS
STATUS

The Project Specification, consisting of two parts, forms an integral part of the contract and suppiements the
Standard Specifications. ’

Part A contains a general description of the works, the site and the requirements to be met.

Part B contains variations, amendments and additions to the Standardized Specifications and, if applicable, the
Particular Specifications.

In the event of any discrepancy between a part or parts of the Standardized or Particular Specifications and the
Project Specification, the Project Specification shall take precedence. In the event of a discrepancy between the
Specifications, (including the Project Specifications) and the drawings and / or the Bill of Quantities, the
discrepancy shall be resolved by the Engineer before the execution of the work under the relevant item.

The standard specifications which form part of this contract have been written to cover all phases of work normally
required for road contracts, and they may therefore cover items not applicable to this particular contract.
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PART A: GENERAL

PS1 PROJECT DESCRIPTION

The primary objective of DARDLEA is the refurbishment of the earth dam at Allandale Citrus Project. The
project is located close to Thulamahashe Agricultural Offices within Bushbuckridge Local Municipality of
Bohlabela District in Mpumalanga Province.

It was observed that the dam is losing substantial amount of water through excessive seepage. Generally,
the work required for this contract is to refurbish the earth dam which is used as the balancing dam for
Allandale Citrus Irrigation Project. The Water Act 36 of 1998 seeks to ensure that water users recognise
that the aim of water resource management is to achieve the sustainable use of water for the beneflt of all
. ‘users, hence the need to minimize the water loses 2t Allandale Citrus balancing dam.
The project infrasiructure scope of work includes earthworks, sub-surface drainage, and iining of the dam_
surface with watertight 1.5mm HDPE membrane. The conserved water will prevent over-abstraction of
‘water from Eidenburg dam to Allandale Citrus dam.

* “The dam-is currently fenced to comiply and ensure dam safeiy, and other fealures such as tiré harnessing
and safety signs will be installed.

The approximate estimated quantities of each type of work to be carried out are listed in the bill of
quantities bound in this document. The contractor will carry out all construction works required to
commission the dam specified in the bid document.

PS2 DESCRIPTIONS OF THE SITE AND ACCESS

21 Location of site
The coordinates for the site are as follows,
s 24°43'22.99"S, 31°15'26.47"E
Incidental intrusion into private property shall not be permiiteﬁ without the owner’s wriiten authority. Any
such agreement reached with a private landowner (occupier) shall include the proviso that any material or
equipment on that site shall remain the exclusive property of the Employer in terms of the contract.
2.2 Access to site
The coordinates for the site are as follows,
o 24°43'22.99"S, 31°15'26 47"E
The contractor shall be responsible for the maintenance and re-instatement of damage caused by him or
his agents / deliveries during the construction activities. No damage to flora or fauna located outside the

limits of the site will be permitted in this contract.

The contractor should take cognisance of the aforementioned items concerning the environment and allow
for any costs in his bid under the relevant section in the Bill of Quantities.
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PS 3

PS 3.1

DETAILS OF THE WORKS

Brief Description of Works

Th The work to be carried out under this contract includes but not limited to the following:

Site clearance of the existing dam;

Remove the existing fence and reinstall on completion of the dam lining.
Scoping of the dam

Fill imported earth material and compact embarkments, and basin
Shaping, compacting, and forming of embarkments -

Excavation for HDPE iining | trench - : -

installation and joining HDPE. lining. sheets.to standard° :

Fili and compaciion of dam ining trench

Installation of Dam safety measues »

Commission the dam

A brief detail-of the works for vhiciy this specificaticn is applicable is as follows:

3.1.1  Emplover's Objectives

The primary objective of DARDLEA is to refurbish the existing earth dam.

3.1.2 Overview of the Works

The objective of DARDLEA is the refurbishment of the earth dam at Allandale Citrus Project. The
project is located close to Thulamahashe Agricultural Offices within Bushbuckridge Local
Municipality of Bohlabela District in Mpumalanga Province.

3.1.3 Construction Programme

The service provider must program the works to finish within the allocated time for completion
which is set by DARDLEA to be 3 inoriths.

3.1.4 Desiagn Services and Activity Matrix

The service provider is responsible for the construction of the permanent works. The contractor
shall also be responsible for the safety of all temporary formwork, support work required in the
construction whenever required.

3.1.5 Employer’s Design

The Engineer’s design of the Works is to be used as guide to the complete the construction works.
The Employer retains the right to issue whatever additional drawings during the progress of the
works as may be required.

PS 3.2 Construction of dam:

s Refer to drawings for details of construction of the dam.

Remove all the topsoil to a depth of 100mm in the dam wall external area.

Excavate to remove major root systems of trees and shrubs in the dam wall area.

Drain the dam, and scope soft material up 300mm of the dam basin

Dam to be inspected by the site engineer before wall filling, compaction shaping.

Construct dam wall to lines and slopes as indicated in drawing.

Build dam wall in layers of 300mm, to be compacted to 95% to 105% Standard Proctor with soil

moisture content Proctor optimum (-1% +0,5%)

e Spread 75mm minimum topsoil over completed dam wall and plant kikuyi grass as slope
protection.

o Refer to drawings for details of construction of the sub-drainage channel.

e Excavate 500x500x500mm lining anchor trenching, install lining 1.5mm HDPE SABS approved
watertight, fill and compact trenches

Contract
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PS 3.3

e Minimum of 1400mm lining shall be anchored
*  Supply and install dam lining, to be welded water joints and minimum overlaps of 500mm.
e Commission

Project Approach

The successful service provider will be responsible for the full spectrum of supply, delivery, setting out,
construction, quality control, and testing and defects attendance services. The Employer will appoint a
consultant to monitor construction progress and quality. Regular progress payments, based on work
actually performed at the Tendered rates, are envisaged. A defects liability. period of 12 months will be
applicable on this project.

A lL.abour Recruitmant Conditions. -

‘A Project Steering Committee ‘(VPSC)“ V\;i" he, ésfébliﬂwed andis a vi‘i.alfmeéné of .A'commur‘icatihn between all
“parties' involved with the project. The composition of the PSC comprises representation by the Employer,

the Engineer and forma! structures within the’ commun:ty

The contractor shall make use of these communication channels, and shall appoint from amongst his site
personnel a responsible person to participate in the affairs of the PSC, and this representative may be also
required to attend the monthly PSC meetings.

It is mandatory that the Contractor shall interact with the community via proactive project liaison and project
participation by its leaders and constituted organisations and forums, as well as through the employment of
its people, and these activities shall constitute essential facets of the project.

Local labour is to be used and the employment of such labour is to be done in conjunction with the
PSC/CLO.

PSC shall appoint a Community Liaison Officer (CLO). The duties of the CLO shall consist inter alias of the
following:

. To be available on site daily between the hour-of 97:00 and 17:00 and at other times as the need
: arises..:His normal werking day will extend from 07:00'in the morning uniil 17:00 in the afternoon.
. To communicate daily with regard to number and skills, to facilitaie in labour disputes and to assist
in their resolution.
o To attend all meetings in which the community and/or labour are present or are required to be
represented.

To attend all PSC meeting to report on labour.
To assist in the identification and screening of labourers from the community in accordance with the
contractor’s requirements.

. To advise and inform temporary labourers of their conditions of employment and to inform
temporary labourers as early as possible when their period of employment will be terminated.
o To attend disciplinary proceedings to ensure that hearings are fair and reasonable.

To keep a daily written record of his interviews and community liaison, labour force etc.

To attend monthly site meetings and report in writing on labour and contract matters.
Keeping a data base of available labour.

All such other duties as agreed upon between all parties concerned.

Compile a list of available skills in the area (skills audit).

PS4 CONSTRUCTION PROGRAMME
PS 4.1 General
The submission of a construction programme as stated per Clause 5 of the General Conditions of Contract
is compulsory.
Before any work is to be commenced on the site (within a period as stated in Clause 5.6 of the General
Contract C36 of C83 C32
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Conditions of Contract), the Contractor must submit a detailed project programme for the construction of
the Works to the Engineer for his approval.

In preparation of the construction programme the Contractor must liaise with the Engineer and the
programme must take into account the coordination of all activities. The programme must consist of a
detailed schedule or block diagram covering all aspects of the Works and the planned time thereof must,
with the Contract Period as time basis, be shown.

Rainfall conditions will be taken as abnormal when the average rainfall, as shown in Clause PS 8, is
exceeded and the contractor must then apply in wntlng for extensmn of the contract period using Clause
5.12 of the General Condltlons of Contract.

-'The se*\nce pi’DJ:der is- req.nred to siate in the Appendlx to the Form of Tender the trne in whlch he is
prepared to undertake and complete the works. -

The Contracior shaii submit to the Engineer a realistic, detailéd programme not later than 14 days after
receipt of the Letter of Acceptance. The programme shall be in bar-chart format showing in detail - how the
Contractor proposes to complete the work covered by this contract by the Due Completion Date.

The following details must be stated:

I. The quantity of work applicable to each bar item as well as the rate at which the work will be
completed.
Il. A budget of the value of completed work, month by month, for the full contract period.
IIl.  The Contractor’s plant commitment on the contract for every fortnight.
IV. The critical path.

The programme shall be kept up to date. If a Contractor fails to maintain progress in terms of the
programme, he shall produce a revised programme showing the modifications to the original programme
necessary to ensure completion of the Works before the Due Completion Date.

. The- approval of any programme by the Engineer shall have. .m0 contractual significance, .cther than
-satisfving. the Enginger that the Work is carried out according, 1o, such programme. ?rd thai the Conlractor .
undertakes fo carry out the work in accordance with the programme. . The Engineer will -have the right to
instruct the Contractor to revise the programme if necessitated by circumstances.
PS 4.2 Time for Completion

The maximum time allowed for the completion of the contract is three (3) months (excluding special non-
working days and the year end break) from the date of Letter of Acceptance / or Site Handover.

PS 5 SITE FACILITIES AVAILABLE
PS 5.1 Water Supply

The Contractor must make his own arrangements for provision of fresh water on site for domestic and
construction purposes.

The rates Tendered for the relevant items in the Preliminary and General Section of the schedule shall
include all costs for the establishment and maintenance of water supply to the works and the Contractor
shall make his own arrangements for the possible conveyance and storage of water if necessary.

PS 5.2 Power Supply
The Contractor must make his own arrangements for the provision of electricity on site. The rates Tendered
for the relevant items in the Preliminary and General Section of the schedule shall include all costs for the

establishment and maintenance of a power supply to the works.

PS 6 FACILITIES REQUIRED ON SITE
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PS 6.1

PS 6.2

PS 6.3

PS 6.4

PS 6.5

PS 6.6

Facilities for the Engineer

A site office for the Engineer is not required.
Facilities for the Contractor

Site Establishment

The Contractor is responsible to provide a suitable site for his camp and to provide accommodation for his
personnel and labourers. If the Employer can make any specific site available to the Contractor, such site
will be pointed out to the Contractor. '

The-chosér-site shali- be: subject to the approval of the beneficiary/Erigineer and.the Praject Steering
Committee (i avaiialle). Passible locatiens for a .campsite shall be pmnted out at the Site-inspection. The.-
Coritractor snani cor.furm to ali beneuuary, |oca| autnor |ty, envuunmental dnu lrdustrlal regulatians

The Contractor shali make . his own arrangements concernlng the supoly of electrlf‘aI power. and all other_ ;
services.-- No direct payment shall be made for the provision of electrical and other services. - The cost
thereof shall be deemed to be included in the rates and amounts Tendered for the various items of work for
which these services are required.

The Contractor shall provide security watchmen for the contract as he deems fit at no extra cost for the
Employer. The Contractor must ensure that all his employees as well as the.employees of his
subcontractors are able to identify themselves as members of the construction team.

Ablution and Sanitary Facilities
The Contractor shall erect and maintain on the site proper ablution facilities. The Contractor shall service
and maintain the facilities in a clean and hygienic state for the duration of the contract period and on

completion of the works remove it from the site to the satisfaction of the Employer/beneficiary.

Laboratory Facilities

The Iaboralory , 3 mt qgred
Construction Notice Board (Name Boara).

The project has an existing Name Board for the Project Development. The service provider shall provide
Safety signs on site and in his/her Site Office.

Housing for the Engineer and/or his Representative
No housing is required for the Engineer or his Representative.

Telephone Facilities

ltems have been provided in the Bill of Quantities to cover for communication costs for the Contractor.

PS7 MANAGEMENT AND DISPOSAL OF WATER
The Contractor shall pay special attention to the management and disposal of water and storm water on the
site. It is essential that all completed works or parts thereof are kept dry and properly drained. Claims for
delay and for repair of damage caused to the works as a result of the Contractor's failure to properly
manage rain and surface water, will not be considered.

PS8 RAINFALL FIGURES
The following data collection format shall be used to calculate rainfall figures for Clause 50(5) of the Special
Conditions of Contract:
INFORMATION SOURCE:
RAINFALL STATION:
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PERIOD:
Rainfall station:
Period:
Month Nn Re | Month [N R o o Ra
January July
February August
March September
April October l
May v November - ]
jJune B December- | o ol
Annual average: - - R IR S SN

Nn = Average amount of days on which a ramfall of 10 mm or more has been recorded
‘Rn ="Average monthly. rainfallin mm -

Extensions of time in respect of Clause 5.12 in the General Conditions of Contract for Construction Works
(2015) in respect of abnormal rainfall shall be calculated using the following formula for each calendar
‘month or part thereof:

V= (Nw - Nn) + (Rw— Rn)

Where:

V = Extension of time in calendar days in respect of the calendar month under consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or more has
been recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing rainfall
records, on which a rainfall of 10mm or more has been recorded for the calendar month.

Rw = Actual average rainfall in mim recorded for the calendar month under consideration.

Rn ™ = Average rairfall in mm for thc calendar month as derived from e)ustmc rainfail records as uta*nd’
in the Site Information:

X =20mm

For purposes of the Contract Nn, Rn and Nn shall have those values assigned to them in the table above
based on figures from the WRC report 1994.

If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to subnormal
rainfall. Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent delays and will
be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the average in
the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall be considered to
represent a fair allowance for variations from the average in the number of days during which the rainfall
did not exceed 10 mm but wet conditions prevented or disrupted work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point on the Site
and the Contractor shall at his own expense, take all necessary precautions to ensure that rain gauges
cannot be interfered with by unauthorized persons.
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PS 9

PS 10

- PS 40:1

SECURITY CLEARANCE OF PERSONNEL

Service Providers to note that the Mpumalanga Department of Agriculture may require that Security
Clearance investigations be conducted on any number of the service providers personnel.

If so required, by the Mpumalanga Department of Agriculture, the service provider must remove personnel
as indicated immediately and ensure that they have no access to the works or documentation or any other
information pertaining to the site.

The Employer shall not be liable for any cost concerning the removal of personnel or the effect thereof on
the execution of the work.

_"HEALTH AND SAFETY

‘General statement - -

~-itis @ requirernent of this-coniract that ihe Contractor shall provide a safe and heaithy working environment

PS 10.2

and to direct all his activities in such a manner that his employees and any other persons. who may.be
directly- affected by his activities, are not exposed to hazards to their health and safety. To this end the
Contractor shall assume full responsibility to conform to all the provisions of the Occupational Health and
Safety Act (OHSA) No 85 and Amendment Act No 181 of 1993, and the OHSA 1993 Construction
Regulations 2003 issued on 18 July 2003 by the Department of Labour, and Covid-19 Regulations and
Guidelines. For the purpose of this contract the Contractor is required to confirm his status as mandatory
and employer in his own right for the execution of the contract by entering into an agreement with the
Employer in terms of the Occupational Health and Safety Act in.the form as included in section C1.5.

Health and Safety Specifications and Plans

(a) Emplover's Health and Safety Specification

The Employer's Health and Safety Specification is included in Section C3.3, Part E of the Tender
documents as part of the Particular Specifications.

(b) ‘Seivice Providers Health = "'m ;,%fe‘v Plan, B

The service provider shall submlt w1th the Tender his own documented Health and Safety Plan he
proposes to be implement for the execution of the work under the contract. The Health and Safety Plan
must at least cover the following:

0] a proper risk assessment of the works, risk items, work methods and procedures in terms
of Regulations 7 to 28;

(i)  pro-active identification of potential hazards and unsafe working conditions;

(i)  provision of a safe working environment and equipment;

(iv) statements of methods to ensure the health and safety of subcontractors, employees and
visitors to the site, including safety training in hazards and risk areas (Regulation 5);

(v)  monitoring health and safety on the site of works on a regular basis, and keeping of
records and registers as provided for in the Construction Regulations;

(vi) details of the Construction Supervisor, the Construction Safety Officers and other
competent persons he intends to appoint for the construction works in terms of Regulation
6 and other applicable regulations; and

(vii) details of methods to ensure that his Health and Safety Plan is carried out effectively in
accordance with the Construction Regulations 2003.

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or amendment if
necessary, before commencement of construction work. The Contractor will not be allowed to commence
work, or his work will be suspended if he had already commenced work, before he has obtained the
Employer's written approval of his Health and Safety Plan.

Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure

Contract
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to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or
standing time and related costs

PS 10.3 Cost of compliance with the OHSA Construction Regulations

The rates and prices Tendered by the Contractor shall be deemed to include all costs for conforming to the
requirements of the Act, the Construction Regulations and the Employer's Health and Safety Specification
as applicable to this contract.

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will be liable for
penalties as provided in the Construction Regulations and in the Employer's Health and Safety
Specification.

PS 11 SUBGONTRACTORS

_The Contractor shall have the right to cede any sub-contract under this contract to ‘a subeontractor of "
-his/her choica.

PS 12 DEVIATION FROM CONSTRUCTION PROGRAMME.

The programme of work as required in terms of the “General Conditions of Contract —Third Edition (2015)”
shall be submitted to the Engineer not later than fourteen days after the Commencement Date.

The Contractor shall take into account the requirements of the Occupational Health and Safety Act, as well
as the Construction Regulations in the drafting of the programme.

The format shall not be in the form of a bar chart only, but shall also clearly indicate the anticipated quantity
of work to be executed each month. The construction programme shall also clearly indicate the local and
foreign labour to be utilised for the duration of the Contract.

If during the progress of the work, the quantities of the work performed per month fall below the expected
indicated in the Construction programme, or if the sequence of operation is altered, or if the programme is
deviated from in any other way, the Confractor sha!!, w-th... one week after being nOtlerd by the Eﬂgmeer
submit a revised construction programme.”

Such a revised construction programme shall be based on the tempo of work achieved by the Contractor
up to the date of revision. Any proposal to increase the tempo of work must be accompanied by positive
steps to increase production by providing more labour and plant on site or by using the available labour
and plant in a more efficient manner.

Failure on the part of the Contractor to work according to the programme or revised programmes shall be
sufficient reason for the Engineer to take steps as provided for in the “General Conditions of Contract —
Third Edition (2015)”

PS 13 DELAY IN COMPLETION

The Contractor shall organise the Works in such a manner that no delays occur. Delay due to faulty
organisation or lack or shortage of materials or labour or co-operation with other parties or to any other
cause within the control of the Contractor will not be countenanced and full power is reserved by the
Engineer to order the Contractor to expedite the work should the work, in the opinion of the Engineer, not
progress in a satisfactory way.

PS 14 SUPPLY OF MATERIALS

All material to be used in the Works shall be new, approved in accordance this standards, and is to be
supplied by the Contractor.

The Contractor shall ensure that the work is not delayed due to the lack of materials on Site, by placing
orders for material required under this Contract as soon as possible. No extension of time will be allowed
for any delay due to the supply of materials.

Contract C410fC83 c3.2
Part C3: Scope of Work Project Specifications



¥

DAM REFURBISHMENT AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
MPUMALANGA PROVINCE

Although the quantities have been carefully calculated, it must be considered as approximate only and the
Contractor, before ordering any materials, should check the quantities required. The bill of quantities is
provisional.

PS 15 EXECUTION OF THE WORKS
PS 15.1 Inspection by the Engineer

No portion of the work shall be proceeded with until the Engineer or his representative has examined and
approved the previous stage. If any work is covered or hidden from view before the Engineer or his
representative has inspected the work, the Contractor shall at his own cost expose the covered or hidden
work. for inspection. The -Centractor shall alsc be responsible for making good any work damaged during
ihe uncovering. ‘

PS i5.2 Certificate 6f Completion

~When ail the work under live Coniract have been compieted to the entire safisfaction of the Enginéer, he

. will issue a certificate of completion to the. Contractor informing the Contractor of the date the date at.which.
the works are deemed to be coimpletéd-and accepted by the' Employer.

The sureties provided by the Contractor for the fulfilment and completion of the Contract in terms of the
Form of Agreement will be released upon the issue of the Certificate of Completion.

PS 16 EXISTING SERVICES

The Contractor shall make himself acquainted with the position of all existing services before any excavation
or other work likely to affect the existing services is commenced.

The Contractor will be held responsible for any damage to known existing services caused by or arising out
of his operations and any damage shall be made good at his own expense. Damage to unknown services
shall be repaired as soon as possible and liability shall be determined on site when such damage should
occur.

A provisionai amount is included:iri the-bill of guantities for'ing protection and/or shifting of services.-

Two weeks priof to commencing construction activities in a particular area, the Contractor shall also
diligently enquire of local landowners as to whether there are any other known services which have not been
shown on the drawings but which may be affected by the construction activities in that area, and any such
services shall be brought to the attention of the Engineer immediately. The contractor shall make provision
in his programme for the location and/or shifting of services.

The Contractor shall take note of the requirements of the standard specifications with regard to services.

PS 17 LABOUR INTENSIVE SPECIFICATIONS

Labour must be used in all activities where such use of labour will not compromise quality and progress.
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PART B: AMENDMENTS TO THE STANDARD SPECIFICATIONS

B1 PROJECT SPECIFICATIONS RELATING TO THE STANDARD SPECIFICATIONS AND OTHER
ADDITIONAL SPECIFICATIONS

In certain clauses in the standard, standardised and particular specifications, allowance is made for a
choice to be specified in the project specifications between alternative materials or methods of
construction, and for additional requirements to be specified to suit a particular contract. Details of such
alternative or additional requirements applicable to this contract are contained in this part of the project
specifications. It also contains the necessary additional specifications required for this particular contract.
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VARIATIONS TO REQUIREMENTS OF SPECIFICATIONS LISTED IN C3.1

PS A GENERAL (SABS 1200A)
PS A1 REFERENCE PEGS

The reference pegs placed by the Engineer may of necessity have to be moved during construction. Pegs that
have to be moved must be properly referenced, recorded, marked and protected and later reinstated.

PS A2 COMMENCING OF WORK

. .-Before.commencing.with the works, the contractor will check all dimensions, levels, sections and other data used

-~ for the calculation of quantities for payment purposes with the engineer. The contractor will inform the engineer

. -hefore any.new-part of the work is started. If the contractor fails to foliow the 2bove steps, the decision of the

« .gngineer regarding dimensions, levels and sections will be firal and no further nego‘iatucn will take place.

The submissmn of a Safety Plan and adherence to the safety reqmrements is & prerequusn.e for the start of the
‘works @nd the continuation there of. The safety plan according to the specifications; which outlines in detail méthod
statements how the works will be executed, all associated risks, risk assessments, appointments, appropriate
medical fitness certificates, induction forms, CV’s for ali key personnel, etc. will be included. This Safety Plan must
be submitted to the Employer for approval as well within 14 days after the Commencement Date

PS A3 ACCURACY OF WORK

The contractor wiil execute the works according to the drawings and specifications as set out in this document, and
drawings that will be issued during the construction period. Tolerances allowed will be as detailed or as specified
in the relevant SABS specification. Any limitations and required / necessitated deviations in this regard must be
cleared and approved by the engineer beforehand.

PS A4 CONTROL OF WORK

. The contractor miust veiify the quality of preparation and completion of all work and notify the engineer before he

.;{‘_'munsfs that'an inspection be done. All equipment for the execution.of fests (cm*r"a'*i-on .concrete. pressure

‘testing and x-raying) must-be supplied or aranged by the contractor. Applicatiof for inspections ai: dlor approval of
tests must be done on approved formatted documentation with detaii information.

PS A7 PAYMENT CERTIFICATE

The interim claim for payment to the contractor will be set out on a typed form similar to the Schedule of Quantities.
A preliminary copy will be submitted to the engineer for approval where after it will be returned, with or without
changes, to the contractor for submission of the final payment claim.

PS A8 ERECTION OF CAMP, DELIVERY OF EQUIPMENT TO THE SITE AND ACCOMMODATION AND
OFFICES FOR SUPERVISING PERSONNEL

PS A8.1 Description:

This part of the work entails the erection and maintenance of the construction camp (depot) required for the
execution of the works. It includes all offices, storage facilities, workshop sheds, sanitary facilities, water and
electricity supply and the maintenance facilities required according to the conditions of contract and the
specifications for the successful completion of the work. It includes accommodation of workers. It also includes
the transport of personnel, equipment and other items to and from the site, the restoration.of all semi-permanent
buildings and the removal of all temporary buildings and equipment after completion of the works.

PS A8.2 Accommodation:

The contractor must make his own arrangements for accommodation.

PS A8.3 Site of construction camp (depot)
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The general location of the camp sites need to be adjacent or as close as possible to the buildings to as to ensure
minimum impact to the environment. The more specific location of the sites will be finalised on site in consultation
with the Employer and Engineer.

The contractor is responsible for all earthworks, drainage, fencing and access, and maintenance and security of the
construction camps for the period of the contract.

PS A8.4 Semi-permanent buildings:

All.buildings used by the contractor as offices, storage facilities; workshops, laboratories, sheds and sanitary
facilities must be of a temporary nature. The size of the buildings must be determmed by the contractor. Sufficient
faciiities only for the purpose oi this contract rnust be supplled

Adequate sa'ufary umhes muet be suppheu by the contractor erectnd accordlng to the Iocal euthc). lt,, ia . ,.
specifications on aporoved spots fo the satisfaction of thé engineer. o

PS A9 FINISHING OFF AND CLEARING UP OF SITE

PSA91 " Description:

After completion of the works the contractor is responsible for the finishing off and clearing up of the site. This work
entails the clearing of all obvious signs of construction activities like building equipment, excess material, debris
and temporary works to the satisfaction of the engineer.

PS p0.2 Access roads on the site:

Access roads on the site, as well as embankments and excavations must be smoothed and shaped to even planes
to the satisfaction of the engineer. All changes in gradient must be properly shaped.

PS A10 DEFECTS LIABILITY
The defects liability period will be twelve (12) months after the completion certificate has been issued accordlng to

the uenera‘ Coinditicns of: untract The completion certificate will be issued cnce ail P'eermq ‘:fin hlng o T O,
tie site has been cUmpleteo Tne defects iiability period wiil be. gete. mmed af‘cordmg by, -

PS A11 PAYMENT FOR ITEMS UNDER GENERAL

PS A11.1 Site establishment:

Payment for site establishment will be done once it is complete and complying with safety requirements.
PS A11.2 Clearing and finishing off:

Payment for this item will be made when clearing and finishing off has been completed.

PS A11.3 Time related obligations:

Time related obligations will not be subject to escalation and payment will be made in equal amounts during the
construction period.

PS A12RECEIPT AND STORAGE OF MATERIAL

The contractor is responsible for the receipt of material on site, as well as the safe storage thereof. He is
responsible for the control of deliveries and signing of delivery notes. The contractor will ensure that all material
delivered be in good condition and will return defective material immediately. The contractor must ensure that no
damage is done during handling of material on site and is fully responsible for any damages before or during
installation.
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PSC CLEARING (SABS 1200 C)

PS C1 CONSERVATION OF FAUNA AND FLORA

Itis required that the contractor will only clear the minimum width for construction work and related activities.
PS C2 REMOVAL OF TOPSOIL

The removal and stockpiling of topsoil will be indicated on site. The levelling of topsoil is required.

PSC3 . PISPOSAL OF MATERIAL

~"Disposal areas are noi-avaiiable-on site. The Contractor shali locate his own disposal areas and shaii reimove and
S cart away any accumiiiation of material. generaled by his constr: uction activities and not reqmred for further usa’in -
~ the Works.: The cost oficading, c,artma &way and disposing of maleriai shail” be deemed to havé beén mduded ln

the excavation rates.

. _Care. should be. taken during clearmg that no significant amounts of toosonl are bamc removed and pushed into
windrows. Should that be found, contractor will move such topsoil back at his own cosi.

PSD EARTHWORKS (SABS 1200 D)
PS D1 CLASSIFICATION FOR EXCAVATION PURPOSES
Excavation shall mean excavating in all kinds of material met with the exception only of “Rock” as hereinafter
defined, and shall include for the grubbing up and clearing away of all old foundations, footings, manholes, drains,
paving, etc, that may be encountered; and not claim by the Contractor in respect of such items will be allowed
unless specified in the Schedules of Quantities.
PS DB EARTHWORKS (DAM) (SABS 1200DB)
PS DB1 CLASSES OF EXCAVATION
»’Reaer to Clausos C‘o uﬁ ?‘r ex d‘/a .0.. c:assn‘.cat on.

PS DB2 MATERIAL

Material imported will be as per engineer's specification and certification(for material sourced from commercial
sources) or designated borrow pits test results will be required before approval.

PS DB3 COMPACTION

The moisture content during compaction shall be the optimum moisture content for the construction plant
employed.

In unrestricted areas, the excavation shall be backfilled in layers specified and the material shall be compacted to a
specified relative density Modified AASHTO maximum density.

In areas subject to road traffic loads and under the structures excavations shall be backfilled in layers not
exceeding 150 mm in compacted thickness, and the material shall be compacted to not less than 93 % of Modified
AASHTO maximum density or 100 % in the case of non-plastic sand.
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PSG: CONCRETE (STRUCTURAL) (SABS 1200 G)
PSG1 WELDING

Welding of reinforcement is permitted.

PSG2 READY MIXED CONCRETE
Use of ready-mixed concrete is permitted and the manufacturer’s quality control system will be acceptable.
PSG3 . CONCRETE CURING

Whiere ‘suitable: water for curing of t1é x,oncrete is not reéadily available; the contractor is to aliow for thie use.of.an™

o -_approved curmg compound

PS GA CONCRETE (SMALL WORKS) (SABS 1200 GA)

PSGA1. . -MATERIAL

PS GA1.1 Cement:

Only the use of Ordinary Portland Cement CEM 11 / A-V (PC15FA) ENV 197-1 extended with Pulverized Fue! Ash
will be permitted. Cement older than 10 weeks will not be used. Cement will be transported from the factory in
sealed bags and no.loose cement will be used.
PS GA1.2 Aggregate:

PS GA1.2.1 Spare stones:

Spare stones will not be used.

PS GA2 TQLERANCE A »
i oierances for concrete work WI" be accordmg“tbo SABS 1200 GA G.rade 2.
PS GA3 SHUTTERING

PS GA3.1 Rough finish:

Rough shuttering according to sub-clause 5.2.1 A of the SABS specification will be used for concrete which will not
be exposed.

PS GA3.2 Smooth finish:
Smooth shuttering according to sub-clause 5.2.1 B will be used for exposed surfaces.
PS GA4 CONCRETE FINISHES

Concrete against which earth will be backfilled shall be finished rough. All exposed concrete surfaces shall be
wood float finished or steel float finished smooth to a Degree of Accuracy 2. Further treatment/finishing may be
required on floated finishes.

PS GA5 CONCRETE MIXTURES

Strength concrete as specified in the drawings and bill of quantities will be used for all concrete work on this
project. The contractor shall submit the proposed mix design to the Engineer for approval before casting of any
concrete. Mix designs shall be made by an approved concrete technical laboratory. The approved mix shall be
used.
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PS GA6 PLACING OF CONCRETE IN EXCAVATIONS

All concrete used for foundations will be placed against undisturbed soil.
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C3.3 PARTICULAR SPECIFICATIONS

PART C: STANDARD SPECIFICATIONS FOR BUILDING TRADES
PART D: ENVIRONMENTAL MANAGEMENT
PARTE: OHSA 1993 SAFETY SPECIFICATION
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REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE
MUNICIPALITY OF THE BOHLABELA DISTRICT, MPUMALANGA PROVINCE

C3.3 PARTICULAR SPECIFICATIONS

In addition to the Standardised and Project Specifications the following Particular Specifications shall apply to this
contract and are bound in hereafter.

PART D: ENVIRONMENTAL MANAGEMENT
PART E: OHSA 1993 SAFETY SPECIFICATION
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PART D: ENVIRONMENTAL MANAGEMENT SPECIFICATION
D1 General

In order to ensure that the construction works is carried out in an environmentally sensitive matter, strict compliance
to the Environmental Management Plan (EMP) guidelines is required. The purpose of the EMP is to:

o Encourage good management practices through planning and commitment to environmental issues,
Provide rational and practical environmental guidelines to:
a) Minimise disturbance of the natural environment,
b} Prevent pollution of land, air and water,
¢y Prevent soil erosion and facilitaie re-vegetation. . _
¢ Adopt the best praciicable msars available to prevent or minimise acdverse ervironmental impact,
+ “Deveiop waste management practices based on prevention, minimisation, recyciing, treatment or disposal
of wastes,
+ Train'employees and contractors with regard to environmental obligations.

D2 Training and Induction of Empioyeés

The Contractor has a responsibility to ensure that all those people involved in the project are aware of and familiar
with the environmenta! requirements for the project (this includes sub-contractors, casual labour, etc.). The EMP
shall be part of the terms of reference for all contractors, sub-contractors and suppliers.

-D3 Complaints Register and Environmenta! Incident Book

Any complaints received by the project team from the public will be recorded. The complaint should be brought to
the attention of the site manager, who will respond.

The following information must be recorded:

Time, date and nature of the complaint,

Type of communication (telephone, letter etc),

‘Name, contact address and iclephone number of the complainant,
'Response and investigation undertaken and R
Actions takern and by whom.

e ¢ 0 o

All complaints received will be investigated and a response give to the complainant within 14 days.
All environmental incidents occurring on the site will be recorded. The following information will be provided:

Time, date, location and nature of the incident,
Actions taken and by whom.

D4 Site Cleanliness and Neatness

s Location of a construction camp is to be approved by the Engineer and is to be restored to its previous
condition after completion of construction.

¢ The construction camp should preferably be fenced with a 1.8m bonnox fence or similar approved.
All materials, equipment, plant and vehicles must be stored within the construction camp.

¢ A dedicated area must be made available for construction staff to change and store their personal
belongings.

D5 Access
¢ Access to existing roads, schools, buildings, shop and residential properties must not be impeded during

construction.
e Access roads utilised by the Contractor must be maintained in good condition.

Contract C52 of C83 C33
Part C3: Scope of Works Particular Specifications



REFURBISHMENT OF A DAM AT ALLANDALE CITRUS IN THE BUSHBUCKRIDGE MUNICIPALITY OF THE BOHLABELA DISTRICT,
"‘MPUMALANGA PROVINCE

D6

D7

e ¢ 0 e

D8

Borrow Pits

Mining authorisations (permits) for borrow pits must be obtained from the Department of Minerals and
Energy (DME) in consultation with the Department of Water Affairs (DWA).

Spoil dumps resulting from borrow pits must not interfere with any natural surface drainage.

Borrow pits must be rehabilitated after use in accordance with the requirements of DME and DWA.
Official consultation and approval must be followed before utilizing existing burrow pits.

Dust Control / Air Quality

Dust suppression measures must be implemented during construction by ensuring that all surfaces prone
to dust generation are kept damp (e.g. use of water tanker).

Ensure that vehicles and equipment are in good 'working conditions dﬂd that emissions are not excessive.
: 'Ensure-that vehiclés and eauipment are in good warking ¢onditions and that emissions are not gxcessive.
" Speciat-care must be taken in areas where thig foute passes close to schools arid residential dreas.

T'he speed of construction vehicles must be reduced.

Fauna

Contractor staff may not chase, catch or kill animals encountered during consfruction.

D9

D10

Fire Prevention and Control

Smoking is prohibited in the vicinity of flammable substances.

The contractor must ensure that fire-fighting equipment is available on site, particularly where flammable
substances are being stored or used, and that construction staif are aware of where it is kept and how it is
operated.

Fires started for comfort (warmth) are prohibited, due to the risk of veld fires and risk to adjacent property
owner’s lands.

Grave sites

Gravesites in close proximity to the road must not be disturbed during construction.

211

D12

Materials Handling and Spills. Mansgement -

Any hazardous materials to be used during construction (e.g. lime, fuel, paint, etc) are to be stored in a
designated area at the campsite.

The storage containers/facilities (including any diesel/petrol tanks) must be placed on an impermeable
surface and surrounded by a bund wall, in order to ensure that accidental spillage does not pollute the
environment.

Workers must at all times be made aware of the health and safety risks associated with any hazardous
substances used (e.g. smoking near fuel tanks), and must be provided with appropriate protective
clothing/equipment in case of spillages or accidents.

Ensure all staff and contractors undergo relevant training in the maintenance of equipment to prevent the
accidental discharge or spill of fuel, oil, lubricants and other chemicals.

Any spill of potentially hazardous materials must be cleaned up immediately (Potentially hazardous
materials on site include paint, oil, grease, fuel, turpentine, etc).

The area of contaminated soil or spill must be deposited into the hazardous waste container(s).

The contractor should keep Peat Sorb or a similar absorbent on site to clean up any spills.

The absorbent must be stored in a designated area and be available for inspection.

All spills are to be recorded in the environmental incident book.

Noise
Noise generating activities must be restricted to between 07h00 and 17h00 Monday to Friday, unless

otherwise approved by the appropriate competent person in consultation with adjacent landowners/affected
persons.
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D15

D16

D17

All equipment, vehicles and machinery must be in good working conditions and be equipped with sound
mufflers if necessary.

Construction staff must be trained and made aware of not creating unnecessary noise such as hooting and
shouting.-

Pollution Control

Soil and water poliution through usage of fuel, oil, paint, bitumen or other hazardous substances must be
avoided.

All construction vehicles are to be maintained in good working order so as to prevent soil or water pollution
from oil, fuel or other leaks, and to reduce noise pollution.

~Rivers and Streams -

During construction of bridge structures, there must be no-obstruction of the water flow of rivers.ang- - o
streams. - . o
Excavated material must not be stockpiled on or near riverbanks, in order to prevent sedimentaiion
oceurring. )

Erosion control measures must be employved both during and after construction.

No impediments to natural surface water flow, other than approved erosion control measures, must occur.

Safety

Safety measures, such as detour signs, must be implemented during construction to ensure the safety of
workers, pedestrians and drivers/passengers in vehicles in the vicinity of construction work.

- Special care must be taken in the vicinity of schools to ensure the safety of children wishing to cross the

road under construction.

The relevant signage (e.g. speed control signs) must be erected alongside the road during the operation
phase in order to control traffic.

Accommodation must be made for pedestrian pathways alongside the road during the construction and
operation phases.

Soil Management

-Storm-water drainage.pipes must be instalied 2'ongside the road in ali areas susceptible to soif.erosion:-

Erosion should be minimised by the construction of meadow drains and the planting of indigenous
vegetation on the side slopes and drains to reduce flow velocity of stormwater.

Spoil from cuts may be used in existing erosion galleys.

Stone pitching and gabions should be constructed at pipe culvert outlets.

Accidental spills of contaminants onto the ground e.g. oil, concrete, fuel and chemicals should be removed
together with the contaminated soil.

If necessary an absorbent such as Peat Sorb should be used the aid in cleaning up the spill. The
contaminated soil should be disposed of in an appropriate container, depending on its classification.
Servicing and re-fuelling of vehicles must only be carried out at construction camp.

Worker Conduct

Code of Conduct for Construction Personnel:

Do not leave the construction site untidy and strewn with rubbish which will attract animal pests.

Do not set fires.

Do not cause any unnecessary, disturbing noise at the construction camp/site or at any designated worker
collection/drop off points.

Do not drive a construction-related vehicle under the influence of alcohol.

Do not exceed the national speed limits on public roads or exceed the recommended speed limits on the
site.

Do not drive a vehicle which is generating excessive noise or gaseous pollution (noisy vehicles must be
reported and repaired as soon as possible).

Do not litter along the roadsides, including both the public and private roads.

Do not pollute any water bodies (whether flowing or not).

No member of the construction team is allowed to enter the areas outside the construction site.
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D18

D19

Traffic Disturbances and Diversions

Any traffic diversions must be undertaken with the approval of all relevant authorities and in accordance
with all relevant legislation.

Wherever possible, traffic diversion must only take place on existing disturbed areas and remain within the
existing road reserve.

Traffic diversion routes must be rehabilitated after use.

Vegetation

Cnly vegetation falling directly on-the route must be removed where necessary.
Alien vegetation.within the road reserve must be eradlcated and management measures must be
implemented for fulura controi of these species. - -+ =

" Vegetation that has been removed from large areas (e.g. on traﬁ:c dlversmn routes) dunng consiriuction

~must be replaced with indigencus vegetation after construction has been completed.-

220

Any spill around the contalner(s) shouid be treated as per Section D11 and D16.

Waste Management -

All general, non-hazardous waste must be placed in a skip container and disposed of at a registered waste
disposal site.
The container is to ensure that the portable toilet facilities at the campsite are properly maintained and in
working ‘order.
No disposal, or leakage, of sewage must occur on or near the site.
All-hazardous wasie (e.g. oil, plant empty lime bags, contaminated wash water, etcj must be stored in
leakproof containers and disposed of a registered hazardous waste disposal site.
The contents of waste storage containers must, under no circumstances, be emptied to the surrounding
area. In general, littering, discarding or burying of any materials is not allowed on site or along the route.
Adequate waste receptacles must be available at strategic points around the construction camp and site for
all domestic refuse and to minimise the occurrence of littering.
Concrete rubble must be collected and disposed of as directed by the Project Manager.

Each working area must be cleared of litter and bualdlng waste (e.g. rubble, wood, concer ete packets etc) on
complet:on r*f f‘un day work _

D A A A
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PART E: OHSA 1993 HEALTH AND SAFETY SPECIFICATION
E1 SCOPE

This specification covers the health and safety requirements to be met by the Contractor to ensure a continued
safe and healthy environment for all workers, employees and subcontractors under his control and for all other
persons entering the site of works.

This specification shall be read with the Occupational Health and Safety Act (Act No 85 and amendment Act No
181) 1993, and the corresponding Construction Regulations 2003, and all other safety codes and specifications
referred to in the said Construction Regulations.

--in-terms-of -the QHSA Agreement in- Section €1.2.4 of the Contract dccument, -the. status of the Centractor-as
randatory. to-the Employer {ciierd) is that of an empioyer in his own right, responsible to comply with ail provisiuns
-ef:OHSA 1993 and the Construe'tion‘Qeﬂula'{ionsﬂma o

This ﬁafety soeclfmaﬂon and thu \,ontmcto' s.own Safety Plan as well as the Constructlor- Regulations 2003, shall .
be displayed on site or made available for inspection by ail workers, employees, inspeciors and any other persons -
entering the site of works.

The following are possible risks associated with this project:

Working high above ground on top and in a restricted environment with limited landings (working platforms)
Working in a flood plain environment subject to flooding

Lifting and lowering of materials and equment from the ground and vice versa, exposed to cross winds
Steep.and restricted. access

Potentially dangerous existing services, i.e. gas lines, water and sewerage mains, electrical high voltage
cables, on the bridge, buried and overhead

Deep excavations in soils requiring shoring or reducing of slopes

Blasting of hard rock or demolition of concrete

High pressure during testing of the relocated pipe lines, which could result in potentially dangerous
situations in the event of the pipeline of fittings failing

Potentially harmful gasses when tying into the existing sewer mains

Moveaimeri of construut on. vehu,ies on q!te takmg into consideration steep siopes, oﬁer traffic and exzstlno :
services :
Exposure to possmle m;urles due to mlshandllng or faliure of power and hand tools

Falling debris, tools and materials from bridge

Non-conformance to specifications with regards to fasteners and materials

Risks related to general safety and security on site

Additional risks may arise from specific methods of construction selected by the Contractor which are not
necessary covered in the above.

E2 DEFINITIONS
For the purpose of this contract the following shall apply:
a) Employer” where used in the contract documents and in this specification, means the Employer as defined
in the General Conditions of Contract and it shall have the exact same meaning as “client” as defined in
the Construction Regulations 2003. “Employer” and “client” is therefore interchangeable and shall be

read in the context of the relevant document.

b) “Contractor’ wherever used in the contract documents and in this specification, shall have the same
meaning as “Contractor” as defined in the General Conditions of Contract.

In this specification the terms “principal contractor’ and “contractor” are replaced with “Contractor” and
“subcontractor” respectively.

For the purpose of this contract the Contractor wiil, in terms of OHSA 1993, be the mandatory, without
derogating from his status as an employer in his own right.
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c¢) “Engineer” where used in this specification, means the Engineer as defined in the General Conditions of
Contract. In terms of the Construction Regulations the Engineer may act as agent on behalf of the
Employer (the client as defined in the Construction Regulations).

E3 BIDS
The Contractor shall submit the following with his Bid:

a) adocumented Health and Safety Plan as stipulated in Regulation 5 of the Construction Regulations. The
Safety Plan must be based on the Construction Regulations 2003 and will be subject to approval by the
Employer;

b) a declaration to the effect that he has the competence and necessary resources to carry out the work

safely in compliance with the Censtruction Regulations 2003;.

~¢j ~a-declaration-to-the effect-that he-made provision in hi:: -Bid for:the-cost of- tne hea th and .,afe‘y measurea

.envisaged.in the Construction Reg_]lairane - Ry
~d) Faiureto submit the foregoing with s Big, will Iead to rr‘e concluwo"l that tne Co.m aCror waii '\ot oe able to -

carry out the.work under the contract safely in. accordance with the Construction Regulations.. .. . w7 ..

E4 NOTIFICATION OF COMMENCEMENT OF CONSTRUCTION WORK

After award of the contract, but before commencement of construction work, the Contractor shall, in terms of
Regulation 3, notify the Provincial Director of the Department of Labour in writing if the following work is involved:

a) the demolition of structures and dismantling of fixed plant of height of 3,0m or more;
b) the use of explosives;

d) excavation work deeper thanp1'“0m or

e) working at a height greater than 3,0m above ground or landings.

The notification must be done in the form of the pro forma included under Section 9 (Forms to be completed by
Successful Service Provider) of the Bid document.

A copy of the notification form must be kept on site, available for mspechon by mspectors Emp|oyer Englneer
‘employees and pe-rscnQ on mte -

: 5 TRISK ASSESSMENT . T TR SRR Gt

Before commencement of any construction work during the construction period, the Contractor shall have a risk
assessment performed and recorded in writing by a competent person. (Refer Regulation 7 of the Construction
Regulations 2003).

The risk assessment shall identify and evaluate the risks and hazards that may be expected during the execution of
the work under the contract, and it shall include a documented plan of safe work procedures to mitigate, reduce or
control the risks and hazards identified.

The risk assessment shall be available on site for inspection by inspectors, Employer, Engineer, subcontractors,
employees, frade unions and health and safety committee members, and must be monitored and reviewed
periodically by the Contractor.

APPOINTMENT OF EMPLOYEES AND SUBCONTRACTORS

ES5.1 Health and Safety plan

The Contractor shall appoint his employees and any subcontractors to be employed on the contract, in writing, and
he shall provide them with a copy of his documented Health and Safety Plan, or relevant sections thereof. The

Contractor shall ensure that all subcontractors and employees are committed to the implementation of his Safety
Plan.
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E5.2 Health and safety induction training

The Contractor shall ensure that all employees under his control, including subcontractors and their employees,
undergo a health and safety induction training course by a competent person before commencement of
construction work. No visitor or other person shall be allowed or permitted to enter the site of the works unless
such person has undergone health and safety training pertaining to hazards prevalent on site.

The Contractor shall ensure that every employee on site shall at all times be in possession of proof of the health
and safety induction training issued by a competent person prior to commencement of construction work.

E6 APPOINTMENT OF SAFETY PERSONNEL

«EB6.7 - Constraction Supervisor -

- The Contracioi stiaii appomt a full-time Construction Supearvisor withy the*n’utyof supervising the peiformance of
the construction work. c e e SRR

He may also have to appoint one or more competent employees to assist the construction supervisor where .
justified by the scope and complexity of the works:

E6.2 Construction safety officer

Taking into consideration the size of the project and the hazards or dangers that can be expected, the Contractor
shall appoint in writing a full-time or part-time Construction Safety Officer if so decided by the Inspector of the
Department of Labour. The Safety Officer shall have the necessary competence and resources to perform his
duties diligently.

Provision shall be made by the Contractor in his rates, to cover the cost of this dedicated construction safety officer
appointed after award of the contract.

E6.3 Health and safety representatives

In terms of Section 17 and 18 of the'Act (DHSA 1993) the Contractor, being the employer in terms of the Act for
the execution of the contract, st hall appoint 3 health arn d safsty representative whenever he has more than 20
employees in his employment on the site of the works. The heaith and safety representatlve must be selécted
from employees who are employed in a full-time capacity at a specific workplace.

The number of health and safety representatives for a workplace shall be at least one for every 100 employees.

The function of health and safety representative(s) will be to review the effectiveness of health and safety
measures, to identify potential hazards and major incidents, to examine causes of incidents (in collaboration with
his employer, the Contractor), to investigate complaints by employees relating to health and safety at work, to
make representations to the employer (Contractor) or inspector on general matters affecting the health and safety
of employees, to inspect the workplace, plant, machinery etc. on a regular base, to participate in consultations with
inspectors and to attend meetings of the health and safety committee.

E6.4 Health and safety committee

In terms of Sections 17 and 18 of the Act (OHSA 1993) the Contractor (as employer), shall establish one or more
health and safety committee(s) where there are two or more health and safety representatives at a workplace.
The persons selected by the Contractor to serve on the committee shall be designated in writing.

The function of the health and safety committee shall be to hold meetings at regular internals, but at least once
every three months, to review the health and safety measures on the contract, to discuss incidents related to health
and safety with the Contractor and the inspector, and to make recommendations regarding health and safety to the
Contractor and to keep record of recommendations and reports made by the committee.

E6.5 Competent persons
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In accordance with the Construction Regulations the Contractor has to appoint in writing competent persons
responsible for supervising construction work on each of the following work situations that may be expected on the
site of the works.

a) Risk assessment and induction training as described in Regulation 7 of the Construction Regulations;
b) Fall protection as described in Regulation 8;
c) Formwork and support work as described in Regulation 10;
d) Excavation work as described in Regulation 11;
e) Demolition work as described in Regulation 12;
f) Scaffolding work as described in Regulation 14;
g) Suspended platform operations as described in Regulation 15;
h) Material hoists as described in Regulation 17;
iy Batch plant operations as described in Requlation 18-
-1} Explosive powered {ools as describedin Regu.adm 18
-k} Cranes as described in F?pgulatlon 20; = ‘ BTN
iy -+ Construction vericle and: mcbne plam I"'ISpGCanb ona Jaily basm b ompetent’pe‘rs‘oru as gescribedinv -
Reguiation 21(1); .. = . :
m)- Conirel of all temporary e!ectr:cal matallat:on on the constm\,t.on sﬂe as descr.bed in Regulation 22;
n) Stacking and storage on construction sites as described in Regulation 26; and"
o) Inspections of fire equipment as-described in Regulation 27.

A competent person may be appointed for more than one part of the construction work with the understanding that
the person must be suitably qualified and able to supervise at the same time the construction work on all the work
situations for which he has been appointed.

. The appointment of competent persons to supervise parts of the construction work does not relieve the Contractor
from any of his responsibilities to comply with all requirements of the Construction Regulations.

E7 RECORDS AND REGISTERS

In accordance with the Construction Regulations the Contractor is bound to keep records and registers related to
health and safety on site for periodic inspection by inspectors, the Engineer, the Employer, trade union officials and
subcontractors and employees. The following records and registers must be kept on site and shall be available for
lnspectlon at all tlmes Ll E T ‘ :

a) A copy of the OHbA 199.5 L,onstructlon Regulanohs 2003

b) A copy of this Health and Safety Specification;

c) A copy of the Contractor’s Health and Safety Plan (Regulation 4);

d) A copy of the Notification of Construction Work (Regulation 3);

e) A health and safety file in terms of Regulation 5(7) with inputs by the Construction Safety Officer
(Regulation 6(7));

f) A copy of the risk assessment described in Regulation 7;

g) A full protection plan and the corresponding records of evaluation and training of employees working from
elevated positions as described in Regulation 8;

h) Drawings pertaining to the design of structures (Regulation 9(3)) and formwork and support work structures
(Regulation 10(d)) must be kept on site;

i) Pronouncement of the safety of excavations must be recorded in a register to be kept on site (Regulation
11(3)(h));

i) A copy of the certificate of the system design for suspended platforms (Regulation 15(3));

k) A notice must be affixed around the base towers of material hoists to indicate the maximum mass load,
which may be carried at any one time by material hoists (Regulation 7(5));

I} Maintenance records of material hoists and inspection results must be kept in a record book to be kept on
site (Regulation 17(8));

m) A record of any repairs to or maintenance of a batch plant must be kept on site (Regulations 18(9));

n) A warning notice must be displayed in a conspicuous manner when and wherever an explosive powered
tool is used (Regulation 19(2));

o) A register for recording of findings by the competent person appointed to inspect construction vehicles and
mobile plant (Regulation 21(1)(j)).

E8 CONTRACTORS RESPONSIBILITIES

For this contract the Contractor will be the mandatory of the Employer (Client), as defined in the Act (OHSA 1993),
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which means that the Contractor has the status of employer in his own right in respect of the contract. The
Contractor is therefore responsible for all the duties and obligations of an employer as set out in the Act (OHSA
1993) and the Construction Regulations 2003.

Before commencement of work under the contract, the Contractor shall enter into an agreement with the Employer
(Client) to confirm his status as mandatory (employer) for the contract under consideration.

The Contractor's duties and responsibilities are clearly set out in the Construction Regulations 2003, and are not
repeated in detail but some important aspects are highlighted hereafter, without relieving the Contractor of any of
his duties and responsibilities in terms of the Construction Regulations.

a) Contractor’s position in relation to the Emplover (Client) (Regulation 4)
“ini accordarice with Sectiori 4 of the Reguiations, the Tontractor shail-lialse tlosely with the Employer or the: ™~
.=+ Engineer.on-behalf of the-Emplcyer;-fo ensure that all requirements of the Act and the Reguletions are met: - ...
ar]d CompliedWiﬁ'L’ vt s el I i WU e “"v"j\""', CURETEET SR --‘-,g""-’v".'. - e .
b)- The Principal Contractor and Contractor (Regulation 5)
“The Contractor is in terms of the definition in Regulation 2{b) the equivalent of Principle Contractor as
defined in the Construction Regulations, and he shall comply with all the provisions of Regulation 5.
Any subcontractors employed by the Contractor must be appointed in writing, setting out the terms of the
appointment in respect of health and safety. An independent subcontractor shall however provide and
demonstrate to the Contractor a suitable, acceptable and sufficiently documented health and safety plan
before commencement of the subcontract. In the absence of such a health and safety plan the
subcontractor shall undertake in writing that he will comply with the Contractor’s safety plan, the health and
safety specifications of the Employer and the Construction Regulations 2003.
¢) Supervision of construction work (Regulation 6)
The Contractor shall appoint the safety and other personnel and employees as required in terms of
Regulation 6 and as set out in paragraph 7 above. Appointment of those personnel and employees does
not reiieve the Contractor from any of the obligations urider Regulation 6.
d) Risk assessment (Regulation 7y =
The Contractor shall have the risk assessment made as set out in paragraph 7 above before
commencement of the work and it must be available on site for inspection at all times. The Contractor
shall consult with the health and safety committee or health and safety representative(s) etc. on a regular
basis to ensure that all employees, including subcontractors under his control, are informed and trained by
a competent person regarding health hazards and related work procedures.
No subcontractor, employee or visitor shall be allowed to enter the site of works without prior health and
safety induction training, all as specified in Regulation 7.
e) FEall protection (Regulation 8)
Fall protection, if applicable to this contract shall comply in all respects with Regulation 8 of the
Construction Regulations.
f)  Structures (Regulation 9)
The Contractor will be liable for all claims arising from collapse or failure of structures if he failed to comply
with all the specifications, project specifications and drawings related to the structures, unless it can be
proved that such collapse or failure can be attributed to faulty design or insufficient design standards on
which the specifications and the drawings are based.
In addition the Contractor shall comply with all aspects of Regulation 9 of the Construction Regulations.
g) Formwork and support work (Regulation 10)
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h)

The Contractor will be responsible for the adequate design of all formwork and support structures by a
competent person.

All drawings pertaining to formwork shall be kept on site and all equipment and materials used in formwork,
shall be carefully examined and checked for suitability by a competent person.

The provisions of Regulation 10 of the Construction Regulations shall be followed in every detail.

Excavation work (Regulation 11)

It is essential that the Contractor shall foliow the instructions and precautions in the Standard Specifications
and Project Specifications as well as the provisions of the Construction Regulations to the letter as unsafe

...excavations can be a major hazard on any construction site. . The Centractor shall therefore ensure that all
-wexcavation work is- earried-out under the-supervision: of a competent person; that inspections are: carried- -
.- out-by. a. Professional Engineer or Iechnolognsf and.that all work is done in suc g, manner, *hat no haLarde..

are created by unsafe excavaticns and werking conditions.- .~ -0 sl o o

. Supervision by a.competent person will not relieve the Contractor from any cf his duties.and respensibilities:

)

k)

m)

0)

under Regulation 11 of the Construction Regulations..

Demolition work (Regulation 12)

Whenever demolition work is included in a contract, the Contractor shall comply with all the requirements of
Regulation 12 of the Construction Regulations. The fact that a competent person has to be appointed by
the Contractor does not relieve the Contractor from any of his responsibilities in respect of safety of
demolition work.

Tunnelling (Regulation 13)

The Contractor shall comply with Regulation 13 wherever tunnelling of any kind is involved.

Scaffolding (Regulation 14)

The Contractor shall ensure that all the provisions of Reguiation:14 of the Construction” Regulations are

compliad .'uth “{Mote: Reference in the Pegulauons te “Sec’uon 44 of the Act” should read. “Section 43 of:
the Act’]. :

Suspended platforms (Regulation 15)

Wherever suspended platforms will be necessary on any contract, the Contractor shall ensure that copies
of the system design issued by a Professional Engineer are submitted to the Engineer for inspection and
approval. The Contractor shall appoint competent persons as supervisors and competent scaffold
erectors, operators and inspectors and ensure that all work related to suspended platforms are done in
accordance with Regulation 15 of the Construction Regulations.

Boatswain’s chains (Regulation 16)

Where boatswain’s chains are required on the construction site, the Contractor shall comply with
Regulation 16.

Material Hoists (Regulation 17)
Wherever applicable, the Contractor shall comply with the provisions of Regulation 17 to the letter.
Batch plants (Regulation 18)

Wherever applicable, the Contractor shall ensure that all lifting machines, lifting tackle, conveyors, efc.
used in the operation of a batch plant shall comply with, and that all operators, supervisors and employees
are strictly held to the provisions of Regulation 18. The Contractor shall ensure that the General Safety
Regulations (Government Notice R1031 of 30 May 1986), the Driven Machinery Regulations (Government
Notice R295 of 26/2/1988) and the Electrical Installation Regulations (Government Notice R2271 of
11/10/1995) are adhered to by all involved.

Contract
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In terms of the Regulations, records of repairs and maintenance shall be kept on site.

p) Explosive powered tools (Regulation 19)
The Contractor shall ensure that, wherever explosive-powered tools are required to be used, all safety
provisions of Regulation 19 are complied with.
It is especially important that warning notices are displayed and that the issue and return of cartridges and
spent cartridges be recorded in a register to be kept on site.
q) Cranes (Regulation 20)
Wherever.the.use.of tower cranes bacomes necessary, the provisions.of Regulation.20 shall be complied. .
with, - e e
i) Coﬁsilruc;ri'oﬁ 'thic;.ies And obile Di;ént (;?égulati'oin’z'ié o
. The €Cantractor shall ensure- that all construction vehicles -and:plant-are in good: working cendition.and safe
for use, and that they are used in accordance with their design and intended use. The vehicles and plant
-shall only be operated by workers or operators who have received-appropriate training, all in accordance
with all the requirements of Regulation 21.
All vehicles and plant must be inspected on a daily basis, prior to use, by a competent person and the
findings must be recorded in a register to be kept on site.
s) Electrical installation and machinery on construction sites (Regulation 22)
The Contractor shall comply with the Electrical Installation Regulations {Government Notice R2920 of 23
October 1992) and the Electrical Machinery Regulations (Government Notice R1953 of 12 August 1993).
Before commencement of construction, the Contractor shall take adequate steps to ascertain the presence
of, and guard against dangers and hazards due to electrical cables and apparatus under, over or on the
site.
Ali temporary eiectrical installations.on the site shall .be under the control 0f a competent person, without.
~refieving the Contractor of his responsibility for the health:and safety of all workess and persons on.site in
terms of Regulation 22.
1) Use of temporary storage of flammable liquids on construction sites (Regulation 23)
The Contractor shall comply with the provisions of the General Safety Regulations (Government Notice
R1031 of 30 May 1986) and all the provisions of Regulation 23 of the Construction Regulations to ensure a
safe and hazard-free environment to all workers and other persons on site.
u) Water environments (Regulation 24)
Where construction work is done over or in close proximity to water, the provisions of Regulation 24 shall
apply.
v} Housekeeping on Construction sites (Regulation 25)
Housekeeping on all construction sites shall be in accordance with the provisions of the environment
Regulations for workplaces (Government Notice R2281 of 16 October 1987) and all the provisions of
Regulation 25 of the Construction Regulations.
w) Stacking and storage on construction sites (Regulation 26)
The provisions for the stacking of articles contained in the General Safety Regulations (Government Notice
R1031 of 30 May 1986) as well as all the provisions Regulation 26 of the Construction Regulations shall
apply.
x) Fire precautions on construction sites (Regulation 27)
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The provisions of the Environmental Regulations for Workplaces (Government Notice R2281 of 16 October
1987) shall apply.

In addition, the necessary precautions shall be taken to prevent the incidence of fires, to provide adequate
and sufficient fire protection equipment, sirens, escape routes etc. all in accordance with Regulation 27 of
the Construction Regulations.

y) Construction welfare facilities (Regulation 28)

The Contractor shall comply with the construction site provisions as in the Facilities Regulations
{Government Notice R1593 of 12 August 1988) and the provisions of Regulation 28 of the Construction
Regulations.

--z) Non-compliance with the Construction Regulations 2603 -+ wrer: o

~The foregeing is a summary of parts of the ‘Consiruction Reguiations applicabie-to il constructicr projscts. -+

The. Contractor;~as -emipioyer for. the execution -of the-contract,- shail ensure :that all provisions: ef the«w v e
Construction Regulations applicable to the contract under consideration are compiied with to the letter.

Should the Contractor fail to comply with the provisions of the Regulations 3 to 28 as listed in Regulation
30, he will be guilty of an. offence and will be liable, upon conviction, to the fines or imprisonment as set out
in Regulation 30.
The Contractor is advised in his own interest to make a careful study of the Act and the
Construction Regulations as ignorance of the Act and the Regulations will not be accepted in any
proceedings related to non-conformance to the Act and the Regulations.

E9 MEASUREMENT AND PAYMENT

F9.1 Principles

It is 2 condition.of this contract that Contractors, who submit Bids for this contract, sh‘a!l..m.ake provision in.their Bids .

~-for the'cost-of gl heanin-and - safety imeasures during - the: construction 'process.” Ali” associated activitige and v oh-s

expenditure are deemed o be'included in the Contractor's Bided ratés arid prices.

a) Safety personnel

The Construction Supervisor, the Construction Safety Officer, Health and Safety Representatives, Health
and Safety Committee and Competent Persons referred to in clauses 7.1 to 7.5 shall be members of the
Contractor’s personnel, and no additional payment will be made for the appointment of such safety
personnel.

b) Records and Registers

The keeping of health and safety-related records and registers as described in 8 is regarded as a normal
duty of the Contractor for which no additional payment will be considered, and which is deemed to be
included in the Contractor’s Bided rates and prices.
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C4.1 LOCALITY PLAN
The Locality of the Site can be obtained from the coordinates given in the scope of works.

Allandale Citrus Farm is about 26.9km away from R40 in the Eastern direction from the Bushbuckridge
CBD.

| ALLANDALE CITRUS R
: . 3 S : - : % = Alandale Citrus

Figure 1: Arial Photograph for Allandale Citrus.

Geographic coordinates are as follow:

o 24°43'22.99"S, 31°15'26.47"E
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C4.2 CONSTRUCTION NOTICE BOARD

See Details on attached Drawings




/ SA&?S TAX CLEARANCE

Application for a Tax Clearance
Certificate

Purpose

Select the applicable option Tenders Good standing

If “Good standing”, please state the purpose of this application

Particulars of applicant

Name/Legal name
(Initials & Surname
or registered name)

Trading name
(if applicable)

IB/Passport no Company/Close Corp.
registered no

Income Tax ref no PAYE ref no 7

O =
VAT registration no 4. | SDLrefno |

Customs code UIF ref no l—J :

Telephone no Fax|
no
E-mail address

Physical address !

Postal address

Particulars of representative (Public Officer/Trustee/Partner)

Surhame
First names

ID/Passport no Income Tax ref no

Telephone no Fax
no

E-mail address

Physical address
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Particulars of tender (If applicable)

Tender number | |

Estimated Tender i
amount ! i

Expected duration

ye
of the tender year(s)

Particulars of the 3 largest contracts previously awarded

Date started Date finalised Principal Contact person Telephone number Amount
Audit
Are you currently aware of any Audit investigation against you/the company? YES NO

If “YES” provide details

Appointment of representative/agent (Power of Attorney)

I the undersigned confirm that I require a Tax Clearance Certificate in respect of Tenders or Goodstanding.

I hereby authorise and instruct: to apply to and receive from
SARS the applicable Tax Clearance Certificate on my/our behalif.

Signature of representative/agent Date
Name of g |
representative/ i ! !
agent

Declaration

I declare that the information furnished in this application as well as any supporting documents is true and correct in every
respect.

Signature of applicant/Public Officer Date
Name of applicant/
Public Officer

Notes:
1. Ttis a serious offence to make a false declaration.
2. Section 75 of the Income Tax Act, 1962, states: Any person who
(a) fails or neglects to furnish, file or submit any return or document as and when required by or under this Act; or
(b) without just cause shown by him, refuses or neglects to-
(i) furnish, produce or make available any information, documents or things;
(i) reply to or answer truly and fully, any questions put to him ...
As and when required in terms of this Act ... shall be guilty of an offence ...
SARS will, under no circumstances, issue a Tax Clearance Certificate unless this form is completed in full.

4. Your Tax Clearance Certificate will only be issued on presentation of your South African Identity Document or Passport (Foreigners only)
as applicable.
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SBD4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

. Where a person/s are isted in the Register for Tender Defaultersand/

Any person (natural or juristic) may make an offer or offers in terms of

" this invitation to bid. In line with the principles of transparency,

accountability, impartiality, and ethics as enshrined in the Constitution
of the Republic of South Africa and further expressed in various pieces
of legislation, it is required for the bidder to make this declaration in
respect of the details required hereunder. .-

.. . or.the List.of.Restricted Suppliers, .that person will.automatically be - -

disqualified from the bid process.

2. Bidder’s declaration

21

2.1.1

2.2

Is the bidder, or any of its directors / trustees / shareholders / members
/ partners or any person having a controlling interest1 in the enterprise,
employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and,
if applicable, state employee numbers of sole proprietor/ directors /
trustees / shareholders / members/ partners or any person having a
controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State
institution

Do you, or any person connected with the bidder, have a relationship

1 the power, by one person or a group of persons holding the
majority of the equity of an enterprise, alternatively, the person/s
having the deciding vote or power to influence or to direct the
course and decisions of the enterprise.



2.2.1

2.3 -

SBD4
with any person who is employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the:bidder or any- of its directors / trustees / shareholders /

-.members / partners or any person having a controlling interest in the-

. r.enterprisehave any interest in any other related enterprise whether or -
- ~notthey are bidding for this contract?- - ... - . YES/NO-

2.3.1

3.1
3.2

3.3

3.4

3.4

If so, furnish particulars:

I, the undersigned,
(NAME)......... 5SS AN ¢ v enen e eeneresennesnss s@Se BB e oo Beernrarnennns in
submitting the accompanying bid, do hereby make the following
statements that | certify to be true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this
disclosure is found not to be true and complete in every respect;

The bidder has arrived at the accompanying bid independently from,
and without consultation, communication, agreement or arrangement
with any competitor. However, communication between partners in a
joint venture or consortium2 will not be construed as collusive bidding.
In addition, there have been no consultations, communications,
agreements or arrangements with any competitor regarding the quality,
quantity, specifications, prices, including methods, factors or formulas
used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the
bid and conditions or delivery particulars of the products or services to
which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be,
disclosed by the bidder, directly or indirectly, to any competitor, prior to
the date and time of the official bid opening or of the awarding of the
contract.

2 Joint venture or Consortium means an association of persons for
the purpose of combining their expertise, property, capital,
efforts, skill and knowledge in an activity for the execution of a
contract.



3.5

3.6

SBD4

There have been no consultations, communications, agreements or
arrangements made by the bidder with any official of the procuring
institution in relation to this procurement process prior to and during the
bidding process except to provide clarification on the bid submitted
where so required by the institution; and the bidder was not involved in
the drafting of the specifications or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy
provided to combat any restrictive practices related to bids and
‘contracts, bids that are'suspicious will be reported to the Compétition
Commission forinvestigation and peossible imposition of administrative

penalties in tefms of section’ 59 of the Competitiori Act No 89 of 1998

and or may be reported to the National Prosecuting Authority (NPA) for

-criminal investigation and--or may be' restricted from conducting

business with the public sector for a period not exceeding ten (10) years
in terms of the Prevention and Combating of Corrupt Activities Act No
12 of 2004 or any other applicable legislation.

I  CERTIFY THAT THE INFORMATION FURNISHED IN
PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT
AGAINST ME IN TERMS OF PARAGRAPH 6 OF PFMA SCM
INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD
THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of bidder



SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, . AS £ PRESCRIBED IN . THE . PREFERENTIAL. PROCUREMENT
‘REGULATIONS, 2017. al .
1. GENERAL CONDITIONS
1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2
a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable; or
b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not
exceed
1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated

or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.



DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section
1 of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
quotations, advertised competitive bidding processes or proposals;

+(d) “Broad-Based Black Economic' Empowerment Act” means’ the Broad- Based

Black Economic Empowerment Act, 2003 (Act No. 53 of’ 2003)

':(ef) “EME” means an Exempted Micro Enterprise in terms of a code of good practice' on.

black .economic empowerment issued in terms of section 9 (1) of the Broad-Based.
Black Economic Empowerment Act;

(f) .“functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

.~{f)--“randvalue” means the total estimated value of a contract in Rand, calculated at the..

time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 1—7Pt_P_mmj or Ps=9o(1—7Pt_P_mm-
P min Pmin
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:
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B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
f 5 4 8
| 6 3 6
7 2 4
(SR - J IR A 1 2. I
Non-compliant. 0 ] 0
~ contributor

BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1
6.1 B-BBEE Status Level of Contributor: e (maximum of 10 or 20 points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.
7. SUB-CONTRACTING
71 * Wil any portién of the cOntrra;\ct be sub-contracted?
(Tick applicable box)
[YeEs| [no | |
711 If yes, indicate:
i) What percentage of the contract will be
subcontracted.................... %
i) The name of the sub-contractor.................oi i e,
iii) The B-BBEE status level of the sub-contractor................ccoieiieiiiiiiiiic e
iv) Whether the sub-contractor is an EME or QSE
(Tick applicable box)
IYES| | NO | |
v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms
of Preferential Procurement Regulations,2017:
Designated Group: An EME or QSE which is at last 51% owned EME QSE
by: \ \
Black people

Black people who are youth

' Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people
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 Black people who are military veterans | ]
OR
Any EME .
Any QSE
8. DECLARATION WITH REGARD TO COMPANY/FIRM
8.1 Name of
TeToT g 0] 0 =101/ {11 4 15U
8.2 VAT registration
010101 o= O USRS
‘83  Company registration
humber:... . e e T R S B e B B
8.4 TYPE OF COMPANY/ F|Ri</| :
Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation
Company
(Pty) Limited
[TICK APPLICABLE BOX]
8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
8.6 COMPANY CLASSIFICATION
Manufacturer
Supplier
Professional service provider
Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]
8.7 Total number of years the company/firm has beeninbusiness:..................ccoeviei.
8.8 I'we, the undersigned, who is / are duly authorised to do so on behalf of the

company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and | / we acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
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5

fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted - by. the National Treasury .from

“obtaining business from ‘any organ ‘of state for a.period not
exceeding 10 years, after the-audi alteram partem (hear the other
side) rule has been applied; and -. :

(e) forward the matter for criminal prosecution.

WITNESSES

(P ] | | SIGNATURE(S) OF BIDDERS(S)

R DATE:
ADDRESS ... BreersFrerrrennenns Freerenns
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SBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Standard Bidding Document (SBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2017, - the South African Bureau of Standards (SABS) approved technical
specification.number.SATS 1286: 2011 (Edltlon 1) and the Guidance on the Calculation of Local.

“Content togethier. with the Local ‘Content’ Declaration Templates [Annex C (Locai Content
- Declaration:. Summary Schedule) D. (Imported Contnnt Declaration: Supporting Schedule to
.Anhex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1. Preferential Procurement Regulations, 2017 (Regulation 8) make provision for the
promotion of local production and content.

1.2. Regulation 8.(2) prescribes that in the case of designated sectors, organs of state must
advertise such tenders with the specific bidding condition that only locally produced or
manufactured goods, with a stipulated minimum threshold for local production and content
will be considered.

1.3. Where necessary, for tenders referred to in paragraph 1.2 above, a two stage bidding
process may be followed, where the first stage involves a minimum threshold for local
production and content and the second stage price and B—BBEE.

1.4. A person awarded ‘a’contract in relation to a' designated sector, may not sub-contract in
such a manner that the local productlon and content of the overall value of the contract is
reduced to below the stipulated minimum threshoid.

1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as
follows:

=[1-x/y]*100

Where
X is the imported content in Rand
y is the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as indicated in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible
on http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.



1.6. A bid may be disqualified if this Declaration Certificate and the Annex C (Local Content
Declaration: Summary Schedule) are not submitted as part of the bid documentation;

2. The stipulated minimum threshold(s) for local production and content (refer to Annex
A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
%
%
o %
3. Does any portion of thegoodsorservlces offered

have any imported content? .
(Tick applicable box)

YES NO

3.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za

Indicate the rate(s) of exchange against the appropriate currency in the table below
(refer to Annex A of SATS 1286:2011):

Currency - Rates of exchange
US Dollar
Pound Sterling T e i
Euro
Yen
Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

4. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the dti
to verify and in consultation with the AO/AA provide directives in this regard.

LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)

|
[ INRESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Institution):




'NB

1 The obligation to complete, duly sign and submit this declaration cannot be transferred
to an external authorized representative, auditor or any other third party acting on
behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration
Templates (Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial
development/ip.jsp. Bidders should first complete Declaration D. After completing
Declaration D, bidders should complete Declaration E and then consolidate the
information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate

.. .«-the declaration made in paragraph (c) below Declarations D and E should be kept

by the biddefs for verification purposes for.a- penQd of-atleast 5'years: The successful
~-bidder-is' required to continucusly update Declaratlons C, D and E-with the actual
" values for thé duration of the ‘¢ontract.”

I, the undersigned, . RS TRPPPRRUUPPPRNE (01| M o t- 114 I3 8
do hereby declare, in my capacuty as . ....................... e

Of DR RO (name of bidder
entity), the following:

(a) The facts contained herein are within my own personal knowledge.

(b) I have satisfied myself that:

(i the goods/services/works to be delivered in terms of the above-specified bid
comply with the minimum local content requirements as specified in the bid, and
as measured in terms of SATS 1286:2011; and

(c) The local content percentage (%) indicated below has been calculated using the

' formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in
paragraph 4.1 above.and the information:contained in"Declaration D and E which has
been consolidated in Declaration C:

Bid price, excluding VAT (y) R

Imported content (x), as calculated in terms of SATS 1286:2011 R

Stipulated minimum threshold for local content (paragraph 3 above)

Local content %, as calculated in terms of SATS 1286:2011

If the bid is for more than one product, the local content percentages for each product
contained in Declaration C shall be used instead of the table above.

The local content percentages for each product has been calculated using the formula
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1
above and the information contained in Declaration D and E.

(d) | accept that the Procurement Authority / Institution has the right to request that the
local content be verified in terms of the requirements of SATS 1286:2011.

(e) | understand that the awarding of the bid is dependent on the accuracy of the
information furnished in this application. 1 also understand that the submission of
incorrect data, or data that are not verifiable as described in SATS 1286:2011, may
result in the Procurement Authority / Institution imposing any or all of the remedies as
provided for in Regulation 14 of the Preferential Procurement Regulations, 2017




promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5
of 2000).

SIGNATURE: DATE:

WITNESS No. 1 DATE:

WITNESS No. 2 DATE:




SBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT

PRACTICES
1 This Standard Bidding Document must form part of all bids invited.
2 It serves as a declaration to be used by institutions in ensuring that when goods

and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid-of any bidder may be disregarded- if that bidder, or any of its directors
have-
a. ~abused ihe insiitution’s supply chain management systein;
b. ~ coinmitted fraud or any other improper conduct in-relation to such system; or -
c. failed to perform on.any previous contract.

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question

4.1 | Is the bidder or any of its directors listed on the National Treasury’s database as.| Yes No
companies or persons prohibited from doing business with the public sector? O ]
(Companies or persons who are listed on this database were informed in writing
of this restriction by the National Treasury after the audi alteram partem rule
was applied).

' 41.1 ; If so, furnish particulars:

‘4.2 | Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
| terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 O O
of 2004)?

To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or
submit your written request for a hard copy of the Register to facsimile number
(012) 3265445.

4.2.1 | If so, furnish pa;rticulars:

43 Was the bidder or any of its directors convicted by a court of law (including a court | Yes No
outside of the Republic of South Africa) for fraud or corruption during the past five ] ]
years?

4.3.1 | If so, furnish particulars:

4.4 Was any contract between the bidder and any organ of state terminated duringEe past | Yes No
five years on account of failure to perform on or comply with the contract? U] U

4.4.1 | If so, furnish particulars:




SBD 8
CERTIFICATION

I, THE UNDERSIGNED (FULL NAME)....ccoiitiiiiiiiiiiiiiiiiiiniieeriaieerrrnisessecnens
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION
FORM IS TRUE AND CORRECT.

I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT,
ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE FALSE.

Signature ~ Date e
Position Name of Bidder

Js365bW



SBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Standard Bidding Document (SBD) must form part of all bids™ invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is. betweeén . partiésffin"'é],'r);jri_zoﬁntai felationship and if it involves ‘coliusive
bidding {or bid rigding) 2 Collugive bidding is 2 pe se prohibition meaning that it cannot

be justified under any grounds.

Tfeasury R"é'glu'l'ationv ﬁ6AQ prescribes that accounting officers and accounting authorities
must take all reasonable steps to prevent abuse of the supply chain management
system and authorizes accounting officers and accounting authorities to:

a. disregard the bid of any bidder if that bidder, or any of its directors have abused
the institution’s supply chain management system and or committed fraud or any
other improper conduct in relation to such system.

b. cancel a contract awarded to a supplier of goods and services if the supplier
committed any corrupt or fraudulent act during the bidding process or the
execution of that contract.

This SBD serves as a certificate of declaration that would be used by institutions to

ensure that, when bids are considsred, reaéonable steps are taken to prevent any form

of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (SBD 9)

must be completed and submitted with the bid:

1 Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire to raise prices or

lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services through a bidding process. Bid

rigging is, therefore, an agreement between competitors not to compete.



SBD 9

CERTIFICATE OF INDEPENDENT BID DETERMINATION

[, the undersigned, in submitting the accompanying bid:

P TS

Nimbér And Description)

in response.to the invitation for the bid made by:

(Name of Institution)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.
2.

(Name of Bidder)
| have read and | understand the contents of this Certificate;
| understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every isspect; -
| am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,

whether or not affiliated with the bidder, who:

(a) has been requested to submit a bid in response to this bid invitation;

(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same

line of business as the bidder



SBD 9

6. The bidder has arrived at the accompanying bid independently from, and without

consultation, communication, agreement or arrangement with any competitor. However

communication between partners in a joint venture or consortium?® will not be construed

as collusive bidding

e In partlcqlar without I.mltmg the ge*v—t_iily of puragrapﬁc ove he”b has been no
-gonsuitation; communication; agreement.o' anangemem vVltn any ¢ompeiitor regardlng

(a) prices;

(b) geographica! area where product or service. will be rendered (market
allocation)

(c) methods, factors or formulas used to calculate prices;

(d) the intention or decision to submit or not to submit, a bid;

(e) the submission of a bid which does not meet the specifications and
conditions of the bid; or

f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or deiivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official

bid opening or of the awarding of the contract.

# loint venture or Consortium means an association of persons for the purpose of combining their expertise, property, capital, efforts, skill
and knowledge in an activity for the execution of a contract.



SBD 9

10. | am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition

- of.administrative penalties in terms of section 59';-,02‘ :ﬁhéi@cm;beti;tion »Act__!\_lc; 39 pf 1998
and or ‘may be repor_’ted_ to theNatlona!F:uaevutlnyﬂmhomv(NPA)fo: ‘erminal
investigation.‘and. or may be restricfed_fr'om: conducting businéss \;vith the pubiié secior
for a period not exceeding ten (10) years in terms of thte‘.Preventiori and Combating of

Corrupt Activities Act No 12 of 2004 or any other ébpliéél-bil‘e legislation.

Position Name of Bidder
Js914w 2
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NOTES

The purpose of this document is to:

(1)  Draw special attention to certain general conditions
applicable to government bids, contracts and orders; and

(1)  To ensure that clients be familiar with regard to the rights
and obligations of all parties involved in doing business
with government.

In this document words in the singular also mean in the plural
and vice versa and words in the masculine also mean in the
feminine and neuter.

e The General Conditions of Contract will form part of
all bid documents and may not be amended.

¢ Special Conditions of Contract (SCC) relevant to a specific
bid, should be compiled separately for every bid (if
(applicable) and will supplement the General Conditions
of Contract. Whenever there is a conflict, the provisions
in the SCC shall prevail.
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1. Definitions

General Conditions of Contract

1.1

—
[\

1.3

1.4

1.5

1.6

1.7

1.8

1.9

1.10

The following terms shall be interpreted as indicated:

“Closing . time” means the date and hour specified in the bidding

dogcuments for the receipt of bids.

ITal

Contract” means the written agreement entered into between the
purchaser and the supplier; as recorded in the contract form signed-by-

the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

“Contract price” means the price payable to the supplier under the
contract for the full and proper performance of his contractual
obligations.

“Corrupt practice” means the offering, giving, receiving, or soliciting
of any thing of value to influence the action of a public official in the
procurement process or in contract execution.

"Countervailing duties" are tmposed in cases where an enterprise
abroad is subsidized by its government and encouraged to market its
products internationally.

“Country, of origin” means the place .where the goods were mined,
grown or produced or from which the services are supplied. Goods are
produced when, through manufacturing, processing or substantial and
major assembly of components, a commercially recognized new
product results that is substantially different in basic characteristics or
in purpose or utility from its components.

“Day” means calendar day.

“Delivery” means delivery in compliance of the conditions of the
contract or order.

“Delivery ex stock™ means immediate delivery directly from stock
actually on hand.

“Delivery into consignees store or to his site” means delivered and
unloaded in the specified store or depot or on the specified site in
compliance with the conditions of the contract or order, the supplier
bearing all risks and charges involved until the supplies are so
delivered and a valid receipt is obtained.

"Dumping" occurs when a private enterprise abroad market its goods
on own initiative in the RSA at lower prices than that of the country of
origin and which have the potential to harm the local industries in the



1.12

1.13

1.16

1.18

1.19

1.20

1.21

1.22

1.23

1.24

RSA.

”Force majeure” means an event beyond the control of the supplier and
not involving the supplier’s fault or negligence and not foreseeable.
Such events may include, but is not restricted to, acts of the purchaser
in its sovereign capacity, wars or revolutions, fires, floods, epidemics,
quarantine restrictions and freight embargoes.

“Fraudulent practice” means a misrepresentation of facts in order to
influence a procurement process or the execution of a contract to the
detriment of any bidder, and includes collusive practice among bidders

rior o or after bid submission) designed to establish bid prices at
artifictal nom-competitive levels ‘and to deprive the bidder of the
benefits of f:free and open competition.

“GCC" means the Gereral Conditions of Contract,

“Goods” means all of the equipment, machinery, and/or other materials
that the supplier is required to supply to the purchaser under the
contract.

“Imported content” means that portion of the bidding price represented
by the cost of components, parts or materials which have been or are
still to be imported (whether by the supplier or his subcontractors) and
which costs are inclusive of the costs abroad, plus freight and other
direct importation costs such as landing costs, dock dues, import duty,
sales duty or other similar tax or duty at the South African place of
entry as well as transportation and handling charges to the factory in
the Republic where the supplies covered by the bid will be
manufactured.

“Local content” means that pdrtion of the bidding price which is not
included in the imported content provided that local manufacture does
take place.

“Manufacture” means the production of products in a factory using

labour, materials, components and machinery and includes other
related value-adding activities.

“Order” means an official written order issued for the supply of goods
or works or the rendering of a service.

“Project site,” where applicable, means the place indicated in bidding
documents.

“Purchaser” means the organization purchasing the goods.

“Republic” means the Republic of South Africa.

“SCC” means the Special Conditions of Contract.

“Services” means those functional services ancillary to the supply of
the goods, such as transportation and any other incidental services,

such as installation, commissioning, provision of technical assistance,
training, catering, gardening, security, maintenance and other such



2. Application

3. General

4. Standards

S. Use.of
-contract .
documents
and
information;
inspection.

6. Patent rights

1.25

2.1

3]
~o

23

3.1

32

4.1

5.1

5.2

53

obligations of the supplier covered under the contract.

“Written” or “in writing” means handwritten in ink or any form of
electronic or mechanical writing.

These general conditions are applicable to all bids, contracts and orders
including bids for functional and professional services, sales, hiring,
letting and the granting or acquiring of rights, but excluding
immovable property, unless otherwise indicated in the bidding
documents.

Where applicable, uyeclal conditiorns of cuntract are also laid down to
cover specific. supplies, services or works.

Where such spemal conditions of contract are in conflict with these
general ¢onditiofis, the special conditions shall apply.

Unless otherwise indicated in the bidding documents, the purchaser
shall not be liable for any expense incurred in the preparation and
submission of a bid. Where applicable a non-refundable fee for
documents may be charged.

With certain exceptions, invitations to bid are only published in the
Government Tender Bulletin. The Government Tender Bulletin may be
obtained directly from the Government Printer, Private Bag X85,
Pretoria 0001, or accessed electronically from www.treasury.gov.za

The goods supplied shall conform to the standards mentioned in the
bidding documents and specifications.

The supplier shall not, without the purchaser’s prior written consent,
disclose. the contract, or any~ prov151o*1 thereof;..or any sp~c1ﬁcat10n, :
plan, drawing, pattern, sample or information furnished by or on
behalf of the purchaser in connection therewith, to any person other
than a person employed by the supplier in the performance of the
contract. Disclosure to any such employed person shall be made in
confidence and shall extend only so far as may be necessary for
purposes of such performance.

The supplier shall not, without the purchaser’s prior written consent,
make use of any document or information mentioned in GCC clause
5.1 except for purposes of performing the contract.

Any document, other than the contract itself mentioned in GCC clause
5.1 shall remain the property of the purchaser and shall be returned (all
copies) to the purchaser on completion of the supplier’s performance
under the contract if so required by the purchaser.

5.4 The supplier shall permit the purchaser to inspect the supplier’s records

6.1

relating to the performance of the supplier and to have them audited by
auditors appointed by the purchaser, if so required by the purchaser.

The supplier shall indemnify the purchaser against all third-party
claims of infringement of patent, trademark, or industrial design rights
arising from use of the goods or any part thereof by the purchaser.



7. Performance
security

8. Inspections,
tests and
analyses

7.1

7.2

7.3

1.4

8.1

8.2

8.3

8.4

8.5

8.6

8.7

Within thirty (30) days of receipt of the notification of contract award,
the successful bidder shall furnish to the purchaser the performance
security of the amount specified in SCC.

The proceeds of the performance security shall be payable to the
purchaser as compensation for any loss resulting from the supplier’s
failure to complete his obligations under the contract.

The performance security shall be denominated in the currency of the

contract, or.in a freely convertible currency. acceptable o fhe purchaser

and shall be i one of the fohowmg Torms:- R

(a) a bank guarantee or an 1n'evocable' fetter'of credit issued by a
reputable bank located in the purchaser’s. country or abroad,
acceptable to the purchdser; iii~the form “provided in the
bidding documents or annther form acceptable to the
purchaser; or

®) a cashier’s or certified cheque

The performance security will be discharged by the purchaser and
returned to the supplier not later than thirty (30) days following the
date of completion of the supplier’s performance obligations under the
contract, including any warranty obligations, unless otherwise
specified in SCC.

All pre-bidding testing will be for the account of the bidder.

If it is a bid condition that supplies to be produced or services to be

rendered should at any stage during production or execution or on

completion be subject to inspection, the premises of the bidder or

contractor-shall be open, at’all reasonable: hours, - for- mspect;on by-a
representative of the Department or an organization acting on behalf of
the Department.

If there are no inspection requirements indicated in the bidding
documents and no mention is made in the contract, but during the
contract period it is decided that inspections shall be carried out, the
purchaser shall itself make the necessary arrangements, including
payment arrangements with the testing authority concerned.

If the inspections, tests and analyses referred to in clauses 8.2 and 8.3
show the supplies to be in accordance with the contract requirements,
the cost of the inspections, tests and analyses shall be defrayed by the
purchaser.

Where the supplies or services referred to in clauses 8.2 and 8.3 do not
comply with the contract requirements, irrespective of whether such
supplies or services are accepted or not, the cost in connection with
these ingpections, tests or analyses shall be defrayed by the supplier.

Supplies and services which are referred to in clauses 8.2 and 8.3 and
which do not comply with the contract requirements may be rejected.

Any contract supplies may on or after delivery be inspected, tested or
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9.1
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10.1

10.2

12.1

13.1

analyzed and may be rejected if found not to comply with the
requirements of the contract. Such rejected supplies shall be held at the
cost and risk of the supplier who shall, when called upon, remove them
immediately at his own cost and forthwith substitute them with
supplies which do comply with the requirements of the contract.
Failing such removal the rejected supplies shall be returned at the
suppliers cost and risk. Should the supplier fail to provide the
substitute supplies forthwith, the purchaser may, without giving the
supplier further opportunity to substitute the rejected supplies,
purchase such supplies as may be necessary at the expense of the
supplier.

The provisions of clauses 8.4 to 8.7 shall not.preindizethe right of the
purchaser to cancel the contract on -account of a"breach of-tne
conditions thereof, or to act in terms of Glause 23 of GCC.

The supplier shall provide such packing of the goods as is required to
prevent their damage or deterioration during transit to their final
destination, as indicated in the contract. The packing shall be
sufficient to withstand, without limitation, rough handling during
transit and exposure to extreme temperatures, salt and precipitation
during transit, and open storage. Packing, case size and weights shall
take into consideration, where appropriate, the remoteness of the
goods’ final destination and the absence of heavy handling facilities at
all points in transit.

The packing, marking, and documentation within and outside the
packages shall comply strictly with such special requirements as shall
be expressly provided for in the contract, including additional
requirements, if any, specified in SCC, and in any subsequent
instructions ordered by the purchaser.

Delivery of the goods shall be made by the supplier in accordance with
the terms specified in the contract. The details of shipping and/or other
documents to be furnished by the supplier are specified in SCC.

Documents to be submitted by the supplier are specified in SCC.

The goods supplied under the contract shall be fully insured in a freely
convertible currency against loss or damage incidental to manufacture
or acquisition, transportation, storage and delivery in the manner
specified in the SCC.

Should a price other than an all-inclusive delivered price be required,
this shall be specified in the SCC.

The supplier may be required to provide any or all of the following
services, including additional services, if any, specified in SCC:

(a) performance or supervision of on-site assembly and/or
commissioning of the supplied goods;

(b) furnishing of tools required for assembly and/or maintenance
of the supplied goods;

(©) furnishing of a detailed operations and maintenance manual

for each appropriate unit of the supplied goods;



-i4. Spare parts

15. Warranty

13.2

14.1

15.1

15.2

15.3

15.4

15.5

@ performance or supervision or maintenance and/or repair of
the supplied goods, for a period of time agreed by the parties,
provided that this service shall not relieve the supplier of any
warranty obligations under this contract; and

(e) training of the purchaser’s personnel, at the supplier’s plant
and/or on-site, in assembly, start-up, operation,
maintenance, and/or repair of the supplied goods.

Prices charged by the supplier for incidental services, if not included in
the contract price for the goods, shall be agreed upon in advance by the
parties and shall not exceed the prpvalhng rates harge,d to other
pariies by the supplier for similar services: » - A R

As specified in SCC, the supplier may be required to provide any or ail
of the following materials, notifications, -and- 1rformaf'on pert'"mng to
spare parts marnifactured or distributed by the suppilier: - :

(a) such spare parts as the purchaser may elect to purchase from the
supplier, provided that this election shall not relieve the supplier
of any warranty obligations under the contract; and

(b) 1in the event of termination of production of the spare parts:

(i) Advance notification to the purchaser of the pending
termination, in sufficient time to permit the purchaser to
procure needed requirements; and

(in)following such termination, furnishing at no cost to the
purchaser, the blueprints, drawings, and specifications of the
spare parts, if requested.

The supplier warrants that the goods supplied under the contract are
new, unused, of the most recent or current models, and that they
incorporate all recent improvements in design and materials unless
provided otherwise in:the contract.  The supplier further wearrants that
all goods suppli=d under this contract shall have no.defect, arising from
design, materials, or workmanship (except when the design and/or
material is required by the purchaser’s specifications) or from any act
or omission of the supplier, that may develop under normal use of the
supplied goods in the conditions prevailing in the country of final
destination.

This warranty shall remain valid for twelve (12) months after the
goods, or any portion thereof as the case may be, have been delivered
to and accepted at the final destination indicated in the contract, or for
eighteen (18) months after the date of shipment from the port or place
of loading in the source country, whichever period concludes earlier,
unless specified otherwise in SCC.

The purchaser shall promptly notify the supplier in writing of any
claims arising under this warranty.

Upon receipt of such notice, the supplier shall, within the period
specified in SCC and with all reasonable speed, repair or replace the
defective goods or parts thereof, without costs to the purchaser.

If the supplier, having been notified, fails to remedy the defect(s)
within the period specified in SCC, the purchaser may proceed to take
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21.4

such remedial action as may be necessary, at the supplier’s risk and
expense and without prejudice to any other rights which the purchaser
may have against the supplier under the contract.

The method and conditions of payment to be made to the supplier
under this contract shall be specified in SCC.

The supplier shall furnish the purchaser with an invoice accompanied
by a copy of the delivery note and upon fulfillment of other obligations
stipulated in the contract.

- Paymieits ohiail be made promptly by the purchaser, bat in no case later -
-ihan thirty (30} days after submission of an invoice or clesm by-the.. - -
-supplier.

Payment will be made in Rand unless otherwise stipulated in 3CC.

Prices charged by the supplier for goods delivered and services
performed under the contract shall not vary from the prices quoted by
the supplier in his bid, with the exception of any price adjustments
authorized in SCC or in the purchaser’s request for bid validity
extension, as the case may be.

No variation in or modification of the terms of the contract shall be
made except by written amendment signed by the parties concerned.

The supplier shall not assign, in whole or in part, its obligations to
perform under the contract, except with the purchaser’s prior written
consent.

The supplier. shall notify the purchaser in writing of all subeontracts.
awarded under this contracts if not-already specified in the tid.: Such
notification, in the original bid or later, shall not relieve the supplier
from any liability or obligation under the contract.

Delivery of the goods and performance of services shall be made by
the supplier in accordance with the time schedule prescribed by the
purchaser in the contract.

If at any time during performance of the contract, the supplier or its
subcontractor(s) should encounter conditions impeding timely delivery
of the goods and performance of services, the supplier shall promptly
notify the purchaser in writing of the fact of the delay, its likely
duration and its cause(s). As soon as practicable after receipt of the
supplier’s notice, the purchaser shall evaluate the situation and may at
his discretion extend the supplier’s time for performance, with or
without the imposition of penalties, in which case the extension shall
be ratified by the parties by amendment of contract.

No provision in a contract shall be deemed to prohibit the obtaining of
supplies or services from a national department, provincial department,

or a local authority.

The right is reserved to procure outside of the contract small guantities
or to have minor essential services executed if an emergency arises, the

10
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23. Termination
for default

21.5

22.1

231

23.2

supplier’s point of supply is not situated at or near the place where the
supplies are required, or the supplier’s services are not readily
available.

Except as provided under GCC Clause 25, a delay by the supplier in
the performance of its delivery obligations shall render the supplier
liable to the imposition of penalties, pursuant to GCC Clause 22,
unless an extension of time is agreed upon pursuant to GCC Clause
21.2 without the application of penalties.

v Upon any delay beyond the delivery period in the case of a. supplies

contracy; the purchascrsiall;, without canceling the eontract; be eniitled-
o purchase supplies of a similar quality and up to the.same quantity in;
substitution of the goods not supplied in conformity wiih the contract
and to return any goods delivered later-at the supplier’s expense and. .
sk, or to cancel the contract and buy such goods as may be required
to complete. the contract and without prejudice to his other rights, be
entitled to claim damages from the supplier.

Subject to GCC Clause 25, if the supplier fails to deliver any or all of
the goods or to perform the services within the period(s) specified in
the contract, the purchaser shall, without prejudice to its other remedies
under the contract, deduct from the contract price, as a penalty, a sum
caiculated on the delivered price of the delayed goods or unperformed
services using the current prime interest rate calculated for each day of
the delay until actual delivery or performance. The purchaser may also
consider termination of the contract pursuant to GCC Clause 23.

The purchaser, without prejudice to any other remedy for breach of
contract, by written notice of default sent to the supplier, may
terminate this contract in whole or in part:

(a) if the supplier fails to delivver any or all of the goods within
the period(s) specified in the contract, or within any
extension thereof granted by the purchaser pursuant to GCC
Clause 21.2;

(b) if the Supplier fails to perform any other obligation(s) under
the contract; or
©) if the supplier, in the judgment of the purchaser, has

engaged in corrupt or fraudulent practices in competing for
or in executing the contract.

In the event the purchaser terminates the contract in whole or in part,

the purchaser may procure, upon such terms and in such manner as it
deems appropriate, goods, works or services similar to those undelivered,
and the supplier shall be liable to the purchaser for any excess costs for
such similar goods, works or services. However, the supplier shall
continue performance of the contract to the extent not terminated.

23.3 Where the purchaser terminates the contract in whole or in part, the
purchaser may decide to impose a restriction penalty on the supplier by
prohibiting such supplier from doing business with the public sector for a
period not exceeding 10 years.

234

If a purchaser intends imposing a restriction on a supplier or any

11



24. Anti-dumping
and  countervailing
duties and rights

person associated with the supplier, the supplier will be allowed a time
period of not more than fourteen (14) days to provide reasons why the
envisaged restriction should not be imposed. Should the supplier fail to
respond within the stipulated fourteen (14) days the purchaser may regard
the intended penalty as not objected against and may impose it on the
supplier.

23.5 Any restriction imposed on any person by the Accounting Officer /

Authority will, at the discretion of the Accounting Officer / Authority,
also be applicable to any other enterprise or any partner, manager,
director or.other person who wholly or partly exercises or.exercised or
fiay exercise contiol over the- enerprise of the first-mentioned person,
card with which enterprise or person the first-mentioned person, is or was -
‘m the-opinion of the Accounting Officer /-Authority actively associated. -

23:6 - If a restricuon 18 imposed, the purchaser must; within five (5) working

days of such imposition, . furnish the National Treasury, . with. the

following information:

(i) the name and address of the supplier and / or person restricted by the
purchaser;

(i1) the date of commencement of the restriction

(iii) the period of restriction; and

(iv) the reasons for the restriction.

These details will be loaded in the National Treasury’s central database
of suppliers or persons prohibited from doing business with the public
sector.

23.7 If a court of law convicts a person of an offence as contemplated in

sections 12 or 13 of the Prevention and Combating of Corrupt Activities
Aet, No. 12 of 2004, the court may also rule that such person’s name be
-endorgedron ihic Regisier for Tender Defaulters. When a perscn’s pame
has been endorsed on the Register, the person will be prohibited from
doing business with the public sector for a period not less than five years
and not more than 10 years. The National Treasury is empowered to
determine the period of restriction and each case will be dealt with on its
own merits. According to section 32 of the Act the Register must be
open to the public. The Register can be perused on the National Treasury
website.

24.1 When, after the date of bid, provisional payments are required, or anti-

dumping or countervaiing duties are imposed, or the amount of a
provisional payment or anti-dumping or countervailing right is
increased in respect of any dumped or subsidized import, the State is
not liable for any amount so required or imposed, or for the amount of
any such increase. When, after the said date, such a provisional
payment is no longer required or any such anti-dumping or
countervailing right is abolished, or where the amount of such
provisional payment or any such right is reduced, any such favourable
difference shall on demand be paid forthwith by the contractor to the
State or the State may deduct such amounts from moneys (if any)
which may otherwise be due to the contractor in regard to supplies or
services which he delivered or rendered, or is to deliver or render in
terms of the contract or any other contract or any other amount which

12
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25.1

252

26.1

27.1

27.2

27.3

27.4

27.5

28.1

may be due to him

Notwithstanding the provisions of GCC Clauses 22 and 23, the
supplier shall not be liable for forfeiture of its performance security,
damages, or termination for default if and to the extent that his delay in
performance or other failure to perform his obligations under the
contract is the result of an event of force majeure.

If a force majeure situation arises, the supplier shall promptly notify
the purchaser in writing of such condition and the cause thereof.

- Unless otherwise directed by the purchaser in. writing, .the. supplier.

shall contirive © perfonin fs-obligativiis wider the-contract as far as is

wreasoravhiypractics!, andshail:serk all reasonable alternative:means for

performance noi prevened by the force majeure event. -

The purchaser may ai-aity time terminate the contract by gividg written
notice to.the supplier if the. supplier becomes bankrupt or otherwise
insolvent. In this event, termination will be without compensation to
the supplier, provided that such termination will not prejudice or affect
any right of action or remedy which has accrued or will accrue
thereafter to the purchaser.

If any dispute or difference of any kind whatsoever arises between the
purchaser and the supplier in' connection with or arising out of the
contract, the parties shall make every effort to resolve amicably such
dispute or difference by mutual consultation.

If, after thirty (30) days, the parties have failed to resolve their dispute
or difference by such mutual consultation, then either the purchaser or
the supplier may give notice to the other party of his intention to
commence with mediation. No. mediation in. respect of this matter may
be commziced-anless such notice 18 given i the other party.

Should it not be possible to settle a dispute by means of mediation, it
may be settled in a South African court of law.

Mediation proceedings shall be conducted in accordance with the rules
of procedure specified in the SCC.

Notwithstanding any reference to mediation and/or court proceedings
herein,

(a) the parties shall continue to perform their respective obligations
under the contract unless they otherwise agree; and
(b) the purchaser shall pay the supplier any monies due the supplier.

Except in cases of criminal negligence or willful misconduct, and in

the case of infringement pursuant to Clause 6;

(a) the supplier shall not be liable to the purchaser, whether in
contract, tort, or otherwise, for any indirect or consequential loss
or damage, loss of use, loss of production, or loss of profits or
interest costs, provided that this exclusion shall not apply to any
obligation of the supplier to pay penalties and/or damages to the
purchaser; and

13
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341

34.2

(b) the aggregate liability of the supplier to the purchaser, whether
under the contract, in tort or otherwise, shall not exceed the total
contract price, provided that this limitation shall not apply to the
cost of repairing or replacing defective equipment.

The contract shall be written in English. All correspondence and other
documents pertaining to the contract that is exchanged by the parties
shall also be written in English.

The contract shall be interpreted in accordance with South African
laws, unless otherwise specified in SCC.

F'Ev\,ry written acce”ta*re o*” a bid shall he pasted to ‘rhe suppher
" concerned by 'registered or CPT'tl'['led maﬂ and “any other potice to him”

shall be posted by ord-qary meil to the addrese furnished in his bid or
to the address notified later by him in writing and such posting shall be .
deemed to be proper serv1ce of such notice

The time mentioned in the contract documents for performing any act
after such aforesaid notice has been given, shall be reckoned from the
date of posting of such notice.

A foreign supplier shall be entirely responsible for all taxes, stamp
duties, license fees, and other such levies imposed outside the
purchaser’s country.

A local supplier shall be entirely responsible for all taxes, duties,
license fees, etc., incurred until delivery of the contracted goods to
the purchaser.

No contract shall be concluded with any bidder whose tax matters are

not in order. Pricr to the award of a'bid the Departmenf must be in”
possession of 2 ta% clearsnce ceriificate, submittsd by the hidder.
This certificate nust be an original issued by the South African

Revenue Services. ‘

The NIP Programme administered by the Department of Trade and
Industry shall be applicable to all contracts that are subject to the
NIP obligation.

In terms of section 4 (1) (b) (iii) of the Competition Act No. 89 of
1998, as amended, an agreement between, or concerted practice by,
firms, or a decision by an association of firms, is prohibited if it is
between parties in a horizontal relationship and if a bidder (s) is / are
or a contractor(s) was / were involved in collusive bidding (or bid
rigging).

If a bidder(s) or contractor(s), based on reasonable grounds or
evidence obtained by the purchaser, has / have engaged in the
restrictive practice referred to above, the purchaser may refer the
matter to the Competition Commission for investigation and possible
imposition of administrative penalties as contemplated in the
Competition Act No. 89 of 1998.

14
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If a bidder(s) or contractor(s), has / have been found guilty by the
Competition Commission of the restrictive practice referred to
above, the purchaser may, in addition and without prejudice to any
other remedy provided for, invalidate the bid(s) for such item(s)
offered, and / or terminate the contract in whole or part, and / or
restrict the bidder(s) or contractor(s) from conducting business with
the public sector for a period not exceeding ten (10) years and / or
claim damages from the bidder(s) or contractor(s) concerned.

Js General Conditions of Contract (revised July 2010)
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