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BILL NO. 1

PRELIMINARIES

PRELIMINARIES

Any reference to the words "Tender" or "Tenderer" 
herein and/or in any other documentation shall be 
construed to have the same meaning as the words "Bid" 
or "Bidder"

MEANING OF TERMS "TENDER / TENDERER"

The JBCC Preliminaries Code 2103, May 2005 edition 
for use with the JBCC Principal Building Agreement 
Edition(Edition 6.1) pubished by the JBCC.The bidder is 
deemed to have referred to these document for the full 
intend and meaning of each clause.These clauses are 
referred to by number and heading only. Where 
standard clauses or options are not applicable to the 
contract such modifications or corrections as are 
necessary are given under each relevant clause. Where 
an item is not relevant to this specific contract such item 
is marked "N/A" signifying "Not Applicable"

PRELIMINARIES

Should Option A, as set out in section D- Tenderer's 
Section in the contract Data , Under clause 26 Part 2 : 
CONTRACT DATA COMPLETED BY THE CONTRACT 
OR (PRINCIPAL BUILDING AGREEMENT : 
CONTRACT DATA) (JBCC Edition 6.1- March 2014) 
be used for the adjustment of preliminaries then each 
item priced is to be allocated to one or more of the three 
categories Fixed, Value Related or Time Related and 
the respective amounts entered in the spaces provided 
under each item

PRICING OF PRELIMINARIES

Items not priced in these Preliminaries shall be deemed 
to be included elsewhere in these Bills of Quantities

SECTION A: JBCC PRINCIPAL BUILDING 
AGREEMENT (Edition 6.1)
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A1.0   DEFINITIONS AND INTERPRETATION

Clause 1.0  

Clause 1.1 Definition of "Commencement Date" is 
added:

1

INTERPRETATION

"COMMENCEMENT DATE" means the date that the 
agreement, made in terms of the Form of Offer and 
Acceptance, comes into effect

Clause 1.1 Definition of "Corrupt Practice" is added:

"CORRUPT PRACTICE" means the offering, giving, 
receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process 
or in contract execution

Clause 1.1 Definition of "Fraudulent Practice" is added:

"FRAUDULENT PRACTICE" means a mispresentation 
of facts in order to influence a procurement process or 
the execution of a contract to the detriment of any 
tenderer and includes collusive practice among 
tenderers (prior to or after the tender submission) 
designed to establish tender prices at artificial non-
competitive levels and to deprive the tenderer of the 
benefits of free and open competition

Clause 1.1 Definition of "Interest" is amended by 
replacing it with the following:

"INTEREST" means the interest rates applicable on this 
contract, whether specifically indicated in the relevant 
clauses or not, will be the rate as determined by the 
Minister of Finance, from time to time, in terms of 
section 80(1)(b) of the Public Finance Management Act, 
1999 (Act No. 1 of 1999)
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Item

A2.0 LAW, REGULATION AND NOTICES

Clause 2.0

Note : A separate clause has been included in section
C; Specific Preliminaries of the bills of quantities /lump
sum document for the contractor to have the opportunity
to price for all requirements of the Occupational Health
and Safety Act, Construction Regulations and Health
and Safety Specification

Fixed:____________ Value related:____________ Time 
related:____________

2

Item

A3.0 OFFER, ACCEPTANCE AND PERFORMANCE

Clause 3.0

Fixed:____________ Value related:____________ Time 
related:____________

3

Item

A4.0 ASSIGNMENT AND CESSION

Clause 4.0

Fixed:____________ Value related:____________ Time 
related:____________

4

Item

A5.0 CONTRACT DOCUMENTS 

Clause 5.0

Clause 5.10 is amended by replacing "principal agent" 
with the word "employer" 

Fixed:____________ Value related:____________ Time 
related:____________

5

Item

A6.0 EMPLOYER'S AGENTS 

Clause 6.0 

Fixed:____________ Value related:____________ Time 
related:____________

6
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Item

A7.0 DESIGN REPONSIBILITY 

Clause 7.0 

Fixed:____________ Value related:____________ Time 
related:____________

7

Item

INSURANCE AND SECURITY
A8.0 WORKS RISK 

Clause 8.0 

Fixed:____________ Value related:____________ Time 
related:____________

8

Item

A9.0 INDEMNITIES 

Clause 9.0 

Fixed:____________ Value related:____________ Time 
related:____________

9

Item

A10.0 INSURANCES 

Clause 10.0 

Clause 10.0 is amended by the addition of the following 
clauses:

10

10.12 Damage to the Works

(a) Without in any way limiting the contractor's 
obligations in terms of the contract, the 
contractor shall bear the full risk of damage to 
and/or destruction of the works by whatever 
cause during construction of the works and 
hereby indemnifies and holds harmless the 
employer against any such damage. The 
contractor shall take such precautions and 
security measures and other steps for the 
protection and security of the works as the 
contractor may deem necessary
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(b) The employer shall carry the risk of damage to 
or destruction of the works and material paid for 
by the employer that is the result of the excepted risks 
as set out in 8.5

(c) Where the employer bears the risk in terms of 
this contract, the contractor shall, if requested 
to do so, reinstate any damage or destroyed 
portions of the works and the costs of such 
reinstatement shall be measured and valued in 
terms of 26.0 hereof

10.13 Injury to Persons or loss of or damage to 
Properties

(a) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding whether arising in 
common law or by statute, consequent upon 
personal injuries to or the death of any person 
whomsoever arising out of or in the course of or 
caused by the execution of the works unless 
due to any act or negligence of any person for 
whose actions the employer is legally liable

(b) The contractor shall be liable for and hereby 
indemnifies the employer against any liability, 
loss, claim or proceeding consequent upon loss 
of or damage to any moveable or immovable or 
personal property or property contiguous to the 
site, whether belonging to or under the control 
of the employer or any other body or person, 
arising out of or in the course of or by reason of 
the execution of the works unless due to any 
act or negligence of any person for whose 
actions the employer is legally liable
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(c) The contractor shall, upon receiving a contract 
instruction from the principal agent, cause the 
same to be made good in a perfect and 
workmanlike manner at his own cost and in 
default thereof the employer shall be entitled to 
cause it to be made good and to recover the 
cost thereof from the contractor or to deduct 
the same from amounts due to the contractor

(d) The contractor shall be responsible for the 
protection and safety of such portions of the 
premises placed under his control by the 
employer for the purpose of executing the 
works until the issue of the certificate of 
practical completion

(e) Where the execution of the works involves the 
risk of removal of or interference with support to 
adjoining properties including land or structures 
or any structures to be altered or added to, the 
contractor shall obtain adequate insurance and 
will remain adequately insured or insured to the 
specific limit stated in the contract against the 
death of or injury to persons or damage to such 
property consequent on such removal or 
interference with the support until such portion 
of the works has been completed

(f) The contractor shall at all times proceed 
immediately at his own cost to remove or 
dispose of any debris and to rebuild, restore, 
replace and/or repair such property and to 
execute the works

10.14 High risk insurance 

In the event of the project being executed in a 
geological area classified as a "High Risk Area", that is 
an area which is subject to highly unstable subsurface 
conditions that might result in catastrophic ground 
movement evident by sinkhole or doline formation the 
following will apply:
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10.14.1 Damage to the works

The contractor shall, from the commencement date of 
the works until the date of the certificate of practical 
completion bear the full risk of and hereby indemnifies 
and holds harmless the employer against any damage 
to and/or destruction of the works consequent upon a 
catastrophic ground movement as mentioned above. 
The contractor shall take such precautions and security 
measures and other steps for the protection of the 
works as he may deem necessary

10.14.2 Injury to person or loss of or damage to 
properrty

The contractor shall be liable for and hereby indemnifies
and holds harmless the employer against any liability,
loss, claim or proceeding arising at any time during the
period of the contract whether arising in common law or
by statute, consequent upon personal injuries to or the
death of any person whomsoever resulting from, arising
out of or caused by a catastrophic ground movement as
mentioned above 

The contractor shall be liable for and hereby
indemnifies the employer against  any  and  all liability,
loss,  claim  or proceeding consequent upon  loss  of  or
damage to  any moveable or immovable or personal
property or property contiguous to the site, whether
belonging to or under the control  of the  employer  or
any other  body  or person whomsoever arising out of or
caused by a catastrophic ground movement, as
mentioned above, which occurred during the period of
the contract 

10.14.3  It is the responsibility of the contractor to 
ensure that he has adequate insurance to cover his risk 
and liability as mentioned  in 10.14.1 and 10.14.2. 
Without  limiting  the contractor’s obligations  in  terms of
the contract,  the contractor shall, within twenty-one (21) 
calendar days of the commencement  date  but before 
commencement  of  the works, submit to the employer 
proof of such insurance policy, if requested to do so 
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Item

10.14.4 The Employer

The employer shall be entitled to recover any and all
losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his
obligations as set out in 10.14.1; 10.14.2 and 10.14.3.
Such losses or damages may be recovered from the
contractor or by deducting the same from any amounts
still due under this contract or under any other contract
presently or hereafter existing between the employer
and the contractor and for this purpose all these
contracts shall be considered one indivisible whole.

Fixed:____________ Value related:____________ Time 
related:____________

Item

A11.0 SECURITY

Clause 11.0

Fixed:____________ Value related:____________ Time 
related:____________

11

Item

A13  SETTING OUTDUTIES OF THE PARTIES Clause 
13.0 Fixed:____________ Value related:____________ 
Time related:____________

12

A12 EXECUTIONDUTIES OF THE PARTIES 
Clause 12.0 Fixed:____________ Value 
related:____________ Time 
related:____________

Item

A14.0 NOMINATED SUBCONTRACTORS

Fixed:____________ Value related:____________ Time 
related:____________

13

Item

A16.0 DIRECT SUBCONTRACTORS

Fixed:____________ Value related:____________ Time 
related:____________

14
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Item

A18.0 INTERIM COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

15

Item

A19.0 PRACTICAL COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

16

Item

A19.0 PRACTICAL COMPLETION/PENALTY FOR 
LATE COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

17

Item

A20.0 SECTIONAL COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

18

Item

A21.0 DEFECTS LIABILITY PERIOD AND FINAL 
COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

19

Item

A22.0 LATENT DEFECTS LIABILITY PERIOD  
COMPLETION

Fixed:____________ Value related:____________ Time 
related:____________

20

Item

A25.0 PAYMENT

Fixed:____________ Value related:____________ Time 
related:____________

21
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Item

A30.0 DISPUTE RESOLUTION

Fixed:____________ Value related:____________ Time 
related:____________

Changes made to JBCC documentation

Changes to JBCC document

Fixed:____________ Value related:____________ Time 
related:____________

22

Item

A31.0 AGREEMENT

Fixed:____________ Value related:____________ Time 
related:____________

Changes made to JBCC documentation

Changes to JBCC document

Fixed:____________ Value related:____________ Time 
related:____________

23

PART 2:   CONTRACT
 DATA   COMPLETED BY   THE CONTRACTOR 
(PRINCIPAL BUILDING   AGREEMENT: CONTRACT 
DATA) (JBCC Edition 6.1 March 2014)

Item

11.0 Securities 
Fixed: _______ Value related: _______ Time 
related:_______

24

D. TENDERER'S SELECTION

Item

19.0 Contractor's holiday period during the construction 
period 
Fixed: _______ Value related: _______ Time 
related:_______

25

-10-

PRELIMINARIES
Bill No.  1

Prepared By Tica Consultants Pty Ltd

Carried Forward R



2021/11/02

Brought Forward R

Mathume Primary School

Item

26.0 Payment and adjustment of Preliminaries

Payment of Preliminaries
 Fixed: _______ Value related: _______ Time 
related:_______ 

26

Item

Adjustment of Preliminaries
Fixed: _______ Value related: _______ Time 
related:_______ 

27

Item

Contract   Value adjusted   according   to   CPAP 
Indices Application Manual for use with P0151 indices 
published by Statistics South Africa, dated 1/1/2013
Fixed: _______ Value related: _______ Time 
related:_______ 

28

SECTION B: JBCC PRELIMINARIES

Item

B1.1 Definitions and interpretation

See also clause A1.0 of Section A for additional and/or 
amended definitions which shall apply equally to this 
Section

Fixed:____________ Value related:____________ Time 
related:____________

29

B1.0 DEFINITIONS AND INTERPRETATION

Item

B2.1 Checking of documents

Fixed:____________ Value related:____________ Time 
related:____________

30

B2.0 DOCUMENTS

Item

B2.2 Provisional bills of quantities

Fixed:____________ Value related:____________ Time 
related:____________

31

Item

B2.3 Availability of construction documentation

Fixed:____________ Value related:____________ Time 
related:____________

32
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Item

B2.4 Interests of agents

Fixed:____________ Value related:____________ Time 
related:____________

33

Item

B2.5 Priced documents

Fixed:____________ Value related:____________ Time 
related:____________

34

Item

B2.6 Tender submission

Clause 2.6 is amended by replacing "JBCC Form of 
Tender" with "Form of Offer and Acceptance"

Fixed:____________ Value related:____________ Time 
related:____________

35

Item

B3.1 Defined works area

See also C4 - Site information (PG-03.2) and attached 
drawing Annexure A for deifined works area

Fixed:____________ Value related:____________ Time 
related:____________

36

B3.0 THE SITE

Item

B3.2 Geotechnical investigation

The contractor shall acquaint himself of the nature of the 
ground during the site inspection; the additional 
information will be available from the civil and or 
structural Engineer. (Geotechnical Investigation report is 
availabe, not attached to this BOQ)

Fixed:____________ Value related:____________ Time 
related:____________

37

Item

B3.3 Inspection of the site

The tenderers shallbe required to attend compulsory 
breifing session as per advert in lieu of the Site 
Inspection.

Fixed:____________ Value related:____________ Time 
related:____________

38
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Item

B3.4 Existing premises occupied

Fixed:____________ Value related:____________ Time 
related:____________

39

Item

B3.5 Previous work - dimensional accuracy

Fixed:____________ Value related:____________ Time 
related:____________

40

Item

B3.6 Previous work - defects

Fixed:____________ Value related:____________ Time 
related:____________

41

Item

B3.7 Services - known

Fixed:____________ Value related:____________ Time 
related:____________

42

Item

B3.8 Services - unknown

The contractor shall be solely responsible for ensuring
that every necessary precaution is taken to protect all
existing services if any from any damage. The contractor
shall furthermore ensure that no service are cut off to
surrounding areas. Should this happen, the contractor
shall timeously notify the principal agent and users of
any such damage remedial work at his own cost he
intends  to do and shall state when such work will be
executed. The contractor shall make any necessary
allowance in his pricing for any disruption and cost that
will be required to comply with any such unforeseen
circumstances

Fixed:____________ Value related:____________ Time 
related:____________

43

Item

B3.9 Protection of trees

Fixed:____________ Value related:____________ Time 
related:____________

44
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Item

B3.10 Articles of value

Fixed:____________ Value related:____________ Time 
related:___________

45

Item

B3.11 Inspection of adjoining properties

Fixed:____________ Value related:____________ Time 
related:____________

46
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Item

B4.1 Management of the works

Clause 4.1 is hereby amended by the addition of the 
following:

The contractor shall, to the satisfaction of the principal
agent provide in addition to the site representative, the
services of an experienced and competent construction
manager, who has sufficient experience and has
successfully completed projects of similar size and
complexity, supported by a management team who
shall, inter-alia participate in all activities of the
contractor and sub-contractors concerning this project
and particular:

a) Programming
b) Scheduling
c) Reporting
d) Expediting and co-ordinating
e) Procurement 
f) Liaison and Co- ordination of

construction
g) Commissioning , instruction, handover

and follow up
h) Monitoring and reporting on building

activities taking place on site
i) Quality control procedure

The names and CV’s of the contractor’s site
management team shall be submitted together with this
tender and after the principal agent’s agreement on the
composition thereof has been obtained, no changes
shall be made nor shall any member of the said site
team be removed from the site while remaining in the
employment of the contractor without the principal
agent’s express written approval 

Fixed:____________ Value related:____________ Time 
related:____________

47

B4.0 MANAGEMENT OF CONTRACT

Item

B4.2 Programme for the works

Fixed:____________ Value related:____________ Time 
related:____________

48
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Item

B4.3 Progress meetings

Fixed:____________ Value related:____________ Time 
related:____________

49

Item

B4.4 Technical meetings

Fixed:____________ Value related:____________ Time 
related:____________

50

Item

B4.5 Labour and plant records

Fixed:____________ Value related:____________ Time 
related:____________

51

Item

B5.1 Samples of materials

Fixed:____________ Value related:____________ Time 
related:____________

52

B5.0 SAMPLES, SHOP DRAWINGS AND 
MANUFACTURERS’ INSTRUCTIONS

Item

B5.2 Workmanship samples

Fixed:____________ Value related:____________ Time 
related:____________

53

Item

B5.3 Shop drawings

Fixed:____________ Value related:____________ Time 
related:____________

54

Item

B5.4 Compliance with manufacturers' instructions

Fixed:____________ Value related:____________ Time 
related:____________

55

Item

B6.1 Deposits and fees

Fixed:____________ Value related:____________ Time 
related:____________

56

B6.0 TEMPORARY WORKS AND PLANT
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Item

B6.2 Enclosure of the works

Fixed:____________ Value related:____________ Time 
related:____________

57

Item

B6.3 Advertising

Fixed:____________ Value related:____________ Time 
related:____________

58

Item

B6.4 Plant, equipment, sheds and offices

Fixed:____________ Value related:____________ Time 
related:____________

59

Item

B6.5 Main notice board

Fixed:____________ Value related:____________ Time 
related:____________

60

Item

B6.6 Subcontractors' notice board

Fixed:____________ Value related:____________ Time 
related:____________

61

Item

B7.1 Location

Fixed:____________ Value related:____________ Time 
related:____________

62

B7.0 TEMPORARY SERVICES

Item

B7.2 Water

Fixed:____________ Value related:____________ Time 
related:____________

63

Item

B7.3 Electricity

Fixed:____________ Value related:____________ Time 
related:____________

64

Item

B7.4 Telecommunication facilities

Fixed:____________ Value related:____________ Time 
related:____________

65
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Item

B7.5 Ablution facilities

Fixed:____________ Value related:____________ Time 
related:____________

66

Item

B8.1 Responsibility for prime cost amounts

Fixed:____________ Value related:____________ Time 
related:____________

67

B8.0 PRIME COST AMOUNTS

Item

B9.1 General attendance

Fixed:____________ Value related:____________ Time 
related:____________

68

B9.0 ATTENDANCE ON N/S 
SUBCONTRACTORS

Item

B9.2 Special attendance

Fixed:____________ Value related:____________ Time 
related:____________

69

Item

B9.3 Commissioning - fuel, water and electricity

Fixed:____________ Value related:____________ Time 
related:____________

70

Item

B10.1 Statutory taxes, duties and levies

Fixed:____________ Value related:____________ Time 
related:____________

71

B10.0 FINANCIAL ASPECTS

Item

B10.2 Payment for preliminaries

Fixed:____________ Value related:____________ Time 
related:____________

72
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Item

B10.3 Adjustment of preliminaries

Clauses B10.3.1 and B10.3.2 are amended by replacing 
"within fifteen (15) working days of taking possession 
of the site" with "when submitting his priced bills of 
quantities / lump sum document" 

Fixed:____________ Value related:____________ Time 
related:____________

73

Item

B10.4 Payment certificate cash flow

Fixed:____________ Value related:____________ Time 
related:____________

74

Item

B11.1 Protection of the works

Fixed:____________ Value related:____________ Time 
related:____________

75

B11.0 GENERAL

Item

B11.2 Protection / isolation of existing / sectionally 
occupied works

The contractor shall provide, erect, alter as necessary 
maintain, remove and make good on completion of the 
work suitable hoardings as necessary for the enclosure 
of the works and protection of the public , to the 
satisfaction of the Principal Agent.

Fixed:____________ Value related:____________ Time 
related:____________

76

Item

B11.3 Security of the works

Fixed:____________ Value related:____________ Time 
related:____________

77

Item

B11.4 Notice before covering work

Fixed:____________ Value related:____________ Time 
related:____________

78
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Item

B11.5 Disturbance

Fixed:____________ Value related:____________ Time 
related:____________

79

Item

B11.6 Environmental disturbance

Fixed:____________ Value related:____________ Time 
related:____________

80

Item

B11.7 Works cleaning and clearing

Fixed:____________ Value related:____________ Time 
related:____________

81

Item

B11.8 Vermin

Fixed:____________ Value related:____________ Time 
related:____________

82

Item

B11.9 Overhand work

Fixed:____________ Value related:____________ Time 
related:____________

83

Item

B11.10 Instruction manuals and guarantees

Fixed:____________ Value related:____________ Time 
related:____________

84

Item

B11.11 As built information

Fixed:____________ Value related:____________ Time 
related:____________

85

Item

B11.12 Tenant installations

Fixed:____________ Value related:____________ Time 
related:____________

86

Item

B12.1 Schedule of variables

Fixed:____________ Value related:____________ Time 
related:____________

87

B12.0 SCHEDULE OF VARIABLES
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This schedule contains all variables referred to in this 
document and is divided into pre-tender and post-tender 
categories. The pre-tender category must be completed 
in full and included in the tender documents. Both the 
pre-tender and post-tender categories form part of these 
Preliminaries

Spaces requiring information must be filled in, shown as 
"not applicable" or deleted and not left blank. Where 
choices are offered, the non-applicable items are to be 
deleted. Where insufficient space is provided the 
information should be annexed hereto and cross-
referenced to the applicable clause of the schedule. 
Key cross reference clauses are italicised in [ ] brackets

12.1 PRE-TENDER INFORMATION

12.1.1 Provisional bills of quantities
[2.2] The quantities are provisional

YES/NO

12.1.2 Availability of construction documentation
[2.3] Construction documentation is complete

YES/NO

12.1.3 Interests of agents
[2.4] Details:

12.1.4 Defined works area
[3.1] Details:

12.1.5 Geotechnical investigation
[3.2] Details:

12.1.6 Existing premises occupied
[3.4] Specific requirements:

12.1.7 Previous work - dimensional accuracy
[3.5] Details:
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12.1.8 Previous work - defects
[3.6] Details:

12.1.9 Services - known
[3.7] Details:The contractor shall be solely 
responsible for ensuring that every necessary 
precaution is taken to protect all existing services if any 
from any damage. The contractor shall furthermore 
ensure that no service are cut off to surrounding areas. 
Should this happen, the contractor shall timeously notify 
the principal agent and users of any such damage 
remedial work at his own cost he intends  to do and 
shall state when such work will be executed. The 
contractor shall make any necessary allowance in his 
pricing for any disruption and cost that will be required 
to comply with any such unforeseen circumstances.

12.1.10 Protection of trees
[3.9] Specific requirements: Applicable

12.1.11 Inspection of adjoining properties
[3.11] Specific requirements: Applicable

12.1.12 Enclosure of the works
[6.2] Specific requirements: All works to be enclosed 

12.1.13 Offices
[6.4.3] Specific requirements:

The contractor shall provide, maintain and 
remove on completion of the works an office for 
the exclusive use of the principal agent, 
minimum size 4 x 3 x 3m high internally, suitably
insulated and ventilated, provided with electric 
lighting and fitted with boarded floor, desk, 
chair, drawing stool, drawing board and lock-up 
drawers for drawings. The office shall be kept 
clean and fit for use at all times
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12.1.14 Main notice board
[6.5] Specific requirements:

The contractor shall provide, erect where 
directed, maintain and remove on completion of 
the works a notice board size 3 x 3m as type 
Drawing GEN 063, constructed of suitable 
boarding with flat smooth surface and with 
edging bead 19mm thick round outer edges and 
projecting 12mm from face of boarding and 
rounded on front edge. The board shall be 
securely fixed to hoarding, where hoarding is 
provided, or fixed to and including a suitable 
supporting structure of timber or tubular posts 
and braces. The board is to be painted ivory 
white and the bead and 12mm wide dividing 
lines dark green. All wording shall be inscribed 
in dark green as per the coat of arms for SA. All 
wording shall be inscribed in dark green painted 
sans serif lettering

12.1.15 Subcontractors' notice board
[6.6] A notice board is required

YES/NO
Specific requirements:

12.1.16 Water
[7.2] Option A (by contractor)

YES/NO
yes

Option B (by employer - free of charge)
YES/NO

No

Option C (by employer - metered) No
YES/NO
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12.1.17 Electricity
[7.3] Option A (by contractor)

YES/NO
YES

Option B (by employer - free of charge)
YES/NO

Option C (by employer - metered)
YES/NO

12.1.18 Telecommunications
[7.4] Telephone

YES

Facsimile
YES

E-mail
YES

12.1.19 Ablution facilities
[7.5] Option A (by contractor)

YES

Option B (by employer)
NO

12.1.20 Protection of existing/sectionally occupied 
works 
[11.2] Protection is required

YES/NO
Yes
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12.1.21 Special attendance
[9.2] Subcontractor (1) details:Electrical Installations

Subcontractor (2) details:Mechanical 
Installations

Subcontractor (3) details: Electronic 
Installations

Subcontractor (4) details: Structural Steel 
work, shopfront, furniture and equipment

Subcontractor (5) details: IT equipment

12.1.22 Protection of the works
[11.1] Specific requirements:

12.1.23 Disturbance
[11.5] Specific requirements:

The contractor shall keep the site, structures, 
etc well watered during operations to prevent 
dust and shall provide and erect and remove on 
completion of the works all necessary 
temporary dust screens all to the satisfaction of 
the principal agent

12.1.24 Environmental disturbance
[11.6] Specific requirements:

12.2 POST-TENDER INFORMATION

12.2.1 Payment of preliminaries
[10.2] Option A (prorated)

YES/NO

Option B (calculated)
YES/NO
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12.2.2 Adjustment of preliminaries
[10.3] Option A (three categories)

YES/NO

Option B (detailed breakdown)
YES/NO

12.2.3 Additional agreed preliminaries items
Details:N/A
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Section C contains specific preliminary items which 
apply to this contract except where N/A (Not Applicable) 
appears against an item

SECTION C: SPECIFIC PRELIMINARIES

Item

C1.0 CONTRACT DRAWINGS

The drawings issued with the tender documents do not 
comprise the complete set but serve as a guide only for 
tendering purposes and for indicating the scope of the 
work to enable the tenderer to acquaint himself with the 
nature and extent of the works and the manner in which 
they are to be executed

Should any part of the drawings not be clearly 
understood by the tenderer he shall, before submitting 
his tender, obtain clarification in writing from the 
principal agent

Fixed: ____________ Value related:____________ 
Time related:____________

88

Item

C2.0 GENERAL PREAMBLES

The document Preambles will be the “ASAQS Model
Preambles for trades-2008 and shall be read in
conjunction with the bill of quantities and referred to for
the full description of work to be done and material to be
used

Fixed: ____________ Value related:____________ 
Time related:____________

89
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Item

C3.0 TRADE NAMES

Wherever a trade name for any product has been 
described in the bills of quantities / lump sum 
document, the tenderer's attention is drawn to the fact 
that any other product of equal quality may be used 
subject to the written approval of the principal agent 
being obtained prior to the closing date for submission 
of tenders 

If prior written approval for an alternative product is not 
obtained, the product described shall be deemed to 
have been tendered for

Fixed: ____________ Value related:____________ 
Time related:____________

90

Item

C4.0 IMPORTED MATERIALS AND EQUIPMENT

Where imported items are listed in the tender 
documents, the tenderer shall provide all the information 
called for, failing which the price of any such item, 
materials or equipment shall be excluded from currency 
fluctuations. (refer to T2.13- Schedule of Imported 
Materials and Equipment )

Notwithstanding any provisions elsewhere regarding the 
adjustment of contract prices, the price of any item, 
material or equipment listed in terms of this clause shall 
be excluded from the Contract Price Adjustment 
Provisions (if applicable)

Fixed: ____________ Value related:____________ 
Time related:____________

91

Item

C5.0 EXISTING PREMISES OCCUPIED 

Refer to scope of Work Part C3 of this Bid Document for 
information on occupation of existing buildings

Fixed: ____________ Value related:____________ 
Time related:____________

92
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Item

C6.0 INACCURATE AND DEFECTIVE WORK 
EXECUTED UNDER PREVIOUS CONTRACT

The contractor shall, after taking possession of the site
and before commencing the work, check all levels, liners
profiles and like and satisfy himself as to the
dimensional accuracy of all work executed und the
previous contract which may affect his work

Should any inaccurate or defective work be found, the
Contractor shall immediately notify the principal agent in
writing requesting his instruction with regards thereto
and afford every facility to those rectify such inaccurate
or defective work

Fixed: ____________ Value related:____________ 
Time related:____________

93

Item

C7.0 VIEWING THE SITE IN SECURITY AREAS

The site is situated in a security area and the tenderer 
must arrange with the unit commander or other 
responsible officer to obtain permission to enter the site 
for tendering purposes

Fixed: ____________ Value related:____________ 
Time related:____________

94

Item

C8.0 COMMENCEMENT OF WORKS IN SECURITY 
AREAS

As the works falls within a security area the contractor 
must give the unit commander or other responsible 
officer notice before commencement of the works. 
Should the contractor fail to make such arrangements, 
admission to the site may be refused and any additional 
costs will be for the contractor's account

Fixed: ____________ Value related:____________ 
Time related:____________

95
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Item

C9.0 ENTRANCE PERMITS TO SECURITY AREAS

As the works falls within a security area the contractor 
shall obtain entrance permits for his personnel and 
workmen entering the area and shall comply with all 
regulations and instructions which may be issued from 
time to time regarding the protection of persons and 
property under the control of the Defence Force, Police 
or chief security officer

Fixed: ____________ Value related:____________ 
Time related:____________

96

Item

C10.0 SECURITY CHECK OF PERSONNEL

The principal agent may require the contractor to 
have his personnel and workmen, or a certain number of
them, security classified

In the event of the principal agent requesting the 
removal of a person or persons from the works for 
security reasons, the contractor shall do so forthwith 
and shall thereafter ensure that such person or persons 
are denied access to the works and the site and/or to 
any document or information relating to the works

Fixed:____________ Value related:_____________ 
Time related:____________

97

C11.0 COMMUNITY LIAISON OFFICER (CLO)

The Contractor shall allow for and any and all cost

necessary for the engagement of services of the

Community Liaison officer (CLO) for the full duration of

this contract

A CLO will be identified by the local structure of the

ward areas and appoint following fair and transparent

interview process, to be conducted in the presence of

local structure and the contractor representative , in

order to assist the contractor in the procurement of nay

local labour , etc. required for this project. The

contractor is to liaise with the CLO and afford him any

assistance needed in ensuring sound working relations

with the local community

98
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Key Responsibility of the CLO are envisaged to include

and not necessary be limited to:

1. Assisting local leadership in conducting skills

and resources audit which facility sourcing

labour from within the ward or targeted areas for

employment as the required by the contractor

2. Assisting in sourcing labour -only domestic  sub-

contractor  and the procurement of materials

from local resources as required the contractor

3. Assisting the contractor by identifying areas of

potential conflict and treats to the project or to

stakeholders in the projects and recommended

appropriate action to the contractor

4. Assisting contractor and stakeholders in the

project in the resolution of any conflict which

may arise

5. Establishing and ensuring that sufficient and

open communication channels between the

contractor and work force are maintained 

6. Establish and ensuring that efficient and open

communication channels between contractor

and work force are maintained.

7. Identifying and reporting to the Contractor

regarding issues where communication between

stakeholders is necessary ,recommended

courses of action and facilitate such

communications

8. Assisting the Contractor and the work force in

the establishment of grievance procedures and

necessary recommendation to the Contractor

regarding the grievances and solution thereto.

9. Attending to the site meetings and project

implementation meetings as required by the

Contractor and prepare periodic reports may be

required by the Contractor from time to time.

10. Attending to such other duties which are

consistent with the functions of a CLO, as may

be required by the Contractor from time to time.

Bidders are to price twice the rate of unskilled local

labour rate against this item for any and all Costs arising

out of compliance with the foregoing and in the event of

all Bidder failing to price Against this item of making
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Item

inadequate financial provision against this item for

compliance as Aforesaid, then no claim for costs or

additional cost incurred will be entertained by the

Employer

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C12.0 SKILLS DEVELOPMENT ON SITE

Contractor in conforming to the object of the DHET skills
Development objectives, that it’s local Beneficiaries be
capacitated with skills that will render them employable
in the future .It is also the responsibility of the contractor
that on the job training to labourers from whom the
potential for further development has been identified.

The contractor should also make provision for the
possibility that there might local youth that will need to
be placed on the projects with an intention to be
provided support towards improving their level of
competency and productivity

Contractor shall also provide all necessary on the job
training to targeted labour to enable such labour to
master and advance on techniques required to
undertake the work in accordance with requirement of
the contract in a manner that does not compromise
workers health and safety

Fixed:_____________ Value related:____________ 
Time related:______________

99
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Item

C13.0 HIV/AIDS AWARENESS

It is required of the contractor to thoroughly study the 
HIV/AIDS Specification (PW 1544) of the Department 
that must be read together with and is deemed to be 
incorporated under this Section of the bills of 
quantities / lump sum document. Provision for pricing 
of HIV/AIDS awareness is made under items C10.1 to 
C10.5 hereafter and it is explicitly pointed out that all 
requirements of the aforementioned specification are 
deemed to be priced hereunder, as the said items 
represent the only method of measurement and no 
additional items or extras to the contract in this regard 
shall be entertained

The contractor must take note that compliance with the 
HIV/AIDS Specification is compulsory. In the event of 
partial or total non-compliance, the principal agent, 
notwithstanding the provisions of clause A 25.0 of 
Section 1 : Preliminaries (Section A) or any other any 
other clause to the contrary, reserves the right to delay 
issuing any progress payment certificate until the 
contractor provides satisfactory proof of compliance. 
The contractor shall not be entitled to any 
compensation of whatsoever nature, including interest, 
due to such delay of payment

100

Item

C13.1 AWARENESS CHAMPION

Selection, appointment, briefing and making available of 
an Awareness Champion including provision of all 
relevant services, all in accordance with the HIV/AIDS 
and Covid 19  Specification

Fixed:_____________ Value related:____________ 
Time related:______________
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Item

C13.2 AWARENESS WORKSHOPS

Selection and appointment of a competent Service 
Provider approved by the principal
agent, provision of a Service Provider Workshop Plan 
and a suitable venue, conducting of awareness 
workshops by means of traditional and/or modern multi-
media techniques, including follow-up courses, making 
available all tuition material and performing assessment 
procedures, all in accordance with the HIV/AIDS 
Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C13.3 POSTERS, BOOKLETS, VIDEOS, ETC.

Provision, displaying, maintaining and replacing when 
necessary of four plastic
laminated posters, booklets and educational videos, etc. 
for the duration of the
construction period, all in accordance with the 
HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C13.4 ACCESS TO CONDOMS

Provision and maintenance of condom dispensers fixed 
in position, including male and
female condoms, replenishing male and female 
condoms on a daily basis as required for the duration of 
the construction period, all in accordance with the 
HIV/AIDS
Specification

Fixed:_____________ Value related:____________ 
Time related:______________
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Item

C13.5 MONITORING

Monitoring HIV/AIDS awareness of workers, providing 
the principal agent with access to information including 
making available all reports, thoroughly completed and 
reflecting the correct information, for the duration of the 
construction period and close out, all in accordance 
with the HIV/AIDS Specification

Fixed:_____________ Value related:____________ 
Time related:______________

Item

C14.0 OCCUPATIONAL HEALTH AND SAFETY ACT

Tenderers are to allow for costs in providing a project
specific “Construction Phase Safety, Health and
Environmental Plan in accordance with” Section 2-
Specification Data associated with SANS 1921 -1:2004
“clause C4.18 in Part C3 - Scope of work” 

Fixed:_____________ Value related:____________ 
Time related:______________

101

Item

C15.0 NOTICE BOARD, SITE OFFICE,ETC

Bidders are to allow for the provision and removal of the 
project notice board and site office in accordance with 
principal agent requirement (See clause 12.2 of PBA)

Fixed:_____________ Value related:____________ 
Time related:______________

102
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Item

C15.0 Contract Price Adjustment Provision (CPAP)

The contract Price Adjustment Provision (CPAP) will be 
subject to the most recently released indices by statistic 
South Africa

Notwithstanding anything to the contrary contained in
the JBCC PBA 6.1 Edition, this Contract shall be subject
to the Contract Price Adjustment Provision indices
Application Manual for use with P0151 indices (CPAP)
(Revised 1 January 2013) as published by statistics
South Africa . Bidders are advised that with reference to
clause 3.4.6 of the contract Price Adjustment Provision
(CPAP) indices application Manual, The employer will
not accept the submission by bidders of list of
additional Items

Where this contract is lump sum contract, the contract
will be subject to the Contract price adjustment
Provision (CPAP) only where the contract period equals
or exceeds 6 calendar months. The application work
group shall be WG 180 for domestic building or WG 181
for commercial and industrial buildings.

Fixed:_____________ Value related:____________ 
Time related:______________

103

Item

C17.0 Proprietary branded products

The contractor shall take delivery of , handle store , use
apply and /or fix all proprietary branded product in strict
accordance with the manufacturer’s instruction after
consultation with the manufacturer’s authorised
representative.

Fixed:_____________ Value related:____________ 
Time related:______________

104
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Item

C18.0 Overttime

Should overtime be required to be worked for any
reason whatsoever, the cost of such overtime are to be
borne by the contractor unless the principal agent has
specifically authorised in writing , prior to the execution
thereof , that cost for such overtime are to be borne by
the employer

Fixed:_____________ Value related:____________ 
Time related:______________

105

Item

C19.0 As Built drawings

The position of construction breaks and the extend of
individual concrete pours are to be recorded by the
contractor on the structural engineer’s drawings and are
to be submitted to the Engineer/Principal agent and the
structural for their records

Fixed:_____________ Value related:____________ 
Time related:______________

106

Item

C20.0 Site Instructions

Site instruction issued on site are to be recorded in
triplicate in a site instruction book which is to be
maintained on site by the contractor.

Fixed:_____________ Value related:____________ 
Time related:______________

107

Item

C21.0 Labour Records

At the end of each week the contractor shall provide the 
Principal Agent with a written record, in schedule form 
reflecting the number and description of tradesmen and 
labourers employed by him and all sub-contractors on 
the works each day 

Fixed:_____________ Value related:____________ 
Time related:______________

108
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Item

C22.0 Plant Records

At the of each week the contractor shall provide the
Principal Agent with a written record ,in the schedule
form ,reflecting the number ,type and capacity of all
plant ,excluding hand tools ,currently used on the works
.

Fixed:_____________ Value related:____________ 
Time related:______________

109

Item

C23.0 Non Cession of monies

The contractor shall not cede nor assign his rights or 
claims to any monies due or to become due under this 
contract.

Fixed:_____________ Value related:____________ 
Time related:______________

110

Item

C24.0 Sectional Completion

When it is required that the contract be executed in 
sections or portions, the tenderer shall allow for all costs 
in this regard as no claim for additional costs will be 
entertained .

Fixed:_____________ Value related:____________ 
Time related:______________

111
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Item

C25.0 Import permits and duites

The responsibility for obtaining the necessary imports 
permits shall rest with the successful Tenderer. No 
foreign exchange will be arranged or provided by the 
Administration .Tenderers are to allow in their tenders 
and pay the ordinary levy imposed on imported items in 
terms of item 196.10 of Part 8 of Schedule No.1 of the 
customs and Excise Act ,1964 with effect from 1 
October 1989 

Fixed:_____________ Value related:____________ 
Time related:______________

112

Item

C26.0 Local Labour

It is a general requirement of this contract that persons
normally resident in the locality of the works (local
labour ) be given preference for employment on the
contract .Provided ,whoever ,that should adequate and
appropriate labour not be available within the locality
,other may be employed subject satisfactory proof being
provided ,that every reasonable endeavour has been
made to employ local labour .The Contractor shall
identify the local community leaders with the purpose of
negotiating with them regarding the utilization of local
labour in the construction process .In this regard, the
Contractor shall furthermore give preference .Wherever
possible to the employment of single heads of
households ,women and youth .The contractor shall in
generally maximise the involvement of the local
community .

Fixed:_____________ Value related:____________ 
Time related:______________

113
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BILL NO.2

ALTERATIONS

MODEL PREAMBLES

For preambles refer to ''standard preambles to all 
trades as per WB20''

NOTE:

ALL RATES FOR ITEMS CONTAINED IN THIS 
BILL MUST BE COMPUTED EXCLUDING THE 
APPLICABLE VALUE ADDED TAX (VAT)

THE FUNCTION OF THE BILL OF QUANTITIES 
IS TO SERVE AS A PRICING TOOL, IT SHOULD 
NOT BE USED TO ORDER MATERIALS OR AS 
A SCHEDULE OF SPECIFICATIONS

Tenderers are advised to visit the site before tendering 
and satisfy themselves as to the nature and extent of 
the work involved.

The Contractor is advised to take all dimensions 
affecting the existing buildings on the site.

The descriptions in the items are given as a guide and 
to assist Contractors in tendering, but are not 
necessarily accurate or complete. Contractors must 
verify the items by personal inspection on site.

Unless otherwise stated the Contractor shall not remove 
or interfere with any furnishings, fittings or similar 
articles belonging to the Employer, tenants and/or their 
staff.

GENERAL NOTES
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The risk of loss by theft, fire, storm, riot or otherwise of 
the buildings to be demolished and the materials therin, 
shall rest entirely with the Contractor immediately upon 
the handing over of the site. He shall take such steps as 
he may deem fit, for his own protection against such 
loss.

LOSS BY THEFT, FIRE OR OTHERWISE

Any water supply or other piping that may be met with 
and found necessary to disconnect or cut are to be 
effectually stoped off and removed to the water meter 
(but excluding the water meter and stopcock box).

Prices for such items of demolitions, are where 
applicable to include for taking out and removing all 
sanitary fittings, plumbing and water supplies.

WATER AND OTHER PIPING

The Contractor shall demolish all the existing structures 
or buildings with a minimum amount of damage to 
adjoining buildings, materials, etc. Any damage caused 
is to be made good at his own expense with materials to 
match existing to the entire satisfaction of the Principle 
Agent.

Tenderers should take particular note of and allow 
accordingly in their prices for the type of structure and 
materials to be encountered and the thickness of walls, 
concrete slabs, etc., to be demolished. The Tenderer 
shall allow in his rates for the removal of material and 
carting away of materials from all the structures, 
buildings, etc.

All materials from the demolitions etc., except where 
described as being set aside for re-use or be handed 
over to the Employer, will become the property of the 
Contractor and, excepting as provided below, all such 
old materials are to be removed from the site by the 
Contractor, and rates for all work involving demolition 
are to include for the removal of any resultant rubble 
and superfluous material.

DEMOLITION, REMOVAL AND WORKS ON SITE

NOTE
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Credit for all such old or reusable material is to be 
allowed in the appropriate space provided on the 
Summary Page.

In pricing, credit for old materials shall not be offset 
against the charge so as to result in a net figure in the 
amount column but shall be set out in detail in the space 
provided at the end of this bill.

The Employer reserves the right to retain any of the old 
materials at the prices shown in the list of credits or, if 
no credit is shown in that list, at no charge to the 
Employer.

1.     Where lump sums must be submitted for the 
various items contained in this section of the Bills of 
Quantities, the Contractor shall satisfy himself as to the 
exact extent of the work and is to include in the charges 
for any differences found. Any items of work not 
described below, but which are required in order to 
comply with the requirements of this contract and are 
not priced anywhere else herein, must be included in the
charges below.

2     The methods, equipment, etc., to be used will be 
left to the Contractor's discretion, providing the 
Contractor complies with the requirements of this 
Contract, all acts, regulations, by-laws and the like and 
the highest standards of demolition work. Should the 
Contractor elect to use explosives or any other 
demolition technique or method which would be 
necessitate insurance cover in addition to that already 
for herin, then the Contractor shall be responsible for 
arranging additional cover and produce proof thereof 
prior to commencement. The contractor will also be 
responsible for any additional excesses required in 
terms of that additional cover.

3     This document extends to outlining the 
requirements of the works. The Contractor shall provide 
fully detailed documentation, design and methodology 
on every aspect of the services being offered along with 
brochures, diagrams, photographs, etc., and the like 
clearly indicating every aspect of the method being 
offered and highlighting any deviation whatsoever from 
any aspect called for herein along with any alternative 
available. The contractor acknowledges that as a 
specialist and expert in his field, it is entirely his 
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responsibility to draw the Architects and Engineers 
attention to any aspect, no matter how small or 
irrelevant, at the time of submitting his price, which in 
any way deviates from this document.

If such deviation is not specifically highlighted, it will be 
assumed that the Contractor is carrying out exactly that 
indicated and should such deviation be detected at any 
time whatsoever, the Architect and the Engineer reserve 
the right to instruct the contractor to rectify the aspect in 
question which the Contractor undertakes to initiate 
within 7 (seven) days of receipt of such instruction, at 
his own cost.

Old materials, if sound and suitable and approved by 
the Principle Agent, may be reused in the new works. 
Except as stated above, or where specifically so 
mentioned, no other materials from the demolition works 
are to be reused in the new works.

Prices for the demolition of any portion of the structure 
shall include for the demolition in its entirety, including 
all surface finishes such as plaster, screeds, etc., steps, 
all attached items of joinery such as skirtings, etc., and 
all reinforcement,    conduit pipes, lintols, etc., built into 
that portion of the structure, and carting away.

Prices for the removal of doors and frames shall include 
for the removal of fanlights, ironmongery, architraves 
and other associated trimmings.

Where "removal from" or "spoil" occurs in terms, it shall 
include for all loading and carting away from the site to a 
suitable dumping site found by the Contractor and the 
Contractor shall pay all fees, etc., in this regard.

Removal From Site

SUPPLEMENTARY PREAMBLES
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Before submitting his tender the contractor shall visit the 
site and satisfy himself as to the nature and extent of 
the work to be done and the value of the materials 
contained in the buildings or portions of the buildings to 
be demolished.  No claim for any variations of the 
contract sum in respect of the nature and extent of the 
work or of inferior or damaged materials will be 
entertained

View site

No explosives whatsoever may be used for demolition 
purposes unless otherwise stated

Explosives

The contractor shall carry out the whole of the works 
with as little mess and noise as possible and with a 
minimum of disturbance to adjoining premises and their 
tenants.  He shall provide proper protection and provide, 
erect and remove when directed, any temporary 
tarpaulins that may be necessary during the progress of 
the works, all to the satisfaction of the principal agent

General

Water supply pipes and other piping that may be 
encountered and found necessary to disconnect or cut, 
shall be effectually stopped off or grubbed up and 
removed, and any new connections that may be 
necessary shall be made with proper fittings, to the 
satisfaction of the principal agent

Doors, fanlights, fittings, frames, linings, etc which are to 
be re-used shall be thoroughly overhauled before re 
fixing including taking off, easing and rehanging, 
cramping up, re wedging as required and making good 
cramps, dowels, etc, and easing, oiling, adjusting and 
repairing ironmongery as necessary, replacing any glass 
damaged in removal or subsequently and stopping up 
all nail and screw holes with tinted plastic wood to 
match timber, unless otherwise described. Re-painting 
or re-varnishing is given separately

Prices for taking out of doors, windows, etc shall include 
for removal of all beads, architraves, ironmongery, etc
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Prices for taking out and removing doors and frames 
shall include for removing door stops, cabin hooks, etc 
and making good floor and wall finishes to match 
existing

With regard to building up of openings in existing walls, 
cement screeds and pavings, granolithic, tops of walls, 
etc, shall be levelled and prepared for raising of 
brickwork

Making good of finishes shall include making good of 
the brick and concrete surfaces onto which the new 
finishes are applied, where necessary

The contractor will be required to take all dimensions 
affecting the existing buildings on the site and he will be 
held solely responsible for the accuracy of all such 
dimensions where used in the manufacture of new items 
(doors, windows, fittings, etc)

Descriptions of carting away of demolition material shall 
be deemed to include loading demolition material onto 
trucks directly from the building or, alternatively, from 
stock piles situated on the building site to a legal 
dumping site including all dumping fees,transport costs 
etc.

Carting away of demolition material

NOTE:

ALL RATES FOR ITEMS CONTAINED IN THIS BILL 
MUST BE COMPUTED EXCLUDING THE 
APPLICABLE VALUE ADDED TAX (VAT)

THE FUNCTION OF THE BILL OF QUANTITIES IS TO 
SERVE AS A PRICING TOOL, IT SHOULD NOT BE 
USED TO ORDER MATERIALS OR AS A SCHEDULE 
OF SPECIFICATIONS

SUPPLEMENTARY PREAMBLES

Removing of works
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When the word removing is mentioned in a 
description it is to mean that the contractor is to 
remove the item that is being refered to and dumped 
at a suitable site by the contractor.

REMOVAL OF EXISTING WORK

Item

Breaking down old toilet with metal structure of 2000mm 
x 2000 sitting on top of the concrete 
foundation.contractor to breakdown the structure 
remove and dump it to the dumping area. back fill the pit 
hole with soil and level the platform.

1

Breaking up and removing unreinforced concrete

14No
Remove timbers doors for toilets.2

Remove timber doors and windows,fascia boards 
ect

14No
Remove toilets seats.3

1No
Remove paraplegic handler.4

16No
Remove window glazing5

8NoRemove meranti timber entrance doors.6

83mRemove barge boards and fascias.7

207m2Cleaning of walls8
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BILL NO 3

CARPENTRY AND JOINERY 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

EAVES, VERGES, ETC 

83m
15 x 225mm Fascias and barge boards including 
galvanised steel H-profile jointing strips 

1

Everite FC77" pressed fibre-cement: 

DOORS, ETC 

14No40mm Door, size 813 x 2032mm high (D2) 2

Appproved Semi solid doors with 
hardwood edges and 3,2mm standard 
hardboard covering on both sides hung to 
steel frames: 

8No

44mm Framed batten door 813 x 2032mm high of 44 x 
150mm top rail and stiles, 22 x 150mm middle ledge 
and braces and 22 x 220mm bottom rail filled in with 
22mm V-jointed one side boarding and including 
weatherboard (D1) 

3

Wrought meranti doors hung to steel 
frames: 
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BILL NO 4

IRONMONGERY 

For preambles see "Specifications of materials and 
methods to be used - PW371" 

PREAMBLES 

Finishes to ironmongery 

Where applicable finishes to ironmongery are indicated 
by suffixes in accordance with the following list:

 BS     - Satin bronze lacquered
 CP     - Chromium Plated 
SC      - Satin Chromium Plated 
SE      - Silver Enamelled 
GE      - Grey Enamelled 
AS      - Anodised Silver 
AB      - Anodised Bronze 
AG     - Anodised Gold 
ABL    - Anodised Black
 PB     - Polished Brass 
PL      - Polished and lacquered 
PT      - Epoxy coated 
SD      - Sand 

SUPPLEMENTARY PREAMBLES 

14No

200mm Solid brass cabin hook and eye including 70 x 
70 x 20mm chamfered hardwood block twice oiled and 
plugged 

1

CATCHES, CABIN HOOKS, ETC 

LOCKS 

14NoTwo lever mortice lockset with and icluding barrel bolt 2

Approved 

8NoThree lever mortice lockset 3
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LETTERS, NAME PLATES, ETC 

8No
75 x 150mm Natural anodised aluminium plate with 
male or female symbol 

4

Union 

22No38mm Diameter rubber door stop plugged 5

SUNDRIES 

14NoThief proof toilet roll holder plugged 6

Bathroom fittings: 
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BILL NO 5 

METALWORK 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

PRESSED STEEL DOOR FRAMES 

14NoFrame for door size 813 x 2032mm high 1

Single rebate frames suitable for half 
brickwalls 

8NoFrame for door size 813 x 2032mm high 2

Single rebate frames suitable for one 
brickwalls 

STEEL WINDOWS, DOORS, ETC 

16NoWindow type NE1, 533 x 654mm high 3

Standard residential windows with solid 
brass furniture: 

8NoWindow type NE7, 1022 x 654mm high 4
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BILL NO 6 

PLUMBING AND DRAINAGE 
(PROVISIONAL) 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

SUPPLEMENTARY PREAMBLES 

Soil, waste and vent pipes and fittings shall be solvent 
weld jointed 

uPVC pipes and fittings 

Pipes for water supply shall be of the class stated 

Pipes of 40mm diameter and smaller shall be plain 
ended with solvent welded uPVC loose sockets and 
fittings 

Pipes of 50mm diameter and greater shall have sockets 
and spigots with push in type integral rubber ring joints. 
Bends shall be uPVC and all other fittings shall be cast 
iron, all with similar push-in type joints 

uPVC pressure pipes and fittings 

Pipes shall be hard drawn and half-hard pipes of the 
class stated. Class 0 (thin walled hard drawn) pipes 
shall not be bent. Class 1 (thin walled half-hard), class 2 
(half-hard) and class 3 (heavy walled half-hard) pipes 
shall only be bent with benders with inner and outer 
formers. Fittings to copper waste, vent and anti-syphon 
pipes, capillary solder fittings and compression fittings 
shall be "Cobra Watertech" type. Capillary solder fittings 
shall comply with ISO 2016. Only compression fittings 
shall be used in walls or in ground 

Copper pipes 
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Unless specifically otherwise stated, descriptions of 
pipes shall be deemed to include fixing to walls etc, 
casting in, building in or suspending not exceeding 1m 
below suspension level 

Fixing of pipes 

Where fittings have reducing ends or branches they are 
described as "reducing". In the case of pipes with 
diameters not exceeding 60mm only the largest end or 
branch size is given. Should the contractor wish to use 
other fittings and bushes or reducers he may do so on 
the understanding that no claim in this regard will be 
entertained. In the case of pipes with diameters 
exceeding 60mm all sizes are given and no claim for 
extra bushes, reducers, etc will be entertained 

Reducing fittings 

Descriptions of gutter outlets etc shall be deemed to 
include wire balloon gratings 

Wire gratings 

Flush pans shall have straight or side outlets and "P" or 
"S" traps as necessary 

Flush pans 

Units shall have standard aprons on all exposed edges 
and tiling keys against walls where applicable 

Stainless steelbasins, sinks, wash troughs, 
urinals, etc. 

Descriptions of waste unions shall be deemed to include 
rubber or vulcanite plugs and chains fixed to fittings 

Waste unions 

SOIL DRAINAGE uPVC Pipes: 
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SANITARY FITTINGS 

4No

Single bowl concrete wash trough, size 500 x 600 x 
258mm fitted to wall with and including concrete legs 
and plug, chain and waste union 

1

Approved: 

14NoToilet seat covers.2

3NoWater fountain  including all fittings and taps.3

75m
110 mm Pipes laid in and including trenches not 
exceeding 1 m deep

4

SOIL AND WASTE DRAINAGE

25No110mm Diameter bends5

Extra over uPVC pipes for fittings:

10No110mm Diameter junction6

2No110mm Rodding eye incl. concrete cover7

4No

110 mm uPVC gulley complete with and including 750 x 
500 x 170mm precast concrete gulley surround on 
75mm Class C concrete base and fitted with 187mm 
diameter uPVC grating.

8

GULLIES

WATER SUPPLIES

50m28mm Diameter Pipe.9

Class 16 polyethylene (HDPE) pipes  laid in ground 
not exceeding 1 m deep including backfilling and 
compacting of trenches:

210m32mm pipes10

160m50mm dia. Pipe11
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5No28mm Fittings12

Extra over piping for "Plasson" high compression 
fittings:

25No32mm Fittings13

2No50mm Fittings.14

1No28mm Flanged Stainless steel valve with teflon seat15

Valves, etc.:

1No
32mm Flanged Stainless steel gate valve with teflon 
seat

16

1No
50mm Flanged Stainless steel gate valve with teflon 
seat.

17

1No50mm Diameter non-return valve.18

1No50mm Diameter isolating valve.19

1No50mm Diameter 400kPa pressure control valve.20

WATER FLOW METER AND CHAMBER

1No
200mm Diameter water flow meter complete with all 
flange adaptors, connection to pipes, labour, etc.

21

Water flow meter complete with all flange adaptors 
and connected to pipework complete with 2410mm x 
1960mm x 2200mm Deep chamber on plan 
(elsewhere measured) made up of a one brick wall, 
20/19mm 150mm thick top slab and 200mm thick 
concrete bottom slab, with 4 (No.) Terracotta air 
bricks; cast iron type 9A cover and C.I. step irons 11 
(No.) cast in at 300mm centres staggered:

1No

Search, locate and excavate for and cut into existing 
65mm copper fire water pipe and insert new fitting 
(elsewhere measured)

22

FIRE WATER RETICULATION
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50m50mm Diameter fire pipe.23

Class 12 polyethylene (HDPE) pipes  laid in ground 
not exceeding 1 m deep including backfilling and 
compacting of trenches:

160m110mm Diameter fire pipe.24

10No50mm Fittings.25

Extra over piping for "Plasson" or similar and 
approved high compression fittings:

2No110mm Fittings.26

1No
110mm "Vent-O-Mat series RBX-DN25" or similar and 
approved air valve.

27

Valves, etc.:

1No
110mm "Optima 2000" or similar and approved water 
meter.

28

1No
110mm Flanged Stainless steel gate valve with teflon 
seat.

29

1NoDouble booster connection.30

The following in booster connection:

5m110mm Galvanised steel piping.31

5m

Prepare, degrease and apply primer, undercoat and two 
coats enamel paint on galvanised steel piping not 
exceeding 110mm diameter.

32

1No
2500kPa Pressure gauge onto 110mm galvanised steel 
pipe.

33

1No300 x 300 x 150mm Class 20/19 concrete anchor block.34
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BILL NO 7

PAINTWORK 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

PAINT ON NEW WORKS 

ON FIBRE CEMENT, ETC 

25m2Fascias and barge boards 1

Prepare and apply one universal undercoat 
and two coats gloss enamel paint: 

ON METAL 

34m2Pressed steel door frames 2

Prepare, touch up factory primer and apply 
one coat universal undercoat and two full 
coats high gloss enamel paint: 

20m2On window frames 3

ON WOOD 

181m2General surfaces of doors 4

One undercoat and four coats EPWP 
golden brown high gloss enamel paint: 

181m2General surfaces of doors 5

One undercoat and two coats EPWP golden 
brown high gloss enamel paint: 
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BILL NO 8

GLAZING 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

GLAZING TO STEEL WITH PUTTY 

6m2Panes exceeding 0,1m2 and not exceeding 0,5m2 1

4mm Clear float glass panes: 

6m2Panes exceeding 0,1m2 and not exceeding 0,5m2 2

4mm Obscure glass panes: 
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BILL NO. 9

EXTERNAL WORKS (PROVISIONAL) 

For preambles see "Specification of materials and 
methods to be used - PW 371" 

PREAMBLES 

WALKWAYS, ETC.

126m3Under roads to reduce levels1

Excavation in earth not exceeding 2m deep:

632m2

Compaction of ground surface under floors, etc. 
including ripping and recompacting of insitu material for 
a depth of 150mm, breaking down oversize material, 
adding suitable material where necessary and 
compacting to 93% Mod AASHTO density 

2

Filling:

95m3Course river sand under floors, etc. 3

95m3Under floors, etc4

C4 cemented gravel fill supplied by the contractor and 
compacted to 97% Mod AASHTO density and stabilised 
with minimium 2,5% lime yeilding an unconfined 
compressive strength of minium 1 to maximium 2MPa:

63m3Under floors, steps, pavings, etc. 5

Gravel filling (G5) supplied by the contractor compacted 
to 98% Mod AASHTO density:

63m3Under floors, steps, pavings, etc.6

Gravel filling (G7) supplied by the contractor compacted 
to 95% Mod AASHTO density:
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126m3
Surplus material from excavations and/or stock piles on 
site to a dumping site to be located by the contractor

7

Extra over all excavations for carting away:

632m260mm Paving to falls.8

Paving of Type-S 25MPa paver blocks to SABS 1200 on 
20mm thick river sand bed (sand elsewhere measured) 
with sand and cement mixture swept into joints and 
hosed down including preparation of ground or filling 
(elsewhere measured):

632m

Half battered kerb (SABS 927-1989 Figure 3) overall 
size 150mm wide x 300mm high with one vertical side 
splayed back for 45mm wide x 230mm high and with 
one rounded edge including 275mm wide x 100mm 
deep concrete (15MPa) footing and 75 x 75mm 
triangular concrete backing, jointing and flush pointing in 
cement mortar with and including all cutting, circular 
work, etc.

9

Precast Concrete:

40m
Palisade fencing around the borehole including 
approved Electrical wire above the palisade fencing.

10

FENCING

TANKS

3No

10 000 litre Polyproline water tank with 35mm diameter 
inlet at top and 50mm overflow outlet and 25mm outlet 
at base of tank including access hatch on top fitted with 
vernim-proof vent, and including 1.6 x 50mm galvanised 
hoop iron or other approved holding down material 
secured around pedestal complete including pedestal, 
including 2600 mm high galvanised steel tank stand or 
Brick stand  as per engineer's  drawings.

11

"Jojo" Polyproline water tank

Item
Allow for the installation of Solar panels as per the 
engineers details.

12

SOLAR PANELS:
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ItemTest and Commission13

20m3Excavate in earth to reduce ground levels 14

THE FOLLOWING IN APRONS 

67m2Rip and scarify ground level 15

20m3
Cart away surplus material from excavations to a 
dumping site to be located by the contractor 

16

67m2

Compaction of ground surface under aprons, etc 
including adding suitable material where necessary and 
compacting to 93% Mod AASHTO density 

17

67m2Ant poisoning surface of ground under aprons 18

30m325MPa Concrete to aprons cast in panels 19

4mExtra over concrete for thickening size 300mm deep 20

67m2Finishing top surfaces of concrete with a wooden float 21

25m
10mm Expansion joint with bitumen impregnated 
between vertical concrete and brickwork surfaces 

22

BOREHOLE DEVELOPMENT.

Item
Establishment of all equipment to site, rotary percussion 
drilling

23

ESTABLISHMENT

ItemDe establish from site24

ItemSet up at each borehole25

ItemSite move < 10 km26

ItemSite move > 10 km27

25m215mm Drilling (0-15m)28

DRILLING (ALL FORMATIONS)

-60-

EXTERNALWORKS
Bill No.  9

Prepared By Tica Consultants Pty Ltd

Carried Forward R



2021/11/02

Brought Forward R

Mathume Primary School

75m165mm Drilling (15-120m)29

RATE ONLY1m65 mm uPVC Solid Casing 30

RATE ONLY1m65mm uPVC Perforated Casing31

30m177 mm Steel Solid Casing32

30m177 mm Steel Perforated Casing33

12m203 mm temporary casing34

RATE ONLY1muPVC end cap35

ItemData recording & reporting36

160m3Silica sand37

ItemBorehole Development 38

ItemBorehole Marking39

ItemBorehole Protection (Closing Lid)40

ItemConcrete Slab41

ItemBentonite seal42

ItemSite finishing43

RATE ONLY1.00HrsWork time rate same for standing time.44

SUMEstablishment of own Facilities on Site45

Borehole Yield Testing

SUMMobilisation and set-up of plant to/at first borehole46

1NoSet-up of plant per boreholes (after first)47

RATE ONLYItemFor distances up to 10 km48

Interhole moves
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RATE ONLYItemFor distances exceeding 10 km49

SUMDe-establishment fom site50

SUMInstallation and removal of Test Pump (upto 150m) 51

SUMLaying out of discharge Hose - Minimum of 50m52

4.00HrsStepped discharge test53

24.00HrsConstant discharge test54

SUMRecovery monitoring55

1NoBorehole Disinfection56

1NoBorehole Marking57

1NoSite Finishing (complete per borehole)58

SUMData Recording and Reporting59

1NoChemical analysis of water samples60

1NoPreparation of Geohydrological Report 61

SPECIALIST WORK

Item

Allow for the installation and connection of water 
services.

62

WATER CONNECTION.
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The Tenderers attention is drawn to the fact that all 
Provisional Sums stated are NET and DO NOT include 
any cash or other discount for the Contractor.

PROVISIONAL  SUMS

1. The Contractors attention is drawn specifically to the 
Articles of Agreement and the Schedule of Conditions of 
Building Contract Clause 21 (Selected Sub-
Contractors) and  and to the related Clauses in Bill No. 
1 Preliminaries.

2. All Prime Cost Amounts, Provisional Sums, etc., are 
NET and exclusive of VAT, import duty, etc.

3. Unless a specific percentage mark-up for Attendance 
is indicated in the rate column, the amounts for 
Attendance set against each Provisional Sum shall be 
deemed to be a lump sum price and shall not be 
adjusted.

Note: All contractors appointed under Provisional 
Sums will be Selected Sub-Contractors

Profit and attendance on Provisional Sums

Should the Employer supply a service for which a 
Provisional Sum has been provided no adjustment to 
any amounts set against the item "Add for Profit" will be 
made.

To avoid amendment of the Conditions of Contract, no 
alteration to the amounts stated for Provisional Sums 
are to be made in the priced Bills of Quantities.
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The particular attention of Tenderers is drawn to the fact 
that works listed under Direct Contracts are not included 
in this Contract and that these Works will be executed 
under Direct Contracts between Specialists and the 
Employer or Tenants. The Main Contractor will however 
be required to co-ordinate and provide general 
attendance on the Specialists and must price for such 
under Direct Contractors Attendance herein. 

Direct Contracts

72 017.22Item

Salary for Interns for a period of 5 months ( 4 number 
interns required)

1

SKILLS TRAINING

ItemAllow for Profit and attendance on the above2
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