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T1.1 Tender Notice and Invitation to Tender

The Eastern Cape Department of Public Works and Infrastructure invites contractors with the CIDB
grading of 7GB OR Higher in the following Class of works General Building (GB) to tender for
“SCMU5-25/26-0071- THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
NTSHUNQE PRIMARY SCHOOL LOCATED IN ELLIOTDALE for a 24 months’ contract. The
contract will be based on the JBCC Edition 6.2 of 2018 and the Eastern Cape Public Works and
Infrastructure will enter into a contract with the successful tenderer.

Bidders are to note that approximately 30% of the intended work is to be allocated to SMME’s. 70%
of this allocation will be earmarked to local SMMEs and 30% to ICDP contractors.

Only tenderers who have suitable experience and suitably qualified personnel in providing similar
services to those that are required are eligible to submit tenders.

Bid documents are downloadable free of charge from the Eastern Cape Department of Public Works
and Infrastructure website (www.ecdpw.gov.za/tenders) or from the National Treasury’s tender portal.
(http://www.etender.gov.za/content/advertised-tenders). Bid documents will be available on

17th October 2025. No bid documents will be available at departmental offices.

To access the drawings and bills of quantities, OneDrive link has been created and can be retrieved on
the link below:

SCMUS5-25.26-0071 BOQ and Drawings

There will be a compulsory briefing meeting on 29 October 2025, at Kwa-Ntshunqge Junior
Secondary School. The purpose of the meeting is to introduce prospective to the site and to have a
brief overview of the scope of works. Prospective bidders are to meet at main entrance of the school
at 13h00.

Queries relating to the issue of these documents may be addressed in writing to through email:
supply.chain@ecdpw.gov.za. Technical enquiries: may be addressed in writing to Mr. Makhi Jali
— email: Makhi.Jali@ecdpw.gov.za.

The closing time for receipt of tenders by the ECDPWI is 11:00am on 20" November 2025. Tenders
will be open in public. Telegraphic, telephonic, telex, facsimile, e-mail and late tenders will not be
accepted.

It is the responsibility of the tenderer/s to ensure that bid documents /proposals are submitted on or
before closing time and the correct location as the department will not take responsibility of wrong
delivery. Tenderers using courier services for delivery of their bid documents must ensure the delivery
is at the correct place / location and time as the department will not be held responsible for wrong
delivery. Not delivered to Departmental officials. The Department will not accept responsibility if bids
received by officials are not timely deposited in the Bid Box.

Tenders may only be submitted on the tender documentation that is issued. Tenderers must be
registered on the National Treasury Central Supplier Data Base and proof of registration must be
submitted with the proposal (https://secure.csd.gov.za).

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the
Tender Data.
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B. TENDER SUBMISSIONS:

Bids must be submitted in sealed envelopes clearly marked “SCMUS5-25/26-0071 - THE
CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE PRIMARY SCHOOL
LOCATED IN ELLIOTDALE” must be deposited in the bid box, DEPARTMENT OF PUBLIC WORKS
AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB
OFFICES LABELLED “TENDERS”, BISHO.

C. BID EVALUATION:

This bid will be evaluated in Two (2) phases as follows:

Phase One: Compliance, responsiveness to the bid rules and conditions
Phase Two: Preferential Procurement Policy Framework Act (PPPFA), and Preferential Procurement
Regulations 2022.

C. PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT (PPPFA) AND
PREFERENTIAL PROCUREMENT REGULATIONS 2022 POINTS WILL BE AWARDED AS
FOLLOWS:

Maximum points on price - 90/80 points
Maximum points for Specific Goals - 10/20 points
Maximum points - 100 points

D. BID SPECIFICATIONS, CONDITIONS AND RULES
1. The minimum specifications, other bid conditions and rules are detailed in the bid document
under Tender Data
2. The Department of Public Works and Infrastructure SCM policy applies.
3. Tender validity period is 120 days.

E. ENQUIRIES WITH REGARD TO THIS ADVERT MAY BE DIRECTED TO:

SCM RELATED ENQUIRIES
Email Address: supply.chain@ecdpw.gov.za

TECHNICAL ENQURIES

Mr. Makhi Jali

Tel No: 040 602 4389

Email Address: Makhi.Jali@ecdpw.gov.za.

FOR COMPLAINTS, FRAUD, & TENDER ABUSE:
Call: 0800 701 701

SCMU5-25/26-0071
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T1.2 Tender Data

The conditions of tender are the latest edition of SANS 10845-3, Standard conditions of tender.

SANS 10845-3 makes several references to the Tender Data for details that apply specifically to this tender.
The Tender Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the provisions of SANS 10845-3 and as contained in Annexure C of Standard for Uniformity in
Construction Procurement (Board Notice 423 of 2009 Government Gazette No 42622 of August 2019).
Each item of data given below is cross-referenced to the clause in SANS 10845-3 to which it mainly applies

Clause
number

Tender Data

3.1

The Employer is Public Works and Infrastructure- Eastern Cape

3.2

The tender documents issued by the employer comprise the following documents:
THE TENDER
Part T1: Tendering procedures
T1.1 - Tender notice and invitation to tender
T1.2 - Tender data
Part T2: Returnable documents
T2.1 - List of returnable documents
T2.2 - Returnable schedules
THE CONTRACT
Part C1: Agreements and Contract data
C1.1 - Form of offer and acceptance
C1.2 - Contract data
C1.3 - Dispute Resolution Mechanism
Part C2: Pricing data
C2.1 - Pricing Instructions
C2.2 - Bills of Quantities
Part C3: Scope of work
C3 - Scope of work
Part C4: Site information
C4 - Site information

3.3

The tender documents issued by the employer comprise the documents listed on the contents page

3.4

The employer’s agent is:

Name: Makhi Jali

Address: Department of Public Works & Infrastructure

Corner Amalinda Main and Scholl Road, Amalinda, Block A- G14, East London
Tel No: 040 602 4389

Email Address: Makhi.Jali@ecdpw.gov.za.

3.5

The language for communications is English

3.6

The competitive negotiation procedure shall be applied.

3.7

Method 2: Two (2) phase procurement procedure shall be applied.

Tender’s obligations

4.1

IThe following tenderers who are registered with the CIDB, or are capable of being so registered prior to the

evaluation of submissions, are eligible to have their tenders evaluated:

a) contractors who have a contractor grading designation equal to or higher than a contractor grading
designation determined in accordance with the sum tendered, or a value determined in accordance with
Regulation 25 (1B) of 25(7A) of the Construction Industry Development Regulations, for a CIDB Grade 7GB
or higher class of construction work; and

Joint ventures are eligible to submit tenders provided that:

1. Every member of the joint venture should be in the GB class of work
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2. The lead partner has a contractor grading designation in the CIDB Grade 6GB or higher class of
construction work; and

3. The combined contractor grading designation calculated in accordance with the Construction industry
Development Regulations is equal to or higher than a contractor grading designation determined in
accordance with the sum tendered for a CIDB Grade 7GB or higher class of construction work or a value
determined in accordance with Regulation 25 (1B) of 25(7A) of the Construction Industry Development
Regulations.

4. Joint Venture Agreement.

5. A valid COIDA certificate is submitted

4.2

The employer will compensate the tender as follows JBCC Edition 6.2 of 2018 The employer will not
compensate the tenderer for any costs incurred in attending interviews or making any submissions in the
office of the employer.

43

It is the responsibility of the tenderer to check the tender documents on receipt for completeness and notify
the employer of any discrepancy or omission.

4.4

Confidentiality and copyright of documents
Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

4.5

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are incorporated into the tender documents by
reference.

4.6

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and, if necessary,
apply for an extension to the closing time stated in the tender data, in order to take the addenda into
account.

4.7

The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and Invitation to
Tender.

Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be issued to and
tenders will be received only from those tendering entities appearing on the attendance list.

Tender documents will not be made available at the clarification meeting

4.8

Seek clarification
Request clarification of the tender documents, if necessary, by notifying the employer at least 7 (Seven)
working days before the closing time stated in the tender data.

4.9

Tenderers are required to state the rates and currencies in Rands.

Include in the rates, prices, and the tendered total of the prices (if any), all duties, taxes which the law
requires to be paid [except value added tax (VAT)], and other levies payable by the successful tenderer, that
are applicable 14 days before the closing time stated in the tender data. Show the VAT payable by the
employer separately as an addition to the tendered total of the prices. Provide rates and prices that are fixed
for the duration of the contract and not subject to adjustment except as provided for in the conditions of
contract identified in the contract data.

State the rates and prices in monetary value of the contract unless otherwise instructed in the tender data.

4.10

Do not make any alterations or additions to the tender documents, except to comply with instructions issued
by the employer or to correct errors made by the tenderer and ensure that all signatories to the tender offer
initial all such alterations.

Do not make erasures using masking fluid.

4.11

Main tender offers are not required to be submitted together with alternative tenders.

4.12

No alternative tender offers will be considered

4.13.1

Parts of each tender offer communicated on paper shall be submitted as an original.

Submit

a) the parts of the tender offer communicated on paper as an original plus the number of copies stated in
the tender data, with a translation of any documentation in a language other than the language of
communication established in 3.5, and

b) the parts communicated electronically by the employer of its agents on paper format with the tender.

10
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4.13.2

Sign the original and all copies of the tender offer where required in terms of the tender data.

State in the case of a joint venture which of the signatories is the lead partner whom the employer shall hold
liable for the purpose of the tender offer.

NOTE The employer holds all authorized signatories liable on behalf of the tenderer.

4.13.3

A tender security in the amount of N/A is required and shall remain valid for a period not exceeding N/A
days after the closing date for tender offers.

The form of the tender security shall not differ substantially from the sample provided in Annex D of SANS
10845-3.

4.13.4

The employer’s details and address for delivery of tender offers and identification details that are to be
shown on each tender offer package are:

Location of tender box: DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT
CORNER OF QHASANA BUILDING ON THE WAY TO CIDB OFFICES LABELLED “TENDERS”, BISHO.
Physical address: Independence avenue, Ground Floor, Qhasana Building, Bhisho 5605

Identification details: “SCMU-25/26-0071 THE CONSTRUCTION OF NEW BUILDING WORKS TO
KWA-NTSHUNQE PRIMARY SCHOOL LOCATED IN ELLIOTDALE?” closing time and date:

20th November 2025 at 11:00am

4.13.5

The tenderer is required to submit with his tender the following certificates:

1) a copy of the CSD report showing, amongst other things, that tax matters of the service provider are in
order the South African Revenue Services. In the case of a Joint Venture/Consortium/Sub-contractors each
party must submit a separate CSD report showing, amongst other things, that tax matters of the service
provider are in order the South African Revenue Services.

2) CIDB Grading certificate or CRS number.

4.13.6

A two-envelope procedure will not be required.

4.13.7

Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. The tenderer accepts
that the employer does not assume any responsibility for the misplacement or premature opening of the
tender offer if the outer package is not sealed and marked as stated.

4.14

The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender.
Ensure that the employer receives the tender offer at the address specified in the tender data not later than
the closing time stated in the tender data. Proof of posting shall not be accepted as proof of delivery.
Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of the standard conditions of tender in this part of SANS 10845 apply equally to the extended
deadline.

4.15.1

The tender offer validity period is 120 days.

Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in
the tender data after the closing time stated in the tender data. If requested by the employer, consider
extending the validity period stated in the tender data for an agreed additional period, with or without any
conditions attached to such extension. Extend the period of the tender security, if any, to cover any agreed
extension requested by the employer.

4.15.2

Placing of contractors under restrictions / withdrawal of tenders

If any tenderer who has submitted a tender offer or a contractor who has concluded a contract has, as
relevant: withdrawn such tender or quotation after the advertised closing date and

time for the receipt of submissions; after having been notified of the acceptance of his tender, failed or
refused to commence the contract; had their contract terminated for reasons within their control without
reasonable cause; offered, promised or given a bribe in relation to the obtaining or the

execution of such contract; acted in a fraudulent, collusive or anti-competitive or improper manner or in bad
faith towards the Provincial Government; or, made any incorrect statement in any affidavit or declaration
with regard to a preference claimed and is unable to prove to the satisfaction of the Provincial Government
that the statement was made in good faith or reasonable steps were taken to confirm the correctness of the
statements, such tenderer/s may be placed under restriction from tendering with the state.

Procedures are outlined in the EC SCM Policy for Infrastructure procurement and Delivery Management and
also on CIDB Inform Practice Note #30. Excerpts of the policy can be availed on request of any interested
tenderer.

4.16

Access shall be provided for the following inspections, tests and analysis: N/A

11
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4.17 the preferred tenderer will be required to submit an approved insurer undertaking to provide the Performance
Bond / Guarantee / Surety / Security to the format and/or standard as per DPWI policy
5 Employer’s undertakings

51 The Employer will respond to requests for clarification received up to Seven (7) working days before the
tender closing time.

If, as a result of the issuing of addenda, it is necessary to extend the closing time stated in the tender data,
grant such extension and notify all respondents accordingly.

5.2 The employer shall issue addenda until Seven (7) working days before tender closing time.

5.3 Tenders will be opened immediately after the closing time for tenders at 11:00am hours.

54 Do not disclose to tenderers, or to any person not officially concerned with such processes, information
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations
for the award of a contract, until after the award of the contract to the successful tenderer.

5.5 Determine, after opening and before detailed evaluation, whether each tender offer that was properly
received
a) complies with the requirements of the standard conditions of tender in this part of SANS 10845,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and scope of work of the tender
documents, without material deviation or qualification. A material deviation or qualification is one which, in
the employer's opinion, would

d) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the
scope of work,

e) significantly change the employer's or the tenderer's risks and responsibilities under the contract, or

f) affect the competitive position of other tenderers presenting responsive tenders, if it were to be rectified.
Reject a non-responsive tender offer, and do not allow it to be subsequently made responsive by correction
or withdrawal of the non-conforming deviation or reservation.

5.6 Arithmetical errors, omission and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts in figures. Where
there is a discrepancy between the amounts in figures and the amount in words, the amount in words shall
govern.

For Vat related discrepancies, National and Provincial Treasury prescripts in relation to VAT procedures
apply.
571 The financial offer will be reduced to a comparative basis using the Tender Assessment Schedule.
Table F.1: Formulae for calculating the value of A
Formula | Comparison aimed at achieving Option 1% Option 2°
1 Highest price or discount ) [P*-Pw.}\ P
A= [ 1+TJ 4=Zp
2 Lowest price or percentage commission / fee ’ (P o Rn } P
a-(i-E2B) L ony
2 P, is the comparative offer of the most favourable comparative offer.
P is the comparative offer of the tender offer under consideration.
5.7.2 The procedure for the evaluation of responsive tenders is Method 2: Administrative Compliance, Price

and Preference
Phase 1: Administrative requirements and Mandatory requirements
Phase 2: Price and preference (90/10 or 80/20 system)

PHASE ONE: RESPONSIVENESS TO THE BID REQUIREMENTS AND RULES

Bidders’ proposals must meet the following minimum requirements and supporting documents
must be submitted with the completed bid document in a sealed envelope in the bid box at the

12
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closing date and time. Failure to comply will automatically eliminate the bid for further
consideration:
1. Bid Document (This Document must be submitted in its original format)

2. Bids which are late, incomplete, unsigned or submitted by facsimile or electronically, will not be
accepted.

3. Bidder must be registered with CIDB in the correct grading and class of works as per the tender notice
and requirements. The status on CIDB must be active. It is the responsibility of the bidder to keep the
status on CIDB active throughout bidding process (advert till award stage).

4. Bidders must be a legal entity Or partnership or consortia.

Form of offer and Acceptance (fully completed and signed).

6. SBD 4- Declaration of Interest (fully completed and signed). SBD4 must be duly completed and
signed. Does the bidder or any of its directors / trustees / shareholders / members / partners or
any person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract, such interest must be disclosed on
question 2.3.1.

7. Incomplete or unsigned or poorly completed forms SBD 4 will lead to a bidder being declared non-

responsive.

Compulsory Enterprise Questionnaire (Completed and signed)

9. If the offer is “Vat Inclusive”, the VAT registration number of service provider must be indicated and if a
service provider is not a VAT Vendor but include VAT in its prices, the successful service provider will
be given 21 days to register as a VAT Vendor with SARS, after the issuing of an appointment letter. If a
bidder is a VAT vendor/registered, the bidder is required to explicitly state the VAT amount. VAT
vendors must include VAT at 15% in the bid offer(s).

10. If the Bid Sum (amount in words) differ from the Bid Sum (amount in figures), the Bid Sum (amount in
words) will govern.

11. Resolution to Sign (must be completed, if applicable).

12. Declaration of Employees of the State or other State Institutions.

13. Only one offer per bidder is allowed and alternative offers will not be considered. If more than one offer
is received, none of the offers will be considered.

14. Attendance at a briefing meeting is compulsory. An attendance register will be circulated at the briefing
and bidders who have not signed will be eliminated.

o

L

Other Conditions of bid (Non eliminating unless expressly mentioned in the document):

1. The bidder must be registered on the Central Supplier Database (CSD) prior the award

2. All bidders’ tax matters must be in order prior to award. Bidders’ tax matters will be verified through CSD.
In cases where the bidder’s status is found non-compliant, the bidder will be granted 7 working days to
correct the status. A bidder that fails to rectify its tax matters with SARS will be declared non-
responsive.

3. The bidder has duly completed and signed the SBD 1, and SBD 6.1.

4. Bidders need to complete and sign SBD 6.1 to claim points for specific goals. Failure will lead to the
non-awarding of points for specific goals.

5. Bidders must submit a minimum of three (3) written contactable references for projects successfully
completed in the past (clearly indicating client name, contract value, contract term, and contact person,
contact details). Refer to Annexure | and Annexure M. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.

6. Bidders must submit a list of projects where he or she has submitted tender offers but tender results have

not been confirmed by the client. Refer to Annexure L. This is not an elimination factor, but important for
the department to make a decision. Unless it is used for Quality/functionality Points.
7. Bidders must submit their company profiles, list of available resources, plant and machinery, and any
other additional capacity with the bid. Refer to Annexures K and H. This is not an elimination factor, but
important for the department to make a decision. Unless it is used for Quality/functionality Points.
8. The bidder must also list all projects where there are pending litigations or litigations that have been
concluded. The form for this is also attached after Annexure J.

13
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. The Department will contract with the successful bidder by signing a formal contract.

10. This tender will be awarded as a whole. All trades listed in the Bills of Quantities or Pricing schedule
must be priced for (except provisional sums and allowances which also need to be added to the total),
failure to do so will increase the commercial risk of the bid and may lead to elimination or passing over of
the bidder.

11. Wherever a brand name is specified in this document (i.e. specifications, pricing schedule, bill of
quantities or anywhere), the department requires an item similar/equivalent or better.

12. DPWI Policy applies.

13. Protection of personal information: Consent (POPIA).

14. The successful tenderer (after being informed) will be required to bring along an unsigned copy of the
form of contract to be signed by parties (e.g. JBCC Edition 6.2 of 2018).

15. EPWP policy will be applicable.

16. Contractor must commit to support and allocate 30% to SMMEs (EME /QSEs which are at least 51%
owed by Black people) within the Amatole District Municipality region. The responsibility to sub-contract
with competent and capable sub-contractors’ rests with the main contractor/supplier. Once awarded,
contractor to bring harmony on site, the department reserves the right to intervene in the selection of
local sub-contractors or SMMEs on site.

17. Bidders who submit a bid as a joint venture, are to submit a separate valid COIDA certificate.

1. PHASE TWO: EVALUATION POINTS ON PRICE AND SPECIFIC GOALS
The 90/10 or 80/20 preference point system shall be applied for the purposes of this bid
as per the requirements of the Preferential Procurement Policy Framework Act, 2000 (Act
No. 5 of 2000) and Specific Goals/Preferential Procurement Regulations 2022

Criteria Points
POINTS ON PRICE 80/90
SPECIFIC GOALS 20/10
TOTAL 100

The 90/10 preference point system for acquisition of services, works or goods exceeding Rand value
of R50 million:
(a) The following formula must be used to calculate the points for price in respect of tenders (including price
quotation) with a Rand value equal to, or above R 30 000 and up to Rand value of R 50 000 000 (all applicable
taxes included):

The financial offer will be scored using the following formula:
A=(1-(P-Pm))

Pm
The value of value of Wi is:

1) 90 where the financial value inclusive of VAT of all responsive tenders received have a value in excess of
R50 000 000 or

2) 80 where the financial value inclusive of VAT of one or more responsive tender offers have a value
that equals or is less than R 50 000 000.

5.7.3 The procedure for the evaluation of responsive tenders is Method 2 (Administrative Compliance, price and
preference)

574 The quality criteria and maximum score in respect of each of the criteria are as follows: N/A

5.7.5 Each evaluation criteria will be assessed in terms of five indicators — N/A

5.7.6 The prompts for judgment and the associated scores used in the evaluation of quality shall be as follows: N/A

14 SCMU5-25/26-0071




5.8 Tender offers will only be accepted if:

a) the tenderer is registered on the Central Supplier Database (CSD) for the South African government
(see https://secure.csd.gov.za/ ) unless it is a foreign supplier with no local registered entity

b) the tenderer is in good standing with SARS according to the Central Supplier Database. Bidders must
submit a CSD no. or tax status compliance pin.

c) the preferred tenderer will be required to submit an approved insurer undertaking to provide the
Performance Bond / Guarantee / Surety / Security to the format and/or standard within 21 days after the
appointment.

d) the tenderer is registered with the Construction Industry Development Board in an appropriate contractor
grading designation;

e) the tenderer or any of its directors/shareholders is not listed on the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person prohibited from
doing business with the public sector.

f)  the tenderer has not:

i) abused the Employer’'s Supply Chain Management System; or
ii) failed to perform on any previous contract and has been given a written notice to this effect.

g) thetenderer has completed the Compulsory Declaration and there are no conflicts of interest which may
impact on the tenderer’s ability to perform the contract in the best interests of the employer or potentially
compromise the tender process.

h) the tenderer has completed the Compulsory Enterprise Questionnaire and there are no conflicts of
interest that may impact the tenderer’s ability to perform the contract in the best interests of the employer
or potentially compromise the tender process and persons in the employ of the state are permitted to
submit tenders or participate in the contract;

i) the tenderer is registered and in good standing with the compensation fund or with a licensed
compensation insurer;

j)  The tenderer undertakes to maximize the sourcing of building material or infrastructure input material
from Eastern Cape based suppliers or manufacturers.

k) the employer is reasonably satisfied that the tenderer has in terms of the Construction Regulations,
2014, issued in terms of the Occupational Health and Safety Act, 1993, the necessary competencies
and resources to carry out the work safely.

1) The tenderer has duly completed and signed the Declaration Certificate for Local Production and
Content and Local Content Declaration: Summary Schedule and submitted the documents at the
closing date and time of the bid.

m) the tender has offered a market-related. If the offer is believed not to be market related, the department
through its Supply Chain Management bid committees will attempt to negotiate the offer with identified
bidder/s to a reasonable amount. Bidders are not allowed to increase their tender offers during this
process.

n) A Resolution of signatory form has been completed and signed by director/s or a letter bearing a
letterhead of the tenderer has been attached (specific to this bid) to the bid submission; it must be duly
signed by all directors and submitted the bid. Only a duly authorized official can sign the bid.

o) NOTE: The amount reflected on the Form of Offer and Acceptance takes precedence over any other
total amount indicated elsewhere in bidder’s tender submission. If the Form of Offer and Acceptance
has no value or figure, the bidder will be regarded as having made no offer.

p) The department reserves the right not to award the bid to the most favourable tenderer, if any of the
situations occur: if it is not assisting in the advancement of designated groups; risk profile of the
favourable firm is too high; the bidder has been awarded a considerable number of projects by the
department or provincial government; has performed unsatisfactorily in the past, etc.

59 The number of paper copies of the signed contract to be provided by the employer is 1.

The additional conditions of tender are:

15
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o Wherever a brand name is specified in this document (i.e., specifications, pricing schedule, bill
of quantities or anywhere), the department requires an item similar/equivalent or better.

T.21
A. List of returnable documents
1 Documentation to demonstrate eligibility to have tenders evaluated i.e. List all documentation to
demonstrate eligibility to have a submission evaluated.
e Appropriate CIDB grading suitable for the works (as stated in 4.1).
2 Returnable Schedules required for tender evaluation purposes
The tenderer must fully and appropriately complete and sign the following returnable schedules as relevant:
o Record of Addenda to Tender Documents
e Proposed amendments and qualifications
e Compulsory Enterprise Questionnaire (In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted).
e SBD 1, 4, 6.1, Declaration of Local Production and Local Content.
o Protection of personal content: Consent
e Form of Offer and Acceptance
e Complete priced Bills of Quantities, including Final Summary
3 Other documents required for tender evaluation purposes
The tenderer must provide the following returnable documents:
. A CSD Report for a contractor with valid and correct information.
. A letter if good standing from the Compensation Fund or a licensed insurer as contemplated in the
Compensation for Occupational Injuries and Diseases Act 1993 (Act No. 130 of 1993)
4 Returnable Schedules that will be used for tender evaluation purposes and be incorporated into the
contract
The tenderer must complete the following returnable documents:
e Aduly completed form of Offer and Acceptance (and any revision of prices if there are any).
5 Only authorized signatories may sign the original and all copies of the tender offer where required.

e In the case of a ONE-PERSON CONCERN submitting a tender, this shall be clearly stated.

e In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of
directors authorizing a director or other official of the company to sign the documents on behalf of the
company.

e In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its
members authorizing a member or other official of the corporation to sign the documents on each
member’s behalf.

e In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, unless
one partner or a group of partners has been authorized to sign on behalf of each partner, in which case
proof of such authorization shall be included in the Tender.

e In the case of a JOINT VENTURE/CONSORTIUM submitting a tender, include a resolution of each
company of the joint venture together with a resolution by its members authorizing a member of the
joint venture to sign the documents on behalf of the joint venture.

Accept that failure to submit proof of authorization to sign the tender shall result in the tender offer

being regarded as non-responsive.

6 Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and, in the

form, required, may be regarded by the employer as nonresponsive.

7 Canvassing and obtaining of additional information by tenderers

The Tenderer shall not make any attempt either directly or indirectly to canvass any of the Employer’s officials
or the Employer’'s agent in respect of his tender, after the opening of the tenders but prior to the Employer
arriving at a decision thereon.

16
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The Tenderer shall not make any attempt to obtain particulars of any relevant information, other than that
disclosed at the opening of tenders.

Prohibitions on awards to persons in service of the state
The Employer is prohibited to award a tender to a person -
a) who is in the service of the state; or

b) if that person is not a natural person, of which any director, manager, principal shareholder or
stakeholder is a person in the service of the state; or
¢) aperson who is an advisor or consultant contracted with the Department or municipal entity.

In the service of the state means to be -
a) a member of:-

a any municipal council;
b any provincial legislature; or
¢ the National Assembly or the National Council of Provinces;
d)  amember of the board of directors of any municipal entity;
e) an official of any Department or municipal entity;
f) an employee of any national or provincial department;
g) provincial public entity or constitutional institution within the meaning of the

Public Finance Management Act, 1999 (Act No.1 of 1999);
h)  a member of the accounting authority of any national or provincial public entity; or
i) an employee of Parliament or a provincial legislature.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of persons
in service of state in part T2 of this procurement document must be completed.

Awards to close family members of persons in the service of the state

Accept that the notes to the Employer’s annual financial statements must disclose particulars of any award
of more than R2000 to a person who is a spouse, child, or parent of a person in the service of the state
(defined in clause 8 above), or has been in the service of the state in the previous twelve months, including

a) the name of that person;
b) the capacity in which that person is in the service of the state; and
¢) the amount of the award.

In order to give effect to the above, the questionnaire for the declaration of interests in the tender of
persons in service of state in part T2 of this procurement document must be completed.

10

Respond to requests from the tenderer

The employer will respond to requests for clarification up to 7 (seven) working days before the tender
closing time.

11

Opening of tender submissions
Tenders will be opened immediately after the closing time for tenders

12

Scoring quality / functionality: N/A

13

Cancellation and re-invitation of tenders
An organ of state may, prior to the award of the tender, cancel the tender if-

(a) due to changed circumstances, there is no longer a need for the services, works or goods requested; or

(b) funds are no longer available to cover the total envisaged expenditure; or

17
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(c) no acceptable tenders are received.

(d) Tender validity period has expired.

(e) Gross irregularities in the tender processes and/or tender documents.

(f) No market related offer received (after attempts of negotiation processes)

Where applicable, the decision to cancel the tender will be published in the CIDB website and in the Tender
Bulletin or the media in which the original tender invitation as advertised.

14 Dispute resolution mechanism will be done through the Adjudication route.

15 The department must when be acting against the tenderer or person awarded the contract on a fraudulent
basis, considers the provisions of Regulation 14:
The remedies provided for in Preferential Procurement Regulations 2022 do not prevent an institution from
instituting remedies arising from any other prescripts or contract.

16 Where the employer terminates the contract due to default of the contractor in whole or in part, the employer

may decide to: a) Refer the breach in contract to the CIDB for investigation as a breach of the CIDB Code
of Conduct in terms of the CIDB Regulations; or b) may impose a restriction penalty on the contractor in
terms of Section 14 of the Preferential Procurement Regulations. The outcomes of such investigations in
terms of both the CIDB Regulations and the Preferential Procurement Regulations may prohibit the
contractor from doing business with the public sector for a period not exceeding 10 years.

18
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T2.1 List of Returnable Documents

The tenderer must complete the following returnable documents:
1 Returnable Schedules required for bid evaluation purposes

e Compulsory enterprise questionnaire (In the case of a joint venture, separate enterprise questionnaires in
respect of each partner must be completed and submitted).

e Record of addenda issued (Only if addenda is issued)

e Certificate of authority for joint ventures (Only where the tender/ quotation is submitted by a joint venture)

2 Other documents required for bid evaluation purposes

e Form of Offer and Acceptance
e Complete Priced Bills of Quantities & Final Summary

3 Returnable Schedules that will be incorporated into the contract
e Details of the Project Team and CV with Qualifications & Proof of Registration completed for each individual of

proposed
e  Schedule of Plant and Equipment
e Record of projects: current, past and on tender.
e Project References — at least 3
e SBDH1,4,6.1
e  Protection of personal content: Consent

21
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PART A SBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE

BID NUMBER: SCMU5-25/26-0071 CLOSING DATE: I 20 NOVEMBER 2025 | CLOSING TIME: | 11:00

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE PRIMARY SCHOOL LOCATED IN
DESCRIPTION: ELLIOTDALE

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT

DEPARTMENT OF PUBLIC WORKS AND INFRASTRUCTURE, FRONT CORNER OF QHASANA BUILDING ON THE WAY TO CIDB
OFFICES LABELLED “TENDERS”, BHISHO.

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO:
CONTACT PERSON CONTACT PERSON Makhi Jali

TELEPHONE NUMBER TELEPHONE NUMBER 040 602 4389

FACSIMILE NUMBER FACSIMILE NUMBER

E-MAIL ADDRESS supply.chain@ecdpw.gov.za | E-MAIL ADDRESS Makhi.Jali@ecdpw.gov.za.

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE NUMBER
CELLPHONE NUMBER

FACSIMILE NUMBER CODE NUMBER

E-MAIL ADDRESS

VAT REGISTRATION NUMBER

SUPPLIER COMPLIANCE | TAX COMPLIANCE CENTRAL
STATUS SYSTEM PIN: OR SUPPLIER

DATABASE No: | MAAA
ARE YOU THE ACCREDITED [Yes [No
REPRESENTATIVE IN SOUTH | [Jyes ARE YOU A FOREIGN BASED SUPPLIER
AFRICA FOR THE GOODS FOR THE GOODS /SERVICES /WORKS [IF YES, COMPLETE
/SERVICES /WORKS [INo OFFERED? QUESTIONNAIRE
OFFERED? [IF YES ENCLOSE PROOF] BELOW ]
QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS
IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [0 YES [JNO
DOES THE ENTITY HAVE A BRANCH IN THE RSA? 0 YES [JNO
DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? 0 YES [JNO
DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? 0 YES [JNO
IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? [0 YES O NO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE
STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.
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PART B

TERMS AND CONDITIONS FOR BIDDING

1. BID SUBMISSION:
1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR IN THE MANNER
PRESCRIBED IN THE BID DOCUMENT.

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE
PREFERENTIAL PROCUREMENT REGULATIONS, 2022, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT.

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7).

2. TAX COMPLIANCE REQUIREMENTS
2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE
WWW.SARS.GOV.ZA.

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

2.5 INBIDS WHERE CONSORTIA/JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT
A SEPARATE TCS CERTIFICATE / PIN/CSD NUMBER.

2.6  WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN
THE SERVICE OF THE STATE.”

SIGNATURE OF BIDDER:

(Proof of authority must be submitted e.g. company resolution)

DATE:
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Compulsory Enterprise Questionaire

A

Compulsory Enterprise questionnaire

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires
in respect of each partner must be completed and submitted.

Section1: Name of enterprise: ....... ... i it it eanens

Section 2: VAT registration number, ifany: ... ...... ... ... i e

Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration nUMber . . . . .. ..

Close corporation number . . ... ... .. e,
Tax reference NUMDbDET . . . . .o e e e e e e

Section 6: The attached SBD 4 must be completed for each tender and be attached as a tender
requirement.

Section 7: The attached SBD 6.1 must be completed for each tender and be attached as a
requirement.

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services
that my / our tax matters are in order;

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the
Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities
Act of 2004; iii) confirms that no partner, member, director or other person, who wholly or partly exercises,

or may exercise, control over the enterprise appears, has within the last five years been convicted of fraud or

corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for compiling
the scope of work that could cause or be interpreted as a conflict of interest; and

iv) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of

my belief both true and correct.

Signed Date

Name Position
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SBD 4

BIDDER’S DISCLOSURE

1. PURPOSE OF THE FORM

Any person (natural or juristic) may make an offer or offers in terms of this invitation to bid. In
line with the principles of transparency, accountability, impartiality, and ethics as enshrined in
the Constitution of the Republic of South Africa and further expressed in various pieces of
legislation, it is required for the bidder to make this declaration in respect of the details required
hereunder.

Where a person/s are listed in the Register for Tender Defaulters and / or the List of Restricted
Suppliers, that person will automatically be disqualified from the bid process.

2. BIDDER’S DECLARATION

2.1

211

22

2.21

23

2.3.1

Is the bidder, or any of its directors / trustees / shareholders / members / partners or any person
having a controlling interest! in the enterprise, employed by the state? YES/NO

If so, furnish particulars of the names, individual identity numbers, and, if applicable, state
employee numbers of sole proprietor/ directors / trustees / shareholders / members/ partners
or any person having a controlling interest in the enterprise, in table below.

Full Name Identity Number Name of State institution

Do you, or any person connected with the bidder, have a relationship with any person who is
employed by the procuring institution? YES/NO

If so, furnish particulars:

Does the bidder or any of its directors / trustees / shareholders / members / partners or any
person having a controlling interest in the enterprise have any interest in any other related
enterprise whether or not they are bidding for this contract? YES/NO

If so, furnish particulars:

1 the power, by one person or a group of persons holding the majority of the equity of an
enterprise, alternatively, the person/s having the deciding vote or power to influence or to direct
the course and decisions of the enterprise.
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3

3.1

3.2

3.3

3.4

3.5

3.6

3.7

DECLARATION

[, the undersigned, (NAmME)........cooiiiiiiiii e e in
submitting the accompanying bid, do hereby make the following statements that | certify to be
true and complete in every respect:

| have read and | understand the contents of this disclosure;

| understand that the accompanying bid will be disqualified if this disclosure is found not to be
true and complete in every respect;

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However, communication
between partners in a joint venture or consortium? will not be construed as collusive bidding.

In addition, there have been no consultations, communications, agreements or arrangements
with any competitor regarding the quality, quantity, specifications, prices, including methods,
factors or formulas used to calculate prices, market allocation, the intention or decision to
submit or not to submit the bid, bidding with the intention not to win the bid and conditions or
delivery particulars of the products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening or
of the awarding of the contract.

There have been no consultations, communications, agreements or arrangements made by the
bidder with any official of the procuring institution in relation to this procurement process prior
to and during the bidding process except to provide clarification on the bid submitted where so
required by the institution; and the bidder was not involved in the drafting of the specifications
or terms of reference for this bid.

| am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported
to the Competition Commission for investigation and possible imposition of administrative
penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported
to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted
from conducting business with the public sector for a period not exceeding ten (10) years in
terms of the Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other
applicable legislation.

| CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND COMBATING
ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS DECLARATION PROVE TO
BE FALSE.

Position Name of bidder

2 Joint venture or Consortium means an association of persons for the purpose of combining
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of
a contract.
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SBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2022

This preference form must form part of all tenders invited. It contains general information and serves
as a claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE
TENDER AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to invitations to tender:

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable
taxes included); and

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2 To be completed by the organ of state
Either the 90/10 or 80/20 preference point system will be applicable in this tender. The lowest/
highest acceptable tender will be used to determine the accurate system once tenders are
received.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be
awarded for:

(a) Price; and
(b) Specific Goals.
14 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE 90 80
SPECIFIC GOALS 10 20
Total points for Price and 100 100
SPECIFIC GOALS
1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this
tender to claim points for specific goals with the tender, will be interpreted to mean that
preference points for specific goals are not claimed.
1.6 The organ of state reserves the right to require of a tenderer, either before a tender is

27
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any manner required by the organ of state.
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2.
(@)

(e)

3.1

DEFINITIONS

“tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

“price” means an amount of money tendered for goods or services, and includes all
applicable taxes less all unconditional discounts;

“rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

“tender for income-generating contracts” means a written offer in the form determined by
an organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but
is not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

“the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES

POINTS AWARDED FOR PRICE

3.1.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

3.2.

3.2.1.

Where

28

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps=80(1-2200 ) or Ps=90(1-22mn )
Pmin Pmin
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME
GENERATING PROCUREMENT
POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10

Ps =80 (1 -+ ) or Ps=90(1+

Pt—P max )
P max

Pmax

Ps
Pt

Points scored for price of tender under consideration

Price of tender under consideration
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Pmax = Price of highest acceptable tender
4, POINTS AWARDED FOR SPECIFIC GOALS

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of
this tender the tenderer will be allocated points based on the goals stated in table 1 below as
may be supported by proof/ documentation stated in the conditions of this tender:

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states
that, if it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of
state must, in the tender documents, stipulate in the case of:

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used
to determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system
will apply and that the lowest acceptable tender will be used to determine the
applicable preference point system, then the organ of state must indicate the points
allocated for specific goals for both the 90/10 and 80/20 preference point system.
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Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,

corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point

system.)

The specific goals allocated points in
terms of this tender

Hi

storically Disadvantaged Individual:-

Number of points
allocated
(80/20 system)

(To be completed
by the organ of
state)

Number of
points claimed
(80/20 system)

(To be
completed by
the tenderer)

Number of Nup??netrSOf
points claimed
allocated (90/10
(90/10 system) system)
(To be (To be
completed by completed
the organ of by the
state) tenderer)

(a) 100% black ownership

(b) 51% to 99% black ownership

(c) Less than 51% black ownership

Bl

ack women ownership:-

(a) 100% black women ownership

(b) 30% to 99% black women ownership

OIN|D

(c) Less than 30% black women
ownership

o= (N

Bl

ack youth ownership:-

(a) 100% black youth ownership

(b) 30% to 99% black youth ownership

(c) Less than 30% black youth
ownership

OIN|D>

O|=(N

People with disability:-

(a) 20% or more disabled people
ownership

(b) Less than 20% disabled people
ownership

Locality:-

(a) Within the Eastern Cape

(b) Outside the Eastern Cape

Ol

uity ownership by Military Veterans:-

(a) 100% Military veteran ownership

(b) 30% to 99% Military veteran
ownership

(c) Less than 30% Military veteran

ownership

DECLARATION WITH REGARD TO COMPANY/FIRM

4.4, Company registration nUMber: ... ...

4.3. Name of company/firm
4.5. TYPE OF COMPANY/ FIRM

O Partnership/Joint Venture / Consortium
O One-person business/sole propriety
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4.6.

31

O Close corporation

O Public Company

O Personal Liability Company
O (Pty) Limited

O Non-Profit Company

O State Owned Company
[TICK APPLICABLE BOX]

I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that
the points claimed, based on the specific goals as advised in the tender, qualifies the
company/ firm for the preference(s) shown and | acknowledge that:

i) The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

i) In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 4.2, the contractor may be required to furnish documentary proof to
the satisfaction of the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any
other remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result
of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as a
result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the tenderer or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram
partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

SURNAME AND NAME:

DATE:

ADDRESS:

SCMU5-25/26-0071
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PROOF OF REGISTRATION ON THE NATIONAL
TREASURY CENTRAL SUPPLIER DATABASE

(ATTACH HERE)
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VALID COPY CIDB CERTIFICATE
(ATTACH HERE)
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PROTECTION OF PERSONAL INFORMATION: CONSENT (POPIA)

The introduction of The Protection of Personal Information Act (POPIA) ensures the regulation of
personal information through its entire life cycle of collection, transfer, storing and deletion.

As part of its business activities, the Department of Public Works and Infrastructure obtains and
requires access to personal data from a wide range of internal and external parties, including
without limitation bidders who respond to requests for proposals that are published by the
Department of Public Works and Infrastructure from time to time. The Department of Public Works
and Infrastructure confirms that it shall process the information disclosed by Bidders for the
purpose of evaluating and subsequently awarding/appointing a successful Bidder.

The Department of Public Works and Infrastructure hereby states that it does not and will never
modify, amend, or alter any personal information submitted to it by a Bidder. Not unless directed
to do so by an order of court, the Department of Public Works and Infrastructure does not disclose
or permit the disclosure of any personal information to any Third Party without the prior written
consent of the owner of the information.

Similarly, Bidders will from time-to-time access and be seized with information of a personal
nature pertaining to the Department of Public Works and Infrastructure. Some of the information
may because of legislative compliances be available in the public domain, whilst some is uniquely
provided to bidders in pursuit of procurement or other business-related activities. In this regard,
the Department of Public Works and Infrastructure requires that Bidders which receive or have
access to its personal information, process any such information in a manner compliant with the
requirements of the POPIA.

AGREEMENT

1. The Department of Public Works and Infrastructure and the Bidder (the Parties) agree and
undertake that upon obtaining and
having access to personal information relating to either of them, they shall always ensure
that:
a) They process the information only for the express purpose for which it was obtained.

b) Information is provided only to designated and authorized personnel who require the
personal information to carry out the Parties’ respective obligations in terms of the

Procurement processes.

c) They will introduce, and implement all reasonable measures ensure the protection of all

personal information from unauthorized access and/or use.

d) They have taken appropriate measures to safeguard the security, integrity, and authenticity

of all personal information in its possession or under its control.

e) The Parties agree that if personal information will be processed for any other purpose other
than the one for which the accessing of the information was intended, explicit written consent

will be obtained prior to the execution of such reason.

f) The Parties shall carry out regular assessments to identify all reasonably foreseeable
internal and external risks to the interception of personal information in its possession or
under its control and shall implement and maintain appropriate controls in mitigation of such

risks.

2. The Parties agree that they will promptly return or destroy any personal data in their possession or control
which belongs to the other Party once it no longer serves the purpose for which it was collected, subject
to any legal retention requirements. The information will be destroyed in such a manner that it cannot be

reconstructed to its original form, linking it to any individual or organization.
3. Bidder’s Obligations
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a) The Bidder is required to notify the Information Officer of Department of Public Works and
Infrastructure, in writing as soon as possible after it becomes aware of or suspects any loss,
unauthorized access or unlawful use of any of the Department of Public Works and
Infrastructure’s personal information.

b) The Bidder shall, at its own cost, promptly and without delay take all necessary steps to mitigate
the extent of the loss or compromise of personal data.

c) The Bidder shall be required to provide the Department of Public Works and Infrastructure with
details of the persons affected by the compromise and the nature and extent of the compromise,
including details of the identity (if known) of the unauthorized person who may have accessed
or acquired the personal data.

d) The Bidder undertakes to co-operate with any investigation relating to security breach which is
carried out by or on behalf of Department of Public Works and Infrastructure.

On behalf of the Bidder:

Position Name of the Bidder

On behalf of the Client:

Signature Date

Position Name of Client Representative
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PART C1
AGREEMENTS AND CONTRACT DATA

37 SCMU5-25/26-0071



UL EASTERN CAPE

’w', " PUBLIC WORKS & INFRASTRUCTURE
—

PART C1.1: FORM OF OFFER AND ACCEPTANCE
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C1.1- Form of Offer and Acceptance

Annex C
(normative)

FORM OF OFFER AND ACCEPTANCE

Proiect fitl THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
roject title PRIMARY SCHOOL

SCMU number SCMU5-25/26-0071

OFFER

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract
for the procurement of: THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
PRIMARY SCHOOL LOCATED IN ELLIOTDALE.

The tenderer, identified in the offer signature block, has examined the documents listed in the tender
data and addenda thereto as listed in the returnable schedules, and by submitting this offer has
accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of
offer and acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor
under the contract including compliance with all its terms and conditions according to their true intent
and meaning for an amount to be determined in accordance with the conditions of contract identified in
the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS
...................................................................................................................... Rand (in

R e e (in figures) (or
other suitable wording)

This offer may be accepted by the employer by signing the acceptance part of this form of offer and
acceptance and returning one copy of this document to the tenderer before the end of the period of
validity stated in the tender data, whereupon the tenderer becomes the party named as the contractor
in the conditions of contract identified in the contract data.

Signature

(Name and address of organization)
Name and signature
Of WItNESS  oeii e Date ..o
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ACCEPTANCE

By signing this part of this form of offer and acceptance, the employer identified below accepts the
tenderer’'s offer. In consideration thereof, the employer shall pay the contractor the amount due in
accordance with the conditions of contract identified in the contract data. Acceptance of the tenderer’s
offer shall form an agreement between the employer and the tenderer upon the terms and conditions
contained in this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and contract data, (which includes this agreement)

Part C2 Pricing data

Part C3 Scope of work.

Part C4 Site information and drawings and documents or parts thereof, which may be
incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the tender data and any addenda thereto
as listed in the returnable schedules as well as any changes to the terms of the offer agreed by the
tenderer and the employer during this process of offer and acceptance, are contained in the schedule
of deviations attached to and forming part of this form of offer and acceptance. No amendments to or
deviations from said documents are valid unless contained in this schedule.

The tenderer shall within 3 weeks after receiving a completed copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract
data) to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other
documentation to be provided in terms of the conditions of contract identified in the contract data.
Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of
this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the
tenderer receives one fully completed original copy of this document, including the schedule of
deviations (if any). Unless the tenderer (now contractor) within five working days of the date of such
receipt notifies the employer in writing of any reason why he cannot accept the contents of this
agreement, this agreement shall constitute a binding contract between the parties.1

Signature

(Name and address of organization)
Name and signature
Of WItNESS oo Date ..o

Schedule of Deviations

1 Subject
Details

2 Subject
Details

3 Subject
Details

4 Subject
Details
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By the duly authorized representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this
process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender/ quotation documents and the receipt by the tenderer of a completed
signed copy of this Agreement shall have any meaning or effect in the contract between the parties arising
from this agreement.

Tas an alternative, the following wording may be used:

Notwithstanding anything contained herein, this agreement comes into effect two working days after
the submission by the employer of one fully completed original copy of this document including the
schedule of deviations (if any), to a courier-to-counter delivery / counter-to-counter delivery / door-to
counter delivery /door-to-door delivery /courier service (delete that which is not applicable), provided
that the employer notifies the tenderer of the tracking number within 24 hours of such submission.
Unless the tenderer (now contractor) within seven working days of the date of such submission
notifies the employer in writing of any reason why he cannot accept the contents of this agreement,
this agreement shall constitute a binding contract between the parties
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A
RECORD OF ADDENDA TO BID DOCUMENTS

PROJECT TITLE

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
NTSHUNQE PRIMARY SCHOOL

SCMU NUMBER

SCMU5-25/26-0071

I / We confirm that the following communications received from the Department of Public Works
before the submission of this tender offer, amending the tender documents, have been taken into
account in this bid offer: (Attach additional pages if more space is required)

Item Date

Title or Details No. of Pages

1

2

3

10

42

Attach additional pages if more space is required.

Signed Date
Name Position
Tenderer

SCMU5-25/26-0071
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PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 5.8 of SANS 10845-3 regarding the employer’s handling
of material deviations and qualifications.

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
HHOSEEU HlLs NTSHUNQE PRIMARY SCHOOL
SCMU NUMBER SCMU5-25/26-0071
Page Clause /ltem Proposal

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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RESOLUTION FOR SIGNATORY

A:

Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the

CERTIFICATE OF AUTHORITY FOR SIGNATORY

relevant resolution of the board of directors to this form or on company letter head.

An example is given below:

“By resolution of the board of directors passed at a meeting held on

Mr/Ms

sign all documents in connection with the tender for Contract No.

, whose signature appears below, has been duly authorised to

and any Contract which may arise there from on behalf of (Block Capitals)

SIGNED ON BEHALF OF THE COMPANY:

IN HIS/HER CAPACITY AS:

DATE:

SIGNATURE OF SIGNATORY:

WITNESSES:
DIRECTOR SIGNATURE
(NAMES)

DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)
DIRECTOR SIGNATURE
(NAMES)

If you cannot complete this form, attach a separate sheet (in a company letter head, project specific and signed by all

directors):
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D
CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed by joint ventures.

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms . . . .

................................... , authorized signatory of thecompany ... ................

................................................ , acting in the capacity of lead partner, to

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.
THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE

PROJECTTITLE | ppimARY SCHOOL

SCMU NUMBER SCMU5-25/26-0071

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner: Signature. . ...l
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SCHEDULE OF PROPOSED SUBCONTRACTORS

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
PROJECT TITLE NTSHUNQE PRIMARY SCHOOL
SCMU NUMBER SCMU5-25/26-0071

We notify you that it is our intention to employ the following Subcontractors for work in this contract.
The Subcontractors will all be CIDB registered and their CIDB Registration number shall be
submitted below.

If we are awarded a contract, we agree that this notification does not change the requirement for us
to submit the names of proposed subcontractors in accordance with requirements in the contract for
such appointments. If there are no such requirements in the contract, then your written acceptance
of this list shall be binding between us.

We confirm that all subcontractors who are or to be contracted are registered on Central Supplier
Database (CSD).

No. Name and Nature and Year Value Contact details
address of extent of work | completed
proposed
Subcontractor

1

2

3
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The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the
enterprise, confirms that the content of this schedule that presented by the tenderer are
within my personal knowledge and are to the best of my knowledge both true and correct

Signed Date

Name Position

Enterprise name
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CAPACITY OF THE BIDDER

PROJECT TITLE

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
PRIMARY SCHOOL

SCMU NUMBER

SCMU5-25/26-0071

WORK CAPACITY: (The Bidder is requested to furnish the following capacity particulars and to attach
additional pages if more space is required. Failure to furnish the particulars may result in the Bid being

disregarded.)

Artisans and Employees: (Artisans and Employees to be, or are, employed for this project)

Quantity /
No. of
Resources

Categories of Employee -
Key Personnel (part of
Business Enterprise)

Professional

Registration No.

Date of Employment

Construction Manager

Project Manager

Foreman

Quality Control & Safety
Officer-Construction
Supervisor

Artisans

Unskilled employees

Others

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.

Signed:

Date

Name:

Position

ENterprise NamMe: .
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RELEVANT PROJECT EXPERIENCE — COMPLETED PROJECTS

Tenderers must submit a max one-page description of at least three projects successfully completed.

Attach a Completion Certificate for each of the project provided.

The description of each project must include the following information:

1. Essential introductory information:

1.1. Name of project.

1.2. Name of client.

1.3. Contact details of client.

1.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

1.5. The period during which the project was performed, and also, if this is different, the period during which
the tenderer’'s team members were contracted.

1.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. | NAME OF PROJECT. | NAME OF CLIENT. CONTACT PROJECT DATE
DETAILS OF VALUE COMPLETED
CLIENT.
1
2
3

If there are more projects, attach a separate page to address this issue (the above table is just for
reference purposes).

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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RELEVANT PROJECT EXPERIENCE — CURRENT PROJECTS

Tenderers must submit a max one-page description of at least three projects under construction/ on hold/ just
handed over/ towards completion (if they exist) Attach an Appointment letter for each of the project provided.

The description of each project must include the following information:

2. Essential introductory information:

2.1. Name of project.

2.2. Name of client.

2.3. Contact details of client.

2.4. Contact details (including telephone numbers and email addresses) of currently contactable references.

2.5. The period during which the project was performed, and if this is different, the period during which the
tenderer’'s team members were contracted.

2.6. Cost of works and/or contract value (making it clear in broad terms what this cost/value purchased, and
to what extent (if any) this cost/value was part of a larger project budget or programme budget).

NO. NAME OF NAME OF CONTACT PROJECT STAGE OF
PROJECT. CLIENT. DETAILS OF VALUE PROJECT
CLIENT.
1
2
3

Attach a separate page to address this issue (the above table is just for reference purposes).

Signed Date

Name Position

Enterprise name

The undersigned, who warrants that she/ he is duly authorised to do so on behalf of the enterprise,
confirms that the content of this schedule that presented by the tenderer are within my personal
knowledge and are to the best of my knowledge both true and correct.
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OTHER OFFERS SUBMITTED AT TIME OF THIS TENDER FOR WHICH RESULTS ARE PENDING
(if they exist)

(Any other client's tender must also be included)

BID NO. / VALUE DATE CONTACT
PROJECT | PROJECT NAME CLIENT NAME & TENDERED IN SUBMITTED DETAILS
NUMBER CONTACT NO. RANDS (CLIENT)
1
2
3
4

Signed Date

Name Position

Enterprise name

If there are more projects, attach a separate page to address this issue (the above table is just for

reference purposes).
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SCHEDULE OF TENDERER'S LITIGATION HISTORY

The tenderer shall list below details of any litigation with which the tenderer (including its directors, shareholders
or other senior members in previous companies) has been involved with any organ of state or state department
within the last ten years. The details must include the year, the litigating parties, the subject matter of the dispute,
the value of any award or estimated award if the litigation is current and in whose favour the award, if any, was

made.
NO. | NAME OF CLIENT. OTHER BRIEF DETAILS OF | PROJECT DATE
LITIGATING DISPUTE VALUE RESOLVED
PARTY OR

STATUS OF
LITIGATION

1

2

3

4

Signed Date

Name Position

Enterprise name
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Project Reference Forms — 1

Proiect title: THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
) ’ NTSHUNQE PRIMARY SCHOOL
Project Number: SCMU5-25/26-0071

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the

principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone: Fax:
E-mail:
Thus signed at on this day of 2025.

COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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Project Reference Forms - 2

Proiect title: THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
) ’ NTSHUNQE PRIMARY SCHOOL
Project Number: SCMU5-25/26-0071

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the

principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone:
E-mail:
Thus signed at on this

Signature of principal agent

NOTE:

day of

Fax:

2025.

COMPANY STAMP

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put

referees who are reachable.

Name of Tenderer

Signature of Tenderer
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Project Reference Forms - 3

Proiect title: THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-
) ’ NTSHUNQE PRIMARY SCHOOL
Project Number: SCMU5-25/26-0071

NOTE: This returnable document must be completed by the person who was the Engineer/Project
Manager on a project of similar value and complexity that was completed successfully by the tenderer.

l, (name and surname) of

(company name) declare

that | was the Project Manager on the following building construction project successfully

executed by (name of tenderer):

Project name:

Project location:

Construction period: Completion date:

Contract value:

A. Please evaluate the performance of the Tenderer on the abovementioned project, on which you were the

principal agent, by inserting “Yes” in the relevant box below:

Key Performance Indicators Very Poor | Fair Good Excellent Total
Poor
1 2 3 4 5

1. Project performance / time
management / programming

2. Quality of workmanship

3. Resources: Personnel

4. Resources: Plant

5. Financial management /
payment of subcontractors /
cash flow, etc.

TOTAL

B. Would you consider / recommend this tenderer again:
YES | NO

C. Any other comments:
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D. My contact details are:

Telephone: Cell phone: Fax:

E-mail:

Thus signed at on this day of 2025.
COMPANY STAMP

Signature of principal agent

NOTE:

If reference cannot be verified due to the inability to get hold of the referee or failure on his/her part to respond to
a written request to do so, that reference will not score any points. It is the responsibility of the tenderer to put
referees who are reachable.

Name of Tenderer

Signature of Tenderer Date
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BASELINE RISK ASSESSMENT

PROJECT TITLE

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
PRIMARY SCHOOL

SCMU NUMBER

SCMU5-25/26-0071

PLEASE NOTE THAT THIS IS A BASELINE RISK ASSESSMENT AND NOT A DETAILED RISK

ASSESSMENT OF ALL ANTICIPATED ACTIVITIES ON SITE

Activity Risk to Risk to Health Risk to Risk to Public Control
Safety Environmental Safety
Measures
Removal of Physical None None Physical injury Use of PPE, Use
existing roof injury due to due to falling non-destructive
(Concrete falling loads loads wet methods
tiles) during removal
procedures
Removal of Physical Breathing Failure to None Use of PPE, use
trusses, injury due to | problems due to properly of approved
sisalation, flying object. | dust inhalation dispose dumping sites
fascia & barge
boards,
gutters, etc.
Removal of Physical Breathing Failure to None Use of PPE,
ceilings injury due to | problems due to properly proper inspected
falling from dust inhalation dispose scaffolding
heights
Paintworks Physical Breathing Paint spillage None Use of PPE, use
injury due to | problems due to of spillage control
tripping and | chemical kits
falling substance
inhalation

You can list all activities on a separate page to address this issue (the above table is just for reference purposes).
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A. EASTERN CAPE INFRASTRUCTURE INPUT MATERIAL

PROJECT NAME

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
PRIMARY SCHOOL

(SCOPE)

PROJECT DESCRIPTION | THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE

PRIMARY SCHOOL

SCMU NUMBER

SCMU5-25/26-0071

CONTRACTOR NAME:

1. Below is the list of building material which must be sourced from Eastern Cape based suppliers,
manufacturers or accredited agents.

N

On monthly basis, the contractor will report the purchasing of any of this material.

3. The report will then be communicated to PT & OTP on quarterly basis or in whichever intervals, as
prescribed by PT & OTP.

4.

A. BUILDING MATERIAL LISTS- BUILDING RELATED STRUCTURES (NEW, REFURBISHMENTS &

RENOVATIONS)
ITEM BUILDING MATERIAL (TYPE) AMSﬁﬂ"&Lﬁ -

1 Superstructure: N/A

2 Internal Finishes:

21 Internal Wall Paint

2.2 Ceilings

2.3 Ceiling Finishes (Painting)

24 Cornices

2.5 Glass panes

2.6 Doors and Ironmongery

3 Floors

3.1 Floor covering and finishes (skirtings, etc.)
4 Roofs

4.1 Roof covering and finishes (gutters, etc)
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5 External Finishes:

5.1 External Wall Finishes (Cleaning)

6 Fittings and Furniture: N/A

Services: N/A
External Works: N/A

TOTAL

B. CONFIRMATION

P (Contractor name)
acknowledge and confirm the above-mentioned material will be sourced in the Eastern Cape Province, from
Eastern Cape based material suppliers and manufacturers.

2. | confirm that on monthly basis | will produce a proof of purchase of this material used or to be used, either
in the form of delivery notes, tax invoices or any formal document which verifies that the material or goods
were sourced from an Eastern Cape based supplier or manufacturer.

Representative of the Contractor (Name) Signature Date
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PART C1.2: CONTRACT DATA
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The Joint Building Contracts Committee® - NPC
CONTRACT DATA
For use by ORGANS OF STATE and other PUBLIC SECTOR BODIES
Principal Building Agreement
Edition 6.2 - May 2018

A  PROJECT INFORMATION

A1.0 Works [1.1]

Proiect name THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE
J PRIMARY SCHOOL
Reference number SCMU5-25/26-0071
Works description Refer to document C3 — Scope of Work
A2.0 Site [1.1]
Erf / stand number Refer to document C4 — Site Information
Township / Suburb Elliot dale, Eastern Cape.
Site address Refer to document C4 — Site Information
Local authority Mnguma Local Municipality

A3.0 Employer [1.1]

Official Name of Organ of
! ) g Eastern Cape Department of Public Works and Infrastructure
State / Public Sector Body
Business registration N/A
number
VAT/GST number N/A
Country South Africa
Employer’s representative: M. Jali
Name
E-mail Makhi.jali@ecdpw.gov.za
Mobile number Telephone number 040 602 4389
Postal address Private Bag X13004, Summerpride, East London Postal Code | 5247
. Corner Amalinda Main and Scholl Road,Amalinda,
Physical address Block A-G14. East London Postal Code | 5247

A4.0 Principal Agent [1.1]
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Name

Ayamah Tibaa(JV) Pty Ltd

Legal entity of above

Ayamah Tibaa(JV) Pty
Ltd

Contact person

Monde Magaba

Practice number

Telephone number

043 555 0622

Mobile number

074 357 7470

Ltd

Country South Africa E-mail

Postal Postal 241
ostal address 15 Tecoma Street, Berea, East London ostal Code | 5

Physical address 15 Tecoma Street, Berea, East London Postal Code | 5241

A5.0 Agent[1.1]

Discipline Quantity Surveyor

Name Ayamah Tibaa(JV) Pty Ltd

Legal entity of above Ayamah Tibaa(JV) Pty Contact person Tebogo Jempe

Practice number

Telephone number

043 711 5773

Mobile number

078 319 9359

tmjempe@gmail.com

Country South Africa E-mail
Postal address 15 Tecoma Street, Berea, East London Postal Code 5241
Physical address 15 Tecoma Street, Berea, East London Postal Code 5241

A6.0 Agent [1.1]

Discipline

Architects

Name

Ayamah Tibaa(JV) Pty Ltd

Legal entity of above

Ayamah Tibaa(JV) Pty
Ltd

Contact person

Sakhile Mashwama

Practice number

Telephone number

043 711 5773

Mobile number

079 073 7071

Country South Africa E-mail SakhileM@ayamahtibaa.co.za
Postal address 15 Tecoma Street, Berea, East London Postal Code 5241
Physical address 15 Tecoma Street, Berea, East London Postal Code 5241
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A7.0 Agent [1.1]

Discipline Electrical Engineers
Name Ayamah Tibaa(JV) Pty Ltd
Legal entity of above ﬁ)(/jamah Tibaa(JV) Pty Contact person Brighton Muzondo
Practice number Telephone number 043 711 5773
Mobile number 076 084 1387
Country South Africa E-mail mkhalindig3@gmail.com

Postal address

15 Tecoma Street, Berea, East London

Postal Code | 5241

Physical address

15 Tecoma Street, Berea, East London

Postal Code | 5241

A8.0 Agent [1.1]

Discipline

Civil

Name

Ayamah Tibaa(JV) Pty Ltd

Legal entity of above

Ayamah Tibaa(JV) Pty

Lid Contact person

Energy Dzovani

Practice number

Telephone number

043 711 5773

Mobile number 073 947 8080
Country South Africa E-mail EnerayD@avamahtibaa.co.za
Postal address 15 Tecoma Street, Berea, East London Postal Code 5241
Physical address 15 Tecoma Street, Berea, East London Postal Code 5241

A9.0 Agent[1.1]

Discipline Structural Engineer
Name Ayamah Tibaa(JV) Pty Ltd
Legal entity of above f\t)éamah Tibaa(JV) Pty Contact person Energy Dzovani
Practice number Telephone number 043 711 5773
Mobile number 073 947 8080
Country South Africa E-mail EnergyD@ayamahtibaa.co.za
Postal address 15 Tecoma Street, Berea, East London Postal Code 5099
Physical address 15 Tecoma Street, Berea, East London Postal Code 5099
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B CONTRACT INFORMATION

B 1.0 Definitions [1.1]

Bills of quantities: Standard System of Measuring Building Work
System/Method of measurement (Sixth Edition) as amended

B 2.0 Law, regulations and notices [2.0]

Law applicable to the works, state country

2.1] Republic of South Africa

B 3.0 Offer and acceptance [3.0]

[%uzr;ency applicable to this agreement South African Rand
B 4.0 Documents [5.0]
The original signed agreement is to be held by the principal agent
[5.2], if not, indicate by whom Employer
Number of copies of construction information issued to the
Three (3)
contractor at no cost [5.6]
Documents comprising the agreement Page numbers
The JBCC® Principal Building Agreement, Edition 6.2 May 2018 1to 30
The JBCC® Principal Building Agreement - Contract Data for Organs 11018
of State and other Public Sector Bodies, Edition 6.2 May 2018
The JBCC® General Preliminaries for use with the JBCC® Principal 110 30
Building Agreement, Edition 6.2 May 2018
Contract drawings — description Number Revision | Date

Referto C 2.3
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B 5.0 Employer’s Agents [6.0]

Authority is delegated to the following agents to issue contract instructions and perform duties for
specific aspects of the works [6.2]

Principal Agent

Principal agent’s and agents’ interest or involvement in the works other than a professional interest
[6.3]

None

B 6.0 Insurances [10.0]

Insurances by employer Amount Deductible
. : amount
Yes / No: No including tax including tax

Contract works insurance:

New works [10.1.1]

(contract sum or amount)

Works with practical completion in sections
[10.2] (contract sum or amount

Works with alterations and additions [10.3]

or (reinstatement value of existing structures with or
including new works)

Direct contractors [10.1.1; 10.2] where applicable,
to be included in the contract works insurance
Free issue [10.1.1; 10.2] where applicable, to be
included in the contract works insurance

or

Escalation, professional fees and reinstatement
costs if not included above

Total of the above contract works insurance amount

Supplementary insurance [10.1.2; 10.2]
Public liability insurance [10.1.3; 10.2]
Removal of lateral support insurance [10.1.4; 10.2]

Other insurances [10.1.5]

Yes/ No? No If yes, description 1
Yes/ No? No If yes, description 2
and/or
Insurances by Contractor Amount Deductible
including tax amount
Yes / No: Yes ! g including tax
New works [10.1.1]
N/A N/A
(contract sum or amount)
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or

Works with practical completion in sections
[10.2] (contract sum or amount)

N/A

N/A

or (reinstat

Works with alterations and additions [10.3]

ement value of existing structures with or

including new works)

To the minimum
value of the
contract sum +
10%

With a deductible
not exceeding
5% of each and
every claim

Direct contractors [10.1.1; 10.2] where applicable,

costs if not included above

N/A
to be included in the contract works insurance /
Free issue [10.1.1; 10.2] where applicable, to be

. . , N/A
included in the contract works insurance

Escalation, professional fees and reinstatement N/A

Total of the above contract works insurance amount

To the minimum
value of the
contract sum +
10%

Supplementary insurance [10.1.2; 10.2]

With a deductible
not exceeding 5%
of each and every
claim

Public liability insurance [10.1.3; 10.2]

Removal of lateral support insurance [10.1.4; 10.2]

Other insurance

$[10.1.5]

Yes/ No?

| No ‘ If yes, description 1

Hi Risk Insurance [10.1.5.1]

Yes/ No?

‘ No ‘ If yes, description 2

B 7.0 Obligations of the employer [12.1]

Existing premises will

be in use and occupied [12.1.2]

Yes /| No?

No

If yes, description

Restriction of working

hours [12.1.2]

Yes /| No?

No

If yes, description

Natural features and k
contractor [12.1.3]

nown services to be preserved by the

Yes /| No?

No

If yes, description

Restrictions to the site or areas that the contractor may not

occupy [12.1.4]

Yes /| No?

Yes

If yes, description

Work areas and restricted areas shall be defined at Site Handover
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Supply of free issue [12.1.10] ‘ Yes / No? No

If yes, description

B 8.0 Nominated subcontractors [14.0]

Yes /| No? No If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialisation 4

Specialisation 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

B 9.0 Selected subcontractors [15.0]

Yes / No? No If yes, description of specialisation

Specialisation 1

Specialisation 2

Specialisation 3

Specialization 4

Specialization 5

Specialisation 6

Specialisation 7

Specialisation 8

Specialisation 9

Specialisation 10

B 10.0 Direct contractors [16.0]

Yes / No? No If yes, description of extent of work
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
Extent of work [12.1.11]
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B 11.0 Description of sections [20.1]

Section 1

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE PRIMARY
SCHOOL LOCATED IN ELLIOTDALE

B 12.0 Possession of site [12.1.5], practical completion [19.0; 20.0] and penalty [24.0]

Practical
completion for the
works as a

Whole

Intended date of
possession of
the site

Refer B17.0
[12.1.5; 12.2.22]

Period for inspection
by the principal
agent [19.3]

The date for practical
completion shall be the
period as indicated
below from the date of
possession of the site
by the contractor
[12.2.7; 24.1]

Penalty for late
completion
[24.1]

working days

Period in months

Penalty amount
per calendar day
(excl. tax)

10 Working days

24 Calendar months

1.25 / R100 of
Contract
amount

or where sections are applicable
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Practical

Intended date of

Period for

The date for practical

Penalty for late

completion of a possession of inspection by the completion shall be the | completion
section of the the site principal agent period as indicated [24.1]
works Refer B17.0 [19.3] below from the date of
[12.1.5; 12.2.22] possession of the site
by the contractor
[12.2.7; 24 1]
Penalty amount
Working days Period in months per calendar day
(excl. tax)
Section 1
Section 2
Section 3
Section 4
Section 5
Section 6
Section 7
Section 8

SCMU5-25/26-0071




” Province of the

{EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Remainder of the

Criteria to achieve practical completion not covered in the definition of practical completion

No further Criteria

B 13.0 Defects liability period [21.0]

Extended defects liability period: Refer B17.0 [21.13]

Yes / No?

Yes

If yes, description of applicable All works
elements

B 14.0 Payments [25.0]

Date of month for issue of regular payment certificates [25.2]

30th

Contract price adjustment / Cost fluctuations [25.3.4; 26.9.5]

Yes / No?

Yes

If yes, method to calculate

CPAP ( Haylett) formula using STATS SA indices

Employer shall pay the contractor

within: [25.10] Thirty (30) calendar days

B 15.0 Dispute resolution [30.0]

Adjudication [30.6.1; 30.10] Name of nominating body

Refer to Part C1.3 Dispute Resolution

Mechanism

Applicable rules for adjudication [30.6.2]

JBCC adjudication rules

Arbitration [30.7.4; 30.10] Yes / No? No
If Yes, name of nominating body

*If No, then dispute will be referred to litigation

Applicable rules for arbitration [30.7.5] N/A
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B 16.0 JBCC® General Preliminaries — selections

Provisional bills of quantities [B2.2] Yes /| No? Yes
Availability of construction information — is the ”
construction information complete? [B2.3] Yes / Nos No
Previous work - dimensional accuracy - details of previous
N/A
contract(s) [B3.1]
Previous work - defects - details of previous contract(s) [B3.2] N/A
Inspection of adjoining properties - details [B3.3] N/A
Handover of site in stages - specific requirements N/A

[B4.1]

Enclosure of the works - specific requirements [B4.2] Hoarding to working areas.

Geotechnical and other investigations - specific requirements

[B4.3] N/A
Existing premises occupied - details [B4.5] No
Services - known - specific requirements [B4.6] No
By contractor Yes /| No? Yes
Water [B8.1] By employer Yes / No? No
By employer — metered Yes /| No? No
By contractor Yes /| No? Yes
Electricity [B8.2] By employer Yes / No? No
By employer — metered Yes / No? No
By contractor Yes / No? Yes
Ablution and welfare facilities [B8.3]
By employer Yes / No? No
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Communication facilities - specific requirements [B8.4]

No specific requirements

Protection of the works - specific requirements [B11.1]

No specific requirements

Protection / isolation of existing works and works occupied in
sections - specific requirements [B11.2]

No specific requirements

Disturbance - specific requirements [B11.5]

No specific requirements

Environmental disturbance - specific requirements [B11.6]

No specific requirements
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B 17.0 Changes made to JBCC® documentation

Reference may be made to other documents forming part of this agreement

1.1 Definitions

AGREEMENT: The completed Form of Offer and Acceptance, the completed JBCC® Principal Building
Agreement and JBCC® contract data for organs of state and other public sector bodies, the contract
drawings, the priced document and any other documents reduced to writing and signed by the authorised
representatives of the parties

CONSTRUCTION PERIOD: The period commencing on the date of possession of the site by the
contractor and ending on the date of practical completion

CONTRACT DATA FOR ORGANS OF STATE AND OTHER PUBLIC SECTOR BODIES: The document
listing the Organs of State and other Public Sector Bodies’ requirements and the project specific information

INTEREST: The interest rates applicable on this contract, whether specifically indicated in the relevant
clauses or not, will be the rate as determined by the Minister of Finance from time to time, in terms of section
80(1)(b) of the Public Finance Management Act, 1999 (Act No 1 of 1999), calculated as simple interest, in
respect of debts owing to the State, and will be the rate as determined by the Minister of Justice and
Constitutional Development from time to time 80(1)(b) of the Public Finance Management Act, 1999 (Act No
1 of 1999), calculated as simple interest, in respect of debts owing by the State

PRINCIPAL AGENT: The person or entity appointed by the employer and named in the contract data for
organs of state and other public sector bodies. In the event of a principal agent not being appointed, then
all the duties and obligations of a principal agent as detailed in the agreement shall be fulfilled by the
employer’s representative as named in the contract data for organs of state and other public sector
bodies

3.0 Offer and Acceptance

Amend 3.3 to read as follows:

This agreement shall come into force on the date as stated on the Form of Offer and Acceptance and
continue to be of force and effect until the end of the latent defects liability period [22.0] notwithstanding
termination [29.0] or the certification of final completion [21.0] and final payment [25.0]

6.0 Employer’s Agents

Add the following as 6.7:

In terms of the clauses listed hereunder, the employer has retained its authority and has not given a
mandate to the principal agent. The employer shall sign all documents in relation to clauses 4.2,
14.1.2,14.1.4,14.4.1,14.6, 23.1, 23.2, 23.3, 23.7, 23.8, 26.1, 26.7, 26.12 and 28.4

9.0 Indemnities

9.2.7: Add the following to the end of the first sentence: “.... due to no fault of the contractor”

10.0 Insurances

Add the following as 10.1.5.1:

73

SCMU5-25/26-0071




Hi risk Insurance

In the event of the project being executed in a geological area classified as a “High Risk Area”, that is an
area which is subject to highly unstable sub-surface conditions that might result in catastrophic ground
movement evident by sinkhole or doline formation the following will apply:

10.1.5.1.1 Damage to the works

The contractor shall, from the date of possession of the site until the date of the certificate of practical
completion, bear the full risk of and hereby indemnifies and holds harmless the employer against any
damage to and/or destruction of the works consequent upon a catastrophic ground movement as mentioned
above. The contractor shall take such precautions and security measures and other steps for the protection
of the works as he may deem necessary

When so instructed to do so by the principal agent, the contractor shall proceed immediately to remove
and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, restore,
replace and/or repair the works, at the contractor’s own costs

10.1.5.1.2 Injury to persons or loss of or damage to property

The contractor shall be liable for and hereby indemnifies and holds harmless the employer against any
liability, loss, claim or proceeding arising at any time during the period of the contract whether arising in
common law or by statute, consequent upon personal injuries to or the death of any person whomsoever
resulting from, arising out of or caused by a catastrophic ground movement as mentioned above

The contractor shall be liable for and hereby indemnifies the employer against any and all liability, loss,
claim or proceeding consequent upon loss of or damage to any moveable, or immovable property, or
personal property, or property contiguous to the site, whether belonging to or under the control of the
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground
movement, as mentioned above, which occurred during the period of the contract

10.1.5.1.3

It is the responsibility of the contractor to ensure that he has adequate insurance to cover his risk and
liability as mentioned in 10.1.5.1.1 and 10.1.5.1.2. Without limiting the contractor’s obligations in terms

of the contract, the contractor shall, within twenty-one (21) calendar days of the date of possession of
the site, but before commencement of the works, submit to the employer proof of such insurance policy, if
requested to do so

10.1.5.1.4

The employer shall be entitled to recover any and all losses and/or damages of whatever nature suffered or
incurred consequent upon the contractor’s default of his obligations as set out in 10.1.5.1.1; 10.1.5.1.2 and
10.1.5.1.3. Such losses or damages may be recovered from the contractor or by deducting the same from
any amounts still due under this contract or under any other contract presently or hereafter existing between
the employer and the contractor and for this purpose all these contracts shall be considered one indivisible
whole

11.0 Securities

Amend 11.10 to read as follows:

There shall be no lien or right of retention held by any contractor in respect of the works executed on
site

12.0 Obligations of the Parties

74

SCMU5-25/26-0071




” Province of the

YEASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

Amend 12.1.5 to read as follows:

Give possession of the site to the contractor within ten (10) working days of the contractor complying with
the terms of 12.2.22

12.2.2: Not applicable
Add the following as 12.2.22:

Within fifteen (15) working days of the date of the agreement submit to the principal agent an acceptable
health and safety plan, required in terms of the Occupational Health and Safety Act, 1993 (Act No 85 of
1993)

19.0 Practical Completion

19.5: Delete the words “subject to the contractor’s lien or right of continuing possession of the works where
this has not been waived”

21.0 Defects Liability Period and Final Completion
Add the following as 21.13:

The ninety (90) calendar days defects liability period for the works [21.1] is replaced with a period of three
hundred and sixty-five (365) calendar days in respect of the listed applicable elements

25.0 Payment
25.7.5: Not applicable
25.10: Delete the words “and/or compensatory interest”
25.14.2: Not applicable
27.0 Recovery of Expense and/or Loss
27.1.5: Not applicable
29.0 Termination
Add the following after 29.1.3: or where ...

29.1.4: The contractor’s estate has been sequestrated, liquidated or surrendered in terms of the insolvency
laws in force within the Republic of South Africa

29.1.5: The contractor has engaged in corrupt or fraudulent practices in competing for or in executing the
contract
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Cc

TENDERER’S SELECTIONS

C 1.0 Security [11.0]

Guarantee for construction: Select Option A or B Option:

Option A

Payment reduction of 10% of the value certified in the payment certificate

Option B

Fixed construction guarantee of 5% of the contract sum and a payment reduction of
5% of the value certified in the payment certificate

Guarantee for payment by employer [11.5.1; 11.10] Not Applicable

Advance payment, subject to a guarantee for advance payment [11.2.2;

11.3]

Not Applicable

C 2.0 Contractor’s annual holiday periods during the construction period

Year 1 contractor’s annual holiday period start date end date
Year 2 contractor’s annual holiday period start date end date
Year 3 contractor’s annual holiday period start date end date

C 3.0 Payment of preliminaries [25.0]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Payment methods

The preliminaries shall be paid in accordance with an amount prorated to the value of the
works executed in the same ratio as the amount of the preliminaries to the contract sum,

Option A which contract sum shall exclude the amount of preliminaries. Contingency sum(s) and
any provision for cost fluctuations shall be excluded for the calculation of the aforesaid ratio
The preliminaries shall be paid in accordance with an amount agreed by the principal
agent and the contractor in terms of the priced document to identify an initial

Option B establishment charge, a time-related charge and a final dis-establishment charge. Payment

of the time-related charge shall be assessed by the principal agent and adjusted from time
to time as may be necessary to take into account the rate of progress of the works

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per cent) of the
contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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C 4.0 Adjustment of preliminaries [26.9.4]

Contractor’s selection: Select Option A or B Option:

Where the contractor does not select an option, Option A shall apply

Provision of particulars

The contractor shall provide the particulars for the purpose of the adjustment of preliminaries in terms of
his selection. Where completion in sections is required, the contractor shall provide an
apportionment of preliminaries per section

Option A

An allocation of the preliminaries amounts into Fixed, Value-related and Time-related
amounts as defined for adjustment method Option A below, within fifteen (15) working
days of the date of acceptance of the tender

Option B

A detailed breakdown of the preliminaries amounts within fifteen (15) working days of
possession of the site. Such breakdown shall include, inter alia, the administrative
and supervisory staff, the use of construction equipment, establishment and dis-
establishment charges, insurances and guarantees, all in terms of the programme

Adjustment Methods

The amount of preliminaries shall be adjusted to take account of the effect which changes in time and/or value
have on preliminaries. Such adjustment shall be based on the particulars provided by the contractor for this
purpose in terms of Options A or B, shall preclude any further adjustment of the amount of preliminaries and
shall apply notwithstanding the actual employment of resources by the contractor in the execution of the

works
The preliminaries shall be adjusted in accordance with the allocation of preliminaries
amounts provided by the contractor, apportioned to sections where completion in
sections is required
Fixed - An amount which shall not be varied

Option A Value-related - An amount varied in proportion to the contract value as compared to the
contract sum. Both the contract sum and the contract value shall exclude the amount
of preliminaries, contingency sum(s) and any provision for cost fluctuations
Time-related - An amount varied in proportion to the number of calendar days extension to
the date of practical completion to which the contractor is entitled with an adjustment of
the contract value [23.2; 23.3] as compared to the number of calendar days in
the initial construction period [26.9.4]
The adjustment of preliminaries shall be based on the number of calendar days extension
to the date of practical completion to which the contractor is entitled with an adjustment
of the contract value [23.2; 23.3] as compared to the number of calendar days in the initial

Option B construction period [26.9.4]
The adjustment shall take into account the resources as set out in the detailed breakdown of
the preliminaries for the period of construction during which the delay occurred
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Failure to provide particulars within the period stated

Where the allocation of preliminaries amounts for Option A is not provided, the
following allocation of preliminaries amounts shall apply:

Fixed - Ten per cent

(10%)

Value-related - Fifteen per cent
Option A (15%)

Time-related - Seventy-five per cent
(75%)

Where the apportionment of the preliminaries per section is not provided, the
categorized amounts shall be prorated to the cost of each section within the
contract sum as determined by the principal agent

Ootion B Where the detailed breakdown of preliminaries amounts for Option B is not
P provided, Option A shall apply

Lump sum contract

Where the amount of preliminaries is not provided it shall be taken as 7.5% (seven and a half per
cent) Of the contract sum, excluding contingency sum(s) and any provision for cost fluctuations
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PART C1.3: DISPUTE RESOLUTION MECHANISM
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C1.3 CIDB ADJUDICATOR’S AGREEMENT
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................... (address) and. . . ... . e

(name of company / organization) of . . . ... .. . .

........................................................ (address) (the Adjudicator).
Disputes or differences may arise/have arisen* between the Parties under a Contract dated . . . . .
c L ANA KNOWN @S, . . .o
...... and these disputes or differences shall be/have been* referred to adjudication in accordance
with the CIDB Adjudication Procedure, (hereinafter called “the Procedure”) and the Adjudicator may
be or has been requested to act.

* Delete as necessary

IT IS NOW AGREED as follows:

1 The rights and obligations of the Adjudicator and the Parties shall be as set out in the
Procedure.

2 The Adjudicator hereby accepts the appointment and agrees to conduct the adjudication in
accordance with the Procedure.

3 The Parties bind themselves jointly and severally to pay the Adjudicator’s fees and expenses
in accordance with the Procedure as set out in the Contract Data.

4 The Parties and the Adjudicator shall at all times maintain the confidentiality of the adjudication

and shall endeavour to ensure that anyone acting on their behalf or through them will do
likewise, save with the consent of the other Parties which consent shall not be unreasonably
refused.

5 The Adjudicator shall inform the Parties if he intends to destroy the documents which have
been sent to him in relation to the adjudication and he shall retain documents for a further period
at the request of either Party.

SIGNED by:

Name:

who warrants that he / she is
duly authorized to sign for and
on behalf of the first Party in the

presence of

Witness

Name:

Address:

Date:
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Name:

who warrants that he / she is
duly authorized to sign for and
behalf of the second Party in

the presence of

Witness:
Name
Address:

Date:
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SIGNED by:

Name:
the Adjudicator in the presence

of

Witness:

Name:

Address:

Date:




Contract Data

The Adjudicator shall be paid at the hourlyrate of R. .. ... ...... in respect of all time spent
upon, or in connection with, the adjudication including time spent travelling.

The Adjudicator shall be reimbursed in respect of all disbursements properly made including,

but not restricted to:

(a) Printing, reproduction and purchase of documents, drawings, maps, records and
photographs.

(b) Telegrams, telex, faxes, and telephone calls.

€ Postage and similar delivery charges.

(d) Travelling, hotel expenses and other similar disbursements.

€ Room charges.

(f) Charges for legal or technical advice obtained in accordance with the Procedure.

The Adjudicator shall be paid an appointmentfeeof R............. This fee shall become

payable in equal amounts by each Party within ..... days of the appointment of the Adjudicator,
subject to an Invoice being provided. This fee will be deducted from the final statement of any

sums which shall become payable under item 1 and/or item 2 of the Contract Data. If the final
statement is less than the appointment fee the balance shall be refunded to the Parties.

The Adjudicator is/is not* currently registered for VAT.

Where the Adjudicator is registered for VAT it shall be charged additionally in accordance with
the rates current at the date of invoice.

All payments, other than the appointment fee (item 3) shall become due in 30 days after receipt
of invoice, thereafter interest shall be payable at 5% per annum above the Reserve Bank base
rate for every day the amount remains outstanding.
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1. PREAMBLE

In terms of Construction Regulation 4(1)(a) of the Occupational Health and Safety Act, 1993 (Act 85
of 1993), and 5(1) construction regulation of 2014, the Department of Public Works, as the Client
and/or its Agent on its behalf, shall be responsible to prepare Health & Safety Specifications for any
intended construction project and provide any Principal Contractor who is making a bid or appointed
to perform construction work for the Client and/or its Agent on its behalf with the same.

The Client’s further duties are as described in The Act and the Regulations made there-under. The
Principal Contractor shall be responsible for the Health & Safety Policy for the site in terms of Section
7 of the Act and in line with Construction Regulation 5 as well as the Health and Safety Plan for the
project.

This ‘Health and Safety Specifications’ document is governed by the “Occupational Health and Safety
Act, 1993 (Act No. 85 of 1993), hereinafter referred to as ‘The Act’. Notwithstanding this, cognizance
should be taken of the fact that no single Act or its set of Regulations can be read in isolation.
Furthermore, although the definition of Health and Safety Specifications stipulates ‘a documented
specification of all health and safety requirements pertaining to associated works on a construction
site, so as to ensure the health and safety of persons’, it is required that the entire scope of the
Labour legislation, including the Basic Conditions of Employment Act be considered as part of the
legal compliance system. With reference to this specification document this requirement is limited to
all health, safety and environmental issues pertaining to the site of the project as referred to here-in.
Despite the foregoing it is reiterated that environmental management shall receive due attention.
Due to the wide scope and definition of construction work, every construction activity and site will be
different, and circumstances and conditions may change even on a daily basis. Therefore, due
caution is to be taken by the Principal Contractor when drafting the Health and Safety Plan based on
these Health and Safety Specifications. Prior to drafting the Health and Safety Plan, and in
consideration of the information contained here-in, the contractor shall set up a Risk Assessment
Program to identify and determine the scope and details of any risk associated with any hazard at the
construction site, in order to identify the steps needed to be taken to remove, reduce or control such
hazard. This Risk Assessment and the steps identified will be the basis or point of departure for the
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Health and Safety Plan. The Health and Safety Plan shall include documented ‘Methods of Statement’
(see definitions under Construction Regulations) detailing the key activities to be performed in order to
reduce as far as practicable, the hazards identified in the Risk Assessment.

In this a high premium is to be placed on the health and safety of the most valuable assets of the
Department of Public Works. These are its personnel, the personnel of its Clients and the physical
assets of which it is the custodian and may also include the public as well. The responsibilities the
Department and relevant stakeholders have toward its employees and other people present in the
facilities or on the sites are captured further in this specification document. These responsibilities
stem from both moral, civil and a variety of legal obligations. The Principal Contractor is to take due
cognisance of the above statement.

Every effort has been made to ensure that this specification document is accurate and adequate in all
respects. Should it however, contain any errors or omissions they may not be considered as grounds
for claims under the contract for additional reimbursement or extension of time, or relieve the Principal
Contractor from his responsibilities and accountability in respect of the project to which this
specification document pertains. Any such inaccuracies, inconsistencies and/or inadequacies must
immediately be brought to the attention of the Agent and/or Client.

2. SCOPE OF HEALTH AND SAFETY SPECIFICATION DOCUMENT

These Specifications should be read in conjunction with the Act, the Construction Regulations and all
other Regulations and Safety Standards which were or will be promulgated under the Act or
incorporated into the Act and be in force or come into force during the effective duration of the project.
The stipulations in this specification, as well as those contained in all other documentation pertaining
to the project, including contract documentation and technical specifications shall not be interpreted,
in any way whatsoever, to countermand or nullify any stipulation of the Act, Regulations and Safety
Standards which are promulgated under, or incorporated into the Act.

This health and safety specification in respect of a construction work contract:

a) provides the overarching framework within which the contractor is required to
demonstrate compliance with certain requirements for occupation health and safety
established by the Occupational Health and Safety Act of 1993 during construction;

b) establishes the manner in which the contractor is to manage the risk of health and
safety incidents in during the construction; and

c) establishes the manner in which the employer’s health and safety agent will interact
with the contractor.

Note 1:This specification establishes generic requirements to enable the employer and the contractor
to satisfy aspects of the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the
Construction Regulations, 2014. The contractor is required to develop, implement and maintain
package specific health and safety plans. The employer is required to provide certain package
specific information to the contractor or a health and safety specification for the works to enable such
plans to be formulated. Accordingly, this generic specification on its own cannot ensure compliance
with the requirements of the aforementioned Act (See Annexure A).

Note 2: The Construction Regulations, 2014, require an employer to stop any contractor from
executing construction work which is not in accordance with the contractor’s health and safety plan for
the site or which poses to be a threat to the health and safety of persons.

Note 3: This specification establishes generic health and safety requirements. Site specific
requirements for health and safety are stated in the scope of work associated with a contract (see
Annexure A).

Note 4: The South African Council for the Project and Construction Management Professions has
established the following specified categories of registration in terms of the Project and Construction
Management Professions Act of 2000 (Act No. 48 of 2000):

85 SCMU5-25/26-0071



Z Province of the

EASTERN CAPE

PUBLIC WORKS & INFRASTRUCTURE

a) a Construction Health and Safety Agent who may be appointed by an employer to act as his
agent in terms of the Occupational Health and Safety Act of 1993 and the Construction
Regulations issued in terms of that Act;

b) a Construction Health and Safety Manager who may be appointed by an employer to
complement his professional team or by a contractor to manage company or project health
and safety performance and compliance in accordance with the Occupational Health and
Safety Act and Regulations; and a Construction Health and Safety Officers who may be
appointed by an employer to mitigate the risk on a project or by a contractor to monitor and
assist on-site health and safety performance and compliance in accordance with the
Occupational Health and Safety Act and Regulations and services.

3. PURPOSE

The Department is obligated to implement measures to ensure the health and safety of all people and
properties affected under its custodianship or contractual commitments, and is further obligated to
monitor that these measures are structured and applied according to the requirements of these Health
and Safety Specifications.

The purpose of this specification document is to provide the relevant Principal Contractor (and his /her
contractor) with any information other than the standard conditions pertaining to construction sites
which might affect the health and safety of persons at work and the health and safety of persons in
connection with the use of plant and machinery; and to protect persons other than persons at work
against hazards to health and safety arising out of or in connection with the activities of persons at
work during the carrying out of construction work for the Department of Public Works and
Infrastructure. The Principal Contractor (and his /her contractor) is to be briefed on the significant
health and safety aspects of the project and to be provided with information and requirements on inter

alia:

a) Safety considerations affecting the site of the project and its environment;

b) Health and safety aspects of the associated structures and equipment;

c) submissions on health and safety matters required from the Principal Contractor (and his /her
contractor); and

d) the Principal Contractor’s (and his /her contractor) health & safety plan.

To serve and to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is
expected from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of
1993) and the Regulations made there-under including the applicable safety standards, and in
particular in terms of Section 6, 7 and 8 of the construction regulation (2014).

To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993)

in its entirety shall apply to the contract to which this specification document applies. The Construction
Regulations promulgated on 07 February 2014.

86 SCMU5-25/26-0071



CREATING AND MAINTAINING A SAFE AND HEALTHY WORK ENVIRONMENT

General
The contractor shall with respect to the site and the construction work that are contemplated:

1. cause a preliminary hazard identification to be performed by a competent person before
commencing any physical construction activity;

2. evaluate the risks associated with the identified hazard to the health and safety of such
employees and the steps that need to be taken to comply with the Act; and

3. as far as is reasonably practicable, prevent the exposure of such employees to the hazards
concerned or, where prevention is not reasonably practicable, minimize such exposure.

The contractor shall ensure that:

o all reasonably practicable steps are taken to prevent the uncontrolled collapse of any new or
existing structure or any part thereof, which may become unstable or is in a temporary state
of weakness or instability due to the carrying out of construction work; no structure or part of a
structure is loaded in a manner which would render it unsafe; and

e account of information, if any, provided by the designer of the structure is taken into account
in the risk assessment.

Note: The information provided by the designer should outline known or anticipated dangers or
hazards relating to the work and make available all information required for the safe execution of the
work. It should provide as relevant, geotechnical information (or make reference to reports provided in
the site information), the loading the structure is designed to withstand, the methods and sequence of
construction.

The contractor shall carry out regular inspections and audits to ensure that the work is being
performed in accordance with the requirements of this specification.

4. DEFINITIONS

The most important definitions in the Act and Regulations pertaining to this specification
document are hereby extracted.

Act: the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993)

Accident — means unplanned occurrence that happens due to the unsafe condition and may cause
injury to a person, damage to the property, material, plant, equipment and the environment;

Agent — means any person who acts as a representative for a client. The word agent, in some
instances, may be used interchangeable with the Construction Health and Safety Agent, the
distinguishing factor will be on the role expected to be played by the agent mentioned. For example,
all H&S related issues (audits, inspections, and/or reports) are done by the Construction Health and
Safety Agent, whilst the accountability of overall project success or portions of the work is done by the
Agent i.e. Principal Agent or Project Manager or Engineer.

Client means Department of Public Works and Infrastructure

Competent person means a person who-

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific for that work or task: Provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualifications Framework Act, 2000 (Act No.67 of 2000), those qualifications and
that training must be regarded as the required qualifications and training; and
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b) Is familiar with the OHS Act, Act 85 of 1993 and with the applicable regulations made under
the Act;

Construction Health & Safety Agent (SACPCMP) — The person or entity appointed by the client
through the Agent and who has a full authority and obligation to act on the client’s behalf in terms of
the construction regulations. Pr. CHSA means a competent person who acts as a representative for a
Client in terms of regulation (5)5.

Contract Amount” Financial value of the contract at the time of the award of the contract, exclusive
of all allowance and any value added tax or sales tax which the law requires the employer to pay to
the contractor.

contractor: person or organization that contracts to provide the work covered by the contract
contract manager: person appointed by the employer to administer the contract on his behalf
competent person: any person who:

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications specific to that work or task; and
b) is familiar with the Act and applicable regulations made in terms of the Act

Note: The Regulations stipulate that where appropriate qualifications and training are registered in
terms of the provisions of the National Qualification Framework Act of 2000.those qualifications and
training must be regarded as the required qualifications and training.

danger: anything which may cause injury or damage to persons or property

employer: person or organization that enters into a contract with the contractor for the provision of
the work covered by the contract

employer’s health and safety agent: the person appointed as agent by the employer in terms of
Regulation 4(5) of the Construction regulations and named in the contract data as the being the
employer’s agent responsible for health and safety matters. This is a Construction Health & Safety
Agent (SACPCMP)” — The person or entity appointed by the client through the Agent and who has a
full authority and obligation to act on the client’s behalf in terms of the construction regulations.
"Construction Manager (Site Agent)" means a competent person responsible for the management of
the physical construction processes and the coordination, administration and management of
resources on a construction site;

Construction Site means a work place where construction work is being performed;

Construction Supervisor means a competent person responsible for supervising construction
activities on a construction site;

Construction Vehicle means a vehicle used as a means of conveyance for transporting persons or
material, or persons and material, on and off the construction site for the purposes of performing
construction work;

Construction work means any work in connection with —

The construction, erection, alteration, renovation, repairs, demolition or dismantling of or addition to a
building or any similar structure; or

the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, road,
railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land, the
making of excavation, piling, or any similar civil engineering structure or type of work;

Construction Work Permit means a document issued in terms of regulation 3 of the Construction
Regulations 2014;

CR refers to the Construction Regulations 2014.

Demolition Work means a method to dismantle, wreck, break, pull down or knock down of a
structure or part thereof by way of manual labour, machinery, or the use of explosives;

ergonomics: the application of scientific information concerning humans to the design of objects,
systems and the environment for human use in order to optimise human well-being and overall
system performance.

Fall Protection Plan means a documented plan, which includes and provides for-

All risks relating to working from a fall risk position, considering the nature of work undertaken;

The procedures and methods to be applied in order to eliminate the risk of falling; and
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A rescue plan and procedures;

H&S — health and safety
hazard: a source of or exposure to danger
hazard identification: the identification and documenting of existing or expected hazards to the
health and safety of persons, which are normally associated with the type of construction work being
executed or to be executed.
Health and Safety File — means a file, or other record in permanent form, containing the information
required a contemplated in the regulations;
health and safety plan: a documented plan which addresses hazards identified and includes safe
work procedures to mitigate, reduce or control the hazards identified.
health and safety specification: a site, activity or project specific document pertaining to all health
and safety requirements related to construction work which is included in the contractor’s contract
with the employer or an order issued in terms of framework agreement
healthy: free from illness or injury attributable to occupational causes
incident: an event or occurrence occurring at work or arising out of or in connection with the
activities of persons at work, or in connection with the use of plant or machinery, in which, or in
consequence of which:
a. any person dies, becomes unconscious, suffers the loss of a limb or part of a limb or
is otherwise injured or becomes ill to such a degree that he is likely either to die or to
suffer a permanent physical defect or likely to be unable for a period of at least 14
days either to work or to continue with the activity for which he was employed or is
usually employed;
b. a major incident occurred; or
c. the health or safety of any person was endangered and where:
i) adangerous substance was spilled;
i) the uncontrolled release of any substance under pressure took place;
i) machinery or any part thereof fractured or failed resulting in flying, falling or uncontrolled
moving objects; or machinery ran out of control
inspector: a person designated as such under section 28 the Act
major incident: an occurrence of catastrophic proportions, resulting from the use of plant or
machinery, or from activities at a workplace.
Medical Certificate of Fitness means a certificate contemplated in regulation 7(8) of Construction
Regulations 2014;

Practical Completion Certificates- A certificates issued in terms of a contract by the employer,
signifying that the whole of the construction works have reached a state of readiness for occupation or
use for the purposes intended, although some minor work may be outstanding.

"Professional Engineer or Professional Certificated Engineer" means a person holding
registration as either a Professional Engineer or Professional Certificated Engineer in terms of the
Engineering Profession Act, 2000 (Act No. 46 of 2000);

reasonably practicable: practicable having regard to:

a) the severity and scope of the hazard or risk concerned;

b) the state of knowledge reasonably available concerning that hazard or risk and of any means
of removing or mitigating that hazard or risk;

c) the availability and suitability of means to remove or mitigate that hazard or risk; and

d) the cost of removing or mitigating that hazard or risk in relation to the benefits deriving
therefrom;

risk — means the likelihood that harm will occur and the subsequent consequences.

“Risk assessment” — means a process to determine any risk associated with any hazard at a
construction site in order to identify the steps needed to be taken to mitigate, reduce or control such
hazards.

safe: free from any hazard

89 SCMU5-25/26-0071



Safety Officer — a person deemed competent by SACPCMP under the relevant category of
registration.
scaffold: any temporary elevated platform and supporting structure used for providing access to and
supporting workmen or materials or both
structure:

a. any building, steel or reinforced concrete structure (not being a building), railway line

or siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works,
fixed vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane,
bulk mixing plant, pylon, surface and underground tanks, earth retaining structure or
any structure designed to preserve or alter any natural feature, and any other similar
structure;

b. any false work, scaffold or other structure designed or used to provide support or
means of access during construction work; or

c. any fixed plant in respect of construction work which includes installation,
commissioning, decommissioning or dismantling and where any construction work
involves a risk of a person falling

substance: any solid, liquid, vapour, gas or aerosol, or combination thereof

suitable: capable of fulfilling or having fulfilled the intended function or fit for its intended purpose
temporary works: any false work, formwork, support work, scaffold, shoring or other temporary
structure designed to provide support or means of access during construction

workplace: any premises or place where a person performs work in the course of his employment

5. OCCUPATIONAL HEALTH & SAFETY MANAGEMENT
5.1 Structure and Organization of OH&S Responsibilities
5.1.1. Overall Supervision and Responsibility for OH&S

a) The Client and/or its Agent on its behalf to ensure that the Principal Contractor, appointed in
terms of Construction Regulation 4(1)(c), implements and maintains the agreed and approved
H&S Plan. Failure on the part of the Client or Agent to comply with this requirement will not
relieve the Principal Contractor from any one or more of his/her duties under the Act and
Regulations.

b) The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act to
ensure that the Employer (as defined in the Act) complies with the Act. The pro forma Legal
Compliance Audit may be used for this purpose by the Principal Contractor or his/her
appointed contractor.

c) Al OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her/their respective
appointment forms to regularly, in writing, report to their principals on matters of health and
safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection and
to ensure that the reports are made available to the principal Contractor to become part of site
records (Health & Safety File).

d) The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6 to regularly, in writing, report to their principals on matters of health
and safety per routine and ad hoc inspections and on any deviations as soon as observed,
regardless of whether the observation was made during any routine or ad hoc inspection and
to ensure that the reports are made available to the principal Contractor to become part of site
records (Health & Safety File).

e) All Health and Safety Representatives (SHE-Reps) shall act and report as per Section 18 of
the Act.
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5.12 Required appointments as per the Construction Regulations: -

ltem Regulation Appointment Responsible
Person

3. Application Construction work permit Client

5(1)(k) Principal contractor for each phase or project Contractor
5(6) Construction Health & Safety Agent Client

7.(1)(c) Contractor Contractor
7(3) Contractor Contractor
8(1) Construction manager Contractor
8(2) Assistance Construction manager Contractor
6(1) Construction supervisor Contractor
6(2) Construction supervisor sub-ordinates Contractor
8(5) Construction Safety Officer Contractor
8(8) Responsible employee Contractor
9(1) Person to carry out risk assessment Contractor
10(1) Fall protection planner Contractor
12(1) Temporal work designer Contractor
12(2) Supervisor of temporal work operation Contractor
13(1) Excavation supervisor Contractor
13(2)(k) Competent person in the use of explosive for excavations Contractor
14(11) Explosives expert Contractor
14(1) Supervisor demolition work Contractor
14(2) Scaffold supervisor Contractor
16(1) Suspended platform supervisor Contractor
18(1)a Rope access Contractor
19(8)(a) Material hoist inspector Contractor
20(1) Bulk mixing plant supervisor Contractor
21(2) Explosive actuated fastening device inspector Contractor
21(2)(9) Explosive actuated fastening device cartridge, nails and studs: Contractor

issuer & collector

23 (1) Operator : construction vehicle and mobile plant Contractor
28 (a) Stacking and storage supervisor Contractor
29 (h) Fire equipment inspector Contractor

5.2 Communication, Participation & Consultation

5.2.1  Occupational Health & Safety matters/issues shall be communicated between the Employer,
the Principal Contractor, the other Contractors, the Designer and other concerned parties shall be
through the H&S Committee or other means determined by the client.

5.2.2 In addition to the above, communication may be directly to the Client or his appointed Agent,
verbally or in writing, as and when the need arises.

5.2.3 Consultation with the workforce on OH&S matters will be through their Supervisors and H&S
Representatives (‘'SHE — Reps’)

5.2.4 The Principal Contractor will be responsible for the dissemination of all relevant OH&S
information to the other Contractors e.g. design changes agreed with the Client and/or its Agent on its
behalf and the Designer, instructions by the Client and/or his/her agent, exchange of information
between Contractors, the reporting of hazardous/dangerous conditions/situations etc.

91 SCMU5-25/26-0071



71

92

INTERPRETATION

The Act and its associated regulations shall have precedence in the interpretation of any
ambiguity or inconsistency between it and this specification.

Compliance with the requirements of this specification does not necessarily result in
compliance with the provisions of the Act.

The Occupational Health and Safety Act and all its Regulations, with the exception of the
Construction Regulations, distinguish between the roles, responsibilities and functions of
employers and employees respectively. It views consultants and contractors as employees of
the “owner” of a construction or operational project, the “owner” being regarded as the
employer.

The position taken by the Construction Regulations is that the “owner”, in terms of its
instructions, operates (has to operate) in the role of client as per relevant definition. The
contractors working for the “client” are seen to be in two categories, i.e. the Principal
Contractor and Contractors.

The Principal Contractor has to take full responsibility for the health and safety on the site of
the relevant project / contract. This includes monitoring health and safety conditions and
overseeing administrative measures required by the Construction Regulations from all
contractors on the project site.

The words Principal Contractor and Contractor in this document are used interchangeable,
unless clearly expressed otherwise to mean something else e.g. when used to describe roles,
responsibilities, functions, acts or omissions of the sub-contractor(s).

RESPONSIBILITIES
Client

The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this
project or phase/section of the project in writing for assuming the role of Principal Contractor
as intended by the Construction Regulations.

The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal
Contractor the contents of the health and safety plan of the both Principal Contractor and
Contractor for approval.

The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the
health and safety plan of both the Principal Contractor and Contractor is implemented and
maintained. The steps taken will include periodic audits at intervals of at least once every
month.

The Client or his appointed Agent on his behalf, will prevent the Principal Contractor and/or
the Contractor from commencing or continuing with construction work should the Principal
Contractor and/or the Contractor at any stage in the execution of the works be found to:
have failed to have complied with any of the administrative measures required by the
Construction Regulations in preparation for the construction project or any physical
preparations necessary in terms of the Act;

have failed to implement or maintain their health and safety plan;

have executed construction work which is not in accordance with their health and safety plan;
or

act in any way which may pose a threat to the health and safety of any person(s) present on
the site of the works or in its vicinity, irrespective of him/them being employed or legitimately
on the site of the works or in its vicinity.
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Principal Contractor

The Principal Contractor shall accept the appointment under the terms and Conditions of
Contract. The Principal Contractor shall sign and agree to those terms and conditions and
shall, before commencing work, notify the Department of Labour of the intended construction.
Annexure 2 of this construction regulation contains a “Notification of Construction Work” form.
The Principal Contractor shall submit the notification in writing prior to commencement of
work and inform the Client or his Agent accordingly.

The Principal Contractor shall ensure that he is fully conversant with the requirements of this
Specification and all relevant health and safety legislation.

The Principal Contractor will in no manner or means be absolved from the responsibility to
comply with all applicable sections of the Act, the Construction Regulations or any
Regulations proclaimed under the Act or which may perceivable be applicable to this contract.
The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently
documented health and safety plan based on this Specification, the Act and the Construction
Regulations, which shall be applied from the date of commencement of and for the duration of
execution of the works. This plan shall, as appendices, include the health and safety plans of
all Sub-contractors for which he has to take responsibility in terms of this contract.

The Principal Contractor shall provide proof of his registration and good standing with the
Compensation Fund or with a licensed compensation insurer prior to commencement with the
works.

The Potential Principal Contractor shall, in submitting his tender, demonstrate that he has
made provision for the cost of compliance with the specified health and safety requirements,
the Act and Construction Regulations. (Note: This shall have to be contained in the
conditions of tender upon which a tenderer’s offer is based.)

The Principal Contractor shall consistently demonstrate his competence and the adequacy of
his resources to perform the duties imposed on the Principal Contractor in terms of this
Specification, the Act and the Construction Regulations.

The Principal Contractor shall ensure that a copy of his health and safety plan is available on
site and is presented upon request to the Client, an Inspector, Employee or Sub-contractor.
The Principal Contractor shall ensure that a health and safety file, which shall include all
documentation required in terms of the provisions of this Specification, the Act and the
Construction Regulations, is opened and kept on site and made available to the Client or
Inspector upon request. Upon completion of the works, the Principal Contractor shall hand
over a consolidated health and safety file to the Client.

The Principal Contractor shall, throughout execution of the contract, ensure that all conditions
imposed on his Sub-contractors in terms of the Act and the Construction Regulations are
complied with as if they were the Principal Contractor.

The Principal Contractor shall from time to time evaluate the relevance of the Health and
Safety Plan and revise the same as required, following which revised plan shall be submitted
to the Client and/or his/her Agent for approval.

7.3 Contractor / sub-contractor

The contractor must demonstrate to the Principal Contractor that he has the necessary competencies
and resources to perform the retrofitting work safely.

Acceptance by the Principal Contractor of the contract with Public Works shall constitute
acknowledgement that the Principal Contractor has familiarised him/herself with the contents of the
OHSE Spec and that he/she will comply with all its obligations in respect thereof.
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Due to fact that this document is based on legislative requirements, the Client requires that all
Contractors comply with the requirements of this document and all other relevant legislative
requirements not covered by this document.

The Client or its duly appointed Construction H&S Agent reserves the right to stop any Principal
Contractor or Sub-Contractors from working whenever Safety, Health or Environmental requirements
are being violated as required by regulation 5(1)(q). Any resultant costs of such work stoppages will
be for the relevant Contractor’'s account.

The requirements as specified by the Client in this document must not be deemed to be exhaustive
and the Client reserves the right to make changes as and when the Client deems fit to address issue
of OHSE Compliance.

The Client will not entertain any claim of any nature whatsoever which arises as a result of costs
incurred or delays being experienced due to the Contractor not complying with the requirements of
this document and/or any other applicable legislative requirements imposed on the Contractor.

The contractor may only subcontract work in terms of a written subcontract and shall only appoint a
subcontractor should he be reasonably satisfied that such a subcontractor has the necessary
competencies and resources to safely perform the work falling within the scope of the contract. Such
a subcontract shall require that the subcontractor:

e co-operate with the contractor as far as is necessary to enable both the contractor and sub-
contractor to comply with the provisions of the Act; and

e as far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out work or any person who
might be affected by the work of such a person at work or which might justify a review of the
health and safety plan.

The contractor shall provide any sub-contractor who is submitting a tender or appointed to perform a
sub-contract falling within the scope of the contract, with the relevant sections of this specification and
the health and safety specification.

The contractor shall discuss and negotiate with each subcontractor performing construction work the
subcontractor’s health and safety plan and approve that plan for implementation.

e The contractor shall take reasonable steps as are necessary to ensure that:

e potential contractors submitting tenders have made sufficient provision for health and safety
measures during the construction process;

e each subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to their performance of work on site;

o all the subcontractor’'s employees have a valid medical certificate of fithess specific to the
construction work which are to be performed which is issued by an occupational health and
safety practitioner;

o all sub-contractors co-operate with each other to enable each of those sub-contractors to
comply with the requirements of the Act and associated regulations;

e each subcontractor performing construction work has and maintains a health and safety file
containing the relevant information described in 4.2.5; and

e each sub-contractor’s health and safety plan is implemented and maintained.

The contractor shall conduct periodic document verifications and audits for compliance with the
approved health and safety plan of each and every sub-contractor working on the site at intervals
agreed upon with such subcontractors, but at least once per month.

The contractor shall stop any subcontractor from executing construction work which is not in

accordance with the contractor’s or subcontractor’s health and safety plan for the site or which poses
a threat to the health and safety of persons.
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The contractor shall ensure that where changes to the works occur including design changes,
sufficient health and safety information and appropriate resources are made available to
subcontractor to execute the work safely.

The contractor shall ensure that:

e every subcontractor is registered and in good standing with the compensation fund or with a
licensed compensation insurer prior to work commencing on site;

e potential subcontractors submitting tenders have made provision for the cost of health and
safety measures during the construction process; and

e every subcontractor has in place a documented health and safety plan prior to commencing
any work on site which falls within the scope of the contract.

The contractor shall receive, discuss and approve health and safety plans submitted by
subcontractors.

The contractor shall ensure that all subcontractors are informed regarding any hazard as stipulated in
the risk assessment before any work commences, and thereafter at such times as may be determined
in the risk assessment.

The contractor shall reasonably satisfy himself that all employees of subcontractors are informed,
instructed and trained by a competent person regarding any hazard and the related work procedures
before any work commences, and thereafter at such times as may be determined in the risk
assessment.

The contractor shall satisfy himself and ensure that all subcontractor employees deployed in the site
are:

e informed, instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the risk assessment; and

e issued with proof of health and safety induction training issued by a competent person and
carry proof such induction when working on site.

The contractor shall undertake a risk assessment together with subcontractors whenever
subcontractors are working in close proximity to other subcontractors particularly
activities involve excavations, the moving of earth, the movement of heavy machinery
and working at heights

7.4 Construction supervisors

The construction manager shall in writing appoint construction supervisors responsible for
construction activities and ensuring occupational health and safety compliance on the construction
site.

A contractor shall after considering the size of the project and if considered necessary, appoint in
writing one or more competent employees for different sections of the work to assist the construction
supervisor.

7.5 Competent persons

The contractor shall appoint in writing competent persons to supervise or inspect, as relevant, any of
the following:

¢ formwork and support work operations;
e excavation work;

e demolition work;

e scaffolding work operations;

e suspended platform work operations;
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e material hoists;

e bulk mixing plants;

o temporary electrical installations;

e the stacking and storage of articles on the site; and
e fire equipment.

The contractor shall appoint in writing competent persons to:

e induct employees in health and safety; and
e prepare and update as necessary a fall protection plan and to provide the construction
manager with a copy of the latest version of such plan.

6. Appointment of a Fulltime/ Part time Safety Officer
The Principal Contractors will have to appoint a competent Construction H&S Officer as per the
following criteria;

i)  Number of employees onsite between 30 but below 50 — Part Time Safety Officer shall be

appointed and will be onsite at least 2 days a week.

i)  Number of employees above 50 — Fulltime Safety Officer should be appointed.

i) Should the project require a Construction Work Permit — a Fulltime Safety Officer should be
appointed.

Further to the above criteria, should the Client or its Representative having considered the risks
present and lack of compliance to the Occupational Health and Safety Act, Act 85 of 1993 and its
applicable Regulations the Client or its Representative may issue an instruction that a Part/ Full Time
Construction Health and Safety Officer must be appointed, such a requirement will have to be met.
Taking the Risk associated with this project into consideration it is deemed that a full time Safety
Officer needs to be appointed and be present on site at all times.

7.6 Construction Health & Safety Agent (SACPCMP)

The construction Health & Safety Agent act as a link between the client, Principal Contractor and the
project team members with respect to health & Safety, they are required to ensure that the client carry
out its H&S responsibilities in terms of Legislation as well as to co-ordinate and ensure good H&S
practices are maintained throughout the duration of the project. In many cases this role starts from
project

Initiation to project close-out.

a) H&S competence: In the event that the client is unable to satisfy the requirements of the
Construction Regulations for whatever reasons, the construction H&S agent may be
appointed to perform these functions on behalf of the client. Given the need to appoint a
registered construction H&S agent that is competent and adequately resourced with respect
to H&S matters.

b) H&S goals: It is important that the construction H&S agents demonstrate clearly to clients how
they are going to contribute to the achievement of any client H&S goals and objectives. They
should also set their own H&S goals.

c) H&S responsibilities: Prior to accepting the H&S agent appointment from clients, H&S agents
need to ensure that they brief clients fully on the client’s particular responsibilities in terms of
the OH&SA of 1993 and Construction Regulations as amended from time to time. In the
absence of acceptance by clients of these responsibilities, H&S agents will not be able to
adequately meet their own H&S responsibilities and duties.
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d) H&S information: H&S agents must provide the designer or design team with all H&S
information to enable them to conduct a design HIRA to identify the significant hazards that
need to be included in the H&S specification. This information may be gathered from multiple
sources such as, for example, discussion with the client, previous historical use of the site or
facility, previous surveys and investigations and past H&S files.

e) The employer’s health and safety agent shall:

e audit the contractor’'s compliance with the requirements of this specification prior to the
commencement of any physical construction activities on the site;

e accept or reject the contractor’'s health and safety plans, giving reasons for rejecting such
plans;

e monitor the effective implementation of all safety plans;

e conduct periodic and random audits on the health and safety file to establish compliance with
the requirements of this specification;

o visit the site at regular intervals to conduct site inspections, and based upon such visits issue,
wherever necessary, Improvement Notices, Contravention Notices and Prohibition Notices, to
the contractor or any of the contractor’s subcontractors with a copy to the contract manager
and, where relevant, to the contractor.

f)  The contractor shall invite the employer’s health and safety agent to audit compliance with the
requirements of this specification before commencing with any physical construction activity
on the site.

g) Other duties of H&S are to ensure that, where applicable, the following is attended to:

1. Application for a Construction Work Permit Number (as per DoL Chief Inspector, July 2018).

A client who intends to have construction work carried out, must at least 30 days before that work is to
be carried out apply to the provincial director in writing for a construction work permit to
perform construction work if the intended construction work starts on or after the 7th of August
2018 and exceeds 365 days; will involve more than 3600 person days of construction work; or the
works contract in of a value exceeding thirteen million rand or Construction Industry Development
Board (CIDB) grading level 7.

The application for the Construction Work Permit Number as contemplated above shall be the
responsibility of the client depending on the submission of all relevant documentation from the
successful tenderer.

After the Provincial Director of Labour has issued a Construction Work Permit, the Client’s or its duly
appointed Construction H&S Agent will issue a letter advising the Project Leader and the Principal
Agent to arrange the site handover meeting as all legislative requirements would have been complied
with including as a copy of the construction permit to work.

2. Tenderer’s responsibility:

7.6 Responsibilities towards employees and visitors

1 The contractor shall as far as be reasonably practicable, cause every employee to be made
conversant with the hazards to his health and safety attached to any work which he has to
perform, any article or substance which he has to produce, process, use, handle, store or
transport and any plant or machinery which he is required or permitted to use, as well as with
the precautionary measures which should be taken and observed with respect to those
hazards or safe work procedures.
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2 The contractor shall ensure that all employees under his or her control and the employees of
his subcontractors who are performing construction work are:

o informed, instructed and trained by a competent person regarding any hazard and the related
work procedures before any work commences, and thereafter at such times as may be
determined in the risk assessment; and

o issued with proof of health and safety induction training issued by a competent person and
carry proof of such induction when working on site.

3 The contractor shall cause a record of training to be kept which indicates the training dates,
the names, identity numbers and job description of all those who attended such training and
the name, identity number and competence of the person who provided the training.

4  The contractor shall not allow or permit any employee to enter the site, unless such person
has undergone health and safety induction training pertaining to the hazards prevalent on the
site at the time of entry.

5 The contractor shall ensure that each visitor to a construction site, save where such visitor
only visits the site office and is not in direct contact with the construction work activities:

(a) undergoes health and safety instruction pertaining to the hazards prevalent on the site; an

(b) is provided with the necessary personal protective equipment.

6 The contractor shall provide suitable on-site signage to alert workers and visitors to health
and safety requirements. Such signage shall include but not be limited to:

(a) unauthorized entrance prohibited;
(b) signage to indicate what personal protective equipment is to be worn; and
(c) activity related signs.

The contractor shall not permit any person who is or who appears to be under the influence of
intoxicating liquor or drugs, to enter or remain at a workplace.

7.8 Design of temporary work
The contractor shall:

(a) provide the health and safety agent with the names and contract particulars of the designers
involved in the design of temporary works;

(b) issue the designers with a copy of the health and safety specification as well as any pertinent
information contained in the contract; and

(c) provide the health and safety agent with certificates issued by the designer of the temporary
works that such works are fit for purpose before such works are used in support construction
activities

7.9 Notification of intention to commence construction work

l. The contractor shall on sites where no construction work permit has been issued by the
Provincial Director of the Department of Labour notify such director in writing using a form
similar to that contained in Annexure 2 of the Construction Regulations issued in terms of the
Act before construction work commences and retain proof of such notification in the health
and safety file where the work includes:

(a) excavation work;
(b) working at height where there is a risk of falling;
(c) the demolition of a structure;
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(d) the use of explosives; or

(e) a single storey dwelling for a client who is going to reside in such dwelling upon completion
The contractor shall ensure that no work commences on an electrical installation which
requires a new supply or an increase in electricity supply before the person who supplies or
contracts or agrees to supply electricity to that electrical installation has been notified of such
work.

SCOPE OF WORK

These specifications are applicable to the specific scope of work pertaining to the above-mentioned
project as detailed in the tender documents, this amongst all includes for example:

School

Removal of existing floor coverings to replace with vinyl floor covering

Removal of internal wall plaster & wall finishes to replace with new wall tiles and plastering
Cleaning of face brick walls including window cills, painting, repairing wall cracks
Servicing existing steel windows, removal and replacing of glass on steel window frames
Removal & replacing of timber doors with frames

Removal of ceilings & replacing with gypsum or fibre cement

Removal and replacing of roofs, serving of existing tiled roof, removal and replacing of
guttering

¢ Cleaning of drainage system

9. PREPARING A HEALTH & SAFETY PLAN

99

(a) The level of detail required for a H&S plan will depend on how complex the workplace is (in
particular, the number of contractors at the workplace at any one time) and the risks involved
in the work. The plan must be easily accessible in a construction site and it must be clearly
understood by management, supervisors & workers on construction site.

(b) The plan must be implemented, maintained and kept up to date during the construction of the
project.

(c) The principal contractor should prepare a H&S plan that includes

e project information;
e client requirements for H&S management on the project;

Environmental restrictions and existing on-site risks arrangements, imposed
by others or developed by the principal contractor, to control significant site
H&S risks; H&S file & project H&S review.

(d) The H&S plan should include the following information:

e details of the client, that is the person commissioning the construction work, for example their
name, representative and contact details;

e details of the principal contractor;

e details of the construction project, for example address of the workplace, anticipated start and
end date and a brief description of the type of construction work that the H&S plan will cover;

e details on how subcontractors will be managed and monitored, including how the principal
contractor intends to implement and ensure compliance with the H&S plan such as checking
on the performance of subcontractors and how non-compliance will be handled; and
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o details on how the risks associated with falls, falling objects, moving plant, electrical work and
all high risk construction work that will take place on a construction project will be managed.

(e) The H&S plan should also include information on:

e the provision and maintenance of a hazardous chemicals register, safety data sheets and
hazardous chemicals storage;

o the safe use and storage of plant;

o the development of a construction project traffic management plan;

e obtaining and providing essential services information — electrical, gas, telecom, water and
similar services;

e workplace security and public safety; and

e ensuring workers have appropriate licences and training to undertake the construction work.

(f) The H&S plan must contain:

e ageneral description of the type of work activities involved in the project and not just a
description of the facility to be constructed;

e the project program or schedule details, including start and finish dates, showing principal
activities;

e details of client, design team, principal contractor, subcontractors, and major suppliers; and

e extent and location of relevant existing records, surveys, site investigation and geotechnical
reports, ‘as-built’ plans, H&S files.

15. HEALTH AND SAFETY FILE

(a) The H&S file is a document prepared by the principal contractor containing important project
H&S information for use by the owner of the completed structure after construction has been
completed.

(b) The principal contractor is responsible for producing an H&S file. It contains important project
H&S information for use by the owner of the completed structure after construction has been
completed. It is essential that the process of compiling the file commences as early as
possible to ensure sufficient time to gather the required information.

(c) The Principal Contractor must, in terms of Construction Regulation 7(7), keep a Health &
Safety File on site at all times that must include all documentation required in terms of the Act
and Regulations and must also include a list of all Contractors on site that are accountable to
the Principal Contractor and the agreements between the parties and details of work being
done. A more detailed list of documents and other legal requirements that must be kept in the
Health & Safety File.

(d) The contractor must ensure that the client’s format and layout of the H&S file is adhered to.
The contractor must identify the responsible person that will prepare the H&S file and who will
be responsible for the drafting of as-built drawings. The contractor must establish
procedures:

(e) The Health and Safety File will remain the property of the Client and/or its Agent on its behalf
throughout the period of the project and shall be consolidated and handed over to the Client
and/or its Agent on its behalf at the time of completion of the project.

(f) The contractor shall establish and maintain on site a health and safety file which contains
copies, as relevant of:

the following documents which shall be placed in the file prior to commencing with physical
construction activities:
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e copy of the contraction work permit issued in terms of the Construction Regulations 2014;

e the contractor’s health and safety policy, signed by the chief executive officer, which outlines
the contractor’s objectives and how they will be achieved and implemented by the contractor;

e copies of all risk assessments that were conducted.

¢ the notification made to the Provincial Director of Labour, and if relevant, the notification of the
person who supplies or contracts or agrees to supply electricity to that electrical installation;

e the letters of appointment, as relevant, together with brief curriculum vita (CV) of:

— the construction manager and any assistant construction managers;

— the construction health and safety manager

— the construction health and safety officer

— the risk assessor who is tasked to perform the risk assessments; and

— the registered person responsible for the electrical installation covered by the Electrical
Installations Regulations;

— the authorised persons responsible for gas appliances, gas system gas reticulation system
covered by the Pressure Equipment Regulations;

(g) a copy of the certificate of registration of the registered person responsible for the electrical
installation covered by the Electrical Installations Regulations;

(h) the approval of the design of the part of an electrical installation which has a voltage in excess
of 1 kV by a person deemed competent in terms of the Electrical Installations Regulations;

(i) proof of registration of the electrical contractor who undertakes the electrical installation in
terms of the Electrical Installations Regulations;

(j) the preliminary hazard identification undertaken by a competent person;

(k) the organogram which outlines the roles of the construction supervisor’s assistants and safety
officers; and

() the contractor’s health and safety plan;

(m) the emergency procedures;

(n) the procedure for the issuing and replacement of lost, stolen, worn or damaged personal
protective clothing and equipment; and

(o) proof that the contractor and all the subcontractors are registered and in good standing with
the compensation fund or with a licensed compensation insurer relevant to the type of work
performed;

(p) the following documents, as relevant, which shall be placed in the file after construction
activities have commenced;

(q) the letters of appointments, if relevant, together with a brief curriculum vita (CV) of:

— persons who are required to assist the construction supervisor;

— construction supervisor for the site in respect of construction work covered by the
Construction Regulations;

— competent persons;

— assistants of construction supervisor; and

— designers of temporary works;

(r) any revisions to the organogram which outlines the roles of the construction supervisor’s
assistants and safety officers;

(s) each and every subcontract agreement and each and every subcontractor’s approved health
and safety plan;

(t) proof that every subcontractor is registered and in good standing with the compensation fund
or with a licensed compensation insurer relevant to the type of work performed;

(u) proof of all subcontractor’s induction training whenever it is conducted;
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(v) copies of the minutes of the contractor’s subcontractor’s health and safety meetings;

(w) copies of each of the contractor’s subcontractors’ health and safety policy, signed by the chief
executive officer, which outlines the contractor’s objectives and how they will be achieved and
implemented by the contractor;

(x) the health and safety plans of all the contractor’s subcontractors who are required to provide
such plans;

(y) copies of the fall protection plan and each revision thereof;

(z) a comprehensive and updated list of all the subcontractors employed on site by the
contractor, indicating the type of work being performed by such sub-contractors;

aa) the outcomes of the monthly audits for compliance with the approved health and safety plan
of each and every sub-contractor working on the site;

bb) any report made to an inspector by the health and safety committee;

cc) the minutes of all health and safety meetings and any recommendations made to the
contractor by the health and safety committee;

dd) the findings of all audit reports made regarding the implementation of the contractor’s or a
subcontractor’s health and safety plan;

ee) the inputs of the safety officer, if any, into the health and safety plan;

ff) details of induction training conducted whenever it is conducted including the list of attendees;

gg) proof of the following where suspended platforms are used:

— a certificate of system design issued by a professional engineer, professional certificated
engineer or a professional engineering technologist;

— proof of competency of erectors, operators and inspectors;

— proof of compliance of operational design calculations with requirements of the system design
certificate;

— proof of performance test results;

— sketches indicating the completed system with the operational loading capacity of the
platform;

— procedures for and records of inspections having been carried out;

— procedures for and records of maintenance work having been carried out;

— proof that the prescribed documentation has been forwarded to the provincial director;

hh) letters of appointments for competent persons to supervise the activities which law requires to
be so supervised;

i) a copy of risk assessments made by competent persons;

jj) records of the register of inspections made by a competent person immediately before and
during the placement of concrete or any other load on formwork;

kk) the names of the first aiders on site and copies of the first aid certificates of competency;

Il) the names of the persons the persons who are in possession of valid certificate of
competency in first aid and copies of such certificates;

mm) medical certificates of fitness for the contractor’s and subcontractors’ employees
specific to the construction work to be performed and issued by an occupational health and
safety practitioner:

a. details of all incidents together with the Contractor’s investigative report on such incident;

b. the record of inspections carried out by the designers of structures to ensure compliance with
designs; and

nn) any other documentation required in terms of regulations issued in terms of the Act including
a record of all drawings, designs, materials used and other similar information concerning the
completed structure;
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00) The health and safety file shall be made available for inspection by any inspector,
subcontractor, the contract manager, the employer’s health and safety agent or employee of
the contractor upon the request of such persons.

pp) The health and safety file shall be updated to ensure that its contents always reflect the latest
available information.

qq) The contractor shall hand over a copy of the health and safety file to the employer’s health
and safety agent upon completion of the contract and if relevant, a certificate of compliance
accompanied by a test report for the electrical installation in accordance with the provisions of
the Electrical Installation Regulations.

10. OH&S GOALS AND OBJECTIVES AND ARRANGEMENTS FOR MONITORING AND
REVIEWING OH&S PERFORMANCE

The Principal Contractor is required to maintain an acceptable disabling incident frequency rate
(DIFR) and report on this to the Client and/or its Agent on its behalf on a monthly basis.

11.1 IDENTIFICATION OF HAZARDS AND DEVELOPMENT OF RISK ASSESSMENTS,
STANDARD WORKING PROCEDURES (SWP) AND METHOD STATEMENTS.

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures
(SWP) and Method Statements for each activity executed in the contract or project.

The identification of hazards is over and above the hazards identification programme and those
hazards identified during the drafting of the Health and Safety Plan.

11.1.1 Monthly Audit by Client and/or its H&S Agent.

The Client and/or its H&S Agent on its behalf will be conducting Periodic Audits at times agreed with
the Principal Contractor Audit to comply with Construction Regulation 4(1)(d) to ensure that the
principal Contractor has implemented, is adhering to and is maintaining the agreed and approved
OH&S Plan.

a) A representative of the Principal Contractor and the relevant Health and Safety

Representative(s) (SHE-Reps) must accompany the Client and/or its Agent on its behalf on all
Audits and Inspections and may conduct their own audit/inspection at the same time. Each
party will, however, take responsibility for the results of his/her own audit/inspection results.
The Client and/or its Agent on its behalf may require to be handed a copy of the minutes of
the previous Health and Safety Committee meeting reflecting possible recommendations
made by that committee to the Employer for reference purposes.

11.1.2 Health & Safety incident/accident reporting & investigations

a) The Principal Contractor shall report all incidents where an employee is injured on duty to the
extent that he/she:
l. dies
1. becomes unconscious
M. loses a limb or part of a limb
V. is injured or becomes ill to such a degree that he/she is likely either to die or to suffer a
permanent physical defect or likely to be unable for a period of at least 14 days either to work
or continue with the activity for which he/she was usually employed

OR where:
a major incident occurred

l. the health or safety of any person was endangered
1. where a dangerous substance was spilled
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1. the uncontrolled release of any substance under pressure took place

V. machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects

V. Machinery ran out of control, to the Provincial Director of the Department of Labour within
seven days and at the same time to the Client and/or its Agent on its behalf.

b) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with
copies of all statutory reports required in terms of the Act and the Regulations.

c) The Principal Contractor is required to provide the Client and/or its Agent on its behalf with a
monthly “SHE Risk Management Report”.

d) The Principal Contractor is required to provide a.s.a.p. the Client and/or its Agent on its behalf
with copies of all internal and external accident/incident investigation reports.

e) The Principal Contractor is responsible to oversee the investigation of all accidents/incidents
where employees and non-employees were injured to the extent that he/she/they had to
receive first aid or be referred for medical treatment by a doctor, hospital or clinic. (General
Administrative Regulation 9)

f) The results of the investigation to be entered into the Accident/Incident Register listed above.
(General Administrative Regulation 9)

g) The Principal Contractor is responsible for the investigation of all non-injury incidents as
described in Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such
investigations including the steps taken to prevent similar incidents in future.

h) The Principal Contractor is responsible for the investigation of all accidents relating to the
construction site and keeping a record of the results of such investigations including the steps
taken to prevent similar accidents in future.

i) Notwithstanding the requirements of Section 24 of the Act, ALL incidents shall be investigated
and reported on in writing, irrespective of whether such incident gave rise to injury or damage.

e Determine the underlying H&S deficiencies and other contributory factors
o |dentification of corrective/preventative actions and continual improvement
e Communicating the outcome/results and documenting the events of the investigation.

Reporting of Near-Misses

o Department of Public Works and Infrastructure views the reporting of near misses as a critical
component in creating a positive health and safety awareness culture on site.

o Department of Public Works and Infrastructure retains the right to enforce the reporting of
near misses within 24 hours of occurrence.

16. Review

The Principal Contractor is to review the Hazard Identification, Risk Assessments and Standard Work
Processes at each Production Planning and Progress Report meeting as the construction work
develops and progresses and each time changes are made to the designs, plans and construction
methods and processes.

The Principal Contractor must provide the Client and/or its Agent on its behalf, other Contractors and
all other concerned parties with copies of any changes, alterations or amendments as contemplated
in the above paragraph.
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12.1 Site Rules and other Restrictions
a) Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to
regulate the Health and Safety Plan and associated aspects of the construction. When required for a
site by law, visitors and non-employees upon entering the site shall be issued with the proper
Personal Protective Equipment (PPE) as and when necessary.

b) Security Arrangements

The Principal Contractor must establish site access rules and implement and maintain these
throughout the construction period. Access control must include the rule that non-employees shall at
all times be provided with fulltime supervision while on site. The Principal Contractor must develop a
set of Security rules and procedures and maintain these throughout the construction period.

If not already tasked to the H&S Officer appointed in terms of Construction Regulation, the Principal
Contractor must appoint a competent person who must develop contingency plans for any emergency
that may arise on site as indicated by the risk assessments.

12.1.1 Appointment of Health & Safety Representatives
a) H&S Representatives (‘SHE — Reps’)

Where the Principal Contractor employs more than 20 persons (including the employees of other
Contractors (sub-contractors) he has to appoint one H&S Representatives for every 50 employees or
part thereof. (Section 17 of the Act and General Administrative Regulation 6. & 7.)

H&S Representatives must be appointed in writing and the designation shall be in accordance with
the Collective Agreement as concluded between the parties as is required in terms of General
Administration Regulation 6.

12.1.2 Duties and Functions of the H&S Representatives

The contractor shall appoint in writing one health and safety representative for every 50 employees
working on the site, whenever there are more than 20 employees on the site, to:

e conduct at least a weekly inspection of their respective areas of responsibility using a
checklist developed by a Principal Contractor.

o review the effectiveness of health and safety measures;

¢ identify potential hazards and potential major incidents;

¢ in collaboration with his employer, examine the causes of incidents;

e investigate complaints by any employee of the contractor relating to that employee's health or
safety on the site;

e make representations to the contractor on matters arising from a), b), c) or d) or on general
matters affecting the health or safety of the employees at the workplace;

e inspect the site with a view to, the health and safety of employees, at regular intervals;

e participate in consultations with inspectors at the workplace and accompany inspectors on
inspections of the workplace; and

e participate in any internal health or safety audit.

The report must be consolidated and submitted to the Health & Safety Committee.
H&S Representatives must form part of the incident/accident investigating team.

The contractor shall provide the health and safety representatives with the necessary assistance,
facilities and training to carry out the functions established above.
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12.1.3 Establishment of H&S Committee(s)

e The Principal Contractor must establish H&S Committees consisting of designated H&S
Representatives together with a number of Employers Representatives appointed as per
Section 19(3) that are not allowed to exceed the number of H&S Representatives on the
committee.

o The persons nominated by the employer on a H&S Committee must be designated in writing
for such period as may be determined by him. The H&S Committee shall co-opt advisory
(temporary) members and determine the procedures of the meetings including the
chairmanship.

e The H&S Committee must meet minimum monthly and consider, at least, an agreed Agenda
for the first meeting. Thereafter the H&S Committee shall determine its own procedures

12.1.4 Training & Awareness

The contents and syllabi of all training required by the Act and Regulations including any other related
or relevant training as required must be included in the Principal Contractor’s Health and Safety Plan
and Health and Safety File.

a) Training & Induction

All employees performing work or task on site that potentially impact on H&S must be competent &
have the necessary appropriate education, training & experience.

All the training must be closely aligned with the risk profile of the project; procedures must be put in
place to ensure that all workers are aware of the consequences of their work activities & benefits of
improved H&S performance.

All employees of the Principal and other Contractors must be in possession of proof of General
Induction training

b) Site Specific Induction Training

All employees of the Principal and other Contractors must be in possession of Site Specific
Occupational Health and Safety Induction or other qualifying training.

c) Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment must be in
possession of valid proof of training.

d) Copy of the Act

The contractor shall ensure that a copy of the Act and relevant regulations is available on site for
inspection by any person engaged in any activity on the site.

13. PROJECT/SITE SPECIFIC REQUIREMENTS

The following is a list of specific activities and considerations that have been identified for the project
and site and for which Risk Assessments, Standard Working Procedures (SWP), management and
control measures and Method Statements (where necessary) have to be developed by the Principal
Contractor:

a) Clearing & grabbling the area/site
b) Site establishment
c) Dealing with existing structures
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d) Location of existing services

e) Boundary & Access control/Public liability exposures

f) Protection against heat exhaustion, dehydration, wet & cold conditions
g) Dealing with HIV & aids other related diseases

h) Use of portable electrical & explosive tools

i) Any Excavation work

j)  Any welding work

k) Loading & offloading of trucks

[) Driving & operations of Construction vehicles & mobile plant

m) Temporal works and

n) Construction work as defined in the construction regulation 2014
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C2.1 Pricing Instructions

1

10

110

The Bills of Quantities have been drawn up in accordance with the Standard System of
Measuring Building Work as amended) published and issued by the Association of South
African Quantity Surveyors (Sixth Edition (Revised)), 1999. Where applicable the:

a) Civil engineering work has been drawn up in accordance with the provisions of the latest
edition of SABS 1200 Standardised Specifications for Civil Engineering Works.

b) Mechanical work has been drawn up in accordance with the provisions of the latest edition
of SABS 1200 Standardised Specifications for Mechanical Engineering Works.

c) Electrical work has been drawn up in accordance with the provisions of the latest edition of
SABS 1200 Standardised Specifications for Electrical Engineering Works.

The agreement is based on the JBCC Edition 6.2 of 2018 with amendments from JBCC Edition
4.1, prepared by the Joint Building Contracts Committee, The additions, deletions and
alterations to the JBCC Principal Building Agreement as well as the contract specific variables
are as stated in the Contract Data. Only the headings and clause numbers for which allowance
must be made in the Bills of Quantities are recited.

Preliminary and general requirements are based on the preliminaries for the use of JBCC
Edition 6.2— May 2018. Only the headings and clause numbers for which allowance must be
made in the Bills of Quantities are recited.

It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28
days before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for
information on standards).

The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities
are kept by the Principal Agent or Engineer and can be viewed at any time during office hours
up until the completion of the works.

Reference to any particular trademark, name, patent, design, type, specific origin or producer is
purely to establish a standard for requirements. Products or articles of an equivalent standard
may be substituted.

The bills of quantities forms part of and must be read and priced in conjunction with all the other
documents forming part of the contract document, The Standard Conditions of Tender,
Conditions of Contract, Specifications, Drawings, The document “Construction Works:
Specifications: General Specification (PW371-A) Edition

2.0” is obtainable on the Department's website (http://www.publicworks.gov.za/ under
“Consultants Guidelines”), and shall be read in conjunction with the bills of quantities / lump
sum document and be referred to for the full descriptions of work to be done and materials to
be used The document “Construction Works: Specifications: Particular Specification (PW371-
B) Edition 2.0” is issued together with the drawings and shall be read in conjunction with the
drawings and the bills of quantities / lump sum document

Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not
applicable”)

The Contract Data and the standard form of contract referenced therein must be studied for the
full extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills
of Quantities

The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials,
based on the Bills of Quantities, is at the Contractor’s risk.
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11

12

13

14

15

16

The amount of the Preliminaries to be included in each monthly payment certificate shall be
assessed as an amount prorated to the value of the work duly executed in the same ratio as
the preliminaries bears to the total of prices excluding any contingency sum, the amount for the
Preliminaries and any amount in respect of contract price adjustment provided for in the
contract.

Where the initial contract period is extended, the monthly charge shall be calculated on the
basis as set out in 11 but taking into account the revised period for completing the works.

The amount or items of the Preliminaries shall be adjusted to take account of the theoretical
financial effect which changes in time or value (or both) have on this section. Such adjustments
shall be based on adjustments in the following categories as recorded in the Bills of Quantities:

a) an amount which is not to be varied, namely Fixed (F)

b) an amount which is to be varied in proportion to the contract value, namely Value
Related (V); and

c) an amount which is to be varied in proportion to the contract period as compared to the
initial construction period excluding revisions to the construction period for which no
adjustment to the contractor is not entitled to in terms of the contract, namely Time
Related (T).

Where no provision is made in the Bills of Quantities to indicate which of the three categories in
13 apply or where no selection is made, the adjustments shall be based on the following
breakdown:

a) 10 percent is Fixed
b) 15 percent is Value Related
c) 75 percent is Time Related

The adjustment of the Preliminaries shall apply notwithstanding the actual employment of
resources in the execution of the works. The contract value used for the adjustment of the
Preliminaries shall exclude any contingency sum, the amount for the Preliminaries and any
amount in respect of contract price adjustment provided for in the contract. Adjustments in
respect of any staged or sectional completion shall be prorated to the value of each section.

The tender price must include Value Added Tax (VAT). All rates, provisional sums, etc. in the

bills of quantities must however be net (exclusive of VAT) with VAT calculated and added to the Total
Value thereof in the Final Summary.

17.

111

The Contractor shall adhere to “The national minimum wage determined by the Minister in
accordance with the National Minimum Wage Act (NMWA)”, and yearly pronounced increases
for duration of contract.

SCMU5-25/26-0071



N7 y~ )
=== o <% Province of the

Wi@i EASTERN CAPE

PIA'R Acncn ,~
\/ > PUBLIC WORKS & INFRASTRUCTURE

EPWP REQUIREMENTS AND SPECIFICATION

112 SCMU5-25/26-0071



SCOPE OF WORKS IN RESPECT OF WORK RELATING TO THE EXTENDEND PUBLIC WORKS
PROGRAMME (EPWP)

THE CONSTRUCTION OF NEW
BUILDING WORKS TO KWA-NTSHUNQE
PRIMARY SCHOOL LOCATED IN
ELLIOTDALE

Project Name SCMU Number | SCMU5-25/26-0071

Introductory notes:

1. The works, or parts of the works will be constructed using labour-intensive methods only in terms of this
specification. The use of plant to provide such works, other than plant specifically provided for in the scope
of work, is a variation to the contract. The items marked with the letters LI are not necessarily an exhaustive
list of all the activities which must be done by hand, and this clause does not over-ride any of the
requirements in the generic labour-intensive specification in the Scope of Works.

2. Payment for items which are designated to be constructed labour-intensively (either in this schedule or in
the Scope of Works) will not be made unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work which was to be done labour-intensively will not be condoned
and any works so constructed will not be certified for payment.

DESCRIPTION OF THE WORKS
Employer's objectives
The employer’s objectives are to deliver public infrastructure using labour-intensive methods.

Labour-intensive works
Labour-intensive works comprise the activities described in the Labour-Intensive Specification. Labour-intensive works
shall be constructed/maintained using local workers who are temporarily employed in terms of the scope of work.

LABOUR-INTENSIVE COMPETENCIES OF SUPERVISORY AND MANAGEMENT STAFF

Contractors shall only engage supervisory and management staff in labour-intensive works that have completed the skills
programme including Foremen/ Supervisors at NQF level 4 “National Certificate: Supervision of Civil Engineering
Construction Processes” and Site Agent/ Manager at NQF level 5 "Manage Labour-Intensive Construction Processes" or
equivalent QCTO qualifications (See Appendix C). at NQF outlined in Table 1.

Emerging contractors shall have personally completed, or be registered on a skills programme for the NQF level 2unit
standard. All other site supervisory staff in the employ of emerging contractors must have completed, or be registered on a
skills programme for the NQF level 2 unit standards or NQF level 4 unit standards. Table 1: Skills programme for
supervisory and management staff.
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Table 1: Skills programme for supervisory and management staff

Personnel NQF level Unit standard titles Skills programme description

Team leader / supervisor 2 Apply Labour-Intensive This unit standard must be completed,
Construction Systems and and
Techniques to Work Activities

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage

Use Labour-Intensive -

Construction Methods to arly one of these 3 unit standards
Construct and Maintain Water
and Sanitation Services.

Use Labour-Intensive

Construction Methods to -
Construct, Repair and Maintain
structures
Personnel NQF level Unit standard titles Skills programme description
Foreman/supervisor 4 Implement Labour-Intensive ) i
Construction Systems and This unit standard must be completed,
Techniques and

Use Labour-Intensive
Construction Methods to
Construct and Maintain Roads
and Storm water Drainage
Use Labour-Intensive
Construction Methods to
Construct and Maintain Water L
an Sanitation Services

Use Labour-Intensive
Construction Methods to
Construct, Repair and Maintain

any one of these 3 unit
standards

structures -
Site Agent /Manager (i.e.the | 5 Manage Labour-Intensive Skills Programme against this single
contractor's most senior Construction Processes unit standard
representative that is resident
on the site)

Details of these skills programmes may be obtained from the CETA ETQA manager (e-mail :gerard@ceta.co.za ,
tel: 011-265 5900)

EMPLOYMENT OF UNSKILLED AND SEMI-SKILLED WORKERS IN LABOUR INTENSIVE WORKS

1.1 Requirements for the sourcing and engagement of labour.

1.11 Unskilled and semi-skilled labour required for the execution of all labour-intensive works shall be engaged
strictly in accordance with prevailing legislation and SANS 1914-5, Participation of Targeted Labour.

1.1.2 The rate of pay set for the SPWP per task or per day will be an acceptable rate determined by the
Department of Labour.
1.1.3 Tasks established by the contractor must be such that:
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1.2

1.3
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a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

The contractor must revise the time taken to complete a task whenever it is established that the time taken
to complete a weekly task is not within the requirements of 1.1.3.

The Contractor shall, through all available community structures, inform the local community of the labour-
intensive works and the employment opportunities presented thereby. Preference must be given to people
with previous practical experience in construction and / or who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

c) where subsistence-agriculture is the source of income.

d) that who are not in receipt of any social security pension income

The Contractor shall endeavour to ensure that the expenditure on the employment of unskilled and semi-
skilled workers is in the following proportions:

a) 55 % women;
b) 55% youth who are between the ages of 18 and 35; and
c) 2% on persons with disabilities.

Specific provisions pertaining to SANS 1914-5
1.2.1 Definitions
Targeted labour: Unemployed persons who are employed as local labour on the project.

1.2.2  Contract participation goals
1.2.2.1 There is no specified contract participation goal for the contract. The contract participation
goal shall be measured in the performance of the contract to enable the employment
provided to targeted labour to be quantified.
1.2.2.2 The wages and allowances used to calculate the contract participation goal shall, with
respect to both time-rated and task rated workers, comprise all wages paid and any
training allowance paid in respect of agreed training programmes.

1.2.3 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.4 Terms and conditions for the engagement of targeted labour
Further to the provisions of clause 3.3.2 of SANS 1914-5, written contracts shall be
entered into with targeted labour.

1.2.5 Variations to SANS 1914-5
1.2.5.1 The definition for net amount shall be amended as follows:
Financial value of the contract upon completion, exclusive of any value added tax or sales
tax which the law requires the employer to pay the contractor.

1.2.5.2 The schedule referred to in 5.2 shall in addition reflect the status of targeted labour as
women, youth and persons with disabilities and the number of days of formal training
provided to targeted labour.

Training of targeted labour

1.3.1  The contractor shall provide all the necessary on-the-job training to targeted labour to enable such
labour to master the basic work techniques required to undertake the work in accordance with the
requirements of the contract in a manner that does not compromise worker health and safety.

1.3.2 The cost of the formal training of targeted labour, will be funded by the local office of the Department
of Labour. This training will take place as close to the project site as practically possible. The
contractor must access this training by informing the relevant regional office of the Department of
Labour in writing, within 14 days of being awarded the contract, of the likely number of persons that
will undergo training and when such training is required.
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1.3.3 The contractor shall do nothing to dissuade targeted labour from participating in training
programmes and shall take all reasonable steps to ensure that each beneficiary is provided with two
days of formal training for every 22 days worked.

1.3.4 An allowance equal to 100% of the task rate or daily rate shall be paid by the contractor to workers
who attend formal training, in terms of the above.

1.3.5 Proof of compliance with the above requirements must be provided by the Contractor to the
Employer prior to submission of the final payment certificate.

GENERIC LABOUR-INTENSIVE SPECIFICATION

1

Scope
This specification establishes general requirements for activities which are to be executed by hand involving
the following:

a) trenches having a depth of less than 1.5 metres
b) storm water drainage

c) low-volume roads and sidewalks

Precedence

Where this specification is in conflict with any other standard or specification referred to in the Scope of
Works to this Contract, the requirements of this specification shall prevail.

Hand excavatable material
Hand excavatable material is material:

a) Granular materials:

i) whose consistency when profiled may in terms of table 1 be classified as very loose, loose, medium
dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 15 blows of a dynamic cone penetrometer is required to penetrate
100mm;

b) Cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as very soft, soft, firm, stiff
and stiff / very stiff; or

ii) where the material is a gravel having a maximum particle size of 10mm and contains no cobbles or
isolated boulders, no more than 8 blows of a dynamic cone penetrometer is required to penetrate
100mm;

Note: 1) A boulder, a cobble and gravel is material with a particle size greater than 200mm,

between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the in-situ shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls through a
height of 400mm and drives a cone having a maximum diameter of 20mm (cone angle of.
60 degrees with respect to the horizontal) into the material being used.

Table 1: Consistency of materials when profiled

116
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GRANULAR MATERIALS COHESIVE MATERIALS
CONSISTENCY DESCRIPTION CONSISTENCY | DESCRIPTION
Very loose Crumbles very easily Very soft Geological pick head can
when scraped with a easily be pushed in as far
geological pick. as the shaft of the handle.
Loose Small resistance to Soft Easily dented by thumb;
penetration by sharp end sharp end of a geological
of a geological pick. pick can be pushed in 30-
40 mm; can be moulded
by fingers with some
pressure.
Medium dense Considerable resistance Firm Indented by thumb with
to penetration by sharp effort; sharp end of
end of a geological pick. geological pick can be
pushed in up to 10 mm;
very difficult to mould with
fingers; can just be
penetrated with an
ordinary hand spade.
Dense Very high resistance to Stiff Can be indented by
penetration by the sharp thumb-nail; slight
end of a geological pick; indentation produced by
requires many blows for pushing geological pick
excavation. point into soil; cannot be
moulded by fingers.
Very dense High resistance to Very stiff Indented by thumb-nail’
repeated blows of a with difficulty; slight
geological pick. indentation produced by
blow of a geological pick
point.
4 Trench excavation
All hand excavatable material in trenches having a depth of less than 1,5 metres shall be excavated by
hand.
5 Compaction of backfilling to trenches (areas not subject to traffic)
Backfilling to trenches shall be placed in layers of thickness (before compaction) not exceeding 100mm.
Each layer shall be compacted using hand stampers
a) to 90% Proctor density;
b) such that in excess of 5 blows of a dynamic cone penetrometer (DCP) is required to penetrate 100
mm of the backfill, provided that backfill does not comprise more than 10% gravel of size less than
10mm and contains no isolated boulders, or
c) such that the density of the compacted trench backfill is not less than that of the surrounding
undisturbed soil when tested comparatively with a DCP.
6 Excavation
All hand excavatable material including topsoil classified as hand excavatable shall be excavated by hand.
Harder material may be loosened by mechanical means prior to excavation by hand.
The excavation of any material which presents the possibility of danger or injury to workers shall not be
excavated by hand.
7 Clearing and grubbing
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Grass and small bushes shall be cleared by hand.

Shaping

All shaping shall be undertaken by hand.

Loading

All loading shall be done by hand, regardless of the method of haulage.
Haul

Excavation material shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150 m.

Offloading
All material, however transported, is to be off-loaded by hand, unless tipper-trucks are utilised for haulage.

Spreading

All material shall be spread by hand.

Compaction

Small areas may be compacted by hand provided that the specified compaction is achieved.
Grassing

All grassing shall be undertaking by sprigging, sodding, or seeding by hand.

Stone pitching and rubble concrete masonry

All stone required for stone pitching and rubble concrete masonry, whether grouted or dry, must be
collected, loaded, off loaded and placed by hand.

Sand and stone shall be hauled to its point of placement by means of wheelbarrows where the haul
distance is not greater than 150m.

Grout shall be mixed and placed by hand.
Manufactured Elements

Elements manufactured or designed by the Contractor, such as manhole rings and cover slabs, precast
concrete planks and pipes, masonry units and edge beams shall not individually, have a mass of more than
320kg. In addition, the items shall be large enough so that four workers can conveniently and
simultaneously acquire a proper handhold on them.
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Annex A: Skills compliance plans
(Normative)

Skills compliance base line plan

Name of contractor:

Contact person: Telephone:
Address: Cell phone:
| Email:
Contract / order number: Start date for contract / order:

Contract title:

Contract skills development goal (CSDG) (tick appropriate box)
o Tendered / contracted CSDG=............. hours
o Minimum CSDG calculated in accordance with standard

Minimum CSDG calculated in accordance with the standard (complete only if applicable)

Contract type (tick appropriate box): Contract amount

o professional service excl VAT R

o service Less expenses (if any) R

o engineering and construction works Less allowances R

CIDB Class of construction works, if applicable . . | Contract amount R

Contract amount expressed in millionsof Rand R............ m o

Number of hours per million Rand expenditure from sub-clause 3.1.2 of the Standard for developing
Skills that result in nationally accredited outcomes through infrastructure contracts = .. ... ... .. m]
Minimum contract skills development goal which the contractor is required to achieve (Gmin)

= OXOS ..ttt X o et S hours

I intend achieving the CSDG as follows:
o Method 1: structured work experience learning component opportunities
towards a part or a full occupational qualification

.......... hours
o Method 2: structured work experience learning opportunities for
apprentices or other artisan learners ... hours
o Method 3: work integrated learning opportunities for University of ..
Technology or Comprehensive University national diploma students ~ ........... hours
o Method 4: structured work experience opportunities for candidates towards ..
registration in a professional category of registraton ... L. hours
............ hours
Total

The undersigned, who warrants that he / she is duly authorized to do so on

behalf of the Contractor, confirms that the contents of this plan are within my

personal knowledge and are to the best of my belief both true and correct.
Signed Date

Name Position
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Skills compliance report

(tick appropriate box)
o Interim report

Date:

o Final report

Name of contractor:
Contact person:
Address:

Telephone
Cell phone
email

Contract / order number:

Contract title:

Contract skills development goal (CSDG)

hours

Start date for contract / order:

Method 1: structured workplace experience learning component opportunities towards a part or a full occupational

qualification
Employed by contractor
Name Identity or | Cell or Part or full Student SETA with Dates for Total hours
passport telephone occupational number whom engage- ment
number number qualification learner is on work
NQF ref. no. registered related to
contract
Start End
Employed by subcontractor: (state name)
Name Identity or | Cell or Part or full Student SETA with Dates for Total hours
passport telephone occupational number whom engage- ment
number number qualification learner is on work
NQF ref. no. registered related to
contract
Start End

Method 2: structured work experience learning component opportunities for apprentices or other artisan learners

Employed by contractor

Name Identity or | Cell or Listed National SETA with Dates for Total hours
passport telephone trade artisan learner | whom the engagement on
number number data base learner is works related
registration registered to contract
number (where Start End
available)
Employed by subcontractor: (state name)
Name Identity or | Cell or Listed National SETA with Dates for Total hours
passport telephone trade artisan learner | whom the engagement on
number number data base learner is works related
registration registered to contract
number (where Start End
available)
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Method 3: work integrated learning opportunities for University of Technology (UOT) or Comprehensive University (CU)
diploma students

Employed by contractor

Name Identify or | Cell or Diploma Learner UOT/CU Date for Total hours
passport telephone registration with whom engagement on
number number number the learner contract

is registered | Start End

Employed by sub-contractor

Name Identify or | Cell or Diploma Learner UOT/CU Date for Total hours
passport telephone registration with whom engagement on
number number number the learner contract

is registered

Method 4: structured work experience opportunities for candidates towards registration in a professional category of
registration

Employed by contractor

Name Identity or Cell or Statutory council particulars Dates for Total
passport telephone engagement on work | hours
number number related to contract

Title Registration Start | End
number

Employed by subcontractor

Name Identity or Cell or Statutory council particulars Dates for Total
passport telephone engagement on work | hours
number number related to contract

Title Registration Start | End
number

The undersigned, who warrants that he / she is duly authorized to do so on behalf of the Contractor, confirms that the contents of
this plan are within my personal knowledge and are to the best of my belief both true and correct.

Signed Date

Name Position
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PART C2.3: BILLS OF QUANTITIES (SEE ANNEXURE 1)
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DRAWINGS

Refer to the Architect's specification attached to the back of these bills of quantities. Tenderers are advised to
study the Architect's specification for the full intent and meaning of the relevant item
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PART 3 - LIST OF DRAWINGS

The following drawings/annexure shall be issued during the bid period to form part of the bid documentation. Where
applicable, drawings/annexure could be re-issued to the Contractor at commencement of the construction phase.
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SCOPE OF WORKS
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C3 SCOPE OF WORK

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA-NTSHUNQE PRIMARY
SCHOOL

Tender No: SCMU5-25/26-0071

Project Name:

C3.1 SCOPE OF WORKS

DESCRIPTION OF THE WORKS
Kwa-Ntshunge Primary School

e Construction of a 4 new classrooms
eRefurbishment of the existing 10 classrooms
e Administration building

eNew Grade R classroom

eNew Dining & Nutrition Centre (DNC)
eScience & computer lab

eGuard house

eRefuse room

e Ablutions

e Sports field

C3.2 METHODOLOGY OF PROJECT EXECUTION

Sectional completion: No

C3.3 PROJECT REVIEW

e The work is to be executed in an existing premises, which shall remain fully functional 24 hours per
day and 7 days a week. Access to the property must not be compromised at all.

C3.4 RESTRICTIONS AND CONSTRAINTS

e The completion of the project is urgent, and work shall be executed during normal working hours i.e. 7h00 till 17h00
daily including weekends. Work required to be executed outside of these hours must be arranged with the Project
Manager in advance.

eNoise must be kept to a minimum and within acceptable levels at all times.

eDust emanating from the work site must be controlled at all times.

C3.5.OPERATIONAL PROTOCOLS

eSecurity is a priority, and the site shall be kept safe at all times.

e The approved Health and Safety plan shall be adhered to at all times

¢ All staff members of the contractor shall wear PPE at all times

o All staff members of the contractor shall be specifically identifiable at all times and to this end
shall wear a predetermined coloured overall to be able to enter and work on the site.

eRegular meetings, the frequency of which is to be determined, shall be held with the management
of the premises to always ensure a cohesive spirit of co-operation

e The successful contractor must take into account that other contractors may be busy with
construction in close proximity to the works and allowance must be made in the contractor’s
submission to accommodate these parties.
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C3.6 ACCESS AND SITE ESTABLISHMENT

eProspective bidders are to fully familiarize themselves with the site and access to the site and
restricted area for site establishment. Allowance for temporary construction access etc. shall be
deemed to be included in contractor’s price/bid. Prospective bidders are to familiarize themselves
with the site as no additional costs shall be entertained.

eldentified area for site establishment shall be pointed out to prospective bidders at mandatory site
inspection. The contractor shall be liable for security, fencing (if required), water, sewer, ablutions,
electricity, etc. for the site establishment area. No Contractor’s representatives, worker are allowed
to sleep at establishment area or within the premises

C3.7.ACCEPTANCE OF TENDERS

eThe Employer is not bound to accept the lowest, or any tender, or any portion of any tender

C3.8_MINIMUM WAGE

eThe Contractor shall adhere to local labour rates as determined by the local district municipality
which will be presented on handover of the project.

C3.9 TEMPORARY WORKS

o All temporary work to comply with the Construction Health and safety Act (Act 85 of 1993) and its regulations.

C3.10 EMPLOYER'S DESIGN
N/A

C3.11 DESIGN BRIEF
N/A

C3.12 DRAWINGS
Refer to C2.3
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PART C4 - SITE INFORMATION
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C4.1 SITE INFORMATION
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Project title:

THE CONSTRUCTION OF NEW BUILDING WORKS TO KWA
NTSHUNQE PRIMARY SCHOOL

Project Number:

SCMU5-25/26-0071

GENERAL

Prospective bidders to familiarize themselves with the locality, access, any other “restrictions”.

(Refer to Scope of Works C3)

The site is in Elliot dale, Mnquma Local Municipality with following coordinates: 32°01'19"S 28°56'46"E
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