
 

1 
 

DEPARTMENT OF BASIC EDUCATION 

 
 
 
 

SANITATION APPROPRIATE FOR EDUCATION (SAFE) INITIATIVE, 
EASTERN CAPE 

 
TENDER DOCUMENT FOR CONSTRUCTION OF SANITATION 

FACILITIES AT  
MHLAMBISO HIGH SCHOOL AND TOM’S PLACE PRIMARY SCHOOL 

IN 
EASTERN CAPE PROVINCE 

 
TENDER NO. TMT-DBE-22/23-SAFE5-ECCL41-R 

 

Registered Name of Tenderer  

Trading Name of Tenderer  

Registration No. of Entity  

Contact Person  

Tel No: Email Address: 

Cell No: Fax No: 

Address of registered physical address 

 

 

 

District Amathole 

No. of Projects 2 

Cluster Offer (Vat Inclusive (15%) R 

 
 



 

2 
 

 
Contents 

 
 
Part T1: Tendering Procedures 
 
T1.1  Tender Notice and Invitation to Tender 
 
T1.2  Tender Data 
 
Part T2:  Returnable Documents 
 
T2.1  List of returnable documents 
 
T2.2  Returnable schedules 
 
 
Part C1:  Agreement, Conditions of Contract and Contract Variable 
 
C1.1  Form of Offer and Acceptance 
 
C1.2  Conditions of Contract and Contract Variable 
 
 
Part C2:  Pricing Data 
 
C2.1  Pricing Instructions 
 
C2.2  Bill of Quantities 
 
Part C3:  Scope of Work 
 
C3.1  Scope of Work 
 
C3.2  Health and Safety Specification 
 
C3.3  Contractors Report 
 
C3.4  Schedule of Certificates of Compliance required 
 
Part C4:  Site Information 
 
C4.1  Site Information 
 
C4.2  Drawings 
 
 
  



 

3 
 

 

STATUTORY REQUIREMENTS DATA 
 

Claimed Specific Goal Points   

SARS PIN No.  

Income Tax Number  

Vat Number  

Tax Expiry date  

Tenderer CIDB Grading    

CIDB CRS No  

CSD REG Number   

COIDA Certificate No.  

For JVs – Lead partners name  

 



 

4 
 

T1.1: NOTICE AND INVITATION TO SUBMIT TENDER 
 
CONSTRUCTION OF SANITATION FACILITIES AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER 
THE SAFE INITIATIVE (BID No. TMT-DBE-22/23-SAFE5-ECCL41-R) 
 
The Mvula Trust is an Implementing Agent and is implementing the SAFE Initiative programme on behalf 
of the Department of Basic Education (State Organ). The Mvula Trust invites suitable and qualified 
Contractors to submit tenders for the Provision of Sanitation facilities to schools in the Eastern Cape 
Province under the SAFE INITIATIVE in following cluster. 
 
Table 1: 

Cluster 
Project No. Name of School 

Type of 
Project 

CIDB 
Contractor 

Grading 

41 
TMT-DBE-22/23-SAFE5-

ECCL41-R 

MHLAMBISO HIGH SCHOOL 

Sanitation  
5 GB or 
Higher TOM’S PLACE PRIMARY 

SCHOOL 

 
No briefing meeting will be held. 
  

Tender documents will be available on National Treasury e-tender portal for downloading and self-printing 
from 08:00am on Wednesday, 22 November 2023. 
 
It is responsibility of the bidder to make sure that all the returnable documents and schedules as indicated 
in section Part T2 Returnable documents are up to date when submitting the bid. 
 
The tenders will be evaluated for price and preference. Evaluation for preference and price will be 80/20 
Preference Point system where a maximum of eighty (80) points will be awarded for price and twenty 
(20) points will be awarded for specific goals. 
 
After price and preference have been scored, arithmetic check and risk assessment will be conducted 
for those tenderers that are responsive. 
 
Tender closing date and time: Wednesday, 6 December 2023@ 12:00pm. Completed tender documents 
must be submitted in sealed envelopes and clearly marked as per Bid Number indicated above in the 
table for each specific cluster and must be deposited in a tender box at 69 Devereux Avenue, Vincent, 
East London. Late submissions will not be considered. 
 
The Mvula Trust reserves the right to withdraw any invitation to tender and/or to re-advertise or to reject 
any tender or to accept a part of it and/or may reduce the number of schools. 
 
The Mvula Trust does not bind itself to accepting the lowest tender. Successful Bidders will be appointed 
on one (1) cluster only. Each project on the cluster will have its own contract. Partnership/Joint Venture 
/ Consortium companies will not be accepted. Bidders with more than 5 current projects (not taken 
Works Completion at time of evaluation, already awarded or being considered for award), will not be 
considered for this bid. 
 
Bidders to note that the contract duration is total of 18 weeks from commencement date to practical 
completion date. 

 
No Telegraph, telephone, telex, facsimile or any other form of transmittal will be accepted. 

 
Enquiries: 

All enquiries regarding this tender must be forwarded to: Email:anele@themvulatrust.org.za with the 

applicable Bid No. as the subject. All technical enquiries regarding this tender must be forwarded to: Email: 
takudzwa@themvulatrust.org.za with the applicable Bid No. as the subject. 

mailto:anele@themvulatrust.org.za
mailto:takudzwa@themvulatrust.org.za
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T1.2 TENDER DATA 
 

Project title: 
CONSTRUCTION OF SANITATION INFRASTRUCTRE IN DIFFERENT SCHOOLS IN 
EASTERN CAPE PROVINCE 

Tender No: TMT-DBE-22/23-SAFE5-ECCL41-R 

Invitation 
date: 

22 November 2023  Closing date: 06 December 2023 

Closing time: 12:00 Validity period 12 weeks 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex C of CIDB Standard for 
Uniformity in Construction Procurement (August 2019). This standard is issued in terms of sections 4(f), 
5(3)(c) and 5(4)(b) of the Construction Industry Development Board Act 38 of 2000 read with Regulation 24 of 
the Construction Industry Development Regulations, 2004 (as amended) issued in terms of section 33. 
 
The Standard Conditions of Tender make several references to the tender data for details that apply 
specifically to this tender. The tender data shall have precedence in the interpretation of any ambiguity or 
inconsistency between the tender data and the Standard Conditions of Tender. 
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of tender to which 
it mainly applies. 
 

Clause 

number  

(refer to 
Annex C)  

Section  Clause 

C1.1.1 Actions The Mvula Trust as the employer and each tenderer submitting a tender offer shall 
comply with these conditions of tender. In their dealings with each other, they shall 
discharge their duties and obligations as set out in C.2 and C.3, timeously and with 
integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 
 
The sponsor is the Department of Basic Education (DBE) and the employer 
according to the contract is The Mvula Trust. The work is to be done for DBE as 
sponsor and as funder. DBE will have the right to directly intervene if the service 
provider is in default. In the event of such an intervention, DBE shall assume full 
accountability and responsibility and will indemnify the IA for any litigation that might 
arise as a consequence of such intervention 
 
The contracts allow for the assignment of the remaining contractual liabilities of the 
Tenderers to DBE to be implemented by such custodian department. 
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C.1.1.2 Actions The Mvula Trust and the tenderer and all their agents and employees involved in 
the tender process shall avoid conflicts of interest and where a conflict of interest 
is perceived or known, declare any such conflict of interest, indicating the nature 
of such conflict. Tenderers shall declare any potential conflict of interest in their 
tender submissions. Employees, agents and advisors of the employer shall declare 
any conflict of interest to whoever is responsible for overseeing the procurement 
process at the start of any deliberations relating to the procurement process or as 
soon as they become aware of such conflict and abstain from any decisions where 
such conflict exists or recuse themselves from the procurement process, as 
appropriate.  
  

Note: 1) A conflict of interest may arise due to a conflict of roles which might 

provide an incentive for improper acts in some circumstances. A conflict of 

interest can create an appearance of impropriety that can undermine confidence 

in the ability of that person to act properly in his or her position even if no 

improper acts result.  

2)  Conflicts of interest in respect of those engaged in the procurement process 

include direct, indirect or family interests in the tender or outcome of the 

procurement process and any personal bias, inclination, obligation, allegiance or 

loyalty which would in any way affect any decisions taken.   

 

C.1.1.3 Actions The employer shall not seek and a tenderer shall not submit a tender without having 
a firm intention and the capacity to proceed with and complete the contract within 
the stipulated completion time. Failure to complete will result in penalties being 
applied and tendered being blacklisted with CIDB and National Treasury 

C.1.4 Communic
ation and 
employer’s 
agent  

Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be readily read, copied and recorded. 
Communications shall be in the English language. The employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. The name 
and contact details of the employer’s agent are stated below: 
 
The employer’s representative is (Principal Agent): 
R&G TURNKEY SOLUTIONS T/A R&G CONSULTANTS  
 
Name: Patrick Rwexu  

 
No. 7 Sisson Street 
Fortgale 
Mthatha 
5099 
Tel:  047 531 1106/1099 

  
E-mail: pat@rgconsultants.co.za          
 

C1.6.3 
 

Proposal 
procedure 
using the 
two stage 
system 
 

Not applicable. 
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C.2.1 
 

Eligibility Only those tenderers who are registered with the CIDB, or are capable of being so 
prior to the evaluation of submissions, in a contractor grading designation equal to 
5GB or higher a contractor grading designation determined in accordance with 

the sum tendered, or a value determined in accordance with Regulation 25 (1B) or 
25(7A) of the Construction Industry Development Regulations, for a GB class of 
construction work, are eligible to have their tenders evaluated. Please note that 
the tenderer CIDB registration should be valid on the day of evaluation as 
well as on the day of award. 
  

Joint ventures will not be considered. 

             
The combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered for 
a 5GB class of construction work or a value determined in accordance with 
Regulation 25 (1B) or 25(7A) of the Construction Industry Development Regulations. 
 
 

C.2.4 
 

Confidenti
ality and 
copyright 

Bidder to treat confidential all matters arising in connection with the bid. Use and 
copy the documents issued by The Mvula Trust only for the purpose of preparing 
and submitting a bid offer in response to the invitation. 

C.2.7 
 

Clarificatio
n meeting 
 

No briefing meeting will be held. 

C.2.8 
 

Seek 
clarification 
 

Tenderers should request clarification of the tender documents, if necessary, by 
notifying the Employer’s Representative indicated in the Tender Notice and 
Invitation to Tender in writing at least three working days before the closing time 
stated in the tender data. 
 

C.2.9 Insurance The Mvula Trust accepts that the submission of a Tender shall be construed as an 
acknowledgment by the Tenderer that she/he will provide her/his own insurance for 
this contract to safeguard the works against damages and the public injuries, 
diseases etc.  

C.2.10.3 Pricing of 
the tender 
offer  

Provide rates and prices that are fixed for the duration of the contract and not subject 
to adjustment except as provided for in the conditions of contract identified in the 
contract data. All pricing should be done in black ink. 

C.2.11 Alterations 
to 
documents 

Do not make any alterations or additions to the tender documents, except to comply 
with instructions issued by the employer, or necessary to correct errors made by the 
tenderer. All signatories to the tender offer shall initial all such alterations. Erasures 
and the use of masking fluid are prohibited. 
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C.2.13 Submitting 
a tender 
offer 

C.2.13.1 Submit one tender offer only, either as a single tendering entity or as a 
member in a joint venture to provide the whole of the works identified in the 
contract data and described in the scope of works, unless stated otherwise in the 
tender data.  
  
C.2.13.2 Return all returnable documents to the employer after completing them in 
their entirety, either electronically (if they were issued in electronic format) or by 
writing legibly in non-erasable ink.  
  
C.2.13.3 Submit the parts of the tender offer communicated on paper as an 
original plus the number of copies stated in the tender data, with an English 
translation of any documentation in a language other than English, and the parts 
communicated electronically in the same format as they were issued by the 
employer.  
  
C.2.13.4 Sign the original of the tender offer where required in terms of the tender 
data. The employer will hold all authorized signatories liable on behalf of the 
tenderer. Signatories for tenderers proposing to contract as joint ventures shall 
state which of the signatories is the lead partner whom the employer shall hold 
liable for the purpose of the tender offer.   
  
C.2.13.5 Seal the original tender offer marking the as "ORIGINAL" Tender shall 
state on the outside the employer's address and identification details stated in the 
tender data, as well as the tenderer's name and contact address.  
  

C.2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected 
by the employer, unless stated otherwise in the tender data.  
 

C.2.14 Information 
and data to 
be 
completed 
in all 
respects 

Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-
responsive 

C.2.15 
 

Closing 
time 

The closing time for submission of tender offers is:   
06 December 2023 at 12:00pm. Late submissions will not be considered 

C.2.16 
 
 

Tender 
Offer 
validity 

The Tender Offer validity period is 12 weeks. 
 
“If the tender validity expires on a Saturday, Sunday or public holiday, the Tender 
Offer shall remain valid and open for acceptance until the closure of business on the 
following working day.” 
 
The validity period may be extended in writing by the Employer. 

C.2.17 
 
 
 
 
 

Clarificatio
n of tender 
offer after 
submission 

Provide clarification of a tender offer in response to a request to do so from the 
employer during the evaluation of tender offers. This may include providing a 
breakdown of rates or prices and correction of arithmetical errors by the 
adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or 
permitted.    
  

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of 

the contract with a preferred tenderer following a competitive selection 

process, should the Employer elect to do so.  
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C.2.18 Provide 
other 
material 

C.2.18.1 Provide, on request by the employer, any other material or equipment 
that has a bearing on the tender offer, the tenderer’s commercial position 
(including notarized joint venture agreements), preferencing arrangements, or 
samples of materials, considered necessary by the employer for the purpose of a 
full and fair risk assessment.   
  

Should the tenderer not provide the material, or a satisfactory reason as to why it 
cannot be provided, by the time for submission stated in the employer’s request, 
the employer may regard the tender offer as non-responsive.  
  

C.2.18.2 Dispose of samples of materials provided for evaluation by the 
employer, where required.  

 

C.2.19 Inspection
s, tests 
and 
analysis 

The Tenderer must provide access during working hours to his premises for 
inspections on request. 

C.3.2 Issue 
Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to 
each tenderer during the period from the date that tender documents are available 
until three (3) working days before the tender closing time stated in the Tender Data.  
If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all 
tenderers who collected tender documents 
 

C3.3 Return of 
late 
tenders 

Late tenders will not be returned. 

C.3.8 Test for 
responsive
ness 

C.3.8.1 Determine, after opening and before detailed evaluation, whether each 
tender offer properly received:  
  

a) complies with the requirements of these Conditions of Tender,  

b) has been properly and fully completed and signed, and  

c) is responsive to the other requirements of the tender documents.  

  

C.3.8.2 A responsive tender is one that conforms to all the terms, conditions, and 
specifications of the tender documents without material deviation or qualification. 
A material deviation or qualification is one which, in the Employer's opinion, 
would:  
  

a) detrimentally affect the scope, quality, or performance of the works, 

services or supply identified in the Scope of Work,  

b) significantly change the Employer's or the tenderer's risks and 

responsibilities under the contract, or  

c) affect the competitive position of other tenderers presenting 

responsive tenders, if it were to be rectified.  

  

Reject a non-responsive tender offer, and not allow it to be subsequently made 
responsive by correction or withdrawal of the non-conforming deviation or 
reservation.  
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C.3.9 Arithmetica
l errors, 
omissions 
and 
discrepanc
ies’ 

C.3.9.1 Check responsive tenders for discrepancies between amounts in words and 

amounts in figures. Where there is a discrepancy between the amounts in 

figures and the amount in words, the amount in words shall govern.  

  

C.3.9.2 Check the tenderer with the highest number of tender evaluation points after 

the evaluation of tender offers in accordance with C.3.11 for:  

 

a) the gross misplacement of the decimal point in any unit rate;  

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in:  

 

(i) line item totals resulting from the product of a unit rate and a quantity in bills 

of quantities or schedules of prices; or  

(ii)  the summation of the prices.  

 

C.3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender 

offer and either confirm the tender offer as tendered or accept the corrected total of 

prices.  

 

C.3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct 

the errors as follows:  

 

a) If bills of quantities or pricing schedules apply and there is an error in the 

line item total resulting from the product of the unit rate and the quantity, the 

line item total shall govern and the rate shall be corrected. Where there is 

an obviously gross misplacement of the decimal point in the unit rate, the 

line item total as quoted shall govern, and the unit rate shall be corrected.  

 

b) Where there is an error in the total of the prices either as a result of other 

corrections required by this checking process or in the tenderer's addition of 

prices, the total of the prices shall govern and the tenderer will be asked to 

revise selected item prices (and their rates if bills of quantities apply) to 

achieve the tendered total of the prices.  

 
In addition to the above the tenderer may be requested to balance the BOQ’s 

during the evaluation process. 

 

C.3.11 Evaluation 
of Tender 
offers 

The tenders will be evaluated for price and preference.   
Apply the 80/20 Preference Point system where a maximum of eighty (80) points 
will be awarded for price and twenty (20) points will be awarded for SPECIFIC 
GOALS. 
 

After price and preference have been scored, arithmetic check will be conducted 
for those tenderers that are responsive.  
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C.3.11 Evaluation 
of Tender 
offers 
(Continued
) 

The Mvula Trust is obligated to undertake risk assessment before accepting offers. 
In doing the risk assessment the following must be considered. 
 
Employer is restricted in accordance with clause 4.(4) of the Construction 
Regulations, 2014, to only appoint a Contractor whom he is satisfied has the 
necessary competencies and resources to carry out the work safely.  
 
Employer is obligated by standards of uniformity to tender to evaluate if the 
Contractor can, as necessary and in relation to the proposed contract, demonstrate 
that he or she possesses the professional and technical qualifications, professional 
and technical competence, financial resources, equipment and other physical 
facilities, managerial capability, reliability, experience and reputation, expertise and 
the personnel, to perform the contract;  
 
In this contract the risk assessment will be conducted in relation to the key areas 
below: 
  
A. Technical qualifications & Technical Competence 

  
The bidder to submit the following key person CV’s and qualifications 
  

 CV’s Contract manager with 3 years built environment qualification with at 
least 5 years’ experience in building works 

 OHS officer registered with SACPCMP 

 Foreman at least with 5 years in building of school’s sanitation and buildings 
 

Low risk Medium risk High risk 

All CV meet the minimum 
requirements 

Only one CV does not 
meet the requirements 

More than one CV does 
not meet the minimum 
requirements 

 
  
B. Work load and Capacity 

  
Current project under construction and locality of projects.  
  

Low risk Medium risk High risk 

Company has projects 
currently or and all are 
not behind of 
programme. The total  
number of projects 
including the work to be 
awarded will not be 
exceeding its CIDB 
grading upper limit 

Company has projects 
currently or and behind 
by 10 % or less on the 
approved programme. 
The total  number of 
projects including the 
work to be awarded will 
not be  exceeding its 
CIDB grading upper limit 

Company has projects 
currently or and behind 
by 11 % or more on the 
approved programme. 
The total  number of 
projects including the 
work to be awarded will 
not be exceeding its 
CIDB grading upper limit 

 
 Reliability  
  
Completed at least three projects with each project having a value of at least R 500 
000 and above, completed (Practical Completion) within 10% of the approved 
contract period (including approved E.O.Ts) in the past three (3) years.  
  

Low risk Medium risk High risk 

Completed at least 
three projects within 
10% of the approved 
contract period 

Completed at least two 
projects in between 11% 
and 20 % of the 
approved contract period 

Completed at least two 
projects in above 20% of 
the approved contract 
period 
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C. Experience and reputation 
  
At least three contactable references from three on 3 similar sanitation and building 
projects completed (Final Completion) in the past 3 years (E.g. Implementing 
Agents, Municipalities and Provincial/National Government etc) 
  

Low risk Medium risk High risk 

Company has  3 good 
rating on 3 projects 

Company has at least 2 
fair rating and 1 good 
rating from on 3 projects 

Company has at least 1 
good rating and 2 fair 
rating from on 3 projects 

 
D. Price Offered 

  
Price offered does not pose risk to completion of the project and is market related. 
It will not detrimentally affect the scope, quality, time of completion of the works as 
identified in the Scope of Work. The BEC may or may not interview the bidder should 
it deem it necessary based on the objective risk assessment. 
  
An offer that is considered to be significantly low compared to the market related 
price/cost norm will be considered a high risk. 
 

Acceptable risk Medium risk High risk 

If price is within 10 % 
above or below of market 
value 

If price is between 10 % 
and 20 % below market 
value 

If price is more than 20 % 
below the  market value 

 
Bidders maybe be requested to supply additional information regarding their prices 
in form of rate build-ups for materials costs, source and cost of plant, labour and 
management costs and preliminaries and generals costs. 
 

E. Construction Implementation Plan (Brief report) 
  
A construction implementation plan must be developed to address the following “ 

 Human resource deployment (Contracts manager/ OHS officer/Skilled 
labour/unskilled labour etc) and number to be employed, and their role and 
responsibilities on the project. 

 Materials procurement plan (Which materials will procure, How, where and 
when will the materials be procured to support the construction programme. 

 What plant and equipment will be used and how will they be sourced and 
from where? 

 How will quality control and assurance be managed. 

 Detailed Construction programme  

 Cash flow projections to support the detailed construction programme. 
   
. A plan that does not cover all the areas and is less detailed will be considered a 
high risk. Contractor may be called in to present the plan and they must be 
accompanied by the key staff indicated above on item 1. 
 

Low risk Medium risk High risk 

A sound plan that covers 
all of the above key 
areas and is based on 
known information  

A sound plan that covers 
4 of the above key areas 
well and is based on 
known information 

A sound plan that covers 
less than 4 of the above 
key areas well and is 
based on known 
information 
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Legend 

Colour Points 

 3 

 2 

 1 

 
Risk Assessment Results 
For a bidder to pass the Risk Assessment and considered for award they must 
obtain a minimum of 14 points as per the following table:  
 

      
 
Bidders who obtain below 14 on their Risk Assessment as per the table below 
WILL NOT be considered for award: 
 

 
 
Where the bidder price is considered for award but is rated High on the Price 
Offered, the bidder will be alerted of this commercial risk and requested to 
confirm his offer in writing.  

  
The BEC may interview the bidder should it deem it necessary.  
 
As part of overall risk assessment the Bidders give The Mvula Trust the right 
to request for enquiries from previous and/or current employers about 
bidder’s performance. 
 
Bidder will not be considered if ; 

(i) Has performed poorly (completed projects by more than 25 % of the 
approved contract period)  

(ii) The project was in penalties and resulted in negative final account 
(iii) Bidder has failed to sign final account  
(iv) Bidder has been non-responsive on attending to defects (including latent 

defects) or 
(v) Bidder was terminated on one project or more projects 

On previous or current project implemented by The Mvula Trust or other 
Implementing Agents on the SAFE and ASIDI programmes on behalf of the 
Department of Basic Education. 
 
Other information and documentation that may be requested as part of 
evaluation process but need not to be submitted with the tender. 
 

1. OHS documentation 

1.1 Organogram stating all appointments on site 
 Sec16.1 CEO 

 Sec 16.1 designated official (signed) 

 Cr 8.1 Construction manager (signed)(competency and cv attached.) 

Risk Area

A 3 3 3 3 3 3 3

B 3 3 3 3 3 3 3

C 3 3 3 3 3 3 3

D 3 3 3 2 3 3 2

E 3 3 3 2 2 1 2

F 3 2 1 2 1 1 1

18 17 16 15 15 14 14

Acceptable Risk

Risk Area

A 3 3 3 3 3 2 2 3 2 3 2 3 2 3 2 1

B 2 3 3 3 3 2 2 2 2 3 2 2 2 1 1 1

C 2 2 3 2 3 2 2 2 2 1 2 1 1 1 1 1

D 2 2 2 2 1 2 2 2 2 1 1 1 1 1 1 1

E 2 2 1 1 1 2 2 1 1 1 1 1 1 1 1 1

F 2 1 1 1 1 2 1 1 1 1 1 1 1 1 1 1

13 13 13 12 12 12 11 11 10 10 9 9 8 8 7 6

NOT ACCEPTABLE RISK
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 Cr 8.5 Construction health and safety officer registered with 
SACPCMP(signed)(competency and cv attached.) 

 Cr 9.1 Incident investigator (signed qualification attached) 

 Risk Assessor (signed and qualification attached) 

 Fall protection plan developer (signed and qualification attached) 

 GSR3 First aider (qualification attached) 
 

1.2 Documentation 
 SHE plan according to scope of works 

 Method statements according to scope of work 

 SWP HIRA according to scope of work 

 Fall protection plan 

 Emergency preparedness procedures 

 All relevant inspection registers according to scope of work. 
 
The Mvula Trust does not bind itself to accepting the lowest tender. Risk 
assessment will be considered in the awarding of tenders.  
 

C.3.12 Insurance 
provided 
by the 
Employer 

The Employer will not take out any insurance. 

C.3.13 
 

Acceptanc
e of 
Tender 
Offer 

Accept the tender offer; if in the opinion of the employer, it does not present any risk 
and only if the tenderer:   
  

 is not under restrictions, or has principals who are under restrictions, 
preventing participating in the employer’s procurement;   

 can, as necessary and in relation to the proposed contract, demonstrate 
that he or she possesses the professional and technical qualifications, 
professional and technical competence, financial resources, equipment 
and other physical facilities, managerial capability, reliability, 
experience and reputation, expertise and the personnel, to perform the 
contract;  

 has the legal capacity to enter into the contract;  

 is not; insolvent, in receivership, under Business Rescue as provided 
for in chapter 6 of the Companies Act No. 2008, bankrupt or being 
wound up, has his/her affairs administered by a court or a judicial officer, 
has suspended his/her business activities or is subject to legal 
proceedings in respect of any of the foregoing; 

 complies with the legal requirements, if any, stated in the tender data; 
and  

 is able, in the opinion of the employer, to perform the contract free of 
conflicts     of interest. 

Add the following: 

 A Tender Offer will only be accepted on condition that such acceptance 
is not prohibited in terms of the Public Finance Management Act. 

C.3.17 Provide 
Copies of 
the 
Contract 

One signed copy of contract shall be provided by the Employer (per cluster) to the 
successful Tenderers. For record purposes the contractors should buy a copy of the 
contract for use as reference during contract administration. 
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Part T2: Returnable Documents 
 

T2.1 List of returnable documents 
 

1. Returnable documents  
 

 T2.1.A: Central Supplier Database Registration Report. (If not registered on day of evaluation and 
award, tenderer will be disqualified) 

 T2.1.B: CIDB registration print out (Registration will be verified online and if not valid on day of 
evaluation and award, tenderer will be disqualified) 

 T2.1.C: Certificate of Good Standing with Workman Compensation Commissioner (COIDA/FEM). 
(Registration will be verified online and if not valid on day of evaluation and award, tenderer 
will be disqualified). 

 T2.1.D: Technical Qualifications 

 T2.1.E: Completed Projects 

 T2.1.F: Current Projects 

 
T2.2 List of returnable schedules  
 
 

2. Returnable schedules that will be used to determine responsiveness: 
 

 T2.2.A: Record of Addenda to Tender Documents  

 T2.2.B: Compulsory Questionnaire  

 T2.2.C: Resolution for signatory  

 T2.2.D: Schedule of Proposed Sub-Contractors. 

 T2.2.E: Compulsory briefing meeting Certificate. No briefing meeting will be held. 

 T2.2.F: Additional Particulars Concerning Tenders. 

 T2.2. G: Preference schedule: Specific goal (documents to be used when scoring for 
preference. 

 SBD 1: Invitation to bid 

 SBD 2: Valid Tax Compliance Status Pin. (Validity will be verified online- during supply chain 
management processes)  

 SBD 4: Bidder’s Declaration. 

 SBD 6.1: Preference schedule: Specific Goals 

 SBD 6.2: Declaration certificate and annexure C for local production and content for designated 
sectors. 

 C1.1 Form of Offer and Acceptance (must be completed for this cluster - Failure to complete 
and sign will result into disqualification. 

 T2.3 OBJECTIVE RISK ASSESSMENT CRITERIA 

 T2.3.1 - Technical qualifications & Technical Competence 

 T2.3.2 – Work load Company Capacity 
 T2.3.3 - Reliability  
 T2.3.4 - Experience and Reputation 
 T2.3.5 – Price offered 
 T2.3.6 – Construction Implementation Plan 
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3. Returnable schedules that will be incorporated into the contract: 

 

 Part C1.1 : Form of Offer and Acceptance  

 Part C1.2 : Agreements, Conditions of Contract and Contract Variables, (which includes this 
agreement)  

 Part C1.3 : Form of Guarantee  

 Part C2 : Pricing data (Pricing instruction and Bill of Quantities) 

 Part C3 : Scope of work  

 Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated 
by reference into the above listed Parts.   

 Insurances and Securities 

 Waiver of lien  

 Appointment letter (conditional) and acceptance letter by the contractor 

 Supplementary documents as requested in the appointment letter 
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T2.1. A: Central Supplier Database (CSD) Registration 
Report. (Please attach recently printed proof of 
registration here, should not be older than 30 days) 
 
If not registered on day of evaluation and award, tenderer will be disqualified 
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T2.1. B: Copy of CIDB print-out  
(Please attach proof of registration here) 

 
Tenderer to attach CIDB print-out. (Registration will be verified on line and if not valid on 
day of evaluation and award, tenderer will be disqualified). 
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T2.1. C: Certificate of Good Standing with Workman’s 
Compensation Commissioner. (COIDA/FEM) (Please 
attach proof of registration here) 
 
 
Tenderer to attach Certificate of Good Standing with Workman’s Compensation 
Commissioner. (Registration will be verified on line and if not valid on day of evaluation and 
award, tenderer will be disqualified).  
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T2.1. D -  Technical qualifications  

  
The bidder to complete the table below and submit the following key person CV’s and qualifications 

 CV’s Contract manager with 3 years built environment qualification (Building, Quantity Surveying or Civil Engineering) with at 

least 3 year’s relevant experience  

 OHS officer registered with SACPCMP 

 Foreman at least with 5 year’s relevant experience (1 per school) 

 

Provide details of key personnel below 

Name and Surname  Position Qualification CV 
attached 

Certified 
certificate 
attached 

No. of years of 
relevant 
experience 

 Contract 
Manager 

    

 OHS Officer     

 Foreman     

 
 

Signed on behalf of the 
Tenderer 

 
 

Date  
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T2.1. E – Completed Projects 
  

The bidder to complete the table below and submit at least three letters of award and three completion certificates (Practical/Final 
Completion Certificates) 
  
Provide details of completed projects 

Name of Project  Client  Client Contact Person & Contact No. 

   

   

   

   

   

 
 
 
 

Tenderer’s signature  
 

Date  
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T2.1. F – Current Projects 
  

The bidder to complete the table below and list of all construction projects that are currently in progress  
  
Provide details of current projects 
 

Name of Project  
Value of project 
(R) 

Date of site 
handover 

Progress 
(%) 

Client  
Client Contact Person & 
Contact No. 

      

      

      

      

      

 
 
 
 

Tenderer’s signature  
 

Date  
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T2.2. A - Record of Addenda to tender documents 
 

We confirm that the following communications received from The Mvula Trust before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: Addenda to 
be attached with tender documents is compulsory. 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 

 
Signed 

 Date  

Name  Position  

Enterprise 
name 
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T2.2. B - Compulsory Enterprise Questionnaire   
 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in 
respect of each partner must be completed and submitted. 

Section 1:    Name of enterprise:  . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . ..  . . . . . . .  

Section 2:    VAT registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  

Section 3:    CIDB registration number, if any: . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. .  

Section 4:    Particulars of sole proprietors and partners in partnerships 

Name* Identity number* Personal income tax number* 

   

   

   

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5:    Particulars of companies and close corporations 

Company registration number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. .  

Close corporation number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. .  

Tax reference number . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .. .  

Section 6:   Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been within the 
last 12 months in the service of any of the following:  
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal entity 

   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance 
Management Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 
 

 
If any of the above boxes are marked, disclose the following: 

Name of sole proprietor, 
partner, director, manager, 
principal shareholder or 
stakeholder  

Name of institution, public office, board or 
organ of state and position held 

Status of service 
(tick appropriate column) 

Current Within last 
12 months 

    

    

    

    

    

*insert separate page if necessary 
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Signed 

 Date  

Name  Position  

Enterprise 
name 

 

 
 
 
 

Section 7:   Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a 
partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently 
or has been within the last 12 months been in the service of any of the following: 
 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 
National Council of Province 

 a member of the board of directors of any 
municipal entity 

 an official of any municipality or municipal 
entity 

 

   an employee of any provincial department, national or 
provincial public entity or constitutional institution 
within the meaning of the Public Finance Management 
Act, 1999 (Act 1 of 1999) 

   a member of an accounting authority of any national     
or provincial public entity 

    an employee of Parliament or a provincial legislature 

 

Name of spouse, child or 
parent 

Name of institution, public office, board or 
organ of state and position held 

Status of service 
(tick appropriate 
column) 

Current Within last 
12 months 

    

    

    

    

    

    

*insert separate page if necessary 

 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   
i)   authorizes The Mvula Trust to obtain a tax clearance certificate from the South African Revenue Services that 

my / our tax matters are in order;  
ii)  confirms that the neither the name of the enterprise or the name of any partner, manager, director or other 

person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of 
Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004;  

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise, 
control over the enterprise appears, has within the last five years been convicted of fraud or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting tender 
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of 
work that could cause or be interpreted as a conflict of interest; and 

iv)  confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my 
belief both true and correct. 
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T2.2.C:  RESOLUTION FOR SIGNATORY 
 

Project title: 
CONSTRUCTION OF SANITATION INFRASTRUCTURE AT 
SCHOOLS  IN EASTERN CAPE PROVINCE 

 
 
A: CERTIFICATE OF AUTHORITY FOR SIGNATORY (COMPULSORY FOR COMPLETION) 
 
 
Signatory for companies shall confirm their authority hereto by attaching a duly signed and dated copy of the relevant resolution of the 
board of directors to this form on the company letter head. 
 
An example is given below: 
 
“By resolution of the board of directors passed at a meeting held on      
 
Mr/Ms    , whose signature appears below, has been duly authorised to  
 

sign all documents in connection with the tender for Contract No. TENDER NO. TMT-DBE-22/23-SAFE5-ECCL41-R 

 
and any Contract which may arise there from on behalf of (Block Capitals)     
 
             
 
             
 
 
 
 
 
 
 
SIGNED ON BEHALF OF THE COMPANY:         
 
 
IN HIS/HER CAPACITY AS:         _______  
 
 
DATE:             
 
 
 
SIGNATURE OF SIGNATORY:          
 
WITNESSES: 
 
 
1.       SIGNATURE:       
 
 
2.       SIGNATURE:       
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T2.2. D: Schedule of Proposed Subcontractors  
 

We notify you that it is our intention to employ the following Subcontractors for work in this contract.  

If we are awarded a contract, we agree that this notification does not change the requirement for us to submit the 
names of proposed Subcontractors in accordance with requirements in the contract for such appointments.  If there 
are no such requirements in the contract, then your written acceptance of this list shall be binding between us. 

Contractor is required not to subcontract more than 25% of the work and the contractor has to attach 
subcontractor full CSD report, share certificate & CK documents. 

 Name and address of proposed 
Subcontractor 

Nature and extent of work Previous experience with 
Subcontractor. 

1.     

2.     

3.     

4.     

5.     

6.     

 

 
Signed 

 Date  

Name  Position  

Enterprise 
name 
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T.2.2.E: Compulsory Briefing Meeting Certificate 
 

Project title: 

CONSTRUCTION OF SANITATION INFRASTRUCTURE AT 
MHLAMBISO HIGH SCHOOL AND TOM’S PLACE PRIMARY 

SCHOOL 
EASTERN CAPE 

 

Tender No: TMT-DBE-22/23-SAFE5-ECCL41-R 

 
 

No briefing meeting will be held, 
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T2.2. F: ADDITIONAL PARTICULARS CONCERNING TENDERERS 
 

Project title: 
CONSTRUCTION OF SANITATION INFRASTRUCTURE SCHOOLS IN 
EASTERN CAPE PROVINCE 

 
 

SURETIES AS SECURITY (OPTIONAL FOR THOSE THAT CHOOSE TO PROVIDE CONSTRUCTION GUARANTEE AS 
SECURITY) 
 

Since I/we propose to furnish one sureties as security, the following particulars are provided: 
 
 
1.1 Name of surety:
 ……………………………………………………………………………………………………………………… 
  
            
………………………………………………………………………………………………………………………………… 
 
 Address of surety:
 …………………………………………………………………………………………………………………………… 
 
 
…………………………………………………………………………………………………………………………………. 
 
 
 Bank of surety:
 …………………………………………………………………………………………………………………………. 
 
 
 
 Branch: 
 …………………………………………………………………………………………………………………………… 
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T2.2. G: Preference schedule: Specific goal (Please attach 

documents below) 
These documents will be used to score bidders on preference on SBD 6.1. Tenderer to attach the 

following; 

 Shareholding certificate 

 Full CSD report 

 Shareholder’s IDs 

 CIPC documents 

 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

31 
 

 
 
 
 
SBD2: TAX COMPLIANCE STATUS AND PIN REQUIREMENTS 
 
It is a condition of bid that the taxes of the successful bidder must be in order, or that 
satisfactory arrangements have been made with South African Revenue Service (SARS) to 

meet the bidder’s tax obligations. (Please attach pin number and or 
proof of arrangement made with SARS here) 
 

 
 Tenderer to attach tax compliance status and pin number document. Validity will be 

verified on- line during supply chain management processes. (Registration will be 
verified on line and if not valid on day of evaluation and award, tenderer will be 
disqualified). 

 IN BIDS WHERE CONSORTIA / JOINT VENTURES ARE INVOLVED; EACH PARTY MUST SUBMIT A SEPARATE   TCS 
CERTIFICATE / PIN / CSD NUMBER. 
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SBD1 
PART A 

INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE MVULA TRUST 

BID NUMBER: TMT-DBE-22/23-SAFE5-ECCL41-R CLOSING DATE: 
06 December 
2023 CLOSING TIME: 12:00 

DESCRIPTION CONSTRUCTION OF SANITATION INFRASTRUCTURE AT  SCHOOLS IN EASTERN CAPE PROVINCE 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS) 

69 Devereux Avenue 

Vincent 

East London 

 

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO TECHNICAL ENQUIRIES MAY BE DIRECTED TO: 

CONTACT PERSON  CONTACT PERSON  

TELEPHONE NUMBER  TELEPHONE NUMBER  

FACSIMILE NUMBER  FACSIMILE NUMBER  

E-MAIL ADDRESS  E-MAIL ADDRESS  

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION 
NUMBER  

SUPPLIER 
COMPLIANCE STATUS 

TAX 
COMPLIANCE 
SYSTEM PIN: 

 

OR 

CENTRAL 
SUPPLIER 
DATABASE 
No:  MAAA 

SPECIFIC GOALS 
STATUS LEVEL 
VERIFICATION 
CERTIFICATE 
 

TICK APPLICABLE BOX] 
 
 

 Yes                      No 
 

SPECIFIC GOALS STATUS LEVEL 
SWORN AFFIDAVIT   
 
 

[TICK APPLICABLE BOX] 
 
 

 Yes                   No 
 

[A SPECIFIC GOALS STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE 
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR SPECIFIC GOALS] 

ARE YOU THE 
ACCREDITED 
REPRESENTATIVE IN 
SOUTH AFRICA FOR 
THE GOODS 
/SERVICES /WORKS 
OFFERED? 

Yes                         No  
 
[IF YES ENCLOSE PROOF] 
 

ARE YOU A FOREIGN BASED 
SUPPLIER FOR THE GOODS 
/SERVICES /WORKS OFFERED? 
 

Yes No 
 
[IF YES, ANSWER THE 
QUESTIONNAIRE BELOW ] 
 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                                      YES   NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                      YES   NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                                                        YES   NO 
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DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                                         YES   NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                                                    YES   NO  
IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX COMPLIANCE STATUS 
SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 BELOW.  
 

 
 
 

PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR IN THE MANNER 
PRESCRIBED IN THE BID DOCUMENT. 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT, 2000 AND THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF 
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT. 

1.4. THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (SBD7). 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VERIFY THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR TAX COMPLIANCE STATUS (TCS) PIN MAY BE MADE VIA E-FILING THROUGH THE SARS WEBSITE 
WWW.SARS.GOV.ZA. 

2.4 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.5 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.6 WHERE NO TCS PIN IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), 
A CSD NUMBER MUST BE PROVIDED.  

2.7 NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE, COMPANIES WITH DIRECTORS 
WHO ARE PERSONS IN THE SERVICE OF THE STATE, OR CLOSE CORPORATIONS WITH MEMBERS PERSONS IN 
THE SERVICE OF THE STATE.” 

 

NB: FAILURE TO PROVIDE / OR COMPLY WITH ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
 

SIGNATURE OF BIDDER:     …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED:  …………………………………………… 
(Proof of authority must be submitted e.g. company resolution) 
 
DATE:        …………………………………………... 

 

 
 
 

http://www.sars.gov.za/
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BIDDER’S DISCLOSURE 
 

1. PURPOSE OF THE FORM 
Any person (natural or juristic) may make an offer or offers in terms of this invitation 
to bid. In line with the principles of transparency, accountability, impartiality, and ethics 
as enshrined in the Constitution of the Republic of South Africa and further expressed 
in various pieces of legislation, it is required for the bidder to make this declaration in 
respect of the details required hereunder. 

 
Where a person/s are listed in the Register for Tender Defaulters and / or the List of 
Restricted Suppliers, that person will automatically be disqualified from the bid 
process. 

 
 
2. Bidder’s declaration 

2.1 Is the bidder, or any of its directors / trustees / shareholders / members / partners or any 
person having a controlling interest1 in the enterprise, employed by the state?                         
YES/NO 

 

2.1.1 If so, furnish particulars of the names, individual identity numbers, and, if applicable, 
state employee numbers of sole proprietor/ directors / trustees / shareholders / 
members/ partners or any person having a controlling interest in the enterprise, in 
table below. 

 

Full Name Identity Number Name of State 
institution 

   

   

   

   

   

   

   

   

   

 
2.2 Do you, or any person connected with the bidder, have a relationship 

 
 

1 the power, by one person or a group of persons holding the 

majority of the equity of an enterprise, alternatively, the person/s 

having the deciding vote or power to influence or to direct the 

course and decisions of the enterprise. 
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with any person who is employed by the procuring institution? YES/NO 

 

2.2.1 If so, furnish particulars: 
…………………………………………………………………………………… 
…………………………………………………………………………………… 

 

 

2.3 Does the bidder or any of its directors / trustees / shareholders / members / partners 
or any person having a controlling interest in the enterprise have any interest in any 
other related enterprise whether or not they are bidding for this contract? YES/NO 

 

2.3.1 If so, furnish particulars: 
……………………………………………………………………………. 
……………………………………………………………………………. 

 

 

3 DECLARATION 
 

I,               the               undersigned, (name)…
 ................................................................................................................................................ in 
submitting the accompanying bid, do hereby make the following statements 
that I certify to be true and complete in every respect: 

 

3.1 I have read and I understand the contents of this disclosure; 
 

3.2 I understand that the accompanying bid will be disqualified if this disclosure is found 
not to be true and complete in every respect; 

 

3.3 The bidder has arrived at the accompanying bid independently from, and without 
consultation, communication, agreement or arrangement with any competitor. 
However, communication between partners in a joint venture or consortium2 will not 
be construed as collusive bidding. 

 

3.4 In addition, there have been no consultations, communications, agreements or 
arrangements with any competitor regarding the quality, quantity, specifications, 
prices, including methods, factors or formulas used to calculate prices, market 
allocation, the intention or decision to submit or not to submit the bid, bidding with the 
intention not to win the bid and conditions or delivery particulars of the products or 
services to which this bid invitation relates. 

 

3.4 The terms of the accompanying bid have not been, and will not be, disclosed by the 
bidder, directly or indirectly, to any competitor, prior to the date and time of the official 
bid opening or of the awarding of the contract. 

 

3.5 There have been no consultations, communications, agreements or arrangements 
made by the bidder with any official of the procuring 

 
 
 
 
 
 
 
 
 

 

2 Joint venture or Consortium means an association of persons for 

the purpose of combining their expertise, property, capital, 

efforts, skill and knowledge in an activity for the execution of a 

contract. 
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institution in relation to this procurement process prior to and during the bidding process except 
to provide clarification on the bid submitted where so required by the institution; and the bidder 
was not involved in the drafting of the specifications or terms of reference for this bid. 

 

3.6 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in 
terms of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable 
legislation. 

 
I CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 1, 2 and 3 ABOVE IS 
CORRECT. 
I ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS OF 
PARAGRAPH 6 OF PFMA SCM INSTRUCTION 03 OF 2021/22 ON PREVENTING AND 
COMBATING ABUSE IN THE SUPPLY CHAIN MANAGEMENT SYSTEM SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 

 
 

……………………………… ..…………………………………………… Signature 
 Date 

 
……………………………… ……………………………………………… Position 

 Name of bidder 
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    SBD 6.1 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2022 

 
 

This preference form must form part of all tenders invited.  It contains general information and serves as a claim 
form for preference points for specific goals.  
 
NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER AND 
PREFERENTIAL PROCUREMENT REGULATIONS, 2022 

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to invitations to tender: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 
 

1.2 To be completed by the organ of state 

 (delete whichever is not applicable for this tender). 

 
a) The applicable preference point system for this tender is the 80/20 preference point system. 

 
 

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be 
awarded for:  
(a) Price; and 

(b) Specific Goals. 

 

1.4 To be completed by the organ of state: 

The maximum points for this tender are allocated as follows: 

 POINTS 

PRICE 80 

SPECIFIC GOALS 20 

Total points for Price and SPECIFIC GOALS  100 

 

 

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to 
claim points for specific goals with the tender, will be interpreted to mean that preference points for 
specific goals are not claimed. 

 

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or at 
any time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the organ of state. 

 

2. DEFINITIONS 
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(a)  “tender” means a written offer in the form determined by an organ of state in response to an invitation 
to provide goods or services through price quotations, competitive tendering process or any other 
method envisaged in legislation;  

(b) “price” means an amount of money tendered for goods or services, and includes all 
applicable taxes less all unconditional discounts;  

(c) “rand value” means the total estimated value of a contract in Rand, calculated at the time of 
bid invitation, and includes all applicable taxes;  

(d) “tender for income-generating contracts” means a written offer in the form determined by 
an organ of state in response to an invitation for the origination of income-generating contracts 
through any method envisaged in legislation that will result in a legal agreement between the 
organ of state and a third party that produces revenue for the organ of state, and includes, but 
is not limited to, leasing and disposal of assets and concession contracts, excluding direct 
sales and disposal of assets through public auctions; and  

(e) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 
2000).   

 

3. FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES 

 

3.1. POINTS AWARDED FOR PRICE 
 

3.1.1   THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
 
  80/20 or 90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 −
𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) or 𝑷𝒔 = 𝟗𝟎(𝟏 −

𝑷𝒕−𝑷𝒎𝒊𝒏

𝑷𝒎𝒊𝒏
) 

 Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmin = Price of lowest acceptable tender 
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3.2. FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME 
GENERATING PROCUREMENT 
 
 

3.2.1. POINTS AWARDED FOR PRICE 
 

A maximum of 80 or 90 points is allocated for price on the following basis: 

  
 
              80/20                or             90/10  
 

 𝑷𝒔 = 𝟖𝟎(𝟏 +
𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) or 𝑷𝒔 = 𝟗𝟎(𝟏 +

𝑷𝒕−𝑷𝒎𝒂𝒙

𝑷𝒎𝒂𝒙
) 

  

Where 

 Ps = Points scored for price of tender under consideration 

 Pt = Price of tender under consideration 

 Pmax = Price of highest acceptable tender 

 

4. POINTS AWARDED FOR SPECIFIC GOALS  

 

4.1. In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations, preference 
points must be awarded for specific goals stated in the tender. For the purposes of this tender the 
tenderer will be allocated points based on the goals stated in table 1 below as may be supported by 
proof/ documentation stated in the conditions of this tender:  

4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if it 
is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in the 
tender documents, stipulate in the case of—  

(a) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10 
preference point system will apply and that the highest acceptable tender will be used 
to determine the applicable preference point system; or 
  

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system 
will apply and that the lowest acceptable tender will be used to determine the 
applicable preference point system,   

then the organ of state must indicate the points allocated for specific goals for both the 90/10 and 80/20 
preference point system.  

 

 

 

 

 

 

 

 

 

 



 

40 
 

 

Table 1: Specific goals for the tender and points claimed are indicated per the table below.  

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable, 
corresponding points must also be indicated as such.  

Note to tenderers: The tenderer must indicate how they claim points for each preference point system.)   

The specific goals allocated 
points in terms of this tender 

Number of 
points 

allocated 

(90/10 system) 

(To be 
completed by the 

organ of state) 

 

Number of 
points 

allocated 

(80/20 system) 

(To be 
completed by 
the organ of 

state) 

Number of 
points claimed 

(90/10 system) 

(To be 
completed by 
the tenderer) 

Number of 
points claimed 
(80/20 system) 

(To be 
completed by 
the tenderer) 

Black People  5   

Youth  5   

Women  7   

Persons with disability    3   

     

     

     

 

 

 DECLARATION WITH REGARD TO COMPANY/FIRM 
 
4.3. Name of company/firm……………………………………………………………………. 

4.4. Company registration number: …………………………………………………………... 

4.5. TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One-person business/sole propriety 

 Close corporation 

 Public Company 

 Personal Liability Company 

 (Pty) Limited  

 Non-Profit Company 

 State Owned Company 
[TICK APPLICABLE BOX] 

 

 

 

 

 

 

 

 

 



 

41 
 

 

4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for 

the preference(s) shown and I acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of 
the organ of state that the claims are correct;  

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the conditions 
of contract have not been fulfilled, the organ of state may, in addition to any other remedy it may 
have – 

 
(a) disqualify the person from the tendering process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of 
having to make less favourable arrangements due to such cancellation; 

(d) recommend that the tenderer or contractor, its shareholders and directors, or 
only the shareholders and directors who acted on a fraudulent basis, be 
restricted from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has 
been applied; and 

(e) forward the matter for criminal prosecution, if deemed necessary. 

 
 
 
 

 
 
  

 

………………………………………. 

SIGNATURE(S) OF TENDERER(S) 

 

SURNAME AND NAME:  ………………………………………………………. 

DATE:   ……………………………………………………… 

ADDRESS:  ……………………………………………………… 

   ……………………………………………………… 

  ……………………………………………………… 

  ……………………………………………………… 
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SBD 6.2:   
 
DECLARATION CERTIFICATE FOR LOCAL 
PRODUCTION AND CONTENT FOR DESIGNATED 
SECTORS  

 
This Standard Bidding Document (SBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 

 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable 
in respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011,  the South African 
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to 
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 

 
1. General Conditions 

 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion of local 

production and content. 
 

1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local 
production and content is of critical importance, such bids must be advertised with the specific bidding 
condition that only locally produced goods, services or works or locally manufactured goods, with a 
stipulated minimum threshold for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be 

followed, where the first stage involves a minimum threshold for local production and content and the 
second stage price and SPECIFIC GOALS. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner 

that the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with 

the SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1 - x / y] * 100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT)  
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange 
rate published by South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid 
as indicated in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http:/www.thedti.gov.za/industrial development/ip.jsp at no cost.   
 
 

1.6 A bid may be disqualified if – 
 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are 

not submitted as part of the bid documentation; and 
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(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have 
been audited and certified as correct. 

2. Definitions 
 

2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 

2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 

2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 

2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the Department 
of Trade and Industry in line with national development and industrial policies for local production, where 
only locally produced services, works or goods or locally manufactured goods meet the stipulated 
minimum threshold for local production and content; 

 
2.5. “duly sign” means a Declaration Certificate for Local Content that has been signed by the Chief Financial 

Officer or other legally responsible person nominated in writing by the Chief Executive, or senior member 
/ person with management responsibility (close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts or 

materials which have been or are still to be imported (whether by the supplier or its subcontractors) and 
which costs are inclusive of the costs abroad (this includes labour or intellectual property costs), plus 
freight and other direct importation costs, such as landing costs, dock duties, import duty, sales duty or 
other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, provided 

that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined by 
the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing 

another person to support such primary contractor in the execution of part of a project in terms of the 
contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 
 
Description of services, works or goods        Stipulated minimum threshold 

 
Steel products and components        100% 

  
PVC pipes and components      100% 
 
Valves          100% 

 
4. Does any portion of the services, works or goods offered 
 have any imported content?       
 (Tick applicable box) 

 

YES  NO  

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in 

paragraph 1.5 of the general conditions must be the rate(s) published by SARB for the specific 
currency at 12:00 on the date of advertisement of the bid. 

The relevant rates of exchange information is accessible on www.reservebank.co.za. 
 
 
 
 

http://www.reservebank.co.za/
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Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 
1286:2011): 
 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 
 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 
 (Tick applicable box) 

 

YES  NO  

 
5.1. If yes, provide the following particulars: 
 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of 
the Accounting Officer / Accounting Authority) 

 
 

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold 
for local content the dti must be informed accordingly in order for the dti to verify and in consultation with 
the AO/AA provide directives in this regard. 

 
 
 

LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, 
PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Institution): 
......................................................................................................................... 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred        to an 
external authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates 
(Annex C, D and E) is accessible on http://www.thdti.gov.za/industrial development/ip.jsp. Bidders 
should first complete Declaration D.  After completing Declaration D, bidders should complete 
Declaration E and then consolidate the information on Declaration C. Declaration C should be 
submitted with the bid documentation at the closing date and time of the bid in order to 
substantiate the declaration made in paragraph (c) below.  Declarations D and E should be kept 
by the bidders for verification purposes for a period of at least 5 years. The successful bidder is 
required to continuously update Declarations C, D and E with the actual values for the duration of the 
contract. 

http://www.thdti.gov.za/industrial%20development/ip.jsp
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I, the undersigned, …………………………….................................................... (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the 
following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that: 
 

(i)        the goods/services/works to be delivered in terms of the above-specified bid comply 
with the minimum local content requirements as specified in the bid, and as measured 
in terms of SATS 1286:2011; and 

(ii)        the declaration templates have been audited and certified to be correct. 
 

(c) The local content percentage (%) indicated below has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the 
information contained in Declaration D and E which has been consolidated in Declaration C: 
 

Bid price, excluding VAT (y)     R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)   

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product 
contained in Declaration C shall be used instead of the table above.   
The local content percentages for each product has been calculated using the formula given 
in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and 
the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Institution has the right to request that the local content 
be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information 
furnished in this application. I also understand that the submission of incorrect data, or data 
 that are not verifiable as described in SATS 1286:2011, may result in the Procurement Authority 
/ Institution imposing any or all of the remedies as provided for in Regulation 13 of the Preferential 
Procurement Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA), 
2000 (Act No. 5 of 2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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SATS 1286.2011

Annex D

Imported Content Declaration - Supporting Schedule to Annex C

(D1) Tender No.

(D2) Tender description: 

(D3) Designated Products:

(D4) Tender Authority:

(D5) Tendering Entity name:

(D6) Tender Exchange Rate: Pula EU R  9.00 GBP R  12.00

Calculation of imported content Summary

Tender item 

no's
Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender   

Exchange 

Rate

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Exempted imported 

value

(D7) (D9) (D10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)

 (D19)  Total exempt imported value R  0

B. Imported directly by the Tenderer Calculation of imported content Summary

Tender item 

no's

Unit of 

measure
Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Tender 

Qty

Total imported 

value

(D20) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported value by tenderer R  0

Calculation of imported content Summary

Unit of measure Local supplier Overseas Supplier

Forign 

currency 

value as per 

Commercial 

Invoice

Tender Rate 

of Exchange

Local value of 

imports

Freight costs to 

port of entry

All locally 

incurred 

landing costs 

& duties

Total landed 

cost excl VAT

Quantity 

imported

Total imported 

value

(D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)

(D45)  Total imported value by 3rd party R  0

D. Other foreign currency payments
Summary of 

payments

Local supplier 

making the 

payment

Overseas 

beneficiary

Foreign currency 

value paid

Tender Rate 

of Exchange

Local value of 

payments

(D47) (D48) (D49) (D50) (D51)

(D52)  Total of  foreign currency payments declared by tenderer and/or 3rd party

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52)  above R  0

Date: 

`

Description of imported content

(D33)

A. Exempted imported content

Note: VAT to be excluded 

from all calculations

Description of imported content

(D8)

This total must correspond with 

Annex C  - C 23

This total must correspond with 

Annex C - C 21

Calculation of foreign currency 

payments

Type of payment

(D46)

Description of imported content

(D21)

`

C. Imported by a 3rd party and supplied to the Tenderer
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SATS 1286.2011

(E1) Tender No.

(E2) Tender description: 

(E3) Designated products:

(E4) Tender Authority:

(E5) Tendering Entity name:

Local Products 

(Goods, Services 

and Works)

Local suppliers Value % of LC

(E7) (E8)

(E9) Total local products (Goods, Services and Works) R 0

(E10) Manpower costs ( Tenderer's manpower cost) R 0

(E11) Factory overheads (Rental, depreciation & amortisation, utility costs, consumables etc.) R 0

(E12) Administration overheads and mark-up (Marketing, insurance, financing, interest etc.) R 0

(E13)  Total local content R 0

Signature of tenderer from Annex B

Date: 

This total must correspond with Annex C  - 

C24

Description of items purchased

Annex E

Local Content Declaration - Supporting Schedule to Annex C

(E6)

Note: VAT to be excluded from all 

calculations
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T2.3 OBJECTIVE RISK ASSESSMENT CRITERIA 

 
The Mvula Trust is obligated to undertake risk assessment before accepting offers. In doing 

the risk assessment the following must be considered. 

 

Employer is restricted in accordance with clause 4.(4) of the Construction Regulations, 2014, 

to only appoint a Contractor whom he is satisfied has the necessary competencies and 

resources to carry out the work safely.  

 

Employer is obligated by standards of uniformity to tender to evaluate if the Contractor can, 

as necessary and in relation to the proposed contract, demonstrate that he or she possesses 

the professional and technical qualifications, professional and technical competence, 

financial resources, equipment and other physical facilities, managerial capability, reliability, 

experience and reputation, expertise and the personnel, to perform the contract 
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T2.3.1 -  Technical qualifications & Technical Competence 
  

The bidder to submit the following key person CV’s and qualifications 

 CV’s Contract manager with 3 years built environment qualification (Building, Quantity Surveying or Civil Engineering) with at 

least 5 years’ experience in building works 

 OHS officer registered with SACPCMP 

 Foreman at least with 5 years in building of school’s sanitation and buildings 

  

 

Provide details of key personnel below 

Name and Surname  Position Qualification CV 
attached 

Certified 
certificate 
attached 

No. of years of 
relevant 
experience 

 Contract 
Manager 

    

 OHS Office     

 Foreman     

TMT reserves the right to request the Tender to provide the documentation within 24 hrs otherwise it will be considered that there is 
no further submision to be made by tender. 

 
 

Signed on behalf of the 
Tenderer 

 
 

Date  
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T2.3.2 – Work load and Capacity 

  

List current project under construction and locality of projects.  
  
 
Provide details of current projects 

Name of Project  
Locality of 
Project (nearest 
town) 

Client  

 
Duration of 
Project 

 
Current 
Progress (%) at 
time of 
submission of 
Tender 

Client Contact Person 
& Contact No. 

Contractual 
Completion 
date 

       

       

       

       

       

 
TMT reserves the right to request other Employers to provide the information on current projects being undertaken by the company. 
 

 

Signed on behalf of the 
Tenderer 

 
 

Date  
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T2.3.3 -    Reliability  
  

Completed at least three projects with each project having a value of at least R 500 000.00 and above, completed (Practical 
Completion) within 30% of the revised contract period (including approved E.O.Ts) in the past three (3) years. At least two projects 
must be in the Eastern Cape. 
  
 
Provide details of completed projects 

Name of Project  Locality of Project Value of Project Original 
Completion date 

Revised Completion 
date 

Actual 
Completion date 

      

      

      

 
Tenderer to attach Practical Completion Certificate and Appointment letter/s. TMT reserves the right to request the Tenderer to 
provide the documentation within 24 hrs otherwise it will be considered that there is no further submision to be made by Tenderer. 

 
 

Signed on behalf of the 
Tenderer 

 
 

Date  
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T2.3.4 -     Experience and Reputation 

  

At least three contactable references from three reputable organisations on similar sanitation 

and/or building projects completed (Final Completion) in the past 3 years (E.g Implementing 

Agents, Municipalities and Provincial/National Government etc) 

 

The following form (next page) is to be completed by the client and is to be supported in 

each case accompanied by Signed Appointment Letter; Final Completion Certificate 

and is to be signed and stamped by the client (where forms are signed and stamped 

by a contractor/PSP, the bidder must submit appointment letter of the main 

contractor/PSP and bidder’s appointment letter.) 
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PROJECT # 1 

PROJECT NAME:   

CONTRACTOR NAME: 

 

Type of project, e.g.: ………………………………………………………………………………………………………………… 

(New school, clinic, ECD center,  school sanitation etc.) 

 

Client: ………………………………………………………………………………………………………………………………………………. 

 

Project Amount: …………………………………………………………………………………………………………………………… 

 

Contract Duration:…………….…………………. Actual Contract Duration: …………………………………… 
DESCRIPTION INDICATE YES/NO 

Has the above mentioned project reached final completion within reasonable 

time as stipulated in the contract 
 

Was the quality of workmanship acceptable and contractor attended to 

defects on time 
 

Did the contractor have the relevant adequate resources (personnel) 

to complete the project on time for PC 
 

Did the contractor manage the cashflow well (paid labour /suppliers etc)  

Did the contractor provide CoCs on time  

 

Overall rating of contractor performance 

Very Good Good  Fair Bad 

    

 

Any other remarks considered necessary to assist in evaluation of the Contractor? 

 

……………………………………………………………………………………………………………………………………………………………….. 

 

Client’s contact person: ……………………………………………………Telephone: ……………………………………… 

 

I hereby declare that to the best of my knowledge, information completed above is 

true and correct and I understand that I will be held responsible for any 

misrepresentation. 

 

Client’s Signature: …………………………………………………           Date: ……………………………………………. 

 

STAMP 
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PROJECT # 2 

PROJECT NAME:   

CONTRACTOR NAME: 

 

Type of project, e.g.: ………………………………………………………………………………………………………………… 

(New school, clinic, ECD center,  school sanitation etc.) 

 

Client: ………………………………………………………………………………………………………………………………………………. 

 

Project Amount: …………………………………………………………………………………………………………………………… 

 

Contract Duration:…………….…………………. Actual Contract Duration: …………………………………… 
DESCRIPTION INDICATE YES/NO 

Has the above mentioned project reached final completion within reasonable 

time as stipulated in the contract 
 

Was the quality of workmanship acceptable and contractor attended to 

defects on time 
 

Did the contractor have the relevant adequate resources (personnel) 

to complete the project on time for PC 
 

Did the contractor manage the cashflow well (paid labour /suppliers etc)  

Did the contractor provide CoCs on time  

 

Overall rating of contractor performance 

Very Good Good  Fair Bad 

    

 

Any other remarks considered necessary to assist in evaluation of the Contractor? 

 

……………………………………………………………………………………………………………………………………………………………….. 

 

Client’s contact person: ……………………………………………………Telephone: ……………………………………… 

 

I hereby declare that to the best of my knowledge, information completed above is 

true and correct and I understand that I will be held responsible for any 

misrepresentation. 

 

Client’s Signature: …………………………………………………           Date: ……………………………………………. 

 

STAMP 
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PROJECT # 3 

PROJECT NAME:   

CONTRACTOR NAME: 

 

Type of project, e.g.: ………………………………………………………………………………………………………………… 

(New school, clinic, ECD center,  school sanitation etc.) 

 

Client: ………………………………………………………………………………………………………………………………………………. 

 

Project Amount: …………………………………………………………………………………………………………………………… 

 

Contract Duration:…………….…………………. Actual Contract Duration: …………………………………… 
DESCRIPTION INDICATE YES/NO 

Has the above mentioned project reached final completion within reasonable 

time as stipulated in the contract 
 

Was the quality of workmanship acceptable and contractor attended to 

defects on time 
 

Did the contractor have the relevant adequate resources (personnel) 

to complete the project on time for PC 
 

Did the contractor manage the cashflow well (paid labour /suppliers etc)  

Did the contractor provide CoCs on time  

 

Overall rating of contractor performance 

Very Good Good  Fair Bad 

    

 

Any other remarks considered necessary to assist in evaluation of the Contractor? 

 

……………………………………………………………………………………………………………………………………………………………….. 

 

Client’s contact person: ……………………………………………………Telephone: ……………………………………… 

 

I hereby declare that to the best of my knowledge, information completed above is 

true and correct and I understand that I will be held responsible for any 

misrepresentation. 

 

Client’s Signature: …………………………………………………           Date: ……………………………………………. 

 

STAMP 
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T2.3.5 -     Construction Implementation Plan (Attach Brief report) 
  

A construction implementation plan must be developed  to address the following : 

 Human resource deployment (Contracts manager/ OHS officer/Skilled labour/unskilled 

labour etc) and number to be employed, and their role and responsibilities on the project. 

 Materials procurement plan (Which materials will procure, How, where and when will the 

materials be procured to support the construction programme. 

 How will the health and safety be implemented, managed and monitored. (COVID 19 

regulations) 

 What plant and equipment will be used and how will they be sourced and from where? 

 How will quality control and assurance be managed. 

 Indicative construction programme  

 Cash flow projections and financial management to support the indicative construction 

programme. 

  

 A sound plan that covers all of the above key areas and is based on known information will 

be considered to be less of a risk. A plan that does not cover all the areas and is less detailed 

will be considered a high risk. Contractor may be called in to present the plan and they must 

be accompanied by the key staff indicated above on item 1. 

  

TMT reserves the right to request the Tenderer to provide the documentation within 24 hrs 

otherwise it will be considered that there is no further submission to be made by Tenderer. 
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Part C1: Agreement, Conditions of Contract and Contract 
Variables 
C1.1 Form of Offer and Acceptance 
 

Tender No: TENDER NO. TMT-DBE-22/23-SAFE5-ECCL41-R 

      

OFFER 
 
The Implementing Agent, identified in the acceptance signature block, has solicited offers to enter into a contract for the 

procurement of: CONSTRUCTION OF SANITATION INFRASTRUCTURE AT SCHOOLS IN EASTERN CAPE 

PROVINCE. 

 

The Tenderer, identified in the offer signature block, has examined the documents listed in the tender data and addenda 

thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions of tender. 

 
By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer and acceptance, 

the Tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract including compliance 

with all its terms and conditions according to their true intent and meaning for an amount to be determined in accordance 

with the conditions of contract identified in the contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:  

..........................................................................................................................................................................Rand (in 

words)   

R…………………………………………………………………………………………………………………………….... (in 
figures)  
 
This offer may be accepted by the Employer by signing the acceptance part of this form of Offer and Acceptance and 

returning one copy of this document to the Tenderer before the end of the period of validity stated in the tender data, 

whereupon the Tenderer becomes the party named as the Contractor in the conditions of contract identified in the contract 

data. 

The offered amount should be VAT inclusive. If the contractor is not VAT registered, given the contract value the 

Contractor will be legally obligated and required to immediately register for VAT and charge Vat IF awarded the 

tender.  

SIGNED FOR THE TENDERER: 

Signatures (s) 
 

 

Date Name(s) 
 

 

Capacity 
 

 

For the tenderer 
 

 
( Name and address of Tenderer) 

 
 WITNESSED BY: 

   

Name of Witness Signature Date 

  
ACCEPTANCE 
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By signing this part of this form of offer and acceptance, the Employer identified below accepts the Tenderer’s offer.  In 

consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the conditions of contract 

identified in the contract data.  Acceptance of the Tenderer’s offer shall form an agreement between the Employer and the 

Tenderer upon the terms and conditions contained in this agreement and in the contract that is the subject of this 

agreement. 

 

The terms of the contract, are contained in:  

1. Part C1.1 : Form of Offer and Acceptance  

2. Part C1.2 : Agreements, Conditions of Contract and Contract Variables, (which includes this agreement)  

3. Part C1.3 : Form of Guarantee  

4. Part C2 : Pricing data (Pricing instruction and Bill of Quantities) 

5. Part C3 : Scope of work  

6. Part C4 : Site information and drawings and documents or parts thereof, which may be incorporated by 

reference into the above listed Parts.   

7. Insurances and Securities 

8. Waiver of lien  

9. Appointment letter (conditional) and acceptance letter by the contractor 

10. Supplementary documents as requested in the appointment letter 

 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed in the 

returnable schedules as well as any changes to the terms of the offer agreed by the tenderer and the employer during this 

process of offer and acceptance, are contained in the schedule of deviations attached to and forming part of this form of 

offer and acceptance. No amendments to or deviations from said documents are valid unless contained in this schedule.   

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the schedule of deviations 

(if any), contact the employer’s agent (whose details are given in the contract data) to arrange the delivery of any securities, 

bonds, guarantees, proof of insurance and any other documentation to be provided in terms of the conditions of contract 

identified in the contract data. Failure to fulfil any of these obligations in accordance with those terms shall constitute a 

repudiation of this agreement.   

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer receives one 

fully completed original copy of this document, including the schedule of deviations (if any).  Unless the tenderer (now 

contractor) within five (5) working days of the date of such receipt notifies the employer in writing of any reason why he/she 

cannot accept the contents of this agreement, this agreement shall constitute a binding contract between the parties. 

 
FOR THE EMPLOYER: 

   

Name of Signatory Signature Date 

 
 

Name of Organisation: THE MVULA TRUST 

Address of Organisation 

 
THE MVULA TRUST 
69 Devereux Avenue 
Vincent 
East London 
5241 
 

 
WITNESSED BY: 
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Name of Witness Signature Date 

 
 
SCHEDULE OF DEVIATIONS: 

1.1.1. Subject: 

Detail: 

 

1.1.2. Subject: 

Detail: 

 

1.1.3. Subject: 

Detail: 

 

1.1.4. Subject: 

Detail: 

 

1.1.5. Subject: 

Detail: 

 

1.1.6. Subject: 

Detail: 

 
 
By the duly authorised representatives signing this agreement, the Employer and the Tenderer agree to and accept the 
foregoing schedule of deviations as the only deviations from and amendments to the documents listed in the tender data  
 
and addenda thereto as listed in the tender schedules, as well as any confirmation, clarification or changes to the terms of 
the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between the 
issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall have 
any meaning or effect in the contract between the parties arising from this agreement. 
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C1.2 CONDITIONS OF CONTRACT AND CONTRACT 
VARIABLES 

 
C1.2.1 CONDITIONS OF CONTRACT 
 
The Conditions of Contract are clauses 1 to 41 of the JBCC Series 2000 Principal Building Agreement 
(Edition 4.1 March 2005) published by the Joint Building Contracts Committee. 
 
The JBCC Principal Building Agreement makes several references to the Schedule for specific data, which 
together with these conditions collectively describe the risks, liabilities and obligations of the contracting parties 
and the procedures for the administration of the Contract. The Schedule shall have precedence in the 
interpretation of any ambiguity or inconsistency between it and the JBCC Principal Building Agreement. 
Each item of schedule given below is cross-referenced to the clause in the JBCC Principal Building Agreement 
to which it mainly applies. 
 
C1.2.2 CONTRACT VARIABLES 

C1.2.2.1 THE SCHEDULE 
 

This schedule contains only pre-tender category. The pre-tender category must be completed in full and 

included in the tender documents. Both the pre-tender and post-tender categories form part of this agreement 

Spaces requiring information must be filled in, shown as ‘not applicable’ or deleted and not left blank. Where 

choices are offered, the non-applicable items are to be deleted. Where insufficient space is provided the 

information should be annexed hereto and cross referenced to the applicable clause of the schedule. 

Key cross reference clauses are italicised in [ ] brackets as an aid to the user and cannot be relied upon 

exclusively as indicating all related clauses 

 

42.0 PRE-TENDER INFORMATION 
 
42.1 CONTRACTING AND OTHER PARTIES 
 
42.1.1 Employer     The Mvula Trust (Implementing Agent on behalf of Department of Basic Education) 
 

 Postal address     P.O.1986 
 

   Nahoon                                                                                    Code 5231 
 

Tel    043 726 2255 Fax   043 726 5522 E-mail lonwabo@themvulatrust.org.za 
 

 

Tax / VAT registration No   
 

 

[1.2] Physical address          No. 69 Deveraux Avenue, East London  

 
[41] Applicable on the basis of the Law of Agency since The Mvula Trust is implementing the projects on behalf of the 

Department of Basic Education which is an Organ of State 

 
42.1.2 Principal Agent  Pat Rwexu, R&G Turnkey Solutions T/A R&G Consultants 
[5.1] 

 Postal address    Postnet X5311, suite 380 
 

   Mthatha                                                                                          Code 5099 

 
       Tel    047 531 1106/1099    Fax 047 531 4243              E-mail pat@rgconsultants.co.za 

 
 
  

4 6 0 0 2 8 9 4 2 7 
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42.1.3 Agent (1)                    Ncedo Nokulila – R&G Turnkey Solutions T/A R&G Consultants 

 [5.2]                       
 

Agent’s service    Civil & Structural Engineering 
 

Postal address     Postnet X5311, suite 380 
 

   Mthatha                                                                                            Code 5099 

 
Tel    047 531 1106/1099 Fax   047 531 4243 E-mail  ncedo@ngce.co.za 

 
42.1.3 Agent (2)                    Viwe Mngambi Maliti - R&G Turnkey Solutions T/A R&G Consultants  

 [5.2]                       
 

Agent’s service    Occupation and Health Safety Services 
 

Postal address     Postnet X5311, suite 380 
 

   Mthatha                                                                                            Code 5099 

 
Tel    047 531 1106/1099 Fax   047 531 4243 E-mail viwe@sindafrica.co.za 

 
 
42.1.3 Agent (3)                       Pat Rwexu, R&G Turnkey Solutions T/A R&G Consultants 

 [5.2]                       
 

Agent’s service    Quantity Surveying Service 
 

Postal address     Postnet X5311, suite 380 
 

   Mthatha                                                                                            Code 5099 

 
 
Tel    047 531 1106/1099 Fax   047 531 4243               E-mail pat@rgconsultants.co.za 

 
42.1.3 Agent (4)                    Not Applicable 

 [5.2]                       
 

Agent’s service     
 

Postal address      
 

 Code  

 
Tel     Fax    E-mail  

 
42.1.3 Agent (5)                    Not Applicable 

 [5.2]                       
 

Agent’s service     
 

Postal address      
 

                                                                                                 Code  
 

Tel     Fax    E-mail  
 

42.1.3  Agent (6)                    Not Applicable  

 [5.2]                       
 

Agent’s service     
 

Postal address      
 

                                                                                                 Code  
 

Tel     Fax    E-mail  
 
42.1.3 Agent 7)                    Not Applicable  

 [5.2]                       
 

Agent’s service     
 

Postal address      
 

                                                                                                 Code  
 

Tel     Fax    E-mail  
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42.2 CONTRACT DETAILS 
 
42.2.1  Works description     See Part C3 : Scope of Works  

  

 

       

       

 
42.2.2 Site description       See Part C4 : Site Information -  Section 4.1 & 4.2 

 
 
 
 
 
 
 
 

42.2.3                  Work or installations  
 

[22.2]               by direct contractors                         Not Applicable 

 
     
     
 
 
 
 
 
 
 
 
 
42.2.4 Specific options that are applicable to a State 

organ only [41.0]  Where so:  
[31.11.2#] (1) Interest rate 
legislation 
 
 
 
 
 
 
[11.2#] (2) Lateral support insurance to be effected by the contractor (yes/no)  
 
[31.4.2#] 
 
[40.2.2#] 

(3) Payment will be made for materials and goods 
 
(4) Dispute resolution by litigation 

 

(yes/no)  
 
(yes/no) 

 
[26.1.2#] (5) Extended defects liability period applicable to the following elements: 

 
   Not applicable 

 
 
42.2.5 Possession of the site is to be given on  

[15.2.1#]                                                                       (date)  
 
42.2.6 Period for the commencement of the works after 
[15.3]     the contractor takes possession of the site (working days)  
 

 
 
 
 
 
42.2.7 For the works as a whole: 

(a) in respect of interest owed by the employer, the interest rate as determined 

by the Minister of Justice and Constitutional Development from time to time, in 
terms of  section 1(2) of  the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 
1975), will apply; and (b) in respect of interest owed to the employer, the interest 
rate as determined by the  Minister of Finance, from time to time, in 
terms of section 80(1)(b) of the Public Finance Management Act, 1999 (Act No. 1 
of 1999), will apply   

 

Yes 

Yes 

No 

  

5 
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[24.3.1] The date for practical completion  
[30.1]     and the penalty per calendar day 

Or 
 

 
 
42.2.8 For the works in sections: [24.3.1] The 
date for practical completion [28.1]     and the 
penalty per calendar day 
 

Section 1

  
Section 2       

 
Section 3        

 
Section 4 

 
Section 5 

 
Section 6 

Date                                                   Penalty amount 

 
 

 
  

 
 

42.2.9 The law applicable to this agreement shall be that of 
[1.2] (country) 
 
42.3 INSURANCES 
 
42.3.1 Contract works insurance to be effected by 
[10.1#, 10.2#, 12.1#] (Employer/Contractor)  
 

For the sum of 
 

With a deductible of 
 
42.3.2 Supplementary insurance is required 
[10.1#, 10.2#, 12.1#] 
 

(Where ‘yes’ state requirement) Contract Sum plus 20% 

(amount)  
 
(amount)  
 
 

                                         (yes/no) 

 
42.3.3 Public liability insurance to be effected by 
[11.1#,12.1#] (Employer/Contractor) 
 

For the sum of 
 

With a deductible of 
 
42.3.4 Support insurance to be effected by the employer 
[11.2#,12.1#] 

For the sum of 
 

With a deductible of 

(amount)   
 
(amount) 

 
 
(amount)  
 
(amount) 

Contractor 

R 10 000 000.00 

5% of Insured Amount 

Not applicable 

Not applicable 

Contractor 

Contract sum plus 10% 

5% of Insured Amount 
 

REPUBLIC OF SOUTH AFRICA 

Yes 

The date of practical completion 
shall be 18 weeks from 
commencement date 

 

R 2000 per calendar day to a 
maximum of 10 % of Contract Value 
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2.4 DOCUMENTS 
 
42.4.1 Waiver of the contractor’s lien or right of continuing possession is required 
[3.3, 15.1.3, 31.16.2#] (yes/no)  
 
42.4.2 Construction document copies to be supplied 
[3.7] to the contractor free of charge (No of)  
 
 

42.4.3 Bills of quantities/Lump sum document schedule of rates drawn up in accordance with 
 

(state measuring system)  
 
42.4.4 On acceptance of the tender the bills of quantities/lump sum document 
[15.1.1] is to be submitted within working days (No of)  
 
42.4.5 JBCC Engineering General Conditions are to be included 
[3.4] in the contract documents (yes/no) 
 
42.4.6 The contract value is to be adjusted using CPAP indices [31.5.3] 

 
 

[32.13] Where CPAP is to be used 
 

Alternative Indices (if applicable)  

 
(yes/no) 

 
 

(base month) 

Yes 

01 

Yes 

Yes 

No 

N/A 
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42.4.7 Details of changes made to the provisions of JBCC standard documentation 

[3.10]     [An addendum referenced to this clause is to be attached should the space provided be insufficient] 

 
42.4 DOCUMENTS 

42.4.3 Bills of quantities drawn up in accordance with: ASAQS Standard System of Measuring Building Works 

42.4.5 
[3.4] 

JBCC Preliminaries (May 2005) 
JBCC Principal Building Agreement (March 2005) are to be included in the contract documents for use 
with the JBCC Nominated/selected Subcontract Agreement. 

 

42.4.6 
[31.5.3] 
[32.13] 

The contract value is to be adjusted using CPAP indices:                   Yes  

                                                                                                                                                                               
 Alternative Indices:  Not Applicable  

  No  
  

  

42.4.7 
[3.10] 

Details of changes made to the provisions of JBCC standard documentation 

 
Clause 1.1  

 
COMMENCEMENT DATE – means the date that is 5 working days after site hand over. 

 
CONSTRUCTION GUARANTEE – means a guarantee at call obtained by the contractor from an 

institution approved by the employer in terms of the employer’s construction guarantee form as 
selected in the schedule. 

 
CONSTRUCTION PERIOD – means the period commencing on the commencement date and ending 

on the date of practical completion. 
 
INTEREST – the interest rates applicable on this contract, whether specifically indicated in the relevant 

clauses or not, will be in terms of the legislation of the Republic of South Africa, and in particular: 
 

 (a) in respect of interest owed by the employer, the interest rate as determined by the 

 Minister of Justice and Constitutional Development from time to time, in terms of  section 1(2) of 
       the Prescribed Rate of Interest Act, 1975 (Act No. 55 of 1975), will apply; and 
 
 (b) in respect of interest owed to the employer, the interest rate as determined by the 

 Minister of Finance, from time to time, in terms of section 80(1)(b) of the Public Finance 
 Management Act, 1999 (Act No. 1 of 1999), will apply 
 
SECURITY – means the form of security provided by the employer or contractor, as stated in the 

schedule, from which the contractor or employer may recover expenses or loss. 

 
1.6  Any notice given may be delivered by hand, sent by prepaid registered post or telefax. Notice 
       shall be presumed to have been given when: 
 
1.6.4 No clause 
 
3.2.1  A construction guarantee in terms of 14.0, where so elected in his/her tender. 

 
3.7  Add at the end thereof: 
 
  The contractor shall supply and keep a copy of the JBCC applicable to this contract on                   

site, to which the employer, principal agent and agents shall have access to at all times. 

 
3.10  Replace the second reference to “principal agent” with the word “employer” 

 
4.3   No clause 
 
5.1.2    under clause 41- Include reference to 32.6.3; 34.3 and 34.4 in terms of which the 

          employer has retained its authority and has not given a mandate to the principal agent and        

in terms of which the employer shall sign all documents. 
 
10.5  Add the following as 10.5 
 
  Damage to the works 
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a) Without in any way limiting the contractor’s obligations in terms of the contract, the contractor 

shall bear the full risk of damage to and/or destruction of the works by whatever cause during 
construction of the works and hereby indemnifies and holds harmless the employer against 
any such damage.  The contractor shall take such precautions and security measures and 
other steps for the protection and security of the works as the contractor may deem 

necessary 
 
b) The contractor shall at all times proceed immediately to remove or dispose of any 

 debris arising from damage to or destruction of the works and to rebuild, restore, 
 replace and/or repair the works 

 
c) The employer shall carry the risk of damage to or destruction of the works and  materials 

paid for by the employer that is the result of the excepted risks as set out in 10.6 

 
d) Where the employer bears the risk in terms of this contract, the contractor  shall, if requested 

to do so, reinstate any damage or destroyed portions of the works and the costs of such 

reinstatement shall be measured and valued in terms of 32.0 hereof 
 
10.6 Add the following as 10.6 
 
 Injury to Persons or loss of or damage to Properties 

 
a) The contractor shall be liable for and hereby indemnifies the employer against any liability, 

loss, claim or proceeding whether arising in common law or by statute, consequent upon 
personal injuries to or the death of any person whomsoever arising out of or in the course of or 
caused by the execution of the works unless due to any act or neglect of any person for whose 
actions the employer is legally liable 

 
 
b) The contractor shall be liable for and hereby indemnifies the employer against any liability, 

loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable 
or personal property or property contiguous to the site, whether belonging to or under the 
control of the employer or any other body or person, arising out of or in the course of or by 
reason of the execution of the works unless due to any act or neglect of any person for whose 
actions the employer is legally liable  

 
c) The contractor shall upon receiving a contract instruction from the principal agent cause the 

same to be made good in a perfect and workmanlike manner at his own cost and in default 
thereof the employer shall be entitled to cause it to be made good and to recover the cost 
thereof from the contractor or to deduct the same from amounts due to the contractor. 

 
d) The contractor shall be responsible for the protection and safety of such portions of the 

premises placed under his control by the employer for the purpose of executing the works 
until the issue of the certificate of practical completion. 

 
e) Where the execution of the works involves the risk of removal of or interference with support 

to adjoining properties including land or structures or any structures to be altered or added to, 
the contractor, shall and will remain adequately insured or insured against the death of or 

injury to persons or damage to such property consequent on such removal or interference with 
the support until such portion of the works has been completed 

 
f) The contractor shall at all times proceed immediately at his own cost to remove or dispose of 

any debris and to rebuild, restore, replace and/or repair such property and to execute the works 

 
10.7 Add the following as 10.7 
 
 HIGH RISK INSURANCE 

 
 In the event of the project being executed in a geological area classified as a “High Risk Area”, that 
is an area which is subject to highly unstable subsurface conditions that might result in catastrophic 
ground movement evident by sinkhole or do line formation the following will apply: 
 
10.7.1 Damage to the works 

  
 The contractor shall, from the commencement date of the works until the date of the certificate 
of practical completion, bear the full risk of and hereby indemnifies and holds harmless the employer 
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against any damage to and/or destruction of the works consequent upon a catastrophic ground 
movement as mentioned above.  The contractor shall take such precautions and security measures 
and other steps for the protection of the works as he may deem necessary 

 
 When so instructed to do so by the principal agent, the contractor shall proceed immediately to 
remove and/or dispose of any debris arising from damage to or destruction of the works and to rebuild, 
restore, replace and/or repair the works, at the contractor’s own costs 

 
10.7.2 Injury to persons or loss of or damage to property 
 
 The contractor shall be liable for and hereby indemnifies and holds harmless the employer against 

any liability, loss, claim or proceeding arising at any time during the period of the contract whether arising 
in common law or by statute, consequent upon personal injuries to or the death of any person 
whomsoever resulting from, arising out of or caused by a catastrophic ground movement as mentioned 
above 
 
 The contractor shall be liable for and hereby indemnifies the employer against any and all liability, 

loss, claim or proceeding consequent upon loss of or damage to any moveable, or immovable or 
personal property or property contiguous to the site, whether belonging to or under the control of the 
employer or any other body or person whomsoever arising out of or caused by a catastrophic ground 

movement, as mentioned above, which occurred during the period of the contract 
 
10.7.3 It is the responsibility of the contractor to ensure that he has adequate insurance to cover his 
risk and liability as mentioned in 10.7.1 and 10.7.2.  Without limiting the contractor’s obligations in terms 
of the contract, the contractor shall, within twenty one (21) calendar days of the commencement date 
but before commencement of the works, submit to the employer proof of such insurance policy, if 

requested to do so 
10.7.4  The employer shall be entitled to recover any and all losses and/or damages of  whatever 
nature suffered or incurred consequent upon the contractor’s default of his obligations as set out in 
10.7.1; 10.7.2 and 10.7.3.  Such losses or damages may be recovered from the contractor or by 

deducting the same from any amounts still due under this contract or under any other contract presently 
or hereafter existing between the employer and the contractor and for this purpose all these contracts 

shall be considered one indivisible whole 
 
14.0 Replace the entire clause 14.0 with the following: 
 
14.0 SECURITY 

 
14.1  The security to be submitted by the contractor to the employer will be as a payment 
reduction of up to ten per cent (10%) of the value certified in the payment certificate (excluding VAT) 

 
14.1.1 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi 

in terms of 31.8(A) 
  
14.1.2 The employer shall be entitled to recover expense and loss from the payment reduction in 
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the 
employer’s entitlement shall take precedence over his obligations to refund the payment reduction 
security or portions thereof to the contractor 

 
 
14.2  Where security as a payment reduction of ten per cent (10%) of the value certified in the 
payment certificate (excluding VAT) has been selected: 

 
14.2.1 The payment reduction of the value certified in a payment certificate shall be mutatis mutandi 

in terms of 31.8(B)  
 
14.2.2  The employer shall be entitled to recover expense and loss from the payment reduction in 
terms of 33.0 provided that the employer complies with the provisions of 33.4 in which event the 
employer’s entitlement shall take precedence over his obligations to refund the payment reduction or 
portions thereof to the contractor  

 
 
15.1.1  No clause 
 
 
15.1.4 Add 15.1.4 as follows: 
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 An acceptable health and safety plan, required in terms of the Occupational Health and Safety Act, 
1993 (Act 85 of 1993), within fourteen (14) calendar days of commencement date 

 
15.2.1 Under 41:  Amend to read as follows: 
 
 “Give the contractor possession of the site within ten (10) working days of the contractor 

complying with the terms of 15.1.2 and 15.1.4 
 
17.1.11  Delete the words” and the appointment of nominated and selected subcontractors” 

 
20.1.3 No clause 
 
21.0         No clause 
 
29.2.5 No clause 
 
31.5.2 Security adjustments in terms of 14.0 and 31.8 
 
31.8  Amend as follows: 
 
31.8(A) Where a security is selected in terms of 14.1; the value of the works in terms of 31.4.1 and 
of the materials and goods in terms of 31.4.2 shall be certified in full. The value certified shall be subject 

to the following percentage adjustments: 
 
31.8(A).1 Ninety-five per cent (95%) of such value in interim payment certificates issued up to the date 
of practical completion 

 
31.8. (A).2Ninety-seven per cent (97.5%) of such value in interim payment certificates issued on the 
date of practical completion and up to but excluding the date of final completion 

 
31.8(A).3 Ninety-nine per cent (99%) of such value in interim payment certificates issued on the date 
of final completion and up to but excluding the final payment certificate in terms of 34.6 

 
31.8(A).4 One hundred per cent (100%) of such value in the final payment certificate in terms of 34.6 
except where the amount certified is in favour of the employer. In such an event the payment reduction 
shall remain at the adjustment level applicable to the final payment certificate. 

 
 
31.12  Delete the following: “Payment shall be subject to the employer giving the contractor a tax 

invoice for the amount due.”  
 
32.5.1 Add the following to the end of this clause: “…due to no fault of the contractor.” 
32.5.4 Add the following to the end of this clause: “…due to no fault of the contractor.” 
32.5.7 Add the following to the end of this clause: “…due to no fault of the contractor.” 

 
33.2        Add the following clauses 33.2.9 to 33.2.13: 
 
 
33.2.9  the contractor’s failure or neglect to commence with the works on the dates prescribed in the 

contract 
 
33.2.10  the contractor’s failure or neglect to proceed with the works in terms of the contract 

 
33.2.11  the contractor’s failure or neglect for any reason to complete the works in  accordance with 

the contract 
 
33.2.12  the contractor’s refusal or neglect to comply strictly with any of the conditions of contract or 

any contract instructions and/or orders in writing given in terms of the contract 
 
33.2.13 the contractor’s estate being sequestrated; liquidated or surrendered in terms of the insolvency 

laws in force within the Republic of South Africa 
 
34.13  Replace “seven (7) calendar days” with “twenty-one (21) calendar days” and delete the words: 
“subject to the employer giving the contractor a tax invoice for the amount due” 

 
36.3  Remove reference to “No clause”, and replace “principal agent” with “employer” 
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36.7    Add the following: “Notwithstanding any clause to the contrary, on cancellation of 37.5 this 
agreement either by the employer or the and contractor; or for any reason and whatsoever, the 
contractor shall on written instruction, discontinue with the (38.7) works on a date stated and withdraw 
himself from the site. The contractor shall not be entitled to refuse to withdraw from the works on the 

grounds of any lien or right of retention or on the grounds of any other right whatsoever” 
 
37.3.5 Replace “ninety (90)” with “one hundred and twenty (120) and 38.5.4 
 
39.3.5 Add the following words at the end thereof:” within one hundred and twenty (120) working 
days of completion of such report” 

 
40.2.2  under clause 41 – Replace “one (1) year” with “three (3) years” 
 
40.6  under clause 41 – Remove reference to no clause 
 
40.7.1  Change “(10)” to “(15)” 
 
 Add the following to the end thereof: 
 
 Whether or not mediation resolves the dispute, the parties shall bear their own costs concerning the 
mediation and equally share the costs of the mediator and related costs. 

 
 

 
 

 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
  



 

 

71 
 

 

 

C1.3 Form of Guarantee 
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C 1.3: FIXED CONSTRUCTION GUARANTEE - JBCC Series 2000 Principal 
Building Agreement (Edition 4.1 March 2005)  
   

Project `title: 
CONSTRUCTION OF SANITATION INFRASTRUCTURE AT SCHOOLS  IN EASTERN 
CAPE PROVINCE 

Tender No: TENDER NO. TMT-DBE-22/23-SAFE5-ECCL41-R 

 
1. With reference to the contract between _________________________________ 

 
_________________________________________________________ (hereinafter referred to as the 
“contractor”) and The Mvula Trust (hereinafter referred to as the employer”).  Tender No: TENDER 
NO. TMT-DBE-22/23-SAFE5-ECCL41-R for the CONSTRUCTION OF SANITATION 
INFRASTRUCTURE AT SCHOOLS IN EASTERN CAPE PROVINCE UNDER THE SAFE INITIATIVE 
(Herein after referred to as the “contract”) in the amount of   
 
R ________________________________________________________________,  
 
___________________________________________________________ (in words), (hereinafter 
referred to as the contract sum.) 

 
 I/We, _______________________________________________________________ 
  
 in my/our capacity as ___________________________________________ and hereby  
 

representing _____________________________________________ (hereinafter referred to as the 
guarantor”) advise that the guarantor hold at the employer’s disposal the sum of  
 
R ________________________________________________________________, 
 
_________________________________________________________, (in words)  
 
being 12.5% of the contract sum (excluding VAT), for the due fulfilment of the contract. 

 
2. The guarantor hereby renounces the benefits of the exceptions non numeratae pecunia, non causa 

debiti; excussionis et divisionis; and all other exceptions which could be pleaded against the 
enforcement of this guarantee, with the meaning and effect whereof i/we declare myself/ourselves to 
be conversant, and undertake to pay the employer the amount guaranteed, during the period when the 
claim is received by the guarantor, on receipt of a written demand from the employer to do so, and 
which demand the employer may make if the employer  has a right of recovery against the contractor 
in terms of 33.0 of the contract. 

 
3. Subject to the above, but without in any way detracting from the employer’s rights to adopt any of the 

procedures provided for in the contract, the said demand can be made by the employer, at any stage 
prior to the expiry of this guarantee. 

 
4. The amount paid by the guarantor in terms of this guarantee may be retained by the employer on 

condition that upon the issue of the last final payment certificate, the employer shall account to the 
guarantor showing how this amount has been expended and refund any balance due to the guarantor. 

 
5. The employer shall have the absolute right to arrange his affairs with the contractor in any manner 

which the employer deems fit and the guarantor shall not have the right to claim his release on account 
of any conduct alleged to be prejudicial to the guarantor.  Without derogating from the aforegoing, any 
compromise, extension of the construction period, indulgence, release or variation of the 
contractor’s obligation shall not affect the validity of this guarantee. 
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6. This undertaking is neither negotiable nor transferable, and  
 

a) must be surrendered to the guarantor at the time when the employer accounts to the guarantor 
in terms of clause 4 above, or 

b) shall lapse on the date of the last certificate of practical completion; and 
c) shall not be interpreted as extending the guarantor’s liability to anything more than payment of the 

amount guaranteed. 
 
 
SIGNED AT     ON THIS    DAY OF ______________ 20__ 
 
 
AS WITNESS 
 
1.         
 
2.         
   
         
By and on behalf of 
 
         
   
            
 
         
(insert the name and physical address of the guarantor) 
       
NAME:         
  
CAPACITY:         
(duly authorized thereto by resolution attached marked Annexure A) 
 
DATE:         
 

A. No alterations and/or additions of the wording of this form will be accepted. 
 
B. The physical address of the guarantor must be clearly indicated and will be regarded as the 

guarantor’s domicilium citandi et executandi, for all purposes arising from this guarantee. 
C. This GUARANTEE must be returned to:  
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Part C2: PRICING DATA 
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C2.1: PRICING INSTRUCTIONS 
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C2.1: PRICING INSTRUCTIONS 
 

1. The Bills of Quantities have been drawn up in accordance with the latest edition of Standard System of 
Measuring Building Work published and issued by the Association of South African Quantity Surveyors 
and, where applicable, the: 

 
a) civil engineering work has been drawn up in accordance with the provisions of the latest edition of 

SANS 1200 Standardized Specifications for Civil Engineering Works. 
b) electrical work has been drawn up in accordance with the provisions of the Model Bills of Quantities 

for Electrical Work, published by the South African Association of Quantity Surveyors, (July, 2005).   
 

2. The agreement is based on the JBCC Series 2000 Principal Building Agreement Edition 4.1 (March 
2005), prepared by the Joint Building Contracts Committee. The additions, deletions and alterations to 
the JBCC Principal Building Agreement as well as the contract specific variables are as stated in the 
Contract Data. Only the headings and clause numbers for which allowance must be made in the Bills 
of Quantities are recited. 

 

3. Preliminary and general requirements are based on JBCC Preliminaries (May 2005). 
 

4. It will be assumed that prices included in the Bills of Quantities are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 days 
before the closing date for tenders. (Refer to www.stanza.org.za or www.iso.org for information on 
standards). Contractor to ensure in his/her pricing the cost for labour complies with minimum 
wage rates as set out by the Department of Labour (unskilled and skilled) for the applicable 
trades on the projects 

 

5. The drawings listed in the Scope of Works used for the setting up of these Bills of Quantities are kept 
by the Principal Agent and can be viewed at any time during office hours up until the completion of the 
works. 

 

6. Reference to any particular trademark, name, patent, design, type, specific origin or producer is purely 
to establish a standard for requirements. Products or articles of an equivalent standard may be 
substituted.  

 

7. Where any item is not relevant to this specific contract, such item is marked N/A (signifying “not 
applicable”) 

 

8. The Contract Data and the standard form of contract referenced therein must be studied for the full 
extent and meaning of each and every clause set out in Section 1 (Preliminaries) of the Bills of 
Quantities  

 

9. The Bills of Quantities is not intended for the ordering of materials. Any ordering of materials, based on 
the Bills of Quantities, is at the Contractor’s risk. 

 

10. The amount of the Preliminaries to be included in each monthly payment certificate shall be assessed 
as an amount prorated to the value of the work duly executed in the same ratio as the preliminaries 
bears to the total of prices excluding any contingency sum, the amount for the Preliminaries and any 
amount in respect of contract price adjustment provided for in the contract.  

 

11. Where the initial contract period is extended, the monthly charge shall be calculated on the basis as set 
out in 10 but taking into account the revised period for completing the works.  

 

12. The amount or items of the Preliminaries shall be adjusted to take account of the theoretical financial 
effect which changes in time or value (or both) have on this section. Such adjustments shall be based 
on adjustments in the following categories as recorded in the Bills of Quantities: 

 
a)     an amount which is not to be varied, namely Fixed (F) 
b)     an amount which is to be varied in proportion to the contract value, namely Value Related (V); and  

http://www.stanza.org.za/
http://www.iso.org/
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c)     an amount which is to be varied in proportion to the contract period as compared to the initial 
construction period excluding revisions to the construction period for which no adjustment to the 
contractor is not entitled to in terms of the contract, namely Time Related (T). 

 

13. Where no provision is made in the Bills of Quantities to indicate which of the three categories in 12 
apply or where no selection is made, the adjustments shall be based on the following breakdown: 

 
a)      10 percent is Fixed; 
b)      15 percent is Value Related 
c)       75 percent is Time Related. 

 

14. The adjustment of the Preliminaries shall apply notwithstanding the actual employment of resources in 
the execution of the works. The contract value used for the adjustment of the Preliminaries shall exclude 
any contingency sum, the amount for the Preliminaries and any amount in respect of contract price 
adjustment provided for in the contract. Adjustments in respect of any staged or sectional completion 
shall be prorated to the value of each section. 
 

15. Contractor to include the cost of double handling of materials in his pricing due to site accessibility. The 
Contract must visit the schools to familiarise themselves with the site conditions 
 

16. Contractor should be able to provide rate build-ups for labour, plant & equipment and for materials when 
requested to do so. 
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C2.2: BILL OF QUANTITIES 

 

The priced Bill of Quantities (BOQ’s), following hereafter will form an integral part of the “Contract” between the 
successful appointed Contractor and the Employer. 
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C2.3: SUMMARY PAGE  

 

No. Name of School Total Cost Including Vat 

 
1. MHLAMBISO HIGH SCHOOL 

 

2. 

TOM’S PLACE PRIMARY SCHOOL 
 

 Total for Cluster to be carried to Form of Offer  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Part C3: SCOPE OF WORK 
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C3.1: SCOPE OF WORK 
 

Project title: 
CONSTRUCTION OF SANITATION INFRASTRUCTURE AT SCHOOLS  
IN EASTERN CAPE PROVINCE 

 
The Works comprises the construction of sanitation facilities at the following schools: 
 

1. SANITATION 

1.1 Works description 

MHLAMBISO HS    

 Construction ABT Ablutions facilities (11 seats including urinals) with   4 x 5000 L rain water 
harvesting tanks,  

 Construction of ramps, landing & elevated walkways 

 Construction of storm water management in form of v-drains, culverts and ditch drains 

 Construction of barrier walls ( dwarf/garden walls) 

 Construction of subsoil drains 

 Demolish existing structure 
 

TOM’S PLACE PS    

 Construction WATERBORNE Ablutions facilities (21 seats including urinals) with   4 x 5000 L rain 
water harvesting tanks,2 x 10 000 L elevated tank,6000 L buffer tank and renovation. 

 Construction of ramps, landing & elevated walkways  

 Construction of storm water management in form of v-drains, culverts and ditch drains 

 Construction of barrier walls (dwarf/garden walls) 

 Construction of subsoil drains 

 Demolish existing structure 
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C3.2: HEALTH AND SAFETY SPECIFICATION 
 
 

 

 

 

 

OHS SPECIFICATION 
 

CONSTRUCTION OF SANITATION INFRASTRUCTURE AT SCHOOLS IN EASTERN 
CAPE PROVINCE 

 
NB: EACH SCHOOL TO HAVE ITS OWN SAFETY FILE 

 
 

THE MVULA TRUST 
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ABBREVIATIONS 
 

AIA: Approved Inspection Authority 
CHSO: Construction Health & Safety Officer 
CC: Compensation Commissioner 
CR: Construction Regulations 2014 
DME: Department of Mineral and Energy 
DMR: Driven Machinery Regulations 
DoL: Department of Labour 
FEMA: Federated Employers Mutual Association 
GAR: General Administration Regulations 
GSR: General Safety Regulations 
HIRA: Hazard Identification & Risk Assessment 
H&S: Health and Safety 
OHSA: Occupational Health and Safety Act No. 85 of 1993 (as amended) 
OHSS: Occupational Health and Safety Specification 
PSHSS: Project Specific Health and Safety Specification 
PC: Principal Contractor 
PPE: Personal Protective Equipment 
PPC: Personal Protective Clothing 
ER: Engineer’s Representative 
RHCS: Regulations for Hazardous Chemical Substances 
SANS: South African National Standards (Authority) 
SMME: Small, Micro, Medium Enterprise 
SWP: Safe Work Procedure 
HCS: Hazardous chemical substances 
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CS1 General Statement and Interpretations 
 
Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract.  The Construction 
Regulations promulgated on 7 February 2014 and incorporated into the said Act by Government Notice 
R. 84, published in Government Gazette 37305 apply to any person involved in construction work.  
These regulations are hereinafter referred to as “the Construction Regulations” and the said Act as “the 
Act”. 
 
Definition as the Construction Regulations 2014 applicable to this Health and Safety Specification:  
 
"Agent” means a competent person who acts as a representative or a client;  
 
"angle of repose" means the steepest angle of a surface at which a mass of loose or fragmented material 
will remain stationary in a pile on the surface, rather than sliding or crumbling away;  
 
"Bulk mixing plant" means machinery, appliances or other similar devices that are assembled in such a 
manner so as to be able to mix materials in bulk for the purposes of using the mixed product for 
construction work;  
 
"Client” means any person for whom construction work is being performed;  
 
"competent person" means a person who has, in respect of the work or task to be performed, the 
required knowledge, training and experience and, where applicable, qualifications, specific to that work 
or task: Provided that where appropriate qualifications and training are registered in terms of the 
provisions of the National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications 
and that training must be regarded as the required qualifications and training; and is familiar with the 
Act and with the applicable regulations made under the Act;  
 
"construction manager" means a competent person responsible for the management of the physical 
construction processes and the coordination, administration and management of resources on a 
construction site;  
 
"construction site" means a workplace where construction work is being performed;  
 
"construction supervisor” means a competent person responsible for supervising construction activities 
on a construction site;  
 
"construction vehicle" means a vehicle used as a means of conveyance for transporting persons or 
material, or persons and material, on and off the construction site for the purposes of performing 
construction work" construction work" means any work in connection with-  

1. the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition 
to 5 a building or any similar structure; or  

2. the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal, 
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of 
land, the making of excavation, piling, or any similar civil engineering structure or type of work;  

 
"construction work permit” means a document issued in terms of regulation 3;  
 
"contractor" means an employer who performs construction work;  
 
"demolition work" means a method to dismantle, wreck, break, pull down or knock down of a structure 
or part thereof by way of manual labour, machinery, or the use of explosives;  
 
"design” in relation to any structure, including drawings, calculations, design details and specification  
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- “designer” means a competent person who: -  

1. prepares a design;  

2. checks and approves a design;  

3. arranges for a person at work under his or her control to prepare a design, including an employee 
of that person where he or she is the employer; or  

4. designs temporary work, including its components;  

5. an architect or engineer contributing to, or having overall responsibility for a design;  

6. a building services engineer designing details for fixed plant;  

7. a surveyor specifying articles or drawing up specifications;  

8. a contractor carrying out design work as part of a design and building project; or  

9. an interior designer, shop-fitter or landscape architect;  
 
"excavation work” means the making of any man-made cavity, trench, pit or depression formed by 
cutting, digging or scooping;  
 
"explosive actuated fastening device" means a tool that is activated by an explosive charge and that is 
used for driving bolts, nails and similar objects for the purpose of providing fixing;  
 
"fall arrest equipment" means equipment used to arrest a person in a fall, including personal equipment, 
a body harness, lanyards, deceleration devices, lifelines or similar equipment;  
 
"fall prevention equipment" means equipment used to prevent persons from falling from a fall risk 
position, inducing personal equipment, a body harness, lanyards, lifelines or physical equipment such 
as guard-rails, screens, barricades, anchorages or similar equipment;  
 
"fall protection plan" means a documented plan, which includes and provides for -  

1. all risks relating to working from a fall risk position, considering the nature of work 
undertaken;  

2. the procedures and methods to be applied in order to eliminate the risk of falling;  

3. and a rescue plan and procedures;  
 
"fall risk" means any potential exposure to falling either from, off or into;  
 
"health and safety file” means a file, or other record containing the information in writing required by 
these Regulations "health and safety plan" means a site, activity or project specific documented plan in 
accordance with the client's health and safety specification;  
 
"health and safety specification" means a site, activity or project specific document prepared by the 
client pertaining to all health and safety requirements related to construction work;  
 
"material hoist" means a hoist used to lower or raise material and equipment, excluding passengers;  
"medical certificate of fitness" means a certificate contemplated in regulation 7(8);  
 
"mobile plant" means any machinery, appliance or other similar device that is able to move 
independently, and Is used for the purpose of performing construction work on a construction site;  
 
"person day" means one normal working shift of carrying out construction work by a person on a 
construction site  
 
"principal contractor" means an employer appointed by the client to perform construction work;  
 
"Professional Engineer or Professional Certificated Engineer" means a person holding registration as 
either a Professional Engineer or Professional Certificated Engineer in terms of the Engineering 
Profession Act, 2000 (Act No. 46 of 2000);  
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"Professional Technologist” means a person holding registration as Professional Engineering 
Technologist in terms of the Engineering Profession Act, 2000.  
 
"provincial director” means the provincial director as defined in regulation 1 of the General Administrative 
Regulations, 2003;  
 
"scaffold” means a temporary elevated platform and supporting structure used for providing access to 
and supporting workmen or materials or both;  
 
"shoring" means a system used to support the sides of an excavation and which is intended to prevent 
the cave-in or the collapse of the sides of an excavation;  
 
"structure" means-  

1. any building, steel or reinforced concrete structure (not being a building), railway line or 
siding, bridge, waterworks, reservoir, pipe or pipeline, cable, sewer, sewage works, fixed 
vessels, road, drainage works, earthworks, dam, wall, mast, tower, tower crane, bulk mixing 
plant, pylon, surface and underground tanks, earth retaining structure or any structure 
designed to preserve or alter any natural feature, and any other similar structure;  

2. any falsework, scaffold or other structure designed or used to provide support or means of 
access during construction work; or  

3. any fixed plant in' respect of construction work which includes installation, commissioning, 
decommissioning or dismantling and where any construction work involves a risk of a person 
falling;  

 
"temporary works" means any falsework, formwork, support work, scaffold, shoring or other temporary 
structure designed to provide support or means of access during construction work;  
"the Act” means the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993);  
 
 

Refer to Occupational Health and Safety Act, Act 85 of 1993 and regulations for more definitions 
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CS1.1 Health and Safety Specifications and Plans 
 
(a)  Employer's Health and Safety Specification  

The Employer's Health and Safety Specification will be included in the tender documents as part of the 
Project Specifications.  
PURPOSE: 
The Employer is obligated to implement measures to ensure the health and safety of all people and 
properties affected under its custodianship or contractual commitments, and is further obligated to 
monitor that these measures are structured and applied according to the requirements of these Health 
and Safety Specifications.   
The purpose of this specification document is to provide the relevant Principal Contractor (and his /her 
contractor) with any information other than the standard conditions pertaining to construction sites which 
might affect the health and safety of persons at work and the health and safety of persons in connection 
with the use of plant and machinery; and to protect persons other than persons at work against hazards 
to health and safety arising out of or in connection with the activities of persons at work during the 
carrying out of construction work.  The Principal Contractor (and his /her contractor) is to be briefed on 
the significant health and safety aspects of the project and to be provided with information and 
requirements on inter alia: 
1) Safety considerations affecting the site of the project and its environment; 
2) Health and safety aspects of the associated structures and equipment; 
3) Submissions on health and safety matters required from the Principal Contractor (and his 
/her contractor); and 
4) the Principal Contractor’s (and his /her contractor) health & safety plan. 
Serve to ensure that the Principal Contractor (and his /her contractor) is fully aware of what is expected 
from him/her with regard to the Occupational Health and Safety Act, 1993 (Act No. 85 of 1993) and the 
Regulations made there-under including the applicable safety standards, and in particular in terms of 
Section 8 of the Act. 
To inform the Principal Contractor that the Occupational Health and Safety Act, 1993 (Act 85 of 1993) 
in its entirety shall apply to the contract to which this specification document applies.  
(b)  The Contractor's Health and Safety Plan  
The successful Tenderer shall, on receipt of notification that he has been awarded the contract, submit 
without delay his own documented Health and Safety Plan for the execution of the work under the 
contract. His Health and Safety Plan must at least cover the following: 

(i) a proper risk assessment of the works, risk items, work methods and procedures in terms of 
Construction Regulations 2014; 

(ii) Pro-active identification of potential hazards and unsafe working conditions; 

(iii) Provision of a safe working environment and equipment; 

(iv) Statements of methods to ensure the health and safety of subcontractors, employees and visitors 
to the site, including safety training in hazards and risk areas; monitoring health and safety on the 
site of works on a regular basis, and keeping of records and registers as provided for in the 
Construction Regulations; 

(v) Details of the Construction manager, alternate construction manager, Construction Supervisor, 
Risk assessor, Construction Safety Officer, First aider and other competent persons he intends to 
appoint for the construction works in terms of Construction Regulation and other applicable 
regulations; and details of methods to ensure that his Health and Safety Plan is carried out effectively 
in accordance with the Construction Regulations 2014.  

The Contractor’s Health and Safety Plan will be subject to approval by the Employer, or amendment if 
necessary, before commencement of construction work. The Contractor will not be allowed to 
commence work, or his work will be suspended if he had already commenced work, before he has 
obtained the Employer's written approval of his Health and Safety Plan.  
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Time lost due to delayed commencement or suspension of the work as a result of the Contractor's failure 
to obtain approval for his safety plan, shall not be used as a reason to claim for extension of time or 
standing time and related costs  
CS1.1.1 The Contractor shall, in submitting his tender, demonstrate that he has made provision 
for the cost of compliance with the specified health and safety requirements, the Act and the 
Construction Regulations. 
 
CS1.1.2 The Contractor shall consistently demonstrate his competence and adequacy of 
resources to perform the duties imposed on the Contractor in terms of this Specification, the Act and 
the Construction Regulations. 
 
CS1. 2 Indemnity of Employer and his Agents (Mandatory agreement OHS Act 37(2)) 

a) The annexures to this Contract Document contain a “Mandatory Form of Authority and Agreement 
in terms of Section 37(2) of the Occupational Health and Safety Act, No. 85 of 1993" which 
agreement shall be entered into and duly signed by both the Employer and Contractor prior to 
commencement with work. A copy of the signed agreement shall be included in the Contractor’s 
health and safety plan. 

b) Any acceptance, approval, check, certificate, consent, examination, inspection, instruction, notice, 
observation, proposal, request, test or similar act by either the Employer, any of his agents or the 
Engineer (including absence of disapproval) shall not relieve the Contractor from any responsibility 
he has under the Contract, the Act and the Construction Regulations, including responsibility for 
errors, omissions, discrepancies and non-compliances. 
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CS1. 3 Scope 

The scope of this Occupational Health and Safety Specification is to address the reasonable and 
foreseeable aspects of occupational health and safety management which will be affected by the 
contract work.  
The specification will provide the requirements that the Principal Contractor and other contractors 
shall comply with in order to reduce the risks associated with the contract work which may lead to 
incidents causing injury and/or ill health or degradation of the environment, to a level as low as 
reasonably practicable and possible.  

 
The Contractor shall ensure that it is fully conversant with the requirements of this Specification. 
This Specification is not intended to supersede the Act nor the Construction Regulations.  Those 
sections of the Act and the Construction Regulations, which apply to the scope of work to be performed 
by the Contractor in terms of this Contract, continue to be a legal requirement of the Contractor. The 
principal Contractor will be appointed in writing to be in overall control of the Construction site. 
 
Extent of works 

a) Earthworks – Excavations & Backfilling 

b) Steel fixing  

c) Concrete works 

d) Brick work 

e) Plaster work 

f) Roof installation  

g) Plumbing 
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CS1.4 Responsibilities 
 
CS1.4.1 Client 
- The Client or his appointed Agent on his behalf will appoint each Principal Contractor for this project 
or phase/section of the project in writing for assuming the role of Principal Contractor as intended by the 
Construction Regulations and determined by the Bills of Quantities.  
- The base line risk assessment will be issued to the appointed contractor on request 
- The Client or his appointed Agent on his behalf shall discuss and negotiate with the Principal Contractor 
the contents of the health and safety plan of the both Principal Contractor and Contractor for approval. 
- The Client or his appointed Agent on his behalf will take reasonable steps to ensure that the health 
and safety plan of both the Principal Contractor and Contractor is implemented and maintained. The 
steps taken will include periodic audits at intervals of at least once every month and such visits may be 
done without any form of notification to the PC to ensure continuous compliance.  
- The Client or his appointed Agent on his behalf will prevent the Principal Contractor and/or the 
Contractor from commencing or continuing with construction work should the Principal 
Contractor and/or the Contractor at any stage in the execution of the works be found to: 
• have failed to have complied with any of the administrative measures required by the Construction 
Regulations in preparation for the construction project or any physical preparations necessary in terms 
of the Act; 
• have failed to implement or maintain their health and safety plan; 
• have executed construction work which is not in accordance with their health and safety plan; or 
• act in any way which may pose a threat to the health and safety of any person(s) present on the site 
of the works or in its vicinity, irrespective of him/them being employed or legitimately on the site of the 
works or in its vicinity. 
Note: The Client SHE agent reserves the right to stop any construction activities which may pose 
a threat to the health and safety of persons on site. 

 

CS1.4.2 Principal Contractor:  
- The Principal contractor is urged to conduct its base line risk assessment during the briefing 
session/clarification meeting. 
- The Principal Contractor shall accept the appointment under the terms and Conditions of Contract. 
The Principal Contractor shall sign and agree to those terms and conditions and shall, before 
commencing work, notify the Department of Labour of the intended construction work in terms of 
Regulation 4 of the Construction Regulations. Annexure 2 of the Construction regulations 2014 contains 
a “Notification of Construction Work” form. The Principal Contractor shall submit the notification in writing 
prior to commencement of work and inform the Client or his Agent accordingly. 
- The Principal Contractor shall ensure that he is fully conversant with the requirements of this 
Specification and all relevant health and safety legislation. This Specification is not intended to 
supersede the Act nor the Construction Regulations or any part of either.  Those sections of the Act and 
the Construction Regulations which apply to the scope of work to be performed by the Principal 
Contractor in terms of this contract (entirely or in part) will continue to be legally required of the Principal 
Contractor to comply with. The Principal Contractor will in no manner or means be absolved from the 
responsibility to comply with all applicable sections of the Act, the Construction Regulations or any 
Regulations proclaimed under the Act or which may perceivable be applicable to this contract.   
- The Principal Contractor shall provide and demonstrate to the Client a suitable and sufficiently 
documented health and safety plan based on this Specification, the Act and the Construction 
Regulations, which shall be applied from the date of commencement of and for the duration of execution 
of the works. This plan shall, as appendices, include the health and safety plans of all Sub-contractors 
for which he has to take responsibility in terms of this contract.  
- The Principal Contractor shall provide proof of his registration and good standing with the 
Compensation Fund or with a licensed compensation insurer prior to commencement with the works.   
- The Principal Contractor shall consistently demonstrate his competence and the adequacy of his 
resources to perform the duties imposed on the Principal Contractor in terms of this Specification, the 
Act and the Construction Regulations. 
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- The Principal Contractor shall ensure that a copy of his health and safety plan is available on site and 
is presented upon request to the Client, an Inspector, Employee or Sub-contractor.  
- The Principal Contractor shall ensure that a health and safety file, which shall include all documentation 
required in terms of the provisions of this Specification, the Act and the Construction Regulations, is 
opened and kept on site and made available to the Client or Inspector upon request. Upon completion 
of the works, the Principal Contractor shall hand over a consolidated health and safety file to the Client. 
- The Principal Contractor shall, throughout execution of the contract, ensure that all conditions imposed 
on his Sub-contractors in terms of the Act and the Construction Regulations are complied with as if they 
were the Principal Contractor. 
- The Principal Contractor shall from time to time evaluate the relevance of the Health and Safety Plan 
and revise the same as required, following which revised plan shall be submitted to the Client and/or 
his/her Agent for approval. 
 
CS1.5 Policies and Procedures 
The Contractor shall submit their Health and Safety Policy, prior to construction commencement, signed 

by the Chief Executive Officer. The Policy must outline objectives and how they will be 
achieved and. implemented within the company operations. The PC shall also ensure that the 
following policies and procedures but not limited to, are included in the OHS file: 

 Substance abuse policy 

 Disciplinary procedure 

 Smoking policy 

 HIV/AIDS policy 

 PPE & PPC policy 

CS1.6 Organogram 
The Contractor shall submit an organogram, prior to construction commencement, outlining the Health 

and Safety Site Team that will be assigned to the project, if successful with the tender. In 
cases where appointments have not been made, the organogram shall reflect the position. 
The organogram shall be updated, when there is a change in the site team. 

 
CS1.7 Compensation Commissioner  
The Contractor shall provide a valid proof of registration and good standing with the Compensation 
Fund or with a licensed compensation insurer prior to commencement of construction activities. 
 
CS1.8 Notification of Construction Work – CR 4 
The Contractor shall notify the Provincial Director of the Department of Labour of the intention to 
commence construction work at least 7 days prior to the works commencing if the intended 
construction work will: 

- Include excavation work 
- Include work at height where there is a risk of falling 
- Include the demolition of a structure, or 
- Include the use of explosives to perform construction work. 
 

If the construction work involves construction of a single storey dwelling for a client, and such dwelling 
he will be residing in such dwelling upon completion, the contractor must also notify the Provincial 
Director of the Department of Labour at least 7 days before the works commence. This must be done 
on a form similar to an Annexure 2 (template of which can be found in the Construction Regulations, 
2014). A copy of the notification letter to the Provincial Director shall be forwarded to the Client for 
record purposes. 
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CS1.9 During the construction period  
Continuous/Issue-based Risk Assessments shall be done during the construction period as and when 
the scope of work changes indicating new introduced hazards.   
Additional appointments shall follow as required by the Risk Assessment. 
The Employer’s H & S Agent will take reasonable steps to ensure that the Contractor’s Health and 
Safety plan is implemented and maintained.  The steps taken will include periodic audits at mutually 
agreed intervals at least once every month, however, if the Employer’s Agent determines that the 
Principal Contractor does not comply with the provisions of the ACT or only complies when 
the Audit date approaches, HE/SHE reserves the right to visit the site without any form of 
notification to verify continuous compliance on site. 
Protective clothing as determined by the Risk Assessment shall be issued and the employees shall 
sign the issue register to indicate the type and number of equipment received by each employee 
Proof of training in the form of a register signed by the trained employees shall be kept in the H&S file. 
The contents of the training shall also be displayed in the H&S file. 
Please note: The SHE agent may randomly select employees on site and assess their 
knowledge against the material they have been trained on. 
Appointments of people/workers related to Health and Safety as required by law and the Risk 
Assessment shall be done prior to the commencement of any work. Letters of appointment shall be 
kept in the H&S file for inspection by the Client, Agent or any Inspector.   
Prior to builder’s holiday PC shall develop a shutdown procedure and submit it to the Client agent for 
approval  
 
CS1. 10 Health and Safety Program/File 
The following documentation shall be included in the Health and Safety File but not limited to: 
a) Copy of OHSAct and applicable Regulations. 
b) Copy of Client Health and Safety specification, Principal contractor’s Health & Safety Plan. 
c)   Copy of all Drawings – Schematics, Detail Drawings, etc. 
d) Copy of Notification of Construction work to the Department of Labour. 
e) Company Safety Policies (OHS policy, smoking policy, substance abuse policy, PPE policy, 
HIV/AIDS policy etc.) – To be signed by the Chief Executive Officer of the Company. 
f) Organogram indicating site specific organizational structure with reference to requirements of 
the construction regulations. 
g) Proof of Registration with Compensation Fund of Principal Contractor and Contractors. 
h) Method statements, risk Assessments and safe work procedures for all activities on site as 
per construction works programme (project scope of work). 
I) Letters of Appointment and proof of competence. 
j) Inspection registers 
k) Material safety data sheets 
l) The contents of all Training Material e.g. Formal training, Informal training, induction, DSTI’s 
Toolbox talks, HIV/AIDS etc. 
m) Emergency preparedness and response plan with site specific telephone numbers 
n)  Section 37(2)/Mandatory agreement 
o) Site specific Fall protection plan 
P) Waste management Plan 
q) List of Contractors (Sub-Contractors) 
r) List of Local Labours with ID copies 
s) Environmental management plan 
t) All applicable permits 
u) Disciplinary procedures 
v) H & S budget 
w) Scope of work 
x)      Committee meetings and SHE audit reports 
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CS1. 11 Appointments 
 The following appointments are required for the project. Deviations will only be allowed with the 
approval of the Agent.  Appointment of an employee for more than one responsibility may be allowed 
on approval by the Agent. TMT reserve right to pay employee of the contractor direcftly in cases 
where contractor fails to pay. This will be done as follows; 

 Where contractor claimed invoice and is paid by TMT, 

 Contractor fails to pay workers on site, 

 PDF will collect the details of the employees on site which includes, 
o Identity documents, 
o Timesheets, 
o Contracts signed with the contractor, 
o Banking detasils, 

 The monies payed directly to employees will be recovered on contractor. 
Basic Appointments: 

 Appointment of Principal Contractor by Client.  

 Appointment of Contractors (Sub Contractors) by Principal Contractor (where applicable) 

 Appointment of Construction manager (Full time) 

 Appointment of Alternate construction manager 

 Appointment of Construction Work Supervisor (Full time) 

 Appointment of Assistant Construction Work Supervisor 

 Appointment of Health & Safety Officer (Full time) 
 

Appointments of Specialists (Refer to a Specialist Company): 

 Appointment of Safety Manager 

 Appointment of Risk Assessor and plan developer 

 Appointment of a Health and Safety Induction Trainer 

 HIV/AIDS trainer 

 Traffic Safety Officer (where applicable) 

 Fall protection plan developer 

 Troxler operator 

 Blasting competent person 
 

Appointments of full time employees on site: 

 Appointment of a SHE Representative (Competent employee to control/monitor all H&S activities). 

 Appointment of Emergency co-ordinator 

 Appointment of an Accident and Incident Investigator. 

 Appointment of the Safety Committee Members (Employees actively involved in H&S). 

 Appointment of an Excavation Inspector. 

 Appointment of Construction Vehicle and Mobile Plant Inspector. 

 Appointment of Construction Vehicle and Mobile Plant Operators. 

 Appointment of batch plant/Concrete Mixer Operator (if required). 

 Appointment of Hand Tool Inspector. 

 Appointment of a Portable Electrical Equipment Inspector (If required). 

 Appointment of a Fall protection supervisor 

 Appointment of a Ladder Inspector (If ladders are used). 

 Appointment of scaffold inspector. 

 Appointment of scaffold erector 

 Appointment of formwork supervisor 

 Appointment of demolition supervisor 

 Appointment of hazardous chemical controller 

 Appointment of stacking and storage supervisor 
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 Appointment of Flagmen 

 Appointment of a Hygiene and Facility Inspector (Ablutions and eating places). 

 Appointment of Fire Equipment Inspector. 

 Appointment of Fire Team Members (employees trained in firefighting awareness). 

 Appointment of First Aid Equipment Inspector. 

 Appointment of First Aid Team Members (employees trained in first aid awareness) 
 

CS1.11.1 Safety Officer (CR 8.7) 
Due to the nature of the activities on site it is required to appoint a full-time competent Health and Safety 
Officer with at least 2 years’ experience in SHE management. The Safety Officer shall be in possession 
of a minimum qualification of SAMTRAC or any other equivalent safety management programmes 

 
The Safety Officer shall be employed by the Principal Contractor on a full time basis for the duration of 
the project. 
The functions of the Safety Officer will be to monitor all H&S Activities on site on a daily basis. 
CS1. 11.2 Contractor’s SHE Representative - OHSAct 17 
The Contractor shall designate a competent Safety, Health and Environmental representative (SHE 
Rep) who shall be acceptable to the Agent, to represent and act for the Contractor.  The Contractor 
shall inform the Agent in writing of the name and address of the Contractor’s SHE Rep and of any 
subsequent changes in the name and address of the SHE Rep, together with the scope and limitations 
of the SHE Rep’s authority to act for the Contractor.  The Contractor’s SHE Rep shall make available to 
the Employer an all-hours telephone number at which the SHE Rep can be contacted at any time in the 
event of an emergency involving any of the Contractor’s employees, or other persons at the Works. 

CS1.11.3 Health & Safety Committee- OHSAct 20  

Where two or more health and safety representatives have been elected and appointed on site, the 
Contractor shall ensure that monthly health and safety meetings are held with such representatives and 
minutes are kept on record. Meetings must be organized and chaired by the Contractor’s Health and 
Safety Committee Chairperson. Minutes of these meetings must be available for the employees of the 
contractor to refer to. 

CS1. 8.4 Supervision of Construction Work– CR 8 (5) 
The Principal Contractor as well as his Contractors (Sub Contractors) shall appoint competent full time 
employees in writing as the construction supervisors. 
 
CS1. 12 Training and Competence  
The Contractor shall quarterly conduct a training needs analysis to ascertain what health and safety 
training is required. A plan of action should be devised and forwarded to the Client for records, once the 
identified people have attended the training, the Contractor must provide the Client with copies of 
certificates obtained.  
 
Induction 
No Contractor may allow or permit any employee or person to enter site unless they have undergone 
health and safety induction training pertaining to the hazards prevalent on site at the time of entry. This 
includes visitors to site. The Contractor must ensure that visitors to site have the necessary protective 
equipment. A copy of attendance registers of all employees who attend inductions shall be kept.  
 
Awareness  
The Contractor shall conduct periodic toolbox talks on site, preferably weekly or before any hazardous 
work takes place. The talks shall cover the relevant activity and an attendance register must be signed 
by all attendees. This record of who attended and the content of the topic will be kept on the site health 
a safety file as evidence of training.  
 
Competency 
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After the Contractor has identified the training to be conducted as part of the competency requirement, 
and based on Risk Assessment, he shall send the relevant persons- on appropriate courses and keep 
certificates of training for reference. Familiarity with the Health and Safety Act and Regulations is an 
integral part of the definition of competence. 
 
CS1. 13    Risk Assessment – CR 9 
The Principal Contractor as well as all other Contractors shall appoint a competent person in writing to 
carry out a risk assessment before any construction work is started. 
The Risk Assessment shall form part of the Health and Safety Plan. 
The Risk Assessment shall include: 

 Risk assessment procedure 

 Identification of hazards and risks. 

 Rating matrix 

 Control measures to mitigate risks. 

 A monitoring and review plan 
 

Copies of the risk assessment shall be available on each site for inspection. 
All employees shall be informed, instructed and trained by an appointed competent person regarding all 
hazards and work related procedures. 
 
CS1. 14 Existing Services 
Contractor must establish all local services in area of excavations.   
Plan of local services shall be documented in the Health and Safety file.   
Local services include: 
Pipe lines, Electricity Supplies and other similar services. 
 
CS1. 15 Safe Working Loads 
The Contractor shall ensure that - 

a) The safe working loads of hoists, load-bearing beams and cranes are prominently displayed at all 
times. 

b) The safe working loads are not exceeded under any circumstances. 
c) All lifting gear is marked with a unique identity number and recorded in register. 

 
CS1. 16  Machine Guarding 
All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar drives shall 
be adequately guarded. The Contractor shall prohibit the use of any equipment with a damaged, missing 
or inadequate guard. 

CS1. 17 Construction Vehicles and Mobile Plant – CR 23 
The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s licence, valid 
for the class of vehicle which they are required to drive, and shall produce the licence on request. 
The Contractor shall not permit any driver to be in control of a vehicle at the Works while under the 
influence of alcohol, drugs or other substance. 
All vehicles of the Contractor shall display a name board bearing the Contractor’s name.  Hired vehicles 
shall bear an identifying sticker. 
A register shall be kept of workers operating construction vehicles and mobile plant. 
The register shall contain proof of training of operators to operate construction vehicles and mobile plant, 
certification of competency and authorization of operators to operate machinery, vehicles or plant. 
Names of operators and their relevant training with date and time stamps together with name of course 
instructor shall be kept in the Health and Safety File on site. 
Physical and psychological fitness shall be proved by way of a medical certificate of fitness of the said 
operators before allowing operators to operate machinery, vehicles or plant. Medical fitness certificates 
shall only be issued by a registered occupational medical practitioner. 
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The Health and Safety File shall include the written training material offered to operators for the different 
construction vehicles and mobile plant. 

Each and every driver shall be trained on risks involved and safety procedures. 
All Construction vehicles and mobile plant must be of acceptable design and construction and used 
according to their design. 
All construction vehicles and mobile plant must be maintained in good working order. 
A register of all vehicles and plant shall be kept on site together with names of operators responsible for 
each. 
The register shall report all maintenance activities performed on these vehicles and plant as well as 
signatures certifying the condition of the vehicles as in a good working order. 
All requirements on the vehicles and mobile plant with regard to safety and health shall be inspected 
and certified. 
These requirements include: 

a) Portable fire extinguishers mounted in specified positions on construction vehicles – 4kg dry 
powder fire extinguisher 

b) Inspection for leaking fuel or gasses which can cause a fire hazard 
c) Safe and suitable means of access 
d) Adequate signalling or other control arrangements to guard against the dangers relating to 

movement of vehicles and plant. 
Attention must be paid to  

i) Turn indicators 
ii) Stop lights x 2 – where poor visibility conditions warrant 
iii) Reverse siren or acoustic device 
iv) Tail lights 
v) Reflectors 
vi) Head lights x 2 – where poor visibility conditions warrant 
vii) Rotating amber flashing light with lens heights of at least 200mm and an 
Output of at least 100Watt on roof or other visible position 

viii) Warning boards mounted at least 1.5m above ground level to be clearly visible.  
ix) Inspections of appropriate structures fitted to protect the operator from  

falling material or from being crushed should the vehicle or mobile plant overturn 
x) Appropriate seats must be firmly secured and adequate in number on vehicles used to transport 

employees 
During use of Construction vehicles or mobile plant the following rules shall be adhered to: 
 

1. Construction vehicles or mobile plant must be prevented from falling into excavations, water or 
any other area lower than the working surface. This protection must consist of adequate edge 
protection e.g. guard rails and/or crash barriers. 

2. No person shall be allowed to or require to ride on any Construction Vehicle or Mobile Plant in a 
position otherwise than a safe place provided for on the construction vehicle or mobile plant as 
designed for that purpose. 

3. The construction site must be organized in such a way that as far as is reasonable practical, 
pedestrians and vehicles can move safely and without risks to health and safety. 

4. Traffic routes shall be of sufficient size, sufficient in number and in suitable positions to be used 
safely by construction vehicles, mobile plant and pedestrians. 

5. Each and every traffic route shall be indicated by suitable signs for reasons of safety and health. 
6. No tools and/or material shall be transported in the same compartment as the 

operators/drivers/employees unless the said are secured against movement during transportation. 
7. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a public roads in 

normal use or adjacent to construction areas where work is in progress, shall have appropriate 
lights or reflectors, or barricades equipped with appropriate lights or reflectors, in order to identify 
the location of vehicles or plant. 

8. TLB’s, Excavators and other similar mobile plant are, when being repaired or when not in use, 
fully lowered or blocked with controls in a neutral position, motors stopped and brakes set. 



 

96 
 

 

9. Reflective indicators must be provided to workers in the form of reflective yellow jackets or vests 
as specified and worn by workers working on/or adjacent to public roads.  

10. No major plant repairs may be carried out on site 
 

CS1. 18  Signs and Notices 
The use of colour codes, symbolic signs and notices are means of communication whereby information 
is visually conveyed to people and also provides early warning of dangers. 
Safety signs provide for immediate recognition of danger, information, actions allowed or not allowed 
and procedures that have to be done. 
There are 5 types of safety signs: 

1. Black triangle on yellow background=> WARNING 
2. Red (round) on white background =>  PROHIBITORY 
3. White on blue background =>    MANDATORY 
4. White on green background =>  INFORMATION 
5. Red (square) on white background => FIRE  

The following signs shall be provided for on the site: 
Warning signs  -   DANGER - MEN AT WORK 
Prohibitory signs -  NO ENTRY, NO SMOKING 
Fire   -        POSITION OF EQUIPMENT ARROWS 
First Aid  -  INFORMATION SIGNS 
Emergency Signs - ASSEMBLY POINT, ESCAPE ROUTES SIGNS 
All signs shall be new or in good condition and approved by the Engineer.  
All temporary signs shall be mounted on portable supports to facilitate moving. 
Defective or missing items shall be replaced immediately. 
All signs shall be inspected at least twice a day. 
Signs to be displayed will be determined by the H&S Plan and the Risk Assessments. 
Compulsory signs will include:   
Prohibited area  
Men at work  
A H&S board shall be displayed at the entrance with all the relevant H&S instructions and symbols eg: 
Construction Site – No Entry 
Hard hat area 
Safety shoes shall be worn 
The size of the board shall be at least 1.5m wide by 1.2m high 
 
CS1.19 Excavation Work – CR 13  
Excavation: 
Definition:  A space made by digging. 

1.  An excavation could be a hole or trench of any size and shape. 
2.  A Risk Assessment must be done prior to making an excavation. 
3.  The following must be taken into consideration when doing the Risk Assessment: 

  Depth of the excavation 
  Length of the excavation 
  Existing services 
  Barricading and demarcation 
Depth of the excavation: 

1.  Should an excavation be more than chest deep (1.5m), it must be adequately shored or braced. 
2.  Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must be considered 

maximum for dry conditions.  In wet conditions either a much lower slope shall be used, or if space 
is a constraint, shoring and de-watering shall be applied. 

A competent person shall be appointed to supervise excavation work. 
Stability evaluation of ground must be done by the Principal contractor and a consulting Engineer shall 
be notified in writing for certification. 
A plan for prevention of persons being trapped due to collapse shall be provided by Contractor. 
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The design of shoring shall be documented by Contractor in the Health and Safety file as provided by 
the competent designer of shoring. 
The maximum loading of sides of an excavation must be documented in a usable format. 
If adjacent structures and buildings are present and can be affected a design and construction of 
supporting details shall be represented.  
Provision shall be made for access routes to the excavation.  Routes must not be more than 6 meters 
away from worker. 
Contractor must establish all local services in area of excavations.   
Plan of local services shall be documented in the Health and Safety file.   
Local services include: 
Telkom, Water, Electricity Supplies and other similar services. 
Inspection shall be done on all bracing and shoring on a 

- daily basis 
- prior to each shift 
- after every blasting operation 
- after an unexpected fall of ground 
- after substantial damage to supports 
- after rain 

An inspection register shall be completed by the Excavation Inspector during each and every inspection. 
Excavations must be provided with clearly visible boundary indicators and illuminated at night or 
where/when visibility is poor.  
Excavations must be adequately barricaded and such barricading material shall be periodically 
maintained. 
It is advised to use 1.2m high PVC net (barrier netting) and erected as close to the excavation as 
possible, when accessible by public or other employees, or adjacent to public roads or thoroughfares, 
NO danger tape shall be used. 
Explosives regulations must be adhered to if explosives are required to carry out the excavation. 
Competent persons with blasting certificates must be in charge. 
Warning signs must be posted next to an excavation in which persons are working or carrying out 
inspections or tests. 
 
CS1.20 Blasting 
PC shall appoint a competent person approved by relevant Departments to perform blasting operation. 
Transportation, storage and use of explosives shall be shall be carried out as per explosive regulations. 
PC to obtain all permits applicable to explosive regulations prior to commencement of blasting activities. 
 
CS 1.21 Radiation (Troxler) 
PC shall apply for an authority from the Dept. of health, Radiation control, Radioactive nuclides in terms 
of section 3A of hazardous substances Act, 1973 (Act 15 of 1973) to use convey, process and cause to 
convey radioactive nuclides. 
The operation, storage and transportation of radioactive nuclides shall be carried out as per Hazardous 
substance Act of 1973 and manufacture’s specification. 
Only trained personnel shall use, store or transport radioactive nuclides 
Inspections shall be carried out as per manufacturer’s specification 
 
CS1. 22 Barricading and Demarcation 
The construction site shall be sealed off with a fence of at least 2 m covered with mash nett to contain 
dust. Signage must be displayed in all four corners of the site to prevent unauthorized entry by members 
of the public and vehicles.  
 
CS1. 23 Ladders – GSR 13A 
You are only to use ladders that are undamaged and are of sound construction.   

Ladders must be placed on a register and inspected on a monthly basis by an appointed person. 
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Ladders are to be secured during use.  If it is necessary to use a ladder before it can be secured, a 
second person must hold it steady at all times.  Place the ladder’s feet on a level base.  (wooden blocks 
or bricks are not to be used). 

Ladders are not to be used as scaffolds or work platforms. 

When used as access to trenches and work areas, the ladder must extend one meter above the step 
off point and be placed at an angle where the base of the ladder is one quarter of the ladder height away 
from the base of the structure, and must be fitted with non-skid devices. 

Ladders must not be used nearer than 3m to any exposed electrical power source and never in 
substations or on electrical installation work. 

Ladders are not to be used in a horizontal position. 

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on the ladder at 
all times. 

Do not carry objects in your hands while on a ladder. 

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar devices at the 
upper ends. 

Ladders with damaged stiles, or damaged or missing runs should never be used. 

Ladders must never be fastened together to increase the reach. 

Wooden ladders must never be painted. 

CS1. 24 Bulk mixing/Concrete Mixers – CR 20  
The Contractor shall ensure that all concrete mixers are operated and supervised by a  
competent person who has been appointed in writing. 
The Contractor shall ensure that all devices to start and stop the concrete mixers are provided and that 
these devices are: 

1.  Placed in an easily accessible position; and 
2.  Constructed in such a manner to prevent accidental starting 

All dangerous moving parts of a mixer must be placed beyond the reach of persons by means of covers. 
No person shall be permitted to remove or modify any guard or safety component unless authorized to 
do so by the appointed person 
A Contractor shall ensure that all persons authorized to operate the concrete mixers are fully:  

1.  Aware of all dangers involved in the operation thereof 
2.  conversant with the precautionary measures to be taken in the interest of health and safety 

No person supervising or operating a concrete mixer shall authorize any other person to operate the 
plant, unless such a person is competent to operate such machinery. 
In case the concrete is supplied by the an external service provider PC shall ensure that there are fully 
inducted and compliant with the provisions of the OHS act and its regulation. Furthermore, PC’s 
employees shall not be allowed to operate the ready mix truck chutter in any circumstances 
 
CS1. 25 Scaffolding – CR 16 
All scaffolding must be in compliance to SANS 10085. 
A competent person shall be appointed in writing to supervise the erection of all scaffolding operations.  
The Scaffolding erecter shall have the required accredited qualifications for scaffold erecting. 
A competent scaffold inspector shall be appointed in writing to inspect the erected scaffolds and shall 
not be the same person as the erector.   
An Inspection Register on scaffolding shall be kept in the Health and Safety File. 
A copy of SANS 10085 as amended shall be available on site and kept in the Health and Safety File. 
 
CS1. 26 House Keeping and Construction Sites – CR 27 
The Contractor shall at all-time carry out the Works in a manner to avoid the risk of bodily harm to 
persons or risk of damage to any property.  The Contractor shall take all precautions, which are 
necessary and adequate to eliminate any conditions, which contribute to the risk of injury to persons or 
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damage to property.  The Contractor shall continuously inspect all work, materials and equipment to 
discover and determine any such conditions and shall be solely responsible for the discovery, 
determination and elimination of such conditions. 

During the period of this Contract, the Contractor shall be responsible for the safe storage of all materials 
and equipment required for execution of the Contract, and for disposal of all non-usable waste material 
in an orderly manner. 
All materials, whether stored on the construction site or within the Contractor’s designated area, shall 
be stored neatly and safely to prevent possible injury to any personnel.  The material shall be stored to 
facilitate safe access to, and removal of the material from the storage area. 
Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-combustible 
structures, which shall be clearly marked to indicate the hazardous nature of the materials stored within.  
The flammable materials stores shall be located in safe areas away from hazardous surroundings and 
adequate and suitable fire-fighting equipment shall be provided within easy reach of the materials stores. 
Loose material need for use shall not accumulate so as to obstruct means of access to and egress from 
the workplace. 
Scrap and waste shall not be allowed on site and must be removed daily. 
The construction sites adjacent to build up area or public way shall be effectively fenced and controlled 
with access points. 
HCS stored on site shall be stored in containers located in a dedicated area.  The area shall be 
surrounded by a band wall. 
 
 
CS1. 27 Stacking and Storage on Construction Sites – CR 28 
A competent person shall be appointed in writing with the duty of supervising all stacking and storage 
of material on site. 
Adequate storage areas shall be provided which includes demarcated areas. 
All storage areas shall be kept neat and under control. 
 
CS1. 28 Fall Protection – CR 10 
A contractor shall cause- 

a)  The designation of a competent person, responsible for the preparation of a fall protection plan; 
b)  The fall protection plan contemplated in paragraph (a) to be implemented, amended where and 

when necessary and maintained as required; 
c)  Steps to be taken in order to ensure the continued adherence to the fall protection plan. 

The fall protection plan contemplated in sub-regulation (1), shall include- 
a)  Scope 
b)  A risk assessment of all work carried out from an elevated position which shall include the 

procedures and methods used to address all the risks identified per location; 
c)   Fall prevention outlook: Fall elimination, fall prevention, fall arrest equipment 

      d)   Emergency response and fall rescue plan 
      e)   Appointments and training need analysis 
       f)  Site activities/conditions e.g. open holes, excavations, ladders, scaffolds, lifting equipment etc. 
       h)  Monitoring and review 
        I)  Medical surveillance procedure 
        j)  Accident/incident reporting, investigation and record keeping 
        k)  Approvals and reviews 
         l)  fall protection training register 
NOTE: 
The wearing of an approved type of safety harness fitted with a shock absorber and correctly secured 
to any approved anchorage is compulsory for personnel working at heights. 
Safety harnesses must be worn where a leaning bar cannot be installed, where handrails are not 
available, in instances where there is a risk of injury due to falling, and generally whenever work is 
undertaken at a height of more than “a person’s height”. 
It is the contractor’s responsibility to train his employees on the correct use of harnesses. 
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Safety belts may only be used as a fall restraint and not as a fall protection device. 
On windy/rain days, special precautions are to be taken when working at. 
No workers are to be allowed to work at height during inclement weather. 
 
CS1. 29 Structures – CR 11  
1.  A contractor shall ensure that: 

a) all reasonable practicable steps are taken to prevent the uncontrolled collapse of any new or 
existing structure or any part thereof, which may become unstable or is in a temporary state of 
weakness or instability due to the carrying out of construction work: and 

b) No structure or part of a structure is loaded in a manner which would render it unsafe. 
2.  A contractor shall ensure that all drawings pertaining to the design of the relevant structure are kept 
on site and are available on request by an inspector, contractors, client, client’s agent or employee. 
3.  Any owner of a structure shall ensure that inspections of that structure upon completion are carried 
out periodically by competent persons in order to render the structure safe for continued use:  Provided 
that the inspections are carried out at least once every six months for the first two years and thereafter 
yearly and records of such inspections are kept and made available to an inspector upon request. 
4.  Any owner of a structure shall ensure that the structure upon completion is maintained in such a 
manner that the structure remains safe for continued use and such maintenance records shall be  kept 
and made available to an inspector upon request.  
 
CS1.30 Temporary Works – CR 12 
A competent person shall be appointed in writing to supervise all formwork and support work.   
The name and address of such a person shall be included in the Health and Safety Plan of the Principal 
Contractor. 
The contractor must ensure that all formwork and support work structures are adequately designed, 
erected, supported, braced and maintained so that they will be able to support all anticipated loads. 
All drawings pertaining to formwork and support work must be kept on site and available for inspection by 
an inspector, contractor, client, client’s agent or employee. 
All formwork and support work must be inspected and checked for suitability by a competent person under 
the following conditions: 

1. Before use 
2. During placement of concrete or any other imposed load 
3. After placement of concrete or any other imposed load 
4. On a daily basis after placement of concrete until the structure is removed. 
5. Ensure that concrete gains sufficient strength before the support work is removed. 

 
Record must be kept of these inspections. 
Weakened formwork or support work must be immediately reinforced. 
Persons must be prevented from slipping on support work. 
Persons must not be affected by the use of solvents or any other similar substances. 
Safe access must be provided for all support work. 
Employees involved must be adequately trained and instructed to perform the work in a safe manner. 
Foundations of formwork must be adequate to sustain the applied load. 
 
C1.31 Material Hoisting – CR 19 
A contractor must ensure that every material hoist and its tower have been constructed in accordance with 
the generally accepted technical standards and are strong enough and free from defects.  
A contractor must ensure that the tower of every material hoist is  

 erected on firm foundations and secured to the structure or braced by steel wire guy ropes, and extends 

to a distance above the highest landing to allow a clear and unobstructed space of at least 900 mm for 

over travel;  

 enclosed on all sides at the bottom, and at all floors where persons are at risk of being struck by moving 

parts of the hoist, except on the side or sides giving access to the material hoist, with walls or other 

effective means to a height of at least 2100 mm from the ground or floor level; and  
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 Provided with a door or gate at least 2100mm in height at each landing, and that door or gate must be 

kept closed except when the platform is at rest at such a landing.  

A contractor must cause-  

 the platform of every material hoist to be designed in a manner that it safely contains the loads being 

conveyed and that the combined mass of the platform and the load does not exceed the designed lifting 

capacity of the hoist;  

 the hoisting rope of every material hoist which has a remote winch to be effectively protected from 

damage by any external cause to the portion of the hoisting rope between the winch and the tower of 

the hoist; and  

 Every material hoist to be provided with an efficient brake capable of holding the platform with its 

maximum load in any position when power is not being supplied to the hoisting machinery.  

No contractor may require or permit barrows or material to be conveyed on the platform of a material hoist 
and no person may so convey barrows or material unless those articles are secured or contained in a 
manner that displacement thereof cannot take place during movement.  
A contractor must cause a notice, indicating the maximum mass load which may be carried at any one 
time and the prohibition of persons from riding on the platform of the material host, to be affixed around 
the base of the tower and at each landing.  
A contractor of a material hoist may not require or permit any person to operate unless a hoist, person is 
competent in the operation of that hoist. .  
No contractor may require or permit any person to ride on a material hoist. A contractor must ensure that 
every material hoist- 

 is inspected on daily basis by a competent person appointed in writing by the contractor and such 

competent person must have the experience pertaining to the erection and maintenance of material 

hoists or similar machinery; 

 inspection contemplated above, includes the determination of the serviceability of the entire material 

hoist, including guides, ropes and their connections, drums, sheaves or pulleys and all safety devices; 

 inspection results are entered and signed in a record book by a competent person, which book must 

be kept on the premises for that purpose; 

 Is properly maintained and the maintenance records in this regard are kept on site. 

CS1. 32 CRANES - CR 22 
Where tower cranes are used: 

 PC shall ensure that they are designed and erected under the supervision of a competent person 

 All relevant risk assessments and method statements are developed and applied 

 account must be taken of the effects of wind force on the crane and a wind speed device is 
fitted that provides the operator with a audible warning when the wind speed exceeds the 
design engineer’s specification; 

 account must be taken of the bearing capacity of the ground on which the tower crane is to 
be erected; 

 the bases for the tower crane and tracks for rail mounted tower crane must be firm and level 
and secured; 

 shall be erected at a safe distance from excavations; 

 clear space must be provided and maintained for erection, operation, maintenance and 
dismantling; 

 Tower crane operators must be competent to carry out the work safely; 

 Tower crane operators must be in possession of a valid medical certificate testifying that the 
holder is physically and psychologically fit. 
 

A competent person shall plan all lifting operations where the lift will exceed 2000 kg and 
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the plan submitted to the Client for approval and permission to carry out the lift. 
 

CS1. 33 First Aid - GSR 3 

 Safety Notice Board 

The Contractor shall provide a Safety Notice Board where safety notices, site regulations concerning 
safe working practices and information on the location of the nearest first aid station, can be 
conspicuously displayed to all staff.  The size of the notice board shall be at least 600 mm x 800 mm. 

 First Aid Equipment 

The Contractor shall provide for its employees a stretcher for emergencies and an approved first aid 
box.  The first aid box shall be checked monthly by a responsible person, who shall be appointed by the 
Contractor, and a record shall be kept of the contents.  Any deficient medical supplies shall be promptly 
replenished by the Contractor. 

 Hazard Notices 

The Contractor shall display hazard notices in all areas where hazardous conditions prevail or may 
occur. 

 Reporting of Incidents and/or Injuries 

All incidents in respect of damage to Works, property or machinery, or injury to persons, shall be 
reported by the Contractor's SHE Rep by the quickest means possible. 
A mandatory incident report form, containing full details of the incident, shall be completed and submitted 
to the Site Agent within twenty four (24) hours of the occurrence of the incident. 
 
CS1. 34 Fire Precautions on Construction Sites – CR 29 
A register shall be kept on all Acetylene and Oxygen cylinders used on the site. 
Condition of components, sub-components and safety components (e.g. Flame back arrestors) shall be 
listed in the register and signed by the construction supervisor at regular intervals as required with time 
and date stamp. 
Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the risk of fire. 
Suitable storage to be provided for flammable liquids, e.g. petrol, diesel, paraffin. 
Smoking shall be prohibited in the workplace and notices posted accordingly.   
Suitable and sufficient firefighting equipment shall be placed in strategic positions in the work place. 

(On vehicles and other positions as deemed necessary). 

A register shall be kept on type and number of equipment for each site in the Health and Safety File. 
A competent person shall inspect all firefighting equipment. 
A sufficient number of employees shall be trained in the use of firefighting equipment. 
A register shall be kept in the Health and Safety File on site with names of employees and type of 
firefighting training completed with date. 
Suitable signs shall be erected in work places indicating escape routes. 
Escape routes shall be kept clear.  Evacuation plans shall be in Health and Safety File as part of 
Induction Training. 
Combustible materials shall not accumulate on site. 
 
CS1. 35 Construction Welfare Facilities – CR 30 
PC shall provide clean drinking water for its workers 
On each site where existing facilities are not present, at least one sanitary facility shall be erected for 
every 30 workers, a changing facility for each sex and sheltered eating areas. 
Separate toilets shall be erected for each sex. 
Mobile toilets with bucket system shall be installed at the site. 
Cleaning of buckets shall be arranged with an approved service provider approved by the municipality. 
To be at least once every week and disposal certificate shall be kept in the file. 
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CS1. 36 Portable electrical tools & equipment - EMR 9 
 

Portable electrical tools and equipment includes every unit that takes electrical power from a 15 
amp. plug point and is moved around for use in the workplace i.e. drills, saws, grindstones, 
portable lights, etc. In addition electrical appliances such as fridges, hotplates, heaters, etc. 
shall be inspected and maintained to the same standards as portable electrical tools and 
appliances. 
The use, inspection and maintenance of portable electrical tools and equipment must be 
governed by the following: 

 Regular inspections by a competent person appointed in writing;  

 Inspection results must be recorded in a register; 

 Only competent authorized persons are allowed to use portable electrical tools and 
equipment; 

 The correct protective equipment is worn/used whilst operating portable electrical tools and 
equipment. 
 

PORTABLE ELECTRICAL TOOLS shall be maintained in good condition at all times to prevent 
an electrical shock to the user. The main source shall incorporate an earth leakage protection 
device. 
All equipment shall be fitted with a switch to allow for safe & easy starting and stopping. 
 

CS1. 37 Use & storage of flammables & HCS - CR 25 
 

The Principal Contractor / Contractor to ensure that: 

 No person is required or permitted to work in a place where there is the danger of fire or an 
explosion due to flammable vapors being present unless adequate precautions are taken; 

 The workplace is effectively ventilated. Where this cannot be achieved: 
o Employees must wear suitable respiratory equipment 
o No smoking or other sources of ignition is allowed in the area 
o The area is conspicuously demarcated as “flammable” 

 Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-
resistant container, cage or room that is kept locked with access control measures in place 
and sufficient fire-fighting equipment installed and fire prevention methods practiced e.g. 
proper housekeeping; 

 Flammables stored in a permanent flammables store are stored so that no fire or explosion 
is caused i.e.: 

o stored in a locked well-ventilated reasonably fire resistant container, cage or room 
conspicuously demarcated as “Flammable Store – No Smoking or Naked Lights”; 

o the flammables store to be constructed of two-hour fire retardant walls and roof 
and separated from adjoining rooms or workplaces by means of a two-hour fire 
retardant fire wall;  

o Adequate and suitable fire-fighting equipment installed around the flammables 
store and marked with the prescribed signs; 

o All electrical switches and fittings to be of a flameproof design;  
o Any work done with tools in a flammables store or work areas to be of a non-

sparking nature;  
o No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be 

stored together with Flammables; 
o The flammable store to be designed and constructed to, in the event of spillage of 

liquids in the store, to contain the full quantity + 10% of the liquids stored; 
o A sign indicating the capacity of the store to be displayed on the door; 
 

 Containers (including empty containers) to be kept closed to prevent fumes/vapors from 
escaping and accumulating in low lying areas; 
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 Metal containers to be bonded to earth whilst decanting to prevent build-up of static; 

 Welding and other flammable gases to be stored segregated as to type of gas and empty 
and full cylinders. 

 

 Hazardous Chemicals and Materials 
a) The Contractor shall provide suitable and adequate protective equipment when work in an area 

where hazardous chemicals and materials are being used. 
b) The Contractor shall ensure that its employees have familiarised themselves with the hazardous 

material data sheets applicable to the specific site as well as the location of firefighting equipment, 
safety showers/baths and other washing facilities, prior to commencement of work 

c) Hazardous chemical substances shall be stored in a well ventilated area. 
d) Spillage procedures shall be developed and spill kits shall be provided. 
e) All HCS containers shall be labelled 
f) Where HCS are stored PC to ensure that there are serviced fire extinguisher in close proximity 

 
CS1. 38 Public H & S 
 
The Contractor shall ensure that each person working on or visiting a site, and the surrounding 
community, shall be made aware of the dangers likely to arise from onsite activities and the precautions 
to be observed to avoid or minimize those dangers. Appropriate health and safety signage shall be 
posted at all times.  
 
CS1. 39 Night work  
 
The Contractor shall not undertake any night work without prior arrangement and a written permit from 
the Client. The Contractor shall ensure that adequate lighting is provided for all night work and failure to 
do so shall result in' work being stopped.  
 
CS1. 40 Environmental Conditions 
 
The Contractor must be mindful of adverse weather conditions upon the health and safety of the 
workforce. This includes inclement weather, strong wind, heat stress, extreme cold, etc. The 
Contractor's risk assessment process must take into account the risks associated with such weather 
conditions. The same is true when working in an environment where there is a risk to employees' health 
and safety from presence of poisonous flora, or wildlife (including bees, snakes, etc.). The Contractor’s 
risk assessment process must take these risks into account.  
 
Furthermore, the Contractor shall ensure that the environmental specification is adhered to at all times. 
 
CS1. 41 Occupational Health 
 
Exposure of workers to occupational health hazards and risks are very common in any work 
environment, especially in construction. Occupational health hazards and risks exposure is a major 
problem and all Contractors are to ensure that proper health and hygiene measures are put in place to 
prevent exposure to these hazards and risks. The occupational hazards and risks may enter the body 
in four ways:  
- Inhalation through breathing e.g. cements dust;  
- Ingestion through swallowing maybe through food intake;  
- Absorption through the skin (pores) e.g. hazardous chemicals. 
 
The contractor is required to ensure that all his personnel are medically fit prior to being allowed onto 
the work site. All Contractors should ensure that Occupational Hygiene surveys are conducted as per 
the Occupational Health and Safety Act to ensure employees are not exposed to hazards. Risk 
Assessments should identify areas where survey has been conducted. 
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- Noise induced hearing loss 
 
Where noise is identified as a hazard the requirements of the NlHL regulations must be complied with 
and the following must be included / referred to in the Health and Safety Plan:  

 Proof of training with regards to these regulations.  

 Risk assessment done within 1 month of commencement of work,  

 That monitoring carried out by an AlA and done according to SABS 083.  

 Medical surveillance programme established and maintained for the necessary employees.  
 

 Control of noise by referring to:  

 Engineering methods considered  

 Admin control (number of employees exposed) considered  

 Personal protective equipment considered/decided on  

 Describe how records are going to be kept for 40 years.  
 

CS1. 42 Commissioning and Safety Precautions 
The Contractor shall ensure that wherever repairs, adjustments or any other work are undertaken on 
any plant or machinery, the power supply is switched off, disconnected or the plant / machinery 
disengaged until the work or repairs have been completed. 

CS1. 43   Monitoring and Review: Registers Required on Site 
PERSONAL PROTECTIVE CLOTHING AND EQUIPMENT 

 Personal Protective Clothing and Equipment issued, PPE condition Monthly checklist 
 

MACHINERY 

 Daily Checklist - Compaction Machinery 

 Daily Checklist – Concrete mixer 

 Daily Checklist – Generator/pump 

 Daily checklist (before and after use) – Troxler (If applicable) 

 Daily Construction Vehicle Pre-ignition Checklist – Excavator (If applicable) 

 Daily Construction Vehicle Pre-ignition Checklist – TLB 

 Daily Construction Vehicle Pre-ignition Checklist – Truck 

 Daily Construction Vehicle Pre-ignition Checklist – LDV 

 Operators on Construction Vehicles and Mobile Plant Training and Fitness Register 
 
EQUIPMENT 

 Ladder Inspection Register 

 Daily Stacking Inspection Register 

 Daily Scaffold Inspection Register 

 Daily Formwork Inspection Register 
 
TOOLS 

 Monthly Checklist on Hand Tools 

 Monthly Checklist on Portable Electrical Equipment  
 
GENERAL 

 Monthly Environmental Checklist and Deviation 

 Weekly Hygiene Facility Inspection Register – Mobile Ablutions and Eating areas 

 Stacking & Storage inspection registers 

 Housekeeping inspection registers 
 
FIRE 
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 Fire Extinguishing Equipment Register 

 Register of Trained Employees in Fire Fighting 

 Fire Awareness Attendance Training Register 
 
EMERGENCY 

 First Aid Box and Equipment Checklist 

 Register of Trained Employees in Basic First Aid 

 First Aid Awareness Attendance Training Register 

 Incident Register (Injury/ occupational disease record book (Recording and investigation of 
incidents) 

 Motor Vehicle Accident Register 
 
TRAINING 

 Induction Training Attendance Registers 

 Toolbox talks Training Attendance Registers 

 Community Training Attendance Registers 

 Fall protection plan training attendance register 

 Risk assessment & Safe work procedure attendance register 

 Emergency/evacuation Training attendance register 
 
PERMITS 

 Blasting 

 Bulk fuel storage 

 Lock-out Permits (Water and Electricity) 

 Radiation equipment (troxler) 
 
INSPECTIONS 

 Daily Excavations Inspection Register with specific reference to barricading 

 Safety officer internal audit - Monthly 

 SHE Rep Inspection Register – Monthly checklist and deviations 

 Minutes of Safety Committee Monthly meetings 
 
CS1. 44   Safe Work Procedures Required in Health and Safety File 

 Stacking of material 

 Working with Portable electrical equipment 

 Working with cement and concrete mixers 

 Scaffolding activities 

 Formwork activities 

 Working at heights 

 Working in inclement weather 

 Excavating of trenches 

 Steel fixing 

 Use of Troxler 

 Blasting 

 Loading and transportation of material 

 Transportation of workers 

 Operation of construction vehicles 

 Refuelling of Plant 

 Use of hand tools 

 Electrical installations 

 Use of Ladders 

 Public safety 
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 Ergonomics 
 
CS1. 45   Written Training Course Material to be filed in Health and Safety File and presented 

 Induction Training (Workplace awareness) 

 Training of operators on Construction Vehicles and Mobile Plant 

 First Aid Awareness 

 Fire Fighting Awareness 

 HIV/AIDS Training 

 Toolbox talks on Hand Tools 

 Toolbox talks on Stacking of material 

 Toolbox talks on working at heights 

 Toolbox talks on Maintaining Scaffolding 

 Toolbox talks on Traffic management 

 Toolbox talks on Driving company vehicles 

 Toolbox talks on Working with cement and concrete mixers 

 Toolbox talks on working with portable electrical equipment 

 Toolbox talks on Excavating of trenches 

 Toolbox talks on Machine Guarding 

 Toolbox talks on Hand Tool Accidents 

 Toolbox talks on Ten Commandments of Safety 

 Toolbox talks on Fire prevention 

 Toolbox talks on Ergonomics 

 Toolbox talks on lifting materials by hand 

 Toolbox talks on safe loading 

 Toolbox talks on substance abuse 

 Toolbox talks on public safety 

 Toolbox talks on facilities and hygiene 

 Toolbox talks on Environmental influences 
 
 
CS1. 46 Emergency Equipment to be kept on site but not limited to: 
First Aid Kits with splinters and the minimum required contents 
Stretcher 
Fire Extinguishers 
Emergency Siren 
Emergency contact details 
Cell phone with airtime of at least R20 
 
CS1. 47   Personal Protective Clothing 
The Contractor shall provide the necessary personal protective clothing free of charge for its employees 
in hazardous areas, appropriate to the nature of the hazard. PPE must be maintained and kept in a 
good condition. 
Proposed Personal Protective Equipment & Clothing required on this project but not limited to: 
 

 TYPE WHEN TO WEAR 

1. Hard Hats When there is work carried above 2m from ground level or in deep 
excavations 

2. PVC Gloves Working with cement, steel 

3. Reflective clothing   Working adjacent to public roads or in close proximity to construction 
vehicles 

4. Safety Goggles Grinding, Cutting Cement, mixing cement 

5. Gumboots Working in water, concrete casting 

6. Safety shoes Offloading, working with heavy loads, positioning of materials etc. 
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7. Dust Masks Working with HCS, windy conditions, cement 

8. Ear protection Grinding, compaction etc. 

9. Safety harness Working at heights 

10. Life-line Working at heights 

11. Kidney belts Plant operators 

 
CS1. 48 Sub-Contractor Management 
Contractor control 
 
PRINCIPAL CONTRACTOR shall enter into a Contractors Agreement in terms of Section 37(2) of the 
Occupational Health and Safety Act, 85 of 1993, with all appointed contractors. 
 
PRINCIPAL CONTRACTOR shall take reasonable steps as are necessary to ensure co-operation 
between all contractors to enable each of those contractors to comply with the provisions of these 
regulations.  
 
This would include the following: 

 

 to appoint each contractor contemplated in writing for the part of the project on a construction 
site; 

 ensure that contractors comply to the directives of the PRINCIPAL CONTRACTOR health and 
safety plan; 

 to stop any contractor from executing construction work, which is not in accordance with the 
health and safety plan, and or the client’s health and safety specification; 

 to ensure that where changes are brought about to the design and construction, sufficient health 
and safety information and appropriate resources are made available to the contractor to execute 
the work safely; 

 to ensure that every contractor is registered and in good standing with the compensation fund 
or with a licensed compensation insurer prior to work commencing on site; 

 to ensure that potential sub-contractors have made provision for the cost of health and safety 
measures during the construction process; 

 ensure that a comprehensive and updated list of all the contractors accountable to PRINCIPAL 
CONTRACTOR is maintained and that the section 37.2 agreements between the parties and the 
type of work being done are included and available; 

 Ensure that the contractors to be used have the necessary competencies and resources to 
perform the construction work safely; 

 Ensure that all other contractors are warned of hazardous or potentially hazardous situations, 
which may prevent them from effectively performing their duties, which includes the placement 
of adequate warning signs. 

 As far as reasonably practicable, PRINCIPAL CONTRACTOR is to audit contractors at least 
once for the duration that the contractors are on site. Should the contractor be on site for longer 
than a month, then the audit must be conducted at least once every month. 

 
CS1. 49 Medical surveillance procedures 
All employees: 
-  Working at heights, 
-  Operators of plant/machinery,  
- Exposed to noise,  
- Exposed to cement and dust, 
- General labour, 
- Handling Hazardous Chemicals 
 



 

109 
 

 

Are to undergo pre-employment and exit medical assessments performed by a registered 
occupational medical practitioner. 
 
CS1. 50 Incident reporting   
 
 Reporting of accidents and incidents - OHSACT, Sec. 24 & GAR 8 
The Principal Contractor shall report all reportable incidents to the Dept. of Labour (in terms of 
the Act and Regulations) and shall provide the Client with copies of all statutory reports required 
in terms of the Act within 7 days of the incident occurring. 
The Principal Contractor shall provide the Client with copies of all internal and external accident 
/ incident investigation reports including the reports contemplated above and below within 7 days 
of the incident occurring. 
 
CS1. 51 ACCIDENT AND INCIDENT INVESTIGATION - GAR 9 
 
The Principal Contractor / Contractor shall investigate all accidents / incidents where employees 
and non-employees were injured to the extent that he / she / they had to be referred for medical 
treatment by a doctor, hospital or clinic and results recorded on file. 
The Principal Contractor / Contractor shall investigate all minor and non-injury incidents as 
described in Section 24 (1) (b) & (c) of the Act and keep a record of the results of such 
investigations including the steps taken to prevent similar incidents in future.  
The Principal Contractor / Contractor shall investigate all road traffic accidents and keep a record 
of the results of such investigations including the steps taken to prevent similar accidents in 
future. 
The Client reserves the right to hold its own Investigation into any incident or call for an 
independent external investigation. 
 
CS1. 52 Emergency preparedness, Contingency planning & response 
 
The Principal Contractor / Contractor shall appoint a competent person to act as Emergency 
Controller/Coordinator. 
 
The Principal Contractor / Contractor shall conduct an emergency identification exercise and 
establish what emergencies could possibly develop. He/she shall then develop detailed 
contingency plans and emergency procedures, taking into account any emergency plan that the 
Client may have in place. 
 
The Principal Contractor / Contractor shall hold regular practice drills of contingency plans and 
emergency procedures to test them and familiarize employees with them (every 3 months). 
 
 
 
CS1. 53 Security and access control 
 
The Principal Contractor / Contractor shall establish site access rules, implement and maintain 
these throughout the construction period. Access control procedure shall ensure that non-
employees do not proceed on to work areas unaccompanied by a senior site responsible person 
or other. 
Construction site shall be adequately hoarded (fenced) with temporary gate manned to prevent 
unauthorised access. Warning signage shall be displayed on all four sides of the construction 
site. 
 
CS1. 54 Public Safety 
The Principal Contractor / Contractor shall be responsible for ensuring that non-employees 
affected by the construction work are made aware of the dangers likely to arise from said 
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construction work as well as the precautionary measures to be observed to avoid or minimize 
these dangers. This includes: 
• Non- employees entering the site for whatever reason; 
• The surrounding community; 
• Passers-by. 
Appropriate signage shall be posted to this effect and all employees on site shall be instructed 
on ensuring that non-employees are protected at all times. 
All non-employees entering the site shall receive induction into the hazards and risks and the 
control measures for these. 
All unattended excavations are to be backfilled, if not possible, they are to be adequately 
barricaded with PVC orange net of at least 1.2m high (NO DANGER TAPE) 
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CS1. 55 Audit, Reporting & Corrective actions 
 
Monthly audit by the Client SHE agent 
Occupational Health and Safety Audits will be conducted monthly to comply with Construction 
Regulation 4(1) (d) to ensure that the Principal Contractor / Contractor has implemented and is 
maintaining the agreed and approved OH&S Plan. 
 
Contractor’s audits and inspections 
The Principal Contractor / Contractor shall conduct monthly internal audits to verify compliance with his 
own occupational health and safety management systems and procedures. 
 
CS1. 56 Consultations, Communication and Liaison 
All occupational health and safety liaison between the Client, the Principal Contractor, other Contractors, 
the Designer and other concerned parties shall be through the OH&S committee.  
In addition to the above, communication may be directly to the Client or his appointed Agent, in writing, 
as and when the need arises. 
Consultation with the workforce on OH&S matters shall be through their Supervisors, OH&S 
Representatives, the OH&S committee and their elected Trade Union Representatives, if any. 
The Principal Contractor / Contractor shall be responsible for the dissemination of all relevant OH&S 
information to other Contractors e.g. design changes agreed with the Client and the Designer, 
instructions by the Client and/or his/her Agent, exchange of information between Contractors, the 
reporting of hazardous/dangerous conditions/situations etc. 
 
CS1. 57 Record keeping 
The Contractor shall keep and maintain Health and Safety records to demonstrate compliance with the 
Health and Safety Specification and the Occupational Health and Safety Act. The contractor shall ensure 
that all records of incidents, spot fines, training etc. are kept on site. All documents shall be available for 
inspection by the Client, or the Department of Labour's Inspectors. 
 
CS1.58 COVID-19 
 
CS1.58.1 Introduction: 
Construction sites operating during the Coronavirus (COVID-19) pandemic need to ensure they are 
protecting their workforce and minimising the risk of spread of infection. This includes an establishment 
if all employees are fit for works with no COVID-19 symptoms, considering how personnel travel to and 
from site and a range of other applicable matters to manage the spread of the virus on site on a daily 
basis. 
 
These COVID-19 responds requirements form part of the project specific construction health and safety 
specification to introduce control measures on the construction site that is in line with the Government’s 
recommendations on social distancing and ensure employers and employees make every effort to 
comply by adhering to the implementation good hygiene practises and constantly monitoring and 
reviewing the required control measure for the project. These requirements are applicable for all 
employers and employees working on site including the client, Consulting Engineers and all contractors. 
 
The principal contractor should ensure the requirements are implemented, a COVID-19 site 
management plan must be developed by the principal contractor taking into consideration the 
requirements stipulated in this document under item 12 and the requirements stipulated under Disaster 
Management Act (57/2002): COVID-19 Occupational Health and Safety Measures in Workplaces 
COVID-19 (C19 OHS), 2020. The COVID-19 site management plan should specify amongst other how 
the principal contractor intend to return to work consideration at this stage Government specified only 
one third of the workforce are allowed. 
These COVID-19 site management plan are to be approved by the Consulting Engineers and the 
DEPARTMENT OF BASIC EDUCATION prior to work commencing on site. Principal Contractor will also 
be required to submit risk assessment together with a written policy concerning the protection of the 
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health and safety of its employees from COVID-19 as contemplated in section 7(1) of OHSA. This police 
must notify Principal Contractor employees that if they are sick or have symptoms associated with the 
COVID-19 that they must not come to work and to be on self-isolation in terms of section 7 of Regulations 
issued in Terms of Section 27(2) of Disaster Management Act, 2002.  
 
It must be noted matters relating to COVID-19 may change as and when Government introduce further 
requirement and adherence to all government requirements and Regulations during the times of this 
pandemic is crucially important. 
 
CS1.58.2 Definitions 

“COVID-19” means Coronavirus Disease 2019 
“Self-isolation” means anyone who either has a high temperature or a new persistent cough or is 
within 14 days of the day when the first member of their household showed symptoms of Coronavirus 
(COVID-19) should not come to site but must follow the guidance on self-isolation. 
“Social distancing” means Workers in the construction industry should follow the guidance on staying 
at home and away from others (social distancing). Where they cannot work from home, they must 
follow the same principles of social distancing while travelling to and from work and while at work. 
“Person at increased risk” means anyone who is at increased risk of severe illness from Coronavirus 
(COVID-19) is strongly advised to work at home and should be particularly stringent about following 
social distancing measures. 
“Living with a person in one of the above groups” means Anyone living with a person who is at 
increased risk of severe illness, or an extremely vulnerable person who is shielding from Coronavirus 
(COVID-19), should stringently follow the guidance on social distancing and minimise contact 
outside the home. 
“If someone falls ill” means If a worker develops a high temperature or a persistent cough while at 
work, they should: 

 Ensure their manager or supervisor is informed. Employer is responsible to take the 

employee to the Doctor. 

 Employer to investigate possible other contacts, implement isolation measure and ensure 

those employees are taken for medical examination.  

 Avoid touching anything 

 Cough or sneeze into a tissue and put it in a bin, or if they do not have tissues, cough and 

sneeze into the crook of their elbow. 

They must then follow the guidance on self-isolation and not return to work until their period of self-
isolation has been completed and declared clear to work my medical professional. 

 
CS1.58.3 Travel to work: 

Principal Contractor is required to provide a safe transportation of its employees to and from the 
work place. Strict instructions to be given to the responsible driver not to give rides to any other 
person than the principal contractor Employees  
All employees must wear appropriate face Cloth mask  

 Hands to be sanitized before entering the transport and when journey ends.  

 Employer must ensure that records of all his employees travelling with the transport are kept 

and no changing in travelling team for traceability should any of them test positive.  

 Journeys should be shared with the same individuals and with the minimum number of 

people at any one time as prescribed by the Regulations.  

 Good ventilation (i.e. keeping the windows open) and facing away from each other may help 

to reduce the risk of transmission 

 The vehicle should be cleaned regularly using gloves and standard cleaning products, with 

particular emphasis on handles and other areas where passengers may touch surfaces 

 Social distancing should be practice all time during transportation.  

 



 

113 
 

 

 
 
CS1.58.4 Appropriate Personal Protective Equipment: 
The principal contractor must ensure that:  
 All his employees are provided with a correct PPE that meet all the requirements prescribed by 

minister of Health, this include but Face Cloth Masks, surgical Gloves, Facial shields/ Safety 

Glasses.  

 Provide each employee with hand sanitizers, soap and clean water to wash their hands and 

disinfectants to sanitize their workstations.  

 All employees will be required to sanitize or wash hand at the entry and exit point of the site. 

 Employer is responsible to issue the appropriate PPE as per the job description to each employee.  

 No employees are allowed to share any of their PPE. 

 Employers should consider locations of works to be performed strategically and arrange for specific 

work intervals.  

 PPE must be worn at all times on site. 

 PPE such as face masks is required by all employees or member entering the site, the said masks 

are to be worn on site. 

 Masks should fit properly, completely covering the face from bridge of nose to chin. 

 Always clean hands before putting on of removing face masks. 

 Only touch the cord or elastic at the back when removing the masks. 

 
CS1.58.5 Site access and exit points: 
 Access to site must be managed at all times. 

 Site access and exit points should enable social distancing and screening of all workers must be 

done daily before entering and when leaving site. Please refer to questionnaire included in this plan. 

 Screening Methods 

 Visual assessment-Prior to entering the site gate, employers should conduct a visual 

assessment verifying and checking symptoms of the virus. If symptoms are evident go ahead to 

conduct infrared temperature testing 

 The average normal body temperature is generally accepted as (37°C). 

 The infrared beam sensor is placed approximately 0 - 5 cm’s from the persons forehead, the 

thermometer will beep twice if within range. The thermometer will record the temperature and 

light green, displaying the temperature of the person. 

 At no stage must the infrared beam be directed to the eyes of the employees, as there is a risk 

of injury and damage to the eyes. 

 Any person displaying a temperature between 37.1°C and 37.9°C will be isolated and place 

either next to the Security Guardhouse or in his/her vehicle until second temperature testing is 

done. 

 The person’s temperature will be taken again after 15 min. If the temperature has increased the 

person will be required to leave, access to site will be denied. 

 If the person’s temperature has decreased to an acceptable/normal level, access will be granted. 

 Any person with a temperature of 37.5°C or above will be denied access and will be required to 

leave immediately and be advised to visit a Doctor; 

 All cases where persons were denied access a detailed register kept on site of the date, name of 

contractor, name of employee, contact number. 

 The screening table must be made of a washable surface that can easily be disinfected– no linen is 

to be used to cover the table. 

 Face Shields and masks will be made available to screening personnel. 



 

114 
 

 

 All required items to operate safely must be available at the screening desk, these includes, hand 

sanitizers, pens for filling in registers and a bucket filled with 1000 ppm hypochlorite solution to soak 

pencils, employee/visitor’s questionnaire for screening and determination of symptoms, Perspex 

sheet separating screening. Should employees or visitors fail the questionnaire to be completed they 

should not be allowed to enter site. 

 A site access control attendance register must be complete, it is recommended that lists of various 

company employees be kept at security to tick off the attendance as and when entering site. 

 Allow plenty of space between people waiting to enter site. 

Use signage: 

 Such as floor markings, to ensure 2 metre distance is maintained between people when queuing 

 Reminding workers not to attend if they have symptoms of Coronavirus (COVID-19) and to follow 

guidelines 

 Require all workers to wash their hands for 20- 40 seconds using soap and water when entering 

and leaving the site 

 Regularly clean common contact surfaces in reception, office, access control and delivery areas 

e.g. scanners, 

 Telephone handsets and desks, particularly during peak flow times 

 Reduce the number of people in attendance at site inductions and consider holding them 

outdoors  

 Where loading and offloading arrangements on site will allow it, drivers should remain in their 

vehicles. Where drivers are required to exit their vehicle, they should wash or sanitise their hands 

before handling any materials 

 Consider arrangements for monitoring compliance on site by principal contractor.  

 
CS1.58.6 Washing hands 
The principal contractor must:  
 Allow regular breaks to wash hands. Breaks should be divided between employee groups. 

 Provide additional hand washing facilities (e.g. pop ups) to the usual welfare facilities. 

 Ensure adequate supplies of soap and fresh water are readily available and kept topped up at all 

times. 

 Provide hand sanitizer (minimum 70% alcohol based) where hand washing facilities are 

unavailable. 

 Regularly clean the hand washing facilities on site. 

 Provide suitable and sufficient bins with to dispose hand paper towels. 

 
CS1.58.7 Toilet facilities 
 Restrict the number of people using toilet facilities at any one time. 

 Use signage, such as floor markings, to ensure 2 metre distance is maintained between people 

when queuing 

 Wash or sanitise hands before and after using the facilities 

 Enhance the cleaning regimes for toilet facilities, particularly door handles, locks and the toilet 

flush 

 Portable toilets should be avoided wherever possible, but where in use these should be cleaned 

and emptied more frequently 

 Provide suitable and sufficient rubbish bins with lids for hand paper towels with regular removal 

and disposal. 

 
CS1.58.8 Eating areas: 
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 Where possible, workers should be encouraged to bring their own food. They should also be 

required to stay on site once they have entered it and avoid using local shops. 

 Consider increasing the number or size of facilities available on site if possible. 

 The capacity of each eating area should be clearly identified at the entry to each facility, and where 

necessary attendants provided to supervise compliance with social distancing measures. 

 Break times should be staggered to reduce congestion and contact at all times. Employees should 

not all be taking at the same time. The principal contractor should specify different intervals for 

breaks and ensure limited number of employees is specified as well. 

 Drinking water should be provided with enhanced cleaning measures of the tap mechanism 

introduced 

 Frequently clean surfaces that are touched regularly, using standard cleaning products e.g. kettles, 

refrigerators, microwaves 

 Hand cleaning facilities or hand sanitizer should be available at the entrance to any room where 

people eat. 

 A distance of 2 metres should be maintained between users, wherever possible 

 All rubbish should be put straight in the bin and not left for someone else to clear up. 

 Tables should be cleaned between each use 

 
CS1.58.9 Changing Facilities: 
 Consider increasing the number or size of facilities available on site if possible. 

 Based on the size of each facility, determine how many people can use it at any one time to 

maintain a distance. 

 Restrict the number of people using these facilities at any one time. 

 Introduce staggered start and finish times to reduce congestion and contact at all times. 

 Introduce enhanced cleaning of all facilities throughout the day and at the end of each day. 

 Provide suitable and sufficient rubbish bins in these areas with regular removal and disposal. 

 
CS1.58.10 Cleaning: 
 Enhanced cleaning procedures should be in place across the site, particularly in communal areas 

and the contractors should ensure a dedicated employee is assigned to perform the activity on 

site and be issued with the correct PPE.  

 Taps and washing facilities 

 Toilet flush and seats 

 Door handles and push plates 

 Hand rails on staircases and corridors 

 Lift and hoist controls 

 Machinery and equipment controls 

 All areas used for eating must be thoroughly cleaned at the end of each break and shift, 

including chairs, door handles, vending machines and payment devices. 

 Telephone equipment 

 Key boards, photocopiers and other office equipment 

 Rubbish collection and storage points should be increased and emptied regularly 

throughout and at the end. 

 
CS1.58.11 Emergency responds: 
The primary responsibility is to preserve life and first aid should be administered if required and until 
the emergency services attend. 
 When planning site activities, the provision of adequate first aid resources must be agreed. 
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 Provision for fast track emergency service providers must be agreed. 

 Emergency plans including contact details should be kept up to date. 

 Consideration must also be given to potential delays in emergency services response, due to the 

current pressure on resources. 

 Consider preventing or rescheduling high-risk work or providing additional competent first aid or 

trauma resources. 

 
CS1.58.12 COVID-19 Waste Management  
 All waste generated in respect to COVID-19, shall be managed as isolation health care risk waste. 

 It is preferable to use box sets/waste bin for all COVID-19 response waste generated. 

 When the box set is ¾ full it should be closed with a bio hazardous waste tape and placed in 

designated storage area. 

 The waste handler is required to be dressed in proper PPE before moving waste to the storage 

area. 

 The Waste handler must ensure that the person designated to oversee waste collection informs 

the service provider of the COVID- 19 waste that should be removed from the facility. 

 The designated person must ensure that a separate collection of COVID-19 waste is done by 

the service provider, the designated vehicle complies with waste legislations and proper PPE is 

worn by the service provider.  

 The designated person must ensure that all waste containers containing COVID-19 waste are 

properly sealed and no spillages occur during external removal. 

 
CS1.58.13 Addressing stress, Psychological Risk, Violence and Harassment 
The Principal Contractor is encouraged to consider other COVID-19 risk factors: Remember, employees 
are your company’s assets. 
During this pandemic your employees could be subjected to increased stress levels with serious effects 
of mental health (mandatory isolation at home is imposed).  
Further to this, employees can be affected by the psychosocial hazard arising from present and future 
uncertainty of the work situation or from changes in work processes and arrangements. 
 
There are a number of risk factors endured by many workers that can induce stress, these include:  
 fear for one’s own well-being or that of family member / co-workers who might contract the disease 

 lack of safety equipment for personal protection; 

 lack of social support or social networks;  

 tension between established safety protocols 

 difficult I maintaining self-care activities such as exercises, good eating habits and getting enough 

rests 

 Employees may be labelled, stereotyped, discriminated against (social stigma) and/or experience 

loos of status perceived link with a disease.  

 Occupational health and safety measures must be implemented to prevent and reduce 

psychosocial risks, including violence and harassment, and promote mental health and well-being 

(in addition to preventing the risk of long-term repercussions on workers wellbeing) 

 A plan in the addressing the aforesaid must be developed and implemented to prevent work-

related stress amongst workers: The plan must be constant updated with reliable information: It is 

not limited to the below: 

 Good communication and up to date information 

 Avenue for workers to express concerns and ask questions about health risks to themselves and 

colleagues 
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 Multidisciplinary sessions to identify concerns, wellbeing of staff and to work together on strategies 

to resolve  

 problems 

 Regular rest periods during work day) 

 Opportunities to promote physical health (exercises, maintain healthy eating habits) 

 Psychological support for workers share fears and worries confidentially 

 Role modelling where managers are role models for staff 

 Campaigns to reduce stigma 

 
CS1.58.14 Screening Questionnaire  
 The principal contractor should ensure a suitable screening questionnaire be developed for used 

on site.  

 Screening should be conducted prior to entering site and well as when leaving site.  

 The checklist should include the following but is not limited to: 

 Name of employee 

 Contact number of employees 

 Names of employers 

 Date of screening 

 Body temperature recorded 

 Respiratory symptoms (Yes or No) 

 Pre-entry screening 

 Access granted (yes or No) 

 Exit site screening 

 Have you traveling/ have you recently travelled to a restricted country / Have you recently 

travelled outside the province/ have you travelled to areas regarded as COVID-19 

Epicentre?   

 Have you attended a funeral or any mass gathering?  

 Have you come into close contact or confirmed covid19 cases? 

 Person screening 

 Do you have Flu Symptoms?  

 Screening records of all employees must be kept on site.  

 Should the site experience any positive cases, the principal contractor should inform the 

Consulting Engineers and the DEPARTMENT OF BASIC EDUCATION within 24hrs via email.  

  

CS1.58.15 Medical Surveillances 
 Principal contractor to ensure that all medical surveillance renewal, new entry medicals, exit 

medical should include COVID-19 Symptoms Screening by OHS Doctor / OHS Nurse Practitioner, 

employee suspected to have symptoms or at the risk of COVID-19 shall be sent for COVID-19 

testing and be asked to self-Isolate at home until his/her test are confirmed. Should an employee 

test positive for COVID-19, and if there is evidence that the worker contracted COVID-19 as a 

result of occupational exposure, lodge a claim for compensation in terms of the Compensation for 

Occupational Injuries and Diseases Act, 1993 (Act No. 130 of 1993) in accordance with Notice 

193 published on 3 March 2020 

CS1.58.16 Social distancing measures 
 Every employer must arrange the workplace to ensure minimal contact between workers and as 

far as practicable ensure that there is a minimum of one and a half meters 
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 Metres between workers while they are working. Reducing the number of workers present in the 

workplace at any time  

 Appointed Site Manager & the CHS Officer must ensure that Construction Activities are arranged 

at least one and a half metres apart.  

 All shared construction Site offices must be arranged; physical barriers can be placed between 

work stations or Maintain 1 m distance.  

 
 
CS1.58.17 Reporting of COVID-19 Cases  
 
 Appointed Principal Contractor is required to immediately inform DEPARTMENT OF BASIC 

EDUCATION should one of its employee’s experience any of the COVID-19 symptoms while at 

work. 

 Principal Contractor is also required to immediately contact the COVID-19 hotline: 0800 02 9999 

for instruction and direct the employee to act in accordance with those instructions.   

 If a worker has been diagnosed with COVID-19 and isolated in accordance with the Department 

of Health Guidelines, an employer may only allow a worker to return to work if the worker has 

undergone a medical evaluation confirming that the worker has been tested negative for COVID-

19.  

 
CS1.58.18 COVID-19 Requirements to be meet by DEPARTMENT OF BASIC EDUCATION 
Service Providers   
Before commencement of any work under current lock down level all DEPARTMENT OF BASIC 
EDUCATION service provider will be required to; 
 Principal Contractor will be required to appoint a designate a COVID -19 compliance officer who 

will be responsible to oversee the implementation of COVID-19 rules at the work place.  

 All DEPARTMENT OF BASIC EDUCATION appointed service provider this include professional 

team should adherence to the standards of hygiene and health protocols relating to COVID-19 at 

all DEPARTMENT OF BASIC EDUCATION Project. 

 All DEPARTMENT OF BASIC EDUCATION appointed Contractors develop a plan for the phased 

in return of their employees to the workplace, prior to reopening the workplace for business, which 

plan must correspond with Annexure E of Amended Disaster Management Act and be submitted 

to DEPARTMENT OF BASIC EDUCATION for approval, be retained for inspection and contain 

the following information: 

 which employees are permitted to work; 

 (ii) what the plans for the phased-in return of their employees to the workplace are; 

 (iii) what health protocols are in place to protect employees from COVID-19; and 

 (iv) the details of the COVID-19 compliance officer: 

 Contractors with large numbers of employees to ensure phase in the return of their employees to 

work 

 DEPARTMENT OF BASIC EDUCATION Contractors are required to develop measures to ensure 

that the workplace meets the standards of health protocols, 

 Contractors in all the projects that are accessed by the public should ensure adequate space for 

employees and social distancing measures for the public and service providers, as required. 

 
CS1.58.19 Waste management for COVID-19 waste 
 Contractor will be required to ensure that waste is managed and separated on site. Face Mask 

waste, Gloves and paper towel used to wipe hands and toilet paper used for sneezing or blowing 

nose to be disposed in a medical waste bin. Principal Contractor will be required to make 
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arrangements for medical waste bins for its employees and all medical waste to be disposed 

accordingly. A detailed medical waste plan which includes (managing medical/COVIDID-19 

related waste on site, removal and transportation of medical/COVIDID-19 related waste and 

disposal of medical/COVIDID-19 related waste with disposal proof or certificate from disposal 

medical waste site) is required.  

 
 
 
 
CS1.58.20 Employees induction, training, communications 
 Employer will be required to give induction to his/her employees upon returning to site. Induction 

syllabus to included Employers plan on how are they going to manage COVID-19 on site. 

Employer should train employees on daily before 

CS1. 59 Close-out 
Upon completion of the Works (at zero man hours), the Contractor shall hand over a consolidated Health 
and Safety file (Hard & Soft copy) to the Client SHE agent. 
Health and Safety close out SHE file requirements include:  
a) Client H&S Specification  
b) Principal Contractor’s OHS Plan(s)  
c) Organograms  
d) Legal Appointments  
e) Notification to Department of Labour of commencement of work  
f) Letters of Good Standing for the Project  
g) Full files for all Contractors as well as their close out reports  
- List of Contractors  
- Letters of Approval of Contractors  
- Mandatory Agreements  
- Letters of Good Standing  
- Appointments  
h) Incident Records  
i) Non- Conformance records  
j) Agent’s Audits  
k) Method Statements  
l) Risk assessments  
m) Safe work procedures  
n) Medical surveillance certificates of fitness. Medical records are to be kept according to the OH&S Act 
as amended.  
o) All drawings for temporary structures (suspended beams/scaffolds etc.)  
p) Copies of test results, policies and procedures for environmental monitoring (silica, noise, dusts etc.)  
 
CS1.60 Penalty Enforcement 
Penalties may be imposed on Contractors who do not comply with this health and safety 
Specification.  
The list of offences that attract penalties and how much it would cost per offence is listed on the below 
table and such fines will be deducted from the contractors’ payment certificate.  
Note: In the event whereby the contractor has completed construction work and there are still 
outstanding critical non-conformances, the Employer reserves the right not to release an amount of 
not less than 5% of the final payment certificate or retention amount. 
 

LIST OF OFFENCES AND PENALTIES 

NON-CONFORMANCES FIRST 
TRANSGRESSION 

SECOND 
TRANSGRESSION 

1. Expired Letter of goodstanding Written warning R 5000 or Site closure 
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2. Notification of Construction work Written warning R 500 

3. Mandatory agreement Written warning R 500 

4. Accident/incident management Written warning R 2000 – R 10000/Site 
closure 

5. Pollution Written warning R 500 – R 5000 

6. Inspections Written warning R 50 per item 

7. Appointments & Competence Written warning R 50 per appointment 

8. Risk assessment & safe work 
procedure 

Written warning R 200 per activity 

9. Training (induction, toolbox talks 
etc.) 

Written warning R 50 per employee 

10. PPE Written warning R 50 per employee 

11. Unsafely working at heights Written warning/Halt 
activity 

R 500 – R 5000 

12. Pre-employment Medicals Written warning R 100 per employee 

13. Faulty/sub-standard tool Written warning R 50 per tool 

14. Unsafe use & storage of 
Troxler 

Site closure Site closure + minimum 
of R10 000 

15. Blasting (permits/notification) Halt operation  Minimum of R5 000 

16. Exit medicals Written warning R 250 per employee 

16. File consolidation/ close out 
report 

Written warning 5% of retention 
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C3.3: CONTRACTORS REPORT 
 
 

PART: 1 
 

CONTRACTOR MONTHLY REPORT 

 

Project No: ………………….  Project Name……………………… 

 

Contract No: …………………………………………………………………………. 

 

Contractor Name: …………………………………………………………………… 

 

Claim No: ……………………. For Period Ending: ………………………… 

 

Date of Report: ………………………………. 
 
The Contractors Monthly Report comprises an integral part of the 
Contractors Payment Claim and processing of the payment claim is not 
permitted without this report also being submitted i.e.   
“NO REPORT – NO PAYMENT”. 
 
Attachments: 
 

Part 2 Overall Project Worker Schedule:  Schedule of all local 
labourers employed since the start of the project 

Part 3  Weekly Task Wage Register 
Part 4       Local Labour Schedule 
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OVERALL PROJECT WORKER SCHEDULE (local labourers only)  Contract No: …………… PART 2 

Project No. ……………………………….  Project Name: ……………………………………………………………………. 
Month of Report: ……………………………………………….    Sheet: …………. of …………. 
 
Names of all Local Workers employed at any time on the project are to be entered in the table below irrespective of how long they worked on the project. 

No. Name of Local 
Labourer 

Identity Number Month 
Worker 
Started 

Age  
Tick if Yes 

Place a tick in the box which 
corresponds to the Gender and 

Age of the Worker 

F
e
m

a
le

  
H

e
a
d

 o
f 

H
o
u
s
e
h

o
ld

 w
it
h
 

D
e
p
e

n
d
a

n
ts

 

D
is

a
b

le
d

 

L
a
b
o

u
re

r 

S
e
m

i-
S

k
ill

e
d

 

S
k
ill

e
d

 

S
u
p

e
rv

is
o
r 

C
le

ri
c
a

l 

M
a
n
a

g
e
ri

a
l 

P
ro

fe
s
s
io

n
a

l 

 
Women 

 
Men 

Over 
35 
yrs 
2A 

35 yrs 
& 

under 
2B 

Over 
35 
yrs 
2C 

35 yrs  
&  

under 
2D 

                   
                   
                   
                   
                   
                   
                   
                   
                   

                  Total No. of 
workers 

Employed 
on the 
Project 

Totals for this sheet              

Totals from previous sheet              

Totals carried forward               

  
(A) 

 
(B) 

 
(C) 

 
(D) 

 
(E) 

 
(F) 

 
(G) 

 
(H
) 

 
(I) 

 
(J) 

 
(K) 

 
(L) 

 
(M) 

 
(N) = (J+K+L) 

 

Completed by: Name: …………………………… Signature……………………… Capacity …………………… Date…...………... 
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 WEEKLY TASK WAGE REGISTER (local labourers only) Contract No: …………………  PART 3 

 
Project No. …………………….  Project Name: …………………………….  Week Ending: ……………………. Sheet. of …. 

Entries in this portion to be completed by Foreman Entries in this portion to be Completed by Contractor 

No. Name of local worker 

Day Tasks Worked Payment 

Mon Tue Wed Thu Fri Sat Sun 

Total DAY 
TASKS 

worked this 
week 

Rate per DAY 
TASK 

Total Payment 
due to Worker 

Workers signature on 
receipt of Payment 

Date Payment 
Received by Worker 

                  
                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

                  

Totals This Sheet                

Totals Brought Forward From previous Sheet               

Totals Carried Forward                

           (A)  (B)     

 
Completed by:  Name:  ……………………. Signature: ………………… Capacity: ……………… Date: …………………….
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LOCAL LABOUR AND MATERIAL SCHEDULE   PART 4 

 
Contract No: ……………….  Date of Report: ………………………………. 

Project No: ………………….  Project Name: ………………………………… 

Claim No: …………………….  For Period Ending: ……………………………. 

Contractor Name: ……………………………...……………………………………………… 

1. Summary of Day Tasks worked and Amount Spent on Local Labour this month 

Week 
No. 

Week Ending Total Day 
Tasks / 

Person Days 
Worked 

Total Amount 
Paid 

   (Total of (A) 
from Form 4 

for each week) 

(Total of (B) from 
Form 4 for each 

week) 

1    R  

2    R  

3    R  

4    R  

5    R  

6    R  

7    R  

8    R  

9    R  

Total     
R 

 

2. Summary of Amount Spent on Local Labour to date 

1. Previous Amount Spent on Local Labour (From previous claim) R   

2. Amount Spent on Local Labour this month (From Total above) R   

3. Total Amount Spent on Local Labour to date (3)=(1+2) R   

3. Local Labour Schedule     

Summary of Local Labour Employed No. of local 
workers who 

worked on the 
project to date 
(From Part 2) 

% of 
Total 

Columns refer to Columns in Part 2 

1. Total No. of individual local workers who have worked on the Project (Column N)  100%   

10. How many of the Total No. are local youth (35 yrs and under) (Column B & D)    

11. How many of the Total No. are local women (Column A + B)   

  

Transfer to 2 in table below 
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4. Summary of Amount Spent on Material to Date (Cumulative)    

Item This Month Total to date 

1. Material from Local Municipality      

2.  Material from Local District Municipality   

 

3.  Material from Outside the EASTERN CAPE PROVINCE     

4.  Material from other areas within the EASTERN CAPE PROVINCE   

Total Material    

Total material as percentage of contractor expenditure   

Total as percentage of contractor budget   

 5.  Training of Local Workers 

Category of training Name of 

course 

No. trained Days trained Comments on 

progress 

(a) Technical training for 

implementation 

Bricklaying 

Carpentry 

   

 Plumbing    

 Fencing    

 Plastering    

 Painting    

 House Building    

 Handyman    

 Electrical    

(b) Institutional training for 

local management beyond 

construction 

    

(c ) Technical training for 

OMM 

    

(d) Institutional training for 

implementation 

    

(e) HIV/ Aids etc.     

Other – Please specify     

Total     

 

Completed by: ……………………….   …..………………………   …..……………….………………………. 

  Name           Signature  Capacity  Date 
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C3.4: SCHEDULE OF CERTIFICATES OF 
COMPLIANCE REQUIRED 
 
 

 Soil Poisoning C.o.C 

 Glazing C.o.C 

 Roof Sheeting C.o.C 

 Paint C.o.C 

 Plumbing C.o.C 

 Compaction results 

 Cube testing results 

 Truss manufacturers C.o.C 

 Truss installation and Tie down COC 

 Health and Safety File 

 Labour File 
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Part C4: SITE INFORMATION 
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C.4 : SITE INFORMATION 
 

Project Title: 
CONSTRUCTION OF SANITATION INFRASTRUCTURE AT 
SCHOOLS  IN EASTERN CAPE PROVINCE 

 
GENERAL 

 
 
4.1 List of schools 
 

 
List of the respective schools are as follows:  
 

NatEmis Official_Institution_Name DMunName LMunName GIS_Lat GIS_Long 

200200479 
 

MHLAMBISO HIGH SCHOOL Amathole 

Raymond 
Mhlaba Local 
Municipality 
 -32,69615 26,99707 

200200851 
TOM’S PLACE PRIMARY  
SCHOOL 

Amathole 
Amahlathi Local 
Municipality 

-32,81828 26,99035 

 
 

 
4.2 Condition of access road/s during assessment 
 

Access road consist of gravel roads that in very bad condition.  
 

 
4.3 Underground Services 
 

Unknown responsibility of Contractor.  
 

4.4 Availability of Services 
 

No services are available for Contractor. Contractor to make own arrangement and not use services 
of the school. 
 

 
4.5 Environmental Issues 
 

Contractors to be compliant to Environmental Management Act.  
 

4.6 Adjacent Buildings 
 

There are adjacent buildings to affect construction work hence need for adequate protection of the 
site and works. 
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4.7 Available Geotechnical Information 

 
The preliminary geotechnical investigation indicates the conditions on site are as follow: 
 
 
 

 
 
 

 
 
4.8 Available facilities for Contractors offices and Storage Facilities 

 
No facilities are available for Contractor. Contractor to make own arrangement and not use the 
school classrooms or buildings. Use of these facilities will not be regarded as part of site 
establishment. 

 
  

School Name TP No.
Excavatio

n Depth

Shallow 

Bedrock 

(Yes/No)

Pedogenic Soils
Groundwater 

Seepage(Yes/No)

1 0.90 No No No

2 0.90 No No No

3 1.20 No No No

1 1.30 No No No

2

1.00 No

No - 

ferruginoused 

nodules 

schattered 

within the 

horizon No

3 1.30 No No No

Excavation Classification

MHLAMBISO HS Soft to intermediate Intermediate to hard

TOM'S PLACE PS
Soft to intermediate with 

provision for boulder class B

Intermediate to hard 

with provision for 

boulder class B
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C4.2: DRAWINGS 

 
LIST OF DRAWINGS  

 

DESCRIPTION 

Site development plans 

Tender drawings 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


