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Maquassi Hills Local Municipality 
 

TENDER : MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

 
TENDER NOTICE AND INVITATION TO TENDER 



 
 

 

T1.1 

 
 

INVITATION FOR PROSPECTIVE BIDDERS 
 

Prospective service providers with proven track records are invited to tender as follows: 

Bid No.  Bid Description  
CIDB 

Grading 

Non-
Refundable 

Fee 

Contact Person for 
Technical Enquiries 

Closing date Site Briefing 

MHLM/SCM/MIG/ 
02/2022/23 

Construction of Flood mitigating structures 
in Tswelelang Ext 4 (Chris Hani) 

3CEPE / 
4CE 

R 1 500.00 
Mr. N Mwase 
018 596 0010 

16 September 
2022 

7 September 2022 

 

Bids marked with reference number on the outside of the sealed envelope must be placed in the Bid Box of Maquassi Hills Local Municipality on or before 16 
September 2022; 12H00 Noon. Compulsory Site Briefing will be held on the 07 September 2022. Enquiries can be sent to the consultant on e-mail as provided 
for on the bid document. Bid Documents are obtainable from the 29th of August 2022 for a non-refundable fee of R1 500.00 at the Cashiers Office. 19 Kruger 
Street, Wolmaransstad, 2630 OR can be downloaded free of charge at www.etender.gov.za or www.Maquassi Hills.gov.za. 
 
Bids will be evaluated based on the Preferential Procurement Policy Framework Act 5 (PPPFA) of 2000 and the municipal’s Supply Chain Management. Bidders 
must be registered on the Central Supplier Database (CSD) for Government. 
 
Failure to complete and submit the following MBD forms: 
- MBD 1 
- MBD 4 
- MBD 6.1 
- MBD 6.2 
- MBD 6.4 
- MBD 8 
- MBD 9 
 
 
For B-BBEE points Bidders must attach an ORGINAL OR CERTIFIFIED B-BBEE Status level Contribution Certificate authorized by SANAS, IRBA or a Sworn 
Affidavit 
(Commission of Oath). 



 
 

 

T1.1 

 
 
• The appointment of the bidder will be subject to successful of signing of GCC document 
• The appointment will be subjected to price negotiations in line with 2017 PPPFA regulations, 
• The Municipality reserve the right not to appoint the lowest bidder based on risk assessment, 
• The Bid is subjected to compulsory subcontracting of 30% of the project value. To be divided into 6 Local SMME’s preferably 3 Youth and 3 people with 
disabilities. 
 
 
 
NP KARELSE - MUNICIPAL MANAGER
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Maquassi Hills Local Municipality 
 

TENDER : MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

TENDER DATA 

 
The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the 
Construction Industry Development Board’s Board Notice 136 of 2015 (contained in Government 
Gazette No. 38960 of 10 July 2015), bound into section T1.3. 
 
The Standard Conditions of Tender makes several references to the tender data. The tender data also 
contains project specific amendments to the Standard Conditions of Tender applicable to this 
document. The tender data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender. 
 
Each item of data given below is cross–referenced to the clause in the Standard Conditions of Tender 
to which it mainly applies. 
 

Clause Addition or Variation to Standard Conditions of Tender 

1.1 The Employer is Maquassi Hills Local Municipality. 

1.2 The tender documents issued by the employer comprise two volumes.  

Volume 1: Contract Document contains the parts and sections (contained in 

each part) as listed in the Contents List of Volume 1 bound in the front of this 

document. 

Volume 2: Book of Drawings contains the drawings in the Drawing Register bound 

in the front of that volume. 

1.3.2 Replace the sub-clause with the following: 

These Conditions of Tender, the Tender Data, List of Returnable Documents and 

Returnable Schedules which are required for tender evaluation purposes, shall 

form part of the Contract arising from the invitation to tender. 

1.4 The Employer’s agent is (also known as the Engineer): 

- Tsela Tsweu Consulting Engineers 

1 Petrus Bosch Street 

WELKOM 

9460 

Tel: 057 352 7992 

 Fax:  086 548 7790 
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T1.2.2 

Clause Addition or Variation to Standard Conditions of Tender 

2.1 Only those tenderers who are registered with the CIDB at the time of closing of 

tenders, in a contractor grading designation equal to or higher than a contractor 

grading designation determined in accordance with the sum tendered for a 

3CEPE / 4CE class of construction work, are eligible to have their tenders 

evaluated. 

Joint ventures are eligible to submit tenders provided that: 

1. every member of the joint venture is registered with the CIDB; 

2. the lead partner has a contractor grading designation in the construction 

works “Civil Engineering” (3CEPE / 4CE) class of construction work with a 

grading designation 3CEPE / 4CE; and 

3. the combined contractor grading designation calculated in accordance 

with the Construction Industry Development Regulations is equal to or 

higher than a contractor grading designation determined in accordance 

with the sum tendered for a 4CE class of construction work. 

2.2 Add the following to the sub-clause: 

Accept that the Employer will not compensate the tenderer for any costs incurred 

in attending interviews in the office of the employer or the employer’s agent (if 

required). 

2.7 An official tender briefing meeting will be held for this bid as follows: 

Time :   11:00, on Wednesday, 7th September 2022      

Location :  Maquassi Hills Local Municipality, Board room, 

  18A Kruger Street, Wolmaransstad, 2630 

2.11 Add the following to the clause: 

To correct errors made, draw a line through the incorrect entry and write the 
correct entry above in black ink and place the full signatures of the authorised 
signatories next to the correct entry. 

2.12.1 Add the following to the clause: 

All alternative tender offers shall be referred to in Section T2.2.1 – Alterations to 

Tender. 

2.12.2 Alternative offers will be considered, but only if the schedules are priced in full 

according to the project specifications and drawings. 

Should the Tenderer wish to offer alternative designs and/or construction 

materials, he shall include with this Tender, full details thereof, including a 

complete bill of quantities, formal design calculations, and full details of all 



 
Part T1:  Tendering Procedures 
Section T1.2 : Tender Data 
           

 

T1.2.3 

Clause Addition or Variation to Standard Conditions of Tender 

alternative components proposed to be included in the Works.  Refer also to the 

Contract Data in this regard. 

Failure to properly comply with this clause, thereby preventing the Employer 

and/or the Engineer to properly assess the full implications of the alternative 

tender, is likely to disqualify the alternative offered from further consideration. 

No submission by the Contractor after award for additional payment or time for 

completion of Works relating to the alternative offer will be considered, the 

tendered rates submitted shall be considered to reflect the full and final cost 

implications of the alternative offer. 

2.13 Add the following to the clause: 

No claim will be entertained for faults in the tender price resulting from any 

discrepancies, omissions or indistinct figures. 

2.13.2 Replace the contents of the clause with the following: 

Return all volumes of the tender document to the Employer after completion of 

the relevant sections of each volume in their entirety, either electronically (if they 

were issued in electronic format) or by writing in black ink. 

All volumes are to be left intact in its original format and no pages shall be 

removed or re-arranged. 

2.13.3 Tenderers are required to submit along with their Bids a scanned copy of their 

completed Bid document in electronic format, either on CD disk or flash 

drive/memory stick. 

2.13.4 Add the following to the clause: 

Only authorised signatories may sign the original and all copies of the tender offer 

where required in terms of 2.13.3. 

2.13.5 The Employer’s address for delivery of tender offers and identification details to 

be shown on each tender offer package are: 

Tender box location :  Maquassi Hills Local Municipality, Cashiers Office, 

Physical address :  18A Kruger Street, Wolmaransstad, 2630 

Identification details :  Tender no. MHLM/SCM/MIG/ 02/2022/23: The 
    Maquassi Hills Local Municipality - Construction of 
    Flood mitigating structures in Tswelelang ext. 4 (Chris 
    Hani). 
The name and address of the tender shall be entered on the back of the 
envelope. 

2.13.6 A two-envelope procedure will not be followed. 

2.13.10 Add the following to the clause: 
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T1.2.4 

Clause Addition or Variation to Standard Conditions of Tender 

Accept that all conditions, which are printed or written upon any stationary used 

by the Tenderer for the purpose of or in connection with the submission of a tender 

offer for this Contract, which are in conflict with the conditions laid down in this 

document shall be waived, renounced and abandoned. 

2.14 Add the following to the clause: 

The Tenderer is required to enter information in the following sections of the 

document: 

Section T2.2 : Returnable Schedules 

Section C1.1 : Form of Offer and Acceptance 

Section C1.2 : Contract Data (Part 2) 

Section C2.2 : Schedule of Quantities 

The above sections shall be signed by the Tenderer (and witnesses where 

required). Individual pages should only be initialled by the successful Tenderer and 

by the witnesses after acceptance by the Employer of the Tender Offer. 

The Tenderer shall complete and sign the Form of Offer prior to the submission of 

a Tender Offer. 

The Schedule of Deviations (if applicable) shall be signed by the successful 

Tenderer after acceptance by the Employer of the Tender Offer. 

Accept that failure on the part of the Tenderer to submit any one of the 

Returnable Documents listed in clause 2.23 within the period stipulated, shall be 

just cause for the Employer to consider the tender offer as being regarded as non-

responsive. 

Accept that the Employer shall in the evaluation of tender offers take due 

account of the Tenderer’s past performance in the execution of similar 

engineering works of comparable magnitude, and the degree to which he 

possesses the necessary technical, financial and other resources to enable him to 

complete the Works successfully within the contract period. Satisfy the Employer 

and the Engineer as to his ability to perform and complete the Works timeously, 

safely and with satisfactory quality, and furnish details in section T2.2.3 of contracts 

of a similar nature and magnitude which they have successfully executed in the 

past. 

Accept that submitting inferior and inadequate information relating to health and 

safety (as required in clause 2.23) shall be regarded as justifiable and compelling 

reasons not to accept the Tender Offer of the Tenderer scoring the highest 

number of tender evaluation points.  

2.15.1 The closing time and location for the submission of tender offers are: 

Time :   12:00, on Friday, 16th September 2022  
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T1.2.5 

Clause Addition or Variation to Standard Conditions of Tender 

Location :  Tender Box of Maquassi Hills Local Municipality, Cashier’s Office, 

  18A Kruger Street, Wolmaransstad, 2630 

2.16.1 The tender offer validity period is 45 days. 

2.16.2 Add the following to the clause: 

If the tender validity expires on a Saturday, Sunday or public holiday, the tender 

shall remain valid and open for acceptance until the closure of business on the 

following working day. 

2.16.5 Add the following new clause: 

Accept that should the Tenderer unilaterally withdraw his tender during this 

period, the Employer shall, without prejudice to any other rights he may have, be 

entitled to accept any less favourable tender for the Works from those received, 

or to call for fresh tenders, or to otherwise arrange for execution of the Works, and 

the Tenderer shall pay on demand any additional expense incurred by the 

Employer on account of the adoption of the said courses, as well as either the 

difference in cost between the tender withdrawn (as corrected in terms of clause 

3.9 of the Conditions of Tender) and any less favourable tender accepted by the 

Employer, or the difference between the tender withdrawn (as corrected) and 

the cost of execution of the Works by the Employer as well as any other amounts 

the Employer may have to pay to have the Works completed. 

2.18.1 Add the following to the clause: 

Accept that if requested, the Tenderer shall within 7 days of the date upon which 

he is requested to do so, submit a full report from his banker as to his financial 

standing.  The Employer may, in its discretion, and subject to the provisions of 

Section 4(1)(d) of the State Tender Board Act 86 of 1968, condone any failure to 

comply with the foregoing condition. 

Accept that the Employer or his agent, reserves the right to approach the 

Tenderer’s banker or guarantor(s) as indicated in the tender document, or the 

bankers of each of the individual members of any joint venture that is constituted 

for purposes of this Contract, with a view to ascertaining whether the required 

guarantee will be furnished, and for purposes of ascertaining the financial strength 

of the Tenderer or of the individual member of such venture. 

2.22 Return all retained tender documents prior to the closing time for the submission 

of Tender Offers. 
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T1.2.6 

Clause Addition or Variation to Standard Conditions of Tender 

2.23 
The following certificates / information are to be provided with the tender 

offer or within three days of receipt of the Employer’s or his Agent’s written 

request to submit same: 

a) Sworn Affidavit, CIPC or SANAS Approved B-BBEE (In case of a Joint 

Venture, or Consortium a consolidated B-BBEE certificate will be 

required). 

b) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 

2002,  

c) Certified copy of Unemployment Insurance Certificate, Act 4 of 

2002, 

d) Unincorporated or Joint Venture Agreement (if tenderer is a Joint 

Venture), 

e) Curriculum vitae of the Health and Safety Officer the successful 

tenderer intends appointing in accordance with the Occupational 

Health and Safety Act (Act 85 of 1993). 

f) Municipal Account or Lease of agreement for both Company and 

Directors. 

n) CIDB registration information (Contractor’s CRS number) for CIDB 

grading in the grading designation stipulated in clause 2.1 above, 

o) Proof of CSD registration. (in case of Unincorporated JV, separate 

CSD’s must be  submitted) 

 

3.1 Replace the contents of the clause with the following: 

Respond, to a request for clarification received in accordance with clause 2.8, 

within 7 days prior to the closing time stated in clause 2.15 and notify all tenderers 

who drew procurement documents. 

3.4 Tenders will be opened in public immediately after the closing time for tenders, at 

the same venue. 

3.5 A two-envelope procedure will not be followed. 

3.8.1 Add the following to the clause: 

Failure on the part of the Tenderer to submit a tender offer as stipulated in clause 

2.13 prior to the closing time as stipulated in clause 2.15 shall be just cause for the 

Employer to consider the tender offer as being non-responsive.  
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T1.2.7 

Clause Addition or Variation to Standard Conditions of Tender 

Failure on the part of the Tenderer to submit any one of the returnable documents 

or certificates listed in clause 2.23 within the period stipulated shall be just cause 

for the Employer to consider the tender offer as being non-responsive. 

3.9 Replace the contents of the clause with the following: 

Check responsive tender offers for arithmetical errors, correcting them in the 

following manner: 

a) If a bill of quantities (or schedule of quantities) applies and there is an error 

in the line-item total resulting from the product of the unit rate and the 

quantity, the unit rate shall govern and the line-item total shall be 

corrected. 

b) Where there is an error in the total of the prices, either as a result of other 

corrections required by this checking process or in the tenderer’s addition 

of prices, the corrected total of the prices shall govern. 

c) Where there is a discrepancy between the amount indicated in the 

Tenderer’s tender offer and the corrected amount obtained after 

completing the above steps, the corrected amount shall govern. 

3.11.1 Add the following new clause: 

Scoring preference 

Up to (100-W1) tender evaluation points (Wp) will be awarded to tenderers who 

complete the preferencing schedule (bound into Section T2.2) and who are 

found to be eligible for the preference claimed.   

Method 2 (as described in Clause 3.11.3 of the Standard Conditions of Tender) will 

be used to evaluate all responsive tender offers, where the value for W1 is:   

90 where the financial value inclusive of VAT of all responsive tenders received 

have a value in excess of R 50 000 000,00 (50 million); or 

80 where the financial value inclusive of VAT of one or more responsive tender 

offers equals or is less than R 50 000 000,00 (50 million). 

3.11.7 The financial offer will be scored in terms of formula 2 option 1 of the Standard 

Conditions of Tender (Section T1.3 of the document).   

3.12 Replace the contents of the clause with the following: 

If requested by any Tenderer, submit for the Tenderers’ information the policies or 

certificates of insurance (or both) which the conditions of contract identified in 

the Contract Data require the Employer to provide. 

3.13.1 A Tender offer will only be accepted on condition that such acceptance is not 

prohibited in terms of clause 44 of the Municipal Supply Chain Management 

Regulations published in terms of the Municipal Finance Management Act, 2003. 
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T1.2.8 

Clause Addition or Variation to Standard Conditions of Tender 

3.16.2 Replace the contents of the clause with the following: 

Notice of non-acceptance of tender will not be sent to individual unsuccessful 

tenderers. Particulars of the accepted tender can be obtained from the 

Employer’s Agent. 

3.17 The successful tenderer shall receive one copy of the signed contract. 

 
END OF SECTION 
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 T1.3-1  

Maquassi Hills Local Municipality 
 

TENDER NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

 
STANDARD CONDITIONS OF TENDER 

 
INDEX 

 
Item Description Page No 
 
1. GENERAL .......................................................................................................................................... T1.3-3 

1.1 Actions ............................................................................................................................................. T1.3-3 

1.2 Tender Documents ........................................................................................................................ T1.3-3 

1.3 Interpretation .................................................................................................................................. T1.3-4 

1.4 Communication and employer's agent ..................................................................................... T1.3-4 

1.5 The employer's right to accept or reject any tender offer. ...................................................... T1.3-4 

1.6 Procurement procedures .............................................................................................................. T1.3-5 

2. TENDERER'S OBLIGATIONS .............................................................................................................. T1.3-6 

2.1 Eligibility ........................................................................................................................................... T1.3-6 

2.2 Cost of tendering ........................................................................................................................... T1.3-6 

2.3 Check documents ......................................................................................................................... T1.3-6 

2.4 Confidentiality and copyright of documents ............................................................................. T1.3-6 

2.5 Reference documents .................................................................................................................. T1.3-6 

2.6 Acknowledge addenda ............................................................................................................... T1.3-6 

2.7 Clarification meeting ..................................................................................................................... T1.3-7 

2.8 Seek clarification ............................................................................................................................ T1.3-7 

2.9 Insurance ........................................................................................................................................ T1.3-7 

2.10 Pricing the tender offer ................................................................................................................. T1.3-7 

2.11 Alterations to documents ............................................................................................................. T1.3-7 

2.12 Alternative tender offers ............................................................................................................... T1.3-7 

2.13 Submitting a tender offer .............................................................................................................. T1.3-8 

2.14 Information and data to be completed in all respects ............................................................ T1.3-8 

2.15 Closing time .................................................................................................................................... T1.3-8 

2.16 Tender offer validity ....................................................................................................................... T1.3-9 

2.17 Clarification of tender offer after submission ............................................................................. T1.3-9 

2.18 Provide other material ................................................................................................................... T1.3-9 

2.19 Inspections, tests and analysis ...................................................................................................... T1.3-9 

2.20 Submit securities, bonds, policies, etc. ...................................................................................... T1.3-10 

2.21 Check final draft .......................................................................................................................... T1.3-10 

2.22 Return of other tender documents ............................................................................................ T1.3-10 
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 T1.3-2  

2.23 Certificates .................................................................................................................................... T1.3-10 

3. THE EMPLOYER'S UNDERTAKINGS ................................................................................................ T1.3-10 

3.1 Respond to requests from the tenderer .................................................................................... T1.3-10 

3.2 Issue Addenda ............................................................................................................................. T1.3-10 

3.3 Return late tender offers ............................................................................................................. T1.3-10 

3.4 Opening of tender submissions .................................................................................................. T1.3-11 

3.5 Two-envelope system .................................................................................................................. T1.3-11 

3.6 Non-disclosure .............................................................................................................................. T1.3-11 

3.7 Grounds for rejection and disqualification ............................................................................... T1.3-11 

3.8 Test for responsiveness ................................................................................................................. T1.3-11 

3.9 Arithmetical errors, omissions and discrepancies .................................................................... T1.3-12 

3.10 Clarification of a tender offer ..................................................................................................... T1.3-13 

3.11 Evaluation of tender offers ......................................................................................................... T1.3-13 

3.12 Insurance provided by the employer........................................................................................ T1.3-16 

3.13 Acceptance of tender offer ...................................................................................................... T1.3-16 

3.14 Prepare contract documents .................................................................................................... T1.3-16 

3.15 Complete adjudicator's contract .............................................................................................. T1.3-17 

3.16 Notice to unsuccessful tenderers ............................................................................................... T1.3-17 

3.17 Provide copies of the contracts ................................................................................................. T1.3-17 

3.18 Provide written reasons for actions taken ................................................................................. T1.3-18 

 
These standard conditions of tender are identical to those published in Annex F of the Construction 
Industry Development Board’s Board Notice 86 of 2010. 

 
 
 

END OF SECTION 
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Maquassi Hills Local Municipality 

 
TENDER NO. MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 

EXT 4 (CHRIS HANI) 
 

STANDARD CONDITIONS OF TENDER 
 
1. GENERAL 

 
1.1 Actions 

 
1.1.1 The employer and each tenderer submitting a tender offer shall comply with these conditions 

of tender. In their dealings with each other, they shall discharge their duties and obligations as 

set out in Section 2 and Section 3, timeously and with integrity, and behave equitably, honestly 

and transparently, comply with all legal obligations and not engage in anticompetitive 

practices. 

 
1.1.2 The employer and the tenderer and all their agents and employees involved in the tender 

process shall avoid conflicts of interest and where a conflict of interest is perceived or known, 

declare any such conflict of interest, indicating the nature of such conflict. Tenderers shall 

declare any potential conflict of interest in their tender submissions. Employees, agents and 

advisors of the employer shall declare any conflict of interest to whoever is responsible for 

overseeing the procurement process at the start of any deliberations relating to the 

procurement process or as soon as they become aware of such conflict, and abstain from any 

decisions where such conflict exists or recuse themselves from the procurement process, as 

appropriate. 

 
Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an 

incentive for improper acts in some circumstances.  A conflict of interest can 
create an appearance of impropriety that can undermine confidence in the 
ability of that person to act properly in his or her position even if no improper acts 
result. 

 
 2) Conflicts of interest in respect of those engaged in the procurement process 

include direct, indirect or family interests in the tender or outcome of the 
procurement process and any personal bias, inclination, obligation, allegiance or 
loyalty which would in any way affect any decisions taken. 

 
1.1.3 The employer shall not seek and a tenderer shall not submit a tender without having a firm 

intention and the capacity to proceed with the contract.  
     
1.2 Tender Documents 

 
The documents issued by the employer for the purpose of a tender offer are listed in the 
tender data.  



 
Part T1: Tendering Procedures 
Section T1.3: Standard Conditions of Tender 
  

 

 

 T1.3-4  

 
1.3 Interpretation 

 
1.3.1 The tender data and additional requirements contained in the tender schedules that are 

included in the returnable documents are deemed to be part of these conditions of tender. 
 
1.3.2 These conditions of tender, the tender data and tender schedules which are only required for 

tender evaluation purposes, shall not form part of any contract arising from the invitation to 
tender. 

 
1.3.3 For the purposes of these conditions of tender, the following definitions apply: 

 
a) conflict of interest means any situation in which: 

 
i) someone in a position of trust has competing professional or personal interests 

which make it difficult to fulfil his or her duties impartially; 

 
ii) an individual or organisation is in a position to exploit a professional or official 

capacity in some way for their personal or corporate benefit; or 

 
iii) incompatibility or contradictory interests exist between an employee and the 

organisation which employs that employee. 

 
b) comparative offer means the tenderer's financial offer after all tendered parameters 

that will affect the value of the financial offer have been taken into consideration in 

order to enable comparisons to be made between offers on a comparative basis 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of 

value to influence the action of the employer or his staff or agents in the tender 

process; and 

 
d) fraudulent practice means the misrepresentation of the facts in order to influence 

the tender process or the award of a contract arising from a tender offer to the 

detriment of the employer, including collusive practices intended to establish prices 

at artificial levels 

 
e) organization means a company, firm, enterprise, association or other legal entity, 

whether incorporated or not, or a public body 

 
f) quality (functionality) means the totality of features and characteristics of a  

 product or service that bear on its ability to satisfy stated or implied needs 
 
1.4 Communication and employer's agent 

 
Each communication between the employer and a tenderer shall be to or from the 
employer's agent only, and in a form that can be readily read, copied and recorded. 
Communications shall be in the English language. The employer shall not take any 
responsibility for non-receipt of communications from or by a tenderer. The name and 
contact details of the employer's agent are stated in the tender data. 

 
1.5 The employer's right to accept or reject any tender offer 
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1.5.1 The employer may accept or reject any variation, deviation, tender offer, or alternative tender 

offer, and may cancel the tender process and reject all tender offers at any time before the 

formation of a contract. The employer shall not accept or incur any liability to a tenderer for 

such cancellation and rejection, but will give written reasons for such action upon written 

request to do so. 

 
1.5.2 The employer may not subsequent to the cancellation or abandonment of a tender process 

or the rejection of all responsive tender offers re-issue a tender covering substantially the same 

scope of work within a period of six months unless only one tender was received and such 

tender was returned unopened to the tenderer. 

 
1.6 Procurement procedures 

 
1.6.1 General 

 
Unless otherwise stated in the tender data, a contract will, subject to 3.13, be concluded with 
the tenderer who in terms of 3.11 is the highest ranked or the tenderer scoring the highest 
number of tender evaluation points, as relevant, based on the tender submissions that are 
received at the closing time for tenders. 

 
1.6.2 Competitive negotiation procedure 

 
1.6.2.1 Where the tender data require that the competitive negotiation procedure is to be followed, 

tenderers shall submit tender offers in response to the proposed contract in the first round of 
submissions. Notwithstanding the requirements of 3.4, the employer shall announce only the 
names of the tenderers who make a submission. The requirements of 3.8 relating to the 
material deviations or qualifications which affect the competitive position of tenderers shall 
not apply. 

  
1.6.2.2 All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 

terms of the evaluation method and evaluation criteria stated in the tender data, shall be 
invited in each round to enter into competitive negotiations, based on the principle of equal 
treatment and keeping confidential the proposed solutions and associated information. 
Notwithstanding the provisions of 2.17, the employer may request that tenders be clarified, 
specified and fine-tuned in order to improve a tenderer's competitive position provided that 
such clarification, specification, fine-tuning or additional information does not alter any 
fundamental aspects of the offers or impose substantial new requirements which restrict or 
distort competition or have a discriminatory effect. 
 

1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the employer 
to make a fresh tender offer, based on the same evaluation criteria, with or without adjusted 
weightings. Tenderers shall be advised when they are to submit their best and final offer. 

  
1.6.2.4 The contract shall be awarded in accordance with the provisions of 3.11 and 3.13 after 

tenderers have been requested to submit their best and final offer. 
 

1.6.3 Proposal procedure using the two stage-system  

 
1.6.3.1 Option 1 

 
1.6.3.1.1Tenderers shall in the first stage submit technical proposals and, if required, cost 
parameters around which a contract may be negotiated. The employer shall evaluate each 
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responsive submission in terms of the method of evaluation stated in the tender data, and in 
the second stage negotiate a contract with the tenderer scoring the highest number of 
evaluation points and award the contract in terms of these conditions of tender. 
 

1.6.3.2 Option 2 

 
1.6.3.2.1Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 

responsive tenderers to submit tender offers in the second stage, following the issuing of 
procurement documents. 
 

1.6.3.2.2The employer shall evaluate tenders received during the second stage in terms of the method 
of evaluation stated in the tender data, and award the contract in terms of these conditions 
of tender. 

 
2. TENDERER'S OBLIGATIONS  

 
2.1 Eligibility 

 
2.1.1 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and 

the tenderer, or any of his principals, is not under any restriction to do business with employer. 
 

2.1.2 Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying 
requirements used by the employer as the basis in a prior process to invite the tenderer to 
submit a tender offer and obtain the employer's written approval to do so prior to the closing 
time for tenders. 

 
2.2 Cost of tendering 

 
Accept that, unless otherwise stated in the tender data, the employer will not compensate 
the tenderer for any costs incurred in the preparation and submission of a tender offer, 
including the costs of any testing necessary to demonstrate that aspects of the offer comply 
with requirements. 

 
2.3 Check documents 

 
Check the tender documents on receipt for completeness and notify the employer of any 
discrepancy or omission. 

 
2.4 Confidentiality and copyright of documents 

     
Treat as confidential all matters arising in connection with the tender. Use and copy the 
documents issued by the employer only for the purpose of preparing and submitting a tender 
offer in response to the invitation. 
      

2.5 Reference documents 

     
Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but 
which are incorporated into the tender documents by reference.      

 
2.6 Acknowledge addenda 

     
Acknowledge receipt of addenda to the tender documents, which the employer may issue, 
and if necessary, apply for an extension to the closing time stated in the tender data, in order 
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to take the addenda into account.  
     

2.7 Clarification meeting 

     
Attend, where required, a clarification meeting at which tenderers may familiarize themselves 
with aspects of the proposed work, services or supply and raise questions. Details of the 
meeting (s) are stated in the tender data.      

 
2.8 Seek clarification 

 
Request clarification of the tender documents, if necessary, by notifying the employer at least 
five working days before the closing time stated in the tender data. 

 
2.9 Insurance 

 
Be aware that the extent of insurance to be provided by the employer (if any) might not be 
for the full cover required in terms of the conditions of contract identified in the contract 
data. The tenderer is advised to seek qualified advice regarding insurance. 

 
2.10 Pricing the tender offer 

 
2.10.1 Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 

Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes 

and levies being those applicable 14 days before the closing time stated in the tender data. 

 
2.10.2 Show VAT payable by the employer separately as an addition to the tendered total of the 

prices.  

 
2.10.3 Provide rates and prices that are fixed for the duration of the contract and not subject to 

adjustment except as provided for in the conditions of contract identified in the contract data  

 
2.10.4 State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions 

of contract identified in the contract data may provide for part payment in other currencies.  

 
 
2.11 Alterations to documents 

 
Do not make any alterations or additions to the tender documents, except to comply with 
instructions issued by the employer, or necessary to correct errors made by the tenderer. All 
signatories to the tender offer shall initial all such alterations. Erasures and the use of masking 
fluid are prohibited.  

 
2.12 Alternative tender offers 

 
2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 

offer, strictly in accordance with all the requirements of the tender documents, is also submitted 

as well as a schedule that compares the requirements of the tender documents with the 

alternative requirements that are proposed.  

 
2.12.2 Accept that an alternative tender offer may be based only on the criteria stated in the tender 

data or criteria otherwise acceptable to the employer.      
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2.13 Submitting a tender offer 

 
2.13.1 Submit one tender offer only, either as a single tendering entity or as a member in a joint 

venture to provide the whole of the works, services or supply identified in the contract data 

and described in the scope of works, unless stated otherwise in the tender data. 

 
2.13.2 Return all returnable documents to the employer after completing them in their entirety, either 

electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

      
2.13.3 Submit the parts of the tender offer communicated on paper as an original plus the number of 

copies stated in the tender data, with an English translation of any documentation in a 

language other than English, and the parts communicated electronically in the same format 

as they were issued by the employer. 

     
2.13.4 Sign the original and all copies of the tender offer where required in terms of the tender data. 

The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for 

tenderers proposing to contract as joint ventures shall state which of the signatories is the lead 

partner whom the employer shall hold liable for the purpose of the tender offer.      

 
2.13.5 Seal the original and each copy of the tender offer as separate packages marking the 

packages as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's 

address and identification details stated in the tender data, as well as the tenderer's name and 

contact address.  

 
2.13.6 Where a two-envelope system is required in terms of the tender data, place and seal the 

returnable documents listed in the tender data in an envelope marked "financial proposal" and 

place the remaining returnable documents in an envelope marked "technical proposal". Each 

envelope shall state on the outside the employer's address and identification details stated in 

the tender data, as well as the tenderer's name and contact address.      

 
2.13.7 Seal the original tender offer and copy packages together in an outer package that states on 

the outside only the employer's address and identification details as stated in the tender data. 

 
2.13.8 Accept that the employer will not assume any responsibility for the misplacement or premature 

opening of the tender offer if the outer package is not sealed and marked as stated.  

 
2.13.9 Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 

unless stated otherwise in the tender data.    

 
2.14 Information and data to be completed in all respects 

 
Accept that tender offers, which do not provide all the data or information requested 
completely and in the form required, may be regarded by the employer as non-responsive.      

 
2.15 Closing time 
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2.15.1 Ensure that the employer receives the tender offer at the address specified in the tender data 

not later than the closing time stated in the tender data. Accept that proof of posting shall not 

be accepted as proof of delivery.       

 
2.15.2 Accept that, if the employer extends the closing time stated in the tender data for any reason, 

the requirements of these conditions of tender apply equally to the extended deadline.  

 
2.16 Tender offer validity 

 
2.16.1 Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 

period stated in the tender data after the closing time stated in the tender data. 

 
2.16.2 If requested by the employer, consider extending the validity period stated in the tender data 

for an agreed additional period with or without any conditions attached to such extension.   

 
2.16.3 Accept that a tender submission that has been submitted to the employer may only be 

withdrawn or substituted by giving the employer's agent written notice before the closing time 

for tenders that a tender is to be withdrawn or substituted. 

2.16.4 Where a tender submission is to be substituted, submit a substitute tender in accordance with 

the requirements of 2.13 with the packages clearly marked as "SUBSTITUTE".      

 
2.17 Clarification of tender offer after submission 

 
Provide clarification of a tender offer in response to a request to do so from the employer 
during the evaluation of tender offers. This may include providing a breakdown of rates or 
prices and correction of arithmetical errors by the adjustment of certain rates or item prices 
(or both). No change in the competitive position of tenderers or substance of the tender offer 
is sought, offered, or permitted.       
 
Note: Sub-clause 2.17 does not preclude the negotiation of the final terms of the contract 
with a preferred tenderer following a competitive selection process, should the Employer 
elect to do so.   
 

2.18 Provide other material 

 
2.18.1 Provide, on request by the employer, any other material that has a bearing on the tender offer, 

the tenderer's commercial position (including notarized joint venture agreements), 

preferencing arrangements, or samples of materials, considered necessary by the employer 

for the purpose of a full and fair risk assessment. Should the tenderer not provide the material, 

or a satisfactory reason as to why it cannot be provided, by the time for submission stated in 

the employer's request, the employer may regard the tender offer as non-responsive. 

 
2.18.2 Dispose of samples of materials provided for evaluation by the employer, where required.  

 
2.19 Inspections, tests and analysis      

 
Provide access during working hours to premises for inspections, tests and analysis as 
provided for in the tender data.      

 



 
Part T1: Tendering Procedures 
Section T1.3: Standard Conditions of Tender 
  

 

 

 T1.3-10  

2.20 Submit securities, bonds, policies, etc. 

 
If requested, submit for the employer's acceptance before formation of the contract, all 
securities, bonds, guarantees, policies and certificates of insurance required in terms of the 
conditions of contract identified in the contract data.      

 
2.21 Check final draft 

 
Check the final draft of the contract provided by the employer within the time available for 
the employer to issue the contract. 

 
2.22 Return of other tender documents 

 
If so instructed by the employer, return all retained tender documents within 28 days after the 
expiry of the validity period stated in the tender data.      

 
2.23 Certificates 

 
Include in the tender submission or provide the employer with any certificates as stated in the 
tender data. 

 
3. THE EMPLOYER'S UNDERTAKINGS 

 
3.1 Respond to requests from the tenderer 

 
3.1.1 Unless otherwise stated in the tender Data, respond to a request for clarification received up 

to five working days before the tender closing time stated in the Tender Data and notify all 

tenderers who drew procurement documents. 

 
3.1.2 Consider any request to make a material change in the capabilities or formation of the 

tendering entity (or both) or any other criteria which formed part of the qualifying requirements 

used to prequalify a tenderer to submit a tender offer in terms of a previous procurement 

process and deny any such request if as a consequence:      

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint 

venture fails to meet any of the collective or individual qualifying requirements; 

 
b) the new partners to a joint venture were not prequalified in the first instance, either as 

individual firms or as another joint venture; or 

 
c) in the opinion of the Employer, acceptance of the material change would compromise 

the outcome of the prequalification process. 

 
3.2 Issue Addenda 

 
If necessary, issue addenda that may amend or amplify the tender documents to each 
tenderer during the period from the date that tender documents are available until three 
days before the tender closing time stated in the Tender Data. If, as a result a tenderer 
applies for an extension to the closing time stated in the Tender Data, the Employer may 
grant such extension and, shall then notify all tenderers who drew documents.  

3.3 Return late tender offers 
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Return tender offers received after the closing time stated in the Tender Data, unopened, 
(unless it is necessary to open a tender submission to obtain a forwarding address), to the 
tenderer concerned.      

 
3.4 Opening of tender submissions 

 
3.4.1 Unless the two-envelope system is to be followed, open valid tender submissions in the 

presence of tenderers' agents who choose to attend at the time and place stated in the tender 

data. Tender submissions for which acceptable reasons for withdrawal have been submitted 

will not be opened.      

 
3.4.2 Announce at the meeting held immediately after the opening of tender submissions, at a 

venue indicated in the tender data, the name of each tenderer whose tender offer is opened 

and, where applicable, the total of his prices, preferences claimed and time for completion 

for the main tender offer only. 

 
3.4.3 Make available the record outlined in 3.4.2 to all interested persons upon request.  

 
3.5 Two-envelope system 

 
3.5.1 Where stated in the tender data that a two-envelope system is to be followed, open only the 

technical proposal of valid tenders in the presence of tenderers' agents who choose to attend 

at the time and place stated in the tender data and announce the name of each tenderer 

whose technical proposal is opened. 

 
3.5.2 Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 

remain in contention for the award of the contract of the time and place when the financial 

proposals will be opened. Open only the financial proposals of tenderers, who score in the 

quality evaluation more than the minimum number of points for quality stated in the tender 

data, and announce the score obtained for the technical proposals and the total price and 

any preferences claimed. Return unopened financial proposals to tenderers whose technical 

proposals failed to achieve the minimum number of points for quality. 

  
3.6 Non-disclosure 

 
Not disclose to tenderers, or to any other person not officially concerned with such processes, 
information relating to the evaluation and comparison of tender offers, the final evaluation 
price and recommendations for the award of a contract, until after the award of the 
contract to the successful tenderer. 

3.7 Grounds for rejection and disqualification 

 
Determine whether there has been any effort by a tenderer to influence the processing of 
tender offers and instantly disqualify a tenderer (and his tender offer) if it is established that he 
engaged in corrupt or fraudulent practices. 

 
3.8 Test for responsiveness 

 
3.8.1 Determine, after opening and before detailed evaluation, whether each tender offer properly 
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received:      

a) complies with the requirements of these Conditions of Tender, 

 
b) has been properly and fully completed and signed, and 

 
c) is responsive to the other requirements of the tender documents. 

 
3.8.2 A responsive tender is one that conforms to all the terms, conditions, and specifications of the 

tender documents without material deviation or qualification. A material deviation or 

qualification is one which, in the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply 

identified in the Scope of Work,  

 
b) significantly change the Employer's or the tenderer's risks and responsibilities under the 

contract, or   

 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were 

to be rectified. 

 
Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by 
correction or withdrawal of the non- conforming deviation or reservation.      

 
3.9 Arithmetical errors, omissions and discrepancies 

 
3.9.1 Check responsive tenders for discrepancies between amounts in words and amounts in figures. 

Where there is a discrepancy between the amounts in figures and the amount in words, the 

amount in words shall govern.   

 
3.9.2 Check the highest ranked tender or tenderer with the highest number of tender evaluation 

points after the evaluation of tender offers in accordance with 3.11 for;  

a) the gross misplacement of the decimal point in any unit rate;   

 
b) omissions made in completing the pricing schedule or bills of quantities; or   

 
c) arithmetic errors in:    

i) line item totals resulting from the product of a unit rate and a quantity in bills of 

quantities or schedules of prices; or 

ii) the summation of the prices. 

 
3.9.3 Notify the tenderer of all errors or omissions that are identified in the tender offer and either 

confirm the tender offer as tendered or accept the corrected total of prices.      

 
3.9.4 Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:   

 
a) If bills of quantities or pricing schedules apply and there is an error in the line item total 

resulting from the product of the unit rate and the quantity, the line item total shall govern 

and the rate shall be corrected. Where there is an obviously gross misplacement of the 
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decimal point in the unit rate, the line item total as quoted shall govern, and the unit rate 

shall be corrected. 

 
b) Where there is an error in the total of the prices either as a result of other corrections 

required by this checking process or in the tenderer's addition of prices, the total of the 

prices shall govern and the tenderer will be asked to revise selected item prices (and 

their rates if bills of quantities apply) to achieve the tendered total of the prices. 

 
3.10 Clarification of a tender offer 

 
Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a 
contract arising from the tender offer. 
 

3.11 Evaluation of tender offers 

 
3.11.1 General 

 
Appoint an evaluation panel of not less than three persons. Reduce each responsive tender 
offer to a comparative offer and evaluate them using the tender evaluation methods and 
associated evaluation criteria and weightings that are specified in the tender data. 

 
3.11.2 Method 1: Financial offer 

 
In the case of a financial offer:     
 
a) Rank tender offers from the most favourable to the least favourable comparative offer.  

 
b) Recommend the highest ranked tenderer for the award of the contract, unless there are 

compelling and justifiable reasons not to do so.   

 
c) Re-rank all tenderers should there be compelling and justifiable reasons not to 

recommend the highest ranked tenderer and recommend the highest ranked tenderer, 

unless there are compelling and justifiable reasons not to do so and the process set out 

in this sub-clause is repeated.  

 
3.11.3 Method 2: Financial offer and preference In the case of a financial offer and preferences: 

 
In the case of a financial offer and preferences: 

 
a) Score each tender in respect of the financial offer made and preferences claimed, if 

any, in accordance with the provisions of 3.11.7 and 3.11.8.   

 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula:  

 
TEV = NFO + Np 
 
where:  NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; and 
Np is the number of tender evaluation points awarded for preferences claimed 
in accordance with 3.11.8. 
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c)  Rank tender offers from the highest number of tender evaluation points to the lowest.   

 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so.   

 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points, and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set out in this 

sub-clause is repeated   

 
3.11.4 Method 3: Financial offer and quality 

In the case of a financial offer and quality: 
 

a) Score each tender in respect of the financial offer made and the quality offered in 

accordance with the provisions of 3.11.7 and 3.11.9, rejecting all tender offers that fail to 

score the minimum number of points for quality stated in the tender data, if any.  

 
b) Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula:      

 
TEV = NFO + Nq 

 
where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; and 
Nq is the number of tender evaluation points awarded for quality offered in 
accordance with 3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

 
d) Recommend tenderer with the highest number of tender evaluation points for the award 

of the contract, unless there are compelling and justifiable reasons not to do so. 

 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set out in this 

sub-clause is repeated. 

 
3.11.5 Method 4: Financial offer, quality and preferences 

 
In the case of a financial offer, quality and preferences: 

 
a) Score each tender in respect of the financial offer made, preference claimed, if any, 

and the quality offered in accordance with the provisions of 3.11.7 to 3.11.9, rejecting 

all tender offers that fail to score the minimum number of points for quality stated in the 

tender data, if any.  
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b) Calculate the total number of tender evaluation points (TEV) in accordance with the 

following formula, unless otherwise stated in the Tender Data: 

 
TEV = NFO + Np + Nq 

 
where: NFO is the number of tender evaluation points awarded for the financial offer 

made in accordance with 3.11.7; 
Np is the number of tender evaluation points awarded for preferences claimed 
in accordance with 3.11.8; and 
Nq is the number of tender evaluation points awarded for quality offered in 
accordance with 3.11.9. 

 
c) Rank tender offers from the highest number of tender evaluation points to the lowest. 

 
d) Recommend the tenderer with the highest number of tender evaluation points for the 

award of the contract, unless there are compelling and justifiable reasons not to do so. 

 
e) Rescore and re-rank all tenderers should there be compelling and justifiable reasons not 

to recommend the tenderer with the highest number of tender evaluation points and 

recommend the tenderer with the highest number of tender evaluation points, unless 

there are compelling and justifiable reasons not to do so and the process set out in this 

sub-clause is repeated. 

 
3.11.6 Decimal places 

 
Score financial offers, preferences and quality, as relevant, to two decimal places.  
 

3.11.7 Scoring Financial Offers 

 
Score the financial offers of remaining responsive tender offers using the following formula:  
 
NFO = W1 x A 
 
Where: NFO is the number of tender evaluation points awarded for the financial offer; and 

 W1  is the maximum possible number of tender evaluation points awarded for the 
 financial offer as stated in the tender data; and 

 A is the number calculated using the formula and option described in table 1 
as  stated in the tender data. 

 
Table 1 – Formula for calculating the value of Aa 

 

Formula Basis for comparison Option 1a Option 2a 

1 Highest price or discount A = 

 
 
 

 

A = P/Pm 

2 
Lowest price or percentage 
commission/fee 

 
A = 

 
 

 
 

A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer. 
 P   is the comparative offer of the tender offer under consideration.  
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3.11.8 Scoring preferences 

 
Confirm that tenderers are eligible for the preferences claimed in accordance with the 
provisions of the tender data and reject all claims for preferences where tenderers are not 
eligible for such preferences. Calculate the total number of tender evaluation points for 
preferences claimed in accordance with the provisions of the tender data.      
 

3.11.9 Scoring quality 

 
Score each of the criteria and sub-criteria for quality in accordance with the provisions of the 
Tender Data. 
Calculate the total number of tender evaluation points for quality using the following formula:  
 
NQ = W2 x So/Ms 

 
where: So is the score for quality allocated to the submission under consideration; and 

Ms  is the maximum possible score for quality in respect of a submission; and  
W2  is the maximum possible number of tender evaluation points awarded for the 

quality as stated in the tender data 
 

3.12 Insurance provided by the employer 

 
If requested by the proposed successful tenderer, submit for the tenderer's information the 
policies and / or certificates of insurance which the conditions of contract identified in the 
contract data, require the employer to provide.  

 
3.13 Acceptance of tender offer 

 
Accept the tender offer, if in the opinion of the employer, it does not present any 
unacceptable commercial risk and only if the tenderer:   
    
a) is not under restrictions, or has principals who are under restrictions, preventing 

participating in the employer's procurement,  

 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 

competence, financial resources, equipment and other physical facilities, managerial 

capability, reliability, experience and reputation, expertise and the personnel, to perform 

the contract,  

 
c) has the legal capacity to enter into the contract,    

 
d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered 

by a court or a judicial officer, has suspended his business activities, or is subject to legal 

proceedings in respect of any of the foregoing, 

 
e) complies with the legal requirements, if any, stated in the tender data, and 

     
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.  

 
3.14 Prepare contract documents 



 
Part T1: Tendering Procedures 
Section T1.3: Standard Conditions of Tender 
  

 

 

 T1.3-17  

 
3.14.1 If necessary, revise documents that shall form part of the contract and that were issued by the 

employer as part of the tender documents to take account of:  

 
a) addenda issued during the tender period,  

 
b) inclusion of some of the returnable documents, and 

 
c) other revisions agreed between the employer and the successful tenderer. 

 
3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any.  

 

3.15 Complete adjudicator's contract 

 
Unless alternative arrangements have been agreed or otherwise provided for in the contract, 
arrange for both parties to complete formalities for appointing the selected adjudicator at 
the same time as the main contract is signed.     
 

3.16 Notice to unsuccessful tenderers 

 
3.16.1 Notify the successful tenderer of the employer's acceptance of his tender offer by completing 

and returning one copy of the form of offer and acceptance before the expiry of the validity 

period stated in the tender data, or agreed additional period. 

 
3.16.2 After the successful tenderer has been notified of the employer's acceptance of the tender, 

notify other tenderers that their tender offers have not been accepted. 

 
3.17 Provide copies of the contracts 

  
3.17.1 Provide to the successful tenderer the number of copies stated in the tender data of the signed 

copy of the contract as soon as possible after completion and signing of the form of offer and 

acceptance.    
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 T1.3-18  

 
3.18 Provide written reasons for actions taken 

 
Provide upon request written reasons to tenderers for any action that is taken in applying 
these conditions offender, but withhold information which is not in the public interest to be 
divulged, which is considered to prejudice the legitimate commercial interests of tenderers or 
might prejudice fair competition between tenderers.   
 
 

END OF SECTION 
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             T2.i  

 
Maquassi Hills Local Municipality 

 
TENDER MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 

EXT 4 (CHRIS HANI) 

 
RETURNABLE DOCUMENTS 

 
 

INDEX 

 

Section Description Page No 

 
SECTION T2.1 LIST OF RETURNABLE DOCUMENTS ......................................................... T2.1.1 
 
SECTION T2.2 RETURNABLE SCHEDULES ........................................................................ T2.2.1 
 
 

END OF SECTION 
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Maquassi Hills Local Municipality 

 
TENDER MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 

EXT 4 (CHRIS HANI) 

 
LIST OF RETURNABLE DOCUMENTS 

 
 

1. Tenderers are required to submit the following with their tenders:  

a)  Sworn Affidavit, CIPC or SANAS Approved B-BBEE (In case of a Joint Venture, or 

 Consortium a consolidated B-BBEE certificate will be required). 

 b)  Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  

 c)  Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

d)  Unincorporated or Joint Venture Agreement (if tenderer is a Joint Venture), 

e) Curriculum vitae of the Health and Safety Officer the successful tenderer intends  

  appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993). 

f)  Municipal Account or Lease of agreement for both Company and Directors. 

g)  CIDB registration information (Contractor’s CRS number) for CIDB grading in the grading 

designation stipulated in clause 2.1 above, 

h) Proof of CSD registration. (in case of Unincorporated JV, separate CSD’s must be 

 submitted) 

2. The returnable schedules included in Section T2.2 will be used to evaluate tenders received.  

These schedules will also form part of the Contract.  The submission of the following Returnables 

is mandatory and will lead to disqualification:  

a) Certified copy of a Workmen’s Compensation Certificate, Act 4 of 2002,  

b) Certified copy of Unemployment Insurance Certificate, Act 4 of 2002, 

c) Unincorporated or Joint Venture Agreement (if tenderer is a Joint Venture), 

d) Curriculum vitae of the Health and Safety Officer the successful tenderer intends 

appointing in accordance with the Occupational Health and Safety Act (Act 85 of 1993). 

e) Municipal Account or Lease of agreement for both Company and Directors. 

f) CIDB registration information (Contractor’s CRS number) for CIDB grading in the grading 

designation stipulated in clause 2.1 above, 
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 T2.1.2  

g) Proof of CSD registration. (in case of Unincorporated JV, separate CSD’s must be 

 submitted) 

 

3. Failure on the part of the Tenderer to submit with their tender offer any one of the documents 

listed in Item No. 2 above or to complete any of the returnable schedules included in Section 

T2.2, will result in the tender being classified non-responsive and shall be eliminated from further 

consideration. 

 

 

END OF SECTION 
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T2.2.1 

 
 

 

 
Maquassi Hills Local Municipality 

 
TENDER : MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN 

TSWELELANG EXT 4 (CHRIS HANI) 
 

RETURNABLE SCHEDULES 

 
INDEX 

 
Section Description Page No 

 

RETURNABLE SCHEDULES .................................................................................................................... 1 

FORM T2.2.1 - ALTERATIONS BY TENDERER ........................................................................................... 2 

FORM T2.2.2 - DECLARATION OF INTEREST ........................................................................................... 3 

FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED ..................................................................................... 6 

FORM T2.2.4 - PRESENT COMMITMENTS ............................................................................................... 8 

FORM T2.2.5 - SUPERVISORY AND SAFETY PERSONNEL ......................................................................... 9 

FORM T2.2.6 - LABOUR UTILISATION ................................................................................................... 10 

FORM T2.2.7 - LABOUR UTILISATION - MAN DAYS ............................................................................... 12 

FORM T2.2.8 - CERTIFICATE OF INDEPENDENT BID DETERMINATION ..................................................... 13 

FORM T2.2.9 - COMPLIANCE WITH OHSA (ACT 85 OF 1993) ............................................................... 17 

FORM T2.2.10 - PLANT AND EQUIPMENT ............................................................................................ 18 

FORM T2.2.11 - SUB-CONTRACTORS .................................................................................................. 19 

FORM T2.2.13 - AUTHORITY OF SIGNATORY ....................................................................................... 20 

FORM T2.2.14 - B-BBEE LEVEL ............................................................................................................. 21 

FORM T2.2.15 - TAX CLEARANCE CERTIFICATE ................................................................................... 22 

FORM T2.2.16 - CONTRACTOR’S CRS NUMBER FOR CIDB GRADING................................................... 23 

FORM T2.2.17 - CONTRACTOR’S BANKING DETAILS ........................................................................... 24 

FORM T2.2.18 - DECLARATION OF THE BIDDER’s PAST SUPPLY CHAIN MANAGEMENT PRACTICES ........ 25 

FORM T2.2.19 - CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE PROVIDER ......... 27 

FORM T2.2.20 - AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL ........ 28 

FORM T2.2.21 - RECORD OF ADDENDA TO TENDER DOCUMENTS ...................................................... 29 

FORM T2.2.22 - QUALITY CRITERIA AND POINTS CLAIMED .................................................................. 30 
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T2.2.2 

 
 

 

 
FORM T2.2.1 - ALTERATIONS BY TENDERER 

 
Should the Tenderer desire to make any departures from or modifications to the General or 

Special Conditions of Contract, the Specifications, the Schedule of Quantities or the 

Drawings, or to qualify his tender in any way, he shall set out his proposals clearly hereunder 

or alternatively state them in a covering letter attached to his tender and referred to 

hereunder, failing which the tender will be deemed to be unqualified. 

 

Page and 

Clause/Item 
Alteration / Amendment  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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FORM T2.2.2 - DECLARATION OF INTEREST 

 
1. No bid will be accepted from persons in the service of the state 1. 

2. Any person, having a kinship with persons in the service of the state, including a blood 

relationship, may make an offer or offers in terms of this invitation to bid. In view of possible 

allegations of favouritism, should the resulting bid, or part thereof, be awarded to persons 

connected with or related to persons in service of the state, it is required that the bidder or 

their authorised representative declare their position in relation to the evaluating/adjudicating 

authority and/or take an oath declaring his/her interest. 

3. In order to give effect to the above, the following questionnaire must be completed and 

submitted with the bid. 

3.1 Full Name: ……………………………………………….…………………………………… 

3.2 Identity Number: …………………………………… 

3.3 Company Registration Number: …………………………………… 

3.4 Tax Reference Number: …………………………………… 

3.5 VAT Registration Number: …………………………………… 

3.6 Are you presently in the service of the state? 1     YES / NO 

3.6.1 If so, furnish particulars. 

………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

3.7 Have you been in the service of the state for the past twelve months?     YES / NO 

3.7.1 If so, furnish particulars. 

………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

3.8 Do you, have any relationship (family, friend, other) with persons in the service of the state 

and who may be involved with the evaluation and or adjudication of this bid?   

              YES / NO 

 



 

 

T2.2.4 
 

 
 

3.8.1 If so, furnish particulars. …………………………………………………………………… 

………………………………………………………………………………………………… 

3.9 Are you, aware of any relationship (family, friend, other) between a bidder and any persons 

in the service of the state who may be involved with the evaluation and or adjudication of this 

bid?                   YES / NO 

3.9.1 If so, furnish particulars. 

………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

3.10 Are any of the company’s directors, managers, principle shareholders or  stakeholders  in 

service of the state?             YES / NO 

3.10.1 If so, furnish particulars. 

………………………………………………………………………………………………… 

………………………………………………………………………………………………… 

3.11 Are any spouse, child or parent of the company’s directors, managers, principle 

shareholders or stakeholders in service of the state?      YES / NO 

3.11.1 If so, furnish particulars. …………………………………………………………………………… 

………………………………………………………………………………………………… 

  



 

 

T2.2.5 
 

 
 

CERTIFICATION 
 

I, THE UNDERSIGNED ...…………………………………………………………………CERTIFY THAT 
THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT THAT 
THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 

  

SIGNED ON BEHALF OF TENDERER DATE: 

  

POSITION NAME OF BIDDER 

 
1MSCM Regulations: “in the service of the state” means to be – 

(a)  a member of – 

 (i) any municipal council; 

 (ii) any provincial legislature; or 

 (iii) the national Assembly or the national Council of provinces; 

(b)  a member of the board of directors of any municipal entity; 

(c)  an official of any municipality or municipal entity; 

(d)  an employee of any national or provincial department, national or provincial public entity or 
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act No.1 
of 1999); 

(e)  a member of the accounting authority of any national or provincial public entity; or 

(f)  an employee of Parliament or a provincial legislature 
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FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED 

 

The following is a statement of major works of a similar nature successfully executed by myself/ourselves in recent years. 

Failure to detail the required information shall signify that the tender is submitted by an inexperienced tenderer.  

 

Employer  Engineer / Consultant Firm 
Nature of Works / Description of 

Work 

Value of 

Construction 

Works Rm 

Duration and 

Completion Date 

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No    

 

NOTE:  

Only the projects listed in the above table will be evaluated for Bidder’s experience points of similar projects completed as per below listed criteria. 
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FORM T2.2.3 - WORKS PREVIOUSLY EXECUTED (continued) 
 

The following information must be contained in each recommendation letter for it to qualify for points as prescribed above: 

I. Description of work 

II. Value 

III. Contract Construction Period  

IV. Actual Construction Period 

V. Date Completed 

VI. Reasons why Contractual Construction Period were exceeded if applicable. 

 

 

 

 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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FORM T2.2.4 - PRESENT COMMITMENTS 

 

Employer Engineer  Nature of Works 
Value of Works  

Rm 

Duration and 

Completion Date 

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No.    

 Firm    

 Contact Name    

 Telephone No    

 
 
 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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FORM T2.2.5 - SUPERVISORY AND SAFETY PERSONNEL 

PREVIOUS EXPERIENCE ON WORKS OF A SIMILAR NATURE DURING THE LAST FIVE YEARS 
 

Name 
 

% Time 
on Site 

Position 
(Current) 

Accredited 
Qualifications 

Service 
(Years) 

Name of Project 
And year executed 

Value of 
Works Rm 

Position 
Occupied 

Contracts Manager 
 
______________________ 

       

Contractor’s Site Agent (1) 
 
______________________ 

       

Contractor’s Site Agent (2) 
 
______________________ 

       

Contractor's Foremen 
 
______________________ 

       

Construction Health and 
Safety Officer 
 
______________________ 
 

       

 
Specific knowledge:  Names of various employees occupying the positions above must be stated, CV’s and certified copies of qualifications must be attached in order to 
qualify for points 
Construction Team Key Personnel 

I. Safety Officer with First Aid plus OHSA (Construction Regulations) qualification (5 points) 
II. 1 x Site Agent with 5 years relevant experience (Technical) (10 points) 

III. 1 x Site Agent has NQF5 qualification/National Diploma (Technical) (5 points) 
 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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T2.2-10 
 

 

FORM T2.2.6 - LABOUR UTILISATION 

Labour Categories - Definitions 

NOTE: These definitions serve as a guideline to complete the following table and will in no respect 

alter the Project Specifications or Standardised Specifications 

1. General Foreman / Foreman 

An employee who gives out work to and directly co-ordinates and supervises employees.  His 

duties encompass any one or more of the following activities : 

a) Supervision; 

b) maintaining discipline; 

c) ensuring safety on the workplace; 

d) being responsible to the Contractor for efficiency and production for his portion of the 

works; and 

e) performing skilled work, whether in an instructional capacity or otherwise. 

2. Charge hand 

An employee engaged in any one or more of the following activities : 

a) Being primarily employed in a supervisory capacity, but who may also be doing the 

work of an artisan; 

b) giving out work to other employees under his control and supervision; 

c) ensuring safety on the workplace; 

 d) maintaining discipline; and 

e) being directly responsible to a general foreman or foreman or the Contractor or the 

Contractor's representative for efficiency and production for his portion of the works. 

3. Artisan 

An employee who has successfully completed all prescribed courses at a practical institutional 

training centre for a particular trade and who has successfully completed the on-site period 

of training as prescribed and who has successfully passed the prescribed trade tests. 

4. Team Leader 
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T2.2-11 
 

 

An employee engaged in any one or more of the following activities : 

 a) Being employed in a supervisory capacity, but who may also be doing the work of a 

  skilled person; 

 b) giving out work to other employees under his control and supervision; 

 c) maintaining discipline; 

d) being directly responsible to a Charge hand or a foreman or a general foreman or the 

employer's authorised representative for efficiency and production for his portion of the 

works. 

5. Skilled Employee 

 An employee engaged in an ancillary trade or an assistant artisan. 

6. Semi-Skilled Employee 

 An employee with any specified skills, an apprentice or a trainee-artisan. 

7. Unskilled Employee 

 An employee engaged on any task or operation not specified above. 

8. Imported Employee 

Personnel permanently employed by Contractor. 

9. Local Employee 

 Temporary workforce employed through Labour Desk. 
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FORM T2.2.7 - LABOUR UTILISATION - MAN DAYS 

 

Categories No. of Man Days 
Imported Local 

1. Contracts Manager 

 
  

2. Site Agent 

 
  

3. Foreman/Supervisors (specify type) 

 
  

 

3.1 _________________________________ 
  

 

3.2  _________________________________ 
  

 

3.3 _________________________________ 
  

 

4. Safety Inspectors (specify type) 
  

 

4.1 _________________________________ 

 

  

 

4.2 _________________________________ 

 

  

5.  Charge hands   

6.  Artisans   

7.  Operators/Drivers   

8.  Clerks/ Storeman   

9.  Team Leader   

10.  Skilled Labour   

11.  Semi-skilled Labour   

12.  Unskilled Labour   

 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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MBD 9 

FORM T2.2.8 - CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

 agreement between, or concerted practice by, firms, or a decision by an association of firms, 

 if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

 rigging). ² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

 any grounds. 

 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 

 provide measures for the combating of abuse of the supply chain management system, and 

 must enable the accounting officer, among others, to: 

 a. take all reasonable steps to prevent such abuse; 

 b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 

 management system of the municipality or municipal entity or has committed any improper 

 conduct in relation to such system; and 

 c. cancel a contract awarded to a person if the person committed any corrupt or 

 fraudulent act during the bidding process or the execution of the contract. 

 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

 that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging. 

 

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD9) must 

 be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, secretly conspire 
to raise prices or lower the quality of goods and / or services for purchasers who wish to acquire goods and / or services 
through a bidding process. Bid rigging is, therefore, an agreement between competitors not to compete. 
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MBD 9 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

 

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of :_______________________________________________________that: 

(Name of Bidder) 

 

1 I have read and I understand the contents of this Certificate; 

2 I understand that the accompanying bid will be disqualified if this Certificate is found not 

 to be true and complete in every respect; 

3 I am authorized by the bidder to sign this Certificate, and to submit the accompanying 

 bid, on behalf of the bidder; 

4 Each person whose signature appears on the accompanying bid has been authorized by 

 the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5 For the purposes of this Certificate and the accompanying bid, I understand that the
 word “competitor” shall include any individual or organization, other than the bidder, whether 
 or not affiliated with the bidder, who: 

 

 (a) has been requested to submit a bid in response to this bid invitation; 

  

 (b) could potentially submit a bid in response to this bid invitation, based on 

 their qualifications, abilities or experience; and 

 

 (c) provides the same goods and services as the bidder and/or is in the same line of business 
 as the  bidder 

 

6 The bidder has arrived at the accompanying bid independently from, and without consultation, 
 communication, agreement or arrangement with any competitor. However, communication 
 between partners in a joint venture or consortium³ will not be construed as collusive bidding. 
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MBD 9 
 

7 In particular, without limiting the generality of paragraphs 6 above, there has been no 
 consultation, communication, agreement or arrangement with any competitor regarding: 

 

 (a) prices; 

  

 (b) geographical area where product or service will be rendered (market allocation) 

  

 (c) methods, factors or formulas used to calculate prices; 

  

 (d) the intention or decision to submit or not to submit, a bid; 

 

 (e) the submission of a bid which does not meet the specifications and conditions of the bid;  

  

 or 

  

 (f) bidding with the intention not to win the bid. 

 

8 In addition, there have been no consultations, communications, agreements or arrangements 
 with any competitor regarding the quality, quantity, specifications and conditions or delivery 
 particulars of the products or services to which this bid invitation relates. 

 

9 The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 
 directly or indirectly, to any competitor, prior to the date and time of the official bid opening or 
 of the awarding of the contract. 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, property, 

capital, efforts, skill and knowledge in an activity for the execution of a contract. 

 

 

 

 

 

 

 

 

 

 



 
Part T2:  Returnable Documents 
Section T2.2.8:  Certification of Independent Bid Determination  
           

 
 

T2.2-16 
 
 

 

MBD 9 
 

10 I am aware that, in addition and without prejudice to any other remedy provided to combat any 
 restrictive practices related to bids and contracts, bids that are suspicious will be reported to 
 the Competition Commission for investigation and possible imposition of administrative 
 penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or may be reported 
 to the National Prosecuting Authority (NPA) for criminal investigation and or may be restricted 
 from conducting business with the public sector for a period not exceeding ten (10) years in 
 terms of the Prevention and Combating of Corrupt Activities Act No. 12 of 2004 or any other 
 applicable legislation. 

 

 

…………………………………………………    ………………………………… 

Signature        Date 

 

 

………………………………………………….    ……………………………………………… 

Position        Name of Bidder 
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FORM T2.2.9 - COMPLIANCE WITH OHSA (ACT 85 OF 1993) 

 
Tenderers are required to satisfy the Employer and the Engineer as to their ability and available 

resources to comply with the above by answering the following questions and providing the relevant 

information required below. 

1. Is the Contractor familiar with the OHSA (ACT 85 OF 1993) and its Regulations?  YES / NO 

2. Who will prepare the Contractor’s Health and Safety Plan? (Provide a copy of the 

person/s curriculum vitae/s or company profile).  

_______________________________________________________________________ 

 

 

3. Does the Contractor have a health and safety policy? If yes, provide a copy.   How is 

this policy communicated to all employees? 

 

YES / NO 

4. Does the Contractor keep records of safety aspects of each construction site?   If yes, 

what records are kept? 

_______________________________________________________________________ 

 

YES / NO 

5. Does the Contractor conduct monthly safety meetings?  If yes, who is the chairperson 

of the meeting, and who attends these meetings? 

 

YES / NO 

6. Does the Contractor have a safety officer in his employment, responsible for the 

overall safety of his company?  If yes, please explain his duties and provide a copy of 

his CV - (Attach) 

YES / NO 

7. Does the Contractor have trained first aid employees? If yes, indicate who. 

____________________________________________________________________ 

YES / NO 

8. Does the Contractor have a safety induction training programme in place?  If yes, 

provide a copy. 

YES / NO 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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FORM T2.2.10 - PLANT AND EQUIPMENT 

1. Major Plant and Equipment available for this Contract : 

 

Quantity Size, Description, Capacity, etc. 

  

  

  

  

  

  

  

  

  

 

2. Major Plant and Equipment that will be hired for this contract if my/our tender is accepted: 

 

Quantity Size, Description, Capacity, etc. 

  

  

  

  

  

  

 

 
 Proof must be provided that equipment is owned by the company. 
 Proof must be provided (if available) from supplier if the bidder intends to hire and does not 

have his own plant. 

  

SIGNED ON BEHALF OF TENDERER DATE: 
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FORM T2.2.11 - SUB-CONTRACTORS 

 
The tenderer shall list below any subcontractors he intends to employ to carry out part(s) of the Works. 

 

The acceptance of this tender shall not be construed as being approval of all or any of the listed 

subcontractors.  Should any or all of the subcontractors be not approved subsequent to the 

acceptance of the tender, it shall in no way invalidate this tender, and the tendered unit rates for the 

various items of work shall remain final and binding in the event of a subcontractor not listed below 

being approved by the Employer. 

 

Company Portion of Contract Approx. Value 

   
 

 
 

  
 

 
 

  
 

   
 

   
 

   
 

   
 

   

   

   

   

   

   

 
  

SIGNED ON BEHALF OF TENDERER DATE: 

  



 
Part T2:  Returnable Documents 
Section T2.2.13: Authority of Signatory 
            

 
  

T2.2-20 

 
FORM T2.2.13 - AUTHORITY OF SIGNATORY 

 
With reference to Clause 2.13.4 of the Tender Data, I/we herewith certify that this tender is 

submitted by : (Mark applicable block) 

 

a company, and attach hereto a certified copy of the required resolution of 
the Board of Directors 

   

 
 

  

 

a partnership, and attach hereto a certified copy of the required resolution by 
all partners 

   

 
 

  

 

a close corporation, and attach hereto a certified copy of the required 
resolution of the Board of Officials 

   

 
 

  

 

a one-man business, and attach hereto certified proof that I am the sole 
owner of the business submitting this tender 

   

 
 

  

 

a joint venture, and attach hereto 

   

 
 

  

* 
a notarially certified copy of the original document under which the joint 
venture was constituted; and   

* certified authorisation by the participating members of the undersigned to 
submit tenders and conclude contracts on behalf of the joint venture   

 
Name of Lead Firm_____________________________________________ 
 
A signed original certified copy of the joint venture agreement showing clearly the percentage 
contribution of each partner to the joint venture shall be appended to this schedule. 
 

 
  

SIGNATURE OF TENDERER DATE: 

 
 
  



 
Part T2:  Returnable Documents 
Section T2.2.14: B-BBEE Level 
            

 
  

T2.2-21 

 
FORM T2.2.14 - B-BBEE LEVEL 

 
The score for preferences will be calculated using the B-BBEE status level of the contributor for 

each responsive tender under consideration. 

 

The B-BBEE status level of the contributor must be included on the valid, original or certified copy of 

the B-BBEE certificate of the contributor that is to be submitted with bid documentation should the 

bidder wish to claim preference points for the specific bid. 

 

The full conversion of B-BBEE level to PPPFA points are as follows: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
NB: THE TENDERER SHALL ATTACH B-BBEE CERTIFICATE  
 
In case of a joint venture, or consortium a consolidated B-BBEE certificate will be required 

 

  

SIGNATURE OF TENDERER DATE: 

 

 
 
  

B-BBEE Level  

PPPFA –  
Government tender 

points allocation 
90/10 

PPPFA –  
Government tender 

points allocation 
80/20 

Level 1 Contributor 10 20 

Level 2 Contributor 9 18 

Level 3 Contributor 6 14 

Level 4 Contributor 5 12 

Level 5 Contributor 4 8 

Level 6 Contributor 3 6 

Level 7 Contributor 2 4 

Level 8 Contributor 1 2 

Non-Compliant Contributor 0 0 



 
Part T2:  Returnable Documents 
Section T2.2.15: Tax Clearance Certificate 
            

 
  

T2.2-22 

 
FORM T2.2.15 - TAX CLEARANCE CERTIFICATE 

 
 
A printed Tax Clearance Certificate from the South African Revenue Services (SARS) shall be 

attached to this Schedule. 

 

Each party to a Joint Venture shall submit a separate printed Tax Clearance Certificate. 

 
CONTRACTOR’S TAX COMPLIANCE STATUS PIN 
 
 

 

 
& PARTNER 
 

 

 
 
 
 

  

SIGNATURE OF TENDERER DATE: 

 
 
 

  

SIGNATURE OF TENDERER DATE: 

  



 
Part T2:  Returnable Documents 
Section T2.2.16: Contractor’s CRS Number for CIDB Grading 
            

 
  

T2.2-23 

 
FORM T2.2.16 - CONTRACTOR’S CRS NUMBER FOR CIDB GRADING 

 
 
Each party to a Joint Venture shall provide their CRS number. 
 
CONTRACTOR’S CRS NUMBER 
 
 
 

 
& PARTNER 

 
 

 
 
 
 

  

SIGNATURE OF TENDERER DATE: 

 
 

  

SIGNATURE OF TENDERER DATE: 

 
  



 
Part T2:  Returnable Documents 
Section T2.2.17 : Contractor’s Banking Details 
            

 
  

T2.2-24 

 
FORM T2.2.17 - CONTRACTOR’S BANKING DETAILS 

 
CONTRACTOR’S BANK RATING 
 
The bidder to provide: Account Number, Name of Bank and branch code 
 
Name of Bank:  

Account Name:  

Account Number:  

Branch Code :  

 
 
& PARTNER 
 
 
Name of Bank:  

Account Name:  

Account Number:  

Branch Code :  

 
 

  

SIGNATURE OF TENDERER DATE: 

 
 

  

SIGNATURE OF TENDERER DATE: 

  



 
Part T2:  Returnable Documents 
Section T2.2.18 : Declaration in Terms of the Municipal Finance Management Act (No. 56 of 2003) 
 

 

 
  

T2.2-25 

FORM T2.2.18 - DECLARATION OF THE BIDDER’s PAST SUPPLY CHAIN MANAGEMENT 

PRACTICES 

 
Item Question Yes No 
1.1 Is the Tenderer or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 
(Companies or persons who are listed on this database were informed in writing 

of this restriction by the National Treasury after the audi alteram partem rule was 

applied). 

Yes 
 

 
 

No 
 

 

1.1.1 If so, furnish particulars: 
 

1.2 Is the Tenderer or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)? (To access this Register enter the National Treasury’s website, 

 www.treasury.gov.za, click on the icon “Register for Tender Defaulters” or 

submit your written request for a hard copy of the Register to facsimile number 

(012) 3265445). 

Yes 
 

No 
 

1.2.1 If so, furnish particulars: 
 

1.3 Was the Tenderer or any of its directors convicted by a court of law (including a court 
of law outside the Republic of South Africa) for fraud or corruption during the past five 
years? 

Yes 
 

No 
 

1.3.1 If so, furnish particulars: 
 

1.4 Does the Tenderer or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other municipality / 
municipal entity, that is in arrears for more than three months? Attach proof not 
older than three months. 

Yes 
 

No 
 

1.4.1 If so, furnish particulars: 
 

1.5 Was any contract between the Tenderer and the municipality / municipal entity or any 
other organ of state terminated during the past five years on account of failure to 
perform on or comply with the contract? 

Yes 
 

No 
 

1.5.1 If so, furnish particulars: 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED ...…………………………………………………………………CERTIFY THAT THE 
INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT. I ACCEPT THAT, IN ADDITION 
TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME SHOULD THIS 
DECLARATION PROVE TO BE FALSE. 
 

  

SIGNED ON BEHALF OF TENDERER DATE: 

  

POSITION NAME OF BIDDER 



 
Part T2:  Returnable Documents 
Section T2.2.18 : Declaration in Terms of the Municipal Finance Management Act (No. 56 of 2003) 
 

 

 
  

T2.2-26 

*where the entity tendering is a joint venture, each party to the joint venture must sign a 

declaration (Form T2.2.18) in terms of the Municipal Finance Management Act and attach it 

to this schedule.



 
 

Part T2:  Returnable Documents 
Section T2.2.19: Certificate for Municipal Services and Payments to Service Providers 
           

 
 

T2.2.27 

FORM T2.2.19 - CERTIFICATE FOR MUNICIPAL SERVICES AND PAYMENTS TO SERVICE 

PROVIDER 

 
To: THE MUNICIPAL MANAGER, MAQUASSI HILLS LOCAL MUNICIPALITY 

 

C ER T I F I CA T E F O R  MU N I C I PA L  S E RV I CE S A N D  P AY M EN T S  T O  SE R V I C E 
P RO V I D E R 
 
Information required in terms of the Municipal’s Supply Chain Management Policy, Sections 51.1 and 111.2 
  
CONTRACT NUMBER MHLM/SCM/MIG/ 02/2022/23: MAQUASSI HILLS LOCAL MUNICIPALITY - 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG EXT 4 (CHRIS HANI) 
 
NAME OF THE BIDDER: ……………………………………………………………………………….. 

 
FURTHER DETAILS OF THE BIDDER(S); Director / Shareholder / Partners, etc: 

Directors 
/Shareholder/Partner 

Physical address 
of the Business 

Municipal 
Account 

number(s) 

Physical 
residential 

address of the 
Director / 

shareholder / 
partner 

Municipal 
Account 

number(s) 

     
     
     
     
     
     
NB: Please attach Certified copy(ies) of ID document(s) 
 

I, ___________________________________________________________________________, the 
undersigned, 

                                                (full name in block letters)      
 

certify that the information furnished on this declaration form is correct and that I/we have no 
undisputed commitments for municipal services towards a municipality or other service provider in 
respect of which payment is overdue for more than 30 days. 
 

  

SIGNED ON BEHALF OF TENDERER / BIDDER DATE: 

 

(i) For office use (comments): Telephone relevant Local Municipality 

……………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 
……………………………………………………………………………………………………………… 
 
 
NB: Bidders to furnish proof of payment of Municipal Services and any other Contract with Landlord / 
Home Owner, or letter from Tribal Authority.  



 
Part T2:  Returnable Documents 
Section T2.2.20: Authorisation for the deduction of Outstanding Amounts owed to Council    
         
 

 
  

T2.2.28 

FORM T2.2.20 - AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING 

AMOUNTS OWED TO COUNCIL 

 
TO: THE MUNICIPAL MANAGER, MAQUASSI HILLS LOCAL MUNICIPALITY 

FROM:  

 (NAME OF BIDDER / TENDERER) 

 
 
AUTHORISATION FOR THE DEDUCTION OF OUTSTANDING AMOUNTS OWED TO COUNCIL 

 
Extract from Supply Chain Management Policy, Section 51.1: 
 
“The Municipal Manager may reject the bid or quote of any person if that person or any of its 
directors has: 
51.1 failed to pay municipal rates and taxes or municipal service charges and such rates, 
taxes and charges are in arrears for more than three months; …” 
 
 
I, THE UNDERSIGNED,   ______________________________________________________, 

                                                       (FULL NAME IN BLOCK LETTERS)      
 

hereby authorise the Maquassi Hills Local Municipality to deduct the full amount outstanding by the 

business organization / Director, shareholder, partner, etc from any payment due from Maquassi Hills 

Local Municipality or any Local Municipality within the District. 

 
THUS DONE AND SIGNED for and on behalf of the Bidder / Contractor  
 

  

SIGNED ON BEHALF OF TENDERER / BIDDER DATE: 

 
in the presence of the subscribing witnesses. 
 
AS WITNESSES: 
 

  

SIGNATURE WITNESS 1  NAME IN BLOCK LETTERS 

 

 

 

  

SIGNATURE WITNESS 2  NAME IN BLOCK LETTERS 

 



 
Part T2:  Returnable Documents 
Section T2.2.21: Record of Addenda to Tender Documents 

______________________________________________________________________________________________ 
 

 
  

T2.2.29 

FORM T2.2.21 - RECORD OF ADDENDA TO TENDER DOCUMENTS  

 

We confirm that the following communications received from the Employer before the 
submission of this tender offer, amending the tender documents, have been taken into account 
in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

Attach additional pages if more space is required. 

 
  

SIGNED ON BEHALF OF TENDERER DATE: 

  

POSITION NAME OF BIDDER 



 
 
Part T2:  Returnable Documents 
Section T2.2.22: Quality Criteria and Points Claimed 
           

 
 

T2.2-30 

FORM T2.2.22 - QUALITY CRITERIA AND POINTS CLAIMED 

 

1. Points for Quality Threshold 

Description 
Section 

no. 

No of Points  

Maximum Claimed 

Sp
e

c
ifi

c
 R

e
sid

e
n

tia
l R

o
a

d
s 

e
xp

e
rt

ise
 

Company 

Capacity and 

capability 

Locality of Bidder T2.2.3 25  

Experience in Similar 

Projects 
T2.2.3 40 

 

Availability of Plant & 

Equipment 
T2.2.9 15 

 

Project Team 
Experience of Key 

Personnel 
T2.2.5 20 

 

Total (Specific project applicable expertise)  100  

 

Note:  

The minimum number of evaluation points for quality for stage 3 of the tender to be considered 

responsive is 70 points. 

 

Explanation of Points for Quality Threshold: 
QUALITY ASSESSMENT CRITERIA 
 
1 Locality of Bidder 

Within Maquassi Hills Local Municipality - 25 points 
   Within Dr. KK District Municipality - 20 points 
   Within North West Province - 15 points 
   Outside the NW Province - 10 points 

 
 

2 Experience in Similar(stormwater) Projects (40 Points) 

 Previous similar projects (Completion certificates should be attached to claim points) 

 
Five projects (40 Points) 
Four projects (30 Points) 

 
Three projects (20 Points) 
Two projects (10 Points) 

 One project  (5 Points) 

 No Projects (0 Points) 

 
 

3 Availability of Plant  

 Maximum (15 points)  

 TLB (Owned */ hired* = 2 Points) 

 Excavator (Owned /hired* = 3 Points) 

 Tipper (6m3) (Owned /hired* = 2 Point) 

 Roller (Specify type & capacity) (Owned */hired* = 2 Point)  

 Grader (Owned */hired* = 2 Point) 

 Tractor & Trailer (Owned */hired* = 2 Point) 

 Water Tanker (Owned */hired* = 2 Point) 

 
* Proof of Equipment ownership or letter of rental agreement of intent from the service provider to be 
attached   - failure to submit the document will lead to zero points. 

 



 
 
Part T2:  Returnable Documents 
Section T2.2.22: Quality Criteria and Points Claimed 
           

 
 

T2.2-31 

Plant and Equipment listed in returnable documents Form T2.2.9 should be available at all times 
during the execution of the works. 
 

 

4 Experience of Proposed Construction Site Supervisor & Safety Office (20 points) 

 
(CV's and supporting documentation of the proposed site staff and Safety Officer must be attached with 
the following information available) 

 Full Name: 

 Date of Birth: 

 Years with Current Firm: 

 Years’ Experience: 

 Detailed Tasks Assigned: 

 Key Qualifications: 

 

[Give an outline of staff member’s experience and training most pertinent to tasks on assignment. Describe 
degree of responsibility held by staff member on relevant previous assignments and give dates and locations. 
Use about half a page.] 

 Education: 

 

[Summarize college/university and other specialised education of staff member, give names of schools, dates 
attended, and degrees obtained. Use about one quarter of a page.] 

 Employment Record: 

 

[Starting with present position, list in reverse order every employment held. List all positions held by staff 
member since graduation, giving dates, names of employment organizations, titles of positions held, and 
locations of assignments. For experience in last ten years, also give types of activities performed and employer 
references, where appropriate.  

 
 

 Scoring - (Maximum 20 points) 

 
 

 

 1 x Site Agent with National Diploma or higher qualification and 5 years relevant 
experience (10 Points) 

 
 

  1 x Site Agent with Matric and 5 years relevant experience (5 Points) 

  

 

 Safety Officer with First Aid plus OHSA (Construction Regulations) qualification (5 points) 
 

 Site Agent with either no Matric Certificate or less than 5 years’ experience (0 points) 
  
 
 
 

Signature of Tenderer : .________________________ Date : ___________________ 

END OF SECTION 
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Supply Chain Management Unit 
 

Maquassi Hills Local Municipality 
 

18A Kruger Street 
 
Wolmaransstad 

 

2630 
SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE 
NUMBER 

 
CODE 

  
NUMBER 

 

CELLPHONE 
NUMBER 

 

FACSIMILE 
NUMBER 

 
CODE 

  
NUMBER 

 

E-MAIL ADDRESS  

VAT 
REGISTRATION 
NUMBER 

 

TAX COMPLIANCE 
STATUS 

TCS 
PIN: 

  
OR 

 
CSD No: 

 

 

B-BBEE STATUS 
LEVEL 
VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE 
BOX] 

 
 
 
 
 

Yes 
 

No 

 
 
B-BBEE 
STATUS 
LEVEL SWORN 
AFFIDAVIT 

Yes 
 

No 

 

 
 

PART A 
INVITATION TO BID 

MBD 1

YOU  ARE  HEREBY  INVITED  TO  TENDER  FOR  REQUIREMENTS  OF  MAQUASSI 
HILLS  LOCAL MUNICIPALITY 
MUNICIPALITY  
TENDER 
NUMBER: 

MHLM/SCM/MIG
/ 02/2022/23 

 

 
 
CLOSING DATE: 

16 September 
2022 

 
CLOSING 
TIME: 

 

 
12H00 

DESCRIPTION CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG EXT. 4 
(CHRIS HANI) 

THE SUCCESSFUL TENDERER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN 
CONTRACT FORM (MBD7). 
TENDER RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE TENDER BOX SITUATED 
AT (STREET ADDRESS



 

 

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES 
& QSEs) MUST BE SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B- 
BBEE] 

 
ARE YOU THE 
ACCREDITED 
REPRESENTATIVE 
IN SOUTH AFRICA 
FOR THE GOODS 
/SERVICES 
/WORKS 
OFFERED? 

 
 
 
 
 
 

Yes                           No 
 
[IF YES ENCLOSE 
PROOF] 

ARE YOU A 
FOREIGN 
BASED 
SUPPLIER 
FOR THE 
GOODS 
/SERVICES 
/WORKS 
OFFERED? 

 
 
 
 
 
 

Yes                                No 
 
[IF YES, ANSWER PART 
B:3] 

TOTAL ITEMS 
OFFERED 
COMPLY WITH 
SPECIFICATIONS 

 

 
 

Yes                           No 

TOTAL BID 
PRICE (As 
per the price 
schedule) 

 
 
 
 
R 

SIGNATURE OF 
BIDDER 

 
 
……………………………… 

 
 
DATE 

 

CAPACITY UNDER 
WHICH THIS BID 
IS SIGNED 

 

QUERIES MAY BE DIRECTED DURING OFFICE HOURS: MON – FRI BETWEEN 07:30 T0 
16H00 TO 
FOR BIDDING PROCEDURE FOR TECHNICAL INFORMATION 
CONTACT 
PERSON 

 
SCM Department 

CONTACT 
PERSON 

 
Nelson Mwase 

TELEPHONE 
NUMBER 

018 065 0010 TELEPHONE 
NUMBER 

082 453 3032 

 

 
 
E-MAIL ADDRESS 

 

 
 

 
E-MAIL 
ADDRESS 

 

 
mwasenel@gmail.com 
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

 

BID SUBMISSION: 
BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE 
BIDS WILL NOT BE ACCEPTED FOR CONSIDERATION. 

 

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED– (NOT TO BE RE- 
TYPED) 

 

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT 
AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017, THE GENERAL 
CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY OTHER SPECIAL 
CONDITIONS OF CONTRACT. 

TAX COMPLIANCE REQUIREMENTS 
BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS. 

 

BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER 
(PIN) ISSUED BY SARS TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER’S 
PROFILE AND TAX STATUS. 

 

APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO 
BE MADE VIA E-FILING. IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO 
REGISTER WITH SARS AS E-FILERS THROUGH THE WEBSITE WWW.SARS.GOV.ZA. 

 

FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3. 

BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID. 

IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED; 
EACH PARTY MUST SUBMIT A SEPARATE  TCS CERTIFICATE / PIN / CSD NUMBER. 

 

WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL 
SUPPLIER DATABASE (CSD), A CSD NUMBER MUST BE PROVIDED. 

QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 
 

IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)          YES       NO 

DOES THE ENTITY HAVE A BRANCH IN THE RSA?                                                  YES       NO 

DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA              YES       NO 

DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                        YES       NO 

IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATI                            YES       NO 
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO 
REGISTER FOR A TAX COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH 
AFRICAN REVENUE SERVICE (SARS) AND IF NOT REGISTER AS PER 2.3 ABOVE. 

 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID 
INVALID. 

 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.
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SIGNATURE OF BIDDER: …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 

 
DATE: …………………………………………... 



 MBD 4 

 

DECLARATION OF INTEREST 

 

1. No bid will be accepted from persons in the service of the state∗. 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may 
make an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, 

should the resulting bid, or part thereof, be awarded to persons connected with or related to persons in 

service of the state, it is required that the bidder or their authorised representative declare their position in 

relation to the evaluating/adjudicating authority and/or take an oath declaring his/her interest.  

 

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted 

with the bid. 

 

3.1 Full Name:   ………………………………………………………………………… 

 

3.2 Identity Number:     ………………………………………………………………… 

 

3.3 Company Registration Number:   ………………………………………………… 

 

3.4 Tax Reference Number:    ………………………………………………………… 
 

3.5 VAT Registration Number:   ……………………………………………………… 

 

 

3.6 Are you presently in the service of the state∗∗∗∗                                                       YES / NO   

                                                       

 3.6.1 If so, furnish particulars. 

 

             ……………………………………………………………… 
 

             ……………………………………………………………… 

 

3.7 Have you been in the service of the state for the past                                         YES / NO 

          twelve months? 

 

3.7.1 If so, furnish particulars. 

 

……………………………………………………………… 

 

……………………………………………………………… 

                     

 

∗∗∗∗ MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 

(i) any municipal council; 

(ii) any provincial legislature; or 

(iii) the national Assembly or the national Council of provinces; 

 

(b) a member of the board of directors of any municipal entity; 

(c) an official of any municipality or municipal entity; 

(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 

(f) an employee of Parliament or a provincial legislature. 



 2

 

3.8 Do you, have any relationship (family, friend, other) with 

persons in the service of the state and who may be involved 

with the evaluation and or adjudication of this bid? 

 

3.8.1 If so, furnish particulars. 
 

 ……………………………………………………………… 

 

 ……………………………………………………………… 

                    

            

3.9 Are you, aware of any relationship (family, friend, other) 

between a bidder and any persons in the service of the 

state who may be involved with the evaluation and or 

adjudication of this bid? 

 

3.9.1 If so, furnish particulars 
 

……………………………………………………………. 

 

……………………………………………………………. 
 

 

 

 
YES / NO 

 
 
 
 
 
 
 
 
 
 
 

YES / NO 
 
 

 

 

3.10 Are any of the company’s directors, managers, principal                                        YES / NO 

  shareholders or stakeholders in service of the state?                       

 

3.10.1 If so, furnish particulars. 

 

 ……………………………………………………………… 

 
 ……………………………………………………………… 

 

 

3.11 Are any spouse, child or parent of the company’s directors,                                   YES / NO 

managers, principal shareholders or stakeholders in service 

of the state? 

 

3.11.1 If so, furnish particulars. 

 

 ……………………………………………………………… 

 

 ……………………………………………………………… 
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CERTIFICATION 

 

 

I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 
 

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE  
 
FALSE.   

 

 

…………………………………..  …………………………………….. 

 Signature  Date 

 

 

 
…………………………………. ……………………………………………………………………………. 

 Position  Name of Bidder 



MBD 6.1  
 

 

FORM B: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 

 
This preference form must form part of all bids invited. It contains general information and 
serves as a claim form for preference points for Broad-Based Black Economic 
Empowerment (B-BBEE) Status Level of Contribution 
 
 NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL 
  CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF 
  B-BBEE,   AS  PRESCRIBED  IN  THE  PREFERENTIAL  PROCUREMENT 
  REGULATIONS, 2017. 
   

1. GENERAL CONDITIONS 
 
1.1 The following preference point systems are applicable to all bids: 
 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all 
applicable taxes included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all 
applicable taxes included).  

1.2 
 

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes 
included) and therefore the 80/20 preference point system shall be applicable. 

 
1.3 Points for this bid shall be awarded for: 
 

(a) Price; and 
 

(b) B-BBEE Status Level of Contributor. 
 
1.4 The maximum points for this bid are allocated as follows: 
 

 POINTS 
  

PRICE 80 
  

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 
  

Total points for Price and B-BBEE must not 100 
exceed  
  

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor 
together with the bid, will be interpreted to mean that preference points for B-BBEE status level 
of contribution are not claimed. 
 
1.6 The purchaser reserves the right to require of a bidder, 
adjudicated or at any time subsequently, to substantiate preferences, 
in any manner required by the purchaser. 

  
either before a bid is 
any claim in regard to 



2. DEFINITIONS 
 

(a) “B-BBEE” means broad-based black economic empowerment as defined in 
section 1 of the Broad-Based Black Economic Empowerment Act; 

 
(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in 

terms of a code of good practice on black economic empowerment, issued in terms 
of section 9(1) of the Broad-Based Black Economic Empowerment Act; 

 
(c) “bid” means a written offer in a prescribed or stipulated form in response to an 

invitation by an organ of state for the provision of goods or services, through price 
quotations, advertised competitive bidding processes or proposals; 

 
(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based 

Black Economic Empowerment Act, 2003 (Act No. 53 of 2003); 
 

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice 
on black economic empowerment issued in terms of section 9 (1) of the Broad-
Based Black Economic Empowerment Act; 

 
(f) “functionality” means the ability of a tenderer to provide goods or services in 

accordance with specifications as set out in the tender documents. 
 

(g) “prices” includes all applicable taxes less all unconditional discounts; 
 

(h) “proof of B-BBEE status level of contributor” means: 
 
1)B-BBEE Status level certificate issued by an authorized body or person; 
 
2)A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice; 
 
3)Any other requirement prescribed in terms of the B-BBEE Act; 
 

(i) “QSE” means a qualifying small business enterprise in terms of a code of good 
practice on black economic empowerment issued in terms of section 9 (1) of the 
Broad-Based Black Economic Empowerment Act; 

 
(j) “rand value” means the total estimated value of a contract in Rand, calculated at 

the time of bid invitation, and includes all applicable taxes; 
 
 

3. POINTS AWARDED FOR PRICE 
 
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS 
 
A maximum of 80 or 90 points is allocated for price on the following basis: 
80/20 or 90/10 
 

  Pt  P min     Pt  P min 
 

Ps  801    or Ps  901    

  
 

  P min       P min   
  

Where   

Ps = Points scored for price of bid under consideration 

Pt = Price of bid under consideration 

Pmin = Price of lowest acceptable bid 
 
 
4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 
 

4.1    In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, 
preference points must be awarded to a bidder for attaining the B-BBEE status level 



of contribution in accordance with the table below: 
 

B-BBEE Status Level of Number of points Number of points 

Contributor (90/10 system) (80/20 system) 
   

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 0 0 
contributor   

 

5. BID DECLARATION 
 
5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must 
complete the following: 
 
6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF 

PARAGRAPHS 1.4 AND 4.1 
 

6.1 B-BBEE Status Level of Contributor: . =………(maximum of 10 or 20 
 points)   

 
(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in 
paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of contributor. 
 
7. SUB-CONTRACTING 
 
7.1 Will any portion of the contract be sub-contracted? 
 
(Tick applicable box)   
YES NO 
 
 

7.1.1If yes, indicate:       

i) What percentage of the contract will be
 subcontracted............…………….…………%    
ii) The name  of the  sub-
 contractor…………………………………………………………..   
iii) The B-BBEE status level of the sub-
 contractor......................................……………..     

iv) Whether the sub-contractor is an EME or QSE 
(Tick applicable box)   

YES NO 
 

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in 
terms of Preferential Procurement Regulations,2017: 



Designated Group: An EME or QSE which is at last 51% owned EME QSE 
by: √ √ 
Black people   
   

Black people who are youth   
   

Black people who are women   
   

Black people with disabilities   
   

Black people living in rural or underdeveloped areas or townships   
   

Cooperative owned by black people   
   

Black people who are military veterans   
   

OR   
Any EME   
   

Any QSE   
   

 
8. DECLARATION WITH REGARD TO COMPANY/FIRM 
 

8.1 Name of

 Company/firm:……………………………………………………………………………. 

8.2 VAT  registration

 number:……………………………………….…………………………………  

8.3 Company registration

 number:…………….……………………….…………………………….  

8.4 TYPE OF COMPANY/ FIRM  

 Partnership/Joint Venture / Consortium  
 One person business/sole propriety  
  Close corporation  
  Company  
  (Pty) Limited  
 [TICK APPLICABLE BOX]  

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES  

 ……………………………………………………………………………………………… 

 ……………………………………………………………………………………………… 

 ……………………………………………………………………………………………… 

 ……………………………………………………………………………………………… 

 ………………………………  

8.6 COMPANY CLASSIFICATION  
 
Manufacturer Supplier  
Professional service provider  
Other service providers, e.g. transporter, etc.  
[TICK APPLICABLE BOX] 
 
8.7 MUNICIPAL INFORMATION 
 
Municipality where business is situated:  
….………………………………………………. 



Registered Account Number: …………………………. 
 
Stand Number:………………………………………………. 

 

8.8 Total number of years the company/firm has been in 

business:…………………………… 
 
8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the 

company/firm, certify that the points claimed, based on the B-BBEE status level of contributor 

indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for 

the preference(s) shown and I / we acknowledge that: 
 

i) The information furnished is true and correct; 
 

ii) The preference points claimed are in accordance with the General Conditions 
as indicated in paragraph 1 of this form; 

 
iii) In the event of a contract being awarded as a result of points claimed as shown 

in paragraphs 1.4 and 6.1, the contractor may be required to furnish 
documentary proof to the satisfaction of the purchaser that the claims are correct; 

 
iv) If the B-BBEE status level of contributor has been claimed or obtained on a 

fraudulent basis or any of the conditions of contract have not been fulfilled, the 
purchaser may, in addition to any other remedy it may have – 

 
(a) disqualify the person from the bidding process; 

 
(b) recover costs, losses or damages it has incurred or suffered as 

a result of that person’s conduct; 
 

(c) cancel the contract and claim any damages which it has suffered 
as a result of having to make less favourable arrangements due 
to such cancellation; 

 
(d) recommend that the bidder or contractor, its shareholders and 

directors, or only the shareholders and directors who acted on a 
fraudulent basis, be restricted by the National Treasury from 
obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other 
side) rule has been applied; and 

 
(e) Forward the matter for criminal prosecution. 

 
 

 
WITNESSES 

 
 
 
 

 
……………………………………….  
SIGNATURE(S) OF BIDDERS(S)  

1.  ………………………………….. 

 
          2.  …………………………………..

 

 
DATE: 

 
 
………………………………. 
 



ADDRESS:……………………………….. 
 
                    ...……………………………… 
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                               MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains 
general information and serves as a declaration form for local content (local production 
and local content are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, 
Definitions, Directives applicable in respect of Local Content as prescribed in the 
Preferential Procurement Regulations, 2011 and  the South African Bureau of Standards 
(SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content 
Declaration Templates [Annex C (Local Content Declaration: Summary Schedule), D 
(Imported Content Declaration: Supporting Schedule to Annex C) and E (Local Content 
Declaration: Supporting Schedule to Annex C)]. 
 
1. General Conditions 
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the 

promotion of local production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the 

award of bids local production and content is of critical importance, such bids must 
be advertised with the specific bidding condition that only locally produced goods, 
services or works or locally manufactured goods, with a stipulated minimum 
threshold for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding 

process may be followed, where the first stage involves a minimum threshold for 
local production and content and the second stage price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract 

in such a manner that the local production and content of the overall value of the 
contract is reduced to below the stipulated minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be 

calculated in accordance with the SABS approved technical specification number 
SATS 1286: 2011 as follows:  

 
 LC = [1-  x / y] *100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by 
using the exchange rate published by the South African Reserve Bank (SARB) at 
12:00 on the date of advertisement of the bid as required in paragraph 4.1 below. 
 
The SABS approved technical specification number SATS 1286:2011 is 
accessible on http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 
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1.6. A bid may be disqualified if – 
 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: 

Summary Schedule) are not submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex 
C, D and E) have been audited and certified as correct. 
 

2. Definitions 
 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an 

organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been 

designated by the Department of Trade and Industry in line with national 
development and industrial policies for local production, where only locally produced 
services, works or goods or locally manufactured goods meet the stipulated 
minimum threshold for local production and content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed 

by the Chief Financial Officer or other legally responsible person nominated in 
writing by the Chief Executive, or senior member / person with management 
responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of 

components, parts or materials which have been or are still to be imported (whether 
by the supplier or its subcontractors) and which costs are inclusive of the costs 
abroad (this includes labour and intellectual property costs), plus freight and other 
direct importation costs, such as landing costs, dock duties, import duty, sales duty 
or other similar tax or duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the 

imported content, provided that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and 
content as determined by the Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work 

to, or employing another person to support such primary contractor in the execution 
of part of a project in terms of the contract. 

 
3. The stipulated minimum threshold(s) for local production and content (refer to 

Annex A of SATS 1286:2011) for this bid is/are as follows: 
 
 
 
 
 
 
 



 3

Description of services, works or goods      Stipulated minimum threshold 
 

 _______________________________         _______% 
  
 _______________________________    _______% 
 
 _______________________________    _______% 
  
4. Does any portion of the services, works or goods offered  
 have any imported content?        
 (Tick applicable box) 

 

YES  NO  
 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as 

prescribed in paragraph 1.5 of the general conditions must be the rate(s) published 
by the SARB for the specific currency at 12:00 on the date of advertisement of the 
bid. 

 
 The relevant rates of exchange information is accessible on 

www.reservebank.co.za. 
 
Indicate the rate(s) of exchange against the appropriate currency in the table below 
(refer to Annex A of SATS 1286:2011): 

 
Currency  Rates of exchange 
US Dollar  
Pound Sterling  
Euro  
Yen 
Other  

 
NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and 

certified as correct? 
 (Tick applicable box) 

 

YES  NO  
 
5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number: ………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to 
the satisfaction of the Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated 

minimum threshold for local content the dti must be informed accordingly in order for the 
dti to verify and in consultation with the Accounting Officer / Accounting Authority 
provide directives in this regard. 
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LOCAL CONTENT DECLARATION 
(REFER TO ANNEX B OF SATS 1286:2011) 

 
 

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER 
LEGALLY RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF 
EXECUTIVE OR SENIOR MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY 
(CLOSE CORPORATION, PARTNERSHIP OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred 
to an external authorized representative, auditor or any other third party acting on behalf of 
the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration 
Templates (Annex C, D and E) is accessible on http://www.thedti.gov.za/industrial 
development/ip.jsp. Bidders should first complete Declaration D.  After completing 
Declaration D, bidders should complete Declaration E and then consolidate the information 
on Declaration C. Declaration C should be submitted with the bid documentation at 
the closing date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below.  Declarations D and E should be kept by the bidders for verification 
purposes for a period of at least 5 years. The successful bidder is required to continuously 
update Declarations C, D and E with the actual values for the duration of the contract. 
 
 
 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder 
entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 

(i)        the goods/services/works to be delivered in terms of the above-specified bid 
comply with the minimum local content requirements as specified in the bid, 
and as measured in terms of SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 
 
(c)The local content percentages (%) indicated below has been calculated using the 
formula given in clause 3 of SATS 1286:2011, the rates of exchange indicated in 
paragraph 4.1 above and the information contained in Declaration D and E which has been 
consolidated in Declaration C; 
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Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  
 

If the bid is for more than one product, the local content percentages for each 
product contained in Declaration C shall be used instead of the table above.  The 
local content percentages for each product has been calculated using the formula 
given in clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 
4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to 
request that the local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the 
information furnished in this application. I also understand that the submission of incorrect 
data, or data  that are not verifiable as described in SATS 1286:2011, may result in the 
Procurement Authority / Municipal / Municipal Entity imposing any or all of the remedies as 
provided for in Regulation 13 of the Preferential Procurement Regulations, 2011 
promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 
2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
 

 
 

 
 



 

MBD 6.4 
 
 

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT 
REGULATIONS 2001 

LOCAL CONTENT OF PRODUCTS 
 

 

 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, DEFINITIONS AND 

DIRECTIVES SPECIFIED IN CLAIM FORM MBD 6.1 AND THE PREFERENTIAL PROCUREMENT REGULATIONS, 2001 
 

 
1. Regulation 12(1) of the Preferential Procurement Regulations makes provision for the promotion of locally 

manufactured products within the preference point systems. 
 
 SPECIFIC GOAL POINTS ALLOCATED 
 
 The stimulation of the S.A economy by procuring locally 
 Manufactured products. …………………………………… 
 
2. Preference points may only be claimed for products, which will be manufactured (fabricated, processed or 

assembled), in the Republic of South Africa.  In cases where production has not yet commenced at time of bid 
closure, evidence shall be produced that at the time of bid closure, the bidder was irrevocably committed to local 
production of the product. 

 
3. “Local content” means that portion of the bid price, excluding Value Added Tax (VAT), which is not included in 

imported content, provided that local manufacture does take place. 
 
4. “Imported content” means that portion of the bid price represented by the costs of components, parts or materials 

which have been or are still to be imported (whether by the bidder or his suppliers or sub-contractors) and which 
costs are inclusive of the costs abroad, plus freight and other direct importation costs such as landing costs, dock 
dues, import duties, sales duties, or other similar taxes or duties at the South African place of entry as well as 
transportation and handling charges to the factory in the Republic where the supplies for which a bid has been 
submitted are manufactured. 

 
5. BID INFORMATION 
 
 Bidders who wish to claim points in respect of this goal must furnish the information in paragraph 7 below. 
 
6. POINTS CLAIMED 
 
 Indicate whether point(s) allocated for this goal is (are) claimed.   Yes / No 
  
7. INFORMATION WITH REGARD TO LOCAL MANUFACTURE 
 
 Indicate in the table below which product(s) [item number(s)] is/are manufactured locally against the % local 

content of each product / item in relation to the bid price (exclusive of VAT).  Points claimed must be indicated 
in the “points claimed” column. 

 

Percentage local content in 
relation to bid Price 

Indicate item numbers Points Allocated Points Claimed 

10 % - 30 %    

31 % - 60 %    

61 % or more    

 
  



 

-2- 

2 

 
8. BID DECLARATION 
 

I/we, the undersigned, who warrants that he/she is duly authorised to do so on behalf of the firm declare that 
points claimed, based on the local content of the product(s) above, qualifies the firm for the point(s) shown and 
I / we acknowledge that: 

 
(i) The information furnished is true and correct. 
 
(ii) In the event of a contract being awarded as a result of points claimed, the contractor may be required 

to furnish documentary proof to the satisfaction of the purchaser that the claims are correct.  
 
(iii) If the claims are found to be incorrect, the purchaser, in addition to any other remedy it may have - 

 
(a) recover all costs, losses or damages it has incurred or suffered as a result of that person’s 

conduct; and 
 
(b) cancel the contract and claim any damages which it has suffered as a result of having to make 

less favourable arrangements due to such cancellation; 
 
 
 

WITNESSES: 
 
 
 
1. ……………………………………… …………………………………………….. 
  SIGNATURE (S) OF BIDDER (S) 
 
 
 
 
2. ……………………………………… DATE: ……………………………………… 
 
 

 

 



 

 

MBD.8 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN 

MANAGEMENT PRACTICES  
 

 

1 This Municipal Bidding Document must form part of all bids invited.   

 

2 It serves as a declaration to be used by municipalities and municipal entities in 

ensuring that when goods and services are being procured, all reasonable steps are 

taken to combat the abuse of the supply chain management system.  

 

3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 

a. abused the municipality’s / municipal entity’s supply chain management 

system or committed any improper conduct in relation to such system; 

b. been convicted for fraud or corruption during the past five years; 

c. willfully neglected, reneged on or failed to comply with any government, 

municipal or other public sector contract during the past five years; or 

d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 

 

4 In order to give effect to the above, the following questionnaire must be 

completed and submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s Database of Restricted Suppliers as 

companies or persons prohibited from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in writing of 

this restriction by the Accounting Officer/Authority of the institution that imposed the 

restriction after the audi alteram partem rule was applied). 

 

The Database of Restricted Suppliers now resides on the National Treasury’s 

website(www.treasury.gov.za) and can be accessed by clicking on its link at the 

bottom of the home page.  

 

Yes 

 

 

 

No 

 

 

4.1.1 If so, furnish particulars: 

 

 

 

 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters in 

terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No 12 

of 2004)?  

The Register for Tender Defaulters can be accessed on the National Treasury’s 

website (www.treasury.gov.za) by clicking on its link at the bottom of the home 

page.  

 

Yes 

 

No 

 

4.2.1 If so, furnish particulars: 

 

 

 

 

4.3 Was the bidder or any of its directors convicted by a court of law (including a court of 

law outside the Republic of South Africa) for fraud or corruption during the past five 

years? 

 

Yes 

 

No 

 

http://www.treasury.gov.za/
http://www.treasury.gov.za/


 

 

4.3.1 If so, furnish particulars: 

 

 

 

 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 

municipal charges to the municipality / municipal entity, or to any other municipality 

/ municipal entity, that is in arrears for more than three months? 

 

Yes 

 

No 

 

4.4.1 If so, furnish particulars: 

 

 

 

 

4.5 Was any contract between the bidder and the municipality / municipal entity or any 

other organ of state terminated during the past five years on account of failure to 

perform on or comply with the contract? 

 

Yes 

 

No 

 

4.7.1 If so, furnish particulars: 

 

 

 

 

 

 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 

 DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, 

ACTION MAY BE TAKEN AGAINST ME SHOULD THIS DECLARATION 

PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature        Date 

 

 

 

 ……………………………………….   ………………………….. 

 Position        Name of Bidder 
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C1.1.1 

Maquassi Hills Local Municipality 
 

CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

 
FORM OF OFFER AND ACCEPTANCE 

 
OFFER 
 

The employer, identified in the acceptance signature block, has solicited offers to enter into a 

contract for the procurement of: 

 

Maquassi Hills Local Municipality:  Construction of Flood mitigating structures in Tswelelang ext 

4 (Chris Hani). 

 

The tenderer, identified in the offer signature block, has examined the documents listed in the 

tender data and addenda thereto as listed in the returnable schedules, and by submitting this 

offer has accepted the conditions of tender. 

  

By the representative of the tenderer, deemed to be duly authorised, signing this part of this 

form of offer and acceptance, the tenderer offers to perform all of the obligations and 

liabilities of the contractor under the contract including compliance with all its terms and 

conditions according to their true intent and meaning for an amount to be determined in 

accordance with the conditions of contract identified in the contract data. 

 

The offered total of the Prices inclusive of Value Added Tax is - 
 

RANDS ..............................................................................................................................................  

 

This offer may be accepted by the employer by signing the acceptance part of this form of 

offer and acceptance and returning one copy of this document to the tenderer before the 

end of the period of validity stated in the tender data, whereupon the tenderer becomes the 

party named as the contractor in the conditions of contract identified in the contract data. 

 

 

Signature(s)  _________________________   ___________________________________  

 

Name(s)  _________________________   ___________________________________  
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C1.1.2 

 

Capacity  _________________________ ______ __________________________________ 

  

for the tenderer  __________________________________________________________________ 

 (Name and address of organisation) 

 

 

Name & signature 

of witness  _________________________  Date   _____________________________  

  



 
Part C1:  Agreement and Contract Data 
Section C1.1:  Form of Offer and Acceptance 
           
 

 

  

C1.1.3 

 

ACCEPTANCE 

By signing this part of this form of offer and acceptance, the employer identified below 
accepts the tenderer’s offer.  In consideration thereof, the employer shall pay the contractor 
the amount due in accordance with the, conditions of contract identified in the contract 
data.  Acceptance of the tenderer’s offer shall form an agreement, between the employer 
and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 

The terms of the contract, are contained in 

Part C1 Agreements and Contract Data, (which includes this agreement) 

Part C2 Pricing Data 

Part C3 Scope of Work 

Part C4 Site Information 

and drawings and documents or parts thereof, which may be incorporated by reference into 
Parts C1 to C4 above. 

Deviations from and amendments to the documents listed in the tender data and any 
addenda thereto listed in the tender schedules as well as any changes to the terms of the 
offer agreed by the tenderer and the employer during this process of offer and acceptance, 
are contained in the schedule of deviations attached to and forming part of this agreement.  
No amendments to or deviations from said documents are valid unless contained in this 
schedule. 

The tenderer shall within two weeks after receiving a completed copy of this agreement, 
including the schedule of deviations (if any), contact the employer’s agent (whose details are 
given in the contract data) to arrange the delivery of any bonds, guarantees, proof of 
insurance and any other documentation to be provided in terms of the, conditions of contract 
identified in the contract data.  Failure to fulfil any of these obligations in accordance with 
those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date 
when the tenderer receives one fully completed original copy of this document, including the 
schedule of deviations (if any).  Unless the tenderer (now contractor) within five days of the 
date of such receipt notifies the employer in writing of any reason why he cannot accept the 
contents of this agreement, this agreement shall constitute a binding contract between the 
parties. 
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C1.1.4 

 

Signature(s)  _________________________   ___________________________________  

 

Name(s)  _________________________   ___________________________________  

 

Capacity  _________________________   ___________________________________  

 

for the Employer  __________________________________________________________________ 
 (Name and address of organisation) 

Name & signature 

of witness  _________________________  Date   _____________________________  
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SCHEDULE OF DEVIATIONS 

Notes : 

 

1. The extent of deviations from the tender documents issued by the employer before to 

the tender closing date is limited to those permitted in terms of the conditions of  

tender; 

2. A tenderer’s covering letter shall not be included in the final contract document.  

Should any matter in such letter, which constitutes a deviation as aforesaid become the 

subject of agreements reached during the process of, offer and acceptance, the 

outcome of such agreement shall be recorded here; 

3. Any other matter arising from the process of offer and acceptance either as a 

confirmation, clarification or change to the tender documents and which it is agreed 

by the Parties becomes an obligation of the contract shall also be recorded here; 

4. Any change or addition to the tender documents arising from the above agreements 

and recorded here, shall also be incorporated into the final draft of the Contract. 

 

1. Subject ................................................................................................................................  

 

 Details ..................................................................................................................................  

 

2. Subject ................................................................................................................................  

 

 Details ..................................................................................................................................  

 

3. Subject ................................................................................................................................  

 

 Details ..................................................................................................................................  

 

4. Subject ................................................................................................................................  

 

 Details ..................................................................................................................................  

 

By the duly authorised representatives signing this agreement, the employer and the tenderer 

agree to and accept the foregoing schedule of deviations as the only deviations from the 

amendments to the documents listed in the tender data and addenda thereto as listed in the 

tender schedules, as well as any confirmation, clarification or change to the terms of the offer 

agreed by the tenderer and the employer during this process of offer and acceptance. 
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It is expressly agreed that no other matter whether in writing, oral communication or implied 

during the period between the issue of the tender documents and the receipt by the tenderer 

of a completed signed copy of this agreement shall have any meaning or effect in the 

contract between the parties arising from this agreement. 

 

END OF SECTION 
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Maquassi Hills Local Municipality 

 
CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 

EXT 4 (CHRIS HANI) 
 
 

CONTRACT DATA 

 
 

GENERAL CONDITIONS OF CONTRACT 

 

The General Conditions of Contract for Construction Works, 3rd Edition (2015), published by the South 

African Institution of Civil Engineering, is applicable to this Contract. 

 

The General Conditions of Contract are not bound into this document, but are available at the 

Contractor’s expense from the Secretary of the South African Institution of Civil Engineering, Private Bag 

X200, Halfway House, Midrand, 1685 or www.saice.org.za. 

 

CONTRACT SPESIFIC DATA 

 

In terms of clause 1.1.1.8 of the General Conditions of Contract for Construction Works, 3rd Edition (2015), 

the following Contact Data apply to this Contract. 

 

The Contract Data consists of two parts.  Part 1 contains information provided by the Employer, while 

Part 2 contains information to be provided by the Contractor. 
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Part 1: Data Provided by the Employer 

Clause Contract Data 

1.1.1.2 Add the following: 

“Schedule of Quantities” means the document so designated in the Pricing Data, 

and forming part of the written instruction by the Employer’s Agent to the 

Contractor to execute the specified of works. 

1.1.1.5 Add the following to the clause: 

The “Commencement Date” means the date on which the contactor receives a 

written instruction from the Employer to commence with a portion of the Works.  

1.1.1.7 Add onto the word “parties” in the last sentence: 

“…… and shall include any written instruction by the Employer’s Agent to the 

Contractor to execute any specified portion of the works.” 

1.1.1.9 “Contract Price” means the total estimated value of the works executed by the 

Contractor on instruction and approval by the Employer’s Agent.  

1.1.1.13 Add the following to the end of this definition: 

The Defects Liability Period is 12 months. 

1.1.1.14 Add the following to the end of this definition: 

This clause shall apply mutatis mutandis to any portion or phase of the Works that 

may be described in the Scope of Works or in the Contract Data, or agreed 

subsequently between the Contractor and the Employer, and committed to 

writing. 

The time for completion of all works under this project shall be 3 months. 

1.1.1.15 The Employer is Maquassi Hills Local Municipality. 

1.1.1.16 For this specific contract only, the word “Employer’s Agent” means any 

Registered Professional appointed, generally or specifically by Maquassi Hills 

Local Municipality to fulfil the functions of the Employer’s Agent in terms of the 

Conditions of Contract. 

1.1.1.25 “Pricing Data” means the document that contains the Schedule of Quantities 

and provides the criteria and assumptions which it will be assumed in the Contract 

that were taken into account by the Contractor when developing his price. 

1.1.1.26 The pricing strategy is Re-measurement Contract for each portion of works and/or 

instruction. 
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Clause Contract Data 

1.2.1 

 

Add the following to the clause: 

1.2.1.3 Sent by facsimile, electronic or any like communication irrespective of it 

being during office hours or otherwise. 

1.2.1.4 Posted to the Contractor’s address, and delivered by the postal 

authorities. 

1.2.1.5 Delivered by a courier service, and signed for by the recipient or his 

representative. 

1.2.1.2 The address of the Employer is: 

- Maquassi Hills Local Municipality 

18A Kruger Street 

WOLMARANSTAD 

2630 

Tel: (018) 596 1067 

The Employer’s agent is (also known as the Engineer): 

- Tsela Tsweu Consulting Engineers 

1 Petrus Bosch Street 

WELKOM 

9460 

Tel: 057 352 7992 

 Fax:  086 548 7790 

1.3.6 Replace this clause with: 

The copyright in all documents, drawings and records (prepared by the 

Employer’s Agent) related in any manner to the Works shall vest in the Employer 

or the Employer’s Agent or both (according to the dictates of the Contract that 

has been entered into by the Employer’s Agent and the Employer for the Works), 

and the Contractor shall not furnish any information in connection with the Works 

to any person or organisation without the prior approval of the Employer to this 

effect. 

3.1.1 Add the following words into to the sentence…. 

……. “shall be a registered professional in a built environment profession with a 

minimum of 10 years’ experience that is appropriate to” ……….  

3.2.3 The Employer’s Agent is, in terms of his appointment by the Employer for the 

design and administration of the Works included in the Contract, required to 

obtain the specific approval of the Employer for the execution of the following 

duties:  
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Clause Contract Data 

3.2.3.1  The issuing of an order to suspend the progress of the Works, the extra cost 

resulting from which order is to be borne by the Employer in terms of 

 Clause 5.11 or the effect of which is liable to give rise to a claim by the 

Contractor for an extension of time under Clause 5.12 of these conditions.  

3.2.3.2  The issuing of an instruction or order to vary the nature or quantity of the

 Works in terms of Clause 6.3, the estimated effect of which will be to

 increase the Contract Price by an amount exceeding 10% of the contract 

amount, the valuation of all variation orders in terms of Clause 6.4 and the 

adjustment of the sum(s) tendered for General Items in terms of Clause 

6.11. 

3.2.3.3 The approval of any claim submitted by the Contractor in terms of   

Clause 10.1. 

4.1.2 Add the following to the clause: 

The Contractor shall provide the following to the Employer’s Agent for retention 

by the Employer or his assignee in respect of all works designed by the Contractor: 

4.1.2.1 a Certificate of Stability of the Works signed by a registered Professional

 Engineer confirming that all such works have been designed in 

accordance with the appropriate codes of practice. 

4.1.2.2 proof of registration and of adequate and current professional indemnity

 insurance cover held by the designer(s). 

4.1.2.3 design calculations should the Employer’s Agent request a copy thereof. 

4.1.2.4 engineering drawings and workshop details (both signed by the relevant 

professional engineer), in order to allow the Employer’s Agent to compare 

the design with the specified requirements and to record any comments 

he may have with respect thereto. 

4.1.2.5 “As-Built” drawings in DXF electronic format after completion of the Works. 

The Contractor shall be responsible for the design of the Temporary Works. 

4.3.3 Add the following new clause: 

The Ministerial Determination, Special Public Works Programmes, issued in terms of 

the Basic Conditions of Employment Act of 1977 by the Minister of Labour in 

Government Notice No R63 of 25 January 2002, as appended to these Contract 

Data as Annexure B, shall apply to works described in the Scope of Work as being 

labour intensive and which are undertaken by unskilled or semi-skilled workers. 

4.3.4 Add the following new clause: 

The Contractor shall comply with the Occupational Health and Safety 

Specification prepared by the Employer in terms of the Construction Regulations, 
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Clause Contract Data 

2014 promulgated in terms of Section 43 of the Occupational Health and Safety 

Act (Act No. 85 of 1993). 

Without limiting the Contractor’s obligations in terms of the Contract, the 

Contractor shall before commencement of the Works or any part thereof, be in 

the possession of an approved Health and Safety Plan.   

The Contractor shall submit an approved Health and Safety Plan to the 

Employer’s Agent within 14 days from the date that the Agreement made in terms 

of the Form of Offer and Acceptance comes into effect. 

4.3.5 Add the following new clause: 

Contractor’s liability as mandatory 

Notwithstanding any actions which the Employer may take, the Contractor 

accepts sole liability for due compliance with the relevant duties, obligations, 

prohibitions, arrangements and procedures imposed by the Occupational Health 

and Safety Act, 1993 (Act 85 of 1993), and all its regulations, including the 

Construction Regulations, 2014, for which he is liable as mandatory.  By entering 

into this Contract, it shall be deemed that the parties have agreed in writing to 

the above provisions in terms of Section 37 (2) of the Act.   

4.3.6 Add the following new clause: 

Contractor to notify Employer 

The Employer retains an interest in all inquiries conducted under this Contract in 

terms of Section 31 and/or 32 of the Occupational Health and Safety Act, 1993 

(Act 85 of 1993) and its Regulations following any incident involving the 

Contractor and/or Sub-Contractor and/or their employees.  The Contractor shall 

notify the Employer in writing of all investigations, complaints or criminal charges 

which may arise pursuant to work performed under this Contract in terms of the 

Occupational Health and Safety Act, 1993 (Act 85 of 1993) and Regulations. 

4.3.7 Add the following new clause: 

Contractor’s Designer 

The Contractor and his designer shall accept full responsibility and liability to 

comply with the Occupational Health and Safety Act, 1993 (Act 85 of 1993) and 

the Construction Regulations, 2014 for the design of the Temporary Works and 

those part of the Permanent Works which the Contractor is responsible to design 

in terms of the Contract. 

4.4.4 Add the following to the clause: 
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Clause Contract Data 

…. 30 % of the construction amount should be spend locally within the Maquassi 

Hills LM area of jurisdiction. The cost of local labour, local sub-contractors and 

local suppliers will form part of the 30%. 

4.10.3 Add the following new clause: 

The Contractor shall use local labour in accordance with the requirements 

contained within the Scope of Work. 

5.3.1 Add the following: 

The documentation required before commencement with Works Execution are: 

 Health and Safety Plan (Refer to Clause 4.3) 

 Initial Programme (Refer to Clause 5.6) 

 A detailed cashflow forecast (Refer to Clause 5.6.2.6) 

 Security (Refer to Clause 6.2) 

 Insurance (Refer to Clause 8.6) 

5.3.2 Add the following: 

The time to submit the documentation required (Refer to Clause 5.3.1) before 

commencement with Works execution is 14 days. 

5.4.2 The access and possession of Site shall not be exclusive to the Contractor but as 

set out in the site information. 

5.6.1 Add the following to the clause: 

In this regard the Contractor shall have regard for the phases and sub-phases (if 

applicable) for the Development, which shall also be the order in which the 

Permanent Works shall be constructed, unless otherwise agreed between the 

parties and committed to writing.  If phased construction is applicable, the phases 

and sub-phases will be described in the Specifications and/or will be indicated 

on the Phasing Plan which forms part of the Drawings. 

5.8.1 The non-working days are Sundays. 

Special non-working days shall be all South African Statutory holidays and the 

official building holidays commencing on 16 December and ending 5 January.  

5.12.5 Add the following new clause: 

Extension of time due to Abnormal Rainfall 

Extension of time for completion of the Contract shall be allowed in the event of 

abnormal rainfall in accordance with the following formula: 
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V = (Nw - Nn) + (Rw - Rn)/20 

Where: 

V =  Extension of time in calendar days for the calendar month  
  under consideration 

Nw  =  Actual number of days during the calendar month under 

  consideration on which a rainfall of 10mm and more is recorded 

Rw  =  Actual total rainfall in mm recorded during the calendar month  

  under consideration 

Nn  =  Average number of days, derived from rainfall records, on which 

a rainfall of 10mm and more was recorded during the relevant  

  calendar month as per the data tabulated hereinafter 

Rn  = Average total rainfall in mm for the relevant calendar month,  

  derived from rainfall records, as tabulated hereinafter 

 

Where the extension of time due to abnormal rainfall has to be calculated for 

portion of a calendar month, pro rata values shall be used.  Should V be negative 

for any particular month, and should its absolute value exceed the 

corresponding value of Nn, then V shall be taken as being equal to minus Nn.  The 

total extension of time to be granted shall be the algebraic sum of all the monthly 

extensions, provided that if this total is negative then the time for completion shall 

not be reduced due to subnormal rainfall. 

 

Rainfall records for the period of construction shall be taken on Site.  The 

Contractor shall provide and install all the necessary equipment for accurately 

measuring the rainfall.  The Contractor shall also provide, erect and maintain a 

security fence plus gate, padlock and keys at each measuring station, all at his 

own cost. The Employer’s Agent or his Representative shall take and record the 

daily rainfall readings. The Contractor shall be permitted to attend these 

readings, in the company of the Employer’s Agent’s Representative. Access to 

the measuring gauge(s) shall at all times be under the Employer’s Agent's control.  

 

Regional rainfall records will be applicable to this.  The following values of Nn and 

Rn shall apply: 
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Clause Contract Data 

 

 

 

 

 

 

Month Rn (mm) Nn   (days) 

January 

February 

March 

April 

May 

June 

July 

August 

September 

October 

November 

December 

102 

79 

71 

53 

18 

7 

5 

9 

20 

57 

75 

75 

10.3 

8.5 

8.7 

5.9 

2.4 

1.3 

1.0 

1.1 

2.6 

6.2 

8.6 

9.2 

Total 571 66 

   

5.13.1 The penalty for failing to complete the Works is R5 000/day of works and/or 

Employer’s Agent’s instruction. 

5.13.3 Add the following new Clause. 

The imposition of penalties in terms of Clause 5.13.1 shall not relieve the Contractor 

from his obligation to complete the works, nor from any of his obligations and 

liabilities under the Contract. 

5.13.4 Add the following new Clause: 

If the Contractor shall, without the prior written permission of the Employer’s 

Agent, in respect of any portions of the Works which are prescribed in the Scope 

of Work to be executed using labour intensive construction methods, or for which 

the maximum size and capacity of mechanical plant and equipment is restricted 

in terms of the Contract: 

 fail to execute such portions of the Works, or any parts thereof, utilising 

labour intensive construction methods strictly in accordance with the 

provisions of the Contract;  or 

 utilise in the execution of such portions of the Works, or any parts thereof, 

mechanical plant or equipment which is in conflict with the terms of the 

Contract;  or 

 utilise in the execution of such portions of the Work, workers drawn from 

sources other than those allowed in terms of the Contract; 
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Clause Contract Data 

then the Contractor shall be liable to the Employer for the percentage stated 

below of the value of the Works so executed in conflict with the provisions of the 

relevant Scope of Work, as a penalty for non-compliance. 

The penalty for non-compliance is: 15% of the value of Works specified. 

The imposition of penalties in terms of this clause shall not relieve the Contractor 

from his obligation to complete the Works, nor from any of his obligations and 

liabilities under the Contract. 

5.16.3 The Latent defect period is 10 years after the issue of the Final Approval Certificate 

in terms of Clause 15.6.1 

6.1.1 Add the following to the clause: 

Payment for works identified in the Scope of Work as being labour-intensive shall 

only be made in accordance with the provisions of the Contract if the works are 

constructed strictly in accordance with the provisions of the Scope of Work.  Any 

non-payment for such works shall not relieve the Contractor in any way from his 

obligations either in contract or in delict. 

6.2.1 Add the following to this Clause: 

The amount of the Surety will be 10% of the contract amount at the time that the 

Agreement comes into effect.  The guarantee shall remain valid until the issue of 

the Certificate or Certificates of Completion in respect of the whole of the 

Permanent Works. The Pro Forma Form of Guarantee bound into the General 

Conditions of Contract is replaced by the Form of Guarantee (Deed of Suretyship) 

is appended to the Contract Data as Annexure A. 

This approval or otherwise shall be based upon legal opinion to be provided by 

the Employer’s Agent. 

6.8.2 The application of a Contract Price Adjustment factor will not apply to this 
Contract.  

6.8.3 Price Adjustments for variations in the cost of special materials is not allowed.   

6.8.4 In line 6 delete the words “between the Employer and the Contractor”. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 
80%. 

6.10.3 The percentage retention is 10% of a payment claim up to a maximum of 5% of 
the total construction value per Works Instruction.   

6.11.1.3 Delete this clause in total. 
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Clause Contract Data 

8.6.1.3 The limit of indemnity for liability insurance is R10 000 000 per event, the number of 
events being unlimited. 

9.2.1.3.5 Add the following to this Clause: 

… or is find to deliver poor performance in the execution of the scope of work or 
any part thereof,   

10.5.3 The number of Adjudication Board Members to be appointed is 1 (one). 
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CONTRACT PRICE ADJUSTMENT SCHEDULE 

Clause Contract Data 

1. The application of a Contract Price Adjustment factor will apply to this Contract.  
The price adjustment formula provided in the General Conditions of Contract will 
apply, together with the following coefficients and the definition of the relevant 
indices indicated below; 

X= -  a= -  b= -  c= -  d= - 

2. Replace the definitions of the relevant indices with the following: 

“L” is the “Labour Index” and shall be the “Consumer Price Index” for the urban 
area of North West as published in the Consumer Price Index Statistical Release 
PO 141.1 (Table 7.1 – Consumer Price Index and percentage change according 
to Urban Area) of Statistics South Africa. 

“P” is the “Plant Index” and shall be the “Civil Engineering Plant” index as 
published in the Production Price Index Statistical Release PO 142.1 (Table 12 – 
Price Index for selected materials) of Statistics South Africa. 

“M” is the “Materials Index” and shall be the “Civil Engineering” index as published 
in the Production Price Index Statistical Release PO 142.1 (Table 11 – Production 
Price for materials used in certain industries) of Statistics South Africa. 

“F” is the “Fuel Index” and shall be the “Diesel oil – Coast and Witwatersrand” 
index as published in the Production Price Index Statistical Release PO 142.1 (Table 
12 - Production Price Index for selected materials) of Statistics South Africa. 
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Part 2: Data provided by the Contractor 

Clause Contract Data 

1.1.1.9 The name of the Contractor is: 

 

 

1.2.1.2 The address of the Contractor is: 

 

 

6.2.1 The security to be provided by the Contractor shall be one of the following: 

Type of Security 

Contractor’s 

choice. Indicate 

“Yes” or “No” 

Cash deposit of 10% of the Contract Amount  

Performance guarantee of 10% of the Contract Amount  
 

 

 

END OF SECTION 
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Maquassi Hills Local Municipality 

 
CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN 

TSWELELANG EXT 4 (CHRIS HANI) 
 

 

(To be supplied on the 

official letterhead 

of "The Bank/Company”) 

 

PERFORMANCE GUARANTEE 

 

For use with the General Conditions of Contract for Construction Works, Third Edition, 2015. 

 

GUARANTOR DETAILS AND DEFINITIONS  

 

“Guarantor” means:   ……………………………………………………………………………… 

Physical address:  ……………………………………………………………………………… 

    ……….………….…………………………………………………………. 

 

“Employer” means:  Maquassi Hills Local Municipality 

 

“Contractor” means:  ……………………………………………………………………………… 

 

“Employer’s Agent” means: ……………………………………………………………………………… 

 

“Works” means: CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23: Construction of Flood 

mitigating structures in Tswelelang ext 4 (Chris Hani). 

      

“Site” means:  Area in which the concrete channel is to be constructed as well as the 

adjacent road for the length of the planned channel. 

 

“Contract” means:  The Agreement made in terms of the Form of Offer and   

    Acceptance and such amendments or additions to the   

    Contract as may be agreed in writing between the parties. 

 

“Contract Sum” means: The Contract Amount in terms of the Form of Offer and   

    Acceptance. 

 

Amount in words:  Contract Sum written out in words. 
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“Guaranteed Sum” means: The maximum aggregate amount of 10% of the Contract Amount at the 

time that the agreement comes into effect  

 

Amount in words:  Guaranteed Sum written out in words. 

 

“Expiry Date” means:  14 Days after receipt of Certificate of Completion. 

 

CONTRACT DETAILS 

 

Engineer Issues:  Interim Payment Certificates, Final Payment Certificate and the 

 Completion Certificate of Works as defined in the Contract. 

 

PERFORMANCE GUARANTEE 

 

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

 

2. The Guarantor’s period of liability shall be from and including the date of issue of this 

Performance Guarantee and up to and including the Expiry Date or the date of issue by the 

Employer’s Agent of the Certificate of Completion of the Works or the date of payment in full 

of the Guaranteed Sum, whichever occurs first. The Employer’s Agent and/or the Employer 

shall advise the Guarantor in writing of the date on which the Certificate of Completion of the 

Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1 any reference in this Performance Guarantee to the Contract is made for the purpose 

of convenience and shall not be construed as any intention whatsoever to create an 

accessory obligation or any intention whatsoever to create a suretyship; 

 

3.2 its obligation under this performance Guarantee is restricted to the payment of money. 

 
4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes 

to pay the Employer the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

 

4.1 A copy of a first written demand issued by the Employer to the Contractor stating that 

payment of a sum certified by the Employer’s Agent in an Interim or Final Payment 

Certificate has not been made in terms of the Contract and failing such payment 

within seven (7) calendar days, the Employer intends to call upon the Guarantor to 

make payment in terms of 4.2; 

 

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s 

physical address with a copy to the Contractor stating that a period of seven (7) days 

has elapsed since the first written demand in terms of 4.1 and the sum certified has still 

not been paid; 
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4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive 

payment in terms of the Contract of the sum certified in 4. 

 
5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay 

to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a first 

written demand from the Employer to the Guarantor at the Guarantor’s physical address 

calling up this Performance Guarantee, such demand stating that: 

 

5.1 the Contract has been terminated due to the Contractor’s default and that this 

Performance Guarantee is called up in terms of 5; or 

 

5.2 a provisional or final sequestration or liquidation court order has been granted against 

the Contractor and that the Performance Guarantee is called up in terms of 5; and 

 
5.3 the aforesaid written demand is accompanied by a copy of the notice of termination 

and/or the provisional/final sequestration and/or the provisional liquidation court order. 

 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor 

in terms of 4 and 5 shall not exceed the Guarantor’s maximum liability in terms of 1. 

 

7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of 

issue of the Final Payment Certificate submit an expense account to the Guarantor showing 

how all monies received in terms of this Performance Guarantee have been expended and 

shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in 

terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the 

Employer’s bank compounded monthly and calculate from the date payment was made by 

the Guarantor to the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 and 5 shall be made within seven (7) calendar days 

upon receipt of the first written demand to the Guarantor. 

 
9. Payment by the Guarantor in terms of 5 will only be made against the return of the original 

Performance Guarantee b the Employer. 

 
10. The Employer shall have the absolute right to arrange his affairs with the Contractor in any 

manner which the Employer may deem fit and the Guarantor shall not have the right to claim 

his release from this performance Guarantee on account of any conduct alleged to be 

prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for 

all purposes in connection herewith. 

 
12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 

2, where after no claims will be considered by the Guarantor. The original of this Guarantee 

shall be returned to the Guarantor after it has expired. 

 



 
Part C1: Agreement and Contract Data 
Section C1.2: Contract Data 
Annexure A:  Form of Guarantee 
           

 

 
C1.2.15 

13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be 

regarded as a liquid document for the purposes of obtaining a court order. 

 
14. Where this Performance guarantee is issued in the Republic of South Africa the Guarantor 

hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as 

amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in terms 

of Section 28 of the said Act, notwithstanding that the amount of the claim may exceed the 

jurisdiction of the Magistrate’s Court. 

 

 

Signed on this ___________________________day of ____________________20_______ 

 

at ___________________________(place) 

 

 

Guarantor’s Signatory 

 

1. ___________________________  ___________________________  

 Signature     Name    

 

 ___________________________ 

 Capacity 

 

2. ___________________________  ___________________________  

 Signature     Name    

 

 ___________________________ 

 Capacity 

 

As Witnesses:  

 

 

1. ___________________________  ___________________________  

 Signature     Name    

 

2. ___________________________  ___________________________ 

 Signature     Name 

 

END OF SECTION 
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EXT 4 (CHRIS HANI) 
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INDEX 
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4. Rates ..................................................................................................................... C2.1.3 
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Maquassi Hills Local Municipality 

 
CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 

 
CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 

EXT 4 (CHRIS HANI) 
 

PRICING INSTRUCTIONS 
 

1. GENERAL 

 

These pricing instructions provide the Tenderer with guidelines and requirements with regard to 

the completion of the Schedule of Quantities.  These pricing instructions also describe the criteria 

and assumptions which will be assumed in the Contract to have been taken into account by 

the Tenderer when developing his prices. 

 

The Schedule of Quantities shall be read with all the documents which form part of this Contract. 

 

The following words have the meaning hereby assigned to them: 

 

Unit : The Unit of measurement for each item of work in terms of the Scope of Work. 

Quantity : The number of units for each item. 

Rate : The payment per unit of work at which the tenderer tenders to do the work. 

Amount : The product of the quantity and the rate tendered for an item. 

Lump sum : 

(L.Sum) 

An amount tendered for an item, the extend of which is described in the 

Pricing Instructions, Schedule of Quantities or the Scope of Work but the 

quantity of work of which is not measured in any units. 

 

2. PAY ITEMS 

 

The Schedule of Quantities has been drawn up generally in accordance with the relevant 

provisions of the Standard Specifications for Road and Bridge Works for State Road Authorities.  

 

The Schedule of Quantities has been drawn up in accordance with the South African Standard 

System for measuring building work. (6th edition – revised February 1999).  The items in the 

Schedule are to be read and priced in conjunction with and the descriptions regarded as 

amplified by the Model Preambles for Trades as recommended and published by the 

Association of South African Quantity Surveyors, 1999 edition, and no claim arising from brevity 

of description of items fully described in the said Model Preambles for Trades will be entertained. 

 

The short descriptions of the items in the Schedule of Quantities are for identification purposes 

only and the measurement and payment clause of the Standard Specifications and the 
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Particular Specifications, read together with the relevant clauses of the amendments and 

additions contained in the Project Specification and directives on the drawings, that set out 

what ancillary or associated work and activities are included in the rates for the operations 

specified. 

 

The item numbers appearing in the Schedule of Quantities refer to the corresponding item 

numbers in the Standard Specifications. Item numbers prefixed by the letters PS refer to items of 

payment described in Part B amendments to the standard specification. 

 

The units of measurement described in the Schedule of Quantities are metric units.  Abbreviations 

used in the Schedule of Quantities are as follows: 

 

mm  = millimetre   h  = hour 

m  = metre    kg  = kilogram 

km  = kilometre   t  = ton (1000kg) 

m²  = square metre   No.  = number 

m².pass = square metre pass  sum  = lump sum 

ha  = hectare   MN  = meganewton 

m³  = cubic metre   MN.m  = meganewton-metre 

m³.km  = cubic metre-kilometre  PC sum  = Prime Cost Sum 

l  = litre    Prov sum  = Provisional sum 

kl  = kilolitre    %  = per cent 

MPa  = megapascal   kW  = kilowatt 

Pa  = kilopascal   wt  = wall thickness 

w/day  = workday   dia  = diameter 

BH  = borehole   R/only  = rate only 

        

3. QUANTITIES 

 

3.1 The quantities given in the Schedule of Quantities are for the evaluation of the tender and 

budgetary purposes and is only an indication of the actual quantities that may be required for 

the contract. Quantities will be measure during the execution of the work. The quantities finally 

accepted and certified for payment and not the quantities given in the Schedule of Quantities, 

shall be used to determine payments to the Contractor. The Contractor shall obtain the 

Employer’s Agent's detailed instructions for all work before ordering any materials or executing 

work or making arrangements for it. The quantities of material or work stated in the Schedule of 

Quantities shall not be regarded as authorisation for the Contractor to order material or to 

execute work. 

 

3.2 The Works as finally completed in accordance with the Contract shall be measured and paid 

for as specified in the Schedule of Quantities and in accordance with the General and Special 

Conditions of Contract, the Standard Specifications and Project Specifications and the 

Drawings. Unless otherwise stated, items are measured nett in accordance with the Drawings, 

and no allowance has been made for waste. 
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3.3 The validity of the contract will in no way be affected by differences between the quantities in 

the Schedule of Quantities and the quantities finally certified for payment. 

 

4. RATES 

 

4.1 The prices and rates to be inserted in the Schedule of Quantities are to be full inclusive prices for 

the work described under the several items.  Such prices and rates shall cover all costs and 

expenses that may be required in and for the execution of the work described, and shall cover 

the cost of all general risks, liabilities, and obligations set forth or implied in the documents on 

which the tender is based, as well as overhead charges and profit.  Reasonable prices shall be 

inserted as these will be used as a basis for assessment of payment for additional work that may 

have to be carried out. 

 

4.2 A price or rate is to be entered against each item in the Schedule of Quantities, whether the 

quantities are stated or not.  An item against which no price is entered or where a word or phrase 

such as “included” or “provided elsewhere” will be accepted as a rate of nil (R0,00) having been 

entered against such items and covered by the other prices or rates in the schedule. 

 

Any work executed to which such a pay item applies, shall be measured under the appropriate 

items in the Schedule of Quantities and valued at a rate of nil (R0,00).  The rate of nil shall be 

valid irrespective of any change in the quantities during the execution of the Contract. 

 

4.3 The Tenderer shall fill in a rate against all items where the words “rate only” appears in the 

amount column.  The intention is that, although no work is foreseen under such item and no 

quantities are consequently given in the quantity column, the tendered rate shall apply should 

work under this item be actually required.  "Rate Only" items have been included where: 

 

(a) an alternative item or material is contemplated; 

(b) variations of specified components in the make-up of a pay item may be expected; 

(c) no work under the item is foreseen at tender stage but the possibility that such work 

 may be required is not excluded. 

 

4.4 Except where rates only are required, the Tenderer shall insert all amounts to be included in his 

total tendered price in the “Amount” column and show the corresponding total tendered price. 

 

4.5 The Tenderer shall not group together a number of items and tender one rate for such group of 

items. 

 

4.6 All rates and sums of money quoted in the Schedule of Quantities shall be in Rands and whole 

Rands only.  Cents shall be discarded. 

 

4.7 All prices and rates entered in the Schedule of Quantities must be excluding Value Added Tax 

(VAT).  VAT will be added last on the summary page of the Schedule of Quantities. 
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4.8 Should excessively high unit prices be tendered, such prices may be of sufficient importance to 

warrant rejection of a tender by the Employer. 

 
4.9 Reasonable compensation will be established where no payment item appears in respect or 

work required in terms of the Contract which is not covered in any other pay item. 

 
4.10 Incorrect entries shall not be erased or obliterated with correction fluid but must be crossed out 

neatly with a single line. The correct figures must be entered above or adjacent to the crossed-

out entry, and the alteration must be initialled by the Tenderer. 

 
4.11 Arithmetical errors found in the Schedule of Quantities shall be dealt with as set out in the Tender 

Data. 

 
4.12 Where the Contractor is required to furnish detailed drawings and designs or other information 

in terms of the Contract Documents, all costs thereof shall be deemed to have been provided 

for and included in the unit rates and sum amounts tendered for the items scheduled in the 

Schedule of Quantities, and separate additional payments will not be made. 

 
4.13 In order to ensure that payments certified by the Employer’s Agent are reasonably consistent 

with the market value of the work done, and that variations in quantities do not distort the 

contract valuation, the rates, prices and amounts tendered in the Schedule of quantities are 

required to be in balance. 

 

A tender will be considered out of balance if: 

 

(i) the combined, extended total tendered for Bill No. 1:  Preliminaries & General (Fixed-, 

 value- and time-related obligations) charges exceeds a maximum of 15% of the Tender 

 Sum (excluding contingencies, escalation and VAT).  

 

(ii) the rates, prices or amounts tendered for any other items differ by more than 20 

 (twenty) percent from either the next highest or next lowest rates, prices or 

 amounts tendered, or else from the latest departmental estimates. 

 

4.14 Any such unbalanced tender may be rejected if, after seven (7) days of having been given 

written notice by the Employer to adjust those rates or lump sums which are unreasonable or out 

of balance, the Tenderer fails to make the necessary satisfactory adjustments.  These 

adjustments in rectification will be such that increases are balanced by decreases, leaving the 

tender sum unchanged. 

 
5  PAYMENTS 

 
5.1 Unless otherwise specified in the Specifications and Project Specifications, progress payments in 

Interim Certificates, referred to in Clause 6.10.1 of the General Conditions of Contract 2015, in 

respect of "sum" items in the Schedule of Quantities shall be by means of interim progress 
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instalments assessed by the Employer’s Agent and based on the measure in which the work 

actually carried out, relates to the extent of the work to be done by the Contractor. 

 

Notwithstanding any custom to the contrary, the work as executed will be measured for 

payment in accordance with the methods described in the contract documents under the 

various items of payment.   

 

The nett measurements or mass of the finished work in place shall be taken for payment, and 

any quantity of work in excess of that prescribed shall be excluded. 

 

 
END OF SECTION 



BILL NO. 1 : GENERAL

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

BILL NO. 1

SABS 1200A GENERAL

1.1 8.3 FIXED-CHARGE ITEMS

1.1.1 8.3.1 Contractual Requirements

Contractual requirements including all

sureties and insurance Sum

1.1.2 8.3.2 PS 1 Establishment of Facilities on the Site or

Contractor's Main Camp for the Contract :

8.3.2.1 a) Facilities for Engineer (SANS 1200

    AB)

i) Nameboard (Two required) No. 2

ii) Furnished Office Sum

iii) Cellular telephone and combination fax

telephone (One each required) Sum

iv) Survey Equipment Sum

v) Carport Sum

vi) Survey Assistants Sum

8.3.2.2 b) Facilities for Contractor

i) Offices and storage sheds Sum

ii) Workshops Sum

iii) Living accommodation Sum

iv) Ablution and latrine facilities Sum

v) Tools and equipment Sum

vi) Water, Electric power and

Communications Sum

vii) Dealing with water Sum

viii) Access Sum

ix) Plant Sum

1.1.3 8.3.3 Other fixed charge obligations

All other fixed charge and obligations Sum

1.2 8.4 TIME-RELATED ITEMS

1.2.1 8.4.1 Contractual Requirements month 3

 Total Carried Forward

C2.2.1



BILL NO. 1 : GENERAL

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

 Brought Forward

1.2.2 8.4.2 Operate and maintain facilities on the Site:

8.4.2.1 a) Facilities for Engineer for the duration of

Construction (SANS 1200AB)

i) Nameboards month 3

ii) Furnished Office month 3

iii) Telephone month 3

iv) Survey Equipment month 3

v) Carport month 3

vi) Survey Assistants month 3

8.4.2.2 b) Facilities for Contractor for duration of

construction, except where otherwise stated

i) Offices and storage sheds month 3

ii) Workshops month 3

iii) Living accommodation month 3

iv) Ablution and latrine facilities month 3

v) Tools and equipment month 3

vi) Water supplies, electric power and

communications month 3

vii) Dealing with water month 3

viii) Access month 3

ix) Plant month 3

1.2.3 8.4.3 Supervision for duration of construction month 3

1.2.4 8.4.4 Company and head office overhead costs

for the duration of the contract month 3

1.2.5 8.4.5 Other time related obligations. All other time

related obligations, including custody of

drawings and programme to be furnished. month 3

 Total Carried Forward To Summary

C2.2.2



BILL NO. 2 : PROVISIONAL SUMS

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

BILL NO. 2

PROVISIONAL SUMS

2.3 SUMS STATED PROVISIONALLY BY THE

ENGINEER

2.3.1 Materials for Dayworks P.Sum 1 25 000

2.3.2 Overheads, charges and profit on Item 2.3.1
% 25 000

2.4 PS12 PRIME COST ITEMS

2.4.1 PS12.3 Artisan and Skills Training PC.Sum 1 35 000

2.4.2 Overheads, Charges and Profit on Item 2.4.1 % 35 000

2.4.3 PS12.1 Acceptance Control Testing of Earthworks

(Only on written instruction) PC.Sum 1 15 000

2.4.4 Overheads, Charges and Profit on Item 2.4.3 % 15 000

2.4.5 PS12.4 Telephone calls and Rental for the Engineers

Representative PC.Sum 1 4 500

2.4.6 Overheads, Charges and Profit on Item 2.4.5 % 4 500

2.4.7 PS12.5 Specialist Contractors PC.Sum 1 40 000

2.4.8 Overheads, Charges and Profit on Item 2.4.9 % 40 000

2.4.9 PS12.2 Payments made to Labour Desk Officers PC.Sum 1 15 000

2.4.10 Overheads, Charges and Profit on Item 2.4.11 % 15 000

2.4.11 PS 12.6 Accommodation for Engineer's

Representative PC.Sum 1.0 9 000

2.4.12 Percentage adjustment to Item 2.4.17 to

cover Contractor's expenses with regard to

item % 9 000

2.4.13 PS 15 Management of approved emerging local

sub-contractors % 280 000

 Total Carried Forward To Summary
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BILL NO. 3 : STORMWATER DRAINAGE SITE CLEARANCE AND EXCAVATION

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

SECTION :STORMWATER DRAINAGE SITE

CLEARANCE AND EXCAVATION

 .1 Clear Site

Clear and spoil material for structures,

buildings ruble, etc at a spoil site established

by the Contractor m² 780.0

 .2 8.3.2(a) Excavate, select materials, backfill and

dispose of surplus/unsuitable material

 .2.1 Exceeding 0,0 m but not exceeding 1,5 m for:

a) Channal m³ 535.0

b) Box Culvert m³ 65.0

 .4 SANS

1200 LB

PROVIDE BEDDING MATERIAL

 .5 SANS

1200 LE

BOX CULVERTS (PRECAST CONCRETE) Supply,

bed and install including backfilling and

compaction to sides and top.

a) complete with invert slabs

 .5.1 2,1 m x 0,9 m m 16.0

CONCRETE CHANNEL

ANCILLARIES OPEN DRAINS TO DWG.

2022-05/S/D/001

9.5 8.2.6.2 a) Trim excavations in soft and intermediate

material m² 585.0

9.6 8.2.8 b) Cast-in-situ concrete (25 MPa) slabs m³ 137.0

 .5.5 8.2.3 c) Fabrick Reinforcement REF 193 m² 1 040.0

8.2.9 d) Formwork

.3.6 To ends of slabs m² 30.0

 .3.5 8.2.10 Sealed joints m 465.0

8.2.10 ACCESSORIES

 .7.8 Step irons No. 50.0

SANS

1200 MM

SECTION : ANCILLARY ROADWORKS

 .1 GUARDRAILS

 .1.1 8.2.1 Supply and erect galvanized steel guardrails

on timber posts, backfilled with material

available on Site m 270.0

 Total Carried Forward
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BILL NO. 3 : STORMWATER DRAINAGE SITE CLEARANCE AND EXCAVATION

ITEM

NO

PAYMENT DESCRIPTION UNIT QTY RATE AMOUNT

 Brought Forward

8.2.3 End Units

 .1.3 a) End wings No. 4.0

 .1.4 b) Terminal sections to Dwg 2022-05/S/D/003

single guardrail sections No. 2.0

 Total Carried Forward To Summary

C2.2.5
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SUMMARY OF SCHEDULES 

SECTION DESCRIPTION AMOUNT  
(RANDS) 

1 BILL NO. 1 : GENERAL ........................... 
   

2 BILL NO. 2 : PROVISIONAL SUMS ........................... 
   

3 BILL NO. 3 : STORMWATER DRAINAGE SITE CLEARANCE AND  
       EXCAVATION ........................... 

   
   

 SUBTOTAL ........................... 

   
 CONTINGENCIES 10%                   …………………. 
 

 Add 15% VAT ........................... 

         TOTAL  

   
   
   
   
   
   
   
   

 
END OF SECTION
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CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

 
SCOPE OF WORKS 

 

INDEX 

 

Section Description Page No 

 
Section C3.1 Description of the Works .................................................................................... C3.1.1 
 
Section C3.1.1 Employer’s Objectives ........................................................................................ C3.1.1 
Section C3.1.2 Overview of the Works ....................................................................................... C3.1.1 
Section C3.1.2 Extend of the Works ............................................................................................ C3.1.2 
Section C3.1.4 Location of the Works ......................................................................................... C3.1.2 
 
Section C3.2 Engineering .......................................................................................................... C3.2.1 
 
Section C3.2.1 Employer’s Design ............................................................................................... C3.2.1 
Section C3.2.2 Drawings .............................................................................................................. C3.2.1 
 
Section C3.3 Procurement ........................................................................................................... C3.3 
 
Section C3.3.1 Reconstruction and Development Programme ............................................. C3.3.1 
 
Section C3.4 Construction ........................................................................................................ C3.4.1 
 
Section C3.4.1 Standard Specifications .................................................................................. C3.4.1.1 
Section C3.4.2 Variations and Additions to Standard and Particular Specifications ........ C3.4.2.1 
 
Section C3.5 Management ....................................................................................................... C3.5.1 
 
Section C3.5.1 Management of the Works................................................................................ C3.5.1 
Annexure B Occupational Health and Safety Specification .................................. C3.5.2 OHS.1 
 

END OF SECTION 
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Maquassi Hills Local Municipality 
 

CONTRACT: MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN 
TSWELELANG EXT 4 (CHRIS HANI) 

 
SCOPE OF WORKS 

 
SECTION C3.1: DESCRIPTION OF WORKS  

 

C3.1.1  EMPLOYERS OBJECTIVES  

 
 Bids are invited for the construction of a storm water channel and the execution of 

associated civil engineering works.  The contract entered into between the Employer and 

Contractor shall be binding for the duration of the contract period, from the date of 

appointment of the Contractor. 

 

C3.1.2  OVERVIEW OF THE WORKS  
 

 The works entails the construction a storm water channel and the execution of associated 

civil engineering works. Details of the Works are included in Clause C3.1.3 hereof.  The works 

will be executed by means of “mechanical” and “labour intensive” methods. 

 

  The works to be executed under this contract consists of the following: 

 

(i) Construction of a concrete channel and appurtenant storm water management 

structures. 

 

C3.1.3  EXTEND OF THE WORKS  

 

The work required to be done consists of, but is not limited to the following: 

 
(i) Establishment of the Contractor’s base camp or depot. 

(ii) Setting out of the works. 

(iii) Construction of a concrete channel and will consist mainly of the following: 

 * Excavation and spoiling of in-situ material 

 *   Construction of in-situ concrete channel. 

   *   Construction of storm water management structures and / or culvert  
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(iv) Accommodation of traffic to be done in accordance with the South African Road 
Traffic Signs manual. 

(vi) Locating and safe keeping of existing services. 

(vii) Taking down and re-erecting existing fencing. 

 

C3.1.4  LOCATION OF THE WORKS  

 

 Works under this project are to be executed in the Province of the North West, within the 

Maquassi Hills Local Municipality’s area of jurisdiction.  The operation area is reflected in the 

Regional & Local Context Locality Plan, as shown in Volume 2. 

 

 
END OF SECTION  
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Maquassi Hills Local Municipality 
 

CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN 
TSWELELANG EXT 4 (CHRIS HANI) 

 
SCOPE OF WORKS 

 
SECTION C3.2: ENGINEERING  

 

C3.2.1  EMPLOYERS DESIGN  

 
  The permanent works included in this contract has been designed by the Employer unless 

otherwise stated.  The detail of the works is indicated on the drawings and in the 

specifications.  The Tenderer may submit alternative offers for designs prepared by himself 

subject to the conditions specified in Clause 2.12 of Section T1.3 of the Standard Conditions 

of Tender. 

 

C3.2.2  DRAWINGS  
 

  Drawings are bound in Volume 2 - Book of Drawings. A drawing list is included in Volume 2. 

Construction drawings will be issued to the Contractor upon appointment. 

 

 
END OF SECTION 
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Maquassi Hills Local Municipality 
 

CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG 
EXT 4 (CHRIS HANI) 

 
SCOPE OF WORKS 

 
 
C3.3 PROCUREMENT 

 

C3.3.1 Procurement Principles  

 

The Employer decided to adopt the Standard of Uniformity in Construction Procurement 

published by the Construction Industry Development Board (CIDB) for his procurement process. 

 

The Standard for Uniformity in Construction Procurement establishes minimum requirements that: 

 promote cost efficiencies through the adoption of a uniform structure for procurement 

documents, standard component documents and generic solicitation procedures; 

 provide transparent, fair and equitable procurement methods and procedures in critical 

areas in the solicitation process; 

 ensure that the forms of contract that are used are fair and equitable for all the parties to 

a contract; and 

 enable risk, responsibilities and obligations to be clearly identified. 

 

 
END OF SECTION 
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 Standard Specifications 
 
Section C3.4.1 Standard Specifications ..................................................................................... C3.4.1 
 
Section C3.4.2 Variations and Additions to Standard Specifications .................................. C3.4.2.1 
 
Section C3.4.3 Particular Specifications ..................................................................................... C3.4.3 
         

 
 

END OF SECTION 
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Maquassi Hills Local Municipality 
 

CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG EXT 4 
(CHRIS HANI) 

 

SECTION C3.4: CONSTRUCTION  

 
C3.4.1 STANDARD SPECIFICATIONS  

The Standard Specifications on which this contract is based are the South African Bureau of 

Standard’s Standardized Specifications for Civil Engineering Construction (SABS 1200).  (Note: 

“SABS has been changed to “SANS”; the SABS 1200 specifications are due to be replaced in 

the foreseeable future by SANS 2001 amongst other specifications). 

Although not bound in nor issued with this Document, the relevant sections of the standard 

specifications shall form part of this Contract.  These documents are available at the 

Contractor’s expense from the SA Bureau of Standards, Private Bag X191, PRETORIA, 0001. 

The standard specification is also obtainable from: 

SAICE 

Postnet Suite 81 

Private Bag X65 

Halfway House 

1685 

Tel: (011) 805 5947/8 

e-mail: civilinfo@saice.org.za  

 

The applicable SANS 1200 Standardised Specification for this Contract shall be the following: 

 

A - General 

D - Earthworks 

GA - Concrete (small works) 

LE - Stormwater Drainage 
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Section C3.4.2 Variations and Additions to Standard Specifications .................................. C3.4.2.1 
 

PS 1:   SITE FACILITIES AVAILABLE ......................................................................................... C3.4.2.1 

PS 2 :  SITE FACILITIES REQUIRED .......................................................................................... C3.4.2.2 

PS 3: FEATURES REQUIRING SPECIAL ATTENTION ................................................................. C3.4.2.3 
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C.3.4.2.1  

 

Maquassi Hills Local Municipality 
 

TENDER MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG EXT 4 
(CHRIS HANI) 

 
 

SECTION C3.4: CONSTRUCTION 

 

C3.4.2 VARIATIONS AND ADDITIONS TO STANDARD SPECIFICATIONS 

 

 The following variations and additions to the Standard and Particular Specifications will be 

applicable to this Contract. 

 

 The various documents listed in Section C3.4.1 shall be treated as mutually explanatory.  

However, should any requirement of Section C3.4.2 which conflict with any requirement of the 

Standardised Specifications or with any requirement of the Particular Specifications, then the 

requirement of section C3.4.2 shall prevail. 
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PS 1:   SITE FACILITIES AVAILABLE 

 

PS 1.1 Services 

 

No power or water is available on site.  Arrangements for the supply thereof must be made 

with the Municipality.  The Contractor must arrange for the obtaining, transporting and 

distribution of water and electricity required for construction and other purposes. 

 

Only water and power sources approved by the Employer’s Agent may be used.  No direct 

payment will be made for the obtaining, transporting and distribution of water and electricity 

and will be assumed that these costs have been included in the Contractors item prices 

where such are to be used. 

 

PS 1.2 Contractor's Camp 

 

The Contractor will be responsible to secure his own suitable site for establishment in the vicinity 

of the works. The Contractor should liaise with all the relevant departments of the Employer in 

this regard for approval of the camp site and stock pile areas. 

 

Suitable storage sites for seal stone and slurry aggregate within the Municipal Area shall be 

agreed with the City Engineer. Generally, the area will be allocated to a site as close as possible 

to the Works. The tendered tariffs will not in any way be affected by the distance between the 

stockpile and the work site. Prospective Tenderers can ascertain the locations of possible 

storage sites before the close of the tender. This is considered an act of goodwill and if not 

available the Contractor will make his own provisions in this regard. 

 

The Contractor will undertake to effect adequate environmental control.  The criteria for this 

will be laid down by the Medical Health Officer of the authority and shall be strictly adhered to 

by the Contractor.  It will be the responsibility of the Contractor to ascertain the requirements 

in question.  No additional payment shall be made in this regard. 

 

The Contractor shall make his own arrangements concerning the supply of electrical power 

and all other services required for the execution of the Works.  No direct payment will be made 

for the provision of services for construction and other purposes and the cost thereof shall be 

deemed to be included in the rates and amounts tendered for the various items of work for 

which these services are required. 

 

The Contractor shall be responsible for the security of his personnel and constructional plant on 

and around the site of the works and for the security of his camp, and no claims in this regard 

will be considered by the Employer. 
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PS 2 :  SITE FACILITIES REQUIRED 

 

PS 2.1 Sanitary Facilities 

 

The Contractor is to make his own arrangements for sanitary facilities at his own cost. 

 

Alternatively, the Contractor shall provide portable chemical latrines.  All latrines must, for the 

duration of the contract, be kept in a clean and hygienic condition to the satisfaction of the 

Employer’s Agent.  Sufficient facilities on site shall be provided for the contractor’s employees 

in compliance with the regulations of the local health department and in terms of the 

Construction Regulations 2014. 

 

PS 2.2 Employer’s Agent’s Office 

 

A facility for the Employer’s Agent will be made available on site for the duration of the 

project at the site offices of the contractor. The facility should be able to host a maximum of 

20 persons for the monthly site meetings. 

 

PS 2.3 Solid Waste Disposals 

 

The Contractor will make arrangements for the removal of waste at regular intervals to an 

approved waste disposal site. 

 

PS 2.4  Waste Water Control 

 

Wastewater may not be disposed of directly into the ground or watercourses.  Liquid that is 

removed from the site must be disposed of into the municipal sewerage reticulation. 

 

All runoff from fuel depots, workshops and truck washing areas and wash water from 

concreting vehicles and other equipment shall be collected and directed to a settling dam, 

HDPE lined, 10m x 4m x 1m deep.  Lining to be HI-DRILINE 400 (400 microns) with joints sealed 

using the HYPERFLEX jointing system.  The overflow pipe is to be connected to a temporary 

160mm diameter uPVC pipe with discharge to a suitable water course. 

 

PS 2.5  Contract Sign Boards 

 

Two contract sign boards will be supplied and installed by the contractor. 

 

PS 2.6  Site Diary 

 

The Contractor shall supply, at his own expense, an A4 size triplicate book which shall be kept 

by him.  Each day’s activities shall be filled in by the Contractor day by day and the book 

handed to the Employer’s Agent for signature once a week. It shall be available to the 

Employer’s Agent at all times.  The work progress and record of plant and labour shall be 

entered on a daily basis. The original shall be kept by the Contractor, the first copy is to be 
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forwarded to the office of the Employer’s Agent and the second copy shall remain in the book.  

Employer’s Agent’s version of the entries that have been lost will be assumed correct and 

binding.  If the Contractor should lose the book it will be considered a grave offence on his 

part.  In such case the Employer’s Agent’s version of the entries that have been lost will be 

assumed correct and binding. 

 

PS 2.7  Site Instruction Book 

 

The Contractor shall supply, at his own expense an A4 size triplicate book which shall be kept 

in the site office.  All correspondence between the Employer’s Agent’s and Contractor’s site 

staff shall be entered into this book, and each entry signed and dated by both parties.  It shall 

be available from the first day of the contract and at all times be accessible to the Employer’s 

Agent. 

 

The original shall be issued to the Contractor, the first copy is to be forwarded to the office of 

the Employer’s Agent and the second copy shall remain in the book.  Employer’s Agent’s 

version of the entries that have been lost will be assumed correct and binding. If the 

Contractor should lose the book it will be considered a grave offence on his part.  In such 

case the Employer’s Agent’s version of the entries that have been lost will be assumed correct 

and binding. 

 

PS 2.8  Dust Control 

 

The Contractor shall apply water using a water tanker at regular intervals to access and 

construction roads where dust is causing a nuisance.  The application rate should be sufficient 

to keep the routes dust free during the movement of construction equipment. 

 

PS 7.9  Deliveries and Removal of Material 

 

The Contractor shall ensure that all material delivery and removal vehicles carrying loose 

material are suitably covered to prevent loss of material.  In the case of Sub-contractors 

supplying or removing materials, the Contractor shall ensure that rated tendered include for 

suitable covers. 

 

PS 3: FEATURES REQUIRING SPECIAL ATTENTION 

 

PS 3.1 Existing Services 

 

Due to the type of rehabilitation certain infrastructure requirements must be reinstated during 

construction, e.g. loops at traffic signals. 

 

The contractor shall liaise with the person of which the contract details are provided hereunder. 

These works will be reinstated immediately upon completion of the rehabilitation actions 
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The Contractor shall take all reasonable steps to protect any existing works against damage 

which may arise as a result of his operations on site. 

 

The Contractor shall make himself acquainted with all existing works.  Before any excavation is 

commenced the Contractor shall submit to the owners of such works, plans showing the extent 

of the proposed excavations together with a programme giving approximate dates on which 

excavations will be commenced, and shall where possible, obtain from the owners’ plans 

showing the position of all existing works. 

 

The Contractor shall be responsible for the proper consolidation of the ground under and 

around any exposed mains, cables, valves, stopcock boxes and the like.  The uncovering of 

boxes and covers that may become buried during the excavation or refilling operations will be 

at the expense of the Contractor. 

 

The Contractor shall be held responsible for damage to any existing works and any damage 

caused, including any claims which may arise as a result there from, shall be borne by the 

Contractor, unless it is established by the Employer’s Agent that the Contractor exercised 

reasonable care and damage was unavoidable and that the notices were served timorously. 

 

PS 3.4  Bench-Marks and Setting Out 

 

Bench Marks are provided. Local referencing beacons will have to be established by the 

contractor where required in addition. 

 

PS 3.5 Publications and Advertising 

 

The Contractor shall not publish, or cause to be published, any papers, articles or information 

relating to this project, nor permit any advertising mentioning the subject of this Contract, nor 

display, or permit to be displayed, any advertisements on the Site, or elsewhere, in connection 

with this Contract, without the prior permission, in writing, of the Employer. The Contractor shall 

be responsible for the observance of this Clause by his employees and by his Sub-Contractors. 

 

PS 4: INSPECTIONS 

 

Apart from the specific notice called for in the Contract Documents, the Contractor shall give 

the Employer’s Agent 24 hours’ notice of any work requiring inspection by him. Works inspected 

and rejected by the Employer’s Agent will be re-inspected by the Employer’s Agent for 

compliance with the specifications. The rejection of work inspected by the Employer’s Agent 

will in no way release the Contractor from his contractual obligations under this Contract. 

 

PS 5: SITE MAINTENANCE 

 

During the progress of the work and upon its completion, the Site of the works shall be kept and 

left in a clean and orderly condition.  The Contractor shall at all times store materials and 
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equipment for which he is responsible in an orderly manner and shall keep the Site free from 

debris and obstruction. 

 

PS 6: DRAWINGS   

 

The Contractor will be supplied with three paper copies of each of the drawings.  These prints 

will be issued free of charge and any additional copies shall be for the Contractor’s account. 

 

Any information in the possession of the Contractor which is necessary for the Employer’s 

Agent’s Representative to complete his as-built drawings must be submitted to the 

Employer’s Agent’s Representative before a certificate of completion will be issued. 

 

Only figured dimensions shall be used and drawings are not to be scaled unless so instructed 

by the Employer’s Agent. The Employer’s Agent will supply any figured dimensions which may 

have been omitted from the drawings. 

 

The levels given on the structural drawings are subject to confirmation on site and the 

Contractor shall confirm all levels with the Employer’s Agent before commencing any 

structural construction work.  The Contractor shall also check all clearances given on the 

drawings and shall inform the Employer’s Agent of any discrepancies. 

 

PS 7: SPOIL MATERIAL 

 

No indiscriminate spoiling of material will be allowed. All surplus or unsuitable material shall be 

spoiled in approved areas identified by the Contractor and approved by the Employer. 

 

Excavated material must be removed daily and disposed of.  If this requirement is not fulfilled 

the Employer’s Agent or his representative reserves the right to stop the execution of the work 

until such time as such material has been removed. 

 

PS 8: FREE-HAUL DISTANCE 

 

It is the explicit requirement that all Clauses stating “haul over a free-haul distance of 1,0 km” 

be changed to “including unlimited free-haul distance.”  No extra payment will be made for 

any haul distances. The Contractor is advised to familiarise him / her with conditions and to 

make provision for unlimited haul distance for all spoil, fill or imported etc. material. 

 

PS 9: PAYMENT 

 

The Contractor shall make application for each payment on the date determined by the 

Employer of each month supporting his claim by a statement and calculations. 

 

This statement shall consist of one original plus two copies.  It shall be in the same form as the 

Schedule of Quantities with three additional columns to indicate the quantities of work 

completed the previous certificate, the work currently measured and the quantities of work 
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completed to date, with the applicable rates typed in.  A master shall be submitted to the 

Employer’s Agent for approval prior to submission of the first certificate.  Provide that any sum 

due to the Employer may be deducted from any monies held by the Employer and due to 

the Contractor, payment of the Employer’s Agents payment certificates shall be affected 

within 31 (thirty-one) days of the date of receipt by the Employer. 

 

PS 10: HEALTH AND SAFETY 

 

PS 10.1 General statement 

 

It is a requirement of this contract that the Contractor shall provide a safe and healthy 

working environment and to direct all his activities in such a manner that his employees and 

any other persons, who may be directly affected by his activities, are not exposed to hazards 

to their health and safety. To this end the Contractor shall assume full responsibility to conform 

to all the provisions of the Occupational Health and Safety Act No 85 and Amendment Act 

No 181 of 1993, and the OHSA 1993 Construction Regulations 2014 issued on 7 February 2014 

by the Department of Labour. 

 

For the purpose of this contract the Contractor is required to confirm his status as mandatory 

and employer in his own right for the execution of the contract by entering into an agreement 

with the Employer in terms of the Occupational Health and Safety Act in the form as included 

in section C1.2.4 

 

PS 10.2 Health and Safety Specifications and Plans 

 

(a) Employer's Health and Safety Specification 

 

The Employer's Health and Safety Specification is included in the tender documents in 

Section C3.5. 

 

(b) Tenderer's Health and Safety Plan 

 

The Tenderer shall submit with his tender his own documented Health and Safety Plan 

he proposes to implement for the execution of the work under the contract. His Health 

and Safety Plan must at least cover the following: 

 

(i) a proper risk assessment of the works, risk items, work methods and procedures in 

terms of Regulations 7 to 28; 

(ii) pro-active identification of potential hazards and unsafe working conditions; 

(iii) provision of a safe working environment and equipment; 

(iv) statements of methods to ensure the health and safety of subcontractors, 

employees and visitors to the site, including safety training in hazards and risk 

areas (Regulation 5); 

(v) monitoring health and safety on the site of works on a regular basis, and keeping 

of records and registers as provided for in the Construction Regulations; 
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(vi) details of the Construction Supervisor, the Construction Safety Officers and other 

competent persons he intends to appoint for the construction works in terms of 

Regulation 6 and other applicable regulations; and 

(vii) details of methods to ensure that his Health and Safety Plan is carried out 

effectively in accordance with the Construction Regulations 2014. 

 

The Contractor's Health and Safety Plan will be subject to approval by the Employer, or 

amendment, if necessary, before commencement of construction work. The 

Contractor will not be allowed to commence work, or his work will be suspended if he 

had already commenced work, before he has obtained the Employer's written 

approval of his Health and Safety Plan. 

 

Time lost due to delayed commencement or suspension of the work as a result of the 

Contractor's failure to obtain approval for his safety plan, shall not be used as a reason 

to claim for extension of time or standing time and related costs 

 

PS 10.3 Cost of compliance with the OHSA Construction Regulations 

 

The rates and prices tendered by the Contractor in the schedules shall be deemed to include 

all costs for conforming to the requirements of the Act, the Construction Regulations and the 

Employer's Health and Safety Specification as applicable to this contract. 

 

Should the Contractor fail to comply with the provisions of the Construction Regulations, he will 

be liable for penalties as provided in the Construction Regulations and in the Employer's Health 

and Safety Specification. 

 

PS 11: REQUIREMENTS FOR ACCOMMODATION OF TRAFFIC 

 

PS 11.1 General 

 

The Contractor shall accommodate any pedestrian traffic on the walkways and road past the 

site, as well as vehicular traffic in the roads. 

 

The existing streets which are currently in use and those that will be affected by the work 

(construction), shall be constructed in such a manner that all traffic can be safely 

accommodated along the routes at all times and the Contractor shall keep the Traffic 

Department of the authorities fully informed with regard to any temporary changes required 

in a normal traffic flow, and shall obtain their approval for these changes.  The Contractor’s 

tendered rates for the relevant items in the Bill of Quantities shall include full compensation 

for all the possible cost which may arise from this. 

 

The Contractor shall nominate a member of his staff as Traffic Safety Officer with specific 

responsibilities as specified in Clause B1502 of the Project Specifications. 

 



 
 
PartC3 :  Scope of Works 
Section C.3.4.2 - Project Specification 
____________________________________________________________________________________________________________ 
 

C3.4.3.8 
 

The accommodation of traffic during construction shall be the responsibility of the 

Contractor.  The travelling public has the right of way on public roads and the Contractor 

must implement suitable approved methods to control the movement of his equipment and 

vehicles so that they do not endanger the travelling public.  All possible precautions must 

therefore be taken by the Contractor to ensure that all warning signs, channelling devices, 

barricades and flagmen are in a good condition and implemented effectively.  It is a 

condition of this contract that traffic is accommodated in conjunction with the provisions of 

the South African Road Traffic Signs Manual, Volume 2, Chapter 13 which is available from 

the Director General of Transport, Chief Directorate: National Roads, PO Box 415, Pretoria, 

0001. 

 

It is a definite requirement that speed restriction signs, R14A; 40km/h must be used at all 

deviations. 

 

The Contractor may not start with construction activities before adequate provision, in 

accordance with this document and the South African Road Traffic Signs Manual, Volume 2, 
Chapter 13 has been made for the accommodation of traffic. 

 

The Employer’s Agent has the right to stop the works should the Contractor fail to erect and 

maintain traffic signs and warning signs, until the Employer’s Agent is satisfied that the 

necessary items have been erected and that the defective items have been repaired or 

replaced. 

 

The Contractor’s tendered rates for the relevant items in the Schedule of Quantities shall 

include full compensation for all possible additional costs which may arise from this, and no 

claims for extra payment due to inconvenience as a result of the modus operandi will be 

considered. 

 

PS12 PRIME COST ITEMS (Clause 8.6) 
 

PS12.1 Acceptance Control Testing of Earthworks  

 

A Prime Cost Item has been included in Schedule 2 for acceptance control testing of 

earthworks ordered by the Employer’s Agent to be undertaken by a commercial 

laboratory.  Payment will be based on the actual invoicing by the laboratory to the 

Contractor. In addition to the above-mentioned amount, provision is made in Schedule 2 

for a mark-up on any payments made by the Contractor in this regard.  The mark-up shall 

be regarded as full compensation for overheads, charges and profits as provided for in 

Clause 6.6 of the Conditions of Contract.  

 

PS12.2 Labour Desk Officers 

 

 A prime cost item has been included in Schedule 2 for the compensation of the Labour 

Desk Officer.  Payments will be done to the Labour Desk Officer on instruction of the 
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Employer’s Agent, in writing.  In addition to the abovementioned amount, provision is 

made in Schedule 2 for a mark-up on the payments made to Labour Desk Officers.  This 

mark-up shall be regarded as a full compensation for overheads, charges and profits as 

provided for Clause 6.6 of the Conditions of Contract. 

 

PS12.3 Artisan and Skills Training 

  

 A Prime Cost Item has been included in Schedule 2 for payments to be made to specialists 

for the training of unskilled or semi-skilled persons in industry accredited management and 

generic skills. Payment to the Contractor will be based on invoices certified by the 

Employer’s Agent and issued by training specialists to the Contractor for work undertaken 

in terms of this item. 

 

 In addition to the above amounts, provision is made in Schedule 2 for a mark-up on any 

payments made by the Contractor in this regard. The mark-up shall be regarded as full 

compensation for overheads, charges and profits as provided for in Clause 6.6 of the 

Conditions of Contract. 

 

PS12.4 Telephone Calls and Rental 

 

A Prime Cost Item has been included in Schedule 2 for telephone calls and facsimile 

transmissions as well as rental and maintenance associated with the telephone(s) to be 

supplied to the Employer’s Agent’s Representative(s) for the duration of the Contract as 

specified in section PSAB below.  Payment will be based on call and rental costs, but 

excluding any deposits and installation costs which shall be priced under the preliminary 

and general items.  In addition to the above amount, provision is made in Schedule 2 for 

a mark-up on any payments made by the Contractor.  This mark-up shall be regarded as 

full compensation for overheads, charges and profits as provided for in Clause 6.6 of the 

Conditions of Contract. 

 

PS12.5 Specialist Contractors 

 

 A prime cost has been included in Schedule 2 for payments made to Specialist 

Contractors, which will be executed specialist work.  In addition to the above-mentioned 

amount provision is made in Schedule 2 for a mark-up on the Specialist Contractors paid.  

This mark-up shall be regarded as full compensation for overheads, charges, administration 

and profits as provided for in Clause 6.6 of the Conditions of Contract. 

 

PS12.6 Accommodation for Employer’s Agent’s Representative 

 

A Prime Cost Item has been included in Schedule 2 for accommodation to be supplied to 

the Employer’s Agent’s Representative(s) for the duration of the Contract as specified in 

section PSAB below.  Payment will be based rental costs and include any deposits and /or 
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booking costs.  In addition to the above amount, provision is made in Schedule 2 for a 

mark-up on any payments made by the Contractor.  This mark-up shall be regarded as full 

compensation for overheads, charges and profits as provided for in Clause 6.6 of the 

Conditions of Contract. 

 

PS 13: USE OF DEFECTIVE WORKS 

 

Should any of the works be found to be not in accordance with the contract, the Employer 

shall have the right to use such defective works until the Contractor shall have rectified the 

defect or replaced the defective works with works complying with the Contract, without 

prejudice to any of the Employer’s right under the Contract and without incurring any 

obligation in respect of the use of the defective works. 

 

PS 14 USE OF LOCAL SUB-CONTRACTORS AND LOCAL LABOUR 

 

The contract will be undertaken in accordance with the requirements of the Municipal 

Infrastructure Grant (MIG). The conditions being that as much local labour are used where 

possible.  Special Conditions of Contract which indicate the minimum requirements in terms of 

employment targets and reporting must be fully complied with. The rates tendered by the 

contractor will be assumed to have specifically included for these terms. 

 

The contractor will during the period allowed for site establishment directly after the 

introductory meeting with the community, set up a meeting with the Labour Desk, which 

meeting must be scheduled prior to the date of physical commencement of the works. The 

purpose of this meeting will be to maximize the use of local sub-contractors and/or local labour 

for any task on the project for which local expertise might be available. 

 

To achieve this the contractor shall at the introductory meeting, having completed his 

preliminary planning for the project, submit to the Chairman of the Labour Desk a list detailing 

the requirement for possible sub-contractors and/or local labour that could be utilized on the 

project. 

 

At the first meeting following the introductory meeting referred to in the above paragraph, the 

Labour Desk will submit the names and details of sub-contractors from the local community 

complying with the contractor’s requirements. 

The contractor will during the period of site establishment and before the commencement of 

any physical work allow for three consecutive meetings with the Labour Desk and local sub-

contractors and local labour in order to interview candidates and to negotiate suitable rates. 

Each meeting must be recorded and an attendance register kept. The contractor must 

through this exercise prove that he has exhausted all means to maximize the use of local sub-

contractors and local labour. 

 

No additional payment will be made for this exercise and deemed included in his rates.  The 

contractor must further allow in his construction programme a specific item for this exercise 

since no construction work will commence prior to completing these. This task may however 
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run concurrent with the time allowed for general site establishment. In programming this task, 

the contractor must take cognizance of local customs and the speed at which communication 

in these rural communities takes place. A minimum period of two weeks is recommended for 

this task, but the contractor must make his own estimate in this regard. 

 

No payment under the above item will be certified by the Employer’s Agent unless the minutes 

of each meeting mentioned above, together with attendance registers, are submitted to the 

Employer’s Agent. 

 

The Employer’s Agent or facilitator or duly authorized representative from either the Employer’s 
Agent or the facilitator might attend these meetings as an observer, but will not be involved in 
any recruitment, wage negotiations or sub-contract price negotiations whatsoever. 

 
PS15 MANAGEMENT OF APPROVED EMERGING LOCAL SUB-CONTRACTORS 
 

 A prime cost has been included in Schedule 1 for management of approved emerging local 

sub-contractors, which will be executed during works.  In addition to the above-mentioned 

amount provision is made in Schedule 1 for a mark-up on amounts paid to the approved 

emerging local sub-contractors.  This mark-up shall be regarded as full compensation for 

overheads, charges, administration and profits as provided for in Clause 6.6 of the Conditions 

of Contract. 
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C3.4.3 PARTICULAR SPECIFICATIONS 
 
PWB SETTING OUT 
 

PWB1  GENERAL 

 

 This Particular Specification describes the requirements for setting out of the Works.  No 

separate payment will be made for work described in this section. 

 

PWB2  FIELD WORK 

 

 (a) All survey shall be based on the appropriate Lo system of the national 

triangulation. 

 

 (b) All points to be set out by the Contractor shall be located in the X, Y and Z 

directions according to land-survey methods generally accepted in the Republic 

of South Africa so as to ensure that the required degree of accuracy is achieved. 

 

 (c) The Contractor shall identify and list the beacons that he used as traverse 

terminals, or for the fixing of points by trigonometrical survey methods. 

 

PWB3  SURVEY RECORDS AND CALCULATIONS 

 

 (a) All records shall be neat, orderly, fully annotated and cross-referenced, 

adequately checked and shall include the following: 

 

  ▪ general report, 

  ▪ all field placings and checks, 

  ▪ final co-ordinate list and differences between polars, 

  ▪ levels and check levels, and 

  ▪ a summarised list of final X, Y and Z values on all pegs. 

 

 (b) Plans, field books and all calculations shall bear the field surveyor’s and the 

Contractor’s signatures, be fully dated and numbered sequentially. 

 

 (c) Only originals shall be submitted. 

 

 (d) The calculations are required to follow basically the principles in common use in 

the Republic of South Africa, as described in the Annexures to the Survey 

Regulations framed under the Land-Survey Act of 1927 (as amended). 

 

PWB4  SURVEY BEACONS 
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 Beacons that have been or will be erected by the Engineer are shown on the Drawings, 

generally at inflexion point and 400m maximum spacing.  Additional survey beacons shall 

be provided by the Contractor at intermediate points in order to provide line of sight at all 

points and for the proper construction of the Works. 

 

PWB5  REFERENCE PEGS 

 

 (a) Reference pegs have been placed approximately every 400m and at all inflexion 

points.  Two references have been placed per point to be referenced. 

 

 (b) The Contractor shall protect these references, and place further references as 

may be necessary to secure the position of the pipeline at all times.  All reference 

peg positions shall be determined by means of a double polar or by traverse. 

 

 (c) Reference pegs placed by the Contractor shall at least consist of a steel peg (Y10 

or Y12) cast into a concrete block of 300mm diameter and 200mm depth.  The 

Contractor shall note that the value of the survey depends largely on the 

permanence of its reference points.  The Contractor shall apply suitable 

additional measures in unstable soils to assure the permanence of points. 

 

 (d) Reference pegs shall be numbered consecutively with a 10mm stamp on an 

aluminium tag cast into the concrete, in accordance with the node numbering 

sequence indicated on the Drawings. 

 

 (e) The allowable error is 0,02m in the XY plane. 

 
 
 
 

END OF SECTION 
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Maquassi Hills Local Municipality 
 

CONTRACT NO. MHLM/SCM/MIG/ 02/2022/23 
 

CONSTRUCTION OF FLOOD MITIGATING STRUCTURES IN TSWELELANG EXT 4 
(CHRIS HANI) 

 
 
C3.5 MANAGEMENT 
 
C3.5.1 Management of the Works 

C3.5.1.1 Drawings, Operation and Maintenance Manuals 

 Refer to Section C3.4.2 (PS6.) 

C3.5.1.2 Site Administration 

 Acceptance control, record keeping and payment certificates shall be done in 
 accordance with the Employer’s Agent’s standard system except if the Employer’s Agent 
 approves that the Contractor’s standard system may be used. 

C3.5.1.3 Daily Site Diary 

 The daily site diary shall be kept up to date by the Contractor’s Site Agent and will be 
 signed on a daily basis by the Employer’s Agent’s Representative. 

C3.5.1.4 Information in Respect of Plant 

 Information relating to plant on Site shall be recorded in the daily site diary. In addition, the 
Contractor shall deliver to the Employer’s Agent, on a monthly basis, a detailed summary of 
construction plant kept on the Site, full particulars given for each day of the month.  
Distinction shall be made between plant in working order and plant out-of-order.  Such 
inventory shall be submitted by the first day of the month following the month to be 
reported. 

C3.5.1.5 Information in Respect of Employees 

 Information relating to labour and management on Site shall be recorded in the daily 
 site diary.  In addition, the Contractor shall deliver to the Employer’s Agent, on a monthly 
 basis, a detailed summary of supervisory staff, labour employed (own and local labour) 
 by  category, and sub-contractors (both local and imported) for each day of the month.  
 Such return shall be submitted by the first day of the month following the month to be 
 reported. 
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C3.5.1.6 Rainfall Records 

 Rainfall records for the period of construction shall be taken on Site and recorded in the 
daily site diary. The Contractor shall provide and install all the necessary equipment for 
accurately measuring the rainfall.  The Contractor shall also provide, erect and maintain a 
security fence plus gate, padlock and keys at each measuring station, all at his own cost. 
The Employer’s Agent or his Representative shall take and record the daily rainfall readings. 
The Contractor shall be permitted to attend these readings, in the company of the 
Employer’s Agent’s Representative. Access to the measuring gauge(s) shall at all times be 
under the Employer’s Agent's control.  

C3.5.1.7 Site Instructions 

Site instructions by the Employer’s Agent, addressed to the Contractor at his office on the 
Site, will be numbered consecutively and will be deemed to have been received by the 
Contractor's Representative unless a break in the sequence of numbers is brought to the 
notice of the Employer’s Agent in writing immediately. 

C3.5.1.8 Site Meetings 

The Contractor and his authorised representative shall attend all meetings held on the Site 
with the Employer and the professional team at dates and times to be determined by the 
Employer’s Agent.  Such meetings will be held to evaluate the progress of the Contract, and 
to discuss matters pertaining to the Contract which any of the parties represented may wish 
to raise.  It is not the intention to discuss day-to-day technical matters at such meetings. 

C3.5.1.9 Payment Certificates 

 Monthly Progress Payment Certificates shall be submitted to the Employer’s Agent's 
 Representative on Site not later than the 15th of each month (or on the last working day 
 prior to this date) in order to allow for checking and reconciliation of all quantities, rates, 
 extensions and additions in the certificate. Each progress payment certificate shall 
 include work executed or reasonably expected to be executed up to the 30th day of 
 the specific month.  

Upon agreement by the Employer’s Agent's Representative the certificate shall be submitted 
by the Contractor in a neat typed form in accordance with the prescribed format, and with 
the correct spelling, to the Employer’s Agent by not later than the 20th of each month (or on 
the first working day thereafter), together with four additional copies, for certification. 

Where dayworks have been instructed by the Employer’s Agent, the Contractor shall submit 
the returns to the Employer’s Agent for signature and approval within twenty-four (24) hours 
of the end of the working day on which the work was executed.  Daywork returns shall be 
submitted on forms following a standard format for this purpose. Failure to comply with the 
terms of this clause ill result in non-payment for such dayworks. 

The tax invoice will be submitted with each certificate dated appropriately for the period 
certified.  All costs for the preparation and submission of progress certificates shall be borne 
by the Contractor. 
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C3.5.1.10  Features requiring Special Attention 

 Refer to Section C3.4.2 (PS3) 

 
END OF SECTION 
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OCCUPATIONAL HEALTH AND SAFETY 
 

1 INTERPRETATIONS 

 

Occupational Health and Safety Act, Act 85 of 1993 shall apply to this Contract.  The 

Construction Regulations promulgated on 7 February 2014 and incorporated into the said Act 

by Government Notice R. 10113, published in Government Gazette 37305 apply to any 

person involved in construction work.  These regulations are hereinafter referred to as “the 

Construction Regulations” and the said Act as “the Act”. 

 

Construction work is defined as: 

 

“Any work in connection with:  - 

a) the erection, maintenance, alteration, renovation, repair, demolition or dismantling of or 

addition to a building or any similar structure; 

b) the installation, erection, dismantling of or maintenance of a fixed plant where such work 

includes the risk of a person falling; 

c) the construction, maintenance, demolition or dismantling of any bridge, dam, canal, 

road, railway, runway, sewer or water reticulation system or any similar civil engineering 

structure; or 

d) the moving of earth, clearing of land, the making of an excavation, piling, or any similar 

type of work”. 

 

2 GENERAL 

 

 The Contractor shall ensure that all employees and visitors are informed, instructed and 

trained regarding safety conditions on site.   

 

2.1 Proof of induction training to all workers shall be filed in the Health and Safety file on site. All 

employees shall sign the relevant induction training forms. 

 

 The Contractor shall ensure that all professionals entering the site are informed, instructed and 

trained regarding safety conditions on site.  Proof of Professional site safety induction shall be 

signed by professionals and filed in the Health and Safety file on site. 

  

 The Contractor shall ensure that all visitors are informed, instructed and trained regarding 

safety conditions on site.  Visitors have to sign the visitors register before entering the site. 

Hardhats shall be issued to visitors. No visitor shall enter the site without the appropriate safety 

shoes. 

 

2.2 Should the Contractor at any stage in execution of the Works  - 

a) fail to implement or maintain his health and safety plan; 
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e) execute construction work which is not in accordance with his health and safety plan; or 

act in any way which may pose a threat to the health and safety of persons, the Employer 

will stop the Contractor AT HIS/HER OWN COSTS from executing construction work. 

2.3 The Contractor shall provide proof of this registration and good standing with the 

Compensation Fund or with a licensed compensation insurer when submitting a tender.  

Tenders without this will be regarded as non-responsive. 

 

2.4  The Contractor shall, in submitting his tender, demonstrate that he has made provision for the 

cost of compliance with the specified health and safety requirements, the Act and the 

Construction Regulations. 

 

2.5  The Contractor shall consistently demonstrate his competence and adequacy of resources 

to perform the duties imposed on the Contractor in terms of this Specification, the Act and 

the Construction Regulations. 

 

3 INDEMNITY OF EMPLOYER AND HIS AGENTS 

 

a) The annexures to this Contract Document contain a “Mandatory Form of Authority 

and Agreement in terms of Section 37(2) of the Occupational Health and Safety Act, 

No. 85 of 1993" which agreement shall be entered into and duly signed by both the 

Employer and Contractor prior to commencement with work. 

A copy of the signed agreement shall be included in the Contractor’s health and 

safety plan. 

b) Any acceptance, approval, check, certificate, consent, examination, inspection, 

instruction, notice, observation, proposal, request, test or similar act by either the 

Employer, any of his agents or the Engineer (including absence of disapproval) shall 

not relieve the Contractor from any responsibility he has under the Contract, the Act 

and the Construction Regulations, including responsibility for errors, omissions, 

discrepancies and non-compliances. 

c)  A Section 37(2) agreement shall be entered into and duly signed by both the Principal 

Contractor and Sub Contractor prior to commencement with work by Sub Contractor. 

A copy of the signed agreement shall be included in the Principal’s Contractor’s 

health and safety plan. 

d) Any acceptance, approval, check, certificate, consent, examination, inspection, 

instruction, notice, observation, proposal, request, test or similar act by either the 

Employer, any of his agents or the Engineer (including absence of disapproval) shall 

not relieve the Sub Contractor from any responsibility he has under the Contract, the 

Act and the Construction Regulations, including responsibility for errors, omissions, 

discrepancies and non-compliances. 
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4 SCOPE 

4.1 The specification as set out in this Portion is known as the Health and Safety Specification for 

the Construction work to be carried out by the Principal Contractor as per regulations of the 

Construction Regulations February 2014. 

 

Information herein addressed might affect the Health and Safety of employee’s or persons 

carrying out the construction work as per this tender document. 

 

 The Contractor shall ensure that it is fully conversant with the requirements of this 

Specification. 

This Specification is not intended to supersede the Act nor the Construction Regulations.  

Those sections of the Act and the Construction Regulations, which apply to the scope of work 

to be performed by the Contractor in terms of this Contract, continue to be a legal 

requirement of the Contractor. 

 

The principal Contractor will be appointed in writing to be in overall control of the 

Construction site. 

 

4.2  A Health and Safety Plan must be submitted by the Principal Contractor to the Employer’s 

Health and Safety Agent containing all the relevant documentation as required by this 

specification and terms of the provisions of this Specification, the Act and the Construction 

Regulations.  

 

A Health and Safety Plan must also be submitted by the Sub Contractor to the Principal 

Contractor containing all the relevant documentation as required by this specification and 

terms of the provisions of this Specification, the Act and the Construction Regulations  

 

The H&S plan shall be submitted before commencement of any work on site 

  

The H&S plan shall contain the following items where applicable: 

 

1. Description  of contract 

2. Construction  site address / Building site address 

3. Construction period 

4. Name and details of employer –telephone, fax, address 

5. Name and details of consultants –telephone, fax, address 

6. Name and details of principal contractor–telephone, fax, address 

7. Name and details of sub-contractors–telephone, fax, address 

8. Company’s policy towards health & safety 

9. Company’s policy towards drug and alcohol abuse 

10. Company’s policy towards disciplinary procedures 

11. Company’s policy towards environment. 

12. Workmen compensation – number and expire date 
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13. Management and Supervision rules 

14. Structure, Supervision of construction work and responsibilities 

15. Health and Safety Officers/Representatives 

16. Health and Safety Committees\ 

17. First Aid 

18. Medical tests 

19. Incident/ Accident reporting procedures 

20. Emergency/evacuation procedures 

21. Subcontractor agreements and requirements and super positioning 

22. Material Safety Data Sheets 

23. Transport of workers 

24. Proposed PPE 

25. Scope of works – describe type 

26. Sequence and phases of the work to be performed describe stages involved in 

project 

27. List of all equipment to be used on the specific site – tools, construction vehicles, 

mobile plant.  

28. Company’s approach toward hygienic facilities on the construction site (toilets, 

eating areas, drinking water, showers, refuge removal)    

29. Company’s approach towards other facilities as required by law (the transport act, 

the smoking act, PPE) 

30. Local labour agreements, requirements, policies 

31. Fire extinguishers and fire equipment 

32. Oxygen, acetylene and LP gas cylinders 

33. Welding, cutting , grinding and heating 

34. Signs and symbols to be displayed 

35. Lock – out procedures 

36. Public safety, hoarding and fencing 

37. Risk assessment methods 

38. Company’s monitoring plan 

39. Company’s review plan.  

40. Identification of risks and hazards 

41. Appointments of personnel to be made (Safety reps, Supervisors, First Aiders, Fire 

equipment inspectors 

42. Registers to be completed by appointed employees (Checklists) 

43.  List of training material to be used for educational purposes of construction workers 

(Induction, Fire fighting, First Aid, etc.) 

44. List of safe work procedures to be explained to workers. 

45. Company’s Policy on 

 House Keeping 

 Stacking and storage on sites 

 Construction welfare facilities 

 Explosive power tools 
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 Ladders 

 Welding flame cutting and soldering 

 Electrical installations and machinery 

 Boatswain chairs 

 Suspended platforms 

 Material hoists/ Builders hoist 

 Batch plants 

 Water Environments 

 

46. List of plans to be used: 

 

 Fall protection plan 

 Tunnelling plan 

 Pile driving plan 

 Steel assembling and placing plan 

 Emergency/evacuation plan 

 Demolition plan 

 Scaffold erection procedures plan 

 Erection of structural steel plan 

 Electrical installations plan. 

 Excavation plan 

 Form work and support work plan 

 Material Hoist rules 

 Lifting machines and tackle rules 

 Rules on Construction vehicle and mobile plant procedures 

 Rules on mobile and tower cranes 

 Fire precautions on the construction site 

 Rules on Hazardous chemicals on the site, storage and and use 

Rules on storage and use of Flammable liquids and substances on site 

Rules on compressed gas cylinders 

Rules on handtools 

Rules on portable electrical equipment 

 

List of Risk Assessments 

 

□ Clearing and Grubbing of the area/site 

□ Site establishment including: 

 

- Office/s 

- Secure/safe storage for materials, plant and equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 
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- Vehicle access to the site 

 

 Dealing with existing structures 

 Location of existing services 

 Installation and maintenance of temporary construction electrical 

supply, lighting and equipment 

 Adjacent land uses/surrounding property exposures 

 Boundary and access control/public liability exposures (NB: the 

Employer is also responsible for the OH&S of non-employees affected 

by his work activities.) 

 Health risks arising from neighbouring as well as own activities and 

from the environment e.g. threats by dogs, bees, snakes, lightning 

etc. 

 Exposure to noise 

 Exposure to vibration 

 

□ Protection against dehydration and heat exhaustion 

 

□ Protection from wet and cold conditions 

 

□ Dealing with HIV/Aids and other diseases 

 

□ Use of portable electrical equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

 

□ Excavations including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

 

□ Welding including 

- Arc welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances 

 

□ Loading and offloading of trucks 

 

□ Aggregate/sand and other materials delivery 
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□ Manual and mechanical handling 

 

□ Lifting and lowering operations 

 

□ Driving and operation of construction vehicles and mobile plant including  

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles and mobile plant 

- Towing of vehicles and mobile plant 

 

□ Use and storage of flammable liquids and other hazardous substances 

 

□ Layering and bedding 

 

□ Installation of pipes in trenches 

 

□ Pressure testing of pipelines 

 

□ Backfilling of trenches 

 

□ Protection against flooding 

 

□ Gabion work 

 

□ Use of explosives 

 

□ Protection from overhead power lines 

 

□ As discovered by the principal contractor’s hazard identification exercise  

□ As discovered from any inspections and audits conducted by the employer or 

by the principal contractor or any other contractor on site 

 

□ As discovered from any accident/incident investigation  

   

   The Health and Safety Plan provided for by the Principal Contractor may be adjusted 

by the Employer to suit the requirements.  The approved Health and Safety Plan will 

be implemented on the construction site. 
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  The Health and Safety Plan of the Principal Contractor shall include al relevant Health 

and Safety Plans of Contractors (Sub-Contractors). The Contractor shall, throughout 

execution of the Contract, ensure that all sub-contractors have similar Health and 

Safety Plans in place which must be available on site. 

 

The execution of the H&S plan shall be documented in the form of a H&S file which 

shall contain items as described elsewhere in this specification. A lever arch file shall 

be used with a clear index and dividers. Numbering of items shall be done clearly 

with numbers as specified elsewhere. 

 

The file shall be available at all times and kept on site and made available for 

inspection by an Inspector, Employer, Employer Agent or Principal Contractor. 

   

4.3 Provision for costs in respect to Health and Safety in the tender shall be tendered for in the 

Schedule of Quantities. The Tendered price is fixed. A provisional sum will be included in 

the schedule of quantities to make provision for an approved H&S Service Provider to assist 

the contractor in performing the H&S activities required by law. 

    

4.4 The following paragraphs summarize the Health and Safety Activities to be performed by 

Contractors.    

 

(Terms and definitions in the following paragraphs are explained elsewhere in this 

specification)  

 

4.4.1 The following activities shall be strictly performed by the Principal Contractor and Sub 

Contractors on acceptance of the tender and before commencement of any work on the 

construction site. 

   

 (Terms and definitions in the following paragraphs are explained elsewhere in this 

specification)  

  The contractor will only be allowed to start working once the submitted Health and Safety 

plan are approved by the employer or the Health and Safety agent. 

 

 A prior Risk Assessment shall be done on site before the commencement of any work by a 

competent Risk Assessor. 

 

 The Risk Assessment shall:  

 

 Address hazards on site and hazards related to the type of work performed, Possible 

consequences of these hazards,  

 

 Refer to legislative requirements concerning these hazards on the construction site   
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 Calculate the value of the risk associated with the hazard by an approved method taking 

into consideration the probability of occurrence, the degree of injury, lost time, production 

costs, influence on the environment and frequency of occurrence. 

   

 The outcome of the Risk Assessment will determine: 

 

 Protective equipment to be issued,  

 Type of training required,  

 Type and number of Safe Work Procedures to be introduced to workers in the form of 

Toolbox Talks  

      

 Protective clothing as determined by the Risk Assessment shall be issued and the employees 

shall sign the issue register to indicate the type and number of equipment received by each 

employee 

 

 No work shall commence on the construction site prior to induction training of all employees 

intended to work on site.  

 

 Training shall be done by a competent Health and Safety Induction Trainer. Proof of training 

in the form of a register signed by the trained employees shall be kept in the H&S file. The 

contents of the training shall also be displayed in the H&S file. 

 

 Appointments of people/workers related to Health and Safety as required by law and the 

Risk Assessment shall be done prior to the commencement of any work. Letters of 

appointment shall be kept in the H&S file for inspection by the Employer, Agent or any 

Inspector.   

 

 All appointed workers shall have a proof of competency attached to the letter of 

appointment. The Construction Supervisor 6(1) shall have a detailed CV attached to his/her 

appointment letter.  

 

 Medical Fitness Certificates shall be obtained for the workers/operators as determined by 

the Risk Assessment.  

4.4.2 During the construction period the Contractor shall ensure that all employees and visitors 

are informed, instructed and trained regarding safety conditions on site.  All employees will 

carry proof of this induction on their persons while employed on site in the form of 

identification cards. The type of additional training required on this project will be describe 

elsewhere. 

 Notification of Construction work shall be done to the Department of Labour within 7 days 

from commencement of the construction work. 

   

 Follow-up Risk Assessments shall be done during the construction period as and when the 

scope of work changes indicating new introduced hazards.   
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 Additional appointments shall follow as required by the Risk Assessment.   

 

4.4.3 Should the Contractor at any stage in execution of the Works 

 

a) fail to implement or maintain his health and safety plan; 

b) execute construction work which is not in accordance with his health and safety 

plan; or 

c) act in any way which may pose a threat to the health and safety of persons, 

       the Employer will stop the Contractor AT HIS/HER OWN COSTS  from  

       executing construction work. 

4.5 The Employer will take reasonable steps to ensure that the Contractor’s Health and Safety 

plan is implemented and maintained.  The steps taken will include periodic audits at 

intervals once every month. 

 

4.6 Upon completion of the Works, the Contractor shall hand over a consolidated Health and 

Safety file to the Employer. 

 

5 HEALTH AND SAFETY FILE 

 

The following documentation shall be in the Health and Safety File of the Principal 

Contractor and Sub Contractors: 

 

A1 Copy of the Occupational Health and Safety Act No 85 of 1993 including the 

Construction Regulations – February 2014 

 

A2 Proof of registration with Compensation Commissioner (Principal  

 Contractor) 

A3 Copy of Notification of Construction work to the Department of Labour  

 

A4 Agreement in terms of section 37(2) of the Occupational Health and Safety Act, No. 

85 of 1993. To be signed by employer and Principal contractor in presence of 

witnesses 

 

A5 Health and Safety Specifications provided by the employer 

 

A6 Copy of all Drawings – Schematics, Detail Drawings, As-Build 

Drawings etc. 

 

A7 Health and safety plan describing all activities as mentioned elsewhere. 
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A8 Company Safety Policy – To be signed by the Chief Executive Officer of the Company. 

A9 Organogramme indicating site specific organizational structure with reference to 

requirements of the construction regulations.  

A10 Letters of Appointment  

 

The following appointments are required for the project. Deviations will only be allowed 

with the approval of the Agent.  Appointment of an employee for more than one 

responsibility will be allowed and shall be approved by the Agent. 

 
Basic Appointments 

 

 Appointment of Principal Contractor by Employer  

                                        

 Appointment of Contractors (Sub Contractors) by Principal Contractor (where applicable) 

                                                                  

 Appointment of Construction Work Supervisor (full time employee on site) 

       

 Appointment of Assistant Construction Work Supervisor (full time employee on site if 

required) 

 

Appointments of Specialists (Refer to a Specialist Company)  

       

 Appointment of Risk Assessment Officer 

 

 Appointment of a SHE Coordinator 

 

 Appointment of a Health and Safety Induction Trainer 

 

 

Appointments of full time employees on site 

     

 Appointment of a SHE Representative (Competent employee to control/monitor all H&S 

activities) 

 

 Appointment of an Accident and Incident Investigator 

 
 Appointment of the Safety Committee Members (Employees actively involved in H&S) 

 

 Appointment of an Excavation Inspector. 

 

 Appointment of Construction Vehicle and Mobile Plant Inspector 

  

 Appointment of Construction Vehicle and Mobile Plant Operators 
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 Appointment of Concrete Mixer Operator (If required) 

 

 Appointment of Hand Tool Inspector 

 

 Appointment of a Portable Electrical Equipment Inspector. 

 

 Appointment of a Ladder Inspector (If ladders are used) 

 

 Appointment of a Hygiene and Facility Inspector (Ablutions and eating places) 

 

 Appointment of Fire Equipment Inspector 

 
 Appointment of Fire Team Members (employees trained in firefighting awareness) 

 

 Appointment of First Aid Equipment Inspector 

 

 Appointment of First Aid Team Members (employees trained in first aid awareness) 

 

A11 List of Contractors (Sub-Contractors) 

 

A12  Evacuation plan 

   

A13 The contents of all Training Material used on sited – eg.        

 Accredited and non-accredited training 

  Toolbox talks  

 And all training records signed by workers 

 

A14 Risk Assessments - All Risk Assessments done before and during the Construction period 

 

A15 Registers as required 

 

A16 Safe Work Procedures and material safety data sheets 

 

A17 Fall protection plan 

 

A18 Incident recording forms 

 

A19 Medical records 

 

A20 Minutes of safety meetings 

 

Emergency telephone numbers to be displayed on the back of the file 
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6 NOTIFICATION OF CONSTRUCTION WORK – REG 3 OF THE CONSTRUCTION REGULATION – 

 FEBRUARY 2014 

 

 The Employer will appoint the Contractor in writing for execution of the Works.  The Contractor 

shall accept its appointment under the terms and Conditions of Contract.  The Contractor 

shall sign and agree to those terms and conditions and shall, before commencing work, notify 

the Department of Labour of the intended construction work in terms of Regulation 3 of the 

Construction Regulations.  The Contractor shall submit the notification in writing prior to 

commencement with work. The annexures to this Contract Document contain a “Mandatory 

notification of construction work in terms of regulation 3 of the construction regulations (2014) 

of the Occupational Health and Safety Act no 85 of 1993” which shall be filled in by the 

contractor and forwarded to the Department of Labour.  A copy of this notification shall be 

included in the Contractors Health and Safety file. 

 

 The Principal Contractor must notify the Provincial Director of: 

 

 Construction work on a form similar to Annexure A in the Construction Regulation 2014 

of the Occupational Health and Safety Act and Regulations. 

 

 A copy of the notification form must be available on site for inspection by an 

Inspector. 

 

No notification is required from the Sub Contractors. 

 

7 CONTRACTOR’S SHE REPRESENTATIVE 

 

Before commencing work, the Principal Contractor shall designate a competent Safety, 

Health and Environmental representative (SHE Rep) who shall be acceptable to the Agent, 

to represent and act for the Contractor and Sub Contractors.  

 

It should be noted that the Principal Contractor is held responsible for the activities of the Sub 

Contractors. 

Failure of Health and Safety measures by the Sub Contractor will revert directly back to the 

Principal Contractor.    

The Contractor shall inform the Agent in writing of the name and address of the Contractor’s 

SHE Rep and of any subsequent changes in the name and address of the SHE Rep, together 

with the scope and limitations of the SHE Rep’s authority to act for the Contractor.  The 

Contractor’s SHE Rep shall make available to the Employer an all-hours telephone number at 

which the SHE Rep can be contacted at any time in the event of an emergency involving 

any of the Contractor’s employees, or other persons at the Works. 
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8 SUPERVISION OF CONSTRUCTION WORK – REGULATION 6  

 
The appointed Project Manager (Reg.16(2)) of the Principal Contractor shall appoint a full-

time employee (Reg 6(1)) in writing as the construction supervisor. An assistant Construction 

Supervisor (Reg 6(2)) may also be appointed where required. 

 

 The same procedure applies to the Sub Contractors.  

 

9 RISK ASSESSMENT – REGULATION 7  

 

  The Principal Contractor as well as all other Contractors shall appoint a competent person in 

writing to carry out a risk assessment before any construction work is started. 

The Risk Assessment shall form part of the Health and Safety Plan. 

 

The Risk Assessment shall include: 

 

- Identification of risks and hazards. 

- Possible consequences 

- A documented plan of safe procedures to mitigate, reduce or control the risks and 

hazards. (SAFE WORK PROCEDURES AND PROTECTIVE CLOTHING) 

- A monitoring plan 

- A review plan 

 

Copies of the risk assessment shall be available on each site for inspection. 

 

All employees shall be informed, instructed and trained by an appointed competent 

person regarding all hazards and work related procedures. 

 

No employee shall enter the premises without induction training. 

 

All employees on site shall be in the possession of a certificate of Health and Safety 

induction training. 

 

The contents of the induction training shall be in writing and kept in the safety file. 

 

10 LOCAL SERVICES  
Contractor must establish all local services in area of excavations.   

Plan of local services shall be documented in the Health and Safety file.   

Local services include : 

 

Telkom, Gas, Water, Electricity Supplies and other similar services. 
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11 SAFE WORKING LOADS 

 

 The Contractor shall ensure that  - 

 

a) the safe working loads of hoists, load-bearing beams and cranes are 

prominently displayed at all times. 

b) the safe working loads are not exceeded under any circumstances. 

c) all lifting gear is marked with a unique identity number and recorded in a 

register. 

 

12 Machine Guarding 

 

All power tools and machinery driven by belts, gears, ropes, chains, couplings and similar 

drives shall be adequately guarded.  The Contractor shall prohibit the use of any equipment 

with a damaged, missing or inadequate guard. 

 
13 CONSTRUCTION VEHICLES AND MOBILE PLANT  – REGULATION 21  

 

 The Contractor shall ensure that drivers of motor vehicles are in possession of a driver’s 

licence, valid for the class of vehicle which they are required to drive, and shall produce the 

licence on request. 

 

The Contractor shall not permit any driver to be in control of a vehicle at the Works while 

under the influence of alcohol, drugs or other substance. 

 

All vehicles of the Contractor shall display a name board bearing the Contractor’s name.  

Hired vehicles shall bear an identifying sticker. 

 

A register shall be kept of workers operating construction vehicles and mobile plant. 

 

The register shall contain proof of training of operators to operate construction vehicles and 

mobile plant, certification of competency and authorization of operators to operate 

machinery, vehicles or plant. 

 

Names of operators and their relevant training with date and time stamps together with 

name of course instructor shall be kept in the Health and Safety File on site. 

 

Physical and Psychological fitness shall be proved by way of a medical certificate of fitness 

of the said operators before allowing operators to operate machinery, vehicles or plant. 

 

The Health and Safety File shall include the written training material offered to operators for 

the different construction vehicles and mobile plant. 
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Each and every driver shall be trained on risks involved and safety procedures. 

 

All Construction vehicles and mobile plant must be of acceptable design and construction 

and used according to their design. 

 

All construction vehicles and mobile plant must be maintained in good working order. 

 

A register of all vehicles and plant shall be kept on site together with names of operators 

responsible for each. 

 

The register shall report all maintenance activities performed on these vehicles and plant as 

well as signatures certifying the condition of the vehicles as in a good working order. 

 

All requirements on the vehicles and mobile plant with regard to safety and health shall be 

inspected and certified. 

 

These requirements include: 

 

a) Portable fire extinguishers mounted in specified positions on construction   

            vehicles – 9kg dry powder Fire Extinguisher 

b) Safety belts and harnesses 

c) Inspection for leaking fuel or gasses which can cause a fire hazard 

d) Safe and suitable means of access 

e) Adequate signalling or other control arrangements to guard against the dangers 

relating to movement of vehicles and plant. 

 

Attention must be paid to  

 

i) Turn indicators 

ii) Stop lights x2 – where poor visibility conditions warrant 

iii) Reverse siren or acoustic device 

iv) Tail lights 

v) Head lights x2 - where poor visibility conditions warrant 

vi) Rotating amber flashing light with lens heights of at least 200mm and an output of at 

least 100Watt on roof or other visible position 

vii) Warning boards mounted at least 1.5m above ground level to be clearly visible 

viii) Inspections of appropriate structures fitted to protect the operator from falling  

             material or from being crushed should the vehicle or mobile plant overturn. 

ix) Appropriate seats must be firmly secured and adequate in number on vehicles used 

to transport employees 

 

During use of Construction vehicles or mobile plant the following rules shall be adhere to: 
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1. Construction vehicles or mobile plant must be prevented from falling into 

excavations, water or any other area lower than the working surface. These 

protections must consist of adequate edge protection eg. guard rails and/or crash 

barriers 

 

2. No person shall be allowed to or require to ride on any Construction Vehicle or 

Mobile Plant in a position otherwise than a safe place provided for on the 

construction vehicle or mobile plant as designed for that purpose. 

 

3. The construction site must be organized in such a way that as far as is reasonable 

practical, pedestrians and vehicles can move safely and without risks to health and 

safety. 

4. Traffic routes shall be of sufficient size, sufficient in number and in suitable positions to 

be used safely by construction vehicles, mobile plant and pedestrians. 

 

5. Each and every traffic route shall be indicated by suitable signs for reasons of safety 

and health. 

 

6. No tools and/or material shall be transported in the same compartment as the 

operators/drivers/employees unless the said are secured against movement during 

transportation. 

 

7. All Construction Vehicles and Mobile Plant left unattended at night adjacent to a 

freeway in normal use or adjacent to construction areas where work is in progress, 

shall have appropriate lights or reflectors, or barricades equipped with appropriate 

lights or reflectors, in order to identify the location of vehicles or plant 

 

8. Bulldozers, scrapers, loaders and other similar mobile plant are, when being repaired 

or when not in use, fully lowered or blocked with controls in a neutral position, motors 

stopped and brakes set. 

 

9. Reflective indicators must be provided to workers in the form of reflective yellow 

jackets or vests as specified and worn by workers working on/or adjacent to public 

roads 

 

14 SIGNS AND NOTICES       

 

The use of colour codes, symbolic signs and notices are means of communication whereby 

information is visually conveyed to people and also provides early warning of dangers. 

 

Safety signs provide for immediate recognition of danger, information, actions allowed or 

not allowed and procedures that have to be done. 
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 There are 5 types of safety signs: 

 

1. Black triangle on yellow background => WARNING 

2. Red (round) on white background => PROHIBITORY 

3. White on blue background =>  MANDATORY 

4. White on green background => INFORMATION 

5. Red (square) on white background => FIRE       

 

The following signs shall be provided for on the site: 

 

Traffic control signs-     ROAD CLOSE 

    DETOUR 

    DIRECTION ARROWS 

   

 Warning signs-    DANGER - MEN AT WORK 

 

Prohibitory signs-   NO ENTRY 

Fire –    POSITION OF EQUIPMENT ARROWS 

First Aid –    INFORMATION SIGNS 

 

All signs shall be new or in good condition and approved by the Engineer.  

All temporary signs shall be mounted on portable supports to facilitate moving. 

Defective or missing items shall be replaced immediately. 

All signs shall be inspected at least twice a day. 

Prohibited area – TR208 

Men at work – TW 336 

 

15 EXCAVATION WORK – REGULATION 11  

  

Excavation: 

 

 Definition:  A space made by digging. 

 

1. An excavation could be a hole or trench of any size and shape. 

2. A Risk Assessment must be done prior to making an excavation. 

3. The following must be taken in consideration when doing the Risk Assessment: 

 

 Depth of the excavation 

 Length of the excavation 

 Existing services 

 Barricading and demarcation 

 

Depth of the excavation 
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1. Should an excavation be more than chest deep (1.5m), it must be adequately 

shored or braced. 

 

2. Slopes or trenches shall be as flat as possible, 1 x vertical to 2 x horizontal must be 

considered maximum for dry conditions.  In wet conditions either a much lower 

slope shall be used, or if space is a constraint, shoring and de-watering shall be 

applied. 

   

  A competent person shall be appointed to supervise excavation work. 

 

Stability evaluation of ground must be done and a certificate shall be issued. 

 

A plan for prevention of persons being trap due to collapse shall be provided by 

Contractor 

The design of shoring shall be documented by Contractor in the Health and Safety 

file as provided by the competent designer of shoring. 

 

The maximum loading of sides of an excavation must be documented in a usable 

format 

 

If adjacent structures and buildings are present and can be affected a design and 

construction of supporting details shall be represented.  

 

Provision shall be made for access routes to the excavation.  Routes must not be 

more than 6 meters away from worker. 

  

Contractor must establish all local services in area of excavations.   

Plan of local services shall be documented in the Health and Safety file.   

  

Local services include : 

 

Telkom, Gas, Water, Electricity Supplies and other similar services. 

 

Inspection shall be done on all bracing and shoring on a 

 

- daily basis 

- prior to each shift 

- after every blasting operation 

- after an unexpected fall of ground 

- after substantial damage to supports 

- after rain 
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  An inspection register shall be completed by the Excavation Inspector during each 

  and every inspection. 

 

Barricading and Demarcation: 

 

Excavations shall be fenced at least 1 meter high and as close to the excavation as 

possible, when accessible by public or other employees, or adjacent to public roads 

or thoroughfares. 

 

  Protection around excavations must be in the form of a physical barrier, to prevent 

persons from falling into the excavation. 

 

Excavations must be provided with clearly visible boundary indicators and illuminated 

at night or where/when visibility is poor. 

Precautionary measures in terms of confined spaces must be met and employees 

must be declared fit and not claustrophobic. 

 

Explosives regulations must be adhered to if explosives are required to carry out the 

excavation. Competent persons with blasting certificates must be in charge. 

 

  Warning signs must be posted next to an excavation in which persons are working or 

carrying out inspection or tests. 

 

16 BARRICADING AND DEMARCATION 

 

The construction site shall be barricaded completely to prevent pedestrians and vehicles to 

enter the construction area. 

 

  Protection around the site must be in the form of a physical barrier and appropriate signage, 

to prevent public from entering the area. 

 

  It is advised to use 1.2m high Dayglo Mesh (barrier netting) to prevent pedestrians on 

pavements to enter the construction area.   

 

17 LADDERS  

 

You are only to use ladders that are undamaged and are of sound construction.   

 

Ladders must be placed on a register and inspected on a monthly basis by an appointed 

person.  Ladders are to be secured during use.  If it is necessary to use a ladder before it can 

be secured, a second person must hold it steady at all times.  Place the ladder’s feet on a 

level base.  (wooden blocks or bricks are not to be used). 
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Ladders are not to be used as scaffolds or work platforms. 

 

When used as access to trenches and work areas, the ladder must extend one meter above 

the step off point and be placed at an angle where the base of the ladder is one  

quarter of the ladder height away from the base of the structure, and must be fitted with non-

skid devices. 

 

Ladders must not be used nearer than 3 metres to any exposed electrical power source and 

never in substations or on electrical installation work. 

 

Ladders are not to be used in a horizontal position. 

 

Maintain 3-point contact by keeping two hands and one foot or two feet and one hand on 

the ladder at al times. 

 

Do not carry objects in your hands while on a ladder. 

 

Ladders must be fitted with non-skid devices at the bottom ends and hooks or similar devices 

at the upper ends. 

 

Ladders with damaged stiles, or damaged or missing runs should never be used. 

 

Ladders must never be fastened together to increase the reach. 

 

Wooden ladders must never be painted. 

 

18 CONCRETE MIXERS – REGULATION 18 

 

  The Contractor shall ensure that all concrete mixers are operated and supervised by a 

competent person who has been appointed in writing. 

 

The Contractor shall ensure that all devices to start and stop the concrete mixers are provided 

and that these devices are 

 

1. placed in an easily accessible position; and 

2. constructed in such a manner to prevent accidental starting 

 

All dangerous moving parts of a mixer must be placed beyond the reach of persons by means 

of covers. 

 

No person shall be permitted to remove or modify any guard or safety component unless 

authorized to do so by the appointed person 
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A Contractor shall ensure that all persons authorized to operate the concrete mixers are 

fully:  

 

1. aware of all dangers involved in the operation thereof 

 

2. conversant with the precautionary measures to be taken in the interest  of health 

and safety 

 

No person supervising or operating a concrete mixer shall authorize any other person to 

operate the plant, unless such a person is competent to operate such machinery. 

 

19 SCAFFOLDING – REGULATION 14  

 

All scaffolding must be in compliance to SABS 085. 

 

A competent person shall be appointed in writing to supervise the erection of all scaffolding 

operations.  The Scaffolding erecter shall have the required accredited qualifications for 

scaffold erecting. 

 

A competent scaffold inspector shall be appointed in writing to inspect the erected 

scaffolds and shall not be the same person as the erector.   

 

An Inspection Register on scaffolding shall be kept in the Health and Safety File. 

A copy of SABS 085 as amended shall be available on site and kept in the Health and 

Safety File. 

 

20 HOUSE KEEPING AND CONSTRUCTION SITES – REGULATION 25  

 

The Contractor shall at all time carry out the Works in a manner to avoid the risk of bodily harm 

to persons or risk of damage to any property.  The Contractor shall take all precautions, which 

are necessary and adequate to eliminate any conditions, which contribute to the risk of injury 

to persons or damage to property.  The Contractor shall continuously inspect all work, 

materials and equipment to discover and determine any such conditions and shall be solely 

responsible for the discovery, determination and elimination of such conditions. 

  

During the period of this Contract, the Contractor shall be responsible for the safe storage of 

all materials and equipment required for execution of the Contract, and for disposal of all 

non-usable waste material in an orderly manner. 

 

All materials, whether stored on the construction site or within the Contractor’s designated 

area, shall be stored neatly and safely to prevent possible injury to any personnel.  The 

material shall be stored to facilitate safe access to, and removal of the material from the 

storage area. 
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Any flammable material, such as paint, diesel fuel and oil, shall be stored in lockable non-

combustible structures, which shall be clearly marked to indicate the hazardous nature of the 

materials stored within.  The flammable materials stores shall be located in safe areas away 

from hazardous surroundings and adequate and suitable fire-fighting equipment shall be 

provided within easy reach of the materials stores. 

Loose material need for use shall not accumulate so as to obstruct means of access to and 

egress from the workplace. 

 

Scrap and waste shall not be allowed on site and must be removed daily. 

 

The construction sites adjacent to build up area or public way shall be effectively fenced and 

controlled with access points. 

 

21 STACKING AND STORAGE ON CONSTRUCTION SITES – REGULATION 26 

 

A Competent person shall be appointed in writing with the duty of supervising all stacking 

and storage of material on site. 

 

Adequate storage areas shall be provided which includes demarcated areas. 

 

All storage areas shall be kept neat and under control. 

 

Registers and checklist on housekeeping shall be kept on site 

 

22 FALL PROTECTION – REGULATION 8  

 

A contractor shall cause- 

 

a) the designation of a competent person, responsible for the preparation of a fall 

protection plan; 

 

b) the fall protection plan contemplated in paragraph (a) to be implemented, amended 

where and when necessary and maintained as required; 

 

c) steps to be taken in order to ensure the continued adherence to the fall protection 

plan. 

 

The fall protection plan contemplated in sub regulation (1), shall include- 

 

a) a risk assessment of all work carried out from an elevated position which shall include 

the procedures and methods used to address all the risks identified per location; 
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b) the processes for evaluation of the employees’ physical and Psychological fitness 

necessary to work at elevated heights. 

 

●  Safety Harness: 

 

The wearing of an approved type of safety harness fitted with a shock absorber and  

correctly secured to any approved anchorage, is compulsory for personnel working 

at heights. 

 

Safety harnesses must be worn where a leaning bar cannot be installed, where 

handrails are not available, in instances where there is a risk of injury due to falling, 

and generally whenever work is undertaken at a height of more than “a person’s 

height”. 

 

Where roof work is undertaken, harnesses must be attached to a lifeline or other   

substantial support. 

 

The single support waist type safety belts should not be used; therefore a full 

parachute   

type harness of an approved type is required. 

 

It is the contractor’s responsibility to train his employees on the correct use of 

harnesses. 

 

Safety belts may only be used as a fall restraint and not as a fall protection device. 

 

●  Identify Risks: 

 

Lanyards must be used to attach tools and equipment used in elevated positions. 

 

Scaffolding where possible must be provided. 

 

On windy/rain days, special precautions are to be taken especially when working with 

loose roof sheets. 

 

Walking on asbestos roofs is prohibited unless supporting ladders or crawl boards are 

placed thereupon. 

 

Consult your supervisor in that area if in any doubt.  

23 STRUCTURES – REGULATION 9  

 

1. A contractor shall ensure that- 
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(i) all reasonable practicable steps are taken to prevent the uncontrolled collapse of 

any new or existing structure or any part thereof, which may become unstable or is in 

a temporary state of weakness or instability due to the carrying out of construction 

work:   

and 

 

(ii) no structure or part of a structure is loaded in a manner which would render it unsafe. 

 

2. The designer of a structure shall- 

a) before the contractor is put out to tender, make available to the employer all 

relevant information about the design of the relevant structure that may 

 affect the pricing of the construction work; 

 

(i) inform the contractor in writing of any known or anticipated dangers or 

hazards relating to the construction work, and make available all relevant 

information required for the safe execution of the work upon being 

designed or when the design is subsequently altered; 

(ii) subject to the provisions of paragraph (a) and (b) ensure that the following 

information is included in a report and made available to the contractor- 

(iii) a geo-science technical report where appropriate; 

(iv) the loading of the structure is designed to withstand; and 

(v) the methods and sequence of construction process; 

 

b) not including anything in the design of the structure necessitating the use of 

dangerous procedures or materials hazardous to the health and safety of persons, 

which could be avoided by modifying the design or by substituting materials; 

 

c) take into account the hazards relating to any subsequent maintenance of the 

relevant structure and should make provision in the design for that work to be 

performed to minimize the risk; 

 

(i) carry out sufficient inspections at appropriate times of the construction work 

involving the design of the relevant structure in order to ensure compliance 

with the design and a record of those inspections is to be kept on site; 

(ii) stop any contractor from executing any construction work which is not in 

accordance with the relevant design; 

 

d) conduct a final inspection of the completed structure prior to its commissioning to 

render it safe for commissioning and issue a completion certificate to the 

contractor; and 
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e) ensure that during commissioning, cognizance is taken of ergonomic design 

principles in order to minimize ergonomic related hazards in all phases of the life 

cycle of a structure. 

 

f) A contractor shall ensure that all drawings pertaining to the design of the relevant 

structure are kept on site and are available on request by an inspector, 

contractors, employer, health and safety agent or employee. 

 

g) Any owner of a structure shall ensure that inspections of that structure upon 

completion are carried out periodically by competent persons in order to render 

the structure safe for continued use:  Provided that the inspections are carried out 

at least once every six months for the first two years and thereafter yearly and 

records of such inspections are kept and made available to an inspector upon 

request. 

 

h) Any owner of a structure shall ensure that the structure upon completion is 

maintained in such a manner that the structure remains safe for continued use 

and such maintenance records shall be kept and made available to an inspector 

upon request.  

 

24 FORMWORK & SUPPORT WORK – REGULATION 10  

 

 A competent person shall be appointed in writing to supervise all formwork and support work.   

 

The name and address of such a person shall be included in the Health and Safety Plan of the 

Principal Contractor. 

 

The contractor must ensure that all formwork and support work structures are adequately 

designed, erected, supported, braced and maintained so that they will be able to support all 

anticipated loads. 

 

All drawings pertaining to formwork and support work must be kept on site and available for 

inspection by an inspector, contractor, employer, safety agent or employee. 

 

All formwork and support work must be inspected and checked for suitability by a competent 

person under the following conditions: 

 

1. Before use 

2. During placement of concrete or any other imposed load 

3. After placement of concrete or any other imposed load 

4. On a daily basis after placement of concrete until the structure is removed. 

5. Ensure that concrete gains sufficient strength before the support work is removed. 
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o Record must be kept of these inspections. 

o Weakened formwork or support work must be immediately reinforced. 

o Deck panels must be secured against displacement. 

o Persons must be prevented from slipping on support work. 

o Persons must not be affected by the use of solvents or any other similar substances. 

o Safe access must be provided for all support work. 

o Employees involved must be adequately trained and instructed to perform the work in 

a safe manner. 

o Foundations of formwork must be adequate to sustain the applied load. 

 

25 FIRST AID  

 

25.1 Safety Notice Board 

 

The Contractor shall provide a Safety Notice Board where safety notices, site regulations 

concerning safe working practices and information on the location of the nearest first aid 

station, can be conspicuously displayed to all staff.  The size of the notice board shall be at 

least 600 mm x 800 mm. 

 

25.2 First Aid Equipment 

 

The Contractor shall provide for its employees a stretcher for emergencies and an 

approved first aid box.  The first aid box shall be checked weekly by a responsible person, 

who shall be appointed by the Contractor, and a record shall be kept of the contents.  Any 

deficient medical supplies shall be promptly replenished by the Contractor. 

 

25.3 Hazard Notices 

 

The Contractor shall display hazard notices in all areas where hazardous conditions prevail or 

may occur. 

25.4 Reporting of Incidents and/or Injuries 

 

All incidents in respect of damage to Works, property or machinery, or injury to persons, shall 

be reported by the Contractor's SHE Rep by the quickest means possible. 

 

A mandatory incident report form, containing full details of the incident, shall be completed 

and submitted to the Site Agent and the Department of Labour within twenty four (24) hours 

of the occurrence of the incident. 

 

26 FIRE PRECAUTIONS ON CONSTRUCTION SITES – REGULATION 27   

 
A register shall be kept on all Acetylene and Oxygen cylinders used on the site. 
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Condition of components, sub-components and safety components (e.g. Flame back 

arrestors) shall be listed in the register and signed by the construction supervisor at regular 

intervals as required with time and date stamp. 

 

Acetylene, Oxygen and LP Gas cylinders shall be stored in suitable places to minimize the 

risk of fire. 

 

Suitable storage to be provided for flammable liquids, e.g. petrol, diesel, paint, thinners. 

 

Smoking shall be prohibited in the workplace and notices posted accordingly.   

Suitable and sufficient firefighting equipment shall be placed in strategic positions in the work 

place. (On vehicles and other positions as deemed necessary). 

A register shall be kept on type and number of equipment for each site in the Health and 

Safety File. 

 

A competent person shall inspect all firefighting equipment. 

 

A sufficient number of employees shall be trained in the use of firefighting equipment. 

 

A register shall be kept in the Health and Safety File on site with names of employees and 

type of firefighting training completed with date. 

 

Suitable signs shall be erected in work places indicating escape routes. 

 

Escape routes shall be kept clear.  Evacuation plans shall be in Health and Safety File as 

part of Induction Training. 

 

Combustible materials shall not accumulate on site. 

 

27 CONSTRUCTION WELFARE FACILITIES – REGULATION 28           

   

On each site where existing facilities are not present, at least one sanitary facility shall be 

erected for every 10 workers, one shower for every 15 workers, a changing facility for each 

sex and sheltered eating areas. 

 

Mobile toilets with bucket system shall be installed at the site. 

 

Cleaning of buckets shall be arranged with the City Council. 

 

Where applicable chemical toilets shall be provided. 

 

Eating facilities shall be made available in the form of a shaded net, table and chairs. 
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For sites in remote areas, transport shall be made available for workers to and from sites. 

28 TOXIC MATERIALS 

 

The Contractor shall exercise all necessary care in the handling of toxic compounds and shall 

be able to identify the major chemical components in the event of medical treatment being 

required. 

 

29 HAZARDOUS CHEMICALS AND MATERIALS 

 

a) The Contractor shall provide suitable and adequate protective equipment when 

working in an area where hazardous chemicals and materials are being used. 

b) The Contractor shall ensure that its employees have familiarised themselves with the 

hazardous material data sheets applicable to the specific site as well as the location 

of fire fighting equipment, safety showers / baths and other washing facilities, prior 

to commencement of work. 

 

30 COMMISSIONING SAFETY PRECAUTIONS 

 

The Contractor shall ensure that wherever repairs, adjustments or any other work are 

undertaken on any plant or machinery, the power supply is switched off, disconnected or the 

plant / machinery disengaged until the work or repairs have been completed. 

 
31  ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES – REGULATION 22  

 

Before construction commences or any other related works and during the progress thereof 

adequate steps must be taken to establish the presence of and guard against any danger 

to the workers in respect to electrical cables or apparatus. 

 

In areas where it cannot be established where electrical devices are, the employees must 

use tools of which the handles are insulated or rubber insulated gloves. 

Any temporary electrical installation set up by the principal contractor or contractor must 

be inspected at least once a week by a competent person.  The inspections shall be 

recorded in a register and kept in the Health and Safety File. 

 

When working on or next to live electrical Machinery the Principal Contractor or Contractor 

must provide insulated stands, trestles and mats. 

 

When Distribution Boards are removed the incoming power supplies shall be cut by the 

employer’s authorized Electrician.  The incomer electricity supply feeder shall be earthed by 

a suitable earth wire or spike to prevent cable of becoming live during the installation of 

new Distribution Boards. 

 

No person shall continue with wiring of premises unless the supply to the premises has been 

rendered dead and the above effective measures has been taken to ensure that such 



 
 
Part C3:  Scope of Work 
C3.5.2: Occupational Health and Safety Specification 
 
 
 

 

C3.5.2.OHS.30 
 

cables remains dead.  When rewiring of premises is done the feeder breakers at the other 

end of the supply cables shall be locked out and the cable earthed to prevent any injury to 

workers by Electrical Shock. 

 

A register shall be kept on site in the Health and Safety File indicating all signatures of 

competent persons switching electricity supply on or off with time and date stamps. 

 

No person shall use or permit to use a portable electric load operating at a voltage 

exceeding 50V to earth unless it is connected to a source of electrical energy incorporating 

an earth leakage protection device. 

 

A register shall be kept on site in which all daily checks of portable electric tools are 

performed and signed by the responsible person.  Checks shall include condition of plug 

top, power cord, on-off switch and insulation condition of electric tool.  All tools shall be 

numbered and entered accordingly into the register.  Condition of tools as listed in the 

register shall be inspected and signed by the construction supervisor at regular intervals as 

required by the nature of the equipment. 

 

32 REGISTERS REQUIRED ON SITE 

 PPE - Personal Protective Clothing and Equipment issued 

 

MACHINERY 

 Daily Checklist - Compaction Machinery – Bowmag 

 Daily Checklist - Compaction Machinery – Plate Compactor 

 Daily Construction Vehicle Pre-ignition Checklist – Tractors 

 Daily Checklist - Compaction Machinery – Tipper 

 Daily Checklist - Compaction Machinery – Excavator 

 Daily Construction Vehicle Pre-ignition Checklist – TLB 

 Daily Checklist - Compaction Machinery – Material Handler 

 Daily Checklist - Compaction Machinery – Water Lorry 

 Daily Checklist - Compaction Machinery – Bowmag 

 Daily Checklist - Compaction Machinery – Mini Excavator 

 Daily Checklist - Compaction Machinery – Bobcat 

 Daily Checklist - Compaction Machinery – Concrete Mixer 

 Operators on Construction Vehicles and Mobile Plant  

 Training and Fitness Register 

 

EQUIPMENT 

 

 Ladder Inspection Register 

 Scaffold Inspection Register 

 Safety Harness Inspection Register 

 Gas Cutting and Welding Inspection Register 
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TOOLS 

 

 Monthly Checklist on Hand Tools 

 Monthly Checklist on Portable Electrical Equipment  

 

HOUSE KEEPING 

 Stacking Inspection Register 

 Excavations Inspection Register 

 Monthly Environmental Checklist and Deviation 

 Monthly Hygiene Facility Inspection Register – Mobile Ablutions and Eating areas 

 

INCIDENTS 

 Incident Register (Injury/ occupational disease record book Recording and   

 investigation of incidents) 

 Motor Vehicle Accident Report 

 

FIRE 

 Fire Extinguishing Equipment Register 

 Register of Trained Employees in Fire Fighting 

 Fire Awareness Attendance Training Register 

 

FIRST AID 

 First Aid Box and Equipment Checklist 

 Register of Trained Employees in Basic First Aid 

 First Aid Awareness Attendance Training Register 

 

TRAINING 

 Induction Training Attendance Registers 

 Risk Assessment Communication Registers 

 

PERMITS 

 Lock-out Request Forms (Water and Electricity) 

 Lock-out Permits (Water and Electricity) 

 

INSPECTIONS 

 SHE Coordinator Inspection Register – Monthly checklist and deviations 

 Minutes of Safety Committee Monthly meetings 

 

33 SAFE WORK PROCEDURES REQUIRED IN HEALTH AND SAFETY FILE 

 
 Stacking of material 

 Working with angle grinders 

 Excavating of trenches 
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 Loading and transport of material 

 Working with cement and concrete mixers 

 Driving company vehicles 

 Approaching Construction Vehicles 

 Maintaining Scaffolding 

 Form work repair guide 

 Roof work 

 Correct use of Fire Extinguishers 

 Engaging and working with Contractors 

 Heat Stress 

 Electrical Safety 

 Maintenance of Ladders 

 Silica 

 Trenches and open excavations 

 

34 WRITTEN TRAINING COURSE MATERIAL TO BE FILED IN HEALTH AND SAFETY FILE 

 Induction Training (Workplace awareness – Site specific) 

 Training of operators on Construction Vehicles and Mobile Plant 

 First Awareness 

 Fire Fighting Awareness 

 Toolbox talks on Hand Tools 

 Toolbox talks on Machine Guarding 

 Toolbox talks on Hand Tool Accidents 

 Toolbox talks on Ten Commandments of Safety 

 Toolbox talks on Fire prevention 

 Toolbox talks on lifting materials by hand 

 Toolbox talks on safe loading 

 HIV Training Unit 1 - The Nature of HIV/Aids  

 HIV Training Unit 2 - Transmission of the HI virus 

 HIV Training Unit 3 -  HIV/AIDS preventative measures 

 HIV Training Unit 4 – Voluntary HIV/AIDS counselling and testing 

 HIV Training Unit 5 – Living with HIV/AIDS 

 HIV Training Unit 6 – Treatment options for people with HIV/AIDS 

 HIV Training Unit 7 – The rights and responsibilities for workers in the workplace with regard 

to HIV/AIDS 

 Toolbox talks on Environmental influences 

 

 

35 TRAINING COURSES TO BE PRESENTED 

 

 PHASE 1 

 

 Toolbox talks on the functions of the SHE Representative 
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 Induction Training (Workplace awareness) - Ten Commandments of Safety 

 Training of the Community on Construction Workplace Hazards 

 HIV Training Unit 1 - The Nature of HIV/Aids  

 Toolbox talks on Environmental Awareness 

 

 PHASE 2 

 

 Training of Operators on Construction Vehicles and Mobile Plant 

 First Aid Awareness 

 Fire Fighting Awareness 

 Toolbox talks on Hand Tools and Hand Tool Accidents 

 Toolbox talks on Machine Guarding 

 Toolbox talks on lifting materials by hand 

 Toolbox talks on Safe Loading 

 Toolbox talks on Safety Signs 

 HIV Training Unit 2 - Transmission of the HI virus 

 HIV Training Unit 3 -  HIV/AIDS preventative measures 

 HIV Training Unit 4 – Voluntary HIV/AIDS counselling and testing 

 HIV Training Unit 5 – Living with HIV/AIDS 

 HIV Training Unit 6 – Treatment options for people with HIV/AIDS 

 HIV Training Unit 7 – The rights and responsibilities for workers in the workplace with 

regard to HIV/AIDS 

 Toolbox talks on Environmental Awareness 

 

36 EQUIPMENT ON SITE 

 

 First Aid Kit (basic) 

 

 Fire Extinguishers 

 

37 PERSONAL PROTECTIVE CLOTHING 

 

The Contractor shall provide the necessary personal protective clothing for its employees in 

hazardous areas, appropriate to the nature of the hazard. 

 

37.1 Hard Hats 
 

All employees of the Contractor shall wear hard hats in areas where appropriate hazard 
notices are displayed.  The Engineer shall have the right to ban certain colours if they are 
similar to the Employer’s identifying colours.  Hard hats shall not be painted or otherwise 
defaced. 

 
37.2 Eye Protection 
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Suitable eye protection shall be worn in areas where appropriate hazard notices are 
displayed, or when grinding, chipping, breaking, drilling, arc-welding, cutting with oxy-
acetylene equipment or similar activities are taking place. 

 
37.3 Hearing Protection 
 

Suitable hearing protection shall be worn in areas where appropriate hazard notices are 
displayed. 

 
37.4 Foot Wear 
 

All employees of the Contractor shall wear undamaged, laced-up safety boots or safety 
shoes, suitable for the intended purpose, in prescribed areas where appropriate hazard 
notices are displayed. 

 
37.5 Gloves 

All employees of the Contractor shall wear suitable protective gloves in areas where 
appropriate hazard notices are displayed, or when handling hot or hazardous materials or 
chemicals. 

 
37.6 Clothing 

All employees of the Contractor shall wear suitable protective clothing when working in 
proximity of machinery, power tools, hazardous materials or chemicals. 
Proposed Personal Protective Equipment required on this project: 

 

 TYPE WHEN TO WEAR 

1. Hard Hats Always 

2. 400mm Shoulder Length PVC 

Gloves 

Working with cement 

3. Plastic Trousers Working with cement  

4. Safety Goggles Grinding, Cutting Cement  

5. Gumboots Working in water 

6. Welding helmet Welding 

7. Gas welding safety goggles Gas Welding 

8. Safety shoes Offloading and positioning of materials 

9. Dust Masks Grinding 

10. Ear Muff Grinding 

11. Leather apron Welding/ gas welding 
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AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 

OF 1993 

The Employer and the Contractor hereby agree, in terms of the Provisions of Sections 37(2), 9 

and 8(2) of the Occupational Health and Safety, Act No. 85 of 1993, hereinafter referred to 

as ‘the Act’, that the Contractor as an employer in its own right and in its capacity as 

Contractor for the execution of the works, shall have certain obligations and that the 

following arrangements shall apply between them to ensure compliance by the Contractor 

with the provisions of the Act, namely:- 

 

i) The Contractor undertakes to acquaint the appropriate officials and the employees 

of the Contractor with all relevant provisions of the Act, and the regulations 

promulgated in terms of the Act, and 

ii) The Contractor undertakes that all relevant duties, obligations and prohibitions 

imposed in terms of the Act and regulations will be fully complied with, and 

iii) The Contractor hereby accepts sole liability for such due compliance with the relevant 

duties, obligations and prohibitions imposed by the Act and regulations and expressly 

absolves the Employer and the Employer’s Consulting Engineers from being obliged to 

comply with any of the aforesaid duties, obligations and prohibitions. 

iv) The Contractor shall be obliged to report forthwith to the Employer any investigation, 

complaint, or criminal charge which may arise as a consequence of the provisions of 

the Act and regulations pursuant to work performed on behalf of the Employer, and 

shall, on written demand, provide full details in writing of such investigation, complaint 

or criminal charge. 

 

 

SIGNED at ........................................................ on this ............................ day of  

 

.......................................... 20........ 

 

For and on behalf of the Contractor: 

 

_____________________    Print Name:   _____________________ 

 

 

AS WITNESSES: 

 

1. _______________________   2.          _________________________ 

 

Print Name:  __________________              Print Name:  _____________________ 
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For and on behalf of the Employer: 

 

________________________________                Print Name:______________________ 

  

 

AS WITNESSES: 

 

1. ______________________________  2.          _________________________ 

  

 

Print Name:   __________________    Print Name:  _____________________ 
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MANDATORY NOTIFICATION OF CONSTRUCTION WORK 

IN TERMS OF REGULATION 3 OF THE CONSTRUCTION REGULATIONS (2014) 

OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, NO. 85 OF 1993 

 

 

This document is to be forwarded by the Contractor to the Office of the Department of Labour prior 

to commencement of the Works.  The Contractor shall ensure that all Sub-Contractors accountable 

to him forward similar documents to the mentioned Authority prior to commencement with the Works. 

 

 

A. Particulars of Contractor 

 

 Name:    .............................................................................................................................................  

 

 Postal Address :    ..............................................................................................................................  

 

 Compensation Fund Registration No.   .........................................................................................  

 

B. Particulars of Contractor’s MD/ CEO/Managing Member of cc 

 

 Name:    .............................................................................................................................................  

 

 ID No.   ...............................................................................................................................................  

 

 Postal Address:    ...............................................................................................................................  

 

 Tel No.   ........................................... Cell phone No. .....................................……........ 

 

C. Particulars of Contractor’s designated Construction Safety Officer appointed in terms of 

Clause 6(1) as the Construction Supervisor, with the duty of supervising health and safety at 

the Works: 

 

 Name:    .............................................................................................................................................  

 

 ID No.   ...............................................................................................................................................  

 

 

 Postal Address:    ...............................................................................................................................  

 

 Tel No.   ........................................... Cell phone No. ..................................……............ 

 

D. Particulars of Contractor’s sub-ordinate supervisors at the Works, appointed in terms of 

Clause 6 (2): 
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Name ID No. Postal Address Tel No. 

Cell phone 

no. 

   

 

  

   

 

  

   

 

  

   

 

  

   

 

  

   

 

  

 

 

E. Physical address of the Works (Construction Site) 

 

  ............................................................................................................................................................  

 

  ............................................................................................................................................................  

 

 Co-ordinates (if available) Latitude (S)    .................................................................................  

 

     Longitude (E)    .............................................................................  

 

 

F. Nature of the construction work: 

 

  ............................................................................................................................................................  

 

  ............................................................................................................................................................  

 

G. Expected commencement date:    

 

H. Expected completion date:  

 

I. Estimated maximum number of persons on the construction site.   
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J. Planned number of Sub-Contractors on the construction site accountable to Principal 

Contractor: 

 

  ............................................................................................................................................................  

 

 Name(s) of Sub-Contractors. 

 

  ............................................................................................................................................................  

 

  ............................................................................................................................................................  

 

  ............................................................................................................................................................  

 

K. Particulars of Employer (client) 

 

 Name:   

 

 Postal Address:    ...............................................................................................................................  

 

  ............................................................................................................................................................  

 

 Name of Employer’s designated Representative / Agent. 

 

  ............................................................................................................................................................  

 

 Tel No.   ................................................. Cell phone No. ......................................... 

L. Particulars of Design Engineer 

 

 Name:   

 

 Postal Address:    ...............................................................................................................................  

 

 Tel No.   ................................................. Cell phone No. ........................................ 

 

Signed at ................................................ on this ......... day of …….........….. 20....... 
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INFORMATION TO BE SUPPLIED BY THE TENDERER 

 

This following form shall be completed by the Tenderer. 

 

A Particulars of WCF 

 

 Compensation Fund Registration No.   .........................................................................................  

 

 Expiring Date    ..................................................................................................................................  

 

B. Particulars of Contractor’s designated Construction Safety Officer appointed in terms of 

Clause 6(1) as the Construction Supervisor, with the duty of supervising health and safety at 

the Works: 

 

 Name:    .............................................................................................................................................  

 

 ID No.   ...............................................................................................................................................  

 

 Postal Address:    ...............................................................................................................................  

 

 Tel No.   ........................................... Cell phone No. .....................……............  

 

C Particulars of Contractor’s Health and Safety Representatives: 

 

 Name:………………………………………Qualifications……………………………………..      

 

 Name:………………………………………Qualifications……………………………………..      

 

 Name:………………………………………Qualifications……………………………………..      

 

D Particulars of First Aider 

 

 Name:    .............................................................................................................................................  

 

 ID No.   ...............................................................................................................................................  

 

 Valid First Aid Certificate:      Yes……………………………………………………………. 

                                                No…………………………………………………………….. 

  

E Particulars of Fire Fighter 

 

 Name:    .............................................................................................................................................  
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 ID No.   ...............................................................................................................................................  

 

 Valid Fire Training Certificate: Yes……………………………………………………………. 

                                                  No…………………………………………………………….. 

 

F Training Records of Construction Vehicle Operators 

 

 Name:………………………………………Qualifications……………………………………..      

 

 Name:………………………………………Qualifications……………………………………..      

 

 Name:………………………………………Qualifications……………………………………..    

 

G. Incident Statistics: 

 

Incidents 

during last 12 

months Date Degree of Injury 

Production 

days lost 

Costs 

involved. 

1   

 

  

2   

 

  

3   

 

  

4   

 

  

5   

 

  

6   

 

  

7   
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C4.1.1 
 

C4.1 LIST OF TENDER DRAWINGS 
 

The tender drawings are contained in Volume 2: Book of Drawings and contains standard 
detail drawings with the Drawing Register bound in the front of that volume. 
 
The Contractor will be supplied with three unreduced paper prints of each of the drawings. 
Construction drawings will be issued per project or asper works instruction.  These prints will be 
issued free of charge and the Contractor shall make any additional prints he may require at 
his own cost. 
 
Any information in the possession of the Contractor necessary for the Resident Engineer to 
complete his as-built drawings shall be supplied to the Resident Engineer before a Certificate 
of Completion will be issued. 
 
Only figured dimensions shall be used and drawings may not be scaled unless so instructed 
by the Engineer. The Engineer will supply any figured dimensions, which may have been 
omitted from the drawings. 
 
The levels given on the structural drawings are subject to confirmation on the site, and the 
Contractor shall submit all levels to the Engineer for confirmation before he commences any 
structural construction work. The Contractor shall also check all clearances given on the 
drawings and shall inform the Engineer of any discrepancies. 
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C4.2.1 
 

C4.2 SPECIFIC REQUIREMENTS IN TERMS OF OHSA AND CONSTRUCTION REGULATIONS 
 

Inter alia the risk assessment to be done by the Contractor, specific requirements and areas that 

must be addressed is provided hereunder as the risk identification provided by the Employer and 

summarised hereunder: 

 
Specific requirements and areas that must be addressed with the risk assessments and work 
procedures are summarised hereunder: 

 
Public safety 

 

- Pedestrian and vehicle movement along the entire section of works 

- Public awareness, especially of the works to be executed under single lane traffic 

accommodation, safety precautions and specifically advance warning areas. 

Advance warning areas to be assisted with advance variable message signs and 

warning signals as per specification. 

- Plant in operation and/or under holding conditions immediately next to trafficked 

lanes (refer to specifications). 

- Speeding during construction and control measures (assisted with speed message 

sign). 

- Level differences during rehabilitation stages with adequate signs and safety 

precautionary measures. (Refer to restrictive conditions and same day work 

allowances) 

- Communication on site. 

- Constant traffic monitoring by site safety officers and daily inspection of signage 

required with auditable records. 
 

  Stockpile areas 
 

- Safety measures to ensure usability of hazardous conditions exist to road users and 

special measures to ensure night-time visibility. 

- Environmental matters, control and spillages, e.g. pre-coating fluid, bituminous 

products, diesel, etc. 
 

Plant, equipment and personnel 
 

- Night time visibility and low day time visibility. 

- Serviceability of equipment in transport of leakages, i.e. oil, diesel, bitumen, spills. 

- Flagmen, traffic control and labour force. 
 

Safety Risk 
 

- Construction personnel and plant. 
 

Finishing 
 

- Loose aggregate during excavation and seal operations  

 
END OF SECTION 
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