APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE
REFURBISHMENT OF KOPANONG STATION IN THE NORTH
GAUTENG REGION

CONDITIONS OF CONTRACT FOR
EPC/TURNKEY PROJECTS

APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR
THE REFURBISHMENT OF KOPANONG STATION IN THE
NORTH GAUTENG REGION

between

THE PASSENGER RAIL AGENCY OF SOUTH AFRICA
(Employer)

and

Registration Number

REQUEST FOR TENDER (RFT) FOR THE APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE REFURBISHMENT OF KOPANONG STATION
IN THE NORTH GAUTENG REGION Page 1 of 19



APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE
REFURBISHMENT OF KOPANONG STATION IN THE NORTH
GAUTENG REGION

TABLE OF CONTENTS

PART 1 i AGREEMENT ..ottt e e et e e e e e e e e e e eennes 3
CONTRACT AGREEMENT ...ttt e e e e e e 3
PART 2: CONDITIONS OF CONTRACT ...ttt e e e e e e eeeenes 5
GENERAL CONDITIONS OF CONTRACT ... ettt e 5
PARTICULAR CONDITIONS OF CONTRACT ...ttt ettt 6
PART A CON T RA CT DA T A e 6
PART B- SPECIAL PROVISIONS. .. ... 11
PART 3: EMPLOYERS REQUIREMENTS ... .ottt 18
PART 4 : TENDER AND ANY OTHER DOCUMENTS ... 19

REQUEST FOR TENDER (RFT) FOR THE APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE REFURBISHMENT OF KOPANONG STATION
IN THE NORTH GAUTENG REGION Page 2 of 19



APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE
REFURBISHMENT OF KOPANONG STATION IN THE NORTH
GAUTENG REGION

PART 1: AGREEMENT

CONTRACT AGREEMENT

This Agreement made on the date of last signature thereof,
between: -

THE PASSENGER RAIL AGENCY OF SOUTH AFRICA

(Hereinafter called “the Employer”)
Of

Umjantshi House

30 Wolmarans Street
Braamfontein, Johannesburg

of the one part,

and

COMPANY NAME PROPRIETARY LIMITED REGISTRATION
(Hereinafter called “the Contractor”)

of
address

of the other part.

Whereas the Employer desires that the design, execution, delivery, completion, and
commissioning of the Works in accordance with the Employer's Requirements, and the
remedying of any defects therein, be executed by the Contractor.

The Employer and the Contractor agree as follows: -

1. In this Contract Agreement words and expressions shall have the same meanings
as are respectively assigned to them in the General Conditions of the Contract
hereinafter referred to.

2. The following documents shall form part of, and be read and construed as part of the
Contract: -

¢ Contract Agreement,
e Particular Conditions of Contract and the appendix thereto,

e General Conditions of Contract,
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e Employer's Requirements,
e The Tender and any other documents forming part of this Contract.
e Payment Milestones

3. In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to design,
execute, complete, and commission the Works and remedy any defects therein and
complete the Works in conformity with the provisions of the Employer's Requirements
and the Contract, on a fixed price turnkey basis.

4. The Employer hereby covenants to pay the Contractor, as consideration, the Contract
Price, or such sum as may become payable under the provisions of the Contract, at the
times and in the manner prescribed by the Contract.

5. The Contract Price, including VAT, is the fixed price, lump sum amount of
R (in words).).

6. The Commencement Date is (7) Seven days after the contract has been signed by both
parties.

In Witness whereof the Parties hereto have caused this Contract to be executed the day
and year first before written in accordance with their respective laws.

FOR AND ON BEHALF OF THE EMPLOYER:

SIGNED at on 202_

SIGNED by:-

(Name) (Signature - Director)
[He warranting by his signature that he is duly
authorized]

Witness:-

(Name) (Signature)

FOR AND ON BEHALF OF THE CONTRACTOR:

SIGNED at on 202

SIGNED by:-

(Name) (Signature)
[He warranting by his signature that he is duly
authorized]

Witness:-

(Name) (Signature)
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PART 2: CONDITIONS OF CONTRACT

General Conditions of Contract

The Conditions of Contract comprise the “General Conditions”, which form part of the “Conditions of
Contract for EPC/Turnkey Projects” Second Edition 2017, published by the Fédération Internationale
des Ingénieurs-Conseils (FIDIC), and the “Particular Conditions of Contract”, which include
amendments and additions to such General Conditions.

These General Conditions are adopted as the General Conditions of Contract for this Contract and are
available from:-

Fédération Internationale des Ingénieurs-Conseils (FIDIC)

Web address: - http://www.fidic.org
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Particular Conditions of Contract-Part A — Contract Data

shall be given right of access to all or part of the Site within

Clause Data to be given Data
1.1.17 Where the Contract allows for Cost Plus Profit, percentage profit | 10%
to be added to the Cost.
1.1.24 Defects Notification Period (DNP) 1 Year
1.1.30 The Employer’s Representative: Thc
1.1.77 Time for Completion: (Tenderer to Complete) days
1.3 (a)(ii) | agreed methods of electronic transmission | L
1.3 (d) address of Employer for communication: |
1.3 (d) address of Employer’'s Representative for communications: | .....................
1.3(d) address of Contractor for communications: | L.
1.4 contract shall be governed by the law of : South Africa
1.4 ruling language: English
14 language of communication: English
1.8 number of additional paper copies of Contractor’s Documents 3 (three)
1.14 total liability of the Contractor to the Employer under orin | ..........oeel.
connection with the Contract (Tenderer to Complete)
2.1 after the Contract comes into full force and effect, the Contractor | 30 days
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2.4 Employer’s financial arrangements Not applicable
4.2 Performance Security ( as percentages of the Contract price in
Currencies); 10%
Percent......... 10%;. e,
Currency......... Rands..........ccooiviiiinl, Only in Rands
Percent ...
CUITENCY....iieiiia
4.4 (a) maximum allowable accumulated value of work subcontracted 49 %
(as a percentage of the Contract Price)
4.4 (b) parts of the Works for which subcontracting is not permitted | ...... N/A...........
4.4 (i) Subcontractors for which the Contractor shall give Notice | ...l
before appointment (Tenderer to Complete) | o
(i) Subcontractors for which the Contractor shall give Notice | ...l
before commencement of the works (Tenderer to Complete) | ...ooooiiiiiiiiiniininnn,
(i) Subcontractors for which the Contractor shall give | ...l
Notice before commencement of work on Site | L
(Tenderer to Complete)
4.19 period of payment for temporary utilities 250 days
4.20 number of additional paper copies of progress reports 6
5.5 Training of personnel Before 30 days after
Taking over of the
works
5.6 As-Built Documents 2 hard copies and 2

in electronic formats
DWG, PDF............
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6.5

8.1

8.3

8.8

8.8

13.4(b)(ii)

normal working hours on the Site

Commencement Date

number of additional paper copies of programmes

Delay Damages payable for each day of delay

Maximum amount of Delay Damages

percentage rate to be applied to Provisional Sums for overhead
charges and profit

Specified in
Employer’s
requirement

7 Days

2 hard copies and 2
electronic copies

Basic functionality
0.01% of the
Contract Price per
day for the first 30
days and 0.02% per
day for the next 90
days

Improvements
0.05% of the
Contract Price per
day for the first 30
days and 0.06% per
day for the next 90
days

Basic functionality

5% of the Contract
Price

Improvement

10% of the Contract
Price
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14.2 total amount of Advance Payment (as a percentage of the final N/A
Contract Price)
14.2 Currency or currencies of Advance Payment N/A. ..o,
14.2.3 percentage deductions for the repayment of the Advance N/A
Payment
14.3 period of payment N/A
14.3(b) number of additional paper copies of Statements 1
14.3(iii) Percentage of retention 10 %
14.3(iii) Limit of Retention Money (as a percentage of Contract Price) 10 %
14.5(b)(i) | Plant and Materials for payment when shipped N/A
14.5(c)(i) | Plant and Materials for payment when delivered to the Site Transformers, Solar
plant,Pump
Boosters,
Containers
14.6.2 Minimum amount of interim payment N/A
14.7(b)(i) | period for the Employer to make interim payments to the default to contract
Contractor under Sub-Clause 14.6 [Interim Payment]
14.7(b)(ii) | period for the Employer to make interim payments to the default to contract
Contractor under Sub-Clause 14.13 [Final Payment]
14.7(c) period for the Employer to make final payments to the default to contract
Contractor
14.8 delayed payments finance charges N/A
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14.11.1(b)

14.15

14.15(a)(i)

14.15(c)

14.15(g)

17.2(d)

19.1

19.2(1)(b)

19.2(1)(iv)

number of additional paper copies of draft Final Statement

currencies for payment of Contract Price

proportions or amounts of Local and Foreign Currencies are:

Local
Foreign

Currencies and proportions for payment of Delay Damages

Rate of exchange

Forces of nature, the risks of which allocated to the Contractor

INSURANCE INSTRUCTIONS

Permitted deductible limits:
Insurance required for the Works
Insurance required for Goods
Insurance required for liability for breach of
professional duty
insurance required against liability for fitness for
purpose ( if any is required)
insurance required for injury to persons and
damage to property
insurance required for injury to employees

other insurances required by Lays and by local practice;

additional amount to be insured (as a percentage of the
replacement value, if less or more than 15%)

list of Exceptional Risks which shall not be excluded from the
insurance cover for the Works

Rand

Rand
N/A

N/A

N/A

Rain, Wind, Hail and
Floods
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19.2.2 extent of insurance required for Goods |
amount of insurance required for Goods |
19.2.3(a) | amount of insurance required for liability for breach of | ...
professional duty
19.2.3(b) | insurance required against liability for fitness for purpose yes/no
19.2.3 period of insurance required for liability for breach of | ...l
professional duty
19.2.4 amount of insurance required for injury to persons and damage | .........cooveviiinenenn.
to property
19.2.6 other insurance required by Laws and by local practice | ...l
(give details)
21.1 time for appointment of DAAB N/A......... days
21.1 the DAAB shall comprise N/A...... members
21.1 list of proposed members of DAAB 1. N/A............
-proposed by Employer 2
K
-proposed by Contractor
1....... N/A............
2
K
21.2 Appointing entity ( official) for DAAB members N/A

Particular Conditions of Contract-Part B — Special Provisions

The General Conditions of Contract are amended as indicated below, to reflect the specific
requirements of the Employer. The amendments contain revisions, deletions and/or additions to the
General Conditions, and are named the Particular Conditions of Contract.
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Clause and Sub-Clause numbers shown reflect, and in the case of additional Clauses and Sub-
Clauses, follow on from those used in the General Conditions of Contract.

FIDIC Clause
No’s.
1

11

1.1.10

1.2

1.2 (K)

1.6

1.11

(d)

GENERAL PROVISIONS

Definitions

Contract Price

The content of this Clause.1 is deleted and replaced with the following:-

“Contract Price" means the agreed amount recorded in the Contract Agreement as
consideration payable to the Contractor for designing, executing, completing and
commissioning the Works and remedying any defects therein and includes
adjustments ( if any) in conformity with the provisions of its obligations under the

Contract.”

Interpretation

The following Sub-Clauses are added after Sub-Clause 1.2 (j):

This Contract is the entire contract between the Parties regarding the matters in this
Contract. No representations, terms, conditions, or warranties not contained in this
Contract shall be binding on the Parties. No agreement or addenda varying, adding to,
deleting or cancelling this Contract shall be effective unless reduced to writing and
signed by the Parties.”

Contract agreement

The following is deleted.

“The costs of stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by the Employer” and
replaced with

'The costs of stamp duties and similar charges (if any) imposed by law in connection
with entry into the Contract Agreement shall be borne by both Parties”

Confidentiality
The following Sub-Clause is added after Sub-Clause 1.11 (c):

is required by Law
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2 THE EMPLOYER
2.4 Employers financial arrangements
The contents of Sub-Clause 2.4 (a) is deleted
3. THE EMPLOYER’S ADMINISTRATION
3.3 Delegated Persons
In Sub Clause 3.3 (b) ’7 days’ is deleted and replaced with ‘14’ days’
3.4 Instructions
In Clause 3.4 last paragraph, '7 days’ is deleted and replaced with ‘14’ days’
4 THE CONTRACTOR
4.8 Health and Safety Obligations
In Sub Clause 4.8 last paragraph after Sub Clause (g) '21days’ is deleted and replaced
with ‘14’ days’
4.20 Progress Reports
In Sub Clause 4.20 first paragraph '7days’ is deleted and replaced with ‘3’ days’
The following shall be added after Sub Clause (h);
() Employment Statistics
() Cost performance
5 DESIGN
5.2 Contractor’s Documents
In Sub-Clause 5.2.2 first paragraph, 21 days’ is deleted and replaced with ’30 days’:
12 TESTS AFTER COMPLETION

The following content of clause 12 .1 third paragraph) is deleted.

The Employer shall provide electricity, water, sewage, fuel, consumables and material
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13 VARIATIONS AND ADJUSTMENTS

13.1 Right to Vary
Add the following after the second paragraph:-
Any Variation shall be approved, in writing, by a duly authorised official of the Employer.
13.7 Adjustments for Changes in Costs
Sub Clause 13.7 is deleted and replaced with the following sub-clause 13.7.
13.7 Value of Variations

13.7.1  No variation orders shall exceed 20% (20 per cent) of the Contract Price as required by
the Employers procurement policies.

13.7.2 No variation orders shall be valid unless approved, in writing, by the duly authorised
official of the Employer.

Sub—-Clause 13.8 is added after Sub-clause 13.7.

13.8 CONTRACT PRICE ADJUSTMENT PROVISIONS

13.8. The Contractor shall factor in escalation in their pricing, pricing will be fixed for the duration of
the contract.

14 CONTRACT PRICE AND PAYMENT

14.2 Advance Payments
Sub Clause 14.2 is deleted.

14.7 Payment

In paragraph (b) (i) replace “56 days” with “45 days”.
15 TERMINATIONS BY THE EMPLOYER

The following Sub —Clause is added after Sub-clause 15.7, as 15.8
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15.8 Change in control and BBBEE
15.8.1 The Contractor shall not, during the term of this Contract, be allowed to proceed with any

of the following matters without the prior written consent from the Employer’s Chief
Procurement Officer and Group Chief Executive Officer:

15.8.1.1 any transfer of any amount of shares of the Contractor;

15.8.1.2 any change in the composition of the Contractor;

15.8.1.3 any change in the ownership of the Contractor;

15.8.1.4 any material change in the constitution, memorandum, articles of association
or memorandum of incorporation or similar document providing for the
creation, formation or incorporation of the Contractor; or

15.8.1.5 any change on the BBBEE component of the Contractor.

15.8.2  provided that the Contractor shall not require any approval and/or consent of
the Employer and/or Employer’s Chief Procurement Officer and Group Chief
Executive Officer where any change as contemplated in clause15.1.1 to

15.1.5 Employers not have impact of the BBBEE Status of the Contractor.

15.8.3  Any breach of this clause 15 by the Contractor shall result in immediate
termination by the Employer

18 Exceptional Events

18.5 Optional Termination
In Sub Clause 18.5 the following changes are made

Sub Clause 18.5 (e) is deleted

21 Disputes and Arbitration
The contents of Sub-Clauses 21.1 to 21.8 are deleted and replaced with the following;

21.1 Dispute Resolution

21.2.1 Should any dispute of whatsoever nature arise between the Parties concerning this
Agreement, the Parties shall try to resolve the dispute by negotiation within 10 (ten)
Business Days of such dispute arising.
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21.2.2.1f the dispute has not been resolved by such negotiation, either of the Parties may
refer the dispute to arbitration, which proceedings shall be held in Johannesburg in
accordance with the Arbitration Foundation of South Africa Rules.

21.2.3. This clause constitutes an irrevocable consent by the Parties to any proceedings in
terms hereof, and neither of the Parties shall be entitled to withdraw from the
provisions of this clause or claim at any such proceedings that it is not bound by this
clause.

21.2.4. This clause is severable from the rest of this Agreement and shall remain in effect
even if this Agreement is terminated for any reason.

21.2.5. This clause shall not preclude either Party from seeking urgent relief in a court of
appropriate jurisdiction, where grounds for urgency exist.
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PART 3: EMPLOYERS REQUIREMENTS

Refer to tender
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PART 4: TENDER AND OTHER DOCUMENTS

Refer to tender
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PART 5: PAYMENT MILESTONE SCHEDULE

REQUEST FOR TENDER (RFT) FOR THE APPOINTMENT OF A 6GB TURNKEY CONTRACTOR FOR THE REFURBISHMENT OF KOPANONG STATION
IN THE NORTH GAUTENG REGION Page 19 of 19



