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C1.1 Form of Offer & Acceptance 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 

REPLACEMENT OF THE JET-A1 FUEL HYDRANT EMERGENCY SHUTDOWN 
SYSTEM  

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

The offered total of the Prices exclusive of VAT is  R 

Value Added Tax @ 15%  R 

The offered total of the amount due inclusive of VAT is R 

(in words)  
 

(The above amount should be calculated as per the guide provided in the Section C2.2: activity schedule [Grand Total].  In the 
event of any conflict between the amount above and the activity schedule [Grand Total], the latter shall prevail.) 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the tenderer: 
 

 

 
Name & signature of 
witness 

(Insert name and address of organisation)   
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  

• Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

• Part C2  Pricing Data 

• Part C3  Scope of Work: Works Information 

• Part C4  Site Information 
and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 The tenderer shall within two weeks of receiving a completed copy of this agreement, including the 
Schedule of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) 
to arrange the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation 
to be provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the Schedule of Deviations (if 
any).   
 Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the 
Employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall 
constitute a binding contract between the Parties. 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the Employer 
 

Airports Company South Africa SOC Ltd 
O. R. Tambo International Airport 
ACSA Admin. Building 
4th Floor North Wing Offices 
Kempton Park 
1627 

Name & signature of 
witness 

  Date  

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 
1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties and 

is not the result of a process of competitive tendering. 
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 

permitted in terms of the Conditions of Tender. 
3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which constitutes 

a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the outcome of such 
agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate the effect of it. 

No. Subject Details 

1   

2   

3   

4   

5   

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 I. For the Tenderer: 

 
 II. For the Employer 

 

Signature    

Name    

Capacity    

On behalf of (Insert name and address of organisation)  Airports Company South Africa SOC Ltd 
O. R. Tambo International Airport 
ACSA Administration Building 
4th Floor North Wing Offices 
Kempton Park 
1627 

Name & 
signature of 
witness 

   

Date    
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C1.2 ECC3 Contract Data 
 

Part a - Data provided by the Employer 
 
The Conditions of contract are selected from the NEC3 Engineering and Construction Contract, April 2013. 
 
Each item of data given below is cross-referenced to the NEC3 Engineering Construction Contract which 
requires it. 
 

Clause Statement  Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for Main Option 

 

 Main Option 

dispute resolution Option 

A:  Priced contract with activity schedule 

W1:  Dispute resolution procedure 

 and secondary Options X2: Changes in the law 

X5: Sectional Completion 

X7:  Delay damages 

X13:  Performance Bond 

X16:  Retention 

X18:  Limitation of liability 

Z:  Additional conditions of contract 

 of the NEC3 Engineering and Construction Contract, April 2013 (ECC3) 

10.1 The Employer is: Airports Company South Africa SOC Limited 
Reg. No 1993/004149/30 VAT no 4930138393 

 Address O. R. Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 010 207 2397 

10.1 The Project Manager is Nhlanhla Khanyi 

 Address O. R. Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 010 207 2397 
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 e-mail Nhlanhla.Khanyi@airports.co.za 

10.1 The Supervisor is Nhlanhla Khanyi 

 Address O. R. Tambo International Airport 
Private Bag X1 
3rd Floor ACSA North Wing Offices 
OR Tambo International Airport 
1627 

 Tel No. 010 207 2397 

 e-mail Nhlanhla.Khanyi@airports.co.za 

11.2(13) The works are  The Replacement of the Jet-A1 Fuel Hydrant 

Emergency Shutdown System at O. R. Tambo 

International Airport, as more fully set out in the 

Section C3, Works Information 

11.2(14) The following matters will be included in the 

Risk Register 

1. Availability of As Built information 
2. Delays in obtaining access to Site 
3. Site Constraints and Constructability 
4. Existing Services (electrical and/or storm water 

reticulation, fuel hydrant pipeline network, etc.) 

5. Delays in procurement and/or delivery of 

material, plant and/or equipment to Site 

6. Progress of the works against the program 

7. Complete or partial interruptions to fuelling 

operations at the airport due to performing the 

works, delays in completion of sections, etc. 

8. Environmental impact due to spillage of 

flammable, toxic, and/or polluting substances 

9. Working in confined spaces with toxic and/or 

flammable vapours, liquids, or materials 

10. Working in explosive and flammable 

environments with electrical equipment or 

sources of ignition 

11. Fall protection and prevention planning 

12. Handling, transporting, lifting/lowering heavy 

objects 

13. Management of waste and foreign object debris 

(FOD), i.e., visibility, hoarding, access control, 

rubble/waste disposal, etc. 

14. Works and transport taking place in a live 

aerodrome, i.e., in the proximity of stationary or 

moving aircraft while self-powered or under 

tow, or in the proximity of airport stakeholders 

while handling passengers, baggage or cargo. 
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11.2(15) The boundaries of the site are  Section C3, Works Information of this contract 

11.2(16) The Site Information is in  Section C4, Site Information of this contract 

11.2(19) The Works Information is in   The boundary of O. R. Tambo International Airport, 

specifically in all the Airside Aprons (Alpha, Bravo, 

Charlie, Delta, Echo, Foxtrot, Golf) 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Three (3) days 

2 The Contractor's main 

responsibilities 

Data required by this section of the core 

clauses is provided by the Contractor in 

Part 2 and terms in italics used in this 

section are identified elsewhere in this 

Contract Data.  

 

 

3 Time  

11.2(3) The completion date for the whole of 

the works is 

The Replacement of the Jet-A1 Fuel Hydrant 
Emergency Shutdown System at O. R. Tambo 
International Airport 

11.2(9) The key dates and the conditions to be 

met are: 

Condition to be met key date 

  1 Conduct Hazard and 
Operability study and Safety 
Integrity Level Assessment 
for the Fuel Hydrant 
Emergency Shutdown 
System 

 

As required by 
the Employer 

  2 Standardise the Fuel 
Hydrant System Emergency 
Shutdown System 

 

As required by 
the Employer 

  3 

 

 

 

Upgrade the Fuel Hydrant 
ESD programmable 
electronic safety system  
 

As required by 
the Employer 
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4 

Handover/Record 
Information Report 
submission to Employer 

 
As required by 
the Employer 

30.1 The access dates are: Part of the Site Date 

  1 Work Area – Airside 
Aprons 

Upon approval of 
submitted 
project safety file 
and all required 
work permits are 
issue 

  2 On-site office Upon completion 
of site 
establishment  

     

31.1 The Contractor is to submit a first 

programme for acceptance within  

 
4 weeks of the Contract Date. 

31.2 The starting date is Upon signing contract by the Employer 

32.2 The Contractor submits revised 

programmes at intervals no longer than  

 

4 weeks. 

35.1 The Employer is not willing to take 

over the works before the Completion 

Date. 

 

4 Testing and Defects  

42.2 The defects date is Fifty-two (52) weeks after Completion of the whole 

of the works 

43.2 The defects correction period is Four (4) weeks 

 except that the defect correction period for  defects that cause operational risks, or safety risks 

or environmental risks is one (1) week. 

47 The Contractor submits a quality plan for 

acceptance within: 

Four (4) weeks of the Contract Date. 

5 Payment  

50.1 The assessment interval is   between the third (3rd) and fifteenth (15th) day of 

each successive month 

50.1 The currency of this contract is the South African Rand (ZAR) 

51.2 The period within which payment is made is Four (4) weeks 
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51.4 The interest rate is (i) 0% percent above the publicly quoted prime rate 
of interest (calculated on a 365-day year) charged 
from time to time by Nedbank Bank; and  
 
(ii) the exchange rate published by the South 

African Reserve Bank from time to time for 

amounts due in other currencies. 

6 Compensation events  

60.1(13) Assumed values for the ten-year-return-

weather data for each weather 

measurement for each calendar month are: 

As stated in Annexure A to this Contract Data 

provided by the Employer. 

7 Title There is no reference to Contract Data in 

this section of the core clauses and terms 

in italics used in this section are identified 

elsewhere in this Contract Data. 

 

8 Risks and insurance  

81.1 The Contractor’s Risk Add: 

Definition of Force Majeure -  

The following additional conditions must satisfied: 

(1) The Contractor has engaged with the persons 
responsible for the riot, commotion, disorder, strike or 
lockout; has met with the persons or leaders; and has 
recorded the persons or leaders details, their 
grievances, the organisations involved, all threats 
made; and has requested the persons or leaders to 
cease all unlawful conduct; and 

(2) The Contractor has obtained proof of the riot, 
commotion, disorder, strike or lockout, and of any 
unlawful conduct; and 

(3) The Contractor has reported all threats and 
unlawful conduct to the South African Police Service; 
and 

(4) The Contractor has brought an urgent application to 
the court on an ex parte basis that correctly identify the 
respondents and define the unlawful conduct to be 
interdicted; and 

(5) The Contractor has ensured that the court order is 
enforced. 
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84.1 
 

The Employer provides these insurances 
from the Insurance Table 

See Annexure D to this Contract Data provided by 
the Employer.  

84.1 
 

The Employer provides these additional 
insurances 

See Annexure D to this Contract Data provided by 
the Employer. 

84.1 
 

The Contractor provides these additional 
insurances 

See Annexure D to this Contract Data provided by 
the Employer. 

84.2 
 

The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to property (except the works, Plant, 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused by 
activity in connection with this contract for 
any one event is   

Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

84.2 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 of 
1993 and the Contractor’s common law liability for 
people falling outside the scope of the Act with a 
limit of Indemnity of not less than R [●]. 

9 Termination There is no reference to Contract Data in 

this section of the core clauses and terms 

in italics used in this section are identified 

elsewhere in this Contract Data. 

10 Data for Main Options  

A Priced contract with activity 

schedule 

 

11 Data for Option W1  

W1.1 The Adjudicator is The person selected from the panel of adjudicators 

listed in Annexure C of this Contract Data, by the 

party intending to refer a dispute to him.   

W1.2(3) The Adjudicator nominating body is: The Chairman of the Johannesburg Society of 

Advocates, or his successor or his nominee. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the Conduct of 

Arbitrations published by The Association of 

Arbitrators (Southern Africa) or its successor 

body. 
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 The place where arbitration is to be held is In the city where the Site is located, within South 

Africa. 

 The person or organisation who will choose 
an arbitrator  
- if the Parties cannot agree a choice or 
if the arbitration procedure does not state 

who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee of 

the Association of Arbitrators (Southern Africa) or 

its successor body. 

12 Data for Secondary Option 

Clauses 

 

X2 Changes in the law There is no reference to Contract Data in this 

Option and terms in italics are identified elsewhere 

in this Contract Data. 

X5 & X7 Sectional Completion and delay 

damages used together 

 

X7.1 
X5.1 

Delay damages for late Completion of the 

sections of the works are:     

 
section Description 

Amount per day (excluding 

VAT) 

 1 Conduct Hazard and Operability study and Safety 

Integrity Level Assessment for the Fuel Hydrant 

Emergency Shutdown System 

R 2,000.00 

 2 Standardise the Fuel Hydrant System Emergency 

Shutdown System  
R 10,000.00 

 3 Upgrade the Fuel Hydrant ESD programmable 

electronic safety system  
R 10,000.00 

 Remainder of the works R 5,000.00 per day (excluding VAT) 

 The total delay damages payable by the 

Contractor does not exceed: 

20% of the total of the Prices 

X13 Performance bond  

X13.1 The amount of the performance bond is 20% of the total of the Prices. Pro-forma draft of a 

performance bond to be used is attached to this 

contract in Annexure B: Sureties.  

X16 Retention  

X16.1 The retention percentage is 5% of the total of the Prices. 

X18 Limitation of Liability  
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X18.1 The Contractor’s liability to the Employer for 

indirect or consequential loss is limited to 

Nil - Neither Party is liable to the other for any 

consequential or indirect loss, including but not 

limited to loss of profit, loss of income or loss of 

revenue 

X18.2 For any one event, the Contractor’s liability 

to the Employer for loss of or damage to the 

Employer’s property is limited to 

The Total of the loss and/or damages suffered to 

the property 

X18.3 The Contractor’s total liability to the  

Employer for defects due to his design 

which are not listed on the Defects 

Certificate is limited to 

The Total of the loss and/or damages suffered to 

the property 

X18.4 The Contractor’s total liability to the 

Employer for all matters arising under or in 

connection with this contract, other than 

excluded matters, is limited to: 

The Total of the loss and/or damages suffered to 
the property other than for the additional 
excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 

• loss of or damage to property (other than the 
works, Plant and Materials), 

• death of or injury to a person. 

• damage to third party property; and 

• infringement of an intellectual property right.  

X18.5 The end of liability date is  The date on which the liability in question 

prescribes in accordance with the Prescription Act 

No. 68 of 1969 (as amended or in terms of any 

replacement legislation) for any other matter. 
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Z The Additional conditions of contract 
are 

 
Z1 to Z24 below.  

  

 AMENDMENTS TO THE CORE CLAUSES 

Z1 Interpretation and the law 

Z1.1 Add to core clause 12.3: Any extension, concession, waiver or relaxation of any action stated in 

this contract by the Parties, the Project Manager, the Supervisor, or the Adjudicator does not 

constitute a waiver of rights, and does not give rise to an estoppel unless the Parties agree 

otherwise and confirm such agreement in writing. 

 

Z1.2 Add the following as a new core clause 12.5: 

Z1.2.1 In this contract: 

Z1.2.1.1 references to any Party to the Contract include its successors or permitted assigns; 

Z1.2.1.2 references to the Contractor include the obligations of its personnel; 

Z1.2.1.3 the references to the provisions of any law include such provisions as amended, re-enacted or 

consolidated from time to time in so far as such amendment, re-enactment or consolidation applies 

or is capable of applying to any works under this Contract; 

Z1.2.1.4 references to this Contract and any deed, Contract or instrument are deemed to include references 

to this Contract or such other deed, agreement or instrument as amended, novated, supplemented, 

varied or replaced from time to time; 

Z1.2.1.5 references to a "person" include a natural person, company or any other artificial person or other 

corporate entity, a charity, trust, partnership, joint venture, syndicate, or any other association of 

persons; 

Z1.2.1.6 references to “month” means a calendar month; 

Z1.2.1.7 headings are for convenience only and are not taken into consideration in the interpretation of the 

Contract; 

Z1.2.1.8 where any number of days is prescribed, those days are reckoned exclusively of the first and 

inclusively of the last day unless the last day falls on a day that is not a working day, in which event 

the last day is the next succeeding working day; 

Z1.2.1.9 any provision in Contract that is or may become illegal, invalid or unenforceable in any jurisdiction 

is ineffective to the extent of such prohibition or unenforceability in such jurisdiction and is treated 

as severed from the balance of Contract in such jurisdiction, without invalidating the remaining 

provisions of Contract in such jurisdiction or affecting it in any other jurisdiction; 

Z1.2.1.10 references to any amount means that amount exclusive of VAT, unless the amount expressly 

includes VAT; 

Z1.2.1.11 the rule of construction that if general words or terms are used in association with specific words or 

terms that are a species of a particular genus or class, the meaning of the general words or terms 

shall be restricted to that same class shall not apply, and whenever the word "including" is used 
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followed by specific examples, such examples shall not be interpreted so as to limit the meaning of 

any word or term to the same genus or class as the examples given; 

Z1.2.1.12 the rule of construction that the Contract is interpreted against or to the disadvantage of the party 

responsible for the drafting or preparation of Contract does not apply; 

Z1.2.1.13 words and abbreviations that have well known technical or trade meanings are used in the Contract 

in accordance with such recognized meanings; 

Z1.2.1.14 references to a "subsidiary" or a "holding company"  is references to a direct or indirect subsidiary 

or holding company as defined in the law of the jurisdiction of the place of incorporation of the 

company that has a subsidiary or holding company and "affiliate" is any company that is under 

common control with such subsidiary or holding company; 

Z1.2.1.15 time is of the essence in the performance of the parties’ respective obligations. 

Z2 The Project Manager and Supervisor: add the following at the end of core clause 14.2:  

Z2.1 The Project Manager and the Supervisor may take an action which they have delegated. 

Z3 Early Warning: add the following at the end of core clause 16.2: 

Z3.1 The Contractor ensures that a subcontractor attends risk reduction meeting if its attendance would 

assist in deciding the actions to be taken.  

Z4 Providing the Works: Delete core clause 20.1 and replace with the following: 

Z4.1 The Contractor provides the works in accordance with the Works Information and warrants that the 

results of the Works, when complete, shall be fit for their intended purpose as stated in the Works 

Information, and if no such purposes is stated, the ordinary purpose of the Works. 

 

Z5 Subcontracting: 

Z5.1 The following clause is added as a new core clause 26.4: “Within 5 days of request by the 

Project Manager, the Contractor provides proof to the Project Manager that the Contractor’s 

payment obligations towards its Subcontractors have been discharged. Failure by the Contractor to 

provide such proof to the satisfaction of the Project Manager entitles the Employer to instruct the 

Project Manager to certify payment directly to any such Subcontractor and the Contractor shall have 

no recourse to recover such amounts from the Employer. Such direct payment do not create privity 

of contract between the Employer and such Subcontractor. The Employer may recover such direct 

payment from the Contractor.” 

Z6 Other responsibilities: add the following at the end of core clause 27: 

Z6.1 The Contractor has satisfied himself, prior to the Contract Date, as to the completeness, sufficiency 

and accuracy of all information and drawings provided to him as at the Contract Date. 

Z6.2 The Contractor is responsible for the correct setting out of the Works in accordance with the original 

points, lines and levels stated in the Works Information or notified by the Project Manager, Supervisor 

or the Employer. Any errors in the positioning of the Works are rectified by the Contractor at the 

Contractor’s own costs. 

 

Z7 Acceleration: add the following new provisions at the end of core clause 36: 
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Z7.1 The Project Manager’s reply is either: 

Z7.1.1 A notification that the quotation is accepted, in which case, the Project Manager changes the Prices, 

Completion Date and Key Dates and accepts the revised programme; or 

Z7.1.2 A notification that the quotation is not accepted and that the Prices, Completion Date and Key Dates 

are not changed. 

Z8 Extending the defects date: add the following as a new core clause 46: 

Z8.1 If the Employer cannot use the works due to a Defect, which arises after Completion and before the 
defects date, the defects date is delayed by a period equal to that during which the Employer, due 
to a Defect, is unable to use the works. 

Z8.2 If part of the works is replaced due to a Defect arising after Completion and before the defects date, 

the defects date for the part of the works which is replaced is delayed by a period equal to that between 

Completion and the date by when the part has been replaced. 

Z8.3 The Project Manager notifies the Contractor of the change to a defect date when the delay occurs. 
The period between Completion and an extended defects date does not exceed twice the period 
between Completion and the defects date stated in the Contract Data. 
 

Z9 Quality Management System: add the following as a new core clause 47: 

Z9.1 The Contractor implements and maintains a quality management system with the requirements stated 

in the Works Information. 

Z9.2 Within the period stated in the Contract Data, the Contractor provides the Project Manager with a 

quality plan for acceptance. A reason for not accepting the quality plan is that it does not allow for the 

Contractor to Provide the Works.  

Z9.3 If any changes are made to the quality plan, the Contractor provides the Project Manager with the 

changes quality plan for acceptance. 

Z9.4 The Project Manager may instruct the Contractor to correct a failure to comply with the quality plan. 

This instruction is not a compensation event.  

Z10 Assessing the amount due:  

Z10.1 Delete the second bullet point of core clause 50.1 and replace with the following: “within thirteen 

weeks of termination of this Contract” 

Z11 Final assessment: add the following as a new core clause 53: 

Z11.1 The Project Manager makes a final assessment and certifies final payment in accordance with the 

Contract. The final payment is made within four weeks of the assessment.   

Z11.2 An assessment of the final amount due is conclusive evidence of the final amount due under or in 

connection with the Contract, unless a Party raises a dispute in relation to the assessment of the final 

amount due. 

Z11.3 The assessment of the final amount due is changed to include any agreement the Parties reached 

and/or a decision of the Adjudicator which has not been referred to the tribunal within four weeks of 

that decision. The changed assessment becomes conclusive evidence of the final amount due under 

or in connection with the Contract.   
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Z12 Notifying compensation events:  

Z12.1 Delete the last sentence in core clause 61.3 and replace with the following: “If the Contractor 

does not notify a compensation event within four weeks of becoming aware of the event, he is not 

entitled to a change in the Prices, the Completion date or a Key Date and the Employer is absolved 

from all liability in relation to such event.” 

Z13 Assessing compensation events: 

Z13.1 The following is added at the end of core clause 63.4: “the Contractor shall only be entitled to 

changes to the Prices, the Completion Date and/or the Key Date if the compensation event affects 

the critical path.” 

Z14 Termination 

Z14.1 Add the following to core clause 91.1, at the second main bullet, fifth sub-bullet point, after the 

words “assets or”: “business rescue proceedings are initiated or steps are taken to initiate business 

recue proceedings”. 

 

 

 AMENDMENTS TO THE SECONDARY OPTION CLAUSES 

Z15 Changes in Law:  Add the following clause to secondary option X2 as X2.2: 

Z15.1 A change in law is defined as:  

Z15.1.1 the adoption, enactment, promulgation, coming into effect, repeal, amendment, reinterpretation, 
change in application or other modification after the Contract Date of any law, excluding (i) the 
enactment of any bill inside the country, but only if such bill is enacted without any material changes 
being made to the contents of such bill from the form published in the Gazette (as defined in the 
Interpretation Act, 1957) as at the Contract Date, and (ii) any such modification in law relating to 
any taxes, charges, imposts, duties, levies or deductions that are assessed in relation to a person’s 
income 

Z15.1.2 any permit being terminated, withdrawn, amended, modified or replaced, other than (i) in 
accordance with the terms upon which it was originally granted, (ii) as a result of the failure by the 
Contractor to comply with any condition set out therein, or (iii) as a result of any act or omission of 
the Contractor, any Subcontractor or any affiliate to the Contractor. 

Z16. Delay damages: add the following to secondary Option X7 (if applicable in this contract) 

Z16.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7, the Employer may, at its sole discretion, terminate the Contractor’s 
obligation to Provide the Works. 

Z16.2 If the Employer terminates in terms of this clause, the procedures and payment on termination as 
those applied for reasons R1 to R15 or R18 stated in the Termination Table 

Z17 Performance Bond 

Z17.1 Amend the first sentence of clause X13.1 to read as follows: The Contractor gives the Employer 
an unconditional, on-demand performance bond, provided by a bank or insurer which the Project 
Manager and the Employer have accepted, for the amount stated in the Contract Data and in the 
form set out in Annexure B of this Contract Data.   
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Z16.2Z17.2 Add the following new clause as Option X13.2: The Contractor ensures that the performance 
bond is valid and enforceable until the end of the contract period. If the terms of the performance 
bond specify its expiry date and the end of the contract period does not coincide with such expiry 
date, four weeks prior to the said expiry date, the Contractor extends the validity of the performance 
bond until the end of the contract period. If the Contractor fails to so extend the validity of the 
performance bond, the Employer may claim the full amount of the performance bond and retain the 
proceeds as cash security 

Z18 Limitation of liability: Insert the following new clause as Option X18.6: 

Z18.1 The Employer's liability to the Contractor for the Contractor's indirect or consequential loss is limited 
to R0.00.  

Z18.2 Notwithstanding any other clause in this contract, any proceeds received from the security bonds 
and guarantees provided by the Contractor in terms of this Contract and any insurances or any 
proceeds which would have been received from any insurances but for the conduct of the 
Contractor shall be excluded from the calculation of the limitations of liability listed in the contract. 
 
 

 ADDITIONAL Z CLAUSES  

Z19 Cession, delegation and assignment  

Z19.1 The Contractor shall not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer, which consent shall not be unreasonably withheld. This 
clause shall be binding on the liquidator/business rescue practitioner /trustee (whether provisional 
or not) of the Contractor. 

Z19.2 The Employer may, on written notice to the Contractor, cede and delegate its rights and obligations 
under this contract to any person or entity. 

Z20 Joint and several liability  

Z20.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons, these persons are deemed to be jointly and severally liable to the Employer for the 
performance of the Contract. 

Z20.2 The Contractor shall, within 1 week of the Contract Date, notify the Project Manager and the 
Employer of the key person who has the authority to bind the Contractor on their behalf. 

Z20.3 The Contractor does not materially alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without prior written consent of the Employer. 

Z21 Ethics 

Z21.1 The Contractor undertakes: 

Z21.1.1 not to give any offer, payment, consideration, or benefit of any kind, which constitutes or could be 
construed as an illegal or corrupt practice, either directly or indirectly, as an inducement or reward 
for the award or in execution of this contract; 

Z21.1.2 to comply with all laws, regulations or policies relating to the prevention and combating of bribery, 
corruption and money laundering to which it or the Employer is subject, including but not limited to 
the Prevention and Combating of Corrupt Activities Act, 12 of 2004. 
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Z21.2 The Contractor’s breach of this clause constitutes grounds for terminating the Contractor’s 
obligation to Provide the Works or taking any other action as appropriate against the Contractor 
(including civil or criminal action). However, lawful inducements and rewards shall not constitute 
grounds for termination. 

Z21.3 If the Contractor is found guilty by a competent court, administrative or regulatory body of 
participating in illegal or corrupt practices, including but not limited to the making of offers (directly 
or indirectly), payments, gifts, gratuity, commission or benefits of any kind, which are in any way 
whatsoever in connection with the contract with the Employer, the Employer shall be entitled to 
terminate the contract in accordance with the procedures stated in core clause 92.2. The amount 
due on termination is A1. 

Z22 Confidentiality 

Z22.1 All information obtained in terms of this contract or arising from the implementation of this contract 
shall be treated as confidential by the Contractor and shall not be used or divulged or published to 
any person not being a party to this contract, without the prior written consent of the Project Manager 
or the Employer, which consent shall not be unreasonably withheld. 

Z22.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded 
as such until otherwise notified by the Project Manager. 

Z22.3 This undertaking shall not apply to –  

Z22.3.1 Information disclosed to the employees of the Contractor for the purposes of the implementation of 
this agreement. The Contractor undertakes to procure that its employees are aware of the 
confidential nature of the information so disclosed and that they comply with the provisions of this 
clause; 

Z22.3.2 Information which the Contractor is required by law to disclose, provided that the Contractor notifies 
the Employer prior to disclosure so as to enable the Employer to take the appropriate action to 
protect such information. The Contractor may disclose such information only to the extent required 
by law and shall use reasonable efforts to obtain assurances that confidential treatment will be 
afforded to the information so disclosed; 

Z22.3.3 Information which at the time of disclosure or thereafter, without default on the part of the Contractor, 
enters the public domain or to information which was already in the possession of the Contractor at 
the time of disclosure (evidenced by written records in existence at that time);   

Z22.4 The taking of images (whether photographs, video footage or otherwise) of the works or any portion 
thereof, in the course of Providing the Works and after Completion, requires the prior written consent 
of the Project Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z22.5 The Contractor ensures that all his Subcontractors abide by the undertakings in this clause. 

Z23 Liens and Encumbrances  

Z23.1 The Contractor keeps the Equipment used to Provide the Services free of all liens and other 
encumbrances at all times. The Contractor, vis-a-vis the Employer, waives all and any liens which 
he may from time to time have, or become entitled to over such Equipment and any part thereof and 
procures that his Subcontractors similarly, vis-a-vis the Employer, waive all liens they may have or 
become entitled to over such Equipment from time to time 

Z24 Intellectual Property 
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Z24.1 Intellectual Property (“IP”) rights means all rights in and to any patent, design, copyright, trade mark, 
trade name, trade secret or other intellectual or industrial property right relating to the Works. 

Z24.2 IP rights remain vested in the originator and shall not be used for any reason whatsoever other than 
carrying out the works. 

Z24.3 The Contractor gives the Employer an irrevocable, transferrable, non-exclusive, royalty free licence 
to use and copy all IP related to the works for the purposes of constructing, repairing, demolishing, 
operating and maintaining the works.  

Z24.4 The written approval of the Contractor is to be obtained before the Contractor's IP made available to 
any third party which approval will not be unreasonably withheld or delayed. Prior to making any 
Contractor's IP available to any third party the Employer shall obtain a written confidentiality 
undertaking from any such third party on terms no less onerous than the terms the Employer would 
use to protect its IP. 

Z24.5 The Contractor shall indemnify and hold the Employer harmless against and from any claim alleging 
an infringement of IP rights (“the claim”), which arises out of or in relation to:  

Z24.5.1 the Contractor’s design, manufacture, construction or execution of the Works; 

Z24.5.2 the use of the Contractor’s Equipment, or  

Z24.5.3 the proper use of the Works. 

Z24.6 The Employer shall, at the request and cost of the Contractor, assist in contesting the claim and the 
Contractor may (at its cost) conduct negotiations for the settlement of the claim, and any litigation 
or arbitration which may arise from it. 
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Annexure A:  One-in-ten-year-return weather data obtained from SA Weather Bureau 
for Johannesburg Int WO-0476399 0 (1961 to 2022) 

 
If any one of these weather measurements recorded within a calendar month, before the Completion Date for 
the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 
 

Weather measurement 

Month Cumulative rainfall (mm) Number of days with rain 
more than 10mm 

Number of days with 
min air temp < 0 deg. C 

January 205.2 7 0 

February 178.1 6 0 

March 164.4 5 0 

April 100.8 3 0 

May 42.3 2 2 

June 19.8 1 7 

July 6.5 1 7 

August 13.4 0 4 

September 54.1 2 1 

October 139.1 4 0 

November 181.4 7 0 

December 175.3 7 0 

 
Only the difference between the more adverse recorded weather and the equivalent measurement given above 
is taken into account in assessing a compensation event. 
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Annexure B:  Pro forma Security Bonds and Guarantee 
 

Pro forma Performance Bond – Demand Guarantee (for use with Option X13) 

[To be reproduced exactly as shown below on the letterhead of the Bank providing the Bond / Guarantee] 

 
For use with the NEC3 Engineering and Construction Contract (April 2013) 
 

The Airports Company South Africa SOC Limited 

Riverwoods Office Park, The Maples, 24 Johnson Road, 
Bedfordview 2008. 

Guarantor’s reference No. 
 
 
 

 

 Date:  

 
Dear Sirs, 
 
Performance Bond – Demand Guarantee for [insert name of Contractor] required in terms of contract 
[insert Contractor’s contract reference number and title] 
 
1. In this Guarantee the following words and expressions shall have the following meanings:- 
 

1.1 “Guarantor” means [insert]  

1.2 “Guarantor’s Address”  means [insert]  

1.3 “Contract” means means the construction contract entered into between the Employer 
and the Contractor (Contract Reference 
No._____________________________________ and such 
amendments or additions to the Contract as may be agreed in writing 
between the parties. 

1.4 “Contractor”  means [insert] 

1.5 “Employer”  means the Airports Company South Africa SOC Limited, a company 
registered in accordance with the laws of the South Africa  

1.6 “Expiry Date”  means the earlier of 
 

• the date that the Bank receives a notice from the Employer stating 
that all amounts due from the Contractor as certified in terms of 
the contract have been received by the Employer and that the 
Contractor has fulfilled all his obligations under the Contract, or 

• the date that the Bank issues a replacement Bond for such lesser 
or higher amount as may be required by the Employer. 

1.7 “Guaranteed Sum” means [insert] 

1.8 “Works”  means [insert]  

 

2. The Guarantor's liability shall be limited to the Guaranteed Amount. 
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3. The Guarantor's period of liability shall be from and including the date of issue of this Guarantee and up 

to and including the Expiry Date or the date of payment in full of the Guaranteed Amount, whichever occurs 

first. The Project Manager and/or the Employer shall advise the Guarantor in writing of the date on which 

the Certificate of Completion of the Works has been issued. 

4. The Guarantor hereby acknowledges that: 

a. any reference in this Guarantee to the Contract is made for the purpose of convenience and 

shall not be construed as any intention whatsoever to create an accessory obligation or any 

intention whatsoever to create a suretyship; and 

b. its obligation under this Guarantee is restricted to the payment of money. 

5. The Guarantor hereby undertakes to pay the Employer any sum or sums not exceeding the Guarantee 

Amount in total, upon receipt of a written demand delivered to the Guarantor’s Address, stating that the 

Contractor is in breach of its obligations under the Contract (without being required to prove the nature 

of the breach and the amount claimed. The written demand shall be signed by the Employer and be 

accompanied by the original Guarantee. 

6. Payment by the Guarantor, in terms of this Guarantee, shall be made within seven (7) calendar days 

upon receipt of the Employer’s written demand to the Guarantor. 

7. The obligations under this Guarantee constitute direct primary, irrevocable and unconditional 

obligations, do not require any previous notice to or claim against the Contractor, and shall not in any 

way be released or discharged or otherwise absolved of liability hereunder by reason of any 

arrangement or change in relationship made between the Contractor and the Employer and/or between 

the Guarantor and Contractor; nor any alteration in the obligations undertaken by the Contractor or in 

the terms of the Contract; nor any indulgence, failure, delay by the Employer as to any matter; nor any 

dissolution or liquidation or such other analogous event of the Contractor (whether or not the Guarantor 

has notice thereof). 

8. The Employer shall have the absolute right to arrange his affairs with the Contractor in any manner 

which the Employer may deem fit and the Guarantor shall not have the right to claim his release from 

this Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

9. All payments made by Guarantor shall be due and payable in the amount specified in any payment 

demand made in respect hereof by the Employer and shall be made free and clear of and without any 

deduction for or on account of any tax or future taxes, levies, imposts, duties, charges, fees, set off, 
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counterclaims, deductions or withholdings of any nature whatsoever and by whomever imposed. All 

charges of the Guarantor related to the issuance or performance of this Guarantee (including, but not 

limited to, the negotiation, payment, extension or transfer hereof) shall be borne by the Contractor and 

under no circumstances shall be charged to the Employer by the Guarantor. 

10. This Guarantee shall be governed by and construed in accordance with the law of the Republic of South 

Africa and shall be subject to the jurisdiction of the High Court of the Republic of South Africa. 

11. This Guarantee, with the required demand notice, shall be regarded as a liquid document for the 

purposes of obtaining a court order. 

12. The Guarantor chooses as its domicilium citandi et executandi for all purposes in connection with this 

Guarantee at the Guarantor’s Address. 

13. If at any time any one or more of the provisions of this Guarantee is or becomes illegal, invalid or 

otherwise unenforceable in any respect neither the legality, validity or enforceability of the remaining 

provisions of this Guarantee, nor the legality, validity or enforceability of such provision, under the law 

shall in any way be affected or impaired as a result. 

SIGNED at __________________________ on the _________ day of _________________________ 202__ 

For and on behalf of the GUARANTOR, duly authorised and warranting such authority 

Full Name: _______________________________________ 

Capacity: ________________________________________ 

Witness: _________________________________________ 

[Insert Guarantor’s stamp] 
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Annexure C:  ACSA Panel of Adjudicators 
 
One of the following adjudicators shall be selected by the referring party as and when a dispute arises. This 
panel is valid for a period of three years, commencing on 1 May 2020. 
 

Potential Adjudicator Email Address Chamber 

Adv. Mkhululi Duncan Stubbs duncan.stubbs@gmail.com  Thulamela Chambers 

Adv. Arzhar Bham SC bhamae@law.co.za  Victoria Mxenge 

Adv. Mohhamed Chohan SC chohann@counsel.co.za  Group One 

Adv. Benny Makola benny.makola@gmail.com  Group 621 

Adv. Vincent Maleka SC ivmaleka@mweb.co.za  Thulamela Chambers 

Adv. Chris Loxton SC loxton@counsel.co.za  Group One 

 
 
  

mailto:duncan.stubbs@gmail.com
mailto:bhamae@law.co.za
mailto:chohann@counsel.co.za
mailto:benny.makola@gmail.com
mailto:ivmaleka@mweb.co.za
mailto:loxton@counsel.co.za
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Annexure D: ACSA Insurance Clauses 
 

INSURANCE CLAUSES FOR AIRSIDE CONSTRUCTION CONTRACTS WHERE THE 
AWARDED CONTRACT VALUE DOES NOT EXCEED R150 MILLION, AND THE 
CONSTRUCTION PERIOD DOES NOT EXCEED 36 MONTHS, AND THE DEFECTS LIABILITY 
PERIOD DOES NOT EXCEED 24 MONTHS  

Each Party shall be responsible for effecting and maintaining the relevant insurances as specified below and 

to the extent relevant to the Contract. 

1. Insurance Effected By The Employer (Principle Controlled Insurance (“PCI”)) 

 

1.1 Notwithstanding anything elsewhere contained in this Contract and without limiting the 

obligations, liabilities or responsibilities of the Contractor in anyway whatsoever (including but 

not limited to any requirement for the provision by the Contractor of any other insurances) the 

Employer shall effect and maintain for the duration of the construction and maintenance periods 

of the Contract - as appropriate in the joint names of the Employer, the Contractor and where 

relevant Sub-Contractors the following insurances which are subject to the terms, limits, 

exceptions and conditions of the Policy: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 

 

Section 1 Of The Policy – Contract Works  

 

Contract Works Insurance for the full value of the Works to provide cover against 

accidental physical loss of or damage to the Works, Temporary Works and materials 

intended for incorporation in the Works all being the subject matter of this Contract including 

to the extent provided for in the policy whilst in transit  or temporarily stored at any premises 

en route to or from the Site (other than where this is a continuation of Marine Transit) within 

the territorial limits of the policy. 

 

This insurance may specifically exclude any cost necessary to replace or rectify any of the 

property insured, which is in a defective condition due to defect in design, plan 

specification, material or workmanship. 

 

This insurance contains the following limitations and warrantees ; 

 
Open Trench Limitation  
In respect of loss or damage to open trenches and pipes, conduits or cables laid therein, caused directly or 
indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the aggregate length of open 
trenches at any one time to 2,500 meters. 
 

Exposed Layer Works (applicable to works involving paving, roadways, bulk earthworks and runways and 
taxiways) 

In respect of loss or damage to Exposed Layer Works relating to paving, roadways and runways (including 
taxiways) caused directly or indirectly by rain, inundation or flood, Insurers liability shall be limited in respect of the 
aggregate length of Exposed Layer Works at any one time to 2,500 meters. 
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Section II of the Policy – Contractors Public Liability 

 

Public Liability Insurance which  provides indemnity against legal liability in the event of 

accidental death of or injury to persons and/or loss of or damage to property(other than the 

Works the subject matter of this Contract) arising from the execution of the Contract with a 

limit of indemnity of R100,000,000 in respect of any one occurrence or series of occurrences 

consequent on or attributable to one source or original cause. 
 

 

Section III of the Policy – Removal Of Lateral Support Liability 

 

Removal Of Lateral Support Liability which  provides indemnity against legal liability in 

the event of accidental death of or injury to persons and/or loss of or damage to property 

(other than the Works the subject matter of this Contract) arising out of or in connection with 

shock or vibration or the removal or weakening of or interference with support to property in 

the vicinity of the Contract Site and arising out of or in connection with the Insured Contract 

(but not in respect of tunneling works) and occurring during the Period of Insurance. 

 

The Limit of Indemnity being  limited to R50,000,000 attributable to one source or original 

cause 
 

 

b. Contract Works SASRIA – Providing physical loss of or damage to the Works, Temporary 

Works and materials intended for incorporation in the Works as covered by the underlying 

Contract Works policy as noted in (a) above due to perils as covered in terms of the 

SASRIA Contract Works wording as issued by SASRIA SOC. 

 

 The Contract Works SASRIA cover excludes consequential or indirect loss or damage of 

any kind or description whatsoever. 

 

 The SASRIA Contract Works policy is limited to R500,000,000 (Incl VAT) in the aggregate 

during the policy period of insurance.  

 

The Contract Works SASRIA policy wording can be obtained from the SASRIA website 

http://www.sasria.co.za/ which notes the covers and policy exclusions.   

 

c) Aviation Liability Insurance which provides indemnity against legal liability in the event 

of accidental death of or injury to persons and/or loss of or damage to property (other than 

the Works the subject matter of this Contract) arising from the execution of the Contract 

with a limit of indemnity of R2,000,000,000 in respect of any one occurrence or series of 

occurrences consequent on or to one source or original cause. 

 

This insurance is in respect of liability relating to aircrafts. 

 

d) Design & Construct Professional Indemnity Insurance which provides indemnity 
against legal liability to pay compensation as a result of any actual or alleged negligent act, 
error or omission in the performance of the Professional Duties of the insured and arising 

http://www.sasria.co.za/
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from the execution of this project. The limit of indemnity under this insurance shall be 
*R25,000,000 in the aggregate during the annual policy period of insurance that ACSA 
effect such cover during the policy period from 1 April to 31 March during each policy 
period of insurance.  

 
*The limits of indemnity applies to all ACSA contracts as a whole and does not apply specifically to this 
contract. The aggregate limit could be exhausted by claims under other ACSA contracts and there is no 
guarantee that this insurance cover will provide sufficient cover to this specific contract should the 
aggregate limit be exhausted.  

  
The Policy only covers the rectification of the works and excludes all consequential losses.  

  

Professional Duties do not include: 
 

a)  Labour and construction work which would normally be the responsibility of the 
building or engineering contractor. 

 
b)  Supervision of the construction works usually undertaken by a building or engineering 

contractor.  

 

1. 2 The Contractor shall familiarise itself fully with the details of such insurance effected by the 

Employer. The Contractor shall comply to all the terms and conditions of the Employer arranged 

policies and the Contractor shall be deemed to be fully aware of all the conditions, limits, 

limitations, exclusions/exceptions and deductibles that are contained in the Employer arranged 

policies. Copies of the Employer arranged policies are obtainable on request from the Employer 

and if the Contractor is of the opinion that additional insurance is required, such shall be for the 

Contractors account. 

 

1.3 The Employer shall pay the premium in connection with the insurances effected by the 

Employer. The Employer is entitled to all return premiums, dividends, discounts, or adjustments 

in connection with the insurances effected by the Employer. 

 

1.4 The Contractor shall not include any premium charges for this insurance except to the extent, 
which he may deem necessary in his own interests to effect supplementary insurance to the 
insurance effected by the Employer. The Employer reserves the right to call for full information 
regarding insurance costs included by the Contractor. 

 
In the event that the Contractor purchases any insurances in addition to those indicated above, 
the premium and taxes, duties, etc. shall be borne entirely by the contractor. 

 

1.5 Any further clarification of the scope of cover provided by the Policies arranged by the Employer 

should be obtained from the Employer. 

 

1.6 The Contractor and/or any other party who obtains indemnity under the policies effected under 

1.1 shall become liable for the deductibles (first amount payable) which are applicable in 

respect of each and every occurrence or series of occurrences attributable to one source or 

cause giving rise to loss or damage or indemnifiable liability. The deductibles applicable to the 

policies effected under 1.1 are as follows: 

 

a) Contract Works/Contractors Public Liability/ Removal Of Lateral  Support Liability 
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Unless stated otherwise in the Policy Extensions the Deductibles shall be as follows 
which will apply in respect of each and every occurrence or series of occurrences arising 
out of or in connection with any one event giving rise to loss or damage: 

    
Section 1 Of The Policy – Contract Works  
 
 In respect of all loss or damage R150,000 but increased to R250,000 in respect of 
loss or damage arising out of or in connection with testing and commissioning. 
 
Section 2 Of The Policy – Contractors Public Liability 
 
R75,000 each and every claim in respect of Property Damage. 
 
Section 3 Of The Policy – Removal Of Lateral Support Liability 
 
R75,000 each and every claim. 

 
 

b)     Contract Works SASRIA 
 

In respect of theft as a result of the SASRIA perils insured - R25,000 each and every 
occurrence.  

 
c) Aviation Liability Insurance; 
 
       In respect of each and every loss or damage or injury - US$250,000. 
 
d) Design & Construct Professional Indemnity Insurance 

 
a) In respect of contracts under R50 million at award – R5,000,000. 
b) In respect of contracts over R50 million at award – R10,000,000  

 
 
 

1.7 In the event of any occurrence which is likely to give rise to a claim under the insurance 
arranged by the Employer, the Contractor shall: 

 
a) In addition to any statutory requirement or other requirements contained in the Contract 

immediately notify the Employer and the Employer's Insurance Brokers by telephone, 
mobile phone or email giving the circumstances, nature and an estimate of the loss or 
damage or liability. The Contractor must also complete the Claim Advice Form (Appendix 
“A” ). 

 
The following persons/insurers must be advised immediately on the occurrence of a claim 
on site or even a possibility of a claim arising due to an incident occurring on site: 

 
Airports Company South Africa: 
Nokulunga Masiza 
Tel: +27 (0)11 723 1400 
M: +27 (0)79 512 0532 
Nokulunga.Masiza@airports.co.za 
 
Buhle Mnguni 

mailto:Nokulunga.Masiza@airports.co.za
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D: +27 (0)11 723 1400 
M: +27 (0)74 535 9075 
Buhle.Mnguni@airports.co.za 
  
 
  

b) Preserve damage and make it available for inspection by a representative of the 
Insurers. 

 
c) Wherever possible, photographs of damage should be taken. 
 
d) Inform the police authorities promptly in the event of loss or damage by theft, burglary or 

any malicious persons(s) for the purpose of recovering any property so lost, discovering 
the guilty person or persons, and having him, her or them duly prosecuted. 

 
e) Advise the Insurers of any other insurance(s) which may cover the same loss, damage 

or injury, or any part thereof. 
 
f)  Give to the Insurers every assistance to enable the Insurers to settle or resist any claim 

against the Insured, or institute any proceedings; 
 
g)  On completion the Claims Advice Form, the form must be sent to the Employers 

Insurance Brokers for further action (the original may be emailed to the Employers 
Insurance Broker). (Please do not remove the Claims Advice Form out of this document. 
Rather photocopy the form and send the copy to the Employers Insurance Brokers). 

 

h)  The Employer and the employers Insurance brokers / Insurers or their appointed loss 

adjusters shall have the right to make all and any enquiry's on the Site of the Works or 

elsewhere as to the cause and results of any such occurrence and the Contractor shall 

co-operate in carrying out such enquiry's. 

 

i)  The Contractor, Project Managers and Consultants must allow free access to Insurers’ 
assessors for the purpose of investigating and assessing the loss or damage. 

 
j)  The Contractor must not proceed with the making good any off the loss without 

the prior authorisation of the Insurers. 
 
k)  The Contractor must keep separate records of the costs involved in making good any 

loss or damage and these records should be available at all times for inspection by 
Insurers.  Such records should include inter alia the entire cost of labour, materials, 
transport and equipment. 

 
l)  Where required by the Employer, negotiate the settlement of claims with the Insurer or 

their appointed loss adjusters through the Employer's Insurance Brokers and shall obtain 
the Employer's approval of such settlement. 

 
m) Once the amount of a claim is agreed by the Insurers and the Contractor, an “Agreement 

of Loss” form must be signed by the Contractor and if required this shall be counter signed 
by the Employer or the Project Managers. 

 
n)   The proceeds of such claim will, if required by the Employer, be paid net of any 

Deductible applicable under the policy by the Insurers to the Employer who on receipt 
thereof will arrange for payment to be made in terms of the Conditions of Contract.  In the 

mailto:Buhle.Mnguni@airports.co.za
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event that it is agreed by the Employer that such claims payment be made directly to the 
Contractor, the Contractor shall arrange for the Employer to endorse the “Agreement of 
Loss” to this effect. 

 

2.   Insurance Effected by the Contractor. 
 

In addition to Clause 1.1 in respect of the insurances effected by the Employer the 
following Insurances to be effected by the Contractor : 

 
2.1 Without limiting the Contractor’s obligations, responsibilities and liabilities, the Contractor 

and Sub-contractor shall maintain at the Contractor's and Subcontractor’s expense and 
where applicable provide as a minimum the following insurances: 

 
a) Insurance of Construction Plant and Equipment (including tools offices and other 

temporary structures and contents) and other things (except those intended for 
incorporation into the Works) brought onto the site for a sum sufficient to provide for their 
replacement. 

 
The Employer shall be named as additional insured and a waiver of subrogation shall 
be provided to the Employer. 

 

b) Contractor’s Common Law Liability/ Worker’s Compensation Insurance 

The Contractor shall take out and maintain employer's liability insurance with a limit 

of indemnity of not less than R20,000,000 and/or workmen's compensation insurance 

covering personal injury to or death of the employees of the Contractor engaged in 

connection with the Works to the minimum value required by applicable law.   

The Contractor shall procure that its Subcontractors take out and maintain similar 

insurance in respect of its Subcontractor’s personnel performing the Works. 

In the event that a claim is made against the Employer in connection with such 

insurance, the Contractor shall indemnify and hold harmless the Employer against 

any such claim.  The Employer shall be named as additional insured and a waiver of 

subrogation shall be provided to the Employer. 
 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" 

Risks including Passenger Liability indemnity with a limit of indemnity of not less than R5 
000 000 for all owned, non-owned, leased and hired vehicles. 

 
d) Insurance For Buy-Down Cover Of Employer’s Deductibles 

 
Should the Contractor believe that the Employer effected Contract Works, Public Liability 
and Design & Construct Professional Indemnity deductibles as noted in Clause 1.6 (a),(c) 
and (d) be considered to be unacceptable to the Contractor, then the Contractor must  
obtain  Buy Down cover for these deductibles to a deductible considered by the 
Contractor as being acceptable in respect of the works being undertaken. 

 
e) Where the Contract involves manufacturing and/or fabrication of the Works or parts 

thereof at premises other than at the Contract Site the Contractor shall satisfy the 
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Employer that all materials and equipment for incorporation in the Works are adequately 
insured during manufacture and/or fabrication.  In the event of the Employer having an 
insurable interest in such Works during manufacture or fabrication then such interest 
shall be noted by endorsement to the relevant Policies of Insurance. 

 
  Such insurance shall name Employer as an additional insured, and shall be primary to 

any insurance maintained by the Employer. 
 
f) Public Liability insurances in excess of the Employers Public Liability insurances as 

stated under clause 1.1(a). 
 

g)  Aviation Liability insurances in excess of the Employers Aviation Liability insurances 
as stated under clause 1.1(c). 

 
h) Contractor’s Professional Indemnity Insurance in excess of the Employers Design & 

Construct Professional Indemnity insurances as stated under clause 1.1(d) and if 
applicable to cover the deductible that applies to the Employer effected insurance.  

i) Marine Cargo Insurance (If Applicable) 

Cover : Imports of cargo, equipment, goods, plant, machinery and materials 
(“Insured Property”) to the site where the Permanent Works will be 
constructed. 

Sum Insured: Not less than the value of the largest single cargo shipment, 
conveyance or the value in storage, whichever is the greater (CIF plus 
10%). 

Marine / Air Cargo Insurance covering the Insured Property against all risks of physical 

loss or damage while in transit by land, sea or air from country of origin anywhere in 

the world to the site where the Permanent Works will be constructed including loading, 

or vice versa, from the commencement of the time the insured items are loaded prior 

leaving the warehouse or factory for shipment to the said site. 

The insured parties are the Employer, the Contractor and its Subcontractors, and all 

their personnel involved in the execution of any Works on the construction site.  
  
 
 
j)   Miscellaneous Insurance 
 
  Other insurance as is customary, desirable or necessary to comply with applicable Laws 

in the Country. 
 

2.2 The insurances to be provided by the Contractor and his Sub-contractor shall be effected 
with Insurers and on terms approved by the Employer (which approval shall not be 
unreasonably withheld) and shall be maintained in force for the duration required (including 
any period of maintenance/defects liability period).  The Contractor shall within twenty eight 
(28) days of commencement of the contract produce to the Employer the relevant Policy or 
Policies of Insurance. 
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2.3 In the event that the Contractor or his Sub-contractor receives any notice of cancellation or 
restrictive modification to the insurance provided to them they shall immediately notify the 
Employer in writing of such cancellation or restriction and shall advise what action the 
Contractor or his Sub-contractor will take to remedy such action. 

 
 If the Contractor fails to effect and keep in force the insurances referred to then the Employer 

may effect and keep in force any such insurances and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount paid by the 
Employer from any monies due or which may become due to the Contractor or recover same 
as a debt from the Contractor. 

 
2.4 Sub-Contractors. 

 
 The Contractor shall: 
 

a) ensure that all potential and appointed Sub-contractors are aware of the whole contents 
of  these Insurance Clauses, and 

 

b) enforce the compliance by sub contract agreement between the Contractor and Sub-

Contractor and where applicable that the Sub Contractor effect similar insurance 

relating to the insurances required to be effected by the Contractor under Clause 2 

(Contractor effected insurances). 
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APPENDIX A (to Annexure D – The Insurance Clauses) 
 

CONTRACTORS CLAIMS ADVICE FORM -  FOR ACSA INSURED CONTRACTS UNDER THE ANNUAL 
POLICY 
 
Send to : Airports Company South Africa 
 
E-Mail The Following People : 
Nokulunga.Masiza@airports.co.za 
Buhle.Mnguni@airports.co.za 
 

 
*........................................................
.........................................................
.........................................................
.........................................................
.........................................................
………………….............................. 

* (Please provide name of contracting company, site address, telephone numbers and e-mail address). 

 RE :ACSA CONTRACTORS : CAR/PL/PI : CLAIM  

Date of loss : _____________________________________________________________________ 

Reported to site agent by : ________________________ Date  : _____________________ 

Reported to Insurance Broker by  : ________________________ Date :  _____________________ 

Locality of Incident ____________________________________________________________________ 
 

 
How did the loss occur (cause) ? _________________________________________________________ 

 

 
 

 
Details and nature of loss or damage to Contract Works _______________________________________ 

 

 
 

 
Details of other property damaged ________________________________________________________ 
 
____________________________________________________________________________________ 
 
Names and address of witnesses _________________________________________________________ 

 
Estimated cost of repairs (Separate records of all costs must be kept)    R_______________________ 

Person whom assessor should contact _____________________________________________________ 

Telephone/Mobile Numbers Of Contact Person_________________________________________ 

 

Email Address of Contact Person_______________________________________________ 

 
 

mailto:Nokulunga.Masiza@airports.co.za
mailto:Buhle.Mnguni@airports.co.za
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Part b - Data provided by the Contractor 
 

Clause Statement Data 

10.1 The Contractor is (Name): 

 

Address: 

 

 

 

 

Telephone No. 

 

Fax No. 

 

 

 

 

 

 

11.2 The working areas are Only the Site Area.  See C4 ‘Site Information’ 

24.1 The Contractor’s key people are:  CV’s to be appended to contract 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
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 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

 Name: 
 
Job: 
 
Responsibility: 
 
Qualifications: 
 
Experience: 
 
 

 

11.2 The following matters will be 

included in the Risk Register 

•  

 

 

•  

 

 

•  

 

 

•  

 

 

•  

 
 

•  

11.2 The Works Information is in Part C3 ‘Scope of Works’ section of this contract 

31.1 The programme identified in the   
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C1.3 Occupational Health and Safety Agreement  
 
OCCUPATIONAL HEALTH AND SAFETY AGREEMENT 
 
AGREEMENT IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH & SAFETY ACT (ACT 85 
Of 1993) & CONSTRUCTION REGULATION 5.1(k) 
 
OBJECTIVES 
 
To assist Airport Company South Africa (the Employer) in order to comply with the requirements of: 
1. The Occupational Health & Safety (Act 85 of 1993) and its regulations and  
2. The Compensation for Occupational Injuries & Diseases Act (Act 130 of 1993) also known as the (COID 

Act). 
 
To this end an Agreement must be concluded before any contractor/ subcontracted work may 
commence 
 
The parties to this Agreement are: 

Name of Organization: 
AIRPORTS COMPANY SOUTH AFRICA 
O R Tambo INTERNATIONAL AIRPORT 

Physical Address: 
Airport Company South Africa 
OR Tambo International Airport 
ACSA Building, 4th Floor  

  
Hereinafter referred to as “Client” 
 

Name of organisation: 
 

Physical Address: 
 
 
 
 
 
 
 
 

Hereinafter referred to as “the Mandatary/ Principal Contractor” 
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MANDATORY’S MAIN SCOPE OF WORK 
 

 

 

 

 

 
 

GENERAL INFORMATION FORMING PART OF THIS AGREEMENT 

 
1. The Occupational Health & Safety Act comprises of SECTION 1-50 and all unrepealed REGULATIONS 

promulgated in terms of the former Machinery and Occupational Safety Act No.6 of 1983 as amended as 
well as other REGULATIONS which may be promulgated in terms of the Act and other relevant Acts 
pertaining to the job in hand. 

2. “Mandatary” is defined as including as agent, a principal contractor or a contractor for work, but WITHOUT 
DEROGATING FROM HIS/HER STATUS IN HIS/HER RIGHT AS AN EMPLOYER or user of the plant 

3. Section 37 of the Occupational Health & Safety Act potentially punishes Employers (PRINCIPAL 
CONTRACTOR) for unlawful acts or omissions of Mandataries (CONTRACTORS) save where a Written 
Agreement between the parties has been concluded containing arrangements and procedures to ensure 
compliance with the said Act BY THE MANDATARY. 

4. All documents attached or refer to in the above Agreement form an integral part of the Agreement. 
5. To perform in terms of this agreement Mandataries must be familiar and conversant with the relevant 

provisions of the Occupational Health & Safety Act 85 of 1993 (Occupational Health and Safety Act) and 
applicable Regulations. 

6. Mandatories who utilise the services of their own Mandatories (contractors) must conclude a similar 
Written Agreement with them. 

7. Be advised that this Agreement places the onus on the Mandatary to contact   the CLIENT in the event 
of inability to perform as per this Agreement. 

8. This Agreement shall be binding for all work the Mandatary undertakes for the client. 
9. All documentation according to the Safety checklist including a copy of the written Construction Manager 

appointment in terms of construction regulation 8, must be submitted 7 days before work commences. 
 

THE UNDERTAKING 

 
The Mandatary undertakes to comply with: 
 
INSURANCE 
 

1. The Mandatary warrants that all their employees and/or their contractor’s employees if any are covered 
in terms of the COID Act, which shall remain in force whilst any such employees are present on the 
Client’s premises. A letter is required prior commencing any work on site confirming that the Principal 
contractor or contractor is in good standing with the Compensation Fund or Licensed Insurer. 

2. The Mandatary warrants that they are in possession of the following insurance cover, which cover shall 
remain in force whilst they and /or their employees are present on the Client’s premises, or which shall 
remain in force for that duration of their contractual relationship with the Client, whichever period is the 
longest. 

a. Public Liability Insurance Cover as required by the Subcontract Agreement. 
b. Any other Insurance cover that will adequately makes provision for any possible losses and/or 

claims arising from their and /or their Subcontractors and/or their respective employee’s acts 
and/or omissions on the Client’s premises. 

 
COMPLIANCE WITH THE OCCUPATIONAL HEALTH & SAFETY 
ACT 85 OF 1993 
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The Mandatary undertakes to ensure that they and/or their subcontractors if any and/or their respective 
employees will at all times comply with the following conditions: 
 

1. All work performed by the Mandatary on the Client’s premises must be performed under the close 
supervision of the Mandatary’s employees who are to be trained to understand the hazards associated 
with any work that the Mandatary performs on the Client’s premises. 

2. The Mandatary shall be assigned the responsibility in terms of Section 16(1) of the Occupational Health 
and Safety Act 85 of 1993, if the Mandatary assigns any duty in terms of Section 16(2), a copy of such 
written assignment shall immediately be forwarded to the Client. 

3. The Mandatary shall ensure that he/she familiarise himself/herself with the requirements of the 
Occupational Health and Safety Act 85 of 1993 and that s/he and his/her employees and any of his 
subcontractors comply with the requirements. 

4. The Mandatary shall ensure that a baseline risk assessment is performed by a competent person before 
commencement of any work in the Client’s premises. A baseline risk assessment document will include 
identification of hazards and risk, analysis and evaluation of the risks and hazards identified, a 
documented plan and safe work procedures to mitigate, reduce or control the risks identified, and a 
monitoring and review plan of the risks and hazards.  

5. The Mandatary shall appoint competent persons who shall be trained on any Occupational Health & 
Safety aspect pertaining to them or to the work that is to be performed. 

6. The Mandatary shall ensure that discipline regarding Occupational Health & Safety shall be strictly 
enforced. 

7. Any personal protective equipment required shall be issued by the Mandatary to his/her employees and 
shall be worn at all times. 

8. Written safe working practices/procedures and precautionary measures shall be made available and 
enforced and all employees shall be made conversant with the contents of these practises. 

9. No unsafe equipment/machinery and/or articles shall be used by the Mandatary or contractor on the 
Client’s premises. 

10. All incidents/accidents referred to in Occupational Health and Safety Act shall be reported by the 
Mandatary to the Provincial Director: Department of Labour as well as to the Client. 

11. No use shall be made by the Mandatary and/or their employees and or their subcontractors of any of 
the Client’s machinery/article/substance/plant/personal protective equipment without prior written 
approval. 

12. The Mandatary shall ensure that work for which the issuing of permit is required shall not be performed 
prior to the obtaining of a duly completed approved permit. 

13. The Mandatary shall ensure that no alcohol or any other intoxicating substance shall be allowed on the 
Client’s premises. Anyone suspected to be under the influence of alcohol or any other intoxicating 
substance shall not be allowed on the premises.  Anyone found on the premises suspected to be under 
the influence of alcohol or any other intoxicating substance shall be escorted off the said premises 
immediately. 

14. Full participation by the Mandatary shall be given to the employees of the Client if and when they inquire 
into Occupational Health & Safety. 

 
FURTHER UNDERTAKING 
 

1. Only a duly authorised representative appointed in terms of Section 16.2 of the Occupational Health and 
Safety Act is eligible to sign this agreement on behalf of the Mandatary. The signing power of this 
representative must be designated in writing by the Chief Executive Officer of the Mandatary. A copy of 
this letter must be made available to the Client. 

2. The Mandatary confirms that he has been informed that he must report to the Client’s management, in 
writing anything he/she deems to be unhealthy and /or unsafe.  He has versed his employees in this 
regard. 

3. The Mandatary warrants that he/she shall not endanger the health & safety of the Client’s employees 
and other persons in any way whilst performing work on the Client’s premises. 
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4. The Mandatary understands that no work may commence on the Client’s premises until this procedure 
is duly completed, signed and received by the Client. 

5. Non-compliance with any of the above clauses may lead to an immediate cancellation of the contract. 
  

 
 
 
ACCEPTANCE BY MANDATARY 
 
In terms of section 37(2) of the Occupational Health & Safety Act 85 of 1993 and section 5.1(k) of the 
Construction Regulations 2014,  
 
I …………………………………a duly authorised 16.2 Appointee acting for and on behalf of 
………………………………………………(company name) undertake to ensure that the requirements and the 
provision of the Occupational Health and Safety Act 85 of 1993 and its regulations are complied with. 
Mandatary – WCA/ Federated Employers Mutual No………………………………. 
 
Expiry date ……………………………………………………………………………………. 
 
 
________________________________________    ____________________ 
SIGNATURE ON BEHALF OF MANDATARY     DATE 
(Warrant his authority to sign) 
 
 
 
_________________________________________    ____________________ 
SIGNATURE ON BEHALF OF THE CLIENT     DATE 
AIRPORT COMPANY SOUTH AFRICA 
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C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, April 2013 (ECC3) Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later changed 
in accordance with this contract. 
 

  (22)  Defined Cost is the cost of the components in the Shorter Schedule 
of Cost Components whether work is subcontracted or not excluding the 
cost of preparing quotations for compensation events.  

  (27) The Price for Work Done to Date is the total of the Prices for  
 

• each group of completed activities and 

• each completed activity which is not in a group. 
 
A completed activity is one which is without Defects which would either 
delay or be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the activities on the 
Activity Schedule unless later changed in accordance with this contract. 
 

 
Option A is a lump sum form of contract where the work is broken down into activities, each of which is 
priced by the tendering contractor as a lump sum. Only completed activities are assessed for payment 
at each assessment date; no part payment is made if the activity is not completed by the assessment 
date.  

Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site 
Information”.  This confirms that instructions to do work or how it is to be done are not included in the 
Activity Schedule but in the Works Information.  This is further confirmed by Clause 20.1 which states, 
“The Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 
does not Provide the Works in accordance with the Activity Schedule. The Activity Schedule is only a 
pricing document.   
 

Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each activity on the 
Activity Schedule relates to the operations on each programme which he submits for acceptance”.  
Hence when compiling the activity schedule, the tendering contractor needs to show each activity on 
the programme he submits with his tender. 
 

Preparing the activity schedule 

The tendering contractor prepares the activity schedule and should study the ECC3 Guidance Notes 
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pages 19 and 20 before doing so.  The Employer may have instructed the tendering contractor to 
include particular activities which he has specified and requires the Contractor to identify them in his 
activity schedule.   
 
1 Generally it is the Contractor who prepares the Activity Schedule as part of his tender by breaking 

down the work described within the Works Information into suitable activities which can be well 
defined, priced as a lump sum and shown on the programme.  The Employer, in his Conditions of 
Tender or in a Tender Schedule, may have listed some items that he requires the Contractor to 
include in his activity schedule and be priced accordingly.  

 
2 The Prices are defined in clause 11.2(20) as the lump sum for each activity in the activity schedule 
and the Price for Work Done to Date (PWDD) (the amount due to the contractor) is defined in clause 
11.2(24) as the total of the Prices for each activity that has been completed.  Hence activities in the 
activity schedule should be structured so as to provide an acceptable monthly cash flow as they are 
only assessed for payment on the assessment date if they have been completed.  
 
3 As the Contractor has an obligation to correct Defects (core clause 43.1) and there is no 
compensation event for this unless the Defect was due to an Employer’s risk, the lump sum Prices 
must also include for the correction of Defects. 
 
4 If the Contractor has decided not to identify a particular activity, the cost to the Contractor of doing 
the work must be included in, or spread across, the other Prices in order to fulfil the obligation to 
complete the works for the tendered total of the Prices.   
 
5 There is no adjustment to the lump sum activity schedule price if the amount, or quantity, of work 
within that activity later turns out to be different to that which the contractor estimated at time of tender. 
The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
6 Hence the Prices tendered by the Contractor in the activity schedule are inclusive of everything 
necessary and incidental to Providing the Works in accordance with the Works Information, as it was 
at the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
7 However, the Contractor does not have to allow in his Prices for matters that may arise as a result 
of a compensation event.  It should be noted that the list of compensation events includes those 
arising as a result of an Employer's risk event listed in core clause 80.1. 

•  
An activity schedule could have the following format:  
 

Item 
No. 

Programme 
Reference 

Activity description Price 
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C2.2 The activity schedule 
 
Option A (refer to Works Information C3 for more details) 
 
All amounts entered in the activity schedule are to be exclusive of VAT. 
 
Part 1 – Preliminaries and General 
All mounts to entered exclusive of VAT 

A. Preliminaries and General 

Item Description Item Sub-Total 

A.1 Site Establishment 
  

A.3 Personnel and Vehicle Permitting 
  

A.4 Safety File Compilation and Approval 
  

A.5 Personal Protective Equipment 
  

Preliminaries and General: Sub-Total A   
 
 
Part 2 – Project Execution 
All mounts to entered exclusive of VAT 

Section 
number 

Section Description Activity Description Qty Unit Price Activity sub-
totals 

Section Sub-
total 

1 Conduct Hazard and 
Operability study and 
Safety Integrity Level 
Assessment for the Fuel 
Hydrant Emergency 
Shutdown System 

B.1.1 Labour 1       

B.1.2 Meetings 1     

B.1.3 Reporting 1     

2 Standardise the Golf Apron 
Fuel Hydrant System 
Emergency Shutdown 
System  

B.2.1 Procurement, Quality Assurance 
and Quality control 

1       
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B.2.2 Packaging, Shipping and Storage 1     

B.2.3 Compact and modular safety 
system, 19-inch, 4 
units high, 12 slots for I/O 
modules, TÜV certified for 
safety applications up to SIL3. 
Modbus communication 
licences are included.   

1     

B.2.4 16 channel safety-related digital 
input module 

1     

B.2.5 LED cable plug, unwired 1     

B.2.6 8 channel safety-related input 
module, SIL 3/Cat.4, 
for proximity switches, line 
monitoring 

3     

B.2.7 LED cable plug, unwired 3     

B.2.8 Power supply module 3     

B.2.9 LED cable plug, unwired 1     

B.2.10 License for safe communication 
protocol 

1     

B.2.11 Floor Standing Panel and 
Accessories 

1     

B.2.12 Panel Aircon 1000W 1     

B.2.13 Puls QS20.244 220VAC/24VDC 
Din rail mounted power supplies  

1     
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B.2.14 Puls UBC10.241 24VDC Din rail 
mounted DC-UPS complete with 
battery, 

1     

B.2.15 10 Amp Switch Mode PSU 
24Vdc 

1     

B.2.16 Panel Assembly & Accessories 1     

B.2.17 Isolator digital input single 
channel 

6     

B.2.18 Isolator digital output single 
channel 

6     

B.2.19 Digital In/Output Field 
Termination Assembly 

3     

B.2.20 Stratix (Cisco IOS) Managed 
Switches 

2     

B.2.21 Fiber SPF's - Single Mode 1 Gig 4     

B.2.22 Hardware prelim design 2     

B.2.23 ESD System cabinet complete 
design 

2     

B.2.24 WinnCC SCADA / PLC Changes 8     

B.2.25 IMCS SCADA Update 1     

B.2.26 FAT/SAT Testing and 
Documentation 

5     

B.2.27 Logic Design 3     

B.2.28 Safe Ethernet Communication 
Configuration 

2     

B.2.29 HIPPRO S Communication to 
software 

3     

B.2.30 Panel Installation & 
Commissioning 

5     

B.2.31 Integration into software Network 2     

B.2.32 Site Acceptance Test 2     
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B.2.33 ESD Cabling - Degabon 
Armoured Cable and Installation 

1 
700 

    

B.2.34 ESB Buttons 9     

B.2.35 Network Configuration & Fiber 
Splicing 

1     

B.2.36 WinnCC SCADA / PLC Changes 10     

3 Upgrade the Fuel Hydrant 
ESD programmable 
electronic safety system 

B.3.1 System Upgrade (Including CPU 
and System BusComm Module) 

6       

B.3.2 ESD Trip Logic Conversion       

B.3.3 Safe Ethernet Communication 
Configuration 

6     

B.3.4 Communication to system 6     

B.3.5 OPC Setup and Configuration 6     

B.3.6 WinCC and IMCS Interfacing 6     

B.3.7 Panel Aircon 1000W 6     

B.3.8 Installation & Wiring 6     

B.3.9 Project Management 6     

B.3.10 Documentation 6     

B.3.11 Commissioning and Testing 6     

B.3.12 Software 6     

B.3.13 Modbus Slave License 6     

B.3.14 Version 2 Licence 6     

B.3.15 OPC system Integration) 6     
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B.3.16 Satellite Station Upgrade to the 
system 

6     

B.3.17 Software Licencing 6     

  

 
 
Part 3 – Project Close-out and Handover 

C. Project Close-out 

Item Description Item Sub-Total 

C.1 Operation and Maintenance Manuals 
  

C.2 Operation and Maintenance Training 
  

C.3 Development and Handover of As-Built Drawings 
  

C.4 Site De-establishment 
  

Project Close-out: Sub-Total C   
 All mounts to entered exclusive of VAT 

 
 
Part 4 – Insurances 

Item Description **Months Monthly Fee Amount 

D.1 All ACSA-required insurances    

D.2 Other    

Insurances: Sub-Total D R 

All mounts to entered exclusive of VAT 
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**These values are for costing purposes. The total amount of insurance fees paid will be a function of the duration of the contract. 

 
 
Part 5 – Project Contingency 

D. Project Contingency 

Item Description Item Sub-Total 

E.1 10% of Sub-Total A + Sub-Total B + Sub-Total C + Sub-Total D 
  

Project Contingency: Sub-Total E   
 All mounts to entered exclusive of VAT 
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Total of the Prices 
Below is the guide to be used in estimating the total of the Prices.  This amount must be reported as the total 
of the Prices in the corresponding schedules. Tenderers are reminded that this amount is for contracting 
purposes only and that the Employer will not be under any obligation to expend the full or any portion of the 
amount tendered as the total of the Prices.  
 

The total of the Prices for the Replacement of the Fuel Hydrant Emergency Shutdown 
System at O. R. Tambo International Airport: 
Description Total (excluding VAT) 

Sub-Total A: Preliminaries and General R 

Sub-Total B: Project Execution R 

Sub-Total C: Project Close-out and Handover R 

Sub-Total D: Insurances R 

Sub-Total E: Project Contingency R 

1The total of the Prices R 

All mounts to be entered exclusive of VAT 

 
 

 

 
1 This amount to be carried over to Form of Offer 
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C3.1 Employer’s Works Information 
 

1.1 Description of the works 
 
Executive overview  
 
The fuel hydrant system at O. R. Tambo International Airport is vital for the safe and efficient refuelling of 
aircraft that utilise Jet-A1 fuel. The fuel hydrant system operates by availing at each aircraft parking bay Jet-
A1 fuel at pressure. The fuel is then transferred from the fuel hydrant system to the aircraft through a fuel 
hydrant dispenser truck. During refuelling of an aircraft, unsafe conditions can develop such as a fuel spill or 
a fire. These circumstances require that that the fuel flow and pressure in the hydrant system be removed as 
completely and as quickly as possible to avoid exacerbation of any unsafe conditions. This is achieved 
through the activation of an emergency stop button, known as the emergency shutdown device which is part 
of the emergency shutdown system (ESD system). When an emergency shutdown device (ESD button) is 
activated at an aircraft parking bay, the ESD system will shut down the main hydrant supply pumps at the 
fuel storage tank depot, close the main hydrant feeder valves in the fuel storage tank depot, and isolate the 
section of the apron where the emergency shutdown device was activated by closing valves located in the 
apron valve chambers both upstream and downstream of the section in question. When this is achieved, the 
risks of ground contamination or fire (and associated possible injury, loss of life, or damage to property of the 
Employer, its stakeholders, and the public) are minimised or eliminated. 
 
 
Employer’s objectives and purpose of the works 
 
In brief, the Contractor is to perform the replacement of the ESD system at O. R. Tambo International Airport 
(ORTIA, or the airport) safely.  
 
The objective is to address identified system shortcomings to enhance reliability, safety, and operational 
efficiency. The existing ESD system incorporates legacy components that are no longer fully supported by 
the OEM, increasing the risk of extended resolution times for technical issues. Given the critical safety role of 
the ESD system, prolonged outages could disrupt refuelling operations and introduce operational risks. To 
address this, the Employer requires modernisation of the system to ensure reliable OEM support, enhanced 
safety compliance, and operational continuity. 
 
Key issues to be resolved include: 

• System Standardisation-The current ESD system configuration lacks uniformity, leading to operational 
inefficiencies. 

• False Alarms & Unnecessary Shutdowns - Communication failures within the system trigger false 
alarms, causing unplanned interruptions to fuel supply. These disruptions impact aircraft turnaround 
times and apron operations. 

• Emergency Response Reliability - Instances of delayed or failed system response during emergencies 
pose potential safety and environmental risks, including fuel release hazards. 

 
The Employer seeks to implement a standardised, compliant ESD system to mitigate these risks and ensure 
seamless, fail-safe operation across all aprons. 
 
 
 
Interpretation and terminology 
The following abbreviations are used in this Works Information: 
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Abbreviation Meaning given to the abbreviation 

ACSA Airport Company South Africa 

ORTIA OR Tambo International Airport 

SANS South African National Standards 

SIL Safety Integrated Level 

OHS ACT Occupational Health and Safety Act 

PO Purchase Order 

OEM Original Equipment Manufacture 

RSA Republic of South Africa 

UOM Unit of Measure 

 
 
1.2 Extent of the works 
 
The Contractor will be fully responsible for meeting all requirements in this document regarding the works. 
 
The Contractor is to perform all required hoarding, certification, commissioning and reinstatement of sections 
to complete the replacement of the ESD System, i.e., the works.  For each section of the works, all work will 
be carried out in compliance to all applicable standards, and aviation fuel industry best practise (including the 
Energy Institute, the Joint Inspection Group, American Petroleum Institute, and the South African National 
Standards), as well as any applicable governing law (including the Occupational Health and Safety Act, and 
all applicable regulations thereof). Where applicable standards, regulations or best practises required in the 
execution and completion of the works required in this contract differ, the most stringent requirement shall 
apply.   
 
The Contractor will be responsible for providing labour of sufficient skill (in terms of expertise, experience, 
and qualifications) and quantity for the successful completion of the works. The Contractor will ensure that 
his/her staff complement is of a sufficient quantity to allow for uninterrupted supply of labour in the event of 
industrial action, staff taking sick leave, paid leave and will allow for all staff related eventualities. 
 
The Contractor shall continuously ensure that all staff is competent and suitably skilled, trained and 
academically qualified to perform the tasks and duties required of them in this contract. The Contractor shall 
further ensure that any staff member reasonably suspected of partaking in criminal activities is immediately 
removed from site and his/her personal permit returned and/or cancelled at the ACSA Permit Office. 
 
All work shall be performed within the required period as provided for in the project plan provided by the 
Contractor at award, or as amended by agreement between the Contractor and the Project Manager.  Any 
work impacting on any operations of stakeholders and the airport shall be attended-to until restored to fully 
safe and fully effective operation.  The completion of any part or section of the works may not be delayed 
unless agreed to by the Project Manager.  
 
All work shall be charged upon completion of a section of the works and as per the activity schedule. 
However, no labour shall be charged for any non-scheduled work, repair work or other work when carried out 
by the scheduled project team. The on-site maintenance contractor shall be notified prior to the 
commencement of work on any section of the works. A handover shall take place between the Contractor 
and the maintenance contractor after completion of each section of the works. 



 

Employer’s Works Information  C3.1 page 3 

Confidential 

 
The Contractor will be responsible for providing, storing, maintaining and inspecting all Plant and Materials 
(including all tools and/or special equipment) required to complete the works, either on Site or on their 
premises to comply with the requirements of this contract.  Any exclusion to the above should be clearly 
communicated in the returnable schedules when submitting the tender. 
 
The Contractor shall ensure that, unless a special arrangement is made with the Project Manager, all senior 
staff members and on-site support staff is always immediately reachable via cell phone. The Contractor shall 
ensure that all staff are issued with uniforms that will comply with a minimum requirement as agreed with the 
Project Manager from time to time.  Current airport requirements are: steel-tipped non-static safety shoes, 
hearing protection equipment and a uniquely numbered retro-reflective jacket (for easy identification via 
CCTV). 
 
Generic Specifications 
All work shall conform to all relevant standards (IEC, EI, JIG, API and SANS), OHS ACT 85 of 1993 
regulations and all other legislations that might be relevant to this Contract and the execution thereof. 
 
All work shall be carried out in accordance with prevailing industry norms and best practice and will always 
comply with OEM requirements. 
 
Environment 
The Contractor will keep noise and dust levels to a minimum.  At no time shall the Contractor’s work result in 
nuisance, interference or danger to the public, airport operations or any other person working at the airport. 
 
At no time shall the Contractor: 

• allow any pollutive, flammable or toxic substance to be released into the air, the ground, or storm water 
systems 

• interfere with, or put at risk, the functionality of any system or service 

• cause a fire or safety hazard 
 
Daily records 
The Contractor shall keep accurate daily records of staff attendance, progress on the works, safety 
inspections and exception reports.  Records shall be kept on site and will be available for scrutiny by the 
Project Manager at any time.  All records shall be in a format as agreed with the Project Manager. 
 
Proof of compliance with the law 
The Project Manager may at any time request from the Contractor reasonable proof that the Contractor is in 
compliance with applicable laws or regulations. 
 
Cell phones and two-way radios 
Use of cell phones on airside is not permitted unless the user is in possession of an appropriate airport 
permit for the device.  Cell phone permit issuing authority lies with the ACSA Security department. 
 
The Contractor will not be allowed to use two-way radios at the airport unless these radios are of the type, 
model and frequency range as approved by the ACSA IT department. 
 
Protection of the public 
The Contractor shall take special care not to harm or endanger the public in any way.  Work shall be 
sufficiently hoarded and guarded guard against injury to any person or damage to any property. 
 
Barricades and lighting 
Where hoarding, barricades or lighting is required in the execution of the works, the Contractor shall provide 
same.  Hoarding, barricades and lighting shall comply with industry accepted norms and standards and may 



 

Employer’s Works Information  C3.1 page 4 

Confidential 

not be used for purposes of advertising or any other purpose than safeguarding and illuminating the works. 
Lighting provided shall be spark- and explosion-proof as the works shall be taking place in the vicinity of live 
fuelling supply and storage operations. 
 
1.3 Management and start up. 
Management meetings 
The Contractor is expected to attend risk reduction meetings relating to contract management, project 
progress updates and other issues that may arise from time to time.  As far as is practicable, the Contractor 
will make all required persons available for these meetings.  The Contractor shall not submit claims for 
payment for staff attending any of these meetings. 
 
Regular meetings of a general nature may be convened and chaired by the Project Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Upon request by either 
the Employer or the 
Contractor 

Mechanical 
Maintenance main 
boardroom or via 
Microsoft Teams 

Employer, Contractor 
and Supervisor 

Overall contract progress 
and feedback 

Monthly, at 10H00, on the 
first Tuesday of every 
month, for the duration of 
the contract  

Mechanical 
Maintenance main 
boardroom or via 
Microsoft Teams 

Employer, Contractor 
and Supervisor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Works Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
works.  Records of these meetings shall be submitted to the Project Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.   
 
Health and safety risk management 
The Contractor shall comply with the health and safety requirements contained in this document. 
The Project Manager shall be entitled to fine the Contractor an amount of R3000.00 for each non-
conformance to Health and Safety matters.  This shall not transfer any of the Contractor’s responsibilities in 
this regard to the Employer by any means. 
The Contractor shall be fully responsible for compliance to the Occupational Health and Safety Act for all 
persons, equipment and installations relating to this Contract.  The Contractor is expected to sign the 
undertaking in this regard as attached in the annexes. 
It shall be the Contractor’s responsibility to ensure that all relevant labour and safety legislation is adhered to 
in rostering staff. 
All persons on company premises shall obey all health and safety rules, procedures and practices.  NO 
SMOKING signs and the prohibition of the carrying of smoking materials in designated areas shall always be 
obeyed.  A copy of the Safety Rules booklet is available on request from the ACSA Safety Department. 
All the applicable requirements of the Occupational Health and Safety Act (1993) and Regulations and any 
amendments thereto, shall be met.  Where the OHS, Act prescribes certification of competency of persons 
performing certain tasks, proof of such certification shall be provided to the Project Manager. 
The Contractor’s Workmen’s Compensation fees must be up to date.  A copy of the Contractor’s WCA 
registration shall be produced on request. 
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The following areas in the company are declared as “HOT WORKS PERMIT” areas: 
All airside areas 
All basement areas 
All areas accessible to the public 
All enclosed areas 
The terminal building 

 
NOTE: Any process in the above-mentioned areas involving open flames, sparks, or heat shall be authorised 
by the issue of a permit to work - obtainable from the Fuelling Operator.  Any work done under the 
protection of a permit to work shall be in strict compliance with every prescription regarding the permit. 
 
Safety equipment shall be used where applicable (e.g., safety, goggles, boots, harness, etc.)  The 
Contractor, at his/her own expense shall provide such equipment, for his/her employees.  The Contractor 
shall apply the necessary discipline and control to ensure compliance by his workers.  
 
The Contractor must ensure that his/her employees are familiar with the existing emergency procedures and 
must co-operate in any drills or exercises, which might be held.  Emergency / fire equipment and 
extinguishers shall not be obstructed at any time. 
 
No person shall perform an unsafe / unhygienic act or operation whilst on Employer premises. 
 
No unsafe/dangerous equipment or tools may be brought onto or used on Employer premises.  The 
Employer reserves the right to inspect all equipment/tools at any time and to prevent/prohibit their use, 
without any penalty to the Employer and without affecting the terms of the contract in any way. 
 
The Employer reserves the right to act in any way to ensure the safety/security of any persons, equipment or 
goods on its premises and will not be liable for any cost or loss incurred by the action taken.  This includes 
the right to search all vehicles and persons entering, leaving or on the premises and to inspect any parcel, 
package, handbag, and pockets.  Persons who are not willing to permit such searches may not bring any 
such items or vehicles onto the premises. 
 
The Contractor shall maintain good housekeeping standards in the area where he is working for the duration 
of the contract.  
 
At no time, must the Contractor interfere with, or put at risk, the functionality of any fire prevention system.  
Care must also be taken to prevent fire hazards. 
 
The Contractor is required to issue all staff with standard uniforms.  This shall as a minimum include: safety 
shoes, overalls (clearly marked with Contractor’s company logo) and numbered reflective jackets (as per 
Airport requirements).  All costs relating to uniforms shall be for the Contractor’s account. 
 
Environmental constraints and management 
 
The Contractor shall comply with the environmental criteria and constraints stated in this document. The 
Contractor is expected to sign the undertaking in this regard as attached. The fuel storage depot is a national 
key point and is managed as such. Entry to the fuel storage depot will not be granted unless on the basis of 
an approved safety file containing all of but not limited to the following. 

➢ a full Hazard Investigation and Risk Assessment,  
➢ medical certificates for all deployed human resources, 
➢ scope of work 

 
Quality assurance requirements 
All work must be executed in accordance with prevailing industry norms and standards relating to quality.  In 
this regard, the Contractor will be expected to draft quality plans for the Project Manager from time to time.   
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Invoicing and payment 
Within two days of receiving a payment certificate from the Project Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to the following Address, 
 
Airports Company South Africa SOC Ltd 
Private Bag X1,  
O. R. Tambo International Airport 
Kempton Park  
1627  
 
and shall include on each invoice the following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4930138393; 
Description of work done by cross reference to Project Manager’s certificate; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
Quote the Purchase Order number and receipt number as a reference 

 
The Contractor should arrange with ACSA’s finance department for making all payments electronically. 
Invoices should be submitted via email to Invoices.Acsa@airports.co.za  
 
 
Provision of bonds and guarantees 
The form in which a bond or guarantee required by the conditions of contract (if any) to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, Annexure D of the contract data provided by the 
Employer.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Project Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  
 
 
1.4 Scope of Work  
The Contractor shall ensure that execution of the works is in full compliance with all applicable SANS 
standards, JIG Bulletins, API Standards, EI Standards and the Occupational Health and Safety Act (OHSA) 
of 1993 with all its relevant regulations.  
 
GENERAL DESCRIPTION OF THE WORKS 
 
The works are described in further details in the breakdowns below where illustrative equipment sizes and 
specifications have been provided. The Contractor is to confirm all quantities, dimensions, and pricing at 
tender stage during site visits. All required plant hire, site establishment, hoarding, labour, consumables, etc., 
must be priced for in the activity schedule accordingly to ensure the works are completed without delay. All 
plant and equipment must be intrinsically safe for the work to be performed safely and have the necessary 
explosion or spark-proof rating (EX-rating, ATEX-rating, or IETEC certification) where necessary and if works 
are taking place in or near valve chambers or active aircraft refuelling operations. The works must be 
performed in a safe manner and while ensuring that all requirements relevant regulations of the Occupational 

mailto:Invoices.Acsa@airports.co.za
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Health and Safety Act are adhered to in the design, selection, installation, modification or upgrade of any 
equipment, preventing injury to any person, preventing damage of any property or interruptions to airside 
operations (which includes but is not limited to aircraft refuelling operations, aircraft turnaround operations, or 
the movement of people, baggage, vehicles, and equipment). 
 
Replacement of Fuel Hydrant ESD System 
 
The Employer requires that the Contractor perform at least the following: 
 
1) Design, engagement of and acceptance by stakeholders (operator and ACSA), supply and install a 
minimum SIL 2 rated ESD System for all the Airport Aprons and for the fuel depot. In line with Regulation 
10(4) of the Identification of Engineering Works Regulations Gazetted in March 2021, this design shall be 
conducted by an ECSA (Engineering Council of South Africa) registered PRENG Electronics. Suitable 
communication protocols shall be selected by the design engineer to enable integration with the fuel depot 
PLC. The design shall as a minimum comply with section 5.18 Hydrant Emergency Shutdown (ESD) System 
of EI 1540, 5th Edition and section 8.4 Emergency shut-down system of JIG 2 issue 12 of 2016.  
2) Certification of ESD system loops by an Approved Inspection Authority. 
3) For each Apron (Bravo, Charlie, Alpha, Echo, Foxtroth, Delta and Golf), supply and install the following: 

3.1) A suitable IP67 enclosure constructed of steel material and coated for corrosion protection.  
3.2) A minimum SIL 2 certified SAFETY PLC or programmable controller which is fail-safe.  
3.3) Hot swappable (i.e card can be replaced while PLC is on) SIL rated I/O cards to accommodate all 
ESD buttons, output to the Apron Valve chamber(s), output to the fibre ring network and leading to the 
fuel depot, output to the IMC, feedback (Open and closed limits) input from the Rotork actuators in the 
valve chamber(s). The feedback wires from the valve chambers’ Rotork actuators to the PLC rack, must 
be wired to 2 different Input cards. 
3.4) A suitable power supply. 
3.5) A suitable UPS (Uninterruptable power supply) capable of supplying the PLC/programmable 
controller for a minimum of 12 hours in the absence of mains power. 
3.6) Necessary Din Rails with bus connectors, racks and or backplane. 
3.7) All necessary glands and panel lock. 
3.8) A fibre network security device providing advanced threat protection, intrusion prevention, VPN 
support and secure networking capabilities. 
3.9) All labelling. 
 

4) Supply and install minimum 8 core armoured fibre optic network cables to ensure a ring network between 
Apron safety PLC enclosures and the fuel depot. These shall be separate from the existing employer IT 
cables to achieve a standalone system with network redundancy. The contractor shall endeavour to run 
these cables above ground in appropriate galvanised conduits. Where these cables run underground, 
sufficient marking and labelling shall be provided to create necessary awareness around the existence of the 
cable(s). The Contractor shall also ensure that Optical Time-Domain Reflectometer (OTDR) Testing, 
Insertion Loss (IL) / Optical Loss Testing, Return Loss (RL) Testing, end-face inspection and continuity 
testing are conducted. These cables shall as a minimum comply with IEC 60794-3. 
 
5) Test cables between the existing Apron enclosures to valve chambers and replace where necessary. 
6) For the fuel depot, supply and install the following: 

6.1) A suitable Ex Rated for Zone 1/2, IP67 enclosure constructed of steel material and coated for 
corrosion protection.  
6.2) A minimum SIL 2 certified SAFETY PLC or programmable controller which is fail-safe.  
6.3) Hot swappable (i.e card can be replaced while PLC is on) SIL rated I/O cards to accommodate all 
ESD buttons, output to the feeder line Valve D1 and D2, output to the fibre ring network and leading to 
the fuel depot, output to the IMC, feedback (Open and closed limits) input from the D1 and D2 Rotork 
valve actuators. The feedback wires from D1 and D2 Rotork valve actuators to the PLC rack, must be 
wired to 2 different Input cards. 
6.4) A suitable power supply. 
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6.5) A suitable UPS (Uninterruptable power supply) capable of supplying the PLC/programmable 
controller for a minimum of 12 hours in the absence of mains power. 
6.6) All Necessary Din Rails with bus connectors, racks and or backplane. 
6.7) All necessary glands and panel lock. 
6.8) A fibre network security device providing advanced threat protection, intrusion prevention, VPN 
support and secure networking capabilities. 
6.9) All labelling. 

7) Interface apron enclosures and new fuel depot enclosure to the existing depot PLC. 
8) Test existing ESB (Emergency shutdown Buttons) at Aprons and Fuel depot, test cables and replace 
where necessary. 
9) Replace all ESD signage that has faded. 
10) Programming, Testing and commissioning the new installation. All testing and commissioning shall be 
conducted after airport operational hours, and the existing system shall be left intact until full proven 
commissioning according to design intent is concluded. The Contractor shall ensure that the AIA oversees 
the commissioning and signs off on the commissioning certificates.   
11) Decommission the existing System and dispose. 
12) Provide ACSA with the wiring design documentation (PDF and DWG), operating philosophy (PDF), 
wiring diagram (PDF and DWG), certificates(Hard copies and PDF), AIA approvals/certificates (Hard copies 
And PDF), technical datasheets (PDF), warranty documentation (Hard copies And PDF), operating and 
maintenance manuals (PDF), digital and paper copies of the PLC programs.  
13) Provide training to the Operator, ACSA maintenance staff (Fuel Hydrant and Control and Monitoring 
system contractors) and ACSA personnel on the operation and maintenance of the system. 
 
 
 
PROJECT SPECIFICATIONS 
 
GENERAL 
Any conflict between the specification notes and details on the tender and construction drawings used for 
this contract must be brought to the attention of the Project Manager for clarification, prior to commencement 
of the works. 
 
NATIONAL STANDARDS 
The standards that shall apply to the mechanical, structural, electrical and civil works in this contract shall 
include but not be limited to the following: 

Item  National/International 
Standards 

Title 

1 IEC 61511 Functional safety - Safety instrumented systems for the process 
industry sector 

2 EI1560 Recommended Practice for the Operation, Inspection, 
Maintenance and Commissioning of Aviation Fuel Hydrant 
Systems and Hydrant System Extensions 

3 API 1540/EI1540 Design, Construction, Commissioning, Maintenance, and Testing 
of Aviation Fuelling Facilities 

4 SANS 10089-2 The petroleum industry Part 2: Electrical and other installations in 
the distribution and marketing sector 

5 SANS 10100-2 The Structural Use of Concrete - Materials and execution of work 

6 SANS 10142 Code of Practice for the Wiring of Premises 

7 SANS 10108 Hazardous Area Classifications 

8 EMR Electrical Machinery Regulations of the OHS Act (85/1993) 

9 EIR Electrical Installations Regulations of the OHS Act (85/1993) 
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10 JIG 2 Aviation Fuel Quality Control and Operating Standards for Airport 
Depots and Hydrants 

11 PER Pressure Equipment Regulations 

 
PROJECT SPECIFICATIONS 
 
Construction waste 
All demolition and construction waste from the site shall be managed by the Contractor and disposed of in 
accordance with ACSA approved procedures. This will all be done in accordance with the Employer’s 
Environmental Management Plan (EMP – T010 001P)) and the Site Waste Management Plan (SWMP – 
T050 002M) for the site, a copy of which can be made available to the Contractor. The Contractor will also 
have to prepare their own SWMP for approval by the Employer. 
 
Workshop Detail Drawings 
Unless otherwise noted the structural fabrication shall include for the preparation of all workshop detail 
drawings as noted below: 

• The process and instrumentation diagrams will be issued to the Contractor by the Employer, where these 
are available. 

• All dimensions and section sizes will be strictly adhered to. 

• All details shown on the Employer’s drawings will be adhered to. 

• Deviations from the above requirements will require the prior written approval of the Employer. 

• Hold points for approval and a program schedule for these approvals will be agreed for each section before 
detailing begins. The Employer will check overall geometry, member sizes, and conformity to the above 
detailing parameters. 

• Approval by the Employer will not relieve the detailer of his responsibility in ensuring full conformance of 
the structure to the Employer’s requirements and those shown on the construction drawings. 

• The Employer and the Contractor will keep signed copies of the plans and elevations at approval hold 
points. 

 
 
GENERAL REQUIREMENTS 

• The list of sub-contractors proposed by the Contractor will be reviewed and approved by the Project 
Manager and Supervisor prior to their appointment by the Contractor. 

• The Contractor must submit at the end of the contract works, all marked up redline drawings and Quality 
Control documents to the Project Manager for approval. The contract payment retention will not be 
released until as-built drawings and Quality Control documents are submitted and approved. 

 
Storage 
ACSA will NOT provide storage of any equipment, plant, materials and/or tools at airport premises. It will be 
the Contractor’s responsibility to store and move equipment, plant, materials and/or tools from the 
Contractor’s premises to installation sites. It will also be the responsibility of the Contractor to store and 
dispose of equipment and materials removed from aircraft gates. 
 
Disposal  
The Contractor is required to remove all existing equipment, rubble, debris, and/or waste that is deemed to 
be no longer necessary and safely and legally dispose of same. A disposal certificate will be required by the 
employer. All proceeds recovered from the disposal of equipment, parts and materials are to be reimbursed 
to the Employer. Upon Completion of the works, the Contractor shall perform full site de-establishment, 
including the removal of all site offices and site workshops and restore the Employer’s property, as far as is 
reasonably practicable, to the state it was in before the site was established. 
 
Subcontracting 
 



 

Employer’s Works Information  C3.1 page 10 

Confidential 

Should any part of the works be subcontracted, the Contractor will be responsible for all Works as if it was 
done so by the Contractor.  
No casual labour (i.e. “off the street” labour) may be employed by the Contractor unless pre-arranged with 
ACSA.  Whenever this is required, the Contractor shall come to a suitable arrangement with ACSA regarding 
sourcing and screening of such individuals. 
 
Resources 
Minimum requirements of people employed on the Site 
A schedule of key personnel to this Contract will be provided to the Project Manager at commencement of 
this Contract.  This will, as a minimum, include all persons from technician level to management level. For 
the full duration of this Contract, none of these persons will be replaced by a person of lesser ability or 
qualification. All on-site staff leaves shall be reported and agreed with the Project Manager. The Project 
Manager may request the replacement of any person with unsatisfactory performance or who fails to comply 
with this contract.  
It is the Contractor’s responsibility to ensure that there is always sufficient competent staff to perform the 
works as planned. It shall be the Contractor’s responsibility to ensure that all relevant labour and safety 
legislation is adhered to in rostering staff. 
All key personnel are required to have personal airside access permits to access the site and Airside Vehicle 
Operators Permit to drive on the airside (AVOP). All vehicles are required to be covered under the insurance 
provided by the contractor as Annexure D – Insurance Clauses in the contract data. This is a requirement for 
the issuing of vehicle airside access permits. 
The Contractor shall not be compensated for costs relating to ACSA required permits, nor for labour/time 
spent in obtaining it. An allowance must be made in the tender price in this regard. 

 
The Contractor must ensure that he/she is, always, familiar with ACSA’s safety and security requirements 
relating to permits for no work to be delayed as a result thereof.  This will include the permit application 
process. 

 
Note that (within reason) the Contractor will have no claim against ACSA if a permit request is refused. 
 
 
The following table is not all inclusive, but is provided for illustration purposes: 

 

Permit Required by/for Department 

AVOP – Airside Vehicle Operator 
permit 

All drivers of vehicles on airside ACSA Safety 

Airside Vehicle Permit All vehicles that enter airside ACSA Safety 

Basement Parking permit All vehicles allowed to enter the delivery 
basement 

ACSA Parking 

Personal permit All persons employed on the airport ACSA Security 

Cell phone permit All persons taking cell phones to airside ACSA Security 

Lap top permit All persons taking lap top computers to 
airside 

ACSA Security 

Camera permit All persons taking cameras, camera 
equipment or camera-equipped cell phones 
to airside 

ACSA Security 

Hot Works Permit All welding and/metal cutting work ACSA Safety 

 
Proof of having attended the airside induction training course is required for all personal access permit 
applications.  Persons applying for an AVOP must provide proof of having attended an AVOP course.  Fees 
are levied for these courses.  Fees are further levied for all permit renewals and refresher courses - where 
applicable. 
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1.5 Construction 
Completion, testing, commissioning, and correction of Defects 
Work to be done by the Completion Date 
On or before the completion of each section, the Contractor shall have done everything required to Provide 
the Works except for the work listed below which may be done after the Completion Date but in any case, 
before the dates stated. Each valve chamber (section) or collection of valve chambers (sections) shall have 
issued all required certifications for installed or refurbished components to ensure the safe reinstatement to 
normal operations of the section. This will include communication to appointed maintenance service 
providers, the ACSA Airport Management Centre, and the airport storage facility operator. The Project 
Manager cannot certify Completion until all the work except that listed below has been done and is also free 
of Defects which would have, in his opinion, prevented the Employer from using the works and Others from 
doing their work. 
 

Item 
No. 

Item of work To be completed by 

1 Operation and Maintenance training of 
on-site personnel (ORTAFS) 

5 working days after Completion 

2 Handover of Operation, Maintenance and 
Training Manuals 

5 working days after Completion 

3 Closure Report 10 working days after Completion 
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ANNEX A 
 

TOOLS AND SPECIAL EQUIPMENT 
 
The Contractor shall have all Tools and Special Equipment including software, necessary for the execution 
of the works, either on site or readily available at his/her premises.  The principle that applies to Tools and 
Special Equipment is that delays to completion of the works must be kept to an absolute minimum.  Any 
exclusion to the above should be listed with the lead-time required to deliver same to site. 
 
It must be noted that all equipment to be used in the completion of the works or sections, must be intrinsically 
safe (EX-rated, ATEX-rated, or IECEX-certified), due to the presence of highly flammable Jet-A1 fuel 
vapours. 
 

Number Item description Lead time 
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C3.2 Contractor’s Works Information 

 
The Contractor is to provide details or specification of parts to be used for the REPLACEMENT OF THE FUEL 
HYDRANT EMERGENCY SHUTDOWN SYSTEM 
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C4 Site Information 

 

Site Location 
The project site is located within the boundary of O. R. Tambo 
International Airport. The general elevation of the site is estimated to be approximately 1,680 m above mean 
sea level. 
The coordinates of the site in global longitude, latitude is: 

• South 28° 08’ 5.2404” 

• East 28° 14’ 25.9008” 
 
Description 
The works are situated at the airside of O. R. Tambo International Airport that is currently maintained and 
operated by O. R. Tambo Fuelling Services (ORTAFS) represented by the managing participant, Air BP. 
 
General Site Conditions 

Temperature (Min - Max) 6ºC to 40ºC 

Relative Humidity 15% to 60% 

Wind 28m/s 

Height above Sea Level 1,680 m 

Slope(Existing/Modified) Level 

Seismic N/A 

 
 
 


